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REGISTERED 
Military Engineer Services 
HQ Commander Works Engineer 

 Tenga- 900194 
 C/o 99 APO 

 
8613/04/E8                             30 Mar 2026 
 
Shri/M/S_____________________ 

_____________________________                     

_____________________________ 

 
 

NAME OF WORK : SPECIAL REPAIR TO HT 11 KV EXT ELECTRIGTICATION 870 FEEDER 
AT MISSAMARI MIL STN UNDER GE MISSAMARI 

 
 

Dear Sir, 
 
1. Tender documents in respect of above work are uploaded on the site www.defproc.gov.in. The tender is on 
single stage two cover e-tendering system, The contents of cover 1 and cover 2 are specified in NOTICE OF TENDER. 
 
2. Bids will be received online by ACCEPTING OFFICER upto the date and time mentioned in the NOTICE INVITING 
TENDER (NIT). No tender/ bid will be received in physical form and any tender/ bid received in such manner will be 
treated as non bonafide tender/ bid. 
 
3. Bid will be opened on due date and time fixed for opening in the presence tenderers/ bidders or their authorized 
representatives, who have uploaded their quotation bid and who wish to be present at the time of opening the bids. 
 
4. Your attention is also drawn to instruction on filling and submission of tender attached herewith. You may 
forward your points on tender documents through e-mail and/or depute your technical representative for discussion on 
tender/drawings and to clarify doubts, if any, before the bid submission starts . You are requested not to write piece 
meal points and forward your points duly consolidated in one go. You may also attend the pre bid meeting on the date 
given in the tender. 
5. Unenlisted contractors are required to submit the scanned copies (in pdf file) of documents required as per 
eligibility criteria mentioned in instructions for filling the tender documents and Appendix ‘A’ to NIT alongwith 
EARNEST MONEY DEPOSIT (EMD) and tender fee on e-procurement portal and submit the physical documents in the 
office of CWE Tenga within time limit specified in NIT.    Inadequacy/deficiency of documents shall make the bid liable 
for rejection resulting in disqualification for opening of finance bid. 
 
6. (a) Contractor having not executed standing security bond and standing security deposit in any MES 

formation shall upload scanned copy of EARNEST MONEY DEPOSIT (EMD) mentioned in Notice of Tender and 
shall ensure receipt of hard copy of EMD in the office of tender issuing authority before date & time fixed for 
this purpose.    In case of failure to abide by any of these two requirements, the finance bid will not be opened. 

 
 
7. Enlisted contractors of MES shall submit the scanned copies (pdf file) of enlistment letter, tender fee and such 
other documents as mentioned in Appendix ‘A’ to NIT on e-procurement portal and submit physical documents in the 
office of CWE Tenga  before date & time fixed for this purpose. 
 
8. The contractor must ensure that the tender/bid on the proper form is uploaded in time as the Accepting Officer 
will take no cognizance of any quotation/offer received in any other electronic or physical form like email/fax/by 
hand/through post from tenderer/bidder even if they received in time. 
 
9. In view of delays due to system failure or other communication related failures, it is suggested that the 
tender/bid be uploaded, if necessary, sufficiently in advance of the last due date and time fixed. 
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10. General Conditions of Contracts (IAFW-2249) (1989  Print) and errata and amendments thereto, Schedule of 
minimum fair wages and MES SSR (Part-I and Part-II) are not enclosed with these documents. These are available for 
perusal in the Office of CWE Tenga and other MES Establishments. 
 
11. Court of the place from where tender has been issued shall alone have jurisdiction to decide any dispute out of 
or in respect of this tender. After acceptance of tender, Condition 72 – Jurisdiction of Courts of IAFW-2249 shall be 
applicable. 
 
12. ANY TENDER, WHICH PROPOSES ALTERATIONS TO ANY OF THE CONDITION, SPECIFCATIONS LAID DOWN IN 
THE TENDER DOCUMENTS OR ANY NEW CONDITION, WHATSOEVER, IS LIABLE TO BE REJECTED. 
 

  
 
       

   Yours faithfully, 
 
 
 
 

Signature of Contractor 
Dated : 

ACWE (Contracts) 
For Accepting Officer 
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INSTRUCTION ON FILLING AND SUBMISSION OF TENDER 

 
1. EARNEST MONEY DEPOSIT 
Contractor(s) who are not enlisted with MES/who are enlisted but have not executed the Standing Security Bond shall 
submit Earnest Money Deposit as detailed in Notice of Tender in one of the following forms, alongwith their tender/bid:- 
 (a) Deposit at Call Receipt from a Scheduled Bank in favour of GE Missamari. 
 (b) Receipted Treasury Challan, the amount being credited to the Revenue Deposit of GE Missamari. 
 (c) Colour scanned copy of EMD shall be uploaded online system in cover No 1 and original to be submitted 

offline before due date of opening. 
 It is advisable that Earnest Money is deposited in the form of deposit call receipt from an approved Scheduled 
Bank for easy refund. In case the tenderer/bidder wants to lodge ‘EARNEST MONEY DEPOSIT’ in any other form allowed 
by MES, a confirmation about its acceptability will be obtained from the Accepting Officer well in advance of the bid 
submission end date and time. Earnest Money Deposit shall be submitted in the name of GE Missamari. 
NOTES : Earnest Money Deposit (EMD) in the form of cheque/Bank Guarantee etc., will not be accepted. NON-
SUBMISSION OF EARNEST MONEY DEPOSIT (EMD) (scanned copy alongwith Technical Bid & hard copy before the date 
& time fixed for opening of BOQ) WILL RENDER THE BID DISQUALIFIED FOR OPENING OF COVER II (FINANCE BID). 
 
2. PERFORMANCE SECURITY DEPOSIT 
Within 28 days of receipt of the letter of Acceptance, the successful contractor shall deliver to the Accepting Officer a 

Performance Security in any of the forms given below for an amount equivalent to 5% of the contract  

amount :-.(a)A Bank Guarantee in the prescribed form.(b) Government Securities, FDR or any other Government 
instruments stipulated by the Accepting Officer. 

 If the performance security is provided by the successful contractor in the form of a  Bank Guarantee, it shall be issued 
by Nationalized / Scheduled Indian Bank but its confirmation shall be done only from the Head Office of the Bank. 

If the Contractor desires to avail the reduced performance security deposit @3% in terms of E in C’s Br letter No. 
66546/P-2/44/E8 dt 16 Feb 2021, Contractor needs to forward the undertaking as per para 2(c) &(d) of Government 
of India Ministry of Defence letter No. 66546/P-2/E8/211/2020DMA(wks-II) dt 16 Feb 2021,Failure of the successful 
contractor to comply with the requirements of sub-clause 4A.1 shall constitute sufficient grounds for cancellation of 
the award of work and forfeiture of the Earnest Money. In case of MES enlisted contractor, amount equal to the 
Earnest Money stipulated in the Notice Inviting Tender, shall be notified to the tenderer for depositing the amount 
through MRO. Issue of tender to such tenderers shall remain suspended till the aforesaid amount equal to the Earnest 
Money is deposited in Government Treasury. 

 All compensation or other sums of money payable by the contractor to the Government under the terms of this contract 
or under any other contract with Government may be deducted from, or paid by the sale of a sufficient part of the 
Performance Security or from the interest arising there from or from any sums which may be due or become due to the 
contractor by the Government on any account whatsoever and in the event of his Performance Security being reduced 
by reason of any such deduction, or sale as aforesaid, the contractor shall within ten days thereafter make good in cash 
or securities, endorsed as aforesaid, any sum or sums which may have been deducted from or realized by the sale of his 
Performance Security or any part thereof. 
 
In the event of contract being cancelled, under Condition 52, 53 & 54 of General Conditions of Contract, the 
Performance Security shall be forfeited in full and shall be credited into Consolidated Fund of India 
3 INTEGRITY PACT (IP): (APPLICABLE FOR TENDERS COSTING MORE THAN`2.0 CRORES) 
  3.1 Integrity Pact shall be signed by Accepting Officer or by the officer specifically designated by him and 

scanned copy shall be uploaded as a part of NIT alongwith tender documents.  The same copy shall be 
downloaded by bidder(s) signed each page by the bidder(s) and shall be uploaded as a part of technical 
bid (Cover – I).  Original IP duly signed on each page shall be forwarded by Post alongwith Demand Draft 
so as to reach this office before opening date of Cover – I.  Bid of all bidder(s) who do not upload singed 
copy IP alongwith technical bid (Cover – I) shall be rejected. 

3.2 Integrity Pact (IP) is an integral part of tender / Contract Agreement and both the parties are bound 

4.   BLANK 
5.  GENERAL INSTRUCTIONS FOR COMPLIANCE 
5.1 The bids received only in the electronic form will be considered. All bids shall be submitted on ‘defproc.gov.in’ 
portal. Documents should be scanned and forwarded in ‘pdf’ form and ‘xls’ form as indicated. 
5.2 Bids shall be uploaded on ‘defproc.gov.in’ portal on or before the bid closing date mentioned in the tender. No 
tender/bid in any other electronic or physical form like email/fax/by hand/ through post will be considered. 
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5.3 Bid should be DIGITALLY signed using valid DSC. All pages of tender documents, corrections/alterations shall be 
signed/initialled by the lowest bidder after acceptance. 
 
5.4 Drawings, if issued in physical form, must be returned duly initialed by the tenderer/bidder in separate envelope 
indicating his name and address. 
 
 
5.5 The tender shall be signed, dated and witnessed at all places provided for in the documents after acceptance. 
All corrections shall be initialed. The Contractor shall initial every page of tender and shall sign all drawings forming part 
of the tender. Any tender/bid, which proposes alterations to any of the conditions whatsoever, is liable to be rejected. 
 
5.6 In the technical bid, a scanned copy of Power of Attorney in favour of the person uploading the bid using his/her 
DSC shall be uploaded. Incase the digital signatory himself is the sole proprietor, scanned copy of an affidavit on stamp 
paper of appropriate value to this effect stating that he has authority to bid on behalf of the firm in all matters 
pertaining to contract including the Arbitration Clauses, shall be attached in ‘pdf’ form. In case of partnership concern or 
a limited company, digital signatory of the bid /tender shall ensure that he is competent to bind the contractor (through 
partnership deed, general power of attorney or Memorandum and Articles of Association of the Company) in all the 
matters pertaining to the contracts with Union of India including arbitration clause. A scanned copy of the documents 
confirming of such authority shall be attached with the tender/bid in ‘pdf’ form, if not submitted earlier. The person 
uploading the bid on behalf of another partner(s) or on behalf of a firm or company using his DSC shall upload with the 
tender/bid a scanned copy (in ‘pdf’ form) of Power of Attorney duly executed in his favour by such other or all of the 
Partner(s) or in accordance with constitution of the company  in case of company, stating that he has authority to bind 
such other person of the firm or the Company, as the case may be, in all matters pertaining to the contract including 
the Arbitration Clause.  
 
5.7 Even in case of Firms or Companies which already given Power of Attorney to an individual authorizing him to 
sign tender in pursuance of which bids are being uploaded by such person as a routine, fresh Power of Attorney duly 
executed in his favour stating specifically that the said person has authority to bind such partners of the Firm, or the 
Company as the case may be, including the condition relating to Arbitration Clauses, should be uploaded in ‘pdf’ form 
with the tender/bid, unless such authority has already been given to him by the Firm or the Company. It shall be 
ensured that power of attorney shall be executed in accordance with the constitution of the company as laid down in its 
Memorandum & Article of Association. 
 
5.8 Hard copies of all above documents should be sent by the contractor to the Tender issuing authority well in 
advance to be received before the date & time fixed for the same. 
 
5.9 Bid (Cover 1 & 2) shall be uploaded online well in time. 
 
5.10 The contractor shall employ Indian Nationals after verifying their antecedents and loyalty. Attention is also 
drawn to special condition 3 referred hereinafter and also conditions 24 & 25 of IAFW-2249 (General Conditions of 
Contract). 
 
5.11 Tenderer /bidders who uploaded their priced tenders/bids and are desirous of being present at the time of 
opening of the tenders/bids, may do so at the appointed time. 
 
5.12 The tenderer/bidder shall quote his rate on the BOQ file only. No alteration to the format will be accepted, else 
the bid will be disqualified and summarily rejected. 
 
5.13 In case the tenderer/bidder has to revise/modify the rates quoted in the BOQ (excel sheet) he can do so only in 
the BOQ, through defproc.gov.in site only before the bid closing time and date. 
 
6. REVOCATION/REVISION OF UPWARD / OFFERING VOLUNTARY REDUCTIONAFTER OPENING  
OF FINANCIAL BIDS BY LOWEST BIDDER 
 
In the event of lowest tenderer/bidder revoking his offer or revising his rates upward/offering voluntary reduction, after 
closing of bid submission date & time, his offer will be treated as revoked and the Earnest Money deposited by him shall 
be forfeited. In case of MES enlisted Contractors, the amount equal to the Earnest Money stipulated in the Notice of 
tender, shall be notified to the tenderer /bidder for depositing the amount through MRO. Bids of such 
Contractors/bidders shall not be opened till the aforesaid amount equal to the earnest money is deposited by him in 
Govt Treasury. In addition, bids of such tenderer/bidder and his related firm shall not be opened in second call or 
subsequent calls. Reduction offered by the tenderer/bidder on the freak high rates referred for review shall not be 
treated as voluntary reduction. 
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7. C P M (CRITICAL PATH METHOD) 
 
7.1 The project planning for work covered in the scope of tender is based on CPM. 
 
7.2 The tenderer/bidder is expected to be fully conversant with the CPM technique and employ technical staff who 
can use the technique in sufficient details. Sufficient books and other literature on the subject are widely available in 
the market which the tenderer/bidder may make use of. 
 
7.3 The tenderer’s/bidder’s attention is drawn to special condition of the tender regarding preparation of the 
detailed network analysis and time schedule for the work and his liability for employing sufficient resources to adhere to 
this schedule. Any inability on the part of the tenderer/bidder in using the technique will be taken as his technical 
inefficiency and will affect his class enlistment and future prospect/invitation to tenders for future works. 
 
7.4 Department may issue amendments /errata in the form of CORRIGENDUM to tender /revised BOQ to the 
tender documents. The tenderer/bidder is requested to read the tender documents in conjunction with all the errata/ 
amendments/corrigendum, if any, issued by the department.  
 
8. These instructions shall form part of the contract documents. 
 
 
 
 
 
 
 
 
 

_________________________ 
(Signature of the Contractor) 
Dated : 

ACWE (Contracts) 
For Accepting Officer 
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MILITARY ENGINEER SERVICES 
 

NOTICE OF TENDER 
 
1.  A tender is invited for the work as mentioned in Appendix ‘A’ to this NOTICE OF INVITING TENDER (NIT). 
 
2. The work is estimated to cost as indicated in aforesaid Appendix ‘A’.  This estimated cost, however, is not a 
guarantee and is merely given as a rough guide and if the work costs more or less, a tenderer /bidder will have no 
claim on that account. The tender shall be based on as mentioned in aforesaid Appendix ‘A’. 
 
3. The work is to be completed within the period as indicated in aforesaid Appendix ‘A’ in accordance with the 
phasing, if any, indicated in the tender from the date of handing over of site, which will be on or about two weeks after 
the date of Acceptance of tender. 
 
4. Normally contractors, whose names are on the MES approved list for the area in which the work lies and within 

whose financial category the estimated amount would fall, may tender/bid but in case of term contracts, 
contractors of categories SS to E may tender/ bid.  In case, where the tender amount is in excess of the 
financial limit of the contractor and the Accepting officer decides to accept the tender /bid, in which event the 
tenderer / bidder would be required to lodge additional security deposit as notified by the Accepting  Officer in 
term of conditions of contract. Contractors whose names are on the MES approved list of any MES Formation 
and who have deposited standing security and have executed standing security bond may also tender/ bid 
without depositing Earnest Money alongwith the tender/ bid and if the tender/ bid submitted by such a 

tenderer/bidder is accepted, the contractor will be required to lodge Within 28 days of receipt of the letter of 
Acceptance, the successful contractor shall deliver to the Accepting Officer a Performance Security in any of the 
forms given below for an amount equivalent to 5% of the contract amount :-.(a) A Bank Guarantee in the 
prescribed form.(b) Government Securities, FDR or any other Government instruments stipulated by the 
Accepting Officer. Under no circumstances will a father and his son(s) or other close relations who have 

business dealing with one another be allowed to tender/bid for the same contract as Decarate competitors. A 
breach of this condition will render the tenders/ bids of both the parties liable for rejection. 

 
5. The CWE TENGA will be the Accepting Officer here in after referred to as such for purpose of the contract. 
 
6. The Technical Bid and Financial Bid (Cover-1 and Cover-2) shall be uploaded by the tenderer/bidder on or 
before the date & time mentioned in NIT. A scanned copy of DD with enlistment details/documents shall be uploaded 
as Packet 1/Cover-1 ('T’ bid) of the tender/bid on e-tendering portal. DD is refundable in case ‘T’ bid is not accepted 
resulting in non-opening of ‘Q’ bid cover-2. The applicant contractor shall bear the cost of bank charges for procuring 
and encashing the DD and shall not have any claim from Government whatsoever on this account. 
 
6.1 Tender form and conditions of contract and other necessary documents shall be available on 
www.defproc.gov.in site for download and shall form part of contract agreement in case the tender/bid is accepted. 
 
6.2 In case of contractor who has not executed the Standing Security Bond, the Cover-I shall be accompanied with 
by Earnest Money of amount as mentioned in Appendix 'A’ in the form of Deposit at Call Receipt in favour of CWE 
Tenga by a scheduled Bank or in receipted treasury Challan the amount being credited to the revenue deposit of the 
concerned GE Missamari. 
 
6.3 A contractor  who is not enlisted for the area in which the work lies but whose name is  in the MES approved list 

of any MES formation and who has deposited standing security and executed Standing Security Bond may bid 
without depositing earnest money alongwith the tender, but if the Accepting officer accepts the tender/bid, the 

contractor will be  required  to lodge within 28 days of receipt of the letter of Acceptance, the successful 
contractor shall deliver to the Accepting Officer a Performance Security in any of the forms given below for an 
amount equivalent to 5% of the contract amount :-.(a) A Bank Guarantee in the prescribed form.(b) Government 
Securities, FDR or any other Government instruments stipulated by the Accepting Officer. 

 

 

. 
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NOTICE OF TENDER ( CONTD.) 

 
6.4 ------BLANK--------- 
6.5 The concerned GE will return the Earnest Money, wherever applicable to all unsuccessful tenderers/bidders by 
endorsing an authority on the deposit-at-call receipt for its refund, on production by the tenderer/ bidder a certificate of 
the Accepting Officer that a bonafide tender/bid was received and all documents were returned.  
 
6.6 The concerned GE will either return the Earnest Money to the successful tenderer/bidder by endorsing an 
authority on the deposit-at-call Receipt for its refund on receipt of an appropriate amount of Security Deposit or will 
retain the same in part or full on account of security deposit if such a transaction is feasible. 
 
6.7 Copies of the drawings and other documents pertaining to the work signed for the purpose of identification by 
the Accepting Officer or his accredited representatives, samples of materials and stores to be supplied by the contractor 
will also be available for inspection by the tenderer / bidder at the office of Accepting Officer and concerned GE/AGE(I) 
during working hours. 
 
7. The tenderers/bidders are advised to visit the site of work by making prior appointment with GE/AGE(I) who is 
also the Executing Agency of the work. The tenderers/bidders are deemed to have full knowledge of all relevant 
documents, samples, site etc., whether they have inspected them or not. 
 
8.  Any tender/bid which proposes any alteration to any of the conditions laid down or which proposes any other 
condition or prescription whatsoever, is liable to be rejected. 
 
9. The uploading of bid implies that bidder has read this notice and the Conditions of Contract and has made 
himself aware of the scope and specification of work to be done  and of the conditions and rates at which stores, tools 
and plants etc., will be issued to him and local conditions and other factors having bearing on the execution of the  
work. 
 
10. Tenderers/bidders must be in possession of a copy of the MES Standard Schedule of Rates (Part-I and Part-II) 
including amendments and errata thereto. 
 
11. Invitation for e-tender does not constitute any guarantee for validation of ‘T’ bid and subsequent opening of 
finance bid of any applicant/bidder, even of enlisted contractors of appropriate class, merely by virtue of enclosing DD. 
Accepting Officer reserves the right to reject the ’T’ bid and not open the finance bid of any applicant/bidder. ‘T' bid 
validation shall be decided by the Accepting Officer based on, inter alia, capability of the firm as per criteria given in 
Appendix 'A’ to this NIT. The applicant contractor/bidder will be informed regarding non-validation of his ’T’ bid 
assigning reasons thereof through the www.defproc.gov.in website. The applicant contractor/bidder if he so desires may 
appeal to the Next Higher Engineer Authority (NHEA) i.e  HQ Chief Engineer Siliguri Zone, Siliguri on email ID :                             
cezs2-mes@nic.inwith a copy to CWE Tenga (Accepting Officer) on email ID : tenga3-mes@gov.in within 7 days from 
the date of rejection of their ’T’ bid. The decision of the Next Higher Engineer Authority (NHEA) shall be final and 
binding.  The contractor/bidder shall not be entitled for any compensation whatsoever for rejection of his bid. 
 
12. The Accepting Officer reserves his right to accept a tender submitted by a Public Sector Undertaking, giving a 
price preference over other Tender(s)/bids which may be lower, as are admissible under the Government Policy.           
No claim for any compensation or otherwise shall be admissible from such tenderers/bidder whose tender/bid is 
rejected. 
 
13. The Accepting Officer does not bind himself to accept the lowest or any tender/bid or to give reasons for not 
doing so.   
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NOTICE OF TENDER ( CONTD.) 

 
14.    Schedule ‘A’ has not been pre-priced by MES and therefore tenders are required to work out their own rate for 
each item of Schedule ‘A’ based on description of items of Schedule ‘A”, drawings, Particular Specifications & Special 
Conditions etc and quote the same in rate columns both in figures and words in the BOQ as per the procedure given in 
the website “defproc.gov.in”. 
15 Method of measurement for all items listed in Schedule ‘A’ / BOQ shall be as given in MES SSR unless 
specifically stated otherwise here-in-after for any items of work.  
16. Contractors whose names are borne on the MES approved list of any other MES formations and who have 
deposited Standing Security and have executed Standing Security Bond may also tender without depositing Earnest 
Money alongwith the tenders and if the Accepting Officer proposes to accept the tender, such tenderer would be 
required to deposit “performance Security Deposit” as notified by the Accepting Office, before acceptance of tender.  
Not more than one tender shall be submitted by one contractor or one firm of contractor.  
17. Under no circumstances will a father and his son(s) or other close relations who have business dealings with 
one another, be allowed to tender for the same contract as separate competitors.  A breach of this condition will render 
the tenders of both parities liable for rejection. 
18.  The Commander Works Engineer Tenga will be the “Accepting Officer” here-in-after referred to as such for the 
purpose of this contract. 
19. The tenderers shall be deemed to have full knowledge of all relevant documents, samples, site etc., whether he 
has inspected them or not. 
20. Tenderers must be very careful to submit a bonafide tender. A bonafide tender must satisfy each and every 
condition laid down in this notice. Refer the help for contractors in “defproc.gov.in”. 
21. In the event of lowest tenderer revoking his offer or revising his rates upward (which will be treated as 
revocation of offer), after opening of tenders, the earnest money deposited by him shall be forfeited. In case of MES 
enlisted contractors, the amount equal to the earnest money stipulated in the notice of tender, shall be notified to the 
tenderer for depositing the amount through MRO, failing which the amount shall be recovered from payment due to 
such contractor or shall be adjusted from his Standing Security Deposit. In addition, such tenderer and his related firm 
shall not be issued the tender in 2nd call or subsequent calls. Issue of further tenders to such tenderer shall also remain 
suspended till the aforesaid Earnest money is deposited in the Govt Treasury. 
22. Tenderer shall have Provident Fund Code Number as applicable and  that  he shall also ensure compliance of 
the EPF &MPAct 1952  by the subcontractor, if any engaged by  him in this work. He shall produce the Provident Fund 
Code Number Registration Certificate to GE/AGE (I) as and when asked by GE/AGE (I). 
23.  It is mandatory for the tenderers to upload their Goods & Services Tax Registration number along with the  “T” 
bid. This will be one of the criteria for qualifying in “T” bid. Tenderers who does not upload Goods & Services Tax 
Registration number shall be disqualified in the “T” bid evaluation and his Financial bid shall not be 
opened. 
24. MES enlisted Tenderer will have to submit the original DD to the tender issuing authority within 7 days from 
bid submission end date. Failure of non submission of hard copy of DD tantamount to willful negligence with ulterior 
motive and therefore the tenderer will be barred to tender during the period of 6 months commencing from 
the date of opening of financial bid. 
25. In case of applications/bids from un-enlisted contractors, where scanned copies of requisite DD/Bankers 
Cheque towards cost of tender has been uploaded but physical copies are not received within 7 days from bid 
submission end date, the financial bid of the un-enlisted bidder will not be opened.  Name of such contractors 
along with complete address shall be circulated for not opening of their bids for a period of six months 
commencing form the date of opening of finance bid. 
26. In case the BOQ is revised by the Department and the bidder has failed to quote in revised BOQ (i.e he has 
quoted in previous BOQ), such bid shall be treated as willful negligence by the bidder and his quotation shall be 
considered non-bonafide. In such cases the lowest tender shall be determined by the lowest amount amongst the 
valid/bonafide bids only. Accepting Officer may decide whether to retender or otherwise. The remark of ‘non bonafide 
finance bid’ against such bidder and copy of this CST shall be uploaded along with Finance Bid Opening Summary. 
27. Tenders will be received by the Commander Works Engineer Tenga, on the date and time indicated in the 
aforesaid Appendix ‘A’ to NIT. 
28. This notice of tender shall form part of the Contract. 
 
 
 

_______________________ 
(Signature of the Contractor) 
Dated : 

 
ACWE (Contracts) 
For Accepting Officer 
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IN LIEU OF IAFW-1779-A (REVISED 1955) 

TENDER AND ITEM RATE CONTRACT FOR WORKS BY MEASUREMENT CONTRACT (TO BE USED AND READ IN 
CONJUNCTION WITH GENERAL CONDITIONS OF CONTRACT IAFW-2249 (1989 PRINT) 

 
MILITARY ENGINEER SERVICES 

 
    Military Engineer services 
    HQ Commander Works Engineer
    Tenga-900194 
    C/o 99 APO 

 
8613/ /E8           Mar 2026  
 
 

 
SPECIAL REPAIR TO HT 11 KV EXT ELECTRIGTICATION 870 FEEDER AT MISSAMARI MIL 

STN UNDER GE MISSAMARI 
 
 
 

1. Shri/M/s___________________________________________________of _________________   is/are 
hereby authorised to tender for the above mentioned work. The tender is to be uploaded in the 
www.defproc.gov.in web site before the date and time given in the “www.defproc.gov.in” portal 
 
2. Any correspondence concerning this tender should be addressed quoting the reference as “Tender No 
CWE/TENGA/    OF 2025-26” to office of Commander Works Engineers, Tenga (A.P)-900194, C/o 99 APO 
 

THE PRESIDENT OF INDIA DOES NOT BIND HIMSELF TO ACCEPT THE LOWEST TENDER OR ANY TENDER  

 

 

 

 

 

 
______________________ 
Signature of the Contractor 
Date :  
 

________________________  
Signature of the Officer issuing 
the tender documents. 
Appointment: ACWE (C) 
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SCHEDULE ‘A’ NOTES 

 
SPECIAL REPAIR TO HT 11 KV EXT ELECTRIGTICATION 870 FEEDER AT 

MISSAMARI MIL STN UNDER GE MISSAMARI 
 

 Schedule of this contract consisting of Schedule ‘A’ as under:- 
 

(a) Part-I : Building work  (to be quoted by Contractor in BOQ) 
(b)       Part II  :  Sch of credit 

  
 

2.  The entire work under this contract shall be completed within 270 days from the date of handing over 
of site. Sites for all items of work shall be handed over simultaneously. 

3. For Schedule of items of Schedule ‘A’, refer BOQ sheet in Excel format. 

4.  The quantities shown in schedule (BOQ sheet) in column 3 (No. 04 at top) of Schedule ‘A’ are 
approximate and are inserted as a guide only. They do not constitute any guarantee of the ultimate quantities 
which will be ordered on the contractor. They shall not however be varied beyond the limit laid down in 
condition 7 of IAFW- 2249 (General Conditions of Contract). 

5.  The contractor shall enter the unit rate in column 5 (No. 13 at top) of BOQ. The unit rates in figure shall 
be entered only. 

6.  Unless otherwise specifically stated in the description of the items, the unit rates quoted in Col 5 (No. 
13 at top) shall be deemed to include for all labour and materials complete required for executing the 
respective item of works. 

7.  (a)  The unit rate quoted by the tenderer against respective items of Schedule ‘A’ shall be deemed 
to include minor details of construction of work, not specifically mentioned in the description of 
Schedule ‘A’ items and/or in the particular specifications/ drawing and which are fairly and obviously 
intended/essential to the execution of work in a workmen like manner and sound construction practice. 

(b)  In case of difference of opinion between the contractor and the GE/AGE (I) as to, whether or 
not certain items of work constitute “Minor details of constructions’ which is deemed to have been 
included in the contractor’s quoted rates, the decision of the Accepting Officer shall be final, conclusive 
and binding. 

8.  The description of Schedule ‘A’ items in BOQ sheet (Excel format) shall be read in conjunction with 
particular specifications. 

9. The payment shall be made for net measured quantities.  The method of measurement shall be as laid 
down in MES SSR-2020 (Part-I) Specifications and MES SSR-2020 (Part-II) Rates. 

10. RM means Running Metre, cum means cubic metre, sqm means square metre, cm means centimetre, 
mm means millimetre, CM means cement mortar & kg means kilogram and Qtl means Quintal, M&L means 
Materials and Labour and S&F means Supply and fixing. 

11. Rates quoted under Col 5 (No 13 at top) are complete for ‘Material &Labour’ or ‘Supply & Fixing’ unless 
otherwise specified. 

12. Contractor’s attention is invited to the method of measurements and preambles in “MES Standard 
Schedule of Rates 2020  Part-II. 
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13. TAXES, DUTIES & LEVIES, ETC., : - 
(a)  The contractor's quoted rates shall be deemed to be included of all taxes/cessesviz GST, duties, 
royalties, octroi and other levies payable under respective statues as applicable on the date of receipt of tender. 
It may be noted that any tender imposing any condition in this regard or on any other account shall be treated 
as a conditional tender and the same shall be liable to be rejected. Also refer special condition in this regard. 
(b)   No increase/decrease in any taxes/duties, statutory or otherwise after submission of tender and during 
the execution of the works shall be adjusted except as provided in special condition relevant clause herein after. 
(c)  It is incumbent on the part of tenderers / bidders to get them self registered with Central Board of 
Excise and Customs.  Irrespective of whether any tenderer / bidder has got his firm registered or not for 
execution of the Work Contract, the GST shall be deducted at sources the sum equivalent to percentage of the 
payment being made to the contractor as per Government policy. 
 
14 GOODS AND SERVICES TAX (GST) - For the assets created under this contract Goods and 
Services Tax shall be applicable as per Govt of India notifications, the tenderers should keep this in 
mind while quoting their offer.  
 
15. All the materials to be incorporated in the work shall be got tested as per the latest relevant IS codes 
and the cost of the same shall be deemed to be included in the unit rates quoted. 
 
16. Any item of MES SSR Part II-2020 (Rates)not available in the Schedule ‘A’, and if required at site, shall 
be measured and paid as per condition 62 of IAFW 2249 General Conditions of Contract. 
 
17. Unless otherwise specified the rates of all Reinforced Cement Concrete (RCC) and Plain Cement 
Concrete (PCC) items shall deemed to include the cost of form work and other accessories required to execute 
the item. Nothing extra shall be payable on this account.   
 
18. In case any repeated items in Schedule ‘A’, lowest rate quoted by tenderer shall be considered for 
payment purpose.  
 
19. Irrespective of whatever written elsewhere in the tender documents the fine aggregate, coarse 
aggregate, bricks and other materials shall be procured only from the legal sources. 
 
20. Wherever in Schedule ‘A’/ anywhere else in the tender document, it is mentioned “or equivalent” in the 
makes the equivalent makes shall only be provided only in case the items of makes mentioned are not 
manufactured. 
 
21. The payments due to the contractor shall only be made by e-payments. The contractor shall provide all 
the necessary details including bank account number, IFC code etc., to the GE/AGE (I) .  If, however, the mode 
of payment is changed, no claim on this account shall be entertained. 
 
22. In case only single make is given, the contractor shall be allowed to use any other make as given in the 
list/ approved by E-in-C’s Branch provided the alternate make is technically acceptable as approved by GE/AGE 
(I). 
 
23. The amount of Schedule of credit shall be deducted from the BOQ (Schedule ‘A’ ) to arrive at Contract 
Sum. 
 

 
________________ 
Signature of contractor 
Dated: 

ACWE (Contracts) 
For Accepting Officer 

 

 

 

 

 

 

 

 



 
CA NO.CWE/TENGA/          OF 2026-27                                                                          SERIAL PAGE NO  :19 
 

SCHEDULE ‘A’ PART-II (CREDIT SCHEDULE) 
(CREDIT FOR OLD DISMANTLED/DEMOLISHED/TAKEN DOWN PARTS) 

 
Ser  
No 

Description of item Qty A/U Rate Amount 

1. Old U/S  ACSR Conductor off sizes 1800 Kg 130 234000 

2. Old U/S Pin/Disc Insulators and Lightning 
Arrestors 315 Each 8 2520 

 Total 236520.00 

 
 

 
 
 
 
 
 
 
 

 
 
 

  

_________________ 
Signature of contractor 
Dated: 

ACWE (Contract) 
For Accepting Officer 
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SCHEDULE ‘A’ PART-II (CREDIT SCHEDULE) (CONTD....) 

(CREDIT FOR OLD DISMANTLED/DEMOLISHED/TAKEN DOWN PARTS) 
 
NOTES: - 
 
1. Old materials obtained from dismantling shall be incorporated in the work to the extent as 
shown in Schedule ‘A’ and as directed by Engineer-in-Charge.  The disturbed Parts, if any, shall be 
made good to the entire satisfaction of Engineer-in-Charge. 
 
2. The contractor shall be deemed to have visited the site of work and assessed for himself as 
to the nature of work and the material retrieved there from.  The contractor shall take care and all 
necessary precautions for protections of adjoining property. 
 
3. No other materials except as mentioned here-in-after obtained from taking down/ 
dismantling shall become the property of the contractor. 
 
4. The contractor shall be required to pay the credit for the following old taken down materials 
which shall become his property at the rates mentioned against each item. 
 
5. The quantities shown in this schedule are provisional but the payment will be made by 
contractor for the quantity actually obtained from dismantling/demolition/taking down and adjusted 
accordingly.  The contractor will be allowed to lift the materials only after the amount is deposited 
by him in the Govt Treasury or recovery made in advance from the payments due to the contractor.  
The contractor shall remove the materials from Ministry of Defence premises under his own 
arrangements and cost. 
 
6. The other Parts (Not being reused and not listed here) obtained from 
dismantling/demolition/taking down shall remain the property of Govt.  The contractor shall remove 
the said materials to MES Store Yard at his own expenses and cost and stack the materials to the 
entire satisfaction of the Engineer-in-Charge.  Contractor shall remove unserviceable materials, 
debris and rubbish to a distance as directed without any extra cost to Government. 
 
7. The condition and quality of materials to be obtained from dismantling/demolition/taking 
down shall be ascertained by the contractor by visiting the site of work before quoting the tender 
and no claim on any account shall be admissible whether he visits the site or not. 
 
8. If any other parts, shall got damaged during dismantling/demolition/taking down the same 
shall be replaced by the contractor at his own cost. 
 

 

 

 

 

 

 

_________________ 
Signature of contractor 
Dated: 

ACWE (Contracts) 
For Accepting Officer 
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SUMMARY 

 

      

(i) Total Summary of Schedule  ‘A’ carried from BOQ Rs.      _______________________ 

 

 (ii)      Schedule of credit                                  =                    Rs         236520.00 (MINUS) 

 

 

 

 

 

CONTRACT  SUM  =   Rs. 

         ________________________ 

 

 

Rupees in words (Rupees -------------------------------------------------------------------------------------------- 

 

-----------------------------------------------------------------------------------------------------------  Only)  

 

 

 

Signature of the Contractor                                                      ACWE (Contracts) 
Dated:_________________                                                     For Accepting Officer 
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SCHEDULE ‘B’ 

LIST OF MATERIALS/STORES TO BE ISSUED TO THE CONTRACTOR 
(SEE CONDITION 10 OF GENERAL CONDITIONS OF CONTRACTS - IAFW-2249) 

Srl 
No 

Description of materials Rate at which materials/ 
Stores etc., issued to the 
contractor 

Place of issue (by Name) Remarks 

Unit Rate in Rs 

1 2 3 4 5 6 
1. NIL 

 

NOTE:- 

1. This Schedule comprises of 1(one) item only. 
 

2. Material listed under Schedule “B’ will be issued to the contractor solely for the purpose of 
incorporation in the work. 
 

3. It shall be the responsibility of the contractor to submit in writing his demand for materials at least 
seven days in advance of his requirement. 
 

4. If the contractor requires any of the item of materials listed above to be issued to him for making 
good for any lose or damage to work arriving from any cause whatsoever, other than the accepted 
risk and Govt. agrees to issue the same to him, the rate of issue of such items of store will be the 
MES stock book rate or the market rates on the date of issue of stores or the issue rate mentioned in 
this schedule whichever is higher. 
 

5. Paving Biumen shall be issued under Schedule ‘B’ for incorporation in the work in non-returnable 
containers, the containers shall become the contractor’s property and the contractor is liable for its 
removal from the site after completion of work. For the purpose of calculating weight of bitumen 
issued, weight of containers shall not be taken into account and, no recovery shall be affected from 
the contractor towards cost of container.  

 

 
 
 
 
 
 
 
 
 
 

______________________ 
Signature of the Contractor 
Date : 

________________ 
ACWE (Contracts) 
For Accepting Officer 
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SCHEDULE ‘C’ 
 

LIST OF TOOLS AND PLANT (OTHER THAN TRANSPORT) WHICH WILL 
BE HIRED TO THE CONTRACTOR 

(SEE CONDITIONS 15, 34 AND 35 OF IAFW 2249) 

Srl 
No. 

Quantity Particulars Details of 
MES Crew 
supplied 

Hire Charges per 
Unit per working 
day (RS.) 

Stand by charges per 
Unit per off day (Rs.) 
  

Place of 
Issue 

Remarks 

1 2 3 4 5 6 7 8 
 

----------------------------------NIL   ---------------------------------- 

 

 
______________________ 
Signature of the Contractor 
Date : 

________________ 
ACWE (Contracts) 
For Accepting Officer 

 
 

SCHEDULE ‘D’ 
TRANSPORT TO BE HIRED TO THE CONTRACTOR 

(SEE CONDITIONS 16 & 35 OF IAFW 2249) 

Srl 
No. 

Quantity Particulars Details of 
MES Crew 
supplied 

Rate per unit per 
working day 

 Stand by  charges per 
unit per day 

Place of 
Issue 

Remarks 

1 2 3 4 5 6 7 8 

 

-----------------------------------NIL   ---------------------------------- 

 

______________________ 
Signature of the Contractor 
Date : 

________________ 
ACWE (Contracts) 
For Accepting Officer 
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TENDER 

THE PRESIDENT OF INDIA 
 
Having examined and perused the following documents :- 
 
1. Specifications signed by Accepting Officer. 
 
 Drawing detailed in the specifications. 
 
 Schedule ‘A’, ‘B’, ‘C’ & ‘D’ attached hereto. 
 
2. MES Standard Schedule of Rates Part-I 2009 (Specifications) and  MES Standard Schedule 

of Rates Part-II 2020 (Rates)  and in IAFW-2249 referred to as the MES Schedule. 
 
3. General Conditions of Contract IAFW-2249 (1989 print) together with Errata Nos 1 to 20 

and Amendments Nos 1 to 48. 
 
4. WATER CONDITIONS 31 OF IAFW-2249 (GENERAL CONDITIONS OF CONTRACT): Water will 

be supplied by MES to the Contractor at Points shown on Site Plan/ as shown by the GE  
from piped system and shall be paid by the contractor  at Rs 3.75 per Rupees one thousand 
worth of work done priced at contract rates 

 
Should this tender be accepted :- 

 
 *I/We agree 
 

*(a) That the sum of Rs.______________ forwarded as earnest money, shall either be 
retained as a part of Security Deposit or refunded by the Government on receipt of the 
appropriate amount of Security Deposit all as per condition 22 of IAFW-2249. 

 
 (b) To execute all the work referred to in the said documents upon the terms and 

conditions contained or referred there-in at the item rates contained in the aforesaid 
Schedule ‘A’ or such other rates as may be fixed under the provision of condition 62 of 
IAFW-2249 and to carry out such deviation as may be ordered vide condition 7 of IAFW-
2249 upto a maximum of 10% (Ten Percent) and further agree to refer all disputes (in 
case disagreement with the decision of such DRB or conciliator as applicable as per 
condition 71 of IAFW-2249), as required by condition 70 of IAFW-2249 to the Sole 
Arbitrator of a Serving Officer having a degree in Engineering or equivalent or having 
passed final/direct final examination of Sub-division-II of Institution of Surveyors (India) 
recognized by the Govt of India to be appointed by Chief Engineer Siliguri Zone or in his 
absence the officer Officiating as Chief Engineer Siliguri Zone whose decision shall be final, 
conclusive and binding. 

 
  
 *To be deleted where-ever not applicable. 
 

 
 
 

Contd……….  
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TENDER (CONTD..) 

 
 
Signature _________________________Name__________________________________ (IN BLOCK   
 
CAPITAL LETTERS) in the capacity of ______________duly authorised to sign the tender for and on 

behalf of M/S __________________________________________(IN BLOCK CAPITAL LETTERS) 

 
 
Date----------------------------       Postal address : ----------------
-- 
 
                     --------------------------------------
-- 
 
          Telegraphic address-----------
-- 
 
          ---------------------------------------
-             
Witness___________________________        Telephone No -------------------
-- 
      
 
Address____________________________      
 
____________________________ 
      
____________________________ 
     
      ACCEPTANCE 
 
_______________alterations have been made in these documents and as evidence that these 
alterations were made before the execution of the Contract Agreement, they have been initialed by the 
contractor and _________________________________. 
 
The said officer(s) is/are hereby authorized to sign and initial on my behalf the documents forming part 
of this contract. 
 
The above tender is/was accepted by me on ______________day of _____________2026 on behalf of               

the President of India for the Contract Sum of Rs. _____________________________(Rupees 

____________________________________________________________________________ 

___________________________________________________________________________only) 

 

Signature ____________________ Dated this _______________day of ___________________ 2026 
  
 
 

 
 

 

 

 Appointment: Commander Works Engineer 
Tenga 
(for and on behalf of the President of India) 
Accepting Officer 
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GENERAL CONDITIONS OF CONTRACTS (IAFW-2249 (1989 PRINT) 

MEASUREMENT CONTRACT WORK (IAFW-1779 AND 1779A) 

 
 
1. A copy of the General Condition of Contract (IAFW-2249-1989) Print with errata 1 to 
20 and amendment No1 to 48 has been supplied to me/us and is in my/our possession.  I/We 
have read and understood the provisions contained in the aforesaid GENERAL CONDITIONS 
OF CONTRACTS before submission of this tender and I/We agree that I/We shall abide by the 
terms and conditions thereof as modified, if any elsewhere in these tender documents. 
 
2. It is hereby further agreed and declared by me/us, that the GENERAL CONDITIONS of 
Contracts (IAFW-2249-1989 Print) including condition 70 there of pertaining to settlement of 
disputes by arbitration, containing 33 pages (Serial page No 26 to 59) with errata No 1 to 20 
and amendment No. 1 to 48 form part of this tender documents. 
 

NOTE: - In case of difference in interpretation due to wordings of English and Hindi versions of the General 

Conditions of Contracts (IAFW-2249) (1989 Print), the English version will prevail. 

 
*Delete whichever is not applicable 
 
 
 
 
 
 
 

__________________ 
Signature of contractor 
Dated: 

 
ACWE (Contracts) 
For Accepting Officer 
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MILITARY ENGINEER SERVICES 
ERRATA TO GENERAL CONDITIONS OF 

CONTRACT IAFW-2249 (1989 PRINT) 
 
 
Errata 

No. 
Page 
No. 

Particulars 

   
1. 4 Condition 3, Para 3, Line 1 : For : “An” Read : “and” 
   
2. 7 Condition 7, last Para, Line 9 : For : “Objection” Read : “objection” 
   
3. 7 Condition 7, last Para, Line 11 : For : “thetein” Read : “therein” 
   
4. 8 Condition 8, Line 7 Delete “ ) ” after the word “necessary” 
   
5. 10 Condition 15, Para 2, Line 3 : For : “actory” Read : “Factory” 
   
6. 11 Condition 15, Para 2, Line 6 : For : “escept” Read : “except” 
   
7. 11 Condition 15, Para 2, Line 6 : For : “authorise” Read : “authorised” 
   
8. 11 Condition 15, Para 5, Line 1 : For : “Maintence” Read : “Maintenance” 
   
9. 16 Condition 32, Para 1, Line 4 : For : “sitning” Read : “siting” 
   
10. 16 Condition 32, Para 2, Line 6 : For : “reinstead” Read : “reinstated” 
   
11. 16 Condition 34, Line 6 : For : “revese” Read : “revest” 
   
12. 16.17 Condition 36, Para 2, Line 2 : For : “conbusitible” Read : “combustible” 
   
13. 17 Condition 37, Line 3 : For : “whese” Read : “whose” 
   
14. 17 Condition 43, Line 1 : For : “Shal” Read : “Shall” 
   
15. 17 Condition 44, Para 2, Line 4 : For : “visit this” Read : “visit his” 
   
16. 18 Condition 48, Para (a), Line 5 : For : “airising” Read : “arising” 
   
17. 20 Condition 54, Line 1 and 2 illigible word is “Contractor” 
   
18. 20 Condition 54, Para below (a), Insert `b’ in the existing bracket “()” 
   
19. 30 ANNEXURE ‘B’, Clause 6, Line 2 Delete the word “after” 
   
20. 30 ANNEXURE ‘B’, Clause 6, but line 3 Insert fullstop “(.)” after the word “therof” and For 

“laddor” Read “Ladder” 
 
 
 
 
 
 
 
 
__________________________________ 

SIGNATURE OF CONTRACTOR      ACWE (Contracts) 
          For Accepting Officer 
DATED : ____________________________ 
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MILITARY ENGINEER SERVICES 

AMENDMENT TO GENERAL CONDITIONS OF 
CONTRACT IAFW-2249 (1989 PRINT) 

AMENDMENT 
No. 

PAGE 
No. 

PARTICULARS 

1 2 3 
1. 28 & 29 Annexure ‘A’ Military Engineer Services contractor’s labour Regulations. 
  (a)   Para 2 (a) line 3  
  FOR   : ‘Not exceeding Rs. 400 per month’. 
  READ  : ‘Not exceeding Rs. 500 per month’. 

 
  (b)   Para 11, line 5 Add the following after the words labours concerned.  “The 

Garrison Engineer shall payments to the labour concerned within 45 days from the 
receipt of the report from the labour welfare officer or other person authorized as 
aforesaid, as the case may be”. 
 

2. 9 Condition 10(R), Line 2 to 6. 
 

  FOR    : ‘Materials which______________________ as aforesaid’. 
  READ  : ‘Materials which Govt shall supply are shown in Schedule ‘B’ which also 

stipulates place of issue and rate (s) to be charged in respect thereof’. 
 

3 19 Condition 50, Sub Para 4 (b) (iii) Delete the existing description against sub para 4 
(b) (iii) and insert as under :- 
 

  (iii)   Where the contract sum 
exceeds Rs. 20.00 Lakh but 
does not exceed Rs. 150.00 
Lakh 

Seven and half percent of the Contract value of 
the item or group of items of work for which a 
separate period of completion is given or 
Rupees seven and a half lakhs whichever is 
less. 
 

  (iv) Where contract exceeds Rs. 
150.00 Lakhs but does not 
exceed Rs. 300.00 Lakhs 

Five percent of the contract value of the item or 
group of the items of work for which a separate 
period of completion is given or Rupees twelve 
and a half lakhs whichever is less. 
 

  (v)    Where the contract sum 
exceeds Rs. 300.00 Lakhs 

Four percent of the contract value of the item 
or group of items of work for which a separate 
period of completion is given subject to a 
maximum of Rupees twenty five lakhs.” 
 

4. 27 CONDITION 70 TO SUB PARA-9 
  ADD the following at the end of the sub para : “If the value of the claims or counter 

claims in an arbitration reference exceeds Rs. 1.00 lakh the arbitrator shall given 
reasons for the award.” 
 

5. 14  & 15 CONDITION 25 
  DELETE para 2 and 3 of the above condition and substitute the following :- 

“Where the contractor is a qualified Engineer or even if he is so qualified, he 
cannot, in the opinion of the GE give his full personal attention to the works, he 
shall at his own expense employ a person / person (s) possessing the following 
qualifications, and / or experience as his accredited agent(s) to supervise the 
works and to receive instructions from the Engineer-in-Charge :-  
 

  (a)  For works costing over Rs. 
300.00 Lakhs other than those 
covered in (g) below 

Two degree holders in Engineering from 
Government recognized Institution or 
equivalent with at least 5 years practical 
experience of works.  

and 
Adequate numbers of Diploma holders in 
Engineering from a government recognized 
Institution with at least 8 years practical 
experience of works. 

  (NOTE : The above provision shall be applicable irrespective of the fact whether 
contractor himself is a qualified Engineer or not.) 

 
Contd… 



 
CA NO.CWE/TENGA/          OF 2026-27                                                 SERIAL PAGE NO  :62 
 

AMENDMENT (CONTD/…..) 
 

1 2 3 
  (b)   For works costing between 

Rs. 100.00 Lakh and Rs. 300.00 
Lakh other than those covered in 
(g) below  

A degree holder in Engineering from a Government 
recognized Institution or equivalent with at least 4 
years practical experience of works. 

OR 
Two diploma holders in Engineering from a 
Government recognized Institution with at least 6 
years practical experience of works. 

  (c)   For works costing between 
Rs. 60.00 Lakh and Rs. 100.00 
Lakh other than those covered in 
(g) below 

A degree holder in Engineering from a Government 
recognized Institution or equivalent with at least 3 
years practical experience of works. 

OR 
A diploma holders in Engineering from a 
Government recognized Institution with at least 5 
years practical experience of works. 

  (d)   For works costing between 
Rs. 7.50 Lakh and Rs. 60.00 Lakh 
other than those covered in (g) 
below 

A degree holder in Engineering from a Government 
recognized Institution with at least 2 years practical 
experience of works.OR 
A diploma holder in Engineering from a Government 
recognized Institution with at least 4 years practical 
experience of works. 

  (e)   For works costing between 
Rs. 2.00 Lakh and Rs. 7.50 Lakh 
other than those covered in (g) 
below 
 

A degree or diploma holder in Engineering from a 
Government recognized Institution with adequate 
practical experience of works. 

  (f)   For works costing upto Rs. 
2.00 Lakh other than those 
covered in (g) below 
 

Competent person with adequate practical 
experience of works. 

  (g)    For works of any value for 
repairs to buildings and roads, 
periodical Services to building, 
term contract, grass cutting and 
fencing 

A competent person with adequate practical 
experience of works.  The employment of Agent(s) 
as aforesaid shall be to the approval of GE who may 
verify his / their qualifications and experience by 
referring to original degree / diploma / testimonials 
which shall be made available to him by the 
contractor or by the individual employed or proposed 
to be employed. 

6. 27 DELETE the description added at the end of sub para 9 vide amendment No 4 (1989 
Print) and insert as under :- 

  “The arbitrator shall give reasons for the award in each and every case irrespective of the 
value of claims or counter-claims”. 
 

7. 24 CONDITION 64 

  DELETE para 4 viz ‘Provided the amount _____ shall not exceed Rs. 1.50 Lakhs in toto.’ 
 

8. 26 CONDITION 70 ARBITRATION PARA 1, LINE 4 
  AMEND the words “Engineer Officer” to READ “Serving Officer having degree in 

Engineering or equivalent or having passed final / direct final Examination of Sub-Division 
II of Institution of Surveyor (India) recognized by the Govt of India”. 
 

9. 2 ADD the following new condition under chapter IV :- 
“71.   Jurisdiction of Courts”. 

 27 ADD the following new condition :- 
“71.   Jurisdiction of Courts- irrespective of the place of issue of tenders, the place of 
acceptance of tenders, the place of execution of contract or the place of payment under 
the contract, the contract shall be deemed to have been made at the place from where the 
acceptance of tenders has been issued  and the work is executed / executable.  The 
courts of the place from where the acceptance of the tender has been issued and the work 
is executed / under execution shall alone have jurisdiction to decide any dispute arising 
out of or in respect of the contract”.  

 
Contd/….. 
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AMENDMENT (CONTD/…..) 
1 2 3 
 

10. 
 

14 & 
15 

 
CONDITION 25 AS AMENDED VIDE AMENDMENT No. 5 

  FOR   : ‘Degree holders in Engineering from a Government recognized Institution or 
equivalent wherever occurring’. 

  READ : ‘Degree holders in Engineering from a Government recognized Institution or 
equivalent / final or direct final pass of sub division II  of the Institution of 
Surveyors (India)’. 

 
11. 27 CONDITION 70 : ARBITRATION PARA 8 

  FOR    : ‘The Arbitrator may, from time…….Publishing the award’. 
  READ : ‘The Arbitrator may, from time to time with the consent of the parties, enlarge the 

time for making and publishing the award’. 
 

12. 24 ADD the following Para 4 after Para 3 (c) :- 
  “The amount so retained from the contractor shall be called retention money and shall be 

released to the contractor alongwith the final bill.  However, in case the amount of this 
retention money is more than Rs. 1.50 Lakh, then after retaining an amount of Rs. 1.50 
Lakh or 1% of the contract amount as executed whichever is more, the balance amount of 
retention money will be refunded to the contractor at satisfactory completion of works as 
certified by the GE”.  

13. 23 CONDITION 62 (G) VALUATION OF DEVIATION PARA 1, LINE 3 
  FOR    : ‘Plus 10%’. 
  READ : ‘Plus 15%’. 

 

14. 5 (a)   Condition 4A (a), Line 4 
  FOR    : ‘Rs. 2,500/-’. 
  READ : ‘Rs. 5,000/-’. 

 

  (b)   Condition 4A (d), Line 2 & 3  
  FOR    : ‘Rs. 5,000/-’. 
  READ : ‘Rs. 10,000/-’. 

 

15. 13 CONDITION 22, SECURITY DEPOSIT, SUB PARA 3, LINE 3 AND 4 
  FOR    : ‘Controller of Defence Accounts concerned’. 
  READ : ‘Accepting Officer’. 

 

16. 24 CONDITION 64 SUB PARA 7, LINE 4 & 5 
  FOR    : ‘Controller of Defence Accounts’. 
  READ : ‘Accepting Officer’. 

 

17. 19 CONDITION 50  
  (a) SUB PARA 2, LINE 2 
  FOR    : ‘Deviation orders on the contractor’. 
  READ : ‘Deviation orders, escalation amount’. 

 

  (b) SUB PARA 4(b)(i) TO 4(b)(v) 
  DELETE existing sub para 4(b)(i) to 4(b)(v) in toto and insert as under :- 
  “ Ten percent of the contract value of the item or group of items of work for which a 

separate period of completion is given” 
  (d) Add sub para 5 as under : - 
  “Amount of retention money plus compensation during currency of contract shall not 

exceed ten percent of contract value. Contractor shall furnish BGB or Fixed Deposit 
Receipt in lieu of retention money and if compensation amount is not fully met from 
retention money, the difference if any shall be recovered from the payments due to the 
contractor” 

18 
 

3 & 4 (a)     Condition 1 (a) , line 4 
 

FOR : “The MES Schedule, the Specifications” 
READ : “The MES Schedule, the Special conditions, the Specifications” 
 

  (b)     Condition 1 (b) , line 2 
 

FOR : “these conditions, and the Specifications” 
READ : “these conditions, the Special Conditions and the Specifications” 
 

  (c)     Condition 1 (b) , line 3 
 

FOR : “loaned” 
READ : “sold” 

Contd/….. 
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(AMENDMENTS CONTD/…..) 

1 2 3 
  (d)     Condition 1 (g) , line 3 

 
FOR : 
READ : 

“Garrison Engineer” who administers” 
“Garrison Engineer” ( or Assistant Garrison Engineer (Independent) if 
applicable) who administers” 

  (e)     Condition 1 (g) , line 3 
 

In the end, ADD the following :- 
 

 “Where the office of the CWE does not exist and the GE is directly under the Chief 
Engineer, the authority of the CWE stipulated in these conditions shall vest in the 
concerned  Chief Engineer.” 

  (f)     Condition 1 (h) , line 3 
 

FOR : 
READ : 

“the Superintendent Grade I” 
“the Junior Engineer (JE)” 

  (g)     Condition 1 (i) , line 1 
 

FOR : 
READ : 

“Indian Standards Institution” 
“Bureau of Indian Standards.” 

  (h)     Condition 1 (p) , line 4 
 

FOR :  
READ : 

“air craft and acts of God” 
“air craft and natural calamities.” 

 
 

 (j)     Condition 1 (p) , line 5 
 
FOR :  
READ : 

“floods and tornado.” 
“floods, tornado and Tsunami.” 
 

19 
 

5 (a)     Condition 4A , line 7 
 

FOR : 
READ : 

“Rs 60,000/-” 
“1,50,000/-” 
 

  (b)     Condition 4 A(a) , line 4 
 

FOR : 
READ : 

“2,500/-” 
“10,000/-” 
 

  (c)     Condition 4A(c) , line 4 
 

FOR : 
READ : 

“2,500/-” 
“10,000/-” 
 

  (d)     Condition 4A (d), line 2  and 3 
 

  FOR : 
READ : 

“5,000/-” 
“20,000/-” 
 

  (e)     Condition 4A(f),  line 1 
 

  FOR : 
READ : 

“Rs 60,000/-” 
“1,50,000/-” 
 

20 
 

5 (a)     Condition 6 ,  subpara 1 
 
The existing contents shall be substituted as under :- 
“6. Provisional items – The amount pertaining to provisional items need not be deducted 
from the Contract sum. The Engineer-in-Charge and Contractor shall set out the works 
covered under provisional items and provisional lumpsum based on the description of 
items, drawings forming part of Contract agreement and considering the ground 
conditions as encountered at site of works. The statement of variation in quantities, new 
items or deletion of items from the contract agreement as required will be worked out for 
approval of Engineer-in-Charge who will convey approval of such changes through site 
order book. For the purpose of payment the variation in value of work executed under 
theses items shall be ascertained by measurement or valuation as for deviation. The 
variations shall be regularised as per condition 7.” 
 

 
           Contd/….. 
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1 2 3 

21 
 

6 & 7 (a) Condition  6 A, line 6  
 
ADD the following after the words “preference to scale, “:- 
“However the provisions of any drawings of a later date shall take precedence over that of 
a drawing of previous date further subject to the condition that working drawing will take 
precedence over a Typical Detail Drawing.” 

  (b) Condition 6 A (a)  , line 1 
 
FOR : 
READ : 

“Quantities,” 
“Quantities, Schedule ‘B’,  ‘C’, ‘D’, ” 
 

  (c) Condition 6A (a), subpara 3 line 1 
 
FOR : 
READ : 

“one document forming” 
“one document as defined hereinabove forming” 

  (c)     Condition 6A (A) 
 
(i) Existing subpara (b) to (f) shall be enumerated as subpara (c) to (g). 
 

  (ii) ADD new subpara (b) after existing subparas (s) as  under :- 
“(b) Items and their quantities for which no rates or prices have been quoted shall be 
deemed to have been covered by the rates and prices quoted for the other items of 
Schedule ‘A’ or bill of quantities.” 
 

  (d)     Condition 6 A(c) (iii) 
 
The existing contents shall be substituted as under :- 
 
(iii) Contract sum exceeding Rs 10 lakh 

but not exceeding Rs 100 lakh 
 

:  Rs 20,000 Plus 2% of Contract Sum 
exceeding Rs 10 Lakh subject to a 
maximum of Rs 1,00,000/- 

  (iv) Contract sum exceeding Rs 100 lakh 
 

:  1% of Contract sum subject to a 
maximum of Rs 5 lakh 

22 
 

8 (a)     Condition 9 (c), line 19 
 
FOR : 
READ : 

“labour at Site” 
“labour and tools and plants at Site” 
 

  (b)     Condition 9 (c), line 19  
 
ADD the following at the end of para (c)  viz line 21 :- 
“The contractor shall give the details of idle labour, workmen, employee, tools and plants 
and such other details as asked  by the GE, within seven days of issue of order of 
suspension and the GE Shall verify the necessity and correctness thereof. Proper record of 
these details shall be maintained duly signed by the GE and the contractor.” 
 

23 
 

8, 9 & 
10 

(a)     Condition 10 A, subpara 2 
 
ADD in the end after the work  “comply.” Following: 
“However if the cost of particular item of material in a contract exceed  Rs 1 lakh, these 
materials shall be procured only from the manufacturers or from their authorised dealers/ 
stockist (except in case of materials of local origin) and the contractor shall furnish proof 
thereof to the  satisfaction of the GE that the material so comply. 
 

  (b)     Condition 10 A , line 3 
ADD in the end after the word “in the Contract. “following :- 
“The approved samples of materials which loose their identity after incorporation in the 
work shall be preserved with the GE till completion of work. Thereafter the same shall be 
removed in “as is where is’ condition by the contractor with prior permission of the GE 
without any extra cost to the Government. However, the approved samples of materials 
which do not loose their identity after incorporation ad which can be incorporated in the 
work as decided by the Engineer-in-Charge shall be allowed to be used in the sample 
quarter/block/work.” 
 

Contd/….. 
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23 
 

8, 9 & 
10 

(c)     Condition 10B, line 1 of last subpara of page 9 
 
FOR : 
READ : 

“cost of loading,” 
“cost of carriage, loading” 
 

  (d)     Condition 10B, line 3 of subpara 3 of page 10 
 
FOR : 
READ : 

“The Engineer-in-Charge may” 
“The GE may,” 
 

  (e)   Condition 10B, line 5 of subpara 3 of page 10 

FOR : 
READ : 

“as decided by the GE” 
“on the date of notifying to the contractor by GE (after technical check of final 
bill in CWE’s Office) as decided by the GE  or the stock book rate as fixed by  
the department, which ever is higher.” 
 

  (f)     Condition 10B, line 6 of subpara 3 of page 10 

FOR : 
READ : 

“the market rate” 
“the recovery rate,” 
 

24 
 

10 & 
11 

(a)     Condition 11A, subpara (i) to (viii) 

Existing contents of subpara (i) to (vii) shall be replaced as under with subpara (i) to (iv) :- 
 
 “(i) by reason of civil commotion, local combination of workmen, strike or lockout, 

affecting any of the trades employed on the work, or  
 

   (ii) by reason of delay on part of nominated subcontractors, or nominated 
suppliers which the Contractor has, in the opinion of GE, taken all practicable 
steps to avoid, or reduce, or 
 

   (iii) by reason of delay on the part of Contractors or tradesmen engaged by 
Government in executing works not forming part of the contract, or 
 

   (iv) by reason of any other cause (except force majeure) which in the absolute 
desertion of the Accepting Officer is beyond the Contractors control;”  
 

  (b)     Condition 11 (A), last subpara, line 2 

FOR : 
READ : 

“G.E” 
“Accepting Officer” 
 

  (b)     Condition 11 (B), last  but 3rd  line from end 

FOR : 
READ : 

“G.E” 
“Accepting Officer” 
 

  (c)     Condition 11 (c)  
 
The existing contents shall be substituted as under :- 
 

  “(C) Extension of time id due shall be granted within 45 days of receipt of request from 
the contractor alongwith supporting documents, but before expiry of 
original/extended period of completion.” 
 

24 
 

10 & 
11 

(D) No claim in respect of compensation or otherwise, for idle labour and/or idle 
machinery etc. and /or business loss or any such loss, however arising, as a result 
of extensions granted under Conditions (A) and (B) above shall be admissible. The 
decision on reason and quantum of extension shall be final and binding.  
 

 
Contd/….. 
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24 

 
 

 

 

 

 

 

 

 

 

 

 

 

10 & 1 (E) DELAY ON ACCOUNT OF FORCE MAJEURE :- 
 
 Should any force majeure circumstances arise, each of the contracting 
party will be excused for the non-fulfillment or for the delayed fulfillment of any of 
its contractual obligations, if the affected party within 15 days of its occurrence 
informs the other party in writing.  
 Force majeure shall mean fires, floods, natural calamities such as earth 
quakes, lightening or other acts such as war, turmoils, strikes (otherwise than 
contractor’s employees), invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection, military or usurped power, damage from aircraft, 
sabotage, explosions, quarantine restrictions, beyond the control of either party. 
 It is understood and agreed between the parties here to that the rights and 
obligations of the parties shall the force majeure even as aforesaid and the said 
rights and obligation shall automatically revive upon cessation of the intervening 
force majeure event, shall not be considered as a delay with respect of the period 
of completion and/or taking over work under the contract or otherwise  to the 
detriment of either party. 
 Not withstanding the provision of the immediately foregoing clauses, it is 
further understood and agreed between the parties hereto that in the event   of any 
force majeure persisting for an uninterrupted period exceeding  6 (six) months, 
either party hereto reserved the right to terminate this contract upon giving prior 
written notice of 30 (thirty) days to the other party of the intention to terminate 
without any liability other than agreement for the completed work and /or 
contractors materials lying at site.” 

25 
 

12 (a)     Condition 17 , line 1 

FOR : 
READ : 

“The Contractor shall not” 
“The Contractor including Public Sector undertaking/Government agency shall 
not ” 
 

26 
 

13 (a)     Condition 18 , line 1 

FOR : 
READ : 

“The Contractor shall not” 
“The Contractor including Public Sector undertaking/Government agency shall 
not ” 

27 
 

14 & 
15 

(a)     Condition 25, the contents of subpara  2 after line 5 shall be substituted as 
under :- 
 

  (a) For works costing 
between Rs 50 
Lakh to 1000 lakh 

A Degree holder in Engineering from a Govt recognised 
Institution or equivalent, final or direct final passed of Sub 
Division II of the Institution of Surveyors (India) with at least 
4 years practical experience of works 
 

  (b) For works costing 
between Rs 7.5 
Lakh to 50 lakh 

A Degree holder in Engineering from a Govt recognised 
Institution or equivalent, with final or direct final passed of 
Sub Division II of the Institution of Surveyors (India) with at 
least 2 years practical experience of works 

  (c) For works costing 
below Rs 7.5 Lakh  

A Diploma holder in Engineering from of Govt. recognised 
Institution with adequate practical experience of works. 

  NOTE :- 
(1) Engineers (Degree/Diploma holders) employed should be of the relevant discipline 
to which nature of work pertains. 
(2) The provision at Serial (b) & (c) above shall be applicable irrespective of the fact 
whether contractor himself is a qualified Engineer or not. 
(3) Contractor shall employ additional Engineers as directed by GE where there are 
scattered sites. 
(4) For work costing more than Rs 10 crore, the requirement of Engineering staff shall 
be as given in the tender documents. 
(5) For specialist works/services Accepting Officer may vary requirement of 
supervisory staff in tender documents. 
 

Contd/….. 
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27 

 
14 & 
15 

(b)     Condition 25, last subpara on page 15 :- 
 
The contents of last subpara on page No 15 shall be substituted as under :- 
 “The GE shall have full powers to put the contractor on notice on account of default 
either for non employment of Engineers (s) or absence of Engineers (s)  from  site and levy 
penalty @ Rs 500/- per day vacancy up to 30 days period. Thereafter GE shall have the 
option to either suspend the work or employ Engineers(s) at Contractor’s cost and recover 
the amount from contractor’s dues.”’ 

28 
 

15 (a)     Condition 26, last subpara, last line 

FOR : 
READ : 

“Rs 50/-” 
“Rs 5,000/- (Rupees five thousand only)” 

29 
 

16 (a)     Condition 31 third subpara, line 2 

FOR :  
READ : 

“at the *All India Flat Rate per 1,000 gallons which” 
“at the *All in cost Rate per 1,000 gallons subject to a minimum of Rs 3.75 per 
every Rs 1000/- worth of work done priced at contract rates which” 

30 
 

17 (a)     Condition 36, last subpara :- 
 
ADD the following at the end:- 
 “Fencing be provided wherever necessary as decided by GE to isolate the working 
area to make the area unrestricted from restricted” 

31 
 

17 (a)     Condition 44, subpara 3, line 1 

FOR : 
READ : 

“rupees one lakh” 
“rupees two lakh” 
 

  (b)     Condition 44, subpara 3, line 2 

FOR : 
READ : 

“rupees five lakh” 
“rupees  ten lakh” 
 

32 
 

18 (a)     Condition 46, subpara 2 line 11 to 14 

FOR :  
 
 
 
READ : 

“Provided always that the liability of the Contractor under this Condition shall 
not extend beyond the defects liability period except as ; regards workmanship 
which the GE shall have previously given notice to the contractor to rectify.” 
 
“Alternatively, such work, if technically/structurally acceptable, without 
detriment to the safety and utility of the item and the structure may be 
permitted to be accepted as devalued and recovery shall decided by 
competent authority (CWE in respect of contract concluded by himself and 
GE’s and AGE (I) and CE in respect of contract concluded by him) or the may 
reject the work outright without any payment and/or get it and other connected 
and incidental items rectified, or removed and re-executed at the risk and cost 
of the contractor. Whether any particular defect is due to unsound, imperfect or 
unskillful workmanship or due to normal wear & tear or user’s negligence, 
decision of GE shall be final and binding. Provided always that the liability of 
the Contractor under this Condition shall not extended  beyond the defect 
liability period except as regards  workmanship which the GE shall  have 
previously given notice  to the contractor to rectify. Govt further reserved the 
right to get the work technically inspected during currency of the contract and 
also during defects liability period by the Additional Director General of 
Technical Examination and/or his Officers or any other agency. The defects 
observed as a result of such technical examination shall be rectified by the 
contractor as notified by the GE. However, if the defects are not rectified, the 
devaluation of the work shall be carried out and recovery thereon shall be 
affected.” 

33 19 (a)     Condition 49, subpara 2 line 2,3 and 4 
 
FOR :  
 

“within such period as may be notified by the Engineer-in-Charge, to the place 
of issue against written receipt from the Engineer-in-Charge, to the place of 
issue against written  receipt from the Engineer-in-Charge, ” 

READ : “to the place of issue as stipulated in Condition 10(B) here-in-before against 
written receipts from the Engineer-in-Charge.” 

Contd/….. 
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AMENDMENT (CONTD/…..) 

1 2 3 
  (b)     Condition 49, subpara 5 line 2,3 and 4 

 
FOR :  
 

“before the completion of entire group, but for all purposes of the contract 
except for compensation for delay, the completion of the entire group shall be 
taken into account. ” 

READ : “before the completion of entire group,  In such event, the grouping (phasing) 
of items as catered for in the contract shall be deemed to have been amended 
accordingly.” 
 

33 
 

19 (c)     Condition 49, subpara7 
Existing contents shall be substituted as under :- 
“On receipt of notice from the Contractor that the work has been completed, the GE shall 
within seven days certify to the  Contractor the Date(s)  on which the items or group of  
items of Works are completed and taken over and the state thereof or shall notify the 
details of incomplete items of work to the Contractor . In case of dispute between GE and 
the Contractor over completion of work, the decision of Accepting Officer or CWE in case 
of GE’s contract shall be final and binding.” 

34 
 

21 (a)     Condition 55 
Existing contents shall be substituted as under :- 
“55. Termination of Contract for Death  -  Without prejudice to any of the right or 
remedies under this contract, if the Contractor dies, the Accepting Officer shall have the 
option of terminating the Contract without compensation to the Contractor. If proprietor has 
nominated as person during his lifetime, the nominee will be allowed by the GE to 
complete the balance work. However if the nominee is not willing or in the opinion of 
Accepting Officer is not capable of completing the work as contracted for, he shall 
terminate the contract without any compensation to the nominee. The decision of the 
Accepting Officer whether the nominee is capable or not shall be final and binding.” 

35 
 

21 & 
22 

(a)     On page 2, against Sl 59, Blank , add the following in description 
 
 “Determination of contract in the event of Force Meajure” 

35 
 

21 & 
22 

(b)     On page 22, against Sl 59, Blank  
 
Insert new condition 59 in lieu of blank as under :- 
 
59.  DETERMINATION OF CONTRACT IN THE EVENT OF FORCE MAJEURE – The 
contract may be determined at the option of either party by giving 30 days notice in writing 
to the other party  should any event of “Force Majeure ‘continue to prevail for an 
uninterrupted period of six months and no progress of work is achieved owing to such 
circumstances during these six months. On receipt of notice from one party to other 
explaining circumstances of “Force Majeure ‘the Garrison Engineer and contractor will 
carry out joint inspection of works and an inventory of completed, incomplete works and 
the materials collected for incorporation in the work shall be prepared for processing of 
final bill. The contractor shall have no claim to payment of any compensation on account of  
any profit or advantage which he may have derived due to determination of contract on 
account of “Force Majeure.’ 
 

36 
 

 (a)     Condition  61, Last but one para, line 6 

FOR :  
READ : 

“ Rs 500/-” 
“Rs 5,000/-” 
 

37 
 

24 (a)     Condition 64, subpara 1 and 2 
 
Substitute existing contents with following :- 
 
“64. ADVANCES ON ACCOUNT – The  contractor may at intervals of not less than 30 
days for contracts of value less that Rs 50 lakh and 15 days in case of contracts more than 
50 lakhs submit claims on IAFW2263 provided the payment due is not less than Rs 
50,000/- and for Term  Contracts, contractor may prefer not more than two claims for 
payment of advances on account  work done and of materials delivered in connection with 
Measurement and Lump Sum Contracts. However such claim for work done, which are 
required to be measured, shall be submitted only after recording joint measurements in the 
MES Measurement Book IAFW-2261.”  

Contd/….. 
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AMENDMENT (CONTD/…..) 
 

1 2 3 
  (b)     Condition 64, subpara 3, line 3 

FOR : 
READ : 

“Engineer-in-Charge:-” 
“Garrison Engineer:-” 
 

37 
 

24 (c)     Condition 64, subpara 8 line 9 
 
Insert a new subpara between 8 and 9 as follows :- 
 
“Provided further, the contractor may be paid advance on account to the full value of 
materials such as fitting and fixtures and other manufactured items as decided by the GE 
which do not lose their identity, brought on the site, on his furnishing Grantee Bond (s) or 
Fixed Deposit Receipt (s) from a Scheduled Bank for the amount of retention money which 
should otherwise be recoverable from him under the contract. The Guarantee Bond and 
Fixed Deposit Receipt shall be executed and kept valid in a manner as described here-in-
before.” 
 

38 
 

25 (a)     Condition 66, line 2 

FOR : 
READ : 

“the period being” 
“the period to be” 
 

  (b)     Condition 66, line 3 

FOR : 
READ : 

“by the GE” 
“by the Engineer-in-Charge” 
 

  (c)     Condition 66 (a) 

FOR : 
READ : 

“Four months” 
“Six months” 
 

  (d)     Condition 66(b) 

FOR : 
READ : 

“Six months” 
“Nine months” 
 

39 
 

27 Existing Condition 71 Jurisdiction of Courts shall be renumbered as Condition 72 
 

40 
 

27 ADD a new Condition 71 Conciliator as under :- 

71.   CONCILIATOR – If a dispute (other than those for which the decision of the CWE or 
any person is by the contract expressed to be final and binding) of any kind whatsoever 
arises between the parties to the contract during the execution of the works, or after 
completion or after determination /cancellation/termination of the contract, including any 
disagreement  by either party with any action, inaction, opinion, instruction, certificate or 
valuation by the Accepting Officer or his nominee, the matter in dispute  shall, in the first 
place be referred to the Disputes Resolution Board (DRB) in case of contracts valuing Rs 
10 crore or more and to conciliation, by a sole conciliator, in case of contracts valuing less 
than Rs 10 Crore. In case of disagreement with the decision of such DRB or conciliator, 
any party may invoke arbitration clause. 
 
 Procedure for the constitution/appointment of DRB/Conciliator shall be as laid 
down in the Contract Agreement.  
 

41 13 CONDITION 22, SECURITY DEPOSIT INCLUDING ALL ITS SUB PARA 
 
DELETE all the existing entries in toto and insert “BLANK” in lieu. 
 

 
Contd/….. 
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42 20 CONDITION 53, THREE PARAGRAPHS AFTER PARA 53(c) 

 
DELETE three Paragraphs after Para 53(c) of the above condition and substitute the 
following in lieu :- 
 
 Whenever the Accepting Officer exercises his authority to cancel the contract 
under this condition, he may complete the works by any means independently without risk 
and cost of the original contractor. 
 
 On cancellation of contract, the Performance Security and Retention Money upto 
last paid RAR shall be forfeited. All T&P and material of contractor lying at site shall be 
confiscated by Government and shall be absolutely at the disposal of the President of India 
and no compensation whatsoever shall be allowed by department. 
 
 If the failed contractor is a Company, or a Firm then every Member / Partner / 
Director of Company, or Firm shall be barred from participating in the tender for the 
balance work either in his / her individual capacity or as a Partner of any other Company / 
Firm. 
 

43 21 CONDITION 54, THREE PARAGRAPHS AFTER PARA 54(d) 
 
DELETE three Paragraphs after Para 54(d) of the above condition and substitute the 
following in lieu :- 
 
 The Accepting Officer may without prejudice to any other right or remedy which 
shall have accrued or shall accrue thereafter to the Government, cancel contract as a 
whole or only such Work Order(s) or items of work in default from the contract. Whenever 
the Accepting Officer exercises his authority to cancel the contract under this condition, he 
may complete the work by any means independently without risk and cost of the original 
contractor. 
 
 On cancellation of contract, the Performance Security and Retention Money upto 
the last paid RAR shall be forfeited. All T&P and material of contractor lying at site shall be 
confiscated by Government and shall be absolutely at the disposal of the President of India 
and no compensation whatsoever shall be allowed by department. 
 
 If the failed contractor is a Company, or a Firm then the every Member / Partner / 
Director of Company, or Firm shall be barred from participating in the tender for the 
balance work either in his / her individual capacity or as a Partner of any other Company / 
Firm. 
 

44 (i) 25 CONDITION 67, RECOVERY FROM CONTRACTOR Against  
PARA 67(a) Line-10 
 
FOR : “Security Deposit or Security Bond amount” 
 
READ : “Performance Security amount (or from the Contractor’s Standing Security Deposit 

amount or Security Bond if Performance Security amount is not adequate)” 
 

44 (ii) 26 CONDITION 67 Against PARA 67(g) Line-5 
 
FOR : “Security Deposit or Security Bond amount” 
 
READ : “Performance Security amount (or from the Contractor’s Standing Security Deposit 

amount or Security Bond if Performance Security amount is not adequate)” 
 

 
Contd/….. 
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45 26 CONDITION 68 
 
DELETE the existing clause / condition in toto and substitute the following in lieu :- 
 
68. Refund of Performance Security : The Performance Security Deposit mentioned 
in Condition 19 above may be refunded to the contractor after the expiration of the defects 
liability period (vide Condition 46) by the GE provided always that the contractor shall first 
have been paid the final bill and have rendered a No-Demand Certificate (I.A.F.W.-451). 
 

46 26 CONDITION 70 PARA 3 
 
DELETE all the existing entries from Para 3 in toto. 
 

47 13 CONDITION 19 
 
DELETE the word ‘Blank’ of the above condition and substitute the following :- 
 
19. Performance Security 
 
19.1 Within 28 days of receipt of the Letter of Acceptance, the successful contractor 

shall deliver to the Accepting Officer a Performance Security in any of the forms 
given below for an amount equivalent to 5% of the contract sum. 

 
(a) A Bank Guarantee in the prescribed form. 
 
(b) Government Securities, FDR or any other Government Instruments 
stipulated by the Accepting Officer. 
 

19.2 If the Performance Security is provided by the successful Contractor in the form of 
a Bank Guarantee, it shall be issued by Nationalized / Scheduled Indian Bank but 
its confirmation shall be done only from the Head Office of the Bank. 

 
19.3 Failure of the successful contractor to comply with the requirements of sub-clause 

19.1 shall constitute sufficient grounds for cancellation of the award of work and 
forfeiture of the Earnest Money. In case of MES enlisted contractor, amount equal 
to the Earnest Money stipulated in the Notice Inviting Tender, shall be notified to 
the tenderer for depositing the amount through MRO. Issue of tender to such 
tenderers shall remain suspended till the aforesaid amount equal to the Earnest 
Money is deposited in Government Treasury. 

 
19.4 All compensation or other sums of money payable by the contractor to the 

Government under the terms of this contract or under any other Contract with 
Government may be deducted from, or paid by the sale of a sufficient part of the 
Performance Security or from the interest arising there from  or from any sums 
which may be due or become due to the contractor by the Government on any 
account whatsoever and in the event of his Performance Security being reduced 
by reason of any such deduction, or sale as aforesaid, the contactor shall within 
ten days thereafter make good in cash or securities, endorsed as aforesaid, any 
sum or sums which may have been deducted from or realized by the sale of his 
Performance Security or any part thereof. 

 
 Government shall not be responsible for any loss of securities or any 
depreciation in the value of securities while in their charge nor for loss of interest 
thereon. 
 

19.5 In the event of contract being cancelled, under Condition 52, 53 & 54 of General 
Conditions of Contract, the Performance Security shall be forfeited in full and shall 
be credited into Consolidated Fund of India.” 

 
 

Contd/….. 
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AMENDMENT (CONTD/…..) 

 
1 2 3 

48 18 CONDITION 46 INSPECTION OF THE WORKS 
PARA-2, LINE-1 TO 5 
 
FOR      : “Should the G.E. consider, at any time ………………. or not otherwise in 

accordance with the Contact” 
 
READ   : “Should the G.E. consider, at any time during the construction or reconstruction 

or prior to the expiration of period of :- 
 

(a) Thirty Six calendar months after the works have been handed over to 
Government (hereinafter referred to as the “defects liability period”) for 
Runway works, Marine & Harbour works, High Altitude works & Specialist 
works of Hospitals & Medical Equipment / Medical Gas. 

(b) Twenty Four calendar months after the works have been handed over to 
Government (hereinafter referred to as the “defects liability period”) for 
works other than mentioned in sub para (a) above. 

 
(The Period of defects liability period is specified in the tender 
documents). 
 
that any work has been executed with unsound, imperfect or unskilful 
workmanship or of a quality inferior to that contracted for or not otherwise in 
accordance with the Contract” 

 
49 18 CONDITION 46 INSPECTION OF THE WORKS 

PARA-2, LINE-1 TO 5 
 
FOR      : “Should the G.E. consider, at any time ………………. or not otherwise in 

accordance with the Contact” 
 
READ   : “Should the G.E. consider, at any time during the construction or reconstruction 

or prior to the expiration of period of :- 
 

(a) Thirty Six calendar months after the works have been handed over to 
Government (hereinafter referred to as the “defects liability period”) for 
Runway works, Marine & Harbour works, High Altitude works & Specialist 
works of Hospitals & Medical Equipment / Medical Gas. 

(b) Twelve calendar months after the works have been handed over to the 
Government (hereinafter referred to as the “defects liability period”) for 
works of Periodical Services and Welcome Maintenance , Minor works and 
Revenue Works and Works for ‘Maintenance & Operation’ including 
Repairs and Works for Maintenance & Repair/ Replacement. 

(c) Thirty days or date of taking over of the Installation by MES, whichever is 
earlier, for Manning & Operation & ‘Maintenance & Operation’ involving 
predominantly Outsourcing of Services through Deployment of Manpower/ 
Work-force and not involving Repair/ Replacement. 

(d) Twenty four calendar months after the works have been handed over the 
Government (hereinafter referred to as the ‘defects liability period”) for 
works other than mentioned in sub para (a) to (c) above. 

 
  

 
 
 
__________________________________ 

SIGNATURE OF CONTRACTOR      ACWE (Contracts) 
          For Accepting Officer 
DATED : ____________________________ 
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CONDITION-70 OF IAFW-2249 :- 
 
The existing descriptions of Condition 70 of IAFW-2249 shall be substituted by the revised description as under:- 
 
70. Arbitration 
 

(a) Arbitration Where Applicability of Section 12 (5) of the Arbitration and Conciliation Act Has 
Been Waived Off:- 
 

All disputes, between the parties to the Contract (other than those for which the decision of the 
CWE or any other person is by the Contract expressed to be final and binding) shall, after written notice 
by either party to the Contract to the other of them, be referred to the Arbitral Tribunal of a Sole Arbitrator 
(in case of contract sum less than or equal to Rs 100 Crore) or to Arbitral Tribunal of three Arbitrators (in 
case of contract sum exceeding Rs 100 Crore) from MoD Panel of Arbitrators. The officers so considered 
for appointment of Arbitrator, either as sole Arbitrator or for Arbitral Tribunal, shall be having degree in 
Engineering or equivalent or having passed Final/Direct Final .Examination of Sub-Division II of Institution 
of Surveyor (India) or similar other Institutes recognised by the Government of India. 

 
In case of arbitration by Sole Arbitrator, the Arbitrator shall be appointed by the Authority 

mentioned in the contract document within a period of thirty days of having received the notice from any 
of the parties to Contract, out of MoD Panel of Arbitrators. In case of Arbitral Tribunal consisting of panel 
of three Arbitrators, both the parties will be asked by the Appointing Authority to suggest at least two 
names out of MoD Panel of Arbitrators within thirty days. The Appointing Authority will appoint two 
Arbitrators, one Arbitrator each out of the suggested names. The two Arbitrators so appointed will select 
one Arbitrator from the MoD Panel of Arbitrators who will be the 'Presiding Arbitrator'. The Serving 
Officer(s) so appointed as Arbitrator(s), either as Sole Arbitrator or as one of the three Arbitrators in the 
Arbitral Tribunal, can continue as Arbitrator even after retirement, provided both the parties to the 
Contract give written consent to this effect. In such case, however, the Arbitrator shall not be entitled for 
any fee even after retirement. 

 
(b) Arbitration Where Applicability of Section 12 (5) of Arbitration & Conciliation Act Has Not 
Been Waived Off:- 
 

All disputes, between the parties to the Contract (other than those for which the decision of the 
CWE or any other person is by the Contract expressed to be final and binding) shall, after written notice 
by either party to the Contract to the other of them, be referred to the Arbitral Tribunal of a Sole Arbitrator 
(in case of contract sum less than or equal to Rs 100 Crore) or to Arbitral Tribunal of three Arbitrators (in 
case of contract sum exceeding Rs 100 Crore). The Officers so considered for appointment as Arbitrator, 
either as Sole Arbitrator or for Arbitral Tribunal, shall be having degree in Engineering or equivalent or 
having passed Final/Direct Final Examination of Sub Division II of Institution of Surveyor (India) or similar 
other Institutes recognised by the Government of India. 
 

In case of arbitration by Sole Arbitrator, the Arbitrator shall be appointed by the authority 
mentioned in the contract document from the MoD Panel of Arbitrators within a period of thirty days of 
having received the notice from any of the parties to Contract. In case of Arbitral Tribunal consisting of 
panel of three Arbitrators, both the parties shall be asked by the Appointing Authority to suggest at least 
two names out of MoD Panel of Arbitrators within thirty days. The Appointing Authority will appoint two 
Arbitrators, one Arbitrator each out of the suggested names. The two Arbitrators so appointed shall select 
one Arbitrator from the MoD Panel of Arbitrators who will be the 'Presiding Arbitrator'. 

 
 

Contd…../- 
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(c) Common For All Arbitration. 

 
Unless both parties agree in writing, such reference shall not take place until after the completion 

or alleged completion of the works or termination or determination of the contract under Condition Nos. 
55, 56 and 57 hereof. 

 
Provided that in the event of abandonment of the works or cancellation of the Contract under 

Condition No. 52, 53 or 54 hereof, such reference shall not take place until alternative arrangements have 
been finalised by the Government to get the works completed by or through any other Contractor or 
Contractors or Agency or Agencies. 

 
Provided always that commencement or continuance of any arbitration proceeding hereunder or 

otherwise shall not in any manner militate against the Government's right of recovery from the Contractor 
as provided in Condition 67 hereof. 

 
If the sole Arbitrator or one or more Arbitrators of the Arbitral Tribunal so appointed resign(s) from 

his/her appointment or vacate(s) his/her office or in unable or unwilling to act due to any reason 
whatsoever, the Authority appointing him/her will appoint a substitute Arbitrator to act in his/her place in 
the manner specified hereinabove. In case the Arbitrator resigning in this manner is the Presiding 
Arbitrator, the other two Arbitrators of the Arbitral Tribunal shall appoint the substitute Presiding Arbitrator. 

 
The Arbitral Tribunal may proceed with the arbitration, exparte, if either party, inspite of a notice 

from the arbitrator fails to take part in the proceedings. 
 

The Arbitral Tribunal may from time to time with the consent of the parties, enlarge the time for 
making and publishing the award subject to the limit laid down in the Arbitration & Conciliation Act 1996 
as amended upto the date on which arbitration proceedings commence. 

 
The Arbitral Tribunal shall make the award within the period as provided in the Arbitration & 

Conciliation Act 1996 (as amended upto the date on which arbitration proceedings commence) from the 
date of entering on the reference or within the extended period as the case may be on all matters referred 
to it and shall indicate findings alongwith sums awarded separately on each individual item of dispute. 
The Arbitral Tribunal shall give reason for the award in each and every case irrespective of the value of 
claims or counter claims. 

 
The venue of Arbitration shall be such place or place or places as may by fixed by the Arbitral 

Tribunal in its sole discretion. 
 

The Award of the Arbitral Tribunal shall be final and binding on both parties to the Contract. 
 
 

NOTE : The request for invocation of arbitration and appointment of arbitrator by either party shall be 
done mandatorily on MES Arbitration online platform (MIMAMSA). All proceedings related to such 
arbitration including submission of all documents shall be conducted on the subject platform and as per 
its applicable SOP. All procedural orders, interim award, final award or any other information or directions 
given by the arbitrator shall be published by him / her on the platform. Publishing and uploading of final 
award on the platform shall satisfy the requirements of Sec 31(5) of the Arbitration and Conciliation Act 
1996. For purpose of calculating limitation period as per Sec 34(3) of the Arbitration and Conciliation Act 
1996, the date of uploading of final award on the platform by the arbitrator shall be applicable. 

 
 

 
__________________________________ 

SIGNATURE OF CONTRACTOR      ACWE (Contracts) 
          For Accepting Officer 
DATED : ____________________________ 
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SCHEDULE OF MINIMUM FAIR WAGES 

 
1.  It is hereby agreed that the "Schedule of Minimum wages" as published by Govt of India /State 
Govt/Govt local authorities whichever is highest and which specifies minimum rates of wages for various 
categories of workman as applicable on the last due date of receipt of this tender shall form part of these 
tender document. 
 
2.  The minimum rates of wages shall consist of all inclusive rates and include also the wages for weekly 
day of rest. 
 
3.  My/our signature here under amount to my/our having signed the aforesaid documents forming part 
of this tender. 
 
 
 
 
 
 
 

____________________________ 
SIGNATURE OF CONTRACTOR      ACWE (Contracts) 
         For Accepting Officer 
DATED  : 
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SPECIAL CONDITION AND REQUIREMENTS 

1.     GENERAL 

1.1  The following Special Conditions shall be read in conjunction with the General Conditions of Contracts,IAFW-
2249 and IAFW-2159 (Revised-1947) including errata/amendments thereto. Any provision in these special conditions if 
at variance with that of the aforesaid documents shall take precedence there over. The term General specification used 
in any of the documents forming part of the contract refer to the specification contained in the MES Schedule. 
 
2.     SPECIFICATIONS 

2.1 General specifications mentioned anywhere in the contract including those in General Conditions  of Contracts, 
viz IAFW-2249, shall mean the specifications given in the MES Standard Schedule of Rates 2009 (Part-I).  Particular 
specifications given here-in-after are in brief and only to particularize /amend and emphasise the specification given in 
the MES standard Schedule of Rates.  Specifications, General Rules.  Preambles and special conditions contained in MES 
standard Schedule of Rates 2020 Part-II (rates) shall, unless specifically described otherwise, be applicable to this 
contract. 

2.2 Any work shown on drawings(s) but not described in particular specifications shall, unless specifically described 
to be excluded from the contract, be deemed to be included in the item rate quoted by contractor for Schedule 'A'.  In 
case of doubt with regard to the manner of detail for executing the work, the decision of the For Accepting Officer shall 
be final, conclusive and binding.  This shall not be applicable to the items of work pertaining to services for which 
separate parts of Schedule 'A' setting out the requirements have been given.  Should there be item(s) or parts as shown 
on drawings but not included in the relevant sections of Schedule 'A' these shall, unless otherwise described or stated in 
the contract, constitute an additional work. 
 
2.3 All headings and marginal notes to these special conditions or to any other documents of this contract are 
solely for the purpose of giving a concise indication and not a summary of the contents thereof, and they shall never be 
deemed to supersede the contents of the clauses. 
 
2.4 The tenderer is advised to point out in writing discrepancy(s), if any, of the tender documents, at least 10 days 
before the due date of receipt back of tender.  In case discrepancy(s) in contract documents is/are noticed by the 
Contractor during execution of the works, it shall be brought out to the notice of the For Accepting Officer of contract 
and others concerned in writing before commencement of the particular work where discrepancy (s) is/are noticed 
failing which the contractor shall forfeit his right to claim on account of such discrepancy (s) 
 
2.5 Also where there are obvious mistakes in any of the contract provisions, the For Accepting Officer shall be sole 
deciding authority with regard to the intention of the contract documents and his decision in this respect shall be final, 
binding and conclusive. 
 
2.6 Where the drawings show finishes to wooden members, such finishes shall be applied to wooden members as 
well as wood based members.  However, surfaces covered with laminates shall not be given any finish such as painting, 
polishing etc. 
 
2.7 Where reinforcement details/thickness of RCC members such as slab, beams, lintels etc are not shown on the 
drawings, the same shall be supplied by the GE on the basis of provisions in IS-456-2000 and the same shall be 
provided and incorporated in the works by the contractor and no extra payment will be admissible on this account. 
 
2.8 Where ever nomenclatures of structural slabs ( e.g S-I, S-2 etc) is given in the RCC Plans, the details of 
reinforcement for such slabs shall be as given for slabs of the same nomenclature elsewhere, if not given in the same 
drawing. 
 
2.9   Dwarf wall in situations like verandah, passage etc even if not shown on drawings, shall be deemed to be 
included in the scope and shall be provided at no extra cost to the department. 
 
3. CONDITIONS OF CONTRACTS AND EXECUTION OF WORKS 
 
3.1 The various sections /Sub-divisions of the tender documents shall be deemed to be supplementary/ 
complementary to Each other. 
 

Contd… 
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SPECIAL CONDITION AND REQUIREMENTS (CONTD... 
 
INSPECTION OF SITE BY THE TENDERER 
 
 
4.1  The tenderer is advised to contact the Garrison Engineer for the purpose of inspection of site (s) and relevant 
documents other than those sent herewith, who will give reasonable facilities for the purpose.  The tenderer shall also 
make themselves familiar with the working conditions, accessibility of site (s), availability of materials and other cogent 
conditions which may effect the entire completion of work under this contract. 
 
4.2      Refer Condition 4 of IAFW-2249.  The tenderer shall be deemed to have satisfied himself before submitting his 
tender as to the nature of the ground and sub-soil (so far as it is practicable), the climatic conditions, the form and 
nature of the site, nature of work and the manner of access to the site and the accommodation he may require. In 
general, the tenderer shall be deemed to have himself obtained all necessary information’s on inspection of site, as to 
risks, contingencies and other circumstances which may influence or effect his tender.  No extra payment consequent on 
any mistake or misunderstanding or otherwise on this account shall be allowed. 
 
4.3 The tenderer shall be deemed to have inspected the site (s) and made themselves familiar with the working 
conditions, whether they have actually inspected the site (s) or not. 
 
5. AVAILABILITY OF LAND FOR STORAGE OF MATERIALS (ACCOMMODATION FOR LABOUR ETC) 
 
5.1 Delete the following in para 1 of Condition 24 of IAFW-2249, General Conditions of Contracts: "In the event of 
the areas of land...........allotted to him" and the following shall be read in conjunction with condition 24 of IAFW-2249. 
"The contractor shall be permitted to store his materials including erecting temporary sheds there for temporary 
workshops and the like at the area of land marked for this purpose, on the site plan/shown by the GE free of rent, if it is 
on Class A-I land. For other types of land he shall be charged license fee of Rs. 1/- per year or part of year for each and 
every separate area of land allotted to him".  No land shall be allotted to the contractor for construction of huts for 
accommodation of labour. 

6. CONDITION OF WORKING 
 
6.1 The work lies in UNRESTRICTED AREA.  However, the contractor, his agents, servants, workmen and vehicles 
may pass through specified points/route, pass through unit lines and may be asked to disclose their identity and 
bonafides by the authority controlling the area as per their rules and regulations.  Engineer-in-Charge shall at his 
discretion have the right to issue passes, control their admission to the site of work or any part thereof after through 
verification of antecedent by contractor.  The contractor shall, on demand by the Engineer-in-Charge, submit a list of 
personnel etc., concerned and any other information called for by the Engineer-in-charge and shall satisfy the Engineer-
in-charge as to the bonafides of such people. Passes shall be returned at any time on demand by The Engineer-in-
charge and in any case on completion of work. 
 
6.2 The contractor and his work people shall observe all the rules promulgated from time to time by authority 
controlling the area in which the work is to be carried out e.g. prohibition of smoking, etc.  Any person found violating 
the security rules laid down by the authority shall be immediately expelled from the area without assigning any reasons, 
whatsoever, and the contractor shall have no claim on this account.  Nothing shall be admissible for any man hours lost 
on this account. 
 

7 FIRE PRECAUTIONS 
 

7.1  The contractor, his agent, representatives, workmen etc shall strictly observe the orders pertaining to fire 
precautions prevailing within the restricted area/place of execution of work. 
 
7.2  Motor transport vehicles if any allowed by authorities to the restricted area/place of execution of work must be 
fitted with serviceable fire extinguishers and flash eliminators. The contractor shall be responsible to abide by security 
rules promulgated by the authority. 
 

7.3  Any kind of smoking and carrying lighting/match box or any fire instruments within the restricted area/place of 

execution of work is strictly prohibited. 
 

8. SECURITY OF CLASSIFIED DOCUMENTS 
 

8.1  Contractor's special attention is drawn to condition 2-A & 3 of General conditions of contracts (IAFW-2249).  
The contractor shall not communicate any classified information regarding the works either to Sub-contractors or others 
without prior approval of the Engineer-in-Charge.  The contractor shall also not make copies of the design/drawings and 
other documents furnished to him in respect of the work and he shall return all documents on completion of the work or 
earlier on termination of contract.  The contractor shall alongwith final bill attach a receipt from the Engineer-in-Charge 
in respect of his having returned the classified documents as per condition 3 of General conditions of Contracts (IAFW-
2249). 

Contd… 
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SPECIAL CONDITION AND REQUIREMENTS (CONTD... 
 
9. OFFICIAL SECRET ACT 
 
9.1 The contractor shall be bound by the India Official Secret Act, 1923, particularly Section 5 thereof, all as per 
condition 2A of IAFW-2249. 
 
10. EMPLOYMENT OF PERSONNEL 
 
10.1 Contractor shall employ only Indian Nationals as his representatives, servants and workmen after verifying 
their antecedents and loyalty.  He shall ensure that no person of doubtful antecedents and nationality is, in any way, 
associated with the work.  If for the reasons of technical collaboration or other considerations the employment of foreign 
national (s) is unavoidable, the contractor shall furnish full particulars to this effect to the For Accepting Officer at the 
time of submission of the tender.  As a proof that the contractor has employed only India Nationals, he shall render a 
certificate to GE within one month from the date of acceptance of tender to this effect.  In case the GE desires, 
contractor will have the police verification done of personnel employed by him. All expenses in connection with 
verification antecedents by Police Authority/Security Agency shall be borne by the contractor. 
 
10.2 The GE shall have full power, and without giving any reason to order the contractor immediately to cease to 
employ in connection with this contract, any agent, servant or employee whose continued employment is, in his opinion, 
undesirable.  The contractor shall not be allowed any compensation on this account. 

 
10.3 The contractor's attention is also drawn to condition 25 of IAFW-2249 in this connection. 
 
11. DAMAGE TO EXISTING STRUCTURES  
 
11.1 Any damage to the existing structures, any existing road, cables, communication lines, etc., during the 
execution of work shall be made good by the contractor at his own expense.  Rectification, replacement, making good 
and touching up etc shall be carried out to conform to the materials and workmanship originally provided and to the 
satisfaction of the Engineer-in-Charge.  In case of any dispute on this account, the decision of the GE shall be final, 
conclusive and binding. 
 
12. QUARRIES AND ROYALTIES 
 
12.1 Quarries are not available on land which is in the charge of MES authorities.  Condition 14 of IAFW-2249 shall 
be treated as not applicable contractor to pay all royalties as per Govt order and nothing extra will be paid on this 
account. The Contractor shall procure all minor mineral from Govt approved quarries. 
 
13. APPROACHES  
 
13.1 The contractor shall make arrangements for and provide at his own cost all temporary approaches, if required 
to the site (s), after obtaining approval in writing of the GE to the layout of such approaches. 
 
14. LOCATION OF BUILDINGS AND WORKS 
 
14.1 There may be some changes in location/siting of building shown in site (layout) plan (s) to suit local conditions 
and/or departmental requirements.  The contractor shall have no claim what-so-ever consequent to such change in the 
location/siting of works. 
 
15. ACTION WHERE NO SPECIFICATIONS EXIST 
 
15.1 In case of any class of work for which there are no specifications in the tender documents including SSR, such 
work shall be carried out in accordance with Indian Standard Specifications and where Indian Standard Specifications do 
not cover the same, the work shall be carried out as per standard engineering practice subject to the approval of the 
GE. 
 
15.2 No claim what-so-ever will be tenable for any misunderstanding or for not having ascertained requisite 
information/knowledge to muster the resources required in satisfactory completion of the entire work to requirements 
as per contract agreement. 
 
 
 
 

Contd… 
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SPECIAL CONDITION AND REQUIREMENTS (CONTD... 
 
16. METHOD OF MEASUREMENTS  
 
16.1 Measurement of all measurable work executed under this contract shall be taken in accordance with the rules 
of measurements as laid down in SSR Part –I, 2020 & SSR Part-II, 2020 pertaining to various items of work as 
applicable, unless otherwise indicated in the respective sections\ parts of Schedule 'A'.  In case the method of 
measurements for a particular item of work is not given in SSR, a reference will be made to the relevant provisions 
contained in the latest edition of IS-1200. 
 
17. COORDINATION WITH OTHER AGENCIES 
 
17.1 The contractor shall permit free access and afford normal facilities and usual convenience to other agencies or 
departmental workmen to carryout connected works or services under separate arrangements.  The contractor will not 
be allowed any extra payment on this contract. 
 
18. SECURITY AGAINST LOSS OR DAMAGE 
 
18.1   CONTRACTOR'S PLANTS/EQUIPMENTS AT SITE:-The contractor shall furnish to the Engineer-in-charge every 
morning a distribution return of his plants/equipments on the site of the work, stating the following particulars :- 
 
(i)   Particulars of plants/equipments, its make, manufacture No., Model No., if any, Registration No., if any, capacity, 
year of manufacture and year of purchase etc. 
 
(ii)  Total No (Quantity) on site of work. 
 
(iii) Location and indication of No.(quantity) at Each location of the site of work. 
 
(iv) Purchase value on the date of purchase.  For the purpose of this condition, plant/equipment shall include vehicles 
i.e. trucks and lorries but neither the workmen's tools nor any manually operated tools/equipment.  The Engineer-in-
charge shall record the particulars supplied by the contractor in the works diary and send monthly return to the GE for 
record in his office. 
 
18.2 LOSS ON ACCOUNT OF ENEMY ACTION :- If as a result of enemy action the contractor suffers any loss or 
damage, the Govt, shall reimburse to the contractor such loss or damage to the extent and in the manner provided 
here-in-after :- 
 
(i)   The loss suffered by him on account of any damage or destruction of his plants/equipment (as defined in special 
condition (a) above), materials or any part or parts thereof the amount of loss assessed by the For Accepting Officer of 
the contract on this account shall be final, conclusive and binding. 
 
(ii)  The compensation paid by him under any law for the time being in force, to any workmen employed by him for any 
injury caused to workman or workman's legal successor for loss of the workman's life. 
 
(iii) Payment of compensation for loss or damage to any work or part of work carried out.  The amount of compensation 
shall be determined in accordance with condition 48 of General conditions of Contracts ( IAFW-2249). 
 
(iv) No reimbursement shall be made nor shall any compensation be payable under the above provision unless the 
contractor had taken Air Defence precautions ordered by the GE/or concerned, or in the absence of such order, 
reasonable precautions taken by the contractor.  No reimbursement shall be made nor shall any compensation be 
payable for any plants/equipment or materials not lying at site of work at the time of enemy action. 
 
19. WATER 
 
19.1 Refer Condition 31 of General Conditions of Contracts (IAFW–2249). 
 
19.2 Water will be supplied by MES to the Contractor at Points shown on Site Plan/ as shown by the GE from Piped 
system and shall be paid by the contractor at the rate of Rs. 3.75 per Rupees one thousand worth of work done priced 
at contract rates. The Contractor shall arrange at his own expense for Storage of Water and Lifting Pumping, carrying of 
conveying Water to the Site of Work as required. In case Water Points are not marked on the Site Plan, the Water shall 

be supplied at ONE POINT as decided by GE. 
 
 

Contd… 
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SPECIAL CONDITION AND REQUIREMENTS (CONTD... 
 
19.3 However, the supply of water may not be continuous and adequate.  Necessary arrangements for conveyance 
and storage of water will have to be made by the contractor at his own cost.  In the event of breakdown of MES supply 
of water or its becoming intermittent or in the event the said supply of water is found inadequate for use in works and 
by his work people, the contractor shall allow in his tender for making his own arrangements to supplement the MES 
supply by any other means or digging tube well(s) under his own arrangements at his own cost at the site(s) of work.  
and the contractor shall have no claim what-so-ever on this account.  
 
19.4 The contractor shall have no claim on restriction imposed during the currency of the contract with regard to 
supply of water to meet other local requirements.  
 
19.5 Irrespective of whether contractor  uses water supplied by MES in part or in full or supplements the MES supply 
of water by wells or by any other means, the contractor shall pay for the water drawn from MES as specified in Sub Para 
19.2 above.  
 
20. ELECTRICITY 

 
20.1 In case the contractor desires to buy electricity from the MES, and if it is supplied by MES he shall be charged 
for electric energy consumed at the following rates :-  
 

(i) At Rs  8.58 per KWH for Power & Light 
 
20.2 Electric supply required for the work if available shall be made available by the MES at the point (s) as decided 
by GE.  The main switches and energy meter to register the electric energy supplied shall be provided and installed by 
the MES.  The contractor shall provide all necessary cable, fittings etc from the main switches in order to ensure a 
proper and suitable supply of electricity for the execution of work.  The contractor shall also provide necessary earthing 
keeping in view the safety requirements.  The MES does not guarantee for the continuity of supply and no compensation 
what-so-ever shall be allowed for supply becoming intermittent or for breakdown in the system.  The actual position of 
supply point (s)  for electric energy will be ascertained by the contractor from the GE before submitting his tender.  
Irrespective of whether he actually inspects or not, he shall be deemed to have inspected and seen the supply point (s) 
in consultation with GE before submitting his tender.  No claim, what so ever, shall be entertained on this account.  
 
21. Blank 
 
22. SAMPLES OF MATERIALS/ARTICLES :- 
 
22.1 Materials/Articles provided by the contractor for in-corporation in the works shall unless otherwise specified in 
the particular specifications, comply with the requirements of the relevant Indian Standards (IS) of the year of 
Publication/edition specified in the MES Schedule Part-I and shall have IS certification marking, in particular, the 
following items as applicable :- 
 

(i)  Cement 
(ii)  Steel 
(iii)  CGI / PGI sheet 
(iv)  APP membrane  
(v)  Tiles 
(vi)  Paint / distemper/cement paint/primer 
(vii)  GI tubing and fittings. 

(viii) Ply wood 
(ix)  Wood 
(x)  Stop cock/bib cock/pillar cock. 
(xi)  Sanitary fittings 

(xii)  Builder’s hardware, e.g. sliding/locking/ tower 
bolts, butt/spring hinges, hasp and staple, 
rim, mortice locks, handles 

(xiii) Bitumen for road 
(xiv) PVC pipes and fittings 
(xv)  Wires & cables. 

(xvi) Switches / sockets / boards 
(xvii) All electrical HT / LT cables 
(xviii) All types of light fittings. 
(xix) MCB/MCCB/DB 
(xx)  Sheet metal enclosures 

(xxi) Exhaust fan 
(xxii) Any other material decided by GE 

Contd… 
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SPECIAL CONDITION AND REQUIREMENTS (CONTD... 
22.2 Sample of all other materials such as polythene film, polyurethane sealant, , water based paint, concrete pipe 
etc. shall be got approved by the contractor from GE before incorporation in the work. 
 
22.3 The tenderers are advised to inspect sample of the materials which are displayed in the office of the Garrison 
Engineer before submitting his tender. The tenderers shall be deemed to have inspected the samples and satisfied 
himself as to the nature and quality of materials, he is required to incorporate in the work, irrespective of whether he 
has actually inspected or not. The materials to be incorporated in the work by the contractor shall conform to or shall be 
superior in quality to the sample displayed and shall comply with the specifications given here-in-after. The materials to 
be provided by the contractor shall conform to or be superior to the sample. 
 
22.4 The selection and use of sources for materials shall be subject to the compliance of these specifications read in 
conjunction with the MES Schedule and relevant India Standard Specifications. 
 
22.5 Refer condition 10 of IAFW-2249 and Clause No 1.6 & 1.7 of MES Standard Schedule of Rates Part-I 
(Specifications) . 
 
22.6 The contractor shall not procure materials unless the samples are first approved by the Garrison Engineer. 
 

22.7 The materials other than materials of local origins shall comply with the requirement of the latest IS. 
 

22.8 The cost of testing of material shall be borne by the contractor, while quoting their rates for each item of 
Schedule ‘A’  ,this aspect shall be kept in mind and nothing extra shall be admissible on this account. 
 

23. PROPRIETORY MATERIALS/ARTICLES- 
23.1 The proprietary articles such as Anti-termite Chemical, bitumen, fibre base felt, water proofing compound, 
paint, etc. when brought to site shall be inspected and approved by the GE. 
 

23.2 The quantity of proprietary articles brought to site shall be recorded in measurement book (IAFW-2261) and 
signed by the contractor and the Engineer-in-Charge as a check to ensure that the required quantity has been brought 
to site for incorporation in the works. 
23.3 The proprietary materials shall be stored as directed.  Those already recorded in the Measurement book shall 
be marked suitably for identification. 
 

23.4 The contractor, shall on demand, produce to the GE, Original receipt vouchers/invoices in respect of the 
supplies, to ensure that the contractor has actually brought the articles of required quality and quantity from the 
authorised agent/manufacturer/supplier and also to find out the rates thereof. 
 

23.5 The chemical required for anti-termite treatment shall be purchased from manufacturers/authorised dealers 
only and contractor shall produce the cash voucher etc. to prove the genuineness of the same. GE will also ensure that 
proper quality/quantity of chemicals are brought and incorporated in the works. 
 

23.6 The condition 64 of the General Condition of Contracts shall be deemed to be modified to the extent mentioned 
here-in-after. Add the following in continuation of para 8 "Provided further the contractor may be paid advance on 
account to the full value of the under mentioned materials only, brought on the site, on his furnishing Guarantee 
Bond(s) from a Scheduled Bank for the amount of retention money which should otherwise be recoverable from him 
under contract :-  

(i)  Cement 
(ii)  Steel 
(iii)  CGI / PGI Sheets 
(iv)  APP membrane  
(v)  Tiles 
(vi)  Paint / distemper/cement paint/primer 
(vii)  GI tubing and fittings. 
(viii) Ply wood 
(ix)  Wood 
(x)  Stop cock/bib cock/pillar cock. 
(xi)  Sanitary fittings 
(xii)  Builder's hardware, e.g. sliding/locking/ tower bolts, butt/spring hinges, hasp and 

staple, rim, mortice locks, handles 
(xiii) Bitumen for road 
(xiv) PVC pipes and fittings 
(xv)  Wires & cables. 
(xvi) Switches / sockets / boards 
(xvii) All electrical HT / LT cables 
(xviii) All types of light fittings. 
(xix) MCB/MCCB/DB 
(xx)  Sheet metal enclosures 
(xxi) Geyser 
(xxii) Any other material decided by GE 
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The Vouchers/invoices will clearly indicate the contract number and the IS No. specific alternative to which the 

material conforms in case of various alternatives given in IS. 
 
23.7   The Bank Guarantee Bonds shall be executed for a period of 24 months and on a form as directed by the 
Accepting Officer. The contractor shall further arrange to extend the period of Guarantee Bond if and when necessary, 
as directed by the Accepting Officer or shall furnish fresh guarantee bond(s) of similar value in lieu. It shall be noted 
that advance on account to the full value of materials brought on the site is permissible only in respect of fittings and 
fixture and other manufactured items which do not lose their identity materials. 
 
 
24. RECORD OF CONSUMPTION OF CEMENT 
 
24.1 The contractor shall maintain a pucca bound register with serially numbered pages with all pages initialled by 
Engineer-in-Charge against numbering showing quantities of cement records and used in the work daily and balance at 
the end of each day. The form of record shall be as approved by Engineer-in-Charge. The register shall be signed daily 
by the representative of MES and the contractor in token of verification of its correctness and shall be checked by 
Engineer-in-Charge, at least once a week and on the days cement is issued to the contractor. 
 
24.2 The register shall be kept at site safe custody of the contractor representative during the progress of the 
work and shall on demand, be produced for verification to the inspecting officers. 
 
24.3 On completion of the work the contractor shall deposit the cement register with the Engineer-in-Charge for 
record. 
 
25. RECORD OF MATERIALS 
 
25.1  The quantity of materials such as cement, steel, paints, water proofing compound, chemicals for Anti-termite 
treatment and the like, as directed by the Engineer-in-Charge (the quantity of which cannot be checked after 
incorporation in the works), shall be recorded in measurement books and signed by the contractor and the Engineer-in-
Charge as a check to ensure that the required quantity has been brought to site for incorporation in the work. 
 
25.2  Materials brought to site shall be stored as directed by the Engineer-in-Charge and those already recorded 
in Measurement Book shall be suitably marked for identification. 
 
25.3  Contractor shall produce vouchers/invoices from the manufacturers and/or their authorized agents for the full 
quantity of the following materials as a pre-requisite before submitting claims for payment for advances on account-of 
the work done and/or materials collected in accordance with Condition 64 of General Conditions of Contracts IAFW-2249  

 
(i)  All items for which payment is claimed in RAR 

as “ Material lying at site” 
(ii)  Cement 
(iii)  Steel 
(iv)   CGI / PGI Sheets 
(v)  APP Membrane 
(vi)  Tiles 
(vii)  Paint / distemper/cement paint/primer 
(viii) GI tubing and fittings. 
(ix)  Ply wood 
(x)  Wood 
(xi)  Stop cock/bib cock/pillar cock. 
(xii)  Sanitary fittings 
(xiii) Builder's hardware, e.g. sliding/locking/ tower 

bolts, butt/spring hinges, hasp and staple, 
rim, mortice locks, handles 

(xiv) Bitumen for roof /sunken floor treatment 
(xv)  PVC pipes and fittings 
(xvi) Wires & cables. 
(xvii) Switches / sockets / boards 
(xviii) All electrical HT / LT cables 
(xix) All types of light fittings. 
(xx)  MCB/MCCB/DB 
(xxi) Sheet metal enclosures 
(xxii) Geyser 
(xxiii) Any other material decided by GE 

 
 
25.4  The contractor shall ensure that the materials are brought to site, in original sealed containers/packing, bearing 
manufacturer's marking except in the case of the requirement of materials(s) being less than smallest packing. 

Contd… 
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25.5  The vouchers/invoices will clearly indicate the contract number and the IS No., specific alternative to which the 
material conforms in case of various alternative in IS. 
 
26. WATCH/LIGHTING 
 
26.1 The contractor shall at his own cost take all possible precautions to ensure safety of life and property by 
providing necessary fencing, barrier, light, watchman etc. during the progress of work and as directed by Engineer-in-
charge. 
 

27. MAKING GOOD 
 
27.1 The contractor shall leave or form holes in concrete (Plain or RCC), Brick work, stone masonry and in any other 
situation as required for the work or as directed by the Engineer-in-charge and make good all the holes in the same 
mortar and mix as specified for that portion of work. 
 
28 CLEANING  DOWN 
 
28.1 Refer condition 49 of IAFW-2249.  The contractor shall clean all floors, remove cement, lime or paint drops, 
clean joinery, glass panes etc, touch up all painter's work and carry out all other necessary items of work in connection 
there with and leave the whole premises clean and tidy to the entire satisfaction of Engineer-n-charge before handing 
over the items/works.  No extra payment shall be admissible to the contractor for this operation. 
 
29. ADJUSTMENT OF TAXES/LEVIES  
 
29.1 Tendered rates are inclusive of all taxes and levies payable under the respective statues and nothing extra will 
be paid on this account. 
 
30. CONSTRUCTION LABOUR WELFARE CESS/TAX 
 
30.1 Consequent upon promulgation of ordinance by the President of India, the Contractor is liable to pay element 
for construction Labour Welfare Cess/Tax. The rates quoted by the contractor shall be deemed to be inclusive of this 
CESS/TAX  at the rate prevailing on last due date for receipt of tenders. 
 
 
31.   WORK ON HOLIDAY 
 
31.1  The contractor shall not carryout any work on gazetted holidays, weekly holidays and other non-working days 
except when he is specially authorised in writing to do so by the GE.  The GE may at his sole discretion declare any day 
as holiday or non-working day without assigning any reason for such declaration. 
 
32. QUALIFIED TRADESMEN 
 
32.1 In compliance with the condition 26 of IAFW-2249 (General Conditions of Contracts), the contractor shall 
employ skilled/semi skilled tradesmen who are qualified and possessing certificate in particular trade from Industrial 
Training Institute (ITI)/National Institute of Construction Management and Research (NICMAR)/Similar reputed and 
recognised institutes by State/Central Government, to execute the works of their respective trade.  The number of such 
qualified tradesmen shall not be less than 25% of total skilled/semi skilled tradesmen required in Each trade.  The 
contractor shall submit the list of such tradesmen alongwith requisite certificates to Garrison Engineer for verification 
and approval.  Notwithstanding the approval of such tradesmen by GE, if the tradesmen are found to have inadequate 
skill to execute the work of their trades, leading to unsatisfactory workmanship, the contractor shall remove such 
tradesmen within a week after written notice to this effect by the GE and shall engage other qualified tradesmen   after 
prior approval of GE.   GE’s decision whether a particular tradesmen possesses requisite qualification, skill and expertise 
commensurate with nature of work, shall be final and binding.  No compensation whatsoever on this account shall be 
admissible. 
 
33. PRICING OF DEVIATIONS-  
 
33.1 The principle enumerated in condition 62 of IAFW-2249 shall apply to various sections of Schedule 'A' of this 
contract.   
 
 

 
Contd… 
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34. MINIMUM WAGES PAYABLE- 
 
34.1 Refer condition 58 of IAFW-2249. Govt of India, Min of labour (Deptt of labour and Employment) vide 
notification dated 28 Jan 2002 have fixed minimum rates of wages as upto dated from time to time for various 
categories of employees under the Minimum Wages Act, 1948.The contractor shall not pay wages lower than minimum 
wages including allowances as fixed under said notification as updated till the date of receipt of tender. Where in any 
area the minimum rates of wages are also fixed by state Government for employees in employment in the 
construction/maintenance of buildings/roads/ runways, the labour wages as fixed vide above said updated Notification 
of Ministry of Labour or respective state  Government whichever is higher in respect of these areas shall be deemed  
minimum rates of wages payable under this contract and the contractor shall not pay lower than this minimum rates of 
wages.  
 
34.2 Contractor's attention is also drawn, amongst other things to the 'explanations' to the schedule of minimum 
wages referred to above. 
 
34.3 The fair wages referred to in condition 58 of IAFW-2249 will be deemed to be the same as the minimum wages, 
referred to above as upto dated from time to time. 
 
34.4 The contractor shall have no claim whatsoever, if on account of local factor and/or regulations, he is required to 
pay the wages in excess of minimum wages as described above during the execution of work. 
 
34.5 Schedule of min wages has not been enclosed alongwith tender documents. However, contractor shall be 
deemed to have verified the minimum wages payable as on the last due date of receipt of tender. 
 
35. SITE CLEARANCE  
 
35.1 Irrespective of what is mentioned in special conditions or anywhere in this contract, penal recovery rates for 
non clearance of site after completion of works, to the entire satisfaction of the Engineer-in-charge’s, will be as under :- 
 

(i) Non clearance of Debris  :  Rs 100.00 per cum per week 
(ii) Non repairing of road  :  Rs 50.00   per RM per week 
(Cut for laying water supply or electric line) 

 
36. TESTING OF MATERIALS 
 
36.1 The cost of testing of materials as listed in Appendix ‘A’ except material issued under Schedule ‘B’ shall be 
borne by the contractor. 
 
36.2 Rates given under Col 7 of Appendix ‘A’ shall be for per lot of samples. 
 
36.3 A level tests for works costing 100 Lakhs : The contractor may set up site laboratory at his option for works 
costing 100 lakhs and above.  The other stipulations will be same as specified in proceeding para.  However, in case the 
contractor has not set up the site laboratory and tests are carried out in zonal or any other laboratory approved/set up 
by GE, a the recovery shall be made at rates given in Appendix ‘A’ for tests carried out in zonal lab or otherwise as per 
actual rates in case the tests are carried out in other labs.  Testing charges will be deducted from the RARs irrespective 
of the test result for such tests. 
 
36.4 B&C level tests: For tests of ‘B’ and ‘C’ level as indicated in Appendix ‘A’ charges for the same shall be borne by 
the contractor at the rates indicated in Appendix ‘A’, only if the test results disclose that materials are not conformity 
with provisions of the contract. However, if the tests results disclose that materials are in-conformity with the provisions 
of the contract, no recovery shall be effected from the contractor. 
 
36.5 The recoveries on account of testing charges wherever applicable shall be effected from the running account 
payments due to the contractor payable after completion of the respective test or whenever the test is due whichever is 
earlier.   
  
37 FEES CHARGEBALE BY POLICE AUTHORITIES FOR VERIFICATION OF ANTECEDENTS 
 
37.1  Verification of antecedents of Proprietor/Partners/Directors of the firm in connection with issue of tender and 
of Enlistment shall be Govt. responsibility and accordingly payment to police authorities towards verification of 
antecedents shall be borne by Govt. 

Contd… 

 
 
 
 



 
 
CA NO.CWE/TENGA/          OF 2026-27                                                                  SERIAL PAGE NO  :86 
 
37.2 Verification of antecedents of Contractor’s representatives/labour deployed at site in connection   with 
execution of work under the contract, as per security requirement of User Unit/Installation shall be the responsibility of 
the contractor and all expenses in connection with verification of antecedents by Police Authority/Security Agency shall 
be borne by the contractor.   
 
38.  VALIDITY OF TENDER 
 
38.1  The tender shall remain open for acceptance for a period of 60 (Sixty days) from bid submission end date as 
mention in web site. For the purpose of calculating this period, the day on which the tenders are due to be submitted 
shall be excluded. 
 
39.  CPM NET WORK DIAGRAM 
 
39.1  The time and progress chart to be prepared as per condition 11 of General Conditions of Contracts(IAFW-2249) 
shall consist of detailed network analysis and a time schedule. The critical path network shall be drawn jointly by the GE 
and the contractor soon after acceptance of tender. The time scheduling of the activities shall be done by the contractor 
so as to finish the work within the stipulated time. On completion of the time schedule a firm calendar date schedule 
shall be prepared and submitted by the contractor to the GE who shall approve it after due scrutiny. The schedule shall 
be submitted in four copies within two weeks from the date of handing over the site. In case the contractor fails, to 
submit the CPM network diagram, the network prepared by the GE shall be binding on him. 
 
39.2  During the currency of the work, the contractor is expected to adhere to the time schedule and this adherence 
shall be a part of his/their performance under the contract. During the execution of the work, the contractor is expected 
to participate in the reviews and updating of the network undertaken by the GE. These reviews may be undertaken at 
the discretion of the GE, either as a periodic appraisal measure or when the quantum of work ordered on the contractor 
is substantially changed through deviation orders or otherwise. Any revision of the time schedule as a result of the 
review, shall be submitted within a week by the contractor to the GE for his approval after due scrutiny. 
 
39.3  The contractor shall adhere to the revised time schedule thereafter. In case of contractor disagreeing with 
revised schedule, the same shall be referred to the For Accepting Officer whose decision shall be final, conclusive and 
binding. GE's approval to the revised schedule resulting in a completion date beyond the stipulated date of completion 
shall not automatically amount to a grant of extension of time. Extension of time shall be considered and decided by the 
appropriate authority mentioned in condition 11 of IAFW-2249 and separately regulated. 
 
39.4  Contractor is expected to mobilize and employ sufficient resources to achieve the detailed schedule within the 
broad frame work of the accepted methods of working and safety. 
 
39.5  No additional payment will be made to contractor for any multiple shift work or other incentive methods 
contemplated by him in his work schedule, even though the time schedule is approved by the department. 
 
 
40.  RELEASE OF ADDITIONAL SECURITY DEPOSIT. 
 
40.1  Refer Conditions 22 and 68 of IAFW-2249.17.2 The contractor, in case he has to deposit additional security for 
the contract, is advised to deposit the additional security in two equal parts so as to facilitate its release in accordance 
with condition 68 of IAFW-2249. 
 
41. SITE FOR EXECUTION WORK 
 
41.1  Site for execution of work shall be available as soon as the work is commenced on the date as mentioned in 
the Work Order No 1. However, in case due to unavoidable circumstances it is not possible to make the entire sites 
available on the date of the commencement, the contractor shall have to arrange his programme accordingly. No claim 
whatsoever for not getting the entire site on the date of commencement of work & for giving the site gradually shall be 
tenable. 
 
42.  RECOVERY CHARGES FOR TESTING OF MATERIALS 
 
42.1  Where testing of contractor's materials is carried out in zonal/National test house/SEMT wing/Engineering 
college by the department, the contractor shall be liable to pay the testing charges as stated in Appendix `A' to 
particular specifications and shall be recovered from the contractor's running payment/final bill as the case may be. 
 
43.  SAFETY PRECAUTION 
 
43.1  The contractor shall take every/precaution to control traffic on road keeping danger boards, necessary lighting 
arrangements, fencing and watchman to avoid any damage. In case due to excavation or others the road is to be 
blocked the contractor shall, without any extra cost to the Govt. provide separate bypass so that normal traffic is not 
disturb. 
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43.2  Any damages to the existing road/building etc, shall be made good by the contractor with the same 
specifications as per existing work, without any extra cost to the Govt. In the event of contractor not fully complying 
with the above provisions to the satisfaction of the GE, the GE may provide the same for which the expenses incurred 
shall be recovered from the contractor. 
 

44.  REIMBURSEMENT/REFUND ON VARIATION IN PRICES 
 

44.1  Ref condition of 63 of IAFW-2249 
 

45.  RETENTION MONEY/COMPENSATION FORDELAY 
 

45.1  Refer condition 64 of IAFW-2249 (Advances on account) and Condition 50 of IAFW-2249(Compensation for 
Delay). 
 

45.2  For the purpose of calculating retention money and liquidated damages under condition 64 ofIAFW-2249 and 
compensation for delay in completion of work under condition 50 of IAFW-2249,the value of contract as revised by 
above mentioned price variation under modified condition 63 of IAFW -2249 shall be taken into account. 
 

46.  OFFICIAL SECRET ACT 
 

46.1  Refer Condition 24 of General Condition of Contract IAFW-2249. The contractors attention is invited to Indian 
Official Secret Act 1923 (xxx of 1923) particularly Sec 5 thereof. The contractors shall be bound by the provision of this 
Act. 
 

47.  DAMAGE TO EXISTING STRUCTURE/BUILDING 
 

47.1  Any damage caused to the existing structure during the execution of work shall be made good by the 
contractor at his own cost and the site of work left clean and tidy on completion. Rectifications/making good etc. shall 
conform to the standard of materials originally used in the work and finished work shall match with existing work in all 
respects to the entire satisfaction of the GE. In case of any dispute on this account the matter shall be referred to the 
CE whose decision in writing shall be final, conclusive and binding. 
 

48.  ROCK MET IN EXCAVATIONS 
 

48.1  If during excavation, rock is met with GE shall be informed of this in writing by the contractor. The nature/type 
of rock met with shall be decided by the GE, whose decision is final and binding. If the nature of rock met with is `Hard 
Rock' the same shall be priced and paid as excavation in hard rock at the rates as applicable to this contract. Hard rock 
obtained from excavation shall be properly stacked, measured and recorded in measurement book and will be the 
property of the Contractor. Credit at the rate of Rs 500.00 per cubic metre of hard rock obtained shall be recovered 
from the contractor. The measurement shall be signed by Engineer-in-charge and contractor. Hard rock obtained thus 
can be reused in the execution under this contract subject to fulfillment of requisite specification specified here-in-after 
and after written approval of Garrison Engineer. 
 

49.  FEMALE LABOUR 
 

49.1  If the contractor desires to employ female labour on works to be carried out inside the area of a Factory, 
Depot, Park etc and a female searcher is not borne on the authorised strength of the Factory, Depot, Park etc, at the 
time of submission of the tender, he shall be deemed to have allowed in his tender for pay and allowances etc. for a 
Female Searcher (Class (IV) servant/GP `D' servant)calculated for the period, female labour is employed by him inside 
that area. If more than one contractor has/have to employ female searcher in addition to the authorised strength of the 
Factory, depot, park etc the salary and allowances paid to additional female searcher(s) shall be distributed on an 
equitable basis between the contractors employing female labour taking into consideration the value and period of 
completion of their contracts. The GE`s decision in regard to the amount recoverable on this account from any 
contractor shall be final and binding. 
 
50. RE-IMBURSEMENT/REFUND ON VARIATION IN “TAXES DIRECTLY RELATED TO CONTRACT VALUE 
 

(a)  The rates quoted by the contractor shall be deemed to be inclusive of all taxes/cessesviz GST, Central 
& State Govt GST on works contracts, duties, Royalities, Octroi& other levies payable under the respective 
statutes. No other levies, and/or imposition/abolition of any new/existing taxes/cesses, duties, Royalities, 
Octroi& other levies shall be made except as provided in para (b) here-in-below. 

(b)  (i) The taxes/cesses which are levied by Govt at certain percentages rates of contract sum/Amount 
shall be termed as “taxes directly related to contract value” such as GST, Central & State Govt GST on works 
contracts , Labour welfare cess/tax and like as applicable but excluding Income Tax. The tendered rates shall 
be deemed to be inclusive of all “taxes directly related to contract value” with existing percentage rates as 
prevailing on last due date for receipt of tenders. Any increase in percentage rates of “taxes directly related to 
contract value” with reference to prevailing rates on last due date for receipt of tenders shall be reimbursed to 
the contractor and any decrease in percentage rate of “taxes directly related to contract value” with reference 
to prevailing rates on last due date for receipt of tenders shall be refunded by the contractor to the 
Govt/deducted by Govt from any payment due to the contractor. Similarly imposition of any new “taxes directly 
related to contract value” after the last due date for receipt of tenders shall be reimbursed to the contractor 
and abolition of any “taxes directly related to contract value” prevailing on last due date for receipt of tenders 
shall be refunded by the contractor to the Govt/deducted by the Govt from the payments due to the contractor. 
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(ii)  The contractor shall, within a reasonable time of his becoming aware of variation in 
percentage rates and/or imposition of any further “taxes directly related to contract values”, give 
written notice thereof to the GE stating that the same is given pursuant to this Special Condition, 
together with all information relating thereto which he may be in a position to supply. The contractor 
shall submit the other documentary proof/information as the GE may required. 

 
 
(iii)  The contractor shall, for the purpose of this condition keep such books of account and other 
documents as are necessary and shall allow inspection of the same by a duly authorised 
representative of Govt, and shall further, at the request of the GE furnish, verified in such a manner 
as the GE may require, any documents so kept and such other information as the GE may require. 
 
(iv)  Reimbursement for increase in percentage rates/imposition of  “taxes directly related to 
contract value” shall be made only if the contractor necessarily & properly pay additional “taxes 
directly related to contract value” to the Govt, without getting the same adjusted against any other 
tax liability or without getting the same refunded from the concerned Govt Authority and submits 
documentary proof for the same as the GE may require 

 
51. OUTPUT OF ROAD ROLLER 
 
51.1  Refer condition 15 of IAFW - 2249. 
 
51.2  Where road roller(s) is/are hired by the Department to contractors, a log book for each road roller shall be 
maintainedby the Department for recording hours of working of the road roller. In case, however, when the contractor 
shall arrangeroad rollers from sources other than the Department. A log book for each road roller shall be maintained by 
him for recordinghours of working of the road roller. Entries in the log book shall be signed by the Contractor or his 
authorised representativeand by the Engineer-in-Charge. 
 
51.3  To ensure proper consolidation, roller must work for at least the number of days assessed, on the basis of 
outputgiven hereinafter. If the roller has not worked for the number of days so assessed, recovery shall be effected 
from thecontractor for the number of days falling short of the days assessed on the basis of output stipulated. The 
recovery shallbe effected as under :- 
 

(a)  Where road roller is hired out only by the department to the contractor : at rates given in Schedule 
‘C’. 

(b)  Where road roller is hired by the contractor only from sources other than the department ; 
@Rs.1400/- perworking day of 8 hours for 8 to 10 tonne roller. 

 
(c)  Where road roller is hired by the contractor from the department and also from sources other than the 

department ; at higher of the two rates given in Schedule ‘C’ of the contract and para- (b) above. 
 
51.4  The above provision shall not, however, absolve the contractor of his responsibility of properly consolidating 
surfacesas required under the provisions of the contract. 
 
51.5  Output of Road Roller per day of Eight hours work of power roller (8 ton to 12 tonne). 
 

(i)  Consolidation of formation surfaces / sub grade :  1850 SqMetres. 
 
(ii)  Consolidation of stone soling    :  518 SqMetres. 
22 to 23 cm thick with 8 to 10 tonne roller. 
 
(iii)  -do- but 15 cm thick.     :  800 SqMetres. 
 
(iv)  Consolidation of water bound macadam (stone metal) : 372 SqMetres 

/WBM 7.5 cm consolidated spread thickness including 
spreading and consolidation with binding material. 
 

(v)  -do- but 10 cm consolidated thickness   :  279 SqMetres. 
 

      (vi)        -do- but 11 cm consolidated thickness   :  248 SqMetres. 

 
(vii)  Consolidation of single coat surface dressing  :  774 SqMetres. 
 
(viii)  Consolidation of two coats surface dressing.   :  558 SqMetres. 
 
(ix)  Consolidation of 4 cm thick premixed carpet including : 312 SqMetres. 
seal coat. 
 
(x)  Consolidation of 3 cm thick premixed carpet  :  446 SqMetres including seal coat 

Contd… 
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(xi) Consolidation of 2.5 cm thick premixed carpet including  :  595 SqMetres. 
Seal coat. 
 
(xii)  Consolidation of 2 cm thick premixed carpet including : 744 SqMetres 
Seal coat. 
 
(xiii)  Consolidation of bituminous mixture, 2 parts of  :  372 SqMetres 
broken stone metal and one part of sand bitumen 
Consolidated thickness 4 cms. 
 
(xiv) Consolidation of 15 cm thick earth berms.   :  1800 SqMetres 

 
(xv)  Consolidation of 150 mm thick broken stone base. :   500 SqMetres. 
 
(xvi)  Premix macadam 5 cm thick   :   500 SqMetres. 
 
(xvii)  Wherever output of road roller (Ex: Tandem vibratory roller) is not specified, the same shall be 

decided by GE by making trial for achieving proper compaction in respective items. 
 
 
52.  DEFECT LIABILITY PERIOD : 
 
52.1 In this connection please refer condition 46 of IAFW-2249 (General Conditions of Contracts). 
 

53. PAYMENT OF WAGES TO WORKMEN :-   

53.1 Tenderer shall submit proof of payment of wages to Labours engaged by him as per Govt policy issued time to 
time to GE as and when asked by GE.  No payments to contractors/ firms will be made unless proof of payment of 
wages to the workmen is submitted by the contractors/ firms. In case payments are made in current coin or currency 
notes, certificate will be submitted by the contractors/ firms alongwith undertaking by the concerned workmen asking 
for payment other than by cheque or by crediting in the bank account of the employee/ workman.  
 
 

54. EPF 
 
54.1 Tenderer shall have Provident Fund Code Number and  that  he shall ensure compliance of the EPF & MP Act 
1952  and also by the sub-contractor, if any engaged by  him in this work.  The contractor shall provide copy of EPF 
registration to GE as and when demanded.  
 
55. HANDING OVER OF SITE 
 
55.1 Site for execution of work will be available as soon as the work is awarded. In case it is not possible to make 
the entire site available on the award of work, the contractor will have to arrange his working programme accordingly. 
No claim whatsoever, for not giving entire site on award of work and forgiving site gradually, will be tenable. 
 
 
 
 
__________________ 
Signature of contractor 
Dated: 

ACWE (Contracts) 
For Accepting Officer 

   


