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DETAILED NOTICE INVITING e-TENDER 
 
 
 

NAME OF WORK: FDR of various roads within the jurisdiction of PWD(R&B) 
Sub-Division No-I, Udaipur Goamti Tripura  during the year 2026-27/SH:- 
Patch repairing, Land slide clearance, Pallasiding, gunny bags filling, brick 
soling, Wire Crates etc. (Group-2). 
 
 
 
 
 
 
 
 
 
 
 

D’NIe-T No.: 04/DNIT/EE/PWD/UDP/R/2026-27. 
  

 
 
 
 
 
 
 
 
 
 
 

(Participation through e-tender only) 
 

Visit: https://tripuratenders.gov.in 
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NAME OF WORK: FDR of various roads within the jurisdiction of PWD(R&B) 
Sub-Division No-I, Udaipur Goamti Tripura  during the year 2026-27/SH:- 
Patch repairing, Land slide clearance, Pallasiding, gunny bags filling, brick 
soling, Wire Crates etc. (Group-2). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

D’NIeT No.: 04/DNIT/EE/PWD/UDP/R/2026-27 

 

 

DETAILED NOTICE INVITING e-TENDER FOR AN AMOUNT OF Rs. 24,25,895.00 (RUPEES TWENTY 
FOUR  LAKH TWENTY FIVE THOUSAND EIGHT HUNDRED NINETY FIVE) ONLY IS HEREBY APPROVED 

 

    
Executive Engineer 

PWD(R&B), Udaipur Division 
Udaipur, Gomati Tripura 
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GENERAL GUIDELINES 
 

1. This book of “Standard Bid Document for PWD, Tripura-2025 for Single Bid Tendering 
System” is applicable to both types of tenders i.e. “Percentage rate tenders and Item rate 
tenders”. Accordingly, alternative provisions are given in Para No. 21 of the SECTION-2: 
Instructions to Bidders & Eligibility Criteria, Para No. 1.7 of the SECTION-3: Submission, 
Evaluation of Bid & Award of Contract and Para No. 4 & 6 of the ‘General Rules and 
Directions’ of this book. The appropriate alternatives will be applicable in specific cases 
depending on whether this is used for percentage rate tender (Tripura PWD -7) or item rate 
tender (Tripura PWD -8). 

2. DNIeT, Tripura PWD Form-6, Instructions to Bidders & Eligibility Criteria, Submission, 
Evaluation of Bid & Award of Contract, Tripura PWD -7/8, General Conditions of Contract, 
Appendices, Schedules- A to F, Additional/Special Conditions/Specifications and Drawings 
and, proforma for Annexures [for information and guidance] will be uploaded in the e-
procurement portal (i.e. https://tripuratenders.gov.in) for viewing & downloading by the 
intending bidders. All the documents shall form a part of the agreement to be drawn and 
signed by both parties after acceptance of tender. 

3. All blanks are confined to Notice Inviting e-Tender (NIeT), Tripura PWD Form - 6 and 
Schedules - A to F. 

4. Tender Inviting Authority (TIA) shall fill up all the blanks (or, strike out/include the 
unrelated/related words respectively, as the case may be) in Tripura PWD Form - 6 and in 
Schedules- B to F before approval and uploading of Tender documents. TIA/Executive 
Engineers shall take special care regarding the inclusion of the Schedules- B to F in correct 
form before it is ready for agreement. 

5. The intending bidders shall write their name and quote their percentage/item rates (in 
figures only) in Schedule-A of uploaded BOQ Sheet (in Macro Enabled Excel format) in e-
procurement portal. 

6. The proforma for Annexures and Schedules- A to F are only for information and guidance. 
These are not to be filled in the Standard Form. The Schedules with all blanks, duly filled, 
shall be uploaded to the e-procurement portal. 

7. Time Limit for Publicity of Tenders: 

7.1 Time for publicity: The following time limits between the date of publication of 
tender on website and the date of receipt of the tenders are desirable. 

 

(a) 7 (seven) days in the case of works with estimated cost put to tender up to    
`.2.00 crore.  
 

(b) 14 (fourteen) days in the case of works with estimated cost put to tender 
more than `.2.00 crore (for single bid tendering system) subject to the 

condition that a period of 7 (seven) days shall be provided for bid submission 
following the issuance of any clarifications or modifications to the bid 
document, including those arising from the pre-bid meeting. 
 

(c) 21(twenty one) days for tenders in two bid tendering system subject to the 
condition that a period of 7 (seven) days shall be provided for bid submission 
following the issuance of any clarifications or modifications to the bid 
document, including those arising from the pre-bid meeting.  

 

7.2 The time limits mentioned above are exclusive of date of publication but inclusive 
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of last date of receipt of tender. 

7.3 These time limits may be altered by the NIT approving authority, with recorded 
reasons keeping in view the exigencies and complexity of the work. However, the 
publicity period even for short notice tenders shall not be less than 3 (three) days. 

7.4 Any corrigendum or amendment, if necessary, must be issued at least 3(three) days 
before the last date for submission of tenders. To allow prospective bidders 
sufficient time to consider these changes in their bid preparation, the Tender 
Inviting Authority shall extend the submission and opening dates by a minimum of 
7(seven) days. However, if an extension is required for reasons other than 
amendments or clarifications, the extension period may be less than 7(seven) days. 

 

7.5 If the banks are closed on the last date of submission of tenders, the date shall be 
postponed to next working day. 

7.6 Additionally, there is no bar to issuing advertisement in any newspaper, but 
confirmation of publication of advertisement in the newspaper is not mandatory for 
finalizing the tender. 

8. Bid Fee:  

8.1 The Bid Fee to be paid electronically over the online payment facility provided in the 
e-procurement portal any time after start date of bid submission and before bid 
submission end date using Net Banking facility by the bidders, is Non-Refundable 
(except in case of cancellation of tender before opening of bid, Bid Fee is Refundable) 
and to be deposited to the Government account automatically as revenue. Payment 
of Bid Fee is mandatory. 

8.2 Amount of Bid Fee: 

(a) `1000 [estimated cost put to tender upto `50 Lakh] 

(b) `4000 [estimated cost put to tender above  `50 Lakh – upto  `150 Lakh] 

(c) `8000 [estimated cost put to tender above  `150 Lakh – upto  `600 Lakh] 

(d) `10000 [estimated cost put to tender above  `600 Lakh – upto  `1000 Lakh] 

(e) `15000 [estimated cost put to tender above  `1000 Lakh – upto  `2000 Lakh] 

(f) `20000 [estimated cost put to tender above  `2000 Lakh] 
 

9. Earnest Money Deposit (EMD): 
 

9.1 The amount of Earnest Money Deposit (EMD) is equivalent to @ 2% (two percent) of 
the estimated cost put to tender. Payment of Earnest Money is mandatory.  

9.2 The Earnest Money Deposit (EMD) shall be submitted through one of the following 
methods: 

 Online Payment Facility: Through the e-procurement portal. 
 Electronic Bank Guarantee (e-BG): Issued by National E-Governance Services 

Limited (NeSL). 
 

9.3 DELETED 

9.4 DELETED 

9.5 DELETED 
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9.6 DELETED: 
 

 

9.7 Validity of Earnest Money Deposit: 

 The full amount of the EMD, submitted through any of the accepted payment 
instruments, must remain valid for a period of at least 45(forty-five) days 
beyond the bid validity period specified in the tender document. 

 

10. MSMEs registered under the Udyam Registration or with NSIC are exempted from 
payment of bid fee & EMD for supply of goods and services only. 

11. Bid Validity:  

11.1 Single bid Tendering system:  90(ninety) days from the due date of opening of 
bid.  

11.2 Two bid Tendering system: 120 (one hundred twenty) days from the due date 
of opening of technical bid.  

12. Pre-bid Conference: Pre-Bid Conference/Meeting (conducted both online and offline) will 
be held to clarify any doubts that prospective bidders may have regarding the contract 
conditions, specifications, or any other aspects of the tender. 

12.1 Generally, in case of tenders wherever felt necessary, a suitable provision may be 
kept by the Tender Inviting Authority (TIA) for inviting the bidders or their official 
representatives to attend online/offline pre-bid conference/meeting at a specified 
place and time (as mentioned in NIT), for clarifying issues and clearing doubts, if 
any, about the specifications/ Terms of Reference and other allied technical/ 
commercial details of the work, services, plant, equipment and machinery etc. 

12.2 The approved ‘minutes of meeting’, shall be uploaded in the e-procurement portal 
(by TIA) under “Pre-bid Meeting” menu.  

12.3 If no queries are received, whether or not bidders are present at the pre-bid 
meeting, the Tender Inviting Authority (TIA) shall upload the minutes of the 
meeting stating 'NIL Queries' in the e-procurement portal under the 'Pre-Bid 
Meeting' menu. 

12.4 The approved ‘minutes of meeting’ of the pre-bid conference/meeting shall form 
part of tender document.  

12.5 Date of pre-bid conference/ meeting should be at least 10 (ten) days before the 
last date of online submission of bids. 

13. If the Tender Inviting Authority (TIA) decides to forfeit the Earnest Money Deposit (EMD) 
of any bidder through the e-procurement portal, the forfeiture option must be invoked 
for that bidder on the same day of the tender's rejection or cancellation—specifically 
within banking hours on a working day. Failure to initiate forfeiture within this period 
will result in the automatic refund of the Earnest Money to the bidder's account by the e-
procurement portal 

14. The Procuring Entity reserves the right, at its sole discretion, to modify the tendering 
procedure or eligibility criteria, including changing the bidding system from Single Bid 
to Two Bid, or vice versa, as deemed necessary for the specific requirements or 
exigencies of a specialized project or particular procurement.  
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DISCLAIMER 
The information contained in this Bid document provided to the bidder, by or on  behalf 
of Public Works Department, Government of Tripura or any of its employees, is provided to  
the bidder(s) on the terms and conditions set  out in this  Bid  document  and all  other 
terms  and  conditions subject to which such information is provided. 
 

The   purpose   of   this   Bid   document   is   to   provide   the   bidder   with information   to 
assist   the formulation of their proposals. This Bid document does not purport to contain all 
the information each bidder may require. This Bid document may not be appropriate for all  
persons, and it is not possible  for  PWD, Tripura,  its  employees  to  consider  the  business/  
investment objectives,  financial  situation  and  particular  needs  of  each  bidder  who  reads  
or   uses  this  Bid document.  Each  bidder  should  contact  its  own  investigations  and  
analysis  and   should check the accuracy, reliability and completeness of the information in 
this Bid document  and where necessary, obtain independent advice from appropriate sources. 
PWD, Tripura, its employees make no  representation  or  warranty  and  shall  incur  no  
liability  under   any  law,  statute,  rules  or regulations as to the accuracy, reliability or 
completeness of the Bid  document. 

Definitions: 
 

1. “Employer/Principal”: Engineer-in-Charge of the work.  

2. “Owner”: …*………………., Government of  Tripura; [For deposit works only] 

3. “Bid” (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) 
means an offer to supply goods, services or execution of works made in accordance with 
the terms and conditions set out in a document inviting such offers; 

4. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any eligible person or firm or company, including a consortium (that is 
an association of several persons, or firms or companies), participating in a procurement 
process with a procuring entity; 

5. "Appropriate Class" shall mean any individual, firm, or company duly enlisted with the 
competent authority, possessing the requisite tendering limit as prescribed by the 
enlistment issuing authority, and thereby eligible to participate in the procurement 
process; 

6. "Appropriate Category" shall refer to the specific class of work or nature of project for 
which a Contractor is qualified and authorized to execute, as per the enlistment issued 
by the competent authority; 

7. "Works" refer to any activity, sufficient in itself to fulfil an economic or technical function, 
involving construction, fabrication, repair, overhaul, renovation, decoration, installation, 
erection, excavation, dredging, and so on, which make use of a combination of one or 
more of engineering design, architectural design, material and technology, labour, 
machinery and equipment. Supply of some materials or certain services may be incidental 
or consequential to and part of such works. The term “Works” includes (i) civil works for 
the purposes of roads, railway, airports, shipping-ports, bridges, buildings, irrigation 
systems, water supply, sewerage facilities, dams, tunnels and earthworks; and so on, and 
(ii) mechanical and electrical works involving fabrication, installation, erection, repair and 
maintenance of a mechanical or electrical nature relating to machinery and plants. 

8. “Bid Opener(s)” means Engineering officers or Divisional Accounts Officers or any 
officials who are nominated/selected by the TIA at the time of tender creation for 
opening/decryption of technical & financial bid in e-procurement portal; 

9. “e-Procurement” means the use of information and communication technology (specially 
the internet) by the procuring entity in conducting its procurement processes with 
bidders for the acquisition of goods (supplies), works and services with the aim of open, 
non-discriminatory and efficient procurement through transparent procedures; 



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 9 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

10. “Notice Inviting e-Tender (NIeT)” (including the term ‘Invitation to bid’ or ‘request for 
proposals’ in certain contexts) means a document and any amendment thereto published 
or notified by the procuring entity, which informs the potential bidders that it intends to 
procure goods, services and/ or works; 

11. “DNIeT Approving Authority” means Engineering Officer who approves the NIT as per 
latest Delegation of Financial Power Rules, Tripura (DFPRT) and general guidelines of the 
department in force; 

12. “Procurement Process” means the process of procurement extending from the 
assessment of need; issue of invitation to pre-qualify or to enlist or to bid, as the case 
may be; the award of the procurement contract; execution of contract till closure of the 
contract; 

13. “Procuring Entity (including Procuring Authority or Employer)” means any Department of 
the State Government or a unit thereof or its attached or subordinate office to which 
powers of procurement have been delegated; 

14. “Standard Bid Document (SBD)” (including the term ‘tender (enquiry) documents’ in 
certain contexts) means a document issued by the procuring entity, including any 
amendment thereto, that sets out the terms and conditions of the given procurement and 
includes the invitation to bid. A Standard (Model) Bidding Document is the standardized 
template to be used for preparing Bidding Documents after making suitable changes for 
specific procurement; 

15. “Tender Accepting Authority (TAA)” means Engineering Officer or Administrative 
Department, who accept the Tender as per latest Delegation of Financial Power Rules, 
Tripura (DFPRT) in force; 

16. “Tender Evaluation Committee (TEC)” means a committee constituted by the department 
for evaluating technical & financial bid; shall decide the responsiveness of bidder (in case 
of technical bid); and shall decide the reasonableness of quoted rate & recommend the 
bid rank (in case of financial bid) to TAA;  

17. “Tender Inviting Authority (TIA)” means Engineering officer who shall invites NIT, create 
& publish bid, upload document related to pre-bid conference/meeting& bidder’s 
clarification, open & prepare comparative statement of technical & financial bid and 
upload documents related to technical/financial bid evaluation & Award of Contract in e-
procurement portal with the help of Bid Openers. TIA shall also write & send official letter 
to bidder for submission of shortfall document and other documents as required as per 
tender/bid document; 

18. “Contractor/ Agency”: The Bidder whose bid will be accepted by the Employer for award 
of the work as per Tripura PWD – 7/8 and shall include such successful Bidder's legal 
representatives, successors and permitted assignees; 

19. “Online”: Any action, process, or transaction carried out through the designated e-
procurement portal shall be deemed as an "Online" activity. This includes, but is not 
limited to, the submission of Price Bids, which must be completed strictly via the 
prescribed e-procurement portal in accordance with the applicable guidelines and 
procedures; 

20. “Offline”: Any action, process, or transaction executed outside the e-procurement portal, 
utilizing conventional means such as physical documents, in-person submissions, or any 
other non-digital methods, shall be deemed as an "Offline" activity, subject to 
compliance with the applicable rules and procedures governing such methods.  

21. “e-Tender”: Tender in which one can participate online by means of logging in to the 
required website; 

22. “Digital Signature”: Any electronic document, which contains encrypted message digest 
using hash algorithm and Tenders public key is known as Digitally Signed Documents 
and the process of generating such document is called digitally signing it;  

23. “Scanned Copy”: Electronic Copy of any document generated using a Scanner;  
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24. “System”: Means the computer which hosts the website (https://tripuratenders.gov.in) 
where bidders can participate in the tendering process online; 

25. “Upload”: The process of transferring electronic document from bidder’s computer 
using internet connection to the website is called uploading;  

26. “Approved / Approval”: Means approval in writing;  

27. “Construction Plant”: Means all equipment, appliances or things of whatsoever nature 
required for the execution, completion or maintenance of the work or temporary works 
but does not include materials or other things intended to form or forming part of 
permanent work;  

28. “Contract”: Means the instructions and information for bidders, general and special 
conditions, specifications, drawings, tender (including schedules of quantities & tender 
prices), the formal agreement and all addenda and attachments related to the above.  

29. “Drawings”: Means the drawings referred to in the specifications, any modifications of 
such drawings approved in writing by the Project authority and such other drawings as 
may from time to time be furnished or approved in writing by the Engineer-in-Charge;  

30. “Engineer-in-Charge”: Means the Executive Engineer - in charge of the work, specified 
parts of the work under the contract or such other Engineer to whom the Engineer-in-
Charge may have delegated certain duties, acting separately within the scope of the 
particular duties entrusted to them. It is however, to be distinctly understood that, no 
delegation of powers shall be made to such Officers, except in respect of supervision to 
ensure compliance of the contract conditions;  

31. “Contract Price”: Means the agreed amount stated in the Contract Agreement for 
execution and completion of the works and the remedying of any defects, and includes 
adjustments (if any) in accordance with the contract; 

32. “Agency’s Equipment”: Means all apparatus, machinery, vehicles and other things 
required & brought to site by the agency, for the execution and completion of the works 
and the remedying of any defects. However, Agency’s Equipment excludes Temporary 
works, Employer’s equipment (if any) plant, materials and any other things intended to 
form or forming part of the permanent works;  

33. “Goods”: Means Agency’s Equipment, Materials, Plant and Temporary Works, or any of 
them as appropriate;  

34. “Materials”: Means things of all kinds (other than Plant) intended to form or forming 
part of the Permanent Works, including the supply of materials (if any) to be supplied 
by the Agency under the Contract;  

35. “Permanent Works”: Means the permanent works to be designed and executed by the 
Agency under the Contract;  

36. “I.S.S/ B.I.S”: Means Indian Standard specifications/ Bureau of Indian standard;  

37. “Month”: Means from the beginning of a given date of a calendar month to the end of 
preceding date of the next calendar month;  

38. “Week”: Means seven consecutive days;  

39. “Day”: Means a day of 24 hours from midnight to midnight; 

40. “Rupees (₹)”: Means Rupees of Indian Currency;  

41. “Site”: Means the lands and other places on, under, in or through which, the works are 
to be executed or carried out and any other lands or places provided by the Owner for 
the purposes of the contract together with such other places as may be specifically 
designated in the Contract or subsequently approved as forming part of the site; 

42. “Temporary Works”: Means all temporary works of every kind required for performance 
of the Contract; 

43. “Country”: Means the Country in which the site (or most of it) is located, where the 
Permanent Works are to be executed i.e. INDIA;  
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44. “Sub-Agency” shall mean the person named in the Contract for any part of the Works or 
any person to whom any part of the Contract has been sub-let by the Agency with the 
consent in writing of the Engineer-in-Charge and will include the legal representatives, 
successors and permitted assignees of such person;  

45. “Consulting Engineer”/”Consultant” shall mean any firm or person duly appointed as 
such from time to time by the Owner;  

46. “Specification” shall mean the Technical Specifications forming a part of the Contract 
and such other schedules and drawings as may be mutually agreed upon;  

47. “Inspector”/”Sub-Divisional Officer”/”Assistant Engineer”/”Junior Engineer” shall mean 
the Employer/Owner or any person nominated by the Employer/Owner from time to 
time, to inspect the equipment, stores or work under the Contract and/or the duly 
authorized representative of the Employer/Owner; 

48. “Letter of Acceptance” shall mean the official notice issued by the Employer notifying 
the Agency that his proposal has been accepted;  

49. “Letter for Commencement” shall mean the official notice issued by the Employer 
notifying the Agency for taking possession of work site and starting the work;  

 

50. “Date of Contract” shall mean the date on which both the parties have signed the 
Contract Agreement;  

 

51. “Writing” shall include any manuscript, type-written or printed statement, under or over 
signature and/ or seal as the case may be;  

52. When the words 'Approved', 'Subject to Approval', 'Satisfactory', 'Equal to', 'Proper' 
'Requested', 'As Directed', 'Where Directed', 'When Directed', 'Determined By', 'Accepted', 
'Permitted' or words and phrases of like import are used, the approval, judgment, 
direction etc. is understood to be function of the Owner/Engineer; 

53. “Defect Liability Period” shall mean the period during which the Agency shall remain 
liable for repair or replacement of any defective part of the Works performed under the 
Contract;  

54. Words importing the singular only shall also include the plural and vice-versa where the 
context so requires;  

55. Words importing “Person” shall include firms, companies, corporations and associations 
or bodies of individuals, whether incorporated or not;  

56. Terms and expressions not herein defined shall have the same meaning as are assigned 
to them in the Indian Sale of goods Act (1930), Arbitration & Conciliation Act 1996 with 
its amendment, failing that in the Indian Contract Act (1872) and failing that in the 
General Clauses Act (1897), CPWD Manual, IRC Standard Code of Practice, BIS, National 
Building Code.  
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GOVERNMENT OF TRIPURA 

PUBLIC WORKS DEPARTMENT  

PRESS NOTICE INVITING e-TENDER 

 
P’NIeT No.02/EE/UDP-DIVN/UDP/2025-26             Dated 27.02.2026 
 
 
The Executive Engineer, PWD(R&B), Udaipur Division, Udaipur Gomati District Tripura on 
behalf of the ‘Governor of Tripura’, invites online percentage/ item rate e-tender in single bid 
tendering system from the Central & State Public Sector undertaking/Enterprise and eligible 
Contractors/Firms/Private Ltd. Firm/Agencies of Appropriate Class & Category registered 
with any wing of State(s) PWD /CPWD /MES /Railway for the following work through e-
procurement portal: 
 
 
 

D’NIe-T No. 04/DNIT/EE/PWD/UDP/R/2026-27 

Name of Work: FDR of various roads within the jurisdiction 
of PWD(R&B) Sub-Division No-I, Udaipur 
Goamti Tripura  during the year 2026-
27/SH:- Patch repairing, Land slide 
clearance, Pallasiding, gunny bags filling, 
brick soling, Wire Crates etc. (Group-2). 

Estimated cost: Rs.24,25,895.00 

Time of Completion: 180 Days. 

Earnest Money: Rs. 48,518.00 

Last date and time of submission of bid: 07.05.2026 at 03.00 PM 

 
The bid forms and other details including online activities should be done in the e-
procurement portal https://tripuratenders.gov.in The press notice is also available on 
https://pwd.tripura.gov.in 

 
 
 

 

Executive Engineer 
PWD(R&B), Udaipur Division 

Udaipur, Gomati Tripura 
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Memo No F.TC/01/EE/UDP-DIVN/UDP/495-570                      Dated, Udaipur, the  27.04.2026 
               

1. The Director of Information and Cultural Affairs, Government of Tripura, Agartala 
for arranging publication of PNIeT in 3 (three) widely published Local newspapers 
[Enclo-6(six) copies].  

2. The Nodal Officer, I.T Application (PWD), O/O the Chief Engineer, PWD (R & B), Govt. 
of Tripura, Agartala, West Tripura for arranging publication of P’NIeT in website  
https://pwd.tripura.gov.in 

3. The Resident Commissioner, Tripura Bhawan, Kautilya Marg, Chanakyapuri, New 
Delhi – 21. 

4. The Joint Resident Commissioner, Tripura Bhawan, 1, Pretoria Street, Kolkata – 
700071. 

5. The Joint Resident Commissioner, Tripura Bhawan, Ajanta Path, Baishisthya Road, 
PO: Beltala, Guwahati – 781028. 

6-11. The Chief Engineer, Tripura, PWD(R&B) / PWD (Buildings) / PWD(WR) / PWD (DWS) 
/ PWD (NH) / PWD(PMGSY), Agartala, West Tripura. 

12-20. The Superintending Engineer, PWD(R&B), First Circle / Second Circle / Third Circle 
/ Fourth Circle / Fifth Circle/ Planning and Design Unit, PWD(R&B) / Project Unit, 
PWD(Buildings) / SQC, Tripura PWD(PMGSY)/ Monitoring Cell. 

21-22. The Addl. Chief Engineer, Planning and Design Unit, PWD(R&B) / Project Unit, 
PWD(Buildings). 

23-60. The Executive Engineer, Agartala Division No. I /III / V / Research, Investigation & 
Survey Division, Agartala / Capital Complex, Agartala / Medical College Division/ 
Store Division, Agartala / Santirbazar Division, Santirbazar/ Sonamura Division, 
Sonamura / Teliamura Division, Teliamura / Belonia Division, Belonia/ Jirania 
Division, Jirania / Udaipur Division, Udaipur/ Bisramganj Division, Bisramganj/ 
Bishalgarh Division, Bishalgarh/ Dharmanagar Division, Dharmanagar / Ambassa 
Division, Ambassa/Gandatwisa Division, Gandatwisa / Amarpur Division, Amarpur 
/Sabroom Division, Sabroom/ Khowai Division, Khowai/ Kanchanpur Division, 
Kanchanpur / Kailashahar Division, Kailashahar / Kumarghat Division, Kumarghat 
/ Mechanical Division, Agartala / Kamalpur Division, Kamalpur / Mohanpur 
Division, Mohanpur, Agartala/ Internal Electrification Division, PWD(R&B), 
Agartala/ Udaipur/Ambassa. 

61-68.  The District Magistrate, West / North / South / Dhalai / Unakoti / Khowai / 
Sepahijala / Gomati District, Tripura. 

69. The Sub-Divisional Officer. 

70. The Sub-Regional Employment Exchange.  

71-74. Divisional Accountant / Cashier / Notice Board / Office Copy.  

75. The Secretary, All Tripura Contractor(s) Association, Agartala. 

76. Contractor’s Association, Udaipur, Gomati Tripura. 

 
 

 
Executive Engineer 

PWD(R&B), Udaipur Division 
Udaipur, Gomati Tripura 
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LIST OF IMPORTANT DATES IN CONNECTION WITH THE TENDER FOR THE WORK 

(FORMING PART OF NIT AND TO BE POSTED IN e-PROCUREMENT PORTAL) 

1. Name of Work: FDR of various roads within the jurisdiction of PWD(R&B) Sub-Division 
No-I, Udaipur Goamti Tripura  during the year 2026-27/SH:- Patch repairing, Land 
slide clearance, Pallasiding, gunny bags filling, brick soling, Wire Crates etc. (Group-
2). 

1. Completion period for the work: 180 days.  

2. Date of Publishing of Bid:  
Date 28 Month 04 Year 2026 

Time14.00 Hours. 

3. 
Bidding Documents Downloading 
Start Date and Time:  

Date 28 Month 04 Year 2026 
Time14.00 Hours... 

4. 
Bidding Documents Downloading 
End Date and Time:  

Date 07 Month 05 Year 2026 
Time15.00 Hours. 

5. 
Seeking Clarification Start Date and 
Time:   

Date…*…..Month…*....Year 
Time…*…Hours. 

6. 
Seeking Clarification End Date and 
Time:   

Date…*…..Month…*…...Year 
Time…*…Hours. 

7. 
Date and Time of Pre-Bid Meeting / 
Conference: 

Date…*….. Month…*…...Year 

Time…*…Hours. 

8. Place of Pre-Bid Conference/ Meeting: 
Office of the 

…………………*…………………… 

9. Bid Submission Start Date and Time:  
Date 28 Month 04 Year 2026 

Time14.00 Hours. 

10. Bid Submission End Date and Time: 
Date 07 Month 04 Year 2026 

Time15.00 Hours. 

11. Date and Time of Opening Bid: 
Date 07 Month 04 Year 2026 

Time16.00 Hours.. 

12. Place of Opening Bid: 
Office of the Executive Engineer, PWD(R&B) 

Udaipur Division 

13. Last date of Bid Validity: Date …*…Month…*….Year. 

14. 
Officer inviting Bid/ Tender Inviting 
Authority (TIA):                                    

Office of the Executive Engineer, PWD(R&B) 
Udaipur Division 

 
Notes:-  

1. All the above-mentioned online activities should be done in the e-procurement portal 
https://tripuratenders.gov.in 

2. All the above-mentioned date & time are as per server clock date & time of e-
procurement portal https://tripuratenders.gov.in  

3. Strike out which is not required. 

 

 
Executive Engineer 

PWD(R&B), Udaipur Division 
Udaipur, Gomati Tripura  
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List of documents to be scanned and uploaded within the period of bid submission 

Sl. No. Description 

1. Earnest Money Deposit (EMD) for an amount ₹ 48,518.00 to be paid through 
electronically over the online payment facility provided in the e-procurement 
portal / “National E-Governance Services Limited (NeSL) Electronic Bank 
Guarantee (e-BG)”.  

2. Bid Fee for an amount ₹. 1000.00 to be paid electronically over the online 
payment facility provided in the e-procurement portal.  

3. Documents relating to the Enlistment order of the contractor of appropriate 
class & category. (To be scanned and  uploaded) 

4. Detail / Structure of the Organization in  the  prescribed format (To be filled up 
the relevant information, signed, scanned and  uploaded) (Appendix-“II”) 

5. In case of Company – Upload following DOCUMENTs:  
i) MOA &  AOA of the  Company 
ii) Registration Certificate of Company 
iii) Power of Attorney duly registered & notarized by Company (backed by 

resolution of Board of Directors) in favour of individual, signing the tender on 
behalf of Company including the authorization of DSC user. 
(To be scanned and  uploaded) 

6. In   case  of   Partnership  Firm  –  Upload  the   following  DOCUMENT  on e-
tender Portal: 

i) Self-attested copy of registered/notarized partnership deed. 
ii) Power of  Attorney duly authorizing one  or  more partners of  the  firm OR 

any  other person authorized by  all  the  partners to act  on  behalf of the  
firm to  submit & sign tenders including the authorization of DSC user 
(To be scanned and  uploaded) 

7. In case of Sole Proprietorship Firm - Notarized copy of Affidavit in support of 
proprietorship (To be scanned and uploaded). 

8. GST registration certificate of the state. Contractor who has not registered GST 
with Tripura State, have to submit the same within 30 (thirty) days from the date 
of issuing the “Letter of Commencement of Work”. The GSTIN should registered 
against the State Tripura for making any payment, otherwise no running account 
bill shall be paid to the contractor for the work. (To be scanned and  uploaded) 

9. Declaration by the  Bidder in  the  prescribed format (To be filled up the relevant 
information, signed, scanned and  uploaded) (Appendix-“III”) 

10. Undertaking by the Bidder [for Composite Bid only] (To be signed, scanned and  
uploaded) (Appendix-“IV”) 

11. Entire Bid document is  first to  be  downloaded from E-tender Portal (in PDF  
Format)  and    then,  to   be   uploaded  with  digital  signature  by   the Authorized 
Signatory of the  bidder as a proof of acceptance of all terms and conditions in 
the DNIT. 

12. All pages of all the Corrigendum/Addendum/Clarification etc. (if  any) are first to  
be  downloaded from e-tender Portal and  then to  be  uploaded with digital 
signature by  the  Authorized Signatory of the  bidder. (To be scanned and  
uploaded) 

13. Financial Bid   (Microsoft Excel file) to be   filled, saved and   uploaded in e-tender 
Portal i.e.  https://tripuratenders.gov.in  

 

IMPORTANT NOTES: 

 

1. Document Sl. No.  3  to  10  of  the  Check List  above should be  scanned and  uploaded 
at website in ‘Document Library’ of  the e-tender Portal https://tripuratenders.gov.in 
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through digital signature and  after that, attach all above DOCUMENT in particular 
tender. Bidders must complete Appendix-II, III, and IV with the required information 
as per the specified format, sign them, scan the signed documents, and upload them 
to the e-procurement portal. 
 

2. Similarly, the document mentioned at Sl. No. 11 & 12 of the  Check List  should first be 
downloaded from e-tender Portal (in  PDF Format) and  thereafter, upload them to e-
tender Portal, through digital signature in document library & after that, attach the same 
in particular tender. 
 

3. However, the bidder(s) must make payment against Sl. No. 2 of the check list 
electronically over the online payment facility provided in the e-procurement portal as 
Cost of Bid Document/Bid fee any time after start date of bid submission and before bid 
submission end date using Net Banking facility by the bidders, failing which, the offer 
of the tenderer would be summarily rejected. 
 

4. DELETED 
 

5. For Document Sl. No. 13 of the Check List, only the downloaded ‘Financial Bid’ file 
should be uploaded after filling, saving and digitally signed. Do not upload scanned copy 
of ‘Financial Bid’ in ‘Document Library’. The financial bid (after filling the rates) should 
neither be scanned & uploaded, nor, the hard copy of the same should be submitted to 
the office of the TIA. 

 
6. The bidder, whose bid has been accepted, will require to submit the following documents 

within the time period specified in ‘Schedule-F’ 
 

i) Programme Chart (Time and progress) 
 

ii) Valid Labour License or, proof of applying for obtaining Labour License, 
Registration of employee/workers with EPFO (Employees' Provident Fund 
Organization) including Provident Fund Code No., Registration of 
employee/workers with ESIC (Employees' State Insurance Corporation, 
Registration of employee/workers with BOCW (Building and Other Construction 
Workers) Welfare Board, whichever is applicable. 

 

iii)  Details of Key Technical Personnel as per prescribed format [Appendix-V] in 
accordance with Clause 32, GCC as indicated in Schedule-F. 

 
 

Executive Engineer 
PWD(R&B), Udaipur Division 

Udaipur, Gomati Tripura  
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PART- A 
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SECTION-1 
 

NOTICE INVITING e-TENDER 
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Tripura PWD Form - 6 

The Executive Engineer, PWD(R&B), Udaipur Division, Udaipur Gomati Tripura on behalf of 
the ‘Governor of Tripura’, invites online percentage/ item rate e-tender in single bid 
tendering system from the Central & State public sector undertaking/enterprise and eligible 
Contractors/Firms/Private Ltd. Firm/ Agencies of Appropriate Class & Category registered 
with any wing of State(s) PWD or CPWD /MES /Railway [Eligibility criteria as per SECTION-

2: Instructions to Bidders & Eligibility Criteria] for the following work: 
 
 
 

D’NIe-T No.: 04/DNIT/EE/PWD/UDP/R/2026-27 

Name of Work: FDR of various roads within the 
jurisdiction of PWD(R&B) Sub-Division No-
I, Udaipur Goamti Tripura  during the year 
2026-27/SH:- Patch repairing, Land slide 
clearance, Pallasiding, gunny bags filling, 
brick soling, Wire Crates etc. (Group-2) 

Estimated cost put to Tender: Rs.24,25,895.00 

Bid Fee: Rs.1000.00 
Earnest Money Deposit: Rs.48,518.00 
Time for Completion of Work: 180 days 
Last date and time of submission of bid: 07.05.2026 Up to 15.00 Hrs. 
Bid validity: 180 (one hundred eighty) days from the due 

date of its opening. 
 
1. The enlistment of the contractors should be valid on the last date of submission of bids. 

In case the last date of submission of tender is extended, the enlistment of contractor 
should be valid on the original date of submission of bids. 

2. This estimate, however, however, is given merely as a rough guide based on the tentative 
quantity and scheduled rate set by the PWD. The quantity may vary based on the 
requirement during actual execution but the scheduled rates which are the firm base 
rates of this tender document, based on which the tenderer shall calculate his own rate 
so as to complete the work and quote in the BID document. [For composite bid, besides 
indicating the combined estimated cost put to bid, should clearly indicate the estimated 
cost of each component separately. The eligibility of bidders will correspond to the 
combined estimated cost of different components put to bid] 

3. Agreement shall be drawn with the successful bidder on prescribed Form No. Tripura 
PWD 7 / 8 [or GCC 2025 with amended up to date] which is appended with this bid 
document and also available as a Government of Tripura Publication & on website 
www.pwd.tripura.gov.in Bidders shall quote his rates as per various terms and 
conditions of the said form which will form part of the agreement. 

4. The time allowed for carrying out the work will be 150 days from the date of start as 
defined in ‘Schedule-F’ or from the first date of handing over of the site, whichever is 
later, in accordance with the phasing, if any, indicated in the tender documents. 

5. The site for the work is available: Portion without any hindrance/ Portion with 
encumbrances/ Portions dependent on work of other agencies. [strike out or include as 
the case may be] 

The handing over of site to the contractor shall be recorded in the site order book with 
date. 
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5.1 The architectural and structural drawings are available. However minor 
revisions may be carried out during execution. 

 

Or 
 

5.2 The architectural and structural drawings shall be made available in phased 
manner, as per requirement of the same as per approved programme of 
completion submitted by the contractor after award of work. 

 

[strike out or include as the case may be] 
6. Bid documents consisting of plans, specifications, the schedule of quantities of the 

various types of items to be executed and the set of terms and conditions of the contract 
to be complied with and other necessary documents including General Conditions of 
Contract that can be seen and downloaded from e-procurement portal 
https://tripuratenders.gov.in free of cost. 

7. After submission of the bid the contractor can re-submit revised bid any number of 

times but before last time and date of submission of bid as notified. 

8. While submitting the revised bid, contractor can revise the rate of one or more item(s) 
any number of times (he need not re-enter rate of all the items) but before last time and 
date of submission of bid as notified. 

9. The required documents as specified in the bid document shall be scanned and 
uploaded to the e-procurement portal within the period of bid submission. Online bid 
documents submitted by intending bidders shall be processed only of those bidders, 
who has successfully submitted Bid Fee (online payment mode only) & Earnest Money 
(online or e-BG) in e-procurement portal and other documents scanned and uploaded 

are found in order. 

10. Physical submission of any document will not be considered & shall not be processed 
for bid evaluation. 

11. The bid submitted shall become invalid and e-Tender processing fee/Bid Fee shall not 

be refunded if:  

11.1 The bidder is found ineligible.  

11.2 The bidder does not upload scanned copies of all the documents (including 

GST registration) stipulated in the bid document  

11.3 If any discrepancy has been noticed between the documents as uploaded at the 
time of online submission of bid and original copies [if asked to submit by 
Tender Inviting Authority (TIA) for document verification purpose] as submitted 

by the bidder. 

11.4 If a tenderer quotes nil rates against each item or any item, in item rate tender 
or does not quote any percentage above/below/at par on the total amount of 
the tender in percentage rate tender, the tender shall be treated as invalid and 

will not be considered as lowest tenderer.  

11.5 DELETED.  

11.6 The bidder does not submit the EMD in specified format, before the date and 
time of opening of bid 

12. The bidder, whose bid has been accepted, shall be required to submit the following 

documents within the time period specified in ‘Schedule-F’:  

12.1 Performance Guarantee of 5% (Five percent) of the Contract Amount. This 
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guarantee shall be in the form of “Deposit at Call receipt or, Demand Draft or, 
Banker’s Cheque or, Bank Guarantee” drawn in favour of the Tender Inviting 
Authority (TIA) from a well-recognized scheduled/commercial Bank 
guaranteed by the Reserve Bank of India having branch at Agartala, Tripura 
which shall be shall be initially valid up to the stipulated date of completion 

plus minimum 180 days beyond that. 

And 

For tenders less than 10% (ten percent) of the estimated cost put to tender, the 
difference between the tendered amount and 90% (ninety percent) of the 
estimated cost put to tender, shall be paid by the successful tenderer as an 
additional performance guarantee to fulfill the contract in the form of “Deposit 
at Call receipt or, Demand Draft or, Banker’s Cheque or, Bank Guarantee” 
drawn in favour of the Tender Inviting Authority (TIA) from a well-recognized 
scheduled/commercial Bank guaranteed by the Reserve Bank of India having 
branch at Agartala, Tripura which shall be shall be initially valid up to the 
stipulated date of completion plus minimum 180 days beyond that.  

For tenders up to 10% less than the estimated cost put to tender, no Additional 

Performance Guarantee is required. 

In case the bidder fails to deposit the said performance guarantee & Additional 
Performance Guarantee (if applicable) within the period as indicated in 
Schedule-F, including the extended period if any, the Earnest Money deposited 
by the bidder shall be forfeited without any notice to the bidder and the bidder 
shall be liable to suspend from taking part/ submission of bid in any bidding 
process of the Department for 1 (one) year starting from the date of issuance 
of notification and the same information shall be recorded in his/her 
enlistment up gradation or revalidation process document. Further, the bidder 
shall not be allowed to participate in the rebidding process of the work. 

The earnest money deposited along with bid shall be returned after receiving 
the aforesaid performance guarantee and additional performance guarantee (if 

applicable). 

12.2 Proposed methodology and program of construction, supported with 
equipment planning and deployment, duly supported with broad calculations, 
justifying their capability of execution and completion of the work as per 
technical specifications within the stipulated period of completion as per 
milestones.  

12.3 Valid Labour License or, proof of applying for obtaining Labour License, 
Registration of employee/workers with EPFO (Employees' Provident Fund 
Organization) including Provident Fund Code No., Registration of 
employee/workers with ESIC (Employees' State Insurance Corporation, 
Registration of employee/workers with BOCW (Building and Other 

Construction Workers) Welfare Board, whichever is applicable. 
 

12.4 Details of Key Technical Personnel as per prescribed format [Appendix-V] in 
accordance with Clause 32, GCC as indicated in Schedule-F. 

 

13. Intending Bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their bids as to the nature of the ground and sub 
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soil (so far as is practicable), the form and nature of the site, the means of access to the 
site, the accommodation they may require and in general shall themselves obtain all 
necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A bidder shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charge consequent on any misunderstanding 

or otherwise shall be allowed.  

14. The bidders shall be responsible for arranging and maintaining at his own cost all 
materials, tools & plants, water, electricity access, facilities for workers and all other 
services required for executing the work unless otherwise specifically provided for in 
the contract documents. Submission of a bid by a bidders implies that he has read this 
notice and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which stores, tools 
and plant, etc. will be issued to him by the Government and local conditions and other 

factors having a bearing on the execution of the work.  

15. The competent authority on behalf of the Governor of Tripura does not bind itself to 
accept the lowest or any other bid and reserves to itself the authority to reject any or all 
the bids received without the assignment of any reason. All bids in which any of the 
prescribed condition is not fulfilled or any condition including that of conditional rebate 
is put forth by the bidders shall be summarily rejected.  

16. Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will be 

liable for rejection.  

17. The competent authority on behalf of Governor of Tripura reserves to himself the right 
of accepting the whole or any part of the bid and the bidders shall be bound to perform 

the same at the rate quoted.  

18. Bidder shall not be eligible to bid for works in the Division/ Circle where any of his ‘near 
relatives’ are employed in the rank of Junior Engineer and above on the Engineering side 
and Divisional Accounts Officer and above on the administrative side. He shall also 
intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Gazette officer in the 
Public Works Department (PWD). Any breach of this condition by the bidder would 
render him liable to be removed from the approved list of contractors of this 

Department. 

19. No Engineer of Gazette rank or other Gazetted officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of Tripura is 
allowed to work as a contractor for a period of 2(two) year after his retirement from 
Government service, without the previous permission of the Government of Tripura in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found any time to be such a person who had not obtained the permission 
of the Government of Tripura as aforesaid before submission of the tender or 
engagement in the contractor’s service. 

20. The bid for the works shall remain open for acceptance for a period of 90(ninety) days 
from the due date of opening of bids as specified. If the Bidder withdraws the Bid during 
the validity period of Bid or issue of letter of acceptance, the full (100%) amount of the 
earnest money so deposited online or e-BG, will be forfeited by TIA to the Government 
account without any notice to the bidder. Also, the bidder shall be liable to suspend 
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from taking part/ submission of bid, in any bidding process of the Department for 180 
(one hundred eighty) days starting from the date of issuance of such notification and 
the same information shall be recorded in his/her enlistment up gradation or 
revalidation process document. Further, the bidder (s) shall not be allowed to participate 
in the rebidding process of the work. 

21. In case, the bidder, whose bid has been found to be the lowest evaluated bid, withdraws 
or whose bid has been accepted, fails to sign the procurement contract as may be 
required or fails to provide the security as may be required for the performance of the 
contract or otherwise withdraws from the procurement process, the Procuring Entity 

shall re-tender the case. 

22. This Notice Inviting e-Tender shall form a part of the contract document. The successful 
Bidder/Tenderer/contractor, on acceptance of his tender/ bid by the Tender Accepting 
Authority, shall start of the work & sign the agreement (within the time period as 

mentioned in Schedule-F) consisting of:- 

(i) Agreement in standard format on non-judicial stamp paper of ₹. 100.00 

(ii) The downloaded bid document including Tripura PWD Form 7 / 8 (as applicable) 

including General Condition of Contract -2025, Schedule A to F 

(iii) PNIT 

(iv) Tripura PWD Form-6 

(v) Submitted document(s) related to eligibility criteria 

(vi) Additional conditions & Special Conditions of Contract (if any) 

(vii) Specifications, drawings 

(viii) Any correspondence/tender corrigendum leading thereto including Pre-Bid 
Conference record note 

(ix) Hardcopy of MS Excel BOQ sheet in which rates quoted online at the time of 

submission of bid and acceptance 

23. For Composite Bid: 

23.1 The Executive Engineer in charge of the major component will call tenders for 
the composite work. The Earnest Money will be fixed with respect to the 
combined estimated cost put to tender for the composite bid. 

23.2 Contractor shall have to associate other agency(s) for execution of each of the 
work(s) Internal electrical installation, Rising Main including works of DG Sets, 
Sub-Station, Fire Fighting System & PA System, Mechanical woks etc. forming 
part of the tender, which fulfils the eligibility criteria for these works(s) duly 
taking prior approval from the department. However, Bidder(s) who has 
Composite Works Enlistment shall also be eligible to carry out himself any or 
all of these works without associating any specialized agency provided:  

(a) He/She fulfils the prescribed eligibility criteria respectively for these 

work(s) 

  or  

(b) He/She directly procures the equipment of approved make from 
manufacturer and get it installed from authorized agency/service provider 
of the manufacturer or specialized agency as per criteria mentioned in NIT. 



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 24 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

23.3 The eligible bidder shall quote rates for all items of major component as well 
as for all items of minor components of work.  

23.4 After acceptance of the bid by competent authority, the Engineer-in-charge of 
major component of the work shall issue letter of award on behalf of the 
Governor of Tripura. After the work is awarded, the main contractor will have 
to enter into one agreement with Engineer-in-charge in charge of major 
component and has also to sign two or more copies of agreement depending 
upon number of Engineer-in-charge’s of minor components. One such signed 
set of agreement shall be handed over to Engineer-in-charge in charge of minor 

component.  

23.5 Entire work under the scope of composite bid including major and all minor 

components shall be executed under one agreement.  

23.6 The main contractor has to associate agencies for specialized components (s) 
conforming to eligibility criteria as defined in the bid document and has to 
submit detail of such agency(s) to Engineer-in-charge of relevant component(s) 
within prescribed time. Name of the agency(s) to be associated shall be 
approved by Engineer-in-charge of relevant component(s).  

23.7 In case the main contractor intends to change any of the above agency/agencies 
during the operation of the contract, he shall obtain prior approval of Engineer-

in charge of relevant specialized component(s).  

The new agency/agencies shall also have to satisfy the laid down eligibility 
criteria. In case Engineer-in-charge is not satisfied with the performance of any 
agency, he can direct the contractor to change the agency executing such items 

of work and this shall be binding on the contractor.  

23.8 The main contractor has to enter into MoU with agencies contractor(s) 
associated by him. Copy of such MoU shall be submitted to Engineer-in-charge 
of each relevant component as well as to Engineer-in-charge of major 
component. In case of change of associate contractor, the main contractor has 
to enter into agreement with the new contractor associated by him.  

23.9 Running payment for the major and minor component shall be made by 
Engineer-in-charge of major discipline to the main contractor. The Engineer-in-
charge of the discipline of minor component certified the bills for such 
payment. 

23.10 The composite work shall be treated as complete when all the components of 
the work are complete. The completion certificate of the composite work shall 
be recorded by Engineer-in-charge of major component after record of 
completion certificate of all other components.  

23.11 Final bill of whole work shall be finalized and paid by the Engineer-in-charge 
of major component. Engineer(s) in charge of minor component(s) will prepare 
and pass the final bill for their component of work and pass on the same to 
the Engineer-in-charge of major component for including in the final bill for 

composite contract.  

23.12 GST and all other tax as applicable, shall be payable by the contractor and 

Government will not entertain any claim whatsoever in respect of the same.  

23.13 Specialized agencies/firms as per para 23.2 who have satisfactorily executed 
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individually each category works as per following criteria during last seven 
years are eligible for the specialized works:  

(i) One work of 80% of cost of specialized work.  

(ii) Two work each of costing 60% of cost of specialized work.  

(iii) Three work each of costing 40% of cost of specialized work.  

The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 7% per annum, calculated 

from the date of completion to the last date of submission of bid.  

24. Intending tenderer shall quote rate as per Tripura PWD -7 (percentage rate)/ Tripura 
PWD -8 (item rate) (or other Standard P.W.D. Form as applicable) (strike out or include 

as the case may be). 

 

 

Executive Engineer 
PWD(R&B), Udaipur Division 

Udaipur, Gomati District, Tripura 
(For & on behalf of Governor of Tripura) 
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SECTION - 2 
 

INSTRUCTIONS TO THE BIDDERS (ITB) & ELIGIBILITY CRITERIA 
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INSTRUCTIONS TO THE BIDDERS (ITB) & ELIGIBILITY CRITERIA 
 

1. Information and Instructions to bidders for e-tendering forming part of bid document 
and to be posted on e-procurement portal. 

2. The intending bidder must read the terms and conditions of Tripura PWD Form-6 
carefully. The intending bidder should submit his/their bid only if she/he/they considers 
himself/themselves eligible and she/he/they is/are in possession of all the documents 
required. Bidders are required to upload all necessary documents as specified in the 
checklist. Failure to upload any of the required documents in the prescribed format 
within the stipulated timeline shall result in the bid being declared non-responsive 
and disqualified from further evaluation. The Tender Inviting Authority (TIA) 
reserves the right to reject any bid that is incomplete or does not comply with the 
submission requirements.  

3. Eligible bidders shall participate in online bidding only through e-procurement portal 
https://tripuratenders.gov.in Bidders are allowed to bid 24 x 7 until the time of Bid 
closing. Information and instructions, for bidders posted on website shall form part of 
bid documents. After submission of the bid the Bidder can re-submit revised bid any 
number of times but before last time and date of submission of bid as notified, wherein 
only their latest submitted Bid would be considered for evaluation. The e-procurement 
portal will not allow any Bidder to attempt bidding, after the scheduled date and time. 
Submission of hardcopy of bid document physically, is not permitted. If any hardcopy of 
bid document submitted physically by the bidder then these documents will not be 
considered & will not be processed for evaluation. 

4. Bid documents consisting of plans, specifications, schedule of quantities of various types 
of items of works to be executed and set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from website 
https://tripuratenders.gov.in free of cost. 

5. To participate in bid, the bidder shall have a valid Class 3 Digital Signature Certificate 
(DSC), obtained from the available vendor as certified by the certifying authorities 
enlisted by Controller of Certifying Authorities (CCA) at http://cca.gov.in. Then the 
bidder has to register (registration is free of cost) himself in the e-procurement portal 
mentioned above. 

After registration, bidder can participate any active tender available in the portal by 
submitting all required document as mentioned in the tender document. 

6. Bidder can upload documents in various standard format (jpg/pdf.) as desired by the 
Tender Inviting Authority (TIA) in the portal. 

7. Clarification on Bid Documents: 

7.1 A prospective Bidder requiring any clarification on Bid documents may seek 
clarification through online in the e-procurement portal. The Tender Inviting 
Authority (TIA) shall respond to such clarification through online in the portal. 
The process of seeking clarification through online is given below: 

7.1.1 All tenders available on the e-procurement portal can be searched by using 
the “Search Active Tenders” menu under “Bid Management” in Bidder’s 
profile. Use any of the searching criteria to search your tender. For a refined 
search, enter e-Tender ID under “Tender ID” or enter Work Title under 
“Work/Item Title” and click Submit. The intended tender(s) should be 
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selected by clicking on the check box & then “Set Open Tender as Favorite” 
to set tender as Favorite. 

7.1.2 The seek clarification process will start by clicking the “Clarification” menu. 
To submit clarification, bidder has to click “Click here to Post Clarification” 
and then fill the necessary field & attach required document. Now bidder 
has to click “Proceed” & again click “Send for Clarification” to post the 

clarification. 

7.1.3 Generally, a time period of 7 (seven) days for seeking clarification may be 

given from the date of publication bid in the portal. 
 

7.2 However, Bidder may contact the Tender Inviting Authority physically/e-mail at the 
address indicated in the NIT, for clarification on the bid document. 

8. Pre-bid Conference: Pre-Bid Conference/ Meeting will be held for clarification of any 
doubts of the prospective Bidders on any condition of the contract, specification etc. 

8.1 Bidders are requested to submit written queries in advance of the scheduled 
conference as specified in NIT. After the conference, Minutes of the pre-bid meeting 
(including all questions & answers, and needed amendments in the sequence of 
clauses in the bidding document in a consolidated form) shall be prepared. The 
approved ‘minutes of meeting’, shall be uploaded in the e-procurement portal (by 

TIA) under “Pre-bid Meeting” menu.  

8.2 The approved ‘minutes of meeting’ of the pre-bid conference/meeting shall form 

part of tender document.  
 

9. Amendment to Bid Documents: 

9.1 At any time, prior to 3(three) days before the last date & time for submission of 
Bids, the Tender Inviting Authority (TIA) may, whether at his own initiative or in 
response to a clarification sought by a prospective bidder, modify any of the 
contents of the Tender Notice & bid documents by issuing amendment/ 

addendum/ corrigendum. 

9.2 Any addendum/ amendment/ corrigendum issued by the Tender Inviting 
Authority shall be part of the bid document and it shall be published in the e-
procurement portal at https://tripuratenders.gov.in. Registered Bidders shall be 

notified of the related Corrigendum(s) by automated e-mail/SMS by the portal.  

9.3 Bidders to note that who have downloaded the tender documents from the e-
procurement portal at https://tripuratenders.gov.in, shall have to download all 
such amendment/addendum/ corrigendum/ clarification which may be issued 
prior to the last date & time for online Bidding of the tender to clarify issues 
arising out of various queries/ clarifications relevant to the tender documents 
from bidders or to reflect modification in the design or tender terms and 
conditions, which shall form part of tender document. Before uploading the final 
bid offer, all such amendment/ addendum/ corrigendum/ clarification must be 
considered and uploaded with digital signature by   the Authorized Signatory of 
the bidder. TIA shall not be held responsible on this account of non-viewing or 
non-consideration of amendment/ addendum/ corrigendum/ clarification by the 
bidder. 

9.4 However, Tender Inviting Authority shall bear no responsibility or liability arising 
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out of non-receipt of the same in time or otherwise. Bidders are requested to visit 
the e-procurement portal frequently to check whether there is any related 

addendum/amendment/corrigendum or not. 

9.5 If a bidder does not view/ fails to view the amendment/ addendum/ corrigendum/ 
clarification hosted on the e-procurement portal at https://tripuratenders.gov.in 
on any accounts whatsoever and their offer is without considering the 
amendment/ addendum/ corrigendum/ clarification, then Tender Accepting 

Authority (TAA) may reject the offer. 
 

10. Bid Fee to be paid electronically over the online payment facility provided in the e-
procurement portal any time after start date of bid submission and before bid submission 
end date using Net Banking facility by the bidders, is Non-Refundable (except in case of 
cancellation of tender before opening of bid, Bid Fee is Refundable) and to be deposited 
to the Government account automatically as revenue. Payment of Bid Fee is mandatory. 

10.1 The bid submitted shall become invalid and Bid fee/e-Tender processing fee shall 
not be refunded if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload scanned copies of all the documents (including 
GST registration) stipulated in the bid document 

 

(iii) If any discrepancy is noticed between the documents as uploaded at the time 
of submission of bid and hard copies as submitted physically by the lowest 
bidder in the office of bid opening authority. 

 

(iv) If a tenderer quotes nil rates against each item or any item, in item rate tender 
or does not quote any percentage above/below/at par on the total amount of 
the tender in percentage rate tender, the tender shall be treated as invalid and 
will not be considered as lowest tenderer.  

 

(v) DELETED.  
 

(vi) DELETED. 
 

11. Earnest Money:  

11.1 The amount of Earnest Money Deposit (EMD) is equivalent to @ 2% (two percent) of 
the estimated cost put to tender. Earnest Money will not be a part of Security 
Deposit. Payment of Earnest Money is mandatory.  

11.2 The Earnest Money Deposit (EMD) shall be submitted through one of the following 
methods: 

 Online Payment Facility: Through the e-procurement portal. 
 Electronic Bank Guarantee (e-BG): Issued by National E-Governance Services 

Limited (NeSL). 
 

11.3 DELETED 
 

11.4 DELETED 
 

11.5 DELETED 
 

11.6 DELETED 
 

11.7 Validity of Earnest Money Deposit: 
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 The full amount of the EMD, submitted through any of the accepted payment 
instruments, must remain valid for a period of at least 45(forty-five) days 
beyond the bid validity period specified in the tender document. 

 

11.8 Earnest Money so deposited by the bidders will not carry any interest and it will 
be dealt with as provided in the condition stipulated in the bid. 

11.9 The Earnest Money shall be forfeited as follows: 

(a) If the Bidder withdraws the Bid during the validity period of Bid or issue of 
letter of acceptance, the full (100%) amount of the earnest money so 
deposited online or e-BG, will be forfeited by TIA to the Government account 
without any notice to the bidder. Also, the bidder shall be liable to suspend 
from taking part/ submission of bid, in any bidding process of the 
Department for 180 (one hundred eighty) days starting from the date of 
issuance of such notification and the same information shall be recorded in 
his/her enlistment up gradation or revalidation process document. Further, 
the bidder (s) shall not be allowed to participate in the rebidding process of 
the work. 
 

(b) In case of minor infirmity / shortfall documents (as mentioned in Para. No.  
12 & 13 of SECTION-3: Submission, Evaluation of Bid & Award of Contract), Tender 
Inviting Authority (TIA) may, at his discretion, ask the bidder to respond 
within 5 (five) days from the date of issue of letter and also mentioning 
therein that, if the bidder does not comply or respond by the date, his/her 
tender will be liable to be rejected. Also, if it is found that the same minor 
infirmity/ shortfall documents had been submitted by the bidder in earlier 
cases of bid submission, then this act shall be considered as fraudulent 
practice by the bidder and the full (100%) amount of the earnest money so 
deposited online or e-BG during the bid submission, will be forfeited by TIA 
to the Government account without any notice to the bidder. 

 

(c) In case of failure to submit the “Performance Guarantee” & “Additional 
Performance Guarantee” (if applicable) by the successful bidder (L1) within 
the prescribed time (as mentioned in Schedule-F), including the extended 
period if any, the full (100%) amount of earnest money so deposited online 
or e-BG during the bid submission, will be forfeited to the Government 
account without any notice to the bidder and the bidder shall be liable to 
suspend from taking part / submission of bid in any bidding process of the 
Department for 1 (one) year starting from the date of issuance of 
notification and the same information shall be recorded in his/her 
enlistment up gradation or revalidation process document. Further, the 
bidder shall not be allowed to participate in the rebidding process of the 
work. 
 

11.10 The full amount of the Earnest Money of all bidders (technically responsive & non-
responsive) excluding L1 (lowest rate quoting bidder) will automatically be 
returned back to their respective bank account (in case of online payment mode) 
or, will be released individually by the Tender Inviting Authority (TIA) (in case of 
e-BG payment mode), once the online process of “Letter of Acceptance” (LOA) has 
been completed or tender process has been cancelled in e-procurement portal. 
The earnest money of successful bidder (L1) shall be released after Letter of 
Commencement (LOC) is issued.
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12. Instruction to Bidder Regarding e-BG 

The bidder may refer eBG User Manual for Bidders.pdf at SI No. 13 of eBG Bid Submission 
under 'Bidders Manual Kit' in the Tripura Tenders portal 
https://www.tripuratenders.gov.in 
 

13. Validity of bids:  

(i) The bid for the works shall remain open for acceptance for a period of 90(ninety) 
days from the due date of opening of bids. 

(ii) During the above-mentioned period, no plea by the Bidder for any sort of 
modification of the bid based upon or arising out of any alleged misunderstanding 
of misconceptions or mistake or for any reason will be entertained. 

(iii) In exceptional circumstances, prior to expiry of the original time limit, the Tender 
Inviting Authority may request the bidders to extend the period of validity for a 
specified additional period.  Such request to the Bidders shall be made in writing. 
A Bidder may refuse the request without forfeiting his Earnest Money.  A Bidder 
agreeing to the request will not be permitted to modify his bid but will be required 
to extend the validity of his Earnest Money for a period of the extension. 

14. Language of the Bid: 

All documents relating to the bid shall be in the English Language only except the 
statutory required certificates issued by the Govt. Authority which may be of other 
official languages of concerned state. In that case the bidder may submit such certificates 
issued by the State/ Central Government authority along with translated version of 
certificate in English language (To be submitted by bidder on non-judicial stamp paper 
of ₹ 100/- (Rupees Hundred only) duly attached by Notary Public). But, except aforesaid 
statutory certificates, the other documents must be in English language only and any 
other languages is not permitted and shall not be considered for bidder qualification and 
tender evaluation purpose. 

15. The bidders should read all the instructions, terms & Conditions, contract clauses, 
nomenclature of items, specifications etc. contained in the tender documents very 
carefully, before quoting the rates.  

16. The bidder shall quote his rates keeping in mind the NIT, Scope of Work, Technical 
Specifications, Payment Schedule, Terms & Conditions, and Special Conditions etc. and 
nothing shall be payable extra whatsoever unless otherwise specified. 

17. The bidder shall quote their rates considering all prevalent taxes/ cess like GST, Workers 
Cess, or any other tax on material /work as applicable and nothing extra shall be paid to 
the contractor on this account. The department shall deduct Workers Cess, Royalty, or 
any other tax as applicable, from the R/A bills & final bill. However, the contractor shall 
pay GST to the concerned authorities directly. TDS as applicable shall be deducted from 
all bills of contractor. 

18. The Bidder  will  examine  the  various  provisions  of  the  Central  Goods  and  Services  
Tax  Act/ Integrated Goods and Services Tax Act/Union Territory Goods and Services Tax 
Act/respective state’s State Goods and Services Tax Act (SGST) also, as notified by 
Central/State Govt. & as amended from time to time and applicable taxes before bidding. 
Bidders will ensure that while quoting rates. 

19. The successful Bidder who is liable to be registered under CGST/IGST/UTGST/SGST Act 
shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act 
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to PWD immediately after the award of contract, without which no payment shall be 
released to the Bidder. The Bidder shall be responsible for deposition of applicable GST 
to the concerned authority. 

20. Rate quoted by the bidders will be including of all taxes and duties as applicable 
Central/State Govt. & as amended from time to time. 

21. Bid Offer: 

21.1 Bill of Quantities (BOQ) for bid offer accompanies in the bid document in 
Schedule- A. It shall be explicitly understood that the Tender Inviting Authority 
(TIA) does not accept any responsibility for the correctness or completeness of 
this Tripura PWD -7/8 and this form is liable for alterations by omissions, 
deductions or additions at the discretion of the DNIT approving authority or as 
set forth in the conditions of the contract.  

21.1.1 For percentage rate tender, the Bill of Quantities (BOQ) contains the 
quantities & rates worked out by the Department and the amount for each 
item and total value of the estimated contract.  The bidder should workout 
his own rates keeping in view the work, site conditions including 
facilities/hurdles and quote his overall bid percentage (in figures only) in 
Macro enabled MS Excel BOQ sheet with which he intends to execute the 
work. Thus, the total amount (for overall quoted bid percentage) as 
computed through Macro Enabled MS Excel BOQ Sheet would be the quoted 
offered amount for the work, which will be shown in figures & words 

automatically. 

21.1.2 For item rate tender, the Bill of Quantities (BOQ) contains only the 
quantities & units of each items worked out by the Department and total 
value of the estimated cost.  The bidder should workout his own rates 
carefully keeping in view the work, site conditions including 
facilities/hurdles and quote his rate for each item (in figures only) in Macro 
enabled MS Excel BOQ sheet, which he intends to execute the work. BOQ 
(in MS-Excel format) sheet shall be open with Macro Enabled for automatic 
conversion from figures to words. Thus, the total amount (for all the 
quoted items) as computed through MS-Excel Sheet would be the quoted 
offered amount for the work, which will be shown in figures & words 

automatically. 

21.2 The bid offer shall be for the whole work and not for individual items/ part of the 
work. 

21.3 The bided contract amount as computed based on quoted rate for each item, is 
subject to variation during the performance of the Contract in accordance with 
variation in quantities etc. 

22. Bids shall be opened through online by the by the Tender Inviting Authority (TIA). If the 
office of the Tender Inviting Authority happens to be closed on the date of opening of 
the bids as specified, the bids will be opened on the next working day at the same time 
and venue. 

23. On opening date, after logging in the portal, the participating bidder can view the bid 
opening process LIVE online in the portal. After final opening of bids, bidder can view the 
‘BOQ Comparative Chart’ generated online & displayed by the system through the e-
procurement portal. However, participating bidders and other Bidders may be present 
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physically at the bid opening place at the date & time online Bid opening. 

24. Performance Guarantee: 

24.1 The successful bidder (i.e. L1 bidder) shall also furnish a Performance Guarantee 
of 5% of the tendered amount and “Additional Performance Guarantee” (only for 
tenders less than 10 % of the estimated cost put to tender, the difference between 
the tendered amount and 90 % of the estimated cost put to tender) in the form of 
“Deposit at Call receipt or, Demand Draft or, Banker’s Cheque or, Bank Guarantee” 
drawn in favour of the Tender Inviting Authority (TIA) from a well-recognized 
scheduled/ commercial Bank guaranteed by the Reserve Bank of India having 
branch at Agartala, Tripura and to be deposited within time period as specified in 
Schedule - F from the date of issue of “Letter of Acceptance (LOA)” to the bidder. 

24.2 On receipt of “Performance Guarantee” & “Additional Performance Guarantee” (if 
applicable) from the L1 Bidder, the concerned TIA/ Executive Engineer shall verify 
these document’s authenticity, validity period and amount from the issuing bank 
immediately before acceptance. 

24.3 In case the Bidder fails to start/commence the work within the time period as 
mentioned in Schedule- F or, from the date of handing over of site within the 
period indicated in “Letter of Acceptance of Tender” which the Engineer-in-charge 
issues to commence the work OR after that period on which the site is handed 
over, the performance guarantee (PG) amount [already submitted by the bidder in 
the form of offline payment instrument] shall be forfeited by TIA in a graded way 
as follows: 

24.3.1 Up to 40% (forty percent) of the PG shall be forfeited being the rate of 
forfeiture/ deduction @ 1.33% (one point three three percent) of the PG per 
day of delay to start the work, to be computed on per day basis based on 
number of days of delay on the part of Contractor] if the bidder fails to 
start the work within 30(thirty) days from the date as mentioned in para 
24.3. 

24.3.2 Balance 60% (sixty percent) of the PG shall be forfeited being the rate of 
forfeiture /deduction @ 2.00% (two percent) of the PG per day of delay to 
start the work, to be computed on per day basis based on number of days 
of  delay on the part of Contractor]  if the bidder fails to start the work for 
next 30(thirty) days starting from next day of the ending date of above 
condition no. 24.3.1 and the contract shall be cancelled/ terminated by 
the Department. Also, the bidder shall be liable to suspend from taking 
part/ submission of bid or in any bidding process of the Department for 
2(two) years starting from the date of issuance of such notification and 
the same information shall be recorded in his/her enlistment upgradation 
or revalidation process document. 

24.3.3 In the meantime, if the bidder wants to start the work within 60 (sixty) 
days [forfeiture period] as mentioned above in para. 24.3.1 & 24.3.2; after 
procuring entity already deducted part amount of his/her PG, then he/she 
shall submit the equal amount of the deducted PG in the form of “Deposit 
at Call receipt or, Demand Draft or, Banker’s Cheque or, Bank Guarantee” 
drawn in favour of the Tender Inviting Authority (TIA), so that full amount 
(100%) of PG shall remain with TIA. However, the contractor in this 
circumstances shall be liable to pay penalty @ 0.5% per day of the PG 
amount in the shape of Bank Draft or otherwise as would be asked by TAA. 
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25. Payment to the successful Bidder will be subjected to TDS as per rules in force from time 
to time. The tax deduction at source (TDS) shall be done as per the provisions of Income 
Tax Act & GST, as amended from time to time and a certificate to this effect shall be 
provided to the successful Bidder by PWD. 

26. In case the successful Bidder does not deposit the tax payable on execution of the 
contract, or has not provided the tax invoice to PWD, GOVERNMENT OF TRIPURA showing 
the amount of tax, or has not uploaded the document in computerized tax network as 
per prevailing law, leading to non-availability of inputs credit of the tax to PWD, 
GOVERNMENT OF TRIPURA, the amount equivalent to such tax shall be deducted from 
the contract price. 

27. Stamp duty and registration charges, if any, payable on the executed contract document, 
shall be borne by the successful Bidder. 

28. No claim/ additional fees on account of any price variation/Escalation on whatsoever 
unless otherwise specified, shall be entertained at any stage of works. Quoted rate(s) shall 
be firm and fixed for entire contract period as well as extended period (if any) for 
completion of the works.  

29. The intending bidder does not sign any documents physically and entire bid document 
is submitted through digital signature (The documents related to eligibility criteria, 
forms, affidavit will be signed before scanning & uploading). Since Integrity pact is a 
part of bid document no separate physical submission is required with other documents 
in the office of tender inviting authority. All the component of bid documents, the 
integrity pact shall be signed between Executive Engineer & successful bidder/ authorized 
signatory after acceptance of bid.  

30. The department reserves the right to reject any prospective Applications/ bids without 
assigning any reason thereof and to restrict the list of qualified contractors to any 
number deemed suitable by it, if too many bids/applications satisfying the laid down 
criteria are received. 

31. A Bid could be rejected at any Stage (i.e. "Bid Opening", "Technical Evaluation", "Financial 
Opening", "Financial Evaluation" & “AOC”), with or without invoking the Forfeiture Option 
in case of online payment mode of earnest money.  

32. Alteration:  

No alteration which is made by the Bidder in the contract form, the conditions of the 
contract, the drawings, specifications or statements/ formats or quantities accompanying 
the same will be recognized; and, if any such alterations are made, the bid will be void. 

 

33. Bidders shall be aware of the provisions stated in the General Conditions of Contract 
(GCC). 

34. After the award of the contract, agreement for the work will be signed between the 
successful bidder and the TIA/Executive Engineer/Engineer-in-Charge. 

35. Number of Bid per Bidder: 

Each Bidder shall submit only one Bid for the work.  A Bidder who submits more than 
one Bid will cause disqualification of all the Bids submitted by the Bidder. 

36. Cost of Biding: 

The Bidder shall bear all costs associated with the preparation and submission of his Bid 
and the tender inviting authority will in no case be responsible and liable for those costs. 
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37. Site Visit: 

The Bidder, at the Bidder’s own responsibility and risk is advised to visit and examine the 
Site of Work and its surroundings and obtain all information that may be necessary for 
preparing the Bid for entering into a contract, for construction of the work.  The costs of 
visiting the site shall be at the Bidder’s own expense and the bidder shall submit the Bid 
on being satisfied by his inspection of the existing site condition including facilities/ 
hurdles. 

38. The Bidder is liable to be disqualified for 1(one) year if he/she has; 

38.1 Furnished false /fake /fabricated particulars in the forms, statements and / 
annexures submitted in proof of the qualification requirements and/or Not 
turned up for entering into agreement, when called upon. 

38.2 Even while execution of the work, if found that the work was awarded to the 
Contractor based on false/ fake/ fabricated certificates of experience,  the work 
will be cancelled/ terminated and process will be initiated for taking action 
by the respective enlistment issuing authority as per respective Enlistment 
Rule in force.  

38.3 The Bidder shall be liable for Blacklisting upon a second instance of submitting 
or furnishing false, fabricated or fraudulent documents.  

 

39. Eligibility Criteria of Bidders to Bid: 

39.1 Bidders Eligible to bid: 

39.1.1 Who possess the valid registration in the appropriate class and category 
mentioned in the NIT and satisfy all the conditions therein. The 
enlistment of the contractors should be valid on the last date of 
submission of bids. In case the last date of submission of tender is 
extended, the enlistment of contractor should be valid on the original 
date of submission of bids. 

 Submission of document as specified in Appendix-II is mandatory. 
39.1.2 In case of  composite work having Electrical & Mechanical (E&M) 

Component & if the Intending bidder is having only civil registration, 
he/she has to enter into an MoU with electrical registration agency with 
State(s) PWD /CPWD /MES /Railway of appropriate class corresponding 

to the value of electrical component or vice versa as the case may be. 

39.1.3 Have not been blacklisted, debarred, suspended, or otherwise 
disqualified by any State Government, Central Government, Public 
Sector Undertaking (PSU) (State or Central), or Autonomous Body for 
any reason which prohibits them from continuing in the contracting 
business.  

In the event that a bidder has been blacklisted, debarred, suspended, or 
disqualified at any time during the preceding five (5) years, the bidder 

shall: 

(i) Disclose such facts in the form of declaration, affirming the details of 
such action including: 
 

 Name of the authority imposing such action; 
 Nature and grounds of blacklisting/debarment/suspension/ 
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disqualification; 
 Period of such action; 
 Whether such action is currently subsisting as on the date of 

submission of bid. 
 

(ii) Submit certified documentary evidence or official communication 
issued by the respective Government Department/PSU/Autonomous 
Body which imposed such action, clearly indicating the present status 
of blacklisting/debarment/suspension/ disqualification. 

 

Note: Non-Disclosure and Consequences: 
Failure to disclose such information, or any misrepresentation or 
concealment thereof, shall render the bid liable for rejection. If such 
misrepresentation is discovered after award, the contract shall be liable 
for immediate termination and the bidder shall be permanently 
debarred from participating in any future tenders invited by the Public 
Works Department, Tripura. 

 Declaration of the bidder as specified format in Appendix- III is mandatory. 

39.1.4 The eligibility of bidders in respect of appropriate class and category 
registered with different authorities mentioned in the NIT will 
correspond to the estimated cost put to bid and must be within the 
prescribed limit in their Enlistment / Registration issued by competent 
authority for tendering / bidding. 

39.1.5 Key Technical Personnel:   
 

The successful Bidder shall have the following execution team for the 
project comprise a Team of professionals responsible for overall 
supervision, coordination and management of all the project 
assignment: 

 

Sl. 
No. 

Qualification Discipline Minimum 
Experience 

Designation 

1. Graduate Engineer/ 
Diploma Engineer 

* * * 

2. Graduate Engineer/ 
Diploma Engineer 

* * * 

3. Graduate Engineer/ 
Diploma Engineer 

* * * 

  
 [To be filled by the TIA as per estimated cost put to tender as 
mentioned in Schedule “F”and nature of work] 

 The successful bidder shall be required to submit the documents 
specified in Appendix–V to the Executive Engineer/Engineer-in-
Charge/Tender Inviting Authority (TIA), as applicable, prior to the 
issuance of the Letter of Commencement (LOC). Submission of these 
documents is mandatory. 

39.1.6 For Composite bid, the eligibility of bidders in this regard in respect of 
appropriate class registered with different authorities mentioned in the 
NIT will correspond the combined estimated cost of different 
components put to bid must be within the prescribed limit in their 
Enlistment/ Registration issued by competent authority for tendering/ 
bidding. For Composite bid, besides indicating the combined estimated 
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cost put to bid, should clearly indicate the estimated cost of each 
component separately. Eligibility Details for Composite Bid as laid 

down in Para Sl. No. 43 below will be followed. 

39.1.7 Have complied with the eligibility criteria specified in the NIT, are the 
eligible bidders. He should only submit his bid if he considers himself 
eligible and he is in possession of all the documents required. 

39.2 Bidders Ineligible to bid: 

39.2.1 A retired officer of the Govt. of Tripura or Govt. of India and it’s 
Undertaking, executing works, is disqualified from bidding for a period 
of 2(two) years from the date of retirement without the prior permission 
of the Government. 

39.2.2 The Bidder who has employed any retired officer as mentioned above 

shall be considered as an ineligible bidder. 

39.2.3 The Bidder himself or any of his employees is found to be Gazetted 
Officer who retired from Government Service and had not obtained 
permission from the Government for accepting the Bidder’s 
employment within a period of 2(two) years from the date of his 

retirement. 

39.2.4 The Bidder or any of his employees is found at any time after award of 
contract, to be such a person who had not obtained the permission of 
the Government as aforesaid before submission of the bid or 

engagement in the Bidder’s service. 

39.2.5 Bidder shall not be eligible to bid for works in the Division/ Circle 
where any of his ‘near relatives’ are employed in the rank of Junior 
Engineer and above on the Engineering side and Divisional Accounts 
Officer and above on the administrative side.  The Bidder shall 
intimate the names of persons who are working with him in any 
capacity or are subsequently employed.  He shall also furnish a list of 
Gazetted/ Non-Gazetted, State Government Employees related to him. 
Failure to furnish such information bidder is liable to be removed from 

the list of approved Bidders and his contract is liable for cancellation. 

39.2.6 A bidder that has been engaged by the Ministry/ Department to provide 
consultancy services for the preparation or implementation of a project, 
and any of its affiliates (associates, subsidiary, JV partners) shall not be 
eligible for subsequently providing goods or works (other than a 
continuation of the firms earlier Consultancy Services) for the same 
project. 

39.2.7 Any bidder of appropriate class registered with State(s) PWD /CPWD 
/MES /Railway in a ‘Category’ (if specifically mentioned in the 
enlistment by the enlistment issuing authority) that does not 
correspond to the nature of work specified in this tender. 

Note:  Near relatives include 

a) Sons, step sons, daughters, and step daughters. 

b) Son-in-law, and daughter-in-law. 

c) Brother-in-law, and sister-in-law. 
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d) Brothers and sisters. 

e) Father and mother. 

f) Wife and Husband. 

g) Father-in-law and Mother- in- law. 

h) Nephews, nieces, uncle and aunties. 

i) Cousins and 

j) Any person residing with or dependent on the Bidder. 

40. Bids from Joint Ventures are not acceptable unless specifically stated otherwise. 

41. The bidder should satisfy the qualification criteria as mentioned. Bidders has to submit 
all the documents as per check list. However, in case of any ‘discrepancy’ and ‘minor 
infirmity/ irregularity / non-conformity’ (as mentioned in Para. No.  10 & 11 of SECTION-
3: Submission, Evaluation of Bid & Award of Contract), the bidder shall be allowed to 
rectify their regularity/ discrepancy etc. and submit the required valid shortfall document 
(as mentioned in Para. No.  12 & 13 of SECTION-3: Submission, Evaluation of Bid & Award 
of Contract to satisfy his/her qualification criteria within 5 (five) days’ time from the date 
of issue of letter from the Tender Inviting Authority (TIA).  

42. In case of Partnership firms, which are registered as Contractors shall intimate the change 
in partnership deed, if any, within 30(thirty) days of such change. Failure to notify the 
change to the registration authority in time will entail the firms to forfeit their 
registration and their bid will be rejected.  The intimation of change of partners if any 
and the acceptance by the Registration authority may be enclosed. 

43. Details eligibility Criteria for Composite Bid: 

43.1 In case of  composite work having Electrical & Mechanical (E&M) Component & if 
the Intending bidder is having only civil registration, he has to enter into an MoU 
with electrical registration agency with State(s) PWD /CPWD /MES /Railway of 
appropriate class corresponding to the value of electrical component or vice 
versa as the case may be. Contractor shall have to associate other agency(s) for 
execution of each of the work(s) Internal electrical installation, Rising Main 
including works of DG Sets, Sub-Station, Fire Fighting System & PA System, 
Mechanical woks etc. forming part of the tender, which fulfils the eligibility 
criteria for these works(s) duly taking prior approval from the department. 
However, Bidder(s) who has Composite Works Enlistment shall also be eligible 
to carry out himself any or all of these works without associating any specialized 
agency provided:  

(a) He/she fulfils the prescribed eligibility criteria respectively for these work(s) 

     or  

(b) He/she directly procures the equipment of approved make from 
manufacturer and get it installed from authorized agency/service provider 

of the manufacturer or specialized agency as per criteria mentioned in NIT. 

43.2 MANDATORY DOCUMENT REQUIRED AT THE TIME OF BID SUBMISSION: 

(a) Valid Electrical Contractor License or undertaking that they will either 
obtain valid electrical license at the time of execution of electrical work or 

associate contractor having valid electrical license of appropriate class. 

(b) An undertaking that if “I/We shall become the lowest tenderer then I/We 
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shall submit the documents of Associated specialized 
Agencies/OEM/Authorised service provider of the specialized Electrical & 
Mechanical (E&M) services as per the eligibility criteria mentioned in the 
“special conditions of NIT for association of specialized agencies within 30 
(thirty) days after award of work, otherwise work under particular 
specialized E&M for which required documents of associated agency / OEM/ 
Authorized service provider are not submitted shall not be commenced and 
beyond 60 (sixty) days from date of award of work, no running /final bill 
of any work shall be paid until all required documents of all specialized 
E&M components Agencies /OEM/Authorised service provider are not 
submitted by me / us and liable for action as per contract clause”. 

 Undertaking by the bidder as specified format in Appendix- IV is 

mandatory. 
43.3 SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES FOR 

SPECIALIZED E&M WORKS 

43.3.1 The main contractor if he himself is not fulfil the below mentioned 
criteria shall have to associate other agency(s)(Joint ventures are not 
accepted) for execution of each of the these specialized work(s), who 
fulfils the eligibility criteria as defined below :- 

Sl. 
No. 

Component of E & M works Eligibility 

1. Providing Internal Electrical 
Installations & compound lightings 
and Façade lighting. 

The contractor enlisted for eligible class for execution 
of this Sub head of work, possessing valid Electrical 
Contractor License. 

2. Supply, Installation, Testing, and 
Commissioning (SITC) of LAN System 
of the estimated cost `……  

The main agency has to associate the specialized 
agency for LAN System. The associate specialized 
agency should have successfully completed works, as 
mentioned under during last 7 years ending previous 
day of last date of submission of tender. 
Three similar works each of value not less than 40% of 
estimated cost  
OR  
Two similar works each of value not less than 60% of 
estimated cost  
OR  
One similar works each of value not less than 80% of 
estimated cost  
Similar work shall mean works of “SITC of LAN 
System”. 

3. SITC of CCTV system of the estimated 
cost `…… 

The main agency has to associate the specialized 
agency of CCTV system .The associate specialized 
agency should have successfully completed works, as 
mentioned under during last 7 years ending previous 
day of last date of submission of tender. 
Three similar works each of value not less than 40% of 
estimated cost  
OR  
Two similar works each of value not less than 60% of 
estimated cost  
OR  
One similar works each of value not less than 80% of 
estimated cost  
Similar work shall mean works of “SITC of CCTV 
System”. 

 SITC of UPS system of the estimated 
cost `…. 

The main agency has to associate the specialized 
agency for UPS system. The associate specialized 
agency should have successfully completed works, as 
mentioned under during last 7 years ending previous 
day of last date of submission of tender. 
Three similar works each of value not less than 40% of 
estimated cost  
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Sl. 
No. 

Component of E & M works Eligibility 

OR  
Two similar works each of value not less than 60% of 
estimated cost  
OR  
One similar works each of value not less than 80% of 
estimated cost  
Similar work shall mean works of “SITC of UPS System”. 

 SITC of VRV/VRF and Precision 
AC/Chiller Plant system of the 
estimated cost `….. 

The main agency has to associate the specialized 
agency of VRV/VRF and Precision AC/Chiller Plant 
system. The associate specialized agency should have 
successfully completed works, as mentioned under 
during last 7years ending previous day of last date of 
submission of tender. 
Three similar works each of value not less than 40% of 
estimated cost  
OR  
Two similar works each of value not less than 60% of 
estimated cost  
OR  
One similar works each of value not less than 80% of 
estimated cost  
Similar work shall mean works of “SITC of VRV/VRF 
and Precision AC/Chiller Plant system”. 

 SITC of Silent type DG Set with AMF 
panel of the estimated cost `….. 

The main agency has to associate the specialized 
agency of Silent type DG Set with AMF panel. The 
associate specialized agency should have successfully 
completed works, as mentioned under during last 7 
years ending previous day of last date of submission of 
tender. 
Three similar works each of value not less than 40% of 
estimated cost  
OR  
Two similar works each of value not less than 60% of 
estimated cost  
OR  
One similar works each of value not less than 80% of 
estimated cost  
Similar work shall mean works of “Silent type DG Set 
with AMF panel” with individual DG set not below 100 
KVA”. 

 SITC of Fire Alarm System of the 
estimated cost `….. 

The main agency has to associate the specialized 
agency of Fire Alarm System. The associate specialized 
agency should have successfully completed works, as 
mentioned under during last 7 years ending previous 
day of last date of submission of tender. 
Three similar works each of value not less than 40% of 
estimated cost  
OR  
Two similar works each of value not less than 60% of 
estimated cost  
OR  
One similar works each of value not less than 80% of 
estimated cost  
Similar work shall mean works of “SITC of Fire Alarm 
System”. 

 SITC of Fire Fighting System of the 
estimated cost `….. 

The main agency has to associate the specialized 
agency of Fire fighting system. The associate 
specialized agency should have successfully completed 
works, as mentioned under during last 7 years ending 
previous day of last date of submission of tender. 
Three similar works each of value not less than 40% of 
estimated cost  
OR  
Two similar works each of value not less than 60% of 
estimated cost  
OR  
One similar works each of value not less than 80% of 
estimated cost  
Similar work shall mean works of “Fire fighting 
system”. 
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Sl. 
No. 

Component of E & M works Eligibility 

 SITC of LIFT of the estimated cost `….. The building contractor shall have to associate other 
specialized agencies / OEM. The work shall be got 
executed by the OEM of lifts, who fulfil the following 
criteria mentioned below:  
(a) The lift manufacturer shall comply with BIS 
standards, duly certified by designated labs/certifying 
agencies.  
(b) The Manufacturer shall be PPP MII Order 2017 (as 
amended) compliant.  
(c)The experience of successful completion of similar 
works shall be as under:- 
Three similar works each of value not less than 40% of 
estimated cost  
OR  
Two similar works each of value not less than 60% of 
estimated cost  
OR  
One similar works each of value not less than 80% of 
estimated cost  
(d) The manufacturer shall furnish an undertaking 
regarding availability of spares for the entire life of the 
lift i.e. 15 to 20 years.  
(e) The complete lift installation including its 
components, safety devices, various types of control 
etc., testing, inspection, operation & maintenance shall 
conform to relevant Codes / Standards / Code of 
practices /Guidelines / Safety Rules /Inspection 
Manual(s)/Rules issued by Bureau of Indian Standards, 
as amended upto date.  
(f) Quality Standards shall conform to IS/ISO 9001:2015 
as amended.  
(g) The Down Time of installed lifts, which are being 
maintained by the manufacturer, shall not be more 
than8 hours (average) in case of minor fault and 7 days 
(average) in case of major faults in last one year. 

 

Note:- The value of executed works shall be brought to current costing 
level by enhancing the actual value of work at simple rate of 7% per annum; 
calculated from the date of completion to last date of previous month in 
which tender is invited. 

43.3.2 The main contractor shall have to submit documents such as self-
attested copies of Certificates of Work Experience/Completion issued by 

client department clearly indicating  

Name of work  

Scope of Work  

Agreement No.  

Estimated Cost  

Tendered Cost  

Final Value of Work Done  

 Date of Start  

Stipulated date of Completion  

Actual date of completion  

Nature of the Work etc.  

(In case some of above said details are not mentioned in the Completion 
certificate, the firm shall attach sample proof in support of above 
details), self-attested copy of valid Electrical contractor license, GST 
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registration of the proposed associated specialized agencies for 
verification (if required) and for approval of the department as per 

eligibility requirement mentioned in above condition no.43.3.1.  

43.3.3 Consent letter of such selected associated specialized agencies for 
association shall also be enclosed in the prescribed format as per FORM-
A, MOU in FORM-B, all specialized work details in FORM-C alongwith 

documents mentioned in condition No. 43.3.2 above. 

43.3.4 If the main contractor fails to submit all the documents of the proposed 
associated specialized agency(s) as mentioned at Sl No. 43.3.2. & 43.3.3 
above, with in 60 (Sixty) days after award of work than action shall be 

taken as above condition No. 43.2(b). 

43.3.5 The main contractor will submit MOU signed with the associated 
specialized agency / OEM in the format attached in the FORM-“B” in 
shape of affidavit on Stamp Paper duly attested by Notary in original 
alongwith documents of associated agency. The MOU shall be signed by 
both the parties i.e. main contractor as first party and associated 
specialized agency / OEM as second party for each specialized E&M work 

separately. 

43.3.6 All technical discussions during currency of the contract, shall be 
attended by the associated specialized agencies and the main contractor. 
Commercial/Technical submissions for the specialized work(s) shall be 
signed and submitted by the associate specialized agencies along with 

the main contractor. 

43.3.7 The associated specialized agencies and the main contractor shall attend 
the site during inspection of the work by the Engineer-in-Charge or higher 

authority. 

43.3.8 The main contractor shall be entirely responsible and answerable for all 
the works done by his associated specialized agency regarding their 
quality, adherence to the laid down specification, terms and conditions, 
warranty/guarantee etc. as per the agreement and he shall be liable to 
bear any compensation that may be levied by the department under any 
of the clauses of the agreement. 

43.3.9 In the event of the concerned Associated specialized Agency not 
performing satisfactorily or failure to complete the specialized works(s), 
the main contractor on written directions of the Engineer-in-charge, shall 
remove the Associated specialized Agency deployed on the work and 
shall submit name of new associated specialized Agency as per eligibility 
criteria mentioned in the NIT to execute the left over specialized work(s) 
without any loss of time after completion of all formalities mentioned as 

above. 

43.3.10 Also if main contractor wants to change the associated specialized 
agency during the currency of the contract he shall submit name of new 
associated specialized Agency as per eligibility criteria mentioned in the 
NIT to execute the left over specialized work(s) after completion of all 

formalities mentioned as above. 

43.3.11 The main contractor shall be responsible and liable for proper and 
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complete execution of the all works including specialized work(s) and 
ensure coordination and completion of all associated specialized works. 

43.3.12 Running payment for the work shall be made to the main contractor. In 
case main contractor fails to make the payment to the associated 
specialized agency(s) by him within 15 days of receipt of each running 
account payment then on the written complaint of any associated 
specialized agency(s) for such work, Engineer-in-Charge shall serve the 
show cause to main contractor and after considering the reply of the 
same he may make the payment directly to the concerned associated 
specialized agency(s) for the work as per the terms & conditions of the 
agreement/M.O.U. drawn between main contractor and associated 
specialized agency(s) fixed by him, if reply of main contractor either not 
received or found unsatisfactory. Such payment made to the associated 
specialized agency(s) shall be recovered by Engineer-in-Charge from the 
next RA/final bill due to main contractor as the case may be. 

43.3.13 All material provided at site of work should not be more than six month 

older then on the date of execution. 
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FORM - A 

CONSENT LETTER BETWEEN MAIN AGENCY AND ASSOCIATED SPECIALIZED E&M WORK 
AGENCY/OEM (FOR EACH SPECIALIZED WORK SEPERATLY) 

Name of work: FDR of various roads within the jurisdiction of PWD(R&B) Sub-Division 
No-I, Udaipur Goamti Tripura  during the year 2026-27/SH:- Patch repairing, Land 
slide clearance, Pallasiding, gunny bags filling, brick soling, Wire Crates etc. (Group-
2). 

1. I / We hereby give my consent to associate with M/s ...................................................... ,for 
executing the of work of ................................................................................................ 
(Mention specialized work(s)).  

2. I / We will execute the work as per specifications and conditions of the agreement and 
as per directions of the Engineer–in-Charge for the corresponding specialized work(s) 
till the completion of the work.  

3. I / We will be responsible for necessary action to handover the installations and for 
rectification of defects and repair during the maintenance / warranty period.  

4. Also I / We will employ full time technically qualified Engineer / supervisor for the 
specialized work(s) component of the work as required for the work. I / We will attend 
inspection of officers of the department as and when required.  

Date:  

 

Signature with date of Main Agency/Contractor 

 Address 

 

Signature with date of Associate Specialized Agency 

 Address  

  

         

1. Witness with address (From main contractor side)  

 

 

2. Witness with address (From associated agency side) 
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FORM - B 

MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN MAIN AGENCY AND 
ASSOCIATED SPECIALIZED E&M WORK AGENCY / OEM (FOR EACH SPECIALIZED WORK 

SEPERATLY) 

I. M/S [Name of the firm/agency with full address]  
Enlistment Status  
Valid Upto:  
[Henceforth called the main contractor]  
 

And  

II. M/S [Name of the firm/agency with full address]  
Enlistment Status  
Valid Upto:  
[Henceforth, called Associated specialized Agency]  

 

For the execution of Specialized Work(s) “………………………..” as per schedule, specifications, 
terms and conditions of the agreement.  

We state that M.O.U between us will be treated as an agreement and has legality as per Indian 
Contract Act [amended upto date] and the department [PWD, Tripura] can enforce all the 
terms and conditions of the agreement for execution of the above work. Both of us shall be 
responsible for the execution of work as per the agreement to the extent this MOU allows. 
Both the parties shall be paid consequent to the execution as per agreement to the extent this 
MOU permits. In case of any dispute, either of us will go for mediation by 
…………*……….[Engineer-in-Charge]. Any of us may appeal against the mediation to the 
Superintending Engineer…………….. His decision shall be final and binding on both of us.  

We have agreed as under:  

1. The associated specialized agency will execute all specialized work(s) in the 
wholesome manner as per terms and conditions of the agreement and as per the 
direction of the Engineer-in-charge.  

2. That the Associated specialized agency has gone through the contract and has 
understood the scope of work required for the purpose of executing the specialized 
work(s).  

3. All the machinery and equipment, tools and plants, special T&P required for execution 
of the specialized work(s), as per agreement, shall be the responsibility of the 
associated specialized agency.  

4. The site staff required for the specialized work(s) shall be arranged by the associated 
specialized agency as per terms and conditions of the agreement.  

5. Site order book maintained for the said work shall be signed by the authorized 
representative of main contractor as well as Associated specialized Agency.  

6. All the correspondence regarding execution of the specialized work(s) shall be done 
by the Department with the Associated specialized agency with a copy to the main 
contractor. In case of non-compliance of the provisions of agreement, the main 
contractor, as well as the associated agency shall be responsible. The action under 
clauses 2 and 3 shall be initiated and taken against the main contractor.  

Date: 

SIGNATURE OF MAIN CONTRACTOR                SIGNATURE OF ASSOCIATED SPECIALIZED AGENCY 
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FORM – C 

PROPOSAL FOR ELIGIBLE ASSOCIATING AGENCIES FOR MINOR COMPONENTS OF WORK 

Name of Work: FDR of various roads within the jurisdiction of PWD(R&B) Sub-Division 
No-I, Udaipur Goamti Tripura  during the year 2026-27/SH:- Patch repairing, Land 
slide clearance, Pallasiding, gunny bags filling, brick soling, Wire Crates etc. (Group-
2). 

 I/we hereby propose the following agencies as per mentioned against each for executing 
corresponding minor components of work. Their consent letters are also attached. 

 

Sl. 
No. 

Name of 
Associated 
Contractor 

Category 
and class 

of 
registration 

Enlistment 
copy/ 

completion 
Certificates 

attached 

Monetary 
Limit of 

work 

Validity of 
registration 

Consent 
letter 

attached 
(Yes/No) 

I. Providing Internal Electrical Installations & compound lightings and Façade lighting. 

1.       

II. SITC of LAN System 

1.       

III. SITC of CCTV system 

1.       

IV. SITC of UPS system 

1.       

V. SITC of VRV/VRF, Precision AC system and. 

1.       

VI. SITC of Salient type DG Set with AMG Panel. 

1.       

VII. SITC of Fire Alarm System 
1.       

VIII. SITC of Fire Fighting System 

1.       

IX. SITC of LIFT 

1.       

 

*SITC- Supply, Installation, Testing & Commissioning 

Note: Self Attested photocopies of enlistment order, valid electrical contractor license, work 
experience certificates of each agency for each component of E&M work shall be submitted. 

 

 

Signature of contractor
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SECTION - 3 
 

SUBMISSION, EVALUATION OF BID(s) AND AWARD OF CONTRACT 
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1. Submission of Bids: 

1.1 Registration of Bidders on e-Procurement Portal: 

All the bidders intending to participate in the tenders processed online are 
required to get registered (which is free of cost) on the centralized e-
procurement portal https://tripuratenders.gov.in. For online enrolment for e-
Procurement as a bidder, the bidder has to go to tender home page, click 
on “Online Bidder Enrolment” link and just fill up the registration form online. 
On successful submission, the registered login ID can be used to login. Then 
login again and map the Digital Signature Certificate (DSC) with bidder’s 
account, which complete the online enrolment process. Please visit the portal 

for more details. 

1.2 Obtaining a Digital Signature Certificate (DSC): 

1.2.1 The Bids submitted online should be encrypted and signed 
electronically with a DSC to establish the identity of the bidder bidding 
online. These DSC are issued by an Approved Certifying Authority, by 

the Controller of Certifying Authorities, Government of India. 

1.2.2 The bidders may obtain Class 3 DSC from any Certifying Authority or 
Sub-certifying Authority authorized by the Controller of Certifying 
Authorities (CCA). 

1.2.3 Bid for a particular tender must be submitted online using the DSC 
(Signing &Encryption). In case, during the process of a particular tender, 
if the user loses his DSC (due to virus attack, hardware problem, 
operating system or any other problem), he/she will not be able to 

submit the bid online. Hence, the users are advised to keep a backup of 
the certificate and also keep the copies at safe place under proper 
security (for its use in case of emergencies). 

1.2.4 In case of online tendering, if the DSC, issued to the authorized user of 
a firm, is used for signing and submitting a bid, it will be considered 
equivalent to a no objection certificate/power of attorney /lawful 
authorization to that User. The firm has to authorize a specific 
individual through an authorization certificate signed by all partners to 
use the DSC as per Indian Information Technology Act, 2000. Unless the 
certificates are revoked, it will be assumed to represent adequate 
authority of the user to bid on behalf of the firm in the department 
tenders as per Information Technology Act, 2000. The DSC of this 
authorized user will be binding on the firm. 

1.2.5 In case of any change in the authorization, it shall be the responsibility 
of management / partners of the firm to inform the certifying authority 
about the change and to obtain the digital signatures of the new person 
/ user on behalf of the firm / company. The procedure for application 

of a digital certificate however will remain the same for the new user. 

1.2.6 The same procedure holds true for the authorized users in a 
private/Public limited company. In this case, the authorization 
certificate will have to be signed by the directors of the company. 

1.2.7 In case of a Consortium or Joint Venture (JV), if a company has 
authorized an individual as one of their DSC holders to submit bid on 
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their behalf, the same is allowed. However, the bidder should submit an 
authorization, signed by both parties as part of the bid document 
indicating the permission to participate in the Consortium or Joint 

Venture tender as a participant. 

1.2.8 DSC of one company or agency cannot be used for uploading of bid 
documents by another company or agency. If it is used, the same is 
illegal under Indian Information Technology Act, 2000 (IT ACT) and will 
attract offenses as per the provisions of the IT ACT & rejection of 
bid/tender.  

1.2.9 Bidders participating in online tenders shall check the validity of 
his/her DSC before participating in the online Tenders at the e-

procurement portal https://tripuratenders.gov.in. 

1.3 The Bidders, who are desirous of participating, shall submit their Technical 
bids, Financial bids etc., in the Standard formats prescribed in the bid 

documents through the e-procurement portal https://tripuratenders.gov.in .  

1.4 The Technical as well as Financial Bid, with all necessary softcopies of 
certificates, documents, BOQ are to be submitted by the bidder through e-
procurement portal https://tripuratenders.gov.in before the last date and time 

of bidding. 

If any of the certificates, documents, etc., submitted by the Bidder is found to 
be false / fabricated / bogus, the bidder will be disqualified for 1(one) year and 
the Earnest Money will be forfeited. The Bidder is liable to be Blacklisted if 
he/she repeats the process of submitting/ furnishing false/ fake/fabricated 

documents. 

1.5 List of documents to be scanned and uploaded: 

1.5.1 Documents to be kept in “My Document” folder of Bidder:  The 

following documents, as per standard format/Check list detailed in bid 

document, or as per standard dictated by Regulatory/ Statutory bodies, 

shall be scanned and uploaded along with the bid document as per 

requirements.  

For ease of biding, the bidders shall scan the following documents at 

75-100 dpi resolution and upload them as per the folder structure 

provided in his/her “My Document”, which is provided free of cost to 

all bidders, post his/her registration in the e-procurement portal  

https://tripuratenders. gov.in. This operation is expected to be 

completed, before commencement of actual biding by the bidder. 

Provision of “My Documents” is available to bidders for uploading 

frequently required documents in advance. However, uploading of any 

document in “My Documents” does not imply that the same is 

submitted along with any tender. 

An indicative organization of ‘My Document’ folder and the related 
documents is indicated here under. 
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Note:  
During actual bidding, the bidder shall select/ check these documents from his/ her 
“My Document”, which will ensure completion of biding within the same session, 
even if the bidder is connecting to the e-procurement portal over a slow speed 
network. 

1.5.2 DELETED 
 

1.6 If any of the certificates/documents submitted by the Bidder, found to be false 
/ fabricated / bogus, the bidder will be disqualified for 1(one) year and their 
Earnest Money will be forfeited. The Bidder is liable to be Black listed if he/she 
repeats the process of submitting/ furnishing false/ fake/ fabricated 

documents.  

1.7 Procedure for filling MS Excel BOQ Sheet: 

Sl. 
No 

Folder Name Documents to be uploaded 

1. BIS/Mfg. lic/Dealership I. Enlistment order of the contractor/ Registration 
of the firm/ /Partnership deed/ Articles of 
Association  

II. Detail / Structure of the Organization in  the  
prescribed format (Appendix-“II”) 

III. In case of Company – Upload following 
DOCUMENTs:  

i) MOA &  AOA of the  Company 
ii) Registration Certificate of Company 
iii) Power of Attorney duly registered & 

notarized by Company (backed by resolution 
of Board of Directors) in favour of individual, 
signing the tender on behalf of Company 
including the authorization of DSC user. 

IV. In   case  of   Partnership  Firm  –  Upload  the   
following  DOCUMENT  on e-tender Portal: 

i) Self-attested copy of registered/notarized 
partnership deed. 

ii) Power of  Attorney duly authorizing one  or  
more partners of  the  firm OR any  other 
person authorized by  all  the  partners to act  
on  behalf of the  firm to  submit & sign 
tenders including the authorization of DSC 
user 

V. In case of Sole Proprietorship Firm - Notarized 
copy of Affidavit in support of proprietorship 

2. DNIT Documents VI. Downloaded DNIT as a proof of acceptance of all 
term’s conditions in the DNIT 

3. Tax related document VII. GST registration certificate. 

4. Misc. document VIII. Declaration of the bidder(Appendix-III) 
IX. Undertaking by the Bidder (if any) 
X. All pages of all the Corrigendum/ 

Addendum/Clarification etc. (if  any) 
XI. Any other relevant document 
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Bidders are advised to fill the Macro enabled MS Excel BOQ sheet as per 
following instructions. 

1.7.1 The bidder has to download the B O Q / Financial Bid ( Macro enabled 

MS Excel BOQ sheet) containing rates (including Goods and Services 

Tax) along with tender documents and subsequent 

Addendum/Corrigendum/ Clarifications, if any, issued at a later stage. 

Bidders shall fill the required details/prices in BOQ, save it and upload 

the filled-in BOQ in the portal. 

1.7.2 Bidder to note that there are ‘White’ cells in the BOQ excel sheet (which 

is locked), which should not be modified by the bidder. 

1.7.3 Bidders are advised strictly not to alter or change the BOQ format/ 

contents. Bidders are also advised not to paste any image file in the 

BOQ work sheet. 

1.7.4 For Percentage Rate Tender, the bidder shall quote his “Excess (+) / Less 

(-)” overall bid percentage (in figures only and limited to a maximum of 

2 decimal places) in Macro enabled MS Excel BOQ sheet with which he 

intends to execute the work. Thus, the total amount (for overall quoted 

bid percentage) as computed through Macro Enabled MS Excel BOQ 

Sheet would be the quoted offered amount for the work, which will be 

shown in figures & words automatically. In case rates are quoted to 

more than 2 decimal places then, the amount quoted towards the tender 

shall be worked out for the rates quoted to first 2 decimal points 

without rounding off. The “Percentage” quoted by the Bidder shall be 

applicable uniformly to all the rates of the items indicated in BOQ Sheet. 

 "Excess (+)" or "Less (-)” can be selected from the dropdown menu by 
clicking on the cell. 

If any bidder wants to quote At Par i.e. 0.00%, the bidder may select 
"Excess (+)" or "Less (-)” from the dropdown menu by clicking on the 
cell and then he can enter 0.00% in quoted percentage cell. Then the 
total amount as computed through Macro Enabled MS Excel BOQ Sheet 
would be the quoted offered amount for the work which will be equal 
to total amount of cost put to tender i.e. At Par. 

1.7.5 For Item Rate Tender, the bidder shall quote his rate for each item (in 

figures only and limited to a maximum of 2 decimal places) in Macro 

enabled MS Excel BOQ sheet, which he intends to execute the work. BOQ 

(in MS-Excel format) sheet shall be open with Macro Enabled for 

automatic conversion from figures to words. Thus, the total amount 

(for all the quoted items) as computed through MS-Excel Sheet would 

be the quoted offered amount for the work, which will be shown in 

figures & words automatically. In case rates for each item are quoted to 

more than 2 decimal places then, the 2 decimal point will be taken as it 

is or adding 1 point in 2 decimals depending upon whether the number 

in 3 decimals is “upto 5 numeral” or “5 or higher numeral” respectively. 
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1.7.6 Only “Bidder’s Name” and “Excess (+)/Less (-) Percentage (for percentage 

rate tender)” or “Rate for each item (for item rate tender)” are to 

be filled by the bidder in the designated "Sky Blue Cells". 

1.7.7 If a Bidder quotes nil rates against each item in item rate tender or does 

not quote any percentage above/ below /at par on the total amount of 

the tender or any section/ sub head in percentage rate tender, the 

tender shall be treated as invalid and will not be considered as lowest 

tenderer. 

1.7.8 Do not insert any additional sheet and any condition in BOQ excel sheet. 

Please do not temper the BOQ excel sheet. 

1.8 Tampering of Financial Bid (BOQ excel sheet) Documents: 

The following shall be considered as Tampering of BOQ documents:  

i) Submission of Scanned copy or Photocopy of Financial Bid (BOQ). 

ii) Submission of any file other than original Financial Bid (BOQ). 

iii) Insertion of additional sheet(s) in BOQ Excel Sheet. 

iv) Change in content or context of the original file. 

v) ‘Hacking’ or ‘Corrupting’ or ‘Change or Removal of password protection’ 
of BOQ sheet. 

Such Tempered BOQ will be summarily rejected at the time of Tender 
Evaluation. 

1.9 Online Bid Submission and Confirmation:  

1.9.1 Tender Search & Selection: 

 All tenders available on the e-procurement portal can be searched by 
using the “Search Active Tenders” under “Bid Management” menu in 
Bidder’s profile. Use any of the searching criteria to search your tender. 
For a refined search, enter e-Tender ID under “Tender ID” or enter Work 
Title under “Work/Item Title” and click Submit. The intended tender(s) 
should be selected by clicking on the check box & then “Set Open Tender 
as Favorite” to set tender as Favorite. The bid submission process will 
start by clicking the menu “My Tenders”. 

1.9.2 Payment of Bid Fee & Earnest Money: 

 The online bid submission process will start by clicking the menu "My 
Tenders". In this menu, the bidder has to click "Proceed for Bid 
Submission" to enter the next stage "Online Payment" page. The "Online 
Payment" page will display the total Tender Fee (i.e. Bid Fee) & EMD Fee 
(i.e. Earnest Money). Then the bidder has to click "Submit" for 
submission of Tender Fee (online mode only) & EMD Fee (online or eBG 
mode); and the system will redirect to "Online Payment Gateway" >> SBI 
Bank MOPS Window. SBI MOPS will have two option for Net Banking - 
"SBI" & "Other Banks". Bidder can choose any of the options as desired 
and can complete the Online Payment Process for both Bid Fee & EMD.  

While creating tender, go to the Payment Details tab.  

1. Select Online as the Mode of Payment. 

2. Select 'e-BG Required' to Yes.  
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This will enable both the Online (NEFT) payment option and the e-BG 
(Electronic Bank Guarantee) option for the tender.  

So, while submitting the bid online (for online payment mode), the 
system will redirect to "Online Payment Gateway" >> SBI Bank MOPS 
Window. SBI MOPS will have two option for Net Banking - "SBI" & "Other 
Banks".  

In case of e-BG payment the bidder have to refer 
eBG_User_Manual_for_Bidders.pdf at SI No. 13 of eBG Bid Submission 
under 'Bidders Manual Kit' in the Tripura Tenders portal 
https://www.tripuratenders.gov.in 

1.9.3 After completion of payment of Bid Fee (online mode only) & Earnest 

Money (online or e-BG), the bidder has to submit the Technical & 

Financial Bid along with all the copies of documents in the electronic 

form only through e-procurement portal https://tripuratenders.gov.in. 

Bidder has to ensure that their bid submission is complete in all respect 

by clicking on the “Freeze Bid” button. The uploaded documents would 

not be saved in the portal until “Freeze Bid” button is clicked. For bids 

in which “Freeze Bid” button has not been clicked, will be considered as 

bid not submitted and hence not appear during tender opening stage. 

1.9.4 Any revision/amendment (i.e. resubmission) of bid or withdrawal of 

bid, after successful bid submission, shall be possible only up to the 

due date and time of submission of bid. If bidder fails to complete the 

Online Bid Submission/Re-encryption stage on the stipulated date and 

time, his/her bid will be considered as bid not submitted, and hence not 

appear during tender opening stage. 

1.9.5 Bidder in turn will receive a bid submission confirmation as “Bid 

Acknowledgement” against every Successful Bid Submission or 

Resubmission in ‘Bid Acknowledgement Page’. Bidder shall take 

printout of the “Bid Acknowledgement” as a proof of successful bid 

submission& keep it in a file for future reference. Successful submission 

of bid can also be verified under “My Bids” section. 

1.9.6 Successful bid submission in the e-procurement portal means, the bids 

as uploaded by the bidder has been received and stored in the portal. 

Portal does not certify for its correctness. 

1.9.7 The bidder should also ensure that the bid documents submitted 

should be free from virus or non-corrupt and if the documents could 

not be opened, due to virus/corruption, during Bid opening, the bid is 

liable to be rejected. 

1.9.8 The Tender Inviting Authority (TIA) will not be held responsible for any 

sort of delay or the difficulties faced during the submission of bids 

online by the bidders due to any local/internet/banking/financial/other 

issues etc. Bidders are advised to submit the bid well advance before 

the last date & time for bid submission. 
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1.9.9 The time displayed in the Server Clock at the top of the e-procurement 

portal, will be valid for all actions of bid submission, bid opening etc. 

The Time followed in this portal is as per Indian Standard Time (IST) 

which is GMT+5:30. The bidders should adhere to this time during bid 

submission. 

1.9.10 Bidders participating in online tenders shall check the validity of 

his/her Digital Signature Certificate before participating in the online 

Tenders at the e-procurement portal https://tripuratenders.gov.in. 

1.10 Last date / time for Submission of the Bids: 

1.10.1 Bids must be submitted before the last date and time of bidding as 

specified in NIT. 

1.10.2 The Tender Inviting Authority may extend the dates for receipt of bids 

by issuing an amendment/corrigendum through online process of 

“Create Corrigendum” tool ine-procurement portal, in which case all 

rights and obligations of the Executive Engineer and the Bidders will 

remain same as previously. 

1.11 Late Bids: 

1.11.1 The e-procurement portal https://tripuratenders.gov.in will not allow 

any Bidder to attempt bidding, after the scheduled date and time 

prescribed in NIT. 

2. Bid Opening: 

2.1 Bids shall be opened through online by the by the Tender Inviting Authority 
(TIA). If the office of the Tender Inviting Authority happens to be closed on the 
date of opening of the bids as specified, the bids will be opened on the next 
working day at the same time and venue.  The result will be seen in the e-
procurement portal https://tripuratenders.gov.in by all the bidders who 
participated in the bids. The Bidders or their authorized representatives can be 
present at the time of opening of the bids.  Either the Bidder himself or one of 
his representatives with proper authorization only will be allowed at the time 
of bid opening.  If any of the Bidder is not present at the time of opening of 
bids, the Tender Inviting Authority will, on opening the bid of the absentee 
Bidder, reads out and record the deficiencies if any, which shall be binding on 
the Bidder. The bid offers are read out, minutes recorded, and the signatures 
of the Bidders present are taken in the minutes. All the Statements, 
documents, certificates, Demand Draft/ Bank Guarantee etc., as 
submitted/uploaded by the Bidders through online, will be downloaded, 
printed and verified for evaluation. The clarifications, particulars, if any, 
required from the bidders, will be obtained by addressing the bidders. The bids 
will be evaluated against the specified parameters/ criteria same as in the case 

of conventional bids and the qualified bidders will be identified.  

2.2 Bids shall be scrutinized in accordance with the conditions stipulated in the 
Bid document.  In case of any discrepancy of non-adherence Conditions the 
Tender Accepting Authority shall communicate the same which will be binding 
on both the bid Opening authority and the Bidder.  In case of any ambiguity, 
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the decision taken by the Tender Accepting Authority on bids shall be final. 

3. Clarification on the Bid: 

3.1 The Tender Inviting Authority (TIA) may call upon any Bidder for clarification 
on the statements, documentary proof relating to the bid. The clarification 
called for from the Bidders (through official letter) shall be furnished within 

the stipulated time, which shall not be more than 5 (five) days. 

3.2 The Bidder if so desirous shall agree in writing to furnish the clarification called 
for within the stipulated time and for disqualification and rejection of his bid 

in the event of failure to do so. 

4. Evaluation of Bids and Determination of Responsive/Non-Responsive Bid 

4.1 The “Tender Inviting Authority (TIA)” will examine/evaluate the bids (on the 
basis of guidelines & conditions given anywhere in the tender/bid documents) 
submitted by each bidder by making detailed “Comparative Statement (CS)” 
and determine whether each Bidder is satisfying or non-satisfying the eligibility 
criteria as prescribed in the bid document. Based on bid documents & CS as 
submitted by TIA, the “Tender Evaluation Committee (TEC)” will decide and 

declares the bidder as responsive or non-responsive. 

4.2 If the bid of a Bidder is not satisfying any of the eligibility criteria as prescribed 
in the bid document, the TEC will reject it.  However, the “Tender Accepting 
Authority (TAA)” or “Tender Evaluation Committee (TEC)” detects any error 
in the evaluation of technical bids done by TIA, the TAA while returning the 

bids may direct the TIA as the case may be, to re-evaluate the bids. 

4.3 If any alteration is made by the Bidder in the bid documents, the conditions of 
the contract, the drawings, specifications or statements/ formats or quantities 

the bid will be rejected. 

4.4 Details of Tender Evaluation Committee (i.e. chairperson & members) & the 
“Minutes of Meeting” [of technical bid evaluation by the “Tender Evaluation 
Committee”] shall be uploaded in the e-procurement portal https:// 
tripuratenders. gov. in and all the bidders can access the same. 

4.5 Responsive Bid: 

Some important points on the basis of which a bid may be declared as 
Responsive are given below:  

4.5.1 The bid submitted by the bidder, is in the prescribed format & satisfying 

the eligibility & other criteria as per guidelines & conditions given 

anywhere in the tender/bid documents. 

4.6 Non-Responsive Bid: 

Tenders that do not meet the basic requirements specified in the bid 
documents are to be treated as non-responsive and ignored. Some important 
points on the basis of which a bid may be declared as Non-Responsive are given 

below:  

4.6.1 The bid submitted by the bidder, is not in the prescribed format, or is 

not having the required documents as mentioned in Check list or as per 

qualification criteria, or is unsigned or not signed as per the stipulations 

in the bid document; 
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4.6.2 If any alteration is made by the Bidder in the submitted bid documents, 

the conditions of the contract, the drawings, specifications or 

statements/ formats or quantities. 

4.6.3 The required Bid Fee & Earnest Money has not been provided; 

4.6.4 The bidder is not eligible to participate in the bid as per laid down 

eligibility criteria (example: the tender enquiry condition says that the 

bidder has to be an enlisted contractor but the tenderer is not an 

enlisted contractor); 

4.6.5 The tenderer has quoted for goods manufactured by a different firm 

without the required authority letter from the proposed manufacturer; 

4.6.6 The bid departs from the essential requirements specified in the 

bidding document (for example, the tenderer has not agreed to give the 

required performance guarantee or additional performance guarantee, 

if applicable); or 

4.6.7 Against a schedule in the list of requirements in the tender enquiry, the 

tenderer has not quoted for the entire requirement as specified in that 

schedule (example: in a schedule, it has been stipulated that the 

tenderer will supply the equipment, install and commission it and also 

train the purchaser’s operators for operating the equipment. The 

tenderer has, however, quoted only for supply of the equipment). 

5. Evaluation of Financial Bid and Comparison of Financial Bids: 
 

5.1 “Tender Inviting Authority (TIA)” will examine/ evaluate the financial bids (on 
the basis of guidelines & conditions given anywhere in the tender/bid 
documents) submitted by each bidder by making detailed “Comparative 
Statement (CS)”. Based on financial bid documents & CS as submitted by TIA, 
the “Tender Evaluation Committee (TEC)” will decide the reasonableness of 
quoted percentage/item rates and the Bid Rank of the bidder such as lowest 
rate quoted bidder (L1), 2nd lowest rate quoted bidder (L2), 3rd lowest rate 
quoted bidder (L3) etc. based on online quoted amount of bidder in BOQ sheet. 

 

5.2 TEC has to make formal recommendation for Award of Contract to the bidder 
whose bid has been determined to be responsive and the lowest (L1) evaluated 
bid. These recommendations are submitted for approval to the “Tender 
Accepting Authority (TAA)”. TAA shall approve and accept the tender in 
accordance with the latest Delegation of Financial Power Rules, Tripura (DFPRT) 

in force. 

5.3 However, the “Tender Accepting Authority (TAA)” or “Tender Evaluation 
Committee (TEC)” detects any error in the evaluation of financial bids done by 
TIA, the TAA while returning the bids may direct the TIA as the case may be, 

to re-evaluate the bids. 

6. Discrepancy in Quoted Bid Percentage/Item Rate: 
 

6.1 Bids shall be scrutinized in accordance with the conditions stipulated in the 
Bid document. For Percentage Rate Tender, the bidder shall quote his “Excess 
(+) / Less (-)” overall bid percentage (in figures only) in Macro enabled MS Excel 
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BOQ sheet. Thus, the total amount (for overall quoted bid percentage) as 
computed through Macro Enabled MS Excel BOQ Sheet would be the Quoted 
Amount for the work, which will be shown in figures & words automatically. 
For Item Rate Tender, bidder shall quote rate for each item in figures only. BOQ 
(in MS-Excel format) sheet shall be open with Macro Enabled for automatic 
conversion from figures to words. Thus, the total amount (for all the quoted 
items) as computed through MS-Excel Sheet would be the Quoted Amount for 
the work, which will be shown in figures & words automatically. 

 

6.2 The quoted percentage/item rate and automatically calculated quoted total 
amount through Macro Enabled MS Excel BOQ Sheet can be verified by the 
bidder before uploading the BOQ in the portal using digital signing. Generally, 
in online e-tender, chances of discrepancy in quoted bid percentage/item rates 
are NIL. In case of any ambiguity, the decision taken by the Tender Accepting 

Authority on Bidders shall be final. 
 

7. Non-conformities between Figures and words: 
 

Generally, this situation normally does not arise in case of online e-tender. Sometimes, 
non-conformities/errors are also observed in responsive tenders between the quoted 
prices in figures and in words. This should be taken care of in the manner indicated 
below: 

7.1 If, in the price structure quoted for the required goods, there is discrepancy 
between the unit price and total price (which is obtained by multiplying the 
unit price by the quantity), the unit price shall prevail and the total price 

corrected accordingly; 

7.2 If there is an error in a total corresponding to the addition or subtraction of 
sub-totals, the sub-totals shall prevail and the total shall be corrected; and 

7.3 If there is a discrepancy between words and figures, the amount in words shall 

prevail; 

Such a discrepancy in an offer should be conveyed to the tenderer asking him 
to respond by a target date and if the tenderer does not agree to Procuring 
Entity’s observation, the tender is liable to be rejected. 
 

8. Financial Bid Evaluation Result: 
 

8.1 The ‘BOQ Comparative Chart’ generated online & displayed by the system 
through the e-procurement portal, after the opening of Financial Bid, will show 
the amount calculated based on percentage/item rate quoted by the bidders. 
The bidder shown as lowest (L1) in the bid rank of the ‘BOQ Summary 
Details’, may not be the lowest always. TIA will prepare a “Comparative 
Statement (CS)” considering all parameters as per conditions given in the bid 
document. TEC will decide the bid rank in the CS. This CS, declaring lowest 
bidder (L1) and “Minutes of Meeting” [of Bid Evaluation by the “Tender 
Evaluation Committee”] will be displayed in the e-procurement portal 

subsequently.  

8.2 Details of Tender Evaluation Committee (i.e. chairperson & members) & the 
“Minutes of Meeting” [of bid evaluation by the “Tender Evaluation 
Committee”] shall be uploaded in the e-procurement portal 

https://tripuratenders.gov.in and all the bidders can access the same. 
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8.3 It is advisable that TIA, while completing the online process of Financial 
Evaluation, should select the “Status” from the list as “Accept” in “Bid List” 
section for all bidder. This process gives wider choice to TIA for selecting 
lowest accepted rate quoted bidder (L1 bidder) in “Award of Contract (AOC)” 
stage in case L1/L2 bidder withdraws his bid before finishing the online AOC. 

9. Selection of Bidder among the Lowest & Equally Quoted Bidders: 

Selection of Bidder among the lowest & equally quoted Bidders will be done in the 

following process: 

9.1 The Bidder whose Bid Capacity is Higher will be selected. 

9.2 In case the bid capacity is also same, the Bidder whose Annual Turnover is 

Higher will be selected. 

9.3 Even if the criteria incidentally become the same, the higher turnover on 
similar works and thereafter more machinery available for the work and then 
the clean track record including litigation aspects will be considered for 

selection. 

Note: Above method can be applied for with the support of available online 
submitted documents. But, the supporting documents which are not 
available with the “Tender Evaluation Committee” viz. Annual Turnover, 
track record regarding litigation aspects etc., shall be asked to the bidder 
by TIA to submit within a fixed time through official letter. 

10. Process to be Confidential: 

10.1 Information relating to the examination, clarification, evaluation and 
comparison of bids and recommendations for the award of a contract shall not 
be disclosed to Bidders or any other persons not officially concerned with such 
process until the award to the successful Bidder has been announced by the 
Tender Accepting Authority (TAA). Any effort by a Bidder to influence the 
processing of Bids or award decisions may result in the rejection of his Bid. 

10.2 No Bidder shall contact the TAA or any authority concerned with finalization 
of bids on any matter relating to its Bid from the time of the Bid opening to the 
time the Contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the TAA, it should do so in writing. 

10.3 Before recommending / accepting the bid, the Tender Evaluation Committee 
(TEC) /Tender Accepting Authority (TAA) shall verify the correctness of 
certificates submitted to meet the eligibility criteria and specifically experience.  
The authenticated agreements of previous works executed by the lowest Bidder 

may be called for. 

11. Discrepancies between original and additional/scanned/uploaded copies of a 
Tender: 
 

Discrepancies can be observed in responsive tenders between the original copy [if 
asked to submit by Tender Inviting Authority (TIA) for document verification purpose] 
and additional/scanned/uploaded copies of the same tender. In such a case, the text, 
and so on, of the original copy will prevail. Such a discrepancy in an offer should be 
conveyed to the tenderer asking him to respond by a target date and if the tenderer 
does not agree to TIA’s observation, the tender is liable to be rejected. In e-
Procurement there could be discrepancies between the uploaded scanned copies and 
the Originals submitted by the bidder. However normally no submission of original 
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payment documents in physical format, should be asked for in e-Procurement with 
online payment facility. 
 

12. Minor Infirmity/Irregularity/Non-conformity: 
 

During the preliminary examination, some minor infirmity and/or irregularity and/or 
non- conformity may also be found in some tenders. Such minor issues could be a 
missing pages/ attachment or illegibility in a submitted document; non-submission of 
requisite number of copies of a document. There have been also cases where the 
bidder submitted the amendment Bank Guarantee, but omitted to submit the main 
portion of Bid Document.  
 

The court ruled that this is a minor irregularity. Such minor issues may be waived 
provided they do not constitute any material deviation and financial impact and, also, 
do not prejudice or affect the ranking order of the tenderers. Wherever necessary, 
observations on such ‘minor’ issues (as mentioned above) may be conveyed to the 
bidder by the Tender Inviting Authority (TIA) through registered letter/ speed post, 
and so on, asking him to respond by a within 5 (five) days from the date of issue of 
the letter, also mentioning therein that, if the bidder does not conform TIA’s view or 
respond by that specified date, his/her tender will be liable to be rejected. Depending 
on the outcome, such tenders are to be ignored or considered further. 

 

13. Clarification of Bids/ Shortfall Documents: 
 

During evaluation and comparison of bids, the Tender Inviting Authority (TIA) may, 
at his discretion, ask the bidder for clarifications on the bid. The request for 
clarification letter shall be given in writing by registered/ speed post by the Tender 
Inviting Authority (TIA), asking the bidder to respond within 5 (five) days from the 
date of issue of the letter, and also mentioning therein that, if the bidder does not 
comply or respond by the date, his/her tender will be liable to be rejected. 
Depending on the outcome, such tenders are to be ignored or considered further. 
No change in prices or substance of the bid including specifications, shall be 
sought, offered or permitted. 

No post-bid clarification at the initiative of the bidder shall be entertained. The 
shortfall information/ documents should be sought only in case of historical 
documents which pre-existed at the time of the tender opening and which have not 
undergone change since then. (Example: if the Permanent Account Number has been 
asked to be submitted and the tenderer has not provided them, these documents may 
be asked for with a target date as above).  

So far as the submission of documents is concerned with regard to qualification 
criteria, after submission of the tender, only related shortfall documents should be 
asked for and considered. (For example, if the bidder has uploaded an illegible copy of 
enlistment order without any details, the certificate can be asked for and considered) 
 

14. AWARD OF CONTRACT 
 

Award Criteria: 

14.1 The Tender Accepting Authority (TAA) will award or recommend for award 
of the contract to the Bidder who has been found technically qualified (i.e. 
responsive) as per the bid conditions and whose Financial Bid Rate is lowest 
(L1), unless there is some valid objection. 

14.2 TAA shall accept the tenders in accordance with the latest Delegation of 

Financial Power Rules, Tripura (DFPRT) in force. 
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14.3 Tender Accepting Authority’s (TAA) reserves the right to Accept any Bid 
and to Reject any or all Bids: 

14.4 Notwithstanding Para above, the Tender Accepting Authority (TAA) reserves 
the right to accept or reject any Bid, and to cancel the Bidding process and 
reject all Bids, at any time prior to the Award of Contract, without thereby 
incurring any liability to the effected Bidder or Bidders or any obligation to 

inform the affected Bidder or Bidders of the reasons for such action. 

15. Notification of Award, Award of Contract and Signing of Agreement: 

15.1 The Bidder, whose Bid has been accepted, will be notified by the TAA prior 
to expiration of the Bid validity period. After the Bid for the work has been 
accepted, the same shall be communicated to the contractor by the TIA in a 
prescribed format in Annexure-IX for submission of the Performance 
Guarantee (PG) & Additional Performance Guarantee (if applicable) by the 
contractor. The time allowed for submission of performance guarantee & 
Additional Performance Guarantee (if applicable) within a period of 10 (ten) 
days from the date of issue of Letter of Acceptance (LOA) (time period as 
mentioned in Schedule-F), [however, depending upon the magnitude and / or 
urgency of the work, TAA can reduce this period]. This period can further be 

extended at the written request of the contractor by the Engineer-in-charge 
for a maximum period of 5 (five) days. 

The commencement date of the work shall be determined as the 7th (seventh) 
day from the date of issuance of the Letter of Commencement, unless specified 
otherwise in Schedule-F, or from the date of handing over of the site to the 
contractor, whichever occurs earlier. The Tender Inviting Authority (TIA) 
reserves the right to modify the commencement date based on the magnitude 
or urgency of the work.  

15.2 After submission of the performance guarantee & Additional Performance 
Guarantee (if applicable) by the contractor in the prescribed format as 
mentioned in Clause 1 of GCC, an intimation letter to commence the work & 
Signing of Agreement (i.e. “Letter of commencement of Work”) shall be 

communicated to the contractor by TIA in prescribed format in Annexure-XI. 

15.3 The said copy of “Letter of Commencement of Work” shall be uploaded in e-
procurement portal to complete the online process of “Award of Contract 
(AOC)”. While completing the online AOC process, the ‘Radio Button’ against 
the bidder’s name whose bid has been accepted, shall be ‘selected’ with other 
necessary data in relevant field. The bidder will get notified regarding AOC 
through auto-generated e-mail/SMS via. e-procurement portal. 

15.4 The full amount of the Earnest Money of all bidders (technically responsive & 
non-responsive) excluding L1 (lowest rate quoting bidder) will automatically be 
returned back to their respective bank account (in case of online payment mode) 
or, will be released individually by the Tender Inviting Authority (TIA) (in case 
of e-BG payment mode), once the online process of “Letter of Acceptance” (LOA) 
has been completed or tender process has been cancelled in e-procurement 
portal. The earnest money of successful bidder (L1) shall be released after 

Letter of Commencement (LOC) is issued. 

16. Corrupt or Fraudulent or Anti-competitive or Coercive Practices: 
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16.1 The Procuring Entity require that the bidders / tenderers/ suppliers, should 
observe the highest standard of ethics and should not indulge in the following 
prohibited practices, either directly or indirectly, at any stage during the 
procurement process or during execution of resultant contracts.  In pursuance 
of this policy, the Procuring Entity 

a) Define for the purposes of the provision, the terms set forth below as 
follows: 

(i) “Corrupt practices” means making offers, solicitation or acceptance of 
bribe, rewards or gifts or any material benefit, in exchange for an unfair 
advantage in the procurement process or to otherwise influence the 
procurement process or contract execution; and 

(ii) “Fraudulent practice” means any omission or misrepresentation that 
may mislead or attempt to mislead so that financial or other benefits may 
be obtained or an obligation avoided. This includes making false 
declaration or providing false information for participation in a tender 
process or to secure a contract or in execution of the contract; and 

(iii) “Anti-competitive practice” means any collusion, bid rigging or anti-
competitive arrangement, or any other practice coming under the 
purview of The Competition Act, 2002, between two or more 
bidders(prior to or after Bid submission), with or without the knowledge 
of the procuring entity, that may impair the transparency, fairness and 
the progress of the procurement process or to establish bid prices at 
artificial, non-competitive levels and to deprive the Procuring Entity of 
the benefits of free and open competition; and 

(iv) “Coercive practice” means harming or threatening to harm, persons or 
their property to influence their participation in the procurement process 
or affect the execution of a contract; 

b) Will reject a proposal for award of contract if it determines that the Bidder 
recommended for award has engaged in ‘corrupt or fraudulent or anti-
competitive or coercivepractices’ in competing for the contract in question. 

c) Will disqualify the agency/firm for 3(three) year, if at any time 
determines that the agency/firm has engaged in ‘corrupt or fraudulent or 
anti-competitive or coercivepractices’ in competing for, or in executing a 
Contract. 
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SECTION - 4 
 

APPENDICES 
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APPENDIX-I 

TENDERERS / CONTRACTOR’S CERTIFICATE 
 

1. I/We hereby declare that I/We have perused in detail and examined closely the 

Standard Specifications of Government of Tripura, all clauses of the preliminary 

specifications with all amendments and have either examined all the standards 

specifications or will examine all the standard specifications for items for which I/We 

tender, before I/We submit such tender and agree to be bound and comply with all 

such specifications for this agreement.   

2. I/We certify that I/We have inspected the site of the work before quoting my 

“percentage rate on estimated cost put to tender in BOQ sheet (for percentage rate 

tender)” or, “item rate against each item in BOQ sheet (for item rate tender)”. I /We 

have satisfied about the availability of working & storage space at site and transport 

facilities for materials. 

3. I/We am/are prepared to furnish detailed data in support of all my quoted rates, if 

and when called upon to do so without any reservations. 

4. I/We hereby declare that I/We will not claim during pendency of the contract or in 

arbitration for idle labour and/or idle machinery etc. Similarly, no claim shall be 

entertained for business loss or any such loss. 

11.1 I/We declare that I/We will procure the required construction materials and use for 

the work after approval of the Engineer-in-Charge.  The responsibility for arranging 

and obtaining the land for borrowing or exploitation in any other way shall rest with 

me/us for the materials for construction, I/WE shall ensure smooth and un-interrupted 

supply of materials. 

11.2 I/We declare that the responsibility for arranging and obtaining the land for disposal 

of spoil/soil not useful for construction purposes shall rest with me/us. 

11.3 I/We declare that I/We shall not claim any compensation or any payment for the land 

so arranged for disposal of soil and the land for borrow area.  My/our quoted 

“percentage rate on estimated cost put to tender in BOQ sheet (for percentage rate 

tender)” or, “item rate against each item in BOQ sheet (for item rate tender)”, are 

inclusive of the land so arranged and I/We will hand over the land so arranged for 

disposal of soil to; the department after completion of work. 

6. I/We declare that I/We will execute the work as per the milestone programme, and if 

I/We fail to complete the work as per the mile stone programme I shall abide by the 

condition to recover liquidated damages as per the tender conditions. 

7. I/We declare that I/We will abide by the mechanism for settlement of disputes as per 

the tender conditions. 

 
 

(Signature of Bidder) 

 



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 64 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

APPENDIX-II 
 

DETAIL / STRUCTURE OF THE BIDDER 
 
 

1. Name and address of the bidder  

2. Telephone No. (land line and Mobile) / Fax No. / 
email address 

 

3. Legal status of bidder (Attach copies of original 
document defining the legal status). 
The applicant is : 

a. An individual 
b. A proprietary Firm 
c. A Firm in partnership 
d. A limited company or corporation. 

 

4. Particulars of registration with various   Govt.  
bodies   (Attach attested photocopies) 

a. Registration Number 
b. Organization / Place of registration. 
c. Date of validity 

 

5. Name  and  title  of  Directors  and  officers  with  
designation  to be concerned with this work. 

 

6. Designation of individuals authorized to act for the 
organization. 

 

7. Was the bidder ever required to suspend work for a 
period of more than six months continuously after 
he commenced the work? If so, give the name of the 
project and reasons of suspension of work. 

 

8. Has   the   bidder   or   any   constituent   partners   
(s)   in   case   of partnership firm, ever abandoned 
the awarded work before its completion?  If  so,  
give  name  of  the  project  and   reasons  for 

 

9. As  the  bidder,  or  any  constituent  partner  in  case  
of  partnership firm,   ever   been   debarred/   black   
listed   for   tendering  in  any organization at any 
time? If so, give details. 

 

10. Has the bidder, or any constituent partner in case of 
partnership firm, ever been convicted by the court 
of law? If so, give details. 

 

11. In which field of Civil Engineering construction 
field the bidder has specialization and interest? 

 

12. Any other information considered necessary but 
not included above. 

 

 
 

Date:  

(Signature of Bidder) 
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APPENDIX-III 
DECLARATION OF THE BIDDER 

 
 
I, do hereby solemnly affirm and declare as under: 
 

1. That  I am the Proprietor/Authorized signatory of  M/s…………………………………   
……………………………..…….having     it’s  Head Office/Regd. Office 
at………………………... ………………………………………………..……… 

 
2. That the information/DOCUMENTs/Experience certificates submitted in support of 

technical and financial capacity by M/s…………………………. along with the tender for 
FDR of various roads within the jurisdiction of PWD(R&B) Sub-Division No-I, 
Udaipur Goamti Tripura  during the year 2026-27/SH:- Patch repairing, Land 
slide clearance, Pallasiding, gunny bags filling, brick soling, Wire Crates etc. 
(Group-2) to PWD, Tripura are genuine and true and nothing has been concealed. 

 
3. I shall have no objection in case PWD verifies them from issuing authority (ies). I shall 

also have no objection in providing the original copy of the document(s), in case PWD, 
Tripura demand so for verification. 

 
4. I hereby confirm that  in  case, any  document, information &/or certificate submitted 

by   me   found  to   be   incorrect/ false /fabricated,  PWD, Tripura  at   its   discretion  
may disqualify/reject/terminate the bid/contract and also forfeit the 
EMD/Performance Guarantee/All  dues. 

 
5. I shall have no  objection in case PWD verifies any  or  all  Bank Guarantee(s) under 

any  of the  clause(s) of Contract including those issued towards Performance 
Guarantee from the  Zonal Branch /office issuing Bank and  I/We shall have no  right 
or  claim on my  submitted bank guarantee(s) before PWD, Tripura receives said 
verification.  

 
6. I undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back-to-back basis. Further that, if such a violation 
comes to the notice of Department, then I/we shall be debarred for bidding in PWD in 
future forever. Also, if such a violation comes to the notice of Department before date 
of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 
Bid Security/Performance Guarantee. 

 
7. I hereby declare that, I / WE have not been blacklisted, debarred, suspended, or 

disqualified by any State Government, Central Government, Public Sector Undertaking 
(PSU) (Central or State), or any Autonomous Body during the last five (5) financial years 
and is not currently subject to any such disqualification as on the date of submission 
of this bid. 
 

OR 
 

(Strike off the above paragraph and use the following if applicable) 
 

I hereby declare that, I / WE, was/were, blacklisted / debarred / suspended / 
disqualified by the following authority: 
 
 Name of Authority: 
 Order No. & Date: 
 Reason: 
 Period of Disqualification: 
 Current Status (whether the action is subsisting or has been revoked): 
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[Certified copy of the order/communication from the competent authority is enclosed 
herewith for reference] 
That the information furnished above is true and correct to the best of my knowledge 
and belief. I understand that any concealment of facts or misrepresentation shall lead 
to rejection of the bid and may attract permanent debarment from all future tenders 
of the Public Works Department, Tripura. 

 

I............................., the  Proprietor/Authorized signatory of  M/s........................................ do 
hereby confirm that  the  contents of  the  above declaration are  true  to the best of my  
knowledge and nothing has  been concealed there from.................... and that  no part  of it 
is false. 

 
 

 
Date:  

(Signature of Bidder) 
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APPENDIX-IV 

 
UNDERTAKING BY THE BIDDER 

 

[To be submitted only by the Bidder for Composite Bid only] 

 

I/We shall become the lowest tenderer then I/We shall submit the documents of 

Associated specialized Agencies/OEM/Authorized service provider of the 

specialized Electrical & Mechanical (E&M) services as per the eligibility criteria 

mentioned in the “special conditions of NIT for association of specialized agencies” 

[Para 43.3  SECTION-2: Instructions to Bidders & Eligibility Criteria] within 30 

(thirty) days after award of work, otherwise work under particular specialized E&M 

for which required documents of Associated Agency/OEM/Authorized Service 

Provider are not submitted shall not be commenced and beyond 60 (sixty) days 

from date of award of work, no running /final bill of any work shall be paid until 

all required documents of all specialized E&M components Agencies 

/OEM/Authorized service provider are not submitted by me/us and liable for action 

as per contract clause. 

 

 

 

Signature of the Bidder 
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APPENDIX-V 

 
DETAILS OF KEY TECHNICAL PERSONNEL 

 
 

[Must be complied with Schedule- F & Clause 32, GCC] 

 

(To be submitted only by the Bidder whose bid has been accepted.  The successful Bidder 
shall submit the same immediately after receiving letter of acceptance of the tender) 

 

Sl. 
No 

Name Designation Qualification 
Total 

Experience 

Working with 
the Bidder 

since. 
1 2 3 4 5 6 

      

      

      

 
 
 
Notes:  

(i) Documents to be submitted by the bidder: - Bio-data of Key Personnel (signed 
by the key personnel & counter signed by the bidder) proposed to be deployed 
at site. 
 

(ii)  Presence of Site Engineer during execution of work is mandatory. 

 

  
 

Date:  

(Signature of Bidder) 
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PART- B 
 

GENERAL CONDITION OF CONTRACT 
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TRIPURA PWD - 7/8  

 
 

STATE: TRIPURA DISTRICT: GOMATI 
BRANCH: PWD (R&B) DIVISION: UDAIPUR 

 
Percentage Rate Tender/Item Rate Tender & Contract for Works 

 
Tender for the work of FDR of various roads within the jurisdiction of PWD(R&B) Sub-
Division No-I, Udaipur Goamti Tripura  during the year 2026-27/SH:- Patch repairing, 
Land slide clearance, Pallasiding, gunny bags filling, brick soling, Wire Crates etc. 
(Group-2). 
 

(i) To be uploaded at e-tender Portal https://tripuratenders.gov.in by 14.00.hours on 
28.04.2026  

 
(ii) To be opened in presence of bidders who may be present at the place of opening of 

tenders (electronically) or can visualize to process online at 15.00 hours on 07.05.2026 
(date) in the office of The Executive Engineer, PWD(R&B), Udaipur Division. 

 

[* To be filled by Executive Engineer] 
 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses 
of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in 
the conditions of contract and all other contents in the tender document for the work.  
 

I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with 
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 
are provided for, by, and in respect of accordance with, such conditions so far as applicable.  
 

I/We agree to keep the tender open for 90(ninety) days from the due date of its opening and 
not to make any modification in its terms and conditions.  
 

I/We have paid Bid Fee (online payment mode only) & Earnest Money (online payment or e-BG) 
(strike out as the case may be) provided in the e-procurement portal.  For EMD prescribed in the 
shape of e-BG, have a validity for a period of 45 days beyond the Bid Validity Period. The Earnest 
Money will not bear any interest.  
 
If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We 
agree that the said Governor of Tripura or his successors, in office shall without prejudice to 
any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if 
I/We fail to commence work as specified, I/ We agree that Governor of Tripura or the successors 



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 71 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

in office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a 
guarantee to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to those in excess of that limit at the rates to be determined 
in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.  
 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/We shall be debarred for tendering in any work(s) under 
Government of Tripura in future forever. Also, if such a violation comes to the notice of 
Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the 
entire amount of Earnest Money Deposit/Performance Guarantee.  
 
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety & integrity of the State.  

 
Dated:  ** 

Signature of Contractor 
 
Postal Address** 
 
Telephone No. ** 

 
Witness: ** 
 
Address: ** 
 
Occupation: ** 

 
[**To be filled by the Contractor] 
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ACCEPTANCE  

 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for and on behalf of the Governor of Tripura for a sum of                                                     
`. ………*…………..   (Rupees................................*.......................................................)  
 
The letters referred to below shall form part of this contract agreement:  
 
(a)  * 
(b)  * 
(c)  * 
      

For & on behalf of the Governor of Tripura.  
 
 
Signatures .........*.......................  
 
 
Designation ...........*.................... 

Dated: * 
 
 
 
[* To be filled by Executive Engineer] 
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General Rules & Directions  
 

1. All work proposed for execution by contract will be notified in a form of invitation 
to tender pasted by publication in Newspapers or posted on website as the case may 
be. This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the 
security deposit and Performance guarantee to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of 
officer inviting tender during office hours. 
 

2. In the event of tender being submitted by a firm, it must be signed separately by 
each partner thereof or in the event of the absence of any partner, it must be signed 
on his behalf by a person holding a power of attorney authorizing him to do so, 
such power of attorney to be produced with the tender, and it must disclose that 
the firm is duly registered under the Indian Partnership Act 1952. 

 

3. Receipts for payment made on account of work, when executed by a firm, must also 
be signed by all the partners, except where contractors are described in their tender 
as a firm, in which case the receipts must be signed in the name of the firm by one 
of the partners, or by some other person having due authority to give effectual 
receipts for the firm. 

 

4. Applicable for Item Rate Tender only (Tripura PWD - 8)  
 

4.1 The rate(s) must be quoted in decimal coinage. If a Bidder quotes nil rates or does 
not quote rate against each item or any item in item rate tender the tender shall be 
treated as invalid.  
 

 

4.2 Any bidder who submits a tender shall fill up the uploaded BOQ sheet [in macro 
enabled MS-Excel format], stating at what rate he is willing to undertake each item 
of the work. Tenders, which propose any alteration in the work specified in the said 
form of invitation to tender, or in the time allowed for carrying out the work, or 
which contain any other conditions of any sort, including conditional rebates, 
tempering the uploaded BOQ sheet / DNIT conditions will be summarily rejected.  
 

4.3 In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors/bidders is same, then selection of 
contractor/bidder will be done in the following process: 

 

4.3.1. Two Bid Tendering System:  
 

4.3.1.1 The Bidder whose Bid Capacity is higher will be selected. 
 

4.3.1.2 In case the bid capacity is also same, the Bidder whose Annual Turnover is higher 
will be selected. 
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4.3.1.3 Even if the criteria incidentally become the same, the higher turnover on similar 
works and thereafter more machinery available for the work and then the clean 
track record including litigation aspects will be considered for selection. 

 

4.3.2. Single Bid Tendering System:  
 

4.3.2.1 Tender Inviting Authority will asked the bidders to submit the supporting 
documents which are not available with the “uploaded bid document” for 
calculation of Bid Capacity, Annual Turnover/machinery available for the work, 
track record regarding litigation aspects etc., within a fixed time through official 
letter. Based on the submitted documents the bidder will be selected as per 4.3.1.1, 
4.3.1.2 & 4.3.1.3 criteria.  
 

4.3.2.2 In case all the lowest contractors those have same tendered amount, refuse to 
submit the specified documents, then tenders are to be recalled after forfeiting 50% 
of EMD of each lowest contractors. Contractor, whose earnest money is forfeited 
because of non-submission of specified documents shall not be allowed to 
participate in the retendering process of the work. 

 

5. Applicable for Percentage Rate Tender only (Tripura PWD - 7)  
 

5.1 If a Bidder does not quote percentage less/excess/at par on the total amount of 
tender or any section/ sub head in percentage rate tender, the tender shall be 
treated as invalid.  
 

5.2 Any bidder who submits a tender, shall fill up the uploaded BOQ sheet [in macro 
enabled MS-Excel format], stating at what percentage less/excess/at par (in figures) 
on the total estimated cost given in Schedule of Quantities at Schedule-A, he will be 
willing to execute the work. Tenders, which propose any alteration in the work 
specified in the said form of invitation to tender, or in the time allowed for carrying 
out the work, or which contain any other conditions of any sort, including 
conditional rebates, tempering the uploaded BOQ sheet / DNIT conditions will be 
summarily rejected.  
 

5.3 In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors/bidders is same, then selection of 
contractor/bidder will be done in the following process: 

 
5.3.1 Two Bid Tendering System:  

 

5.3.1.1 The Bidder whose Bid Capacity is higher will be selected. 
 

5.3.1.2 In case the bid capacity is also same, the Bidder whose Annual Turnover is higher 
will be selected. 

 

5.3.1.3 Even if the criteria incidentally become the same, the higher turnover on similar 
works and thereafter more machinery available for the work and then the clean 
track record including litigation aspects will be considered for selection. 

 

5.3.2 Single Bid Tendering System:  
 

5.3.2.1 Tender Inviting Authority will asked the bidders to submit the supporting 
documents which are not available with the “uploaded bid document” for 
calculation of Bid Capacity, Annual Turnover/machinery available for the work, 
track record regarding litigation aspects etc., within a fixed time through official 
letter. Based on the submitted documents the bidder will be selected as per 5.3.1.1, 
5.3.1.2 & 5.3.1.3 criteria.  
 

5.3.2.2 In case all the lowest contractors those have same tendered amount, refuse to 
submit the specified documents, then tenders are to be recalled after forfeiting 50% 
of EMD of each lowest contractors. Contractor, whose earnest money is forfeited 
because of non-submission of specified documents shall not be allowed to 
participate in the retendering process of the work. 
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6. The Tender Inviting Authority (TIA) will enter the amounts of the several bidders in 
a comparative statement in a suitable form after on-line opening of Financial Bid 
through e-procurement portal. In the event of a tender being accepted, a letter for 
Acceptance [LOA] will be issued for submission of Performance Guarantee and also 
a letter for commencement of work will be issued for complete the formal 
agreement. On receipt of Performance Guarantee Fee, the earnest money shall 
thereupon be returned on-line to the successful bidder without any interest after 
completing the online process of Award of Contract (AOC).  In the event of a tender 
being rejected, the earnest money shall there upon be returned to the contractor 
remitting the same, without any interest. 
 

7. The Tender Inviting Authority (TIA) shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

 

8. The receipt of an accountant or clerk for any Documents by the contractor will not 
be considered as any acknowledgment or payment/submission of documents to the 
Tender Inviting Authority (TIA) and the contractor shall be responsible for seeing 
that he procures a receipt signed by the Tender Inviting Authority (TIA). 

 

9. The memorandum of work tendered for and the schedule of materials to be 
supplied by the department and their issue-rates, shall be filled and completed in 
the office of the Tender Inviting Authority (TIA) before the tender form is uploaded.  

 

10. Use of correcting fluid / tempering of uploaded documents [softcopies], anywhere 
in tender document is not permitted. Such tender is liable for rejection. 

 

11. In the case of any tender where percentage rate /unit rate of any item/items appear 
unrealistic, such tender will be considered as unbalanced and in case the tenderer 
is unable to provide satisfactory explanation, such a tender is liable to be 
disqualified and rejected. 

 

11.1 The Contractor whose tender is accepted, will be required to submit performance 
guarantee at specified percentage of the tendered amount as mentioned in Schedule 
'E' and within the period specified in Schedule F. This guarantee shall be in the form 
of “Deposit at Call receipt or, Demand Draft or, Banker’s Cheque or, Bank 
Guarantee” drawn in favour of the Tender Inviting Authority (TIA) from a well-
recognized scheduled/commercial Bank guaranteed by the Reserve Bank of India 
having branch at Agartala, Tripura. 
 

11.2 The contractor whose tender is accepted will also be required to furnish by way of 
Security Deposit for the fulfilment of his contract, an amount equal to 2.5% of the 
tendered amount of the work. The Security deposit will be collected by deductions 
from the running bills as well as final bill of the contractor at the rates mentioned 
above. The Security amount will also be accepted in the shape of Account Payee 
Demand Draft, Fixed Deposit Receipt or Bank Guarantee from well-recognized 
scheduled/commercial Bank guaranteed by the Reserve Bank of India having branch 
at Agartala, Tripura. 

 

12. On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in-
Charge or his authorized representative, shall be communicated in writing to the 
Engineer-in-Charge. 
 

13. GST or any other tax applicable in respect of inputs procured by the contractor for 
this contract shall be payable by the Contractor and Government will not entertain 
any claim whatsoever in respect of the same. However, component of GST at the 
time of supply of service (as provided in CGST Act 2017) provided by the contractor 
shall be varied if different from that applicable on the last date of receipt of tender 
including extension if any. 

 

14. The contractor shall give a list of both gazetted and non-gazetted Tripura P.W.D. 
employees related to him as “Near Relatives”. 
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15. The tender for composite work includes, in addition to building work, all other 
works such as electrical work, mechanical works, roads and paths etc. The tenderer 
apart from being a registered contractor of appropriate class, must associate 
himself with agencies of appropriate class which are eligible to tender for electrical 
and mechanical works in the composite tender. 

 

16. The contractor shall comply with the provision of all laws including Labour Laws, 
rules, regulations and notifications issued thereunder from time to time. All safety 
and Labour Laws enforced by the statutory agencies of the state or central 
Government shall be applicable in the performance of this contract and the 
contractor shall abide by these laws. The contractor shall take all measures 
necessary or proper to protect the personnel/workers and shall observe all 
reasonable safety rules and instructions. Any fire works like gas cutting or welding 
jobs will be carried out with full safety precautions. The contractor shall report as 
soon as possible any evidence which may indicate or likely to lead to an abnormal 
or dangerous situation and shall take all necessary emergency control steps to avoid 
such abnormal situations.  

 

During the tenure of this contract nothing shall be done by the contractor in 
contravention of any law, rule, act and/or rules and regulations.  
 

The contractor shall at his own expenses, arrange appropriate insurance to cover all 
risks assumed by the contractor under this contract in respect of its 
personnel/worker working under this contract as well as contractor’s equipment, 
tools, or any other belongings of the contractor or their personnel during the entire 
period of their engagement in connection with this contract.  
 

The department as well as the state Government will have no liability on this 
account. Should there be any lapses in any insurance required to be carried out by 
the contractor hereunder for any reason, losses resulting from shall be to the sole 
account of the contractor. 
 

The contractor shall comply all model Rules of the state or central Government for 
the protection of health, sanitary arrangements for workers employed by the 
contractor. 

 

17. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 
rules and orders issued thereunder from time to time. If he fails to do so, his failure 
will be a breach of the contract and the Superintending Engineer/Executive Engineer 
may in his discretion, without prejudice to any other right or remedy available in law, 
cancel the contract. The contractor shall also be liable for any pecuniary liability 
arising on account of any violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT 
 

1. DEFINITIONS: 
 

1.1 The Contract means the documents forming the tender and acceptance thereof and 
the formal agreement executed between the competent authority on behalf of the 
Governor of Tripura and the Contractor, together with the documents referred to 
therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Engineer-in-Charge and all these 
documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 
 

1.2 In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them 

 

1.1.1 The expression works or work shall, unless there be something either in the subject 
or context repugnant to such construction, be construed and taken to mean the 
works by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional. 
 

1.1.2 The Site shall mean the land/or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work 
is to be executed under the contract or any adjacent land, path or street which may 
be allotted or used for the purpose of carrying out the contract. 
 

1.1.3 The Contractor shall mean the individual, firm or company, whether incorporated or 
not, undertaking the works and shall include the legal personal representative of 
such individual or the persons composing such firm or company, or the successors 
of such firm or company and the permitted assignees of such individual, firm or 
company. 

 

1.1.4 The Governor means the Governor of Tripura and his successors. 
 

1.1.5 Government or Government of Tripura shall mean the Governor of Tripura. 
 

1.1.6 The Engineer-in-charge means the Engineer Officer who shall supervise and be in-
charge of the work and who shall sign the contract on behalf of the Governor of 
Tripura as mentioned in Schedule - F hereunder. 

 

1.1.7 Tender Accepting Authority (TAA) shall mean the authority mentioned in Schedule 
- F. 

 

1.1.8 Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the Tender Accepting Authority or causes solely due to use or 
occupation by Government of the part of the works in respect of which a certificate of 
completion has been issued or a cause solely due to Government’s faulty design of 
works. 

 

1.1.9 Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 
cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule - F to cover, all overheads and profits. Provided 
that no extra overheads and profits shall be payable on the part(s) of work assigned 



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 78 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

to other agency(s) by the contractor as per terms of contract. 
 

1.1.10 Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers or the standard Schedule of Rates of the Government 
mentioned in Schedule - F hereunder, with the amendments thereto issued upto the 
date of receipt of the tender. 

 

1.1.11 Department means Tripura PWD or any department of Government of Tripura which 
invites tenders on behalf of Governor of Tripura as specified in Schedule - F. 

 

1.1.12 State Specifications means the specifications followed by the Government of Tripura 
in the area where the work is to be executed. 

 

1.1.13 District Specifications means the specifications followed by the State Government 
in the area where the work is to be executed. 

 

1.1.14 Tendered/Bid value means the value of the entire work as stipulated in the Letter 
of Acceptance (LOA). 

 

1.1.15 Date of commencement of work: The date of commencement of work shall be the 
date of start as specified in Schedule - F or the first date of handing over of the site, 
whichever is later, in accordance with the phasing if any, as indicated in the tender 
document. 

 

1.1.16 GST shall mean Goods and Service Tax – Central, State and Inter State. 
 

1.1.17 Extra items are those items which are not available in the contract. 
 

1.1.17.1 Non-schedule Extra Items are those items which are not available in the 
Standard Schedule of Rates as specified in Schedule F 

1.1.17.2 Schedule Extra Items are those items which are available in the Standard 
Schedule of Rates as specified in Schedule F 

 

1.1.18 Completion cost: The completion cost includes gross amount of work done, amount 
of extra items and deviations and escalation admissible as per agreement etc. 
 

1.1.19 Concurrent delay: Concurrent delays are those delays occurring in the work 
concurrently in any combination of all delay fall under different sub clauses 5.2, 5.3 
and 5.5. 

 
1.1.20 Adolescent Person: A person who has completed his/her fourteenth years of age 

but has not completed his eighteenth year. 
 

1.1.21 Hazardous works: Hazardous process/works are the works as defined in the clause 
(cb) of the Factory Act, 1948. 

 
2. SCOPE AND PERFORMANCE: 

 

2.1 Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 
 

2.2 Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation 
or construction thereof or of the contract. 
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2.3 The contractor shall be provided free of cost, one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

 

3. WORKS TO BE CARRIED OUT:  
 

The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution 
and completion of the works. The descriptions given in the Schedule of Quantities 
(Schedule- A) shall, unless otherwise stated, be held to include wastage on materials, 
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and 
fixing in position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid in accordance with good practice 
and recognized principles. 
 

4. SUFFICIENCY OF TENDER: 
 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract and all matters and 
things necessary for the proper completion and maintenance of the works. 
 

5. DISCREPANCIES AND ADJUSTMENT OF ERRORS: 
 

5.1 The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 
 

5.2  In the case of discrepancy between the schedule of Quantities, the Specifications 
and/ or the Drawings, the following order of preference shall be observed: - 

5.2.1 Description of Schedule of Quantities. 
5.2.2 Particular Specification and Special Condition, if any.  
5.2.3 Drawings. 
5.2.4 Tripura PWD/CPWD/MoRD/MoRTH/IRC/CPHEEO Specifications (with latest 

update/ amendment) 
5.2.5 Indian Standard Codes of B.I.S. 
5.2.6 National Building Code of India (with latest update/amendment) 

 

5.3  If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Tender Accepting Authority shall be the deciding 
authority with regard to the intention of the document and his decision shall be 
final and binding on the contractor. 
, 

5.4  Any error in description, quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the contract. 

 
6. SIGNING OF CONTRACT: 

 

6.1 The successful Tenderer within 7 (seven) days from the issue of “Letter for 
Commencement of Work”, shall sign the Contract/ Agreement consisting of:- 
 

6.1.1 Signed copy of agreement on non-judicial stamp paper of ₹. 100  
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6.1.2 The notice inviting tender, all the bid documents including special conditions, 
additional conditions (if any), specifications and drawings, if any, forming part of 
the tender as uploaded at the time of invitation of tender and hardcopy of MS Excel 
BOQ sheet in which rates quoted online at the time of submission of bid and 
acceptance thereof together with any correspondence/tender corrigendum leading 
thereto including Pre-Bid Conference record note (if any). 
 

6.1.3 Standard Tripura P.W.D. Form as mentioned in Schedule - F consisting of: 
 

6.1.3.1 Various standard clauses with corrections up to the date stipulated in Schedule - F 
along with annexures thereto. 
 

6.1.3.2 P.W.D. Safety code.  
 

6.1.3.3 Model Rules for the protection of health, sanitary arrangements for workers 
employed by PWD or its contractors. 

 

6.1.3.4 Labour Regulations as enforced by the state or central Government as applicable.   
 

6.2 No payment for the work done will be made unless contract is signed by the 
contractor. 

 

6.3 In the event of successful tenderer being a firm/company, then the agreement shall 
be signed by all the partners or directors thereof individually. In the event of the 
absence of any partner/director, it shall be signed on his behalf by a person holding 
a power of attorney (duly notarized by notary public or board resolution in case of 
company) authorizing him to do so. 

 

7. In the event of any specific rule, procedure, or provision is not being expressly 
stipulated in this Bid Document as "General Conditions of Contract," of PWD, 
Government of Tripura, such matters shall be governed by and shall be construed 
in accordance with the general guidelines, principles and relevant provisions of the 
CPWD Works Manual 2024 and thereafter its subsequent amendment. 
 

Besides this, any Sections or Sub-sections of the CPWD Works Manual 2024 that are 
not expressly referred to or incorporated by reference in this Bid Document shall 
be deemed inapplicable to the Public Works Department (PWD), Government of 
Tripura. 
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CLAUSES OF CONTRACT 
 

 Clause 1: Performance Guarantee 
 

(i) The contractor shall submit an irrevocable  Performance Guarantee at specified 
percentage of the tendered amount as mentioned in Schedule 'E' and “Additional 
Performance Guarantee” (only for tenders less than 10 % of the estimated Contract 
Value of work, the difference between the tendered amount and 90 % of the estimated 
contract value), in addition to other deposits mentioned elsewhere in the contract for 
his proper performance of the contract agreement, (not withstanding and/or without 
prejudice to any other provisions in the contract) within period specified in Schedule 
– F from the date of issue of letter of acceptance. This period can be further extended 
by the Engineer-in-Charge up to a maximum period 5(five) days as specified in 
Schedule- F on written request of the contractor stating the reason for delays in 
procuring the Performance Guarantee & additional Performance Guarantee (if any), to 
the satisfaction of the Engineer-in-Charge. This guarantee(s) shall be in the form of 
“Deposit at Call receipt or, Demand Draft or, Banker’s Cheque or, Bank Guarantee” 
drawn in favour of the Tender Inviting Authority (TIA) from a scheduled/commercial 
Bank guaranteed by the Reserve Bank of India having branch at Agartala, Tripura. In 
case a fixed deposit receipt of any Bank is furnished by the contractor to the 
Government as part of the performance guarantee and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on 
the contractor and the contractor shall forthwith on demand furnish additional 
security to the Government to make good the deficit. 

In case the contractor fails to deposit the said performance guarantee and additional 
Performance Guarantee (if any) within the period as indicated in Schedule- F, including 
the extended period if any, the Earnest Money as deposited by the contractor shall be 
forfeited automatically without any notice to the contractor and the bidder shall be 
liable to suspend from taking part/ submission of bid in any bidding process of the 
State Government for 1 (one) year starting from the last date specified/ notified for 
submission of performance guarantee & additional Performance Guarantee (if any).  

The earnest money deposited along with bid shall be returned after receiving the 
aforesaid performance guarantee & additional Performance Guarantee (if any). 
 

(ii) The Performance Guarantee & additional Performance Guarantee (if any) shall be 
initially valid up to the stipulated date of completion plus minimum 180 days beyond 
that. In case the time for completion of work gets enlarged, the contractor shall get the 
validity of Performance Guarantee & additional Performance Guarantee (if any) 
extended to cover such enlarged time for completion of work. After recording of the 
completion certificate for the work by the competent authority, the 50% of Performance 
Guarantee & the whole amount of additional Performance Guarantee (if any) shall be 
returned to the contractor, without any interest. 50% of Performance Guarantee shall 
be retained as Security Deposit and the same shall be refunded alongwith the Security 
Deposit of the contractor after the expiry of Defect Liability Period. 

However, in case of contracts involving operation & maintenance of building and 
services/any other specialized work work after construction of same building and 
services/ other specialized work, then 50% of Performance Guarantee shall be retained 
as Security Deposit. The same shall be returned year wise proportionately in accordance 
to the year wise approved rate as per Agreement.  

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee & 
additional Performance Guarantee (if any) except for amounts to which the Governor of 
Tripura is entitled under the contract (not withstanding and/or without prejudice to 
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any other provisions in the contract agreement) in the event of:  

a) Failure by the contractor to extend the validity of the Performance Guarantee & 
additional Performance Guarantee (if any) as described herein above, in which 
event the Engineer-in-Charge may claim the full amount of the Performance 
Guarantee & additional Performance Guarantee (if any).  

b) Failure by the contractor to pay Governor of Tripura any amount due, either as 
agreed by the contractor or determined under any of the Clauses/Conditions of 
the agreement, within 30 days of the service of notice to this effect by Engineer 

in-Charge.  
 

(iv ) In the event of the contract being determined or rescinded under provision of any of 
the Clause/Condition of the agreement, the performance guarantee & additional 
Performance Guarantee (if any) shall stand forfeited in full and shall be absolutely at 
the disposal of the Governor of Tripura.  

Clause 1 A: Recovery of Security Deposit 
 

The person(s) whose tender may be accepted (hereinafter called the contractor) shall 
permit Government at the time of making any payment to him for work done under the 
contract to deduct a sum at the rate of 2.5% of the gross amount of each running and final 
bill till the sum deducted will amount to security deposit of 2.5% of the tendered amount 
of the work. Such deductions will be made and held by Government by way of Security 
Deposit unless he/they has/have deposited the amount of Security at the rate mentioned 
above in the form of fixed deposit receipts. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the Government as part of the security deposit and the 
Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the Government to make good the deficit.  
 

All compensations or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his 
security deposit or from the interest arising there from, or from any sums which may be 
due to or may become due to the contractor by Government on any account whatsoever 
and in the event of his Security Deposit being reduced by reason of any such deductions 
or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed deposit 
receipt tendered by the State Bank of India or by scheduled/commercial Bank guaranteed 
by the Reserve Bank of India having branch at Agartala, Tripura, endorsed in favour of the 
Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by 
sale of his security deposit or any part thereof.  
 

The security deposit shall be collected from the running bills and the final bill of the 
contractor at the rates mentioned above. The security deposit as deducted above can be 
released against bank guarantee issued by a scheduled/commercial Bank guaranteed by 
the Reserve Bank of India having branch at Agartala, Tripura, on its accumulations to a 
minimum of `. 5 lac (Rupees Five lakh) subject to the condition that amount of such bank 

guarantee, except last one, shall not be less than `. 5 lac (Rupees Five lakh). Provided 
further that the validity of bank guarantee shall be in conformity with provisions 
contained in clause 17 which shall be extended from time to time depending upon 
extension of contract granted under provisions of clause 2 and clause 5.  
 

In case of contracts involving operation & maintenance of building and services/any other 
work after construction of same building and services/other work, then 50% of 
Performance Guarantee shall be retained as Security Deposit. The same shall be returned 
year wise proportionately.
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Clause 2: Compensation for Delay 
 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 
the work and clear the site on or before the contract or justified extended date of 
completion as per clause 5 (excluding any extension under Clause 5.5) as well as any 
extension granted under clauses 12 and 15, he shall, without prejudice to any other right 
or remedy available under the law to the Government on account of such breach, pay as 
compensation the amount calculated at the rates stipulated below as the authority 
specified in schedule 'F' may decide on the amount of accepted Tendered Value of the 
work for every completed day/ month (as determined) that the progress remains below 
that specified in Clause 5 or that the work remains incomplete.  
 

Compensation for delay of work  
(i) With maximum rate @ 1% (one percent) maximum per month of delay to be 

computed on per day basis based on quantum of damage suffered due to stated 
delay on the part of Contractor.  
 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10 % of the accepted Tendered Value of work. In case no 
compensation has been decided by the authority in Schedule 'F' during the progress of 
work, this shall be no waiver of right to levy compensation by the said authority if the 
work remains incomplete on final justified extended date of completion. If the Engineer 
in Charge decides to give further extension of time allowing performance of work beyond 
the justified extended date, the contractor shall be liable to pay compensation for such 
extended period. If any variation in amount of contract takes place during such extended 
period beyond justified extended date and the contractor becomes entitled to additional 
time under clause 12, the net period for such variation shall be accounted for while 
deciding the period for levy of compensation. However, during such further extended 
period beyond the justified extended period, if any delay occurs by events under sub 
clause 5.2, the contractor shall be liable to pay compensation for such delay.  
 

This is without prejudice to right of action by the Engineer in Charge under clause 3 for 
delay in performance and claim of compensation under that clause.  
 

In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule 
on date of determination, as assessed by the authority in Schedule F, after due 
consideration of justified extension. The compensation for delay, if not decided before 
the determination of contract, shall be decided after of determination of contract. 
 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor 
does not achieve a particular milestone mentioned in schedule F, or the re-scheduled 
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied as above. With-holding of this 
amount on failure to achieve a milestone, shall be automatic without any notice to the 
contractor. However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released. In case the contractor 
fails to make up for the delay in subsequent milestone(s), amount mentioned against each 
milestone missed subsequently also shall be withheld. However, no interest, whatsoever, 
shall be payable on such withheld amount. 
 

Operation of Clause-2 
(i) The compensation for slow progress or non-completion of work in stipulated time, 
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at the rates specified therein, is an “agreed compensation” under clause 2, which 
the contractor has to pay in case of default. Therefore, there is no choice for the 
Engineer-in-charge but to recover the same at the rates mentioned in clause 2 of the 
contract, if the progress of the work is slow or the work is not completed in 
stipulated time.  

(ii) In case the contractor feels aggrieved, he/she may appeal to the Superintending 
Engineer against such recovery, who may uphold the recovery at the original rates 
or at reduced rates or completely waive off the same depending upon the merits of 
each case.  

(iii) In such cases the decision of the Superintending Engineer is final and out of purview 
of the Arbitration clause. The Superintending Engineer should give a registered 
notice to the contractor, of his/her intention to levy the compensation. Proformas 
for show cause notice to be issued to the contractor regarding compensation under 
clause 2 have been given below  

(a) When work either is in progress or has been completed. (Refer Annexure- XVI).  
(b) In case of contract is determined under clause 3. (Refer Annexure- XVII).  

(iv) Reply submitted by the contractor, if any is taken while deciding the compensation. 
 

Clause 2 A: Incentive for early completion 
 

In case, the contractor completes the work ahead of stipulated date of completion or 
justified extended date of completion as determined under clauses 5.3, 12 & 15, an 
incentive to the maximum amount@ 0.25 % (Zero-point two five percent) of the contract 
value per week of early completion as per mile stone achieved will be paid to the Bidder. 
In no case the total respective value of the incentive should exceed 2% of the total value 
of works as per milestone. Incentive is allowed for the work whose estimated cost is more 
than `.10crore (Rupees ten crore) for original works. Provided always that provision of the 
Clause 2A shall be applicable only when so provided in ‘Schedule - F’. 

 

Clause 3: When Contract can be Determined 
 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
not following safety norms, inferior workmanship, any claims for damages and/or any 
other provisions of this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely determine the contract in any of the 
following cases:  
 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing 
to rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or un-workman like manner 
shall omit to comply with the requirement of such notice for a period of seven 
days thereafter.  

 

(ii) If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence and continues to 
do so after a notice in writing of seven days from the Engineer-in-Charge.  

 

(iii) If the contractor fails to complete the work or section of work with individual date 
of completion on or before the stipulated or justified extended date, on or before 
such date of completion; and the Engineer in Charge without any prejudice to any 
other right or remedy under any other provision in the contract has given further 
reasonable time in a notice given in writing in that behalf as either mutually agreed 
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or in absence of such mutual agreement by his own assessment making such time 
essence of contract and in the opinion of Engineer-in-Charge the contractor will be 
unable to complete the same or does not complete the same within the period 
specified.  

 

(iv) If the contractor persistently neglects to carry out his obligations under the 
contract and/ or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to remedy 
it within 7 days after a notice in writing is given to him in that behalf by the 
Engineer-in-Charge.  

 

(v) If the contractor shall offer or give or agree to give to any person in Government 
service or to any other person on his behalf any gift or consideration of any kind 
as an inducement or reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of this or any other 
contract for Government.  

 

(vi) If the contractor shall enter into a contract with Government in connection with 
which commission has been paid or agreed to be paid by him or to his knowledge, 
unless the particulars of any such commission and the terms of payment thereof 
have been previously disclosed in writing to the Engineer-in-Charge. 

 

(vii) If the contractor had secured the contract with Government as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or commits 
breach of Integrity Agreement.  

 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any 
time be adjudged insolvent or have a receiving order or order for administration 
of his estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation 
or reconstruction) under any Insolvency Act for the time being in force or make 
any conveyance or assignment of his effects or composition or arrangement for 
the benefit of his creditors or purport so to do, or if any application be made under 
any Insolvency Act for the time being in force for the sequestration of his estate 
or if a trust deed be executed by him for benefit of his creditors.  

 

(ix) If the contractor being a company shall pass a resolution or the court shall make 
an order that the company shall be wound up or if a receiver or a manager on 
behalf of a creditor shall be appointed or if circumstances shall arise which entitle 
the court or the creditor to appoint a receiver or a manager or which entitle the 
court to make a winding up order.  

 

(x) If the contractor shall suffer an execution being levied on his goods and allow it 
to be continued for a period of 21 days.  

 

(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by 
the contractor as per terms of contract), transfers, sublets (engagement of labour 
on a piece-work basis or of labour with materials not to be incorporated in the 
work, shall not be deemed to be subletting) or otherwise parts with or attempts to 
assign, transfer, sublet or otherwise parts with the entire works or any portion 
thereof without the prior written approval of the Engineer -in-Charge.  

 

(xii) When the contractor has made himself liable for action under any of the aforesaid 
cases (i) to (xi), the Engineer-in-Charge on behalf of the Governor of Tripura shall 
have powers:  



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 86 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

 

a) To determine the contract as aforesaid so far as performance of work by the 
Contractor is concerned (of which determination notice in writing to the If the 
revised tendered amount (worked out on the basis of quoted rate of individual 
items) contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination, the Security Deposit already recovered, 
Security deposit payable and Performance Guarantee under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of the Government.  
 

b) After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of 
his hands and to give it to another contractor to complete the work. The 
contractor, whose contract is determined as above, shall not be allowed to 
participate in the tendering process for the balance work. In the event of above 
courses being adopted by the Engineer-in-Charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work or the 
performance of the contract. And in case action is taken under any of the provision 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for 
any work thereof or actually performed under this contract unless and until the 
Engineer-in-Charge has certified in writing the performance of such work and the 
value payable in respect thereof and he shall only be entitled to be paid the value 
so certified. 

 

Operation of Clause-3: 
 

(i) This clause deals with determination of contract, forfeiture of security deposit and 
execution of work through other agencies. The determination as per clause 3 
essentially means determination of the obligation of both the parties in the 
particular contract so far as performance of the work is concerned. Hence it is not 
termination of contract, as many of the clauses of the contract survive such 
determination for measurement of works, settlement of accounts, site clearance, 
settlement of compensation, dispute resolution etc.  

(ii) The determination of contract is possible as per law or as per terms of contract. 
Clause 3 provides the contractual rights out of breach of certain terms entitling the 
Engineer in Charge to determine the contract. When a contract provides for 
determination for breach of certain terms, such terms need not necessarily be 
conditions of contract, to entitle the party so empowered to determine the contract. 
However, the contractual procedure is scrupulously followed for determination of 
contract and any breach of procedure may make the determination illegal.  

(iii) Determination of contract under clause 3 need not be in every case only on 
anticipated breach of performance on completion date and such action can be taken 
based on other terms in clause 3, including failure to proceed with the work with 
due diligence. However, in case the determination under clause 3 is for anticipated 
or actual breach of contract for non-completion in completion time, such time has 
to be made essence of contract for completion of work before action under clause 
3. This is a statutory requirement under section 55 of the Indian Contract Act, 1872. 
How this is to be done has been dealt with in Section 29.  

(iv) If the contract is for performance of a work and not a contract for performance for 
a time period and the time is made essence of contract, the contract is not come to 
end automatically on expiry of time, but in such case the innocent party obtains the 
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right to avoid the contract for non- performance at such time as per Section 55 of 
Contract Act. Hence the contract does not automatically come to an end if time is 
not extended further, but the innocent party has obtained only a right to avoid the 
contract and has to put the contract to an end. Hence in such case there has to be a 
positive action under Clause 3. 

(v) If the contract has not been determined on the expiry of justified extended date, 
time needs to be extended as per Clause 5.4 making such time as essence for 
performance of work by the contractor as laid out in Section 29, before any action 
is taken to determine the contract under Clause 3. Non-performance by the 
contractor in such extended period is entitle the Engineer in Charge to determine 
the contract under relevant provision in clause 3. In case there is no fair and 
reasonable extension of time granted on expiry of justified extended date, time is 
treated as set at large.  

(vi) The show cause notice under clause 3 (Refer Annexure-XVIII) must mention the 
particular sub clause of clause 3 on which reliance is placed for breach by the 
contractor and should not be vague. In case the determination of contract is under 
sub clause 3(iii), the show cause notice is categorical i.e. either for anticipatory 
breach for non-performance during extended time notified as essence for 
performance of contract or for actual non-performance on such extended date. 

(vii) Determination of contract under clause 2 discharges the primary obligation on the 
part of the contractor to perform the contract, but gives rise to obligations to pay 
damages, as provided in clause 3, as consequences of determination. Clause 3 
determination notice given in writing to the contractor under the hand of the 
Engineer in charge, for and on behalf of the Governor of Tripura, is conclusive 
evidence for enforcement of this clause. The Tender Accepting Authority should 
approve the draft show cause as well as the draft final notice under clause 3 before 
its issuance by Engineer-in-charge. (Refer Annexure -XIX)  

(viii) Determination of contract is a drastic action and due precaution is taken before 
taking such action. The following points as applicable is ensured before issue of 
show cause / determination notice for determination of contract:  
(a) Actions under clause 5, 12 and 15 as applicable are taken as per the contract 

and in time.  
(b) The terms on which the notice for determination is issued in show cause and 

final notice are properly satisfied and expressly mentioned in the notice.  
(c) In order to be reasonable and capable of holding Judicial / Arbitral scrutiny, 

actions to issue show cause and final notice is within reasonable period, 
respectively, of cause of action and of reply to show cause. Otherwise, claim of 
acquiescence may arise.  

(d) The determination notice should include conclusive finding against the reply 
submitted by the contractor, if any, to the Show Cause notice issued.  

(ix) Clause 3 of the agreement inter-alia provides that if contract is determined, the 
earnest money deposit, security deposit already recovered and performance 
security / guarantee under the contract is liable to be forfeited and is absolutely at 
the disposal of the Government.  

(x) The Contractor, whose contract is determined as above, is not be allowed to 
participate in the tendering process for the balance work. Once the contract is 
determined, no revocation is possible. 
 

Action under clause 2 and 3 are independent  
 

(i) The compensation under clause 2 is for loss caused due to delay in performance, 
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whereas, the compensation under clause 3 is for consequential losses due to non-
performance of contract. Hence the Govt. is entitled to compensation under clause 
3 and clause 2 independently.  

(ii) Hence, it is advisable to take action under clause 2 for levy of compensation 
depending on liability of contractor under clause 2 based on the delay at the stage 
of clause 3 action, before determination. 

Clause 3 A 
 

In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is 
higher, either party may close the contract by giving notice to the other party stating the 
reasons. In such eventuality, the Performance Guarantee of the contractor shall be 
refunded within following time limits:  
 

(i) If the tendered value is up to `.  1 Crore : 15 days 

(ii) If the Tendered value of work is more than `. 1 Crore and up to 

`. 10 Crore : 

21 days 

(iii) If the tendered value of work exceeds `.  10 Crore: 30 days 
 

Neither party shall claim any compensation for such eventuality. This clause is not 
applicable for any breach of the contract by either party. 

 

Clause 4: Contractor liable to pay compensation even if action not taken under Clause 3 
 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected. In the event 
of the Engineer-in-Charge putting in force all or any of the powers vested in him under 
the preceding clause he may, if he so desires after giving a notice in writing to the 
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which 
shall be final and binding on the contractor) use as on hire (the amount of the hire money 
being also in the final determination of the Engineer-in-Charge) all or any tools, plant, 
materials and stores, in or upon the works, or the site thereof belonging to the contractor, 
or procured by the contractor and intended to be used for the execution of the work/or 
any part thereof, paying or allowing for the same in account at the contract rates, or, in 
the case of these not being applicable, at current market rates to be certified by the 
Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, 
in-charge of works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such notice) in the 
event of the contractor failing to comply with any such requisition, the Engineer-in-Charge 
may remove them at the contractor's expense or sell them by auction or private sale on 
account of the contractor and his risk in all respects and the certificate of the Engineer-
in-Charge as to the expenses of any such removal and the amount of the proceeds and 
expenses of any such sale shall be final and conclusive against the contractor. 
 

Clause 5: Time and Extension for Delay 
 

The time allowed for execution of the Works as specified in the Schedule 'F' or the 
extended time in accordance with these conditions shall be the essence of the Contract. 
The execution of the work shall commence from such time period as mentioned in 
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schedule 'F' or from the date of handing over of the site, notified by the Engineer-in-
Charge, whichever is later. 
If the Contractor commits default in commencing the execution of the work as aforesaid 
and such default continues even after time period specified in the notice in writing by the 
Engineer-in-Charge then the performance guarantee shall be forfeited by the Engineer-in-
Charge and shall be absolutely at the disposal of the Government without prejudice to 
any other right or remedy available in law.  
 

The contract shall stand determined when such decision of forfeiture of the performance 
guarantee is issued to the contractor. 
 

5.1 The contractor as soon as possible but within 7 (seven) days of issue of letter of 
award of work shall submit a time and progress chart to the Engineer-in-Charge. 
Such chart shall be made in due consideration of  
 

a) Schedule of handing over of site as specified in the Schedule 'F'  
 

b) Schedule of issue of design(s) and drawing(s) as specified in the Schedule 'F',  
 

(i) The Contractor shall submit a Time and Progress Chart for each mile stone. 
The Engineer-in-Charge may within 7 (seven) days of receipt of such chart, 
make modifications thereafter, if any, communicate the approved chart to 
the contractor, failing which the chart submitted by the contractor shall be 
deemed to be approved by the Engineer-in-Charge. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents 
for completion of items of the works. It shall indicate the forecast of the 
dates of commencement and completion of various trades of sections of 
the work and may be amended as necessary by agreement between the 
Engineer in-Charge and the Contractor within the limitations of time 
imposed in the Contract documents.  
 

(ii) In case of non-submission of time and progress chart by the contractor, the 
chart prepared by the Engineer-in-Charge shall be deemed to be final.  

 

(iii) The approval by the Engineer-in-Charge of such programme shall not 
relieve the contractor of any of the obligations under the contract.  

 

(iv) The contractor shall submit the Time and Progress Chart containing upto 
date progress of work using the mutually agreed software or in the format 
decided by Engineer-in-Charge. Such chart shall be submitted by the 
contractor on or before 5th day of each month failing which a recovery @ ` 
2500.00 (for works Agreement value upto ` 20 Crores) /@ ` 5000.00 (for 

works Agreement value more than ` 20 Crores) shall be made on per week 
from running account bill without any notice in this regard. 

 

(v) While recording the hindrances in the progress of the work, due 
consideration should be given to the cause of hindrance. The hindrances 
shall be segregated in following categories: 

 

(a) Delays due to reasons beyond the control of both parties (sub-clause 
5.2) 
 

(b) Delays attributable to the Department and concurrent delays (sub-
clause 5.3) 
 

(c) Delays solely attributable to the contractor (sub-clause 5.5) 
5.2 Delays due to reasons beyond the control of both parties 

 

If the work(s) be delayed by:  
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(i) force majeure, or  
(ii) abnormally bad weather, or  
(iii) serious loss or damage by fire, or  

 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any 
of the trades employed on the work, or  

 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in 
Charge in executing work not forming part of the Contract, or  
 

(vi) any other cause like above which, in the reasoned opinion of the Engineer-in 
Charge is beyond the Contractor's control. 

 

then upon the happening of any such event causing delay, the Contractor shall 
within 3(three) days give notice thereof in writing to the Engineer-in-Charge but shall 
within nevertheless use constantly his best endeavours to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works.  
 

The contractor shall have no claim of on account of any hindrance in case notice(s) 
are not given by the contractor. 
 

The Engineer-in-Charge, on receipt of such notice(s) after considering the factual 
ground situation, shall either acknowledge or reject the notice(s). 
 

In case of rejection, the reason(s) for rejection shall be communicated by Engineer-
in-Charge to the contractor. 
 

The decision of Engineer-in-Charge with regard to nature of event causing delay, its 
start date and end date, as has been finalized during acknowledgement of notice, 
shall be final and binding. 
 

The end date of such events shall be recorded by Engineer-in-Charge either during 
acknowledgement of notice or subsequent to acknowledgement if end date of 
hindrance is after the date of acknowledgement of notice. 
 

In absence of notice by the contractor, Engineer-in-Charge or his representative(s) 
may record the events causing delay within 5(five) days of occurrence of hindrance 
provided further that not recording events causing delay by the Engineer-in-Charge 
does not ipso facto entitle the contractor for any hindrance.  
 

The contractor shall have no claim of damages for extension of time granted or 
rescheduling of milestone/s for events listed in sub clause 5.2. 
 

5.3 Delays attributable to the Department 
 

In case the work is hindered in the opinion of the contractor, by the Department or 
for any reason / event, for which the Department is responsible, then upon the 
happening of such event causing delay, the contractor shall within 3(three) days give 
notice to the Engineer-in-Charge but shall nevertheless use constantly his best 
endeavours to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with 
the work. 
 

The contractor shall not be entitled for any hindrance in case notice(s) are not given 
by the contractor. 
 

The Engineer-in-Charge, on receipt of such notice(s) after considering the factual 
ground situation, shall either acknowledge or reject the notice(s). 
In case of rejection, the reason(s) for rejection shall be communicated by Engineer-
in-Charge to the contractor. 
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The decision of Engineer-in-Charge with regard to nature of event causing delay, its 
start date and end date, as has been finalized during acknowledgement of notice, 
shall be final and binding. 
 

The end date of such events shall be recorded by Engineer-in-Charge either during 
acknowledgement of notice or subsequent to acknowledgement if end date of 
hindrance is after the date of acknowledgement of notice. 
 

In absence of notice by the contractor, Engineer-in-Charge or his representative(s) 
may record the events causing delay within 5(five) days of occurrence of hindrance 
provided further that not recording events causing delay by the Engineer-in-Charge 
does not ipso facto entitle the contractor for any hindrance.  
 

Such extension of time or rescheduling of milestone(s) shall be without prejudice to 
any other right or remedy of the parties in contract or in law, provided further that 
for concurrent delay(s) under this sub clause and sub clause 5.2 to the extent the 
delay is covered under sub clause 5.2, the contractor shall be entitled to only 
extension of time and shall have no claim of damages. 
 

5.4 Rescheduling of milestone(s) and extended date of completion 
 

Request for rescheduling of Mile stones or extension of time, shall be made by the 
Contractor in writing once in a month on the basis of hindrances accepted by the 
Engineer-in-Charge under sub-clause 5.2 and sub-clause 5.3. The contractor shall 
indicate in such a request number of days by which rescheduling of milestone(s) 
and/or extension of time desired.  
 

The authority as indicated in Schedule 'F', after examining the request, shall give a 
fair and reasonable extension of time for completion of work and simultaneously 
reschedule the milestone(s), if required so. The authority shall consider all 
hindrances accepted as per sub-clause 5.2, 5.3 ad 5.5 
 

The authority shall decide rescheduling of milestone(s) and extension of time within 
21(twenty one) days of the request submitted by the contractor. In event of no 
request by the contractor for rescheduling of milestone(s) and extension of time, 
the authority as indicated in Schedule F, after affording opportunity to the 
contractor, may give fair and reasonable extension of time based on hindrances 
accepted by the Engineer-in-Charge and reschedule of milestone(s) once in a month. 
Such justified extension of time shall determine the ‘extended date’ of completion 
of work.  

 

5.4.1 Provided that the end date of any event causing delay shall not fall beyond 
the date of request for extension of time or rescheduling of milestone(s) by 
the contractor. In case end date of event falls beyond the date of submission 
of said request, then period for extension up to date of application shall be 
considered in the said request for events eligible for consideration and 
remaining period shall be applied in subsequent request of extension of time 
or rescheduling of milestone(s). 
Engineer-in-Charge shall finalize/ reschedule a particular mile stone before 
taking an action against subsequent mile stone. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by 
the authority as indicated in Schedule 'F' in writing, within 21 days of the 
date of receipt of such request from the Contractor in prescribed form.  
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5.5 Delays attributable solely to the contractor 
 

In case the work is delayed by any reasons solely attributable to the contractor, then 
Engineer-in-Charge or his representative(s) may record the event causing delay 
within 5(five) days of occurrence of delay. Contractor shall take the notice of the 
same for necessary action. He may submit his version, if any within 5(five) days. 
Engineer-in-Charge, considering the version of the contractor, will take decision on 
such recording of the event and the decision of the Engineer-in-Charge shall be final 
and binding. 
 

The contractor shall be liable for levy of compensation for such delays (i.e. for the 
period beyond the justified extended date of completion as determined in sub 
clause 5.4 and this default of contractor shall be dealt in conjunction with clause 2 
of the contract. 
 

In case the work is delayed, due to hindrances attributable solely to the contractor, 
beyond the justified extended date (as stated in sub clause 5.4), the authority 
indicated in Schedule ‘F’, without prejudice to provisions to take action under 
Clause 3, may grant extension of time required for completion of work without 
rescheduling of milestone(s) and extend the date of completion. 
  

Operation of Clause-5: 
 

(i) Action on failure to commence the work 
If contractor fails to start the execution of the work, the performance 
Guarantee is forfeited by Engineer-in-Charge with relevant action, as 
mentioned in Clause 24 of Section-2 [Instruction to bidders & Eligibility 
Criteria] with the prior approval of tender accepting authority.  
 

(ii) Re-scheduling of milestones 
The authority as mentioned in Schedule “F” gives a fair and reasonable 
extension of time and re-schedule the milestone(s) for completion of the work. 
Rescheduling the milestones will include changing the number of milestones 
also. 
 

(iii) Finality of decision on Extension of Time  
According to this clause, the opinion of the Engineer-in-charge or the authority 
mentioned in Schedule “F” as to whether the grounds shown for extension of 
time are or are not reasonable, are final. If the Engineer-in-charge or the 
authority mentioned in Schedule “F” declines to grant extension of time, it is 
not within the competence of the contractor to challenge the soundness of the 
opinion by reference to arbitration under the relevant clause. The Engineer-in-
charge or the authority mentioned in Schedule “F” should give extension as is, 
in his/her opinion, necessary or proper, his/her opinion as to whether the 
period of extension granted by him/her is proper, is not, however, final. The 
contractor can seek arbitration on the question whether the period of 
extension granted is or is not proper.  
 

(iv) Grant of Extension of Time when the contractor does not apply  
The period during which the contract remains valid is a matter of agreement 
and if the period originally set for the completion of the work comes to an 
end, nothing short of agreement of the party can extend the subsistence and 
validity of the contract. When the period fixed for the completion of the 
contract is about to expire, the question of extension of the contract is 
considered at the instance of the contractor or the Department or of both. The 
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extension, in order to be binding, will have to be by parties to agreement 
express or implied. It, therefore, follows that if the extension of time is 
granted by the Engineer in Charge suo-moto, and such extension of time is 
accepted by the contractor either expressly or implied by his/her action before 
and subsequent to the date of completion, the extension of time granted by 
the Engineer in Charge is valid. It is, therefore, necessary that the Engineer in 
Charge grants extension of time even when the contractor does not apply for 
extension of time in order to keep the contract alive. If the contractor refuses 
to act upon the extension granted by the Engineer in Charge, it will attract the 
provisions of clauses 2 & 3 of the agreement. 
 

(v) Compensation for delayed performance  
The compensation for delayed performance, on account of which extension of 
time is granted by the Engineer in Charge or the authority mentioned in 
Schedule “F”, which could be leviable under clause 2 would be a distinct 
matter. The decision to levy compensation under clause 2 would depend on:  
 

(a) Prior notice as contemplated by Section 55 of the Indian Contract Act, 
1872.  

(b) Fault/delay/hindrance being attributable to the contractor, and  
(c) Proof of the loss occasioned thereby (in case it is challenged by the 

contractor before the Arbitrator). 
 

(vi) Hindrances to be carefully weighed before deciding on Extension of Time 
(a) The contractor in his/her application for extension of time, points out the 

various delays and the lapses on the part of the Department that he/she 
considers unavoidable hindrances. The Engineer-in-charge, while 
recommending or granting cases for extension of time, generally accepts 
these reasons for delay to be correct. The contractor may claim damages 
or compensation in arbitration, for prolongation of work due to defaults 
or lapses on the part of the Department. When such cases come before 
the Arbitrator, the action of the Engineer-in-charge in accepting the 
reasons for extension of time may assist the evidence for the claims of 
the contractor for damages etc.  

(b) Though there is delays and lapses on the part of the Department, yet at 
the same time there are also delayed lapses on the part of the contractor. 
For such delays during the stipulated or extended period of completion, 
the contractor is responsible, but these are also to be taken into account 
by the Engineer in Charge while recommending or granting extension. To 
safeguard Government’s interest these lapses on the part of the 
contractor should invariably be clearly mentioned by the Engineer-in-
charge while granting/recommending extension of time.  

(c) In granting extension of time, a balanced view is taken of the delays on 
the part of the contractor, vis-a-vis the delays of the Department. The 
mention of the delays on the part of the contractor along with those of 
the Department would ultimately help the Department in properly 
defending its position before the Arbitrator against the claims of the 
contractor for damages.
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Clause 6: Measurements of work done   

Manual Measurement Book (MMB)  

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement 
Book and/or level field book so that a complete record is obtained of all works 
performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorized representative and by the contractor or his authorized representative from 
time to time during the progress of the work and such measurements shall be signed 
and dated by the Engineer- in-Charge and the contractor or their representatives in token 
of their acceptance. If the contractor objects to any of the measurements recorded, a 
note shall be made to that effect with reason and signed by both the parties. 

If for any reason the contractor or his authorized representative is not available and the 
work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and the Department shall not entertain any claim 
from contractor for any loss or damages on this account. If the contractor or his 
authorized representative does not remain present at the time of such measurements 
after the contractor or his authorized representative has been given a notice in writing 
3(three) days in advance by the Engineer-in-Charge or his authorized representative or 
fails to countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item 
no such standard is available, then a mutually agreed method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or 
his authorized representative in charge of the work, before covering up or otherwise 
placing beyond the reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of measurement and shall not cover up and place beyond reach 
of measurement any work without consent in writing of the Engineer-in-Charge or his 
authorized representative in charge of the work who shall within the aforesaid period 
of seven days inspect the work, and if any work shall be covered up or placed beyond 
the reach of measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing, the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance shall be made for 
such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded jointly 
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or otherwise as aforesaid and all provisions stipulated herein above shall be applicable 
to such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in 
the measurement book and/or its payment in the interim, on account or final bill shall 
not be considered as conclusive evidence as to the sufficiency of any work or material 
to which it relates nor shall it relieve the contractor from liabilities from any over 
measurement or defects noticed till completion of the defects liability period. 

Computerized Measurement Book (CMB) 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. 

All measurements of all items having financial value shall be entered by the contractor 
and compiled in the shape of the Computerized Measurement Book having pages of A-
4 size as per the format of the department so that a complete record is obtained of all 
the items of works performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got checked 
by the Engineer-in-Charge or his authorized representative as per interval or program 
fixed in consultation with Engineer-in-Charge or his authorized representative. After the 
necessary corrections made by the Engineer-in-Charge, the measurement sheets shall be 
returned to the contractor for incorporating the corrections and for resubmission to the 
Engineer-in- Charge for the dated signatures by the Engineer-in- Charge and the 
contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got checked/test 
checked from the Engineer-in-Charge and/or his authorized representative. The 
contractor will, thereafter, incorporate such changes as may be done during these 
checks/test checks in his draft computerized measurements, and submit to the 
department a computerized measurement book, duly bound, and with its pages machine 
numbered. The Engineer-in- Charge and/or his authorized representative would 
thereafter check this MB, and record the necessary certificates for their checks/test 
checks. 

The final, fair, computerized measurement book given by the contractor, duly bound, 
with its pages machine numbered, should be 100% correct, and no cutting or over-writing 
in the measurements would thereafter be allowed. If at all any error is noticed, the 
contractor shall have to submit a fresh computerized MB with its pages duly machine 
numbered and bound, after getting the earlier MB cancelled by the department. 
Thereafter, the MB shall be taken in the Divisional Office records, and allotted a number 
as per the Register of Computerised MBs. This should be done before the corresponding 
bill is submitted to the Division Office for payment. The contractor shall submit two 
spare copies of such computerized MB’s for the purpose of reference and record by the 
various officers of the department. 

The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its pages 
machine numbered along with two spare copies of the “bill. Thereafter, this bill will be 
processed by the Division Office and allotted a number as per the computerized record 
in the same way as done for the measurement book meant for measurements. 
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The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements/levels by the Engineer-
in- Charge or his representative. 

Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item 
no such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than 7(seven) days’ notice to the Engineer-in-Charge or 
his authorized representative in charge of the work before covering up or otherwise 
placing beyond the reach of checking and/or test checking the measurement of any work 
in order that the same may be checked and/or test checked and correct dimensions 
thereof be taken before the same is covered up or placed beyond the reach of checking 
and/or test checking measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-in-Charge or his 
authorized representative in charge of the work who shall within the aforesaid period 
of 7(seven) days inspect the work, and if any work shall be covered up or placed beyond 
the reach of checking and/or test checking measurements without such notice having 
been given or the Engineer-in-Charge’s consent being obtained in writing the same shall 
be uncovered at the Contractor’s expense, or in default thereof no payment or allowance 
shall be made for such work or the materials with which the same was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements 
of any item of work in the measurement book and/or its payment in the interim, on 
account of final bill shall not be considered as conclusive evidence as to the sufficiency 
of any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the defects 
liability period. 

Electronic Measurement Book (e-MB) 

Like manual system, e-MB will be allotted to Junior Engineer (JE) by Executive Engineer 
(EE) through online and e-MB will be responsive and flow based as per the norms of the 
department. An ID will be generated through the system for every e-MB and proper 
tracking will be maintained on details of the allottee and recipients. Like measurement 
book, e-MB will keep record of every item in respect of length, breadth, height and 
number or formulae. Once measurements are recorded in e-MB by JE, it can be test 
checked by Assistant Engineer (AE) and Executive Engineer (EE) by logging on to the 
system by using log-in details of the respective official. Every test check will be recorded 
and mapping of the entire activities will be mapped and maintained. Once 
measurements are recorded in e-MB against corresponding items available in BOQ or 
any extra/ additional item (s), abstract of cost will be generated automatically based on 
the inputs of rates. Similarly based on same data, bill can be generated for payment as 
per prevailing rules and guidelines. 
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Clause 7: Payment on intermediate certificate to be regarded as Advances 

No payment shall be made for work, Agreement value `.10 lakh (Rupees ten lakh) or less till 

entire work has been completed and certificate of completion given. [In respect of Electrical 
& Mechanical Agreement only (excluding Composite Bids) the value limited upto ₹. 2.00 
lakh or less]. For works Agreement value more than `.10 lakh (Rupees ten lakh), the interim 
or running account bills shall be submitted by the contractor for the work executed on the 
basis of such recorded measurements on the format of the Department in triplicate on or 
before the date of every month fixed for the same by the Engineer-in-Charge. The contractor 
shall not be paid any such interim payment if the gross work done together with net 
payment/ adjustment of advances for material collected, if any, since the last such payment 
is less than the amount specified in Schedule 'F', in which case the interim bill shall be 
prepared on the appointed date of the month after the requisite progress is achieved.  
 

However, to expedite the progress of work, Engineer-in-Charge, on the request of contractor, 
may make interim payment(s) even before the net payment limit specified in Schedule ‘F’ is 
achieved. In such case(s) no interest/compensation shall be recoverable from contractor. 
 

Such payment by Engineer-in-Charge shall not be construed as waiver of limit specified in 
Schedule ‘F’ for subsequent interim payment(s). 
 

Engineer-in Charge shall arrange to have the bill verified by taking or causing to be taken, 
where necessary, the requisite measurements of the work. In the event of the failure of the 
contractor to submit the bills, no claims whatsoever due to delays on payment including 
that of interest shall be payable to the contractor. Payment on account of amount 
admissible shall be made by the Engineer-in-Charge certifying the sum to which the 
contractor is considered entitled by way of interim payment at such rates as decided by the 
Engineer in-Charge. An amount of ad-hoc payment not less than 75% of the net amount of 
the bill under check, shall be made within 10 working days of submission of the bill by the 
Contractor to the Engineer-in-Charge or his Authorized Engineer together with the account 
of the material issued by the department, or dismantled materials, if any. The remaining 
payment is also to be made after final checking of the bill within 28 working days of 
submission of bill by the contractor. Notwithstanding any delay in the release of payment 
by the Employer for any reason whatsoever, the Contractor shall not be entitled to claim 
or recover any interest, compensation, or damages on such delayed payments.  
 

All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Engineer-in-Charge relating to the work done or materials 
delivered forming part of such payment, may be modified or corrected by any subsequent 
such certificate(s) or by the final certificate and shall not by itself be conclusive evidence 
that any work or materials to which it relates is/are in accordance with the contract and 
specifications. Any such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Engineer-in-Charge under the 
contract or any of such payments be treated as final settlement and adjustment of 
accounts or in any way vary or affect the contract. 
 

Pending consideration of extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the department 
to take action under the terms of this contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent authority. 
 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 
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Assistant Engineer or authorized representative to the effect that the work has been 
completed up to the level in question make interim advance payments without detailed 
measurements for work done (other than foundations, items to be covered under finishing 
items) up to lintel level (including sunshade etc.) and slab level, for each floor working 
out at 75% of the assessed value. The advance payments so allowed shall be adjusted in 
the subsequent interim bills to be submitted by the contractor within 10 days of the 
interim payment.  
 
Payments in composite Contracts 
In case of composite tenders, running payment for the major and minor component shall 
be made by Engineer-in-charge of major discipline to the main contractor. The Engineer-
in-charge of the discipline of minor component certified the bills for such payment. In 
case main contractor fails to make the payment to the contractor associated by him within 
15 days of receipt of each running account payment, then on the written complaint of 
contractor associated for such minor component, Engineer in charge of major component 
shall serve the show cause to the main contractor and if reply of main contractor either 
not received or found unsatisfactory, he may make the payment directly to the contractor 
associated for minor component as per the terms and conditions of the agreement drawn 
between main contractor and associate contractor fixed by him. Such payment made to 
the associate contractor shall be recovered by Engineer-in-charge of major component 
from the next R.A/ final bill due to main contractor as the case may be. 
 

In case correction / rejection / short documents, it will be mandatory for Engineer-in-
Charge to give recorded reasons for correction / rejection / submission of additional 
documents within 7(seven) days after submission of running bill by the contactor. 

Clause 7 A 

(a) No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 
submitted by the contractor to the Engineer-in-Charge. 
 

(b) The following documents should also be part of the bill submitted by the agency and 
Engineer-in-Charge / Authorized Representative of Engineer-in-Charge should verify 
these documents before making payment: 

 

1. Details of key technical person(s) employed (if applicable) at site with date of their 
employment. 
 

2. Documents of attendance. 

3. Documents of deposition of EPF and ESI deductions in the employee’s accounts (if 
applicable). 
 

4. Any penalty imposed on the agency for delay in disbursing payment and 
deposition of EPF and ESI deductions in the employee’s accounts. 

 

5. Copy of Hindrance Registered 
 

6. Any other document(s) required as per statutory requirements and/or as directed 
by Engineer-in-Charge. 

 

(c) In case, any documents submitted by the contractor is found false/forged at a later 
date, action for debarment of contractor will be taken by the SE/CE concerned. 



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 99 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

Clause 7 B: Payment to third party 

If the exigencies of the work so demand, the Engineer-in-Charge may allow payment to a 
third party, who is creditor to the contractor, after fulfilling the following conditions:  
(a) The contractor gives an authority letter addressed to the engineer-in-charge on a non- 

judicial stamp paper of `.100 in the format given below.  
 

I/We authorize the Executive Engineer, ................. Division, PWD to pay directly on 
my/our behalf to ................................. (name of the third party) an amount of 
`..................(Rupees ....................in words) for the work done or supplies made by 
........................... (name of the third party). I/We shall be responsible for the quality and 
quantity of the same under the provisions of agreement number .............  
 

Signature of the contractor  
 

(b) The total payment to third party (or parties) shall not exceed 10% of the agreement 
cost of the work. 

 

Clause 8: Completion Certificate and Completion plans 
 

Within 10(ten) days of the completion of the work or on part completion of one or more 
building(s) out of independent building in a project or infrastructure project, as per 
requirement of client or otherwise specified in Schedule ‘F’, the contractor shall give 
notice of such completion to the Engineer-in-Charge and the Engineer-in-Charge, within 
7(seven) days of receipt of intimation of completion from contractor will inspect the work 
and satisfy himself about completion of part/full work, then intimate to the concerned 
authorities as mentioned in Schedule ‘F’ for inspection and issuance of part / final 
completion certificate. The concerned authorities will inspect the work and issue 
part/final completion certificate within 30(thirty) days of the receipt of such intimation, 
The Engineer-in-Charge shall furnish to the contractor a pat/final completion certificate 
as the case may be, indicating defects (a) to be rectified by the contractor and/or (b) for 
which payment will be made at reduced rates. But no final certificate of completion shall 
be issued, nor shall the work be considered to be complete until the contractor shall have 
removed from the premises on which the work shall be executed all scaffolding, surplus 
materials, rubbish and all huts and sanitary arrangements required for his/their work 
people on the site in connection with the execution of the works as shall have been erected 
or constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other parts of the building, in, upon, or about which the work is 
to be executed or of which he may have had possession for the purpose of the execution; 
thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the 
contractor shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as 
aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the 
Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus 
materials and rubbish etc., and dispose of the same as he thinks fit and clean off such 
dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale thereof. 
 

The contractor shall submit “As built” drawings for Plumbing works, Internal and External 
Electrical and Mechanical Services within 30(thirty) days of the completion of the work, 
provided that the service plans having been issued for execution by the Engineer-in-
Charge, unless the contractor, by virtue of any other provision in the contract, is required 
to prepare such plans. In case, the contractor fails to submit the completion plan as 
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aforesaid, he shall be liable to pay a sum of 0.1 % (zero point one percent) of accepted 
Tendered Value or limit prescribed in Schedule F whichever is more as may be fixed by 
the authority as mentioned in Schedule F and in this respect the decision of the that 
authority shall be final and binding on the contractor. 
 

Issuance of Completion Certificate 
 

Before the work is declared as complete in all respects and final payment is released to 
the contractor, it has to be inspected by the following inspecting authorities as per 
contract value mentioned below. 
 

For building and other infrastructure including Road works  
 

(a) Up to `10 crore : Executive Engineer 
 

(b) Above `10 crore : Executive Engineer and Superintending Engineer or Chief Engineer  
 

The inspecting authorities shall record the following certificate:  
"I/we have inspected the work of .................... contract value of which is ` .................... vide 
Agreement No. .................... today. As a result of this inspection and my previous 
inspections, I find that the work has been carried out generally to specifications, and has 
been completed satisfactorily. There are no noticeable defects except for the following: 
.……………………………..……………………..…………"  
 

The above certificate is required to be recorded within a period of 1 (one) month from the 
date of completion of the work.  
 

The defects so pointed out if any should be rectified in terms of the contract.  
 

The Engineer-in-Charge shall not make final payment till this certificate is recorded and 
attached to the office copy of the bill. The inspecting authorities should necessarily record 
the completion certificate for the works. 
 

Clause 8A: Contractor to keep site clear 
 

When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows, 
etc. shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done: 
without waiting for the actual completion of all the other items of work in the contract. In 
case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either 
departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give 10(ten) days’ notice in writing to the contractor. 

 

Clause 9: Payment of Final Bill 
 

(i) The final bill shall be submitted by the contractor to the Engineer-in-Charge in the 
same manner as specified in interim bills within 3(three) months of physical 
completion of the work or within 1(one) month of the date of the final completion 
certificate furnished by the Engineer-in-Charge whichever is earlier. At the time of 
submission of final bill, receipt will be given by the O/o Engineer-in-Charge. 
 

(ii) In case of correction / rejection / short documents, it will be mandatory for 
Engineer-in-Charge to give recorded reasons for correction / rejection / 
submission of additional documents within fifteen days after submission of final 
measurement and/or final bill by the contractor. 
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(iii) Final bill will be accepted with all pre-requisite documents such as sanctioned 
copies of extra items and deviation in quantities, price adjustment(if any), recovery 
statement, theoretical consumption statement, final completion certificate, final 
extension of time case, mandatory tests statement, dismantled materials account 
and other documents as mentioned in clause 7A etc. 
 

(iv) An undertaking along with the final bill will be submitted by the contractor that, 
“I/We hereby undertake that all the measurements/claims payable under this 
contract have been included in the final bill and will not submit any other 
bill/claims in future under this agreement thereafter.” 

 

(v) No further claims shall be entertained from the contractor after submission of the 
final bill and these shall be deemed to have been waived off and extinguished. 
Payment of those items of the bill in respect of which there is no dispute and items 
in dispute, for quantities and rates as approved by the Engineer-in Charge, will be 
made, within period of 3(three) months. The period 3(three) months will be 
reckoned from the date of receipt of the bill in complete shape after necessary 
corrections/additional documents, by the Engineer in- Charge. 

 

(vi) In case of foreclosure / determination of contract, if the contractor fails to submit 
Extension of Time (EOT) case, final measurement/bills with 30(thirty) of 
foreclosure / determination, the EOT case and final bill will be prepared and 
decided by the department. The final bill shall only be paid after withholding 
amount equivalent to maximum compensation to be levied on the contractor. 

 

(vii) Notwithstanding any delay in the release of payment by the Employer for any reason 
whatsoever, the Contractor shall not be entitled to claim or recover any interest, 
compensation, or damages on such delayed payments. 

Clause 10: Materials Supplied by Government 
 

Materials which will be supplied by the Government are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The 
contractor shall be bound to procure them from the Engineer-in-Charge. 
 

As soon as the work is awarded, the contractor shall finalise the programme for the 
completion of work as per Clause-5 of this contract and shall give his estimates of 
materials required on the basis of drawings/or schedule of quantities of the work. The 
Contractor shall give in writing his requirement to the Engineer-in-Charge which shall be 
issued to him keeping in view the progress of work as assessed by the Engineer-in-
Charge, in accordance with the agreed phased programme of work indicating monthly 
requirements of various materials. The contractor shall place his indent in writing for 
issue of such materials at least 7 days in advance of his requirement. 
 

Such materials shall be supplied for the purpose of the contract only and the value of 
the materials so supplied at the rates specified in the aforesaid schedule shall be set off 
or deducted, as and when materials are consumed in items of work (including normal 
wastage) for which payment is being made to the contractor, from any sum then due or 
which may therefore become due to the contractor under the contract or otherwise or 
from the security deposit. At the time of submission of bills, the contractor shall certify 
that balance of materials supplied is available at site in original good condition. 
 

The contractor shall submit along with every running bill (on account or interim bill) 
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material wise reconciliation statements supported by complete calculations reconciling 
total issue, total consumption and certified balance (diameter/section-wise in the case 
of steel) and resulting variations and reasons therefore. Engineer-in-Charge shall (whose 
decision shall be final and binding on the contractor) be within his rights to follow the 
procedure of recovery in clause 41 at any stage of the work if reconciliation is not found 
to be satisfactory. 
 

The contractor shall bear the cost of getting the material issued, loading, transporting 
to site, unloading, storing under cover as required, cutting assembling and joining the 
several parts together as necessary. Notwithstanding anything to the contrary contained 
in any other clause of the contract and all stores/materials so supplied to the contractor 
or procured with the assistance of the Government shall remain the absolute property 
of Government and the contractor shall be the trustee of the stores/materials, and the 
said stores/materials shall not be removed/disposed off from the site of the work on 
any account and shall be at all times open to inspection by the Engineer-in-Charge or his 
authorized agent. Any such stores/materials remaining unused shall be returned to the 
Engineer-in- Charge in as good a condition in which they were originally supplied at a 
place directed by him, at a place of issue or any other place specified by him as he shall 
require, but in case it is decided not to take back the stores/materials the contractor 
shall have no claim for compensation on any account of such stores/materials so 
supplied to him as aforesaid and not used by him or for any wastage in or damage to in 
such stores/materials. 
 

On being required to return the stores/materials, the contractor shall hand over the 
stores/ materials on being paid or credited such price as the Engineer-in-Charge shall 
determine, having due regard to the condition of the stores/materials. The price allowed 
for credit to the contractor, however, shall be at the prevailing market rate not exceeding 
the amount charged to him, excluding the storage charge, if any. The decision of the 
Engineer-in-Charge shall be final and conclusive. In the event of breach of the aforesaid 
condition, the contractor shall in addition to throwing himself open to account for 
contravention of the terms of the licences or permit and/or for criminal breach of trust, 
be liable to Government for all advantages or profits resulting or which in the usual 
course would have resulted to him by reason of such breach. Provided that the 
contractor shall in no case be entitled to any compensation or damages on account of 
any delay in supply or non-supply thereof all or any such materials and stores provided 
further that the contractor shall be bound to execute the entire work if the materials are 
supplied by the Government within the original scheduled time for completion of the 
work plus 50% thereof or schedule time plus 6 months, whichever is more. If the time 
of completion of work exceeds 12 months, but if a part of the materials only has been 
supplied within the aforesaid period, then the contractor shall be bound to do so much 
of the work as may be possible with the materials and stores supplied in the aforesaid 
period. For the completion of the rest of the work, the contractor shall be entitled to 
such extension of time as may be determined by the Engineer-in-Charge whose decision 
in this regard shall be final and binding on the contractor. 
 

The contractor shall see that only the required quantities of materials are got issued. 
Any such material remaining unused and in perfectly good/original condition at the time 
of completion or determination of the contract shall be returned to the Engineer-in-
Charge at the stores from which it was issued or at a place directed by him by a notice 
in writing. The contractor shall not be entitled for loading, transporting, unloading and 
stacking of such unused material except for the extra lead, if any involved, beyond the 
original place of issue. 
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Clause 10 A: Materials to be provided by the Contractor 
 

The contractor shall, at his own expense, provide all materials, required for the works 
other than those which are stipulated to be supplied by the Government.  
 

The contractor shall, at his own expense and without delay supply to the Engineer-in-
Charge samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in conformity with 
the specifications laid down or referred to in the contract. The contractor shall, if 
requested by the Engineer-in Charge furnish proof, to the satisfaction of the Engineer-in-
Charge that the materials so comply. The Engineer-in-Charge shall within thirty (30) days 
of supply of samples or within such further period as he may require intimate to the 
Contractor in writing whether samples are approved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for 
his approval, fresh samples complying with the specifications laid down in the contract. 
When materials are required to be tested in accordance with specifications, approval of 
the Engineer-in-Charge shall be issued after the test results are received.  
 

The Contractor shall at his cost submit the samples of materials to be tested or analysed 
and shall not make use of or incorporate in the work any materials represented by the 
samples until the required tests or analysis have been made and materials finally accepted 
by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective 
measures required to be taken on account of and as a result of testing of materials.  
 

The contractor shall, at his cost, make all arrangements and shall provide all facilities as 
the Engineer-in-Charge may require for collecting and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by the 
Engineer in-Charge and bear all charges including testing charges. The Engineer -in- 
Charge or his authorized representative shall always have access to the works and to all 
workshops and places where work component is being prepared or from where materials, 
manufactured articles or machinery are being obtained for the works and the contractor 
shall afford every facility and every assistance in obtaining the right to such access.  
 

The Engineer-in-Charge shall have full powers to require the removal from the premises 
of all materials which in his opinion are not in accordance with the specifications and in 
case of default, the Engineer-in-Charge shall be at liberty to employ at the expense of the 
contractor, other persons to remove the same without being answerable or accountable 
for any loss or damage that may happen or arise to such materials. The Engineer-in-Charge 
shall also have full powers to require other proper materials to be substituted thereof and 
in case of default, the Engineer-in-Charge may cause the same to be supplied and all costs 
which may attend such removal and substitution shall be borne by the Contractor.  
 

Field Laboratory: The contractor shall at his own expense, setup a material testing lab 
equipped with the testing equipment as specified in schedule F at site for conducting 
routine field tests.  
 

External Laboratory: Letter for submitting sample(s) for testing of material shall be sent 
through e-mail to the Lab by authorized representative of Engineer-in-Charge or Engineer-
in-Charge of the work along with name(s) of test(s) to be done on the material.  
 

The contractor shall collect the sample(s) from the site and submit it to the lab; make 
necessary payment for the testing charges. He will inform on the same day through email 
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to authorized representative of Engineer-in-Charge and Engineer-in-Charge regarding 
submission of sample(s) and payment made to the lab. If he either fails to collect or submit 
the sample(s) to the lab within 3(three) days or in time as prescribed in the specifications, 
whichever is earlier, the Engineer-in-Charge shall collect and submit the sample(s) and 
make necessary payment for testing charges to the lab. In such case, Engineer-in-Charge 
shall make recovery on account of collection and submission of sample(s) to the lab and 
paid testing charges etc. from the next R.A. bill / Final bill of the contractor. This action 
of Engineer-in-Charge shall be final and binding. 
 

If the contractor fails 3(three) times in collection and/or submitting sample(s) and/or fails 
to make payment for testing charges, the contractor shall be debarred from tendering in 
PWD for a period of 2(two) years. 
 

Clause 10 B: 
 

(i) Secured Advance on Materials 
 

The contractor, on signing an indenture form specified in appendix XV, shall be 
entitled to be paid during the progress of the execution of the work up to 75% of the 
assessed value of any materials, which are in the opinion of the Engineer-in- charge 
non-perishable, non-fragile and non-combustible and are in accordance with the 
contract and which have been brought on the site in connection therewith and are 
adequately stored and/or protected against damage by weather or other causes but 
which have not at the time of advance been incorporated in the works. When materials 
on account of which an advance has been made under this sub clause are 
incorporated in the work, the amount of such advance shall be recovered/deducted 
from the next payment made under any of the clause or clauses of this contract.  
 

Such secured advance shall also be payable on other items of perishable nature, 
fragile and combustible with the approval of the Engineer-in-charge provided the 
contractor provides a comprehensive insurance cover for the full cost of such 
materials. The decision of the Engineer in-charge shall be final and binding on the 
contractor in this matter. No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel. 
 

(ii) Mobilization advance 
 

Mobilization advances (if considered justified in certain specialized and capital 
intensive works) not exceeding 10% of the tendered amount may be given, if requested 
by the contractor in writing within six months of the order to commence the work. 
Such advance shall be released in two or more instalments to be determined by the 
Engineer in-Charge. The amount of any instalment shall not exceed 5% of the tendered 
amount of the work. The first instalment of such advance shall be released by the 
Engineer-in charge to the contractor on his request. The second and subsequent 
instalments shall be released by the Engineer-in-Charge only after the contractor 
furnishes a proof of the satisfactory utilization of full amount of the earlier 
instalment(s) to the satisfaction of the Engineer-in-Charge. The mobilization advance 
will be utilized for the following:  
 

a) Establishment of site office for contractor and PWD staff, testing lab, labour 
camps & basic amenities services for labour/staff, cement go down, 
reinforcement yard, stores etc.  
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b) For purchase/mobilization of any type of tool, plant and machinery required 
for execution of work such as concrete batch mix plant, mixtures, transit 
mixtures, loader, excavators dumpers, DG sets, vibrators, hot mix bitumen 
plant, paver, rollers, testing lab equipment’s etc.  

 

c) Barricading of site and procurement of centring / shuttering / staging 
material etc.  

 

d) Any other item as mentioned in NIT by the NIT approving authority.  
 

90% of the price of new items and 50% of the depreciated price of old items will be 
considered for assessing the utilized amount of mobilization advance.  
 

Expenditure incurred on items/materials which are measureable and payable under 
agreement/extra items as well as materials eligible for secured advance will be 
excluded from utilized amount of mobilization advance, if any.  
 

The assessment of Engineer-in-Charge in this respect shall be final and binding.  
 

Before any instalment of advance is released, the contractor shall execute Bank 
Guarantee Bonds not more than 6 (six) in number from commercial Bank for the 
amount equal to 110% of the amount of advance and valid for the period till recovery 
of advance. This (Bank Guarantee from commercial Bank on prescribed format for 
the amount equal to 110% of the balance amount of advance) shall be kept renewed 
from time to time to cover the balance amount and likely period of complete recovery. 
 

(iii) Interest & Recovery 
 

The mobilization advance in (ii) above bear simple interest at the rate of 8(eight) 
percent per annum and shall be calculated from the date of payment to the date of 
recovery, both days inclusive, on the outstanding amount of advance. Recovery of 
such sums advanced shall be made by the deduction from the contractors bills 
commencing after first ten percent of the gross value of the work is executed and 
paid, on pro-rata percentage basis to the gross value of the work billed beyond 10% 
in such a way that the entire advance is recovered by the time eighty percent of the 
gross value of the contract is executed and paid, together with interest due on the 
entire outstanding amount up to the date of recovery of the instalment. 
 

(iv) If the circumstances are considered reasonable by the Engineer-in-Charge, the period 
mentioned in (ii) for request by the contractor in writing for grant of mobilization 
advance may be extended at the discretion of the Engineer-in-Charge. 

 

 
 

Clause 10CC: Price adjustment for works 
 

If the prices of materials and/or wages of labour required for execution of the work 
increase, the contractor shall be compensated [shall not applicable in the contracts where 
period of completion is 24 (twenty four) months or less] for such increase as per provisions 
detailed below and the amount of the contract shall accordingly be varied, subject to the 
condition that such compensation for escalation in prices and wages shall be available 
only for the work done during the stipulated period of the contract including the justified 
period extended under the provisions of clause 5 of the contract without any action under 
clause 2. However for work done during the justified period extended as above, payment 
is worked out on the basis of prices/wages prevailing at the time of updated stipulated 
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date of completion considering the effect of extra work (extra time to be calculated on 
pro-rata basis only as cost of extra work * stipulated period/tendered cost). 
Compensation for escalation in the prices of materials and labour, when due, shall be 
worked out based on the following provisions: 
 

(i) The base date for working out such escalation shall be the last stipulated date of 
receipt of tenders including extension, if any. 

 

(ii) The cost of work on which escalation will be payable shall be reckoned as below : 
 

(a) Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (C) = (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this 

quarter : 

(D) 

(e) Full assessed value of Secured Advance recovered in this 

quarter : 

(E) 

(f) Full assessed value of Secured Advance for which escalation 

Payable in this quarter, (F) = 

(D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this 

Quarter (I) = 

(G-H) 

(j) Amount paid based on prevailing market rates due to 

deviations/variations as per clause 12 during this quarter: 

(J) 

 Then, M =  C+F+I-J 

 Cost of work for which escalation is applicable (W) = 0.85M 
 

Components for materials, labour, etc. shall be pre-determined for every work and 
incorporated in the conditions of contract attached to the tender documents 
included in Schedule 'F'. The decision of the Engineer-in-Charge in working out such 
percentage shall be binding on the contractors. 
 

(iii) The following principles shall be followed while working out the payment/recovery 
on account of variation of prices of materials and/ or wages of labour. 
 

(a) The compensation for escalation shall be worked out at quarterly intervals and 
shall be with respect to the cost of work done as per bills paid during the three 
calendar months of the said quarter. The date of submission of bill by the 
contractor to the department shall be the guiding factor to decide the bills 
relevant to the quarterly interval. The first such payment shall be made at the 
end of three months after the month (excluding the month in which the letter 
of commencement of work is issued by the Engineer-in-Charge) and thereafter 
at three months' interval. At the time of completion of the work, the last period 
for payment might become less than 3 months, depending on the actual date 
of completion. 
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(b) The indices as defined below (excluding LI) relevant to any quarter/period for 
which such compensation is to be paid shall be the arithmetical average of the 
indices relevant to the three calendar months. If the period up to the date of 
completion after the quarter covered by the last such installment of payment, 
is less than three months, the indices shall be the average of the indices for the 
months falling within that period. 

 

(c) The minimum wage of an unskilled Mazdoor shall be the wage notified by 
Government of Tripura, Labour Department and the period of reckoning. 

 

(d) The escalation for labour also shall be paid at the same quarterly intervals when 
escalation due to increase in cost of materials is paid under this clause. If such 
revision of minimum wages takes place during any such quarterly intervals, the 
escalation compensation shall be payable at revised rates only for work done 
in subsequent quarters; 

 

(e) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled Mazdoor alone 
shall form the basis for working out the escalation compensation payable on 
the labour component. 

 

(iv) In the event the price of materials and/or wages of labour required for execution of 
the work decreases, there shall be a downward adjustment of the cost of work so 
that such price of materials and/or wages of labour shall be deductible from the 
cost of work under this contract and in this regard the formula herein stated below 
under this Clause 10CC shall mutatis mutandis apply. 
 

(v) The contract price shall be adjusted for increase or decrease in rates and prices of 
labour, cement, steel reinforcement bar, fuel and lubricants and other input 
materials as per percentage of materials/labour specified in schedule F and in 
accordance with the principles, procedures and formulae specified below: 

 

(a) Price adjustment for change in cost shall be paid in accordance with the 
following formulae: 
 

i. For Construction period of this work: 
 

VW = W*(1/100)*[CP *(CI - CO)/CO + LP * (LI - LO)/LO +CMP *(CMI - CMO)/ CMO 
+EMP *(EMI - EMO)/EMO +FP * (FI - FO)/FO +SP * (SI - SO)/SO + Bp *(BI - Bo)/BO] 
 

ii. For Maintenance period of this work: 
 
VW = W *(1/100)*[LP * (LI - LO)/LO +CMP * (CMI - CMO)/CMO +EMP * (EMI -
EMO)/ EMO + Bp *(BI - Bo)/BO]  
 

(* means multiplication) 
 

Where, W=cost of work done as per para (ii) above.  
 

VW (Variation of cost of Work) =Increase or decrease in the cost of works during the 
period under consideration due to change in the rates for relevant components. 
 

Percentage components of materials & labour as specified in the schedule F are 
defined as under: 
 

Cp: Cement component 

Lp: Labour component 

CMp: Civil component of other construction materials 
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EMp: E & M component of construction materials 

Fp: POL (Diesel) component 

Sp: Reinforcement steel bars/TMT bars/structural steel (including strands 

and cables) component 

Bp: Bitumen component 

Indices for various components of materials &labour to be used for the purpose of 
this Clause are defined as under: 

 

CO = Wholesale Price Index for “Pozzolana Cement” published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid for the month 
of last date of receipt of tender including extension, if any. 

CI = Wholesale Price Index for “Pozzolana Cement” published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 

LO = Minimum daily wage in rupees of an unskilled adult mazdoor, fixed 
under statutory rule or order of Labour Department, Government of 
Tripura, as on the last date of receipt of tender including extension, if 
any. 

LI = Minimum wage in rupees of an unskilled adult mazdoor, fixed under 
statutory rule or order of Labour Department, Government of Tripura as 
applicable on the last date of the quarter previous to the one under 
consideration. 

CMO = Wholesale Price Index for “All commodities” published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid for the month 
of last date of receipt of tender including extension, if any. 

CMI = Wholesale Price Index for “All commodities” published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 

EMO = Wholesale Price Index for “Manufacture of Electrical Equipment” 
published by office of the Economic Adviser, Ministry of Industry & 
Commerce valid for the month of last date of receipt of tender including 
extension, if any. 

EMI = Wholesale Price Index for “Manufacture of Electrical Equipment” 
published by office of the Economic Adviser, Ministry of Industry & 
Commerce for the period under consideration. 

FO = Wholesale Price Index of “HSD (High Speed Diesel)” published by office 
of the Economic Adviser, Ministry of Industry & Commerce valid for the 
month of the last date of receipt of tender including extension, if any. 

FI = Wholesale Price Index of “HSD (High Speed Diesel)” published by office 
of the Economic Adviser, Ministry of Industry & Commerce for the period 
under consideration. 

SO = Wholesale Price Index of “Mild Steel-long products” published by office 
of the Economic Adviser, Ministry of Industry & Commerce valid for the 
month of the last date of receipt of tender including extension, if any 

SI = Wholesale Price Index of “Mild Steel-long products” published by office 
of the Economic Adviser, Ministry of Industry & Commerce for the period 
under consideration. 
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BO = Wholesale Price Index of “Bitumen” published by office of the Economic 
Adviser, Ministry of Industry & Commerce valid for the month of the last 
date of receipt of tender including extension, if any 

BI = Wholesale Price Index of “Bitumen” published by office of the Economic 
Adviser, Ministry of Industry & Commerce for the period under 
consideration. 

  

Note: Percentage of different components shall be predetermined by the NIT approving 
authority based on the detailed estimate for the specific work and shall be duly 
incorporated in Schedule 'F'. 
 

Clause 10D: Dismantled Material Govt. Property 
 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work, etc. as Government's property and such materials shall 
be disposed off to the best advantage of Government according to the instructions in 
writing issued by the Engineer-in-Charge.  
 

However, where Clause 42 of the contract is applicable—specifically in cases where the 
Contractor is required to dismantle an existing structure at the construction site and the 
reserve price for such structure has been duly recovered from the Contractor—then the 
ownership of the dismantled materials shall vest with the Contractor, who shall be at 
liberty to dispose of the same at his own discretion.   
 

Clause 11: Work to be executed in accordance with Specifications, Drawings, Orders etc. 
 

The contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner both as regards materials and otherwise in every respect in 
strict accordance with the specifications. The contractor shall also conform exactly, fully 
and faithfully to the design, drawings and instructions in writing in respect of the work 
signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one 
copy of the contract documents together with specifications, designs, drawings and 
instructions as are not included in the standard specifications of CPWD/MoRD 
/MoRTH/IRC specified in Schedule 'F' or in any Bureau of Indian Standard or any other, 
published standard or code or, Schedule of Rates or any other printed publication referred 
to elsewhere in the contract. 
 

The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and supervision of all works, structural plans and 
other things of temporary or permanent nature required for such execution and 
maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The Contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of construction. 
 

Clause 12:  
 

Deviations/ Variations Extent and Pricing 
 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of 
the work, and (ii) to omit a part of the works in case of non-availability of a portion of the 
site or for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineer-in-Charge 
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and such alterations, omissions, additions or substitutions shall form part of the contract 
as if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall 
be carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided.  
 

Usually, the completion cost of any agreement including Maintenance works, works of up 
gradation, aesthetic, special repair, addition/alteration should not exceed the contract 
amount. If, any deviation required beyond tendered amount it shall be approved by the 
authority prior to execution of work as per latest Delegation of Financial Power Rules, 
Tripura (DFPRT) in force with recorded reason.  
 

Contractor will devise a system to watch on quantum of work taken up vis-a-vis balance 
items required to complete defined scope of work and will give the alerts to Engineer-in-
Charge before taking up extra items, deviations so that completion cost does not exceed 
the contract amount. Work executed beyond contract amount will neither be recorded nor 
be paid.  Engineer-in-Charge will verify and confirm the alerts before assigning deviations 
and/ or extra item(s) to the contractor. If additional works(s) is required to complete 
defined scope of work beyond the contract amount the Engineer-in-Charge have to 
approve the Tentative Deviation from the competent authority as per as per latest 
Delegation of Financial Power Rules, Tripura (DFPRT) in force or may take up such work(s) 
separately. The contractor will not have any claims whatsoever on this account if such 
work(s) take up separately. 
   

12.1 The time for completion of the works shall, in the event of any deviations and 
extra items resulting in additional cost over the contract amount will be extended, 
if requested by the contractor, as follows :  
 

(i) In the proportion to the additional cost of work, bears to the original contract 
amount plus  
 

(ii) 25% of the time calculated in (i) above. 
 

The portion so determined by the Engineer-in-Charge is final, and the contractor 
cannot raise a dispute as to such portion and demand arbitration. However, if the 
contractor feels that the period of extension given is, having regard to the 
proportion so determined miscalculated, it is open to him/her to request 
arbitration under the relevant clause about the propriety or otherwise of such 
period of extension. 

 

12.2 Deviation, Extra Items and Pricing 
 

(a) Non Schedule Extra Items  
 

The contractor may, within fifteen days of the receipt of order to execute 
extra item or occurrence of the item(s), submit analysis of rate of extra 
item(s) based on the rates of materials available in basic rate of Standard 
Schedule of Rate mentioned in schedule F and market rates of the materials 
which are not available in standard schedule of rate mentioned in schedule 
F. For this purpose, the basic rate of materials available in Schedule of Rates 
mentioned in Schedule F will be enhanced or reduced by the applicable cost 
index, as the case may be. 
 

The rates of the materials which are not available in Standard Schedule of 
Rates, mentioned in Schedule F, shall be based on, tax paid bills for the 
material as defined in manufacturers specification. 
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Material rates from Standard Schedules of Rates shall be given priority in the 
analysis of rates. 
 

The rate of extra item will be:- 
 

(i) Analysed rates as above multiplied by (tender amount divided by 
estimated cost put to tender), if tendered amount is below the 
estimated amount put to tender. 
 

(ii) Analysed rate, if the tendered amount is above the estimated amount 
put to tender. 

  
Failing which the rate(s) approved later by the Engineer-in-Charge shall be 
final and binding. 

 

Where the contractor submits analysis of rate of extra items in the manner 
prescribed above, the Engineer-in-Charge shall, within 60 days of the receipt 
of the analysis of rate, after giving consideration to the analysis of rates and 
other documents submitted by the contractor, determine the rate(s) of extra 
items. The contractor shall be paid in accordance with the rates so 
determined. 

 

However provisional rates on the basis of invoice will be allowed by the 
Engineer-in-Charge. Invoice shall be accepted only for materials not available 
in the Standard Schedule of Rates mentioned in Schedule F. The extra items 
rate shall be finalized only after submission of tax paid bills by the 
contractor to the Engineer-in-Charge as required above. The Engineer-in-
Charge may apply the discount available in the market on the rate of 
materials taken from tax paid bills. 
The contractor on no account suspends the work on the plea of non-
settlement of rates of items. 

 

(b) Scheduled Extra Items 
 

(i) For percentage rate tenders, the extra item(s) shall be paid as per the 
Standard Schedule of Rates, mentioned in Schedule F. enhanced or 
reduced by percentage above or below quoted by the contractor on 
estimated cost put to tender. 

 

(ii) For item rate tenders, the extra item(s) shall be paid as per the said 
schedule rate enhanced or reduced by the applicable cost index and 
multiplied by (tender amount divided by estimated cost put to tender). 

 

(c) Deviation, deviated Quantities, Pricing 
 

In the case of contract items which exceed the limit laid down in Schedule F, 
the contractor may within fifteen days of the receipt of order or occurrence 
of the excess, claim revision of the rates, supported with proper analysis of 
rates and other documents, as per procedure described in para 12.2(a) or 
12.2 (b) (as applicable), for the quantities in excess of the above-mentioned 
limit, the Engineer-in-Charge shall within 60 days of receipt of the claims, 
after giving consideration to the analysis of rates and other documents 
submitted by the contractor, determine the rates and the contractor shall be 
paid in accordance with the rates so determined. In case, the contractor fails 
to submit his claim for revision of rates within 15 days of the receipt of order 
or occurrence of the excess, the Engineer-in-Charge shall determine the 
rate(s) of such items in accordance with para 12.2 (a) and 12.2(b) without 
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giving any notice to the contractor. The rates so determined by the Engineer-
in-Charge shall be final and binding. 
 

The rate(s) of extra items and deviated items so determined by the Engineer-
in-Charge shall be final and binding on the Contractor. 

 

12.3 The cost of any item/operation necessarily in contemplation of tenderer while 
quoting tender or necessary or incidental to proper execution of an item of work 
included in the Schedule of Quantities or in the Schedule of Rates mentioned in 
Schedule F, whether or not specifically indicated in the description of the item and 
the relevant specifications, shall be deemed to be included in the rates quoted by 
the tenderer or the rate given in the said Schedule of Rates, as the case may be. 
Nothing extra shall be admissible for such item/operations. 
 

12.4 Cost Index 
 

 

Calculated based on the following formula.  
Base Year/month: Applicable Schedule of Rates, mentioned in Schedule F 
Year/month considered for cost index: At the time of beginning of execution of 
extra Item and deviation shall be used in sub-clauses 12.2 (a), 12.2 (b) and 12.2(c).  
 

Sl. 
No. 

Particulars Category of Work 

Buildings Road Works 
& 

pavements  

External 
sewerage 

External 
water 
supply 

Bridge 
work/flyover 

works 
1. Materials Component ( X) [in 

percentage] 
75 90 90 95 70 

2. Labour Component ( Y) [in 
percentage] 

25 5 10 5 25 

3. Fuel Component ( Z) [in 
percentage] 

0 5 0 0 5 

4. Ml0 (Base Index of all 
Commodities): [Schedule of 
Rates, mentioned in Schedule 
F] 
[Price Index as per Office of 
Economic Adviser, Govt. of 
India] 

     

5. Ll0 (Base Index of Industrial 
Workers): [Schedule of Rates, 
mentioned in Schedule F] 
[Price Index as per Labour 
Bureau, Govt. of India] 

     

6. Fl0 (Base Index of Fuel): 
[Schedule of Rates, mentioned 
in Schedule F] [Price Index as 
per Office of Economic 
Adviser, Govt. of India] 

     

7. Ml = Index value of all 
Commodities on at the time of 
beginning of execution of 
extra Item and deviation 
[Price Index as per Office of 
Economic Adviser, Govt. of 
India] 

     

8. Ll =  Index value of Industrial 
Workers on at the time of 
beginning of execution of 
extra Item and deviation 
[Price Index as per Labour 
Bureau, Govt. of India] 

     

9. Fl = Index value of Fuel on at 
the time of beginning of 
execution of extra Item and 
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Sl. 
No. 

Particulars Category of Work 

Buildings Road Works 
& 

pavements  

External 
sewerage 

External 
water 
supply 

Bridge 
work/flyover 

works 

deviation [Price Index as per 
Office of Economic Adviser, 
Govt. of India] 

Detailed Calculation of Cost Index: [in percentage above or below] 
 

Sl. 
No. 

Category of 
works 

Amount 
[W] 

Cost Index on 
Materials (VM) 

= 
[W x X x Ml-Mlo] 

/[100xMlo] 

Cost Index on 
Labour (VL) = 
[W x Y x Ll-Llo] 

/[100xLlo] 

Compensation 
for 

Escalation in cost 
of Fuel etc. (VF) = 

[W x Z x Fl-Flo] 
/[100xFlo] 

Total 
[4+5+6] 

= 
[VM + VL + VF] 

1 2 3 4 5 6 7 
1.1 Buildings `100.00     

1.2 Road Works 
& pavements 

    

1.3 External 
sewerage 

    

1.4 External 
water supply 

    

1.5 Bridge 
work/flyover 
works 

    

 
 

Clause 13: Foreclosure of contract due to Abandonment or Reduction in Scope of Work 
 

If at any time after acceptance of the tender or during the progress of work, the purpose 
or object for which the work is being done changes due to any supervening cause and as 
a result of which the work has to be abandoned or reduced in scope the Engineer-in-
Charge shall give notice in writing to that effect to the contractor stating the decision as 
well as the cause for such decision and the contractor shall act accordingly in the matter. 
The contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the works in full but which he did not derive in consequence of the 
foreclosure of the whole or part of the works. 
 

The contractor shall be paid at contract rates, full amount for works executed at site and, 
in addition, a reasonable amount as certified by the Engineer-in-Charge for the items 
hereunder mentioned which could not be utilized on the work to the full extent in view 
of the foreclosure; 
 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

 

(ii) Government shall have the option to take over contractor's materials or any part 
thereof either brought to site or of which the contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work) provided, 
however Government shall be bound to take over the materials or such portions 
thereof as the contractor does not desire to retain. For materials taken over or to 
be taken over by Government, cost of such materials as detailed by Engineer-in- 
Charge shall be paid. The cost shall, however, take into account purchase price, 
cost of transportation and deterioration or damage which may have been caused 
to materials whilst in the custody of the contractor. 
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(iii) If any materials supplied by Government are rendered surplus, the same except 
normal wastage shall be returned by the contractor to Government at rates not 
exceeding those at which these were originally issued, less allowance for any 
deterioration or damage which may have been caused whilst the materials were in 
the custody of the contractor. In addition, cost of transporting such materials from 
site to Government stores, if so required by Government, shall be paid. 

 

(iv) Reasonable compensation for transfer of T & P from site to contractor's permanent 
stores or to his other works, whichever is less. If T & P are not transported to either 
of the said places, no cost of transportation shall be payable. 

 

(v) Reasonable compensation for repatriation of contractor's site staff and imported 
labour to the extent necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 
account, wage books, time sheets and other relevant documents and evidence as may be 
necessary to enable him to certify the reasonable amount payable under this condition. 
 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of 
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost 
of the work as per accepted tender less the cost of work actually executed under the 
contract and less the cost of contractor's materials at site taken over by the Government 
as per item (ii) above. Provided always that against any payments due to the contractor 
on this account or otherwise, the Engineer-in-Charge shall be entitled to recover or be 
credited with any outstanding balances due from the contractor for advance paid in 
respect of any tool, plants and materials and any other sums which at the date of 
termination were recoverable by the Government from the contractor under the terms of 
the contract. 
 

In the event of action being taken under Clause 13 to reduce the scope of work, the 
contractor may furnish fresh Performance Guarantee on the same conditions, in the same 
manner and at the same rate for the balance tendered amount and initially valid up to the 
extended date of completion or stipulated date of completion if no extension has been 
granted plus minimum 60 days beyond that. Wherever such a fresh Performance 
Guarantee is furnished by the contractor the Engineer-in-Charge may return the previous 
Performance Guarantee. 
 

Clause 14: Carrying out part work at risk & cost of contractor 
 

If contractor: 
(i) At any time makes default during currency of work or does not execute any part 

of the work with due diligence and continues to do so even after a notice in writing 
of 7 working days in this respect from the Engineer-in-Charge; or 

 

(ii) Commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or takes effective steps to remedy it within 7 working days 
even after a notice in writing is given in that behalf by the Engineer-in-Charge; or 
Fails to complete the work(s) or items of work with individual dates of completion, 
on or before the date(s) so determined, and does not complete them within the 
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge. 

 

(iii) The Engineer- in-Charge without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to Government, by a notice in writing to take the part 
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work / part incomplete work of any item(s) out of his hands and shall have powers 
to: 

 

(a) Take possession of the site and any materials, constructional plant, 
implements, stores, etc., thereon; and/or 
 

(b) Carry out the part work / part incomplete work of any item(s) by any means at 
the risk and cost of the contractor. The contractor, from whom a part work/part 
incomplete work of any item(s), has been taken out of his hands shall not be 
allowed to participate in the tendering/quotation process of part work / part 
incomplete work of any item(s). 

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken 
out of his hands and execute at the risk and cost of the contractor, the liability of 
contractor on account of loss or damage suffered by Government because of action under 
this clause shall not exceed 10% of the tendered value of the work. 
 

In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out 
by the original contractor under the terms of his contract, the value of contractor's 
materials taken over and incorporated in the work and use of plant and machinery 
belonging to the contractor. 
 

The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only 
be taken after giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 
 

Any excess expenditure incurred or to be incurred by Government in completing the part 
work/ part incomplete work of any item(s) or the excess loss of damages suffered or may 
be suffered by Government as aforesaid after allowing such credit shall without prejudice 
to any other right or remedy available to Government in law or per as agreement be 
recovered from any money due to the contractor on any account, and if such money is 
insufficient, the contractor shall be called upon in writing and shall be liable to pay the 
same within 30 days. 
 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 
materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contractor under the 
contract and if thereafter there remains any balance outstanding, it shall be recovered in 
accordance with the provisions of the contract. 
 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any 
advance on any account or with a view to the execution of the work or the performance 
of the contract. 
 

Clause 15: Suspension of Work 
 

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 
(whose decision shall be final and binding on the contractor) suspend the progress 
of the works or any part thereof for such time and in such manner as the Engineer-
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in-Charge may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of the following reasons: 
 

(a) on account of any default on the part of the contractor or; 
 

(b) for proper execution of the works or part thereof for reasons other than the 
default of the contractor; or 

 

(c) for safety of the works or part thereof. The contractor shall, during such 
suspension, properly protect and secure the works to the extent necessary and 
carry out the instructions given in that behalf by the Engineer in- Charge. 

 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 

(a) the contractor shall be entitled to an extension of time equal to the period of 
every such suspension PLUS 25%, for completion of the item or group of items 
of work for which a separate period of completion is specified in the contract 
and of which the suspended work forms a part, and; 

 

(b) If the total period of all such suspensions in respect of an item or group of items 
or work for which a separate period of completion is specified in the contract 
exceeds thirty days, the contractor shall, in addition, be entitled to such 
compensation as the Engineer-in- Charge may consider reasonable in respect of 
salaries and/or wages paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in- Charge within fifteen days of the expiry 
of the period of 30 days. 

 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge 
for more than three months at a time, except when suspension is ordered for reason 
(a) in sub para (i) above, the contractor may after receipt of such order serve a 
written notice on the Engineer-in-Charge requiring permission within fifteen days 
from receipt by the Engineer in- Charge of the said notice, to proceed with the work 
or part thereof in regard to which progress has been suspended and if such 
permission is not granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as an omission of such part by 
Government or where it affects whole of the works, as an abandonment of the works 
by Government, shall within ten days of expiry of such period of 15 days give notice 
in writing of his intention to the Engineer-in-Charge. In the event of the contractor 
treating the suspension as an abandonment of the contract by Government, he shall 
have no claim to payment of any compensation on account of any profit or 
advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, 
be entitled to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his employees and 
labour at site, remaining idle in consequence adding to the total thereof 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within 30 days of the expiry of the 
period of 3 months. 

 

Clause 15 A: Compensation in case of delay of supply of material by Government 
 

The contractor shall not be entitled to claim any compensation from Government for the 
loss suffered by him on account of delay by Government in the supply of materials in 
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schedule 'B' where such delay is covered by the difficulties relating to the supply of 
wagons, force majeure or any reasonable cause beyond the control of the Government. 

This clause 15 A will not be applicable for works where no material is stipulated. 

Clause 16: Action in case Work not done as per Specifications 
 

All works under or in course of execution or executed in pursuance of the contract, shall 
at all times be open and accessible to the inspection and supervision of the Engineer-in 
charge, his authorized subordinates in charge of the work and all the superior officers, 
officer of the Quality Assurance Unit of the Department or any organization engaged by 
the Department for Quality Assurance, and the contractor shall, at all times, during the 
usual working hours and at all other times at which reasonable notice of the visit of such 
officers has been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing, present for that 
purpose. Orders given to the Contractor's agent shall be considered to have the same 
force as if they had been given to the contractor himself. 
 

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the 
work or to the Quality Assurance team or his subordinate officers or the officers of the 
organization engaged by the Department for Quality Assurance, that any work has been 
executed with unsound, imperfect, or unskilful workmanship, or with materials or articles 
provided by him for the execution of the work which are unsound or of a quality inferior 
to that contracted or otherwise not in accordance with the contract, the contractor shall, 
on demand in writing which shall be made within defect liability period of the completion 
of the work from the Engineer-in-Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and paid 
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, 
as the case may require or as the case may be, remove the materials or articles so specified 
and provide other proper and suitable materials or articles at his own charge and cost. In 
the event of the failing to do so within a period specified by the Engineer-in- Charge in his 
demand aforesaid, then the contractor shall be liable to pay compensation at the same 
rate as under clause 2 of the contract (for non-completion of the work in time) for this 
default. 
 

In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the authority 
specified in schedule 'F' may consider reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without detriment to the safety and utility of 
the item and the structure or he may reject the work outright without any payment and/or 
get it and other connected and incidental items rectified, or removed and re-executed at 
the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in 
writing in respect of the same will be final and binding on the contractor. 
 

Clause 17: Contractor Liable for Damages, defects during defect liability Period 
 

If the contractor or his working people or servants shall break, deface, injure or destroy 
any part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part 
is being executed, or if any damage shall happen to the work while in progress, from any 
cause whatever or if any defect, shrinkage or other faults appear in the work within:- 
 

(a) 24(twenty four) months for Buildings and major infrastructure projects,  
(b) 18(eighteen) months for construction/improvement of road works, 
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(c) 12(twelve) months for maintenance works costing more than `10 lakh, 
(d) 6(six) months for maintenance works costing `10 lakh and below, 

 
 

after the issue of the final certificate of completion of work or otherwise of its completion 
shall have been given by the Engineer in- Charge as aforesaid arising out of defect or 
improper materials or workmanship the contractor shall upon receipt of a notice in 
writing on that behalf make the same good at his own expense or in default the Engineer-
in-Charge cause the same to be made good by other workmen and deduct the expense 
from any sums that may be due or at any time thereafter may become due to the 
contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient 
portion thereof. The security deposit of the contractor shall not be refunded before the 
expiry of defect liability Period as mentioned in (a), (b), (c) & (d) above after the issue of 
the final certificate of completion of work. 

In case of Maintenance and Operation works of Electrical & Mechanical (E&M) services, the 
security deposit deducted from contractors shall be refunded within one month from the 
date of final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier. 

Clause 18: Contractor to Supply Tools & Plants etc. 
 

The contractor shall provide at his own cost all materials, machinery, tools & plants as 
specified in schedule F. In addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper execution of 
the work, whether original, altered or substituted and whether included in the 
specifications or other documents forming part of the contract or referred to in these 
conditions or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in-Charge as to any matter as to which under 
these conditions he is entitled to be satisfied, or which he is entitled to require together 
with carriage therefore to and from the work. The contractor shall also supply without 
charge the requisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting the measurement 
for examination at any time and from time to time of the work or materials. Failing his 
so doing, the same may be provided by the Engineer-in Charge at the expense of the 
contractor and the expenses may be deducted, from any money due to the contractor, 
under this contract or otherwise and/or from his security deposit or the proceeds of 
sale thereof, or of a sufficient portions thereof. 
 

Clause 18 A: Recovery of Compensation paid to Workmen 
 

In every case in which by virtue of the provisions sub- section (1) of section 12 of the 
Workmen's Compensation Act. 1923, Government is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works , Government will 
recover from the contractor , the amount of the compensation so paid: and, , without 
prejudice to the rights of the Government under sub- section(2) of section 12 , of the 
said Act, Government shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by Government to the 
contractor whether under this contract or otherwise. Government shall not be bound to 
contest any claim made against it under sub- section (1) of section 12, of the said Act, 
except on the written request of the contractor and upon his giving to Government full 
security for all costs for which Government might become liable in consequence of 
contesting such claim. 
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Clause 18 B: Ensuring Payment and Amenities to Workers if Contractor fails 
 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central 
Rules, 1971, Government is obliged to pay any amounts of wages to a workman 
employed by the contractor in execution of the works, or to incur any expenditure in 
providing welfare and health amenities required to be provided under the above said 
Act and the rules under Clause 19H or under the State Government Labour Regulations, 
or under the Rules framed by Government from time to time for the protection of health 
and sanitary arrangements for workers employed by P.W.D. Contractors, Government 
will recover from the contractor, the amount of wages so paid or the amount of 
expenditure so incurred; and without prejudice to the rights of the Government under 
sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, Government shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum 
due by Government to the contractor whether under this contract or otherwise 
Government shall not be bound to contest any claim made against it under sub section 
(1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written 
request of the contractor and upon his giving to the Government full security for all 
costs for which Government might become liable in contesting such claim. 
 

Clause 19: Labour Laws to be complied by the Contractor 
 

The contractor shall comply with the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 
1971.  
 

The contractor shall also obtain a valid licence under the said Act before the 
commencement of the work, and continue to have a valid licence until its completion.  
 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979.  
 

The contractor shall also abide by the provisions of the Child and Adolescent Labour 
(Prohibition and Regulation) Act, 1986, amended by Amendment Act No. 35 of 2013 and 
thereafter time to time.  
 

The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and 
the building and other Construction Workers Welfare Cess Act, 1996.  
 

The contractor shall also comply with the provisions of Sexual Harassment of Women at 
Workplace (Prevention Prohibition and Redressal) Act, 2013 and amendment thereafter 
time to time. 
 

Any failure to fulfil these requirements shall attract the penal provisions of the relevant 
act and in this contract. 

 

Clause 19 A:  
 

No person below the age of fourteen years shall be employed on the work. However 
Adolescent Persons can be employed on non-hazardous work/process. 

 

Clause 19 B: Payment of Wages 
  
Payment of Wages 
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(i) The contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the C.P.W.D. 
Contractor's Labour Regulations or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 
Abolition) Central Rules, 1971 or Tripura State Government Labour Regulations 
wherever applicable.  

 

(ii) The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
including any labour engaged by his sub-contractors in connection with the said 
work, as if the labour had been immediately employed by him.  

 

(iii) In respect of all labour directly or indirectly employed in the works for 
performance of the contractor's part of this contract, the contractor shall comply 
with or cause to be complied with the Central Public Works Department 
contractor's Labour Regulations or Tripura State Government Labour Regulations 
wherever applicable made by Government from time to time in regard to payment 
of wages, wage period, deductions from wages recovery of wages not paid and 
deductions unauthorized made, maintenance of wage books or wage slips 
publication of scale of wage and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per 
the provisions of the Contract Labour(Regulation and Abolition) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable. 

 

(iv)  
(a) The Engineer-in-Charge concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be required 
for making good the loss suffered by a worker or workers by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers, 
non-payment of wages or of deductions made from his or their wages which 
are not justified by their terms of the contract or non-observance of the 
Regulations. 
 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor 
is bound to allow to the labours directly or indirectly employed in the works 
one day rest for 6 days continuous work and pay wages at the same rate as 
for duty. In the event of default, the Engineer-in-Charge shall have the right 
to deduct the sum or sums not paid on account of wages for weekly holidays 
to any labours and pay the same to the persons entitled thereto from any 
money due to the contractor by the Engineer-in-Charge concerned.  

 

(v) The contractor shall comply with the provisions of the Payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 
1961, and the Contractor's Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made there 
under from time to time and the modifications thereof or any other laws relating 
thereto and the rules made there under from time to time. 
 

(vi) The contractor shall indemnify and keep indemnified Government against 
payments to be made under and for the observance of the laws aforesaid and the 
C.P.W.D. Contractor's Labour Regulations or Tripura State Government Labour 
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Regulations wherever applicable without prejudice to his right to claim indemnity 
from his sub-contractors. 

 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 

 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 
than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to 
deduct or recover any amount from the minimum wage payable to the workmen 
as and by way of commission or otherwise. 

 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 

Clause 19 C:  
 

In respect of all labour directly or indirectly employed in the work for the performance 
of the contractor's part of this contract, the contractor shall at his own expense arrange 
for the safety provisions as per P.W.D. Safety Code framed from time to time and shall 
at his own expense provide for all facilities in connection therewith. In case the 
contractor fails to make arrangement and provide necessary facilities as aforesaid, he 
shall be liable to pay a penalty as decided by the authority mentioned in Schedule F for 
each default and in addition, the Engineer-in- Charge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 
 

Clause 19 D:  
 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-
Charge, a true statement showing in respect of the second half of the preceding month 
and the first half of the current month respectively:  
 

(i) the number of labourers employed by him on the work,  
(ii) their working hours,  
(iii) the wages paid to them,  
(iv) the accidents that occurred during the said for night showing the circumstances 

under which they happened and the extent of damage and injury caused by them, 
and  

(v) the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them.  
 

Failing which the contractor shall be liable to pay to Government, a sum as decided by 
the authority mentioned in Schedule F for each default or materially incorrect statement. 
The decision of the Divisional Officer shall be final in deducting from any bill due to the 
contractor, the amount levied as fine and be binding on the contractor. 
 

Clause 19 E:  
 

In respect of all labour directly or indirectly employed in the works for the performance 
of the contractor's part of this contract, the contractor shall comply with or cause to be 
complied with all the rules framed by Government from time to time for the protection 
of health and sanitary arrangements for workers employed by the Public Works 
Department and its contractors. 
 

Clause 19 F:  
 

Leave and pay during leave shall be regulated as follows: 



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 122 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

1. Leave :  
 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to 
and including the day of delivery and 4 weeks following that day,  
 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay: 

 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 
women's average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or 
at the rate of Rupee one only a day whichever is greater. 
 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was done 
during a period of three months immediately preceding the date of such 
miscarriage. 

 

3. Conditions for the grant of Maternity Leave: No maternity leave benefit shall be 
admissible to a woman unless she has been employed for a total period of not less 
than six months immediately preceding the date on which she proceeds on leave. 
 

4. The contractor shall maintain a register of Maternity (Benefit) and the same shall be 
kept at the place of work. 

 

Clause 19G: 
 

In the event of the contractor(s) committing a default or breach of any of the provisions 
of the Public Works Department, Contractor's Labour Regulations or Tripura State 
Government Labour Regulations wherever applicable and Model Rules for the protection 
of health and sanitary arrangements for the workers as amended from time to time or 
furnishing any information or submitting or filing any statement under the provisions 
of the above Regulations and' Rules which is materially incorrect, he/they shall, without 
prejudice to any other liability, pay to the Government a sum as decided by the authority 
mentioned in Schedule F for every default, breach or furnishing, making, submitting, 
filing such materially incorrect statements and in the event of the contractor(s) 
defaulting continuously in this respect, the penalty may be enhanced to `200/- per day 

for each day of default subject to a maximum of 5 percent of the estimated cost of the 
work put to tender. The decision of the Engineer-in-Charge shall be final and binding on 
the parties. Should it appear to the Engineer-in-Charge that the contractor(s) is/are not 
properly observing and complying with the provisions of the C.P.W.D. Contractor's 
Labour Regulations or Tripura State Government Labour Regulations wherever 
applicable and Model Rules and the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for the 
protection of health and sanitary arrangements for work-people employed by the 
contractor(s) (hereinafter referred as "the said Rules") the Engineer-in-Charge shall have 
power to give notice in writing to the contractor(s) requiring that the said Rules be 
complied with and the amenities prescribed therein be provided to the work-people 
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within 
the period specified in the notice to comply with and/ observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-Charge shall have 
the power to provide the amenities hereinbefore mentioned at the cost of the 
contractor(s). The contractor(s) shall erect, make and maintain at his/ their own expense 
and as per approved standards all necessary huts and sanitary arrangements required 
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for his/their work-people on the site in connection with the execution of the works, and 
if the same shall not have been erected or constructed, according to approved standards, 
the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said huts and sanitary arrangements be remodelled and/or 
reconstructed according to approved standards, and if the contractor(s) shall fail to 
remodel or reconstruct such huts and sanitary arrangements according to approved 
standards within the period specified in the notice, the Engineer-in-Charge shall have 
the power to remodel or reconstruct such huts and sanitary arrangements according to 
approved standards at the cost of the contractor(s). 
 

Clause 19H:  
 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient 
number of huts (hereinafter referred to as the camp) of the following specifications on 
a suitable plot of land to be approved by the Engineer-in-Charge.  
 

(i)  
(a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the 

floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each 
member of the worker's family staying with the labourer.  

 

(b) The contractor(s) shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6'x5') adjacent to the hut for each family.  

 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use 
of the labourers each on the scale of not less than four per each one hundred of 
the total strength, separate latrines and urinals being provided for women.  

 

(d) The contractor(s) shall construct sufficient number of bathing and washing 
places, one unit for every 25 persons residing in the camp. These bathing and 
washing places shall be suitably screened. 

 

(ii)  
(a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in-Charge. In 
case of sun-dried bricks, the walls should be plastered with mud gobri on both 
sides. The floor may be kutcha but plastered with mud gobri and shall be at least 
15 cm (6") above the surrounding ground. The roofs shall be laid with thatch or 
any other materials as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that throughout the period of their occupation, the roofs 
remain water-tight.  

 

(b) The contractor(s) shall provide each hut with proper ventilation.  
 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for 
security purposes.  

 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 
huts which may be reduced to 6m (20 ft.) according to the availability of site with 
the approval of the Engineer-in-Charge. Back to back construction will be allowed. 

 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use 
of labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of clean 
water per head per day for bathing and washing purposes. Where piped water 
supply is available, supply shall be at stand posts and where the supply is from 
wells or river, tanks which may be of metal or masonry, shall be provided. The 
contractor(s) shall also at his/ their own cost make arrangements for laying pipe 
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lines for water supply to his/ their labour camp from the existing mains wherever 
available, and shall pay all fees and charges therefore.  

 

(iv) The site selected for the camp shall be high ground, with removed from jungle 
clearances, if required.  

 

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 
disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities. If 
trenching or incineration is not allowed, the contractor(s) shall make arrangements 
for the removal of the excreta through the Municipal Committee/authority and 
inform it about the number of labourers employed so that arrangements may be 
made by such Committee/authority for the removal of the excreta. All charges on 
this account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every eight 
seats in case of dry system.  

 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away 
sullage water so as to keep the camp neat and tidy.  

 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers.  

 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and 
sanitation in the labour camps according to the rules of the Local Public Health and 
Medical Authorities. 

 

Clause 19 I:  
 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site 
of the work any person or persons in the contractors' employ upon the work who may 
be incompetent or misconduct himself and the contractor shall forthwith comply with 
such requirements. In respect of maintenance/repair or renovation works etc. where the 
labour have an easy access to the individual houses, the contractor shall issue identity 
cards to the labourers, whether temporary or permanent and he shall be responsible for 
any untoward action on the part of such labour. 
 

Clause 19 J:  
 

It shall be the responsibility of the contractor to see that the building under construction 
is not occupied by anybody unauthorized during construction, and is handed over to 
the Engineer in-Charge with vacant possession of complete building. If such building 
though completed is occupied illegally, then the Engineer-in-Charge shall have the option 
to refuse to accept the said building/buildings in that position. Any delay in acceptance 
on this account will be treated as the delay in completion and for such delay, a levy upto 
5% of contract value of work may be imposed by the Superintending Engineer/ Chief 
Engineer whose decision shall be final both with regard to the justification and quantum 
and be binding on the contractor. However, the Superintending Engineer/ Chief Engineer, 
through a notice, may require the contractor to remove the illegal occupation any time 
on or before construction and delivery. 

 

Clause 19 K: Employment of skilled/semi-skilled workers 
 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who 
are qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/ National Institute of construction Management 
and Research (NICMAR)/ National Academy of Construction, CIDC or any similar reputed 
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and recognized Institute managed/ certified by State/Central Government. The number 
of such qualified tradesmen shall not be less than 20% of total skilled/semi-skilled 
workers required in each trade at any stage of work. The contractor shall submit number 
of man days required in respect of each trade, it’s scheduling and the list of qualified 
tradesmen along with requisite certificate from recognized Institute to Engineer in 
charge for approval. Notwithstanding such approval, if the tradesmen are found to have 
inadequate skill to execute the work of respective trade, the contractor shall substitute 
such tradesmen within two days of written notice from Engineer in- Charge. Failure on 
the part of contractor to obtain approval of Engineer-in Charge or failure to deploy 
qualified tradesmen will attract a compensation to be paid by contractor at the rate 
specified in schedule 'F' per such tradesman per day. Decision of Engineer in Charge as 
to whether particular tradesman possesses requisite skill and amount of compensation 
in case of default shall be final and binding.  
 

Provided always, that the provisions of this clause, shall not be applicable for works with 
estimated cost put to tender being less than ` 50 crores.  
 

For work costing more than ` 50 Crores, and upto ` 150 Crores, the contractor shall 

arrange on site training as per National Skill Development Corporation (NSDC) norms 
for at least 20% of the unskilled workers engaged in the project in co-ordination with 
the organization as stated for certification at the level of skilled/semi-skilled tradesmen. 
 

For work costing more than ` 150 Crores, the contractor shall arrange on site training as 

per National Skill Development Corporation (NSDC) norms for at least 30% of the 
unskilled worker engaged in the project in coordination with the organization as stated 
for certification at the level of skilled/semi-skilled tradesmen. The necessary space and 
workers shall be provided by the contractor and no claim what so ever shall be 
entertained. 

 

Clause 19 L: Contribution of EPF and ESI 
 

The ESI and EPF contributions on the part of employer in respect of this contract shall 
be paid by the contractor.  
 

Clause 19 M: Sexual Harassment of Women at Workplace 
 

The contractor shall also comply with the provisions of Sexual Harassment of Women at 
Workplace (Prevention Prohibition and Redressal) Act, 2013 and amendment thereafter 
time to time or any other rules framed under any labour law affecting women worker(s). 
 

Clause 20: Minimum Wages Act to be Complied With 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 
and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time 
and rules framed there under and other labour laws affecting contract labour that may 
be brought into force from time to time. 
 

Clause 21: Work not to be sublet. Action in case of in solvency 
 

The contract shall not be assigned or sublet without the written approval of the 
Engineer-in Charge. And if the contractor shall assign or sublet his contract, or attempt 
to do so, or become insolvent or commence any insolvency proceedings or make any 
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, 
perquisite, reward or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the contractor, or any of his servants or 
agent to any public officer or person in the employ of Government in any way relating 
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to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the 
Governor of Tripura shall have power to adopt the course specified in Clause 3 hereof 
in the interest of Government and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 
 

Clause 22:  
 

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of Government without 
reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 
 

Clause 23: Changes in firm's Constitution to be intimated 
 

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer- in-Charge shall be obtained before any change is made in the constitution of 
the firm. Where the contractor is an individual or a Hindu undivided family business 
concern, such approval as aforesaid shall likewise be obtained before the contractor 
enters into any partnership agreement where under the partnership firm would have the 
right to carry out the works hereby undertaken by the contractor. If previous approval 
as aforesaid is not obtained, the contract shall be deemed to have been assigned in 
contravention of Clause 21 hereof and the same action may be taken, and the same 
consequences shall ensue as provided in the said Clause 21. 
 

Clause 24: Life Cycle cost 
 

The contractor shall be responsible for safety, quality and soundness of the buildings 
including structural elements beyond maintenance period. The contractor shall have 
obligation to rectify such defects minimum up to 5 (five) years from the date of 
completion of work. The defects have to be rectified within a reasonable time not 
exceeding forty five days after issue of notice by Engineer- in- Charge. If contractor does 
not take corrective action within 45 days, then action for debarring of the agency shall 
be taken by the appropriate authority. 

 

Clause 25: Settlement of Disputes by Conciliation and Arbitration 
 

Except where otherwise provided in the contract, all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship or materials used in the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions, orders 
or otherwise concerning the works or the execution or failure to execute the same 
whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter. 
 

25.1 Conciliation: 
 

If the contractor considers any work demanded of him to be outside the 
requirements of the contract, or disputes any drawing, record or decision given 
in writing by the Engineer-in-Charge; or if the Engineer-in-Charge considers any 
act or decision of the contractor on any matter in connection with or arising out 
of the contract or carrying out of the work to be unacceptable and disputed; such 
party may promptly refer such disputes and amount claimed for each dispute to 
the Conciliator in the proforma prescribed in Annexure-VI mentioned in Schedule 
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F, under intimation to the other party. The Conciliator may then request each 
party to submit to him a brief written statement describing the disputes and the 
points at issue. Each party shall send a copy of such statement to the other party. 
At any stage of the conciliation proceedings, the Conciliator may request a party 
to submit to him such additional information as he deems appropriate. When it 
appears to the Conciliator that there exist elements of a settlement which may 
be acceptable to the parties, he shall formulate the terms of a possible settlement 
and submit them to the parties for their observations. After receiving the 
observations of the parties, he may re-formulate the terms of a possible 
settlement in the light of such observations. If the parties reach agreement on a 
settlement of the disputes, they may draw up and sign a written settlement 
agreement on non-judicial stamp paper as per Stamp Act. The Conciliator shall 
authenticate the settlement agreement and furnish a copy thereof to each party. 
The termination of conciliation proceedings shall be in accordance with Section 
76 of The Arbitration and Conciliation Act, 1996. No party shall be represented 
before the said Conciliator by an advocate or legal counsel. The conciliation 
proceedings shall be completed within 45 days from the receipt of reference. 
This time may be enlarged by 15 days by the Conciliator. The conciliation 
proceedings shall be deemed to have been terminated at the end of 60 days from 
the receipt of reference. 
 

25.2 Arbitration:  
 

If the aforesaid conciliation proceedings fail or the Conciliator fails to give 
proposal for settlement within the aforesaid period, either party may promptly 
give notice in the proforma prescribed in Annexure-VII, under intimation to the 
other party, to the Chief Engineer or the Superintending Engineer concerned with 
the work (as applicable), hereinafter referred to as the Arbitrator Appointing 
Authority as indicated in Schedule F, for appointment of Arbitrator. 
 

However, a party may seek appointment of Arbitrator without taking recourse to 
the process of conciliation mentioned in sub-clause 25.1 above. 
 

In the event of either party giving a notice to the Arbitrator Appointing Authority 
for appointment of Arbitrator, the said Authority shall appoint Arbitrator as per 
the procedure given below and refer such disputes to arbitration. 

 

(a) Number of Arbitrators: If the contract amount is less than `100 crore, the 

disputes may be referred for adjudication by a Sole Arbitrator. If the 
contract amount is `100 crore or more, the disputes may be referred to an 
Arbitral Tribunal of three Arbitrators as per Section 11(3) of Arbitration 
and Conciliation Act, 1996. 
 

25.3 Appointment of Sole Arbitrator:  
 

The parties may opt for appointment of the Arbitrator of Government of Tripura. 
In such cases, the party seeking arbitration has to submit an express agreement 
in writing as per Annexure-VII towards waiver of Section 12(5) of the Arbitration 
and Conciliation Act, 1996 along with the notice for appointment of Arbitrator 
in the proforma prescribed in Annexure-VII, under intimation to the other party. 
The Arbitrator Appointing Authority shall, within 30 days of receipt of the said 
notice, appoint Arbitrator as Arbitrator in the matter, provided the other party 
also submits waiver of Section 12(5), ibid in Annexure-VIII within 7 days of the 
receipt of the said notice. The Sole Arbitrator shall be appointed in accordance 
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with the provisions of the Arbitration and Conciliation Act, 1996, as amended by 
the Arbitration and Conciliation (Amendment) Act, 2015, and any subsequent 
amendments thereto. 
 

Empanelled Arbitrators shall be in accordance with the modifications issued by 
the Hon’ble High Court of Tripura, as per Notification No. F.29(9)-HC/2021-
23/9235 dated April 3, 2023, issued by the Registrar General, along with any 
subsequent modifications or notifications issued from time to time.  

 

25.4 Appointment of Arbitral Tribunal of three Arbitrators:  
 

The Arbitrator Appointing Authority shall prepare two separate lists of five 
Arbitrators each from the list of Empanelled Arbitrators, and send one to the 
party seeking arbitration and other to the responding party, within 15 days of 
the receipt of notice. The parties will then choose any one Arbitrator from the 
list provided to them within 15 days of receipt of the list. The Arbitrator 
Appointing Authority shall then appoint those chosen by the respective parties 
as Arbitrators and also a third Arbitrator from the list of Empanelled Arbitrators 
shall be in accordance with the modifications issued by the Hon’ble High Court 
of Tripura, as per Notification No. F.29(9)-HC/2021-23/9235 dated April 3, 2023, 
issued by the Registrar General, along with any subsequent modifications or 
notifications issued from time to time to act as presiding Arbitrator, within 15 
days of receipt of choice from both the parties. 
 

 

25.5 Applicable Law:  
 

The provisions of the Arbitration and Conciliation Act, 1996, as amended by the 
Arbitration and Conciliation (Amendment) Act, 2015, shall apply.  

 

25.6 Fee payable to Arbitrator(s):  
 

The fees payable to the Arbitrator(s) shall be in accordance with the prevailing 
rates as prescribed, if any. Such fees shall be borne equally by both parties to the 
arbitration. 
 

25.7 Place of Arbitration:  
 

The place of arbitration shall preferably be as mentioned in Schedule F.  
 

25.8 Terms of reference:  
 

The Arbitral Tribunal shall adjudicate on only such disputes as are referred to it 
by the Arbitrator Appointing Authority and give separate award against each 
dispute referred to him and shall give reasons for the award in all cases where 
the total amount of each case of the claim by any party exceeds `1,00,000.00 

 

25.9 Interest on Arbitration award:  
 

It is also a term of this arbitration agreement that where the Arbitral award 
against any dispute is for the payment of money, no pre-suit and pendent elite 
interest shall be payable on any part of the Arbitral award. 
 

Clause 26: Contractor to indemnify Government against Patent Rights 
 

The contractor shall fully indemnify and keep indemnified the Governor of Tripura 
against any action, claim or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the event of 
any claims made under or action brought against Government in respect of any such 
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matters as aforesaid, the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not be liable to 
indemnify the Governor of Tripura if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Engineer-in-
Charge in this behalf. 
 

Clause 27: Lumpsum Provisions in Tender 
 

When the estimate on which a tender is made includes lump sum in respect of parts of 
the work, the contractor shall be entitled to payment in respect of the items of work 
involved or the part of the work in question at the same rates as are payable under this 
contract for such items, or if the part of the work in question is not, in the opinion of 
the Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his 
discretion pay the lump-sum amount entered in the estimate, and the certificate in 
writing of the Engineer-in-Charge shall be final and conclusive against the contractor 
with regard to any sum or sums payable to him under the provisions of the clause. 
 

Clause 28: Action where no Specifications are Specified 
 

In the case of any class of work for which there is no such specifications as referred to 
in Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standards Specifications. In case there are no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per manufacturers' specifications, if not 
available then as per state District Specifications. In case there are no such specifications 
as required above, the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-Charge. 
 

Clause 29: Withholding and lien in respect of sum due from contractor 
 

(i) Whenever any claim or claims for payment of a sum of money arises out of or under 
the contract or against the contractor, the Engineer-in-Charge or the Government 
shall be entitled to withhold and also have a lien to retain such sum or sums in 
whole or in part from the security, if any deposited by the contractor and for the 
purpose aforesaid, the Engineer-in-Charge or the Government shall be entitled to 
withhold the security deposit, if any, furnished as the case may be and also have a 
lien over the same pending finalization or adjudication of any such claim. In the 
event of the security being insufficient to cover the claimed amount or amounts or 
if no security has been taken from the contractor, the Engineer-in-Charge or the 
Government shall be entitled to withhold and have a lien to retain to the extent of 
such claimed amount or amounts referred to above, from any sum or sums found 
payable or which may at any time thereafter become payable to the contractor under 
the same contract or any other contract with the Engineer-in-Charge of the 
Government or any contracting person through the Engineer-in-Charge pending 
finalization of adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld 
or retained under the lien referred to above by the Engineer-in-Charge or 
Government will be kept withheld or retained as such by the Engineer-in-Charge or 
Government till the claim arising out of or under the contract is determined by the 
arbitrator(if the contract is governed by the arbitration clause) by the competent 
court, as the case may be and that the contractor will have no claim for interest or 
damages whatsoever on any account in respect of such withholding or retention 
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under the lien referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or a limited 
company, the Engineer-in Charge or the Government shall be entitled to withhold 
and also have a lien to retain towards such claimed amount or amounts in whole or 
in part from any sum found payable to any partner/limited company as the case 
may be, whether in his individual capacity or otherwise. 

 

(ii) Government shall have the right to cause an audit and technical examination of the 
works and the final bills of the contractor including all supporting vouchers, 
abstract, etc., to be made after payment of the final bill and if as a result of such 
audit and technical examination any sum is found to have been overpaid in respect 
of any work done by the contractor under the contract or any work claimed to have 
been done by him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for Government to recover the same from him in the manner prescribed in 
sub-clause (i) of this clause or in any other manner legally permissible; and if it is 
found that the contractor was paid less than what was due to him under the contract 
in respect of any work executed by him under it, the amount of such under payment 
shall be duly paid by Government to the contractor, without any interest thereon 
whatsoever. Provided that the Government shall not be entitled to recover any sum 
overpaid, nor the contractor shall be entitled to payment of any sum paid short 
where such payment has been agreed upon between the Superintending Engineer or 
Executive Engineer on the one hand and the contractor on the other under any term 
of the contract permitting payment for work after assessment by the 
Superintending Engineer or the Executive Engineer. 

 

Clause 29 A: Lien in respect of claims in other Contracts 
 

Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in Charge or the Government or any other contracting person or persons 
through Engineer-in Charge against any claim of the Engineer-in-Charge or Government 
or such other person or persons in respect of payment of a sum of money arising out of 
or under any other contract made by the contractor with the Engineer- in-Charge or the 
Government or with such other person or persons. It is an agreed term of the contract 
that the sum of money so withheld or retained under this clause by the Engineer-in-
Charge or the Government will be kept withheld or retained as such by the Engineer-in-
Charge or the Government or till his claim arising out of the same contract or any other 
contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for 
interest or damages whatsoever on this account or on any other ground in respect of 
any sum of money withheld or retained under this clause and duly notified as such to 
the contractor. 
 

Clause 30: Water for Works 
 

The contractor(s) shall make his/their own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
conditions. 
  
(i) That the water used by the contractor(s) shall be fit for construction purposes to 

the satisfaction of the Engineer-in-Charge.  
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(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water 
at the risk and cost of contractor(s) if the arrangements made by the contractor(s) 
for procurement of water are in the opinion of the Engineer-in-Charge, 
unsatisfactory. 

 

Clause 30 A: Alternate water Arrangements 
 

The contractor shall be allowed to construct temporary wells in Government land for 
taking water for construction purposes only after he has got permission of the Engineer-
in- Charge in writing. No charges shall be recovered from the contractor on this account, 
but the contractor shall be required to provide necessary safety arrangements to avoid 
any accidents or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accidents or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the 
wells are dismantled on completion of the work. 
 

Clause 31: Hire of Plant & Machinery 
 

The contractor shall arrange at his own expense all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the work. 
 

Clause 32: Employment of Technical Staff and employees 
 

Contractors Superintendence, Supervision, Technical Staff & Employees 
 

(i) The contractor shall provide all necessary superintendence during execution of 
the work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the tender 
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the name(s), qualifications, experience, age, address(s) and other 
particulars along with certificates, of the principal technical representative to be 
in charge of the work and other technical representative(s) who will be supervising 
the work. Minimum requirement of such technical representative(s) and their 
qualifications and experience shall not be lower than specified in Schedule 'F'. Even 
of the contractor (or partner(s) in case of firm/ company) is himself / herself an 
Engineers, it is necessary on the part of the contractor to employ principal 
technical representative/technical representative (s) as per stipulation in Schedule 
'F'. Even if contractor (or partner in case of firm/company) is himself an Engineer, 
it is necessary on part of contractor to employ Engineer(s) for the supervision of 
the work(s) as per stipulation. 

 

The Engineer-in-Charge shall within 3 days of receipt of such communication 
intimate in writing his approval or otherwise of such a representative(s) to the 
contractor. Any such approval may at any time be withdrawn and in case of such 
withdrawal, the contractor shall appoint another such representative(s) according 
to the provisions of this clause. Decision of the tender accepting authority shall be 
final and binding on the contractor in this respect. Such a principal technical 
representative and other technical representative(s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in-charge and shall be 
available at site before start of work.  
 

All the provisions applicable to the principal technical representative under the 
Clause will also be applicable to other technical representative(s) The principal 
technical representative and other technical representative(s) shall be present at 
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the site of work for supervision at all times when any construction activity is in 
progress and also present himself/themselves, as required, to the Engineer-in-
Charge and/or his designated representative to take instructions. Instructions 
given to the principal technical representative or other technical representative(s) 
shall be deemed to have the same force as if these have been given to the 
contractor. The principal technical representative and other technical 
representative(s) shall be actually available at site fully during all stages of 
execution of work, during recording/checking/test checking of measurements of 
works and whenever so required by the Engineer-in-Charge and shall also note 
down instructions conveyed by the Engineer-in-Charge or his designated 
representative(s) in the site order book and shall affix his/their signature in token 
of noting down the instructions and in token of acceptance of measurements 
/checked measurements/test checked measurements. The representative(s) shall 
not look after any other work. Substitutes, duly approved by Engineer-in-Charge 
of the work in similar manner as aforesaid shall be provided in event of absence 
of any of the representative(s) by more than two days. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on 
the contractor, is convinced that no such technical representative(s) is/are 
effectively appointed or is/are effectively attending or fulfilling the provision of 
this clause, a recovery (non-refundable) shall be effected from the contractor as 
specified in Schedule 'F' and the decision of the Engineer-In-Charge as recorded in 
the site order book and measurement recorded checked/test checked in 
Measurement Books shall be final and binding on the contractor. Further if the 
contractor fails to appoint suitable technical Principal technical representative 
and/or other technical representative(s) and if such appointed persons are not 
effectively present or are absent by more than two days without duly approved 
substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of the work until such date 
as suitable other technical representative(s) is/are appointed and the contractor 
shall be held responsible for the delay so caused to the work. The contractor shall 
submit a certificate of employment of the technical representative(s) (in the form 
of copy of Form-16 or CPF deduction issued to the Engineers employed by him) 
along with every on account bill/ final bill and shall produce evidence if at any 
time so required by the Engineer-in-Charge. 

 

(ii) The contractor shall provide and employ on the site only such technical assistants 
as are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work. 

 

The contractor shall provide and employ skilled, semiskilled and unskilled labour 
as is necessary for proper and timely execution of the work. 

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor 
to remove from the works any person who in his opinion misconducts himself, or 
is incompetent or negligent in the performance of his duties or whose employment 
is otherwise considered by the Engineer-in-Charge to be undesirable. Such person 
shall not be employed again at works site without the written permission of the 
Engineer-in-Charge and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 

 

(iii) For works with estimated cost more than ` 200 Crores and stipulated time period 
more than 6 months : 

 



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 133 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

The contractor shall ensure that at least one deployed technical representative 
shall be trained in courses related to CPWD specifications, labour laws, safety rules 
etc. of duration not less than 5 working days either through National CPWD 
Academy (NCA) or National Institute of Construction Management and Research 
(NICMAR) or CIDC or any other similar reputed and recognized Institute managed 
or certified by State/Central Government. The training cost and other cost related 
to training shall be borne by the contractor. The contractor shall ensure that at 
least one technical representative is trained within six months of start of work. 
The time period of six months can be relaxed by the Engineer-in-Charge depending 
upon the frequency of training course organized by NCA. 
 

If the contractor fails to ensure that at least one technical representative is trained 
in the above mentioned course till completion of work or one year from start of 
work, whichever is earlier, then a non-refundable recovery of ` 50,000/- shall be 
made from the bill of the contractor. Decision of Engineer-in-Charge in this regard 
shall be final and binding on the contractor. 
 

Clause 33: Levy/Taxes payable by Contractor 
 

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, 
levy or Cess in respect of input for or output by this contract shall be payable 
by the contractor and Government shall not entertain any claim whatsoever in 
this respect except as provided under Clause 38. 

 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of 
the sand, red bajri, stone, kankar, etc. from local authorities. 

 

If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Government of India and does not any time become payable by 
the contractor to the State Government, Local authorities in respect of any material used 
by the contractor in the works, then in such a case, it shall be lawful to the Government 
of India and it will have the right and be entitled to recover the amount paid in the 
circumstances as aforesaid from dues of the contractor. 
 

Clause 34: Conditions for reimbursement of levy/taxes if levied after receipt of Tenders 
 

(i) All tendered rates shall be inclusive of any tax, levy or cess applicable on last 
stipulated date of receipt of tender including extension if any. No adjustment i.e. 
increase or decrease shall be made for any variation in the rate of GST, Building 
and Other Construction Workers Welfare Cess or any tax, levy or cess applicable 
on inputs. 

 

However, effect of variation in rates of GST or Building and Other Construction 
Workers Welfare Cess or imposition or repeal of any other tax, levy or cess 
applicable on output of the works contract shall be adjusted on either side, 
increase or decrease. 

 

Provided further that for Building and Other Construction Workers Welfare Cess 
or any tax (other than GST), levy or cess varied or imposed after the last date of 
receipt of tender including extension if any, any increase shall be reimbursed to 
the contractor only if the contractor necessarily and properly pays such 
increased amount of taxes/ levies/cess. 
 

Provided further that such increase including GST shall not be made in the 
extended period of contract for which the contractor alone is responsible for 
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delay as determined by authority for extension of time under Clause 5 in 
Schedule F. 

(ii) The contractor shall keep necessary books of accounts and other documents for 
the purpose of this condition as may be necessary and shall allow inspection of 
the same by a duly authorized representative of the Government and/or the 
Engineer-in-Charge and shall also furnish such other information/document as 
the Engineer-in-Charge may require from time to time. 

 

(iii) The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or cess, or variation or repeal of such tax or levy or cess give 
a written notice thereof to the Engineer-in-charge that the same is given pursuant 
to this condition, together with all necessary information relating thereto. 

 
 

Clause 35: Termination of Contract on death of contractor 
 

Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Engineer in Charge on behalf of the President of India shall have the option of 
terminating the contract without levy compensation to the contractor. 
 

Clause 36: If relative working in PWD then the contractor not allowed to tender 
 

The contractor shall not be permitted to tender for works in the PWD office responsible 
for award and execution of contracts in which his near relative is posted as Divisional 
Accountant or as an officer in any capacity between the grades of the Superintending 
Engineer and Junior Engineer (both inclusive). He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed by 
him and who are near relatives to any Gazetted Officer in the P.W.D. Any breach of this 
condition by the contractor would render him liable to be removed from the approved 
list of contractors of this Department. If however the contractor is registered in any 
other department, he shall be debarred from tendering in PWD for any breach of this 
condition. 
 

NOTE: By the term "near relatives" is meant wife, husband, parents and grandparents, 
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 
 

Clause 37: No Gazetted Engineer to work as Contractor within two year of retirement 
 

No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the Government of Tripura shall 
work as a contractor or employee of a contractor for a period of 2(two) years after his 
retirement from government service without the previous permission of Government of 
Tripura in writing. This contract is liable to be cancelled if either the contractor or any 
of his employees is found at any time to be such a person who had not obtained the 
permission of Government of Tripura as aforesaid, before submission of the tender or 
engagement in the contractor's service, as the case may be. 
 

Clause 38: Theoretical consumption of Material 
 

(i) After completion of the work and also at any intermediate stage in the event of 
Non reconciliation of materials issued theoretical quantity of materials used in the 
work shall be calculated on the basis and method given hereunder: 

 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 
cement & bitumen required for different items of work as shown in the 
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Schedule of Rates mentioned in Schedule 'F'. In case any item is executed for 
which standard constants for the consumption of cement or bitumen are not 
available in the above mentioned schedule/statement or cannot be derived 
from the same shall be calculated on the basis of standard formula to be laid 
down by the Engineer-in-Charge. 

 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall 
be taken as the quantity required as per design or as authorized by Engineer-
in- Charge, including authorized lappages, chairs etc. plus 3% wastage due 
to cutting into pieces, such theoretical quantity being determined and 
compared with the actual, each diameter wise, section wise and category 
wise separately. 

 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, 
pig lead and G.I./M.S. sheets shall be taken as quantity actually required and 
measured plus 5% for wastage due to cutting into pieces (except in the case 
of G.I./M.S. sheets it shall be 10%), such determination & comparison being 
made diameter wise & category wise. 

 

(d) For any other material as per actual requirements. Over the theoretical 
quantities of materials so computed a variation shall be allowed as specified 
in Schedule 'F' For non-scheduled items, the decision of the Superintending 
Engineer CE regarding theoretical quantities of materials which should have 
been actually used, shall be final and binding on the contractor. 

 

(ii) The said action under this clause is without prejudice to the right of the 
Government to take action against the contractor under any other conditions of 
contract for not doing the work according to the prescribed specifications. 

 

Clause 39: Compensation during warlike situations 
 

The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall be 
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge 
and a certificate from him to that effect obtained. In the event of the work or any 
materials properly brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or warlike operation, the contractor shall when 
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect 
and properly stack or remove in store all serviceable materials salvaged from the 
damaged work and shall be paid at the contract rates in accordance with the provision 
of this agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation upto the value of the work 
originally executed before being damaged or destroyed and not paid for. In case of works 
damaged or destroyed but not already measured and paid for, the compensation shall 
be assessed by the Divisional Officer upto `2,00,000/-- and by the next higher officer 

concerned for a higher amount. The contractor shall be paid for the 
damages/destruction suffered and for restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this 
contract. 
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Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. (Air Raid Precaution) Officers or 
the Engineer-in Charge (b) for any material etc. not on the site of the work or for any 
tools, plant, machinery, scaffolding, temporary building and other things not intended 
for the work. In the event of the contractor having to carry out reconstruction as 
aforesaid, he shall be allowed such extension of time for its completion as is considered 
reasonable by the Divisional Officer. 
 

Clause 40: Apprentices Act provisions to be complied with 
 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 
rules and orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the contract and the Superintending Engineer may, in his discretion, 
cancel the contract. The contractor shall also be liable for any pecuniary liability arising 
on account of any violation by him of the provisions of the said Act. 
 

Clause 41: Release of Security deposit after labour clearance 
 

The Security Deposit of the work shall be refunded if no labour complaint has been 
received from the labour officer till the due date of its payment. If a labour complaint is 
received during this period, the Engineer-in-Charge shall, after issue of notice in this 
regard to the contractor, deduct the amount required to settle the complaint from his 
security deposit and refund the balance amount. 
 

In case, if part completion certificate of work is recorded then security deposit shall be 
released only after recording final completion certificate of the work after completion 
of defect liability period whichever is later or specified otherwise in the contract. 
 

Clause 42:  Dismantling of existing structures (if any) at the proposed construction site by the 
Contractor when reserve price for such structure has been duly recovered from the 
Contractor 

 

Scope: This work shall consist of removing, as hereinafter set forth, all types of existing 
structures (if any) as specified by the Engineer, which are in place but may interfere with 
the new construction or are not suitable to remain in place, and disposing of the 
resulting materials and back filling the resulting trenches and pits. 
 

Existing structures, which are within the specified area and which are designated for 
removal shall be removed up to the limits and extent specified in the drawings or 
as, indicated by the Engineer. 
 

Dismantling and removal operations shall be carried out with such equipment and in 
such a manner as to leave undisturbed, adjacent structures and any other work to be left 
in place. 
 

All operations necessary for the removal of any existing structure, which might 
endanger new construction in the area, shall be completed prior to the start of new work. 
 

Back-filling: Holes and depressions caused by dismantling operations shall be 
backfilled- with excavated or other approved materials and compacted to required 
density as directed by the Engineer. 
 

Disposal of Materials:  All materials obtained by dismantling operations shall be the 
property of the bidder shall be disposed of as directed by the Engineer with all lifts 
and lead. The ownership of the dismantled materials shall vest with the Contractor, who 
shall be at liberty to dispose of the same at his own discretion. 
 

Measurements for Payment: The work of dismantling structures shall be measured 
as a job. 
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Rate: The rates applicable shall be determined based on the approved Reserve Value of 
the dismantled structure. In the case of a percentage rate tender, the applicable rate shall 
be the Reserve Value, adjusted by the percentage above, as accepted, or at par, whichever 
is higher. For an item rate tender, the rate shall be the Reserve Value, similarly adjusted 
by the overall percentage above, as accepted, or at par, whichever is higher. The selected 
bidder shall be liable for the payment of this amount, which shall be recovered through 
a Demand Draft drawn in favour of the Engineer-in-Charge. 
 

CLAUSE 43:  Return of Material & Recovery for excess material issued 
 

(i) After completion of the work and also at any intermediate stage in the event of 
non-reconciliation of materials issued, consumed and in balance - (see Clause 10), 
theoretical quantity of materials issued by the Government for use in the work 
shall be calculated on the basis and method given here under:- 

(a) Quantity of steel, GCI sheet, cement & bitumen shall be calculated on the 
basis of quantity of steel, GCI sheet, cement & bitumen required for 
different items of work as shown in the Schedule of Rates mentioned in 
Schedule - F. In case any item is executed for which standard constants for 
the consumption of cement or bitumen are not available in the above 
mentioned schedule/statement or cannot be derived from the same shall 
be calculated on the basis of standard formula to be laid down by the 
Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall 
be taken as the quantity required as per design or as authorized by 
Engineer-in-Charge, including authorized lappages, chairs etc. plus 2% 
wastage due to cutting into pieces, such theoretical quantity being 
determined and compared with the actual issues each diameter wise, 
section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, 
pig lead and G.I./M.S. sheets shall be taken as quantity actually required 
and measured plus 5% for wastage due to cutting into pieces (except in the 
case of G.I./M.S. sheets it shall be 10%), such determination & comparison 
being made diameter wise & category wise. 

(d) For any other material as per actual requirements. 

(ii) Over the theoretical quantities of materials so computed a variation shall be 
allowed as specified in Schedule - F. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities including 
such authorized variation, if not returned by the contractor or if not fully 
reconciled to the satisfaction of the Engineer-in- Charge within fifteen days of the 
issue of written notice by the Engineer-in-charge to this effect shall be recovered 
at the rates specified in Schedule-F, without prejudice to the provision of the 
relevant conditions regarding return of materials governing the contract. 
Decision of Engineer-in-Charge in regard to theoretical quantities of materials, 
which should have been actually used as per the Annexure of the standard 
schedule of rates and recovery at rates specified in Schedule-F, shall be final & 
binding on the contractor. 

For non-scheduled items, the decision of the Superintending Engineer regarding 
theoretical quantities of materials which should have been actually used, shall be 
final and binding on the contractor. 

(iii) The said action under this clause is without prejudice to the right of the 
Government to take action against the contractor under any other conditions of 
contract for not doing the work according to the prescribed specifications. 
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Annexure-I 

To, 
(Name of Bidder) 

 
Subject: FDR of various roads within the jurisdiction of PWD(R&B) Sub-Division No-
I, Udaipur Goamti Tripura  during the year 2026-27/SH:- Patch repairing, Land slide 
clearance, Pallasiding, gunny bags filling, brick soling, Wire Crates etc. (Group-2). 

 
NIT No.: ………*………….. 

 
 

Dear Sir, 

It is here by declared that Tripura PWD is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid 
documents, failing which the tenderer/bidder will stand disqualified from the tendering 
process and the bid of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of the 
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of 
the Tripura PWD. 

 

            Yours faithfully 

 

Executive Engineer/TIA 
…………………………… 

 
 

(*To be filled by Executive Engineer/TIA) 
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Annexure-II 
 

 
To, 
The Executive Engineer, 
PWD(R&B), Udaipur Division 
Udaipur, Gomati District, Tripura. 
 
Subject: Submission of Tender for the work of “FDR of various roads within the 
jurisdiction of PWD(R&B) Sub-Division No-I, Udaipur Goamti Tripura  during the year 
2026-27/SH:- Patch repairing, Land slide clearance, Pallasiding, gunny bags filling, 
brick soling, Wire Crates etc. (Group-2)”. 

Dear Sir, 

I/We acknowledge that Tripura PWD is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 

documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL 

AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct 

from the main contract, which will come into existence when tender/bid is finally accepted 

by Tripura PWD. I/We acknowledge and accept the duration of the Integrity Agreement, which 

shall be in the line with Article 1 of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, Tripura PWD shall have unqualified, absolute 

and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance 

with terms and conditions of the tender/ bid. 

 

Yours faithfully 

 

 

(Duly authorized signatory of the Bidder) 

 

(*To be filled by the Bidder) 
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Annexure-III 
INTEGRITY PACT 

This Integrity Pact is made at ............... on this ........... day of ........... 20...... 

BETWEEN 
 
Governor of Tripura represented through the Executive Engineer,PWD(R&B), Udaipur Gomati 
District, Tripura [Name of Division with address] (Hereinafter referred as the 
‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 
 
AND 
 
…………… (Name and Address of the Individual/firm/Company) through ………….. (Details of 
duly authorized signatory) (Hereinafter referred as the ‘Bidder/Contractor’, which expression 
shall unless repugnant to the meaning or context hereof include its successors and permitted 
assigns)  
 
Preamble 
 
WHEREAS the ‘Principal/Owner’ has floated the tender (NIT No. 

04/DNIT/EE/PWD/UDP/R/2026-27) (hereinafter referred to as the ‘Tender/Bid’) and 

intends to award, under laid down organizational procedure, contract for FDR of various 
roads within the jurisdiction of PWD(R&B) Sub-Division No-I, Udaipur Goamti Tripura  
during the year 2026-27/SH:- Patch repairing, Land slide clearance, Pallasiding, gunny 
bags filling, brick soling, Wire Crates etc. (Group-2) hereinafter referred to as the 
‘Contract’.  
 

AND WHEREAS the ‘Principal/Owner’ values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with 
its Bidder(s) and Contractor(s).  
 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as Integrity Pact), the terms and conditions of 
which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 
between the parties.  
 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Integrity Pact witnesses as under: 
 

Article 1: Commitment of the Principal  
 

1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles:  
 

a) No employee of the Principal, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to.  

 

b) The Principal will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
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confidential/ additional information through which the Bidder(s) could obtain an 
advantage in relation to the Tender process or the Contract execution.  

 

c) The Principal shall endeavour to exclude from the Tender process any person, 
whose conduct in the past has been of biased nature.  

2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can also initiate disciplinary actions as per its internal laid down policies and 
procedures. 
 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering process 
and throughout the negotiation or award of a contract. 
 

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal employees involved in the Tender 
process or execution of the Contract or to any third person any material or other 
benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the Tender process or during the 
execution of the Contract. 
 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular 
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize 
in the bidding process. 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained or 
transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 
of agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of 
Indian nationality shall disclose names and addresses of foreign 
agents/representatives, if any. Either the Indian agent on behalf of the foreign 
principal or the foreign principal directly could bid in a tender but not both. Further, 
in cases where an agent participates in a tender on behalf of one manufacturer, he 
shall not be allowed to quote on behalf of another manufacturer along with the first 
manufacturer in a subsequent/parallel tender for the same item.  
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e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the Contract.  
 

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences.  

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a wilful misrepresentation or omission of facts 
or submission of fake/forged documents in order to induce public official to act in 
reliance thereof, with the purpose of obtaining unjust advantage by or causing 
damage to justified interest of others and/or to influence the procurement process 
to the detriment of the Government interests. 
 

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
coercive practices (which shall include the act of obtaining something, compelling an 
action or influencing a decision through intimidation, threat or the use of force directly 
or indirectly, where potential or actual injury may befall upon a person, his/ her 
reputation or property) to influence their participation in the tendering process. 

 

Article 3: Consequences of Breach  

Without prejudice to any rights that may be available to the Principal under law or the contract 
or its established policies and laid down procedures, the Principal shall have the following 
rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ 
Contractor accepts and undertakes to respect and uphold the Principal absolute right: 

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal after giving 14 
days’ notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, 
if already executed or exclude the Bidder/Contractor from future contract award 
processes. The imposition and duration of the exclusion will be determined by the 
severity of transgression and determined by the Principal. Such exclusion may be 
forever or for a limited period as decided by the Principal. 
 

2) Forfeiture of Earnest Money Deposit/Performance Guarantee/Security Deposit: If 
the Principal has disqualified the Bidder(s) from the Tender process prior to the award 
of the Contract or terminated/determined the Contract or has accrued the right to 
terminate/determine the Contract according to Article 3(1), the Principal apart from 
exercising any legal rights that may have accrued to the Principal, may in its considered 
opinion forfeit the entire amount of Earnest Money Deposit/Performance Guarantee 
and Security Deposit of the Bidder/Contractor. 
 

3) Criminal Liability: If the Principal obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of PC Act, or if the 
Principal has substantive suspicion in this regard, the Principal will inform the same 
to law enforcing agencies for further investigation. 

 
Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
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Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the tender process. 
 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from 
the tender process or action can be taken for banning of business dealings/holiday 
listing of the Bidder/Contractor as deemed fit by the Principal/Owner. 
 

3) If the Bidder/Contractor can prove that he has resorted/recouped the damage caused 
by him and has installed a suitable corruption prevention system, the Principal may, 
at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement by any 
of its Subcontractors/sub-vendors. 
 

2) The Principal/Owner will enter into pacts on identical terms as this one with all Bidders 
and Contractors. 
 

3) The Principal/Owner will disqualify Bidders who do not submit the duly signed 
Integrity Pact between the Principal and the Bidder along with the Tender or violate its 
provisions at any stage of the Tender process. 

 

Article 6- Duration of the Pact 
 

This Integrity Pact begins when both the parties have legally signed it. It expires for the 
Contractor 12 months after the completion of work under the contract or expiry of defect 
liability period or last payment made under the contract, whichever is later and for all other 
bidders, till the Contract has been awarded. If any claim is made/lodged during this time, the 
same shall be binding and continue to be valid despite the lapse of this Integrity Pact as 
specified above, unless it is discharged/determined by competent authority of PWD. 
 
Article 7- Other Provisions 
 

1) This Integrity Pact is subject to Indian Law, place of performance and jurisdiction is 
the Headquarter of the Division of the Principal, who has floated the tender. 
 

2) Changes and supplements as well as termination notice need to be made in writing. 
 

3) If the Contractor is a partnership or a consortium, this Integrity Pact must be signed 
by all the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Integrity Pact must be 
signed by a representative duly authorized by board resolution. 
 

4) Should one or several provisions of this Integrity Pact turn out to be invalid; the 
remainder of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 
 

5) It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Pact, any action taken by the Principal 
in accordance with this Integrity Pact /Agreement or interpretation thereof shall not 
be subject to arbitration. 
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6) In view of the nature of integrity pact, the Integrity Pact is irrevocable and shall remain 
valid even if the main tender/contract is terminated till the currency of the integrity 
pact. 

 
Article 9- Legal and Prior Rights 
 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 
and remedies belonging to such parties under the Contract and/or law and the same shall be 
deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 
the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over 
the Tender/Contact documents with regard to any of the provisions covered under this 
Integrity Pact. 
 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses: 
 
 
 
 

 …………………………………….. 
(For and on behalf of Principal) 

 
 
 
…………………………………………… 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
 

1. ............................................  
            (signature, name and address)  
 

2. ............................................  
(signature, name and address) 

 
Place:  
 
Dated: 
 
Note: To be signed by the Bidder and the Engineer-in-Charge. 
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P.W.D. SAFETY CODE 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well suitable 
footholds and hand-hold shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 

 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing 
or railing whose minimum height shall be 90 cm. (3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 
(30ft.) in length while the width between side rails in rung ladder shall in no case be less 
than 29 cm. (11½&quot;) for ladder upto and including 3 m. (10 ft.) in length. For longer 
ladders, this width should be increased at least ¼”for each additional 30 cm. (1 foot) of 
length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials on 
any of the sites or work shall be so stacked or placed as to cause danger or inconvenience 
to any person or the public. The contractor shall provide all necessary fencing and lights 
to protect the public from accident and shall be bound to bear the expenses of defence 
of every suit, action or other proceedings at law that may be brought by any person for 
injury sustained owing to neglect of the above precautions and to pay any damages and 
cost which may be awarded in any such suit; action or proceedings to any such person 
or which may, with the consent of the contractor, be paid to compensate any claim by 
any such person. 

 

6.  
 

(i) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30 m. (100 ft.) in length or 
fraction thereof, Ladder shall extend from bottom of the trench to at least 90 
cm. (3ft.) above the surface of the ground. The side of the trenches which are 1.5 
m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely 
held by timber bracing, so as to avoid the danger of sides collapsing. The 
excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the 
trench or half of the depth of the trench whichever is more.  Cutting shall be 
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done from top to bottom. Under no circumstances, undermining or undercutting 
shall be done. 

 

(ii) Safety Measures for digging bore holes:- 
 

(a) If the bore well is successful, it should be safely capped to avoid caving and 
collapse of the bore well. The failed and the abandoned ones should be 
completely refilled to avoid caving and collapse; 

 

(b) During drilling, Sign boards should be erected near the site with the 
address of the drilling contractor and the Engineer in-charge of the work; 

 

(c) Suitable fencing should be erected around the well during the drilling and 
after the installation of the rig on the point of drilling, flags shall be put 
50m all-round the point of drilling to avoid entry of people; 

 

(d) After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 
0.60m above ground level and 0.60m below ground level should be 
constructed around the well casing; 

 

(e) After the completion of the bore well, the contractor should cap the bore 
well properly by welding steel plate, cover the bore well with the drilled 
wet soil and fix thorny shrubs over the soil. This should be done even while 
repairing the pump; 

 

(f) After the bore well is drilled the entire site should be brought to the ground 
level. 

 

7. Demolition - Before any demolition work is commenced and also during the progress of 
the work, 

 

(i) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable 
or apparatus used by the operator shall remain electrically charged. 

 

(iii) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. The following 
safety equipment shall invariably be provided. 

 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall 
be provided with protective footwear and protective goggles. 

 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes, shall be provided with protective goggles. 

 

(iii) Those engaged in welding works shall be provided with welder’s protective eye 
shields. 

 

(iv) Stone breaker shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 
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(v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated at 
least for an hour before the workers are allowed to get into the manholes, and 
the manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measure are adhered to:- 

 

(a) Entry for workers into the line shall not be allowed except under 
supervision of the JE or any other higher officer. 

 

(b) At least 5 to 6 manholes upstream and downstream should be kept open 
for at least 2 to 3 hours before any man is allowed to enter into the manhole 
for working inside. 

 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence. 

 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should 
be sent only with Oxygen kit. 

 

(e) Safety belt with rope should be provided to the workers. While working 
inside the manholes, such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency. 

 

(f) The area should be barricaded or cordoned of by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the 
safety of the public whenever cleaning works are undertaken during night 
or day. 

 

(g) No smoking or open flames shall be allowed near the blocked manhole 
being cleaned. 

 

(h) The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of 
slippery nature of the malba. 

 

(i) Workers should not be allowed to work inside the manhole continuously. 
He should be given rest intermittently. The Engineer-in-Charge shall decide 
the time up to which a worker may be allowed to work continuously inside 
the manhole. 

 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 

 

(k) Air-blowers should be used for flow of fresh air through the manholes. 
Whenever called for, portable air blowers are recommended for ventilating 
the manholes. The Motors for these shall be vapour proof and of totally 
enclosed type. Non sparking gas engines also could be used but they should 
be placed at least 2 metres away from the opening and on the leeward side 
protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

 

(l) The workers engaged for cleaning the manholes/sewers should be properly 
trained before allowing to work in the manhole. 
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(m) The workers shall be provided with Gumboots or non-sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and 
portable air blowers (when necessary). They must be supplied with barrier 
cream for anointing the limbs before working inside the sewer lines. 

 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due 
to corrosion of the rung fixed to manhole well. 

 

(o) If a man has received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to him. 

 

(p) The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to 
be taken in this regard in an individual case will be final. 

 

(vi) The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken:- 

 

(a) No paint containing lead or lead products shall be used except in the form 
of paste or readymade paint. 

 

(b) Suitable face masks should be supplied for use by the workers when paint 
is applied in the form of spray or a surface having lead paint is dry rubbed 
and scrapped. 

 

(c) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during 
and on the cessation of work. 

 

(vii) Workmen executing work on scaffolds or other structures above specified height 
shall be provided with full body harness and fall arresters. 

 

9. An additional clause (viii)(i) of Public Works Department Safety Code (iv) the Contractor 
shall not employ women and men below the age of 18 on the work of painting with 
product containing lead in any form, wherever men above the age of 18 are employed 
on the work of lead painting, the following principles must be observed for such use : 

 

(i) White lead, sulphate of lead or product containing these pigment, shall not be 
used in painting operation except in the form of pastes or paint ready for use. 

 

(ii) Measures shall be taken, wherever required in order to prevent danger arising 
from the application of a paint in the form of spray. 

 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 
from dust caused by dry rubbing down and scraping. 

 

(iv) Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work. 

 

(v) Overall shall be worn by working painters during the whole of working period. 
 

(vi) Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled13 by painting materials. 
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(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall 
be subsequently verified by medical man appointed by competent authority of 
P.W.D. 

 

(viii) PWD may require, when necessary medical examination of workers. 
 

(ix) Instructions with regard to special hygienic precautions to be taken in the 
painting trade shall be distributed to working painters. 

 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions:- 

 
(i)  

(a) These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defects and shall be kept repaired 
and in good working order. 

 

(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free 
from patent defects. 

 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 
no person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 

 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension, the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with the safe working load. In case of 
a hoisting machine having a variable safe working load each safe working load 
and the condition under which it is applicable shall be clearly indicated. No part 
of any machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

 

(iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in- Charge. As regards contractor’s machines the contractors 
shall notify the safe working load of the machine to the Engineer- in-Charge 
whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load. Adequate precautions should be taken to reduce to the minimum the risk 
of any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves and boots as may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 
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13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

 

14. These safety provisions should be brought to the notice of all concerned by display on 
a notice board at a prominent place at work spot. The person responsible for compliance 
of the safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by the 
Labour Officer or Engineer-in-Charge of the department or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 
the contractor from the operations of any other Act or Rule in force in the Republic of 
India. 
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Model Rules for the Protection of Health and Sanitary Arrangements for Workers 
Employed by P.W.D. or its Contractors 

 

1. APPLICATION  
 

These rules shall apply to all buildings and construction works in charge of Public Works 
Department in which twenty or more workers are ordinarily employed or are proposed 
to be employed in any day during the period during which the contract work is in 
progress. 
 

2. DEFINITION  
 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the 
contract work is in progress. 
 

3. FIRST-AID FACILITIES  
 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one 
box for 150 contract labour or part thereof ordinarily employed.  
 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground 
and shall contain the following equipment: 

 

a) For work places in which the number of contract labour employed does not 
exceed 50-Each first-aid box shall contain the following equipment : 
 

1) small sterilised dressings.  
2) medium size sterilised dressings.  
3) large size sterilised dressings.  
4) large sterilised burn dressings.  
5) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.  
6) 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label.  
7) 1 snakebite lancet.  
8) 1 (30 gms.) bottle of potassium permanganate crystals.  
9) 1 pair scissors.  
10) 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India.  
11) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.  
12) Ointment for burns.  
13) A bottle of suitable surgical antiseptic solution. 

 

b) For work places in which the number of contract labour exceed 50.  
Each first-aid box shall contain the following equipment. 
  

1) 12 small sterilised dressings.  
2) medium size sterilised dressings.  
3) 6 large size sterilised dressings. 
4) 6 large size sterilised burn dressings.  
5) 6 (15 gms.) packets sterilised cotton wool.  
6) 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.  
7) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label.  
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8) 1 roll of adhesive plaster.  
9) 1 snake bite lancet.  
10) 1 (30 gms.) bottle of potassium permanganate crystals.  
11) 1 pair scissors.  
12) 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes /Government of India.  
13) A bottle containing 100 tablets (each of 5 gms.) of aspirin.  
14) Ointment for burns.  
15) A bottle of suitable surgical antiseptic solution.  

 

(iii) Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary.  
 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
 

(v) The first-aid box shall be kept in charge of a responsible person who shall always 
be readily available during the working hours of the work place.  

 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid 
treatment in the work places where the number of contract labour employed is 
150 or more.  

 

(vii) In work places where the number of contract labour employed is 500 or more 
and hospital facilities are not available within easy distance from the works. 
First-aid posts shall be established and run by a trained compounder. The 
compounder shall be on duty and shall be available at all hours when the workers 
are at work.  

 

(viii) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital.  
 

4. DRINKING WATER  
 

(i) In every work place, there shall be provided and maintained at suitable places, 
easily accessible to labour, a sufficient supply of cold water fit for drinking.  
 

(ii) Where drinking water is obtained from an intermittent public water supply, each 
work place shall be provided with storage where such drinking water shall be 
stored.  

 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from 
any latrine drain or other source of pollution. Where water has to be drawn from 
an existing well which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn 
from it for drinking. All such wells shall be entirely closed in and be provided 
with a trap door which shall be dust and waterproof.  

 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 

5. WASHING FACILITIES  
 

(i) In every work place adequate and suitable facilities for washing shall be provided 
and maintained for the use of contract labour employed therein.  
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(ii) Separate and adequate cleaning facilities shall be provided for the use of male 
and female workers.  

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition.  
 

6. LATRINES AND URINALS  
 

(i) Latrines shall be provided in every work place on the following scale namely :  
 

a) Where female are employed, there shall be at least one latrine for every 25 
females.  

b) Where males are employed, there shall be at least one latrine for every 25 
males.  
 

Provided that, where the number of males or females exceeds 100, it shall be 
sufficient if there is one latrine for 25 males or females as the case may be upto 
the first 100, and one for every 50 thereafter.  
 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 
shall have a proper door and fastenings.  
 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or 
some suitable heat-resisting non-absorbent materials and shall be cement 
washed inside and outside at least once a year, Latrines shall not be of a standard 
lower than borehole system.  

(iv)  
a) Where workers of both sexes are employed, there shall be displayed outside 

each block of latrine and urinal, a notice in the language understood by the 
majority of the workers “For Men only” or “For Women Only” as the case 
may be. 

 

b) The notice shall also bear the figure of a man or of a woman, as the case 
may   be.  

 

(v) There shall be at least one urinal for male workers upto 50 and one for female 
workers upto fifty employed at a time, provided that where the number of male 
or female workmen, as the case may be exceeds 500, it shall be sufficient if there 
is one urinal for every 50 males or females upto the first 500 and one for every 
100 or part thereafter.  

(vi)  
a) The latrines and urinals shall be adequately lighted and shall be maintained 

in a clean and sanitary condition at all times.  
 

b) Latrines and urinals other than those connected with a flush sewage system 
shall comply with the requirements of the Public Health Authorities.  

 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals.  
 

(viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place 
shall be made by means of a suitable incinerator. Alternately excreta may be 
disposed of by putting a layer of night soil at the bottom of a pucca tank 
prepared for the purpose and covering it with a 15 cm. layer of waste or refuse 
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and then covering it with a layer of earth for a fortnight (when it will turn to 
manure).  

 

(ix) The contractor shall at his own expense, carry out all instructions issued to him 
by the Engineer-in-Charge to effect proper disposal of night soil and other 
conservancy work in respect of the contractor’s workmen or employees on the 
site. The contractor shall be responsible for payment of any charges which may 
be levied by Municipal or Competent Authority for execution of such on his 
behalf. 

 
 

7. PROVISION OF SHELTER DURING REST  
 

At every place there shall be provided, free of cost, four suitable sheds, two for meals 
and the other two for rest separately for the use of men and women labour. The height 
of each shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest 
part of the roof. These shall be kept clean and the space provided shall be on the basis 
of 0.6 sq.m. (6 sft) per head.  
 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion 
of the building under construction or other alternative accommodation to be used for 
the purpose.  
 

8. CRECHES  
 

At every work place, at which 20 or more women worker are ordinarily employed, there 
shall be provided two rooms of reasonable dimensions for the use of their children 
under the age of six years. One room shall be used as a play room for the children and 
the other as their bedroom. The rooms shall be constructed with specifications as per 
clause 19H (ii) a,b& c.  
 

The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean.  
The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room.  
 

The contractor shall provide one ayaa to look after the children in the creche when the 
number of women workers does not exceed 50 and two when the number of women 
workers exceed 50.  
 

The use of the rooms earmarked as creches shall be restricted to children, their 
attendants and mothers of the children.  
 

9. CANTEENS  
 

(a) In every work place where the work regarding the employment of contract labour 
is likely to continue for six months and where in contract labour numbering one 
hundred or more are ordinarily employed, an adequate canteen shall be provided 
by the contractor for the use of such contract labour.  
 

(b) The canteen shall be maintained by the contractor in an efficient manner.  
 

(c) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 
washing places separately for workers and utensils.  

 

(d) The canteen shall be sufficiently lighted at all times when any person has access 
to it. 
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(e) The floor shall be made of smooth and impervious materials and inside walls 
shall be lime-washed or colour washed at least once in each year.  
Provided that the inside walls of the kitchen shall be lime-washed every four 
months. 
 

(f) The premises of the canteen shall be maintained in a clean and sanitary 
condition.  
 

(g) Waste water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance.  

 

 

(h) Suitable arrangements shall be made for the collection and disposal of garbage.  
 

(i) The dining hall shall accommodate at a time 30 per cent of the contract labour 
working at a time.  
 

(j) The floor area of the dining hall, excluding the area occupied by the service 
counter and any furniture except tables and chairs shall not be less than one 
square metre (10 sft) per diner to be accommodated as prescribed in sub-Rule 9.  

(k)  
(i) A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number.  
(ii) Washing places for women shall be separate and screened to secure 

privacy. 
 

(l) Sufficient tables stools, chair or benches shall be available for the number of 
diners to be accommodated as prescribed in sub-Rule 9.  

(m)  
a)  

1. There shall be provided and maintained sufficient utensils crockery, 
furniture and any other equipment necessary for the efficient running 
of the canteen.  

2. The furniture utensils and other equipment shall be maintained in a 
clean and hygienic condition.  

 

b)  
1. Suitable clean clothes for the employees serving in the canteen shall 

be provided and maintained.  
2. A service counter, if provided, shall have top of smooth and 

impervious material.  
3. Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipment.  
 

(n) The food stuffs and other items to be served in the canteen shall be in conformity 
with the normal habits of the contract labour.  
 

(o) The charges for food stuffs, beverages and any other items served in the canteen 
shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 
canteen.  

 

(p) In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely:  

 

a) The rent of land and building.  
b) The depreciation and maintenance charges for the building and 

equipment provided for the canteen.  
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c) The cost of purchase, repairs and replacement of equipment including 
furniture, crockery, cutlery and utensils.  

d) The water charges and other charges incurred for lighting and ventilation.  
e) The interest and amounts spent on the provision and maintenance of 

equipment provided for the canteen.  
 

(q) The accounts pertaining to the canteen shall be audited once every 12 months 
by registered accountants and auditors.  
 
 

10. ANTI-MALARIAL PRECAUTIONS  
 

The contractor shall at his own expense, conform to all anti-malarial instructions given 
to him by the Engineer in-Charge including the filling up of any borrow pits which may 
have been dug by him.  
 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders 
and shall form an integral part of the contracts.  
 

12. AMENDMENTS 
  

Government may, from time to time, add to or amend these rules and issue directions - 
it may consider necessary for the purpose of removing any difficulty which may arise in 
the administration thereof. 
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Annexure-IV 
INDENTURE FOR SECURED ADVANCES 

 
(For use in cases in which the contract is for finished work and the contractor has entered into 
an agreement for the execution of a certain specified quantity of work in a given time) 
 
THIS INDENTURE made the………………… day of …………………..20……. BETWEEN 
………………………… (hereinafter called the Contractor which expression shall where the 
context so admits or implies be deemed to include his executors administrators and assigns) of 
the one part and the GOVERNOR OF TRIPURA (hereinafter called the Governor which expression 
shall where the context so admits or implies be deemed to include his successors in office and 
assigns) of the other part. 
 

WHEREAS by an agreement dated……………………….. (hereinafter called the said agreement) the 
Contractor has agreed AND WHEREAS the Contractor has applied to the Governor that he may 
be allowed advances on the security of materials absolutely belonging to him and brought by 
him to the site of the works the subject of the said agreement for use in the construction of 
such of the works as he has undertaken to execute at rates fixed for the finished work (inclusive 
of the cost of materials and labour and other charges) AND WHEREAS the Governor has agreed 
to advance to the Contractor the sum of Rupees …………………………………………. on the 
security of materials the quantities and other particulars of which are detailed in Accounts of 
Secured Advances attached to the Running Account Bill for the said works signed by the 
Contractor on ………………………………………and the Governor has reserved to himself the 
option of making any further advance or advances on the security of other materials brought 
by the Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that in 
pursuance of the said agreement and in consideration of the sum of Rupees 
………………………………on or before the execution of these presents paid to the Contractor by 
the Governor (the receipt whereof the Contractor doth hereby acknowledge) and of such further 
advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and 
agree with the Governor and declare as follows: - 
 

1) That the said sum of Rupees ………………………………………………..so advanced by the 
Governor to the Contractor as aforesaid and all or any further sum or sums advanced as 
aforesaid shall be employed by the Contractor in or towards expediting the execution of 
the said works and for no other purpose whatsoever. 

 

2) That the materials detailed in the said Account of Secured Advances which have been 
offered to and accepted by the Governor as security are absolutely the Contractor’s own 
property and free from encumbrances of any kind and the contractor will not make any 
application for or receive a further advance on the security of materials which are not 
absolutely his own property and free from encumbrances of any kind and the Contractor 
indemnifies the Governor against all claims to any materials in respect of which an 
advance has been made to him as aforesaid. 

 

3) That the materials detailed in the said Account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter be made 
as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely 
in the execution of the said works in accordance with the directions of the Divisional 
Officer ……………………. Division (hereinafter called the Divisional Officer) and in the 
term of the said agreement. 

 

4) That the Contractor shall make at his own cost all necessary and adequate arrangements 
for the proper watch, safe custody and protection against all risks of the said materials 
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and that until used in construction as aforesaid the said materials shall remain at the site 
of the said works in the Contractor’s custody and on his own responsibility and shall at 
all times be open to inspection by the Divisional Officer or any officer authorised by him. 
In the event of the said materials or any part thereof being stolen, destroyed or damaged 
or becoming deteriorated in a greater degree than is due to reasonable use and wear 
thereof the Contractor will forthwith replace the same with other materials of like quality 
or repair and make good the same as required by the Divisional Officer. 

 

5) That the said materials shall not on any account be removed from the site of the said 
works except with the written permission of the Divisional Officer or an officer authorised 
by him on that behalf. 

 

6) That the advances shall be repayable in full when or before the Contractor receives 
payment from the Governor of the price payable to him for the said works under the 
terms and provisions of the said agreement. Provided that if any intermediate payments 
are made to the Contractor on account of work done than on the occasion of each such 
payment the Governor will be at liberty to make a recovery from the Contractor’s bill for 
such payment by deducting there from the value of the said materials then actually used 
in the construction and in respect of which recovery has not been made previously, the 
value for this purpose being determined in respect of each description of materials at the 
rates at which the amounts of the advances made under these presents were calculated. 

 

7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or of 
these presents the total amount of the advance or advances that may still be owing to the 
Governor shall immediately on the happening of such default be repayable by the 
Contractor to the Governor together with interest thereon at twelve per cent per annum 
from the date or respective dates of such advance or advances to the date of repayment 
and with all costs charges, damages and expenses incurred by the Governor in or for the 
recovery thereof or the enforcement of this security or otherwise by reason of the default 
of the Contractor and the Contractor hereby covenants and agrees with the Governor to 
repay and pay the same respectively to him accordingly. 

 

8) That the Contractor hereby charges all the said materials with the repayment to the 
Governor of the said sum of Rupees …………………………………………and any further sum 
or sums advanced as aforesaid and all costs charges, damages and expenses payable 
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the powers 
contained therein if and whenever the covenant for payment and repayment herein before 
contained shall become enforceable and the money owing shall not be paid in accordance 
therewith the Governor may at any time thereafter adopt all or any of the following 
courses as he may deem best :- 

 

(a) Size and utilize the said materials or any part thereof in the completion of the said 
works on behalf of the Contractor in accordance with the provisions in that behalf 
contained in the said agreement debiting the Contractor with the actual cost of 
effecting such completion and the amount due in respect of advances under these 
presents and crediting the Contractor with the value of work done as if he had carried 
it out in accordance with the said agreement and at the rates thereby provided. If the 
balance is against the Contractor he is to pay same to the Governor on demand. 

 

(b) Remove and sell by public auction the seized materials or any part thereof and out 
of the moneys arising from the sale retain all the sums aforesaid repayable or payable 
to the Governor under these presents and pay over the surplus (if any) to the 
Contractor. 
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(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 
due to the Contractor under the said agreement. 

 

9) That except in the event of such default on the part of the Contractor as aforesaid interest 
on the said advance shall not be payable. 

10) That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute 
or difference arising over the construction or effect of these presents the settlement of 
which has not been herein before expressly provided for the same shall be finally resolved 
as per provisions of clause 25 of the contract. 

 

In witness whereof the said ……………………and ………………………by the order and under the 
direction of the Governor have hereunto set their respective hands the day and year first above 
written. 
 
Signed, sealed and delivered by……………………….. the said contractor in the presence of 
  
.................................................................................................................................................... 
 
Signature ……………………… 
 
Witness Name …………………………………………………….. 
 
Address ………………………. 
 
Signed by……………………….. 
 
by the order and direction of the Governor in the presence of 
 
Signature ……………………… 
 
Witness Name …………………………………………………….. 
 
Address ………………………. 
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Annexure-V 
FORMAT OF CONTRACT AGREEMENT 

(To be executed on non-judicial stamp paper of ` 100) 
 

Agreement No.        Dated: 

 
This agreement, made the ...... day of .................. of ……….. between Executive Engineer, 
……………*…………………… (hereinafter called “the Employer”) of the one part, and 
...................*.......................... . [name and address of Contractor] (hereinafter called “the 
Contractor” of the other part).  
 
Whereas the Employer WHEREAS, the Employer invited tender for the Work “…………(Name of 
Work)……………………” and the Employer has accepted the Bid by the Contractor vide their 
Letter   No………*……….dated ……*………for the execution and completion of such Works and 
the remedying of any defects therein the tender of the Contractor has been accepted by the 
Employer for a sum of `……………….. (Rupees……………………………) subject to the terms and 

conditions hereinafter appearing. 
 

NOW THIS AGREEMENT WITNESSETH as follows:  
 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to, and 
they shall be deemed to form and be read and construed as part of this Agreement.  
 

2. The time shall be considered as one of the essence of the contract and time for 
completion of the contract shall be ……*……days from the date of commencement of 
work. 
 

3. The parties hereto shall respectively and faithfully abide by and submit themselves to 
the terms & conditions and stipulations contained in this agreement and perform and 
discharge their part of contract accordingly. 
 

4. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects 
with the provisions of the Contract.  
 

5. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein the Contract Price 
or such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract.  
 

6. The following documents shall be deemed to form and be read and construed as part of 
this Agreement:  
 

i) Letter of Acceptance; 
ii) Letter of Commencement; 
iii) Notice Inviting e-Tender (Tripura PWD Form-6); 
iv) Downloaded Bid documents as uploaded at the time of invitation of tender, 

including General Conditions of Contract, Special Conditions, Additional 
conditions (if any), Schedule F alongwith submitted documents relevant to 
Contractor Eligibility criteria;  

v) Hardcopy of MS Excel BOQ sheet in which rates quoted online at the time of 
submission of bid and acceptance thereof any correspondence/tender 
corrigendum leading thereto including Pre-Bid Conference record note (if any); 

vi) Specifications;  
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vii) Architectural & Structural Drawings;  
viii) P.W.D. Safety code;  
ix) Model Rules for the protection of health, sanitary arrangements for workers 

employed by PWD or its contractors; 
x) Labour Regulations as enforced by the state or central Government as applicable; 
xi) Any other document listed in the Contract Document as forming part of the 

contract. 
 
In witness whereof the parties thereto have caused this Agreement to be executed the day and 
year first before written. 
 
 

 
 
 
 

 

For and on behalf of the Contractor  
 
 
Signature of the authorized official 
 
 
Name of the official 
 
 
Stamp/seal of the Contractor 

For and on behalf of the Governor of Tripura  
 
 
Signature of the authorized official 
 
 
Name of the official 
 
 
Stamp/seal of the Engineer-in-Charge 

Witness: 
 

1. Signature  
 

   Name  
 
   Address 

 
2. Signature 

  
   Name  

 
Address 
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Annexure-VI 
 

REFERENCE OF DISPUTES AND AMOUNT CLAIMED FOR EACH DISPUTE TO THE 
CONCILIATOR  

(Refer Clause 25) 
To, 
The Chief Engineer/Addl. Chief Engineer 
............................................... 
 

Subject: Reference of disputes and amount claimed for each dispute to the Conciliator for 
settlement of disputes relating to agreement number: ……………………………………………. 
 

Dear Sir, 
 
In terms of clause 25 of the aforesaid Agreement, particulars of which are given below, I/We 
hereby refer my / our disputes and amount claimed for each dispute to you for settlement in 
your capacity as Conciliator. 
 

1. Name of applicant: 
2. Whether applicant is Individual/Proprietorship Firm/Partnership Firm/Company: 
3. Full address of the applicant: 
4. Name of the work and Contract number for which arbitration is sought: 
5. Name of the Division which entered into contract: 
6. Contract amount: 
7. Date of contract: 
8. Stipulated date of start of work: 
9. Stipulated date of completion of work: 
10. Actual date of completion of work (if completed): 
11. Total number of claims made: 
12. Total amount claimed: 
13. Date of intimation of final bill (if work is completed): 
14. Date of payment of final bill (if work is completed): 
15. Amount of final bill (if work is completed): 
16. Date of claim made to Engineer-in-Charge: 
17. Date of receipt of decision from Engineer-in-Charge: 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose the statement of claims with amount of each claim. 
 

Yours faithfully, 
 

............................... 
 

Signature of the applicant 
 

(Only the person/authority who signed the contract should sign here) 
 

Copy to: 
1. The Chief Engineer…… 

2. Superintending Engineer ……….. 

3. The Executive Engineer................. Division 
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Annexure-VII 
NOTICE FOR APPOINTMENT OF ARBITRATOR  

(Refer Clause 25) 
To, 
The Chief Engineer 
............................................................... 
 

Subject: Notice for appointment of Arbitrator for adjudication of disputes relating to agreement 
number:……………………………………………. 
 
Dear Sir, 
In terms of clause 25 of the aforesaid Agreement, particulars of which are given below, I/We 
hereby give you notice to appoint an Arbitrator for adjudication of disputes mentioned below. 
 
1) Name of applicant 
2) Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3) Full address of the applicant 
4) Name of the work and Contract number in which arbitration sought 
5) Name of the Division which entered into contract 
6) Contract amount in the work 
7) Date of Contract 
8) Date of initiation of work 
9) Stipulated date of completion of work 
10) Actual date of completion of work, (if completed) 
11) If incomplete, the date till which the work has done 
12) Total number of claims made 
13) Total amount claimed 
14) Date of intimation of final bill (if work is completed)/If incomplete, the date till which the 

work was done 
15) Date of payment of final bill (if work is completed)/ If incomplete, the date till which the 

work was done 
16) Amount of final bill (if work is completed) 
17) Date of request made to Chief Engineer/Addl. Chief Engineer for conciliation 
18) Date of receipt of Chief Engineer/Addl. Chief Engineer’s decision 
19) *I/We hereby give consent for appointment of Arbitrator Government of Tripura. An 

agreement as per Appendix-VII is enclosed. 
Or 

* I/We do not give consent for appointment of Arbitrator Government of Tripura. 
I/We certify that the information given above is true to the best of my/our knowledge. 
I/We enclose the following documents. 
1. Statement of claims with amount of each claim. 
2. *Agreement of waiver of Section 12(5) of the Arbitration and Conciliation Act, 1996 in 
Appendix-VIII. 
(*strikeout whichever is not applicable). 

Yours faithfully, 
............................... 

 
Signature of the applicant 

(Only the person/authority who signed the contract should sign here) 
 

Copy to: 
1. The Executive Engineer…… (Division)  
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Annexure-VIII 
 

AGREEMENT TOWARDS WAIVER OF SECTION 12(5) OF ARBITRATION & CONCILIATION 
ACT 1996  

(Refer Clause 25) 
 

1. Whereas certain disputes have arisen between M/S ..………..…………………….… 
(claimants) and M/S …………. (respondents) relating to agreement No……………………... 

 
 

2. I/we agree for the appointment of Shri …………………………………………………... as the 
sole Arbitrator for adjudication of the disputes, and we hereby waive the applicability 
of Section 12(5) of the Arbitration & Conciliation Act,1996. 

 
 

Signature 
 

(Only the person/authority who signed the contract should sign here) 
 

Name............................ 
Date: ………….. 
 
(The name of the Arbitrator, Government of Tripura may be enquired from the Engineer-in-
Charge, if required.) 
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Annexure-IX 
(On non-judicial stamp paper of minimum ` 100) 

 
(Guarantee offered by Bank to PWD in connection with the execution of contracts) 

Form of Bank Guarantee for Performance Guarantee/Additional Performance Guarantee/ 
Security Deposit/Mobilization Advance 

 
 

1. Whereas the Executive Engineer …………….. (name of division) ………………………., on 
behalf of the Governor of Tripura (hereinafter called “The Government”) has entered into 
an agreement bearing number …………............. with ……................(name and address of the 
contractor) …………….. (hereinafter called “the Contractor”) for execution of work 
………………… (Name of work) …………… The Government has further agreed to accept 
an irrevocable Bank Guarantee for `. …………….……. (Rupees …………… only) valid upto 
…….. (date)..…… as Performance Guarantee/ Additional Performance Guarantee /Security 
Deposit/Mobilization Advance from the said Contractor for compliance of his obligations 
in accordance with the terms and conditions of the agreement. 
 

2. We, …………… (indicate the name of the bank) …………………. (herein after referred to as 
“the Bank”), hereby undertake to pay to the Government an amount not exceeding ` 
…………….. (Rupees………………. only) on demand by the Government within 10 days of 
the demand. 
 

3. We, ……………………(indicate the name of the Bank) …………………, do here by undertake 
to pay the amount due and payable under this guarantee without any demur, merely on a 
demand from the Government stating that the amount claimed is required to meet the 
recoveries due or likely to be due from the said Contractor. Any such demand made on 
the Bank shall be conclusive as regards the amount due and payable by the Bank under 
this Guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding ` …….. (Rupees ……………….only) 
 

4. We, ……………… (indicate the name of the Bank) …………………, further undertake to pay 
the Government any money so demanded notwithstanding any dispute or disputes raised 
by the contractor in any suit or proceeding pending before any Court or Tribunal, our 
liability under this Bank Guarantee being absolute and unequivocal. The payment so made 
by us under this Bank Guarantee shall be a valid discharge of our liability for payment 
there under and the Contractor shall have no claim against us for making such payment. 
 

5. We, ………………… (indicate the name of the Bank) ……………………, further agree that the 
Government shall have the fullest liberty without our consent and without affecting in 
any manner our obligation here under to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor from time to time or 
to postpone for any time or from time to time any of the powers exercisable by the 
Government against the said contractor and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability 
by reason of any such variation or extension being granted to the said Contractor or for 
any forbearance, act of omission on the part of the Government or any indulgence by the 
Government to the said Contractor or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so relieving 
us. 
 

6. We, ………………… (indicate the name of the Bank) …………………….., further agree that 
the Government at its option shall be entitled to enforce this Guarantee against the Bank 
as a principal debtor at the first instance without proceeding against the Contractor and 
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notwithstanding any security or other guarantee the Government may have in relation to 
the Contractor’s liabilities. 

 

7. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor. 
 

8. We, …………………. (indicate the name of the Bank) ………………………., undertake not to 
revoke this guarantee except with the consent of the Government in writing. 
 

9. This Bank Guarantee shall be valid up to …………………………. unless extended on 
demand by the Government. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to ` …………………… (Rupees ……………….. only) and 
unless a claim in writing is lodged with us within the date of expiry or extended date of 
expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 
 

Date ............. 
 

Authorized signatory 

Name 

Designation 

Staff code no. 

Bank seal 

Witnesses: 
 

1. Signature……………… 
 

Name and address 
 

 
2. Signature……………… 

 
Name and address 

 

 
 

*In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either 
for performance guarantee/security deposit/mobilization advance, as the case may be.
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Annexure-X  
(BY REGISTERED/SPEED POST) 

Format “Letter of Acceptance (LOA)” of Tender 
 

No. .....................                                                                     Dated, the ..................... 
 

To, 
..........................................................(Name and address of the contractor) 
Subject: ...........................................(Name of the work as appearing in the tender for the work) 
Reference: 

(i) P’NIT No: ......................................................................... 
(ii) e-Tender ID: ................................................................... 

 
Dear Sir (s), 
 

I am pleased to inform you that your tender for the above-mentioned work has been accepted 
on behalf of the Governor of Tripura for a contract amount of ₹………………… (Rupees 
…………………………… only), which is ……% [below/above] the estimated cost of ₹………………… 
(Rupees ………………………… only), in accordance with the terms and conditions outlined in the 
tender documents. 
 

You are hereby requested to submit the following within 10 (ten) days from the date of issue 
of this letter: 
 

1. Performance Guarantee amounting to ₹……………… (Rupees ……………………… only), 
2. Additional Performance Guarantee (if applicable) amounting to ₹……………… (Rupees 

………………… only), 
 

The guarantees must be furnished in the prescribed format [Annexure-IX] as detailed in Clause 
1 of the General Conditions of Contract (GCC) for PWD Works, and shall remain valid up to 
…………………. 
 

Additionally, you are requested to submit: 
 

(i) A detailed proposed methodology and construction program, including equipment 
planning and deployment, supported by broad calculations that demonstrate your 
capability to execute and complete the work in accordance with technical specifications 
and within the stipulated time frame as per the project milestones. 
 

(ii) Details of Key Technical Personnel in the prescribed format [Appendix–V], in compliance 
with Clause 32 of the GCC, as specified in Schedule–F. 
 

Upon receipt and verification of the above-mentioned guarantees and documents, a formal 
letter authorizing commencement of the work will be issued, and the site will be handed over 
to you accordingly. 
 

This communication shall be treated as a binding contract between you and the Government of 
Tripura until execution of the formal agreement. 

 
 

Yours faithfully, 
 
 

Executive Engineer 
….……Division, PWD 

(For and on behalf of Governor of Tripura) 
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Annexure-XI  
(BY REGISTERED/SPEED POST) 

Format “Letter for Commencement of Work” 
 

No. .....................                                                                            Dated, the ..................... 
 

To, 
(Name and address of the contractor) 
 
Subject: .......................................................................................... 
(Name of the work as appearing in the tender for the work) 
 

Reference: 
 

(i) Performance Guarantee and Additional Performance Guarantee (if applicable) alone with 
Programme chart (Time and Progress) and details of Key Technical personnel as 
submitted by you vide your letter no....................., dated.............. for the above work. 

 

(ii) This office Letter of Acceptance (LOA) of your tender no...................... date ….....……….  
 

Dear Sir(s), 
 
With reference to the above, you are hereby requested to contact the Assistant Engineer, 
[Designation/Section], [Complete Address], for taking possession of the work site and 
commencing the execution of work without delay. 
 

Please note that the time allowed for completion of the work, as stipulated in the tender ……….. 
[..... days], shall be deemed to commence from the 7th (seventh) day after the date of issuance 
of this letter or the date of handing over of the site, whichever is earlier. 
 
Further, you are requested to visit this office and complete the execution of the formal 
Agreement within 7(seven) days from the date of issue of this letter, in accordance with the 
terms and conditions of the accepted tender. 
 
Your prompt compliance with the above instructions is expected. 

 
Yours faithfully, 

 
 

Executive Engineer 
….……Division, PWD 

(For and on behalf of Governor of Tripura) 
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Annexure-XII 
SPECIMEN OF LETTER BY THE ENGINEER IN CHARGE TO THE CONTRACTOR FOR 

PROVISIONAL REDUCTION IN RATE FOR SUB-STANDARD WORK 
 
To 
M/s ............................... 
...................................... 
 
Dear Sir(s) 
 
Sub: …………*……..(name of Work)…………  
Agreement no. ......................*.................................... 
 

1. The Governor of Tripura considers that the items of work (specified in the statement 
appended herewith) relating to the work undertaken by you in terms of the above 
agreement have not been executed in accordance with the prescribed specifications 
and/or in a workmanlike manner and therefore, cannot be accepted in terms of the above 
said agreement for payment at the rates specified in the agreement. 

 

2. The Governor of Tripura, however, is willing to consider acceptance of the same should 
you agree to receive payment at rates suitably reduced taking into consideration the sub-
standard nature of the said items of work. The Superintending Engineer-in-charge of the 
concerned Circle of PWD will determine as to what suitable reductions in the rates is made 
from the agreed rates for the said items. His/her decision is final. Pending such decision 
of the Superintending Engineer, however, the payment for the said items of work is made 
at the provisional rates indicated against each item. 

 

3. If you agree to the aforesaid conditions for acceptance of payment for the said items of 
work you may please return the enclosed form duly executed by you. 

 

4. If no reply is received from you within 3(three) weeks of the date of receipt of the letter 
it is presumed that the offer is not acceptable to you. In the said event the offer is stand 
withdrawn, without prejudice to the rights and remedies of the President of India in terms 
of the contract. 

 
Enclo: Statement as above 

Yours faithfully, 
 
 

Executive Engineer 
….……Division, PWD 

(For and on behalf of Governor of Tripura) 
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Annexure-XIII 
SPECIMEN OF LETTER OF CONTRACTOR'S ACCEPTANCE OF PROVISIONAL REDUCTION 

OF RATE FOR SUB-STANDARD WORK 
 
To 
............................... 
............................... 
 
Sir, 
 
Sub: …………*……..(name of Work)…………  
 
Reference: Your letter no. ............................... 
 
I/We have carefully read the terms and conditions offered in your letter dated .................... and 
they are acceptable to me/us. 
 
Pending the decision of the Superintending Engineer of the final rates of payment against the 
items of work specified in the statement attached to your above letter, which is final and 
binding, I/we agree to the same being paid at the provisional rates indicated against each of the 
said item of work for the above work as mentioned in your statement. 
 
 

Yours faithfully, 
 
 

Contractor(s) 
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Annexure-XIV 
FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

(Refer Clause 5) 
 

1. Name of contractor 
2. Name of work as given in the agreement 
3. Agreement no 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time if has been given by authority in Schedule 'F' 

previously 
 

Letter no. and date Extension granted (in Days) 

(a) 1st extension .......................  
(b) 2nd extension .......................  
(c) 3rd  extension .......................  
(d) 4th extension  
(e) Total extension previously given  

 

9. Reasons for which extension have been previously given (copies of the previous 
applications should be attached) 

 

10. Period for which extension if applied for 
 

11. Hindrances on account of which extension is applied for with dates on which hindrances 
occurred and the period for which these are likely to last (for causes under clause 5.2/ 
and 5.3). 
a) Serial no: ................... 

b) Nature of hindrance: .................. 

c) Date of occurrence: ................... 

d) Period for which it is likely to last: .................... 

e) Period for which extension required for this particular hindrance: ..................... 

f) Overlapping period if any, with reference to item: ..................  

g) Net extension applied for: ......................... 

h) Remarks, if any: .......................... 

Total period, on account of hindrances, mentioned above is ................................ Days 
12. Extension of time required for extra work: .................................... 
13. Details of extra work and the amount involved: ............................... 
a) Total value of extra work: ....................... 

b) Proportionate period of extension of time based on estimated amount put to tender on 
account of extra work: ................... 

14. Total extension of time required for 11 & 12: .......................... 
 

Submitted to the Authority indicated in Schedule F with copy to the Engineer-in-charge and 
Sub Divisional Officer 
 

Signature of Contractor 
Dated………… 
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Annexure-XV 
 

FORM OF APPLICATION OF THE CONTRACTOR FOR SEEKING RESCHEDULING 
OF THE MILESTONES  

(Refer Clause 5) 
 

1. Name of contractor: .................... 
2. Name of work as given in the agreement: ........................... 
3. Agreement No: .............................. 
4. Estimated amount put tender: .......................... 
5. Date of commencement of work as per agreement: ....................... 
6. Period allowed for completion of work as per agreement: ..................... 
7. Date of completion stipulated in agreement: .......................... 
8. Rescheduling of milestones done previously 

 

Milestone No. 
Already 

Rescheduled 

EE's Letter No. 
and Date 

Rescheduling of Milestones Done 

Original Date 
Rescheduled 

Date 

(A) 1st Milestone    

(B) 2nd Milestone    

.......................    

  
9. Rescheduling of milestone applied for 

 

Milestone No. for 
which Rescheduling 

is 
Applied 

Original/ 
Rescheduled 

Date 

Details and 
Period 

of Hindrances 

Comments 
of Executive 

Engineer 

Proposed 
Rescheduled 

Date  

(A) 1st Milestone     

(B) 2nd Milestone     

.......................     

 

 Submitted to the Sub Divisional Officer                                   

 

Signature of Contractor  

Dated…………… 
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Annexure-XVI 
PROFORMA FOR SHOW CAUSE TO THE CONTRACTOR REGARDING COMPENSATION 

UNDER CLAUSE 2 
 
To 
Name & Address of the contractor 
…………………………………………………. 
…………………………………………………. 
 
Sub: Show Cause for delayed completion/likely to be delayed completion of work ........................ 
under Agreement No …………. ……….. 
 
Dear Sir (s), 
 
The date of completion for the above mentioned work was/is ………….. as stipulated in the 
agreement number ………………………………………… for the work ..…………………………...... 
 
Extensions of time for completion of the above mentioned work was extended by the Engineer-
in-Charge vide his letter no. ............ up to ……………. under clause 5 of the said agreement 
without prejudice to the right of the Government to recover compensation in accordance with 
the provisions of Clause 2 of the said agreement. 
 
The work entrusted to you under the agreement referred above could not/unlikely to be 
completed within stipulated/extended date of completion due to your wrongful delay or 
suspension of work or slow progress of work or because of reasons within your control. The 
work has finally been completed on………… /cannot be completed within stipulated/extended 
date of completion. Therefore, under the provisions of clause 2 of the above said agreement 
you have rendered yourself liable to pay compensation. 
 
Therefore, I, in exercise of the powers conferred on me by the aforesaid agreement, for and on 
behalf of the Governor of Tripura, hereby give you show cause within ……………. to my 
satisfaction that why compensation should not be imposed upon you under the provisions of 
clause 2 of said agreement for delayed/likely to be delayed completion of the work. Please note 
that in case no cause is shown by you within the stipulated period or the cause shown is not to 
my satisfaction, I shall take such actions against you as are contemplated under Clause 2 there 
under of the said agreement without further notice. 
 
 
    

Yours faithfully, 
 
 

Superintending Engineer 
…………….. PWD 

 
Note: Strike out whichever is not applicable. Notice may be modified suitably intending to 
impose compensation when tendered value of the item or group of items of work for which 
a separate period of completion is originally given. 
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Annexure-XVII 
PROFORMA FOR SHOW CAUSE TO THE CONTRACTOR REGARDING COMPENSATION 

UNDER CLAUSE 2 (IN CASE CONTRACT IS DETERMINED UNDER CLAUSE 3) 
 
To 
Name & Address of the contractor 
…………………………………………………. 
…………………………………………………. 
Sub: Show Cause against agreement No ……................ for the work …………………................ 
 
Dear Sir (s), 
 
The date of completion for the above mentioned work was ………….. as stipulated in the 
agreement number …………………………………… for the work of ……………………………… 
 
Extension of time for completion of the above mentioned work was extended by the Engineer-
in-Charge vide his letter no. up to ……………. under clause 5 of the said agreement without 
prejudice to the right of the Government to recover compensation in accordance with the 
provisions of Clause 2 of the said agreement. (Delete this Para if work was determined before 
stipulated date of completion) 
 
The work entrusted to you under the agreement referred above could not be completed within 
stipulated/ extended (strike out whichever not applicable) date of completion and the work has 
been finally determined under clause 3 vide letter dated …… . Under the provisions of clause 2 
of the above said agreement you have rendered yourself liable to pay compensation. 
 
Therefore, I, in exercise of the powers conferred on me by the aforesaid agreement, for and on 
behalf of the President of India, hereby give you notice to show cause within ……………. to my 
satisfaction that why compensation should not be imposed upon you under the provisions of 
clause 2 of said agreement for your failure to complete the work by the stipulated date of 
completion/extended date of completion (strike out as the case may be). Please note that in case 
no cause is shown by you within the stipulated period or the cause shown is not to my 
satisfaction, I shall take such actions against you as are contemplated under Clause 2 of the 
said agreement without further notice. 
 

 
Yours faithfully, 

 
 

Superintending Engineer 
…………….. PWD 
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Annexure-XVIII 
 

SHOW CAUSE NOTICE UNDER CLAUSE 3 OF THE AGREEMENT 
 
To 
...................... 
...................... 
 
Sub:- Name of work............................................... 
 
Agreement No……………………………….. 
 
Dear Sir (s) 
 
WHEREAS it appears to the undersigned that by reason of your wrongful delay or suspension 
of work or slow progress, the work entrusted to you under the agreement referred to above will 
not be completed/has not been completed (strike out whichever not applicable) within the 
stipulated/extended date of completion. (strike out whichever not applicable) 
 
Therefore, I, in exercise of the powers conferred on me by the aforesaid agreement, for and on 
behalf of the Governor of Tripura, hereby give you notice to show cause within ……………. to 
my satisfaction why an action under clause 3 (a) and (b) of the above agreement will not be 
taken against you on account of the breach of contract on your part. Please note that in case no 
cause is shown by you within the stipulated period or the cause shown is not to my satisfaction, 
I shall take such actions against you as are contemplated under Clause 3(a) and (b) thereunder 
of the said agreement and/or other clauses thereof, without further notice. 
 

Yours faithfully, 
 
 

Executive Engineer 
….……Division, PWD 

(For and on behalf of Governor of Tripura) 
 
 
Note: While determining the contract under any of the sub-clause (i) to (xi) of clause 3 for 
causes other than the causes as mentioned above (viz. wrongful delay or suspension of work 
or slow progress) suitable modifications may be made. 
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Annexure-XIX 
 

NOTICE ON FINAL ACTION UNDER CLAUSE 3 OF THE AGREEMENT 
 

To 
(Name & Address of the contractor) 
…………………………………………………. 
…………………………………………………. 
 

Dear Sir(s), 
 

Whereas under Clause 3 of the aforesaid agreement the Engineer-in-Charge shall have powers 
to take action under clause 3 in the event of delay or suspension in the execution of the 
aforesaid work by the contractor so that in the opinion of the Engineer-in-Charge (which shall 
be final and binding) the contractor will be unable to secure completion of the work by the 
stipulated/have already failed to complete the work by the extended* date of completion, 
whereas you have delayed/suspended the execution of the aforesaid work and as per the 
opinion of the undersigned, the Engineer-in-Charge (which is final and binding), you will be 
unable to secure completion of the work by the stipulated/ have already failed to complete the 
work by the extended* date of completion and, and whereas you were served with show cause 
in this regard under this office no. ………. dated ………… but no reply has been given by you so 
far / your reply vide letter no. ……………… received in response to show cause has been 
considered carefully but not found to the satisfaction of the Engineer-in-Charge (Strike out 
whichever is not applicable, the arguments/facts claimed by the contractor be indicated in brief) 
or reply not received by the date. Therefore under powers delegated to me under sub-clause 
3(a) & 3(b), I ……… the Engineer-in-Charge for the aforesaid work under the aforesaid 
agreement, for and on behalf of the Governor of Tripura, hereby 
 

i) Determine the contract as aforesaid upon which determination your earnest money deposit, 
security deposit already recovered and Performance Guarantee stand absolutely forfeited 
to the Government and shall be absolutely at the disposal of Government, and 

 

ii) Take out such part of the work out of your hand, as remains unexecuted, for giving it to 
another contractor to complete the work, and you shall have no claim to compensation for 
any loss sustained by you by reasons of your having purchased or procured any materials 
or entered into any engagements or made any advances on account of or with a view to the 
execution of the work or the performance of the contract. You are also hereby served with 
notice to the effect that the work executed by you will be measured up on ………… for 
which you are asked to attend for joint measurement failing which the work will be 
measured by the department unilaterally in your absence and result of measurement will 
be final and will be binding on you. 

 

iii) You shall not be allowed to participate in the tendering process for the balance work. 
 

This is without prejudice to Government's right to take action under any other clauses or sub-
clauses of the agreement and to realize Government dues and losses and damages whatsoever 
under such clauses or sub-clauses. 
 

*Score out which is not applicable. 
Yours faithfully, 

 
Executive Engineer 

….……Division, PWD 
(For and on behalf of Governor of Tripura) 

 
Note: While determining the contract under any of the sub-clause (i) to (xi) of clause 3 for 
causes other than the causes as mentioned above (viz. wrongful delay or suspension of work 
or slow progress) suitable modifications may be made. 
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PROFORMA OF SCHEDULES 
 

SCHEDULE ‘A’ 
 

Schedule of quantities [Operative Schedules /BoQ sheet to be uploaded (macro enabled MS-Excel 
sheet)]: BoQ enclosed separately in Financial Bid 
 

SCHEDULE ‘B’ 
 

Schedule of materials to be issued to the contractor. 
 

Sl. 
No. 

Item 
Description 

Quantity 
Rates in figures & words at which the 

material will be charged to the contractor 
Place of 

Issue 
1 2 3 4 5 

     
 

SCHEDULE ‘C’ 
 

Tools and plants to be hired by the contractor 

Sl. 
No. 

Description Hire Charge per day Place of Issue 

1 2 3 5 
    

 

SCHEDULE ‘D’ 
 

Extra Schedule - For specific requirements/document for the work, if any. 
 

SCHEDULE ‘E’ 
 

Reference to General 
Conditions of Contract 

GCC- 2025, Tripura PWD Form-7/ Tripura PWD Form -8 with 
upto date correction 

Type of Contract * Percentage / Item Rate Contract 

Bidding System Single Bid Tendering System 

Name of work: FDR of various roads within the jurisdiction of PWD(R&B) 
Sub-Division No-I, Udaipur Goamti Tripura  during the year 
2026-27/SH:- Patch repairing, Land slide clearance, 
Pallasiding, gunny bags filling, brick soling, Wire Crates etc. 
(Group-2) 

Estimated cost of work: Rs.24,25,895.00 

Earnest money:  Rs.48,518.00 
(@2% of the estimated cost put to tender)  
[To be returned after receiving performance guarantee] 

Performance Guarantee:  [@5% of tendered value] 

Security Deposit: 2.5% of tendered value. 
   
[Note * stick out which is not applicable] 

 

SCHEDULE ‘F’ 
 

General Rules & Directions:  



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 178 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

Officer Inviting Tender / Tender Inviting Authority (TIA) Executive Engineer, 
PWD(R&B), Udaipur 
Division, Udaipur Gomati 
Tripura. 

Maximum percentage for quantity of items of work to be 
executed beyond which rates are to be determined in 
accordance with Clauses 12.2 (c)  

Mentioned under Clause 12 

 

Definitions:  

1.2.6 Engineer-in-Charge 
(Major  & Minor Component) 
 
Note: Minor Component for Composite 
Works) 

Major Component:  
Executive Engineer, PWD(R&B), Udaipur 
Division, Udaipur Gomati Tripura. 

1.2.7 Tender Accepting Authority (TAA) As per latest DFPRT in force 
1.2.9 Percentage on cost of materials and labour 

to cover all overheads and profits. 
15% 

1.2.10 Standard Schedule of Rates SoR2023 
1.2.11 Department Public Works Department, Government 

of Tripura 
6.2.2 Standard Tripura PWD contract Form GCC 2025, Tripura PWD -7/8  

[as modified & corrected upto date] 
 

Tripura PWD Form- 6:  

12.2 Time allowed for submission of Programme Chart (Time and progress) 
from the date of issue of Letter of Acceptance (LOA) 

10 (ten) 
days 

12.3 Time allowed for submission of applicable Labour Licenses, certificate 
regarding registration of employee/workers with EPFO (Employees’ 
Provident Fund Organisation) including Provident Fund Code No, 
certificate regarding registration of employee/workers with ESIC 
(Employees’ State Insurance Corporation) & certificate regarding 
registration of employee/workers with BOCW (Building and Other 
Construction Workers) Welfare Board from the date of issue of Letter 
of Acceptance (LOA) 

30 (thirty) 
days 

12.4 Details of Key Technical Personnel as per prescribed format [Appendix-
V] in accordance with Clause 35(i) from the date of issue of Letter of 
Acceptance (LOA) 

10 (ten) 
days 

 

Clause 1 Time allowed for submission of Performance Guarantee & 
additional Performance Guarantee (if any) from the date 
of issue of Letter of Acceptance (LOA) 

10(ten) days 

Maximum allowable extension for submission of 
Performance Guarantee beyond the period as mentioned 
in para above, on written request of the contractor stating 
the reason for delays in procuring the Performance 
Guarantee & additional Performance Guarantee (if any) 

5(five) days 

Clause 2 Authority for fixing compensation under clause 2. 
[SE of concern circle, PWD /Addl. CE or SE of Project Unit, 
PWD(Buildings)] 

SE, 3rd Circle, 
PWD(R&B), 
Udaipur. 

Clause 2A Whether incentive for early completion under Clause 2A 
shall be applicable 
[only applicable to the contract for estimated cost put to 
tender more than `. 10(ten) Cr. for original works] 

* YES / NO 
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Clause 5 Number of days from the date of issue of Letter of 
Commencement (LOC) for reckoning Date of Start Mile 
stone(s) as per table given below & Signing of Agreement 

7(Seven) days or 
handed over of site 
whichever is earlier 

 

Sl. 
No. 

Description of Milestone (Physical) Time Allowed in 
days (from date of 

start) 

Amount to be with-held in 
case of non-achievement of 
milestone subject to a total 
maximum 5% (five percent) 
of the total tendered value 

of work 
1. 1/4 45 days In the event of not achieving 

the necessary physical mile 
stone, 1.0% (one percent) of 
the tendered value of work 
will be withheld for failure in 
achieving each mile stone. 
 

2. 2/4 90 Days 

3. 3/4 135 Days 

4. 4/4 180 Days 

 Time allowed for execution of work 180 Days 
 Note: Successful tenderer may request to the competent authority for rescheduling of 

above mile stones before issuing of Letter of Commencement (LOC) 
 

Clause 5 

(i) Authority to convey the decision of shifting of Milestone 
and extension of time 
[Engineer in Charge or Engineer in Charge of Major 
Component in case of Composite Contracts, as the case 
may be] 

Executive Engineer, 
PWD(R&B), Udaipur Division, 
Udaipur Gomati Tripura 

(ii) Authority for Rescheduling of mile stone and extension 
of time  
[Superintending Engineer of concern circle, PWD /Addl. 
CE or SE of Project Unit, PWD(Buildings)] 

Superintending Engineer, 3rd 
Circle, PWD(R&B), Udaipur, 
Gomati Tripura. 

(iii) Shifting of date of start in case of delay in handing over 
of site 
 [Superintending Engineer of concern circle, PWD /Addl. 
CE or SE of Project Unit, PWD(Buildings)] 

Superintending Engineer, 3rd 
Circle, PWD(R&B), Udaipur, 
Gomati Tripura. 

 

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site 

Part Portion of site Description Time Period for 
handing over reckoned 
from date of issue of 

letter of intent. 
Part A Portion without any hindrance ………*………… ………*………… 
Part B Portions with encumbrances Old Structure 

are to be 
demolished. 

44 days to 45 Days 

Part C Portions dependent on work of other 
agencies 

………*………… ………*………… 

 

Clause 5.1 (iv) Schedule of rate of recovery for delay in submission of 
the modified programme chart in terms of delay per 
week basis 
[@ ` 2500.00 (for works Agreement value upto ` 20 
Crores) /@ ` 5000.00 (for works Agreement value more 
than ` 20 Crores) shall be made on per week] 

Rs.2500.00 
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Clause 6 Mode of measurement: 
[Manual Measure Book (MMB)/ Computerised Measure 
Book (CMB) / Electronic Measurement Book (EMB)] 

MMB 

Clause 7 Gross work to be done together with net payment 
/adjustment of advances for material collected, if any, 
since the last such payment for being eligible to interim 
payment 

`…*……   

Clause 7A Whether clause 7A shall be applicable * YES / NO 
Clause 8 Competent Authorities to inspect and issue completion 

certificate 
[Up to `10 crore : Executive Engineer 
Above `10 crore : Executive Engineer and Superintending 
Engineer or Addl. Chief Engineer or Chief Engineer] 

Executive 
Engineer, 
PWD(R&B), 
Udaipur Division, 
Udaipur Gomati 
Tripura 

Clause 8A Authority to decide compensation on account if 
contractor fails to submit completion plans 
[Superintending Engineer of concern circle, PWD /Addl. 
CE or SE of Project Unit, PWD(Buildings)] 

Superintending 
Engineer, 3rd 
Circle, PWD(R&B), 
Udaipur, Gomati 
Tripura. 

 

Clause 10A 

List of Testing Equipment to be provided by the contractor at Site Lab. 

Sl. No. Item 
1. ………*……… 
2. ………*……… 
3. ………*……… 
4. ………*……… 
 

[Note any other equipment required for execution of work and as per direction of Engineer-in-
Charge] 

 

 

Clause 10B Whether Clause 10B(i) regarding “Secured Advance 
against Material brought to Site” shall be applicable 
or not 

* Applicable / 
Not Applicable 

Whether Clause 10B(ii) regarding “Mobilisation 
Advance” shall be applicable or not 

* Applicable / 
Not Applicable 

Clause 10CC Whether Clause 10CC regarding “Price adjustment 
for works” 

* Applicable / 
Not Applicable 

 If 10 CC Applicable   
Building work Component of Cement 15% 

Component of Labour 25% 

Civil component of other Construction Materials 40% 
Electrical and Mechanical (E&M) component of 
Construction Materials 

0% 

Component of POL (Diesel) 0% 
Reinforcement steel bars/TMT bars/Structural 
steels (including strands and cabels) 

20% 

Component of Bitumen 0% 
Road and 

Pavement Work 
Component of Cement * 

Component of Labour 5% 

Civil component of other Construction Materials * 
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Electrical and Mechanical (E&M) component of 
Construction Materials 

0% 

Component of POL (Diesel) 5% 
Reinforcement steel bars/TMT bars/Structural 
steels (including strands and cabels) 

* 

Component of Bitumen * 
Bridge/Flyover 

work 
Component of Cement * 

Component of Labour 25% 

Civil component of other Construction Materials * 
Electrical and Mechanical (E&M) component of 
Construction Materials 

0% 

Component of POL (Diesel) 5% 
Reinforcement steel bars/TMT bars/Structural 
steels (including strands and cabels) 

* 

Component of Bitumen * 
External 

Sewage work 
Component of Cement * 

Component of Labour 10% 

Civil component of other Construction Materials * 
Electrical and Mechanical (E&M) component of 
Construction Materials 

* 

Component of POL (Diesel) 0% 
Reinforcement steel bars/TMT bars/Structural 
steels (including strands and cabels) 

* 

Component of Bitumen 0% 
External Water 
Supply work 

Component of Cement * 

Component of Labour 5% 

Civil component of other Construction Materials * 
Electrical and Mechanical (E&M) component of 
Construction Materials 

0% 

Component of POL (Diesel) 0%- 
Reinforcement steel bars/TMT bars/Structural 
steels (including strands and cabels) 

* 

Component of Bitumen 0% 
Clause 11 Specifications to be followed for execution of work : 

CPWD/MoRD/MoRTH/BIS/IRC/NBC/others (as applicable) with up to 
date correction slip till last date of submission of tender and as detailed 
in nomenclature of items. 
CPWD General Specifications for Electrical Works as below with 
correction slips issued up to last date of submission of tender. Part I – 
(Internal) 2023, Part II – (External) 2023, Part –III Lift & Escalator-2003 
Part IV (Sub-Station)-2013, Part –V (Wet Riser & Sprinkler system)-2020, 
Part –VI (Fire Detection and Alarm System)-2018, Part –VII (DG set) – 
2013 and HVAC 2017 (amended) relevant IS and BIS standards and as 
per directions of Engineer-in-charge. 

Clause 12 Usually, the completion cost of any agreement including Maintenance 
works, works of up gradation, aesthetic, special repair, 
addition/alteration should not exceed the contract amount. If, any 
deviation required beyond tendered amount it shall be approved by the 
authority prior to execution of work as per latest Delegation of 
Financial Power Rules, Tripura (DFPRT) in force with recorded reason.  
 

Contractor will devise a system to watch on quantum of work taken up 
vis-a-vis balance items required to complete defined scope of work and 
will give the alerts to Engineer-in-Charge before taking up extra items, 
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deviations so that completion cost does not exceed the contract 
amount. Work executed beyond contract amount will neither be 
recorded nor be paid.  Engineer-in-Charge will verify and confirm the 
alerts before assigning deviations and/ or extra item(s) to the 
contractor. If additional works(s) is required to complete defined scope 
of work beyond the contract amount the Engineer-in-Charge have to 
approve the Tentative Deviation from the competent authority as per 
as per latest Delegation of Financial Power Rules, Tripura (DFPRT) in 
force or may take up such work(s) separately. The contractor will not 
have any claims whatsoever on this account if such work(s) take up 
separately. 

Clause 12.2 (a) Deviation, Extra items and Pricing  
a) Non Schedule Extra items - The contractor may, within fifteen days 

of the receipt of order to execute extra item or occurrence of the 
item(s), submit analysis of rate of extra item(s) based on the rates 
of materials available in basic rate of Standard Schedule of Rate 
mentioned in schedule F and market rates of the materials which 
are not available in standard schedule of rate mentioned in schedule 
F. For this purpose, the basic rate of materials available in Schedule 
of Rates mentioned in Schedule F will be enhanced or reduced by 
the applicable cost index, as the case may be.  
The rates of the materials which are not available in Standard 
Schedule of Rates, mentioned in Schedule F, shall be based on, tax 
paid bills for the material as defined in manufacturer's specification.  
Material rates from Standard Schedules of Rates shall be given 
priority in the analysis of rates. The rate of extra item will be:-  
(i) Analysed rates as above multiplied by (tender amount divided by 

estimated cost put to tender), if tendered amount is below the 
estimated amount put to tender.  

(ii) Analysed rate, if the tendered amount is above the estimated 
amount put to tender. 

Failing which the rate(s) approved later by the Engineer-in-Charge 
shall be final and binding.  
Where the contractor submits analysis of rate of extra items in the 
manner prescribed above, the Engineer-in-Charge shall, within 60 
days of the receipt of the analysis of rate, after giving consideration 
to the analysis of rates and other documents submitted by the 
contractor, determine the rate(s) of extra items. The contractor shall 
be paid in accordance with the rates so determined. However 
provisional rates on the basis of invoice will be allowed by the 
Engineer-in-Charge. Invoice shall be accepted only for materials not 
available in the Standard Schedule of Rates mentioned in Schedule 
F, The extra items rate shall be finalized only after submission of 
tax aid bills by the contractor to the Engineer-in-Charge as required 
above. The Engineer-in-Charge may apply the discount available in 
the market on the rate of materials taken from tax paid bills. 

Clause 12.2 (b) Scheduled Extra items  
(i) For percentage rate tenders, the extra item(s) shall be paid as per 

the Standard Schedule of Rates, mentioned in Schedule F, 
enhanced or reduced by the applicable cost index and further 
enhanced or reduced by percentage above/ below quoted by the 
contractor on estimated cost put to tender.  

(ii) For item rate tenders, the extra item(s) shall be paid as per the 
said schedule rate enhanced or reduced by the applicable cost 
index and multiplied by (tender amount divided by estimated 
cost put to tender). 
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Clause 12.2 (c) Deviation Limit beyond which clauses 12.2 (c) shall apply for building 
work: 100% 
Deviation Limit beyond which clauses 12.2 (c) shall apply for super 
structure of Bridge/flyover work: 100% 
Deviation Limit beyond which clauses 12.2 (c) shall apply for 
foundation work including sub-structure of Bridge/flyover (except 
items mentioned in Sub Head Earth Work in Tripura SoR and related 
items): 100% 
Deviation Limit beyond which clauses 12.2 (c) shall apply for pavement 
work: 20% 
Deviation Limit for items mentioned in Sub Head Earth Work in Tripura 
SoR and related items: 100% 

 

Clause 16: 

Competent Authority for Deciding reduced rates: 
[Superintending Engineer of concern circle, PWD /Addl. CE or 
SE of Project Unit, PWD(Buildings)] 

 

 

Clause 18: 

List of mandatory machinery, tools & plants to be deployed by the contractor at site. 

Sl. No. Item 
1. ………*……… 
2. ………*……… 
3. ………*……… 
4. ………*……… 
 

Clause 25: 

Conciliator ………*………… 

Arbitrator Appointing Authority Chief Engineer,…………PWD  

Place of Arbitration Agartala 
 

Clause 32: 

SL. 
No. 

Estimated cost 

Minimum Number, Qualification & minimum 
Experience of Key Technical Personnel 
required to be Employed by the contractor as 
a full-time site engineer for the worksite 

Recovery rate in case 
non–Employment of 
Key Technical 
Personnel 

1. Above `. 100.00 

lakh to 
`.150.00 lakh 

1(one) No. of Engineer on specific field 
related to the work [Diploma or Degree] 

`. 10,000/- per 

month per person 

2. Above `. 150.00 

lakh to 
`.600.00 lakh 

1(one) No. of Engineer on specific field 
related to the work [Diploma having 2(two) 
years’ experience or Degree having 1(one) 
years’ experience] 

`. 15,000/- per 

month per person 

3. Above `. 600.00 
lakh to `.1500.00 

lakh 
 

2(two) No. of Engineers on specific field 
related to the work [Diploma having 4(four) 
years’ experience or Degree having 2(two) 
years’ experience] 

`. 20,000/- per 

month per person 
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4. Above `. 1500.00 
lakh to `.2500.00 

lakh 

3(three) No. of Engineers on specific field 
related to the work [Diploma having 6(six) 
years’ experience or Degree having 3(three) 
years’ experience] 

`. 25,000/- per 

month per person 

5. Above `. 2500.00 

lakh 
4(four) No. of Engineers on specific field 
related to the work [Diploma having 8(eight) 
years’ experience or Degree having 5(five) 
years’ experience] 

`. 30,000/- per 

month per person 

 

Assistant Engineers retired from Government services that are holding Diploma will be treated 
at par with Graduate Engineers. 

Clause 38: 

i) a) Schedule/statement for determining 
theoretical quantity of cement & bitumen 

Based on latest CPWD / MoRD / 
MoRTH/ DSR with up to date 
correction slips. 

  Variations permissible on theoretical 
quantities 

 

ii) a) Cement for works with estimated cost put to 
tender not more than ₹ 25 lakhs. 

±3% 

  For works with estimated cost put to Tender 
is more than ₹ 25 lakhs. 

±2% 

 b) Bitumen all works 2.5% plus only & nil on minus side. 

 c) Steel reinforcement and structural steel 
Sections for diameter, section and category. 

±2% 

 d) All other materials Nil 
 

Clause 42 Dismantling of existing structures (if any) at the proposed 
construction site by the Contractor when reserve price for such 
structure has been duly recovered from the Contractor Recovery 
from the bidder:  
The rates applicable shall be determined based on the approved 
Reserve Value of the dismantled structure. In the case of a 
percentage rate tender, the applicable rate shall be the Reserve 
Value, adjusted by the percentage above, as accepted, or at par, 
whichever is higher. For an item rate tender, the rate shall be the 
Reserve Value, similarly adjusted by the overall percentage 
above, as accepted, or at par, whichever is higher. The selected 
bidder shall be liable for the payment of this amount, which shall 
be recovered through a Demand Draft drawn in favour of the 
Engineer-in-Charge. 

* Applicable / 
Not Applicable 

 

Clause 43: Recovery Rates for Quantities beyond permissible variation: 
 

Sl. No. Description of Item 
Rates in figures and words at which 

recovery shall be made from the Contractor 
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Within 
permissible 

variation 

Excess beyond permissible 
variation 

1. Cement  Double the issue rate 
2. Steel reinforcement  Double the issue rate 
3. Structural Steel Sections  Double the issue rate 
4. Bitumen issued free of cost  Double the issue rate 
5. Bitumen issued at stipulated fixed price  Double the issue rate 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SPECIAL CONDITIONS 
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SPECIAL CONDITIONS 
 

1. In the event of the tender being submitted by a firm, it must be signed separately by 
each partner thereof or in the event of the absence of any partner, it must be signed on 
his behalf by a person holding a power holding a power-of attorney authorizing him to 
do so, such power of attorney to be produced with the tender, and it must disclose that 
the firm is duly registered under the Indian Partnership Act, 1932.  
 

2. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as any acknowledgment or payment to the officer inviting tender and the 
contractor shall be responsible for seeing that he procures a receipt signed by the 
officer inviting tender or a duly authorized Cashier.  

 

3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 
rules and orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the contract and the Superintending Engineer/Executive Engineer 
may in his discretion, without prejudice to any other right or remedy available in law, 
cancel the contract. The contractor shall also be liable for any pecuniary liability arising 
on account of any violation by him of the provisions of the said Act.  

 

4. The civil work shall be carried out as per CPWD specifications for works-2019 Vol. I & 
II with up to date correction slips unless otherwise specified in the nomenclature of 
individual item or in the specifications and special conditions, where specifications are 
silent, the decision of Engineer-in-Charge shall be final and binding on contractors. 
Road work shall be executed as per latest MORD/MORTH/IRC/CPWD/Tripura PWD 
specifications as applicable.   

 

5. The structural and architectural drawings shall at all times be properly correlated 
before executing any work. However, in case of any discrepancy in the item given in the 
schedule of quantities appended with the tender and architectural drawings relating to 
the relevant item, the former shall prevail unless and otherwise given in writing by the 
Engineer-in Charge.  

 

6. The tenderer shall study carefully, the drawings, specifications, schedule of quantities 
and conditions of the tender documents to fully appreciate the scope of work before 
quoting his rates.  

 

7. The Contractors are advised to inspect and examine the site and its surroundings and 
satisfy themselves with the nature of site, the means of access to the site, the 
constraints of space for stacking material / machinery, labour etc. constraints put by 
local regulations, if any, weather conditions at site, general ground / subsoil conditions 
etc. or any other circumstances which may affect or influence their tenders The 
Contractor shall carry out survey of the work area, at his own cost, setting out the layout 
and fixing of alignment of the building as per architectural and Structural drawings in 
consultation with the Engineer-in-Charge. Any discrepancy between the architectural 
drawings and actual layout at site shall be brought to the notice of the Engineer-in-
charge. It shall be responsibility of the Contractor to ensure correct setting out of 
alignment. Nothing extra shall be payable on this account. No claims, whatsoever, shall 
be entertained at a later date for any errors found, on plea that the information supplied 
by the Department in the tender is insufficient or is at variance with the actual site 
conditions. The Contractor shall establish, maintain and assume responsibility for 
grades, lines, levels and benchmarks. He shall report any errors or inconsistencies 
regarding grades, lines, levels, dimensions etc. to the Engineer -in-Charge before 
commencing work. Commencement of work shall be regarded as the Contractor’s 
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acceptance of such grades, lines, levels, and dimensions and no claim shall be 
entertained at a later date for any errors found. The Contractor shall be entirely and 
exclusively responsible for the horizontal, vertical and other alignments, the level and 
correctness of every part of the work and shall rectify effectively any errors or 
imperfections therein. Such rectifications shall be carried out by the Contractor at his 
own cost to the entire satisfaction of the Engineer -in-Charge. 
 

8. The Contractor shall, if required by him, before submission of the tender, inspect the 
drawings in the Office of the Executive Engineer concerned. Department shall not bear 
any responsibility for the lack of knowledge and also the consequences, thereof to the 
Contractor. The information and data shown in the drawings and mentioned in the 
tender documents have been furnished, in good faith, for general information and 
guidance only. The Engineer-in-Charge, in no case, shall be held responsible for the 
accuracy thereof and/or interpretations or conclusions drawn there from by the 
Contractor and all consequences shall be borne by the Contractor. No claim, 
whatsoever, shall be entertained from the Contractor, if the data or information 
furnished in tender document is different or in-correct otherwise or actual working 
drawings are at variance with the drawings available for inspection or attached to the 
tender documents. It is presumed that the Contractor shall satisfy himself for all 
possible contingencies, incidental charges, wastages, bottlenecks etc. likely during 
execution of work and acts of coordination, which may be required between different 
agencies. Nothing extra shall be payable on this account. 
 

9. The nomenclature of the item given in the schedule of quantities gives in general of the 
work content but is not exhaustive i.e. does not mention all the incidental works 
required to be carried out for complete execution of the item of work. The work shall 
be carried out, all in accordance with true intent and meaning of the specifications and 
the drawings taken together, regardless of whether the same may or may not be 
particularly shown on the drawings and/or described in the specifications, provided 
that the same can be reasonably inferred there from may be several incidental works, 
which are not mentioned in the nomenclature of each item but will be necessary to 
complete the item in all respect. All these incidental works / costs which are not 
mentioned in item nomenclature but are necessary to complete the item shall be 
deemed to have been included in the rates quoted by the contractor for various items 
in the schedule of quantities. No adjustment of rates shall be made for any variation in 
quantum of incidental works due to variation / change in actual working drawings. Also, 
no adjustment of rates shall be made due to any change in incidental works or any 
other deviation in such element of work (which is incidental to the items of work and 
are necessary to complete such items in all respects) on account of the directions of 
Engineer-in-Charge. Nothing extra shall be payable on this account. The works to be 
governed by this contract shall cover delivery and transportation up to destination, safe 
custody at site, insurance, erection, testing and commissioning of the entire works. 
Unless otherwise  provided in the Schedule of quantities the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of 
the building and nothing extra shall be payable to him on this account. The work shall 
be carried out in accordance with the approved architectural drawings, structural 
drawings, MEP services drawings to be issued from time to time, by the Engineer-in-
Charge, and approved shop drawings prepared by the Contractor. Before 
commencement of any item of work the contractor shall correlate all the relevant 
architectural and structural drawings, nomenclature of items and specifications etc. 
issued for the work and satisfy himself that the information available from there is 
complete and unambiguous. The figure and written dimension of the drawings shall be 
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superseding the measurement by scale. The discrepancy, if any, shall be brought to the 
notice of the Engineer-in- charge before execution of the work. The contractor alone 
shall be responsible for any loss or damage occurring by the commencement of work 
on the basis of any erroneous and or incomplete information and no claim whatsoever 
shall be entertained by the department on this account. 

 

The works to be undertaken by the contractor shall inter-alia include the following: 
 

(i) Preparation of detailed SHOP drawings and AS BUILT drawings wherever 
applicable. 
 

(ii) Obtaining of Statutory permissions where-ever applicable and required. 
 

(iii) Pre-commissioning tests as per relevant standard specifications, code of practice, 
Acts and Rules wherever required. 

 

(iv) Warranty obligation for the equipment and / or fittings/fixtures supplied by the 
contractor. Contractor shall provide all the shop drawings or layout drawings for 
all the co-ordinated services before starting any work or placing any order of any 
of the services etc. These shop drawings/layout drawings shall be got approved 
from Engineer-in-charge before implementation and this shall be binding on the 
contractor. The contractor shall submit material submittals along with material 
sample for approval of Engineer-in-Charge prior to delivery of material at site. 

 

(v) For works below ground level the contractor shall keep that area free from water. 
If dewatering or bailing out of water is required the contractor shall do the same 
at his own cost and nothing extra shall be paid. De-watering required, if any, shall 
be done conforming to BIS Code IS: 9759 (guide lines for de-watering during 
construction) and / or as per the specifications approved by the Engineer-in-
Charge. Design of an appropriate and suitable dewatering system shall be the 
Contractor’s responsibility. Such scheme shall be modified / augmented as the 
work proceeds based on fresh information discovered during the progress of 
work, at no extra cost. At all times during the construction work, efficient 
drainage of the site shall be carried out by the Contractor and especially during 
the laying of plain cement concrete, taking levels etc. The Contractor shall also 
ensure that there is no danger to the nearby properties and installations on 
account of such lowering of water table. If needed, suitable precautionary 
measures shall be taken by the Contractor. Also the scheme of dewatering 
adopted shall have adequate built in arrangement to serve as stand-bye to attend 
to repair of pumps etc. and disruption of power / fuel supply. Nothing extra shall 
be payable on this account. 

 

(vi) The contractor shall give performance test of the entire installation(s) as per the 
specifications in the presence of the Engineer-in-charge or his authorized 
representative before the work is finally accepted and nothing extra what-so-ever 
shall be payable to the contractor for such test. 
 

SHOP DRAWINGS: 
 

The bill of quantities, technical specifications and drawings together shall be 
considered as a tender requirement and the work shall be carried out as per good 
for construction (GFC) drawings, issued by Engineer-in-charge. The contractor shall 
study the GFC drawings and taking into account actual site conditions and selected 
material and requirements shall prepare shop drawings for the following works, as 
fully coordinated drawings, as given above. 
 

(a) Aluminium work, Stainless steel work and railings etc. 
(b) Expansion joint work 
(c) Suspended ceiling work, coordinated with all ceiling related services. 
(d) Marble, granite, vitreous, ceramic, tile work details. 
(e) All Electrical work 
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(f) All Sanitary and sewerage work 
(g) All plumbing works. 
(h) Rain Water Pipe details/ position, roof slopes etc. 
(i) Drainage details. 
(j) Door Window details. 
(k) All steel fabrication work. 
(l) PUF panel ceiling/roofing work. 
(m) Wall panelling works. 
(n) Flooring works. 
(o) Catwalks works. 
(p) Any other works detail if required. 

 

The shop drawings shall be prepared timely by contractor and submitted to PWD 
for approval to achieve the milestones provided. Within the time frame agreed with 
the Engineer-in-charge, the contractor shall prepare shop drawings using latest 
version of AutoCAD. Shop drawings shall show all layouts, details in plans & 
sections showing all connections, junctions, bends, supports, clearances, fixing 
arrangements with dimensions etc. shall be prepared by the contractor on AutoCAD 
based on the architectural drawings and site measurements. 

 

10. The rates quoted by the contractor shall be taken as net and nothing extra shall be paid 
on any account i.e. royalty, cartage, GST and stacking at required places & working in 
restricted area etc.  
 

11. The rates for different items of work shall apply for all heights and depths, leads and 
lifts unless otherwise specified in the agreement or specifications applicable to the 
agreement.  

 

12. Any damage done by the contractor to any existing work during the course of execution 
of the work shall be made good by him at his own cost.  

 

13. Articles manufactured by the reputed firms and approved by Engineer-in-Charge shall 
only be used. Only articles classified, as ‘first quality’ by the manufacturer shall be used 
unless otherwise specified. In case articles bearing ISI certification are not available in 
the market, quality of samples brought by the contractor shall be judged by standards 
laid down in the relevant CPWD specifications. For the items not covered by CPWD 
specifications relevant BIS standards shall apply. The sample of materials to be brought 
to site for use in work shall be got approved from the Engineer-in-Charge before actual 
execution of work. 

 

14. Samples of materials required for testing shall be provided free of cost by the 
contractor. Testing charges, if any, shall be borne by the contractor irrespective of the 
result.  

 

15. The quantities of each item shall not be exceeded beyond the agreement quantities 
without prior permission of Engineer-in-Charge.  

 

16. Income tax as per Income tax rules, GST as per rules, 1% Labour Cess and 1% water 
charges (if departmental water used) will be recovered from the gross amount of the 
bill.  

 

17. Contractor is to make own arrangement of electricity as department is not obliged to 
provide electricity, However if departmental electricity is used then 1% electricity 
charges will be recovered from the gross amount of work done but the contractor shall 
arrange the necessary electrical fittings and cables etc. for taking the electrical power 
from nearest electrical point to the work site at his own cost.  

 

18. All types of mortars to be used in the work shall be mixed in the mechanical mixer and 
hand mixing shall not be permitted.  
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19. The contractor shall make his own arrangement for getting the permission to ply the 
trucks from the traffic police or any other authority in this regard.  

20. No payment shall be made to the contractor for any damage caused by rain, floods or 
any other natural causes whatsoever during the execution of work. The damage caused 
to work shall have to be made good by the contractor at his own cost and no claim on 
this account shall be entertained.  
 

21. Other agencies may also simultaneously be executing the work of electrification, or 
external services and other building works for the same building along with this work. 
The contractor shall afford necessary facilities for the same and no claim in the matter 
shall be entertained. The contractor shall especially co-ordinate with the other agency 
carrying out his work.  

 

22. Some restrictions may be imposed by the security staff etc. on the working and or 
movement of labour and materials, etc., the contractor shall be bound to follow all such 
restrictions / instructions and nothing shall be payable on this account.  

 

23. The contractor shall take all precautions to avoid accidents by exhibiting necessary 
caution boards. He shall be responsible for all damages and accidents caused due to 
negligence on his part. No hindrance shall be caused to traffic during the execution of 
the work by storing materials on the road, VIP’s corridor extra.  

 

24. The contractor shall be fully responsible for the safe custody of the material issued or 
brought by him to site for doing the work. 

 

25. Testing of materials: - Samples of various materials required for testing shall be 
provided free of cost by the contractor unless otherwise specified in the item. Testing 
charges, if any, shall be borne by the contractor. All other expenditures required to be 
incurred for taking the samples, conveyance, packing etc. shall be borne by the 
contractor himself.  

 

26. The rate for all items of work, shall unless otherwise clearly specified include cost of 
all labour, material and other inputs involved in the execution of the items.  

 

27. The order of preference in case of any discrepancy as indicated in condition no. 5.2 
under “Conditions of Contract” given in the General Conditions of contract (Amended 
up to Date) form may be read as the following.  
a) Nomenclature of item as per Schedule of Quantities  
b) Particular specifications  
c) Special conditions  
d) Additional conditions (if any)  
e) Tender Drawings attached (if any) 
f) CPWD/ MoRTH/ MoRD/IRC/Tripura PWD Specifications as applicable.  
g) Contract Clauses of General Conditions of contract (Amended up to Date) 
h) Architectural/structural drawings and specifications mentioned in drawings 
i) Indian Standard Specifications of BIS  
j) Manufacturer’s specifications  
k) Sound engineering practice as per directions of the Engineer-in-Charge. 

 

28. Any reference made to any Indian Standard Specifications and other specifications 
mentioned in the respective items in these documents, shall imply to the latest version 
of that standard, including such revisions / amendments as issued by the Bureau of 
Indian Standards up to last date of receipt of tenders. The contractor shall keep at his 
own cost all such publications of relevant Indian Standards applicable to the work at 
site.  
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29. The contractor will not have any claim in case of any delay by the Engineer-in-Charge 
in removal of trees or shifting, removing of telegraph, telephone or electric lines 
(overhead or underground), water and sewer lines and other structure etc., if any which 
may come in the way of the work. However, suitable extension of time can be granted 
to cover such delay.  

 

30. The malba /garbage generated at site due to construction activities shall be removed 
from the site immediately & shall be disposed off by the contractor to the approved 
dumping site identified by the Engineer-in-charge. The surplus soil/earth shall be 
disposed of as per the directions of Engineer-in-charge separately.  

 

31. The contractor shall clean the site thoroughly of scaffolding materials, rubbish, 
equipment left out of his work and dress the site around the building to the complete 
satisfaction of the Engineer-in-charge before the work is treated as completed.  

 

32. Maintenance of Register of Tests- All the registers of tests carried out at Construction 
Site or in outside laboratories shall be maintained by the contractor which shall be 
issued to the contractor by Engineer-in-Charge. Contractor shall be responsible for safe 
custody of all the test registers. 

 

33. Contractor shall provide permanent bench marks and other reference points for the 
proper execution of work and these shall be preserved till the end of work. All such 
reference points shall be in relation to the levels and locations, given in the 
Architectural and plumbing drawings. 

 
 

34. The contractor shall fully comply with all legal orders and directions of the Public or 
local authorities or municipality and adhere by their rules and regulations and pay all 
fees and charges for which he may be liable in this regard. Nothing extra shall be 
paid/reimbursed for the same.  

 

35. The building work shall be carried out in the manner complying in all respects with the 
requirements of the relevant bylaws and regulations of the local body under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-in-charge 
and nothing extra shall be paid on this account.  

 

36. The contractor shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted by making his own arrangements for 
water supply, electricity etc. and nothing extra whatsoever shall be payable for the 
same.  

 

37. It shall be ensured by the contractor that no electric live wire is left exposed or 
unattended to avoid any accidents in this regard. 

 

38. The entire royalty at the prevalent rates shall have to be paid by the contractor on all 
the boulders, metals, shingle sand etc. collected by him for execution of the work, 
directly to the Revenue authority or authorized agents of the State Government 
concerned or the Central Government, as the case may be. 

 

39. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 
services encountered in the course of the execution of work shall be protected against 
the damage by the contractor at his own expense. The contractor shall not store 
materials or otherwise occupy any part of the site in a manner likely to hinder the 
operation of such services.  

 

40. The contractor shall be responsible for the watch and ward/guard of the buildings, 
safety of all fittings and fixtures including sanitary and water supply fittings and 
fixtures provided by him against pilferage and breakage during the period of 
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installations and thereafter till the building is physically handed over to the 
department. No extra payment shall be made on this account.  

 

41. The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by department.  

 

42. Any cement slurry added over base surface for continuation of concreting for better 
bond is deemed to have been built in the items and nothing extra shall be payable for 
extra cement considered in consumption on this account.  

 

43. The contractor shall take instructions from the Engineer-in-charge for stacking of 
materials. No excavated earth or building materials etc. shall be stacked/collected in 
areas where other buildings, roads, services, compound walls etc. are to be constructed. 

 

44. Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials have been 
arranged and closing of the trench(s) thereafter shall be ensured within the least 
possible time.  

 

45. The works shall be carried out in accordance with the Architectural drawings and 
structural drawings, to be issued from time to time by the Engineer-in-Charge. Before 
commencement of any item of work, the contractor shall correlate all the relevant 
architectural and structural drawings issued for the work and satisfy himself that the 
information available thereof is complete and unambiguous. The discrepancy, if any, 
shall be brought to the notice of the Engineer-in-Charge before execution of the work. 
The contractor alone shall be responsible for any loss or damage executing by the 
commencement of work on the basis of any erroneous and or incomplete information. 

 

46. For Composite Work, on completion of work, the contractor shall submit at his own 
cost soft and hard four prints in A2 size of “as built” drawings to the Engineer-in-Charge 
within 30 days of completion of work. These drawings shall have the following 
information:  

 

(a) Route of all piping and their diameters including soil waste pipes & vertical 
stacks.  

(b) Ground and invert levels of all drainage pipes together with locations of all 
manholes and connections upto outfall.  

(c) Route of all water supply lines with diameters, location of control valves, access 
panels etc. 

(d) Electrical & Mechanical Layout drawings 
 

47. The contractor and/ or his authorized representative should inspect the site order book 
every day and got the compliance noted by the JE/ AE/ Engineer-in-Charge. 
  

48. If the work is carried out in more than one shift or during night, no claim on this account 
shall be entertained.  

 

49. The dismantling wherever required shall be done in a manner so that no other portions 
of the building or its fixtures are damaged. If any damage is done to the building it shall 
be made good by the contractor at his own cost and no claim whatsoever shall be 
entertained on this account.  

 

50. The rates for all items of work shall (Unless clearly specified) include the cost of all 
labour material and other aspects involved in the execution of work.  

 

51. Due to Security reason the contractor shall have to arrange time table of labour 
according to the requirement of security staff and the instructions of the Engineer-in-



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 193 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

Charge. The contractor should see the site before tendering. In the event of any 
restrictions being imposed by the Security agency, PWD, Traffic or any other authority 
having jurisdiction in the area on the working or movement of labour /material, the 
contractor shall strictly follow such restrictions and nothing extra shall be payable to 
the contractor on this account. The loss of time on this account, if any, shall have to be 
made up by generating additional resources etc. General Security restrictions are given 
as under:  

(a) Due to the site restrictions, there is no possibility for labour huts to be erected 
at site.  

(b) The labourers / staff should not be changed too frequently once the verification 
of the character and antecedents is done.  

(c) As and when there will be security requirements, certain additional restriction 
(s) can be imposed as per the requirement of the situation.  

(d) No claim whatsoever will be entertained by the department on account of any 
restriction (s) imposed by the security agencies in execution of work. 
 

52. The contractor shall be responsible for behaviour and conduct of his worker. No worker 
with doubtful integrity or having a bad record shall be engaged by the contractor. 
 

53. Contractor has to deploy required plant and machinery on the project. Minimum 
number of plant and machinery to be deployed by him is indicated at Schedule “F”. In 
case the contractor fails to deploy the plant and machinery whenever required and as 
per the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at a liberty 
to get the same deployed at the risk and cost of the contractor. 

 

54. Every precaution must be taken to see that the furniture/ furnishing is properly covered 
with tarpaulin etc. If necessary, furniture / furnishing shall be removed from the site 
while carrying out the repair washing work in that case furniture/ furnishing will be 
placed back. 

 

55. Defective work, sub-standard work or work not done according to the specifications of 
the contract shall be liable for summarily rejection and shall not be measured and paid 
for. This shall be without prejudice to taking any other action against the contractor in 
accordance with the other terms and conditions of the contract.  

 

56. The agency can be asked to submit documentary proof of procurement from the 
mentioned agencies i.e. Bill/ Invoice etc. 

 

57. Quality Assurance  
(a) The contractor shall ensure quality control measures on different aspects of 

construction including materials, workmanship and correct construction 
methodologies to be adopted. He shall have to submit quality assurance 
programme within two weeks of the award of work. The quality assurance 
programme should include method statement for various items of work to be 
executed along with check lists to enforce quality control.  

(b) The contractor shall get the source of all other materials, not specified 
elsewhere in the document, approved from the Engineer-in-Charge. The 
contractor shall stick to the approved source unless it is absolutely unavoidable. 
Any change shall be done with the prior approval of the Engineer-in-Charge for 
which tests etc. shall be done by the contractor at his own cost. Similarly, the 
contractor shall submit brand/ make of various materials not specified in the 
agreement, to be used for the approval of the Engineer-in Charge along with 
samples and once approved, he shall stick to it.  

(c) The contractor shall submit shop drawings of staging and shuttering 
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arrangement, aluminum work, and other works as desired by Engineer-in-Charge 
for his approval before execution. The contractor shall also submit bar bending 
schedule for approval of Engineer in–charge before execution.  

 

Test Laboratories:  
(a) Laboratory at site: The contractor shall establish a testing lab at site and provide 

testing equipment and materials for the field tests mentioned in the list of 
mandatory tests given in CPWD Specifications 2019 Vol. 1 & 2, 
MORD/MORTH/IRC specification. Nothing extra shall be payable to him on this 
account. The representatives of the department shall be at liberty to inspect the 
testing facilities at site and conduct testing at random in consultation with 
Engineer in charge. The contractor shall provide all necessary facilities for the 
purpose. 

 

(b) Other Laboratories:  
The contractor shall arrange carrying out all tests required under the agreement 
through the laboratory as approved by the Engineer-in-Charge and all 
expenditure for testing to be incurred for testing of samples e.g. packaging, 
sealing, transportation, loading, unloading etc. including testing charges shall be 
borne by the contractor. If the tests, which were to be conducted in the site 
laboratory are conducted in other laboratories for any the reasons, the cost of 
such tests shall be borne by the contractor. 
 

Sampling of Materials:  
(a) Sample of building materials fittings and other articles required for 

execution of work shall be got approved from the Engineer-in-Charge. 
Articles manufactured by companies of repute and approved by the 
Engineer-in-Charge shall only be used. Articles bearing BIS certification 
mark shall be used in case the above are not available, the quality of 
samples brought by the contractor shall be judged by standards laid 
down in the relevant BIS specifications. All materials and articles brought 
by the contractor to the site for use shall conform to the samples 
approved by the Engineer-in-Charge which shall be preserved till the 
completion of the work.  

(b) The contractor shall ensure quality construction in a planned and time 
bound manner. Any sub-standard material/work beyond set out tolerance 
limit shall be summarily rejected by the Engineer-in-Charge.  

(c) BIS marked materials except otherwise specified shall be subjected to 
quality test at the discretion of the Engineer-in-Charge besides testing of 
other materials as per the specifications described for the item/materials. 
Wherever BIS marked materials are brought to the site of work, the 
contractor shall if required, by the Engineer-in-Charge furnish 
manufacturers test certificate to establish that the material produced by 
the contractor for incorporation in the work satisfies the provisions of 
BIS codes relevant to the material and/or the work done.  

(d) The contractor shall procure all the materials in advance so that there is 
sufficient time to testing and approving of the materials and clearance of 
the same before use in work.  

(e) All materials brought by the contractor for use in the work shall be got 
checked from the Engineer-in-Charge or his authorized representative of 
the work on receipt of the same at site before use.  

(f) The contractor shall be fully responsible for the safe custody of the 
materials issued to him even if the materials are in double lock and key 
system.  
 

58. The rate of items of flooring is inclusive of providing sunk flooring at bath rooms, 
kitchen etc. and nothing extra on this account is admissible.  
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59. Separate cement registers showing the receipt of the OPC and PPC shall be maintained 
at site. The contractor shall construct separate godown for storage of OPC & PPC at site 
and nothing extra on this account shall be payable. 

 

60. In case there is any discrepancy in frequency of testing as given in the list of mandatory 
tests and that in the individual sub-head of work as per CPWD specification 2019 Vol. 
1 & 2 the higher of the two frequencies of testing shall be adopted. 

 

61. In case of boundary wall, retaining wall etc. wherever there is level difference in Ground 
Level, the higher level will be considered as Ground Level for distinguishing the 
foundation work & super structure work. 

 

62. It is mandatory for contractor to provide shuttering & go for concreting in following 
manner :-  

(a) Contractor must have shuttering for atlest one-third of total footings & 
pedestal for each block to ensure RCC casting of these footings and 
pedestal in one go.  

(b) Contractor must have shuttering for atleast one-third of total columns 
for one floor of each block to ensure RCC casting of these columns in 
one go.  

(c) Contractor must have 100% shuttering for beams & slab for one floor of 
each block to ensure RCC casting of one floor slab & beam in one go. 
 

63. Specialized Agencies: 
 

The contractor shall engage specialized agency for carrying out specialized items as 
listed below, covered in of the schedule of Quantity Immediately after award of work, 
the contractor shall submit for the approval of NIT approving authority, the name of 
the agency along with their working experience and credentials, presentation on 
method statement and materials being used for execution of such items etc. Delay on 
the part of contractor in submitting the proposal for approval of competent authority 
shall be his responsibility and no extension of time shall the granted on this account. 

 

 Water proofing treatment work 
 Steel work in steel bridge work, space frames for long span structures, steel towers. 
 Special foundations including all types of piles. 
 Aluminium door & windows, Structural glazing, ACP works 
 RCC Overhead Tank with independent staging. 
 Structural Repair and Rehabilitation/Retrofitting works. 
 Soil Investigation and Survey Work 
 Facade cleaning system and façade cleaning. 
 Custom made wooden furniture (factory made). 
 Diaphragm walls. 
 Post construction Anti-termite chemical treatment.  
 Water Treatment Plants 
 Security to vacant bungalows/premises.  
 Tentage works. 
 Washing dry cleaning works. 
 Synthetic play area surface for games. 
 Environment Impact Assessment Study and Environment Clearance. 
 Any other works detail if required 
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It shall be the responsibility of main contractor to sort out any dispute / litigation with 
the Specialized Agencies without any time & cost overrun to the Department. The main 
contractor shall be solely responsible for settling any dispute / litigation arising out of 
his agreement with the Specialized Agencies. The contractor shall ensure that the work 
shall not suffer on account of litigation/ dispute between him and the specialized 
agencies / sub- contractor(s). No claim of hindrance in the work shall be entertained 
from the Contractor on this account. No extension of time shall be granted and no claim 
what so ever, of any kind, shall be entertained from the Contractor on account of delay 
attributable to the selection/rejection of the Specialized Agencies or any dispute 
amongst them. 
 

64. Additional Special Conditions For Road & Bridge Works 

64.1 Profile measurement shall be basic method for payment of earthwork in filling / 

cutting. 

64.2 The Bidder shall be responsible for the true and prefect setting out of the work 

and correctness of the position, level, and dimensions of all parts of the work. If 

at any time during the progress of the work shall any error arise in the position, 

level, or dimensions of any part of the work, fitting or fixing etc. the Bidder shall 

be liable to rectify or change as directed by the Engineer-In-Charge at his own 

cost and risk. 

64.3 The contractor shall have to remove the slips which occur during the period till 

the work is handed over to the Engineer-in-charge complete in all respects, at his 

own cost and no payment shall made for clearing slips. 

64.4 In addition to relevant IS codes for mix design of concrete, all details as 

mentioned in Clause No-6.4 of IRC: 112-2011 and all its sub-clauses including 

using of chemical admixture shall be adhered to in case grade of concrete is 

richer than M-20. 

64.5 In line with other conditions of contract, a Quality Assurance System Manual 

should be prepared for bridge works and maintained at site following guidelines 

given in IRC: 112-2011 against each individual item like concrete, reinforcing 

steel, form works etc. 

64.6 Relevant clauses of IRC: SP: 112-2017 i.e., Manual for Quality Control in Road and 

Bridge Works shall also be applicable. 

64.7 Before or after submitting the bid, the bidders may inspect sets of relevant 

drawings available in the Division office viz. existing and proposed alignment of 

bridge and approaches, proposed GAD of bridge, etc., on written request. The 

drawings showed or plans enclosed with the bid are liable to be altered during 

execution of work as per necessity of site conditions. The premium quoted by 

the Bidder for various items shall hold good for execution of work even with 

altered plans. 

64.8 One set of drawings, on the basis of which actual execution of the work is to be 

proceeded shall be furnished free of cost to the Bidder by the Superintending 

Engineer / Executive Engineer progressively according to the work program 

submitted by the Bidder and accepted by the Superintending Engineer / Executive 
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Engineer.  Drawings for any particular activity shall be issued to the Bidder at 

least 30 days in advance of the scheduled date of the start of the activity.  

However, no extra claims by the Bidder toward any delay in issue of drawing or 

issue of any revision / change to the drawings issued earlier shall be admissible.  

The Superintending Engineer shall intimate the Bidder 7 days in advance 

regarding any delay to issue of drawings, for any particular stage of works.  If 

work gets affected due to delay to issue of drawings, for any particular stage of 

work the Bidder shall be granted extension of time.  

64.9 Signed drawings above shall not be deemed to be an order for work unless they 

entered in the agreement or schedule of drawings under proper alterations of 

the Bidder and Executive Engineer; or unless the Executive Engineer has sent 

them to the Bidder with a covering letter confirming that the drawing in and 

authority for work in contract. 

64.10 DISCREPANCIES: 

In case of discrepancies between drawings the following order of procedure shall 
apply: 

i. Between the written description of written dimensions in the drawings and 

the corresponding one in the specifications, the latter shall apply. 

ii. Figured dimensions shall supersede scaled dimensions. The drawings on a 

larger scale shall take precedence over those on a smaller scale. 

iii. Drawings issued as construction drawings from time to time shall supersede 

bid drawings and the correspondence drawings previously issued. 

iv. The Bidder should not execute any component of work without obtaining 

the working drawings.  Any work done without drawings shall be at the 

Bidders responsibility only.  Acceptance for such work will be at the 

discretion of the Executive Engineer. 

64.11 The Bidder should inspect the site and also proposed quarries of choice for 

materials, source of water and quote his percentage including quarrying, 

conveyance and all other charges etc. 

64.12 The responsibility for arranging the land for borrow area rests with the Bidder 

and no separate payment will be made for procurement or otherwise. The 

Bidder’s quoted percentage will be inclusive of land cost. 

64.13 The Bidder shall at all-time carry out construction of cross drainage works in a 

manner creating least interference to the natural flow of water while consistent 

with the satisfactory execution of work.  A temporary diversion shall be formed 

by the Bidder at his cost where necessary.  No extra payment shall be made for 

this work. 

64.14 No separate payment for bailing out sub-soils water, drainage or locked up rain 

water for diversion, shoring, foundations, bailing of pumping water either from 

excavation of soils from foundations or such other incidental will be paid.  The 

percentage to be quoted by the Bidder is for the finished item of work in situ and 

including all the incidental charges. The borrow pits are also to be de-watered by 
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the Bidder himself at his expense, if that should be found necessary. 

64.15 The work of diversion arrangements should be carefully planned and prepared 

by the Bidder and forwarded to the Executive Engineer for technically 

substantiating the proposals and approval for execution. 

64.16 The Bidder has to arrange for bailing out water, protection to the work in 

progress and the portion of works already completed and safety measures for 

men and materials and all necessary arrangements to complete the work. 

64.17 All the arrangements so required should be carried out and maintained at the 

cost of the Bidder and no separate or additional payments are admissible. 

64.18 Necessary cofferdams and ring bunds have to be constructed at the cost of Bidder 

and the same are to be removed after the completion of the work.  The Bidder 

has to quote his percentage keeping the above in view. 

64.19 The Bidder shall at all time carryout work on the roads in a manner creating least 

interference to the flow of traffic while consistent with the satisfactory execution 

of the same. For all works involving improvements to the existing roads, the 

Bidder shall in accordance with the directions of the Engineer-In-charge provide 

and maintain during the execution of the work a passage for traffic, either along 

a part of the existing carriage way under improvement or along a temporary 

diversion constructed close to the roads. 

64.20 If in the opinion of the Engineer-in-Charge, it is not possible to pass the traffic 

on part width of the carriage-way for any reason, a temporary diversion close to 

the road shall be constructed as directed. It shall be paved with the materials 

such as hard moorum, gravel and stone, metal to the specified thickness as 

directed by the Engineer-In-Charge.  In all cases, the alignment, gradients and 

surface type of the diversion including its junctions, shall be approved by the 

Engineer-In-charge before the road is closed to traffic. 

64.21 The Bidder shall take all necessary measures for the safety of traffic during 

construction and provide erect and maintain such barricades, including signs, 

markings, flags lights and information and protection of traffic approaching or 

passing through the section of the highway under improvement.  Before taking 

up any construction, an agreed phased program for the diversion of traffic on 

the road shall be drawn up in consultation with the Engineer-In-charge. 

64.22 The barricades erected on either side of the carriage way portion of the carriage 

way closed to traffic, shall be of strong design to resist violation and painted 

with alternative black and white stripe. Warnings lights shall be mounted on the 

barricades at night and kept lit throughout from sunset to sunrise. 

64.23 Ramps required during execution may be formed wherever necessary and the 

same are to be removed after completion of the work.  No separate payment will 

be made for this purpose. 

64.24 Damages due to rain or flood either in cutting or in banks shall have to be made 

good by the Bidder till the work is handed over to the Department. The 
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responsibility of de-silting and making good the damages due to rain or flood 

rests with the Bidder. No extra payment is payable for such operations and the 

Bidder shall therefore, had to take all necessary precautions to protect the work 

done during the construction period. 

64.25 The Bidder shall submit details regarding the diversion and care of river or 

stream during construction of the work along with a separate printout of the 

timetable showing earliest and latest start and finish dates of various activities.  

He should submit a detailed layout plan with drawings for the diversion and care 

of river during construction of work.  The above arrangements shall be at 

Bidder’s cost. 

64.26 The top of concrete in a pile shall be brought above cut-off level to permit 

removal of all laitance and weak concrete before pile cap is laid. This will ensure 

good concrete at the cut-off level. Concrete in piles shall be cast up to a minimum 

height of 600 mm above the designed top level of pile, which shall be stripped 

off before final set or after 3 days at the time of construction of pile cap. For 

cast-in-situ driven and bored concrete piles of specified cross-section, the 

measurement shall be the length in metres of the accepted pile that remains in 

the finished structure complete in place, limited to that shown on drawings. The 

reinforcement in the pile shall be exposed for full anchorage length to permit it 

to be adequately bonded into the pile cap and shall be measured as per relevant 

sections of the Specifications for Road and Bridge Works published by MoRTH, 

Government of India. 

64.27 The contract unit rate for cast-in-situ driven and bored piles shall include the 

cost of all labour, materials, tools and equipment, and incidentals for doing all 

the works involved in driving or making bores for cast-in-situ driven and bored 

concrete piles, cutting off pile heads, all complete in place to the specified 

penetration of piles, providing temporary liner/casing and its with drawl. All 

other incidentals involved in conducting routine and initial pile load tests 

including installation of piles for initial load tests shall also be deemed to be 

included in the rate and no additional payment shall be made for the same. 

Routine and Initial Pile Load Tests shall not be measured for payment unless 
otherwise specified in the Contract schedule or included in the BOQ for the 
instant work. 

64.28 Temporary Diversion for Traffic: 

(a) In case of RCC bridge/ Culvert is constructed in such alignment where there 

is no existing connectivity like SPT bridge, Bailey bridge or cross drainage 

structure etc, in that case no needs for construction of diversion structure. 

(b) In case of RCC Bridge/ Culvert is constructed in upstream or downstream of 

the existing bridge or culvert, in that condition existing structure will serve as 

diversion structure. The agency should maintain that diversion structure in 

good condition till completion of the new bridge/culvert. No extra payment 

will be made for this work.      

(c) If Bridge/culvert is constructed in the same alignment of existing 
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Bridge/culvert then a diversion bridge or culvert will be constructed with 

approach road having same capacity and width of the existing structure. The 

diversion structure will be maintained in good condition till completion of 

new structure. No extra payment will be made for this purpose by the 

department. The dismantled materials of existing structure are to be handed 

over to the store yard as decided by the Engineer-in-charge and no extra 

payment will be made for this work. Consequent upon non-compliance of the 

same, the department will carry the dismantled materials and stored at PWD 

stockyard with the risk and cost of the contractor. The cost involvement for 

carriage of the materials will be recovered from the bill of the contractor. 
 

65. The contractor will take reasonable precautions to prevent his workman and employees 
from removing and damaging any flora (plant/vegetation) from the project area. 

 

66. The contractor(s) shall execute the work simultaneously at all sites. He has to establish 
site office alongwith all necessary arrangements at all sites simultaneously. Staff/labour 
shall be deployed for each site of work independently by the contractor. 

 

67. The contractor(s) shall cordon off the area suitably so that the other buildings/ offices 
remains functional during execution of the work. Proper temporary barricading by 
fencing with G.I. sheets, shall be carried out by the Contractor at the start of work to 
physically define the boundaries of the plot for restricted entry to only those involved 
in the work and also to prevent any accidents, at the same time without causing any 
inconvenience to the traffic and the users of the buildings in the adjacent plots. It shall 
be done by providing, erecting, maintaining temporary protective barricading of 
minimum 2.0 metres in height, made in panels, with each panel having MS frames / MS 
scaffolding pipes of suitable size and stiffness, with 24 gauge thick GI corrugated sheet 
or suitably stiffened plain GI sheet fixed on frames. Such panels shall be suitably 
connected to each other for stability with nuts and bolts, hooks, clamps etc. and fixed 
firmly to the ground at about 2 metres spacing, for the entire duration till completion 
of the work. He shall also provide and erect temporary protective barricades within the 
plot, if required, to prevent any accident. Temporary protective roofing near the 
Entrance to the building, under construction, shall be made to protect the visiting 
officials from getting hurt by falling debris etc. Also, one or more coat of enamel paint 
of shade as approved and directed by the Engineer-in-Charge shall be applied on the 
panels and "PWD" shall be painted over that in suitable sizes, shapes and numbers as 
directed by the Engineer-in-Charge. It shall be dismantled and taken away by the 
Contractor after the completion of work at his own cost with the approval of the 
Engineer-in- Charge. Nothing extra shall be payable on this account, unless otherwise 
specified. 
 

68. The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night. In case of any accident of labours/ contractual staffs the 
entire responsibility will rest on the part of the contractor and any compensation under 
such circumstances, if becomes payable, shall be entirely borne by the contractor. 

 

69. Recording of Hindrance & Maintenance of Hindrance Register – 
 

Whenever any hindrance whether on part of department or on part of contractor, comes 
to the notice of the Assistant Engineer, he shall at once make a note of such hindrance 
in the register kept at site, and immediately make a report to the Executive Engineer 
within a week. 
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The following points shall be kept in mind while entering the hindrances in the 
Hindrance Register: 

 

(i) The entry of date of start of hindrance and date of removal of hindrance shall be 
made on the same day as the hindrance takes place or the cause of the hindrance is 
removed, respectively. 

 

(ii) The Executive Engineer shall work out the over lapping period, net if hindrance and 
of each hindrance within 15 days of removal of the cause of hindrance.  

 

(iii) The items of work affected due to any hindrance shall be clearly mentioned in the 
Hindrance Register by the Assistant Engineer, and the weightage shall be allowed 
on this basis. 

 

(iv) Each hindrance shall be entered in the hindrance Register, which shall be 
authenticated by the Executive Engineer and Contractor. 

 

(v) The hindrance on part of contractor shall also to be entered in the Hindrance 
Register. 

 

(vi) The hindrance shall be recorded carefully in the Hindrance Register after 
considering its effect on completion of work. 

 

(vii) Review of hindrance register shall be compulsory in division office by EE at the time 
of payment of each Running Account Bill and final bill and certificate shall be 
recorded that all up to date hindrances on part of department and contractor have 
been recorded in the hindrance register. 

 

(viii) The net delay on part of department or contractor shall be worked out after 
considering all the hindrances recorded in the hindrance register. 

 

(ix) The Superintending Engineer shall review the hindrance Register whenever he visits 
site of work. 

 
 

70. Program Chart:  
 

The Contractor shall prepare an integrated program chart within seven days of issue of 
award letter including civil as well as E & M activities for the execution of work, showing 
clearly all activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfilment of the program within the 
stipulated period and submit the same for approval of the Engineer-In-Charge within 
seven days of the award of the work. These shall be submitted by the contractor through 
electronic media besides forwarding hard copies of the same. The integrated program 
chart so submitted should not have any discrepancy with the physical milestones 
attached in the contract agreement. The program chart should include the following: - 

 

(i) Descriptive note explaining sequence of various activities. 
(ii) Construction Program prepared on MS Project/PRIMAVERA Software or any other 

equivalent software decided by the Engineer-in-Charge, which will indicate 
resources in financial terms, manpower and specialized equipment for every 
important stage. 

(iii) Program for procurement of materials by the contractor. 
(iv) Program for arranging and deployment of manpower both skilled and unskilled so 

as to achieve targeted progress. 
(v) Program of procurement of machinery/equipment having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, 
by the contractor. 

(vi) Program for achieving fortnightly micro milestones and periodic milestones. 
(vii) If at any time, it appears to the Engineer-In-Charge that the actual progress of work 

does not conform to the approved program referred above, the contractor shall 
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produce a revised program showing the modifications to the approved program 
by additional inputs to ensure completion of the work within the stipulated time. 

(viii) The submission for approval by the Engineer-In-Charge of such program or the 
furnishing of such particulars shall not relieve the contractor of any of his duties 
or responsibilities under the contract. This is without prejudice to the right of 
Engineer-in-Charge to take action against the contractor as per terms and 
conditions of the agreement. 

(ix) Apart from the above integrated program chart, the contractor shall be required 
to submit fortnightly progress report of the work in a computerized form on 1st 
and 16th of every month. The progress report shall contain the following, apart 
from whatever else may be required as specified above: 
(a) Construction schedule of the various components of the work through a bar 

chart for the next fortnight (or as may be specified), showing the micro- 
milestone/milestones, targeted tasks (including material and labour 
requirement) and up to date progress. At least 10 digital photographs showing 
all the parts of construction site along with at least 5 minutes video of 
executions of different items in soft copy has to be submitted in every 
fortnightly progress report. 

(b) Progress chart of the various components of the work that are planned and 
achieved, for the fortnight as well as cumulative up to the fortnight under 
reckoning, with reason for deviations, if any in a tabular format. 

(c) Plant and machinery statement, indicating those deployed in the work. 
(d) Man-power statement indicating: 

 Individually the names of all the staff deployed on the work, along with 
their designations. 

 No. of skilled workers (trade wise) and total no. of unskilled workers 
deployed on the work and their location of deployment i.e. blocks. 

(e) Financial statement, indicating the broad details of all the running account 
payment received up to date, such as gross value of work done, advances 
taken, recoveries effected, amount withheld, net payments details of cheque 
payment received, extra/substituted/deviation items if any, etc. 

 

71. Safety, Health and Environment 
 

Over and above the provisions made in PWD Safety Code (part of General Conditions of 
Contract for PWD works) the following will also be applicable: 

 

In respect of all workmen directly or indirectly employed in the work for the 
performance of the contractor's part of this agreement, the contractor shall at his 
expense arrange for the safety provisions as per Indian Standard Safety codes shown 
below and shall at his own expense provide for all facilities in connection there with. In 
case the contractor fails to make arrangement and provide necessary facilities, he shall 
be liable to pay compensations prescribed under Workmen’s Compensation Act 1923 
as amended from time to time for each default and in addition the Engineer-in-charge 
shall be at liberty to make arrangement and provide facilities as aforesaid and recover 
the cost incurred on that behalf from the contractor, and no claims what so ever shall 
be entertained. 

 

Details regarding some special provisions to be followed by contractor are as follows: 
 

(a) Usage of quality Personal Protection Equipment (PPEs) through approved vendors. 
PPEs would include amongst others the following items: 

 

 Safety Helmets. 
 Hearing Protection. 
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 Respiratory Protection. 
 Eye Protection. 
 Protective Gloves. 
 Safety Footwear. 
 High Visibility Clothing (Jacket) with approved Logo 

 

All the items should be got approved before issued to the use in the work. Safety 
Jacket should have PWD Logo as per the size approved. 
 

The contractor shall provide all the PPE (Personnel Protective Equipment) and safety 
appliances required to carry out the job to all the workmen deployed by the 
contractor and also ensure that his workmen use those PPE and safety appliances 
while on the job. The contractor shall not pay any cash amount in lieu of PPE to the 
workers/sub-contractors and expect them to buy and use during work. If the 
contractor fails to ensure provision of safety appliances and its workmen do not 
use the PPE and safety appliances as needed for safe working, the owner may ask 
the contractor to stop the work and comply with safety requirements first. The 
contractor shall at all-time maintain a minimum of 10% spare PPEs and safety 
appliances and properly record and show to the Employer during the inspections. 
Failing to do so shall invite appropriate compensations as per the provisions of 
under Workmen’s Compensation Act 1923 as amended from time to time. 
 

It is always the duty of the contractor to provide required PPEs for all visitors. 
 

Towards this required quantity of PPEs shall be kept always at the security post. 
 

Colour Coding for Helmet 
Safety Helmet Color Code (Every Helmet 
should have the LOGO* affixed /painted) 

Person to use 

White PWD staffs, All Designers, Architect, 
Consultants, etc. 

Violet Main Contractors (Engineers/Supervisors) 
Blue All Sub-contractors (Engineers/Supervisors) 
Red Electricians (Both Contractor and 

Subcontractor) 
Green Safety Professionals (Both Contractor and 

Subcontractor) 
Orange Security Guards / Traffic marshals 
Yellow All workmen 
White (with “VISITOR” sticker) Visitors 

 

Note: LOGO* 
i) Logo shall have its outer dimension 2”X 2”and shall be conspicuous. 
ii) Logo shall be either painted or affixed. 
No words shall come either on Top / Bottom of Logo. 

 

(b) Working at Heights: 
 

Contractor shall ensure that work at height is properly planned for any emergencies 
and rescue appropriately supervised, and carried out in a manner, which is 
reasonably practicable safe. Contractor shall ensure that work at height is carried 
out only when the weather conditions do not jeopardize the health or safety of 
persons involved in the work. Guardrail, Toe-board, Barrier or similar collective 
means of protection shall be of sufficient dimensions, of sufficient strength and 
rigidity for the purposes for which they are being used, and otherwise suitable. 
 
Working Platform shall be of sufficient dimensions to permit the safe passage of 
persons and the safe use of any plant or materials required to be used and to 
provide a safe working area-having regard to the work being carried out there. 
Possess a suitable surface and, in particular, be so constructed that the surface of 
the working platform has no gap through which a person, material or object could 
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fall and injure a person. A working platform and any supporting structure shall not 
be loaded so as to give rise to a risk of collapse or to any deformation, which could 
affect its safe use. Strength and stability calculations for scaffolding shall be carried 
out by the contractor. The dimensions form and layout of scaffolding decks shall 
be appropriate to the nature of the work to be performed and suitable for the loads 
to be carried and permit work and passage in safety. 
 

A personal fall protection system designed for use with an anchor shall be securely 
attached to at least one anchor, and each anchor and the means of attachment 
thereto shall be suitable and of sufficient strength and stability for the purpose of 
supporting any foreseeable loading. Suitable and sufficient steps shall be taken to 
prevent any person falling or slipping from a personal fall protection system. Any 
other steps in the opinion of engineer-in-charge suggested will also be taken in 
Protection system. 
 

Only metal ladders shall be allowed. Any surface upon which a ladder rests shall be 
stable, firm, of sufficient strength and of suitable composition safely to support the 
ladder so that its rungs or steps remain horizontal, and any loading intended to be 
placed on it. A ladder shall be so positioned as to ensure its stability during use. A 
suspended ladder shall be attached in a secure manner and so that, with the 
exception of a flexible ladder, it cannot be displaced and swinging is prevented. No 
interlocking or extension ladder shall be used unless its sections are prevented from 
moving relative to each other while in use. 

 

(c) Lifting appliances and gears: 
 

The contractor shall maintain a register for record of examinations and test details 
of all lifting appliances. This register should also contain a system of identification 
of all tools and tackles, its date of purchase, safe working load etc. Contractors can 
utilize the services of any competent person as defined in Factories Act, 1948 and 
approved by Chief Inspector of Factories with the permission of the Employer. 

 

(d) Automatic safe load indicators 
 

Every lifting appliances and gears like cranes, hydras etc. if so constructed that the 
safe working load may be varied by raising or lowering of the jib or otherwise shall 
be attached with an automatic indicator of safe working loads approved by Bureau 
of Indian standards/ 
International certifying bodies which gives a warning to the operator and arrests 
further movements of the lifting parts. 
 

(e) Qualification of operator of lifting appliances and of signaller etc. 
 

The contractor shall not employ any person to drive or operate a lifting machine 
like crane, hydra etc. whether driven by mechanical power or otherwise or to give 
signals to work as a operator of a rigger or derricks unless he is above twenty-one 
years of age and possesses a valid heavy transport vehicle driving license as per 
Motor Vehicle Act and Rules, is absolutely competent and reliable, possesses the 
knowledge of the inherent risks involved in the operation of lifting appliances by 
undergoing a formal training at any institution of national importance, is medically 
examined periodically. 

 
 

72. Special Conditions to comply directives of Hon'ble National Green Tribunal and EIA 
Guidance Manual: 

 

72.1 The contractor shall not store/dump construction material or debris on 
metalled road. 
 

72.2 The contractor shall get prior approval from Engineer-in-Charge for the area 
where the construction material or debris can be stored beyond the metalled 
road. This area shall not cause any obstruction to the free flow of 
traffic/inconvenience to the pedestrians. It should be ensured by the contractor 
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that no accidents occur on account of such permissible storage. 
 

72.3 The contractor shall take appropriate protection measures like raising wind 
breakers of appropriate height on all sides of the plot/area using CGI sheets or 
plastic and /or other similar material to ensure that no construction material 
dust fly outside the plot area. 

 

72.4 The contractor shall ensure that all the trucks or vehicles of any kind which are 
used for construction purposes/or are carrying construction material like 
cement, sand and other allied material are fully covered. The contractor shall 
take every necessary precaution that the vehicles are properly cleaned and dust 
free to ensure that enroute their destination, the dust, sand or any other 
particles are not released in air/contaminate air. 

 

72.5 The contractor shall provide mask to every worker working on the construction 
site and involved in loading, unloading and carriage of construction material 
and construction debris to prevent inhalation of dust particles. 

 

72.6 The contractor shall provide all medical help, investigation and treatment to the 
workers involved in the construction of building and carry of construction 
material and debris relatable to dust emission. 

 

72.7 The contractor shall ensure that C&D waste is transported to the C & D Waste 
site only and due record shall be maintained by the contractor. 

 

72.8 The contractor shall compulsory use of wet jet in grinding and stone cutting. 
 

72.9 The contractor shall comply all the preventive and protective environmental 
steps as stated in the MoEF guidelines, 2010. 

 

72.10 The contractor shall carry out on-Road- Inspection for black smoke generating 
machinery. The contractor shall use cleaner fuel. 

 

72.11 The contractor shall ensure that all DG sets comply emission norms notified by 
MoEF. 
 

72.12 The contractor shall use vehicles having pollution under control certificate. The 
emissions can be reduced by a large extent by reducing the speed of a vehicle to 
20 kmph. Speed bumps shall be used to ensure speed reduction. In cases where 
speed reduction cannot effectively reduce fugitive dust, the contractor shall 
divert traffic to nearby paved areas. 

 

72.13 The contractor shall ensure that the construction material is covered by 
tarpaulin. The contractor shall take all other precaution to ensure that no dust 
particles are permitted to pollute air quality as a result of such storage. 

 

72.14 The paving of the path for plying of vehicles carrying construction material is 
more permanent solution to dust control and suitable for longer duration 
projects. The NIT approving authority shall carry out cost benefit ratio analysis 
of the same. 
 

73. Special Condition for Cement:  
 

73.1 The contractor shall procure 43 grade ordinary Portland cement conforming to 
IS:8112 /Portland Pozzolana Cement conforming IS: 1489 (Part-I) as required in 
the work from the reputed manufacturers of cement such as ACC, Ultratech, 
Vikram, Shree Cement, Ambuja, Jaypee Cement, Century Cement J. K. Cement, 
Dalmia Cement, Star Cement, TOPCEM Cement or from any other reputed 
cement Manufacturer having a production capacity not less than one million 
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tones per annum as approved by Chief Engineer. Supply of cement shall be taken 
in 50kg bags bearing manufacturer’s name and ISI marking. Samples of cement 
arranged by the contractor shall be taken by the Engineer-in-Charge and got 
tested in accordance with provisions of relevant BIS codes. In case test results 
indicate that the cement arranged by the contractor does not conform to the 
relevant BIS codes, the same shall stand rejected and shall be removed from the 
site by the contractor at his own cost within a week’s time of written order from 
the Engineer-in-Charge to do so. Every fresh cement batch should be brought to 
site at least 30 days before they are to be used / consumed in the work. 

 

73.2 The cement shall be brought at site in bulk supply of approximately 50 tonnes 
or as decided by the Engineer-in-Charge. 

 

73.3 The cement go-down of the capacity to store a minimum of 2000 bags 
requirement or lesser by Engineer-in-Charge shall be constructed by the 
contractor at site of work for which no extra payment shall be made. Double 
lock provision shall be made to the door of cement go-down. The keys of one 
lock shall remain with Engineer-in-Charge or his authorized representative and 
keys of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward and safety of the cement go-down. The 
contractor shall facilitate the inspection of the cement go-down by the Engineer-
in-Charge or his authorized representatives. 

 

73.4 The cement shall be got tested by the Engineer-in-Charge and shall be used on 
the work only after satisfactory test results have been received. The contractor 
shall supply free of charge the cement required for testing including its 
transportation cost to testing laboratories. The frequency and details of the tests 
shall be decided by the Engineer-in-Charge depending on the quantum of supply 
in each batch. The cost of tests shall be borne by the contractor. 

 

73.5 The actual issue and consumption of cement on work shall be regulated and 
proper accounts maintained as provided in clause 10A of the contract. The 
theoretical consumption of cement shall be worked out as per procedure 
prescribed in clause 38 of the contract and shall be governed by the conditions 
laid therein. In case the cement consumption is less than theoretical 
consumption including permissible variation, recovery at rate so prescribed 
shall be made. In case of excess consumption, no adjustment shall be made. 
Cement brought to site and cement remaining unused after completion of work 
shall not be removed from site without written permission of the Engineer-in-
charge. 

 

73.6 Damaged cement shall be removed from the site immediately by the contractor 
on receipt of a notice in writing from the Engineer-in-charge. If he does not do 
so within 3 days of receipt of such notice, the Engineer-in-charge shall get it 
removed at the cost of the contractor. 

 

73.7 The cement bags shall be stacked on proper floors consisting of two layers of 
dry bricks laid on well consolidated earth at a level of at least one foot above 
ground. The stacks shall be in rows of 2 and 10 bags high with minimum of 
0.6m clear. Bags should be placed horizontally continuous in each line. Actual 
size / shape of go-down shall be as per site requirement and nothing extra shall 
be paid on this account. The decision of Engineer-in-charge regarding capacity 
shall be final. 

 

73.8 Cement register for the cement shall be maintained at site by the contractor. 
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The account of daily receipts and issues of cement shall be maintained in the 
register and signed daily by contractor or his authorized agent. 

 

74. Special Condition for Steel Reinforcement:  
 

74.1 The contractor shall procure TMT bars of Fe 500D grade or more from reputed 
producers 
 

74.1.1 The TMT bars procured from producers shall conform to manufacture’s 
specifications. 
 

74.1.2 The specifications of TMT bars procured shall meet the provisions of IS 1786: 
2008 pertaining to Fe 500 D or more grade of steel having elongation more 
than 14.5 % and confirm to other requirements. 
 

74.2 The contractor shall have to obtain vouchers and furnish test certificates to the 
Engineer-in-charge in respect of all supplies of steel brought by him to the site 
of work. 
 

74.3 Samples shall also be taken and got tested by the Engineer-in-charge as per the 
provisions in this regard in the relevant BIS codes. In case the test results 
indicate that the steel arranged by the contractor does not conform to the 
specifications as defined under para 74.1.1 and 74.1.2 above, the same shall 
stand rejected and it shall be removed from the site of work by the contractor 
at his cost within a week time on written orders from the Engineer-in-charge to 
do so. 

 

74.4 The steel reinforcement bars shall be brought to the site in bulk supply of 10 
tonnes or more or as directed by the Engineer-in-charge. 

 

74.5 The steel reinforcement bars shall be stored by the contractor at site of work in 
such a way as to prevent their distortion & corrosion, and nothing extra shall be 
paid on this account. Bars of different sizes and lengths shall be stored 
separately to facilitate easy counting and checking. 

 

 

74.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. 
specimens of sufficient length shall be cut from each size of the bar at random 
at frequency not less than that specified below: 

 

Size of bar For consignment 
below 100 tonnes 

For consignment over 100 
tonnes 

Under 10 mm dia. bars One sample for each 25 tonnes 
or part thereof 

One sample for each 40 tonnes 
or part thereof 

10 mm to 16 mm dia 
bars 

One sample for each 35 tonnes 
or part thereof 

One sample for each 45 tonnes 
or part thereof 

Over 16 mm dia. bars One sample for each 45 tonnes 
or part thereof 

One sample for each 60 tonnes 
or part thereof 

 

74.7 The contractor shall supply free of charge the steel required for testing 
including its transportation to testing laboratories. The cost of tests shall be 
borne by the contractor. 
 

74.8 The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained as provided in clause 10A of the contract. The theoretical 
consumption of steel shall be worked out as per procedure prescribed in clause 
38 of the contract and shall be governed by the conditions laid therein. In case 
the consumption is less than theoretical consumption including permissible 
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variations recovery at the rate so prescribed shall be made. In case of excess 
consumption, no adjustment needs to be made. 

 

74.9 The steel brought to the site and the steel remaining unused shall not be 
removed from site without the written permission of the Engineer-in-charge. 

 
 

74.10 Steel bars brought by the contractor for use in the work shall be got checked 
from the Engineer-in-Charge or his authorized representative of the work on 
receipt of the same at site before use. 
 

74.11 If the quantity of steel actually used in the work is found to be more than the 
theoretical quantity of steel including authorized variation, nothing extra shall 
be payable to the contractor on this account. In the event of it being discovered 
that after the completion of the work the quantity of steel used is less than the 
quantity ascertained as herein before provided (allowing variation on the minus 
side as stipulated in clause 38). The cost of quantity of steel so less used shall 
be recovered from the contractor at rate as specified in schedule ‘F’. Decision of 
the Engineer-in-Charge in regard to theoretical quantity of steel which should 
have been actually used and recovery of the rate specified shall be final and 
binding on the contractor. 

 

74.12 In case the contractor brings surplus quantity of steel the same after completion 
of the work will be removed from the site by the contractor at his own cost after 
approval of the Engineer-in-Charge. 

 

74.13 Reinforcement including authorized spacer bars and lappages shall be 
measured in length of different diameters, as actually (not more than as 
specified in the drawing) used in the work, nearest to a centimeter. Wastage and 
unauthorized overlaps shall not be measured. 

 

For items executed under the Tripura Schedule of Rates (Road & Bridge), the 
cost of all incidental materials and activities, including but not limited to 
wastage, overlaps, couplings, welded joints (if any), spacer bars, chairs, stays, 
hangers, cover blocks, and annealed steel wire or any other material utilized for 
binding and proper placement of the reinforcement cage, shall not be separately 
measured. The cost of these materials and activities shall be deemed to be 
inherently included in the rates specified for reinforcement. 

 

74.14 The standard sectional weights referred to as in CPWD specifications for works 
2019 Vol. 1 will be considered for conversion of length of various sizes of MS 
bars, Tor steel bars and TMT bars into standard weight. 

 

74.15 Records of actual sectional weight shall also be kept dia.-wise & lot-wise. The 
average sectional weight for each diameter shall be arrived at from samples from 
each lot of steel received at site. The decision of the Engineer-in-Charge shall be 
final for the procedure to be followed for determining the average sectional 
weight of each lot. Quantity of each diameter of steel received at site of work 
each day will constitute one single lot for the purpose. The weight of steel by 
conversion of length of various sizes of bars based on the actual weighted 
average sectional weight shall be termed as derived actual weight. 
 

74.16 If the derived weight as in para 73.15 above is lesser than the standard weight 
as in para 73.14 above, the derived actual weight shall be taken for payment. 

 

If the derived actual weight is found more than the standard weight than the 
standard weight as worked out in para 73.14 above shall be taken for payment. 
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In such case nothing extra shall be paid for the difference between the derived 
actual weight and the standard weight. 
 

74.17 Mixing of different type of steel/different grades of steel shall not be allowed in 
the same structural members as main reinforcement to satisfy clause 26.1 of 
IS:456. 
 

74.18 Tolerances on Nominal Mass (individual sample) shall be as under: 
 

Sl. No. Nominal size mm Tolerances on the Nominal Mass, 
percentage 

1. Upto and including 10 -8% 
2. Over 10 upto & including 16 -6% 
3. Over 16 -4% 

 
75. Special Condition for Structural Steel: 

 

75.1 GENERAL: 

75.1.1 For all steel related erection & fabrication work, the necessary steel fabrication 

shop drawing has to be submitted by the contractor/ agency to the Engineer-

in-Charge for approval before starting any steel structure related fabrication & 

erection work.   

75.1.2 The Contractor shall submit erection plans prepared by the fabricator for 

erection of steel bridge superstructures or main members of bridge 

superstructures, composed of steel, which span between supports, showing a 

method and procedure of erection, compatible with the details of fabrication. 

A detailed scheme must be prepared showing stage-wise activities, with 

complete drawings and working phase-wise instructions. This should be based 

on detailed stage-wise calculation and take into account specifications and 

capacity of erection equipment machinery, tools, tackles to be used and 

temporary working loads as per Codal provisions. The scheme should be based 

on site conditions e.g. hydrology, rainfall, flood timings and intensity, soil and 

sub-soil conditions in the river bed and banks, maximum water depth, 

temperature and climatic conditions and available working space, etc. Unless 

otherwise provided in the contract, the contractor shall supply and erect all 

necessary false work and staging and shall supply all labour, tools, erection 

plant and other materials necessary to carry out the work complete in all 

respects. The Contractor shall supply all rivets, bolts, nuts, washers, etc. 

conforming to relevant IS Codes required to complete erection at site. Erection 

work should start with complete resources mobilised as per latest approved 

drawings and after a thorough survey of foundations and other related 

structural work. Before starting work, the Contractor shall obtain necessary 

approval of the Engineer as to the method adopted for erection, the number 

and character of tools and plants. The approval of the Engineer shall not 

relieve the Contractor of his responsibility for the safety of his method or 

equipment or from carrying out the work fully in accordance with the drawings 

and specifications. During the progress of work, the Contractor shall have a 

competent Engineer or foreman in charge of the work, who shall be adequately 

experienced in steel erection and acceptable to the Engineer. The formwork 
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shall be properly designed, substantially built and maintained for all 

anticipated loads. The Contractor, if required, shall submit plans for approval 

to the Engineer. Approval of the plans, however, shall not relieve the 

Contractor of his responsibility. 

75.1.3 Joints in steel section will be done as per steel shop drawing particularly on 

location specified in the shop   drawing.  

75.1.4 Detailing of joints to be done as per connection detail provided in the approved 

shop drawing. 

75.1.5 All base plates, anchor bolts and side plates shall be properly grouted (between 

RCC & steel plate) with non-shrink grout as per standard practice. Generally, 

the grade of grout is chosen one grade higher than that of RCC column / 

pedestal.  

75.1.6 The end of the RCC column / pedestal shall be machine finished so that there 

shall be perfect touch between the column section and the base plate. The 

machine finished surface could be checked by trying to pass a ray of torch. If 

the light does not pass, the desired machine finished has been achieved.  

75.1.7 All steel section shall be clean, rust free and straightened, if necessary.  

75.1.8 Open end of all hollow steel section shall be sealed with steel plate. 

75.2 MATERIAL - STEEL HOLLOW SECTION: 

75.2.1 All Steel Hollow [Square / Rectangular] Section to be used, should conform to 

Yst310 Grade (or higher grade as specified in the structural/shop drawing) of 

IS 4923: 2017 [Hollow steel sections for structural use - specification]. 

75.2.2 All Steel Hollow [Circular] Section to be used, should conform to Yst310 Grade 

(or higher grade as specified in the structural/shop drawing) of IS 1161: 2014 

[Steel tubes for structural purposes - specification]. 

75.2.3 Marking: Manufacturer name/Logo/Trade-mark shall be embossed on each 

hollow section. Each hollow section shall have size designation suitably 

marked on it. Alternatively, a label containing the particulars may be attached 

to a bundle of hollow sections. Hollow sections may also be marked with the 

Standard Mark. Also, hollow sections may be marked with the relevant BIS 

Standard Mark. These marks shall be checked & verified with the approved 

structural/ fabrication shop drawing before the starting of erection & 

fabrication work. 

75.2.4 Testing: Random sample of Steel Hollow Section [Square / Rectangular / 

Circular] for testing shall be collected as per concerned codal procedure and 

necessary codal specified test shall be done from National Accreditation Board 

for Testing and Calibration Laboratories (NABL) accredited or, Bureau of Indian 

Standards (BIS) certified testing facility/laboratory. The test report of steel 

hollow section shall be submitted to the concerned design office & get 

approved before erection & fabrication of structure. 

75.3 MATERIAL - STEEL HOT ROLLED SECTION: 

75.3.1 All Hot Rolled Steel Section [Angles, Tees, Beams, Channels, etc.] to be used, 
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should be minimum Grade "E250 (or higher grade as specified in the 

structural/ fabrication shop drawing), Sub-quality-A" conforming to IS 2062: 

2011 [Hot Rolled Medium and High Tensile Structural Steel — Specification]. 

75.3.2 Marking: Each product shall carry a tag or be marked with the manufacturer’s 

name or trade-mark. Designation of steel should also be similarly marked on 

the product or tag. Every heavy, medium structural mill and plate mill product 

shall be marked with the cast number. The ends of the rolled products shall 

be painted with a colour code, as agreed to between the purchaser and the 

supplier. Also, each section may be marked with the relevant BIS Standard 

Mark. These marks shall be checked & verified with the approved structural/ 

fabrication shop drawing before the starting of erection & fabrication work. 

75.3.3 Testing: Random sample of Hot Rolled Steel Section [Angles, Tees, Beams, 

Channels, etc] for testing shall be collected as per concerned codal procedure 

and necessary codal specified test shall be done from National Accreditation 

Board for Testing and Calibration Laboratories (NABL) accredited or, Bureau of 

Indian Standards (BIS) certified testing facility/laboratory. The test report of 

Hot Rolled Steel Section shall be submitted to the concerned design office & 

get approved before erection & fabrication of structure. 

75.4 MATERIAL - STEEL PLATES, STRIPS, SHEETS, BARS & FLATS: 

75.4.1 All steel plates, strips, sheets, bars & flats to be used, should conform to IS 

2062: 2011 & IS 1730 :1989. 

75.4.2 For plates, strips, sheets & flats, minimum grade of steel to be used should be 

"E250 (or higher grade as specified in the structural/ fabrication shop 

drawing), Sub-quality-A" unless otherwise specified in steel shop drawing. 

75.4.3 Marking: Each product (Bars and flats) shall carry a tag bearing the 

manufacturer’s name or trade-mark. Designation of steel should also be 

similarly marked on the product or tag. Plates and sheets shall be supplied in 

bundles, and strips in coils. Each bundle a metal tag or adhesive label/sticker 

bearing the cast number or identification mark or lot number traceable to the 

cast number and the manufacturer’s name or trademark. Alternatively, top 

sheet/plate shall be legibly marked with the cast number or identification 

mark or lot number traceable to the cast number, name of the manufacturer 

or trade-mark. These marks shall be checked & verified with the approved 

structural/ fabrication shop drawing before the starting of erection & 

fabrication work. 

75.4.4 Testing: Random sample of plates, strips, sheets, bars & flats for testing shall 

be collected as per concerned codal procedure and necessary codal specified 

test shall be done from National Accreditation Board for Testing and 

Calibration Laboratories (NABL) accredited or, Bureau of Indian Standards (BIS) 

certified testing facility/laboratory. The test report of plates, strips, sheets & 

flats shall be submitted to the concerned design office & get approved before 

erection & fabrication of structure. 

75.5 BOLT: 

75.5.1 All fastener bolts, nuts shall be of minimum "Property Class 4.6" (or higher 
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property class as mentioned in structural/ fabrication shop drawing) and shall 

conform to latest edition of IS 1367(part 1/ 2 / 3). 

75.5.2 All foundation bolts, nuts shall be of minimum "Property Class 4.6" (or higher 

property class as mentioned in structural/ fabrication shop drawing) and shall 

conform to IS 5624: 1993 [ Reaffirmed year: 2019]. 

75.5.3 All fastener hexagonal head bolts, nuts shall be of minimum "Property Class 

4.6" (or higher property class as mentioned in structural/ fabrication shop 

drawing) and shall conform to latest edition of IS 1364 (part 1/ 2 / 3). 

75.5.4 Marking: Property class is marked in each bolt head for easy identification of 

bolt. This shall be checked & verified with the approved structural/ fabrication 

shop drawing before the starting of erection & fabrication work. 

75.5.5 Testing: Random sample of bolts for testing shall be collected as per concerned 

codal procedure and necessary codal specified test shall be done from National 

Accreditation Board for Testing and Calibration Laboratories (NABL) 

accredited or, Bureau of Indian Standards (BIS) certified testing 

facility/laboratory. The test report of bolts shall be submitted to the concerned 

design office & get approved before erection & fabrication of bolts. 

75.6 WELDING: 

75.6.1 Welding is the process of joining two similar or dissimilar metals by heat or 

by pressure or by both using a filler metal to achieve a defect less joint having 

the physical properties similar to that of parent metal. 

75.6.2 All welded connection shall be done as per weld size & detail specified in steel 

fabrication shop drawing. 

75.6.3 All welding shall conform to IS 816: 1969 [Reaffirmed year: 2013]. 

75.6.4 Electrodes to be used for mild steel welding shall conform to IS 814: 2004 [ 

reaffirmed year: 2021] or any other code as per steel fabrication shop drawing 

and the same shall be selected according to welding procedure and quality 

thickness of metal to be welded. 

75.6.5 All the required stages of inspection on welding shall be done conforming to 

IS 822: 1970 [reaffirmed year: 2019] and as per direction of Engg-in-Charge. 

75.6.6 All the welding connection Non-Destructive Testing "Die Penetrant Test" shall 

be done as per IS 3658: 1999. Necessary standard correcting measure should 

be taken at site based on the test report of welding and a Report on total 

procedure of testing & correcting measure of welding adopted at site shall be 

submitted to the concerned design office during the process of erection & 

fabrication of structure. 

75.6.7 Correct size / dia. & type of electrode (Rutile covering) should be used. 

75.6.8 Damp or damaged electrodes should not be used. 

75.6.9 Proper current & voltage should be adjusted with respect to size of electrode 

and work. 

75.6.10 The runs of welding should be in proper number and they should be deposited 

with adequate arrangement in case of multi-run welds. 
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75.6.11 Steel sections to be welded should properly be prepared by cleaning, 

chamfering or profiling for particular type of welding joint. 

75.6.12 Welding is not the process of filling gap, so skilled person shall prepare the 

template & cut/profiling the members / sections to be welded so that no visible 

gap shall prevails between the members / sections.   

75.6.13 A sequence of welding should be welded to minimise the effect of distortion. 

75.6.14 Wherever required, pre or post heating should be resorted to avoid cracking 

of weld metal. 

75.6.15 Before depositing a run, the slag over a bottom run already deposited should 

be thoroughly chipped and cleaned with wire brush and the weld metal is 

examined for any defects.  

, 

76. Special Condition for Bitumen/Emulsion:  
 

Bitumen/ emulsion shall be procured preferably directly from the domestic refineries or 
private producers. The Contractor shall produce the original bill of Refinery or private 
producers. 

 

76.1 Specification of Bitumen Binder 
 

76.1.1 Viscosity Grade Bitumen: Viscosity Grade Bitumen shall conform to the quality 

characteristics specified in IS: 73 “Paving Bitumen Specification”. 

76.1.2 Polymer Modified Bitumen (PMB): Polymer Modified Bitumen must meet the 

requirements outlined in IRC: SP: 53 “Guidelines for the Use of Modified Bitumen 

in Road Construction.” Furthermore, PMB must meet the standards given in IS: 

15462 “Polymer Modified Bitumen (PMB)-Specification” for Multiple Stress Creep 

Recovery. 

76.1.3 Rubber Modified Bitumen (RMB): Rubber Modified Bitumen must meet the 

requirements established in IRC: SP: 53 “Guidelines on the Use of Modified 

Bitumen in Road Construction. 
 

76.2 Source of Procurement of Bituminous Binder: 
 

76.2.1 Viscosity Grade Bitumen: Procured preferably directly from the domestic 

refineries or private producers.  

76.2.2 However, use of imported bitumen may be acceptable. The traceability of 

imported bitumen must be guaranteed. A Manufacturer’s Test Certificate (MTC) 

must be presented with each tanker/ truck load or lot. MTC will also include 

information such as the name of the origin country, the name of the refinery, the 

GPS coordinates of the loading and unloading ports, the refining technique used. 

76.2.3 Modified Bitumen: To reduce the possibility of separation, modified bitumen 

(PMB, CRMB) should be obtained only from domestic sources. Furthermore, 

because not all refineries produce modified bitumen, modified bitumen might be 

obtained from domestic refineries or private producers. 

76.3 Quality Assurance & Quality Control of Bituminous Binder: 

76.3.1 Laboratory for Bituminous Binder Testing: Refineries, producers, manufacturers, 

and suppliers must have ISO: 17025 “General requirements for the competence 
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of testing and calibration laboratories” certification from NABL. Each piece of 

equipment must have a current calibration certificate. 

76.3.2 Bituminous Binder Quality Assurance and Control: Details of internal quality 

control by refinery/supplier/producer, repeatability & reproducibility of test 

results, responsibilities of departmental officers, responsibilities of AE/EE, 

mandatory testing of sample taken from tankers/ trucks or lot before unloading, 

and so on for domestically procured viscosity grade bitumen, imported viscosity 

grade bitumen, and domestically procured polymer modified bitumen are given 

below. To ensure the quality of bitumen/modified bitumen, the below mentioned 

SOP must be strictly followed. 

76.4 SoP for QA/ & QC of Domestically Procured Viscosity Grade Bitumen: 

76.4.1 Refinery shall have ISO: 17025 certified well-equipped laboratory at refinery 

itself for internal quality control. 

76.4.2 Along with each tanker load or lot, Manufacturer's Test Certificate shall be 

provided. MTC also have the details such as GPS co-ordinates of loading & 

unloading locations. 

76.4.3 Contractor shall have well-equipped laboratory at Project site. All the equipment 

in the laboratory shall have valid calibration certificate. Before unloading of 

Bitumen into the storage tank of Hot Mix Plant, it shall be tested for properties 

such as Viscosity at 60°C, Penetration & Softening Point Test. After satisfactory 

test results, bitumen shall be allowed for unloading. Other properties test shall 

be carried out as per frequency specified in relevant Section of MoRD/ MoRTH 

Specifications for Road and Bridge Works. For projects costing less than Rs 25 

Crore (Civil Works Cost), option to use a nearby established reputed laboratory 

can be given to the contractor in which case such laboratory details should be 

intimated to EE to plan their random checks. 

76.4.4 Every bitumen storage tank of Hot Mix Plant should be clearly labelled with the 

grade of bitumen it contains. When the grade of bitumen in a tank is changed, it 

is important to ensure that the tank is emptied and relabelled before the new 

grade is delivered. 

76.4.5 Before approval of mix design, Executive Engineer (EE) shall visit the site 

laboratory (other identified laboratory for projects costing less than Rs. 25 Crore) 

and ensure that the laboratory is well equipped as per IRC SP: 112. The AE/ EE 

shall witness tests on quality characteristics such as Viscosity at 60°C, 

Penetration, Softening Point and Purity Test in her/his presence from random 

samples.  

76.5 SoP for QA & QC of Imported Viscosity Grade Bitumen: 
In addition to QA & QC SoP detailed above, following shall be followed: 

76.5.1 The supplier importing bitumen shall preferably have its own vessel to ship 

bitumen. The supplier shall have adequate number of bitumen storage tanks at 

port of discharge. There shall be no intermingling of bitumen from different 

vessels in the storage tank. 

76.5.2 Supplier shall have ISO: 17025 certified well-equipped laboratory at location of 
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storage for internal quality control. 

76.5.3 No mixing of bitumen imported and procured from domestic refineries shall be 

done in the storage tank of contractor at hot mix plant. 

76.5.4 The supplier of imported bitumen shall be held accountable if bitumen fails to 

meet acceptance tests either in contractor's site laboratory or any third party ISO: 

17025 certified laboratory. 

76.5.5 The primer shall be cationic bitumen emulsion SS1 grade binder & tack coat shall 

be Cationic bitumen emulsion (RS 1) conforming to IS:8887. 
 

77. Special Condition for Design-mix:  
 

Design mix is to be carried out as per IS: 10262, IS 456 and other relevant IS codes/ 
CPWD Specifications. 
 

The concrete mix design/laboratory tests with or without admixture shall be got done 
by contractor at his own cost and will be carried out by the contractor through Approved 
Lab/Govt. Engineering Institutions as directed by the Engineer-in-charge. 
 

The various ingredients for mix design / laboratory tests shall be sent to the test houses 
through the Engineer-in-Charge and the samples of such aggregate & cement shall be 
preserved at site by the department. 
 

The contractor shall submit the mix design report from any of above approved 
laboratory for approval of Engineer-in-Charge within 30 days from the date of issue of 
letter of acceptance of the tender. No concreting shall be done until the mix design is 
approved by the Engineer-in-charge. 
 

In case of white Portland cement and the likely use of admixtures in concrete with 
OPC/white Portland cement the contractor shall design and test the concrete mix by 
using trial mixes with white cement and/or admixtures also for which nothing extra 
shall be payable. 
 

In case of change of source or characteristic properties of the ingredients used in the 
concrete mix during the work, a revised laboratory mix design report conducted at 
laboratory established at site shall be submitted by the contractor as per the direction 
of the Engineer-in-Charge. 

 

78. Special Condition for Water Proofing Treatment 
 

The contractor shall associate himself with the specialized firm, to be approved by the 
Engineer-in-charge in writing, for water proofing treatment for basement/lower ground 
floor, underground tank and on roofs. Guarantee in the prescribed proforma attached 
with tender document shall be given by the specialized firm, for a period of ten years 
from the date after the defect liability period prescribed in the contract, which shall be 
counter signed by the contractor as token of overall responsibility. In addition 10% (ten 
percent) of the cost of water proofing items shall be retained as guarantee to watch the 
performance of the work done. 
 

However half of this retained amount will be released after five years, if the performance 
of the work done is found satisfactory. If however any defect is noticed during the 
guarantee period, it shall be rectified by the contractor within seven days of intimation. 
In case it is not attended to, the same will be got done by another agency at the risk and 
cost of the contractor. 
 

This guarantee deposit can however be released in full if a bank guarantee of equivalent 
amount for 10 years is produced and deposited with the department. 
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF WATER 
PROOFING WORKS 

 
(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF/SUNK FLOOR) 

 
The Agreement made this _____________ day of ___________ Two thousand and _______ between 
_______________________________________________________ son of _____________________________ 
(hereinafter called the Guarantor of the one part) and the GOVERNOR OF TRIPURA (hereinafter 
called the Government of the other part). 
 
WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract) dated 
__________________________ and made between the GUARANTOR OF THE ONE part and the 
Government of the other part, whereby the contractor, inter alia, undertook to render the 
buildings and structures in the contract recited completely water and leak-proof. 
 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for ten years from the date after the defect liability 
period prescribed in the contract. 
 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will 
render the structures completely leak proof and the minimum life of such water proofing 
treatment shall be ten years to be reckoned from the date after the defect liability period 
prescribed in the contract. 
 
Provided that the Guarantor will not be responsible for the leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose: 
 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like 
chopping of firewood and things of the same nature which might cause damage to the 
roof. 

(b) Alteration shall mean construction of an additional storey or a part of the roof or 
construction adjoining to existing roof whereby proofing treatment is removed in parts. 

(c) The decision of the Engineer-in-charge with regard to cause of leakage/seepage shall be 
final. 

 

During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found, render the building water proof to the satisfaction of the Engineer-in–charge 

at his cost and shall commence the work for the rectification within seven days from the date 

of issue of the notice from the Engineer-in–charge calling upon him to rectify the defects failing 

which the work shall be done by the department by some other agency contractor at the 

GUARANTOR’s risk and cost. The decision of the Engineer-in–charge as to the cost payable by 

the Guarantor shall be final and binding. 
 

That if guarantor fails to make good all defects or commits breach there under then the 
Guarantor will indemnify the principal and his successors against all loss, damage, cost expense 
otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the 
amount of loss and/or damage and/or cost incurred by the Government the decision of the 
Engineer-in-Charge will be final and binding on the parties. 
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IN WITNESS WHEREOF these presents have been executed by the Obligator______________ 
and________________by________________ and for and on behalf of the GOVERNOR OF TRIPURA 
on the day, month and year first above written. 
 
SIGNED, SEALED AND delivered by OBLIGOR in the presence of : 
 

1. ……………………………………………. 

2. ……………………………………………. 

 
SIGNED FOR AND ON BEHALF OF THE GOVERNOR OF TRIPURA BY ____________________ 
________________________________ in the presence of: 
 

1. ……………………………………………. 

2. …………………………………………….  
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF ALUMINIUM DOORS, WINDOWS VENTILATORS, 

STRUCTURAL GLAZING & PVDF COATED ALUMINIUM COMPOSITE PANEL WORKS 
 
The agreement made this ___________________ day of __________ Two Thousand and 
______________ between _____________________________ son of ______________________ 
(hereinafter called the GURANTOR of the one part) and the GOVERNOR OF TRIPURA (hereinafter 
called the Government of the other part.)  
 
WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) 
dated _____________ and made between the GUARANTOR OF THE ONE PART AND the 
Government of the other part, whereby the contractor inter alia, undertook to render the work 
in the said contract recited structurally stable, leak proof and sound material, workmanship, 
anodizing, colouring, sealing.  
 
AND WHEREAS THE GURANTOR agreed to give a guarantee to the affect that the said work will 
remain structurally stable, leak proof and guaranteed against faulty material and workmanship, 
defective anodizing, colouring, sealing and finishing for two years to be reckoned from the date 
after the expiry of maintenance period prescribed in the contract.  
 
NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally 
stable, leak proof and guaranteed against faulty material and workmanship, defective 
anodizing, colouring, sealing and finishing for two years to be reckoned from the date after the 
expiry of maintenance period prescribed in the contract.  
 
The decision of the Engineer-in-charge with regard to nature and cause of defects shall be final.  
During this period of guarantee, the guarantor shall make good all defects to the satisfaction 
of the Engineer in-charge at his cost and shall commence the work for such rectification within 
seven days from the date of issue of the notice from the Engineer-in-charge calling upon him to 
rectify the defects failing which the work shall be got done by the Department by some other 
contractor at the Guarantor’s risk and cost. The decision of the Engineer-in Charge as to the 
cost, payable by the Guarantor shall be final and binding.  
 
That if the guarantor fails to make good all the defects or commits breach there under, then the 
guarantor will indemnify the principal and his successor against all loss, damage, cost expense 
or otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the 
amount of loss and/or damage and/or cost incurred by the Government, the decision of the 
Engineer-in-charge will be final and binding on both the parties.  
 
IN WITNESS WHEREOF these presents, have been executed by the obligator 
_______________________________ and _________________________ by _____________________ for 
and on behalf of the GOVERNOR OF TRIPURA on the day, month and year first above written.  
 
SIGNED, sealed and delivered by OBLIGATOR in the presence of:  
 
1. __________________________  
2. __________________________  
 
SIGNED FOR AND ON BEHALF OF THE GOVERNOR OF TRIPURA BY ____________________ 
________________________________ in the presence of:  
 
1. __________________________ 
2. __________________________   
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ADDITIONAL CONDITIONS FOR ELECTRICAL & MECHANICAL WORKS 
 

1. The Contractors are advised to inspect and examine the site and its surroundings and 
satisfy themselves with the nature of site, the means of access to the site, constraints put 
by local regulations or any other circumstances which may affect or influence their tenders 
Nothing extra shall be payable on this account. No claims, whatsoever, shall be entertained 
at a later date for any errors found, on plea that the information supplied by the 
Department in the tender is insufficient or is at variance with the actual site conditions. 

 

2. The Contractor shall, if required by him, before submission of the tender, inspect the 
drawings/information (If any) in the Office of the Executive Engineer (Authority of Notice 
Inviting Tender).The Department shall not bear any responsibility for the lack of knowledge 
and also the consequences, thereof to the Contractor. The information and data shown in 
the drawings / mentioned in the tender documents have been furnished, in good faith, for 
general information and guidance only. The Engineer-in-Charge, in no case, shall be held 
responsible for the accuracy thereof and/or interpretations or conclusions drawn there 
from by the Contractor and all consequences shall be borne by the Contractor. No claim, 
whatsoever, shall be entertained from the Contractor, if the data or information furnished 
in tender document is different or in-correct otherwise or actual working drawings are at 
variance with the drawings available for inspection or attached to the tender documents 
(Except for Deviation in quantity and extra item required for bonafide purpose). It is 
presumed that the Contractor shall satisfy himself for all possible contingencies, incidental 
charges, wastages, bottlenecks etc. likely during execution of work and acts of coordination, 
which may be required between different agencies. Nothing extra shall be payable on this. 

 

3. The main contractor shall be responsible and liable for proper and complete execution of 
the E & M work and ensure coordination and completion of both civil and E & M work. 

 

4. The work shall be executed as per Tripura Schedule of Rates in force – Internal 
Electrification Works and CPWD General Specifications for Electrical Works as below with 
correction slips issued up to last date of submission of tender, Part I – (Internal) 2023, Part 
II – (External) 2023, Part –III Lift & Escalator-2003 Part –IV (Sub-Station)-2013, Part –V (Wet 
Riser & Spinkler system)-2020, Part –VI (Fire Detection and Alarm System)-2018, Part –VII 
(DG set) – 2013 and HVAC-2017 (amended) relevant IS and BIS standards and as per 
directions of Engineer-in-charge. These additional specifications are to be read in 
conjunction with above and in case of variations; specifications given in this Additional 
conditions shall apply. However, nothing extra shall be paid on account of these additional 
specifications & conditions as the same are to be read along with schedule of quantities for 
the work. The rates mentioned for the items are for complete job in each sub-head including 
supply, installation, testing and commissioning. If any unforeseen minor item is not 
mentioned in the BOQ shall be deemed included in the item. Nothing extra shall be paid on 
this account. The rate shall be quoted accordingly. 
 

5. The tenderer is advised not to deviate from the technical specifications/ items, commercial 
terms and conditions of NIT like terms of payment, guarantee, arbitration clause, escalation 
etc. 

 

6. Rates: 
The rates quoted by the tenderer for electrical component Items shall be firm and inclusive 
of all taxes (including GST), duties and levies and all charges for packing forwarding, 
insurance, freight and delivery installation, testing and commissioning etc. at site including 
temporary constructional storage, risks, overhead charges general liabilities/obligations 
and clearance from local authorities. 
 

7. Material for Electrical installation: 
 

(a) The agency shall bring the various items & materials as per actual requirement at site at 
the time of execution of work. For any material brought prematurely at site without 
approval of Engineer-In-Charge, no payment shall be made for such material and 
Department shall not be responsible for its damage / deterioration. The make of 
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material shall be as indicated in the BOQ or in the list of approved materials. The 
Engineer-in-charge shall also reserve the right to determine the make of material 
indicated in the BOQ or in the list of approved materials where deemed necessary and 
instruct the contractor to remove the material which, in his opinion, is not as per 
specifications. 

 

(b) Quality of material: All materials and equipment for electrical installation / work 
supplied by the contractor shall be new. They shall be of such design, size and materials 
as to satisfactorily function under the rated conditions of operation and to withstand 
the environmental conditions at site. 

 

(c) The quantities of various items may vary from the quantities given in schedule of work. 
The agency shall bring the various items & materials as per actual requirement at site. 
Excess material more than the actual requirement shall not be accepted & paid by the 
department. 

 

(d) Before start of the work the contractor is required to submit the working drawing. 
The work shall start only after the working drawing is approved by the Engineer-in-
Charge of the work.  

 

(e) Before placing orders on the manufacturer for supply of cables, pole, Fittings and other 

electrical –mechanical equipment etc. the contractor is required to get assessed the exact 

requirement of each item(s) at site of work and get the same approved from the 
Engineer-in-charge. Department shall not take back any spare quantity of any item(s) 
whether in pieces or in sealed drums/ containers, if procured more than that required 
at site / approved by the Engineer-in-charge. 

 

However, it may be note that the contractor shall have to arrange extra quantity of the 

cables, poles, fittings and other electrical – mechanical equipment etc. over and above 

that assessed by the contractor, before start of the work and approved by the Engineer-

in-charge, if such additional quantity of the cables, Poles, Fittings and other electrical – 

mechanical equipment etc. is required at site, in order to make the installation as 
covered in Scope of this work, in order to make the installation operational, Such 
quantity shall be paid as per contractual provisions of the Agreement. 

 

8. It shall be the responsibility of the bidder to ensure that all wiring work shall be carried 
out as per relevant specification. 

 

9. Completeness of Electrical work: 
 

All hardware items such as screws, thimbles, G.I./Copper wires etc. which are essentially 
required for completing an Electrical BOQ item as per specifications will be deemed to be 
included in the item even when the same have not been specifically mentioned. All 
hardware materials such as nuts/bolts/screws/ washers etc. to be used in the electrical 
scheduled items shall be zinc/cadmium plated iron. Nothing extra on account of same shall 
be paid. 

 

10. For items/equipment requiring initial inspection at manufacturer’s works’ the contractor 

will intimate the date of testing of equipment at the manufacturer’s works before dispatch. 

The department also reserves the right to inspect the fabrication job at factory and the 
successful tenderer has to make the arrangement for the same. The successful tenderer 
shall give sufficient advance notice regarding the dates proposed for such tests/inspection 

to the department’s representative(s) to facilitate his presence during testing/fabrication. 

The Engineer-in-charge at his discretion may waive off such testing/fabrication. The cost 

of the Engineer’s visit to the factory will be borne by the Contractor. Also equipment may 

be inspected at the Manufacture’s premises, before dispatch to the site by the contractor.  
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11. Conformity with statutory Acts, Rules, Standards and codes: 
 

i) All components shall conform to relevant Indian Standard Specifications, International 
Standards and shall bear the stamp of the testing laboratory wherever existing and 
amended to date. 
 

ii) All electrical works shall be carried out in accordance with the provisions of Indian 
Electricity Act, 2003 and Indian Electricity Rules, 1956 amended to date. They shall also 
conform to Tripura Schedule of Rates in force – Internal Electrification Works and CPWD 
General Specifications for Electrical Works as below with correction slips issued up to 
last date of submission of tender, Part I – (Internal) 2023, Part II – (External) 2023, Part 
–III Lift & Escalator-2003 Part –IV (Sub-Station)-2013, Part –V (Wet Riser & Spinkler 
system)-2020, Part –VI (Fire Detection and Alarm System)-2018, Part –VII (DG set) – 2013 
and HVAC-2017 (amended) relevant IS and BIS standards and as per directions of 
Engineer-in-charge. 
 

iii) In respect of all labour employed directly or indirectly on the work for the execution of 
the work, the contractor at his own expense, will arrange for the safety provisions as per 
the statutory provision, Central Electricity Authority (Measures Relating to Safety and 

Electric Supply) Regulation-2023, B.I.S. recommendations, factory act, and workman’s 

compensation act. CPWD code and instructions issued from time to time. Failure to 
provide such safety requirements would make the tenderer liable for penalty. However, 
if the agency violates the above requirements then the Engineer-in-charge, shall be at 
liberty to make arrangements and provide facilities as aforesaid and recover the cost 
incurred thereon form the contractor. 

 

iv) The contractor shall provide necessary barriers, signals and other safety measures 
wherever necessary so as to avoid accident. He shall also indemnify PWD against claims 
for compensation arising out of negligence in this respect. Contractor shall be liable, in 
accordance with the Indian law and Regulations for any accident occurring due to any 
cause. The department shall not be responsible for any accident occurred or damage 
incurred or claims arising there form during the execution of work. The contractor to 
cover the risk. No extra payment would be made to the contractor due to the above 
provisions thereof. 

 
12. Storage and custody of electrical installation materials:  

 

The room may be used for storage of sundry materials and erection equipment if available 
or else the agency has to make his own arrangement. No separate storage accommodation 
shall be provided by the department. Watch and ward of the stores and their safe custody 
shall be the responsibility of the contractor till the final taking over of the installation by 
the department/ Client. 
 

13. Care of the Building:  
 

Care shall be taken by the contractor while handling and installing the various equipment 
and components of the work to avoid damage to the building. He shall be responsible for 
repairing all damages and restoring the same to their original finish at his cost. He shall 
also remove at his cost all unwanted and waste materials arising out for the installation 
from the site of work. 
 

14. Completion period:  
 

The completion period indicated in tender documents is for the entire work of supplying, 
installation, testing, commissioning and handing over wherever necessary of the entire 
electrical installation to the satisfaction of the Engineer-in-Charge. 
 

15. Performance Guarantee for Electrical Installation: 
 

The tenderer shall guarantee among other things, the following: 
 

(a) Quality, Strength and performance of the materials used. 
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(b) Safe mechanical and electrical stress on all parts under all specified conditions of 
operation. 

 

(c) Satisfactory operation during the maintenance period. 
 

16. Guarantee of other equipment’s except LED: 

All equipment’s shall be guaranteed for period of 12 months from the date of taking over 

the installations by the department against unsatisfactory performance and/or break 
down due to defective design, workmanship during installation of material. The 

equipment’s or components or any parts thereof, so found defective during guarantee 

period shall be forthwith repaired or replaced free of cost to the satisfaction of the 
Engineer-in-charge. In case it is felt by the department that undue delay is being caused 
by the contractor in doing this the same will be got done by the department at the risk 
and cost of the contractor. The decision of the Engineer-in-charge in this regard shall be 
final. 

 

17. Guarantee for LED fittings & fixtures: 
 

(a) All the LED Bulbs/ LED fittings shall be warranty/ guaranteed for a period of 5 Years 
and the agency shall submit guarantee /warranty certificate issued by the competent 
authority of the manufacturer, specifically issued for this work/ agreement before 
payment of final bill. 

 

(b) 50% of the Performance Guarantee for tendered amount of LED fittings, shall be 
refunded to the contractor soon after the completion of the work and recording of the 
completion certificate. 

 

(c) 50% of the Performance Guarantee for tendered amount of LED fittings, shall be retained 
as Security Deposit. 50% of the Performance Guarantee retained on tendered amount of 
LED fittings, as Security Deposit plus 2.5% Security Deposit already deducted from 
running bills (total 2.5 + 2.5 = 5% of tendered amount of LED fittings) shall be refunded 
year wise proportionately. 

 

(d) Sample of any quantity & any type of LED fitting at random selected from the material 
supplied at site as per discretion of Engineer-In-charge may be sent to any NABL/UL 
accredited lab for the checking and verification of its performance parameter as per LM-
79/ 80 report. This expenditure cost shall be borne by the department. However, in case 
of failure of sample or the sample not found as per specification, the expenditure on 
this A/C shall be recovered from the bill of the contractor and the material shall require 
to be removed from the site. 

 

18. The contractor shall arrange to submit LM -79 & LM -80 reports from LED manufacturer 
for each and every type of LED fittings if asked by the Engineer-in-charge. 

 

19. In the acceptable makes of fitting model No. of one of the acceptable make has been 
mentioned in the BOQ of the work schedule where necessary for guidance. However, the 
contractor is free to supply any of the makes, provided the parameters of the fittings match 
with the fitting model No. mentioned in NIT. The decision of Engineer-in- charge shall be 
final. 

 

20. The entire installation shall be at the risk and responsibility of the contractor until these 
are tested and handed over to the Client department. However, if there is any delay in 
construction from the department side, the installation may be taken over in parts, but the 
decision on the same shall rest with Engineer-in-Charge which shall be binding on the 
contractor. 

 

21. Power Supply: 
 

Required electrical power shall be arranged by the contractor for installation purpose and 
payment for electricity charges shall be made by contractor. Electrical power supply 
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required for testing of entire installation after completion shall be arranged by the 
department. 

 
 

22. Data Manual and Drawings to be furnished by the tenderer: 
 

The successful tenderer would be required to submit the followings for approval before 
commencement of installation. 
 

i) Technical submittal/ catalogue / brochures of all equipment of Electrical installations 
to Engineer-in-Charge. Only after approval of such submittal, tenderer should place 
order for procurement of materials and bring it to site. 

ii) All general arrangement drawings. 
 

iii) Complete layout dimensions for every unit/group of units with dimensions required for 
erection purposes. 

 

iv) Any other drawing/information not specifically/mentioned above but deemed to be 
necessary for the job by the contractor. 

 

v) The contractor shall also supply coordination drawing of all services, for which nothing 
extra shall be paid. 

 

23. Completion Plan & Test Certificate for Electrical Installations: 
 

The layout of all the installation for all services with proper dimensions, shall be finalized 
in consultation with the Engineer in charge or his representative and the lay out shall be 
got approved by the Engineer in charge before start of the work. 
 

Contractor shall submit completion plan/ Electrical drawings in triplicate for composite/ 
specialized/conceal work before finalisation of bill. Failing which recovery @2.5% of 
tendered amount subject to maximum of ` 25000/- shall be made from final bill. Test 
certificate for the work carried out shall also be submitted and failing which recovery @1% 
maximum of `1500/- shall be made from final bill. 
 

24. Extent of work: 
 

(a) The work shall comprise of entire labour including supervision and all materials 
necessary to make a complete installation and such tests and adjustments and 
commissioning as may be required by the department. The term complete installation 
shall not only mean major items of the plant and equipment covered by specifications 
but all incidental sundry components necessary for complete execution and satisfactory 
performance of installation with all layout charts whether or not those have been 
mentioned in details in the tender document in connection with this contract. 

 

(b) Minor building works necessary for installation of equipment, foundation, making of 
opening in walls or in floor and restoring to their original conditions, finish and 
necessary grouting etc. as required. 

 

(c) Maintenance during defect liability period by providing spares of original manufacturer. 
 

(d) Any item required for completion of the work but left inadvertently shall be executed 
with-in the quoted rates. 

 
25. The work shall be carried out in engineering like manner. The bad workmanship will not be 

accepted and defects shall be rectified at contractor’s cost of the satisfaction of the 

Engineer-in-Charge. The programme of electrical works are to be co-ordinated in 
accordance with the building work and no claim for idle labour will stipulated in the tender, 
electrical work shall have to be completed along with completion of civil work. 

 

26. Works to be done by the contractor: 
 

Unless otherwise mentioned in the tender documents, the following works shall be done 
by the contractor and therefore, their cost shall be deemed to be included in their tendered 
cost- whether specifically indicated in the schedule of work or not:  
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i) Suspenders, brackets and floor/wall supports for suspending/ supporting cable tray etc. 
 

ii) Sealing of all floor slab/wall openings provided by the Department or made by the 
contractor for laying of pipes & cables from fire safety points of view. 

 

iii) Painting of all exposed metal surfaces of equipment and components appropriate colour 
as per relevant part of bid document. 

 

iv) Making opening in the minor wall/floors/slabs or modifications in the existing openings 
wherever provided for cable/cable tray etc. Opening in the slab/retaining walls/brick 
wall etc. shall be made by means of core cutting machines only. 

v) Making good all damages caused to the structure during installation and restoring the 
same to their original finish. 

 

vi) Approval from Local Body as may be required as per local bye-laws. (The contractor’s 

responsibility shall be limited to the work executed by him.) 
 

27. Inspection and testing of material for Electrical installation /work: 
 

(a) The Engineer-in-charge or his authorized representative may inspect any material at 

manufacturers‟ works and may witness routine tests as per relevant Indian Standard 

Specifications or other relevant specifications at manufacturers‟ works. Main items like 

Electrical panels, etc. shall be offered for inspection at manufacturer’s site. 
 

(b) The Engineer in charge may waive off the inspection at his discretion and allow for 
dispatch of the items. But the responsibility of the correctness of the item lies with the 
contractor and also should be got checked at site by the Engineer-in-charge or his 
authorized representative. 

 

(c) The contractor shall give in writing advance notice to the Engineer-in-charge and arrange 

for such inspection / presence for testing at manufacturer’s work. The TA/DA etc. of 

the departmental personnel who will be deputed to witness the tests etc. shall be borne 
by the Contractor. The Engineer-in-charge or his authorized representatives shall have, 
at all the reasonable times, access to the contractors premises or works or other works 
where manufacturing / fabrication shall be done and shall have the power, at all 
reasonable times, to inspect and examine the materials and workmanship during its 
manufacture or fabrication. However, the instated material / equipment during 
inspection are not found as per specification / technical required then such material / 
equipment shall be rejected and in such case the TA/DA expense of departmental 
personal shall be recovered from the agency. 

 

(d) Inspection of imported materials at foreign shall however not be carried out by the 

department. These materials shall be inspected and tested at site. Manufacturers‟ 
original test certificates and document of import / shipment should be provided to the 
department along with the materials without which no payment should be made to the 
contractor. 

 

(e) The contractor shall arrange for all the materials and labour required in connection with 
inspection of equipment or for any testing to be carried out at his works / manufacturers

‟ works or at site of installation. Notice of such inspection / presence for testing shall 

be given by the contractor to the Engineer-in-charge at least fifteen days in advance. 
Notwithstanding approval for such tests / inspection of equipment / components by the 
Engineer-in charge or his authorized representative, the contractor shall be required to 
perform site tests as desired by the Engineer-in-charge and prove the correctness of 
ratings and performance of equipment / components and materials supplied and / or 
installed by him as per contract specifications and conditions at his own cost. 

 

(f) The Engineer-in-charge reserves the right to reject any equipment / machinery / 
material, be found not comply with contract specifications or its performance is not 
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satisfactory on tests after installation, within the warranty period. 
 

(g) Final inspection and testing will be done by the engineer-in-charge or his representative 
as per details to be indicated by the engineer-in-charge. It shall be the responsibility of 
the contractor to get the installation inspected and passed by the local authorities 
concerned, as may be required by the local bye laws. The contractor will extend all help 
including test facilities to the representatives of the local bodies. In case the contractor 
fails to make desired facilities available during inspection, the department reserves the 
right to provide the same at the risk and cost of the contractor. The observation of the 
local authorities will be promptly attended by the contractor. The installation will be 
accepted by the department only after receiving clearance from the local bodies / fire 
authorities if so required. The inspection charges liable by the local / statutory 
authorities for the inspection shall however, be borne by the Contractor. 

 

(h) Copies of all documents of routine and type test certificates of the equipment, carried 
out at the manufacturers premises shall be furnished to the Engineer-in-Charge and 
consignee. 

 

(i) Even ISI marked materials shall be subjected to quality test at the discretion of the 
Engineer-in-charge besides testing of other materials as per the specifications described 
for the item/material. Whenever ISI marked materials are brought to the site of work, 
the contractor shall, if required by the Engineer-in-Charge, furnish manufacturers test 
certificates to establish that the materials procured by the contractor for incorporation 
in the work satisfy the provisions of IS codes relevant to the material and/or the work 
done. 

 

(j) Materials and equipment to be used in the work shall be inspected by the departmental 
officers. Such inspection will be of following categories: 

 

i) Inspection of materials / equipment to be witnessed at the Manufacturer’s premises 

in accordance with relevant BIS / Agreement Inspection Procedure. 
 

ii) To receive materials at site with Manufacturer’s Test Certificate(s) 
 

iii) To inspect materials at the authorized dealer’s godown to ensure delivery of genuine 

materials at site. 
 

iv) To receive materials after physical inspection at site. 
 

(k) Final Inspection and testing will be done by the Engineer-in-Charge or his representative 
as per specification of Tripura Schedule of Rates in force for Internal Electrification 
Works and CPWD General Specifications as applicable. 
 

(l) After completion of Electrical installation work in all respect the contractor shall offer 
testing of installation. The Test report shall be submitted by the agency as per CEA 
(Measures relating to safety and electric supply) Regulations 2023. 

 

(m) Adequate care to ensure that only tested and genuine materials of proper quality are 
used in work shall be ensured by firm. The firm shall ensure that: 

 

Material will be ordered & delivered at site only with the prior approval of the E-I-C to 
ensure timely delivery. 

 

Compliance with Regulations and Indian standards. 
 

I. All works shall be carried out in accordance with relevant regulation, both statutory and 
those specified by the Indian Standards related to the works covered by this 
specification. In particular, the equipment and installation will comply with the 
following: 
 

i) Indian Electricity Rules. 
ii) CEA Regulation. 
iii) Factories Act. 
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iv) I.S. & B.S. Standards as applicable. 

v) Workmen’s Compensation Act. 

vi) Statutory norms prescribed by local bodies. 
 

II. Nothing in this specification shall be construed to relieve the successful tenderer of his 
responsibility for the design, manufacture and installation of the equipment with all 
accessories in accordance with currently applicable statutory regulations and safety 
codes. 
 

III. Successful tenderer shall arrange for compliance with statutory provisions of safety 
regulations and departmental requirements of safety codes in respect of labour 
employed on the work by the tenderer. 
 

28. Indemnity: The successful tenderer shall at all times indemnify the department, 
consequent on this works contract. The successful tenderer shall be liable, in accordance 
with the Indian Law and Regulations for any accident occurring due to any cause and the 
department shall not be responsible for any accident or damage incurred or claims arising 
there from during the period of erection, construction and putting into operation the 
equipment and ancillary equipment under the supervision of the successful tenderer in so 
far as the latter is responsible. The successful tenderer shall also provide all insurance 
including third party insurance as may be necessary to cover the risk. No extra payment 
would be made to the successful tenderer due to the above. 

 

29. Erection Tools: No tools and tackles either for unloading or for shifting the equipment for 
erection purposes would be made available by the department. The successful tenderer 
shall make his own arrangement for all these facilities. 

 

30. Cooperation with other agencies: The successful tenderer shall co-ordinate with other 
contractors and agencies engaged in the construction of building, if any, and exchange 
freely all technical information so as to make the execution of this works contract smooth. 
No remuneration should be claimed from the department for such technical cooperation. 
If any unreasonable hindrance is caused to other agencies and any completed portion of 
the work has to be dismantled and re-done for want of cooperation and coordination by 
the successful tenderer during the course of work, such expenditure incurred will be 
recovered from the successful tenderer if the restoration work to the original condition or 
specification of the dismantled portion of the work was not undertaken by the successful 
tenderer himself. 

 

31. Insurance and Storage of material for Electrical component of work: All consignments 
are to be duly insured up to the destination from warehouse to warehouse at the cost of 
the supplier. The insurance covers shall be valid till the equipment is handed over duly 
installed, tested and commissioned. 

 

Before commencing the execution of work, the Contractor shall, without in any way limiting 
his obligations and liabilities, insure at his own cost and expense against any damage or 
loss or injury, which may be caused to any person or property, at site of work. Also, he 
shall indemnify the Department from any liability during the execution of the work. 
Further, he shall obtain and submit to the Engineer-in- Charge, a third party insurance 
policy for maximum Rs.10 lakh for each accident, with the Engineer-in- Charge as the first 
beneficiary. The insurance shall be obtained in joint names of Engineer-in-Charge and the 
Contractor (who shall be second beneficiary). The contractor shall also be required to obtain 
Workman compensation policy as per labour (all category) deployment and as per rule. 
 

32. Verification of correctness of Equipment of electrical work at Destination: 
 

The materials shall be procured only from the manufacturers/ Original Equipment 
Manufacturer (OEM) and their authorized dealers and documentary proof for such 
procurement and supply shall be produced by the contractor whenever asked. The 
contractor shall have to produce all the relevant records to certify that the genuine 
equipment from the manufacturers has been supplied and erected. The department 
reserves the right to send such materials to the manufacturers / authorized test laboratory 
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to verify the genuineness and quality of the product. The Contractor shall submit all 
documentary details in fulfillment of this conditions regarding procurement of materials. 
Contractor shall preserve the copies of invoices, test certificates, gate passes etc. to prove 
the genuineness of material/purchases from manufacturer or authorized dealers which are 
used at site as per agreement. 

 

33. Painting: All equipment works shall be painted at the works before dispatch to the site. 
 

34. Maintenance during warranty period: 
 

(a) Sufficient trained and experienced staff shall be made available to meet any exigency of 
work and attend the complaint during the guarantee/warranty period of one year from 
the handing over of the installation. 
 

(b) The maintenance routine as well as preventive for one year from the date of taking over 

the installation as per manufacturer’s recommendation shall be carried out and the 

record of the same shall have to be maintained. Nothing extra shall be paid on this 
account. 

 

(c) All guarantee/warranty for equipment are on site basis. Contractor will arrange specific 
engineer for rectify the defect at site and if it is necessary to take defective equipment 
at their factory, the contractor will arrange the freight charges at their own and nothing 
will be paid extra for this by the department. 

 

35. Interpreting Specifications for Electrical Installation work: 
 

In the case of discrepancy between the schedule of Quantities, the Specifications and/ or 
the Drawings, the following order of preference shall be observed:- 
 

i) Description of Schedule of Quantities. 
ii) Technical Specifications and Additional Conditions 
iii) Tripura Schedule of Rates in force – Internal Electrification Works and CPWD 

Specifications. 
iv) Indian Standard Specifications of B.I.S. 
v) Drawings if any. 

 

In case of discrepancy among the specifications/conditions as mentioned above, 
precedence given in 'General Conditions of Contract for PWD Works' shall be followed. 

 

36. The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night, speed limit boards, red flags, red lights and providing 
barriers. He shall be responsible for all damages and accidents caused to existing/new work 
due to negligence on his part. No hindrances shall be caused to traffic during the execution 

of the work. In case of any accident of labours/ contractual staff’s the entire responsibility 

will rest on the part of the contractor and any compensation under such circumstances if 
becomes payable the same shall be entirely born by the contractor and department shall 
have no role on this account. 
 

37. The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection 
and stacking of materials at any place. No excavated earth or building rubbish shall be 
stacked on areas where other buildings, roads, services and compound walls are to be 
constructed. However if any change is required, the same shall be done with the approval 
of Engineer-in-Charge & no extra payment shall be made on this account. 

 

38. The Main contractor shall be responsible for the watch and ward of the site /property/ 
material provided by him for electrical work/ installation and materials issued by the 
department against pilferage and breakage during the period of execution and thereafter 
till the work is completed and physically handed over to the department. He should make 
his own arrangement for proper watch and ward at his risk and cost. No claim will be 
entertained on this account. 

 

39. The work shall be carried out in engineering like manner and bad workmanship shall be 
rejected summarily. For redoing the job, no claim of the contractor shall be entertained on 
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this account. 
 

40. The contractor shall ensure quality construction in a planned and time bound manner. Any 
sub-standard material or work beyond set out tolerance limits shall be summarily rejected 
by the Engineer-in-charge. 

 

41. The work is to be carried out in accordance with the plans. The contractor shall have to 
engage well experienced skilled labour and deploy modern T&P and other equipment to 
execute the work. However, the contractor will be bound to carry out the work with minor 
deviation over the plan supplied if desired by the Engineer-in-Charge of the work. 

 
42. The Main contractor or his authorized representative shall sign the site order book and 

comply with the remarks entered therein by the representative of the Department. 
 

43.  The contractor will ensure that all the skilled persons managed / deployed for executing 
the electrical work possess wireman license issued by approved authorities, otherwise he 
will not be permitted to execute the work. Also, consequences arising due to the default of 

the contractor to comply with this condition would be contractor’s responsibility only. 

 



 
Standard Single Bid Document: PWD, Tripura-2025                                                 Page 229 

 
  

CONTRACTOR  EXECUTIVE ENGINEER
 

TECHNICAL SPECIFICATIONS FOR ELECTRICAL & MECHANICAL WORK /INSTALLATION 
 

1. All the works shall be carried out as per Tripura Schedule of Rates in force – Internal 
Electrification Works and CPWD General Specifications for Electrical Works as below with 

correction slips issued up to last date of submission of tender, Part I – (Internal) 2023, 

Part II – (External) 2023, Part –III Lift & Escalator-2003 Part –IV (Sub-Station)-2013, Part –V 

(Wet Riser & Spinkler system)-2020, Part –VI (Fire Detection and Alarm System)-2018, Part 

–VII (DG set) – 2013 and HVAC-2017 (amended) relevant IS and BIS standards and as per 

directions of Engineer-in-charge. 
 

 

2. Ratings of components: 
 

All components in a wiring installation shall be of appropriate ratings of voltage, current 
and frequency, as required at the respective sections of the electrical installations in which 
they are used. 

 

3. The laying of conduit in roof will be done properly and with due care and coordination with 
other agencies. The contractor shall keep a close watch on civil work and maintain proper 
coordination among all other discipline so that the laying of electrical conduit on roof slab 
is done as soon as the roof shuttering is ready. 

 

4. The layout and orientation of conduit in roof slab as well as that in wall and position of 
DBs, switch boxes and fittings shall be finalized in consultation with the Engineer-in-charge 
or his authorized representative and as per drawings approved by the department, the 
actual conduit layout drawings are to be submitted by the contractor as per the site 
feasibility. Sizes of the conduits shall be as per the CPWD specification. When any deviation 
from the drawing is required, the same shall be finalized in consultation with the engineer-
in-charge or his authorized representatives. 

 

5. The decision of the engineer-in-charge is final. The wires / cables used for point wiring, 
circuit wiring, sub-main wiring, power wiring and other wirings shall be done by FR/FRLS 
or higher grade PVC insulated copper conductor single core cable of 1100 V grade and of 
makes as specified in the list of accepted makes of materials. All the wires should be 
terminated to the switch box / DB / MCB etc. by crimping with suitable size tinned copper 
lugs, unless the wire is single stranded. Nothing extra shall be paid on this account. 

 

6. Changes / revisions incorporated by the civil wing in the construction and / or modification 
done in the drawings shall have to be co-related and decision of the engineer-in-charge 
should be obtained in case of any change. Junction boxes / pull through boxes of 
appropriate size shall be provided wherever required within the quoted rates. However, the 
length of conduit will be measured on linear basis wherever specified for linear 
measurements, including the length of box. Where more than one conduit is laid side by 
side, instead of small junction boxes for each conduit one composite / common junction 
box shall be used within the quoted rates. Hidden / concealed items and earthing work 
shall be done in the presence of the Engineer-In-charge of the work or his authorized 
representative only. 

 

7. The contractor shall give due notice for such work in advance to the department. The 
wireman / electrician engaged shall possess valid electrical workman permit in appropriate 
category as per prevailing rules. Recess type fittings which shall have to be fixed in false 
ceiling in recess, if any, shall be hanged from the real ceiling by conduit/GI wire or chain 
as required for which nothing extra shall be paid. 

 

8. Wires to be terminated up to the fittings through the steel conduit / PVC flexible conduit 
as required. The extended portion shall be deemed to be included in the point wiring, 
nothing extra shall be paid. The GA drawing showing layout of the main board, allied 
equipment, if any, shall be got approved by the contractor from the engineer-in-charge 
before fabrication and execution. 
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9. The contractor shall have to furnish the insulation test report, earth test report, along with 
all required details of electrical load on the prescribed Performa for the electric connection 
from the supply company. The contractor shall submit the completion certificates and 
completion plan as per clause 1.26 of General specification for Electrical work (Part-I 
Internal)-2023 CPWD. 

 

10. The chases in wall shall be done by chase cutting machines, for which the contractor shall 
arrange adequate numbers of chase cutting machines i.e. chase cutters for cutting chases 
in wall etc. for laying of conduit within the scope of work within the quoted rates. 

 

11. Unless otherwise single sided signage is specifically requisitioned by the engineer-in-
charge, the LED type electric signage shall be of both sided type. The signage shall be with 
battery backup for 2 hours. The inscription shall be as to be decided by the client / Engineer 
in charge. The photo luminescent signage may have to be installed on wall / in recess or to 
be hanged from ceiling. In case of hanging from ceiling, suitable anti-corrosive steel chains 
should be used for hanging the signage. Electrical connection to the signage shall be done 
by 2 x 1.5 sq.mm copper conductor single core FRLS PVC cable to be drawn with PVC sleeve 
/ PVC flexible conduit as deemed fit. 

 

12. The connections of switches, sensors, earthing conductors & interconnections cables shall 
be made by adequate rating thimbles of approved standard makes only and nothing extra 
on this account shall be paid. If not complied, recovery shall be made @ ` 20/ point / MCB. 
During lying of conduit, Fish wire shall be drawn into conduit without any extra cost. If not 
complied, recovery shall be made @ ` 20/ point / MCB. 

 

13. Modular type switches / sockets / telephone outlets / TV sockets are to be provided 
wherever indicated in the items.  

 
 

14. Metal double door DB shall have minimum IK 9 protection. Agency will submit technical 
submittal for same whenever asked. 

 

15. Adequate care to ensure that only tested and genuine materials of proper quality are used 
in work shall be ensured by firm. 

 

16. Similarly, for fabricated equipment, the contractor will first submit dimensional detailed 
drawings for approval before fabrication is taken up in the factory. Suitable stage 
inspection at factory also will be made to ensure proper use of materials, workmanship and 
quality control. 

 

17. The contractor shall give a trial run of Electrical Installation/ machinery for establishing its 
capability to achieve the specifications within laid down tolerances to the satisfaction of 
the Engineer-in-charge. 

 

18. Provisions for services and proper planned of electrical work: 
 

 

The main contractor shall make provision such recesses, holes, openings, etc., as may be 
required for the electric, air conditioning and other related works. The main contractor has 
also to fix inserts, sleeves, brackets, conduits, base plates, insert plates, clamps etc. if any 
at the time of casting of concrete, stone work & brick work. These inserts, sleeves, brackets, 
conduits, base plates, insert plates, clamps etc. shall be arranged by the contractor and 
shall be paid accordingly if these are not the part of equipment for which it is being 
provided. 

 

19. The contractor shall ensure quality construction in a planned and time bound manner. Any 
substandard material or work which is not within permissible tolerance limits shall be 
summarily rejected by the Engineer-in-Charge. 
 

20. The contractor shall make sample of installation using all approved materials, for approval 
of Engineer-in-charge before commencement of execution of mass scale work. 

 

21. Check nuts shall be provided while terminating the M.S. conduits in switch board boxes for 
which nothing extra shall be paid. 
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22. All distribution boards shall be marked with circuits controlling the rooms/area/SDB 
controlled (preferable PVC Stickers). For noncompliance recovery shall be made @ `. 1000/- 
per DB. 

 

23. Contractor will not provide any ceiling rose/connector/looping box etc. wherever false 
ceiling is being provided. The point wiring in that case will be extended up to the false 
ceiling level with suitable size connector and Flexible metal conduit. The wire from the end 
point up to the fixture shall be considered to be included in the point wiring. Nothing extra 
shall be paid for the same. 

 

24. In electrical installation, FR rigid /coil conduits shall be used. Wherever providing of rigid 
conduits is not possible, flexible conduit pipe shall be provided for drawing/running the 
wires. However, such arrangement has to be kept minimum and only with the prior 
approval of Engineer-in-charge or his authorized representative. 

 

25. Earthing and all items of work that cannot be checked later on are to be got approved from 
the Engineer-in-charge or his authorized representative before proceeding further. 
 

26. The contractor shall follow the shortest route for circuits, sub main, point wiring etc. 
 

27. To facilitate drawing GI fish wire shall be provided along with laying of recessed conduit. 
Nothing extra shall be paid on this account. 

 

28. All hardware items such as screws, thimbles, connectors, earth / neutral terminals, wires 
etc. which are essentially required for completing any item as per specifications will be 
deemed to have been included in the item even when the same have not been specifically 
mentioned. 

 

29. All hardware material such as nuts / bolts / screws / washers etc. to be used in the work 
for switches shall be zinc / cadmium plated iron. The galvanized boxes of modular switch 
/ sockets etc. shall be of the same make as of switch / socket etc. 

 

30. All earthing material (plate, strip, wire) should be hot dip galvanized as. All concealed works 
and earthing shall have to be done in the presence of Engineer-in-Charge or his authorized 
representative. 

 

31. While laying conduit, suitable minimum number of junction boxes shall be left for pulling 
the wires. These shall be placed in such a way that the same do not remain noticeable. 

 

32. The ceiling roses wherever required to be provided are included in the scope of work 
without extra payment and the same shall also be of modular type & of the same make as 
that of switches & sockets along with earthing provision. 

 

33. The main contractor and his associate has to go through the site order book regularly and 
has to sign the same by authorized representative and carryout the instructions recorded 
therein by various officers of the department. 

 
 

34. CONTROL PANEL: 
 

i) The power and control panel shall be fabricated out of sheet steel totally enclosed, free 
standing floor mounted /wall hanging cubicle type and front operated. All connections 
shall be accessible from the front. It shall be preferably made in cubicle sections, such 
as incomer & out goings etc. so that there is no mix up of power and control wiring 
and connections in the same sections and as far as possible segregated except where 
they have to come together on a unit such as relay, contactor etc. Sheet steel used shall 
not be less that 2.0 mm thick. Front doors shall be hinged type. All indication lamps, 
Instruments, meters etc. shall be flush mounted in the front. 
 

ii) Before manufacturing of electrical panel Contractor will submit panel drawing for 
approval. 
 

iii) All live part of panel shall be well protected from direct contact after opening of panel. 
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iv) Panel should fulfill required IP protection as per CPWD specification. 
 

v) All MCCB compartment will have name plate indicating its rating and space for location 
name. 
 

vi) Earth strip terminal shall be provided on both side of panels. 
 

35. Terms & Payment for internal electrical installation /work: 
 

The following percentage of contract rates for the various items included in the contract 
shall be payable against the stage of work shown herein only for insured 
equipment/materials for contract value above 50 lakhs.  

 
Sl. 
No. 

Stage of work %age of Quoted 
Rate for Item 

(a) On initial inspection of equipment and delivery at Site in good 
condition on pro-rata basis. 

65% 

(b) On completion of pro-rata installation 25% 
(c) On completion of pro-rata Testing and commissioning and 

successful taking over by the Department /Client 
10% 

 
36. Mobilization Advance: No mobilization advance shall be paid for this work. 
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TERMS & CONDITIONS FOR PASSIVE COMPONENTS FOR LAN SYSTEM 
 
1. The work shall be carried out strictly in accordance with Tripura Schedule of Rates in force 

– Internal Electrification Works and CPWD General Specifications for Electrical Works with 
correction slips issued up to last date of submission of tender, Part I – (Internal) 2023 and 
in accordance with Indian Electricity Rules, 1956, India Electricity Act, 2003 as amended 
upto date and as per instructions of the Engineer-in-Charge. 
 

2. All the material to be used on this work by the contractor shall be approved from the 
Engineer-in- Charge in advance before installation at the site. 

 

3. The contractor shall initially submit the drawing/sketch/layout of the proposed work to 
Engineer-in-charge, which shall be approved by Engineer-in-Charge after due examination. 
The contractor shall then start the work as per approved layout. 

 

4. All damages done to the building during the execution of electrical work shall be the 
responsibility of the contractor and the same will be made good immediately at his own 
cost to the satisfaction of the Engineer-in-Charge. In case, the repair is not satisfactory, the 
department will get it rectified & any expenditure incurred by the department in this 
condition shall be recovered from the contractor and decision of the Engineer-in-charge 
about recovery shall be final & binding on the contractor. 

 

5. The bad workmanship will not be accepted and defects shall be rectified at contractor’s 
cost to the satisfaction of the Engineer-in-Charge. 

 

6. All the debris of the electrical works should be removed and the site should be cleared by 
the contractor immediately after the accruing of debris daily. Similarly any rejected 
material should be immediately cleared off from the site by the contractor. 

 

7. The agency shall submit the proof of procurement of COMPONENTS FOR LAN System 
material & give minimum 1 (One) Year Guarantee / Warranty period from OEM/Authorized 
dealer before claiming their payment. 

 

8. The agency shall submit undertaking from OEM / Authorized dealer of COMPONENTS for 
LAN System to carry out servicing / repairing during 1 year warranty period where 
necessary. 
  

9. ADDITIONAL TECHNICAL SPECIFICATIONS FOR THE WORK SCOPE OF WORK :  
 

The following are to be submitted after award of work and before commencement of work 
for approval for PWD:- 
 

i) Circuit Diagram along with components. 
ii) One set of technical catalogue of all the equipment to be used in the system. 
iii) The firm shall submit operation manual of the system Proposed which shall also 

include basic trouble shooting guidelines 
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TERMS & CONDITIONS FOR CCTV SYSTEM 
 

1. The contractor shall make a site visit to familiarize himself with site conditions before 
submitting the offer to ensure that the offer is complete in all respects. 
 

2. The work shall be done in close co-ordination with civil work & client department & no 
claim for idle labour shall be entertained. 

 

3. All the material to be used on the work shall be got approved from Engineer-in-charge. 
 

4. The contractor will be responsible for transportation, storage and watch & ward other items 
for which nothing extra shall be paid. 

 

5. The execution of job shall be done in a workman like manner to give structurally sound 
and neat appearance. Bad workmanship will not be accepted and defects shall be rectified 
at contractor’s cost to the satisfaction of the Engineer-in-charge. 

 

6. All rejected material should be removed from the site immediately. 
 

7. The testing, commissioning of the entire system is deemed to be included under the scope 
of work and nothing extra will be paid on this account. 

 

8. The tender is for entering into percentage / item rate works contract. The quoted prices 
are inclusive of all taxes, duties, levies, cess, packing, transportation, handling etc. Nothing 
extra shall be paid. 

 

9. Watch and ward of the material upto commissioning and final handing over to Department 
will be the responsibility of the firm. The road permit shall be arranged by the tenderer at 
his own cost. Nothing extra shall be paid. 

 

10. Connections shall be made with proper size of lugs/ thimbles duly crimped with Crimping 
tool. 

 

11. Passes for working of workers will be issued by concerned department recommended by 
PWD for which character certificate identify proof will be submitted by contractor in 
advance contractor will be abide of rules & regulation of entry / exit in the premises. 

 

12. Dismantled material if any shall be returned back to the department. 
 

13. Inspection and Testing: The contractor shall also furnish the acceptance / routine test 
certificates for the materials / equipment / accessories to be used in this work to the 
satisfaction of Engineer-in- Charge. 

 

14. Guarantee/Warranty: All the equipment shall be guaranteed /warranted for minimum 
period of 12 Months by the manufacturers from the date of completion. Any defective 
materials and equipment shall be replaced free of cost at the direction of the Engineer-in-
Charge. 

 

15. The agency shall submit the proof of procurement of Addressable type CCTV system 
material & give minimum 1 (One) Year Guarantee / Warranty period from OEM/Authorized 
dealer before claiming their payment. 

 

16. The agency shall submit undertaking from OEM / Authorized dealer of CCTV system to 
carry out servicing / repairing during 1 year warranty period 

 

17. ADDITIONAL TECHNICAL SPECIFICATIONS FOR THE WORK SCOPE OF WORK: 
 

The following are to be submitted after award of work and before commencement of work for 
approval for PWD:- 
 

i) Circuit Diagram along with components. 
ii) One set of technical catalogue of all the equipment to be used in the system. 
iii) The Agency shall submit operation manual of the system Proposed which shall also 

include basic trouble shooting guidelines. 
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TERMS & CONDITIONS FOR ON LINE UPS 
 

1. All the material to be used on this work by the contractor shall be approved from the 
Engineer-in-Charge in advance before installation at the site. 
 

2. The contractor shall initially submit the drawing/sketch/layout of the proposed work to 
Engineer-in-Charge, which shall be approved by Engineer-in-Charge after due examination. 
The contractor shall then start the work as per approved layout. 

 

3. All damages done to the building during the execution of electrical work shall be the 
responsibility of the contractor and the same will be made good immediately at his own 
cost to the satisfaction of the Engineer-in-Charge. In case, the repair is not satisfactory, the 
department will get it rectified &any expenditure incurred by the department in this 
condition shall be recovered from the contractor and decision of the Engineer-in-charge 
about recovery shall be final & binding on the contractor. 

 

4. The bad workmanship will not be accepted and defects shall be rectified at contractor’s 
cost to the satisfaction of the Engineer-in-Charge. 

 

5. All the debris of the electrical works should be removed and the site should be cleared by 
the contractor immediately after the accruing of debris daily. Similarly any rejected 
material should be immediately cleared off from the site by the contractor. 

 

6. The agency shall submit the proof of procurement of Online UPS System material & give 
minimum 1(One) Year Guarantee / Warranty period from OEM/Authorized dealer before 
claiming their payment. 

 

7. The agency shall submit undertaking from OEM / Authorized dealer of Online UPS System 
to carry out servicing / repairing during 1 year warranty period. 
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TERMS AND CONDITIONS FOR AIR INSULATED COMPACT BUS TRUNKING/RISING MAINS 
 

1. SCOPE 
 

The Bus Trunking/ Rising Mains are suitable for distributing 3 phase, 50 hz, 415/ 450 volts 
A.C. supply. These are available with Aluminum as well as Copper Conductors. 

 

2. STANDARD FOR COMPLIANCE: IS 8623 : 1993 Part I & II. 
 

3. CONSTRUCTION 
 

Enclosure will be manufactured from CRCA sheet steel powder coated to shade RAL 7032 
(or such other specified) or GI. Enclosure will be rectangular in shape. Bus bars will be 
placed over insulators (Class F) located every 250 mm (Such other suitable length) along its 
length. On front face of the enclosure, tap off points for inserting plug in boxes will be 
provided at regular interval (500 mm or so). Each plug in point will have provision for 
closing with shutter assembly, which is integral part of enclosure, when not occupied by 
plug in box. 
 

Bus bars will be aluminum conductor 63401 / WP grade aluminum alloy or copper 
conductor ETP grade with 99.9% pure copper, with radicalised edges. For ease in handling, 
length of largest section will be restricted to 3 Mtrs nominally (floor to floor height). Neutral 
cross section unless specified for reduced cross section will be same as phase cross section 
unless specified for reduced cross section. Bus bars will not be drilled and so placed in 
insulators that when placed vertically they do not slide out of enclosure. 
 

Joints between bus bars of one section to adjacent section will be through Uniblock Joint 
assembly operated by single bolt or clamped connections located in an insulated housing 
operated by single screw. Uniblock joint system will be removable and inserted as a 
separate sub-assembly to isolate adjacent sections without disturbing or moving bus bars. 
 

Fire barriers of two hours rating will be provided at each floor crossing as per UL 1479 or 
as per IEC 60439 and test certificate provided. 
 

The enclosure will have protection degree IP-54 as per IEC. 
 

4. PLUG IN BOXES 
 

These are required for Rising Mains. Plug in boxes will be of draw out type. Contacts will 
be of silver plated copper and spring loaded. Earth connection will be the first to make and 
last to break during insertion and withdrawal. Plug in box will be made from 1.6 mm CRCA 
sheet steel powder coated or GI. 
 

Inside the plug in boxes MCCB or SFU with fuses will be located as per requirements. The 
operating handle will be interlocked with plug in box cover so that MCCB can be operated 
only with suitable cover in closed position. If required the plug in box will be interlocked 
with bus bar trunking so that it could be inserted or removed with the plug in box lid 
opened. MCCB/ SFU will be of 4 pole type unless otherwise specified in BOQ. Short circuit 
breaking capacity of MCCB in PIB should preferably be same as short circuit withstand for 
one second of bus bar trunking. 

 

5. END FEED UNIT  
 

The End feed unit will be manufactured from 1.6 mm thick sheet steel with powder coating 
to shade RAL 7032 or of GI. Inside the End feed unit MCCB of required rating and 
specifications or SF unit with HRC fuses will be located. End feed units at top will be 
connected to Bus bars of Rising Mains through solid connections. Terminals at the bottom 
will be provided to accept cable connections as required. The operating handle of MCCB/ 
SFU will be interlocked so that the door can be opened only when MCCB or SFU are in off 
position. The current rating of MCCB should correspond with current rating of bus bar 
trunking and short circuit breaking capacity with one second short circuit withstand of bus 
bar trunking.  
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6. BRACKETS 
 

Mounting Brackets, which can be shifted anywhere on Bus Bar Trunking should be provided 
to fix bus bar trunking on to assembly grouted in wall where these brackets rest. 

 
7. EARTH STRIP 

 
Earth strip of copper or aluminum are to be provided, one on each side all along the Rising 
Mains of size dependent on short circuit withstand for one second of Rising Mains specified 
as per derivation given below (IEC 60439/I). 
 

Installation: Normally manufacturer’s recommendations should be followed. Enclosure will 
be tested for protection degree IP – 54. 
Necessary Vertical / Horizontal bends / Tees will be provided as required by layout. 
 

Bus bars trunking will be rigidly fixed to the side walls or suspended from ceiling by 
supports as per requirement detailed in the layout. 

 
8. LIST OF TEST TO BE CARRIED OUT 
 

Type Tests: Copies of the following certificates should be submitted. 
 

i) Verification of Temperature Rise limits. 
ii) Verification of dielectric properties. 
iii) Verification of short circuit strength. 
iv) Verification of degree of protection. 

 

ROUTINE TESTS 
 

i) Verification of insulation resistance. 
ii) Inspection of assembly, interlocks, locks etc. 
iii) Check on wiring if provided. 
iv) Dielectric test.  
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TERMS AND CONDITIONS FOR D.G. SET (……*……….. KVA) 
 

The DG set shall be capable of safe, Prime Power continuous running at variable load for 
unlimited number of hours and shall also be able to run for one hour period at 110% of the 
rated power. The engine shall be capable of taking 10% overload for one hour in every 12 hours. 
Noise, mechanical and thermal stresses shall be within permissible limits. The equipment shall 
be designed with regard to ease of maintenance, cleaning and inspection. 
 

All parts subjected to substantial temperature changes shall be designed and supported to 
permit free expansion and contraction without resulting in leakage, harmful distortion. The DG 
sets and associated auxiliary equipments shall be manufactured as per relevant Indian 
standards. 
 

The DG set shall comply to latest guidelines, regulations and Central Pollution Control board 
norms. 
 

ENGINE 
 

The diesel engine shall be indoor-type, four stroke, multi-cylinder, 1500RPM with 2% speed 
variation for operation between 10% and 100% load, Turbo charged inner cooled, compression 
ignition with Electronic Fuel Injection system complete with its self-contained lubricating 
system. 
 

Engine mounted radiator designed to dissipate the generated heat effectively shall be used. 
 

High speed diesel oil shall be used as fuel for the engine. 
 

The engine shall be directly coupled to the generator. 
 

The noise level limitations shall be as per CPCB norms. 
 

The engine shall be capable of taking 10% overload for one hour in every 12 hours. 
 

The engine shall be capable of producing the desired nominal output at site referred generator 
terminals and with machine operating under ambient conditions as special the specific 
requirements. 
 

Lube oil system shall be as per OEM. 
 

The Engine to be fitted with silencer to provide min 25 DBA insertion loss. 
 
ALTERNATOR WITH ACCESSORIES: 
 

The Alternator shall have the following characteristics 
 

Type - Brushless, rotating field design alternator rated for 415 volts / 50 complying 
 

Excitation system - Permanent magnet generator (PMG) powered Excitation system 
 

Speed - ……*… RPM 
 

Voltage Regulation - Within 0.5% of the rated voltage 
 

Overload - More than 10% of the nominal for 1 hour every 12 Hours without exceeding 
permissible temperature rise. 
 

The Alternator shall be capable of delivering the rated output at rated power factor as out in 
specific requirement sheet. 
 

The alternator shall be capable of withstanding without damage 
 

a) 50% overload for 15 seconds. 
b) 10% overload for one hour every twelve hours. 

 
The line and neutral leads of phase windings of the Alternators shall be in suitable terminal 
boxes with flexible rubber bellows wherever the outgoing is Bus duct. 
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The neutral earthing cubicle/control panel shall be integrated into one vertical housing the 
switches, lamps, announciators, relays, etc. 
 

STARTING BATTERY AND BATTERY CHARGER 
 

12/24 Volt DC Batteries 
 

12/24 volt batteries for each set shall comprise of maintenance free Lead acid automotive high 
discharge batteries consisting of required no. of cells, each of 2 volts, to build up AH capacity 
as required for satisfactory starting of diesel engines. 
 

Battery Charging Equipment (Trickle and Boost Charging) 
 

Battery trickle and boost charge required capacity designed to operate on single phase 230 volts 
and suitable for charging current as required by the DG and shall be IGBT/THYRISTOR type. 
 

Mounting and Foundations 
 

The engine and direct-coupled alternator shall be rigidly secured to a common rigidly frame 
fabricated from MS sections. The DG set shall be placed on the RCC Floor GERB make ant 
vibration mountings. Suitable Lifting Arrangement shall be provided above the finalized 
location of the DG set to facilitate installation and subsequent maintenance of the DG sets. The 
design of mounting arrangements with ant vibration mountings shall be as recommended by 
the DG manufacturers or as per the recommendation by the OEM. The tenderer confirm the 
type and make of mountings offered and the vibration isolation efficiency tender. All rigid pipe 
/ bus bar connections to the DG set shall be made through field couplings. 
 

AMF FEATURE 
 

i. While the GRID supply is healthy, the Diesel Generating set is at rest and load supplied 
directly by the grid through grid circuit breaker. 

 

ii. The 415V 3Ph, 4 wire supply, tapped from Normal Supply Panel, will be fed as input to 
the AMF panel. The status of the supply has to be monitored by the U/V relays provided 
in the AMF panel. 

 

iii. When the Grid voltage fails or drops below a certain pre-set value, the automatic control 
system gives a starting signal to the diesel generator set after ensuring the grid CB at 
415v MAIN PANEL is off.  

 

iv. As soon as the alternator set reaches its operating speed & rated voltage, then signal 
shall be generated by the D.G. control panel to close the DG incomer CB 415V MAIN 
PANEL. 

 

v. When the main supply restored to normal value for at least one minutes then a suitable 
signal shall be generated and close the Main supply ACB automatically and open the DG 
supply ACB. 

 

vi. The set has thus reverted to its standby condition and will only start when the main fail 
again. 

 

vii. Selector switch shall be provided to select the following feature. 
 

viii. Auto / Manual 
 

TEST CERTIFICATES 
 

Copies of all documents of routine and type test certificates of the equipment shall be furnished 
to the department along with the supply of equipment and these are as below. 
 

Routine Test Certificates 
 

i. Engine separately 
ii. Alternator Separately 

 

Type Test Certificates 
i. Engine 
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ii. Alternator 
iii. Pumps 
iv. Meters 
v. Governors 

vi. All major components 
 

PIPING WORK (D.G. FLUE GAS EXHAUST SYSTEM) 
 

SCOPE OF WORK 
 

The scope of this section comprises supply, installation, testing & commissioning of D.G. Flue 
Gas Exhaust System pipes & pipe fittings etc. as detailed below in specifications. All pipes and 
fittings etc. shall conform to relevant Indian standards. 
 

D.G. FLUE GAS EXHAUST PIPING 
 

D.G. Exhaust pipes shall be G.I. pipes. 
 

All piping and their steel supports shall be thoroughly cleaned before installation. 
 

PIPE FITTINGS 
 

The pipe fittings for screwed piping shall be malleable iron and for piping with welded joints 
shall of wieldable quality. Also the fittings shall be suitable for same pressure ratings as for the 
piping system. 
 

All bends up to sizes 150 mm dia shall be ready made of heavy duty wrought steel of 
appropriate class. 
 

All bends in sizes 200 mm and above shall be fabricated from the same dia and thickness of 
pipe in at least four sections and having a center in radius of at least 1.5 times diameter of 
pipes. Fittings such as tees, reducers etc. shall be fabricated from the same pipe and its length 
shall be at least twice the diameter of the pipe. 
 

The dead ends shall be formed with flanged joints & shall have 6mm thick blank between flange 
pair for 150 mm and over. 
 

FLANGES 
 

All flanges shall be of G.I. and shall be slip on type welded to the pipes. Flanged thickness shall 
be to suit Class II pressure. 
 

Flanged pair shall be used on all such equipment which are required to be isolated or removed 
for service. 
 

PIPING INSTALLATION 
 

The contractor, on award of the work, shall prepare detailed shop drawings based on tender 
drawings, showing the cross-section, longitudinal sections, details of fittings and all pipe 
supports. 
 

Piping shall be properly supported on, or suspended from, stands, clamps, springs, hangers as 
specified and as required at site. The contractor shall adequately design all the brackets, 
saddles, anchors, clamps and hangers and shall be responsible for their structural sufficiency. 
A set of piping support calculations shall be submitted for structural engineer review and 
approval before site installation wherever critical & required. 
 

Pipe supports shall be of steel, adjustable for height and 
primer coated with rust preventive paint and finish coated 
black. Where pipe and clamps are of dissimilar materials, a 
gasket shall be provided in between. Spacing of pipe 
supports shall not exceed the following: Pipe Sizes 

Spacing 
Between 
Supports 

Rod Size 

Up to 12 mm 1.2 Meter 8 mm 
15 to 25 mm 1.8 Meter 8 mm 
32 to 150 mm 2.4 Meter 10 mm 
Above 150 mm ------As Per Approved Shop 

Drawing- 
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INSPECTION AND TESTING 

Inspection and Testing of DG sets of capacity 200 KVA and above. 

i. For DG sets of capacity 200 KVA and above, testing shall necessarily be carried 
out at factory/ manufacturer premises in presence of representative of the 
Department. 

ii. The DG set shall be capable of safe, Prime Power continuous running at variable 
load for unlimited number of hours and shall also be able to run for one hour 
period at 110% of the rated power. The engine shall be capable of taking 10% 
overload for one hour in every 12 hours. Noise, mechanical and thermal stresses 
shall be within permissible limits. The equipment shall be designed with regard 
to ease of maintenance, cleaning and inspection. The testing will be declared 
successful only when no abnormality/ failure is noticed during the testing. The 
DG set will be cleared for dispatch to site only when the testing is declared 
successful by authorised representative/ Engineer-in-Charge. 

iii. For testing, following procedure will be followed: All major items/ equipment i.e. 
engine & alternator in assembled condition, associated electrical control panels 
etc. shall be offered for inspection and testing at factory/ manufacturers works. 
The successful tenderer shall give a notice of minimum two weeks for carrying 
out such tests. The Engineer-in-charge/ or his authorized representative shall 
witness such inspection & testing at mutually agreed date. The cost of the 
department representative’s visit to the factory will be borne by the agency. 

iv. The department also reserves the right to inspect the fabrication job at factory 
and the successful tenderer has to make arrangements for the same.  
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SPECIAL TERMS & CONDITIONS FOR ANNUAL MAINTENANCE FOR ELECTRICAL WORKS 

1. The bidder should keep at site at least minimum numbers of accessories, items 

considered in the schedule of work to solve the urgent faults, calls etc.  

2. Before commence of the work, the following records/ information are to be furnished 

to the Division office with an intimation to the concerned Sub-Division by the agency: 

Details of the person (s) proposed to be engaged for work i.e., (i) Name, (ii) Father’s 

Name, (iii) Present & Permanent Address, (iv) Police Station, (v) Certificate of competency 

to operative electrical workman issued by Tripura Electrical Licensing Board (TELB) with 

self-attested passport size photograph. 

3. The bidder should provide his/ electrical worker (s)  mobile number / to the concerned 

Engineer-in –charge for making communication as and when required. He should attend 

any such calls within reasonable time on receipt of the information over the specified 

mobile phone without fail. In case of his failure to attend such calls, I.E Division/ Sub-

Division may arrange attending of such calls by arranging 3rd party at his (bidder’s) cost 

and risk which may kindly be noted. 

4. The Tender Inviting Authority (TIA) considering the site and nature of work(s) may at 

his discretion asked for work experience of similar nature of works with the tender form 

for eligibility. Experience certificate in the form of work order including successful 

completion certificate shall be submitted along with the tender, if necessary. 
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TERMS & CONDITIONS FOR FIRE ALARM SYSTEM 
 

1. The work shall be carried out strictly in accordance with CPWD Specification Part-I 
(Internal)-2023 and Part VI - Fire Detection and Alarm system with correction upto date and 
in accordance with Indian Electricity Rules, 1956, India Electricity Act, 2003 as amended 
upto date and as per instructions of the Engineer-in-Charge. 

 

2. All the material to be used on this work by the contractor shall be approved from the 
Engineer-in- Charge in advance before installation at the site. 

 

3. The contractor shall initially submit the drawing/sketch/layout of the proposed work to 
EIC, which shall be approved by EIC after due examination. The contractor shall then start 
the work as per approved layout. 

 

4. All damages done to the building during the execution of electrical work shall be the 
responsibility of the contractor and the same will be made good immediately at his own 
cost to the satisfaction of the Engineer-in-Charge. In case, the repair is not satisfactory, the 
department will get it rectified & any expenditure incurred by the department in this 
condition shall be recovered from the contractor and decision of the Engineer-in-charge 
about recovery shall be final & binding on the contractor. 

 

5. The bad workmanship will not be accepted and defects shall be rectified at contractor’s 
cost to the satisfaction of the Engineer-in-Charge. 

 

6. All the debris of the electrical works should be removed and the site should be cleared by 
the contractor immediately after the accruing of debris daily. Similarly any rejected 
material should be immediately cleared off from the site by the contractor. 

 

7. The agency shall submit the proof of procurement of Fire Alarm System material & give 
minimum 1 (One) Year Guarantee / Warranty period from OEM/Authorized dealer before 
claiming their payment. 

 

8. The agency shall submit undertaking from OEM / Authorized dealer of Fire Alarm to carry 
out servicing / repairing during 1 year warranty period. 

 

9. ADDITIONAL TECHNICAL SPECIFICATIONS FOR THE WORK SCOPE OF WORK :  
 

The following are to be submitted after award of work and before commencement of 
work for approval from PWD:- 
 

i) Circuit Diagram along with components. 
ii) One set of technical catalogue of all the equipment to be used in the system. 
iii) The firm shall submit operation manual of the system Proposed which shall also 

include basic trouble shooting guidelines 
 

MANUAL CALL POINTS 
 

A micro switch within the units is held “off” by the edge of the glass when glass is broken 
the switch is released and a signal is transmitted to control panel where the alarm is raised. 
 

For testing without breaking the glass a test key, should be available so as to lower or 
remove the glass to release the micro switch. 
 

The unit shall be made out of polycarbonate ABS blend with flame retardant & self-
extinguishing properties or cast aluminum or ASA plastic or as per manufacturer design. 
 

It shall be located such a way that, no person in the premises needs to travel more than 30 
meters to reach a manual call point to give an alarm. 

  

FIRE DETECTORS  
 

General Feature’s common to all Detectors: 
 

Each detector shall incorporate indicator ''LED'' at the detector which shall blink on 
actuation of the detector to locate the detector which is operated while on fire. 
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The detector shall have preferably 360 visible view of the alarm LED or twin LEDs blink 
whenever detector is addressed. 
 

The detector shall have preferably with integrated built in short circuit isolator or as per 
manufacturer design. 
 

The detector shall be capable of making alarm on control panel based on the information 
received in detector. 
 

The detector shall be plug-in-type and shall have common base to facilitate exchange for 
cleaning & maintenance. 
 

The detector shall be supplied fully tested and each detector should bear the SI. No. and 
seal of the approving laboratory/body. 
 

The detectors, device including response indicator and control panel shall be of same make. 
 

Installation Requirements for horn & speaker: 
 

(a) Low intensity fire alarm sounders may be installed on surface of ceilings, suspended 
from ceiling or recessed in flush with the ceiling, depending on the construction of the 
sounder and ceiling height. 
 

(b) These shall be installed at a height not lower than 2.4 m. except when recessed in a 
false ceiling of lower height. In such cases the sounders shall be recessed at false ceiling 
level. 

 

(c) When installed flush with a false ceiling these shall match the ceiling surface. Necessary 
provisions such as wooden boxing or frame work to accommodate the sounders shall 
be made in the ceiling in advance. 

 

(d) High intensity sounders shall be mounted or substantial supports. Provisions for 
terminating the electrical wiring cables shall be such as not to permit entry of rain 
water through the wiring conduits or cable runs.  
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ADDITIONAL CONDITIONS FOR FIRE FIGHTING SYSTEM 
 

1. Specification: - The work shall be executed as per CPWD’s General Specification for 
Electrical Works Part-I (Internal)-2023, Part-II (External)-2023, Part-IV (Sub-Station) – 2013 & 
Part-V (Wet Riser System for Fire Fighting Installations)-2020, IE Rules, Indian Standards 
amended upto date and as per direction of Engineer-in-Charge. All works shall conform to 
latest National Building Code as well as relevant BIS codes.  
 

2. Approval from CFO: - The Contractor shall be required to obtain NOC from Chief Fire 
Officer, and work shall be deemed to be completed only after receiving NOC from CFO & 
rectification if any. Statutory fee if any shall be paid by the Contractor. All liasoning work 
/ arranging inspection of CFO shall be the responsibility of contractor. 

 

During the complication of the project Contractor has to procure the NOC from the Fire 
and emergency services department the E-district portal and all liasoning work with the fire 
department officials by site inspection and testing of fire fighting installation. Nothing 
extra will be payable to contractor on this account. 
 

3. Storage: - Responsibility for storage for execution of work shall be of main contractor. 
 

4. Power & Water Supply: - Responsibility for supply of power & water for execution of work 
shall be of main contractor. 

 

5. The material in required quantity to be used in the work shall be got approved from the 
Engineer-in-charge before its use at site. The Engineer-in-charge shall reserve the right to 
instruct the contractor to remove the material which, in his opinion, is not as per 
specifications. 

 

6. Contractor shall pre serve the copies of invoices, test certificates, gate passes etc. to prove 
the genuineness of material/purchases. The responsibility of procurement, genuine 
material of specialized works shall rest with the contractor. 
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TERMS AND CONDITIONS (For VRV/VRF AIR AC SYSTEM AND PRECISION AC) 
 

Introduction 
 
These conditions are intended to amplify the General Conditions of Contract, and shall be read 
in conjunction with the same. For any discrepancy between the General Conditions and these 
Special Conditions, the more stringent shall apply.  
 

Conformity with statutory Acts, Rules, Standards and codes 
 

All components shall conform to relevant Indian Standard Specifications, wherever existing, 
amended to date. The units shall be of latest technology/latest generation of VRF system of the 
manufacturer and in successful operation for at least last three years. 
 

All works shall conform to National Building code as well as relevant BIS codes. 
 

All electrical works shall be carried out in accordance with the provisions of Indian Electricity 
Act, 2003 and Indian Electricity Rules, 1956 amended to date. They shall also conform to CPWD 
General Specifications for Electrical works, Part-I: Internal, 2023 and Part-II: External, 2023 and 
Part IV (Sub-station), 2013, and HVAC 2017 as amended to date. 
 

Safety Codes and Labour Regulations 
 

i) In respect of all labour employed directly or indirectly on the work for the performance of 
contractor’s part of work, the contractor at his own expense, will arrange for the safety 
provisions as per the statutory provision, B.I.S. recommendations, factory act, workman’s 
compensation act, PWD Safety code and instructions issued from time to time. Failure to 
provide such safety requirements would make the tenderer liable for penalty for ` 500/- for 
each violation. In addition, the Engineer-in- charge shall be at liberty to make arrangements 
and provide facilities as aforesaid and recover the cost form the contractor. 
 

ii) The contractor shall provide necessary barriers, signals and other safety measures while 
executing the works or wherever necessary so as to avoid accident. He shall also indemnify 
PWD against claims for compensation arising out of negligence in this respect. Contractor 
shall be liable, in accordance with the Indian law and Regulations for any accident occurring 
due to any cause. The department shall not be responsible for any accident occurred or 
damage incurred or claims arising their form during the execution of work. The contractor 
shall also provide all insurance including third party insurance as may be necessary to 
cover the risk. No extra payment would be made to the contractor due to the above 
provisions thereof. 

 

Works to be arranged by the department 
 

Unless otherwise specified in the tender documents, the following works shall be arranged by 
the Department: 
 

i) Power Supply (Three / Single Phase) at single point. 
 

Works to be done by the contractor 
 

Unless otherwise mentioned in the tender documents, the following works shall be done by the 
contractor and therefore, their cost shall be deemed to be included in their tendered cost 
whether specifically indicated in the schedule of work or not: - 
 

i) The firm shall submit Heat Load Calculation from OEM / authorized dealer of the VRV/VRF 
system and Precision AC before carryout the work and work shall be carried-out after 
approval of Heat load calculation from the department. The firm shall submit layout 
drawing of proposed AC system including copper pipelines, condensate drain line, ducting 
etc. 
 

ii) Foundations for equipment including foundation bolts and vibration isolation spring/ 
pads. 
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iii) Support columns and beams for cooling towers, 
 

iv) Suspenders, brackets and floor/ wall supports for suspending/ supporting ducts and pipes. 
 

v) Suspenders and/ or cable trays for laying the cables. 
 

vi) Excavation and refilling of trenches in soil wherever the pipes are to be laid directly in 
ground, including necessary base treatment and supports. 

 

vii) Sealing of all floor slab/ wall openings provided by the Department or contractor for pipes 
and cables, from fire safety point of view, after laying of the same, 

 

viii) Painting of all exposed metal surfaces of equipment and components with appropriate 
colour 

 

ix) Making openings in the walls/ floors/ slabs or modification in the existing openings 
wherever provided for carrying pipe line, ducts, cables etc.  

 

x) Providing wooden/ metallic frames for fixing grills/ diffusers. 
 

xi) Making good all damages caused to the structure during installation and restoring the same 
to their original finish. 

 

xii) Balancing of all HVAC systems in accordance with generally accepted engineering 
standards. 

 

xiii) A set of three copies of operations manual shall be provided to the Engineer-in-Charge or 
his representative containing following information at a minimum 

 

(a) HVAC equipment details 
(b) SoP of Equipment and maintenance manuals, 
(c) HVAC system control maintenance and calibration information, including wiring 

diagrams, schedules, and control sequence descriptions, 
(d) A complete written narrative of how each system is intended to operate. 

 

Rates 
 

The rate quoted by bidder, shall be firm and inclusive of all taxes (including GST work contract 
tax), duties and levies and all charges for packing, forwarding insurance, freight and delivery, 
installation, testing, commissioning etc. at site including temporary constructional storage, 
risks, overhead charges, general liabilities / obligation etc.  
 

Octroi exemption certificate shall be issued by department if required by the contractor. 
However, department is not liable to reimburse the octroi duty in case exemption certificates 
are not honored by the concerned authority. 
 

Power Supply 
 

i) Unless otherwise specified, 3 Phase, 415 volts, 50 Hz power supply shall be provided by 
the department free of charge to contractor at one point for installation at site suitable for 
5 KW load. Termination switchgears however, shall be provided by the contractor. Further 
extension if required shall be done by the contractor. 

 

ii) The contractor shall not use the power supply for any other purpose than that for which it 
is intended for. No major fabrication work shall be done at site. Power supply shall be used 
only for welding/cutting works. Power supply shall be disconnected in case of such defaults 
and the contractor shall then have to arrange required power supply at his cost. 

 

Acceptable Makes 
 

The acceptable makes of the various equipment/components/accessories have been indicated 
in “Acceptable Makes” annexed with this document. The bidders shall work out the cost of the 
offers on this basis. Alternate make is not acceptable. 
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Machinery for Erection 
 

All tools and tackles required for unloading / handling of equipment and materials at site, their 
assembly, erection, testing and commissioning shall be the responsibility of the contractor. 
Completeness of the Tender, Submission of Programme, Approval of Drawings and 
commencement of work 
 

i) Completeness of the tender:  
 

All sundry equipment, fittings, assemblies, accessories, hardware items, foundation blots, 
supports, termination lugs for electrical connections, cable glands, junction boxes and all 
other items which are useful and necessary for proper assembly and efficient working of 
the various equipment and components of the work shall be deemed to have been included 
in the tender, irrespective of the fact whether such items are specifically mentioned in the 
tender or not. 

 

ii) Submission of program: - 
 

Within 10(ten) days from the date of receipt of the letter of award, the successful tenderer 
shall submit his program for submission of drawings, supply of equipment, installation, 
testing, commissioning and handing over of the installation to the Engineer-in –charge. This 
program shall be framed keeping in view the building progress and the milestones fixed in 
Schedule ’F’ Clause-5 of PWD-7/8 shall be given priority. 

 

iii) Commencement of Work 
 

The contractor shall commence work as soon as the drawings submitted by him are 
approved either in full or in part as the case may be. 

 

Dispatch of Materials to Site and their Safe Custody 
 

The contactor shall dispatch material to site in consultation with the Engineer-in- Charge. 
Program of dispatch of material shall be framed keeping in view the building progress. Storage 
of materials, Safe custody and Watch & Ward of all machinery and equipment supplied by the 
contractor shall be the responsibility of the contactor till final taking over by the department. 
 

Extent of Work 
 

The work shall comprise of entire labor including supervision and all material necessary to meet 
a complete installation and such tests and adjustment and commissioning, as may be required 
by the department. The term complete installation shall not only mean major items of the plant 
and equipment covered by the specification but all incidental sundry components necessary for 
complete execution and satisfactory performance of installation with all layout charts whether 
or not those have been mentioned in detail in the tender documents in connection with this 
contract as this is a turnkey job. 
 

Compliance with Regulations and Indian Standards: 
 

All works shall be carried out in accordance with relevant regulation, both statutory and those 
specified by the Indian Standards related to the works covered by this specification. In 
particular, the equipment and installation will comply with the following: 
 

i) Factories Act. 
ii) Indian Electricity Rules. 
iii) B.I.S. & other standards as applicable. 
iv) Workmen’s compensation Act. 
v) Statutory norms prescribed by local bodies like CEA, Power Supply Co., etc. 

 

Nothing in this specification shall be construed to relieve the successful tenderer of his 
responsibility for the design, manufacture and installation of the equipment with all accessories 
in accordance with currently applicable statutory regulations and safety codes. 
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Successful tenderer shall arrange for compliance with statutory provisions of safety regulations 
and departmental requirements of safety codes in respect of labour employed on the work by 
the tenderer. Failure to provide such safety requirement would make the tenderer liable for 
penalty of `50/- for each default. In addition, the department will be at liberty to make 
arrangement for the safety requirements at the cost of tenderer and recover the cost thereof 
from him. 
 

Final Inspection and testing will be done by the Engineer-in-Charge or his representative as per 
details indicated in relevant section of Technical Specifications. 
 

(a) Safety Measures 
 

All equipment shall incorporate suitable safety provision to ensure safety of the operating 
personnel at all times. The initial and final inspection reports shall bring out explicitly the 
safety provisions incorporated in each equipment. 

 

(b) Guarantee 
 

i) The contactor shall guarantee the complete system to maintain the specified 
conditions under all conditions of ambient temperature. 
 

ii) All equipment shall be guaranteed for a period of 12 months from the date of 
acceptance and taking over of the installation by the department against unsatisfactory 
performance and/ or breakdown due to defective design, material, manufacture, 
workmanship or installation. The equipment or component or any part thereof so 
found defective during the guarantee period shall be repaired or replaced free of cost 
to the satisfaction of the Engineer-in-Charge. In case it is felt by the department that 
undue delay is being caused by the contactor in doing this, the same will be got done 
by the department at the risk and cost of the contractor. The decision of Engineer-in- 
Charge in this regard shall be final. 

 

iii) The agency shall submit the proof of procurement of VRV/VRF SYSTEM AND 
PRECISION AC material & give 1 (One) Year Guarantee / Warranty period from OEM / 
Authorized dealer before claiming their payment. 

 
iv) The agency shall submit undertaking from OEM / Authorized dealer of VRV / VRF 

SYSTEM AND PRECISION AC to carry out servicing / repairing during 1 year warranty 
period. 

 

Terms of Payments: 
 

Following payment terms shall be applicable. 
 

i) No advance payment shall be made. 
 

Drawings 
 

The equipment offered shall be suitable for installation in the spaces shown in these drawings. 
Drawings for approval on award of the work 
 

The contractor shall prepare and submit drawings in four sets within 15 days of award of work 
for approval before commencement of installation. The approval of drawings however does not 
absolve the contractor of his responsibility to supply the equipment/materials as per 
agreement. In case of any contradiction between the approved drawings and agreement the 
decision of the Engineer-in-Charge shall be final and binding on the contractor. All shop drawing 
shall be prepared on computer through AutoCAD system based on Architectural drawings and 
site measurement within four weeks of award of work. 
 

Completion drawings 
 

Contractor shall submit completion drawings on completion of work in all respects. These 
drawings shall be submitted in the form of four sets of CD’s / Pen Drive and four in hard copy 
(300 x 450mm) each containing complete set of drawings on approved scale indicating the work 
as - installed. 
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These drawings shall clearly indicate following: 
 

i) Location and details of equipment and other particulars. 
 

ii) Complete wiring diagram, as installed and scheduled showing all connections in the 
complete electrical system. 

 

iii) Single line diagram, power schematic, control schematic with detailed bill of 
materials, showing makes, types and description of all components and accessories. 

 

After Sales Services 
 

The contractor shall ensure adequate and prompt after sales service free of cost during 
guarantee /warranty period, and against payment after guarantee / warranty period is over, in 
the form of maintenance, spares and personal as and when required during normal life span of 
the equipment and shall minimize the breakdown period. In case of equipment supplied by 
other manufacturers, the firm shall submit the guarantee from manufacturer for the same 
before the entire installation is taken over. 
 

DUCTING 
 

All ducts shall be fabricated either from Galvanised Sheet Steel (GSS) conforming to IS: 277 or 
aluminium sheets conforming to IS:737. The steel sheets shall be hot dip galvanized with MAT 
finish with coating of minimum 120 grams per square meter (GSM) of Zinc, GI sheets shall be 
lead free, eco-friendly and RoHS compliant  
 

Supply/ return air outlets, F.A. grilles and accessories shall be constructed from extruded 
aluminium sections. 
 

Hanger rods shall be of mild steel and of at least 10 mm dia for ducts upto 2250 mm size, and 
12 mm dia for larger sizes. 
 

All nuts, bolts and washers shall be zinc plated steel. All rivets shall be galvanised or shall be 
made of magnesium - aluminium alloy. Self-tapping screws shall not be used. 
 

CONSTRUCTION 
 

Ducts shall be fabricated at site or factory fabricated and shall be generally as per IS: 655 
"Specifications for metal air ducts", 
 

The interior surfaces of the ducting shall be smooth. 
 

All the ducts upto 600 mm longest side shall be cross broken between flanges by a single 
continuous breaking. Ducts of size 600 mm and above shall be cross broken by single 
continuous breaking between flanges and bracings. 
 

Flanged joints shall be used at intervals not exceeding 2500 mm. Flanges shall be welded at 
corners first and then riveted to the duct. 
 

All factory fabricated duct shall be supplied in L sections, the length of any piece shall not be 
more than 1800 mm for duct with longest side of cross section as 600 mm and above and 3000 
mm for rest. 
 
Air Outlet and Inlets (Supply and Return) 
 

All air outlets and intakes shall be made of extruded aluminium sections & shall present a neat 
appearance and shall be rigid with mechanical joints. 
 

Square and rectangular wall outlets shall have a flanged frame with the outside edges returned 
or curved 5 to 7 mm and fitted with a suitable flexible gasket between the concealed face of the 
flanges and the finished wall face. 
 

Square and rectangular ceiling outlets/intakes shall have a flange flush with the ceiling into 
which it is fitted or shall be of anti-smudge type. 
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Linear diffusers shall have a flanged frame with the outside edges returned 3.5 mm and shall 
have one to four slots as required. 
 

Grilles and diffusers constructed of extruded aluminium. 
 
All supply air outlets shall be fitted with a volume control device, made of extruded aluminium 
gate section. 
 

All the products supplied by contractor should supplement in performance by selection curves 
of product ratings from the manufacturer. 
 

Laminar supply air diffusers shall be made of 2mm thick powder coated aluminium sheet duly 
insulated with 5mm thick closed cell polyethylene foam insulation having factory laminated 
aluminium foil and joints covered with self-adhesive aluminium tape and having holes 2/3 mm 
dia. including frame work. 
 

INSTALLATION OF METALLIC DUCT 
 

Ducting 
 

The fabrication and installation shall be in a workmanlike manner. Ductwork shall be rigid and 
straight without kinks. 
 

All exposed ducts within the conditioned space shall have slip joints. Flanged joints shall not 
be used. 
 

All joints shall be airtight. 
 

Ducts shall be supported independently from the building structure and adequately, to keep 
the ducts true to shape. 
 

Air Outlets and Inlets 
 

The locations of the air outlets and intakes shall be shown in the tender drawings and necessary 
openings and the wooden framework for fixing the grilles shall be provided by the air 
conditioning contractor. 
 

Supply air outlets and return air intakes shall be anodized/ powder coated aluminium to the 
desired colour to match the surroundings wall/ceiling. 
 

BALANCING 
 

Air systems shall be balanced in a manner to minimize throttling losses. The entire air 
distribution system shall be balanced with the help of an anemometer. 
 

MEASUREMENT 
 

Duct measurements (for insulated ducts) shall be taken before application of insulation. 
 

Duct work shall be measured section wise on the basis of external surface area by multiplying 
the axial length from flange face to flange face for each section. 
 

The quoted unit rate for external surfaces of ducts shall include all wastage allowances, flanges, 
gaskets for joints, vibration isolators, bracings, hangers and supports, inspection 
chambers/access panels, splitter dampers with quadrants and levers for position indication, 
turning vanes, straightening vanes, and all other accessories required to complete the duct 
installation Grilles and diffusers (except linear diffusers) shall be measured by the cross 
sectional areas. 
  

Linear diffusers shall be measured by linear measurements only, and not by cross-sectional 
areas. 
 

INSULATION WORK 
 

MATERIAL-TYPES 
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i) For Insulation of duct work: - 
(a) Resin bonded glass wool. 
(b) Polyvinyl Nitrile (Closed cell rubber foam) 

ii) For acoustic lining of duct work and AHU rooms: - 
(a) Resin bonded glass wool. 
(b) Resin bonded mineral wool. 

 

APPLICATION OF INSULATION (THERMAL) ON DUCT 
 

i) The surface of duct on which the external thermal insulation is to be provided shall be 
thoroughly cleaned with wire brush and rendered free from all dust and grease. 
 

ii) Two coats of cold compound adhesive (CPRX compound) shall be applied over the duct. 
(Any other adhesive recommended by the Manufacturers may also be used with the 
approval of the Engineer-in-charge). 

 

APPLICATION OF DUCT LINING (ACOUSTIC INSULATION) 
 

Where specified in the tender specifications, ducts shall be lined internally with acoustic 
insulation as detailed below: 
 

i) The Inside surface of duct on which the acoustic lining is to be provided shall be 
thoroughly cleaned with wire brush and rendered free from all dust and grease. 
 

ii) Then 25 x 25 sq.mm section of minimum 1.25 mm thick G.I. sheet shall be fixed on both 
ends of the duct piece. 

 

iii) The insulation slabs shall then be fixed between these section of ducts using CPRX 
adhesive compound and stickpins. 

 

iv) The insulation shall then be covered with Reinforced plastic/ fibre glass tissue with 
proper overlap, sealing all joints so that no fibre is visible. 

 

v) The insulation shall finally be covered with minimum 0.5 mm thick perforated 
aluminium sheet having perforations between 20-40%. 

 

MEASUREMENT OF INSULATION 
 

Duct insulation and acoustic lining shall be measured on the basis of surface area along the 
outer surface (ref IS14164 of 2008) of insulation thickness. 
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ADDITIONAL SPECIFICATIONS FOR ………*………. LIFT 

 
1. Type of Lift Passenger lift/ Bed Lift/Good Lift/Dumb Waiter 
2. Number of lifts required …*……) No. 
3. Load : Number of persons ……*…. Passengers (……*… Kg) 
4. Rated speed ……*……m/sec 

5. Travel in meters ………*…….Mtr. (Approx) 
6. Number of floors served ……*………… 
7. (a) Inside size of lift well ………*…… 

(b) Pit depth ……*………….. 
(c) Head Room MRL 

8. Clear inside size of lift car ……*……… 
9. Position of counter weight As per OEM 

10. (a) Type of control Microprocessor based A.C. variable voltage variable 
frequency (VVVF) control. 

 (b) Type of operation Microprocessor based Single Automatic push button/ 
Simplex selective- collective/Duplex selective collective 
operation with/ without attendant control. 

11. Car entrance door  
(a) Size ……*…….. 
(b) Type of doors Power operated central opening door. stainless steel 1.5 

mm thick (SS 304) scratch proof (Honey comb/Hair line 
finish) 

12. Construction design and 
finish of car body work 

1.5 mm thick (SS 304) stainless steel Rear Mid Panel- 
Stainless Steel Mirror Finish, Rear Corner Panel- Stainless 
Steel Honeycomb, Side Panel- Stainless Steel Honeycomb, 
Front Panel- Stainless Steel Mirror Finish. Construction 
design and finish of car body work Stainless steel Honey 
Comb/ Mirror/Hair line finish body work, stainless steel 
drop ceiling and LED lamps lights for lighting inside the 
car and fan. All other items as per CPWD General 
Specifications Part-III for Lifts 2003. 

13. Type of signal system a) Voice announcement system in the car to announce 
the position of the elevator in the hoist way as the car 
passes or stops at a floor served by the elevator. 

b) Travel direction indicator in the car and at all 
landings. 

c) Gongs. 
d) Overload warning Audio & Visual indicator, inside the 

car (lift should not start on overload. 
e) Battery operated alarm bell and emergency light duly 

fed by a suitable inverter with SMF batteries for 30 
minutes backup. 

f) Car operating panel with fade proof luminous 
buttons in car and with intercom. 

g) Luminous hall Buttons at all landings and inside car 
with Braille language signage. ( On both sides of lift 
car) 

h) Intercom system with 03 (three) phones (One at 
Ground floor, one at reception to control panel and 
inside the car for each lifts). 

i) Protection against over-voltage, under voltage and 
single phasing should be provided. 

j) Firemen’s switch at ground floor 
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14. Landing entrance  
a) Location of landing 

entrance in different 
floors 

All doors on the same side 

b) Number 1 on each floor 
c) Size ……………. 
d) Type of doors Power operated central opening door, stainless steel 1.5 

mm thick (SS 304) scratch proof (Honey comb/Hair line 
finish). 

e) Lift in use / lift out of 
order sign 

A suitable box above the lift landing with LED 
illuminated bilingual (in English & Hindi) sign of “LIFT 
OUT OF ORDER” coming up simultaneously at all floors. 

15. Electric supply a) Power: 415 V, AC, 3 phase, 50 Hz, 4 wire system. 
b) Lighting: 220volts, 50Hz LNE 

16. Storage space provided Space shall be provided if available or else the agency 
has to make his own arrangements. 

17. Other requirements a) Automatic rescue device with SMF batteries. 
b) The lift should be Accessible to persons with 

Disabilities at all usable levels as per the provisions 
made in NBC 2016. 

c) Brail marking on all buttons. 
 

NOTE: Above mentioned work includes all the minor 
items which may not have been mentioned above or 
in NIT but essential to satisfactory completion of work 
for satisfactory operation of lift as deemed fit. 
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SPECIAL TERMS & CONDITIONS & ELIGIBILITY CRITERIA FOR SUPPLY & INSTALLATION 
OF NEW LIFTS 

 

1. The Manufacturer must be based in India and should have Manufacturing experience 
for a minimum period of 10 years for similar type of items being used the field of 
Elevators. 

2. The lift manufacturer company must have a registration of Register of companies.  

3. The lift manufacturer company should have a capacity of manufacturing at least 2000 
lifts per annum and they have to submit the documents in support of manufacturing of 
lifts in their respective plants. A Certificate in this regard has to be submitted. 

4. The lift manufacturer company must have a certification of ISO 9001-2015 & 14001. 

5. The lift manufacturer company must have an experience of Providing, Installation & 
commissioning of Lifts in the building of Government / Govt. Undertaking organisation 
and they have to submit the documents in support of above during participation of 
tenders. 

6. The bidder must have an experience of Providing, Installation & Commissioning of Lifts 
in the building of Government / Government Undertaking Organisation and they have 
to submit the documents in support of above during participation of tenders. In case of 
authorized dealers/ authorized sales and service provider, the experience certificates of 
manufacturer of the lifts for atleast 5(five) successful similar works in 
Government/Government undertaking buildings may also be deemed as experience 
provided that the manufacturer shall give a declaration for providing all technical 
support to the bidder during entire period of works conforming to the safety and 
security of lifts without any extra payments by the Department.   

7. The lift manufacturer company must have a service setup at Tripura. Address of 
service station should be submitted along with the bid as a documentary evidence 
during submission of tender.  Service station may be visited by the Department for 
Physical verification, if needed. 

8. The bidder should have adequate service facility and technical manpower to provide 
service after sale in Tripura State. Man Power minimum 1 (one) no ELECTRICAL/ 
MECHANICAL Service Engineer and 1(one) no technician (Adequate proof of facility and 
manpower engaged are to be provided in the technical bid). 

The lift manufacturer company should submit the name of the Service Engineer/ 
technician along with mobile number and address in Tripura during submission of 
tender. 
 

9. Minimum Spare parts i.e Main control panel mother board, others PCB circuit cards and 
other important spare parts should be kept in the store of the local service station 
during the warranty period. 

10. Copy of PAN Card, GST registration, CA Audited Financial statement, sales turnover for 
the last 3 (three) years   should be submitted during submission of tenders. 

11. Declaration of delivery & installation time should be submitted during submission of 
tenders. 

12. Average Annual financial turnover in India for the immediate last three consecutive 
financial years shall not be less than ` 15.00 Crore. Documentary evidence regarding the 
same shall have to be submitted along with the bid.  
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13. The Firm shall have in India :  

 Manufacture and testing facility   
 Research & Development Centre and    
 Dedicated training centre to train its personnel. 

 
14. The manufacturer shall furnish an undertaking regarding availability of spares for the 

entire life of the lift i.e 15 to 20 years. 

15. The bidder as well as their manufacturer who have been de-listed or debarred by any 
Government Department shall not be eligible in any way. Companies with previous 
record of having been imposed penalty for not completing successfully similar nature 
of works after awarding will not be allowed to participate in the bid. 

16. In case  of supply of any defective equipment, material or substandard material, the  
materials will  be  rejected &  it  will  be  the  responsibility of  the  supplier for taking  
back  & replace the  rejected materials at their  own  cost and risk  in case  of non- lifting 
of such rejected materials within  a reasonable time as specified  by   the   office,    it   
will have the absolute right to suitably dispose off the same  and forfeit  the EMD 
amount. 

17. The   bidder   shall   submit detailed Brochures along with   the technical documents, all 
leaflets and the same shall clearly indicate each and every aspect of the Product they are 
offering. 

18. The bidder should submit Design & Drawing of the lift within 10(ten) days from the 
date of issue of AOC for approval from the department. 

19. Inspection: Third party inspection and testing will be conducted by any Govt.  of 
India  agency  in the physical presence of  Departmental Engineers  (Mechanical) 
deputed by the Govt. of Tripura PWD and the same shall have  to be made  at the 
cost  of the bidder  only.  The inspection must  be done  before delivery and 
certificates in original against each  shall  have  to be produced and submitted prior 
to installation and commissioning of the Lift at the respective  site  (to  be  intimated  
in  due   course   of  time). Without inspection certificate & testing report no Lift will 
be accepted. 

20. If any manufacturing defect or bad workmanship is found during installation and 
commissioning of the Lift or spares including mechanical, electrical etc.  the supplier 
shall   have   to replace it  as  a whole   or  the   respective defective parts at their own 
cost and risk within the prescribed days of receiving the notice  from the Department. 

21. Warranty:  The  machineries  being  supplied  shall  be covered  under a warranty  for  
minimum  12 months  against  technical defects  and operational  failure.  
Guarantee/warranty certificates must be furnished by the supplier. 

 

A. COMMERCIAL  TERMS & CONDITION 

1) Rate: The offer should indicate the unit cost of the equipment including all taxes. 
The  unit  cost  must  be inclusive  of packing,  forwarding,  loading  & unloading 
charges,   cost  of  insurance   and   transportation  FOR   destination   where   the 
machines /equipment  have to be delivered. 

2) Validity of Rate: The final rate/amount shall remain valid till completion of the 
complete work. No escalation in rates mentioned in the work order shall be entitled. 

3) 65% payment will be made after supply of full materials in good condition at 
respective site. 25% payment will be made after installation and remaining 10% will 
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be made after successful commissioning of the Lifts. 10% security money will be 
deducted in every stages of payment (Supply, installation and commissioning) and 
will be released after warranty period. No mobilization advance payment shall be 
made by the Department. 

B. PERIOD FOR COMPLETION OF WORKS 

i) Stipulated period for installation and commissioning in all respect of the lift is 
180(One Hundred & Eighty) days.   
 

ii) Warranty should be given by the manufacturer for 12 months after successful 
commissioning of respective lift. 

 

iii) Another 36 months is stipulated for Comprehensive AMC, if applicable. 
 

iv) Security Money (10%) will be released after successful completion of warranty period 
(12 months) for the lift. 

 

v) After 1(one) year warranty period CAMC will be started automatically and payment 
of CAMC will be made after completion of each year, if applicable. 

 

C. TRAINING PROGRAM: 

Training program of users, technical personnel & field functionaries like liftman etc. of 
the users should be conducted by the Bidder as per instructions of the Department. 

 

D. LIMITATION OF LIABILITY: 
 

The department  will, in no case be responsible for any accident, fatal or non -fatal, 
caused to any worker  or  outsider  in  course  of  transportation  or  execution  of  work.  
All the expenditure including treatment or compensation will be entirely borne by the 
supplier. The supplier shall also be responsible for any claims of the workers including 
PF, Gratuity, ESI & other legal obligations. 

 

E. DISPUTE: 

For adjudication of any dispute between the apex body and the Bidder arising in this 
case, reference can be made to any Law courts under the jurisdiction of Tripura High 
court only. 
 

F. TERMS & CONDITION DURING WARRANTY PERIOD & CAMC PERIOD: 

 Any defect found in the lift should be rectified within a time not exceeding 24 hours of 
reporting and penalty shall be imposed in case of failure to comply with the same time 
limit during warranty period/CAMC period (if applicable). An undertaking must be 
submit in this regard.  
 

I. Time limit will be as follows. 

i) Minor and Medium Brake down: - Immediately but within 24 hours. 
ii) Major Break down: - Immediately but within 24 to 48 hours. 
iii) PENALTY:- Penalty will be imposed if the defects are not rectified within stipulated 

period mentioned above  `2000.00 per day per lift  from his bill till the machine gets 
repaired in all respect. 

iv) A Service Report book should be maintained by the agency and signed by the 
concern department & concern Engineer in every month & is to be submitted along 
with R/A bill in case of CAMC works. 
 

II. Major repairing Work means:- 

(a) Replacement of Iron Wire Rope (Non-chargeable. Included in CAMC 
(b) Replacement of VVVF drive (Non-chargeable. Included in CAMC) 
(c) Replacement of Motor (Non-chargeable. Included in CAMC) 
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(d) Replacement of Gear box (Non-chargeable. Included in CAMC) 
(e) Replacement of Geared Motor (Non-chargeable. Included in CAMC) 
(f) Any kind of physical damage (Chargeable as per manufacturer’s price list in/c all 

taxes) 
(g) All above are subject to force majeure. 

 
III. Minor / Medium repairing Work means :- 

(a) Replacement of all Relays, Contactors, TC contactors, all Push switches, Alarm Unit 
& related spares etc, (Non-chargeable. Included in CAMC) 

(b) Replacement of Mother Board / Controller Card, CPU Card, all types of Display & 
Display card (Non-chargeable. Included in CAMC) 

(c) Replacement of Door drive, door Sensor, Gate lock etc. (Non-chargeable. Included 
in CAMC) 

(d) All other work beyond the Major repairing work (mentioned above) are included 
in minor/medium repairing work. 

(e) Spare parts for Minor / Medium repairing work have to be stored in local store / 
office of the Agency. In this regard Departmental Engineers may visit the agency’s 
premises. 
 

IV. Name, Address with Mobile No of service Engineers/ technicians should be submitted 
to the department. 

V. Service Calls have to be attended beyond office hours also 

VI. Any kind of Breakdown (Major or Minor) during warranty period should be repaired 
& replaced by the agency at his/ their won cost & risk. 

VII. Payment of CAMC will be made yearly per lift(Job). 

 

Note:-TENDERERS MUST COMPLY THE ABOVE TERMS & CONDITIONS STICTLY. OTHERWISE THE 
TENDER WILL BE TREATED AS INFORMAL. 
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TERMS AND CONDITIONS FOR COMPREHENSIVE MAINTENANCE FOR ……………. 
PASSENGER LIFT 

 
1. The tenderer shall fill up his rates for comprehensive maintenance of lift for a period of 1 

year from the date of completion of free maintenance of one year from the date of 
HANDING over of lifts. The supplementary agreement/ work order for this job will be 
entered by the successful tenderer with Executive Engineer ……………... 

 

2. The rates shall be inclusive of all taxes. Nothing extra will be paid.  
 

3. Performance Guarantee of 2.5% of the comprehensive maintenance Amount has to be 
deposited by the successful bidder separately for the comprehensive portion and the main 
performance guarantee can be released after completion of the SITC of lift. 

 

4. All servicing shall be done with the knowledge of the Engineer-in-charge. Any Materials 
replacement shall also be carried out with the prior knowledge of the Engineer-in-charge. 

 

5. Service of the lifts shall be done once in a month. 
 

6. The firm's representative shall sign the lift log-book maintained by the department. 
 

7. Service bills will be paid once in three months periodically in the department bill form. The 
GST and security deposit will be deducted at the prescribed rates from the bills. 

 

8. Break down calls should normally be responded to within reasonable period. If any 
breakdown call remains unattended for a period exceeding 24 hours, proportionate 
recovery at double the quoted rate shall be made from the AMC charges payable to the 
firms for the no. of days the lift remained unattended. 

 

9. The comprehensive maintenance liability shall cover all materials which were supplied and 
installed by the agency as part of original contract without any exclusion. 

 

10. Components of the lift shall be checked as per the detailed lift maintenance schedule for 
monthly operation, quarterly operation etc. 

 

11. Annual safety test shall be carried out once in a year. 
 

12. If the lift inspectorate safety certificate is required to be renewed, the same shall be got 
done by the agency free of cost. However the fees for the same will be borne by the user 
Department on production of receipt. 

 

LIFT MAINTENANCE SCHEDULE 
 

The following works are to be carried out by the contractor during the AMC period as per Lift 
specification & OEM Standard whichever is higher / stringent provisions. 
 

I. MONTHLY 
 

A. IN CAR 
 

CHECKING OF: 
1) Alarm. 
2) Intercom. 
3) Car opening panel function. 
4) Door operation. 
5) Safety edge operation. 
6) Landing push box. 
7) Landing indicator. 
8) Car and land sill. 
9) Car light and fan. 
10) Car calls. 
11) Ride comfort. 
12) Car emergency light. 
13) Infra-red curtain. 
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14) Play in car. 
15) Cleaning the car and landing sills. 
16) Toe guard. 
17) Levelling. 
18) Emergency stop. 

 

B. IN CAR TOP. 
 

1) Door operation function. 
2) Door operator belt/chain. 
3) Car top cleaning. 
4) Automatic rescue device. 
5) Check whether all locks are functioning properly. 

 

C. LIFT MACHINE 
 

1) Blower. 
2) Brake operation. 
3) Brake liner. 
4) Relay connector operation. 
5) Controller ventilation. 
6) OSG operation. 
7) Clean machine. 
8) Car top safety. 
9) Sheave shaft. 
10) Motor shaft.  
11) Governor pulley. 
12) Sleeve bearings. 
13) Check on simplex and duplex operation. 
14) Grease bearings. 
15) Check rope and rope and rope safety switch. 
16) Check on starting and running current. 
17) Check on incoming voltage. 

 

II. QUARTERLY 
 

A. IN CAR : Nil 
 

B. IN CAR TOP 
 

1) Inspection box. 
2) Guide rail lubrication. 
3) Landing door track roller. 
4) Landing door gate lock. 
5) Landing door operation. 
6) Guide shoes car/counter weight. 

 

C. LIFT MACHINE 
 

1) Main switch unit. 
2) Gear oil clear level. 
3) Tacho and tacho belt. 

 
III. HALF YEARLY 

 

A. IN CAR : Nil 
 

B. IN CAR TOP: Nil 
 

C. LIFT MACHINE 
 

1) Main rope / OSG rope. 
2) Diverters. 
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D. IN PIT 
1) Clean pit. 
2) Tension weight buffer. 
3) Safety gear. 

 

IV. ANNUALLY 
 

A. IN CAR: Nil 
 

B. IN CAR TOP 
 

1) Car top isolation. 
2) Shaft wire tightness. 

 

C. LIFT MACHINE 
 

1) Car over speed safety gear by manually moving levers. And check the 
performance of safety locks. 

2) Machine Earthing. 
3) Power supply cables. 
4) Insulation resistance of 

a) Power cable. 
b) Power cores in travelling cables. 
c) Motor switch and relays. 

 

D. IN PIT 
 

1) Counter weight run by. 
2) Car bottom isolation. 
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LIST OF APPROVED MAKERS 
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Tender Inviting Authority: O/o the Executive Engineer, Udaipur Division, PWD(R&B), 
Gomati, Tripura. 
Name of Work: FDR of various roads within the jurisdiction of PWD(R&B) Sub-Division No-
I, Udaipur Goamti Tripura  during the year 2026-27/SH:- Patch repairing, Land slide 
clearance, Pallasiding, gunny bags filling, brick soling, Wire Crates etc. (Group-2) 

Contract No:  DNIT No. 04/DNIT/EE/PWD/UDP/R/2026-27. 

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevent columns, else the bidder is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only ) 
Sl. 
No
. 

Item Description 
Quan
tity 

Units 

Estim
ated  
Rate 

in  
Rs.     
P 

TOTAL 
AMOUNT  
in Rs.     P 

TOTAL 
AMOUNT  
In Words 

1 2 3.00 4 5 6 7 

1 Repair to pot holes by removal of failed 
material, trimming the sides to vertical 
and levelling the bottom, cleaning the 
same with compressed air or any 
appropriate method, filled with 75 mm 
B.M, after applying bitumen emulsion 
prime coat at the bottom and bitumen 
emulsion tack coat on sides and on bottom 
as per MoRD technical specification 
Clauses 1900, 502, 503 and 504. 

62.39
00 

Cum 18400
.00 

1147976.0
0 

INR  Eleven 
Lakh Forty 

Seven 
Thousand 

Nine 
Hundred & 
Seventy Six  

Only 

2 Providing and laying brick on edge soling 
layer on prepared subgrade according to 
lines, grades and crosssection shown on 
the drawing, filling joints with sand, 
watering and rolling the same with three 
wheeled road roller 80-100 KN as per 
MoRD Technical  pecification Clause 412. 

88.42
0 

Sqm 1030.
67 

91132.00 

INR  Ninety 
One 
Thousand 
One Hundred 
& Thirty Two  
Only 

3 Providing and laying flat brick soling layer 
on prepared subgrade according to lines, 
grades and cross-section shown on the 
drawing, filling joints with Earth, free from 
clay with a Plasticity Index not exceeding 
6, watering and rolling the same with three 
wheeled road roller 80-100 kN as per 
MoRD Technical Specification Clause 412 

276.4
70 

Sqm 600.3
6 

165982.00 

INR  One 
Lakh Sixty 
Five 
Thousand 
Nine 
Hundred & 
Eighty Two  
Only 

4 Removal of Unsuitable Soil with Disposal 
upto 1000 m 
Removal of unsuitable soil including 
excavation, loading and disposal upto 
1000 m lead but excluding compaction 
ground supporting embankment / 
subgrade, replacement by suitable soil, 
which shall be paid separately as per 
MoRD Technical Specification Clause 
303.5.2 and as per MoRD Technical 
Specification Clause 302.3.11.  
I. In Ordinary Soil 

1340.
000 

Cum 44.10 59094.00 

INR  Fifty 
Nine 
Thousand  
&Ninety Four  
Only 
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5 Construction of Embankment with 
Material Obtained from Borrow Pits 
Construction of embankment with 
approved material obtained from borrow 
pits with a lift upto 1.5 m, transporting to 
site, spreading, grading to required slope 
and compacting to meet requirement of 
Tables 300.1 and 300.2 with a lead upto 
1000 m as per MoRD Technical 
Specification Clause 301.5. 
I. In Ordinary Soil 

930.0
00 

Cum 245.4
0 

228222.00 

INR  Two 
Lakh Twenty 
Eight 
Thousand 
Two Hundred 
& Twenty 
Two  Only 

6 Construction of unlined surface drains of 
average crosssectional area 0.40 sqm in 
ordinary soil to specified lines, grades, 
levels and dimensions. Excavated material 
to be used in embankment with a lift upto 
3 m and lead of 50 m (average lead 25 m) 
as per MoRD Technical Specification 
Clause 307. 
(i)Surface Drains in Ordinary Soil (A) 
Manual Means 

550.0
00 

Mtr 114.6
0 

63030.00 

INR  Sixty 
Three 
Thousand  
&Thirty  Only 

7 Supplying bamboo (1st class) 85 mm to 
100 mm dia and making shoe with end 
tappered upto 300 mm from the bottom of 
the bamboo as per drawing and 
specification. 

1860.
000 

Mtr 42.00 78120.00 

INR  Seventy 
Eight 
Thousand 
One Hundred 
& Twenty  
Only 

8 Handling and driving bamboo (1st class) 
85 mm to 100 mm dia upto the length 
required by heavy hammer as per drawing 
and specification. 620.0

00 
Mtr 70.10 43462.00 

INR  Forty 
Three 
Thousand 
Four 
Hundred & 
Sixty Two  
Only 

9 Providing and fitting, fixing bamboo (1st 
class) 85 mm to 100 mm dia for horizontal, 
diagonal bracing, strut etc. with nails / 
spikes and binding wire (GI 2.00 mm) as 
per drawing and specification. 

216.0
00 

Mtr 57.30 12377.00 

INR  Twelve 
Thousand 
Three 
Hundred & 
Seventy 
Seven  Only 

10 Providing bituman drum sheet in 
walling/palasiding work fixed with nails in 
position as per direction of the Engineer-
in-charge.  

144.0
00 

Sqm 507.1
3 

73027.00 

INR  Seventy 
Three 
Thousand  
&Twenty 
Seven  Only 

11 Providing and placing gunny/ polythene 
(of minimum wall thickness of 500 
micron) bags filled with sand (of minmum 
qty of 0.034 cum) and properly manually 
stitched to avoid any leakage of sand as per 
specification. 

6050.
000 

Nos 45.50 275275.00 

INR  Two 
Lakh Seventy 
Five 
Thousand 
Two Hundred 
& Seventy 
Five  Only 
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12 Manufacturing & supplying of machine 
made PVC wire crates chain link type made 
by S.W.G PVC wire bearing 12/10 SW. GI 
wire inside the PVC wire, size of cage 1500 
mm. X 600 mm. X 450 mm. having square 
mesh of 80mm. X 80mm. including 
carrying to the work site as per direction 
of the Engineer-in charge (Weight of each 
cage shall not be less than 7.80 kg) 

530.4
00 

Kg 202.0
0 107141.00 

INR  One 
Lakh Seven 
Thousand 
One Hundred 
& Forty One  
Only 

13 Supplying and stacking mixed class brick 
bats (50% first class & 50% un-class) 
including carriage loading & unloading at 
the site of work complete as per direction 
of the Engineer-in-charge 

21.06
0 

Cum 3420.
92 

72045.00 

INR  Seventy 
Two 
Thousand  
&Forty Five  
Only 

14 Labour charge for filling/packing of mixed 
class brick bats in S.W.G PVC wire crates of 
size of 1500 mm. X 600 mm. X 450 mm. 
fastening with SWG GI wire and placing in 
river bed/slope properly as per direction 
of the Engg-in-Charge. 

52.00
0 

Nos 173.3
0 

9012.00 

INR  Nine 
Thousand  
&Twelve  
Only 

Total in Figures 
  

    
  

24,25,895.00 

INR  Twenty 
Four Lakh 
Twenty Five 
Thousand 
Eight 
Hundred & 
Ninety Five  
Only 

 

 

 

 


