
1 
 

Contractor No.of Corrections City Engineer 

 

 

 

 

 

 

 

INDEX 
 

 

 

 

  

 

 

 

 

 

 

 

 

 

 



2 
 

Contractor No.of Corrections City Engineer 

VASAI VIRAR CITY MUNICIPAL CORPORATION 

 

Name of Work :   Construction of R.C.C. gutter bothside 
of road & Raising height  & Providing and laying W.B.M. and 
Asphalting to road from Nana Nani Park  to Aakanksha 
complex phase 2 at Nallasopara E , ward no.15 , Prabhag 
Samiti E , in VVCMC area   
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FORM B – 1 

VASAI VIRAR CITY MUNICIPAL CORPORATION 
Percentage Rate Tender and Contract for work 

DEPARTMENT: 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF  

CONTRACTORS 

1. All works, proposed to be executed by contract, shall be notified in a form of invitation 
to tender, pasted on a notice board hung up in the office of the Commissioner and 
signed by the Commissioner. 
 
This form will state the work to be carried out as well as the date for submitting and 
opening tenders, and the time allowed for carrying out the work, aslo the amount of 
earnest money to be deposited with the tender, and the amount of the security 
deposit to be deposited by the successful tenderer and the percentage, if any, to be 
deducted from bills. It will also state whether refund or quarry fees, royalties and 
ground rents will be granted. Copies of any other documents required in the 
connection with the work shall be signed by the commissioner for the purpose of 
identification and shall also be open for inspection by contractors at the office of the 
commissioner during office hours. 
 
Where the works are proposed to be executed according to the specifications 
recommended to a contractor and approved by a competent authority on behalf of 
Vasai Virar City Municipal Corporation, such specifications with designs and 
drawings shall form a part of the accepted tender. 
 

2. In the event of the tender, being submitted by a firm, it must be signed by the partner 
thereof, and in the event of the absence of any partner, it shall be signed on his behalf 
by a person holding a power-of-attorney authorizing him to do so. 
 
 

2(A) i) The contractor shall pay along with this tender the sum of Rs.1,64,000/- (Rupees 
One Lakh sixty four thousand only)as and by way earnest money,  

(ii) In the event of his tender being accepted, to the provision of sub-clause, 

(iii) below, the said amount of earnest money shall be approved towards the 
amount of security deposit payable by him under conditions of General 
Conditions of Contract if the contractor request so in writing. 
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(iv) if, after submitting the tender, the contractor withdraws his offer or modifies 
the same, or if after the acceptance of his tender, the contractor fails or 
neglects to furnish the balance amount of Security Deposit, without prejudice 
to any other rights and powers of the V.V.C.M.C. hereunder, or in law 
V.V.C.M.C. shall be entitled to forfeit the full amount of the earnest money 
deposited by him. 

(v) In the event of his Tender not being accepted the amount of earned money 
deposited by the Contractor shall, unless it is prior thereto forfeited under the 
provisions of sub clause (iii) above, be refunded by him on his passing a 
receipt therefore. 

 
3. Receipt for payments made on account of any work, when executed by a firm, should 

also be signed by all the partners except where the contractors are described in their 
tender as a firm, in which case the receipt shall be signed in the name of the firm by 
one of the partners, or by some other person have authority to give effectual receipts 
to the firm. 
 

4. Any person who submits a tender shall fill up the usual printed form stating to what 
percentage above or below the rates specified in Schedule – B (Memorandum 
showing item of work to be carried out) he is willing to undertake the work. Only one 
rates or such percentage on all estimated rates / scheduled rated shall be named. 
Tenders which propose any alterations in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which contain 
separate percentage over estimated rates / schedule rates for different sub work or 
item, or which contain any other conditions of any sort which are not filled with the 
percentage as the space provided for the purpose and not signed at proper place in 
the printed B – 1 Tender Form will be liable to rejection. No printed form of tender 
shall include tender for more than one work. But, if the contractors who wish to tender 
for two or more works, they shall submit a tender for each work separately. Tenders 
shall have the name and the number of work to which they refer, written outside the 
envelopes. 

 
5. The City Engineer shall open tenders in the presence of contractors on their 

representatives who may be present at the time, and he will enter the amount of the 
several tenders in a comparative statement in a suitable form.  
 

6. The competent authority as the final authority to reject all or any of the tenders. 
 

7. No receipt for any payment alleged to have been made by a contractor in regard to 
any matter relating to this tender or the contrast shall be valid and binding on 
V.V.C.M.C. unless it is signed by the commissioner. 
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8. The memorandum of work to be tendered for the schedule of materials to be supplied 

by the Vasai Virar City Municipal Corporation (herein before and after called as 
V.V.C.M.C. for brevity) and their rates shall b filled in and completed by the office of 
the commissioner before the tender form is issued if a form issued to an 
intendingTendered has not been so filled in and completed, he shall request the said 
office to have done before he completes and delivers his tender. 

 
9. All work shall be measured net by standard measure and according to rules and 

customs of the Vasai Virar City Municipal Corporation without reference to any local 
custom. 

 
10. All corrections and additions or pasted slips should be initiated. 

 
11. The measurement of work will be taken according to the usual methods in use in the 

V.V.C.M.C. and no proposal to adopt alternative methods will be accepted. The 
commissioner’s decision as to what is the usual method is use in the V.V.C.M.C will 
be final. 

 
12. In view of the difficult position regarding the availability of foreign exchange, no 

foreign exchange would be released by the V.V.C.M.C. for the purchase of plant and 
machinery or any other purpose for the execution of the work contracted for. 

 
13. The contractor will have to construct shed for storing controlled and valuable 

materials issued to him under Schedule ‘A’ of the agreement, at work site having 
double locking arrangement with his own cost and it will not reimbursed. The material 
will be taken for use in the presence of the Department person. No materials will be 
allowed to be removed from the site of works without written permission of the 
Engineer-in-Charge. 

 
14. Successful tendered will have to produce to the satisfaction of the accepting authority 

a valid and current license issued in his favour under the provision of Contract Labour 
(Regulation and Abolition Act 1973) before staring work failing which acceptance of 
the tender will be liable for withdrawal and earnest money / Security Deposit will be 
forfeited to V.V.C.M.C. 

 
15. The contractor shall comply with the provisions of Apprentices Act, 1961 and the 

rules and orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the contract and the City Engineer may, in his discretion, cancel 
the contract. The contractor shall also be liable, for any pecuniary liability arising on 
accountancy of any violation by him of the provisions of the Act. 
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 I/We hereby tender for the execution, for the V.V.C.M.C. of the work 
specified in the underwritten memorandum within the time specified in such 
memorandum at “____________________________________________________ 
(________________________________________________________) ( in figures 
as well as in words) percent below/above the estimated rates entered in Schedule 
‘B’ (memorandum showing items of the work to be carried out) and in accordance 
with all respects with the specifications, designs, drawings and instructions in writing 
referred to in Rule 1 hereof and in Clause 12 of the annexed conditions of the contract 
and agree that what materials for the work are provided by the V.V.C.M.C., such 
materials and the rates to be paid for them shall be as provided in Schedule ‘A’ here. 
 

MEMORANDUM 
 

1.(A)  a) If several sub 
works are 
included, same 
should be detailed 
in a separate list 

B) Estimated cost:          Rs.3,26,05,808/- 
 

b)  

C) Earnest money:          Rs.1,64,000/- 
 
 

c) The amount of 
earnest money to 
be deposited by 
payment gateway 
system as 
instructed in 
tender. 

D) Security deposit: Total 5% of estimated cost or 
accepted tender cost whichever is higher. Including 
EMD 
(0.5% EMD will be converted into security deposit.) 

d) This deposit shall 
be in accordance 
with the paras 213 
and 214 of the 
MPW Manual, 
instruction issued 
by V.V.C.M.C. 
from time to time. 

E) (i) (0.5% Initial Security Deposit shall be in form of 
BG / DD ) 
Rs.1,64,000/- 

F) (ii) Balance 3.5% amount of security deposit, will be 
recovered through each Running Bill at 3.5% of the 
gross amount till the required total amount of 
Security Deposit is recovered. Rs.11,42,000/- 

G) Percentage if any, to be deducted from bills so as to 
make up the total amount required as security 
deposit @ 5% percent (i. 

e) This percentage 
where no security 
deposit is taken 
will vary from 5% 
to 10%. 

H) Additional Security Deposit 
If the tender is proposed to be accepted at the rate 
quoted less than estimated costs put to tender, 
additional security deposit over and above 4% in at 
the below rate shall have to be paid by the tenderer. 

f) If additional 
security deposit 
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a) For offer up to 10% below               1% 
b) For offer above10% below    1%+ (1% for each 

above 10%below percentage) 
(Additional security deposit in full in the form of FDR 
/ Bank Guarantee will have to be deposited at the 
time of agreement. 
The additional SD will be refunded after completion 
of work in all respect only.  

I) Time allowed for the work from date of written order 
to completion – 18 calendar months including 
monsoon 

g) Give schedule 
where necessary 
showing dates by 
which the various 
items are to be 
completed 

J) The security deposit shall be refunded after 
completion of defect Liability period (D.L.P) of 24 
months prescribed for this work. 

h) Amount to be 
specified in words 
and figures. 

2) I/We agree that, the offer shall remain open for 
acceptance for a minimum period of 180 days from 
the date fixed for submission of the same and 
thereafter until it is withdrawn by me/us by notice in 
writing duly addressed to the authority opening. 
The tender and sent by registered post A.D or 
otherwise delivered at the office of such authority. 
Term deposit receipt No. ___________ dated 
_________ and date in respect of sum of Rs. 
__________ in words (Rs. 
_________________________________________) 
Is enclosed. The amount of earnest money shall be 
liable to be forfeited to the V.V.C.M.C. should I/We 
fall  
(i) Abide by the stipulations to keep the offer open 

for the period mentioned above or  
(ii) Sign and complete the contract documents as 

required by the Engineer and furnish the 
security deposit specified in item (d) of the 
memorandum contained in paragraph (1) above 
within the time limit laid down in clause (1) of the 
annexed General Conditions of Contract, the 
amount of earnest money may be adjusted 
towards the security deposit or refunded to 
me/us if so desired by me/us in writing unless 
the same or any part thereof has been forfeited 
as aforesaid. 

3. Deleted 
I) Should this tender be accepted I/We agree to abide 

by and fulfil all the terms and provisions of the 
Conditions of Contract annexed hereto so far as 
applicable and in default thereof to forfeit and pay to 

i) Name of the bank 
to be specified 
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the V.V.C.M.C. the sums of money mentioned in the 
said conditions. 
Fixes Deposit Receipt No. ___________________ 
Dated ____________ from the bank 
At ______________________________________ 
In respect of the sum of Rs __________________ 
(Rupees _________________________________ 
_________only)  
 

 Is herewith forwarded representing the earnest 
money (a) the full value of which is to be absolutely 
forfeited to the V.V.C.M.C. should I/We do not 
deposit in full amount of security deposit specified in 
the above memorandum in accordance with (d) of 
clause (1) of the tender for works shall be refunded 

Strike our (a) if no 
such security 
deposit is to be 
taken. 
 

  
Contractor 

 
Signature of 
contractor before 
submission of 
tender 

 Address 
 
 
 

 
_____ day of 
20___ 
 

 Witness 
 
 
 

Signature of 
witness to 
contractors' 
signature 

 Address 
 
 
 

 

 Occupation 
 

Signature of the 
officer by whom 
accepted 

 The above tender is hereby accepted by me on 
behalf of the Vasai Virar City Municipal Corporation. 

 

 
 

City Engineer 
CONDITION OF CONTRACT 

 
Clause 1: 
(Modification as per the G.R., P.W.D No. CAT – 1047 / CR – 
94 / Bldg – 2, dt. 14.06.89) The person/Persons whose tender 
may be accepted (hereinafter called the contractor, which 
expression shall unless excluded by or repugnant to the 
context include his heirs, executors, administrators and 
assignors) shall (A) within 10 days (which may be extended 

Security  
deposit 
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by the City Engineer concerned up to 15 days if the City 
Engineer thinks fit to do so) of the receipt by him of the 
notification of the acceptance of his tender deposit with the 
City Engineer in cash or Government securities endorsed to 
the Commissioner (if deposited for more than 12 months) or 
Bank Guarantee from Schedule bank of sum sufficient which 
will make up the 50% of the total full security deposit specified 
in the tender. Provided always that in the event of the 
contractor depositing a lump sum by way of security deposit 
as contemplated at (A) above then and in such case if the sum 
so deposited shall not amount to 10% of the total estimated 
cost of the work, it shall be  lawful for V.V.C.M.C at the time of 
making any payment to the contractor for work done under the 
contract to make up the full amount of four percent by 
deducting a sufficient sum from every such payment as last 
aforesaid until the full amount of the security deposit is made 
up. All compensation or other sums of money payable by the 
contractor to V.V.C.M.C under the terms of his contract may 
be deducted from, or paid by the sale of sufficient part of his 
security deposit or from the interest rising there from, or from 
any sums which may be due or may become due by 
V.V.C.M.C to the contractor under any other contract of 
transaction of any nature on any account whatsoever and in 
the event of his security deposit being reduced by reason of 
any such deduction or sale as aforesaid, the contractor shall 
within ten days thereafter, make good in cash of Government 
securities endorsed. Or Bank Guarantee issued by Bank any 
sum or sums which may have been deducted from or raised 
by sale of his security deposit or any part thereof. The 
securities provided that the depositor has expressly desire 
this in writing securities will be allowed only after approval of 
Competent Authority. 
 
If the amount of the Security deposit to be paid in lump sum 
within the period specified at (A) above is not paid the 
Tender/Contract already accepted shall be considered as 
cancelled and legal steps taken against the contractor for 
recovery of the amounts. The amount of the security deposit 
lodged by a contractor shall be refunded along with the 
payment of final bill, if the date upto which the contractor has 
agreed to maintain the work in good order, is over. If such date 
is not only 90% amount of security deposit shall be refunded 
along with the payment of the final bill. The amount of security 
deposit retained by the V.V.C.M.C shall be released after 
expiry of period up to which the contractor has agreed to 
maintain the work in good order, is over. In the event of the 
contractor failing or neglecting to complete rectification work 
within the period up to which the contractor has agreed to 
maintain the work in good order, then, subject to provisions of 
clauses 17 and 20 hereof the amount of security deposit 
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retained by V.V.C.M.C shall be adjusted towards the excess 
cost incurred by the department on rectification work. 

 
 

Clause 2: 
The time allowed for carrying out the work as entered in the 
tender shall be strictly observed by the contractor and shall be 
reckoned by the date on which the order to commence work 
is given to the contractor. The work shall throughout the 
stipulated period of the contract to be proceed with, with all 
due diligence (time being deemed to be of the essence of the 
as contract on the part of the contractor. And further to ensure 
goods progress during execution of the work, the contractor 
shall be bound in all cases in which the time allowed for any 
work exceeds one month to complete for the complete 
minimum quantum of work as compared to accepted tender 
cost as stated below: 
¼ of the work in                ¼ of the time 
½ of the work in               ½ of the time 
¾ of the work in  ¾ of the time 
And abide by the program of the detailed progress laid down 
by the commissioner.  
In the event of the contractor failing to comply with this 
condition he shall be liable to pay as compensation an amount 
equal to 1 % (one percent) of the estimated cost put to the 
tender or such smaller amount as the City Engineer (whose 
decision in the writing shall be final) may decide of the said 
estimated cost of the whole work for every day that due 
quantity of work remains incomplete provided always that the  
total amount of compensation to be paid under the provisions 
of this clause shall not exceed 10% of the estimated cost of 
work as shown in the tender. City Engineer should be the final 
authority in this respect irrespective of the feet that the tender 
is accepted by the commissioner. 
 

 
Compensation  

Delay 

Clause 3: 
In any case in which under any clause or clauses of this 
contract the contractor shall be rendered himself liable to pay 
compensation amounting to the whole of his security deposit 
(whether paid in one sum or deducted by instalments) or in 
the case of abandonment of the work owning to the serious 
illness or death of the contractor or any other clause, he 
commissioner on the behalf of V.V.C.M.C., shall have power 
to adopt any of the following courses as he may deem best 
suited to the interest of V.V.C.M.C. 
a) To rescind the contract ( for which the rescission notice in 

writing to the contractor under the hand of the 
commissioner shall be conclusive evidence) and in that 
case the security deposit of the contractor shall stand 
forfeited and be absolutely at the disposal of V.V.C.M.C. 

 
Action when 
whole of the 
security deposit 
is forfeited 
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b) To carry out the work or any part of the work 

departmentally debiting the contractor with the cost of 
work, expenditure incurred on tools and plant, and charges 
on additional supervisory staff including the cost of work 
charge establishment for getting the un executed part of 
work completed and crediting him with the value of work 
done departmentally in all respects in the same manner 
and at the same rates if it had been carried out by the 
contractor under the terms of his contract. The certificate 
of the commissioner as to the cost and other allied 
expenses so incurred and as to the value of work so done 
departmentally shall be the final and conclusive against 
the contractor. 

 
c) To order that the work of the contractor be measured up 

and to take such part thereof as shall be unexecuted out 
of his hands and to give it to another contractor to 
complete, in which cases all expenses incurred on 
advertisement for fixing a nor contracting agency, 
additional supervisory staff including the cost of work 
charge establishment and cost of work executed by the 
new contract agency will be debited to the contractor and 
the value of the work done or executed through the new 
same manner and at the same rates as if it had been 
carried out by the contractor under the terms of his 
contract. The certificate of the commissioner as to all the 
cost of the work and other expenses incurred as aforesaid 
for or in getting the unexecuted work done by the new 
contractor and as to the value of work so done shall be the 
final and conclusive against the contractor. 

 
In case the contact shall be rescinded under the clause (a) 
above, the contractor shall not be entitled to recover or be 
paid, any sum for any work therefore actually performed 
by him under this contract unless and until the 
commissioner shall have certified in writing about the 
performance of such work and the amount payable to him 
in respect thereof and he shall only be entitled to be paid 
the amount so certified. In the event of the either the 
courses referred to in clause (b) or (c) being adopted and 
the cost of work executed departmentally or through a new 
contractor and other allied expenses exceeding the value 
of such work credited to the contractor, the contractors, the 
amount of excess shall be deducted from any money due 
to the contractor by V.V.C.M.C under the contract or 
otherwise howsoever or from his security deposit or the 
sale proceeds thereof provided however that the contract 
shall have no claim against V.V.C.M.C even if the certified 
value of work done departmentally or through a new 
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contractor exceeds the certified cost of such work and 
allied expenses provided always that whichever of the 
three courses mentioned in the clauses (a), (b), and (c) is 
adopted by the commissioner the contractor shall have no 
claim to compensation for any losses sustained by him by 
reason of not having purchased or procured any materials, 
or entered in any engagements, or made any advance on 
account of or with a view to the execution of the work or 
the performance of the contract. The extra cost involved in 
the completion of the balance work carried out through the 
other contractor under clauses – 3(c) shall be recoverable 
from the contractor over and above the compensation 
levied under clause 2 and the security deposit shall be 
apportioned against the total recoveries of this purpose 
also. 
 

Clause 4: 
If the progress of any particular portion of the work is 
unsatisfactory the commissioner shall not-with-standing that 
the general progress of the work is satisfactory in accordance 
with clause 2. Be entitled to take action under clause 3 (b) 
after giving the contractor 10 days’ noticein writing. The 
contractor will have no claim for compensation, for any loss 
sustained by him owning to such action. 
 

 
Action when the 
progress of any 
particular portion 
of the work is un-
satisfactory. 

Clause 5: 
In any case in with any of the powers conferred upon the 
commissioner by clauses 3 and 4 hereof shall become 
exercisable and the same shall not have been exercised, the 
non-exercise thereof shall not constitute a waiving of any of 
the condition hereof and such power shall not-withstanding be 
exercisable in any future case of the default by the contractor 
for which under any clause or clauses hereof he is declared 
liable to pay compensation amounting to the whole of the 
security deposit and the liability of the contractor for past and 
the future compensation shall remain unaffected. In the event 
of the commissioner taking action under sub – clause (a) or 
(c) of clause 3 he may, if he so decides to take possession of 
all or any tools and plant, materials and stores in or upon the 
work of the site thereof or belonging to the contractor or 
procured by him and intended to be used for the execution fo 
the work or any part thereof, paying or allowing for the same 
in account at the contract rates, or in the case of contract rates 
not being applicable at the current market rates, to be certified 
by the commissioner to whose certificate thereof shall be final. 
In the alternative the commissioner may, by notice in writing 
to the contractor, his clerk of the works, foremen or other 
unauthorized agents require him to remove such tools, plants, 
materials or stores from the premises within a time to be 
specified in such notice, and in the event of the contractor 

 
Contractor 
remains liable to 
pay 
compensation if 
action not taken 
under clause 3 
and 4  
 
 
Power to take 
possession of or 
require removal 
of or sell 
 
 
 
 
 
 
Contractors plant 
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failing to comply with any such requisition the commissioner 
may remove them at the contractor’s expense or sell them by 
auction or private sale at risk and account of the contractor in 
all respects and the certificate of the commissioner has to be 
expense of such removal and the amount of the proceeds and 
expense of the such sale shall be final and conclusive against 
the contractor 
 
Clause 6: 
if the contractor shall desire an extension of the time for the 
completion of the work on the ground of his having been 
unavoidable hindrance in his execution or on any other 
ground, he shall apply in writing to the commissioner before 
the expiration oft eh period stipulated in the tender od before 
the expiration of 30 days from the date to which he was 
hindered as aforesaid or on which the case for asking for 
extension occurred, whichever is earlier and the 
commissioner or in the opinion of the City Engineer, or the 
City Engineer, as the case may be, if in his opinion there were 
reasonable grounds for granting an extension, grant such 
extension as he thinks necessary or proper. The decision of 
the commissioner in this matter shall be the final. 
 

Extension of time 

Clause 7: 
On completion of the work the contractor shall be furnished 
with a certificate by the City Engineer (herein after called the 
engineer in charge) of such completion but no such certificate 
shall be given nor shall the work be considered to be complete 
until the contractor shall have removed from the premises on 
which the work shall have been executed, all scaffoldings 
surplus materials and rubbish and shall have cleaned of the 
dirt from all the woodwork, doors, windows, walls, floors or 
other part of any buildings, in or upon which the work has been 
executed, or of which he may have had possession for the 
purpose of executing the work nor until the work shall be 
measured by the engineer incharge or where the 
measurements have been taken by his subordinates until they 
have received the approval of the engineer incharge, in the 
said measurements being binding and conclusive against the 
contractor. If the contractor shall fail to comply with the 
requirement of this clause as to the removal of scaffolding, 
surplus material and rubbish, and cleaning of dirt on or before 
the date fixed for the completion for the work, the engineer 
incharge may at the expense of the contractor, remove such 
scaffolding, surplus materials and rubbish, and dispose off the 
same as he thinks fit and clean off such dirt as aforesaid; and 
the contractor shall forth with the pay the amount of all 
expenses so incurred but shall have no claim in respects of 
any such scaffoldings or surplus materials as aforesaid except 
for any sum actually realized by the sale thereof. 

Final certificate 
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Clause 8: 
No payment shall be made of any work estimated to cost less 
than rupees one thousand, till after the whole of the work shall 
have been completed and a certificate of completion given. 
But in the case of the work estimated to cost more than a 
rupees one thousand, the contractor shall on submitting a 
monthly bill therefore be entitled to receive payment 
proportionate to the part of the work then approve and passed 
by the engineer incharge, whose certificate of such approval 
and passing of the sum payable shall be final and conclusive 
against the contractor. All such intermediate payments shall 
be regarded payments by the way of advance against the final 
payments only and not as payments of works actually done 
and completed and shall not preclude the engineer in charge 
from requiring bad, unsound, imperfect or unskilled work to be 
removed or taken away and reconstructed, or rejected, nor 
shall have any such performance of the contract or any part 
thereof in any respect or accruing of any claims nor shall it 
conclude determine, or affect in any way the powers of the 
engineer in charge as to the final settlement and the 
adjustment of the accounts or otherwise, or in any other way 
vary or affect the contract. The final bill shall be submitted by 
the contractor within one month of the date fixed for the 
completion of the work otherwise the engineer-in-charge 
certificate of the measurements and of the total amount 
payable for the work shall be final and binding on all parties. 
 

 
Payment of the 
intermediate 
certificate to be 
regarded as 
advances. 

Clause 9: 
The rates of several items of work estimated to the cost more 
than Rs. 1000/- agreed to within, shall be valid only when the 
item concerned is accepted as having been completed fully in 
accordance with the sanctioned specifications. In case where 
the items of work are not accepted as so completed the 
engineer incharge may make payment on account of such 
items at such reduced rates as he may consider reasonable 
in the preparation of final or on account bills. 

 
Payment of 
reduced rates on 
account of item 
of work not 
accepted as 
completed to be 
at the discretion 
the engineer 
incharge. 
 

Clause 10: 
A bill shall be submitted by the contractor each month on or 
before the date fixed by the engineer incharge for all the work 
executed in the previous month and the engineer incharge 
shall take or cause to be taken the requisite measurement for 
the purpose of having the same verified and the claim, so far 
as it is admissible shall be adjusted, if possible within ten days 
from the presentation of the date. If the contractor does not 
submit the bill within the fixed time aforesaid, the engineer 
incharge may dispute a subordinate to measure up the said 
work in the presence of the contractor or his duly authorized 

Bill to be 
submitted 
monthly 
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agent whose counter signature to the measurement kit shall 
be sufficient warranty, and the engineer incharge may prepare 
a bill for such list which shall be binding on the contractor in 
all respects 
 
Clause 11: 
The contractor shall submit all bills on the printed forms to be 
held on application of the office of engineer incharge. The 
charges to be made in the bills shall always be entered at the 
rates specified in the tender or in the case of any extra work 
ordered in pursuance of these conditions and not mentioned 
or provided for in the tender at the rate herein after provided 
for such work 
 

Bill to be in 
printed form. 

Clause 12: 
If the specification or the estimate of the work provides for use 
of the any special description materials to be supplied from 
the stores of the Vasai Virar City Municipal Corporation, or if 
it is required that the contractor shall use certain stores to be 
provided by the engineer-in-charge (such materials or stores, 
and the prices to be charged thereof as hereinafter mentioned 
being so far as practicable for the convenience of the 
contractor but not so as in any way to control the meaning or 
effect of this contract specified in the schedule or 
memorandum hereto annexed) the contractor shall be 
supplied with such materials and stores as may be required 
from time to time to be used by him for the purposes of the 
contractor only, and the value of the full quantity of materials 
and stores so supplied shall be set off or reduced from any 
sums then due, or thereafter to become due to the contractor 
under the contracts or otherwise or from the security deposit 
or the proceeds of the sale thereof if the security deposit is 
held in government securities, the same or a sufficient portion 
thereof shall in that case be sold for the purpose. All materials 
supplied to the contractor shall remain the absolute property 
of V.V.C.M.C and shall on account be removed from the site 
of work and shall at all times be opened to the inspection by 
the engineer-in-charge any such material unused and in 
perfectly good condition at the time of completion or the 
determination of the contractor shall be returned to the 
V.V.C.M.C’s store if the engineer-in-charge so requires by a 
notice in writing given under his hand, but the contractor shall 
not be entitled to return any such material except with the 
consent of the engineer-in-charge and he shallhave no claim 
for compensation on account on any such material supplied 
to him as aforesaid but remaining unused by him or for any 
wastage or in a damage to such material. 
 

 
Stores supplied 
by V.V.C.M.C. 

Clause 12 (A)  
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All stores of controlled materials such as cement, steel etc. to 
be supplied to the contractor by V.V.C.M.C. should be kept by 
the contractor under lock and key and will be accessible for 
inspection by the City Engineer or his agent at all times. 
 
Clause 13: 
The contractor shall execute the whole and every part of the 
work in the most substantial and workmanlike manner, and 
both as regards materials and every other respect in strict 
accordance with specifications. The contractors shall also 
confirm exactly, fully and faithfully to the designs, drawings 
and instructions in writing relating to the work signed by the 
Engineer-in-charge and lodged in his office and to which the 
contractor shall be entitled to have access for the purpose of 
inspection at such office, or on the site of the work during 
office hours. The contractor will be entitled to receive three 
sets of contract drawingsand working drawings as well as one 
certified copy of the accepted tender along with the work order 
free of cost. Further copies of the contract drawings and 
working drawings if required by him, shall be supplied at the 
rate of Rs. 100/- per set contract drawings and Rs. 50/- per 
working drawing except where otherwise specified.  

 

 
Works to be 
executed in 
accordance with 
specifications, 
drawings, 
orders, etc. 
 

Clause 14 (1): 
The Engineer-in-charge shall have power to make any 
alteration in   or  additions to the   
originalspecifications,drawings, designs and instructions that 
may appear to him to be necessary or advisable during the 
progress of the work and the contractor shall be bound to 
carry out the work in accordance withany instructions in this 
connection which may be given to him in writing signed by the 
Engineer-in-charge and such alterationshall not invalidate the 
contract, and any additional work which the contractor may be 
directed to do in the manner above specified as part of the 
work shall be carried out by the contractor on the 
sameconditions in all respects on which he agreed to do the 
main work, and at the same rates as are specified in the 
tender formain  work,  and  if  the  additional  and  altered  work  
includes  anyclass  of  work  for  which  no  rate  isspecified in 
this contract, then such class of work shall be carried out at 
the rates entered in schedule of rates of the division or at the 
rates mutually agreed upon the engineer-in-charge and 
contractor whichever are lower. If the additional or altered 
work for which no rate is entered in the schedule of rates of 
Division is ordered to be carried before the rates are agreed 
upon then the contractor shallwithin seven days  of the date 

 
Extensions of 
time in 
consequence of 
additions or 
alterations 
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of receipt by him of the order to carryout the work inform the 
Engineer-in-charge of the rate which it is his intention to 
charge for such class of work. And if the Engineer-in-charge 
does not agree to this rate he shall by notice in writing be at 
liberty to cancel his order to carry out such class of work and 
arrange to carry out in such manner as he may consider 
advisable, provided always that if the contractor shall 
commence work or incur any expenditure in regard thereto 
before the rates shall have been determined as lastly here  in 
before mentioned, then in such case he shall only be entitled 
to be paid in respect of the work carried out or expenditure 
incurred by him prior to the date of the determination of the 
rate as aforesaid according to such rate or rates as shall be 
fixed by the Engineer-in-charge. In the event of dispute, the 
decision of the City Engineer of the circle will be final.  
 
Where, however, the work is to be executed according to the 
designs, drawings and specifications recommended by the 
con-tractor and accepted by the competent authority the 
alterations above referred to shall be within the scope of such 
designs drawings, and specifications appended to the tender. 
The time limit for the completion of the work shall be extended 
in the proportion that the increase in its cost occasioned by, 
alterations or additions bears to the cost of the original 
contract work, and the certificate of the Engineer-in-Charge 
as to such proportion shall be conclusive. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No claim to any 
payment or 
compensation 
for alteration in 
or restriction or 
work. 

Clause 15: 
1) If at any time after the execution of the contract documents 

the Engineer shall for any reason what-so-ever (other than 
default on the part of the contractor for which the 
V.V.C.M.C. is entitled to rescind the contract) desire that 
the whole or  any  part  of  the  work  specified  in  the  
tender  should  be suspended for any period or that the 
whole or part of the work should not be carried out at all, 
he shall give to the contractor a notice in writing of such 
desire and upon the receipt of such notice the contractor 
shall forthwith suspend or stop the work wholly or in part 
as required, after having due regard to the appropriate 
stage at which the work should be stopped or suspended 
so as not to cause any damage or injury to the work 
already done or endanger the safety thereof, provided that 
the decision of the City Engineer as to the stage at which 
the work or any part of it could be or could have been 
safely stopped or suspended shall be final and conclusive 
against the contractor. The contractor shall have no claim 
to any payment or compensation whatsoever by reason of 
or in pursuance of  any  notice  as aforesaid,  on  account  

 
No claim to any 
payment or 
compensation 
for alteration in 
or restriction of 
work 
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of  any  suspension  stoppage  or curtailment except
 to the extent specified hereinafter. 
 

2) Where  the total suspension of the work ordered as 
aforesaidcontinued for a continuous period exceeding 90 
days, the contractor shall be at liberty to withdraw from the 
contractual obligations under the contract so far as it 
pertains to the unexecuted part of the work by giving a 10 
day’s prior notice in writing to the Engineer, within 30 days 
of the expiry of the said period of the 90 days, of such 
intention and requiring the Engineer to record the final 
measurement of the work already done and to pay  final  
bill.  Upon giving  such  notice  the  contractor  shall  be  
deemed  to  have  been discharged from his obligations to 
complete the remaining unexecuted work under his 
contract. On receipt of such notice the Engineer shall 
proceed to complete the measurements and make such 
payment as may be finally due to the contractor within a 
period of 90days from the receipt of such notice in respect 
of the work already done by the contractor. Such payment 
shall not in any matter prejudice the right of the contractor 
to any further compensation under the remaining provision 
of the clause. 
 

3) Where the Engineer required the contractor to suspend 
the work for a period in excess of 30 days at any time or 
60 days in the aggregate, the contractor shall be entitled 
to apply to the City Engineer within 30 days of resumption 
of work after such suspension for payment of 
compensations to the extent of pecuniary loss suffered by 
him in respect of working machinery remained idle on the 
site or on the account of his having and to pay the salary 
or wages of labour engaged by him during the said period 
of suspension provided always that the contractor shall not 
be entitled to any claim in respect of any such working 
machinery salary or wages for the first 30 days whether 
consecutive or in the aggregate or such suspension or in 
respect or any suspension whatsoever occasioned 
unsatisfactory work or any other default on his part. The 
decision of the Engineer in this regard shall be final and 
conclusive against the contractor. 

 
4) In the event of  

 
i) Any total stoppage of work on notice from Engineer under 

Sub clause (1) in that behalf. 
ii) Withdrawal by the contractor from the contractual 

obligations complete the remaining unexecuted work 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
No claim to 
compensation 
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under sub clause (2) on account of continued suspension 
of work for a period exceeding 90 days. 

iii) Curtailment in the quantity of an item or items originally 
tendered on account of any alterations, omission or 
substitution in the specification, drawing designs, or 
instructions under clause 14 (1) where such curtailment 
exceeds 25% in quantity and the value of quantity 
curtailed beyond 25 percent at the rates for the item 
specified in the tender is more than Rs. 5000/-. It shall be 
open to the contractor, within 90 days from the service of 
(i) the notice of stoppage of work or (ii) the notice of 
withdrawal from the contractual obligations under the 
contract on account of the  continued  suspension  of  work  
or  (iii)  notice  under  clause 15(1) resulting  in  such  
curtailment  to  produce  to  the   City  Engineer  
satisfactorydocumentary evidence that he had purchased 
or  agreed to purchase material for use in thecontracted 
work, before receipt by him of the notice of stoppage, 
suspension or curtailment and require the V.V.C.M.C. to 
take over on payment of such material at 
theratesdetermined by the Engineer, provided, however, 
such rates shall in no case exceed the rates at which the 
same was acquired by the contractor. The V.V.C.M.C. 
shall thereafter take over the material so offered, provided 
the quantities offered are not in excess of the 
requirements of the unexecuted work as specified in the 
accepted tender and are of quality and specification 
approved by the Engineer. 
 

Clause 15 A: 
The contractor shall not be entitled to claim any compensation 
from V.V.C.M.C. for the loss suffered by him on account of 
delay by V.V.C.M.C. in the supply of materials entered in 
Schedule A where such delay caused by –  
I) Difficulties relating to the supply of railway wagons 
II) Force majeure. 
III) Act of God. 
IV) Act of enemies of the state or any other reasonable 

cause beyond the control of V.V.C.M.C. 
In the case of such delay in the supply of materials, 

Government shall grant such extension of time for the 
completion of the work as shall appear to the City Engineer to 
be reasonable in accordance with the circumstances of the 
case. The decision of the City Engineer as to the extension of 

 
No claim to 
compensation 
on ac-count of 
loss due to 
delay in supply 
of material by 
Government. 
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time shall be accepted as final by the Contractor. 
 

Clause 16: 
Under no circumstances whatever shall the con-tractor be 
entitled to any compensation from V.V.C.M.C. on any account 
unless the contractor shall have submitted a claim in writing 
to the Engineer-in-charge within one month of the case of 
such occurring. 
 

 
Time limit for 
unforeseen 
claims 

Clause 17. 
If  at any time  before  the  security  deposit  or any  partthereof   
is  refunded  to  the  contractor,  it  shall  appear   to  
theEngineer-in-charge or his subordinate in charge of the 
work, that anywork  has  been  executed  with  unsound,  
imperfect  or  unskilful workmanshipor  with  materials  of  
inferior  quality,  or  that  anymaterialsor articles  provided  by  
him  for  the  execution  of  thework are unsound, or of a quality 
inferior to that contracted for, or areotherwisenot in  
accordance  with  the contract,  it  shall  be  lawfulfor  the  
Engineer-in-charge  to  intimate  this  fact  in  writing  to  
thecontractor and then notwithstanding the fact that the work, 
materialsor  articles  complained  of  many  have  been  
inadvertently  passed,certified and paid for, the contractor shall 
be bound forthwith  to rectify in whole or in part, as the case 
may require or if so required, shall remove the  materials or  
articles  so  specified  and  provided  otherproper  and  suitable  
materials  or  articles  at  his  own  charge and  costand in the 
event of his failing to do so within a period to be specifiedby  
the  Engineer-in-charge  in  the  written  intimation  aforesaid  
thecontractor  shall  be  liable  to  pay  compensation  at  the  
rate  of  onepercent on the amount of the estimate for every 
day  not exceeding 10days, during which the failure, so 
continues  and in the case of anysuch  failure  the  Engineer-
in-charge  mayrectify  or  remove  and  re-execute  the  work  
or  remove,  and  replace  the  materials  or  articlescomplained 
of as the case may be  at  therisk  and  expense  in  allrespects 
of thecontractor.  Shouldthe Engineer-in-chargeconsiderthat 
any such inferior workor materials as described abovemay be 
accepted or made use of it shall be within his discretion to 
accept the same at such reduced rates as he may fix 
therefore. 
 

 
Action and 
compensation 
payable in case 
of bad work. 

Clause 18: 
All works under or in course of execution or executed in 
pursuance of the contract shall at all times be open to the 
inspection and supervision of the Engineer-in-charge and his 

Works to be 
open to 
inspection. 
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subordinates, and the contractor shall at all times during the 
usual working hours, and at all other times at which 
reasonable notice of the intention of the Engineer-in-charge 
and his subordinate to visit the work shall have been given to 
the contractor, either himself be present to receive orders and 
instructions or have responsible agent duly accredited in 
writing present for that purpose. Orders given to the 
contractor’s duly authorized agent shall be considered to have 
the some force and effect as if they had been given to the 
contractor himself. 
 

 
 
Contractor or 
responsible 
agent to be 
present. 

Clause 19: 
The contractor shall give not less than five days’ notice in 
writing to the engineer in charge or his subordinate in charge 
of the work before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same 
may be measured and correct dimensions therefore taken 
before the same is covered up or placed beyond the reach of 
measurement any work without the consent in writing of the 
engineer in charge or his subordinate in charge of the work, 
and if any work shall be covered up or place beyond the reach 
od measurement without such notice having been given or 
consent obtained, the same shall be uncovered at the 
contractor’sexpense and in default thereof no payment or 
allowance shall be made for such work or for the materials 
with which the same was executed. 
 

 
Notice to be 
given before 
work is covered. 

Clause 20: 
If during the period specified below as “Defect Liability Period” 
reckoned from the date of completion as certified by the 
Engineer-in-Charge pursuant to Clause-7 of the contract, in 
the opinion of the commissioner, the said work is defective in 
any manner whatsoever, the contractor shall forthwith on 
receipt of notice in that behalf from the commissioner, duly 
commence execution and completely carry out at his cost in 
rectifying and setting right the defects specified therein 
including dismantling and reconstruction of unsafe portions 
strictly in accordance with and in the manner prescribed and 
under the supervision of the commissioner. In the event of the 
contractor failing or neglecting to commence execution of the 
said rectification work within the period prescribed therefore 
in the said notice and/or to complete the same as aforesaid 
as required by the said notice, the commissioner get the same 

 
Contractor liable 
for damage done 
and for 
imperfections. 
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executed and carried out departmentally or by any other 
agency at the risk on account and at cost of the contractor.  
 
The contractor shall forthwith on demand pay to the 
V.V.C.M.C., the amount of such costs, charges and expenses 
sustained or incurred by the V.V.C.M.C. of which the 
certificate of the commissioner shall be final and binding on 
the contractor. Such costs, charges and expenses shall be 
deemed to be arrears of land revenue and in the event of the 
contractor failing or neglecting to pay the same on demand as 
aforesaid without prejudice to any other rights and remedies 
of V.V.C.M.C., the same may be recovered from the 
contractor as arrears of land revenue. The V.V.C.M.C. shall 
also be entitled to deduct the same from any amount which 
may then be payable or which may thereafterbecome payable 
by the V.V.C.M.C.to the contractor either in respect of the said 
work or any other work whatsoever or from the amount of 
security deposit retained by V.V.C.M.C. 
 
Clause 21: 
The contractor shall supply at his own cost all material (except 
such special materials if any as may in accordance with the 
contract, be supplied from the V.V.C.M.C stores) plant, tools, 
appliances, implements, ladders, cordage, tackle, scaffolding 
and temporary works requisite or proper for the proper 
execution of thework,  whether,  in  the  original,  altered  or  
substituted   form,  and whether included in the specifications 
or other documents forming part of the contract or referred to 
in these conditions or not and which may be necessary for the 
purpose of satisfying or complying with the requirements of 
the Engineer-in- charge   as  to  which  under these conditions 
he is entitled to be satisfied or which he is entitled to be 
required together with the carriage therefore to and from the 
work. The contractor shall also supply   without  charge  the  
requisitenumber of persons with the means and materials 
necessary for the purpose of setting out works and counting, 
weighing and assisting in the measurement or examination at 
any time and from time to time of the work or the failing which 
the same may be provided by the Engineer-in- charge at the 
expense of the contractor and theexpenses  may be deducted  
from  any  money  due  to the contractorunder the contract or 
from  his  security  deposit  or theproceedsof  sale thereof, or 
of a  sufficient  portion  thereof.Thecontractorshall provide all 
necessary fencing and lights required to protect thePublic 
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from  accident  and shall  also  be  bound  to  bear  the  
expenses of defence of every suit, action or other legal 
proceeding, thatmay be brought by any person for injury 
sustained owing to neglect of the above precautions, and to 
pay any damages and cost which may be awarded in any 
such suit action or proceedings to any such person or which 
may with consent of thecontractor be paid for compromising 
any claim by any such person. 
 

provision of 
lights, fencing 
etc. 
 

Clause 21 A: 
The contractor shall provide suitable scaffolds and working 
platforms, gangways and stairways and shall comply with the 
following regulations in connections therewith :- 

(a) Suitable   scaffolds  shall  be  provided  for  workmen  for  
all worksthat  cannot  be  safely  done  from  a  ladder  
or  byother  means. 

(b) A scaffold shall not be constructed, taken down or 
substantially altered except.  

 i) under the supervision of a competent and 
responsible person; and  
 ii) as far as possible by competent workers possessing 
adequate experience in this kind of work.  

 
(c) All scaffolds and appliances connected therewith and 

ladders shall:- 
i)be of sound material.  
ii) be of adequate strength having regard to the loads 
and strains to which they will be subjected; and  
iii) be maintained in proper condition.  

 
(d) Scaffolds shall be so constructed that no part thereof 

can be displaced in consequence of normal use.  
 

(e) Scaffolds shall not be over loaded and so far as practice-
cable the load shall be evenly distributed.  

 
(f) Before installing lifting gear on scaffolds, special 

precautions shall be taken to ensure the strength and 
stability of the scaffold.  
 

(g) Scaffold shall be periodically inspected by the 
competent person.  
 

(h) Before allowing a scaffold to be used by his workmen, 
the contractor shall, whether the scaffold has been 
erected by his workmen or not, take steps to ensure that 
it complies fully with the regulations here-in-specified.  
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(i) Working platform, gangways stairways shall.  

 
i) be so constructed that no part thereof can sag 
unduly or unequally.  

 
ii) be so constructed and maintained having regard to 
the prevailing conditions as to reduce as far as 
practicable risks of persons tripping or slipping, and  

 
iii) be kept free from any unnecessary obstruction.  

 
(j) in the case of working platform, gangway, working 

places and stairways at a height exceeding 2 meters, (to 
be specified)  

 
 

(i) Every working platform and every gangway shall be 
closely boarded unless other adequate measures are 
taken to ensure safety.  

 
(ii) every working platform and gangway shall have 
ad-equate width and  

 
(iii) Every working platform, gangway, working place 
and stairway shall be suitably fenced.  

 
(k) Every opening in the floor of a building or in working 

platform shall except for the time and to the extent 
required to allow the excess of persons or the transport 
or shifting of materials be provided with suitable means 
to prevent the fall of persons or materials.  

(l) When    persons  are  employed  on  a  roof  where  there  
is  a danger of failing from a height exceeding (to be 
prescribed) suitable precautions shall be taken to 
prevent the fall of persons or materials.  

(m)Suitable precautions shall be taken to prevent persons 
being struck by articles which might fall from scaffolds or 
other working places. 

(n) Safe means of access shall be provided to all working 
platforms and other working places.  

(o) The contractor(s) will have to make payments to the 
labourers as per Minimum Wages Act.  

 
Clause 21 B:  
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The contractor shall comply with the following regulations as 
regards the Hoisting Appliances to be used by him. 
 

(a)Hoisting  Machine  and  tackle,  including  their  attachments, 
anchorages and support shall 
(I)  be  of  good  mechanical  construction,  sound  material 
andadequate strength and free from patent defect;and 
(ii) be kept in good repair and in good working order. 

 
(b)Every  rope used in hoisting or lowering materials or as 

ameans  of  suspension  shall  be  of  suitable  quality  
andadequate strength and free from patent defect. 

 
(c)Hoisting  machine  and  tackle  shall  be  examined  and  

adequately  tested after erection on the site and before use 
andbe  re-examined  inposition  at  intervals  to  be  
prescribed bytheV.V.C.M.C. 
 

(d)Everychain,  ring,hook,  shackle,  swivel  and  pulley  block 
usedinhoistingor  lowering  materials  or  as  a  means  
ofsuspension shall be ascertained by adequate means. 
 

(e)Everycranedriveror  hoisting  appliances  operator  shall be 
properly qualified. 
 

(f)No   personwhoisbelow  the  age  of  21  years  shall  be  in 
Controlofanyhosting  machine,  including  any  scaffold which 
give signals to the operator. 
 

(g)In the case of every hoisting machine and of every chain, 
ring,hook, shackle, swivel pulley block used’ in hosting or 
loweringor  as  means  of  suspension,  the  safe  working 
load  shallbe ascertained by adequate means. 

 
(h)Every   hoisting machine and all gear referred to in preceding 

regulation shall be   plainlymarked ‘with the safe working 
load. 

 
(i)In the case of hoisting machine having a variable safe 

working load, each safe working, load and the conditions 
under which it is applicable shall be clearly indicated. 

 
(j) No part of any hoisting machine or of any gear referred to in 

regulation(g) above shall be loaded beyond the safe working 
load except for the purpose of testing.  

 
(k) Motors, gearing  transmissions,  electric  writing and  other 

dangerous  part or hoisting appliances shall be provided 
with 
Efficient safeguards. 
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(l) Hoisting appliances shall be providedwithsuch means as will   

reduce   to   minimum   the   risk of the accidental descent of 
the load. 

 
(m) Adequate precaution shall be taken to reduce to a 

minimum, the risk of any part of a suspended load becoming 
accidentally displaced.  

 
Clause 22: 
The contractor shall not set fire to any standing jungle,trees, 
brush-wood or grass without a written permit from the City 
Engineer. When such permit is given, and also in all cases 
when destroying cut or drag trees brushwood, grass etc. By 
fire, the contractor shall take the necessary measure to 
prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor shall make his own 
arrangements for drinking water for the labour employed by 
him. 

 

 
Measure for 
prevention of 
fire. 

Clause 23: 
Compensation for  all  damages  done  intentionally  orperson 
in the employment of unintentionally by contractor’s labour 
whether  in or beyond  the Government in limits of 
Government property includinganydamage caused by any way 
relating spreading  of  fire  mentioned in  clause  22 shall be 
estimated  by theEngineer-in-Charge or such other officer as 
he may appoint and  the Liability of con-estimate of the 
Engineer-in-Charge subject to the decision ofthe tractor for 
any damage done in City Engineer on appeal shall be final 
and the contractor or   outside work shall be bound to pay the 
amount of the assessed compensation on area demand,  
failing  which,  the  same  will  be  recovered  from  the 
contractor  as  damages  in  the  manner  prescribed  in  the 
clause  1  ordeducted  by  the  Engineer-in-Charge  from  any 
sums that may be due  or become  due  form V.V.C.M.C to 
contractor under this contract  or  otherwise.  The  contractor  
shall  bear the  expenses of defending  any  action  or  other  
legal  proceeding  that  may  be brought by any persons for 
injury sustained by him owing to neglect of precautions to 
prevent the spread of fire and he shall pay  any damages and 
cost that may be awarded by  the court in consequences. 
 

 
Liability of 
contractors for 
any damage 
done in or 
outside work 
area. 
 
 
 
 
 
 
 
 
Employment of 
female labour. 

Clause 24: 
The employment of female labourers on works of in 
neighbourhood of soldier’s barracks should be avoided as far 
as possible.  

 

 
Work on Sunday. 

Clause 25:  
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No   Work shall be done on a Sunday, 1st May, 15thAugust, 
26th Jan without the sanction in writing of the Engineer-in-
Charge.  
 

Work not be 
sublet. Contract 
may be 
rescinded and 
security deposit 
forfeited for 
subletting it 
without approval 
or for bribing a 
public officer or if 
contractor 
becomes 
insolvent. 

Clause 26: 
The contract shall not be assigned or sublet without 
thewritten approval of the city  Engineer, V.V.C.M.C and if the 
con- tractor shall assign or sublet his contract, or attempt to 
do so or become insolvent or commence any proceedings to 
get himself adjudicated and in solvent or commence any 
proceedings to get himself adjusted and in solvent or make 
any composition with his creditors or attempt so to do or if 
bribe gratuity, gift, loan perquisite, reward or advantage, 
pecuniary or otherwise, shall either directly be given, 
promised, or offered by the contractor or any of his servants 
or agents to any public officer or person in the employee of 
V.V.C.M.C in any way relating to his office or employment, or 
if any such officer or person shall become in any way directly 
ir indirectly interested in the contract, the engineer in charge, 
thereupon by notice in writing rescind the contract and the 
security deposit of the contractor shall thereupon stand 
forfeited and be absolutely at the disposal of V.V.C.M.C and 
same consequence shall ensure as if the contractor has been 
rescinded under the clause 3hereof and in addition the 
contractor shall not be entitled to recover or to be paid for any 
work therefore actually performed under the contract. 

 
Clause 27: 
All sums payable by a contractor by way of compensation 
under any of these conditions shall be considered as a 
reasonable compensation to be applied to the use of 
V.V.C.M.C without reference to the actual loss or damage 
sustained, and whether any damage has or has not been 
sustained. 
 

Sum payable by 
way of 
compensation to 
be considered as 
reason-able 
compensation 
without 
reference to 
actual loss 
 

Clause 28: 
In the case of tender by partners, any change in the 
constitution of a firm shall be forthwith notified by the 
contractor to the Engineer-in-charge for his information. 
 

Changes in the 
constitution of 
the firm to be 
notified 
 

Clause 29: 
All works to be executed under the contract shall be executed 
under the direction and subject to the approval in all respects 
of the City Engineer, V.V.C.M.C for the time being, who shall 
be entitled to direct, at what point or points and in what 
manner they are to be commenced, and from time to time 
carried on. 
 

Direction and 
control of the 
superintendent 
Engineer 
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Clause 30: 
1. Except   where   otherwise  specified  in  the  contract  

and subject to the powers delegated to him by 
V.V.C.M.C under the code rules then in force, the 
decision of the City Engineer for the time being, shall be 
the final, conclusive, and binding on all parties of the 
contract upon all question relating to the meaning of the 
specification, design, drawing, & instructions, here in 
before mentioned and as to the quality of workmanship, 
or materials used on the work, or relating to the contract 
designs, drawings, specifications, estimates, 
instructions, orders, or these conditions, or otherwise 
concerning the works, or the execution, or failure to 
execute same whether arising, during the progress of 
the work, or after the completion or abandonment 
thereof. 

2. The contractor may within 30 days of receipt by him of 
any order passed by the City Engineer as aforesaid 
appeal against it to the City Engineerwith the contract 
Work Project provided that –  

a. The accepted value of the Contract exceeds Rs. 
10 Lakhs (Rs. Ten Lakhs)  

 
b. Amount of claim is not less than Rs. 1.00 lakh 

(Rupees one lakh)  
 

3. If the contractor is not satisfied with the order passed by 
the City Engineer as aforesaid, the contractor may, 
within 30 days of the receipt by him of any such order, 
appeal against it to the commissioner, Vasai Virar City 
Municipal Corporation, who if convince that prima facie 
the contractors claim rejected by the City Engineer / City 
Engineer is not frivolous and that there is some 
substance in the claim of the contractor as would merit 
a detailed examination and decision by V.V.C.M.C. shall 
put up to V.V.C.M.C. for the suitable decision. The 
decision of the commissioner V.V.C.M.C. shall be final 
and binding on the contractor and the Engineer in 
charge. 

 

 

Clause 31: Deleted 
 
 

 

Clause 32:  
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When the estimate on which a tender is made includes lump 
sums in respect of part of the work, the contractor 
shallbeentitled   to   payment   in   respect   of   the   items   of   
workinvolved or the part of the work in question at the same 
rates as arepayable under this contract for each item, or if the 
part of work in question is not in the opinion of the Engineer-
in-Charge capable of measurement, the Engineer-in-Charge 
may as his discretion paythe lump sum amount entered in the 
estimate and certificate in writing of the Engineer-in-charge 
shall be final and conclusive against the contractor with regard 
to any sum or sums payable to him under the provision of this 
clause. 
 

Lump sums in 
estimate 

Clause 33: 
In the case of any class of work for which there is no such 
specification as is mentioned in rule 1 of form B-1, such work 
shall be carried out in accordance with the Divisional 
specifications, and in the event of there being no Divisional 
specifications, then in such case the work shall be carried out 
in all respects in accordance with all instructions and 
requirement of the Engineer-in-charge. 
 

 
Action where no 
specification 

Clause 34: 
The expression “works” or “work” where used in these 
conditions, shall unless there be something in the subject or 
context repugnant to such constructions, be construct, to 
mean the work or the works contracted to be executed under 
or in virtue of the contract, whether temporary or permanent 
and whether original, altered, substituted or additional. 
 

 
Definition of 
work 

Clause 35: 
The percentage referred to in the tender shall be deducted 
from/ added to the gross amount of the bill, before deducting 
the value of any stock issued. 

Contractor’s 
percentage 
whether applied 
to net or gross 
amount of bill 
 

Clause 36: 
All quarry fees, royalties, octroi dues and ground rent for 
stacking materials, if any shall be paid by contractor, who will 
not be entitled to refund of such charges from V.V.C.M.C. 
(please see special clause for royalty). 
 

 
Refund of quarry 
fees and 
royalties. 

Clause 37: 
The Contractor shall be responsible for and shall pay any 
compensation to his workmen payable under the Workmen’s 
Compensation act, 1923 ( VIII of 1923 ), (hereinafter called 
the said Act) for injuries caused to the workmen, if such 

 
Compensation 
under workmen 
compensation 
Act. 
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compensation is payable / paid by the V.V.C.M.C. as principal 
under sub-section (1) of Section 12 of the said act on behalf 
of the Contractor, it shall be recoverable by the V.V.C.M.C. 
from the Contractor under sub-section (2) of the said section. 
Such compensation shall be recovered in the manner laid 
down in Clause 1 above. 
 
Clause 37 A: 
The Contractor shall be responsible for and shall pay the 
expenses of providing medical aid to any workman who may 
suffer a bodily injury as a result of an accident. If such 
expenses are incurred by V.V.C.M.C. the same shall be 
recoverable from the contractor forthwith and deducted 
without prejudice to any other remedy of V.V.C.M.C. from any 
amount due or that may become due to the contractor. 
 

 

Clause 37 B: 
The contractor shall provide all necessary personal safety 
equipment and first aid apparatus available for the use of the 
persons employed on the site and shall maintain the same in 
condition suitable for immediate use at any time shall comply 
with the following regulations in connection therewith. 
 
a) The workers shall be required to use the equipments so 

provided by the Contractor and the Contractor shall take 
adequate steps to ensure proper use of the equipment by 
those concerned. 

b) When   work  is  carried  on  in  proximity  to  any  place  
where there is a risk of drowning all necessary equipment 
shall be provided and kept ready for use and all necessary 
steps shall be taken for the prompt rescue of any person 
in danger. 

c) Adequate provision shall be made for prompt first-aid 
treatment of all injuries likely to be sustained during the 
course of work. 
 

 

Clause 37 C: 
The Contractor shall duly comply with the provisions of “The 
Apprentices Act, 1961” (III of 1961). The rules made there 
under and the orders that may be issued from time to time 
under the said Act and the said Rules and on his failure or 
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neglect to do so, he shall be subjected to all the liabilities and 
penalties provided by said Act and said Rules. 
 
Clause 38:  
(1) Deleted. 

 

 
Claims for the 
quantity or works 
entered in the 
tender or 
estimates. 

(2) Quantities in respect of the several items shown in the 
tender are approximate and no revision in the tendered 
rates shall be permitted in respect of any of the items so 
long as, subject of any special provision contained in the 
specifications prescribing a different percentage of 
permissible variation in the quantity of the item does not 
exceed the tender quantity by more than 25 percent and 
so long as the value of the excess quantity beyond this 
limit at the rate of the item specified in the tender, is not 
more than Rs. 5,000/- (whichever is more).  
 

(3) The Contractor shall if ordered in writing by the Engineer 
to do so, also carry out any quantities in excess of the limit 
mentioned above in sub clause (I) hereof on the same 
condition as and in accordance with the specifications in 
the tender and at the rates (I) derived from the rates 
entered in current schedule of rates and in the absence of 
such rates (ii) at the rates prevailing in the market. The 
said rates being increased or decreased as the case may 
be, by the percentage which the total tendered amount 
bears to the estimated cost of the works as based upon 
the schedule of rates applicable to the year in which the 
tenders were invited. 

 
(4) This clause is not applicable to extra item. 

 
(4) Claims arising out of reduction in the tendered quantity 

of any item beyond 25% will be governed by the provision 
of clause 15 only when the amount of such reduction 
beyond 25 percent at the rate of the item specified in the 
tender is more that Rs.5000/- this reduction mentioned in 
the clause no. 14 & 15 of the work and the site condition. 
 

(6) There shall be no change in the rate if the excess is less 
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than or equal to 25%. Also there shall be no change in the 
rate if the quantity or work done is more than 25% of the 
tendered quantity, but the value of the excess work at the 
Tendered rates does not exceed Rs. 5000/-.  
 

(7) The quantities to be  paid  at tendered  rate shall include:- 
(a) Tendered quantity plus 
(b) 25% excess of the Tendered quantity or the excess 
quantity of the value of Rs.5000/- at the Tendered rates 
whichever is more. 

 
Clause 38 A: 
If the rate entered in the schedule B for the work of excavation 
of the pipe line is a combined rate for the different strata’s then 
the rate entered in schedule B will be applicable for the 
quantity 25% in the addition to the quantity mentioned in the 
schedule B of all item of excavation of pipe line, trenches and 
for excess over 25% of the schedule B quantity the rate 
payable to the contractor shall be worked out from the CSR 
by considering following percentage of excavation in different 
strata's irrespective of actual strata met at the site for the 
increased quantity. 
 
1) Excavation in all types of earth, soil, sand, gravel and soft 

murum with lead up to 50m and lift as involved, including 
dewatering, shoring, and strutting, etc. excluding refilling 
etc. 40% average rate for lift 0 to 1.5m and 10% for lift 1.5 
to 3.0m. 
 

2) Excavation in the hard murum and boulders with lead up 
to 50m and lift as involved, including dewatering, shoring 
and strutting, etc. excluding refilling, etc. 20% of the 
average rate for lift of 0 to 1.5m and 30% for lift from 1.5 to 
3.0m. 

 
3) Excavation in soft rock and the old cement and time 

masonry with lead up to 50m and lift as involved including 
dewatering, shoring and strutting, etc. excluding refilling, 
etc. 20% of the average rate for lift of 0 to 1.5m and 30% 
for lift from 1.5 to 3.0m. 

 
4) Excavation in the hard rock and the concrete road by 

chiselling wedging, line drilling by mechanical means or by 
all means other than blasting with lead up to 50m and lift 
as involved, including dewatering, shoring and strutting, 
etc. excluding refilling, etc. 20% of the average rate for lift 
of 0 to 1.5m and 30% for lift from 1.5 to 3.0m. 
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CLARIFICATION TO THE CLAUSES OF EXCESS 
QUANTITY 
1) The City Engineer shall see that the claim towards excess 

quantities under this clause 38 is subjected to higher 
authority immediately on its cropping up. Commissioner 
while making such payments shall see that the total 
expenditure on the scheme shall not exceed sanctioned 
cost of the scheme. 

2) Quantity is equal to that of quantity as per “Schedule B” i.e. 
the estimated quantity put to the tender plus 25% or Rs. 
5000/- (whichever is more) shall be paid at accepted tender 
rate as usual after submission of excess quantity proposal 
to the competent authority for approval 

3) A) excess quantities up to 25% of the tender quantity or 
quantities within Rs. 5000/- (Rupees Five thousand only) 
cost whichever is more are to be paid at the tendered rates. 
After submitting the proposal to the competent authority for 
approval, then only commissioner can make payments. 
 
B) the City Engineer is hereby authorized to make 50% 
payment of the excess quantity beyond 25% over tender 
quantity or Rs.5000/- (Rupees Five thousand only) cost, 
whichever is more at the proposed rate after the 
submission of excess quantity proportion to the competent 
authority for approval. 

 
4) The power for the approval of excess beyond estimated 

quantity worth Rs. 10 lakhs are vested with City Engineer. 
The City Engineer is empowered to approve proportion of 
excess quantity worth Rs. 30 lakhs only subjected to 
conditions that due to approval of excess quantity proposal 
there should be not any increase in the sanctioned cost of 
the scheme. Excess quantity proposal involving approval of 
excess quantity beyond 30 lakhs is in the power of 
commissioner subjected to revise administrative approval 
to the scheme.  
 

 

Clause 39: 
The contractor shall employ any famine, convict or other 
labour of a particular kind or class if ordered in writing to do 
so by the Engineer-in-Charge. 
 

 
Employment of 
females or other 
labours. 

Clause 40: 
No compensation shall be allowed for any delay caused in the 
starting of the work on account of acquisition of land or in the 
case of clearance works, on account of any delay in according 
to sanction of estimates. 

 
Claims for the 
compensation 
for delay in 
starting the work. 
 

Clause 41: 
No compensation shall be allowed for any delay in the 

Claims for the 
compensation 
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execution of the work on account of water standing in borrows 
pits or compartments. The rates are inclusive for hard or 
cracked soil, excavation in mud, sub soil, water standing in 
borrows pits and no claim for an extra rate shall be entertained, 
unless otherwise expressly specified. 
 

for the delay in 
the execution of 
work. 

Clause 42: 
The contractor shall not enter upon or commence any portion 
of work except with the written authority and instructions of 
Engineer-in-Charge or of his subordinate in charge of the work. 
Failing such authority, the contractor shall have no claim to ask 
for measurements of or payments for work. 
 

 
Entering upon or 
commencing any 
portion of work. 

Clause 43: 
(i)     No contractor shall employ any person who is under the 

age   commencing any of 14 years. 
(ii) No contractor shall employ donkeys or other animals 

with breaching of string or thin rope. The breaching must 
be at least three inches wide and should be of tape 
(Newer).  

 
(iii) No animal suffering from sores, lameness or emaciation 

or which is immature shall be employed on the work.  
 

(iv) The Engineer-in-Charge or his Agent is authorized to 
remove from the work, any person or animal found 
working which does not satisfy these conditions and no 
responsibility shall be accepted by the V.V.C.M.C for 
any delay caused in the completion of the work by such 
removal.  
 

(v) The  contractor  shall  pay  fair  and  reasonable  wages  
to  the workmen employed by him in the contract 
undertaken by him.in the event of any dispute arising 
between the contractor and his workmen on the grounds 
that the wages paid are not fair and reasonable, the 
dispute shall be referred without delay to the 
commissioner who shall decide the same. The decision 
of the commissioner shall be conclusive and binding on 
the contractor, but such decision shall not in any way 
affect the condition in the contract regarding the 
payment to be made by V.V.C.M.C. at the sanctioned 
tender rates.  
 

(vi) The Contractor shall provide drinking water facilities to 
the workers. Similar amenities shall be provided to the 

 
Minimum age of 
person 
employed, the 
employment of 
donkeys and/or 
other animals 
and the payment 
of fair wages 
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workers engaged on large work in urban areas.  
 

(vii) The Contractor  to  take  precaution  against  
accidents  which take place  on  account  of  labour  using  
loose  garments while  working near machinery. 

 
Clause 44: 
Payment to contractors shall be made by R.T.G.S./cheques 
drawn on any bank within the divisional limits, convenient to 
them provided the amount exceeds Rs.1000. Amounts not 
exceeding Rs.1000 will be paid in cash. 
 

 
Method of 
payment 

Clause 45: 
Any contractor who does not accept these conditions shall not 
be allowed to tender for works. Entering in the contract by the 
contractor with V.V.C.M.C by the contractor shall be considered 
as incontrovertible proof of acceptance of all conditions of the 
contract by the contractor. 
 

 
Acceptance of 
conditions 
compulsory 
before tendering 
for work. 

Clause 46: 
If Government declares a state of scarcity or famine to exist in 
any village situated within 16 km of the work, the contractor 
shall employ upon such parts of the work, as are suitable for 
unskilled labour, any person certified to him by the 
commissioner, or be any person to whom the commissioner 
may have delegated this duty in writing to be in need of relief 
and shall be bound to pay to such person wages not below the 
minimum which may arise in connection with the 
Implementation of this clause shall be decided by the 
Commissioner whose decision shall be final and binding on the 
contractor. 
 

 
Employment of 
scarcity labour. 

Clause 47: 
The price quoted by the contractors shall not in any case 
exceed the control price, if any, fixed by Govt. or reason- able 
price which it is permissible for him to charge a private 
purchaser for the same class and description, the controlled 
price or the price permissible under the provisions of Hoarding 
and Profiteering Prevention Ordinance 1948 as commended 
from time to time. If the price quoted exceeds the controlled 
price or the price permissible under Hoarding and Profiteering 
Prevention Ordinance, the contractor will specifically mention 
this fact in his tender along with the reasons for quoting such 
higher prices. The purchaser at his discretion will in such case 
exercise the right of revising the price at any stage so as to 
conform to the controlled price as permissible under the 
Hoarding and Profiteering Prevention Ordinance, This 
discretion will be exercised without prejudice to any other action 
that may be taken against the Contractor. 

 
Price not to 
exceed fixed by 
Govt. 
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Clause 48: 
The rates to be quoted by the contractor must be inclusive of 
all taxes including VAT and Royalti charges. No extra payment 
on this account will be made to the contractor. 

 
Rate inclusive of 
all taxes 
including VAT 
and Royalti 
charges 

Clause 49: 
In case of materials that may remain surplus with the contractor 
from those issued for the work contracted for, the date of 
ascertainment of  the  materials  being  surplus will  be taken 
as the date of sale for the purpose of sales tax and the sales 
tax will be recovered on such sale.   
  

 
Sales Tax on 
surplus material. 

Clause 50: 
The contractor shall employ at least 80% of the total number of 
the unskilled labour to be employed by  him  on  the  said  work  
outthe persons ordinarily residing in the district in which site of 
the said work is located, Provided; however, that if the required 
number of unskilled labour from the district is not available,  the  
contractor  shall  in  the  first  instance  employ such  number  
of  persons  as  is  available  and  thereafter  may  with previous  
permission,  in  writing  of  the  commissioner-in-Charge of  the  
said  work,  obtained  the  rest  of requirements of unskilled 
labour from outside the district.   
 

 

Clause 51: 
The contractor shall pay the labourers skilled and unskilled 
according to the wages prescribed by the Minimum Wages Act 
applicable to the area in which the work of the Contractors 
labourers engaged contractor is located. 
 

 
Wages to be 
paid to the skilled 
and the unskilled 
by the 
contractor. 

Clause 52: 
All amounts whatsoever which the contractor is liable to pay to 
the .V.V.C.M.C. in connection with the execution of the work 
including the amount payable in respect of (i) materials and or 
stores supplied/issued here under by V.V.C.M.C. to the 
contractor (ii) Hire charges in respect of heavy plant, machinery 
and equipment given on hire by V.V.C.M.C. to the contractor, 
for execution by him of the work and/or on which advance have 
been paid by the V.V.C.M.C. to the contractor shall be deemed 
to be arrears of the land revenue and the V.V.C.M.C. may 
without prejudice to any other rights and remedies of the 
V.V.C.M.C. recover the same from the Contractor as arrears of 
the land revenue. 
 

 

Clause 53:  
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The successful tenders will be required to produce to the 
satisfaction of the specified concerned authority a valid and 
consequent license issued in favour under the provision of the 
contract labour ( Regulation and Abolition) Act 1970 before 
starting the work. On failure to do so, the acceptance of tender 
should be liable to be withdrawn and also Earnest 
Money/Security Deposit forfeited. 
 
The contractor shall duly comply with all the provisions of the 
contract labour (Regulation and Abolition) Act, 1970 (37 of 
1970) and The Maharashtra Contract Labour (Regulation and 
Abolition) Rules 1971 as amended from time to time and all 
other relevant statuary provisions concerning payment of 
wages particularly to workmen employed by the contractor and 
working on the site of the work. In particular the contractor shall 
pay wages to each worker employed by him on the site of the 
work at the rates prescribed under the Maharashtra contract 
labour (Regulation and Abolition) Rules, 1971. If the contractor 
fails o r neglects to pay wages at eth said rates or makes short 
payment and V.V.C.M.C. makes such payment of wages in full 
or the part thereof less paid by the contractor as the case may 
be, tyeh amount so paid by the V.V.C.M.C. to such workers 
shall be deemed to be arrears of land revenue and the 
V.V.C.M.C. shall be entitled to recover the same as such from 
the contractor or deduct the same from the amount payable by 
the V.V.C.M.C. tp the contractor here under or from any other 
amount/s payable to him by the V.V.C.M.C. 
 
Clause 54: 
Where the workers are required to work near machine and are 
liable to accident they should not be allowed to wear loose 
clothes like Dhoti, Jhabba etc. 
 

 

Clause 55: 
Provision of all applicable Indian Laws shall be treated as 
applicable for this contract. 
 

 

Clause 56: 
In view of the difficult position regarding the availability of the 
foreign exchange, no foreign exchange will be released by the 
department for the purchase of the plant and machinery 
required for the execution of the work concerned. 
 

 

Clause 57: 
the tendered rates shall be inclusive of all taxes, tax liable in all 
respect of works contract under the provisions of the 
Maharashtra Sales Tax on transfer of property in goods 
involved in the execution of works contract Act, 1985 
(Maharashtra Act No. XIX of the 1985). However the works 
contract tax shall be deducted from the contractor’s running 
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account bills at the rates applicable as per rules in force and 
the same shall be remitting in the Govt. treasury / Bank and no 
reimbursement in this respect shall be made by the 
department. 
Clause 58: (A) Anti-Malaria A other health services 

(1) The Anti-malaria health measures shall be taken as 
directed by the Joint Director (Malaria and Filaria), 
Health Services, Pune. 
 

(2) Contractor shall see that mosquitogenic conditions are 
not created as as to keep vector population to minimum 
level. 
 

(3) Contractor shall carry out anti-malarial measures in the 
area as per guidelines prescribed under National 
Malaria Eradication Programme and as directed by the 
Joint Director (M and F), Health Services, Pune. 
 

(4) In case of default in carrying out prescribed anti-malaria 
measures resulting in increase in malaria incidence, 
contractor shall be liable to pay to Government the 
amount spent by Government on anti-malaria measures 
to control situation in addition to fine. 
 

(5) Relations with Public Authorities:  
 
The contractor shall make sufficient arrangements for 
draining away the village water as well as water coming 
from the bathing and washing places and shall dispose 
off this water in such a way as not to cause, any 
nuisance. He shall also keep the premises clean by 
employing sufficient number of sweepers. 
 
The contractor shall comply with all rules, regulations, 
bye-laws and directions given from time to time by any 
local or public authority in connection with this work and 
shall pay fees or charge which are liable on him without 
any extra cost to Government. 
 

 

Clause 58 (B): 
Successful contractor will have to enter into an agreement in 
the form specified by the V.V.C.M.C. on a stamp paper of 
required amount as per the rules in force. Stamp charges shall 
be borne by the contractor. 
 
1) Receipts fr payments made on account of any work, when 

executed by a firm should also be signed by all the partners 
except where the contractors are described in their tender 
as firm, in which case the receipt shall be signed in the 
name of the firm by one of the partners, or by some other 
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person having authority to give effectual receipts of the 
firm. 
 

2) All works shall be measured net by standard measure and 
according to the rules and customs of the V.V.C.M.C. and 
in absence of such rules and custom in V.V.C.M.C. then as 
per rules and customs of P.W Department of Govt. of 
Maharashtra without reference to any local custom. 

 
3) The measurements of work will be taken according to the 

usual methods in use in the V.V.C.M.C. and no proposals 
to adopt alternative methods will be accepted. The 
commissioner’s decision as to what is the usual method in 
use in the V.V.C.M.C. will be final. 

 
4) The contractor will have to construct shed, for storing 

controlled and valuable materials issued to him under 
Schedule ‘A’ of the agreement, at work site having double 
locking arrangement. The materials will be taken for use in 
the presence of the Department person. No materials will 
be allowed to be removed from the site of works. 

 
5) The tendered rate shall be inclusive of all taxes, duties 

levies, cess (including Sales Tax) as amended from time to 
time. No extra payment on this account shall be made to 
the contractor. 

 
Clause 59:Deleted 

 
 

  
Clause 60: 
The contractor shall provide and maintain guards, guard rails, 
temporary bridge and walkways, watermen headlights and 
danger signals illuminated from sunset to sunrise and other 
necessary appliances and safeguards to protect the work, life, 
property, the public excavation, equipment and materials 
barricades shall be substantial construction and shall be 
painted such as to increase then visibility at night for any 
accident arising out of the neglect of above instructions, the 
contractor shall be bound to bear the expenses of defence of 
every suit, action or other legal proceedings, at law that may be 
brought by any person for injury sustained owing to neglect of 
the above precaution and to pay all damages and costs which 
may be awarded in such suit, action or proceedings to any such 
person on which may be with consent of the contractor paid in 
compromising any claim by any such person. 
 

 

Clause 61: (insurance)  
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Contractors shall take out necessary insurance policy / policies 
so as to provide adequate insurance cover for execution of the 
awarded contract work from the Director of Insurance, 
Maharashtra State, Mumbai – 51 only. Its postal address for 
correspondence is “264, 1st floor, MHADA, op, Kalanagar, 
bandra (East), Mumbai – 400051. Tel no. 6438403 / Fax : 
6438461 / 6438690). Insurance however, if the contractor 
desire to effect insurance with the local office of any insurance 
company, the same should be under the co-insurance-cum-
servicing arrangements approved by the Director of Insurance. 
If the policy taken out by the contractor is not on co-insurance 
basis (GIF 60% and insurance company 40%) the same will not 
be accepted and the amount of premium calculated by the 
Director of Insurance will be recovered directly from the amount 
payable to the contractors for the executed contracts work 
which may be noted. 
 

a) Loss of or damage to the civil and mechanical 
equipment’s supplied / installed including the materials 
such as pipes, valves specials etc. brought on. 

b) Loss of or damage to contractor’s equipment’s including 
his vehicles. 

c) Loss of or damage to property (except the roks plant 
material and equipment) in connection with the contactor 
And; 

 
Personal injury or death due to vehicles of the contractor 
and / or due to any accident that may arise at or around the 
site to the contractor personal or to the  V.V.C.M.C staff or 
any other person not connected with V.V.C.M.C / 
contractor. 
 

1. Policies and cetificates foe insurance shall be delivered by 
the contractor to the engineer for the engineer’s approval 
before the data of actual starting of work. All such insurance 
shall provide for compensation to be payable in the types 
of proportions of currencies required to rectify the loss or 
damage incurred. 

2. If the contractor does not produce any of the policies and 
certificates required, th engineer may effect the insurance 
for which the contractor should have produced the policies 
and certificates and recover the premiums it has paid from 
payments otherwise due to the contractor or, if no payment 
is due, the payment of the premiums shall be of debt due. 

3. Alterations to the terms of insurance shall not be made 
without the approval of the engineer. 

4. The minimum insurance cover for loss and damages to 
physical, injury and death shall be 10% of the contract cost 
per occurrence with number of occurrences as 4 (four). 
After each occurrences the contractor shall pay additional 



42 
 

Contractor No.of Corrections City Engineer 

premium necessary so as to keep the insurance policy valid 
always till the defect liability period is over. 

5. No payment will be released to the contractor until the 
insurance coverage with the Govt. insurance fund, 
Maharashtra State is provided and unless the proof of 
insurance coverage is produced by the contractor to the 
Engineer-in-charge. 
 

Clause 62: (CSMC) 
In case V.V.C.M.C decides to appoint a construction, 
supervision and management consultant for supervising / 
monitoring works under this contract, the civil / mechanical / 
electrical contractor shall be liable to execute th work under the 
supervision of C.S.M.C. All decisions regarding the work in 
such cases shall be taken by the C.S.M.C on behalf of 
V.V.C.M.C and will be binding on the contractor. In such cases 
the contractor will have to sign the agreement between the 
V.V.C.M.C of C.S.M.C in token of acceptance of the C.S.M.C 
as the sole supervisor of the works under the agreement. 
 

 

Clause 63: 
Royalty of excavation: 
During execution of work excavation is required to be carried 
out for various sub work for which royalties required is to be 
paid by the contractor as per clause 36. 
 
During execution of work and till completion if the point of 
royalty is raised by collector office it will be soul responsibility 
of contractor to pay royalty charges / compensation if any to 
concern. 
 
 
 
 
 
 
 
 
 
Contractor                  City Engineer 
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MATERIAL 
SCHEDULE – ‘A’ 
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VASAI VIRAR CITY MUNICIPAL CORPORATION 

 
Name of work :   Construction of R.C.C. gutter bothside of 
road & Raising height  & Providing and laying W.B.M. and 
Asphalting to road from Nana Nani Park  to Aakanksha 
complex phase 2 at Nallasopara E , ward no.15 , Prabhag 
Samiti E , in VVCMC area   

MATERIAL SCHEDULE – A 

 

 

 

 

Sr. 
no 

Particulars Approximate 
qty. 

Unit Rate at 
which 

material will 
be supplied 

Place of 
delivery 

   
--- NIL --- 
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CONDITION FOR  
MATERIAL SCHEDULE ‘A’ 
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VASAI VIRAR CITY MUNICIPAL CORPORATION 

 

Name of work :   Construction of R.C.C. gutter bothside of 
road & Raising height  & Providing and laying W.B.M. and 
Asphalting to road from Nana Nani Park  to Aakanksha 
complex phase 2 at Nallasopara E , ward no.15 , Prabhag 
Samiti E , in VVCMC area   

CONDITION FOR SCHEDULE – A 

1) Other materials except as shown in Schedule ‘A’ required for 
the work shall b produced and supplied by the contractor at his 
cost. 
 

2) The contractor shall be responsible for proper handling, safe 
custody INFRASTRUCTURE CO. PVT. LTD.’’ Or purchased by 
himself. 
 

3) The contractor shall make his required for the works and any 
other purposes. 
 

4) The contractor shall engage an authorised agnt or qualified 
supervisor for their work, capable of managing andguiding the 
work. He shall take such orders as may be given to him by 
Engineer-in-charge from time to time and shall be responsible 
to carry out them promptly. 
 

5) The contractor shall have to clean the site of work before the 
work is commenced and after its completion, for which separate 
claim will not be allowed. 
 
 

City Engineer 
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NOTES FOR BILL OF  
QUANTITIES 
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VASAI VIRAR CITY MUNICIPAL CORPORATION 

 

Name of work :   Construction of R.C.C. gutter bothside of 
road & Raising height  & Providing and laying W.B.M. and 
Asphalting to road from Nana Nani Park  to Aakanksha 
complex phase 2 at Nallasopara E , ward no.15 , Prabhag 
Samiti E , in VVCMC area   

NOTES FOR BILL OF QUANTITIES 

 

All the work shall be carried out as per standard specifications section 

published by P.W. and H dept. (Red Book) and as per detailed 

specifications attached and also as per directed by Engineer-in-

charge. 

 

The contractor shall see that figures in columns for quantity rate nd 

amount are shown in schedule ‘B’. The contractor has to quote his 

offer at percentage offer shall be written in figure as well as in words 

and the contractor will have to sign below the same. 

 

 

 

 

City Engineer 
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SCHEDULE ‘B’ OF 
B-1 TENDER 
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VASAI VIRAR CITY MUNICIPAL CORPORATION 
   

Name of Work :- Construction of R.C.C. gutter bothside of road & Raising height  & Providing and laying W.B.M. and Asphalting to 
road from Nana Nani Park  to Aakanksha complex phase 2 at Nallasopara E , ward no.15 , Prabhag Samiti E , in VVCMC area   

   
RECAPITULATION SHEET 

   

SR.NO. Name of Work Estimated cost 

1 Construction of R.C.C. gutter bothside of road from Nana Nani Park to Akanksha complex phase 2   at 
Nalasopara E, W.No.15  Prabhag Samiti E in VVCMC area. Rs.2,60,73,563.00 

2 Raising height of road & Providing and laying W.B.M. and Asphalting to road from Nana Nani Park  to 
Aakanksha complex phase 2 at Nalasopara (E) in Prabhag Samiti E in VVCMC area. Rs.65,32,245.00 

    Rs.3,26,05,808.00 

   
   
     

City Engineer   
VVCMC  

  
I am ready to execute the above mentioned work at  …………         % ( __________________________________       )  above / below  the estimated cost .   

   
 

Dated signature of contractor  
 
  



51 
 

Contractor No.of Corrections City Engineer 

VASAI  VIRAR  CITY  MUNICIPAL  CORPORATION 
PART- I 

Name of work :- Construction of R.C.C. gutter bothside of road from Nana Nani Park to Akanksha complex phase 2   at Nalasopara E, W.No.15 in Prabhag 
Samiti E in VVCMC area. 

SCHEDULE 'B' 

Quantity DESCRIPTION Rate in Rs Unit Amount In figures  in words 

1353.60 

1.Excavation for foundation in earth,soils of all types,sand,gravel,soft murum 
including shoring and strutting,dewatering as necessary and disposing off 
excavated stuff as directed etc. complete.   a) Upto 1.50m lift Normal Rate (SSR 
NO:-12.02 ) 

Rs.251.00 Rupees Two Hundred Fifty 
One Only cum Rs.3,39,753.60 

676.80 

2.Excavation for foundation / pipe trenches in slush muddy / marshy / slushy / 
soil including use of poclain, labour for dewatering during execution including 
removing the excavated material upto a distance of 50 metres and lifts as below, 
stacking .( MJP DSR 23-24        P/I -  38/8) 

Rs.407.00 Rupees Four Hundred 
Seven Only cum Rs.2,75,457.60 

259.44 
3.Providing dry/ trap/ granite/ quartzite/ gneiss rubble stone soling 15 cm to 20 
cm thick including hand packing and compacting etc. complete.(SSR NO:-21.38 
) 

Rs.2,053.80 
Rupees Two Thousand Fifty 

Three and Eighty  Paisas 
Only 

cum Rs.5,32,837.87 

112.80 

4.Providing and laying in situ / ready mix cement concrete of M-10 proportion 
with trap/ granite/ quartzite/ gneiss metal in foundation including necessary form 
work, compacting and curing etc. complete. (with reversible drum type mixer with 
SCADA with fine agreegates of required specifications (Natural sand / VSI sand 
finely washed etc ) CD.-3 Page.No. 160(SSR NO:- 11.02) Rs.7,252.10 

Rupees Seven Thousand 
Two Hundred Fifty Two and 

Ten Paisas Only 
cum Rs.8,18,036.88 

224.19 

5.Providing and laying Cast in situ/Ready Mix cement concrete M-25 of trap / 
granite /quartzite/ gneiss metal for R.C.C. work in foundations like raft, strip 
foundations,grillage and footings of R.C.C. columns and steel stanchions etc. 
including bailing out water, Steel centering, formwork ,cover blocks, 
laying/pumping, compaction and curing roughening the surface if special finish 
is to be provided (Excluding reinforcement and structural steel) etc. complete, 
with fully automatic micro processor based PLC with SCADA enabled reversible 
Drum Type mixer/ concrete Batch mix plant (Pan mixer) etc.complete. With fine 
aggregate (Crushed sand VSI Grade) Bd.F.3 Page One Number 298 and B.7, 
Page One Number38(SSR NO:- 25.13) 

Rs.8,471.40 
Rupees Eight Thousand 

Four Hundred Seventy One 
and Forty  Paisas Only 

Cum Rs.18,99,203.17 
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479.40 

6.Providing and laying Cast in situ/Ready Mix cement concrete in M-25 of trap/ 
granite/ quartzite/ gneiss metal for R.C.C. pardi of required thickness including 
steel centering, formwork, cover blocks, laying/pumping, compacting , curing , 
finishing and rougheningthem if special finish is to be provided and curing 
complete.(Excluding reinforcement and structural steel).with fully automatic 
micro processor based PLC with SCADA enabled reversible Drum Type mixer/ 
concrete Batch mix plant (Pan mixer) etc. complete. With fine aggregate 
(Crushed sand VSI Grade) Spec. No.: Bd.F.9 Page No. 95 (SSR NO:- 26.19) 

Rs.17,357.50 
Rupees Seventeen 

Thousand Three Hundred 
Fifty Seven and Fifty  Paisas 

Only 

Cum Rs.83,21,185.50 

186.12 

7.Providing and laying in situ / ready mix M-25 controlled cement concrete of 
trap/ granite/ quartzite/ gneiss metal for RCC work in solid/ deck slab etc. 
including ramming, vibrating, curing, formwork, centering and finishing in cement 
plaster excluding reinforcement etc. complete. (with fully automatic micro 
processor based PLC with SCADA enabled concrete batch mix plant / pan mixer 
and fine agreegates of required specifications ( VSI sand finely washed etc ) i) 
Height up to 5 m, normal rate. ii) Height 5 to 7.50 m, add 5 percent extra over 
basic rate. iii) Height 7.50 to 10 m, 7.50 percent extra. iv) Over 10 m Height, add 
10 percent extra for every 2.50m rise.BR.38(b and c) Page One Number 135 
and B. 7, Page One Number38(SSR NO:-14.15) 

Rs.12,386.80 
Rupees Twelve Thousand 
Three Hundred Eighty Six 
and Eighty  Paisas Only 

cum. Rs.23,05,431.22 

69.84 

8.Providing and fixing in position TMT - FE - 500 bar reinforcement of various 
diameters for R.C.C. pile caps, footings, foundations, slabs, beams columns, 
canopies, staircase, newels, chajjas, lintels pardis, copings, fins, arches etc. as 
per detailed designs, drawings and schedules. including cutting, bending, 
hooking the bars, binding with wires or tack weldingand supporting as required 
complete.(SSR No:-26.33) 

Rs.94,353.10 

Rupees Ninety Four 
Thousand Three Hundred 

Fifty Three and Ten Paisas 
Only 

MT Rs.65,89,809.21 

9.87 

9.Providing structural steel work in trusses, other similar trussed purlins and 
members with all bracing, gusset plates etc. as per detailed designs and 
drawings or as directed including cutting, fabricating, hoisting, erecting fixing in 
position, Making riveted/ bolted/ welded connection and one coat of 
anticorrosive paint and over it 2 coats of oil painting approved quality and shade 
etc. complete. Bd.C.8 Page No. 278 (SSR 23.04) 

Rs.1,25,596.90 

Rupees One Hundred 
Twenty Five Thousand Five 

Hundred Ninety Six and 
Ninety  Paisas Only 

MT Rs.12,39,641.40 
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640.00 

10.Dewatering on BHP basis by using water pump including diversion of stream, 
providing cofferdams, earthern bunds etc. as may be necessary for foundation 
and other parts of the the works and pumping out water during and after 
excavation as may be required by using 5.0 to 9.0 BHP pump etc. complete. 
(prior approval of Superintending Engineer will be necessary)(SSR No:-12.23) 

Rs.211.10 Rupees Two Hundred 
Eleven and Ten Paisas Only BHP Rs.1,35,104.00 

1624.32 11.Disposing of excavated material upto 3 Km Rs.231.00 Rupees Two Hundred Thirty 
One Only cum Rs.3,75,217.92 

32.90 

12.12.Providing and laying for 225mm dia.saltglazed S.W.Pipe including fitting 
such as bends,tees,single junction,double junctions laying,jointing(including 
excavation and refilling the trenches) complete  (42.05) Rs.489.30 

Rupees Four Hundred 
Eighty Nine and Thirty  

Paisas Only 
Rmt Rs.16,097.97 

222.00 

13.Excavation for foundation in earth,soils of all types,sand,gravel,soft murum 
including shoring and strutting,dewatering as necessary and disposing off 
excavated stuff as directed etc. complete.   a) Upto 1.50m lift Normal Rate (SSR 
NO:-12.02 ) 

Rs.251.00 Rupees Two Hundred Fifty 
One Only cum Rs.55,722.00 

42.55 

14.Providing dry/ trap/ granite/ quartzite/ gneiss rubble stone soling 15 cm to 20 
cm thick including hand packing and compacting etc. complete.(SSR NO:-21.38 
) Rs.2,053.80 

Rupees Two Thousand Fifty 
Three and Eighty  Paisas 

Only 
cum Rs.87,389.19 

27.75 

15.Providing and laying in situ / ready mix cement concrete of M-10 proportion 
with trap/ granite/ quartzite/ gneiss metal in foundation including necessary form 
work, compacting and curing etc. complete. (with reversible drum type mixer with 
SCADA with fine agreegates of required specifications (Natural sand / VSI sand 
finely washed etc ) CD.-3 Page.No. 160(SSR NO:- 11.02) Rs.7,252.10 

Rupees Seven Thousand 
Two Hundred Fifty Two and 

Ten Paisas Only 
cum Rs.2,01,245.78 

111.00 

16.Providing uncoursed rubble masonry of trap / granite / quartzite / gneiss 
stones in cement mortar 1:6 in superstructure including racking out joints when 
plastering is to be done / striking joints when no plastering is to be done on inside 
watering and scaffolding etc.complete..Bd.H.1 Page One Number 329(28.01) Rs.5,533.00 Rupees Five Thousand Five 

Hundred Thirty Three Only cum Rs.6,14,163.00 
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11.10 

17.Providing and casting in situ / ready mix PCC M20 grade of trap metal for 
coping to head walls / parapet including centering, form work, compaction and 
curing etc. complete. (with reversible drum type mixer/ concrete batch mix plant 
(pan mixer) with SCADA with fine agreegates of required specifications (Natural 
sand / VSI sand finely washed etc (11.31) 

Rs.10,536.80 
Rupees Ten Thousand Five 

Hundred Thirty Six and 
Eighty  Paisas Only 

cum Rs.1,16,958.48 

80.85 

18.Providing second class Burnt Brick masonry with conventional/ I.S. type 
bricks in cement mortar 1:6 in superstructure including striking joints, racking out 
joints, watering and scaffolding Complete. 
Spec. No.: Bd.G.5 Page No. 268.(27.05) Rs.9,060.90 

Rupees Nine Thousand 
Sixty  and Ninety  Paisas 

Only 
cum Rs.7,32,573.77 

773.75 

19.Providing sand faced plaster externally in cement mortar using approved 
screened sand, in all positions including base coat of 15 mm thick in cement 
mortar 1:4 using waterproofing compound at 1Kilogramper cement bag curing 
the same for not less than 2 days and keeping the surface of the base coat rough 
to receive the sand faced treatment 6 to 8 mm thick in cement mortar 1:4 
finishing the surface by taking out  grains and curing for fourteen days scaffolding 
etc.complete.Bd.L.7 Page One Number 369 (32.11) 

Rs.695.90 Rupees Six Hundred Ninety 
Five and Ninety  Paisas Only sqm Rs.5,38,450.40 

773.75 

20. Providing and applying two coats of exterior acraylic emulsion paint 
confirming to corresponding I.S. of approved manufacture and of approved 
colour to the plastered surfaces including cleaning ,preparing the plaster 
surface, applying primer coat ,scaffolding if necessary , and watering the surface 
for two days etc complete.As directed by Engineer- in- charge.(35.11) Rs.92.40 Rupees Ninety Two and 

Forty  Paisas Only sqm Rs.71,494.20 

238.46 

21.Providing and fixing mild steel grill work for windows, ventilators etc. 20 
Kilogram/Square Metre as per drawing including fixtures, necessary welding and 
painting with one coats of anticorrosive paint and two coats of oil painting 
complete(40.01) Rs.2,201.90 

Rupees Two Thousand Two 
Hundred One and Ninety  

Paisas Only 
sqm Rs.5,25,065.07 
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357.69 

22.Providing and applying two coats of lead/zinc base oil paint/ bituminious paint 
of approved colour to new structural steel work and iron work in buildings 
including scaffolding if necessary, cleaning and preparing the surface etc. 
complete. (excluding primer coat). Bd.O.4 Page One Number 405(35.04) Rs.93.50 Rupees Ninety Three and 

Fifty  Paisas Only sqm Rs.33,444.02 

  
 

Total amount Rs.2,58,24,282.25 
  

 
Add royalty charges(schedule attached) Rs.2,49,281.00 

  
 

Net total amount Rs.2,60,73,563.25 
    Say Rs.2,60,73,563.00 
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VASAI  VIRAR  CITY  MUNICIPAL  CORPORATION 
PART- II 

 Name of work:- Raising height of road & Providing and laying W.B.M. and Asphalting to road from Nana Nani Park  to Aakanksha complex phase 2 at 
Nalasopara (E) in Prabhag Samiti E in VVCMC area. 

SCHEDULE 'B' 

Quantity DESCRIPTION Rate in Rs Unit Amount In figures  in words 

1880.00 
1.Picking the road surface including sectioning etc. complete (BT surface.)(SSR 
NO:-2.33) Rs.46.20 Rupees Forty Six and Twenty  

Paisas Only Sqm Rs.86,856.00 

376.00 

2.Construction of granular sub-base by providing close graded Material, mixing in 
a mechanical mix plant at OMC, carriage of mixed Material to work site, spreading 
in uniform layers with motor grader/ Paver on prepared surface and compacting 
with vibratory roller to achieve the desired density, complete as per clause 401 -- 
Plant Mix Method and Grading - I Material MORTH 401  SSR  3.01 Rs.3,028.60 

Rupees Three Thousand 
Twenty Eight and Sixty  

Paisas Only 
cum. Rs.11,38,753.60 

376.00 

3.Construction of granular sub-base by providing close graded Material, mixing in 
a mechanical mix plant at OMC, carriage of mixed Material to work site, spreading 
in uniform layers with motor grader / Paver on prepared surface and compacting 
with vibratory roller to achieve the desired density, complete as per clause 401 -- 
Plant Mix Method and Grading - II .Material MORTH 401   SSR 3.02 Rs.3,028.60 

Rupees Three Thousand 
Twenty Eight and Sixty  

Paisas Only 
cum. Rs.11,38,753.60 

282.00 

4.Wet Mix Macadam -- Providing, laying, spreading and compacting graded stone 
aggregate to wet mix macadam specification including premixing the Material with 
water at OMC in mechanical mix plant carriage of mixed Material by tipper to site, 
laying in uniform layers with paver in sub- base / base course on well prepared 
surface and compacting with vibratory roller to achieve the desired density. Laying 
By Grader/Paver. MORTH 406 (SSR No:-3.23) 

Rs.3,229.10 
Rupees Three Thousand 

Two Hundred Twenty Nine 
and Ten Paisas Only 

Cum Rs.9,10,606.20 
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1880.00 

5.Providing and constructing 75 mm. thick Modified Penetraction Macadam 
(MPM) road surface including all materials, preparing the existing road surface, 
spreading 40 mm. stone layers metal 30% crusher broken metal + 70% Hand 
broken metal (By breaking Rubble obtained by blasting) , heating and spraying 
the bitumen of specified grade @ 2 kg / sqm , spreading 12mm.size chips 
compacting with three wheel static roller having weight 8 to 10 MT. to achive the 
desired degree of compaction as per Technical Specification Clause 506 
etc.complete, including applying tack coat of specified grade of bitumen at the rate 
of 0.30 Kg Sqm. on existing bitumen surface. (VG-30 bulk bitumen rates are 
considered to arrive at rates) IRC-SP-20, 2002 Clause No. 8.7.3 

Rs.365.70 
Rupees Three Hundred Sixty 

Five and Seventy  Paisas 
Only 

SqM Rs.6,87,516.00 

3760.00 

6.Providing and applying tack coat on the prepared surface heating by fames in 
Boiler and spraying bitumen set footed in bitumen boller on B.T. surface 2.5 kg/10 
sqm.VG-30 bulk bitumen  (SSR 3.30) Rs.19.20 Rupees Nineteen and 

Twenty  Paisas Only SqM Rs.72,192.00 

141.00 

7.DENSE BITUMINOUS MACADAM: Proving and laying dense bituminous 
macadam using crushed aggregates of Grading 1, premixed with bituminous 
binder of specified grade of Bitumen @ 4.50 per cent by weight of total mix and 
filler, transported to site with VTS , laid over a previously prepared surface, 
finished to the required grade, level, alignment, and rolling to achieve the desired 
density for 76-100 mm compacted thickness .USING Batch mix type hot mix plant 
with SCADA, Sensor Paver, Vibratory roller with Stone Dust filler.(VG-30 bulk 
bitumen rates are considered to arrive at rates) MORTH 505  (SSR No:-3.44) 

Rs.11,243.90 
Rupees Eleven Thousand 
Two Hundred Forty Three 
and Ninety  Paisas Only 

CuM Rs.15,85,389.90 
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56.40 

8.BITUMINOUS CONCRETE:- Providing and laying bituminous concrete using 
crushed aggregates of grading 2, premixed with bituminous binder @ 5.20 per 
cent by weight of total mix and filler, transported to site with VTS , laid over a 
previously prepared surface, finished to the required grade, level, alignment, and 
rolling to achieve the desired compaction  for 30/40 mm compacted thickness with 
VG-30 Bitumen,Excluding prime / tack coat. For Bitumen VG-30 bulk -- USING 80 
TPH Batch mix type hot mix plant with SCADA, Sensor Paver, Intelligent 
Compactor with compaction analyzer and V-Sat attachment with Stone Dust filler 
(SSR No. 3.48) 

Rs.12,272.70 
Rupees Twelve Thousand 
Two Hundred Seventy Two 
and Seventy  Paisas Only 

CuM Rs.6,92,180.28 

  
 

Total amount Rs.63,12,247.58 

  
 

Add royalty charges(schedule attached) Rs.2,12,557.00 

  
 

Add testing charges (schedule attached) Rs.7,440.00 

  
 

Net total amount Rs.65,32,244.58 
    Say Rs.65,32,245.00 

 


