

OFFICE OF THE CHIEF ENGINEER PWD, RAJASTHAN, JAIPUR

No. :- CE PWD/Sec-III/D:- 1835

Date :- 04-02-2019

Circular

Copy to call
cc. R.M.

Addl. Chief Engineer, PWD Zone (All) _____
Superintending Engineer, PWD Circle (All) _____
Executive Engineer, PWD Division (All) _____

| | |
|--------------------------|----------|
| S.E. PWD BHILWARA | |
| R.R. No. | 144 |
| Date | 13/02/19 |
| Section | 75 |
| SAO | TA |
| | SE |

Subject :- Potential Assessment/Post Qualifications

Special conditions of contract for Potential Assessment/Post Qualifications are applicable in addition to all other terms and conditions already prescribed under standard agreement forms/rules and regulations to contracts as below.

Office of the Ex. Engr. PWD Cir. ASIND

INWARD

Potential Assessment:-

- (a). Rs. 150 Lakh to Rs. 500 Lakh for Road & Bridges. *14.75* Date *18-2-19*
- (b). Rs. 100 Lakh to Rs. 200 Lakh for Building & other construction activities. *Act*

Post Qualification:-

- (a). Rs. 500 Lakh to Rs. 2000 Lakh for Road & Bridges. *gh.OA* *Div Acctt.* *T.A.* *E.E.*
- (b). Rs. 200 Lakh to Rs. 1000 Lakh for Building & other activities.

To increase the bidder's participation in financial bid and to reduce complexity, following clarifications are given.

| Clause No. | Clause | Clarifications |
|------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 3 (i) | Criteria for Potential Assessment/Post Qualification would be as follows :- The bidder should have executed at least 33.33% /50% of the following quantities of work in any one of the last five financial years. However the bidder may opt, the current year in the above said five years assessment period. A. Road work/Bridge work. B. Building work. | 1. Bidder should have executed the required quantities of work in any one year of last five financial years i.e. one item quantity in one financial year and another item quantity in another financial year may also be considered for the responsiveness of bidder. The bidder may opt current financial year in the above said five years assessment period. For example, if current financial year is 2018-19 and last five financial years are 2013-14 to 2017-18 and if the |


7409
14/02/19
Copy to Executive Engineer, PWD Cir. Bhilwara/ASIND/Mandalgarh/Shahpura/WBSHP for information and necessary action
Copy to Ao/TA/Auditors All/Dy. Ak. For 7.9

Superintending Engineer
PWD Circle, Bhilwara

| | | |
|---------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| | | <p>bidder opts the current financial year 2018-19 for assessment, year 2013-14 will not be considered for evaluation purpose.</p> <p>II. For enhancing the participation of bidders in tender and to reduce the complexity, quantities of minimum 2 and maximum 4 items from the key items of BOQ should be taken for assessment of quantity execution while preparing the bid documents.</p> <p>II. For this purpose, works executed in Government departments /Govt. undertakings /Autonomous bodies shall be considered :-</p> |
| 3 (ii) | The bidder should have completed at least one work of similar nature of Road/Bridge/Building work in last five years (including current year, if opted by the bidder) of the value (updated to present price level) not less than 33.33%/50% of the cost of the work (bid cost). | The actual date of completion of work should be in last five financial years (including current year, if opted by bidder). |
| 3 (iii) | The bidder should have achieved a financial turnover of at least 33.33% / 60.00% of the cost of work (bid cost). | For this purpose, the turnover of each year shall be updated to the present price level as per the updation factors as mentioned against each year. |
| 3(iv) | The bidder should be able to deploy the machinery and equipment specified in Schedule-III, in the execution of this work. This machinery and equipment should be | Deleted |

| | | |
|------|------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| | available to the bidder on ownership or confirm lease basis for which appropriate proof on Non-Judicial stamp paper will have to be submitted. | |
| 5(b) | Certificate of correctness of bid documents as per annexure 'A' | <p>Certificate of correctness of bid documents shall be submitted on a non judicial stamp paper of Rs 1000/- else it will be assumed that contractor has not submitted the certificate of correctness.</p> <p>If bidder does not upload the certificate of correctness as mentioned above, he shall be considered non responsive in technical bid evaluation.</p> |

All concerned are directed to take necessary action accordingly. This bears approval of administrative department vide ID no. 00133 dated 28.01.2019.


(M.G. Maheshwari)


Chief Engineer & Addl. Secretary
PWD, Rajasthan, Jaipur

No. CE PWD/Sec-III/D:-

Date :


Copy to the following for information and necessary action :-

1. P.S. to Addl. Chief Secretary, PWD Rajasthan, Jaipur.
2. P.S. to Secretary, PWD Rajasthan, Jaipur.
3. Chief Engineer (NH/PMGSY/SS/Bldg.) PWD, Rajasthan, Jaipur.
4. MD, RSRDC


(M.G. Maheshwari)

Chief Engineer & Addl. Secretary
PWD, Rajasthan, Jaipur

No. 26
Copy to A. En. PWD. Sub Dn. Barmer for Information & Mg
Date 04/04/2019
Asmd/ Badmer/ GulebPurs/ Shambhugay


अधिसूची अभियन्ता
सा०नि०वि०, खण्ड-आसीन्द



राजस्थान सरकार
वित्त विभाग
(सामान्य वित्तीय एवं लेखा नियम अनुभाग)

क्रमांक : प.2(4)वित्त/लोनिलेनि/99-पार्ट-॥

जयपुर, दिनांक : ०५-०७-२०१९

आदेश

विषय : लोक निर्माण वित्तीय एवं लेखा नियमों के भाग-॥ में संशोधन।

राज्यपाल महोदय लोक निर्माण वित्तीय एवं लेखा नियम भाग-॥ में निम्न प्रकार संशोधन करने के आदेश एतद्वारा प्रदान करते हैं:-


1. परिशिष्ट XI (संविदा की शर्तों) के खण्ड (Clause) 45 एवं 45क को निम्न प्रकार से संशोधित किया जाता है :

| विद्यमान प्रावधान | संशोधित प्रावधान |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <p>Clause 45 : Price Variation Clause If, during the progress of the contract of value exceeding Rs. 50 lac (accepted tendered amount minus cost of material supplied by the department), and where stipulated completion period is more than 3 months (both the conditions should be fulfilled), the price, of any materials/bitumen/diesel and petrol/ cement/ steel incorporated in the works (not being materials to be supplied by the department) and/or wages of labour increases or decreases, as compared to the price and/or wages prevailing at the date of opening of tender or date of negotiations for the work, the amounts payable to contractors for the work shall be adjusted for increase or decrease in the rates of materials (excepting those materials supplied by the department)/ labour/bitumen/ diesel and petrol/cement/ steel. If negotiated rates have been accepted, prices as on the date of negotiation shall be considered for price adjustment. Similarly, if rates received on the date of opening of tenders have been accepted, then prices on the date of opening of tender shall be considered for price adjustment.</p> | <p>Clause 45 : Price Variation Clause If, during the progress of the contract of value exceeding Rs. 50 lac (accepted tendered amount minus cost of material supplied by the department), and where stipulated completion period is more than 3 months (both the conditions should be fulfilled), the price, of any materials/ bitumen/diesel and petrol/ cement/steel incorporated in the works (not being materials to be supplied by the department) and/or wages of labour increases or decreases, as compared to the price and/or wages prevailing at the last date of submission of bids, the amounts payable to contractors for the work shall be adjusted for increase or decrease in the rates of materials (excepting those materials supplied by the department) /labour/ bitumen/diesel and petrol/ cement/ steel.</p> |

| | |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| <p>Clause 45A : Price Variation in installation of elevators, supply/ installation of Centrally Air Conditioning and Central Evaporating Cooling Works.</p> <p>In all cases of contracts for installation of elevators, supply /installation of Central Air Conditioning and Central Evaporating Cooling Works, the price quoted shall be based on the Indian Electrical and Electronics Manufacturers Association (IEEMA) price variation clause based on the cost of raw materials/ components and labour cost as on the date of quotation/tender, and the same is deemed to be related to wholesale price index number of metal products and All India Average consumer price index number of industrial workers as specified below. In case of any variation in these index numbers, the prices shall be subject to adjustment up or down in accordance with following formula.</p> | <p>Clause 45A : Price Variation in installation of elevators, supply/installation of Centrally Air Conditioning and Central Evaporating Cooling Works.</p> <p>In all cases of contracts for installation of elevators, supply /installation of Central Air Conditioning and Central Evaporating Cooling Works, the price quoted shall be based on the Indian Electrical and Electronics Manufacturers Association (IEEMA) price variation clause based on the cost of raw materials/components and labour cost as on the last date of submission of bids, and the same is deemed to be related to wholesale price index number of metal products and All India Average consumer price index number of industrial workers as specified below. In case of any variation in these index numbers, the prices shall be subject to adjustment up or down in accordance with following formula.</p> |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|

2. मूल्य विचलन की गणना हेतु क्लॉज 45 में दिए गए सूत्र (A) से (F) तक तथा क्लॉज 45A में जो सूत्र दिये गये हैं उनमें भी क्लॉज 45 एवं 45A में किये गये उक्त संशोधन अनुसार "last date of submission of bid" को ही आधार तिथि मानते हुए तदनुरूप ही संशोधन समझा जाकर मूल्य विचलन की गणना की जावे।
3. यह आदेश जारी होने की दिनांक से जो 'बोली आमंत्रित करने वाले नोटिस'(NIB) प्रकाशित किए जाएंगे उन सभी उपापनों पर यह संशोधित प्रावधान लागू होंगे।
4. इस आदेश दिनांक से पूर्व प्रारंभ हो चुकी बोली/उपापन प्रक्रियाओं एवं अनुबंधों में पूर्व के ही प्रावधान लागू होंगे।

आज्ञा से


(मजू/राजपाल)

शासन सचिव
वित्त (बजट) विभाग

प्रतिलिनि निम्न को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित है-

1. प्रधान महालेखाकार (G&SSA/A&E) राजस्थान, जयपुर ।
2. निजी सचिव, अतिरिक्त मुख्य सचिव/प्रमुख शासन सचिव/शासन सचिव, सार्वजनिक निर्माण विभाग/जन स्वास्थ्य अभियांत्रिकी विभाग/इंदिरा गांधी नहर परियोजना/सिंचित क्षेत्र विकास विभाग/वन विभाग/भू जल विभाग/जल संसाधन विभाग।
3. प्रमुख शासन सचिव, मुख्यमंत्री, राजस्थान।
4. निजी सचिव, समस्त अतिरिक्त मुख्य सचिव/प्रमुख शासन सचिव, शासन सचिव, राजस्थान।
5. वरिष्ठ उप शासन सचिव, मुख्य सचिव, राजस्थान।
6. निदेशक, कोष एवं लेखा/निरीक्षण/स्थानीय लेखा अंकेक्षण विभाग, वित्त भवन, जयपुर।
7. समस्त मुख्य अभियंता, सार्वजनिक निर्माण विभाग/जल संसाधन विभाग/जन स्वास्थ्य अभियांत्रिकी विभाग/आरडब्ल्यूएसएसएमबी/भू जल विभाग/इंदिरा गांधी नहर परियोजना/सिंचित क्षेत्र विकास विभाग।
8. समस्त वित्तीय सलाहकार/मुख्य लेखाधिकारी, आरडब्ल्यूएसएसएमबी/ सार्वजनिक निर्माण विभाग/जल संसाधन विभाग/जन स्वास्थ्य अभियांत्रिकी विभाग/ भू जल विभाग/इंदिरा गांधी नहर परियोजना/सिंचित क्षेत्र विकास/वन विभाग।
9. समस्त कोषाधिकारी/उप कोषाधिकारी, राजस्थान।
10. वित्त विभाग के समस्त अनुभाग।
11. प्रशासनिक सुधार विभाग।
12. अतिरिक्त निदेशक, वित्त विभाग कृपया इस परिपत्र को वित्त विभाग की वेबसाइट पर प्रकाशित करावें।
13. रक्षित पत्रावली।


(उषस्पति त्रिपाठी)

संयुक्त शासन सचिव

(PWF&AR - 71/2018)

कार्यालय मुख्य अभियंता सार्वजनिक निर्माण विभाग, राजस्थान जयपुर
क्रमांक एसई (आर)/ईई जीजीपी-11/डीएलपी/20-21/डी-136 दिनांक 30/12/20


कार्यालय आदेश

विभाग के आदेश क्रमांक CE(Bldg.)DLP.(Bldg.Works)/D-268 दिनांक 07.10.2009 एवं क्रमांक SE(SS)/DLP/2011-12/D-624 दिनांक 12.10.2012 को अधिक्रमण (Supersede) करते हुए राज्य योजनाओं में लागत राशि रु० 10.00 लाख से अधिक के कार्यों की दोष निवारण की अवधि निम्नानुसार निर्धारित की जाती है:-

| क्र. स. | कार्य का प्रकार | दोष निवारण अवधि |
|---------|-------------------------------------------|-----------------|
| 1 | सडक नवीनीकरण एवं विशेष मरम्मत कार्य | 5 वर्ष |
| 2 | नवीन सडक/भवन/पुल/सीडी कार्य | 5 वर्ष |
| 3 | सडक चौड़ाईकरण, सुदृढीकरण एवं उन्नयन कार्य | 5 वर्ष |

यह आदेश जारी करने की दिनांक से प्रभावी है तथा प्रगतिरत एवं आगामी समस्त निविदाओं में शामिल किया जाना है।


उक्त आदेश वित्त (जीएण्डटी) विभाग आईडी संख्या 102005419 दिनांक 7.12.2020 द्वारा दी गयी टिप्पणी अनुसार प्रशासनिक विभाग की आईडी संख्या सीएमओ/एफ 20004363 दिनांक 22.12.2020 द्वारा अनुमोदित है।


30/12/2020
(संजीव माथुर)

मुख्य अभियन्ता एवं अति० सचिव
सा०नि०वि, राज० जयपुर

प्रतिलिपि निम्नांकित को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित है :-

1. श्रीमान प्रमुख शासन सचिव, माननीय मुख्यमंत्री कार्यालय, राजस्थान जयपुर।
2. निजी सचिव, श्रीमान प्रमुख शासन सचिव, सा.नि.वि., राजस्थान जयपुर।
3. निजी सचिव, श्रीमान शासन सचिव, सा.नि.वि., राजस्थान जयपुर।
4. मुख्य अभियंता, पीएमजीएसवाई/एन०एच०/भवन/गुण नियंत्रण, सा.नि.वि. राजस्थान जयपुर।
5. अतिरिक्त मुख्य अभियंता, सा.नि.वि. संभाग:-(समस्त)।
6. अधीक्षण अभियंता, सा.नि.वि. वृत्त:-(समस्त)।
7. अधिशाषी अभियन्ता, सा.नि.वि. खण्ड:-(समस्त)।


30/12/2020
(संजीव माथुर)

मुख्य अभियन्ता एवं अति० सचिव
सा०नि०वि, राज० जयपुर



राजस्थान सरकार
वित्त (जीएण्डटी) विभाग

क्रमांक: प. 6 (5) वित्त/साविलेनि/2018

जयपुर, दिनांक : 27.04.2020

परिपत्र

विषय:—ई-ग्रास पर ई-प्रोक्योरमेन्ट प्रक्रिया हेतु एक ही चालान से बोली दस्तावेज मूल्य, बिड सिक्योरिटी एवं RISL फीस जमा कराने एवं RISL फीस को कोषालय सचिवालय में संधारित पी.डी. खाते में हस्तान्तरित किये जाने की प्रक्रिया।

लोक उपापन प्रक्रिया में पारदर्शिता स्थापित करने के उद्देश्य से ई-प्रोक्योरमेन्ट पोर्टल पर ई-निविदाओं के प्रेषण के लिए एक ही चालान से बोली दस्तावेज मूल्य, बिड सिक्योरिटी एवं RISL फीस को ऑनलाईन ई-ग्रास सिस्टम के माध्यम से जमा करवाया जाना आवश्यक है। इसके अन्तर्गत ई-ग्रास पर एक ही चालान से बोली दस्तावेज मूल्य, बिड सिक्योरिटी राशि एवं RISL फीस जमा कराने एवं RISL फीस को कोषालय सचिवालय में संधारित पी.डी. खाते में हस्तान्तरित किये जाने की क्रिया विधि निम्नानुसार है :-

1. बिडर द्वारा ई-ग्रास पर प्रोफाइल बनाने के बाद ई-प्रोक्योरमेन्ट हेतु बोली दस्तावेज मूल्य, बिड सिक्योरिटी एवं RISL फीस का भुगतान एक ही चालान से ऑनलाईन जमा करवाया जायेगा। इस राशि में से बोली दस्तावेज मूल्य एवं RISL फीस रिफण्ड योग्य नहीं होगी। बिड सिक्योरिटी हेतु बजट मद 8443-103, 108 एवं 109 में जमा राशि नियमानुसार संबंधित विभाग द्वारा रिफण्ड किये जाने हेतु सिस्टम में व्यवस्था की गयी है। RISL फीस (i) सिविल विभागों की निविदाओं हेतु बजट मद 8658-00-102-(16)-[01] (सिविल विभाग), (ii) निर्माण विभागों की निविदाओं हेतु बजट मद 8658-00-102-(16)-[02] (निर्माण विभाग) (iii) वन विभाग की निविदाओं हेतु बजट मद 8658-00-102-(16)-[03] (वन विभाग) के अन्तर्गत जमा की जायेगी। बोली दस्तावेज मूल्य हेतु निर्धारित राजस्व मद में बिडर द्वारा राशि जमा कराने हेतु ई-ग्रास पर प्रावधान उपलब्ध रहेगा।
2. बिड सिक्योरिटी जमा कराने के लिए सभी विभागों हेतु बजट मद 8443-103 जबकि निर्माण कार्यों हेतु बिड सिक्योरिटी बजट मद 8443-108 (निर्माण विभागों) एवं 8443-109 (वन विभाग) में जमा कराने की दशा में डिविजन कोड का चयन ई-ग्रास पर किया जाना अनिवार्य होगा।

गुप्त


3. इस प्रक्रिया से जमा राशि का लेखांकन ई-कोषालय के स्तर पर किया जायेगा। ई-ग्रास पर उपलब्ध विभागवार/कार्यालयवार रिपोर्ट्स में जमा राशि से संबंधित रिपोर्ट्स प्रदर्शित की जायेगी।
4. ई-कोषालय में बिन्दु संख्या 1 में वर्णित बजट मद 8658-00-102-(16)-[01], [02], [03] के अन्तर्गत जमा RISL फीस को माह में दो बार बजट मद 8782-101 (Inter Treasury Transfer) के माध्यम से कोषालय (सचिवालय) जयपुर में RISL के पी.डी. खाते में जमा किये जाने हेतु समायोजन बिल के माध्यम से हस्तान्तरित किया जायेगा। जिसे कोषालय (सचिवालय) जयपुर द्वारा उसी माह में मद 8782-101 को माईनस क्रेडिट करते हुए RISL के पी.डी. खाते में अलग-अलग समायोजन बिलों के माध्यम से हस्तान्तरित किया जाना अनिवार्य होगा। यह सूचना ई-ग्रास से वॉम पर Seamless Data Sharing की व्यवस्था से हस्तांतरित की जायेगी। सिस्टम पर उपलब्ध रिपोर्ट्स के माध्यम से संबंधित निर्माण खण्ड ई-ग्रास पर जमा राशि व रिफण्ड राशि का स्टेटस भी देख सकते हैं।
5. निर्माण कार्यों से संबंधित बिड हेतु उक्त चालान से संबंधित राशि निर्माण लेखों में फार्म 80 में प्रदर्शित होने पर कोषालयों द्वारा चालान की प्रति प्रत्येक मद में जमा राशि के लेखों के साथ महालेखाकार कार्यालय को उपलब्ध करवायी जायेगी।
6. उक्त प्रक्रिया के अन्तर्गत बिडर को प्रारम्भ में ई-प्रोक्योरमेन्ट पोर्टल पर बिड भरने के साथ-साथ ई-ग्रास पर एक चालान के माध्यम से ई-भुगतान का चयन करते हुए अपेक्षित राशि जमा करवाया जाना अनिवार्य होगा। इस प्रक्रिया को एन.आई.सी. द्वारा ई-प्रोक्योरमेन्ट पोर्टल से ई-ग्रास का इन्टीग्रेशन करते हुए अविलम्ब लिंक करने की व्यवस्था सुनिश्चित की जायेगी। व्यवस्था स्थापित होने तक बिडर को ई-ग्रास पर भुगतान होने के उपरान्त चालान CIN नम्बर के साथ जनरेट कर ई-प्रोक साईट पर स्कैन कर अपलोड करना होगा। ई-ग्रास एवं ई-प्रोक्योरमेन्ट का लिंक स्थापित होने के उपरान्त अपलोड किए जाने की आवश्यकता नहीं रहेगी तथा ई-ग्रास सिस्टम ई-प्रोक्योरमेन्ट पोर्टल से बिडर का नाम लेने के स्थान पर सिस्टम जनरेटेड कोड फेच करेगा तथा बिड फाइनल होने के बाद बिडर का नाम पूर्व के कोड से फ्लेग करते हुए किया जाना सुनिश्चित करेगा जिससे बिडर को होने वाले रिफण्ड भुगतान में असुविधा न हो। उपापन संस्था द्वारा ई-ग्रास पर कार्यालयवार उपलब्ध रिपोर्ट्स एवं ई-कोषालय के TY-33 से जमाओं का मिलान भी सुनिश्चित किया जावेगा।
7. ई-प्रोक्योरमेन्ट पोर्टल के ई-ग्रास पोर्टल से इन्टीग्रेशन के उपरान्त ई-प्रोक्योरमेन्ट पोर्टल पर निर्माण कार्यों से संबंधित बिड भरने हेतु बजट मद 8443-108,109 में बनाये गये चालान की राशि निर्माण लेखों में सम्मिलित किये जाने के उद्देश्य से प्रविष्टि एक कोड के साथ एन.आई.सी. वॉम को उपलब्ध करायी जावेगी। बिड खुलने के बाद उक्त प्रविष्टि हेतु संवेदक का नाम एवं अन्य विवरण एन. आई. सी. (वॉम) को उपलब्ध कराया जायेगा।



एनआईसी (वॉम) द्वारा तदानुसार ही प्रविष्टि को निर्माण लेखों में सम्मिलित किया जावेगा, जिसके पश्चात ही बिड सिक्योरिटी राशि रिफण्ड किये जाने हेतु उपलब्ध होगी। इस हेतु ई-ग्रास व ई-प्रोक पोर्टल का इन्टीग्रेशन व लिंक किया जायेगा। ई-प्रोक पोर्टल से भुगतान हेतु संवेदक को ई-ग्रास पर आने का लिंक तथा ई-ग्रास पर भुगतान करने के तुरन्त पश्चात् ई-प्रोक पोर्टल पर जाने का लिंक भी दिया जायेगा।


8. ई-प्रोक्योरमेन्ट हेतु बोली दस्तावेज मूल्य, बिड सिक्योरिटी एवं RISL फीस का भुगतान एक ही चालान से ई-ग्रास के माध्यम से जनरेट किये जाने पर संबद्ध एजेन्सी बैंक को तीनों बजट मदों की कुल राशि एवं जीआरएन नम्बर के साथ प्रेषित किया जायेगा तथा बैंक द्वारा जमा राशि के स्कॉल दिये जाने पर सिस्टम पर ई-कोषालय को पृथक-पृथक उक्त तीनों मदों में जमा राशि के अनुसार चालान नम्बर जनरेट करने, लेखा सूचियां तैयार करने एवं लेखांकन करने हेतु व्यवस्था की जायेगी।
9. ई-कोषालय के स्तर पर उक्त जमा राशि का पूर्ण लेखांकन तथा मिलान दैनिक आधार पर अनिवार्य रूप से किया जाना सुनिश्चित किया जायेगा।
10. ई-प्रोक पोर्टल के अतिरिक्त की जाने वाली बिड हेतु (जिनमें RISL Fees जमा नहीं होती) भी बिड सिक्योरिटी हेतु बजट मद 8443-103, 108, 109 व बोली दस्तावेज मूल्य राशि निर्धारित राजस्व बजट मद में जमा कराने हेतु सिंगल चालान से उक्त माध्यम से बिडर/कार्यालय द्वारा जमा करवायी जा सकेगी। इस व्यवस्था में मेन्यूअल एवं ई-मोड उपलब्ध रहेंगे।
11. यह आदेश तुरन्त प्रभाव से लागू होगा।

अतः उक्त दिशा-निर्देशों की अक्षरशः पालना की जावे।


(हिमन्त कुमार गेरा)
शासन सचिव,
वित्त (बजट) विभाग

प्रतिलिपि-निम्नांकित को सूचनार्थ व आवश्यक कार्यवाही एवं अपने अधीनस्थ कार्यालयों को सूचित करने हेतु प्रेषित है:-

1. निजी सचिव, राज्यपाल/मुख्यमंत्री/समस्त मंत्रीगण/राज्य मंत्रीगण।
2. निजी सचिव, मुख्य सचिव/समस्त प्रमुख शासन सचिव/समस्त शासन सचिव/समस्त विशिष्ट शासन सचिव।
3. प्रधान महालेखाकार (सिविल लेखा परीक्षा)/(ए एण्ड ई) राजस्थान, जयपुर।
4. महालेखाकार (प्राप्ति एवं वाणिज्यिक लेखा परीक्षा)/(ए एण्ड ई) राजस्थान, जयपुर।
5. समस्त विभागाध्यक्ष/जिला कलक्टर/संभागीय आयुक्त।
6. निदेशक, कोष एवं लेखा विभाग, राजस्थान, जयपुर को सिस्टम पर एन.आई.सी. के माध्यम से पूर्ण कार्यवाही सुनिश्चित करने हेतु।
7. समस्त वित्तीय सलाहकार/मुख्य लेखाधिकारी समस्त विभाग को पालना सुनिश्चित करने हेतु।
8. समस्त कोषाधिकारी को पालना सुनिश्चित करने हेतु।
9. राज्य सूचना विज्ञान अधिकारी, एन.आई.सी. सचिवालय, जयपुर को सिस्टम में उक्त प्रावधान सुनिश्चित करने हेतु।
10. निदेशक (तकनीकी), वित्त विभाग को प्रेषित कर लेख है कि परिपत्र को वित्त विभाग की वेबसाइट पर प्रकाशित करवाने का श्रम कराएँ।
11. रक्षित पत्रावली।


(विमल कुमार गुप्ता)
संयुक्त शासन सचिव

(GF&AR 5/2020)

OFFICE OF THE CHIEF ENGINEER, P.W.D., RAJASTHAN, JAIPUR.

No.: CE&AS/TA-I/EE(D&T)/2016-17/D-126

Dated: 08.08.2016

Circular

Circular no. मु.अ./अ.अ.(भवन)/डी-577 दिनांक 20.07.2012 and मु.अ./अ.अ.(भवन)/डी-1488 दिनांक 21.01.2013 issued earlier vide this office regarding use of steel for PWD works are hereby withdrawn.

As per specification for Road and Bridge works of MoRTH fifth revision April 2013, Clause 1009.3.1 (Reinforcing Bars) for PWD works *all steel shall be procured from 'Original Producers' who manufacture billets directly from iron ores and roll the billets to produce steel conforming to IS:1786. No rerolled steel shall be incorporated in the works. However, in case the original producers give certificate that they are unable to supply the steel within the required time period or that they are not producing bars of the required diameter, the Engineer may allow the procurement of steel from other suppliers, provided that the reinforcement is manufactured from billets procured from the original producers. In such cases, the manufacturer's certificate alone shall not be considered as sufficient and the steel shall be got tested by the Engineer in the NABL accredited laboratories only, as a third party check. It shall be ensured that all the test results conform to IS:1786 requirements. Only new steel shall be delivered to the site. Every bar shall be inspected before assembling on the work and defective, brittle or burnt bars shall be discarded. Bars with cracked ends shall be discarded.*

The definition of original producer as mentioned in clause 1009.3.1 of fifth revision of MoRTH shall be provided in all future contracts and concession agreements. This shall be applicable for all building & road works executed by Public Works Department of Rajasthan.


(Shiv Lahri Sharma)


Chief Engineer & Addl. Secretary,
PWD, Rajasthan Jaipur.

No.: CE&AS/TA-I/EE(D&T)/2016-17/D-126

Dated: 08.08.2016

Copy to following for information and necessary action please:-

1. P. S. to Hon'ble Minister, PWD, Govt. of Rajasthan, Jaipur.
2. P. S. to Addl. Chief Secretary to Govt. PWD, Rajasthan, Jaipur.
3. P. S. to Secretary to Govt. ,PWD Rajasthan, Jaipur.
4. Chief Engineer cum Addl. Secy. PWD Rajasthan. Jaipur.
5. Chief Engineer NH/Road/ Building/SS/PMGSY/QC PWD Raj. Jaipur
6. MD, RSRDCC Ltd. Jhalana Doongri, Jaipur
7. Financial Advisor, PWD. Rajasthan, Jaipur.
8. Addl. Chief Engineer, PWD, Zone All.
9. Supcrintending Engineer, PWD, Circle All.
10. Executive Engineer, PWD, Division All..


Supdt. Engineer cum TA-I
PWD, Rajasthan Jaipur.

GOVERNMENT OF RAJASTHAN
PUBLIC WORKS DEPARTMENT

No. F.8(27)/PW/95/ D-342

Dated: 19/12/19

ORDER

With reference to order No.F.8(27)PW/95 dated 14-09-2000, 18-04-2001 & 28-11-2001, the procedure for inviting open bid in PWD works is hereby modified as under:-

| Existing Provision | Modified Provision |
|------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------|
| Normal Procedure | Normal Procedure |
| a) For road works costing up to Rs. 150 Lacs b) For Building & other construction works costing up to Rs. 100 Lacs | a) For road works costing up to Rs. 300 Lacs b) For Building & other construction works costing up to Rs. 200 Lacs |
| Potential assessment method | Potential assessment method |
| a) For road works costing from Rs. 150 Lacs to Rs. 500 Lacs b) For Building & other construction works costing from Rs. 100 Lacs to 200 Lacs | a) For road works costing from Rs. 300 Lacs to Rs. 1000 Lacs b) For Building & other construction works costing Rs. 200 Lacs to 1000 Lacs |
| Post Qualification method | Post Qualification method |
| a) For road works costing from Rs. 5.00 Crore to Rs. 20.00 Crore b) For Building & other construction works costing Rs. 2.00 Crore to 10.00 Crore | a) For road works costing from Rs. 10.00 Crore to Rs. 100.00 Crore b) For Building & other construction works costing Rs. 10.00 Crore to 50.00 Crore |
| Pre qualification method | Pre qualification method |
| a) For road works costing above Rs. 20.00 Crore b) For Building & other construction works costing above Rs. 10.00 Crore | a) For road works costing above Rs. 100.00 Crore b) For Building & other construction works costing above Rs. 50.00 Crore |

These orders will come in force with immediate effect.

Above modifications are made as per the guidance of Finance Department vide ID No. 171701119 dated 06.03.2018

Manwar Ali
17/12/2019
(Anoop Kulshreshtha)

SECRETARY, PWD
GOVERNMENT OF RAJASTHAN

Copy to:-

1. SA to Hon'ble Deputy Chief Minister, Rajasthan
2. PS to Addl. Chief. Secy, PWD, Rajasthan Jaipur
3. PS to Secy, PWD, Rajasthan Jaipur
4. Joint Secretary, Finance Department (Exp-III) with ref. to ID No. 171701119 dated 06.03.2018
5. CE&AS, PWD/Chief Engineer PWD Building/Road/N.H./Electric/PMGSY/QC/SS PWD, Rajasthan, Jaipur

Manwar Ali
18/12/19
(Manwar Ali)

Dy. SECRETARY (ROADS), PWD
GOVERNMENT OF RAJASTHAN

OFFICE OF THE CHIEF ENGINEER PWD, RAJASTHAN, JAIPUR

No. CE/PWD/D&T/Cir./D-193

Date:- 15.01.2020

OFFICE ORDER

Sub:- Additional performance security on un-balance bids.

This Office circular no. CE/PWD/D&T/Cir./D-123 dated 27.09.2017 regarding additional performance security on un-balance bids is hereby withdrawn with immediate effect.


This order bears approval of AD vide ID no. 1283/Dy.CM/PWD/2019 dated 08.01.2020.


13/1/2020

(Sunil Kumar Gupta)
Chief Engineer & Addl. Secy
PWD, Rajasthan, Jaipur.

Copy to Following for information and necessary action:-

1. SA to Hon'ble Dy. Chief Minister, Rajasthan.
2. PS to ACS, PWD, Rajasthan, Jaipur.
3. PS to Secretary, PWD, Rajasthan, Jaipur.
4. PS to Chief Engineer & Addl. Secretary, PWD, Rajasthan, Jaipur.
5. PA to Chief Engineer (NH/Bldg./QC/PMGSY/Electrical), PWD, Rajasthan, Jaipur.
6. Addl. Chief Engineer, PWD, Zone-.....All.
7. Superintending Engineer, PWD Circle-.....All.
8. Executive Engineer, PWD Division-.....All


13/1/2020
(Manwar Ali)
Dy. Secy. (Roads)

OFFICE OF THE CHIEF ENGINEER PWD, RAJASTHAN, JAIPUR

No. CE/PWD/D&T/Cir./D-196

Date:- 17/01/2020

OFFICE ORDER

Sub:- Additional performance security on un-balance bids.

Ref.:-This office order no. CE/PWD/D&T/Cir./D-193 dated 15.01.2020

In continuation to above referred order, it is further clarified that Circular no. CE/PWD/D&T/Cir./D-140 dated 20.09.2016 and CE/PWD/D&T/Cir./D-123 dated 27.09.2017 both have been withdrawn.

Hence additional performance security on un-balance bids is not required from the date of issue of order under reference i.e. 15.01.2020 on both Building as well as Road works under taken by the department.



(Sunil Kumar Gupta)

Chief Engineer & Addl. Secy
PWD, Rajasthan, Jaipur.

Copy to Following for information and necessary action:-

1. SA to Hon'ble Dy. Chief Minister, Rajasthan.
2. PS to ACS, PWD, Rajasthan, Jaipur.
3. PS to Secretary, PWD, Rajasthan, Jaipur.
4. PS to Chief Engineer & Addl. Secretary, PWD, Rajasthan, Jaipur.
5. PA to Chief Engineer (NH/Bldg./QC/PMGSY/Electrical), PWD, Rajasthan, Jaipur.
6. Addl. Chief Engineer, PWD, Zone-.....All.
7. Superintending Engineer, PWD Circle-.....All.
8. Executive Engineer, PWD Division-.....All



(Manwar Ali)
Dy. Secy. (Roads)



सत्यमेव जयते

राजस्थान राज-पत्र
विशेषांक

RAJASTHAN GAZETTE
Extraordinary

साधिकार प्रकाशित

Published by Authority

श्रावण 15, सोमवार, शाके 1940-अगस्त 6, 2018
Sravana 15, Monday, Saka 1940-August 6, 2018

भाग 4 (ग)

उप-खण्ड (II)

राज्य सरकार तथा अन्य राज्य प्राधिकारियों द्वारा जारी किये गये
कानूनी आदेश तथा अधिसूचनाएं।

**FINANCE (G&T) DEPARTMENT
NOTIFICATION**

Jaipur, August 6, 2018

S.O.119 .-In exercise of the powers conferred by section 55 of the Rajasthan Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the State Government hereby makes the following rules further to amend the Rajasthan Transparency in Public Procurement Rules, 2013; namely:-

1. Short title and commencement.- (1) These rules may be called the Rajasthan Transparency in Public Procurement (Second Amendment) Rules, 2018.

(2) They shall come into force from the date of their publication in the Official Gazette.

2. Amendment of rule 17.- The existing clause (a) of sub-rule (1) of rule 17 of the Rajasthan Transparency in Public Procurement Rules, 2013, hereinafter referred to as the said rules, shall be substituted by the following, namely:-

"(a) Hiring of the services of consultant or professional is required, for a period upto twenty four months and upto financial limit of rupees twelve lakh in each case, subject to delegation of financial powers; or".

3. Amendment of rule 40.- The existing rule 40 of the said rules shall be substituted by the following, namely:-

"40. Time frame for the procurement process.- (1) The time frame for the one stage bidding shall be as under:-

Table
Bid cycle of outer time frame for various procurement method by one stage bidding

| S. No. | Stages of procurement | Procurement Method | |
|--------|----------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------|
| | | Open Competitive Bidding | Limited Bidding and Single Source Procurement |
| 1 | 2 | 3 | 4 |
| 1. | Issue of bidding documents | On the day of first publication of Notice Inviting Bids. | - |
| 2. | Submission of bids | (i) Thirty Days, if estimated value of procurement is more than Rs. 50 crores and Twenty days, if the estimated value of procurement is upto Rs. 50 crores from the date of first publication of Notice Inviting Bids; (ii) Where clarifications /addendum are issued, at least fifteen days, if estimated value of procurement is more than Rs. 50 crores and 10 days, if estimated value of procurement is upto Rs. 50 crores, from date of issue of clarifications/ addendum; (iii) In case of International | Seven days from issue of Bidding documents / date of issue of clarifications/ addendum. |

| | | | |
|----|----------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------|
| | | Competitive Bidding, the period of submission of bids shall be forty five days from the date of first publication of Notice Inviting Bids and at least twenty days from the date of issue of clarifications/ addendum. | |
| 3. | Technical bid opening | Within one day of last day of submission of bids. | Within one day of last day of submission of bids. |
| 4. | Issue of letter of award | Within three days of approval of award by the competent authority. | Within three days of approval of award by the competent authority. |
| 5. | Execution of contract agreement | Within fifteen days of issue of letter of award or a period as specified in the bidding documents. | Within fifteen days of issue of letter of award or a period as specified in the bidding documents. |
| 6. | Declaration of the bid results on State Public Procurement Portal and Procuring entity's website, if any | Within three days of issue of letter of acceptance. | Within three days of issue of letter of acceptance. |

Provided that, in appropriate cases, the procuring entity may, with the approval of the competent authority authorised by the State Government for the purpose, relax the above mentioned time frame of bid process.

(2) A decision on acceptance or rejection of bids invited in a procurement process must be taken by the competent sanctioning authority within the period as given below, even if the period of validity may be more, from the date of opening of technical bids where two envelope system is followed, otherwise from the date of

opening of financial bids. If the decision is not taken within the given time period by the concerned sanctioning authority, reasons for not taking decision within the given time period shall be specifically recorded by the competent sanctioning authority while taking its decision.

Table
Time schedule for decision on the bids by the competent authority

| S. No. | Authority competent to take decision | Time allowed for decision |
|--------|-----------------------------------------------------------------------------------------------------------|---------------------------|
| 1 | 2 | 3 |
| 1. | Head of Office or Executive Engineer | Twenty days |
| 2. | Regional Officer or Superintending Engineer | Thirty Days |
| 3. | Head of the Department or Chief Engineer/ Additional Chief Engineer | Forty days |
| 4. | Administrative Department concerned /Finance Committee/ Board/ Empowered Committee/ Empowered Board, etc. | Fifty days |

Note: (1) The period specified above shall be inclusive of time taken in communication of acceptance of bid.

(2) If procuring entity is other than the departments of the State Government or its attached or subordinate offices, the concerned administrative department shall specify the equivalent authority competent to take decision on the bid."

4. Amendment of rule 42.- The existing sub-rule (3) of rule 42 of the said rules shall be substituted by the following, namely:-

"(3) In lieu of bid security, a bid securing declaration shall be taken from the,-

- (i) Departments/ Boards of the State Government or Central Government;
- (ii) Government Companies as defined in clause (45) of section 2 of the Companies Act, 2013;
- (iii) company owned or controlled, directly or indirectly, by the Central Government, or by any State Government or Governments, or partly by the Central Government and partly by one or more State Governments which is subject to audit by the Auditor appointed by the Comptroller and Auditor-General of India under sub-section (5) or (7) of section 139 of the Companies Act, 2013; or
- (iv) Autonomous bodies, Registered Societies, Cooperative Societies which are owned or controlled or managed by the State Government or Central Government."

5. Amendment of rule 43.- In rule 43 of the said rules,-

- (i) the existing sub-rule (6) shall be substituted by the following, namely:-

"(6) Time for submission of bids for supply of goods or providing services in response to publication of Notice Inviting Bids in newspapers and notice boards shall be as under:-

Table
Time for submission of bids and modes of publicity for procurement of Goods and Services

| S. No. | Estimated Value of procurement | Period for submission of bid from the date of first publication of Notice Inviting Bid | Mode of publication |
|--------|--------------------------------|----------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------|
| 1 | 2 | 3 | 4 |
| 1. | Upto rupees ten lakh | Seven days | (i) Notice Board of the procuring entity and all subordinate Regional and Divisional Head Quarters, as the case may be. |

| | | | |
|----|-------------------------------------------------|-------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| | | | (ii) One Regional daily newspaper. |
| 2. | Above rupees ten lakh and upto rupees one crore | Ten days | (i) Notice Board of the procuring entity and all subordinate Regional and Divisional Head Quarters, as the case may be. (ii) One Regional daily newspaper. (iii) One leading daily State Level newspaper having circulation of fifty thousand copies and above. |
| 3. | Above rupees one crore | Twenty days | (i) Notice Board of the procuring entity and of all subordinate Regional and Divisional Head Quarters, as the case may be. (ii) One State level leading daily newspaper having circulation of fifty thousand copies and above. (iii) One all India level English daily newspaper with wide circulation. |

Provided that, in appropriate cases, the procuring entity may relax the above mentioned period of publication of notice inviting bid and submission of bid if the estimated value of procurement is upto Rs. 50 crores and with the approval of the Administrative Department concerned, if the value of procurement is more than Rs. 50 crores.";

(ii) the existing sub-rule (7) shall be substituted by the following, namely:-

"(7) Time for submission of bids for execution of works in response to publication of Notice Inviting Bids in newspapers and notice boards shall be as under:-

Table
Time for submission of bids and modes of publicity for procurement of works

| S. No. | Estimated Value of work to be procured | Period for submission of bid from the date of first publication of Notice Inviting Bid | Mode of Publication |
|--------|-------------------------------------------------|----------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1 | 2 | 3 | 4 |
| 1. | Upto rupees ten lakh | Seven days | (i) Notice Board of the procuring entity and its subordinate offices, and (ii) One leading Regional daily Newspaper. |
| 2. | Above rupees ten lakh and upto rupees two crore | Ten days | (i) Notice Board of the procuring entity and its subordinate offices, and (ii) One leading Regional daily newspaper and one state level leading daily newspaper having circulation of 50,000 copies or more. |
| 3. | Above rupees two crore and upto 50 crores. | Twenty days | (i) Notice Board of the procuring entity and its subordinate offices, (ii) One leading Regional daily newspaper and one State level leading daily newspapers having circulation of 50,000 copies or more, and (iii) One all India level daily English newspaper with wide circulation. |
| 4. | Above rupees 50 Crores | Thirty days | (i) Notice Board of the procuring entity and its |

| | | | |
|--|--|--|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| | | | subordinate offices, (ii) One leading Regional daily newspaper and one State level leading daily newspapers having circulation of 50,000 copies or more, and (iii) One all India level daily English newspaper with wide circulation. |
|--|--|--|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|

Provided that, in appropriate cases, the procuring entity may relax the above mentioned period of publication of notice inviting bid and submission of bid if the estimated value of procurement is upto Rs. 50 crores and with the approval of the Administrative Department concerned if the value of procurement is more than Rs. 50 crores."; and

(iii) the existing sub-rule (10) shall be deleted.

6. Amendment of rule 68.- The existing sub-rule (2) and (3) of rule 68 of the said rules shall be substituted by the following, namely:-

"(2) The bid evaluation committee shall prepare a justification note for approval of the procuring entity, clearly including views of the accounts/ finance member of the committee.

(3) The procuring entity competent to decide a procurement case, as per delegation of financial powers, shall decide as to whether to sanction the single bid or re-invite bids after recording its reasons for doing so."

7. Amendment of rule 75.- The existing sub-rule (1) of rule 75 of the said rules shall be substituted by the following, namely:-

"(1) Performance security shall be solicited from all successful bidders except the,-

- (i) Departments/ Boards of the State Government or Central Government;

- (ii) Government Companies as defined in clause (45) of section 2 of the Companies Act, 2013;
- (iii) company owned or controlled, directly or indirectly, by the Central Government, or by any State Government or Governments, or partly by the Central Government and partly by one or more State Governments which is subject to audit by the Auditor appointed by the Comptroller and Auditor-General of India under sub-section (5) or (7) of section 139 of the Companies Act, 2013; or
- (iv) Autonomous bodies, Registered Societies, Cooperative Societies which are owned or controlled or managed by the State Government or Central Government.

However, a performance security declaration shall be taken from them. The State Government may relax the provision of performance security in a particular procurement or any class of procurement. "

[F. 2(1)/FD/G&T(SPFC)/2017]

By Order of the Governor,

Manju Rajpal,

Secretary to the Government.

FINANCE (G&T) DEPARTMENT.

NOTIFICATION

Jaipur, August 6, 2018

S.O.120 .-In exercise of the powers conferred by sub-section (2) of section 6 of the Rajasthan Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012) read with rule 32 of the Rajasthan Transparency in Public Procurement Rules, 2013, the State Government, being of the opinion that it is necessary for the socio-economic policies of the Central and the State Government, utilization of resources and expertise of the departments and enterprises of the Central Government and the State Government and saving the time, money and efforts of the procuring entities required in inviting and processing of bids individually, hereby makes the following amendments in this

department's notification number F. 1(8)/FD/GF&AR/2011 dated 04 September, 2013, as amended from time to time, namely:-

AMENDMENTS

In the said notification,-

- (i) the existing serial number 38 and entries thereto shall be substituted by the following, namely:-

| | | | |
|------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---|
| "38. | Any goods produced or manufactured or any specialised services provided by a departments/ boards of any State or Central Government or a Government Company or a company owned or controlled, directly or indirectly, by the Central Government, or by any State Government or Governments, or partly by the Central Government and partly by one or more State Governments which is subject to audit by the Auditor appointed by the Comptroller and Auditor-General of India under sub-section (5) or (7) of section 139 of the Companies Act, 2013 or Autonomous bodies, Registered Societies, Cooperative Societies which are owned or controlled or managed by any State Government or Central Government. | Departments/ boards of any State Government or Central Government or Government Company or company owned or controlled, directly or indirectly, by the Central Government, or by any State Government or Governments, or partly by the Central Government and partly by one or more State Governments which is subject to audit by the Auditor appointed by the Comptroller and Auditor-General of India under sub-section (5) or (7) of section 139 of the Companies Act, 2013 or Autonomous bodies, Registered Societies, Cooperative Societies which are owned or controlled or managed by any State Government or Central Government, which produces or manufactures the subject matter of procurement or provides specialised services. | - |
|------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---|

(ii) the existing serial number 39 and entries thereto shall be substituted by the following, namely:-

| | | | |
|-----|----------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 39. | Purchase of motor vehicles | 1. From DGS&D rate contract holding firms, 2. If a DGS&D Rate Contract is not in existence at the time of purchase, then procurement shall be done from an authorised dealer | The make and model of the motor vehicle will be decided by the State Government as per its policy and Purchase of Motor Vehicles (including Electric Motor Vehicle) on the rates and terms and conditions fixed by the Finance Department, from time to time. |
|-----|----------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|

(iii) the existing serial number 42 and entries thereto shall be substituted by the following, namely:-

| | | | |
|-----|--------------------------|-------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------|
| 42. | Hiring of motor vehicles | From any source fulfilling the eligibility criteria fixed by the Finance Department | Hiring of Motor Vehicles (including Electric Motor Vehicle) on the rates and terms and conditions fixed by the Finance Department, from time to time. |
|-----|--------------------------|-------------------------------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------|

(iv) the existing condition 4 of General Conditions shall be substituted by the following, namely:-

"4. In case, procurement of goods or works is to be made from a government company or company owned or controlled directly or indirectly, by the Central Government or by any State Government or Governments or partly by the Central Government and partly by one or more State Governments which is subject to audit by the auditor appointed by the Comptroller and Auditor General of India under sub-

97(12)

राजस्थान राज-पत्र, अगस्त 6, 2018 भाग 4 (ग)

section (5) or (7) of section 139 of the Companies Act, 2013 or autonomous bodies, registered societies, co-operative societies, other than owned or controlled or managed by the State Government then, approval of the Finance Department shall be obtained before procurement."

[No. F. 2(1)/FD/G&T(SPFC)/2017]

**By order of the Governor,
Manju Rajpal,
Secretary to the Government.**

Government Central Press, Jaipur.



**GOVERNMENT OF RAJASTHAN
FINANCE DEPARTMENT
(G&T DIVISION)**

No. F.2(4)FD/PWF&AR/99 Part-II

Jaipur, dated: 16.01.2018

ORDER

The Governor is pleased to order that the following amendments are hereby made in the Public Works Financial & Accounts Rules, Part-II :

1. After existing clause 2 (Compensation for delay) of Conditions of Contract of Appendix XI, a new clause 2A shall be added, as under :-

"Clause 2A: Incentive for early completion: In the event that the Project (cost more than Rs. 50 crore) Completion Date occurs prior to the Scheduled Completion Date (after taking into account any time extension approved by the competent authority for delays not attributable to the contractor), the Contractor shall be entitled to receive a payment of incentive equivalent to 0.03% (zero point zero three percent) of the Contract Price for each day by which the Project Completion Date precedes the Scheduled Completion Date, but subject to a maximum of 3% (three per cent of the Contract Price). Provided, however, that the payment of incentive, if any, shall be made only after the issue of the Completion Certificate.

Note: Contract Price for calculation of above incentive means Original Cost of Work, plus cost of Additional and Extra items, if any, but excluding price variations/ escalations granted, if any."

2. The existing Note 2 appearing in column 4 of Item 23 of Appendix XIII (SoP) shall be substituted as under:-

"Note 2: In case, extension of time involves payment of price escalation approval of Administrative Department (upto Secretary-in-Charge) / FC of RWSSMB for PHED shall be obtained."

----2


1/2

3. The existing Item 25 of Appendix XIII (SoP) shall be substituted as under:-

| S. No. | PARTICULARS | TO WHOM DELEGATED | POWERS |
|--------|------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1 | 2 | 3 | 4 |
| 25. | Powers to remit, reduce or revise the amount of compensation levied as per "Conditions of Contract". | AD/ CE/ACE/ SE/EE For PHED: FC of RWSSMB CE/ACE/SE /EE | In case of dispute regarding period attributable to the contractor, Bid Sanctioning Authority shall full powers to re-decide delay attributable to the contractor or government and accordingly compensation as per "Conditions of Contract" shall be finalized. However, in case above decision results into payment of price escalation, then Administrative Department (with approval of Secretary-in-Charge) will have full powers. Note: Action taken against the contractor under relevant clause of "Conditions of Contract" to determine / rescind the contract shall not be covered under this delegation. Full Powers Full Powers to the Bid Sanctioning Authority. Note: Action taken against the contractor under relevant clause of "Conditions of Contract" to determine / rescind the contract shall not be covered under this delegation. |

4. This order is applicable with immediate effect.

By Order,


(Manju Rajpal)

Secretary to Government
Finance (Budget) Department

Copy forwarded for information and necessary action to the following:

प्रतिलिपि निम्नलिखित को सूचनार्थ, आवश्यक कार्यवाही एवं अपने अधीनस्थ कार्यालयों को सूचित करने हेतु प्रेषित है :

1. The Principal Accountant General (G&SSA/A&E) Rajasthan, Jaipur.
2. The ACS/ Principal Secretary/Secretary, PWD/PHED/IGNP/CAD/Forest/GWD/Water Resources Department.
3. The Principal Secretary to Hon'ble C.M. Rajasthan, Jaipur.
4. All Addl.C.S./Pr.Secretaries/ Secretaries, Rajasthan, Jaipur.
5. The Sr.Dy.Secretary to Chief Secretary, Rajasthan, Jaipur.
6. Director, Treasury & Accounts/Inspection/Local Fund Audit Department, Vitta Bhawan, Jaipur.
7. All Chief Engineers, PWD/Water Resources/PHED/RWSSMB/GWD/IGNP/CAD, Jaipur/Bikaner/Kota.
8. All Financial Advisors/Chief Accounts Officers, RWSSMB/ PWD/WRD/PHED/GWD/IGNP/ CAD, Jaipur/Bikaner/Kota.
9. All Treasury/Sub-Treasury Officers. 10. All Sections of the Finance Department.
11. Admn.Reforms Department.
11. Addl.Director, Finance Department with a request to publish this circular on Website of FD.
12. Guard File.


(Ushaspati Tripathi)

Joint Secretary to Government

(PWF&AR - 66/2018)



GOVERNMENT OF RAJASTHAN
FINANCE DEPARTMENT
(G&T DIVISION)

No. F.3(2)FD/GF&AR/2020

Jaipur, dated: 07-01-2021

ORDER

The Governor is pleased to order that the following amendment is hereby made in the Public Works Financial & Accounts Rules, Part-II :

1. After existing clause 36D of Conditions of Contract of Appendix XI, a new clause 36E shall be added, as under :-

"Clause 36E: If any rates of Tax are increased or decreased, a new tax is introduced in India only, an existing Tax is abolished, or any change in interpretation or application of any Tax resulting from a change or Introduction in India only due to any National or State Statute, Ordinance, Decree or other law or any regulation or bye-law of any local or other duly constituted authority in India only, in the course of performance of contract, which was or will be assessed on the Contractor, in connection with the performance of the Contract, an equitable adjustment of the Contract price shall be made to fully take into account any such change by addition to the Contract Price or deduction there from, as the case may be.

However, these adjustments would be restricted to direct transactions between the Owner and Contractor only those items which are included in bid. Further, no adjustment of the Contract Price shall be made on account of variation in deemed export benefits, if any. Any increase or decrease which is included in price variation formula incorporated in the contract shall not be accounted for this purpose.

Such increase including GST shall not be made in the extended period of contract for which the contractor alone is responsible for delay as determined by authority for extension of time."

By Order,


(Vimal Kumar Gupta)

Joint Secretary to the Government

Copy forwarded for information and necessary action to:

1. Secretary to H.E. Governor.
2. Principal Secretary, Hon'ble Chief Minister, Rajasthan.
3. All Special Assistants/Private Secretaries to Ministers/State Ministers.
4. Principal Accountant General (A&E/Audit) Rajasthan, Jaipur.
5. All Addl.Chief Secretaries/Principal Secretaries/Secretaries, Rajasthan.
6. Sr. Dy.Secretary to Chief Secretary, Rajasthan.
7. Principal Chief Conservator of Forests (HoFF) Rajasthan.
8. Director, Treasuries and Accounts/Inspection/Local Fund Audit, Rajasthan.
9. All Chief Engineer, PWD/WRD/PHED/RWSSMB/GWD/IGNP/CAD, Rajasthan.
10. All FA/CAO, RWSSMB/PWD/WRD/PHED/GWD/IGNP/CAD/Forest Department, Rajasthan.
11. All Treasury Officers/Sub-Treasury Officers, Rajasthan.
12. All Sections of Finance Department.
13. Technical Director, Finance Department to upload this order on FD website.
14. Guard File.


(Gargi Singh)

Chief Accounts Officer

(PWF&AR - 81/2021)

OFFICE OF THE CHIEF ENGINEER, P.W.D., RAJASTHAN, JAIPUR.

No. CE(Bldg)/DLP(Bldg Works)/D-

Date: .10.2012

Office order

In partial modification to the Order no. CE(Bldg)/DLP(Bldg Works)/D-837 dated 10.09.2012, the Defect Liability Period (DLP) for New Building works and Special Repair to Building works shall be **Three Years** for the defects pertaining to Building Structure and other civil works. Special conditions in the Contract Agreement to this effect shall be as per Annexure '1' which shall be part of the modified agreement / tender document.

This bears the approval of Govt. ID No. 1664/M/PWD/12 dated 09.10.2012. This order shall be effective from date of issue.

Encl:-Special Conditions of Contract

edf
(HAZARI LAL MEENA)
Chief Engineer Cum Addl. Secy.,
PWD, Rajasthan Jaipur

Date: 12.10.2012

No. CE(Bldg)/DLP(Bldg Works)/D-

980

Copy submitted/ forwarded to the following for information and necessary action:-

1. P.S. to Pr. Secretary to CM, Govt. of Rajasthan, Jaipur.
2. P.S. to Hon'ble Minister, PWD, Govt. of Rajasthan, Jaipur .
3. P.S. to Hon'ble State Minister, PWD, Govt. of Rajasthan, Jaipur
4. D.S. to Chief Secretary, Govt. of Rajasthan, Jaipur.
5. P.S. to Principal Secretary, F.D., Govt. of Rajasthan, Jaipur.
6. P.S. to Principal Secretary, PWD, Govt. of Rajasthan, Jaipur.
7. Pr.Secy./Secretaries to GoR (All) for circulation to Organizations under their control..
8. P.S. to Secretary, PWD, Govt. of Rajasthan, Jaipur
9. Commissioner, Rajasthan Housing Board/Avas Vikas Sansthan, Jaipur.
10. Commissioner JDA Jaipur/JoDA Jodhpur/JNN Jaipur.
11. Managing Director, RICCO Jaipur.
12. Administrator, RSAMB, Jaipur.
13. Chief Engineer----- (All).
14. Managing Director, RSRDCC Jaipur with the direction to implement DLP accordingly.
15. FA, PWD Rajasthan, Jaipur
16. Addl Chief Engineer PWD Zone _____ (All).
17. Chief Engineer, RHSDP, Medical Department Rajasthan, Jaipur.
18. Chief Engineer, DPEP, Education Department Rajasthan, Jaipur.
19. Superintending Engineer, PWD, Circle----- (All).
20. TA-I/SE (Roads)/BOT/TR/PMGSY/NH/Buildings/SS.
21. Executive Engineer, PWD, Dn.-..... (All).
22. ACP/Section-II/Joint L.R./DDS.
23. President, Contractor Association, Jaipur.

12/10/12
(HAZARI LAL MEENA)
Chief Engineer Cum Addl. Secy.,
PWD, Rajasthan Jaipur

Annexure - 1

Special Conditions of contract regarding Defect Liability Period for Building works.

Civil Works:-

Defect liability period for Building structure and other Civil works shall be 3 years reckoned from date of actual completion of the Building works, and 2 years for the defects pertaining to Sanitary works, Electrical works, Joinery works & Painting works. Generally, following defects are covered for D.L.P.

1. Surface cracks on R.C.C. work.
2. Cracks in masonry, walls, pillars, etc.
3. Dampness appeared on surface of wall ceiling, floors, etc.
4. De-laminations and unevenness of surface.
5. Leakage, cracks in drainage system, dampness in sunk portions.
6. Defects in paint works, distempering, white-wash, etc. fro example, unevenness in shade, peeling out, flakes on the surface, etc.
7. Cracks, settlement, unevenness, opening of joints in floorings.
8. Doors, Windows and Ventilators opening and closing are not smooth. Fitting & fixtures are not functioning smoothly.
9. Steel fabrication works not grinded properly and finished.
10. Leakage/chocking in pipelines, taps, valves, showers, wash basin, etc. Sanitary-ware fitting not functioning smoothly.
11. External services for storm water, sewerage, rain water harvesting system not functioning properly.

In addition to the above, any defects identified by the user and/or Engineer-in-charge shall be rectified by the contracting agency within notified period assigned by the Engineer-in-charge.

Electrical Works:-

12. The defect liability under DLP for 2 years shall be from the date of its completion of the works reckoned by the Engineer-in-charge.

13. The defect shall be in case of non-functioning of the following items:

Internal and External wiring, panels, cables, LT installation from distribution board to end use points, MCBs/DBs, ELCBs, earthing, Switches, sockets, distribution panels, panel switchgears, panel instruments, MCBs, bus bars, cable trenching, Lugs, connecting wire and any other items specified under the contract.

14. Repair and Replacement – The items covered under defect liability period shall be replaced and/or repaired as directed by the Engineer-in-charge.

15. Time period for repair/replacement – The Engineer in charge soon after defect arises shall notify to the contracting agency and/ or his authorized representative on phone and in writing for rectification of the defect within the prescribed period which may be in hours/days depends on the gravity and severity of defect.

16. Consumable Articles – Consumable Articles like tube rods, CFL, Bulbs, HT fuses, Batteries, Gas filling will be replaced by the client department or user department at their own cost and arrangement.

17. Other items:

1. D.G. Set including fitting and fixtures.
2. Lifts and Escalators.
3. Air cooling/Air conditioning/Heating System.
4. Fire fighting system.
5. CCTV, EPABX
6. Security system equipments.
7. Electric Motors Pumps.

In additions to the above items the engineer-in-charge may add more items as per the nature of work which seems to be covered under 2 year guarantee from the date of commissioning.

GENERAL

1. **Inspection of works during Defect Liability Period:**

The contracting agency shall undertake joint detailed inspection along with Engineer-in-charge/ AEn, at least once in three months in case of all Road/Bridge/C.D. works. The Engineer-in-charge can reduce this frequency in case of emergency. The Contraction agency shall forward to the Engineer-in-charge the record of inspection and rectification within 15 days after the joint

inspection. The Contracting agency shall pay particular attention on those road sections, which are likely to be damaged during rainy season.

Once register has to be maintained by every AEn for recording the inspection details of works in his jurisdiction under defect liability period.

2. Conditions regarding Security Deposit

Security for DLP

The contracting agency shall have to furnish security deposit in the form of Bank Guarantee for DLP as per requirements of clause 37 (e) of Contract Agreement, valid from the date of completion, which shall be assigned by the Engineer-in-charge.

Forfeiture of SD

If case contraction agency fails to rectify the defects within stipulated period notified to him by the Engineer-in-charge concerned under contract agreement, the Engineer-in-charge shall serve a final notice for 15 days time from reckoned from the date of issue to rectify the defects. In case the contraction agency not responding to notice and fails in rectification of defects the Engineer-in-charge will get the defects removed at the risk and cost of the contracting agency. Action such as encashment of Bank Guarantee and action under elistment rules etc. shall be taken against the contraction agency by the competent authority.

Force Majeure

The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibility of contraction agency.

OFFICE OF THE CHIEF ENGINEER, P.W.D., RAJASTHAN, JAIPUR.

No. CE(Bldg)/DLP(Bldg Works)/D-

837

Date: 10.09.2012

Office order

In partial amendment to the Order no. CE(Bldg)/DLP(Bldg Works)/D-268 dated 07.10.2009, the Defect Liability Period (DLP) for New Building works and Special Repair to Building works costing more than Rs. 10.00 lacs shall be as follows

- a) **Two Years** from the date of actual completion of the building for the defects pertaining to Sanitary Works, Electrical Works, Joinery Works and Painting Works.
- b) **Five Years** for the defects pertaining to Building Structure and other civil works.

Further, 20% of the Bank Guarantee may be refunded / released after two years of the actual completion of the building.

This bears the approval of FD ID No. 101203014 dated 05.09.2012. This order shall be effective from date of issue.

Sell
(HAZARI LAL MEENA)
Chief Engineer Cum Addl. Secy.,
PWD, Rajasthan Jaipur

No. CE(Bldg)/DLP(Bldg Works)/D-

837

Date: 10.09.2012

Copy submitted/ forwarded to the following for information and necessary action:-

1. P.S. to Addl. Chief Secretary to CM, Govt. of Rajasthan, Jaipur.
2. P.S. to CM, Govt. of Rajasthan, Jaipur.
3. P.S. to Hon'ble Minister, PWD, Govt. of Rajasthan, Jaipur.
4. P.S. to Minister, Rural Development & Panchayati Raj, GoI, New Delhi.
5. P.S. to Minister of State, MoRTH, Govt. of India, New Delhi.
6. P.S. to Chief Secretary, Govt. of Rajasthan, Jaipur.
7. Principal Secretary, F.D., Govt. of Rajasthan, Jaipur.
8. Principal Secretary, PWD, Govt. of Rajasthan, Jaipur.
9. Secretary, PWD, Govt. of Rajasthan, Jaipur.
10. Pr. Secy./Secretaries to GoR (All) for circulation to Organizations under their control.
11. Commissioner, Rajasthan Housing Board/Avas Vikas Sansthan, Jaipur.
12. Commissioner JDA Jaipur/JoDA Jodhpur/JNN Jaipur.
13. Managing Director, RICCO Jaipur.
14. Administrator, RSAMB, Jaipur.
15. Chief Engineer----- (All).
16. Managing Director, RSRDCC Jaipur with the direction to implement DLP accordingly.
17. Addl Chief Engineer PWD Zone (All).
18. FA/ CAO (NH), PWD Rajasthan, Jaipur.
19. Chief Engineer, RHSDP, Medical Department Rajasthan, Jaipur.
20. Chief Engineer, DPEP, Education Department Rajasthan, Jaipur.
21. Addl. Chief Engineer, PWD, Zone----- (All).
22. Superintending Engineer, PWD, Circle----- (All).
23. TA-I/SE (Roads)/BOT/TR/PMGSY/NH/Buildings/SS.
24. Executive Engineer, PWD, Dn.----- (All).
25. ACP/Section-II/Joint L.R./DDS.

10/9/12
(HAZARI LAL MEENA)
Chief Engineer Cum Addl. Secy.,
PWD, Rajasthan Jaipur

*Important**TAITS**gm**ACE**10-9-12*

GOVERNMENT OF RAJASTHAN
PUBLIC WORKS DEPARTMENT

No. CE(Bldg.)DLP.(Bldg. Works)/D- 268
ORDER

Dated 7/10/09

In pursuance of amendment made by Finance Department (G&T Division) GoR vide circular no. 43/2009 dated 15.09.09, in PWF & AR Part- I and II regarding refund of Security Deposit (copy enclosed), Modified Agreement Format shall be applicable for all Road, Building and Bridge/ CD works having cost more than Rs. 10.00 lacs in Public Works Department with immediate effect.

2. The Defect Liability Period (DLP) for

(a) New Road/ Building/ Bridge/ CD works, Road widening, strengthening, up-gradation,

(b) Renewal and special repairs of roads and

(c) Special repair to Building/ Bridge/ CD works

costing more than Rs. 10.00 lacs, shall be Five Years. Special conditions in the Contract Agreement to this effect shall be as per the Annexure '1' which shall be part of modified agreement / tender document.

3. For National Highway works, the condition issued from time to time by GoR/ GoI will remain applicable.

4. This bears the approval of Govt. vide I.D. No.1233 dated 7.7.2009.

Encl:- Special Conditions of Contract
& F.D. Circular


(D.C. KATARA)

Addl. Secy. & Chief Engineer, PWD

No. CE(Bldg.)DLP(Bldg. works)D-268 Dated 7.10.09
Copy to the following for kind information / necessary action please:-

1. P.S. to Addl. Chief Secretary to CM, Govt. of Rajasthan, Jaipur.
2. Principal Secretary to CM, Govt. of Rajasthan, Jaipur.
3. P.S. to the Hon'ble Minister, PWD, Govt. of Rajasthan, Jaipur.
4. P.S. to Minister, Rural Development & Panchyat Raj, Govt. of India, New Delhi.
5. P.S. to Minister of State, MoRTH, Govt. of India, New Delhi.
6. P.S. to the Chief Secretary, Govt. of Rajasthan, Jaipur.
7. Principal Secretary, F.D., Govt. of Rajasthan, Jaipur.
8. Principal Secretary/ Secretary, PWD, Govt. of Rajasthan, Jaipur

9. Principle Secretaries/ Secretaries to GoR (All) for circulation to Organizations under their control.
10. Commissioner, Rajasthan Housing Board/ Avas Vikas Sansthan, Jaipur.
11. Commissioner, JDA Jaipur/ JoDA Jodhpur/ JNN Jaipur
12. Managing Director, RICCO Jaipur.
13. Administrator Rajasthan State Agriculture Marketing Board Jaipur
14. Chief Engineer (NH), PWD, Rajasthan, Jaipur. Please get issued the separate orders for defect liability period for road works of NHs.
15. Chief Engineer (Building/PMGSY/SS), Public Works Department, Jaipur.
16. Managing Director, RSRDCC, Jaipur with the directions to implement DLP in Building/bridge/CD work and road works with immediate effect accordingly.
17. F.A. /CAO (NH), PWD, Raj, Jaipur.
18. Chief Engineer, RHSDP, Medical Department Rajasthan, Jaipur
19. Chief Engineer, DPEP, Education Department Rajasthan, Jaipur
20. Addl. Chief Engineer, PWD Zone.....(All)
21. Superintending Engineer, PWD, Circle.....(All).
22. TA-I/ SE (R)/ BOT/ TR/ PMGSY/ NH/ Buildings/ SS
23. Executive Engineers PWD, Div.....(All)
24. ACP/Section-II/Joint L.R./DDS

Copy also for kind information to :

1. Secretary, MoRTH, Govt. of India, New Delhi.
2. Secretary, Rural Development & Panchyat Raj, Govt. of India, New Delhi.
3. Chairman, National Highways Authority of India, New Delhi.


 Addl. Secy. & Chief Engineer, PWD

Copy to: 1052
12/10/09

1. Additional Chief Engineer, PWD Zone, Udaipur (All) for information.
2. Superintending Engineer, PWD Circle, _____ (All) for information.

कार्यालय _____ अभियन्ता
 सा. नि. विभाग, _____-उदयपुर
 आवक क्रमांक 1699 दिनांक 23/10/09
 ऑडिटर I स्थापना शाखा/
 तकनीकी शाखा


 SUPERINTENDING ENGINEER (NH)

OA/OS. Sr. AO TA ACE.

GOVERNMENT OF RAJASTHAN
FINANCE DEPARTMENT
(G&T DIVISION)

No. F.2(4)FD/PWF&AR/99 Part-II

Jaipur, dated: 15.09.2009
Circular No.: 43/2009

ORDER

The Governor has been pleased to order that the following amendments shall be made in Public Works Financial & Accounts Rules:-

1. The existing Note 1 (d) of Rule 597 of PWF&AR Part-I shall be substituted as under :-

"(d) Original works/special repairs works : Security deposit will be refunded six months after completion, or expiry of one full rainy season, or after expiry of defect liability period as decided by the concerned Administrative Department, whichever is later provided the final bill has been paid."

2. After the Note 1 (d) as above, a new item (e) shall be added as under :-

"(e) In case of PWD original works/special repairs works costing more than Rs. 10.00 lacs, partial amount of Security Deposit will be refunded during the defect liability period @ 10% of SD amount after lapse of one year of completion and there after 10% of original amount of SD at the end of each subsequent year. The remaining amount of SD be refunded after the expiry of defect liability period."

3. The existing Clause 37(d) of "Conditions of Contract" in Appendix XI of PWF&AR Part-II shall be substituted as under :-

"(d) Original works/special repairs works : Security deposit will be refunded six months after completion, or expiry of one full rainy season, or after expiry of defect liability period as defined in the special condition of agreement, whichever is later provided the final bill has been paid."

4. After the Clause 37 (d) as above, a new item (e) shall be added as under :-

"(e) In case of PWD original works/special repairs works costing more than Rs. 10.00 lacs, partial amount of Security Deposit will be refunded during the defect liability period @ 10% of SD amount after lapse of one year of completion and there after 10% of original amount of SD at the end of each subsequent year. The remaining amount of SD be refunded after the expiry of defect liability period."


By Order.


(G.D. Vyas)

Officer on Special Duty

Copy forwarded for information and necessary action to the following:

1. The Accountant General (Audit/A&E) Rajasthan, Jaipur.
2. The Principal Secretary/Secretary, PWD/PHED/Irrigation/IGNP/CAD/Forest/Water Resources Department.
3. Chairman, RSBCC/RHB/Administrator, Agriculture Marketing Board.
4. The Area Development Commissioner, Bikaner/Kota.
5. The Chief Engineer, PWD/Irrigation/PHED/IGNP, Bikaner and Jaisalmer/CAD(IGNP) Bikaner/CAD(Chambal Kota/Mahi Project/Bisalpur Project/Sidhmukh Nohar Project/Hanumangarh(North)CE,PHED, (PMC Project) Churu.
6. All Sections of Finance Department.
7. Director, Treasury & Accounts/Inspection/Local Fund Audit Department, Vitta Bhawan, Jaipur.
8. The Financial Advisor/Chief Accounts Officer, RWSSMB/ PWD/Irrigation/PHED/IGNB/IGNP Bikaner/CAD(IGNP)/Sidhmukh Nohar Project/Hanumangarh/Bisalpur Project, Jaipur.
9. Admn.Reforms Department.
10. Guard File.



Sr.Accounts Officer

Special Conditions of Contract regarding Defect Liability Period for Roads, Buildings Bridges & C.D works costing more than Rs. 10.00 lacs

1. ROAD WORKS

- 1.1 The Defect Liability Period (DLP) for all Road/Bridge/C.D. works shall be Five years. Road/Bridge/C.D. works executed by the Contracting agency shall be maintained by them at their own cost for five years (DLP) from the date of completion of work as per the clause in the Agreement and Special Condition of Contract.
- 1.2 No extra payment shall be made to the Contracting agency on account of maintenance of Road/Bridge/C.D. works and removal of defects during Defect Liability Period.
- 1.3 The word "Road/Bridge/C.D. Works" means all new Road / Bridge/ C.D. Works construction, widening, strengthening, up-gradation, renewal and special repairs of roads and special repairs of bridge/C.D. works.
- 1.4 The word "Maintenance of Road /Bridge/C.D. Works during Defect Liability Period" means
 - (i) Routine maintenance of Road/ Bridge & C.D. Works and
 - (ii) To remove the defects as & when appear in part and entire structure of Road/ Bridge & C.D. Works, in specified time.
- 1.5 The contracting agency shall do the routine maintenance of Road/Bridge & C.D. Works, including pavement, road side and cross drains including surface drains to the required standards and keep the entire road surface and structure in Defect Free condition during the entire period of routine maintenance, which begins at completion of the construction work and ends after five years.
- 1.6 The routine maintenance shall consist of the routine maintenance operation defined in manual for maintenance of roads of MoRTH and shall be carried out accordingly.

1.7. The routine maintenance activities and their periodicity :

| SN | Name of Item/ Activity | Frequency of operations in one year |
|----|-------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------|
| 1 | Restoration of rain cuts and dressing of berms. | <u>Once</u> in a year, generally after rains (In case areas having heavy rainfall, as & when required). |
| 2 | Making up of shoulders. | <u>As and when</u> required. |
| 3 | Maintenance of Bituminous surface road and/ or gravel road/ WBM road including filling pot holes and patch repairs etc. | <u>As and when</u> required. |
| 4 | Maintenance of drains. | <u>Twice</u> (In case of hill roads, as and when required). |
| 5 | Maintenance of culverts and causeway | <u>Twice</u> (In case of hill roads, as and when required). |
| 6 | Maintenance of road signs. | Maintenance as and when required. Repainting <u>once in every two years.</u> |
| 7 | Maintenance of guardrails and parapet rails. | Maintenance as and when required. Repainting <u>once in a year.</u> |
| 8 | Maintenance of 200 m and Kilometer stones. | Maintenance as and when required. Repainting <u>once in a year.</u> |
| 9 | White washing guard stones. | <u>Twice</u> in a year. |
| 10 | Re- fixing displaced guard stones. | <u>Once</u> in a year. |
| 11 | Cutting of branches of trees, shrubs and trimming of grass and weeds etc. | <u>Once</u> , generally after rains (In case of areas having rainfall more than 1500 mm per year, as and when required). |
| 12 | White washing parapets of CD works | <u>Once</u> in a year. |

[Handwritten signature]
S.K.A.

2. BUILDING WORKS

Civil works:-

- 2.1 Defect liability period for Civil works shall be 5-years reckoned from date of actual completion of the Building works. Generally, following defects are covered for 5-years D.L.P.
- 2.2 Surface cracks on R.C.C. work.
- 2.3 Cracks in masonry, walls, pillars, etc.
- 2.4 Dampness appeared on surface of wall, ceiling, floors, etc.
- 2.5 De-laminations and unevenness of surface.
- 2.6 Leakage, cracks in drainage system, dampness in sunk portions.
- 2.7 Defects in paint work, distempering, white-wash, etc. for example, unevenness in shade, peeling out, flakes on the surface, etc.
- 2.8 Cracks, settlement, unevenness, opening of joints in floorings.
- 2.9 Doors, Windows and Ventilators opening and closing are not smooth. Fittings & fixtures are not functioning smoothly.
- 2.10 Steel fabrication works not grinded properly and finished.
- 2.11 Leakage/chocking in pipelines, taps, valves, showers, wash basin, etc. Sanitary-ware fittings not functioning smoothly.
- 2.12 External services for storm water, sewerage, rain water harvesting system not functioning properly.

In addition to the above, any defects identified by the user and/or Engineer-in-charge shall be rectified by the contracting agency within notified period assigned by the Engineer-in-charge.

Electrical Works:-

- 2.13 The defect liability under DLP for 5-years shall be from the date of its completion of the work reckoned by the Engineer-in-charge.
- 2.14 The defects shall be in case of non-functioning of the following items:
Internal and External wiring, panels, cables. LT installation from distribution board to end use points, MCBs, DBs, ELCBs, earthing, Switches, sockets, distribution panels, panel switchgears, panel instruments, panel MCBs, bus bars, cable trenching, Lugs, connecting wire and any other items specified under the contract.
- 2.15 Repair and Replacement – The items covered under defect liability period shall be replaced and/or repaired as directed by the Engineer-in-charge.
- 2.16 Time period for repair/replacement – The Engineer-in-charge soon after defect arises shall notify to the contracting agency and/or his authorized representative on phone and in writing for rectification of the defect within the prescribed period which may be in hours/days and depends on the gravity and severity of defect.
- 2.17 Consumable Articles – Consumable Articles like tube rods, CFL, Bulbs, HT fuses, Batteries, Gas filling will be replaced by the client department or user department at their own cost and arrangement.

Am

2.18 Other items:

1. D.K.s set including fitting and fixtures.
2. Lifts and Escalators
3. Air cooling/ Air conditioning/ Heating System.
4. Fire fighting system.
5. CCTV, EPABX
6. Security system equipments.
7. Electric Motors Pumps.

In additions to the above items the engineer-in-charge may add more items as per the nature of work which seems to be covered under 5-year guarantee from the date of commissioning.

3. General

3.1 Inspection of works during Defect Liability Period:

3.1.1 The contracting agency shall undertake joint detailed inspection along with Engineer- in- charge/ A.En., at least once in three months in case of all Road/Bridge/C.D.works. The Engineer-in-charge can reduce this frequency in case of emergency. The Contracting agency shall forward to the Engineer-in-charge the record of inspection and rectification within 15 days after the joint inspection. The Contracting agency shall pay particular attention on those road sections, which are likely to be damaged during rainy season.

3.1.2 One register has to be maintained by every A.EN for recording the inspection details of works in his jurisdiction under defect liability period.

3.2 Conditions regarding Security Deposit

3.2.1 Security for DLP -

The contracting agency shall have to furnish security deposit in the form of Bank Guarantee for DLP as per requirements of clause 37 (e) of Contract Agreement, valid from the date of completion, which shall be assigned by the Engineer-in-Charge.

3.2.2 Forfeiture of SD -

In case contracting agency fails to rectify the defects within stipulated period notified to him by the Engineer-in-charge concerned under contact agreement, the Engineer-in-charge shall serve a final notice for 15 days time reckoned from the date of issue of notice to rectify the defects. In case the contracting agency not responding to the notice and fails in rectification of defects the Engineer-in-Charge will get the defects removed at the risk and cost of the contracting agency. Action such as encashment of Bank Guarantee and action under enlistment rules etc. shall also be taken against the contracting agency by the competent authority.

3.2.3 Force Majeure -

The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibility of contracting agency.

GOVERNMENT OF RAJASTHAN
FINANCE DEPARTMENT
(G&T DIVISION)

No. F.2(4)FD/PWF&AR/99 Part-II

Jaipur, dated: 28-5-2010
Circular No.: 46/2010

ORDER

The Governor has been pleased to order that the following amendments shall be made in Public Works Financial & Accounts Rules (Part-II) :-

1. After the existing Clause 31 (Conditions of Contract) in Appendix-XI (General Rules and Directions for the Guidance of Contractors) a Note shall be added as under :-


"Note: All Contracts with Government shall require registration of workers under the Building & other Construction Workers (Regulation of Employment & Conditions of Services) Act, 1996 and extension of benefit to such workers under the Act."

By Order .


(G.D. Vyas)
Officer on Special Duty

Copy forwarded for information and necessary action to the following:

1. The Accountant General (Audit/A&E) Rajasthan, Jaipur.
2. The Principal Secretary/Secretary, PWD/PHED/Irrigation/IGNP/CAD/Forest/Water Resources Department.
3. Chairman, RSBC/RHB/Administrator, Agriculture Marketing Board.
4. The Area Development Commissioner, Bikaner/Kota.
5. The Chief Engineer, PWD/Irrigation/PHED/IGNP, Bikaner and Jaisalmer/CAD(IGNP) Bikaner/CAD(Chambal Kota/Mahi Project/Bisalpur Project/Sidhmukh Nohar Project/Hanumangarh(North)CE.PHED, (PMC Project) Churu.
6. All Sections of Finance Department.
7. Director, Treasury & Accounts/Inspection/Local Fund Audit Department, Vitta Bhawan, Jaipur.
8. The Financial Advisor/Chief Accounts Officer, RWSSMB/ PWD/Irrigation/PHED/IGNB/IGNP Bikaner/CAD(IGNP)/Sidhmukh Nohar Project/Hanumangarh/Bisalpur Project, Jaipur.
9. Admn.Reforms Department.
10. Guard File.


Sr.Accounts Officer



सत्यमेव जयते

Manohar Kant
IAS

मनोहर कांत

आई.ए.एस.

Principal Secretary

Labour, Employment & Technical Education (Training)

प्रमुख शासन सचिव

श्रम, नियोजन एवं तकनीकी शिक्षा (प्रशिक्षण) विभाग

Government of Rajasthan, राजस्थान सरकार

Phone +91-141-2227811

D.O. letter no. F. (8) (U) म.सा.नि./IR/2010
Dated 17.5.2010

9568

My dear Atul ji,

The Building and Other Construction Workers' (Regulation of Employment and Condition of Service) Act, 1996 was enacted to regulate the employment and condition of service of the workers who are engaged in building and other construction works and to provide for their safety, help and welfare measures. The said Act of 1996, *inter alia*, provides for constitutions welfare Boards to draft and implement welfare schemes for the workers on different subjects. It also provides registration of employers (Establishments and contractors) and beneficiaries (workers).

You might be knowing that there is an act, which has attracted special attention of Hon'ble Chief Minister, Chief Secretary and Principal Secretary, Finance. etc. We need not to mention in at the implementation of the Act is going to be discussed and reviewed at state level in the near future too.

With a view of augmenting the resources of the welfare Board constituted under the Act of 1996, a separate corresponding Act, named "The Building and Other Construction Workers' Welfare Cess Act, 1996" was also enacted to provide for the levy and collection of cess on the cost of construction incurred by the employers. The cess Act, *inter alia*, provides furnishing of returns by the employer to assessing officer, assessment of cess, penalty for non-payment of cess and recovery of amount due under the Act.

Section 3(1) of Cess Act provides for levy of Cess at the rate prescribed by the Central Government. The ministry of labour, Govt. of India has notified 1% Cess rate vide its notification dated 19.9.98. The Labour Department has appointed "Assessing Officers and Cess Collectors" by notification dated 14.7.2009. The Cess Act also provides:

- (i) Where the levy of cess pertains to construction work of a Govt. or Public Sector Unit (PSU), such Govt. or PSU shall deduct or cause to be deducted the Cess payable from the bills paid for such works.
- (ii) Where the approval of construction work by a local authority is required, every application for such a approval shall be accompanied

by a DD for an amount of Cess payable on the estimated cost of construction.

(iii) In other cases, an employer may pay amount of Cess in advance on the estimated cost of construction with the notice of the commencement of work.

Thus, the collected Cess shall be transferred by the Govt. offices, PSUs, local authorities or cess collectors to the Board in prescribed revenue head within 30 days of its collection along with the challan.

I call your attention to inform you that a writ petition (civil) no. 318/ 2006 National campaign committee. CL Labour v. Union of India & ors. is subjudice before the Hon'ble Supreme Court regarding non-implementation of the said Acts in the States and the State Govt. has to submit its affidavit before the Hon'ble SC in terms of implementation of the said Acts in the State.

Hence, you're requested to extent your full cooperation for convening frequent meetings of the concern departments, PSUs, local authorities, builders and contractors related to building and other constructions works of your division to motivate and sensitize them regarding their responsibilities for registration of establishments and beneficiaries, deduction, collection and transfer of Cess to the Board in revenue heads, so that the proper implementation of the above Acts may be carried out and the respective progress to the Hon'ble SC may also be apprised accordingly. Your early and practical suggestions are welcomed.

With regards.

Yours sincerely,



(Manohar Kant)

Shri Atul Sharma, IAS,
Divisional Commissioner,
Ajmer (Raj.).

कार्यालय मुख्य अभियन्ता, सार्वजनिक निर्माण विभाग, राजस्थान, जयपुर।


क्रमांक :- एफ.28(जन/विविध/अनु-3/डी-1999

दिनांक - 8-12-09

कार्यालय आदेश

सार्वजनिक निर्माण विभाग में प्राप्त हो रही निविदाओं की दरों का बाजार दरों के सदर में आकलन हेतु पूर्व में जारी आदेश क्रमांक एफ.28 (जन/विविध)/अनु-3/डी 1999 दिनांक 01.12.2009 में आंशिक संशोधन करते हुये यह निर्णय लिया जाता है कि विभाग में प्राप्त होने वाली रूपये 150 लाख व अधिक राशि की निविदाओं के साथ संवेदकों को रेट एनेलिसिस प्रस्तुत करना अनिवार्य होगा। अतः उक्त निर्णय की अनुपालना हेतु आवश्यक निर्देश सभी कार्यों के निविदा प्रपत्रों की Special Conditions में सम्मिलित किये जावें।

यह आदेश तुरन्त प्रभाव से लागू होंगे।


मुख्य अभियन्ता एवं अति.सचिव
सा.नि.वि. राजस्थान, जयपुर

क्रमांक :- एफ.28(जन/विविध/अनु-3/डी


दिनांक :-

प्रतिलिपि निम्नांकित को सूचनाार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित है :-

1. निजी सचिव, माननीय मंत्री महोदय, सा.नि.वि. राज. जयपुर।
2. प्रमुख शासन सचिव, सा.नि.वि. राजस्थान, जयपुर।
3. शासन सचिव, सा.नि.वि. राजस्थान, जयपुर।
4. मुख्य अभियन्ता(भवन)/ एन.एच./ पी.एम.जी.एस.वाई/ एस.एस. सा.नि.वि. राजस्थान, जयपुर।
5. वित्तीय सलाहकार/ मुख्य लेखाधिकारी(एन.एच.) सा.नि.वि. राजस्थान, जयपुर।
6. अतिरिक्त मुख्य अभियन्ता(समस्त)..... सा.नि.वि. राजस्थान, जयपुर।
7. अधीक्षण अभियन्ता, (समस्त)..... सा.नि.वि. राजस्थान, जयपुर।
8. अधिशाषी अभियन्ता, (समस्त)..... सा.नि.वि. राजस्थान, जयपुर।

No 2978

Date - 9.12.09


मुख्य अभियन्ता एवं अति.सचिव
सा.नि.वि., राजस्थान, जयपुर

Copy to S.E. P.W.D. Circle Bikaner,
Chitorgarh/Jaisalmer/Rajasthan/Pratapgarh

CONDITION OF CONTRACTOR SPECIAL CONDITIONS OF CONTRACT

1. The contractor shall not work after the sunset and before sunrise without specific permission of the authorized Engineer.
2. The material collected at site and paid provisionally shall remain under the watch and ward of the contractor till it is consumed fully on the work.
3. None of the permanent work shall be carried out during nights or Sundays or any other holidays without permission in writing of the Engineer-in-Charge.
4. The contractor shall arrange his own land for the erection of plants storage and parking of machineries, stacking of material etc .
5. Quality control will be maintained as per I.R.C. paper Special Publication 11 with appropriate tests being carried out in the respective P.W.D. Regional Laboratory or in the field laboratory for which the cost will be borne by the contractor. In case it is found that the results obtained for the work done are below the prescribed standards/norms then the contractor has to remove such defective work at his own cost, otherwise it shall be got removed by the Engineer-in-Charge at the risk and cost of the contractor.
6. The rates are inclusive of all lead and lifts for complete finished work unless & otherwise the same is specifically stated in the rates.
7. The methodology and equipments to be used on the project shall be furnished by the contractor to the Engineer well in advance of commencement of work and approval of the Engineer is obtained prior to its adoption and use.
8. The contractor shall furnish his programme of construction for execution of the work within the stipulated time schedule together with methodology of construction of each type of work and obtain the approval of the Engineer prior to actual commencement of work.
9. Survey instruments shall be made available at all work site by contractor.
10. The contractor will set up a quality Control Laboratory at each site of work for regular testing of the materials and he shall ensure that all the testing of materials/aggregate etc. is done regularly and the frequency prescribed in quality control manual/MoRTH specifications. He will depute Staff in Laboratory and equipments in Laboratory as per list enclosed in compliance to order of the Chief Engineer(SS), PWD Rajasthan, Jaipur vide No. SE(SS)/QC/D-137 dated 19.07.2011 (copy enclosed). Quality Control Laboratory should be seup for each work.

11. The Defect Liability Period (DLP) shall be FIVE years for the works executed under this agreement after its completion. The office order no. 268 dt. 07-10-2009 (copy enclosed) issued by CE&AS, PWD, Rajasthan Jaipur regarding DLP for roads, Buildings, Bridges and CD works shall be part of the agreement.
12. The Security Deposit Refund shall be in accordance with the order no. 43/2009 dated 15.09.2009 (copy enclosed) issued by Finance Department and shall be part of agreement.
13. Labour Cess amount shall be deducted from contractor's bill at the rate of 1% in accordance with orders No. F1(8)(1)Bha.Sa.Ni./IR/2010-9568 dt. 17.05.2010 (copy enclosed) issued by Principal Secretary, Labour, Employment & Technical Education (Training), Government of Rajasthan.
14. The contractor shall engage unskilled local labour from Rajasthan state preferably of the district, for the execution of the work.
15. If there is any typographical or clerical error in the nomenclature/ rates, the prevailing BSR of respective circle of PWD with subsequent all corrigendum for building work on which Schedule "G" is based will be treated as correct.
16. Rate Analysis shall be submitted by the bidder with the bid in accordance with Chief Engineer, PWD Rajasthan office order no. 1999 dated 08.12.2009 (copy enclosed).
17. Registration of workers shall be executed by bidder in accordance with order no. 46/2010 dated 28.05.2010 (copy enclosed) issued by Finance Department Government of Rajasthan.
18. Only ISI marked doors / windows / ventilators section should be used as per the Circular issued by the CE, PWD Rajasthan vide letter no. CE/SE(db)/D-931 dated 10.12.2002.
19. The sanitary items material should be got approved prior to fixing from the Executive Engineer.
20. For work of Reinforcement/Steel only steel of SAIL/VIZAK-RINL/ TATA TISCON/ ESSAR/ZINDAL VIJAINAGAR will be used as per Circular of CE (Bldg.) Dt 20.07.2012.

Office of the Chief Engineer (SS) PWD Rajasthan , Jaipur

No. SECSS/OC/D-137

Date 19/7/2011

Additional Chief Engineer

PWD Zone : (All)

Sub : Establishment / Verification of field Laboratory

Sir,

It has been directed several times through various reference from this office to ensure that field laboratory is properly established before start the work and the same is verified by concern Executive Engineer Quality Control . The availability of required equipments / technical staff was also to be ensured and reported in format A to D meant for ensuring quality control on work .

It is however, observed during inspections that field laboratories are not being established , if established the required equipments / technical staff is not available and in many cases available equipments are not fully functional / utilised .

During recent inspection form 13th to 16th July, 2011 of many works of Ajmer & Udaipur Zones had to be stopped for want of fully functional laboratory at the site.

You are therefore directed once again to kindly ensure establishment of field labs with required equipments / technical staff and verification of the same by Executive Engineer Quality Control before start of the work . A copy of list required equipments / technical staff for field as well as district labs for road and building is enclosed again for your ready reference please.

Missing equipments in the district laboratories be procured using 1 % provision for quality control in sanctioned estimates .

Enclosure (s) : As above

Chief Engineer (SS)
PWD Rajasthan, Jaipur

No. SECSS/OC/D-137

Date : 19/7/2011

Copy submitted / Forwarded to following for information & necessary action

1. PS to Hon'ble PWM, G. E. R., Jaipur.
2. PS to Principal Secretary, PWD Rajasthan , Jaipur
3. PS to Secretary , PWD Rajasthan , Jaipur
4. Chief Engineer & Addl. Secretary , PWD Rajasthan , Jaipur
5. Chief Engineer (NH/ PMGSY / Road) PWD Rajasthan , Jaipur
6. Superintending Engineer , PWD Circle (All)
7. Superintending Engineer (SS), PWD Rajasthan , Jaipur
8. Executive Engineer PWD Division (All)
9. Executive Engineer Quality Control Division (All)

Chief Engineer (SS)

PART (B) BUILDING WORKS

Status of equipments

| S No. | Equipments required | Quantity (Nos) | Availability (Nos) | Likely date of procurement if not available | Remarks |
|-------|----------------------------------------------|----------------|--------------------|---------------------------------------------|---------|
| 1 | Concrete moulds with tamping rod 15x15x15 cm | 12 No | | | |
| 2 | Mortar moulds with tamping rod 5x5x5 cm | 16 No | | | |
| 3 | Compressive Testing machine 5 ton capacity | 1 No | | | |
| 4 | Compressive Testing machine 100 ton capacity | 1 No | | | |
| 5 | Sieve set 100-4.75mm | 1 No Set | | | |
| 6 | Brass sieves set 4.75-0.075mm | 1 No Set | | | |
| 7 | Electronic Balance 50 Gram Capacity | 1 No | | | |
| 8 | Electronic Balance 5 Kg Capacity | 1 No | | | |
| 9 | Slump Apparatus | 1 No | | | |
| 10 | test trays | 12 No | | | |
| 11 | Vicat app. For Cement test | 1 No | | | |
| 12 | Moulds for 50 Sq.cm. area for cement | 6 No | | | |
| 13 | Vibrating Machine for Cement test | 1 No | | | |

Working Platform / Curing tank status

Enclosed : Photos - Nos

| | | | |
|--------------------------|----------------------------|---------------------------|----------------|
| Executive Engineer | Executive Engineer | Testing Officer | |
| P.W.D. Dn. | Engineer of Contract | S.J. & O.C. Dn. PWD | PWD Zone |
| (Name.....) | (Name.....) | (Name.....) | (Name.....) |

(Counter signed)

Superintending Engineer
P.W.D. Circle

VERFICATION OF FIELD LABORATORY

(1) NAME OF WORK :

(2) NAME OF AGENCY :

(3) STIPULATED DATE OF COMMENCEMENT :

(4) DATE OF ESTABLISHMENT OF FIELD LAB :

(5) LOCATION OF FIELD LAB :

(6) DATE OF VERIFICATION :

(7) STATUS OF TECHNICAL STAFF

| S.No. | Requirement | Availability at site (Name) |
|-------|---------------------------|-------------------------------|
| 1 | Engineer (1 No) | |
| 2 | Tech. Assistant (2 Nos) | |

कार्यालय मुख्य अभियन्ता, सार्वजनिक निर्माण विभाग, राजस्थान, जयपुर
क्रमांक: मु.अ./अ.अ.(भवन)/डी- 577 दिनांक : .07.2012
सा.नि.वि., जयपुर

परिपत्र

पत्र संख्या ...1112
दिनांक ...26.7.12
संख्या ...75

विषय:- भवन एवं पुलिया निर्माण कार्यों के सम्पादन के कम में।

प्रायः यह देखा गया है कि स्थानीय/क्षेत्रीय उत्पादकों द्वारा निर्मित स्टील/सरिया भवन एवं पुलिया निर्माण कार्यों में प्रयोग में लिया जाता है जिससे किए गये कार्य की गुणवत्ता एवं आयु पर विपरीत असर पड़ता है। अतः इस कम में सार्वजनिक निर्माण विभाग एवं मैसर्स आर.एस.आर.डी.सी.सी. के समस्त अभियंताओं को निर्देशित किया जाता है कि वर्तमान में निर्माणाधीन व भविष्य में निर्मित होने वाले समस्त भवन एवं पुलिया निर्माण कार्यों में केवल प्राथमिक उत्पादकों का स्टील/सरिया (आदिनांक को सेल/विजाक- आरआईएनएल/टाटा टिस्कॉन/एस्सार/ जिन्दल विजय नगर) ही काम में लिया जावे। इसी कम में दिनांक 31.07.2012 के पश्चात आमंत्रित समस्त निविदाओं में तदनुसार संशोधन कर उसी अनुरूप निविदायें आमंत्रित किया जाना भी सुनिश्चित करें।

(हजारी लाल मीणा)
मुख्य अभियंता एवं अति० सचिव,
सा.नि.वि., राजस्थान जयपुर।

क्रमांक: मु.अ./अ.अ.(भवन)/डी- 577 दिनांक : 20.07.2012
प्रतिलिपि निम्नलिखित को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित हैं:-

1. विशिष्ट सहायक, माननीय मंत्री महोदय, सा.नि.वि. राजस्थान, जयपुर।
2. प्रमुख शासन सचिव, सा.नि.वि. राजस्थान, जयपुर।
3. शासन सचिव, सा.नि.वि. राजस्थान, जयपुर।
4. मुख्य अभियंता, सा.नि.वि. (पथ/एन.एच./एस.एस./पी.एम.जी.एस.वाई.) राज. जयपुर।
5. प्रबन्धक, आर.एस.आर.डी.सी. लि., झालाना डूंगरी, जयपुर।
6. वित्तीय सलाहकार/मुख्य लेखाधिकारी, सार्वजनिक निर्माण विभाग, राज. जयपुर।
7. अति० मुख्य अभियंता, सा.नि.वि. सम्भाग- राज. जयपुर (समस्त)।
8. अधीक्षण अभियंता, सा.नि.वि. वृत्त- (समस्त)/भवन/पथ/एन.एच./एस.एस./ पी.एम.जी.एस.वाई.।
9. अधिशाषी अभियंता, सा.नि.वि. खण्ड- (समस्त)।

(हजारी लाल मीणा)
मुख्य अभियंता एवं अति० सचिव,
सा.नि.वि., राजस्थान जयपुर।



सत्यमेव जयते

राजस्थान राजपत्र
विशेषांक

साधिकार प्रकाशित

RAJASTHAN GAZETTE
Extraordinary

Published by Authority

आश्विन 30, शुक्रवार, शाके 1943-अक्टूबर 22, 2021
Asvina 30, Friday, Saka 1943- October 22, 2021

भाग 4 (ग)

उप-खण्ड (I)

राज्य सरकार तथा अन्य राज्य-प्राधिकारियों द्वारा जारी किये गये (सामान्य आदेशों, उप-विधियों आदि को सम्मिलित करते हुए) सामान्य कानूनी नियम।

FINANCE (G&T) DEPARTMENT

NOTIFICATION

Jaipur, October 22, 2021

G.S.R.364 .-In exercise of the powers conferred by section 55 of the Rajasthan Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the State Government hereby makes the following rules further to amend the Rajasthan Transparency in Public Procurement Rules, 2013, namely:-

1. Short title and commencement.- (1) These rules may be called the Rajasthan Transparency in Public Procurement (Fourth Amendment) Rules, 2021.

(2) They shall come into force from the date of their publication in the Official Gazette.

2. Insertion of new rule 75A.- After the existing rule 75 and before the existing rule 76 of the Rajasthan Transparency in Public Procurement Rules, 2013, the following new rule 75A shall be inserted, namely:-

"75A. Additional Performance Security.- (1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through e-Grass, Demand Draft, Banker's Cheque, Government Securities or Bank Guarantee.

Explanation : For the purpose of this rule,-

- (i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.
- (ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.
- (iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor. Provision for 'Unbalanced Bid' and 'Additional Performance Security' shall be mentioned in the Bidding Documents by the Procuring Entity."

[No. F.2(1)FD/G&T(SPFC)/2017]
By Order of the Governor,

Vimal Kumar Gupta,
Joint Secretary to the Government.

राज्य केन्द्रीय मुद्रणालय, जयपुर।

कार्यालय अतिरिक्त मुख्य अभियन्ता सा०नि०वि० संभाग अजमेर

कार्यालय महालेखाकार लेखा (परीक्षा-II) राजस्थान, जयपुर के आदेश क्रमांक पी.डब्ल्यू. आई-1/आई- 11053 /के- 44 /2020-21/603 दिनांक 01.02.2021 की पालना में आयोजित पैरा ड्रॉपिंग कैम्प (दिनांक 7.4.2021 से दिनांक 09.4.2021) के दौरान दिनांक 08.4.2021 को सब ऑडिट कमेटी की बैठक आयोजित की गई जिसमें निम्न अधिकारी उपस्थित रहे:-

- 1 श्री रमेश सांखला, वित्तीय सलाहकार, सार्वजनिक निर्माण विभाग, जयपुर।
- 2 श्री विकास दीक्षित अतिरिक्त मुख्य अभियन्ता सा.नि.वि. संभाग अजमेर
- 3 रेखा कुमारी मुख्य लेखाधिकारी सा.नि.वि. संभाग अजमेर
- 4 श्री बजरंग लाल, वरिष्ठ लेखाधिकारी, सार्वजनिक निर्माण विभाग, जयपुर।
- 5 श्री महेन्द्र कुमार निगम, लेखाधिकारी, सार्वजनिक निर्माण विभाग, जयपुर।
- 6 श्री महेन्द्र सोलकी, वरिष्ठ लेखाधिकारी, महालेखाकार कार्यालय कैम्प, अजमेर।
- 7 श्री ओमप्रकाश मीणा, अधिशाही अभियन्ता, खण्ड शाहपुर।


बैठक में महालेखाकार कार्यालय द्वारा आयोजित पैरा निस्तारण कैम्प के दौरान वृत्त एवं खण्ड कार्यालयों से प्राप्त अनुपालनाओं की समीक्षा के दौरान पाया गया कि वृत्त एवं खण्ड कार्यालय द्वारा निम्नांकित निर्देशों को पालन नहीं किया जा रहा है। अतः इस ऑडिट कमेटी के द्वारा सुझाव एवं निर्देश प्रदान किये जाते हैं कि निम्नानुसार बिन्दुओं में प्रदत्त निर्देशों की पालना भविष्य में सुनिश्चित की जावेगी।

1. बैंक गारंटी का नवीनीकरण:- वृत्त एवं खण्ड कार्यालयों द्वारा बैंक का गारंटी का नवीनीकरण नहीं करवाया जाता है। अतः बैंक गारंटी नवीनीकरण समय पर सुनिश्चित करावे। वर्तमान में जो कार्य प्रगति पर है उनका नवीनीकरण सुनिश्चित करावे। साक्ष्य स्वरूप प्रगतिरत् कार्यों की नवीनीकृत बैंक गारंटी की प्रति प्रस्तुत करें।
2. अतिरिक्त परफोरमेन्स गारंटी:- जो कार्य समाप्त हो चुके हैं व-डी.एल.पी अवधि समाप्त हो चुकी है उनका पूर्णता: प्रमाण - पत्र के आधार पर निस्तारण किया जाना उचित होगा तथा भविष्य में पालना सुनिश्चित करें व साक्ष्य स्वरूप कतिपय अनुबन्धों की अतिरिक्त परफोरमेन्स गारंटी की प्रति संलग्न कर प्रस्तुत करें।
3. कार्यों का संवेदकों द्वारा बीमा कराया जाना:- कार्यादेशों जिनमें बीमा कवर लिया है और कार्य समाप्त हो चुका है तथा डीएलपी समाप्त हो चुकी है। नियमानुसार उनमें 1.20 प्रतिशत राशि वसूल करना सुनिश्चित करावे साथ ही राज्य व केन्द्र की स्कीम के अनुबंध में प्रावधान अनुसार पालना सुनिश्चित की जावे।
4. वृक्षारोपण ग्रामीण गौरव पथ:-ग्रामीण गौरव पथ की सड़कों के सहारे वृक्षारोपण का परिपत्र विभाग द्वारा जारी किया गया है। इस परिपत्र को अपारत करने हेतु मुख्य अभियन्ता महोदय से निवेदन करने का निर्णय हुआ, क्योंकि गौरव पथ में वृक्षा रोपण की जगह नहीं बचती है।
5. रॉयल्टी की वसूली राशि डिपोजिट-पंचम में रोकी गई है। जिसका निस्तारण खण्ड कार्यालय द्वारा नहीं किया जा रहा है महालेखाकार कार्यालय द्वारा इसे आक्षेपित किया जाता है। अतः सभी खण्ड एवं वृत्त कार्यालय को निर्देश दिये जाते हैं कि या तो एस.टी.पी प्रस्तुत की जावे अन्यथा 3 प्रतिशत रायल्टी की राशि वसूल की जावे।
6. एम.डी-पंचम राशि में रोकने का कारण/पार्ट रेट/रेड्यूस् रेट का कारण लिखा होना चाहिये।

576
08/4

7. श्रमिकों के सामूहिक वीमा हेतु श्रमिकों की ईएसआई संबंधी रजिस्ट्रेशन प्रमाण पत्र जमा करवाने का प्रावधान टेण्डर का हिस्सा बनाने के लिये निर्देश प्रदान किये जाते हैं।
8. प्राइज एक्सलेशन मूल्य विचलन को एन.आई.टी का हिस्सा एस.वी.डी. में कम्पोनेन्ट में घटकों का निर्धारण एस.वी.डी का पार्ट बनाया जाने का निर्णय लिया। एक्सलेशन मूल्य वृद्धि समायोजन बिल का भुगतान/वसूली अंतिम बिल के भुगतान से पूर्व सुनिश्चित की जावे।
9. अतिरिक्त कार्य (Saving से):- किसी भी कार्य की बचत से अतिरिक्त कार्य में बिना संशोधित तकनीकी स्वीकृति के प्रारंभ नहीं किया जावे। इसमें Spilting की स्वीकृति के बिना कार्य न करवाये जाये।
10. ग्रामीण गौरव पथ (GGP):- ग्रामीण गौरव पथ की सड़कों में जहां आवश्यक को रुरल रोड पर वी.एम लिया जा सकता है जो MORD स्पेसिफिकेशन में अनुमत है इसके लिये आवश्यक टेस्ट यथा एफ.डब्ल्यू.डी., प्रोजेक्टड ट्रेफिक सेन्सस इत्यादि के द्वारा समर्थित किया जाना आवश्यक है।
11. बी.यू.एस.जी (BUSG):- पेच रिपेयर के कार्यों में Built & UP Spray Grout जो शिड्यूल में लिया जाना प्रतिबन्धित किया है। फिल्ड में भी इसकी क्रियान्विती पर भी प्रतिबन्धित की जाती है।
12. प्रमुख शासन सचिव सार्वजनिक निर्माण विभाग द्वारा दिनांक 30 मार्च, 2021 को राज्य स्तरीय ऑडिट कमेटी की बैठक में यह निर्देशित किया गया था कि ऑडिट कैम्प में तकनीकी अधिकारी स्वयं उपस्थिति होंगे किन्तु कैम्प के प्रथम दो दिवस में तकनीकी अधिकारी केवल एक स्थान से उपस्थित हुए जिससे उचित नहीं माना गया तथा उच्चाधिकारियों ने इसे गंभीरता से लिया। अनुपस्थित रहे तकनीकी अधिकारियों को कैम्प में उपस्थित होने हेतु निर्देशित किया गया। परिणामस्वरूप कैम्प के प्रथम दो दिवस में अनुपस्थित रहे तकनीकी अधिकारी कैम्प के तृतीय दिवस में उपस्थित हुए तथा अनुपालनाये प्रस्तुत की।

विचार विमर्श के पश्चात् धन्यवाद ज्ञापन के साथ बैठक सम्पन्न हुई।


08/11/21

(विकास दीक्षित)

अतिरिक्त मुख्य अभियन्ता
सा0नि0वि0, संभाग, अजमेर

दिनांक 8/11/21

क्रमांक :- अमूअ/अज/2020-21/डी- 63

प्रतिलिपि :-

- 1 महालेखाकार कार्यालय, जयपुर को आवश्यक कार्यवाही हेतु प्रस्तुत है।
- 2 मुख्य अभियन्ता सा.नि.वि. राजस्थान जयपुर को सूचनार्थ प्रस्तुत है।
- 3 वित्तीय सलाहकार मुख्य अभियन्ता सा.नि.वि. राजस्थान जयपुर
- 4 मुख्य लेखाधिकारी सा.नि.वि. संभाग अजमेर।
- 5 निजी सचिव, अतिरिक्त मुख्य अभियन्ता सा.नि.वि. संभाग अजमेर।
- 6 अधीक्षण अभियन्ता सा.नि.वि. वृत अजमेर/भीलवाडा/नागौर/डीडवाना को पालनार्थ
- 7 अधिशाषी अभियन्ता समस्त को पालनार्थ प्रस्तुत है। (20/11)
- 8 तकनीकी शाखा, सा.नि.वि. संभाग अजमेर।

(विकास दीक्षित)

अतिरिक्त मुख्य अभियन्ता

Signature Not Verified

Digitally signed by विकास दीक्षित
Date: 2022.11.28 21:56:46 IST
Location: Rajasthan-RJ

कार्यालय मुख्य अभियंता सार्वजनिक निर्माण विभाग, राजस्थान, जयपुर

क्रमांक: -अ.मु.अ.(प्ला.)/अ.अ.एस.एस&सी/परिपत्र/2021-22/डी- 2]

दिनांक

11/3/22

परिपत्र

संविदात्मक करार जो कि राज्य सरकार या पब्लिक सेक्टर द्वारा संवेदक के साथ किये जाते हैं, उनमें मतभेद होने पर निर्णयार्थ मध्यस्थ को भेजे जाने का प्रावधान रखा जाता है। माध्यस्थम् एवं सुलह अधिनियम 1996 में वर्णित माध्यस्थम् (Arbitration) प्रक्रिया अत्यन्त खर्चीली है तथा मध्यस्थ (Arbitrator) द्वारा पारित अवार्ड को चुनौती देने के प्रावधान भी सीमित है जिससे राज्य के हित विपरीत रूप से प्रभावित होते हैं। इस तथ्य को दृष्टिगत रखते हुए महाधिवक्ता माननीय राजस्थान उच्च न्यायालय द्वारा मुख्य सचिव महोदय को प्रेषित पत्र दिनांक 08.08.2019 से संविदात्मक करारों से माध्यस्थम् क्लॉज को हटाने का अभिमत दिया गया। महाधिवक्ता ने वाणिज्यिक न्यायालय एक्ट 2015 की ओर भी ध्यान आकर्षित कराते हुए यह राय दी है कि वर्तमान में समस्त वाणिज्यिक मतभेदों को वाणिज्यिक न्यायालय से निर्णित कराया जाना राज्य हित में होगा।

महाधिवक्ता के द्वारा दिये गये उक्त सुझावों के परिप्रेक्ष्य में माध्यस्थम् एवं सुलह अधिनियम 1996 एवं वाणिज्यिक न्यायालय अधिनियम 2015 के प्रावधानों के संदर्भ में प्रयोज्यता बाबत राज्य सरकार द्वारा संवेदक से किये जाने वाले अनुबंधों में Deletion of Arbitration Clause के संबंध में प्रस्ताव वित्त विभाग को प्रेषित करने पर वित्त विभाग की वित्त (जी एण्ड टी) शाखा द्वारा PWF & AR में माध्यस्थम् का प्रावधान नहीं होने का उल्लेख किया है।

तदनुसार निर्देशित किया जाता है कि चूंकि PWF & AR में मध्यस्थता का प्रावधान नहीं है अतः भविष्य में किये जाने वाले समस्त अनुबंधों में माध्यस्थम् का क्लॉज नहीं रखा जाये। यदि किसी प्रकरण विशेष में माध्यस्थम् क्लॉज रखा जाना आवश्यक हो तो ऐसे प्रकरण में वित्त विभाग की पूर्व अनुमति से ही माध्यस्थम् करार रखा जाना वांछनीय होगा।

राज्य सरकार द्वारा संवेदक से किये जाने वाले अनुबंध के सम्बन्ध में विवाद होने की स्थिति में वाणिज्यिक न्यायालय/सक्षम सिविल न्यायालय के निर्णय मान्य होंगे, ऐसा प्रावधान अनुबंधों में रखा जाये।

Office of The Ex. Eng. PWD Ln. ASIND

INWARD

o..... 1025 16-3-22
U.C. Portal No. Ar

Ign.OA Div Acctt. T.A.

3/3/2022
(संजीव माथुर)

मुख्य अभियन्ता (पथ) एवं अति. सचिव
सा.नि.वि., राजस्थान, जयपुर

क्रमांक: -अ.मु.अ.(प्ला.)/अ.अ.,एस.एस&सी/परिपत्र/2021-22/डी-2।

दिनांक- 07/03/2022

प्रतिलिपी सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित है:-

1. निजी सचिव, प्रमुख शासन सचिव, वित्त विभाग, शासन सचिवालय, राजस्थान, जयपुर।
2. निजी सचिव, प्रमुख शासन सचिव, सा.नि.वि., शासन सचिवालय, राजस्थान, जयपुर।
3. निजी सचिव, शासन सचिव, सा.नि.वि., शासन सचिवालय, राजस्थान, जयपुर।
4. निजी सचिव, मुख्य अभियन्ता एवं अति. शासन सचिव, सा.नि.वि., राजस्थान, जयपुर।
5. मुख्य अभियन्ता, पथ/भवन/एन-एच/गुणवत्ता नियंत्रण/पीएमजीएसवाई/विद्युत सा.नि. वि., राजस्थान।
6. प्रबंध निदेशक आरएसआरडीसी लिमिटेड जयपुर।
7. निजी सचिव, वित्तीय सलाहकार, सा.नि.वि., जयपुर।
8. संयुक्त विधि परामर्शी, सा.नि.वि., जयपुर।
9. अतिरिक्त मुख्य अभियन्ता समस्त, सा.नि.वि., राजस्थान।
10. अधीक्षण अभियन्ता समस्त, सा.नि.वि., राजस्थान।
11. मुख्य लेखाधिकारी/लेखाधिकारी/सहायक लेखाधिकारी/खण्डिय लेखाधिकारी/खण्डीय लेखाकार (मुख्यालय/समस्त संभाग/वृत्त कार्यालय/खण्ड कार्यालय, सा.नि.वि., राजस्थान।
12. अधिशाधी अभियन्ता समस्त, सा.नि.वि., राजस्थान।
13. संयुक्त निदेशक (सिस्टम ऐनालिस्ट) सा.नि.वि. को भिजवाकर लेख है कि उक्त परिपत्र को सा.नि.वि. की वेबसाईट पर अपलोड करने का श्रम करें।

31/3/2022
(संजीव माथुर)

मुख्य अभियन्ता (पथ) एवं अति. सचिव
सा.नि.वि., राजस्थान, जयपुर

Signature Not Verified

Digitally signed by Ravi S. Meera
Date: 2022.11.26 21:42:00 IST
Location: Rajasthan, RJ

Scanned with CamScanner

परिपत्र

प्रायः यह देखा गया है कि सार्वजनिक निर्माण विभाग में राजकीय आवास/गैर आवासीय भवनों में सेनेट्री कार्यों के टेंडर संवेदकों द्वारा अत्यधिक कम दरों पर लिये जाते हैं तथा भवनों में कार्य सम्पादन के दौरान कई कमियाँ छोड़ देते हैं, जिससे विभाग की छवि खराब होती है तथा कार्य का सम्पादन भी सही तरीके से नहीं होता है।

अतः इस क्रम में समस्त अधीक्षण अभियन्ताओं/ अधिशाषी अभियन्ताओं को निर्देशित किया जाता है कि आपके क्षेत्राधिकार में राजकीय भवनों/आवासीय भवनों में सेनेट्री कार्यों के संबंध में निम्न बिन्दुओं की पालना सुनिश्चित की जावे :-

1. प्रत्येक सेनेट्री कार्यादेश में काम में लाये गये सेनेट्री संबंधित सामग्री की खरीद के बिल की प्रति संवेदक से लेकर प्रमाण पत्र लिया जावे कि प्रस्तुत बिल द्वारा खरीदी गयी सामग्री का उपयोग भुगतान बिल से सम्बन्धित कार्यादेश में ही हुआ है।
2. कार्य उपरान्त निकली पुरानी सेनेट्री सम्बन्धित सामग्री संवेदक से प्राप्त कर स्टोर में जमा करवायी जावे या संवेदक द्वारा स्टोर में जमा नहीं करवाने की स्थिति में निकाली गयी पुरानी सेनेट्री सामग्री की राशि संवेदक के बिल से घटाकर बिल का भुगतान किया जावे।
3. सेनेट्री कार्यों में प्रयुक्त की जाने वाली सामग्री की गुणवत्ता सुनिश्चित की जावे।

उपरोक्त सभी बिन्दुओं की अनुपालना करने के बाद ही संवेदक को बिल भुगतान किया जावे।

भवदीय,

(डी. के. अग्रवाल)
मुख्य अभियन्ता (भवन),
सा.नि.वि., राजस्थान, जयपुर

क्रमांक : CE/SE(B)/EE-V/2023-24/D -1261

दिनांक : 28.03.2024

प्रतिलिपि निम्नलिखित को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित है :-

1. मुख्य अभियन्ता एवं अतिरिक्त सचिव, सा0नि0वि0, राजस्थान, जयपुर।
2. मुख्य अभियन्ता (AII), सा0नि0वि0, राजस्थान, जयपुर।
3. वित्तीय सलाहाकार, सा0नि0वि0, राज0 जयपुर।
4. अतिरिक्त मुख्य अभियन्ता, सा0नि0वि0, सम्भाग.....(समस्त)।
5. अधीक्षण अभियन्ता, सा0नि0वि0, वृत्त.....(समस्त)।
6. अधिशाषी अभियन्ता, सा0नि0वि0 ,खण्ड.....(समस्त)।

Signature valid

RajKaj Ref
6310837



Digitally signed by Dinesh Kumar
Agarwal
Designation: Civil Engineer
Date: 2024.03.28 12:51:14 IST
Reason: Approved



**GOVERNMENT OF RAJASTHAN
PUBLIC WORKS DEPARTMENT**

CIRCULAR

1. The need for all-out efforts for water conservation through reduction, reuse and recycling in Rajasthan is imminent; and has been emphasized by Chief Secretary in a number of Senior Officer's Meetings, the most recent of which was held on 30/04/2024.
2. Accordingly, the following instructions are issued for guidance for all field Engineers in Public Works Department, Rajasthan in accordance with section 6(4)(a)/(b) of RTPP Act, 2012 read with rule 34 of RTPP Rules, 2013.
3. This circular shall apply to all NITs/ RFPs issued on or after 01/06/2024 in respect of all new government offices/ institutional buildings/ complexes and all new toilet blocks in such existing offices/ institutional buildings/ complexes. All NITs/ RFPs currently under process and being drafted in future shall, therefore, be amended accordingly, so that they conform to the instructions contains herein, when issued on or after 01/06/2024.
4. All such buildings/ blocks referred to in paragraph 3 above shall have aerator taps and wherever required, aerator baths (shower heads), so that air is mixed with water in sufficient proportion so as to conserve water.
5. All toilets flushing cistern in such buildings/blocks & new residential buildings shall be two-button flushes, so that water use is minimized.
6. All men's urinals in such buildings/blocks shall be of waterless category, so as to reduce water use. This condition of waterless urinals shall however be applicable only to new buildings/ blocks being constructed at District Headquarters or higher.
7. Where the size of the buildings/complex/block so permits, recycling of wash-basin water/ bath water shall be ensured, so that the same can be recycled and then reused in toilet flushes.


01/05/2024
(D.R. Meghwal)


Chief Engineer & Addl. Secy.
PWD, Rajasthan, Jaipur

No. ACE(B)/Building cell/2024/D- 3122

Jaipur, Dated: 1st May, 2024

Copy forwarded to the following for information and necessary action:

1. SA to Hon'ble Deputy Chief Minister, Public Works Department, Rajasthan, Jaipur.
2. OSD to Chief Secretary, Govt. of Rajasthan, Jaipur.
3. All ACS/Principal Secretary/Secretary to Govt. of Rajasthan.
4. All Collectors, Rajasthan.
5. Member RSHA, Jaipur.
6. MD, RSRDC, Jaipur


(Anil Kumar Mathur)
Addl. Chief Engineer(Bldg.)
PWD, Raj., Jaipur

कार्यालय मुख्य अभियन्ता, सार्वजनिक निर्माण विभाग राजस्थान, जयपुर

क्रमांक: एफ-2/सी.ई.(क्यूसी)/एस.ई(क्यूसी)/2024-25/डी-115

दिनांक: 20/05/24

अतिरिक्त मुख्य अभियन्ता
सार्वजनिक निर्माण विभाग
संभाग-समस्त।

विषय:—प्रत्येक Identified works पर Core Cutting machine व Bitumen
Extractor Test Apparatus. रखने के संबंध में।

महोदय,

उपरोक्त विषयान्तर्गत लेख है कि सड़क कार्य के प्रत्येक Identified works पर Core Cutting machine व Bitumen Extractor Test Apparatus संवेदक द्वारा रखा जाना सुनिश्चित किया जावे, जिससे किसी भी Cement Concrete pavement एवं डामर कार्य की आकस्मिक जाँच किये जाने पर उपरोक्त उपकरण कार्य स्थल पर उपलब्ध रहें।

Handwritten signature and date: 20/05/24

(जसवन्त लाल खत्री)
मुख्य अभियन्ता (गुण नियंत्रण)
सा.नि.वि. राजस्थान, जयपुर

OFFICE OF THE CHIEF ENGINEER, PWD RAJASTHAN, JAIPUR

(E Mail Id-ceqc.pwd@rajasthan.gov.in, Tel-01412954548)

No-F-5/CE (QC)/SE (QC)/Inspection-Testing/D-143

Date-28⁵/₂₄

To,

1-Additional Chief Engineer, PWD Zone-.....(All)

2-Superintending Engineer (QC), PWD Zone-.....(All)

Subject:-For carrying out Inspections/QC Tests, as per prescribed norms

Reference:-Departmental Review Meeting Dated 09-04-2024, held under Chairmanship of The Chief Secretary, GoR

Sir,

I would like to draw your kind attention towards, Departmental Review Meeting Dated 09-04-2024 (Copy Enclosed) , held under Chairmanship of Chief Secretary, GoR, wherein , he has directed that Engineers pertaining to Field & QC Wing, carry out Inspections/QC tests, as per prescribed norms (Circular Dated 07-03-2022 , in order to achieve good quality work.


It is worth to remind you that several complaints , from Public Representatives, are being reported regarding poor quality works. Therefore, all of you are requested to sensitize all Field & QC Engineers under your command.

You are also requested to kindly carry out Inspections & QC Tests , as per above said prescribed norms, also carry out Inspections & QC tests, with sensitivity, for good quality and best industry practice.

Enclosures:-

1-Copy of Circular Dated 07-03-2022


2-MOM Dated 09-04-2024


Chief Engineer (QC)
PWD Rajasthan, Jaipur

No-F-5/CE (QC)/SE (QC)/Inspection-Testing/D-143

Date-28⁵/₂₄

Copy to PS to CE & AS, PWD Rajasthan, Jaipur for kind information & necessary action.


Chief Engineer (QC)
PWD Rajasthan, Jaipur

Circular

Sub.: Fixing of Norms for QC tests / Inspection of Identified works.

The norms for QC tests to be conducted by various officers were fixed vide circular no. F-5/CE(SS)/PWD/EE(SI&QC)/Cir/09/D-2408 dated 24/09/2009. Now due to creation of SE (QC) post on each Zonal office. It is felt that the separate percentage for SE (QC) be fixed for ensuring better quality of works.

Now the above norms are hereby revised as below-

| S. No. | Designation of officer | Present Norms | Revised Norms proposed for testing w.r.t. to total no of tests of a particular works |
|--------|--------------------------------------|---------------|--------------------------------------------------------------------------------------|
| 1 | Addl. Chief Engineer | 0.5% | 0.5% |
| 2 | Superintending Engineer (Circle) | 2% | 2% |
| 3 | Executive Engineer (Division) | 5% | 5% |
| 4 | Assistant Engineer (Sub Division) | 20% | 20% |
| 5 | Junior Engineer (Section) | - | 50% |
| 6 | Superintending Engineer (QC)(Circle) | - | 1% |
| 7 | Executive Engineer (QC Division) | 5% | 3% |
| 8 | Assistant Engineer (QC Sub Division) | (Combined) | 5% |

The prevailing limits of identified works as defined in circular no. CE(QC)/EE-QC/2018-19/Circular/D-181 dated 16.09.2019 are as under :-

- (1) Road works Rs. 150.00 lacs or more
- (2) Bridge works Rs. 80.00 lacs or more
- (3) Building works Rs. 80.00 lacs or more

The present norms are fixed for tour and night halt in the department vide circular-1, issued vide F-14(1)PW/2012/Part-I dated 30.04.2012.

Mookesw

For regular monitoring of quality and workmanship of works, numbers of inspections during a month are fixed as under-

| Post | Prescribed norms for tours | Minimum Number of identified works to be inspected in a month | Mandatory tests to be done |
|-----------------------|----------------------------|---------------------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| CE (Other than QC) | 3 | 6 | <ol style="list-style-type: none"> Overall Profile and geometries of road and building works |
| CE (QC) | 3 | 12 | <ol style="list-style-type: none"> Overall Profile and geometries of road and building works Core cutting in case of road works Compressive Strength in case of building and bridge works QC records & QC labs |
| ACE | 6 | 18 | <ol style="list-style-type: none"> Overall Profile and geometries of road and building works Core cutting in case of road works Compressive Strength in case of building and bridge works Review of Design mix of concrete/Job mix formula of road items |
| SE-Field /SE-QC | 6 | 18 | <ol style="list-style-type: none"> Thickness Overall Profile and geometries of road and building works Core cutting Compressive strength of concrete Q.C. records Road Geometry like camber super-elevation, longitudinal gradient & drainage |
| EE-QC & AEn-QC | 7 | 21 | <ol style="list-style-type: none"> Thickness Overall Profile and geometries of road and building works Core cutting Road Geometry like camber, super-elevation, longitudinal gradient & drainage Density of EW/GSB/WMM |

Mockers

It is also directed that the selection of identified works for inspection should be in such a way that the works which are abnormally below tender premium (i.e. more than 20% below and 10% to 20% below) be given priority

This bears the approval of Govt. vide ID No. 205 dated 02.03.2022.

Mookesh
1/3/2022
(Mookesh Bhati)
Chief Engineer (QC)
PWD Rajasthan Jaipur

S.No. CE(QC)/EE(QC)/2021-22/Circular/D- 448

Date : 07/03/22

Copy to following for information and necessary action please-

1. PS to Hon'ble PWM, Govt. of Rajasthan. Jaipur
2. PS to Principal Secretary, PWD Rajasthan, Jaipur
3. PS to Secretary, PWD Rajasthan, Jaipur
4. PS to Chief Engineer & Addl. Secretary, PWD Rajasthan, Jaipur
5. Chief Engineer (NH/Roads/PMGSY/Building/Electrical). PWD Rajasthan, Jaipur
6. Additional Chief Engineer, Adm / BOT /Roads/ PPP, PWD Rajasthan, Jaipur
7. Additional Chief Engineer, PWD Zone(All)
8. SE cum TA-I/SE, Road/NH/Building/PMGSY/SS/Traffic/Bridge/QC/SS&C PWD Rajasthan, Jaipur
9. Superintending Engineer, PWD Circle including Quality Control ... (All)
10. Executive Engineer, PWD Division including Quality Control (All)
11. Testing Officer, PWD-Central / Regional Lab (All)

Mookesh
1/3/22
Chief Engineer (QC)
PWD Rajasthan Jaipur

7. विभाग में सहायक अभियन्ताओं की सीधी भर्ती में कार्मिक विभाग व अन्य संबंधित विभागों से समन्वय स्थापित कर आ रही गाथाओं को शीघ्र दूर किया जावे।
8. सार्वजनिक निर्माण विभाग के अन्तर्गत आने वाले सभी विभागीय कार्यों में गुणवत्ता का विशेष ध्यान रखा जावे। गुण-नियंत्रण शाखा में कार्यरत अभियन्ताओं सहित विभाग में कार्यरत सभी फील्ड अभियन्ताओं द्वारा निर्धारित मापदण्डानुसार गुणवत्ता परीक्षण किये जावे तथा प्रत्येक जिले में गुण-नियंत्रण प्रयोगशाला स्थापित की जावे।
9. कार्यों की गुणवत्ता सुनिश्चित करने हेतु थर्डपार्टी निरीक्षण प्रणाली अपनाई जावे।
10. विभागीय अधिकारियों द्वारा कार्यों की लागत अनुसार मॉनिटरिंग प्रणाली विकसित की जावे, जिसमें कार्य की प्रशासनिक एवं वित्तीय स्वीकृति जारी होने से निविदा, तकनीकी एवं वित्तीय मूल्यांकन, कार्यदेश, कार्य सम्पादन आदि सहित कार्य के पूर्ण होने तक समय-समय पर समीक्षा की जावे।
11. आवासीय भवनों के रख-रखाव पर विशेष जोर दिया गया तथा केन्द्र सरकार की तर्ज पर आवासीय भवनों के रख-रखाव हेतु प्राईवेट एजेन्सी नियुक्त करते हुए रख-रखाव की दैनिक शिकायतों का त्वरित निस्सारण सुनिश्चित करने हेतु निर्देशित किया गया।
12. विभाग के सभी कार्यालयों में ई-फाइल प्रणाली को बढ़ावा देते हुए पत्रावलिियों का त्वरित निस्सारण समयावधि में सुनिश्चित किया जावे।

बैठक सधन्यवाद समाप्त हुई।

(डी.आर. मेघवाल)

मुख्य अभियन्ता एवं अतिरिक्त सचिव

सा.नि.वि., राजस्थान, जयपुर

प्रतिलिपि निम्नलिखित को सूचनार्थ एवं आवश्यक कार्यवाही हेतु:-

1. निजी सचिव, मुख्य सचिव, राजस्थान सरकार जयपुर।
2. निजी सचिव, अतिरिक्त मुख्य सचिव, सा०नि०वि० जयपुर।
3. निजी सचिव, शासन सचिव, सा०नि०वि० जयपुर।
4. निजी सचिव, मुख्य अभियन्ता एवं अतिरिक्त सचिव, सा०नि०वि० जयपुर।
5. मुख्य अभियन्ता (एन.एच/भवन/बिज/एस.एस./पथ/पीएमजीएसवाई/गुण नियंत्रण) सा०नि०वि० जयपुर।
6. महाप्रबंधक आरएसआरडीसी, झालाना बूंगरी, जयपुर।
7. सदस्य आरएसएचए, सा.नि.वि. मुख्यालय, जयपुर।
8. वित्तीय सलाहकार, सा०नि०वि० जयपुर।

Rajkaj Rai
6852849

Signature Valid

Digitally signed by Durgesh Ram
Meghwal
Designation : Chief Engineer
Date: 2024.04.29 8:54:34 IST
Reason: Approved

कार्यालय मुख्य अभियंता, सार्वजनिक निर्माण विभाग, राजस्थान, जयपुर


क्रमांक:-एफ.3.15(सी)/पंजीयन नियम/अनु-3/डी-2063

दिनांक : 16-12-2021

संशोधित कार्यालय आदेश


इस कार्यालय के आदेश संख्या:-एफ.3.15(सी)/पंजीयन नियम/अनु-3/डी-2028 दिनांक 14.12.2021 की निरन्तरता में विभाग में स्थायी पंजीयनों के पुनर्विलोकन की दिनांक 31.12.2021 को 15.01.2022 तक बढ़ाया जाता है।

दिनांक 16.01.2022 से उक्त पंजीयन के आधार पर पुनर्विलोकन नहीं करवाये जाने की स्थिति में पंजीयन नियम के अनुच्छेद VII.3.vi के तहत सम्बन्धित फर्म/कम्पनी को पुनर्विलोकन नहीं कराये जाने तक निविदाओं में भाग लेने से वंचित किया जाता है।


(संजीव माथुर)
मुख्य अभियंता एवं अति. सचिव,
सार्वजनिक निर्माण विभाग,
राजस्थान, जयपुर।

प्रतिलिपि निम्नांकित को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित है:-

1. महालेखाकार, राजस्थान, जयपुर।
2. मुख्य अभियंता, सिंचाई/जन-स्वास्थ्य अभि. विभाग/भू-जल विभाग, जोधपुर।
3. मुख्य अभियंता(सिविल) राज.राज्य विद्युत प्रसारण निगम लि., जयपुर।
4. मुख्य अभियन्ता, चिकित्सा एवं स्वास्थ्य, स्वास्थ्य भवन, जयपुर।
5. आवासन आयुक्त, राजस्थान आवासन मण्डल, जयपुर।
6. प्रबन्धक निदेशक, आर.एस.आर.डी.सी.सी.लि., जयपुर।
7. वित्तीय सलाहकार, सा.नि.वि. राजस्थान जयपुर।
8. अति.मुख्य अभियंता, सा.नि.वि. संभाग/विद्युत संभाग.....(समस्त)
9. तकनीकी सहायक प्रथम/अधीक्षण अभियंता(भवन/पथ/रारा मार्ग/ई-टैंडरिंग, मु.अ. कार्यालय, सा.नि.वि.जयपुर।
10. अधीक्षण अभियन्ता सा.नि.वि. वृत्त/विद्युत/रा.रा.उ.मार्ग.....(समस्त)
11. संयुक्त निदेशक, IT, कार्यालय मुख्य अभियन्ता, सा.नि.वि. राजस्थान जयपुर को विभागीय वेबसाइट पर प्रकाशन हेतु
12. जन सम्पर्क अधिकारी, कार्यालय मुख्य अभियन्ता, सा.नि.वि. राजस्थान, जयपुर को समाचार पत्रों में प्रेस विज्ञप्ति जारी करने हेतु
13. अधिशाषी अभियन्ता सा.नि.वि. खण्ड/विद्युत/रा.रा.उ.मार्ग.....(समस्त)
14. बिल्डर एसोसिएशन/संवेदक यूनियन सिविल/विद्युत, जयपुर/समस्त संभाग/जिला मुख्यालय को सूचनार्थ भेजकर आग्रह है कि सम्बन्धित संवेदकों को पुनर्विलोकन हेतु आवश्यक दस्तावेज सम्बन्धित पंजीयन प्राधिकारी के कार्यालय में नियत तिथि से पूर्व प्रस्तुत कराये जाने हेतु निर्देशित/सूचित करने का श्रम करें।
15. मैसर्स


(सुरेश चन्द्र पारशीक)
अधिशाषी अभियन्ता (मुख्यालय)
सार्वजनिक निर्माण विभाग,
राजस्थान, जयपुर।

कार्यालय मुख्य अभियन्ता, सार्वजनिक निर्माण विभाग, राजस्थान, जयपुर

सा.नि.वि. अ.अ. (भवन) / डी-

दिनांक : 07.2012

परिपत्र

सं. वाणि संख्या 1112

विषय- भवन एवं पुलिया निर्माण कार्यो के सम्पादन के क्रम में।

राज्य

15

प्रायः यह देखा गया है कि स्थानीय/क्षेत्रीय उत्पादकों द्वारा निर्मित स्टील/सरिया भवन एवं पुलिया निर्माण कार्यो में प्रयोग में लिया जाता है जिससे किए गये कार्य की गुणवत्ता एवं आयु पर विपरीत असर पड़ता है। अतः इस क्रम में सार्वजनिक निर्माण विभाग एवं मैसर्स आर.एस.आर.डी.सी.सी. के समस्त अभियंताओं को निर्देशित किया जाता है कि वर्तमान में निर्माणधीन व भविष्य में निर्मित होने वाले समस्त भवन एवं पुलिया निर्माण कार्यो में केवल प्राथमिक उत्पादकों का स्टील/सरिया (आदिनांक को सेल/विजाक- आरआईएनएल/टाटा टिस्कोन/एस्सार/ जिन्दल विजय नगर) ही काम में लिया जायें। इसी क्रम में दिनांक 31.07.2012 के पश्चात आमंत्रित समस्त निविदाओं में तदनुसार संशोधन कर उसी अनुरूप निविदायें आमंत्रित किया जाना भी सुनिश्चित करें।

(हजारी लाल मीणा)

मुख्य अभियंता एवं अतिरिक्त सचिव,
सा.नि.वि., राजस्थान जयपुर।

क्रमांक: मु.अ./अ.अ.(भवन)/डी- 577

दिनांक: 20.07.2012

प्रतिलिपि निम्नलिखित को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित हैं:-

1. विशिष्ट सहायक, माननीय मंत्री महोदय, सा.नि.वि. राजस्थान, जयपुर।
2. प्रमुख शासन सचिव, सा.नि.वि. राजस्थान, जयपुर।
3. शासन सचिव, सा.नि.वि. राजस्थान, जयपुर।
4. मुख्य अभियंता, सा.नि.वि. (पथ/एन.एच./एस.एस./पी.एम.जी.एस.वाई.) राज. जयपुर।
5. प्रबन्धक, आर.एस.आर.डी.सी. लि., झालाना जूंगरी, जयपुर।
6. वित्तीय सलाहकार/मुख्य लेखाधिकारी, सार्वजनिक निर्माण विभाग, राज. जयपुर।
7. अतिरिक्त मुख्य अभियंता, सा.नि.वि. सम्भाग- अजमेर (समस्त)।
8. अधीक्षण अभियंता, सा.नि.वि. वृत्त- (समस्त)/भवन/पथ/एन.एच./एस.एस./ पी.एम.जी.एस.वाई.।
9. अधिशासी अभियंता, सा.नि.वि. खण्ड- (समस्त)।

(हजारी लाल मीणा)

मुख्य अभियंता एवं अतिरिक्त सचिव,
सा.नि.वि., राजस्थान जयपुर।

GOVERNMENT OF RAJASTHAN
FINANCE DEPARTMENT
(G&T DIVISION)

No. F.2(4)FD/PWF&AR/99 Part-II

Jaipur, dated: 28-5-2010
Circular No.: 46/2010

ORDER

The Governor has been pleased to order that the following amendments shall be made in Public Works Financial & Accounts Rules (Part-II) :-

1. After the existing Clause 31 (Conditions of Contract) in Appendix-XI (General Rules and Directions for the Guidance of Contractors) a Note shall be added as under :-


"Note: All Contracts with Government shall require registration of workers under the Building & other Construction Workers (Regulation of Employment & Conditions of Services) Act, 1996 and extension of benefit to such workers under the Act."

By Order .


(G.D. Vyas)
Officer on Special Duty

Copy forwarded for information and necessary action to the following:

1. The Accountant General (Audit/A&E) Rajasthan, Jaipur.
2. The Principal Secretary/Secretary, PWD/PHED/Irrigation/IGNP/CAD/Forest/Water Resources Department.
3. Chairman, RSBC/RHB/Administrator, Agriculture Marketing Board.
4. The Area Development Commissioner, Bikaner/Kota.
5. The Chief Engineer, PWD/Irrigation/PHED/IGNP, Bikaner and Jaisalmer/CAD(IGNP) Bikaner/CAD(Chambal Kota/Mahi Project/Bisalpur Project/Sidhmukh Nohar Project/Hanumangarh(North)CE.PHED, (PMC Project) Churu.
6. All Sections of Finance Department.
7. Director, Treasury & Accounts/Inspection/Local Fund Audit Department, Vitta Bhawan, Jaipur.
8. The Financial Advisor/Chief Accounts Officer, RWSSMB/ PWD/Irrigation/PHED/IGNB/IGNP Bikaner/CAD(IGNP)/Sidhmukh Nohar Project/Hanumangarh/Bisalpur Project, Jaipur.
9. Admn.Reforms Department.
10. Guard File.


Sr.Accounts Officer

परिपत्र

विषय:- सीमेन्ट कंक्रीट कार्यों में क्योरिंग कम्पाउण्ड का उपयोग सुनिश्चित करने के कम में।

राज्य में शुष्क जलवायु एवं जल की सीमित उपलब्धता के मध्यनजर सीमेन्ट कंक्रीट/ रेनफास्ट सीमेन्ट कंक्रीट आदि कार्यों में क्योरिंग कम्पाउण्ड की उपयोगिता को देखते हुए इन कार्यों के दर विश्लेषण व आईटम के Nomenclature में क्योरिंग कम्पाउण्ड को शामिल किया गया है।

महालेखाकार कार्यालय द्वारा इस बाबत जानकारी में लाये अनुसार निर्देशित किया जाता है कि जिन निर्माण कार्यों के सीमेन्ट कंक्रीट के आईटम में क्योरिंग कम्पाउण्ड का उपयोग किया जाना है, उन सभी आईटमों का संवेदक को भुगतान करने से पूर्व मापदण्डों (Specification) के अनुसार क्य की गयी मात्रा के खरीद बिल (Purchase bill) साक्ष्य स्वरूप रिकॉर्ड में दर्ज कर कार्यालय में संधारित किये जावे।

क्योरिंग कम्पाउण्ड का उपयोग न करने अथवा संवेदक द्वारा बिल उपलब्ध न कराने की स्थिति में क्योरिंग कम्पाउण्ड के समकक्ष राशि का भुगतान नहीं किया जावे। इस एवज में कार्य की गुणवत्ता (QC Results) एवं मजबूती में किसी प्रकार की शिथिलता देय नहीं होगी।

27/4/2022
(संजीव माथुर)

मुख्य अभियन्ता एवं अतिरिक्त सचिव
सा.नि.वि., राजस्थान, जयपुर

प्रतिलिपि निम्नांकित को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित है :-

1. निजी सचिव, श्रीमान प्रमुख सचिव सा.नि.वि. जयपुर
2. निजी सचिव, श्रीमान शासन सचिव सा.नि.वि. जयपुर
3. मुख्य अभियन्ता सा.नि.वि. भवन/पथ/गुणनियंत्रण/एनएच/पीएमजीएसवाई।
4. अतिरिक्त मुख्य अभियन्ता सा.नि.वि. संभाग समस्त।
5. अधीक्षण अभियन्ता सा.नि.वि वृत समस्त।
6. अधिशाषी अभियन्ता सा.नि.वि खण्ड समस्त।

क्रमांक:- 241

दिनांक 2-5-22

27/4/2022
(संजीव माथुर)

प्रति लिपि सहायक अभियन्ता, सा.नि.वि. उपखण्ड आमीन्द/शम्भुगढ़/बदनोर/बनेर/गुलाबपुरा को प्रेषित कर लेख है, कि सीमेन्ट कंक्रीट कार्यों में उक्त परिपत्र अनुसार कार्यवाही करावे, बिल के साथ उचित कम बिल कार्यालय रेकार्ड हेतु संलग्न कर आवश्यक रूप से प्रेषित कराने।

मुख्य अभियन्ता एवं अतिरिक्त सचिव
सा.नि.वि., राजस्थान, जयपुर

अधिशाषी अभियन्ता
सा.नि.वि., खण्ड-आमीन्द

F.8(10)FD/SPFC/Misc/2022

Jaipur, dated: 27/01/2023

ORDER

Subject:- Revision in RISL Processing Fees

This is in reference to the Order of even number dated 30.09.2011 issued by this department regarding charges for availing the services of RajCOMP Info Services Ltd. (RISL). The charges prescribed against Sr. No. 1 of the table in this Order are hereby revised as under:

| Sr. No. | Particulars | Charges |
|---------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1. | To extend Facility Management Services for implementation of e-Procurement software which includes providing support in e-tendering to bidders/contractors/vendors as well as officers/officials of departments/PSUs | <ol style="list-style-type: none">1. If bid value is upto Rs. 50 lacs, charges will be Rs. 500/- per bidder per bid.2. If bid value is more than Rs. 50 lacs and upto Rs. One Crore, charges will be Rs. 1500/- per bidder per bid.3. If bid value is more than Rs. One Crore and upto Rs. Five Crore, charges will be Rs. 2000/- per bidder per bid.4. If bid value is more than Rs. Five Crore, charges will be Rs. 2500/- per bidder per bid. <p>Note: The above charges will be collected additionally through single challan on e-GRAS or in the form of Demand Draft (DD)/Bankers Cheque (BC) in the name of Managing Director, RISL payable at Jaipur along with prescribed bid document fee from the bidders.</p> |

All Procuring Entities shall ensure mentioning above revised charges in the Notice Inviting Bid (NIB) issued for upcoming procurements henceforth.

By Order,


(Rohit Gupta)

Finance Secretary (Budget)

Copy forwarded for information and necessary action to:

1. P.S. to Hon'ble Governor/C.M./All Ministers/State Ministers.
2. OSD to Chief Secretary/P.S. to All Addl.Chief Secretaries.

2....

- 2 -

3. P.S. to All Principal Secretaries/Secretaries/Special Secretaries.
4. Secretary, Rajasthan Legislative Assembly, Jaipur.
5. Secretary, Lokayukta Sachivalaya, Jaipur.
6. Secretary, Rajasthan Public Service Commission, Ajmer.
7. Registrar, Rajasthan High Court, Jodhpur/Jaipur.
8. Principal Accountant General (Accounts/ Entitlement/Civil &Acctt./Audit)
Rajasthan, Jaipur.
9. All Heads of the Departments/ All Divisional Commissioners/District Collectors.
10. Registrar, Rajasthan Civil Service Appellate Tribunal, Jaipur.
11. Director, Treasuries and Accounts, Rajasthan, Jaipur.
12. All FAs/CAOs/Treasury Officers
13. Technical Director, Finance Department to upload this order on FD's website.
14. Guard File.

(Manish Mathur)
Joint Secretary

परिपत्र

विषय:- Potential/Post Qualification Bid के प्रावधानों में शिथिलता बाबत।

- वर्तमान में Potential/Post Qualification Bid के साथ बिड के क्लॉज 4(h) के तहत बैंक से Credit Facilities उपलब्ध कराने संबंधित सर्टिफिकेट प्राप्त किया जाता है, जिसके अभाव में संवेदक को नॉन रेस्पॉन्सिव घोषित कर दिया जाता है। प्रायः यह देखने में आया है कि इस सर्टिफिकेट को प्राप्त करने के लिए संवेदकों को बैंकों के अनेक चक्कर लगाने पड़ते हैं एवं इस सर्टिफिकेट को बैंक द्वारा उपलब्ध करवाने के उपरान्त भी बैंकों द्वारा Credit Facilities उपलब्ध कराने की बाध्यता नहीं है। Bid Evaluation में संवेदक के Turn Over के आधार पर बिड कैपेसिटी की गणना की जाती है, जिससे उसके वित्तीय संसाधनों की उपलब्धता सुनिश्चित हो जाती है।
- साथ ही Potential/Post Qualification Bid में संवेदकों से बिड के क्लॉज 3(i) के तहत समान प्रकृति के आईटमों की सम्पादित की गयी मात्राओं की जानकारी मांगी जाती है, जिसके अभाव में संवेदक को नॉन रेस्पॉन्सिव घोषित कर दिया जाता है। प्रायः यह देखने में आया है कि बिड के साथ सम्पादित की गयी आईटमों की मात्राओं में अनेक विशिष्ट प्रकार के आईटम मांग लिये जाते हैं, जिससे योग्य संवेदक भी नॉन रेस्पॉन्सिव हो जाते हैं। इस संबंध में विभाग के परिपत्र संख्या 1835 दिनांक 04.02.2019 द्वारा भी अभियन्ताओं को 2 से 4 आईटमों की मात्राओं को ही बिड के साथ मांगे जाने हेतु निर्देशित किया गया था एवं उसके उपरान्त पत्रांक 1903 दिनांक 08.08.2022 द्वारा उक्त परिपत्र की अनुपालना सुनिश्चित करने हेतु लिखा गया। परन्तु प्रायः यह देखा जा रहा है कि अभियन्ताओं द्वारा 04 से अधिक आईटमों की मात्राओं को बिड के साथ मांगा जा रहा है। साथ ही बिड के क्लॉज 3(ii) के अन्तर्गत संवेदक द्वारा समान प्रकृति के पूर्ण किये गये कार्य का प्रमाण-पत्र भी मांगा जाता है, जिससे उसके बिड में वर्णित कार्य को सम्पादित करने की क्षमता का आंकलन होता है। इसी कारण वर्तमान में सीआरआईएफ एवं पीएमजीएसवाई कार्यों की बिड में सम्पादित किए गये आईटमों की मात्राओं को मांगने का प्रावधान नहीं है एवं संवेदक द्वारा समान प्रकृति के पूर्ण किये गये कार्य का प्रमाण-पत्र ही मांगा जाता है।


अतः Potential/Post Qualification Bid के साथ बिड के क्लॉज 4(h) के तहत मांगे जाने वाले बैंक से Credit Facilities उपलब्ध कराने संबंधित सर्टिफिकेट की अनिवार्यता एवं क्लॉज 3(i) के तहत समान प्रकृति के आईटमों की सम्पादित की गयी मात्राओं को बिड दस्तावेजों से तुरन्त प्रभाव से हटाया जाता है।

यह परिपत्र प्रशासनिक विभाग की आईडी संख्या 2265/माननीय मंत्री दिनांक 25.04.2023 द्वारा अनुमोदित है।


(संजीव माथुर)

मुख्य अभियन्ता एवं अतिरिक्त सचिव
सा.नि.वि राजस्थान जयपुर

1. निजी सचिव, माननीय मंत्री सा0नि0वि0 राजस्थान जयपुर।
2. निजी सचिव, श्रीमान् प्रमुख शासन सचिव, सा0नि0वि0 जयपुर।
3. निजी सचिव, श्रीमान शासन सचिव सा.नि.वि. जयपुर।
4. मुख्य अभियन्ता एन0एच0/भवन/पी0एम0जी0एस0वाई0/गुण नियंत्रण, सा0नि0वि0 जयपुर।
5. अतिरिक्त मुख्य अभियन्ता सा.नि.वि. संभाग..... (समस्त)।
6. अधीक्षक अभियन्ता सा.नि.वि वृत्त(समस्त)।
7. अधीशापी अभियन्ता सा.नि.वि. खण्ड.....(समस्त)।


(संजीव माथुर)

मुख्य अभियन्ता एवं अतिरिक्त सचिव
सा.नि.वि राजस्थान जयपुर

कार्यालय मुख्य अभियन्ता, सार्वजनिक निर्माण विभाग, राजस्थान, जयपुर

क्रमांक: मु.अ./अनु. ग्यारह/जीएसटी/2023-24/डी-44

दिनांक 04/05/23

परिपत्र

विषय:- सार्वजनिक निर्माण विभाग की बोलियों में लागत एवं जीएसटी की राशि पृथक से प्रदर्शित करने बाबत दिशा निर्देश।

वर्तमान में 5.00 लाख रु. तक की बोलियां ऑफ लाईन लिफाफे में प्राप्त की जाती हैं तथा 5.00 लाख रु. से अधिक राशि की बोलियां e-proc Portal पर ई-टेंडरिंग व्यवस्था से आमंत्रित की जाती हैं जिसमें जी-शिड्यूल जो विडिंग के लिए बोली दस्तावेज में शामिल किया जाता है / e-proc Portal पर अपलोड किया जाता है, उसमें बीएसआर दरें जीएसटी सहित होती हैं तथा अलग से कोई जीएसटी देय नहीं होती है।

संवेदकों द्वारा निरन्तर उठाई जा रही मांग अनुसार प्रशासनिक विभाग द्वारा इसमें परिवर्तन कर सार्वजनिक निर्माण विभाग की बोलियों में लागत एवं जीएसटी की राशि पृथक से प्रदर्शित करने हेतु सहमति हुई है।

बजट घोषणा 2023-24 एवं अन्य स्वीकृत कार्यों की निविदाएं आमंत्रित की जा चुकी हैं एवं पूर्व की भांति सार्वजनिक निर्माण विभाग की बोलियों में जीएसटी सहित जी-शिड्यूल अपलोड किया जा चुका है।

अतः सार्वजनिक निर्माण विभाग की बोलियों में लागत एवं जीएसटी की राशि पृथक से प्रदर्शित करने के परिवर्तन को प्रभावी करने हेतु निम्नानुसार निर्देश प्रसारित किये जाते हैं, जो कि उपापन संस्थाओं / बोली जारी करने वाले प्राधिकारियों द्वारा राजस्थान लोक उपापन में पारदर्शिता अधिनियम 2012 एवं नियम 2013 के प्रावधानों के अनुरूप corrigendum जारी कर निविदाओं का भाग बनाया जावेगा:-
जिन बोलियों में बीओक्यू अपलोड की जा चुकी है:-

1. जी-शिड्यूल राशि जो बीओक्यू में अपलोड की जा चुकी है, उसको निम्नानुसार दर्शाया जाना माना जावेगा-

- यदि एच-शिड्यूल / जी-शिड्यूल में प्रदर्शित आइटम की दरों में अधिक/कम Tender premium (TP) लगाने के उपरान्त भुगतान योग्य राशि ("ए") 100/- रु. है तो इसका विभाजन निम्नानुसार माना जावे:-

(अ) लागत राशि रु. = 84.74576271

(ब) जीएसटी राशि रु. = 15.25423729

2. जीएसटी की कटौतियां, लागत राशि पर ही की जायेगी जैसा कि बिन्दू संख्या 1 पर उदाहरण स्वरूप 84.74576271 रु. प्रदर्शित है।

3. जी-शिड्यूल में जो दरें अंकित हैं वे अभी भी जीएसटी सहित है अतः भुगतान के समय इन दरों को निम्नानुसार दर्शाया जाना माना जायेगा:-

- यदि एच-शिड्यूल / जी-शिड्यूल में प्रदर्शित आइटम की दरों में अधिक/कम Tender premium (TP) लगाने के उपरान्त भुगतान योग्य राशि "ए" है तो

(अ) लागत दर रु. = $0.8474576271 \times 'ए' = (100/118 \times 'ए')$

(ब) जीएसटी दर रु. = $0.1525423729 \times 'ए' = (\text{लागत दर (अ)} \times 18/100)$

Signature valid

Digitally signed by Saniv Mathur
Designation: Chief Engineer
Date: 2023.05.04 17:46:32 IST
Reason: Approved

RajKaj Ref No. : 3700775



विल बनाते समय प्रत्येक कार्य की लागत दर की गणना इसी अनुसार की जावेगी तथा 18 प्रतिशत जीएसटी की गणना लागत दर (अ) पर दी जाएगी व देय होगी। साथ ही, जैसा कि पूर्व में विभागीय दिशा निर्देश क्रमांक CE/FA/XI/2023-24/3348 दिनांक 07.04.2023 जारी किये जा चुके हैं, जीएसटी की स्रोत पर कटौती लागत दर (अ) पर किया जाना सुनिश्चित किया जावे।

जिन बोलियों में बीओक्यू अब अपलोड किया जाना है:-

जिन बोलियों में बीओक्यू अब अपलोड किया जाना है उनमें बीओक्यू की दरें जीएसटी रहित ली जावें अर्थात् वर्ष 2022-23 की बीएसआर के प्रत्येक आइटम पर 18 प्रतिशत राशि कम करके बीओक्यू अपलोड किया जावे, यह व्यवस्था नवीन बीएसआर वर्ष 2023-24 जारी होने तक ही लागू रहेगी। उक्त प्रकार से कम की गई राशि में टेण्डर प्रीमियम कम या अधिक करने के पश्चात् प्राप्त राशि का 18 प्रतिशत जीएसटी जोड़कर कार्यादेश राशि का निर्धारण किया जावे।

उदाहरणार्थ:- यदि जीएसटी रहित कुल बीओक्यू राशि 100 रु है तथा टेण्डर प्रीमियम इस राशि से 10 प्रतिशत कम प्राप्त होता है तो ऐसी स्थिति में 100 रु. में से 10 प्रतिशत टेण्डर प्रीमियम की राशि घटाने के उपरान्त प्राप्त कुल राशि 90 रु. का 18 प्रतिशत अर्थात् $90 \times 18 / 100 = 16.2$ जोड़कर कुल 106.2 रु. का कार्यादेश जारी किया जावेगा।

उक्तानुसार 18 प्रतिशत राशि का संवेदकों को पृथक से भुगतान करने की प्रक्रिया अमल में लाई जावे।

उक्त दिशा निर्देश तत्काल प्रभाव से लागू होंगे।

यह दिशा निर्देश प्रशासनिक विभाग से अनुमोदन उपरान्त जारी किये जाते हैं।

(संजीव माथुर)

मुख्य अभियन्ता एवं अति. सचिव
सा.नि.वि. राज. जयपुर

क्रमांक: मु.अ./अनु. ग्यारह / जीएसटी/डी-44

प्रतिलिपि सूचनार्थ एवं आवश्यक कार्यवाही हेतु:-

1. निजी सचिव, अतिरिक्त मुख्य सचिव, वित्त विभाग, राजस्थान, जयपुर।
2. निजी सचिव, प्रमुख शासन सचिव, सा.नि.वि. राजस्थान, जयपुर।
3. मुख्य अभियन्ता एवं अतिरिक्त सचिव, सा.नि.वि. राजस्थान, जयपुर।
4. मुख्य अभियन्ता- पथ, भवन, पीएमजीएसवाई, विद्युत, गुण नियंत्रण, सा.नि.वि. राजस्थान, जयपुर।
5. वित्तीय सलाहकार, वित्तीय सलाहकार (पीपीपी) सा.नि.वि., राजस्थान, जयपुर।
6. अतिरिक्त मुख्य अभियन्ता, सा.नि.वि. संभाग..... (समस्त)
7. अधीक्षण अभियन्ता, सा.नि.वि. वृत्त (समस्त)
8. अधिशासी अभियन्ता, सा.नि.वि. खण्ड (समस्त)
9. जिला कोषाधिकारी, कोष कार्यालय..... (समस्त)

दिनांक: 04/05/23

(रमेश साँखला)

वित्तीय सलाहकार

सा.नि.वि. राज. जयपुर
Signature valid

Digitally signed by Ramesh Mathur
Designation: Chief Engineer
Date: 2023.05.04 17:46:32 IST
Reason: Approved

RajKaj Ref No. : 3700775



OFFICE OF THE CHIEF ENGINEER PWD, RAJASTHAN JAIPUR

S. No: - **SE (Bridge) | JOINT VENTURE | 2023 | D- 282**

Date: **4.05.2023**

Circular

Sub: - Eligibility criteria for bidders participating in tenders as Joint Venture (JV).

It has been observed that sufficient participation of contractors are not received in road/building projects bids. In some cases, even after repetitive bidding either single bids are received bids are cancelled due to failure to meet technical requirement. Due to insufficient participation of contractors and getting non-competitive rates, road/building projects are getting delayed.

Presently, there are no prescribed guidelines available for allowing JV for road/building projects procurement.

In view of above, clauses of evaluation criteria to be used in JV, bids for **all State funded Bridges, Road projects and Building Projects only**, Joint Venture (JV) shall be allowed to participate in bids of works as under:-

- (i) Bid Amount for Road /Bridge Works : **More than Rs 30.00 Cr**
- (ii) Bid Amount for Building Works : **More than Rs 25.00 Cr**
- (iii) Number of JV members shall not exceed two.
- (iv) All JV entities shall be Indian Firms/Companies.
- (v) All other provisions of Rule 39 and provisions pertaining to JV given in Rule 79N (2 to 4) of "The Rajasthan Transparency in Public Procurement Rules, 2013" shall be applicable. (Copy enclosed)

1. Eligibility Criterion:

| Criteria | Requirement | Compliance Requirements | | | |
|--------------------------------------------------------|------------------------------------------------------------------|-------------------------|-----------------------------------------------|-----------------------|-----------------------|
| | | Single Entity | Joint Venture | | |
| | | | All Partners Combined | Each Partner | Lead partner |
| i) Nationality | Nationality in accordance with ITB sub Clause 1.4.2 | Must meet requirement | Existing or intended JV must meet requirement | Must meet requirement | Must meet requirement |
| ii) Conflict of Interest | No conflicts of interest in accordance with ITB Sub-clause 1.4.3 | Must meet requirement | Existing or intended JV must meet requirement | Must meet requirement | Must meet requirement |
| iii) Debarment/ Transgression by any Procuring Entity. | Must declare | Must declare | Must declare | Must declare | Must declare |

2. Pending Litigation Criterion:

| | | | | | |
|--------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------|---|-----------------------------------------------------------------------|---|
| Pending Litigation | All pending litigation shall be treated as resolved against the Bidder and so shall in total not represent more than as specified in the Bid document. | Must meet requirement by itself or as partner to past or existing JV. | - | Must meet requirement by itself or as partner to past or existing JV. | - |
|--------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------|---|-----------------------------------------------------------------------|---|

3. Financial Requirement:

| Criteria | Requirement | Compliance Requirements | | | |
|---------------------------------------|-------------------------------------------------------------------------------------------------|-------------------------|-----------------------|--------------------------------------------|--------------------------------------------|
| | | Single Entity | Joint Venture | | |
| | | | All Partners Combined | Each Partner | Lead partner |
| Average Annual Construction Turn over | Minimum average annual construction Turnover as specified in the Contract Data of Bid document. | Must meet requirement | Must meet requirement | Must meet more than 30% of the requirement | Must meet more than 50% of the requirement |

4. Experience Criterion:

| Criteria | Requirement | Compliance Requirements | | | |
|----------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------|-----------------------|--------------------------------------------|--------------------------------------------|
| | | Single Entity | Joint Venture | | |
| | | | All Partners Combined | Each Partner | Lead partner |
| (i) General Construction Experience | Experience under Construction contracts in the role of contractor, subcontractor, or management contractor for at least the last 3 Years prior to the Bid Submission deadline. | Must meet requirement | - | Must meet requirement | - |
| (ii) Specific Construction Experience | | | | | |
| (a) Contracts of similar size and nature | The bidder should have completed atleast one work of similar nature of Road/Bridge work in last 5 years (including current year, if opted by the bidder) of the value (updated to present price level) as specified in the Contract Data of Bid document | Must meet requirement | Must meet requirement | Must meet more than 30% of the requirement | Must meet more than 50% of the requirement |

5. Personnel:

List of personnel required as per contract data of Bid document: All the members of JV jointly must possess all the required personnel collectively.

6. Bid capacity :

Bidders who meet the minimum qualification criteria shall be qualified only if their available bid capacity at the time of bidding is more than the total estimated cost of the works for which bid is submitted. The available bid capacity shall be calculated as under:-

| Criteria | Requirement | Compliance Requirements | | | |
|---------------------------------------|-------------------------------------------------------------------------------------|-------------------------|-----------------------|--------------------------------------------|--------------------------------------------|
| | | Single Entity | Joint Venture | | |
| | | | All Partners Combined | Each Partner | Lead partner |
| Average Annual Construction Turn over | Assessed Available Bid Capacity: as specified in the Contract Data of Bid document. | Must meet requirement | Must meet requirement | Must meet more than 30% of the requirement | Must meet more than 50% of the requirement |

These guidelines will be applicable with immediate effect.

Encl: - As above.

Sanjiv Mathur
4/5/2023
(Sanjiv Mathur)

Chief Engineer & Addl Secretary
PWD Rajasthan Jaipur

Copy forwarded to the following:-

1. SA, to Hon'ble PWM GoR
2. PS to Principal Secretary, PWD Govt of Rajasthan.
3. PS to Secretary, PWD Govt of Rajasthan.
4. Chief Engineer Building/NH/QC/PMGSY PWD Govt of Rajasthan.
5. FA PWD Govt of Rajasthan
6. ACE PWD Zone.....(ALL)
7. SE PWD Circle.....(ALL)
8. EE PWD Division.....(ALL)

Sanjiv Mathur
4/5/2023
(Sanjiv Mathur)

Chief Engineer & Addl Secretary
PWD Rajasthan Jaipur

कार्यालय मुख्य अभियन्ता, सार्वजनिक निर्माण विभाग, राजस्थान, जयपुर

क्रमांक: मु.अ./अनु. ग्यारह/जीएसटी/2023-24/डी-1/PA cell-11

दिनांक 25.05.2023

आदेश

विषय:- सार्वजनिक निर्माण विभाग की बोलियों में लागत एवं जीएसटी की राशि पृथक-पृथक से प्रदर्शित करने बाबत दिशानिर्देश।

विभाग के परिपत्र क्रमांक मु.अ./अनु.-ग्यारह/जीएसटी/2023-24 डी-44 दिनांक 04.05.2023 के द्वारा निर्देश जारी किये गये थे। इन दिशानिर्देशों में बोलियों को दो तरह की श्रेणियों में विभक्त किया जाकर GST की कटौतियाँ करने के बाबत प्रक्रिया का विवरण प्रदर्शित किया गया था।


विभागीय परिपत्र क्रमांक मु.अ./अनु.-ग्यारह/जीएसटी/2023-24 डी-44 दिनांक 04.05.2023 में बोलियों की दो प्रकार की श्रेणियाँ वर्णित है:-

1. जिन बोलियों में BOQ upload की जा चुकी है।
2. जिन बोलियों में BOQ अब upload किया जाना है।

प्रथम श्रेणी के प्रकरणों में जिनमें बोलियों में **BOQ upload** की जा चुकी है, में संदर्भित परिपत्र के अनुसार गणना कर pass order में GST की जाने वाली कटौतियाँ की गणना शुद्ध बिल राशि के स्थान पर GST रहित लागत राशि = शुद्ध बिल राशि x 100/118 के आधार पर गणना की जावे। इस गणना के अनुसार प्राप्त होने वाली राशि के आधार पर GST की कटौती GWMS के द्वारा प्राप्त होने वाले बिल में संशोधन कर बिल पारित किया जावे। तत्पश्चात् WAM पर online बिल को fetch कर कटौतियों की राशि उपरोक्तानुसार गणना कर WAM पर feed की जावे।

द्वितीय श्रेणी के प्रकरणों में जिनमें बोलियों में **BOQ अब upload** किया जाना है, के संबंध में निर्देश प्रदान किये जाते हैं कि वर्तमान में GWMS में शुद्ध बिल राशि के अतिरिक्त अन्य किसी भी प्रकार की राशि को जोड़ने का प्रावधान नहीं होने से पृथक से GST राशि को जोड़ा जाना संभव नहीं है। GWMS के प्रोग्राम में अपेक्षित बदलाव करने में समय लगने की संभावना है, अतः जब तक GWMS में उक्त प्रावधान नहीं होता तब तक सभी बीओक्यू वर्तमान में प्रचलित बीएसआर (Rates including GST) की दरों पर तैयार की जाकर निविदाओं में अपलोड की जावे और बिलों के भुगतान में प्रथम श्रेणी के निर्देशों के अनुरूप कार्यवाही करें।

अतः उक्त परिपत्र क्रमांक मु.अ./अनु.-ग्यारह/जीएसटी/2023-24 डी-44 दिनांक 04.05.2023 के "जिन बोलियों में बीओक्यू अब अपलोड किया जाना है", के संबंध में दिये गये निर्देशों को स्थगित रखा जावे।


(संजीव माथुर)

मुख्य अभियन्ता एवं अति. सचिव
सा.नि.वि. राज. जयपुर

क्रमांक: मु.अ./अनु. ग्यारह/जीएसटी/डी-

प्रतिलिपि सूचनार्थ एवं आवश्यक कार्यवाही हेतु:-

1. निजी सचिव, अतिरिक्त मुख्य सचिव, वित्त विभाग, राजस्थान, जयपुर।
2. निजी सचिव, प्रमुख शासन सचिव, सा.नि.वि. राजस्थान, जयपुर।
3. मुख्य अभियन्ता एवं अतिरिक्त सचिव, सा.नि.वि. राजस्थान, जयपुर।
4. मुख्य अभियन्ता- पथ, भवन, पीएमजीएसवाई, विद्युत, गुण नियंत्रण, सा.नि.वि. राजस्थान, जयपुर।
5. वित्तीय सलाहकार, वित्तीय सलाहकार (पीपीपी) सा.नि.वि., राजस्थान, जयपुर।
6. अतिरिक्त मुख्य अभियन्ता, सा.नि.वि. संभाग..... (समस्त)
7. अधीक्षण अभियन्ता, सा.नि.वि. वृत्त (समस्त)
8. अधिशाषी अभियन्ता, सा.नि.वि. खण्ड (समस्त)
9. जिला कोषाधिकारी, कोष कार्यालय..... (समस्त)

दिनांक:


25/5/2023

(रमेश साँखला)
वित्तीय सलाहकार
सा.नि.वि. राज. जयपुर