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TENDER DETAILS : 

 
Department Name R & B Department  

Circle / Division Superintending Engineer, (R & B) Circle, Vadodara / 

Rajpipla R & B Division, Rajpipla 

IFB No.  Tender notice No. 01 of 2026-27 (Reinvite) 

Name of Project  Providing Consultancy Service for Third Party Inspection 

& Quality Assurance for the work of Construction of 

High level major bridge on Sagbara Borda Sherulla Road 

km 0/0 to 10/800 (bridge ch 5/600 to 5/800 ) at Sagbara   

Dist. Narmada 

Name of work Providing Consultancy Service for Third Party Inspection 

& Quality Assurance for the work of Construction of 

High level major bridge on Sagbara Borda Sherulla Road 

km 0/0 to 10/800 (bridge ch 5/600 to 5/800 ) at Sagbara   

Dist. Narmada 
Estimate Contact Value (ECV) Rs. 1015959.00 

Period of Completion (in Months)  7 (seven) months OR up to completion of all the civil 

construction works, which ever will be later. 

Bidding  Type Open 

Bid Call (Nos.) 1 

Tender Currency Type  Indian 

Tender Currency Settings  Indian Rupees 

Joint Venture Not Applicable 

Rebate  - 

AMOUNT DETAILS :  

Bid Document Fee Rs. 900.00 

Bid Document Fee Payable to  Executive Engineer,  Rajpipla (R&B) Division, Rajpipla 

Bid Security/EMD (INR) 1% Rs. 10,200/- 

Bid Security / EMD In favour of  Executive Engineer, Rajpipla (R&B) Division, Rajpipla 

TENDER DATES :  

Bid Document Downloading Start 

Date 

Dt: 18/05/2026   Hrs. 18.00 

Bid Document Downloading End 

Date 

Dt: 26/05/2026   Hrs. 18.00 

Pre Bid Meeting No Pre  Bid Meeting 
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Last Date & Time for Receipt of Bids Dt: 26/05/2026   Hrs. 18.05 

Bid Validity Period  120 days from the date of submission 

Remarks  Submission in electronic format only through online by 

scanning and then the same should be sent in original 

through R.P.A.D. so as to reach the office of Tender 

Inviting Authority Executive Engineer, Rajpipla (R&B) 

Division, Rajpipla between Dt.27/05/2026 to 

02/06/2026 during office hours. 

Phone : 02640-222939    

Bid Opening Date Dt: 26/05/2026 18:15 hrs (if possible) 

 

OTHER DETAILS :  

Officer Inviting Bids Executive Engineer,  Rajpipla (R&B) Division, Rajpipla 

Bid Opening Authority  Executive Engineer,  Rajpipla (R&B) Division, Rajpipla 

Address :  Executive Engineer, Rajpipla (R&B) Division, Nr. Jilla 

Panchayat Bhavan, Opp. Karjan Colony, Rajpipla‐01. 

Contact Details :  Phone : 02640-222939. 
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TENDER TERMS AND CONDITIONS: 
(A) Details of Tender item :  

Sr. 
No. 

Name of Work Estimated 
Tender Value 

(Rs.) 

EMD 
(Rs.) 

Tender Fee 
(Rs.) 

Total 
Security 
Deposit 

Period for 
Completion of 

work. 

1 2 3 4 5 6 7 

1 Providing Consultancy 

Service for Third Party 

Inspection & Quality 

Assurance for the work 

of Construction of 

High level major 

bridge on Sagbara 

Borda Sherulla Road 

km 0/0 to 10/800 

(bridge ch 5/600 to 

5/800 ) at Sagbara   

Dist. Narmada 

1015959 10,200/- 900/- ---- 7 (seven) 

Months OR up 
to 

completion 
of all the civil 
construction 
works, which 
ever will be 

later. 

(B) Eligibility (if any) : 
Schedule for e-tendering is fixed as under :  

(i) Site Visit (If any) Not Applicable 

(ii) Pre-bid Conference (If any) Not Applicable 

(iii) Downloading of tender  Up to Dt: 26/05/2026 
Up to Hrs. 18.00 

(iv) Submission of  bid Up to Dt: 26/05/2026 
Up to Hrs. 18.05 

(v) Submission of EMD, Tender fee and other documents 
during office hours.  

Submission in electronic format only through 
online by scanning and then the same should be 
sent in original through R.P.A.D. so as to reach 
the office of Tender Inviting Authority Executive 
Engineer, Rajpipla (R&B) Division, Rajpipla 
between Dt. 26/05/2026 to 02/05/2026 during 
office hours.Phone : 02640-222939    

(vi) Opening of Tender online opening  of bid On Dt: 26/05/2026 @ 18.00 Hrs  
Venue : Rajpipla (R&B) Division, Rajpipla 

 Bidders can download the tender document free of cost from the website.  

 Bidders have to submit Technical bid as well as Price bid in Electronic format only on above mentioned website till the Date & 
time shown above.  

 Offers in physical from will not be accepted in any Case.   
Bidders who wish to participate in online tender will have to procure / should have legally valid Digital Certificate (Class-III) as per 
Information Technology Act-2000 using which they can sign their electronic bids. Bidders can procure the same from any of the 
license certifying Authority of India or can contact (n) Code solutions – a division of GNFC Ltd, who are licensed Certifying Authority 
of India. 
All bids should be digitally signed, for details regarding digital signature Certificate and related training involved the below 
mentioned address should be contacted :  
(n)Code solutions 
A division of GNFC 
301, GNFC Info tower, Bodakdev,  
Ahmedabad – 380 054 (India) 
Tel : +91 26857316/17/18 / Fax : +91 079 26857321 / E-mail : nprocure@gnvfc.net 

 
 
 

mailto:nprocure@gnvfc.net
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NOTICE INVITING ON-LINE TENDER 

EXECUTIVE ENGINEER, RAJPIPLA (R & B) DIVISION, RAJPIPLA 

TENDER NOTICE NO. 01 of 2026-27 (Reinvite) 

R & B Department invites Online Tenders for 3rd Party Inspection & Quality Assurance for the 
Original work as Under from the expression of interest from reputed consulting 

firm/organization/institution. 

(A) DETAILS OF TENDER      

Sr. No. Name of Work Estimated 
Consulting 
Charges Rs. 

EMD  

Rs. 

Tender  

Fees 
Rs. 

Time limit  

for work 

1 
Providing Consultancy 

Service for Third Party 

Inspection & Quality 

Assurance for the work of 

Construction of High 

level major bridge on 

Sagbara Borda Sherulla 

Road km 0/0 to 10/800 

(bridge ch 5/600 to 5/800 

) at Sagbara   Dist. 

Narmada 

 

1015959 10200/- 900/- 7 (seven) Months OR up 
to completion of all the 
civil construction works, 
which ever will be later. 

 

(B) SCHEDULE FOR E-TENDERING IS FIXED AS UNDER 

(i) Site Visit (if any) - 

(ii) Downloading Period 
of tender documents 

Dt. 26/05/2026 up to 18.00 Hrs. 

(iii) On line submission 
Period of Tender 

Dt. 26/05/2026 up to 18.05 Hrs. 

(iv) Submission of EMD, 
Tender Fee and other 
Documents during 
office hours. 

To E.E. at time of tender opening or within 7 days from the 
last date of opening the tender by RPAD / Speed Post to the 
office of the Executive Engineer, Rajpipla (R&B) Division, Nr. 
Jilla Panchayat Bhavan, Opp. Karjan Colony, Rajpipla‐01.  

(v) Online Opening of 
technical Bid 

Tender will be opened on Dt. 26/05/2026 at 18.15 hrs. at 
Executive Engineer, Rajpipla (R&B) Division, Nr. Jilla 
Panchayat Bhavan, Opp. Karjan Colony, Rajpipla‐01 (if 
possible) 

(Vi) Online Opening of 
Tech. Bid and Price 
Bid 

It will be intimated afterwards. 
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     ELIGIBILTY : 

1.00 PARTICULARS                                                   

 Name of work : : Providing Consultancy Service for Third Party 

Inspection & Quality Assurance for the work of 

Construction of High level major bridge on 

Sagbara Borda Sherulla Road km 0/0 to 10/800 

(bridge ch 5/600 to 5/800 ) at Sagbara   Dist. 

Narmada 

2.00 DOWN LOADING TENDER DOCUMENT 

2.01 Bid documents will be available on website up to date shown above 

2.02 Bidders wishes to participate in this tender will have to register on website 
https://rnb.nprocure.com 

3.00 DIGITAL CERTIFICATE  

3.01 Bidders who wish to participate in online tenders will have to procure / 
should have legally valid Digital Certificate (Class – III) as per Information 
Technology Act.-2000 using which they can sign their electronic bids, bidders 
can procure the same from any of the license certifying Authority of India or 
can contact (n) code solutions-a division of GNFC Ltd., who are licensed 
certifying authority by Govt. of India. 

3.02 All bids should be digitally signed for details regarding digital signature 
certificate and related training involving the below mentioned address should 
be contacted. 

 (n) Code Solution 
A division of GNFC 
301, GNFC Info Tower, Bodakdev, 
Ahmedabad – 380054 (India) 
Tel  :- + 91 26857316 / 17 / 18 
Fax :- + 91 79 26857321 
Email :- nprocuder@gnvfc.net 
Mobile :- 9327084190, 9898589652 

3.03 Bidders who already have a valid digital certificate need not procure a new 
digital certificate. 

4.00 ON LINE SUBMISSION OF TENDER 

4.01 Demand Draft for E.M.D. & Tender Fee shall be submitted in Electronic 
Format only through Online (by scanning) while uploading the bid. This 
submission shall mean that E.M.D. & Tender Fee are received. Accordingly 
offer of those shall be opened whose E.M.D. & Tender Fee is received 
electronically. However, For the purpose of realization of D.D., Bidder shall 
send the D.D. in original through R.P.A.D. / Speed Post, So, as to reach the 

https://rnb.nprocure.com/
mailto:nprocuder@gnvfc.net
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Executive Engineer, Rajpipla (R & B) Division, Rajpipla within 7 days from the 
last date of opening or to Executive Engineer at time of Tender Opening. 
Penaltative action for not submitting D.D. in original to E.E. by bidder shall be 
initiated. D.D. for Exemption Certificate is not necessary. However, Exemption 
Certificate shall have to be submitted Electronically through Online. 

Any documents in supporting of Bid shall be submitted in Electronic format 
Only through Online (by Scanning etc.) & hard copy will not be accepted 
separately. 

4.02 Bidders can prepare & edit their offer number of times, before tender 
submission date & time. After tender submission date & time, bidders cannot 
edit, their submitted in any case. No written or online request in this regard 
shall be granted. 

4.03 Tender shall be submitted their offer in Electronic format with page no. on 
above mentioned website & date shown above after digitally signing the 
same. 

4.04 Offers shall submitted without digitally signed will not be accepted. 

4.05 Offers in Physical form will not be accepted in any circumstances. 

5.00 SUBMISSION OF TENDER FEES, BID SECUIRITY AND OTHER DOCUMENTS 

5.01 Tender fees for work As per (A) Details of tender items by Demand draft in 
favour of ''Executive Engineer, Rajpipla (R&B) Division, Rajpipla'' payable at 
Rajpipla from any Nationalized / Scheduled Bank except Co-operative Bank. 
Demand draft issued after the last date of submission of Bids will not be 
considered or accepted. 

5.02 EMD Bid security for Work As per (A) Details of tender items in the form of 
DD / FDR / BG in favour of ''Executive Engineer, Rajpipla (R&B) Division, 
Rajpipla'' from any Nationalized / Scheduled Bank except Co-operative Bank. 
BG shall be valid up to 120 Days. DD/FDR/BG issued after the last date of 
submission of Bids will not be considered or accepted in any case. Any bidder 
will fail to pay tender Fee and EMD in physical form as above shall be liable 
for penaltative action. 

5.03 Other documents required to be submitted 

 (A) As Per Tender Document-RFP 

5.04 Bidder shall have to submit DD for Tender Fee, DD/FDR/BG against EMD and other 
documents as mentioned above in physical from so as to reach R&B office on date 
shown above during office Hours at ''Executive Engineer, Rajpipla (R&B) Division, Nr. 
Jilla Panchayat Bhavan, Opp. Karjan Colony, Rajpipla‐01 by R.P.A.D. / Speed Post only 
or to Executive Engineer at the time of tender opening. Tender fee, EMD and other 
documents received early or later than the time specified will not be accepted in any 
case and the bid of that bidder shall be considered non-responsive. 
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5.05 Bidder has to submit the documents as said in 5.04 above and no other 
condition in any form shall be considered at all, at the time of evaluation of 
the tender i.e. The bidder shall have to submit unconditional offer without 
differing from any of the tender condition. 

6.00 OPENING OF TENDER 

6.01 Opening of bid documents for will be held on 06/05/2026 at 18.00 hrs. at 
office of the Executive Engineer, Rajpipla (R&B) Division, Nr. Jilla Panchayat 
Bhavan, Opp. Karjan Colony, Rajpipla‐01. 

6.02 Intending bidders or their representative who wish to remain present at R&B 
premises at the time of tender opening can do so. 

6.03 The On-line technical evaluation of the tenders received on or before last 
date of submission would be done and results will be displayed on website. 

7.00 CONTACTING OFFICER 

7.01 Further details / clarification if any required will be available from ''Executive 
Engineer, Rajpipla (R&B) Division, 1st Floor, Nr. Jilla Panchayat Bhavan, Opp. 
Karjan Colony, Rajpipla‐01. 

7.02 In case bidder needs any clarification / assistance or if training required for 
participating in online tender, they can contact at following office. 

 (n) Code Solution 
A division of GNFC 
301, GNFC Info Tower, Bodakdev, 
Ahmedabad – 380054 (India) 
Tel  :- + 91 26857316 / 17 / 18 
Fax :- + 91 79 26857321 
Email :- nprocure@gnvfc.net 
Mobile :- 9327084190, 9898589652 

8.00 GENERAL INSTRUCTION 

8.01 The fees for on line tender document will not be refunded under any 
circumstance. 

8.02 EMD in the form specified in tender document only shall be accepted. 

8.03 Tenders without Tender document fees, Earnest Money Deposit (EMD) and 
which do not fulfill all or any of the condition or submitted incomplete in any 
respect will be rejected. 

8.04 Conditional tender shall be not accepted 

8.05 This tender notice shall form a part of tenders document 

8.06 The bidders are advised to read carefully the "Information to consultant" and 

mailto:nprocuder@gnvfc.net
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''Eligibility Criteria'' contained in the tender documents  

8.07  The Internet site address for E-tender is https://rnb.nprocure.com and that of 
corporate web site is www.nprocure.com 

8.08 

 

 

Free training camp for bidders will be organized on every Saturday between 
1.00 to 5.00 P.M. at (n) Code Solution A division of GNFC 301, GNFC Info 
Tower, Bodakdev, Ahmedabad – 380054 (India). Bidders are requested to 
take benefit of the same. 

9.0   Specific Instruction to applicants. 

9.1   Consultant may be pre-qualified for the work contract up to a limit of his pre 
qualified capacity. 

9.2 The Complete Request For Proposal (RFP) documents complete in all respect 
should be submitted on above mentioned web site on or before dated----------
---- up to 18:00 hrs. there should be two separate offer for technical bid and 
financial bid. 

9.3   The language for submission of pre-qualification documents along with the 
tender documents shall be English. If information is provided in another 
language, it shall be accompanied by a translation of its pertinent parts into 
English. This translation will govern and be used for interpreting the 
information. 

9.4 The cost incurred by the contractor for this offer for clarification or attending 
discussion, conferences or site visit will not be allowed by the Employer or 
Engineer-in-Charge. 

  9.5   Applications for Technical Qualification shall be submitted in prescribed 
format through online. 

9.6   The blank tender forms could be down loaded free of cost by the interested 
bidder, however the following documents duly certified along with 
application & letter shall have to furnish to the Executive Engineer, Rajpipla 
(R&B) Division, Rajpipla, during scheduled date and time fixed for the 
purpose. 

9.7   The enclosed schedules should be filled in completely. 

                 9.8   The applicant meets the above minimum criteria. 

 
 
 
 
 

  Executive Engineer 
 Rajpipla (R & B) Division,  

Rajpipla 

https://rnb.nprocure.com/
http://www.nprocure.com/
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GOVERNMENT OF GUJARAT  

ROAD AND BUILDING DEPARTMENT 

 

 

 
Providing Consultancy Service for Third Party Inspection & Quality Assurance for 

the work of Construction of High level major bridge on Sagbara Borda Sherulla Road 

km 0/0 to 10/800 (bridge ch 5/600 to 5/800 ) at Sagbara   Dist. Narmada 

 

PRE-QUALIFICATION BID  

(Volume – I) 

 

 

 

EXECUTIVE ENGINEER  

RAJPIPLA (R & B) DIVISION, 

RAJPIPLA 
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LETTER OF INVITATION (LOI) 

 
Dear Sir, 
 
Subject : Providing Consultancy Service for Third Party Inspection & Quality 

Assurance for the work of Construction of High level major bridge on 

Sagbara Borda Sherulla Road km 0/0 to 10/800 (bridge ch 5/600 to 5/800 ) at 

Sagbara   Dist. Narmada 
 

1. The Roads and Buildings Department is being implementing several Buildings. Roads and 
Buildings Department intend to engage technical agency for providing consultancy 
services for 3rd Party Inspection and Quality Assurance of building works of Rajpipla 
District. 

2. The main purpose of this assignment is to obtain independent and objective assessment 
of the technical quality of construction work to be completed and to assure that the civil 
work is constructed with good construction materials and as per desired standards of 
good quality construction. The consultant will be responsible for the total quality 
assurance with the help of a competent team of experienced professionals and carry out 
testing (both field and laboratory) of the materials used in construction work and 
concrete casted during the course of construction work. The consultant employed shall be 
responsible for quality assurance both of materials & workmanship and periodical 
supervision of civil works at appropriate stages of construction. For periodical supervision 
of the civil work the consultant shall deploy professionals and subordinates as per need of 
assignment. It is proposed to engage reputed consultants for 3rd Party Inspection and 
Quality Assurance having sound experience in construction, supervision and quality 
assurance services related to such works. 

3. The back ground information and Terms of Reference (TOR) for the assignment is given in 
section-III. The consultant will be selected and engaged on the basis of performance 
profile and cost. 

4. You are hereby invited to submit your Pre- qualification as well as price bids for providing 
Consultancy Services for 3rd Party Inspection and Quality Assurance as per list attached 
(Annexure). Roads and Buildings Department, Government of Gujarat which would 
finalize the base for further negotiations and ultimately a contract between the firm and 
Executive Engineer,  Rajpipla (R&B) Division, Rajpipla, Gujarat State. 

5. In order to obtain the first hand information on the assignment and the local condition. It 
is considered desirable that a representative of your firm visits the office of the Executive 
Engineer, Rajpipla (R&B) Division, Rajpipla before the bid is submitted. Your 
representative shall contact the following  official: 
 
Executive Engineer 
Rajpipla (R&B) Division,  
Nr. Jilla Panchayat Bhavan,  
Opp. Karjan Colony, 
Rajpipla -01. 
Dist. Narmada 
Phone no. 02640-222939 

6. The following documents are enclosed to enable you to submit your bid. 
a) Terms of Reference (TOR) 
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b) Supplementary information for consultants, including suggested formats of pre- 
qualification and price bid. 

c) A sample form of contract for consultancy services under which the intended 
services shall be performed. 

 
7.  Your Pre-Qualification bid and Price Bid should be submitted online. 

8.  The bidder should scan online all the Pre-Qualification documents including Demand Draft 
of Nationalized Bank for payment of tender fee and EMD and other relevant documents. 

9. The online price bid of qualified bidders will be opened on the intimated date and time in 
the presence of the representative (S) of the firms who wish to remain present. A 
tentative time table for contract commencement of services is shown in the Data sheet 
Section-II. The representative conducting negotiations on behalf of the firm must have 
written authority to negotiate and sign the contract. If it is not be possible successfully to 
conclude the Contract negotiations, or the firm fail to submit adequate details of the cost 
justification, the negotiations will be terminated by the Executive Engineer, Rajpipla (R&B) 
Division, Rajpipla and the firm submitting the next lowest will be invited for negotiation. 

10.  If any clarifications relating the proposed services are required, please contact Executive 
Engineer, Rajpipla (R&B) Division, Nr. Jilla Panchayat Bhavan, Opp. Karjan Colony, 
Rajpipla‐392001. Phone no. 02640-222939. 

 
 

 

 

Yours sincerely, 

 

 

Executive Engineer 

Rajpipla (R&B) Division, 
Rajpipla 
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SECTION-I 

INFORMATION TO CONSULTANT 

1.00 INTRODUCTION:  

1.01 The client name in the “Data Sheet” will select a firm among those consultants, who had 

submitted the complete bid, in accordance with the method of selection indicated in the 

“Data Sheet”.  

1.02 The consultant are invited to submit online Pre-Qualification bid and price bid as specified 

in the Data Sheet (The bid) for consulting service required for the Assignment named in 

the Data Sheet. The bid will be on the basis for contract negotiations and ultimately for a 

signed contract with the selected firm.  

1.03 The assignment shall be implemented in accordance with the phasing or otherwise as 

indicated in the Data Sheet. When the assignment includes several phases, the 

performance of the consultant under each phase must be to the Client’s satisfactions 

before work begins on the next phase.  

1.04 The consultants must familiarize themselves with local conditions and take them in to 

account in preparing their bids. To obtain first hand information on the Assignment and 

on the local conditions, consultants are encouraged to pay a visit to the client before 

submitting a bid. 

1.05 The client will provide the inputs specified in the Data Sheet, assist the firm in obtaining 

licenses and permits needed to carry out the services, and make available relevant project 

data and reports.  

1.06 Please  note that (i) the cost of preparing the bid and of negotiating the contract, including 

a visit to the client, are not reimbursable as a direct cost of the Assignment; and (ii) the 

Clients is not bound to accept any of the bids submitted.  

1.07 Government policy requires that consultants provide professional, objective and impartial 

advice and at all times hold the Client’s interests paramount, without any consideration 
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for future work and strictly avoid conflicts with obligations to other clients or that may 

place them in a position of not being able to carry out the assignment in the best interest 

of the Clients.  

2.00 CLARIFICATION AND AMENDMENT OF LETTER OF INVITATION:  

2.01 At any time before the submission of Bids, the Client may, for any reason, firm, modify the 

Pre-Qualification and priced bid documents by amendment, till the last date of 

downloading including change of dates etc. for which the bidder will view on internet / E- 

Procurement notice simultaneously. Client will not responsible for dispute due to any 

amendment.  

3.00 PREPARATION OF BID :  

3.01 Consultants are requested to down loading a bid in the language (s) specified in the Data 

Sheet.  

4.00 PRE-QUALIFICATION BID :  

4.01 In preparing the Pre-Qualification bid, consultants are expected to examine the 

documents comprising the Pre-Qualification and price bid documents in detail. Material 

deficiencies in providing the information requested may result in rejection of bid.  

4.02  While preparing the Pre-Qualification bid, consultants must give particular attention to 

the following.  

(a) It is desirable that the majority of the key professional staff proposed be 

permanent employees of the firm or has an extended and stable working relation 

with it.  

(b) Proposed key professional staff must have experience indicated in the Data Sheet 

preferably working under conditions similar to those prevailing the country of the 

Assignment.  

(c) Alternative key professional staff shall not be proposed, and only one curriculum 

vitae (CV) may be submitted for each position.   
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(d) Reports to be issued by the consultants as part of this assignment must be in the 

language(s) specified in the Data Sheet. It is desirable that the firm’s personnel 

have a working of the Client’s national language : “ENGLISH”. 

4.03 The Pre-Qualification bid should provide the following information using the attached 

standard forms.  

(a)  An application with undertaking along with pre-qualification bid shall be submitted 

by the bidder. (IV A) 

(b) A brief description of the firm’s organization and an outline of recent experience 

on assignments (IV B)of the similar nature, For each assignment, the outline should 

indicate, inter alias, the profiles and names of the staff provided, duration of the 

assignation contract amount, and firm’s involvement.  

(c) Any comments or suggestions on the Terms of Reference and on the data, a list of 

services and facilities which is provided by the Client. (IV C) 

(e) A description of the methodology and work plan for performing the assignment. 

(IV  D) 

(e) The list of the proposed staff team by specially, the tasks that would be assigned to 

each staff team member, and their timing. (IV  E) 

(f) CVs recently signed by the proposed key professional staff and the authorized 

representative submitting the bid (IV F) Key information should include number of 

years working for the firm/entity and degree of responsibility held in various 

assignment.  

(g) Estimates of the total staff effort (Professional and support staff, staff time) to be 

provided to carry out the Assignment. (IV E) 

(h) A detailed description of the proposed methodology staffing, and monitoring of 

training, if the Data Sheet specified training as a major component of the Assignment.  

(i) Any additional information requested in the Data Sheet. (IV G, IV H) and if any more. 

4.04 The Pre-Qualification bid shall not include any financial information of price-bid. 
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5.00 PRICE BID :  

5.01 In preparing the price bid, consultants are expected to take in to account the requirements 

and conditions of the Pre-Qualification and priced bid documents. The price bid should follow 

standard form given in priced bid. The price quoted by the consultants shall include all costs 

associated with the Assignment, including (a) Remuneration for staff (local in the field and at 

headquarters) and (b) other facilities such as subsistence (Per diem, housing), traveling & 

transportation (For mobilization and demobilization), services and equipment (Vehicles, office 

equipment, furniture, and suppliers), if it is a major component of the assignment and any 

other cost which may require to complete the assignment.  

5.02 The price bid should include all taxes, duties, fees, levies and other charges imposed under 

the applicable law, on the consultants, the sub-consultants, and their personnel including 

service tax etc. 

5.03 Consultants may express the price of their services in the currency of Indian Rupees.  

5.04 The Data Sheet indicates how long the bids must remain valid after submission date. 

During this period, the consultant is expected to keep available the key professional staff 

proposed for the assignment. The client will make its best effort to complete negotiations 

within this period. If the Client wishes to extend the validity period of the bids, the 

consultants who do not agree have the right not to extend the validity of their bids but his 

bid will act be considered in evaluation process.  

6.00 SUBMISSION, RECEIPT AND OPENING OF BIDS:  

6.01 The original bid (Pre-Qualification bid) and price bid shall be down load online.  

6.02 An authorized representative of the firm must be authorized by a written power of 

attorney accompanying the bid.  

6.03 The completed Pre-Qualification and price bid must be submitted online before the time 

and date stated in the Data Sheet. 
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6.04 After the deadline for submission of bids the Pre-Qualification bid shall be opened online 

immediately by the evaluation committee. The price bid shall remain open online after the 

qualified bidders are intimated by the Executive Engineer, Rajpipla (R&B) Division, Rajpipla. 

7.00 BID EVALUATION:  

7.01 From the time of the bids are opened to the time of the contract is awarded, if any 

consultant wishes to contact the client on any matter related to its bid, it should do so in 

writing at the address indicated in the Data Sheet. Any effort by the firm to influence the 

client in the Client’s bid evaluation, bid comparison or contract award decision may result 

in the rejection of the consultant’s bid. 

7.02 Evaluators of Pre-Qualification bids shall have no access to the price bids until the Pre-

Qualification evaluation is completed.  

7.03 Evaluation of Pre-Qualification bid.  

The evaluation committee appointed by the client as a whole, and each of its members 

individually evaluates the bids on the basis on their responsiveness to the Terms of 

Reference, applying the evaluation criteria. A bid shall be rejected at this stage if it does 

not responds to important aspects of the Terms of Reference or if it fails to achieve the 

minimum Pre-Qualification score indicated in the Data Sheet. Any bid containing any 

conflicting condition shall not be considered.  

7.04  Public opening and Evaluation of Price bids; Ranking. 

7.04.1 After the evaluation of bid is completed, the client shall notify those consultants 

whose bids did not meet the minimum qualifying mark or were considered non-

responsive to the RFP and Terms of Reference. Indicating that their price bids will 

be unopened after completing the selection process. The client shall 

simultaneously notify the consultants that have secured the minimum qualifying 

mark, indicating the date and time set for opening the price bids. The notification 

may sent by registered letter, cable, telex, facsimile, or electronic mail.   
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7.04.2 The price bids shall be opened publicly in the presence of the consultant’s 

representatives who choose to attend. The name of the consultant and the 

proposed price shall be read loudly and recorded when the price bids are 

opened. The client shall prepare minutes of the public opening.  

7.04.3 The evaluating committee will determine whether the financial Proposals are 

complete (i.e. whether they have priced all items of the corresponding 

technical Proposals, if not the client will cost them and add their cost to the 

initial price) correct any computational errors and convert prices in various 

currencies to the single currency specified in the Data Sheet. The official 

selling rates used, to be provided by source indicated in the Data sheet, will 

be those in effect on the date indicated in the Data sheet. The evaluation shall 

exclude those taxes, duties, fees, lives and other charges imposed under the 

applicable law and applied to foreign and non-permanent resident 

consultants (and to be paid under the contract unless the consultant is 

exempted) and estimated as per para 3.7. 

8.00 NEGOTIATIONS:  

8.01 Negotiations will be held at the address indicated in the Data Sheet. The aim is 

to reach agreement on all points and sign a contract. 

8.02 Negotiation will include a discussion of the technical proposal, the proposal 

methodology (work plan) staffing and any suggestions made by the firm to 

improve the Terms of Reference. The client and firm will then work out final 

Terms of Reference, staffing-months, logistics and reporting. The agreed work 

plan and final Terms of Reference will then be incorporated in the “Description 

of Services” and form part of the contract, special attention will be paid to 

getting the most of the firm can offer within the available budget and to clearly 

defining the inputs required from the client to ensure satisfactory 

implementations of the Assignment. 
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8.03 The financial negotiations will include a clarification (if any) of the firm’s tax 

liability in the Clients country and the manner in which it will be reflected in 

the contract and will reflect the agreed technical modifications will involve 

neither the remuneration rates for staff (no breakdown of fees) nor other 

proposed unit rates. 

8.04 Having selected the firm on the basis of among other things, an evaluation of 

proposed key professional staff the client expects to negotiate a contract on 

the basis of the experts named in the proposal. Before contract negotiations, 

the Client will require assurances that the experts will be actually available. 

The client will not consider substitutions during contract negotiations unless 

both parties agree that undue delay in the selection process makes such 

substitution unavoidable or that such changes are critical to meet the 

objectives of the assignment. If this is not the case and if it is established that 

key staff was offered in the proposal without confirming their availability, the 

firm may be disqualified. 

8.05 The negotiations will conclude with a review of the draft from the contract. To 

complete negotiations the Client and the firm will initial the agreed contract. If 

negotiations fail, the client will invite the firm whose proposal received the 

second highest score to negotiate a contract. 

Termination of contract 

8.06 If the services of the consultant were found unsatisfactory by the Authority 

(Executive Engineer) at any time of contract, the Authority (Executive 

Engineer) has right to terminate the contract without assigning any reason and 

any claim from the consultant shall not be entertained. 

 

9.  Substitution of Key Personnel 

9.1  The Authority will not normally consider any request of the Selected Applicant for 

substitution of Key Personnel as the ranking of the Applicant is based on the evaluation of 

Key Personnel and any change therein may upset the ranking. Substitution will, however, 

be permitted if the Key Personnel is not available for reasons of any incapacity or due to 
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health, subject to equally or better qualified and experienced personnel being provided to 

the satisfaction of the Authority. 

9.2  The Authority expects all the Key Personnel to be available during implementation of the 

Agreement. The Authority will not consider substitution of Key Personnel except for 

reasons of any incapacity or due to health. Such substitution shall ordinarily be limited to 

one Key Personnel subject to equally or better qualified and experienced personnel being 

provided to the satisfaction of the Authority. As a condition to such substitution, a sum 

equal to 20% (twenty percent) of the remuneration specified for the original Key 

Personnel shall be deducted from the payments due to the Consultant. In the case of a 

second substitution hereunder, such deduction shall be 50% (fifty percent) of the 

remuneration specified for the original Key Personnel. Any further substitution may lead 

to disqualification of the Applicant or termination of the Agreement. 

9.3  Substitution of the Team Leader will not normally be considered and may lead to 

disqualification of the Applicant or termination of the Agreement. 

10.0  AWARD OF CONTRACT 

10.01 The contract will be awarded following negotiations. After negotiations are completed, 

the client will promptly notify other consultants on the shortlist that they were 

unsuccessful and the financial proposals of the consultants who did not pass the technical 

evaluation (Section-II Para 6.0) will not be opened. 

10.02 The firm is expected to commence the Assignment on the date and at the location 

specified in the Data Sheet. 

11.0 CONFIDENTIALITY 

Information relating to evaluation of proposal and recommendations concerning awards shall 

not be disclosed to consultants who submitted the proposals not officially concerned with the 

process. Until the winning firm has been notified that it has been awarded the contract. 

12.0 TIME LIMIT OF CONTRACT: 

The time limit of this contract is 11 (Eleven) months OR up to completion of all the civil 

construction works, which ever will be later from date of work order. If the extension is 

required, then the contractor is bound to render the services at the quoted rate with the 

same pattern of personnel staff.h 
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13.0 Penalty 

a) Penalty action for delay 

In case of delay in completion of services a penalty equal to 0.1% of the contract price 

per day subjected to a maximum 10% of the contract value will be imposed and shall 

be recovered from payments due/performance security. However in case of delay due 

to reasons beyond the control of the consultant, suitable extension of time will be 

granted. 

b) Consultant Liability towards the client 

Consultant shall be liable to indemnify the client for any loss or damage accrued or 

likely to accrue due to deficiency in service rendered by him which shall include any 

or all cost and expenses incurred by the client in removing the deficiency in service 

including engaging any other consultant. 

Warning/ Debarring 

In addition to the penalty as mentioned in above para, warning may be issued to the 

erring consultant for minor deficiencies. In case of major deficiencies causing adverse 

effect on reputation of the client, other penal action including debarring the consultant 

for one to three years period may also be initiated.  
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SECTION-II 

DATA SHEET 

Clause 

Reference 

1.1 The name of the client is : Road & Building Department, Government of Gujarat, INDIA. 

1.2 A Pre-Qualification & price bid are requested: Yes. 

1.3 The client will provide the inputs/services as given in Para 6.0 of section-III (TOR). 

The names, objectives and description of the Assignment area : Providing Consultancy 

Service for Third Party Inspection & Quality Assurance for the work of Construction of 

High level major bridge on Sagbara Borda Sherulla Road km 0/0 to 10/800 (bridge ch 5/600 

to 5/800 ) at Sagbara   Dist. Narmada 

The main objective of consultancy services is to undertake Consulting Services for 3rd 

Party Inspection and Quality Assurance of the execution of this work under Executive Engineer, 

Rajpipla (R&B) Division, Rajpipla. 

2.0  Bids should be submitted in the following language (s):      

 English.  

3.01 The minimum required experience of proposed key professional staff is as per Para 5.00 of 

Section-III (TOR). 

The consultants should submit the bid as per the broad indicative requirements of the 

staff indicated here in. 

3.02 Reports: (Para 4.00 of Section-III (TOR)) which are parts of the assignment must be 

written in the following language:   

English. 

3.03 Additional information in the Pre-Qualification bid includes: As per the Section – III (TOR) 
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4.01 Taxes: Consultants are requested to consult tax consultants for details & it will be solely 
consultant’s responsibility. The price quoted by bidder includes all taxes. No 
reimbursement of taxes paid will be made separately.   

4.02  Bids must remain valid for 120 days after the submission date.  

5.01  Consultants must scan the Earnest Money Deposit and Tender Fee receipt along with 
submitting the bid document and then they must submit the original copy of document 
such as earnest money and other details which are submitted after opening of Pre-
Qualification bid online to the Executive Engineer, Rajpipla (R&B) Division, Rajpipla. 

6.00 The number of points to be given under each of the evaluation criteria are for each site 

(I) Specific experience of the consultants firm related to 
the Assignment 

Points  

(Totals 15 as under) 

 * Annual turnover (updated average of last 5 years) of 
the firm from consultancy business should be equal to 
or more than INR. 10.00 lacs. 

08 

 * Experience in similar nature of major works only 
completed projects in last 5 years (minimum one project 
in Gujarat State) shall be considered – necessary 
supporting documents need to be enclosed. 

05 

 * Other factors like performance, capability & past 
history. 

02 

  

(II) Adequacy of the proposed work plan and methodology 
in responding to the TOR 

Points  

(Totals 10 as under) 

 *  Project Appreciation  02 

 *  Quality of methodology 04 

 *  Work program & Organization of staff  04 

   

(III) Qualification and Competence of the Key Professional 
Staff for the Assignment 

Points  

(Totals 75 as under) 

 * Team Leader cum Resi. Engineer (Civil 25 

 * Structure Engineer (Senior) 18 

 * Assistant Resident Engineer (Civil) 12 



 
26 

 * Material  Engineer 10 

 * Supervisor (Civil) 05 

 Total Points 70 

(IV) Details of Supporting Staff Points  

(Totals 75 as under) 

 * Laboratory Technician 05 

 Accountant / administrator, peons, computer operators 
etc. 

As required. 

 Gross Total Points (I) + (II) + (III) + (IV) 100 

 

 The number of points to be given under for qualifications and competence of the key 
professional staff (Ref.  III above) for the assignment are for each site:  

Sr. 
No 

Points Details Marks 
for Team 

Leader 

cum 
Resident 
Engineer 

Structure 
Engineer 
(Senior) 

Marks for 
Assistant 
Resident 
Engineer 

Marks 
For 

Material  
Engineer 

Marks for 
Supervisor 

Marks for 
Laboratory 
Technician 

1 2 3 4 5 6 7 8 

1 General 
Qualification 

      

 (a) Education 
Master or 
Graduates 
as 
applicable 
(weight age 
to masters)  

10 10 5 4 2 2 

 (b) Position 
Minimum 
Experience 
5 years or 
Relevant 
Experience 
as per TOR 

5 3 3 2 1 1 
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2 Adequacy for 
the Project 

      

 (a) Total 
Experience 
of similar 
Projects 

6 3 2 2 1 1 

 (b) Relevant 
Field 
(TPI/QA 
job) of 
Expertise 

4 2 2 2 1 1 

 Total Points 25 18 12 10 5 5 

The minimum Pre-Qualification score required to pass is: 70 (Seventy) 

The assignment is expected to commence in the month of July 2020 in Gujarat, India 

 

7.01 The address for further correspondence / negotiation etc. is as under. 

 Executive Engineer, 
Rajpipla (R&B) Division, 
Nr. Jilla Panchayat Bhavan, 
Opp. Karjan Colony, Rajpipla, 
Ta. Nandod; Dist. Narmada. 
Phone: 02640-222939. 
  
 

8.00    Representative/contact person and address of the executing agency: 

 Executive Engineer, 
Rajpipla (R&B) Division, 
Nr. Jilla Panchayat Bhavan, 
Opp. Karjan Colony, Rajpipla, 
Ta. Nandod; Dist. Narmada. 
Phone: 02640-222939. 

 

Executive Engineer 

Rajpipla (R & B) Division, 

Rajpipla 
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SECTION-III 

Terms of Reference 

_______________________________________________________________________________ 

Providing Providing Consultancy Service for Third Party Inspection & Quality Assurance for the 

work of Construction of High level major bridge on Sagbara Borda Sherulla Road km 0/0 

to 10/800 (bridge ch 5/600 to 5/800 ) at Sagbara   Dist. Narmada 

1.00 INTRODUCTION  

1.01  Government of Gujarat has decided to hire technical agency for 3rd Party Inspection and 

Quality Assurance of building works related to Development Facilities to achieve the aim 

of construction i.e. to be safe, durable and to achieve required level of quality of the final 

product.  

1.02 With a view to achieve desired standards and good quality of such Development works, 

R&B Department intends to engage technical agency for Providing Consultancy Service 

for Third Party Inspection & Quality Assurance for the work of Construction of High level 

major bridge on Sagbara Borda Sherulla Road km 0/0 to 10/800 (bridge ch 5/600 to 5/800 ) 

at Sagbara   Dist. Narmada. Primarily responsibility of periodical supervision of works will 

be that of R&B Deptt. engineers and consultant’s role shall be of 3rd Party Inspection and 

Quality Assurance with technical assistance to R&B Dept Engineer in periodical supervision 

of works.   

2.00 OBJECTIVE: 

2.01 The main objective of these consulting services are to conduct Providing Consultancy 

Service for Third Party Inspection & Quality Assurance for the work of Construction of 

High level major bridge on Sagbara Borda Sherulla Road km 0/0 to 10/800 (bridge ch 

5/600 to 5/800 ) at Sagbara   Dist. Narmada under jurisdiction of Rajpipla (R&B) Division, 

Rajpipla of R&B Department. Government of Gujarat whereby the consultant will render 

professional services to improve the quality of building works. 

2.02  To ensure achieving desired standards in quality of construction work.  
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2.03  To ensure that the work carried out under the scheme shall fully comply with the 

technical specification, drawings, applicable codes / standards and sound engineering 

practices.  

2.04 To assure R & B Department, Government of Gujarat that the quality of works being 

executed in full conformity with the quality norms and standards laid down in contract 

specifications and sound engineering practice.  

2.05 To provide technical guidance and advisory services for the work 

3.00 SCOPE OF SERVICES:  

3.01 The consultant/ consultant’s engineer shall visit the site of the civil work daily and 

supervise the ongoing work. The consultant shall submit the report for every month 

and/or week showing details about execution of the work during the period of report. The 

report shall be submitted to the Executive Engineer and the Deputy Executive Engineer 

regarding progress of work and quality of work in the form as specified. The consultant 

will offer his remarks/ observation during his site visit in to site-visit register as well as 

issue the inspection note. The consultant will be responsible for the immediate 

implementation of any necessary improvements to be made by the contractor; the 

consultant can consult with the client, if required. In any event of breach of the relevant 

civil construction agreement between the client and the contractor, the consultant is 

instructed to resolve the dispute in appropriate practice using personal technical skills and 

broad experience accordingly as well as also obtain pre acceptance about it from the 

client's. 

 

3.02 The consultant shall visit and supervise the site of work regularly in accordance with 

contractor’s work programs and consultants engineer must be present at site for every 

cement concrete work/ cast-in situ event. The consultant shall submit daily activity report 

to E.E. & D.E.E. regarding progress of work and quality of work in the form as specified. 

The consultant will offer his remarks / observation during his site visit in site visit register 

as well as issue the inspection note and immediately implement the measures to rectify 

the work without delay in execution. 
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3.03 Assist and guide the R&B Department staff in interpretation of the Technical Specification, 

etc. as and when required. Decision of the client will be final.  

3.04  Assist R & B Department in implementation of quality control measures to ensure quality 

of work, and also in approval of field testing laboratories in respect of facilities, adequacy, 

agreements, equipments and staff as per contract documents.  

3.05  The consultant shall familiarize himself, with the help of sample surveys, visit and 

inspections in the field and by examination initially of one set of documents such as 

detailed estimates, contract documents, including specifications, interim Certificates, 

quality control test results and other relevant documents as per 3.05. 

3.06 The consultant will examine the quality of work as per tender agreement and as directed 
by Engineer In-charge. 

3.07  Review contractors work program, randomly and check the method of construction and 

test results of material randomly.   

3.08  Review the construction methods proposed by the contractor for carrying out the works 

to ensure that these are satisfactory with particular reference to the technical 

requirement, the project Implementation Schedule as well as safety of the works, 

property, personnel and the General public.  

3.09 Review the test result / Certificate of all construction materials and the sources for 

assessing their suitability in works.  

3.10  Consultant will develop standard forms and procedure to ensure proper quality control 

system to be implemented for materials and workmanship.  

3.11  Assist the concerned Technical staff of R & B department on technical supervision of the 

works to ensure the quality and in conformity with the standards and specifications 

prescribed in the contract.  
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3.12  Assist technical staff of R & B department during inspection about the contractor’s work 

so as to determine their suitability for work at site. Assistance shall also to be provided 

during periodic inspection of machineries deployed by the contractor/ equipments. Also 

review the suitability of source of materials and their quality on the basis of inspection, 

test result, manufacture's Certificate etc.  

3.13  Inspect the works on substantial completion before take over and indicate to the 

contractor / R & B department concerned staff / officers any rectification required and 

any outstanding work or any defects may notice during the liability period of the 

contractor to be carried by the contractor. 

3.14 Assist the R & B department in monitoring progress of the works at regular intervals using 

modern aids such as computer aided management techniques. Also review and assist and 

work with R & B department staff for effective implementation of quality control/Quality 

Assurance system and to have harmony in implementation of the project so that the 

project can be completed in time framed with desired quality of final project. 

3.15 If Consultant considers any items of work substandard or unacceptable, he will inform the 

contractor as well as R & B Department if any rectification required in writing providing 

full justification thereof with all necessary supporting data.  

3.16  The consultant shall provide inspection note along with all details i.e. supporting, 

highlighting problem area and its solution to EE/DEE/SO. 

3.17  The consultant shall not admit any deviation in the specifications approved by the Govt. 

3.18  The consultant shall not issue any instruction directly if in his opinion it is found necessary 

to change specifications or modify design. The same shall be brought to the notice of the 

Executive Engineer. 

3.19 Prepare various report and final audit report (Each in five copies) as well as soft copy fully 

describing the progress of the works and the assistance given by the consultant during the 
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month under review, including the activity carried out by the field staff of contractor, 

action taken report if any, problem arise during work execution, probable solution, 

compliance report etc.  

3.20  Recommendations regarding conditions of the building after completion of the work. 

3.21  The consultant is expected to see that the contractor shall undertake frequency of testing 

of materials as per contract agreement.  

3.22  The consultant will prepare the progress chart by CPM & PERT method & evaluate the 

same with bar chart of agency. He will monitor the work on the basis of contract 

management system, for which he will ensure and ensure such technocrat. 

3.23 The consultant shall recommend to R & B department to grant the permission to start the 

work on the basis of quality check of materials as well as form work and scaffolding etc. on 

site, machinery and any other requirement related to tender.  

3.24  Moreover for completed work OR completed items consultants shall check for sizes of 

sections, make, properties of materials etc. and shall be performed in each work and 

reported accordingly. Also inspect the work on completion / substantial completion 

before taking over in order to identify the balance work and rectification of defects to be 

carried out by contractor during defects liability period.  

3.25  Also other items like plastering work, color work, wood work, flooring, masonry, water 

supply, sanitary, drainage work, electrical works etc. shall be checked in accordance with 

standard specification and design and as per tender provision.  

3.26  Each quality aspects shall have reported item wise as summary report in monthly / 

quarterly progress report to R & B department. Also consultant shall furnish the summary 

of QC test result conducted for each activity of work and furnish a QC Certificate 

(Regarding quality of material and workmanship and performance) 
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3.27  Final report shall have concluding remarks (Building works – Item wise) about overall 

quality of building works.  

3.28  The consultant shall have to make their own arrangement for the tools & equipment 

required for field – testing.  

3.29    The consultant shall have to make his or her own arrangement for vehicle needed for the 

job assigned.  

3.30  The consultant shall have made their own arrangement for accommodation for offices & 

staff. 

3.31  The consultant will have full access to inspect the work, witness/ supervise the test in 

contractor’s laboratories during contract implementation period.  

3.32  The consultant shall provide quality Certificate with final bill of contractor with 

conformation with the specification.  

4.00 REPORTING REQUIREMENTS: 

4.01  Reports required to be submitted in Five Copies (On CD and typed hard copy) to Executive 

Engineer includes the following.  

(a) Quality assurance manual for the entire project covering type and nature of tests 

to be conducted looking to tender document, acceptance criteria, frequency of 

tests, standard observation sheets and documentation.  

(b) Weekly reports on the activities progress and major issues and the observations by 

the field Engineer.  

(c) Monthly report covering summary of progress and quality checks (Item wise) with 

remedial measures and penalty measures.  
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(d) Final report containing building work wise detailed report of quality and other 

relevant information.  

(e) Final work (i.e. building works) wise quality Certificate covering over all view of 

quality and all items.  

 4.02   The proposed schedules for submission of various reports are as follows; 

Sl. 
No. 

Report Time of submission 

1 2 3 
1 Quality assurance manual for the entire project (each 

separately for Original work) covering type and nature 

of QC tests to be conducted, acceptance criteria, 

frequency of tests, standard observation sheets and 

documentation. 

With in 7 days from 

commencement of 

services. 

2 Weekly report on the activities in progress and major 

issues and the observations of the consultant’s 

Engineers. In case of emergency it should be required 

daily.  

For every week by 

Friday. 

3 Monthly report covering summary of progress and 

quality checks (Activity wise for each construction, 

results of audit notes including remedial measures if 

suggested and non conformance report (NCR) and their 

disposal.  

By the end of every 

month. 

4 Final completion report including status of audit notes, 

NCR and its disposal and status of quality control tests 

conducted along with required frequency and results of 

QC tests.  

Within fifteen day after 

completion of 

consultancy 

assignment. 

5 Certificate regarding quality of work executed for each 

activity of work and individual building work 

Within 15 days after 

completion of work. 

6 Recommendation regarding methods and procedures 

for evaluation and the system for monitoring for 

evaluation and the system for monitoring the condition 

of building after completion. 

Within one month 

after completion of 

consultancy 

assignment. 
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5.00 TEAM COMPOSITION, STAFF QUALIFICATION / EXPERIENCE AND STAFF           

REQUIREMENT FOR EACH SITE 

 

Sr. 
No. 

Key personals Numbers Period Qualification / Experience 

1 Team Leader 
cum Resident 
Engineer 

2 No. 4 days 
per 

Month 
 

Team Leader cum Resident Engineer An 
experienced and Qualified Senior Civil 
Engineer-Construction experience of 
minimum 10 years of experience of building 
works including procurement & quality 
control out of which at least 7 years relevant 
experience. He shall have Degree Civil 
Engineer and Preferably masters. 

2 Senior 
Structure 
Engineer(Civil) 

1 No. 15 days 
per 

Month 
 

Senior Structure Engineer(Civil)Shall have a 
degree in Civil / construction Engineering 
with min. 10 years experience out of which 5 
years relevant experience. 

3 Assistant 
Resident 
Engineer 
(Civil) 

2 No. Full  Assistant Resident Engineer (Civil)Shall have a 
degree in Civil / construction Engineering 
with min. 7 years experience out of which 4 
years relevant experience. 

4 Material 
Engineer  

1 No. Full  Material Engineer Shall have degree in Civil 
Engineering with min. experience of 5 years 
in field of supervision of civil Engineering 
projects. 

5 Supervisor 
(Engineer)  

4 No. Full Supervisor (Engineer) Shall have degree in 
Civil Engineering with min. experience of 5 
years in field of supervision of civil 
Engineering projects.  

6 Laboratory 
Technician 

1 No. Full Laboratory Technician Shall have degree in 
Civil Engineering with min. experience of 2 
years or diploma in Civil Engineering / Degree 
in Science stream with min. experience of 5 
years in relevant field. 

7 Office Hire 
charge 

1 No. 20 days 
per 

Month 
 

 

8 Stationary 
and printing 
charge 

1 No. 20 days 
per 

Month 
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5.01  Consultant has to produce organization chart.  
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6.00 DATA AND ASSISTANCE TO BE PROVIDED BY THE CLIENT: 
6.01  The following will be provided by R & B department. 

(a) Copies of plans of buildings.  

 (b) Copies of estimates and contract agreements, work order and tenders between 

R&B Department and contractors.  

(c) Access to all other necessary data related to work only.  

7.00 RESPONSIBILITY OF THE CONSULTANT: 

7.01   To provide adequate staff with required tools & equipment needed & convenience to field 

staff to perform their duties efficiently.  

7.02  Offices / staff accommodation to be arranged & all related cost will be borne by 

consultant.  

7.03  Office supplies communication, utilizes and other supporting requirement.  

7.04 To carry out every type of measure for Qualities and thus assure the client for the quality 

of the work as specified and reporting to be done to concerned Executive Engineer. 

7.05 Consultant shall be totally responsible for the quality of the work. He shall be held 

responsible for any type of defects or adverse query in the respect of quality of work 

noticed in future for which all type of legal action can be taken against consultant. 

7.06  Consultant services includes consultancy, supervision and inspection of work with 

methodology of R & B department or as directed by concern Engineer-in-charge / 

Executive Engineer so that he can able to assure for the quality of work to the client.  

7.07  The material collected at site of works shall be cross checked if required to satisfy the 

quality of material as per prevailing norms of Government of Gujarat, Roads & Buildings 

Department by consultant in the presence of contractor. The samples of Materials shall be 

sealed and sent to Government approved laboratory for tests. 

7.08  If any rectification is given to contractor then consultant has to get the work rectified. 
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7.09 Material Consumption certificate and Testing Schedule as per frequency and instructed 

by the Engineer in charge to be maintained by TPI. No additional cost will be paid 

separately. 

 

7.10  Consultant shall have to provide final quality assurance certificate with final bill of main 
work.  

8.00 PAYMENT SCHEDULE:  

8.01 Payment will be paid in Indian Rupees only and The consultancy fee shall be paid on pro-

rata based on ratio of actual cost quoted under this bid and the total cost of this original 

civil work to be inspected under this proposal and actual expenditure incurred for the 

same work. Technical audit & quality assurance work satisfactory done by the consultants 

for the month under consideration for example. 

Fee Payment = 
 Cost of Executed civil work   

X Contract price under this bid 
Cost of Estimated civil work 

 The consultancy charges will not be on account of expenditure incurred towards 

contingency Fund, POL and Price Variation and other miscellaneous items. 

8.02 The running bills shall be claimed monthly. 

8.03 Consultant will have to submit the certificate from concern E. E’s showing satisfactory 

work is carried out by consultant as per T.O.R with every bill and Consultant will have to 

submit the certificate of attendance / presence of their staff in man-month from 

concerned Executive Engineer with every running bills, otherwise payment will not be 

done. Specifically, the separate daily attendance of every staff member have to be 

submitted with the running bill and payment will be made as per actual presence of the 

staff. The attendance register of staff should be counter signed by concerned Deputy 

Executive Engineer or Executive Engineer (Civil wing for Civil work & Electrical wing for 

Electrical works) of R&B Department.   

8.04  Income tax / GST/ and any other tax shall be deducted from each bill.  

8.05 Advance payment shall not be made.   

8.06  Final payment shall be made only after the final report and final statement, have been 

submitted by the consultants and approved as satisfactory by the client.  
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8.07 Reasons for delay in work because of natural calamities such as floods, drought, 

earthquake or incidents like riots, curfew the break in work shall not counted for 

payment. For the break of more than one month or more because of reasons like delay in 

getting drawings, designs or any contractual complications or according to site situation, 

the consultant is not liable to get payment for the delayed period. No compensations or 

claims are admissible in such circumstances. 

9.00 Performance Security 

The amount of Security Deposit shall be 10% of estimated consultancy amount. 

Consultant shall be required to submit 5% of Security at the time of agreement in the 

form of NSC pledged in favour of Executive Engineer, Rajpipla (R&B) Division, Rajpipla FDR 

of nationalized commercial Bank of Bank Guarantee in the format given in favour of 

Executive Engineer, Rajpipla (R&B) Division, Rajpipla. Remaining 5% will be recovered 

from R.A. bills. The validity of B.G. shall cover entire duration of consultancy period plus 6 

months. The Bank Guarantee will be return after satisfactory completion of the 

agreement duly recommended by concern executive engineer. 

10.00 OFFICE ACCOMMODATION:  

10.01  The consultant shall establish his own office at work site OR nearer to it as directed by 

Engineer In-charge satisfying all the necessary requirements to carry out the assignment 

efficiently.  

10.02  The team leader is expected to attend review meetings at suitable R & B office, once a 

week.  

11.00 LABORATORIES:  

  Laboratories of GERI / Polytechnic / Engineering colleges / R & B GOG recognized Pvt. 

Labs/ contractor’s own lab shall be used.  

12.00 CONTRACTUAL ARRANGEMENT:  
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  The Consultant’s contract will be with the Executive Engineer, Rajpipla (R&B) Division, 

Rajpipla and contract also includes jurisdiction under Executive Engineer, Electrical (R&B) 

Division, Vadodara. The contract will be of consultancy services. 

13.00 DEFECT LIABILITY:  

13.01 5% of total amount of consultancy services shall be kept in deposit. Fifty percentage of the 

Security Deposit shall become refundable within fifteen days after the final completion 

certificate of the work is issued. The remaining fifty percentage of the security deposit 

shall be refunded after the expiry of the Defect Liability period of the works as per tender 

condition or as directed by Engineer in-charge. 
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SECTION – IV 

TECHNICAL PROPOSAL 
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SECTION – IV 

 

TECHNICAL PROPOSAL STANDARD FORMS. 

 

IVA -  PRE QUALIFICATION BID SUBMISSION 

IVB -   FIRM’S REFERANCE 

IVC -  COMMENTS ON SUGGESTIONS OF CONSULTANTS ON THE 

TERMS OF REFERANCE AND ON DATA SERVICES AND 

FACILITIES TO BE PROVIDED BY THE CLIENT 

IVD -  DESCRIPTION OF THE METHODOLOGY AND WORKS PLAN FOR 

PERFORMING THE ASSIGNMENT 

IVE -  TEAM COMPOSITION AND TASK ASSIGNMENTS 

IVF -  FORMET OF CURRICULUM VITAE (VC) FOR THE PROPOSED 

KEY PERSONNEL STAFF 

IVG -  ACTIVITY (WORK) SCHEDULE 

IVH -  LITIGATION HISTORY OF FIRM  
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IVA - PRE-QUALIFICATION BID SUBMISSION FORM. 

 

FROM : (Name of firm) (Location, Date)  

_____________________________ To : (name and address of client) 

_____________________________ Executive Engineer, 

_____________________________ Rajpipla (R & B) Division, 

_____________________________ Rajpipla. 

 Ph: 02640-222939 

 

Sub :  Providing of consultancy service for __________________________ 

 ____________________ Pre-Qualification bid.  

 

We the undersigned, offer to provide the consultancy service for the above 

in accordance with your request for bid dated (Date) and out attained meeting. The 

bid which we hereby submitting includes a technical proposal. 

If selected to implement the services during the validity period of (period), 

we undertake to negotiate the contract on the basis of the proposed staff. Our bid 

is binding upon us and subject to the modification resulting from contract 

negotiation. 

We understand you are not bound to accept any bid you receive.  

We remain,  

 
Yours sincerely, 

  
 

Authorized Signature 
Name and Title of Signatory 

Name of Firm 
Address 



 
44 

 

IVB - FIRM’S REFERENCES  

Relevant services carried out in the Last Five Years 

That Best Illustrate Qualifications 

 

Using the format below, provide information on each reference assignment 

for which your firm / entity, either individually as a corporate entity or as one of the 

major companies with a consortium, was legally contracted by the Client stated 

below: 

Assignment Name Country  

Location within country Key Professional staff provided by your 

firm / entity 

Name of Client: No. of Staff: 

No. of man- months: 

Address : No. of support staff: 

No. of  man-months:  

Start date:  

(Month/Year)  

Completion date: 

(month/year) 

Approx. value of services (in Rupees in 

Lacs): 

Name of Associated consultants, if any: No. of months of key professional staff, 

provided by Associated consultants.  

Name of senior staff (Project Director /  coordinator, Team leader) involved and 

functions performed :  

Narrative Description of Project 

Description of actual services provided by your staff.  

 

Firm’s Name & authorized signature: ________________________________ 

Note: Support Document in reference to above data shall be provided.
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    Summary sheet for form - IVB 
 

Sr. 

No. 

Criteria Nos. of Projects in Last 

Five years. 

1 2 3 

1 Experience in similar nature (Total)  

2 Experience in similar region (Out of 

above) 
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IVC - COMMENTS AND SUGGESTIONS OF CONSULTANT ON THE 

TERMS OF REFERENCE AND ON DATA SERVICES AND FACILITIES 

- PROVIDED BY THE CLIENT.  

 

 On the Terms of Reference: 

1 

2 

3 

4 

5 

On the date, services, and facilities to be provided by the client.  

1 

2 

3 

4 

5 

Consulting firm’s Name. 
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IVD - DESCRIPTION OF THE METHODOLOGY AND WORKS 

PLAN FOR PERFORMING THE ASSIGNMENT. 
 

Sr. No.   Particulars Details.  
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IVE - TEAM COMPOSITION AND TASK ASSIGNMENTS 

1. Technical Staff.  

Sr. 

No. 

Name Position Task 

1    

2    

3    

4    

5    

”    

”    

 

2. Support Staff.  

Sr. 

No. 

Name Position Task 

1    

2    

3    

4    

5    

”    

”    
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IVF - FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED KEY 

PROFESSIONAL STAFF. 

Proposed Position __________________________________________________ 

Name of firm ______________________________________________________ 

Name of Staff _____________________________________________________ 

Profession ________________________________________________________ 

Date of Birth ______________________________________________________ 

Years with firm / Entity : _______________ Nationality : __________________ 

Key Qualification: 

(Give an outline of staff member’s experience and training most pertinent to tasks 

on assignment, Describe degree of responsibility held by staff member on relevant 

previous assignment and give dates and location. Use about half a Page) 

……………………………………………………………………………………... 

Education:  

(Summarize college / university and other specialized education of staff member, 

giving names of school’s dates attended and digress obtained. Use about quarter of 

a Page Preferably in tabular form) 

……………………………………………………………………………………... 

Employment records: 

(Starting with present position, list in reverse order every employment held. List all 

positions held by staff member since graduation, giving dates, names of employing 

organizations, titles of positions held, and locations of assignments. For experience 

in last ten years, also give types of actives performed and client references where 

appropriate. . Use about three quarter of a Page Preferably in tabular form) 

 

Languages:  

(For each language indicate proficiency excellent, good, fair or poor; in speaking, 

reading and writing.)  

……………………………………………………………………………………... 
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Certification:  

I, the undersigned, certify that to the best of may knowledge and belief, these data 

correctly described me, my qualifications and my experience.  

 

  

__________________________________________ Date : _________________ 

(Signature of staff member and authorized representative of the firm)  

Day / Month / Year 

 

 

  

Full name of Staff Member: _________________________________________ 

Full name of authorized representative: ________________________________ 

 

Note :  It is advised to attach Summary sheet with proof of relevant all document 

of CV for key staff indicating (a) position proposed (b) name (c) 

Qualification (d) age  (e) total experience in nos. of months (e) relevant 

experience in nos. of months (g) position held. 
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IVG - ACTIVITY (WORK) SCHEDULE. 

Completion and submission of Reports: 

 

Reports Programme  : (Date) 

1 Inspection Notes & report  

2 Monthly progress report  

3 Quarterly report  

4 Final completion report with 

 Certificate  
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IVH - Litigation History of Firm.  

 

Sr. No. Particulars and Litigation / Case Result 
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SECTION-V 

STANDARD FORM OF CONTRACT 
 



 
54 

CONTRACT FOR CONSULTING SERVICES FOR 3rd PARTY 

INSPECTION & QUALITY ASSURANCE JOB 

 

THIS CONTRACT, (hereinafter together with the articles attached hereto 

called the contract) is made on the day of ____________2023 between the 

_________________ on the part (hereinafter called the client) and 

__________________ (in association with _________________) hereinafter 

(Jointly) called the consultant) on the other hand (Not withstanding such 

association, the consultant will be represented here under at all times by 

__________ which will retain full and undivided responsibility for the performance 

of obligations hereunder and for the satisfactory completion of the consultancy 

services to be performed hereunder.)  

(a)  The client has requested the consultant to provide consultancy services 

(Hereinafter called the services) necessary for the effective implementation 

of the Project.  

(b) The consultant has agreed to provide the service on the terms and conditions 

set forth in this contact. 

NOW THEREFORE the parties hereto hereby agree as follows.  
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1.00 ARTICLE – 1 : Services 

1.01 The consultant shall perform the services under this contract in accordance with the 

Terms of Reference – Section-III.  

1.02  Commencement Date: 

  The consultant will commence the services as soon as possible but not letter than 8 days 

after the client has given notice to the consultant to proceed with the services for 

particular work.  

2.00 ARTICLE – 2 : PERSONNEL 

2.01  Personnel  

(a) The services shall be carried out by the personal specified in Section-III (TOR) here 

of (Hereinafter called the personnel) for the respective periods of the time 

indicated therein. The consultant may with the prior approval of the Client, make 

minor adjustments in such periods as may be appropriate to ensure the efficient 

performance of the services, provided that such adjustments will not cause 

payments made under the contract to exceed the cost estimates refereed to in 

section 3.01. 

(b) Expect as the client may otherwise agreed, no changes shall be made in the 

personnel. If for any reason beyond the reasonable control of the consultant it 

becomes necessary to replace any of the personnel, the consultant shall forth with 

provide as a replacement, a person of equivalent or better qualification.  

(c) In the even that any person specified in section-III (TOR) is found by the client to 

be incomplete net in discharging his assigned duties, the client may request the 

consultant to forthwith provide as a replacement a person with qualifications and 

experience acceptable to the client. 

2.02  Team leader:  

  The consultant shall ensure that all times during the field work a team leader; acceptable 

to the client shall take charge of the operations of the personnel in the field. The team’s 

leader shall be responsible for liaison in the field between the consultant and the client.  



 
56 

2.03 The consultant shall ensure that in absence of Team leader, a Senior quality assurance 

cum Resident engineer (Civil) shall take charge of the operations of the personnel in the 

field and liaison between the consultant and the client. 

 

3.00  ARTICLE – III : Payment to the Consultant 

 

3.01  Payment to the Consultant in local Currency:  

The Client shall pay off reimburse to the consultant in Indian Rupees in respect of the 

Services  

(a)  Cost of such items as may be required for the purpose of the service and for which the 

client may subsequently agree are eligible for reimbursement hereunder.  

3.02  Additional work:  

 If, in the opinion of the Client, it is necessary to carry out any work outside of the Terms of 

Reference for the purpose of the project in addition to the services, such additional work 

may be carried out with the prior concurrence of client. The consultant, with the prior 

authorization of the client, shall carry out such additional work and charge shall be 

decided by mutual understanding.  

4.00 ARTICLE – V : UNDERTAKING OF THE CONSULTANT 

4.01  General standard of performance by the consultant. 

(a) The consultant shall carry out the services with due diligence and efficiency and 

shall exercise such skill and care in the performance of the services as is consistent 

with recognized professional standards.  

(b) The consultant shall act at all times so as to protect the interest of the client and 

will take all reasonable steps to keep all expenses to a minimum consistent with 

sound (Engineering) practices.  
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4.02  Visits, Inspections, Tests, Reports: 

(a)  The consultant shall visit the side adequately; inspect the works properly, take 

necessary samples & test them in laboratory & prepare all necessary reports so 

that TPI & QA job is implemented effectively.  

(b) The consultant shall ensure TPI & QA job is carried out on as impartial basis. 

4.03  Records:  

(a) The consultant shall keep accurate and systematic records in respect of the 

services in such from the detail as is customary in the profession.  

(b) The consultant shall permit the duly authorized representative of the client from 

time to time inspect the records relating to the services and to make copies 

thereof and shall permit the client or any person authorized by the client, from 

time to time to audit such records and accounts during the after the services.  

4.04 Information:  

  The consultant shall furnish the client such information relating to the services and 

the project as the client may from time to time reasonably request.  

4.05  Assignment sub contractors:  

(a) Except with the prior written approval of the client, the consultant shall neither 

assign or transfer the contract of any part thereof nor engage any independent 

consultant or sub contractor to perform any part of the service.  

(b) The approval by the client to the assignment of any part of the contract or the 

engagement by the consultant of independent consultants of sub-contractors to 

perform any part of the services shall not relieve the consultant of any of its 

obligation under the contract.  
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(c) In the event that any such independent consultant or sub contractor is found by 

the client to be incompetent in discharging his assigned duties, the client may 

request the consultant forthwith either to provide as a replacement, as consultant 

of sub-contractor with qualifications and experience acceptable to the client of to 

resume the performance of the service itself.  

4.06  Confidentiality:  

  Except with the prior written consent of the client, the consultant and the personnel shall 

neither at any time communicate to any person or entity any confidential information 

disclosed to them for the purpose of the services, or discovered by them in the course of 

the services nor shall the consultant or the personnel make public nay information as to 

the recommendation formulated in the course of or as a result of the services.  

4.07  Prohibition on association.  

  The consultant agrees that during and after the conclusion of termination of this contract, 

the consultant limits its role under the projects to the provision of the services and hereby 

disqualifies itself and any other contractor, consulting Engineer of manufactures with 

which the consultant is associated or affiliated from the provision of goods or services in 

any capacity for the project including bidding for any part of the project excepts as the 

client. 

4.08  Prohibition on conflicting Activities.  

  No number of the personnel assigned to the contract shall engage directly or indirectly, 

either in his name or through the consultant in any other business or professional 

activities other than the performance of his assignment under this contract.   

4.09  Independent contractor. 

  Nothing contained herein shall be construed as establishing or creating between the client 

and the consultant the relationship of master and servant of principal and agent, it being 
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understood the position of the consultant and of any one else performing the services is 

that of the independent contractor. 

4.10  Indemnifications: 

(a) The consultant shall indemnify, protect and defend at consultant’s own expense, 

client and its agents and employees, from and against any and all actions claims, 

losses or damages arising out of any violation by the Consultant or in the course of 

the services of any legal provisions, or any rights of third parties, in respect of 

literary property rights, copy rights, or patents.  

(b) The consultant shall indemnify, protect the defend at consultant’s own expense, 

client and its agents and employees, from and against any and all actions, claims, 

losses or damages, arising out of consultant’s failure to exercise the skill and care 

required under section 4.01 (a) provided however.  

That the ceiling on consultant’s liability under this section 4.10 (b) shall be limited 

to rupees 10% of total fee. Except that such ceiling shall not apply to actions, 

claims losses or damages accuse by consultant’s gross negligence or reckless 

conduct.  

(c) In addition to any liability consultant may have under section 4.10 (b) consultant 

shall at its own cost and expense, upon request of client re-perform the services in 

the event of consultant’s failure to exercise the skill and care required under 

section 4.01 (a). 

(d) Anything in section 4.10(b) or 4.10 (c) to the contrary notwithstanding, the 

consultant shall have no liability whatsoever for actions, claims, losses or damages 

occasioned by (I) client’s overriding a decision or recommendation of consultant of 

requiring consultant to implement a decision of recommendation with which 

consultant loses not agree, or (ii) the improper execution of consultant’s 

instructions by agents, employees or independent contractor of client.  
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4.11  Laws and regulation of India.  

  The consultant shall respect and abide by all applicable laws and regulations in Gujarat 

and shall use its best efforts to ensure that the personnel and their dependents shall 

respect and abide by all laws and regulations of Gujarat State.  

4.12  Proprietary rights of the client in reports and records : All reports and relevant data such 

as maps, diagrams, plans, statistics and supporting records of materials completed or 

prepared in the course of the services shall be confidential and shall be the absolute 

property of the client. The consultant agree to deliver all these materials  to the client up 

on completion of this contract, the consultant may retain a copy of such data but shall not 

use the same for purpose unrelated to this contract without prior written approval of the 

client.  

4.13  Reports 

  All reports and recommendation and general correspondence form the consultant to the 

client and all documents prepared by the consultant under this contract shall be in the 

English language.  

4.14  Notice of delay 

  In the event that the consultant encounters delay in obtaining the required services of 

facilities set forth in Section-III (TOR) for the conduct of the services, the consultant shall 

promptly notify the client of such delay, and may request an appropriate extension of 

time for completion of the services.  

 4.15  Contractual Ethics.  

  No fees, gratuities, rebate, gifts, commissions or other payments, other than those shown 

in the bid or he contract, have been given or received in connection with the selection 

process or in the contract execution.  
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5.00 ARTICLE – VI : GENERAL PROVISIONS. 

5.01  Suspension 

  If any of the following events shall have happened and be continuing, the client may be 

issue 15 days prior written notices to the consultant to suspend in whole or in part, 

payment due thereafter to the consultant under the contract and forfeit the 5% defect 

liability deposits.  

(a) A default shall have occurred on the part of the consultant in the execution 

of the contractor.  

(b) Any other condition which has arise which in the reasonable opinion of the 

client, interferes or threatens to interfere, with the successful carrying out 

of the project or the accomplishment of the purpose of the contract.  

5.02  Termination of the contract by the client.  

(a) If any of the following events shall have happened and to be continuing, the client 

may issue written notice to the consultant terminate the contract.  

(1) Any of the condition referred to in article 5.01 shall continue for a period of 

fourteen (14) days after the client shall have given written notice to the 

consultant of suspension of payment to the consultant under the contract. 

5.03 Upon termination of the contract under section 5.02 (a) receipt of notice of termination, 

the consultant shall take immediate steps to terminate the service in a prompt and 

orderly manner and reduce losses and to keep further expenditures to a minimum.  

5.04  Settlement of dispute 

  Any dispute of difference arising out of the contract which cannot be amicable settle 

between the parties shall be referred to the arbitration tribunal Gujarat State. The 

decision given by tribunal shall be binding to both the parties. Incase of dispute leading to 



 
62 

the contractor / consultant or Govt. of Gujarat approaching to court of law, it shall be 

within the jurisdiction of Gujarat.  

5.05  Force Majeure.  

(a) For the purposes of this Contract, “Force Majeure” means an event which 

is beyond the  reasonable control of a Party and which makes a Party’s 

performance of its obligations under the Contract impossible or so 

impractical as to be considered impossible under the circumstances and 

includes, but is not limited to, war, riots, civil disorder earthquake, fire, 

explosion, storm, flood or other adverse weather conditions, strikes, 

lookouts or other industrial actions are within the power of the party 

invoking Force Majeure to prevent) confiscation or any other actions by 

government agencies. 

(b) Force Majeure shall not include (i.e. any event which is caused by the 

negligence or intentional action of a Party or such Party’s Sub Consultants 

or agents or employees, nor (i) any event which a diligent Party could 

reasonably have been expected to both (A) take into account at the time of 

the conclusion of this Contract and (B) avoid or overcome in the carrying 

out of its obligations hereunder. 

(c) Force Majeure shall not include insufficiency of funds or failure to make 

any payment required hereunder. 

5.06  Variation of contract.  

  The contract may be varied by agreement between the parties. All such variations, 

including variations in the cost estimates and in the amount specified in section 3.01 (b) 

shall be in writing signed by the duly authorized representatives of the parties.  
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6.00  ARTICLE – VII : Effective Date. Miscellaneous  

 

6.01  Effectiveness: 

  The contract shall become effective upon the date notice is given to proceed with the 

services under section 1.02 and shall be in full force until the service and all payments 

therefore have been completed and at such time the parties hereto shall be mutually 

released form all obligations hereunder.  

6.02  Authorized representative:  

  Any action required or permitted to the taken, and document required or permitted to be 

executed, under this contract may be taken or executed on behalf of the consultant by the 

team leader or his designated representative and on behalf of the client by the Executive 

Engineer, Rajpipla (R&B) Division, Rajpipla.  

6.03  Note of Request:  

  Any notice or request required permitted to be given or made under this contract shall be 

in writing in the English language such notice or requested shall be deemed to be duly 

given of made when it shall have been delivered by hand, mail or cable to the party to 

which it is required to be given or made at such party’s address specified below or at such 

other address as either party may specify in writing.  
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For the Client:  

Name : Executive Engineer 

Address : Nr. Jilla Panchayat Bhavan, Opp. Karjan Colony, 

  Rajpipla ‐ 01 

  Phone : 02640-222939 

For the consultant  : 

Name : 

Address : 

Cable : 

Telex  : 

 

In witness whereof, the parties hereto have caused this contract to be signed 

their respective names as of the day and year first above written.  

 
 
FOR END ON BEHALF OF  
(CLIENT) 
 
 
 
FOR END ON BEHALF OF  
(THE CONSULTANT)  
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GOVERNMENT OF GUJARAT  

ROAD AND BUILDING DEPARTMENT 

  

 

 
Providing Consultancy Service for Third Party Inspection & Quality Assurance for the work 

of Construction of High level major bridge on Sagbara Borda Sherulla Road km 0/0 to 

10/800 (bridge ch 5/600 to 5/800 ) at Sagbara   Dist. Narmada 

 

EXECUTIVE ENGINEER 

RAJPIPLA (R & B) DIVISION, 

RAJPIPLA 
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SECTION – VI 

FINANCIAL PROPOSAL 

(PRICE BID) 
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Section 6 

STANDARD FORM 

(PRICE BID) 

FINANCIAL PROPOSAL – STANDARD FORMS 

 

6A Financial Proposal 

6B Summary of Costs – Appendix B of Price Bid & Appendix B1 & B2 

6C Declaration / Undertaking 

Note :- Financial proposal must be supported by necessary documents like 
Form-16 of employee and authorized last pay slip, to justify 
remuneration of the employee. 
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6A FINANCIAL PROPOSAL SUBMISSION FORM 

[Location, date] 

FROM : (Name of Firm)    TO : (Name & Address of Client) 

            

            

Subject        : Providing Consultancy Service for Third Party Inspection & Quality Assurance 

for the work of Construction of High level major bridge on Sagbara Borda 

Sherulla Road km 0/0 to 10/800 (bridge ch 5/600 to 5/800 ) at Sagbara   Dist. 

Narmada 

Financial Proposal 

We, the undersigned, offer to provide the consulting services for the above in 

accordance with your Request of Proposal date [Date] and our attached Financial 

Proposal for the sum or [Amount in words and figures]. This amount is inclusive of all 

taxes which we have estimated at prevailing rates. 

If selected to implement the services during the validity period of the proposal i.e. 

[period], our Proposal shall be biding upon us subject to the modifications resulting from 

contract negotiations. 

We undertake that in completing for (and, if the award is made to us, in executing) 

the above contract, we will strictly observe the laws against fraud and corruption in force 

in India namely “Prevention of Corruption Act 1988” 

We understand you are not bound to accept any Proposal you receive. 

               

Yours Sincerely, 

Authorized Signature 
Name and Title of Signatory 

Name of the Firm 
Address 
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6B : SUMMARY OF COST 

No. Details Amount (Rs.) 

1 Remuneration (6B-1)  

2 Out of Pocket Expenses (6B-2)  

 Total :  

3 Taxes (including all taxes)  

 Grand Total :  

 

Note : Grand Total will be considered for evaluation. 
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6B-1 : Remuneration (Man-month) for each site 

Sr. 
No. 

Name Nos. Remuneration 
per month 

Nos. of 
Months 

Gross 
Remuneration 
(Col 3 x Col 4 x 

Col 5) 

1 2 3 4 5 6 

(a) Key Personnel     

1 Team Leader cum 
Resident Engineer 

1  11 
(effective) 

 

2 Senior Structure 
Engineer(Civil) 

1  11 
(effective) 

 

3 Assistant Resident 
Engineer (Civil) 

1  11  

4 Material Engineer  1  11  

5 Supervisor (Engineer)  2  11  

6 Laboratory Technician 1  11  

 Total (a) :     

(b) Support Staff     

1 Office hire charges 1  11  

2  Accountant / 
administrator, peons, 
computer operators incl 
Stattionary and printing 
charges etc 

1  11  

 Total (b) :     

 Total (a) + (b)     
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6B-2 Out of Pocket Expenses for each site 

No. Details Cost 
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Performa 6C - 1 

DECLARATION / UNDERTAKING 

 

DECLARATION / UNDERTAKING 

1. I/We agree that the decision of the R&B Department, Sachivalaya, 
Gandhinagar hereby referred as client in selection of Applicants / 
Contractor, phasing of works in any other Project related matter will be 
final and bidding to me/us. 

2. All the information and date finished herewith are correct to my/our 
best knowledge. 

3. I/We agree that we have no objection if inquiries are made about our 
works related areas and any other inquiry regarding all details, projects 
and works listed us in the Pre-Qualification  document. 

4. I/We also understand that furnishing of wrong information or hiding of 
information shall be a cause for disqualification. 

 

Date:     Signature with Seal of the Company 
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Not to be Issued to the Contractor 
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VIC  

Name of work :- Providing Consultancy Service for Third Party Inspection & Quality 

Assurance for the work of Construction of High level major bridge on 

Sagbara Borda Sherulla Road km 0/0 to 10/800 (bridge ch 5/600 to 

5/800 ) at Sagbara   Dist. Narmada 

 
:  S C H E D U L E     O F    P R I C E  B I D  : 

Sr. 
No. 

Quantities 
Estimated 
but  may 

be more or 
less 

Item of work. Estimated Rate Unit  Total amount 
according to 

Estimated 
Quantities. 

 in Fig.  (Rs.)  in Word  
(Rs.) 

1 1.00 Item No.1. : Providing 

Consultancy Service for Third 

Party Inspection & Quality 

Assurance for the work of 

Construction of High level 

major bridge on Sagbara Borda 

Sherulla Road km 0/0 to 10/800 

(bridge ch 5/600 to 5/800 ) at 

Sagbara   Dist. Narmada 

1015959 (Rs. 
Sixteen 

lacs Ninty 
thousand 

seven 
hundred 

fourty 
only) 

Job 1015959 

      Total Rs. : 1015959 

(Rs.  . Ten lacs Fifteen thousand nine hundred fifty nine only) 

Fee Payment = 
 Cost of Executed civil work   

X Contract price under this bid 
Cost of Estimated civil work 

 
 
 
 
 

 
 

   
 Executive Engineer 

Signature of Bidder : Rajpipla (R & B) Division,  
Rajpipla 
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PRICE-BID NOTES:   

(1)  All the rates quoted shall include the total expenditure inclusive of taxes if any. 

(2)  I / We have reviewed all the terms & conditions of the tender & would undertake to abide 

by all the terms & Conditions contained therein. 

(3)  I/We hereby declare that there are & shall be no deviations from the stated terms & 

conditions contained therein. 

(4)  I/We hereby declare that there are and shall be no deviations from the stated terms in the 

tender documents. 

 

 
  Executive Engineer 

 Signature of Bidder : Rajpipla (R & B) Division,  
Rajpipla 
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INFORMATION IN RESPECT OF DRAFT TENDER PAPERS 

 
 

1. Name of work : Providing Consultancy Service for Third Party 

Inspection & Quality Assurance for the work 

of Construction of High level major bridge on 

Sagbara Borda Sherulla Road km 0/0 to 

10/800 (bridge ch 5/600 to 5/800 ) at Sagbara   

Dist. Narmada 

2. Amount of administrative 
approval with authority. 

: As per Requirement. 
 

3. Amount of Technical Sanction 
with authority 

: As per Requirement. 
 

4. Sanction cost of the work put to 
tender 

: Rs. 1995100.00 
 
 

5. The Time Limit provided for 
completion of work (the basis for 
fixing time limit be given). 
 

: 7 (seven) months OR up to completion of all 
the civil construction works, which ever will 
be later. 

6. Details of materials provided in 
Schedule-“A” of the tender 
(calculation sheet should be 
attached, item wise). 
 

: -- 

7. Date of issuing and receipt of 
tenders 
 

: -- 
 
 

8. Budget provision 
 

: -- 

9. Whether the work put to tender is 
whole as sanctioned or only a part 
of it. 
 

:  

10. If work is splited-up, details to 
split-up with authority approving 
split-up. 
 
 

: -- 
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11. In case it has a part of the 
remaining work, the reasons as to 
why it is not whole of the 
remaining work and the progress 
of completing the balance work. 
 

: Not Applicable 

12. The amount and details of items 
not included in the tender with 
reasons thereof and now you 
proposed to execute the work 
with complete financial pictures 
 

: Not Applicable. 

 (A) Item Nos. : -- 

 (B) Total Amount : -- 

13. In case the work be the same 
abandoned by the previous 
agency, the actions taken against 
the defaulting agencies. 
 

: No 

14. If there by variation in items and 
quantities if any from these, the 
sanctioned estimates (these 
includes extra item). 
(Sub selected items). 
 

: No 
 

15 Certificates of Overseer/ 
Supervisor/Junior Engineer for 
proper drafting of specifications 
and proper portion of Schedule-
“B” including arithmetical checks 
(Details of Sub Estimate-wise 
quantity should be attached). 
 

: Attached herewith. 

16. Certificate of Tender Clerk for 
arithmetically checked of 
Schedule “B”. 
 

: Yes 
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17. Whether all correction slips in the 
printed forms are pasted at 
appropriate places in the printed 
orders. 
 

: No 

18 What is validity period and 
whether it is as per Govt. orders ? 

: -- 

19. Whether any alternative item 
provided? If yes, the basis for 
accepting rates of alternative 
items be shown. 

: - 

20. Whether L.A. proceedings have 
been completed and possession is 
received?  If partly received, the 
area of the total land and land 
received by should also be shown 
showing % thereof. 
 

: Not Applicable. 

21. If work is to be executed after 
dismantling the existing structure, 
whether permission of competent 
authority for dismantling is 
obtained?  The action taken for 
dismantling should also be 
reported in brief. 
 

: -do- 

22. Estimated credit of materials 
obtained from dismantling ? 

: Not Applicable 

23. D.T.P. prepared by  :  
 

 
D.T.P. FOR APPROVAL 

 
 

Executive Engineer 
Rajpipla (R & B) Division, 

Rajpipla 
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- : P R O F O R M A :- 
    

(To be accompanied with submission of D.T.P.) 

    

(1) TENDER FORM   
    

1. Whether the all clauses are enclose as per 
Government replaced by the latest ? 

:- Yes 

    

2. If so, state the number-wise details instructions :- Yes 

    

3. Whether time limit is entered, it is proportion 
with the amount and nature of work 

:- Yes 

    

4. Whether the correct name of work as per 
sanctioned estimate is entered ? 

:- Yes 

    

5. Whether the other details viz. mention deposit 
etc. are written in the tender form ? 

:- Yes 

    

(2) SCHEDULE - A   
    

1. Whether Schedule gives details of the materials 
to be supplied by the Department ? 

:- Not Applicable 

    

2. Does it mention the correct place of delivery of 
materials to be supplied under Schedule-A 

:- Not Applicable 

    

3. Whether the rates of materials are mentioned in 
figures ? 

:- Not Applicable 

    

4. Whether the rates of entered in Schedule-A is 
correctly derived ? 

:- Not Applicable 

    

5. Whether quantity of materials is correctly arrived 
as per forms ? 

:- Not Applicable 
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(3) SCHEDULE - B   
    

1. Whether the description of each item literally 
tally with the sanctioned estimate except 
specifying of lead, lift etc. 

:- Yes  

    

2. Whether quantity of each item is as per 
sanctioned estimate, if not state the reasons with 
due justification for deviation D.T.Ps. 

:- Yes  

    

3. Whether the rate for each item is as per 
sanctioned estimate ? if not, state the reasons 
with the justification for deviation in covering 
letter of the D.T.P. and incorporate the rate 
analysis in the D.T.P. ? 

:- Yes  

    

4. Whether the rates of each item in Schedule-B is 
mentioned in words in case of Item Rate Tender ? 

:- Yes  

    

5. Whether the unit of each item is as per 
sanctioned estimate ? If not, state the reasons 
with the justification for deviation in covering 
letter of the D.T.P. ? 

:- Yes  

    

6. Whether the standard method is adopted in each 
items in writing the observed as Cum. and not 
C.M. etc. complete. 

:- Yes  

    

7. Whether the Government remarks, if any, 
observed at the time of according sanction are 
fully incorporated in the D.T.P. ? If so, submit the 
compliance report. 

:- Yes  

    

8. Whether correct name of work is entered at the 
top of Schedule-B ? 

:- Yes  

    

9. Whether the standard form for Schedule-B is 
adopted ? 

:- Yes  

    

10. Whether the standards words for discount or 
premium on tendered rate as I / We, am / are is 
mentioned at the end ? 

:- Yes  

    



 
81 

11. Whether the amount worked out for each item is 
correctly calculated and summed up ? 

:- Yes  

    

12. Whether alternative items are proposed in the 
D.T.Ps. ? If so, state the Item No. for proposed 
with reasons. 

:- No 

    

(4) DETAILED SPECIFICATIONS   
    

1. Whether the detailed specification correctly 
reflect the tender items ? 

:- Yes  

    

2. Whether the item with specification lead and lift 
are covered in to with all lead and lifts ? 

:- Yes  

    

3. Whether the correct mode of payments is as 
mentioned ? 

:- Yes  

    

4. Whether the correct mode of payment is as per 
Schedule-B. 

:- Yes  

    

5. Whether suitable use of excavated materials of 
cutting stuff is incorporated in the D.T.P. ? 

:- Yes  

    

6. Whether the mention, regarding the route to be 
carried out before execution is made in the D.T.P. 
? 

:- Yes  

    

7. If so, state the Item No. with description and test 
to be carried out in brief ? 

:- Yes  

    

8. Whether the mention, regarding the tests to be 
carried during execution is made, state the Item 
No. with description and details of test to be 
carried out in brief. 

:- Yes  

    

9. Whether reference to P.W.D. Hand Book, I.S. 
Specification or I.R.C. Clauses are mentioned 
correctly and relevantly in the respectively item ? 

:- Yes  

    

10. Whether average rate of Earth work is divided 
and entered in Schedule-B ? If so, give Rate 
Analysis. 

:- Not Applicable 
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11. Whether the specification or alternative item, if 
any is incorporated ? 

:- Not Applicable 

    

12. Whether the description of each item literally and 
exactly tally with that in Schedule-B ? 

:- Yes  

    

    

(5) GENERAL   
    

1. Whether statement of Item Not put to tender is 
incorporated with details ? 

:- Yes  

    

2. Whether the amount of sanctioned estimate tally 
with the total amount put to tender, amount of 
items not put to tender ? 

:- Yes  

    

3. Whether Page numbering in D.T.P. is made ? :- Yes  

    

4. Whether permission to split up to work, if any is 
sought from the competent authority ? 

:- Question does not arise. 

    

5. Whether the general specification and other 
relevant records are incorporated in the D.T.P. ? 

:- Yes  

    

6. Whether Executive Engineer has signed the D.T.P. 
and all corrections are fully attested by him ? 

:- Yes  

    

7. Whether the D.T.P. are submitted in well bound 
volume and in tidy fashion ? 

:- Yes  

    

    

    

    

    

  Executive Engineer 

  Rajpipla (R & B) Division,  

  Rajpipla 
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Name of work : Providing Consultancy Service for Third Party Inspection & Quality 

Assurance for the work of Construction of High level major bridge 

on Sagbara Borda Sherulla Road km 0/0 to 10/800 (bridge ch 5/600 

to 5/800 ) at Sagbara   Dist. Narmada 

 

CERTIFICATE 

(To be issued by Executive Engineer) 

 

 

I have personally examined the Draft Tender Papers and I have 

personally verified all the above points and found to be in order. Further I 

have satisfied myself with the fact that there is no ambiguity or discrepancy in 

the D.T.P. submitted herewith which may lead to financial or contractual 

implication.  

 

 

DRAFT TENDER PAPERS 

 

 

Executive Engineer 

Rajpipla (R & B) Division,  

Rajpipla 
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Name of work :   Providing Consultancy Service for Third Party Inspection & Quality 

Assurance for the work of Construction of High level major bridge on 

Sagbara Borda Sherulla Road km 0/0 to 10/800 (bridge ch 5/600 to 

5/800 ) at Sagbara   Dist. Narmada 

 
 

CERTIFICATE TO BE GIVEN FOR “D.T.Ps.” 

CERTIFICATE 

 

Certified that description of items written in Schedule-“B” and specifications 

is verified by me.  Specifications are in accordance with the item of work.  

 

         

A.E./A.A.E./O.S. 

 

 

 

 

 

 

 

CERTIFICATE TO BE GIVEN FOR ARITHMETICAL CHECKINGS 

CERTIFICATES 

 

(1) Certified that the corrections made in the printed form time to time are 

verified and incorporated. 

 

(2) Certified that the Quantity, Unit, Rate and Amount in Schedule-“B” are 

arithmetically checked. 

 

 

 

TENDER CLERK    DIVISIONAL ACCOUNT OFFICER 

 


