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10.

11.

12.

13.

14.

15.

16.

17.

18.

Conditions & Specifications

The work shall be carried out strictly in accordance with CPWD Specification 2023, CPWD works manual 2024
amended up to date.

The MCD General Conditions of Contract 2024, issued vide Circular No. D/EE(P)-111/2024-25/260 dated
04.11.2024, along with all up-to-date amendments, shall be applicable. However, in accordance with Circular No.
D/EE(P)-IV/MCD/2025-26/01 dated 15.07.2025, Clause 7 (Payment Clause) and Clause 9 of the CPWD General
Conditions of Contract 2023 shall prevail over the corresponding provisions of the MCD GCC 2024.

Specifications not covered in the General specifications of CPWD shall be governed by relevant IS specifications. In
case IS specifications are also not available than the decision of Engineer-In-Charge given in writing based on
acceptable sound engineering Practice and local usage shall be binding on the contractor.

All material brought by the Contractor for use on work shall have to of be good quality. The same has to be got
approved from the Engineer-in-Charge before using the same on the work. No claim for defective material
brought by the contractor and not approved by the Engineer-in-Charge shall be entertained.

All T&P required for execution of work i/c mounting of fitting on poles, digging of trenches, handling of materials
brought by contractor at his own cost and nothing extra shall be paid on this account.

The contractor shall furnish necessary certificate/documents/Material test certificate in support of genuineness/
conformity to ISS of materials / items used at site & payment receipts of GST as & when desired by the
department.

Circular issued vide circular no.CA-cum-FA/DCA(F&G)-1I/MCD/2025/D-41 regarding mandatory submission of GST
Tax invoice for work executed is applicable.

Contractor shall prepare drawing as per actual site and directions given by Engineer-in-charge and get the same
approved from Engineer-in-Charge before start of work.

The work shall be carried out according to approved drawing; however, the department reserves right to change
the lay-out as per requirements of site.

Contractor is advised to visit the site and make him acquaint with the site conditions before quoting the rates. No
future claim due to site restrictions shall be entertained at later stage.

The contractor is bound to sign the entry /entries made by Engineer in charge or his representative in the site
order book time to time.

Embedding of earth electrode, making RCC foundation, laying of cable, Lowering of Pipes in Boring or any other
work below ground level shall be done in the presence of Engineer in charge or his authorized representative.
Loop earthing shall be as per CPWD specifications. The contractor shall intimate the Engineer-in-Charge in
advance well before the execution of such works.

Notwithstanding the schedule of quantities, all items of inter-related work considered necessary to make
installation complete and operative deemed to be included and shall be provided by the contractor at no extra
cost.

The Electrical works shall be executed in close co-ordination with the progress of Building/Civil work. This being
essences of the contract, no claim for idle labour will be entertained.

Any damage caused to Building as a result of execution of Electrical work shall be responsibility of the Electrical
contractor. The damage if so, caused shall be made good by the contractor promptly at his own caused to the
entire satisfactions of the Engineer in charge.

The dismantled materials if any received from the work should be duly accounted for and returned to concerned
JE(Elect) In charge of work at his store free of cost.

The rates tendered shall be for complete item of works inclusive of all taxes, duties & levies etc. and all charges for
the item contingent to the work.

Engineer-in-Charge reserves the right to get the testing of any material delivered at site from designated labs or
from any other independent NABL Accredited labs (if not available in designated labs) to ensure the specifications
of material as per tender, in addition to the tests recommended by QC deptt. The contractor shall pay the cost of

testing and hence rates should be quoted accordingly.
208
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19. The contractor has to carry out excavation of trenches for cables & pipe laying in a fixed time frame in close
coordination with civil contractor. It will be the responsibility of the contractor to carry out the excavation of
trenches with in target period utilizing all possible resources. All the debris/mamba resulting from trenching,
excavation will have to be immediately shifted to appropriate location as per directions of JEE concerned.

20. The watch and ward of entire installation shall be sole responsibility of the contractor until these are tested and
handed over to the department.

21. Contractor shall make his own arrangement for watch & ward and safety of his men and material and nothing
extra shall be paid by the department on this account. Contractor shall also be responsible for the safe custody of
material issued to him by the department (if any) till such time the work is completed & installation is handed
over back to the department. Nothing extra shall be paid in this account.

22. The Engineer in charge will be at liberty to get the work inspected through the C.T.E. or any other agency
appointed by the Govt. or Municipal Corporation of Delhi and the result of their finding will be binding on the
contractor.

23. The contractor will co-operate in handed over the fitting/installation to TPDDL/BSES or any other
Department/agency as per directions of Engineer- In- Charge. The Contractor will rectify the defect pointed out at
the time of handing over free of cost.

24. The circular issued by Additional Commissioner (Engg.) vide letter no. Addl.Cmr.(Engg.)/HQ/MCD/2025-26/D-56
dated 29.12.2025 will be applicable on this work as under (copy attached along with NIT):

A. Warranty period/ defect liability:- The condition mentioned in para no. 17 of GCC will be changed and
instead of 12 months, warranty period / defect liability period for this work will be of Five Years from the date
of completion /certificate issued by Engineer in Charge. Other relevant contents / conditions will remain
same.

B. Refund of security deposit: - The condition mentioned in para no. 17 of GCC will be changed and instead,

following schedule of schedule of security deposit will be followed: -

a). 40% of security deposit after two years of satisfactory work completion certificate/date of completion.

b). 40% of security deposit after four years of satisfactory work completion certificate/date of completion.

c). 20% of security deposit after five years of satisfactory work completion certificate/date of completion.
Provided that no defect / damage is occurred/ noticed in the work during the warranty / defect liability period.
Provided further that if any defect / damage is occurred / noticed during the warranty period, then the whole or
balanced security deposited as the case may be, shall only be refunded after the lapse of warranty period with the
condition that contractor has successfully fulfilled his contractual obligations and complied with the directions of
Engineer-in-charge during warranty period. Other relevant contents / conditions will remain same.

25. OEM name must be embossed / engraved / Screen Printed on Housing of LED Fixture. Sticker not allowed.

26. The Companies manufacturing LED luminaries shall comply with Electronics & IT goods (requirement for
compulsory registration) order 2012 amended up to date. The contractor/agency will submit necessary
documents in this regard for the LED manufacturer proposed to be installed.

27. In case of any accident, injury met by its labour, employee or any other person working for him or general public
or any miss-happening or labour claims etc. the entire responsibility shall be of the contractor in every aspect.

28. The contractor shall to ensure all safety guidelines, rules and regulations, labour laws etc. Any compensation
sought by its labour, employee or any other person working for him or general public either during operation of
work order or at any stage later on, shall be paid by the contractor as per settlement solely. MCD has no role to
play in this matter. In case, any dispute arises out of these conditions, the directions / decisions /settlements by
court, the full compensation amount shall be borne by the contractor. If the contractor does not abide by this
condition, MCD reserves the right to pay the aggrieved party directly and the same shall be recovered from the
payouts of the contractor.

29. In compliance of Engineering Department of circular No. D/471/EE(P)-1ll dated 22.02.06. 1% (one percent) labour-
cess is to be deducted from contractor on total cost of work order. For deducting one percent-cess a weight age of
one percent on composite value of the work is to be added while working out the justification of rates.

30. Interim bills/Final Bill along with measurements and requisite documents should be submitted by the contractor
duly certifying the work which has been carried out a¢hg with photographs at different stages of work. For
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32.

33.

34,
35.
36.
37.
38.
39.
40.
41.
42.
43.

44.

45.

46.

47.

48.

49.

50.

execution of hidden items, the Contractor will submit prior information to the Engineer-In-Charge one working
day in advance, before its covering. The Work is also required to be inspected by Third party agency for quality
assurance/ auditing as per standing instructions/circulars and payment to bill will be made accordingly.

The bill/measurement submitted by the contractor should be scrutinized by the Engineer-In-Charge and be
recorded in the measurement book and thereafter, the bill should be passed.

The bidder shall be responsible to have applicable ESI, PF or any other registration as required in respect of labour
deployed by him. Evasion of such mandatory regulations shall be sole responsibility of the successful bidder.
Department will have the right to recover the same from Contractor’s payout and deposit in EPFO if found evaded
at later stage.

Conformity with the statutory Acts, Rules, Regulations, Standards, Specifications and Safety Codes: - All works
shall be carried out in accordance with relevant regulations, both statutory and those specified by the bureau of
Indian Standard related to this work in particular this work shall comply followings:

Regulations under factory Act.

Regulations under Indian Electricity Act.

Workman compensation Act.

Regulations under Provisions of Contract Act and central rule.

Regulations under Delhi Pollution Control Act.

Confirmation to CPWD General Specifications for Electrical works.

Conformity with Local Fire Regulations and rules.

The contractor has to arrange for water and electricity arrangement for the work. Department is not liable to
arrange the same.

Temporary barricading reflecting signs, red colour/Making flags arrangement will be provided by the contractor
during the execution of entire work.

Circular regarding third checking and sample testing and revised performance security vide circular no-Addl
Commissioner (Engg.)/MCD/D-41 dated 17/02/2023 is applicable.(copy attached along with NIT)

Circular regarding Participation of Contractors registered with CPWD, state PWDs & Urban Local bodies in E-
Tendering Process of MCD Vide Circular no- ADC/Engg(HQ)/MCD/2023/D-215 dated 21-2-2023 and its addendum
vide No. ADC/Engg(HQ)/MCD/2023/D-2810 dated 28-12-2023 is applicable.(copy attached along with NIT)
Circular regarding guidelines for taking disciplinary action against contractors vide no. Addl. Comm.
(Engg)/MCD/2024/D-19 dated 23.01.2024 is applicable. (copy attached along with NIT)

Circular regarding performance security/ Guarantee vide no. SE (Plg.)-11/2023-24/D-61 dated 19.09.2023 is
applicable.(copy attached along with NIT)

Office Order regarding deletion of Arbitration clause from General Conditions of Contract vide no.
27/Addl.Comm.(Engg.)/MCD/2022 dated 22.06.2022 is applicable.(copy attached along with NIT)

All disputes and legal proceedings arising out of the work contract shall be subject to the exclusive jurisdiction of
the competent courts located in Delhi, India.

Approved list of MCD acceptable makes vide letter no. D-63/EE(E)/MCD/Planning/2025-26 dated 06.02.2026 is
applicable.

The circular issued by Additional Commissioner (Engg.) vide letter no. Addl.Cmr./MCD/2025-26/D-73 dated
10.02.2026, subject as mandatory enforcement of safety measures at all construction, repair & maintenance work
sites etc. will be applicable on this work as under (copy attached along with NIT); The Contractor to ensure strict
compliance, without fail of the following safety measures during the execution of work by the contractor agencies

1. The provisions contained in the MCD safety code shall compulsory & binding on the contractor and
shall ensure their compliance.
ii.  No work shall proceed without approved scaffolding, fencing & safe excavation procedure.
iii.  Personal protective equipment shall remain available at site at all times.
iv.  Non person below 18 year shall be engaged for hazardous activity i/c lead painting.
v.  Life saving equipment shall be ensured at site with risk of drowning.
vi.  All hoisting machines and supports must confirm to prescribed standards.
vii.  Proper and adequate warning signages, fzﬂpctor lights/luminous tapes, and barricading shall be
provided around the entire work site to prevent accidents, restrict public access, control dust and
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Vviil.

IX.

visibility of excavated material, ensure safe pedestrian pathways and traffic diversions where required
in coordination with authorities, with clear responsibility fixed on the contractor.

In case of any accident, injury met by its labor, employee or any other person working for him or
general public or any miss-happening or labor claims etc. the entire responsibility shall be of the
contractor in every aspect.

The contractor shall to ensure all safety guidelines, rules and regulations, labor laws etc. Any
compensation sought by its labor, employee or any other person working for him or general public
either during operation of work order or at any stage later on, shall be paid by the contractor as per
settlement solely. MCD has no role to play in this matter. In case, any dispute arises out of these
conditions, the directions / decisions /settlements by court, the full compensation amount shall be
borne by the contractor. If the contractor does not abide by this condition, MCD reserves the right to
pay the aggrieved party directly and the same shall be recovered from the payouts of the contractor.
51.

51. The circular issued by Additional Commissioner (Engg.) vide letter no. Addl.Cmr./MCD/2025-26/D-112 dated
21.04.2026 subjected as clarification Para 5.2 (Performance Guarantee) of CPWD Work Manual 2024 will be

applicable.

52. The circular regarding Guideline for disciplinary action against contractors issued by Additional Commissioner
(Engg.) vide letter no. Addl.Cmr./MCD/2025-26/D-118 dated 30.04.2026 shall be applicable in the instant work.

List of Acceptable Makes

Sr. No. | Name of Item Acceptable Makes in MCD
1. FRLS PVC insulated Copper/ Polycab, Havell’s, Plaza, HPL, Finolex, Great White,Skytone
Aluminum conductor domestic wires.
2. LTCables (Armored/Unarmored) Skytone, Havells, Polycab, Grandlay, Finolex,
3. Submersible cable L&T, CRI, BCH, Havell’s, Finolex
4, Modular switch / Socket/ Cover plate | Anchor, Roma, North West, Crabtree, Legrand, GreatWhite,
/G.| Boxes Cona
5. MCB, Isolator, DB Havell’s, Standard, L & T, Legrand, Siemen’s, ABB, C&S
Schneider
6. T-5 lamp Phillips, Havell’s, Bajaj, Crompton, Halonix, Surya, Orient
Electric, Kalingia lllumination (Ki Kalingia)
Oregenal, Mayfair, Jaquar , Polycab
7. LED fixtures Fiem, Crompton, Bajaj, Phillips, Surya, Prima-NX,Halonix,
Bhargo, Havells, Osram, GE, Orient Electric, Kalingia
Illumination (Ki Kalingia),Oregenal, Mayfair, Jaquar, Polycab,
Hubit, Lord Jyoti
Polygonal/MS Pole BPP, Utkarsh, Aster, PE, Bajaj, Skipper, ADP, Premier-Polmax
Decorative /Ornamental Pole/ Fittings Hilite, Luster, Havells, Homedec, Phillips, Bajaj, Lord Jyoti,
Twinkle, Orient Electric, USHA (TISVA),Mayfair, Jaquar, Hubit
10. MCCB L&T, Havells, Legrand,ABB, Seimens, C&S, Standard,Schneider
11. Main switch/ Changeover L&T, Havells, Legrand,ABB, Seimens, C&S, Standard,Schneider
12. MS Casing Pipe/Gl Pipe Jindal, Tata, Surya, Prakash
13. PVC Pipe Finolex, AKG, Setia, Plaza, Astral, Jain pipes, AKG,BEC
14. Steel conduit AKG, BEC
15. PVC conduit Setia, AKG, Astral, BEC, Plaza
16.. Ceiling fans/Wall fan/Ex.Fan Crompton, Havells, Bajaj, USHA, Orient, Halonix,Zepphyr
17. Submersible/Mono-block Pump Crompton, KSB, CRI, L&T, BCH, Havells, C&S, Johnson
18. Cubical control panel for pump BCH, CRI, Crompton, KSB, L&T, Havells, C&S, Johnson
19. Portable Fire Extinguishers Minimex,1ifeguard, Omex, Safex
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20. Fan Condenser Tibcon, USHA, Havells
21. T5 choke, 36/40Watt Lamp, 36/40Watt | Philips,Crompton, Bajaj, Havells, Surya
Electronic Ballast
22. Indicating Instruments AEE, L&T, Siemens
23. DWC-HDPE Pipe Rex, Duraline, CPE, Gemini, Mastodon
24. Battery Exide, Microtek, Luminous, Okaya, Amron
25. Phenolic Laminated Sheet Hylem, Formica, Phillips
26. Air Conditioner (minimum 3-star rating) | Voltas, Bluestar, LG (Cat. B), O General, Hitachi, Carrier(Cat.A),
Godrej, Panasonic (Cat. B)
27. Stabilizer Voltas, Blue bird, Microtek, Luminous
28. Invertor Luminous, Sukam, Microteck
29. Telephone Wire /Cat-6 Skytone, Finolex, Delton, Skyline, D-Link, Legrand, AMP
30. Battery Charger Mahamai,Emertech,Logicstat,Stactcon
31. Pole Box Sintex, Boxmann, APC, EPP, Stanlec, Shi
32. Water filter andPurifier/RO Eureka FORBE, KENT, HINDUSTAN, UNILEVER (HUL), LIVPURE
33. Water Cooler Usha, Voltas, Blue Star
34. PVC Casing Pipe Finolex, Ujala, Setia, Surya, AKG, BEC
35. LT Panels/ Feeder Pillars Manufactured by CPRI approved
36. Centrifugal Blowers upto 1,50,000 CFM, | Dustech
Axial Fans, Fan Section, Air Washer,
Wet Scrubber, Dry Scrubber, Factory
fabricated Ducts, Supply and Return Air
Grilles, Volume Control Damper, Fire
Damper, NRD & PRD, Gravity Chamber
37. CAMERA (UL LISTED) PELCO, CPPLUS HONEYWELL, PANASONIC, BOSCH, HIKVISION
38. NVR/DVR (UL LISTED) PELCO, CPPLUS, HONEYWELL, PANASONIC, BOSCH, HIKVISION
39. LCD/LED MONITOR DELL, HP, SAMSUNG, SONY, BOSCH, PANASONIC, LG, TOSHIBA
40. UPS APC, MICROTEK, LUMINIOUS, SUKAM
41. SWITCH / ROUTER PELCO, HONEYWELL, PANASONIC, BOSCH, HIKVISION, DLINK,
NETGEAR, TP-LINK
42. HDD SEAGATE, WESTERN DIGITAL

Note: - All material shall be as per IS specification.

Special Conditions: -

1.

2.

4.

The department shall be at liberty to discontinue the contract if the performance is found unsatisfactory or not
in accordance with terms &conditions. The contract can be terminated on administration grounds also after
giving the notice of a month to the agency. No claim of the firm on this account shall be accepted.

The quoted prices shall be inclusive of cost of material, Labour, transport, all applicable taxes & duties and all
allowances. MCD will not entertain any claim whatsoever in respect of the same.

. Any loss and damage due to negligence or due to theft to the equipment which is under attending / repairing

shall be responsibility of the contractor and shall have to be made good by them free of cost. The decision of the
Engineer-in-charge in this regard shall be final and binding on the contractor.

The existing old damaged poles near proposed work, if any shall be dismantled by successful bidder/ contractor.
Nothing extra shall be payable to agency in this regard. Therefore, bidder is advised to check the site of work
before quoting rates.
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TECHNICAL SPECIFICATION FOR 12MTR HIGH MAST POLE

S No Description Parameter
1. Overall height of high mast 12Mtr
a. Material of construction of shaft Grade S355 JO as per BSEN 100025 or
equivalent
b. Cross section of mast 12 sided, regular continuously tapered
polygonal
C. Number of sections One (1)
d. Thickness of shaft (mm) 4mm
e. Length of individual section (mm) 12000mm
f. Base & Top diameter 350mm (A/F) & 150mm (A/F)
g. Type of joints No site joints, mast should be delivered in
single section
h. Length of overlap Not application
I. Material protection treatment of Hot-dip galvanization through single dipping
fabrication mast section process
j. Thickness of galvanizations As per relevant IS Code.
k. Size of opening door at base Approx. 250x1000mm
l. Type of locking arrangement and door | Anti vandal type
construction
m. | Details of stack board inside Insulated base board
n. Size, material & thickness of cable Standard
termination box
0. Size of base plate diameter (mm) As per manufacturer’s standard design
p. Size of base plate thickness Min. 20mm thick
g. Size of Anchor plate thickness 4mm
r. Details of template Same as Anchor plate but 2mm thick
2. Dynamic loading as prevailing at site
a. Maximum wind pressure (basic wind 180Km/hr as per 1S:875 (Part-I1I)
speed)
b. Maximum gust speed time 3 seconds
c. Height above ground level at which 10 Mtr.
wind speed is considered
d. Factor of safety for wind load 1.25
e. Factor of safety for other loads 1.15
f. Application standard for mast design Technical report #7:2000 by ILE, UK
3. Foundation details
a. Type of foundation Open raft shallow footing
b. Size of foundation As per design conforming to IS: 456
C. Design safety factor 2.0 (As per IS- 456)
d. Considered wind speed (Km/hr) 180K m/hr
e. Depth of foundation (mm) As per the requirement of design
f. Average soil bearing capacity As per site condition
g. Number of foundation bolts (with 6 Nos.
Double Nuts)
h. PCD of foundation bolt (mm) As per manufacturer’s standard design
i. Type of foundation bolt Tor steel
]. Bolt diameter (mm) 25mm
4. Lantern carriage
a. Diameter of carriage ring (mm) SuftBle to carry up to 6 nos. flood lights
File No.|G-111/5k82026{E(GODESINICELOIN (Computer No. 210011) MS Channels/tube, hot-dip galvanized

Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM




361106/2026/ENGGDEPTNZ_NDMC

C. Number of joints 2 or 3 As per manufacturer’s standard design
d. Buffer arrangement between carriage Rubber padded guide ring provided
and masts
e. Load carrying capacity 500K g
f. Total weight of assy. With fitting As per design
5. Winch
a. Number of drums Double drum
b. Capacity SWL 500K g
C. Method of operation Manual
d. Type of lubricant Gear oil /Grease
e. Material of construction of gears Phosphorus bronze/EN 19
f. Tested load per drum(kg) 500K g
Q. SWL of winch at 410rpm 500kg SWL
6. Wire rope
a. Number of ropes/thickness 3Nos/5Smm (three wire rope) non corrosive
marine grade stainless steel
b. Construction 7/19
C. Diameter (mm) Smm
d. Thimbles and terminals As required.
e. Factor safety Not less than 5
7. Cable
a. Type PVC coated multi-core round flexible cable
b. Material PVC insulated copper core
C. Make Grandlay/ Plaza / Phinolex / Havells/ Poly cab.
d. Current carrying capacity As per standard
e. Conductor size 5 core x2.5sqmm
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DETAILED TECHNICAL SPECIFICATION FOR 12MTR HIGH MAST POLE

1. HIGH MAST
I. Structure
The mast shall be of continuous tapered section and shall be based on proven three wire rope
systems with double drum, winch. Mast shall have minimum top diameter of 150mm and base
diameter of 350mm. Minimum thickness of the shaft shall be 4 mm. Higher dimensions, if required
to meet the dynamic loading/structural stability under specified conditions may be offered by the
bidder. The bidder in support of higher dimensions offered by him shall submit detailed structural
stability calculation, which shall be based on a type-tested method of calculations.
II. Construction

Mast shall be in single section without circumferential weld inside or outside and there shall be only
one longitudinal welding. The electrodes used for welding shall be compatible with the grade of steel
used for shaft and shall have mechanical properties at least equal to the base metal.
The mast shaft shall be fabricated from special steel plates conforming to grade S355 JO as per BS
EN10025 or equivalent grade. All holding bolts shall be hot dip galvanized. For environmental
protection of the mast the entire fabricated mast shall be hot dip galvanized internally and externally,
with entire shaft section galvanized through single dip process, without any overlapping of zinc
coating and having a minimum uniform thickness of 85 microns. No further touching up, finishing
or modification shall be carried out after galvanizing, except for those specified in applicable
standards.
III.  Door opening
An adequate door opening should be provided at the base of mast so as to permit clear access to
equipment like winch, cables, etc and also to facilitate easy removal of the wind. The door opening
shall be complete with close fittings vandal resistant weatherproof door with suitable locking
arrangement. Necessary reinforcement shall be done to maintain the strength of the mast due to this
opening. The earthing terminals shall be provided inside the mast.
IV.  Dynamic loading for the mast.
The mast structure shall be suitable to sustain an assumed maximum reaction arising from wind
speed as specified in IS 875. The design life of the mast shall be minimum 25 years with design
wind speed as per IS 875 and gust factor of 1.3. The maximum horizontal deflection of top point,
when subject to two third of design wind speed shall not exceed 1/40 of the length above the ground.

In addition the manufacturer should have in—house facility to verify the structural stability
calculation output results through a type test on a full-length mast under serviceability and ultimate
limit conditions as per calculations carried out in accordance with the procedure defined in TR#7.
High masts only from those manufacturers are acceptable who confirm to meet this requirement. The
client reserves the right to ask the manufacturer to demonstrate the deflection and suitability of one
of mast during inspection for which no additional charges should be made. Further the acceptance of
material will be subject to satistactory results from this test.
V. Lantern carriage.
A lantern carriage shall be provided for fixing and holding the flood lights fittings and control gear
boxes, the lantern carriage shall be minimum of special design and shall have minimum thickness of
4mm. the lantern carriage shall be provided with protective NYLON PADDED GUIDE RING/ PCV
Sleeve so that no damage is caused to the surface of the mast during raising and lowering operation
of carriage. The entire lantern carriage shall be hot dip galvanized.
VI.  Raising and lowering mechanism.
The raising and lowering mechanism for the lantern carriage shall be incorporated following
equipments and specifications:-

1. Winch

The winching system shall remain permanently inside each mast. The winch shall be essentially
DOUBLE DRUM and of robust design and completely self sustaining type without the need of
break shoe, springs or clutches. The minimum safe working limit of the winch shall not be less then
mobile less than 500Kg. The capacity of winch a2ng operating speed shall be marked on each winch

along with specification of lubricant to be used. Minimum of 6 turns of wire rope should be on
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grooved drum when the mobile luminary is fully lowered to rest on luminaries supporting arms. The
winch should be entirely self sustaining under all normal circumstances and it is not dependent on
the brake or restraining device so that uncontrolled or dangerous run away speeds will not occur in
the event of total failure of this device. Test certificate in support of safe working limit shall be
provided.
2. Head Frame.
The head frame shall include a pulley system to accommodate three stainless steel hoisting wire
ropes at any one time and separate pulleys shall be of non corrodible material and shall run on self
lubricating bush/bearings with stainless steel axles.
3. Stainless Steel Wire Rope.
The suspension system shall essentially be without any intermediate joint and shall consist of non-
corrodible stainless steel wire rope of AISI316 or better grade. The mast shall be fitted with flexible
stranded steel hoisting wire rope of 7x19 constructions, Smm dia, with minimum breaking capacity
of 1500kg. The combined lifting capacity of hoisting wire rope shall have a minimum factor of
safely not less than 5 times the safe working load of the winch.
VII. Electrical cables and junction box.
1.  Trailing cable.
Trailing cable shall be of 1100KV grade, electrolytic grade copper conductor multi core flexible
cable of minimum 2.5sq.mm size, EPR coated, PCP sheathed.
1. Internal cable/wires.
The connections from the top junction box to individual luminaries should be made by using 1100KV
grade copper conductor 3¢ x 1.5 sq.mm flexible cables.
2. Junction Box.
Weatherproof galvanized/ cast Al. junction box shall be provided on the lantern carriage with requisite
numbers of stud type terminals from which the interconnecting cable shall be taken out, duly provided
with lugs, for connection on luminaries / control gear mounted on lantern carriage.
2. Earthing terminals
Three nos. earthing terminal using 12mm dia stainless steel bolts shall be provided at a convenient
on the base of the mast, one exclusively for the lightening conductor and two for the electrical
earthing.
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MUNICIPAL CORPORATION OF DELHI
OFFICE OF THE ADDITIONAL COMMISSIONER (ENGG)
06™ FLOOR, E-I, BLOCK, DR. SPM CIVIC CENTRE,

J.LLNEHRU MARG, NEW DELHI-110002

No:- Add).(smm: (Engay|\Mcp 118 Dated:- Zo|o4)2.6
P IMeo2orc|d ' CircuLaR

Sub: Guidelines for disciplinary action against contractors.
Reference No.:- D/Addl.Comm (Engg.)/2024/D-13 dated 23.01.2024(enclosed)

Several cases for taking disciplinary action as per enlistment rules of MCD are being
received against contractors who fail to start the work or complete the work within stipulated
time, even after issuance of notice under various clauses of the contract agreement.

2. The general guidelines to be followed by the divisions in case of default by the contractor,
as mentioned above, in taking up/completing the works was circulated vide circular no.
D/Addl. Comm. (Engg.)/2024/D-13 dated 23.01.24 & reproduced as under:-

Y
S.No | Nature of default by contractor | Clause  of | Proposed action
Enlistment
Rules (Encl)
1 Violates any important condition | 23.1 Demotion to a lower class
of contract or his staff |
misbehaves with MCD officials.
2 Does not start/complete the | 23.2 Warning to be issued
work in time on one occasion
3 Does not start/complete the | 23.2 Suspension of business for one
work in time on two occasions years
4 Does not start/complete the | 23.2 Suspension of business for two
work in time on three occasions years
5 Does not start/complete the |23.3 Removal from the approved list of
work in time on four occasions Contractors

3. It is observed that the above guidelines are not being adhered to by divisional officers in
letter and spirit which is matter of serious concern.

4. All concerned EEs are therefore directed to take action against the defaulting contractors
wherever warranted else appropriate action will be initiated against the erring EEs. Similarly
SEs and CEs should also review their works on weekly basis and propose action against
defaulting contractors.

5. This issues with the approval of competent authority.

Encl: as above

Addl. Comm(cner (Engg.)

All CEs/SEs/EEs

Copy to:
Commissioner

All Addl. Commissioner

E-in-C(1) &(I1)

All Dy. Commissioner of Zones

Dir.(IT) to upload the same on MCD website

e wN e
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MUNICIPAL CORPORATION OF DELHI
OFFICE OF THE ADDL. COMMISSIONER (ENGINEERING) (
6™FLOOR, E-1, BLOCK, CIVIC CENTRE @_ @

J.L. NEHRU MARG, NEW DELHI-110002

L e wRAIRR AN

No: - Addl. Comm(Engg.)/MCD/2026/D- |12 Dated: 21-04-2026
CIRCULAR

Subject:- Clarification- Para 5.2 of CPWD Works Manual 2024
Reference:- Circular No. Addl. Comm.(Engg.)/MCD/2026/D-88 dated18.03.2026.

In continuation to MCD Circular No. Addl. Comm.(Engg.)/MCD/2026/D-88
dated: 18.03.2026 adopting provisions of para 5.2 of CPWD Works Manual notified vide
CPWD OM No. DG/Manual-2024 /20 dated 27.02.2026,following elaborations on determining
Performance Guarantee (PG), criteria for Abnormally Low Bid (ALB) and concept of taking
Additional Performance Guarantee (APG) for ALB tenders may be considered.

[ 5.2 Performance Guarantee: (Clause 1 of GCC):-

] Serial Number 1: No change

Serial Number 2 : PG shall be 5 % of the Estimated cost put to tender (ECPT) or
contract amount whichever is higher, or as prescribed from time to time, to be submitted
in the form as prescribed in GCC. Performance Guarantee shall remain valid for a minimum
period of six month beyond the date of completion of all contractual obligations as per GCC.
In case of contracts where supplementary agreement is drawn, the fresh PG shall be
obtained from the contractor @ 5 % of the amount of the supplementary agreement or as

prescribed from time to time. The PG received against the original work shall be released as
_per contract conditions.

Serial Number 3 : No Change

Serial Number 4 : (New)

A bid will be treated as abnormally low if the quoted bid amount is lesser than 80% of the
estimated cost put to tender.

Serial Number 5 : (New) :

Requirement of Additional Performance Guarantee (APG): In case of abnormally low bids as
defined above, the bidder shall be required to submit Additional Performance Guarantee
(APG) in addition to the Standard Performance Guarantee (PG). The amount of Additional
Performance Guarantee (APG) shall be equivalent to the difference between the 80 % amount
of ECPT and quoted amount. (e.g. if ECPT is A and quoted amount is 0.7A then the
amount of APG shall be 0.8A - 0.7A).

The Additional Performance Guarantee (APG) shall be in the prescribed format of
Performance Guarantee and has to be submitted within the time frame prescribed for
submission of Performance Guarantee. The other terms and conditions of release etc. of APG
shall be same as that of PG.

Note: ECPT in the NIT shall be addition of following items (i) estimated cost of schedule
items based on DSR/approved items of MCD; (ii) cost index; and (iii) cost of non-
scheduled items if any, worked out on market rates.

Illustration:-
Total amount of DSR items (Say) = 100 Lacs
Add prevailing cost index @ 10% (Say) - 10 Lacs
Total amount of market rate / non DSR items (Say) = 15 Lacs
Hence ECPT shall be = 125 Lacs
P
Additional Commissioner (Engineering)
All CEs/SEs/EEs
Copy to:

1. Commissioner, MCD for kind information
2. E-in-C-1& 1l Y
3. All Dy. Commissioners ' 218 W
Additional Commissioner Ifngineeringl
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MUNICIPAL CORPORATION OF DELHI 0 f
OFFICE OF THE ADDL. COMMISSIONER (ENGG)
6™ FLOOR, E-1, BLOCK, CIVIC CENTRE,
S SRRl J.L. NEHRU MARG, NEW DELHI-110002. e~
No: - Addl. Comm(Engg.)/MCD/2026/D- 88 Dated: - 18!03\;_(
CIRCULAR

Sub: Modification in Para 5.2 of CPWD Work Manual 2024.

CPWD vide office memorandum No .DG/Manual -2024/20 Dated 27.02.26
has issued modification Para no. 5.2 of CPWD Work Manual 2024 regarding
performance guarantee, abnormally low bid and requirement of additional
performance guarantee (copy enclosed).

The provisions of OM No. DG/Manual-2024/20 Dated 27.02.26 shall be
applicable mutatis mutandis in all the engineering works of MCD.

These provisions shall be applicable in tender cases where last date of bid
submission has not been lapsed.

These provisions shall come into force with immediate effect.

This issues with the approval of competent authority.

i REks
Additional Commission ngineering)

Encl: as above

All CEs/SEs/EEs(Through CEs)
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drafery I+
No. DG/Manual-2024/20
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Dated: 27.02.2026

_\de_ut Bhawan, New Delhi

Sub: Modification in Para 5.2 for CPWD Works Manual 2024.

Following modification is made in Para no. 5.2 for CPWD Works Manual

2024:

Existing Provision

Modified Provision

5.2 Performance Guarantee

Sl No. 1

2. PG shall be 5% of the contract
amount or as prescribed from
time to time to be submitted in the
form as prescribed in GCC.
Performance Guarantee shall
remain valid for a minimum period
of sixty days beyond the date of
completion of all contractual
obligations as per GCC. In case
of contracts where supplementary
agreement is drawn, the fresh PG
shall be obtained from the
contractor @ 5% of the amount of
the supplementary agreement or
as prescribed from time to time.
The PG received against the
original work shall be released as
per contract conditions.

Si. No. 3

4. No provision

5. No provision

5.2 Performance Guarantee

No Change

2. PG shall be 5% of the Estimated cost put
to tender (ECPT) or contract amount
whichever is higher, or as prescribed from
time to time, to be submitted in the form as
prescribed in GCC. Performance Guarantee
shall remain valid for a minimum period of
six months beyond the date of completion of
all contractual obligations as per GCC. In
case of contracts where supplementary
agreement is drawn, the fresh PG shall be
obtained from the contractor @ 5% of the
amount of the supplementary agreement or
as prescribed from time to time. The PG
received against the original work shall be
released as per contract conditions.

No Change

4. A bid will be treated as abnormally low
if the quoted bid amount is lesser than
80% of the estimated cost put to tender.

5. Requirement of Additional Performance
Guarantee (APG) : In case of abnormally
low bids as defined above, the bidder
shall be required to submit Additional
Performance Guarantee (APG) in addition
to the Standard Performance Guarantee
(PG). The amount of Additional
Performance Guarantee (APG) shall be
equivalent to the difference between the
80% amount of ECPT and quoted amount.
(e.g. if ECPT is A and quoted amount is
0.7A then the amount of APG shall be
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o 0.8A-0.7A).

The Additional Performance Guarantee
(APG) shall be in the prescribed format of
Performance Guarantee and has to be
submitted within the time frame
prescribed for submission of
Performance Guarantee. The other terms
and conditions of release etc. of APG
shall be same as that of PG.

This is issues with the approval of DG CPWD.

Issued from file No. CSQ/CM/16(1)/2026 e-file 9212995 (DFA/ 9365789)

FARR 7o DRR R @ @ oIRGB oaTIE qEE T P
8| @RI awde @ W )

(\—“ —y\\"l’b

D.P. Jindal
EE (Contract)

221

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

MUNICIPAL CORPORATION OF DELHI
(& OFFICE OF THE ADDITIONAL COMMISSIONER (ENGG.)
6™ Floor, E-1 Block, Dr. S.P M. Civic Centre,
Jawaharlal Nehru Marg, Minto Road
New Delhi-110002

No. Addl.Cmr.(Engg.)/HQ/MCD/2025-26/ p 56 Dated:29.12.2025
CIRCULAR

Subject: - Speciall Additional conditions in tenders for road works to be carried out under all Head
of Accounts in Engineering Department of MCD

A meeting was held on 01.02.24 under the chairmanship of Hon'ble Lt Governor of Delhi for
implementation of Dilli Gramodgya Abhiyan (DGA) in which special emphasis was given to quality assurance for
DGA works. In compliance thereof, MCD issued a circular vide no. ADC (Engg.)/HQ/MCD/2024/522 dt. 04.03.24
for DGA works. The provisions contained in aforesaid circular are hereby extended to all road works under all
head of accounts and are reproduced below:

(i) Warranty period! defect liability: -

The condition mentioned in para no. 17 of GCC may be changed and instead of 12 months, warranty/defect
liability may be made as 05 years from the date of completion/certificate issued by the Engineer-in-Charge.

Other relevant contents/conditions will remain same.

(i) Refund of security deposit: -

The condition mentioned in para no. 17 of GCC may be changed and instead, following schedule of security
deposit refund may be followed:

a) 40% of security deposit after two years of satisfactory work completion certificate.
b) 40% of security deposit after four years of satisfactory work completion certificate.
c) 20%of security deposit after five years of satisfactory work completion certificate.

Provided that no defect/damage is occurred/noticed in the work during the warranty/defect liability period.

Provided further that if any defect/damage is occurred/noticed during the warranty period, then the whole or
balanced security deposited as the case may be, shall only be refunded after the lapse of warranty period with the
condition that contractor has successfully fulfilled his contractual obligations and complied with the directions of
Engineer-in-charge during warranty period.

Other relevant contents! conditions will remain same.

(il)\Cement Concrete Core Cutting: -

The core cutting samples of all works having the items of RMC/RCC/CC and a contract value of more than
Rs. 10.00 lacs shall be lifted compulsorily in the presence of a team comprising of 03 Superintending Engineers
i.e. SE (QC), SE(Lab) & SE(Zone} in addition to other 3rd party Quality Assurance mandate. However, the Addl,
Commissioner {Engg.) on reasonable ground may direct the change in the composition of team on case-to-case
basis if required. ' '

The above circular will come into force with immediate effect and shall also be applicable in tender cases where
last date of bid submission has not lapsed. Suitable actions may be taken by the divisions.

This issues with the approval of competent authority.

' v
Additional Commmjﬁngg.]
Distribution: - e = =
All CEs/SEslEEs - Ct ( 74‘/ ) L fp( Crrau.iaj*
ML S ,
|fz,r.
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MUNICIPAL CORPORATION OF DELHI 7,{'th,
OFFICE OF THE ADDL. COMMISSIONER Az;r
(ENGG) Amirit M:?wtsav

5" Floor, E1-Block, Dr. SPM Civic Centre
JN Marg, New Delhi-110 002

No.: . e h-D-22

Date: {qioeluu_

CIRCULAR

In order to streamline the smooth functioning of Engineering Deptt, after
unification, following circulars / policy guideline related to Engineering deptt, are to be

followed uniformly by all concerned:

S. Policy Subject Circular / policy guidelines Issued by
No erstwhile
¢ sDmMC /

NDMC /
EDMC
1. | Issue of circular for cost index D/SE(P)/2022-23/31 dated
based on CPWD memorandum 27.05.2022
2. | Labour rates issued by Labour D/EE(P)-1/2022-23/06 dated
deptt., Central Gouvt. 08.04.2022
3. | Implementation of new edition of F.01/E-in-C/SDMC/2019/160 dated
DSR published by CPWD 22.11.2019
4. | Approved rates of items; other than | D/SE(P)-I/SDMC/2018-20/93 dated
DSR, based on market rates / DSR | 05.12.2019
applicable D/SDMC/SE(P)/2019-20/104 dated
01.01.2020
5. | Implementation of new edition of D/SE(P)/SDMC/2020-21/143 dated
Plinth area rates issued by CPWD | 08.09.2020
D/SE(P)/2020-21/182 dated
05.01.2021 (correction slip)
6. | General conditions of contract - D/SE(P)/2020-21/154 dated
(GCC) 13.10.2020
7. | Implementation of other special D/EE(P)/SDMC/2018-19/623
conditions, court direction/NGT dated 05.09.2018 SDMC
directions regarding construction D/116/SE(P)/SDMC/2019-20
projects etc. dated 20.02.2020
CE(Plg.)/SDMC/2020/D-229
dated 31.08.2020
D/155/SE(P)/SDMC/2020-21
dated 16.10.2020 (reg. RMC) etc.
8. | Revision of technical powers like F.01/E-in-C/SDMC/2013/194
technical sanction, time extension, | dated 29.01.2013
power to sanction extra items etc.
9. | Performance guarantee, earnest D/SE(P)/SDMC/2020-21/181
money etc. dated 31.12.2020
D/SE(P)/2021-22/51 dated
10.02.2022
D/SE(P)/2021-22/58 dated
04.03.2022
10. | Third party quality assurance / SE(plg.)/SDMC/2016-17/D-45
audit weightage. dated 30.06.2016
Addl.Commissioner(Engg.)
Distribution: %‘ =
All E-in-Cs 0
All CEs 223 -

AO (IT) to upload the circulars on the website of MCD.,
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MUNICIPAL CORPORATION OF DELHI 7
Office of Addl. Commissioner (Engg.) Fng—
5™ Floor, E1-Block, Dr. SPM Civic Centre e,
JN Marg, New Delhi-110 002 ’
No.:D/Addl.Comm. (Engg.)2024/D-_\ Y. Date: _2.2. o\. 22
CIRCULAR

SUB: Guidelines for taking disciplinary action against contractors.

Several cases for taking disciplinary action as per enlistment rules of MCD are being
received against contractors who fail to complete the work within stipulated time or start the

work at all, even after issue of show cause nolice under various clauses of the contract
agreement.

Clause 23 of enlistment rules stipulate (i) 23.1 - Demation to a lower class (ji) 23.2
- Suspension of business and (i) 23.3 - Removal from the approved list as per the

performance of contractors and gravity of lapse and the disciplinary aclion has to be in
consonance with the default in each case.

The record of contractors registered in various categories in MCD (Civil / Electrical
wings) is maintained by Engineering Department (Head Quarter) which also processes
revalidation of their registration after expiry which is generally at the end of five years from
the initial date of registration.

Although, action is taken by a division against the contractor for a particular work and
orders are issued by the Engineering Head Quarter, there is no system in place to identify
whether the same contractor has also defaulted in other divisions.

In order to streamline the system, a data base shall be prepared by the Engineering
(Head Quarter) under the supervision of ADC(Engg.) whereby the action taken against the
contractors in past is recorded. All such files in which disciplinary action is proposed against
the contractors shall be routed through ADC(Engg.) who shall report the previous action
taken against the contractor, if any, and then forward the case to Competent Authority for
approval.

The general guidelines to be followed by the divisions in case of default by the
contractor in taking up / completing the works shall be as under:-

S. Nature of default by contractor Clause of Proposed action
No. enlistment rules
y Violates any important condition of 234 Demaotion to a lower class
contract or his staff misbehaves with -
MCD officials
2 Does not start / complele the work in 232 Warning to be issued
time on one eccasion
a Does not start / complete the work in 23.2 Suspension of business for
time on two cccasions one year
4, Does not start / complete the work in 23.2 Suspension of business for
time on three occasions two year
5. Does not start / complete the work in 23.3 Removal from the approved
time on four occasions list of contractors

The above instructions shall be followed in letter and spirit.

\

Addl. Commissioner (Engg.)
All CEs | SEs | EEs

Copy fo:- _

1. Commissioner

2 All Addl. Commissioners 2

3, E-in-C (1) & (1)

All Dy. Commissioner of Zones

4. 224

5 Dir.(IT): to upload the same on MCD website. g 7
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MUNICIPAL CORPORATION OF DELHI 7
OFFICE OF THE ADDL. COMMISSIONER (ENGG.) e~
5" Floor, E1-Block, Dr. SPM Civic Centre Foesr WO
JN Marg, New Delhi-110 002 :

No.: 2—1!1&4}{&-"{ E’:ﬁ;’] [F"‘"—:‘.'I PJ“ L I Date: 22-¢£-20171.

OFFICE ORDER

SUB: Deletion of Arbitration clause from general conditions of contract.

Erstwhile MCD vide Office order No.D/167/EE(P)-Ill/06 dated 11.12.2006
had conveyed that the arbitration clause (Clause 25 settlement of disputes and

arbitration) in various contract forms being adopted in MCD should be deleted with
immediate effect.

The above officer order is re-iterated and all the NIT approving authorities of
Engineering Department, Horticulture Depariment and Department of Environment
Management Services are directed to ensure that all NITs to be approved by them
and tender invited forthwith should be without arbitration clause (Clause 25
settlement of disputes and arbitration).

Addl.Cnmmissioner{Engg.}
All Engineer- in- Chiefs
All Chief Engineers
Director (Hort.)

225
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MUNICIPAL CORPORATION OF DELHI
Office of the Addl. Commissioner (Engg.)
5" Floor, E1-Block, Dr. SPM Civic Centre

Jio-=
Azadl Ka
Amrit \fahotsay

JN Marg, New Delhi-110 002

No._A2A) G (Emg) med] D41

In supersession of all pre
Assurance / Audit of Engineering Works of MCD,

CIRCULAR

Date: |7/ 0 ] 2023

vious orders / circulars regarding 39 Party Quality

the following conditions shall be

incorporated in all NIT/Tender Documents being issued for different works as below:-

Above Rs. 10.00 lacs
& upto Rs. 50.00 lacs

As specified in CPWD
AIRC specification /
mannual by the
concerned  division.
Testing of samples
wil be in the
Municipal Lab.

Contractual cost of | Mandatory sampling | Third Party Quality Audit/Assurance
work (TPQAA)

More than Rs. 50.00 | As specified in CPWD | 1. Rail India  Technical and
lacs /IRC specification / Economic  Service  Limited
mannual by the (RITES)
concerned  division. | 2. Certification Engineers

Testing of samples International Limited (CEIL)
wil be in the|3. Delhi Technological University
Municipal Lab (DTY)

Testing of samples will be in the

designated lab* or in house lab of the

party conducting quality audit.

The

Third Party Quality Audit (TPQA)
charges are as per Annexure A

a)

b)

c)

10% of the works will be decided
by Addl. Comm. (Engg.) to be
checked by team comprising of
SE(QC) and respective SE(Zone).
Testing of samples shall be either
in the designated Lab or as
decided by Addl. Commissioner
(Engg.) while short listing the
works.

65% of the works by Quality
Control Cell. Testing of samples
will be in the designated lab*.

25% of the works by the
concerned Chief Engineer.
Testing of samples will be in the
designated lab.*

Above Rs. 02.00 lacs

As specified in CPWD

25% of works by the concerned SE

*Designated labs

& upto Rs. 10.00 lacs | IRC specification / | (Zone). Testing of samples will be in
(However, this will | mannual by  the | the designated lab.*

include the ALR | concerned  division.

cases upto Rs. 5.00 | Testing of samples

lacs) wil be in the

- Municipal Lab.

a. Sri Ram Institute for Industrial Research (SRI), Delhi
b. Ministry of Micro, Small & Medium Enterprises (MSME), Okhla
c. National Test House (NTH), Ghaziabad

1. All low rated cases below 25% of the justification (formerly known as ALR
works) above Rs. 5.00 lacs and upto Rs. 50.00 lacs shall be checked by the
Quality Control Cell of MCD.

2 In case of works more than Rs. 50 lacs, the selection of the Third Party Quality
Assurance Agency will be done on rotational basis randomly by QC Cell.
Information regarding issuance of work order will be sent to QC Cell within §
working days of issue of work orgeaeby the concerned Ex. Engineer of the
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Division. The formalities related to issue of award letter / agreement with the

TPQAA / Payr_nent to the third party etc. shall be completed by the EE of the
concerned Division.

If the TPQAA mentioned above are not willing to carry out the 3" party quality
assurance/ audit then the following agencies can be considered as TPQAA.

T Delhi / Roorkee

CRRI (In case of road work)

NCCBM, Ballabhgarh

CBRI, Roorkee

National Institute of Technology, Delhi
Jamia Millia Islamia, Delhi

& aip e e

The 3 party quality audit charges in such cases shall be borne by the
contractor/agency as intimated by the 3 party.

4, In case the above mentioned TPQAAs are not willing to take up the 3" party
quality assurance / audit, then matter will be placed before Addl. Commissioner
(Engg.) for deciding the checking of work by QC / CE.

5. The following modalities shall be followed stricily for inspection of work through
Quality Control cell:-

L Testing charges for the samples lifted during the checking are to be borne by
the contractor. Samples of materials lifted by QC Cell will be got tested from
the designated |abs.

il. The list of works awarded in the preceding 15 days (from 1* day of the month
to 15" day of the month and from 16" day of the month to last day of the
month) shall be placed before the Chief Engineer (QC), who shall decide,
through lottery system, the 10% cases where sampling will be carried out in
the presence of EE (QC) and EE of the cancerned division and in such cases
while checking of works relating to design mix concrete / nominal mix
concrete, at least one sample shall be compulsorily lifted through core
cutting. The lifling of core cutting sample will be done in the presence of SE
(QC), SE (Zone) concemned and SE (Lab.). The core cutting and testing of

samples shall be got done through designated lab and charges shall be
borne by the contractor.

6. For all ALR works of CC/RMC pavement costing more than Rs. 10 lacs and
upto Rs. 50 lacs, one sample through core cutting shall be mandatory. Work
costing more than Rs. 50 lacs, one additional core cutting sample will be lifted
for every Rs. 50 lacs or part their off.

7. The work of Third Party Quality Assurance/Auditing (TPQAA) shall be in the
form of random inspection/lifting of samples at various stages. For works costing
more than Rs. 10 lacs the inspection will be carried out as mentioned below for
different type of works:-
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Type of Ist Stage 2nd Stage | 3rd Stage | A4th Stage
work
Foundation Plinth level/ Atthe time | Finishingi.e.
Building work | levelilc CC & | lintel level of casting | flooring/doors
stesl of slabs [ tiles
Earth work/ Completion of | After After AC/mix
Road work | subgrade WBMMWet Mix | premix/BM | seal/seal
coat/mastic
At the time of | During Final
Drainwork | fixing of levels. | construction stage
stage
RMC Atthe time of | During laying | Final
Paverment preparation of | of RMCllevel/ | stage
base camber
Footpath/Cen | A the time of During fixing of | During Finishing
tral Verge ifc | preparation of | kerb stones laying of
kerb stones! | base interlockin
interlocking 227 g pavers
pavers etc. etc.

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)



361106/2026/ENGGDEPTNZ_NDMC

e |

Bridges and | Foundation Pier level Steelldeck | Finishing
culverts level up slab =
Foundation During Fixing of | Steel railing
Parks level of Biwalls | execution of tiles/grit
B/wall walkway | wash

For works costing upto Rs. 10 lacs at least two inspections are mandatory
preferably at 10 — 30 % progress and 70-80 % progress.

8. For the works costing between Rs. 2 and Rs. 10 lacs (including the ALR cases
upto Rs. 5.00 lacs), the concerned EE of the divisions will send a consolidated
list of such works every week to Quality Control Cell, who in turn will select the
work for 3 party checking. The Quality Control Cell will select randomly on
fortnightly basis the 25% of the works to be checked by SE concerned of the
zone and the designated lab as per the web based module.

9. Concerned EE of the division shall supply the documents i.e. work order /
schedule / estimates, sketch of the work or any other documents as fes'red by
the CE/Quality Control Cel/SE concerned of the zone acting as 3" party, as
soon as the work is initiated in order to avoid delay.

10. In case of CC Cubes, the cubes shall be casted at site and duly signed by all
concerned officers present at the time of lifting & sealing of samples.

11.  EE Concerned of the divisions shall ensure the compliance of the report of CE/
Quality Control/SE concerned of the zone acting as 3 pgrty agency. On receipt
of compliance report from concerned EE, QC cell will issue satisfactory work

report and thereafter only EE concemed of the division shall be authorized tc
pass the bill.

12. If the designated labs discontinue the work, MCD shall be at liberty to terminate
the contract.

13. The E-in-C or his authorized representative shall be at liberty to watch the
process of sampling/testing in the lab as and when required. In case of any
dispute, the decision of the E-in-C, MCD will be final and binding.

14. In all low rated cases below 25% of the justification (formerly known as ALR
works), the performance security @ 10% of the amount put to tender shall be
deducted / withheld from the first running bill of the agency. It will be in addition
to the security deposited / deducted as per general conditions of contract. The
additional performance security shall be released at the time of final bill on
receipt of satisfactory work report from Quality Control / TPQAA. This
performance security shall be in addition to the performance guarantee already
being deposited for all works irrespective of their rates,

?

Addl. Comnﬁﬁngg.)

Distribution:-

1 All E-in-C
2. All CEs/SEs & EEs

228
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Annexure ‘A’

Contract | Mandatory Third Party quality audit charges
ual Cost | Sampling RITES CEIL DTU
of work All works Allworks | All works
More As specified in 1.50%+GST, but 1.5% of the | 1.5% of the
than Rs. | CPWDI/IRC excluding Testing contractual | contractual
50 lacs specification by the | charges (Testing shall | cost for cost for the
concerned division. | be conducted at MCD | works works above
Testing of samples | designated labs and above Rs. Rs. 25 lacs
will be in the testing charge shall be | 25lacs and | and upto Rs.
Municipal Lab. In borne by concerned upto Rs. 40 Crores
addition to the agency for works upto | 5.00 Crores
mandatory sampling | Rs. 300 lacs
done by the 1.5%+GST, including | 1.25% of | 1.25% of the
concerned division, | Testing Charges the contractual
minimum 10% of the | (Testing shall be contractual | cost for works
mandatory sampling | conducted at MCD cost for above Rs.40
shall be done by the | designated labs and works crore and upto
TPQAA agency and | testing charges shall be | above Rs. [Rs. 80 Crores
testing of these borne by RITES 5.00 Crores | 1.10 % of the
samples will be in LIMITED) for works contractual
the designated lab# | above Rs. 300 lacs cost for works
or in house lab of (single Work Order) above Rs. 80
the party conducting Crores
quality audit.
Sample Testing For works upto Rs. 300 | Including in | Including in the
Charges i/c NDT/ lacs testing charges the above above rates
core testing excluding from the rates
above rates.
For works above Rs.
300 lacs testing
charges including in the
above rates.
Rs.10 As specified in a) 65% of the works by Quality Control Cell Testing of
lacs-50 CPWD/IRC samples will be in the designated lab*.
lacs specification by the |b) 25% of the works by the concerned Chief Engineer.
concerned division. Testing of samples will be in the designated lab.*
Testing of samples  |c) 10% of the works by Team comprising of SE(QC),
will be in the SE(Zone) & ADOV (Vig.). Testing of samples shall
Municipal Lab be either in the designated Lab or as decided by
Addl. Commissioner (Engg.) while short listing the
works.
Rs.2 As specified in 25% of works by the concerned SE. Testing of samples
lacs- CPWD/IRC will be in the designated lab.
10 lacs specification by the
concerned division.
Testing of samples
will be in the
Municipal Lab
# Designated labs
a. Sri Ram Institute for Industrial Research (SRI), Delhi

b. Ministry of Micro, Small & Medium Enterprises (MSME), Okhla
c. National Test House (NTH), Ghaziabad

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)

Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM

229




361106/2026/ENGGDEPTNZ_NDMC

No.:ADC(Engg.)HQ/MCD/2023/D_= 2 ¥\ ®

MUNICIPAL CORPORATION OF DELHI
ENGINEERING DEPARRTMENT (HQ)
19" Floor, E-1 Block, Dr. SPM Civic Center

G2&

b i
P vt e

J.N. Marg, New Delhi-110002

Dated: 2 §.12.2023

CIRCULAR

Engineering Department (HQ) vide circular No. ADC/Engg.(HQ)/MCD/2023/D-215 dated
74.02.2023 had allowed all contractors registered with CPWD, State PWDs, Urban Local Bodies
and other Government departments in their respective categories to participate in the tendering
process of MCD by registering themselves on e-tendering website https://etenders.gov.in/

eprocuref/app.

As per above circular, the enlistment rules applicable to the contractors of MCD shall also

be applicable to the registered outside contractors. As per enlistment rules of MCD,

the tendering

limit of MCD contractors is as under;-

Civil
S. No. Category Tendering limit as per enlistment rules of MCD (Rs. in lacs)
1: Class-l 2000.00
2. Class-ll 500.00
o Class-lll 150.00
4. Class-IV 60.00
5. Class-V 15.00
Electrical
S. No. Category Tendering limit as per enlistment rules of MCD (Rs. in lacs)
1 Class-| 400.00
2. Class-ll 120.00
Bi Class-lll 40.00
4, Class-IV 12.00
Furniture
S. No. | Category Tendering limit as per enlistment rules of MCD (Rs. in lacs)
fl, Class-I 200.00
2. Class-ll 50.00
3. Class-lll 20.00
4, Class-IV 07.00
Horticulture
S. No. | Category Tendering limit as per enlistment rules of MCD (Rs. in lacs)
2 Class-| 120.00
2 Class-Il 40.00
s Class-lll 20.00
4. Class-IV 10.00
5. Nursery 20.00

It is hereby clarified that henceforth non-MCD registered contractor i.e. contractors

registered with CPWD, State PWDs, Urban Local Bodies and other Government departments

shall be allowed to participate in MCD tenders of their respective tendering limit in their respective

departments or MCD whichever is lower.

lllustration:

Non-MCD outside | Category | Class | Tendering limit | Work Eligible tendering limit for
contractors in CPWD in CPWD category non-MCD contractor (as
department (in MCD) per MCD tendering limit)
CPWD Building Vv Rs. 40.00 lakh Civil Rs. 15.00 lakh
CPWD Building v Rs, 130.00 lakh Civil Rs. 60.00 lakh
CPWD Building v Rs. 40.00 lakh | Electrical Rs. 12.00 lakh
CPWD Building v Rs. 13830 lakh | Electrical Rs. 12.00 lakh
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2-

Like wise eligible tendering limit for outside contractors of other departments are to; s
limited as per tendering limit of MCD as mentioned in illustration table. Itis, ther_efore, mhma"ced
that only the bidders who fulfill the above criteria shall be eligible to participate in the tendering
process of MCD. It has also been observed that there is no system in place to determine,
whether the outside contractors who are participating in the e-tendering process of MCD are not
debarred or blacklisted in their respective department. In this regard, the following instructions
are issued:-

1) The outside registered contractor who wish to participate in the tendering process in
MCD shall submit a copy of thelir registration certificate in which hey are registered to the
concerned division as well as to office of ADC (Engg.) HQ.

2) An affidavit on a non judicial stamp paper of Rs, 100/- (not older than one month from last
date of submission of bid) shall be submitted by the outside registered contractor with
each tender swearing therein that the agency is not blacklisted / debarred by any Govt.
PSU or Private organisation.

3) The outside registered contractors who wish to participate in tendering process Uf_ MCD
shall submit their registration certificate to Engineering Department (HQ) alongwith an
affidavit as mentioned at Sl. No. 2 above.

4) Engineering Department (HQ) shall accordingly prepare a data base of the outside
registered contractors and circulate the same to all divisions of Engineering Department.

5) The division of Engineering Department where the outside registered contractor has
participated in the tender process shall confirm the status of the contractor regarding
validity of his registration from Engineering Department (HQ), MCD before processing the
case further.

B) The status of MCD registered contractor regarding revalidation of his enlistment in MCD
shall also be got confirmed by the concerned division from Engineering Department (HQ).

The above instructions at Sl. No. 1 to 6 shall be incorporated in the Notice Inviting Tender
and shall form part of the contract agreement.

This circular supersedes the earlier circulars of unified MCD dated 21.02.2023 and its

addendum dated 16.11.2023.
e

Administrative Officer
Engineering Deptt. (HQ)

Distribution:-

1. All CEs/SEs/EEs (Civil & Elect.)

2. All departments of CPWD, State PWDs, Urban Local Bodies etc.
Copy to:-

1. PS to Commissioner- for kind information of the Commissioner
2, All Addl. Commissioners

3. Engineer-in-Chief (I & II)

4, All Dy. Commissioners of Zone

5: ADC (Engg.)HQ to take necessary action as discussed in the meeting.
6. AQO (IT): with the request to upload thc circular on MCD website.
7. Sh. Radhey Shyam, Consultant (IT) for necessary action.

-aé”‘/ Zw\"’)

231 Administrative Officer
Engineering Deptt. (HQ)
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&

MUNICIPAL CORPORATION OF DELH!

OFFICE OF EXECUTIVE ENGINEER (PLG.)-1V

R. SP MUKHERIEE CIVIC CENTRE, E-1 BLOCK:(19TH FLOOR),
JAWAHARLAL NEHRU MARG, NEW DELYI-21G 002

I
I
|
1

NG.D/EE(P)—IV/MCD/ZB:Z;|5-26/’D m G‘i Dated: 15 /07/2025

i

ORDER

en MCE ‘had i-ssucd “General Conditions of Contract for Constructfon Works in
CD 2024" vide Circular No.D/EE(P)/MCD/2024-25/260 dated 04.11.2024:

2 It has been observed that the Clauses imposing delayed payment without

mterest- permits/causes inflated bids. The work needs to be executed in an
economically efficient way. ;

3. “ Hence, the Clause 7 and Clause 9 as mentioned in CPWD GCC-2023, ns
applicable in P\v\fD, GNCTD also, shall be the standard clauses applicabl= to all the
works executed by Municipal Corparation of Delh:,

4. ‘Hov\_.'e-VEr, for any work executed under MCD’s own internal resources, If the
authority giving A/A and E/S and Finance Department opts to prescribe usage of a

clauses for delayed payment but without interest, it may do so by recording tha
reasons while giving sanction/concurient, and then, such ciauses for deiayead
payment without liability for interest may' be incorporated as specici condition in the
tender/NIT/contract cf the work concerned.

5. This issues with the approval of the competent authority.

e ES
: RS
Executive Engineéﬁ“P)\-IV

All concerned (through Chi Engfrfeer)

S '
N
I

: d(i\e" cngineer
Diary No. .. \ %
@{”‘]Drale \Q\q‘ .\0&

o : .
i b’bﬂl’ CorpOTﬁ‘l\Dﬁ -
7 5%;5@, - | s B
P ~ QUM ==7T9008

Al EE(Buto) cone.

i

!

I

’. vy
' L]

)

¥

232

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)

Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

"

MUNICIPAL CORPORATION OF DELHI
OFFICE OF CA-cum-FA
Finance & General Branch, 23" Floor
Dr. S.P.M. Civic Centre, J.L. Marg, New Delhi

No.:- CA-cum-FA/DCA(F&G)-1/MCD/2025/D- U\ Date: 'u\\(,‘]-,{—
Circular

As per Section 31 of CGST Act & Rule 46, a GST invoice has to be provided by
the Contractor/Supplier/Service Provider giving details such as Invoice number and
date, customer name, shipping and billing address, customer's and taxpayer's GSTIN,
place of supply, HSN Code, item details, Taxable Value and discounts, rate and amount
of CGST/SGST/IGST, whether GST is payable on reverse charge basis, signatures. If
the taxpayer is not registered and the value is more than Rs.50,000/- then invoice
should carry name and address of the recipient, address of delivery, state name and
state code.

Recently, in hearing of District Court in Delhi, It was highlighted that guidelines
issued vide Circular No. 41/DCA/FMB/EDMC/2018 dated 23.10.2018 (copy attached)
are not being followed by various departments of MCD i.e. Bills were passed without tax
invoice. Non submission of GST invoice by the contractor as well as non seeking of
same by both the contract issuing authority & the Bill passing authority of MCD in works
and services contracts where the running bills are prepared and passed shows serious
negligence on the part of contractors as well as bill passing authority of MCD. This
lapse (from contractor & deptt.) was noticed in all works and services contract .

Henceforth, all Contract issuing & Bill passing authorities are hereby directed to
mandatory collect the GST tax invoice from Contractors both in works and services
contract in terms of Section 31 & Rule 46 of CSGT Act, 2017. Further no payment shall
be released against bill of contractor by bill passing authority of MCD, without
submission of tax invoice by the contractor. If the contractor has failed to submit GST
tax invoice alongwith running and final bills then concerned JE or equivalent authority as
per contract has to seek the copy of tax invoice from contractor. Any deviation will
attract disciplinary action against all concerned. A sample format of GST Invoice is also
enclosed herewith for reference.

This issues with the approval of Competent Authority. C%p\(
B&FO-I
Encl: As above
Distribution:-

1. AlIHODs

2. All Chief Engineers/SE concerned for issuing necessary directions to
offices/divisions under their jurisdictions

3. All DCAs Concerned.
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MUNICIPAL CORPORATION OF DELHI
PLANNING DEPARTMENT
OFFICE OF THE SUPERINTENDING ENGINEERING (P)-II
19" FLOOR, DR. §.P.M. CIVIC CENTRE
J.L.N. MARG, NEW DELHI-110002.

No.: SE (Pig )-1/2023-24/D-7| Dated: /7 - » - 2935
CIRCULAR

Subject: Performance Security/Guarantes.

‘ A circular bearing No. D/SE(P)/2021-22/58 dated 04.03 2023 was
Issued in consonance with the Office Memorandum bearing No. F.9/4/2020-PPD dated
30.11.2021 of Department of Expenditure. Ministry of Finance, Government of India
regarding reduction of performance security/guarantee @ 3% of the tendered value of
work upto 31032023 as a COVID relief measure. Since no further
orders/memorandum has been issued to continue with performance guarantee @ 3%
after 31.03.2023, therefore, peformance security at the rate of 5% of the tendered
value of the work shall have to be taken in the tender conditions.
Difl‘f---
19.67.23

Suptdg. Engineer (P)-l|

This issues with approval of competent autharity.

All concerned th h Chief Engineers
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MUNICIPAL CORPORATION OF DELHI
OFFICE OF THE EXECUTIVE ENGINEER (ELECTRICAL)/PLANNING
ROOM NO 7, GROUND FLOOR, AMDEDKAR STADIUM
NEW DELHI 110002

Date: 06.02,2026

oom'dingly based on the committee’s recommendations, the competent authority has
the -hrands for speciﬁc electrical items. The list of acceptable makes by incorporating

- List of Acceptable Makes AR
Acceptable Makes in MCD 5 ¥

| Polycab, Havell's, Plaza, HF'L, Fnulex, Great Whme

Skytone :
. _Skytone, Havel!s, Polyca Grandfay, Flnolex e

= L B

L&T, CRI, BCH, Havells, i FINOIER it s o b | i B

Anchor, Roma, North West, Crahtree, Legrand, Gneat'

White, Cana

Havell's, Standard, L & T, Legrand s|emen s, ABB

,C&S Schneider e

Phillips, Havells, Bajaj, Crompton, Halorlix, Su‘rya,' s
| Orient Elecmc Kalfngig Tliumin ation ( Rl Kall gia), ke

= G Scanned with OKEM
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% Duraline, CF
Xide, Micr
/léni
A e T
VOIS, A
\\.'-:|. 5,

(¥ Scanned with OKEN Scanner
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MUNICIPAL CORPORATION OF DELHI
OFFICE OF THE EXECUTIVE ENGINEER (P)-Iil
19™ FLOOR, DR. §,P.M. CIVIC CENTRE
J.L.N. MARG, NEW DELHI-110002.

No.: D/EE(P)-III/2024-25/ 7 Lo Dated: 4. ;. 2y
IRCULAR

“General Conditions of Contract for Construction Works in MCD 2020" was issued
vide Office Order No. D/SE(P)-11/2023-24/08 dated 18.04.2024. The CPWD has published
"General Conditions of Contract for Construction Works 2023". The “General Conditions of
Contract for Construction Works in MCD 2020” has been revised to “General Conditions of

Contract for Construction Works in MCD 2024” based on CPWD's GCC for Construction
Works 2023,

Henceforth, “General Conditions of Contract for Construction Works in MCD 2024"

shall form part of the tenders in all Engineering works of MCD and the same can be
downloaded from the MCD's website,

This issues with the approval of the competent authority

/

Executive Engineer (P
All cerned (through Chief Engineears i o

Copy to:

Commissioner, MCD for kind information

Addl, Cm. (Engg) for kind information

Engineer-in-Chief ! for kind information

Engineer-in-Chief-1 for kind information

CcA-cum-FA for kind information )
Chief Auditor for kind information

Director (DEMS)- & Ii for kind information | "2

A.0, (IT} for uploading this circular on MCD's website (v{\a

§0 Sk N i TR B

Executive Engineer (P)-l||
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GENERALCONDITIONS

OF CONTRACT 2024

(CONSTRUCTION WORKS)

MCD

(Based on CPWD G.C.C.2023 for Construction Works)

MUNICIPAL CORPORATION OF DELHI
(ENGINEERING DEPARTMENT)
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INDEX MUNICIPALCORPORATIONOFDELHI

Percentage Rate / Item Rate Tender & Contract

INDEX
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1. General Guidelines 3
R Tender form MCD-A-33/A-34 4-5
3. General Rules and Directions 6-11
4. Conditions of Contract 12-15
5. Clauses of Contract 16-67
B. Integrity pact : 6B-T6
T M.C.D, Safety Code | 77-83
8. Model rules for the Protection of Health and Sanitaryi 84-89
Arrangement for Workers !
. | M.C.D. Contractor's Labour Regulations : 90-96
10 | Proforma of Registers (Appendix-| to Appendix-XVIII) | 97-120
11 | Form of Earmest Money Deposit Bank Guarantee | 191-127
Bond/Perfarmance Security
12. | Proforma of schedules A and Cto F | 123-127
13, | Annexure showing gquantities of materials for areas uﬁ 128-130

surfacing to be considered for working out minimum perfud5

of road Roller
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GENFRALRULES & DIRECTIONS MUNICIPAL CORPORATION OF DELHI

GENERAL GUIDELINES

1. This book of “General Conditions of Contract” is applicable to both
types of tenders L.e."Percentage rate tenders and tem rate tenders”.
Accordingly, alternative provisions for conditions Nos, 44, 9 & 10 of
the General Rules and Directions are given in this book. The
appropriate -alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tender (MCD-
A 33) or item rate tender (MCD-A 34).

2 Schedules A to E: Additional canditions/special
conditions,/specifications and drawings only, will be part of NIT and
shall be uploaded.

3. The intending bidders will gquote their rates in Schedule A and
Schedule A to F. Proforma of registers are only for information and
guidance,

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all
the blanks in the next page and in Schedules B to F before issue of
Tender Papers.

5. The intending bidders will guote their rates in Schedule A,

6. The Proforma for registers and Schedules A to F are only for
information and puidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending Tenderers.

[MCDGCCI020-Page 3]
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FORM-A33/434
MUNICIPAL CORPORATION OF DELHI
Percentage rate tender/item rate tender & contract for works

WM o
G ] o B T S T
D Rrd 6] (] e e e A R
SUB-DIVISION: ..o ciivainin
&) Tender for the work of: -
(i} Tobeuploaded by..........ccevviiimas ROUFS ON Livnmrenrs e to/upload at

(ii] To be epened in presence of tenderers who may be present at .........cco..... NOUFS

(2] Pt R e Jnthe officeof... .o

TENDER

IfWe have read and exarmined the notice inviting tender, schedule, A, D, E & F Specifications applicable,
Drawings & Designs, Generzl Rules and Directions, Conditions of Contract, clauses of contract, Special
conditions, Schedule of Rate & other documents and Rules referred toin the condtions of contract and all
other contents in the tender document forthe work.

I/We hereby tender for the execution of the work specified for the Commissioner, MCD within the tima
specified in Schedule ‘F' wviz.,, schedule of quantities and in accordance in all respects with the
specifications, designs, drawing and instructions In writing referred to In Rule-1 of General Bules and
Directicns and in Clause 11 of the Conditions of Contract and with such materials as are provided for, by,
and In respect of accordance with, such conditions so Far as applicabla,

I'We agree to keep the tander open for _......cooocoiccvveneeee o days from the due date of its opening in case
Of single Bd system.....cccvvieeenionen from the date of opening of technical bid in case tenders are invited
on 23 bid/syitem for specialized work and not to make any modification in its terms and conditions,

I/We have deposited Eamest Money [EMD] for the prescribed amount in the office of concemned Ex.
Engineer as per the bid document [in cae of manual mode)

& eopy of earnest money deposit receipt of prescribed amount depesited in the foerm of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee [as
prescribed) issued by a Commercial Bank, s scanned and upléaded [strike out az the case may be). IF1/We,
fail to furnish the prescribed performance performance gusrantes within prescribed period, /We agree
that the said Commissioner, MCD or his successors, in office shall withowt prejudice to-any other right or
remedy, be at liberty to forfeit the said earnest money absolutely. Further, If 1/We fail 1o commence work
as specified, I/ We agree that Commissioner, MCD or the successors in office shall without prejudics to

any other right or remedy available in law, be at liberty to forfeit the said performance guarantee

IMCD GC24h24 - Page | 4)
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absolutely. The said Performance Guarantee shall be & puarantes to execute 2l the works referrad to in
the tender documients upon the terms and conditions contained or referred to those inexcess of that limit
at the rates to be determined in accordance with the provision contained in Clawse 12.2 and 12.3 of the
tender form

Further, |/We agree that incase of forfeiture of eamest money or performance guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confinm that eligible gmilar work(s) has/have not been got executed through another
Tenderer/Bidder on back to back basis, Further that, if such a wiolation comes to the notice of Department,
then [/'We shall be debarred for tendering in MCD in future forever. Also, IF such a violation comes 1o the
notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the
entire amount of Earnest Money Deposli/ Performance Guarantee.

IfWe hereby declare that 1/We shall treat the tender documents drawings and other records connected
with the work as secret/confidential documernts and shall not commmunicate information/derived there
from to any person other than a person to whom [/'We amy/are authorized to communicate the same or
wse the information in any manner prejudicial to the safety of the State.

Dated signature of Tenderer  Bidoer
Witness: Fostal address
Address:
Crccupation:

ACCEPTAMNCE
The ahave tender |as modified by vou as provided in the letters mentioned hereunder)is accepted by mie
for-and on behalf of the Commilssionar, MUD For s SUm ol B8, e isassirs imesmrrersssdinnisans s somsann [Rupres,

The letters referred to below shall Form part of this confract agreement:-

(a)

(b

{ch
For & on behalf of the Commissioner, MCD.
DB TRIIINES (i vttt e e it

Datexd: DS OR vsi D a as

IMCD GC242124 - Page | 5]

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

GENERAL RULES & DIRECTIONS MUNICIPAL CORPORATION OF DELHI

MUMNICIPAL CORPORATION OF DELHI

1. General Rules & Directions
All wark proposed for execution by contract will be natified in a form of invitation to

tender pasted by publication in Newspapers or posted on website as the case may be,
This form will state the work to be carried out, as well as the date for submitting and
apening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender, and the amount of the security
deposit and Performance guarantee to be depaosited by the successful tenderer and
the percentage, if any, to be deducted fram bills. Coples of the specifications,
designs and drawings and any other documents reguired In connection with the work
signed far the purpose of identification by the officer inviting tender shall also be open
for inspection by the tenderer/bidder at the office of officer inviting tender during office
hours.,

2. In the event of the tender being submitted by a firm, it must be signed separately by
each partner thereof or in the event of the absence of any partner, it must be
signed on his behall by a person holding & power-of attorney autharizing him to do 5o,
such power of attorney to be produced with the tender, and it must disclose that
the firm Is duly registered under the Indian Partnership Act, 1952,

3. Receipts for payment made on account of work, when executed by a firm, must also be
signed by all the partners, except whers contractors are described in their tender as a
firm, in which case the receipts must be signed in the name of the firm by one of the

partners, or by some other person having due authority to give effectual receipts for the
firm.

4. Applicable for Item Rate Tender only (Form A-34)
The rate{s] must be gquoted in decimal coinage upto two decimal only. Amounts must be
guoted in full rupees by ignoring fifty paisa and considering more than fifty paisa as

rupee one. The tender where rates are quoted beyond two decimal shall be summarily
rejected,

In case the lowest tendered amount (worked out on the basis of guoted rate of
Individual items) of two or more tenderers/bidders is same, then such lowest
tenderer/bidder may be asked to submit sealed revised offer quoting rate of each item

IMCD GC243124 - Page | 6]
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of the schedule of gquantity for all subsections/sub heads as the case may be, but
the revised quoted rate of each item of schedule of gquantity for all sub
sections/sub heads should not be higher than their respective original rate quoted
already at the time of submission of tender. The lowest tender shall be derided on
the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of twio or more tenderers/bidders received 'in revised offer is again found to be
equal, then the lowest tender, among such tenderers/bidders, shall be decided by draw
of lots in the presence of SE of the circle, EE(s] incharge of major & minor
component (s) (also DDH in case Horticulture work is also included in the tender),
concerned DCA of the zone and the lowest tenderers/bidders those have gquoted
equal amount of their tenders.

In case of any such lowest tenderer/bidder in his revised offer quotes rate of any item
more than their respective original rate quoted already at the time of submission of
tender, then such revised shall be treated invalid. Such case of revised offer of the lowest
tenderer/bidder or case or refusal to submit revised offer by the lowest tenderer/bidder
shall be treated as withdrawal of his tender before acceptance and S0% of his earnest
money shall be forfeited.

In case all the lowest tenderers/bidders those have same tendered amount (as a result
of their quoted rate of individual items), refuse to submit revised offers, then
tenders are to be recalled after forfeiting 50% of EMD of each lowest
tenderers/bidders.

Tenderer/bidder, whose earmest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate (s) of any item (s) than their respective
original rate quoted already at the time of submission of his bid shall not be allowed to
participate in the re- tendering process of the work.

4 A. Application for Percentage Rate Tender only (Form A-33)
In case of Percentage Rate Tenders, tenderer/bidder shall fill up the usual printed form,
stafing at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-A upto two decimal only, he
will be willing to execute the work. The tender submitted shall be treated as invalid if:-

1. The tenderer/bidder does not guote percentage above/below on the total amount of
tender or any section/sub head of the tender.

2. The percentage above/below is not guoted in figure & words both on the total
amount of tender or any section/sub head of the tender,

3. The percentage quoted above/below is different in figures & words on the total amount of
tender of any section/sub head of thetender,

IMCD GC24h24 - Page | 7)
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Tenders, which propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any other
conditions of any sort including conditional rebates, will be summarily rejected,

4 B. In case the lowest tendered amount (estimate cost + amount worked on the basis
of percentage above/below) of two or more tenderers/bidders is same, such lowest
contractors will be asked 1o submit sealed revised offer in the form of letter
mentioning percentage abovefbelow on estimate cost of tender including all sub
sections/sub heads as the case may be, but the revised percentage guoted above/below
on tendered cost or on each sub section/sub head should not be higher than the
percentage gquoted at the time of submission of tender. The lowest tender shall be
decided on the basis of revised offers,

In case any of such tenderers/bidders refuses to submit revised offer, then it shall be
treated as withdrawal of his tender before acceptance and 50% of earnest money shall
be forfeited.

If the revised tendered amount of two more tenderers/bidders received in revised offer
is again found to be equal, the lowest tender, ameng such tenderers/bidders, shall be
decided by draw of lots in the presence of SE of the circle, EE(s} in-charge of major &
minor components (s) (also DDH in case Horticulture work is also included in the tender),
concerned DCA of the zone and the lowest tenderers/bidders those have quoted equal
amount of their tenders.
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In case all the lowest tenderers/bidders those have quoted same tendered
amount, refuse to submit revised offers, then tenders are to be recalled after forfeiting
50% of EMD of each tenderer/bidder. tenderer/bidder (s), whose earnest money is
forfeited because of non-submission of revised offer, shall not be allowed to participate
in the re-tendering process of the work,

8. The officer inviting tender or his duly authorized assistant, will open tenders in
the presence of any inténding tenderer/bidders who may be present at the time.

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

7. The receipt of an accountant or clerk for any money pald by the tenderer/bidder
will not be considered as any acknowledgment or payment to the officer inviting
tender and the tenderer/bidder shall be responsible for seeing that he procures a
receipt signed by the officer inviting tender or a duly authorized Cashier.

8. Applicable for ltem Rate Tender only [Form A-34)

In the case of Iltem Rate Tenders, only rates quoted shall be considered. Any
tencer containing percentage below/above the rates quoted is liable to be rejected.
Rates quoted by the tenderer/bidder in item rate tender in figure and words shall be
accurately filled in so that there is no discrepancy in the rates written in figures and
words. However, if a discrepancy is found, the rates which correspend with the amount
worked out by the tenderer/bidder shall unless otherwise proved be taken as correct, IF
the amount of an item is not worked out by the tenderer/bidder or it does not
corespond with the rates written either in figures or in words, then the rates
guoted by the tenderer/bidder in words shall be taken as correct. Where the rates
quoted by the tenderer/bidder in figures and In words tally, but the amount Is
not worked out correctly, the rates quoted by the tenderer/bidder will unless otherwise
proved be taken as correct and not the amount. In event no rate has been guoted for any
item (s), leaving space both in figure (s}, word(s), and amount blank, it will be presumed
that the tenderer/bidder has included the cost of this/these item (s5) In other tems
and rate for such item(s) will be considered as zero and work will be reguired to be
executed accordingly.

However, if a tenderer guotes nil rates against each item in item rate tender, the tender
shall be treated as Invalld and will not be considered as lowest tenderer and
earnest money deposited shall be forfeited.

9. Applicable for percentage Rate Tender only (Form A- 33)
In case of Percentage Rates Tenders only percentage quoted shall be consicered.
Any tender containing itern rates is liable to be rejected. Percentage quoted by the
tenderer/bidder in percentage rate tender shall be accurately filled In figures and words,
s0 that there is no discrepancy.
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10. Applicable for Percentage Rate Tender only (Form ASEI
In Percentage Rate Tender, the tenderer shall quote percentage below/above [in figure as

well as in words) upte two digits only at which he will be willing to execute the work. He
shall also work out the total amount if his offer and the same should be written in figures
as well as in words in such a way that no interpolation is possible. In case of figures, the
word ‘Rs.’ should be written before the figure of rupeesand word 'P' after the
decimal figures, e.g. 'Rs. 2.15P and in case of words, the word ‘Rupees’ should
precede and the word 'Paisa’ should be written at the end.

11. (i} The tenderer/bidder whose tender is accepted, will be required to furnish performance
guarantee at specified percentage of the tendered amount as mentioned in Schedule ‘E'
and within the period specified in schedule f. This guarantee shall be in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fized Deposit receipt or Bank
Guarantee of any Commercial Bank,

(i} The tenderer/bidder whose tender is accepied will also be required to furnish by way
of security deposit for the fulfilment of his contract, an amount equal to 2.5% of the
tendered value of the work. The Security deposit will be collected by deductions from the
running hills as well as final bill of the tenderer/bidder at the rates mentioned above. The
Security amount will also be accepted in the shape of Insurance Surety Bonds, Account
Payee Demand Draft, fined deposit receipt or bank puarantee from any of the Commercial
Banks will be accepted for this purpose provided confirmatery advice is enclosed.

12. On acceptance of the tender, the name of the accredited representative (s} of the
tenderer/bidder who would be responsible for taking instructions from the Englneer-in-
Charge shall be communicated in writing to the Enginear-in-Charge.

13. GST or any other tax applicable in respect of inputs procured by the
tenderer/bidder for this contract shall be payable by the tenderer/bidder and
Corporation will not entertain any claim whatsoever in respect of the same. However,
component of G5T at time of supply of service (as provided in CGST Act 2017)
provided by the contract shall be varied if different from that applicable on the last date
of receipt of tender including extensian if any.

14. The tenderer/bidder shall give a list of both gazetted and non-gazetted MCD employees
related ta him,

15.  The tender for compaosite work includes, in addition to bullding work, 2l other works such
as sanitary and water supply instaliations drainage installation, electrical work,
horticulture work, roads and paths etc.
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16. The tenderer/bidder shall submit list of works which are in hand :prngessi in the
following Form:-

Mame of work Name and |"H"I-|l.|l of | Position of Remarks
particulars  of work works in
Division where progress
work iz being
executed
1 2 3. i 5

17. Price Preference to SC/ST individual contractor for item rate/percentage rate tender:
Price preference in quoted item rate / percentage rate tender shail be applicable to
the individual enlisted/non-enlisted 5C/5T contractor as under:-

(i) For work(s) upto and equal to an estimated cost of Rs.2.70 lakh a price preference
upto 5% (with reference to the lowest valid tender) may be allowed in favar of
individual SC/ST enlisted/non-enlisted contractor, No earnest money is required
in such casels),

fii} For waork({s) beyond an estimated cost of Rs. 2.70 lakh and upto and egual to
estimated cost of Rs, 6.20 lakh, the price preference upto 5% {with reference to
the lowest valid tender) may be allowed in favour of individual enlisted SC/ST
contractor. However, earnest money at a reduced rate of %% may be accepted
in such cases.

(iiiy  The price preference upto 5% (with reference to the lowest valid price bid) may
be allowed in favour of individual SC/ST contractor, The above concession shall be
allowed only after proper verification of the individual contractor's claim of
belonging ta SC/ST community.
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CONDITIONS OF CONTRACT
Definitions

1. The Contract means the documents forming the tender and acceptance thereof and the
formal agreement executed between the compétent authority on  behalf of
the Commissioner, MCD and the Contractor, together with the documents referred
to therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-Charge and all these
documents taken together, shall be deemed to form one contract and shall be
complementary 1o one another.

2. In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings hereby respectively assigned to them :-

i The expression works er work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted ar
additional.

i The Site shall mean the land, places on, into or where works |5 to be executed
under the contract or any adjacent land, path or street or where work is to be
executed under the contract or any adjacent land, path or street which may be
temporarily allotted or used for the purpose or carrying out the contract.

fiii] The Contracter shall mean the individual, firm or company, whather
incorporated or not, undertaking the works and shall include the legal
persanal representative of such individual ar the persans composing such
firm or company, or the successors of such firm or company and the
permitted assignees of such individual, Firm or company.

f1¥] The Commissioner means the Commissioner of MCD and his successors,

fv) The Engineer-in-Charge means the Engineer Officer wha shall supervise and be
incharge of the work and who shall sign the contract on behalf of the
Commissioner, MCD as mentioned in Schedule 'F' hereunder.

[vi] MCD or Corparation shall mean the Municipal Corporation of Delhi

lvity  The terms municipal engineer means Engineer-in-Chief include Chief Engineer of
the Zone,

ivil)  Accepting authority shall mean the authority mentioned in Schedule 'F',

fix) Excepted Risk are risks due to riots {other than those on account of contractor's
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, military or usurped power,
any acts of Government/Corporation, damages from aircraft, acts of God, such as
earthguake, lightening and unprecedented floods, and other causes over which
the contractor has no control and accepted as such by the Accepting Authority ar
causes splely due to use or occupation by Corporation of the part of the works in
respect of which a certificate of completion has been issued or a cause solely due
to Corporation’s faulty design of works.
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[x Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis
of the cost of material and labour at the site where the work is to be Executed
plus the percentage mentioned in schedule 'f* to cover, all Over head and profits.
Provided that no extra overheads and profits shall be payable on the part{s) by
the contractor as per terms of the contract.

Schedule(s) referred to in these conditions shall mean the relevant schedule

{s) annexed to the tender papers or the standard Schedule of Rates of the
Corporation/Government mentioned in Schedule ‘F' hereundar, with the
amendments thereto issued upto the date of receipt of the tender.

fxi Department means MCD or any department of MCD which invites tenders on
behalf of Commissioner, MCD as specified in schedule 'F.

xij  Tendered value means the value of the entire work as stipulated in the letter of
award.

ixiiy  Date of commencement of work: The date of commencement of work shall be
the date of start as specified in schedule ‘F' or the first date of handing over the
site, whichever is later, in accordance with the phasing if any, as indicate in the
tender document.

fxivi  G5T shall mean goods and service tax-Central, state and interstate
(vl Extra items are those items which are not available in the contract.

(a) Mon Schedule Extra Items are those items which are not available in the
standard Schedule of Rates specified In Schedule F.

(b) Scheduled Extra Items are those items which are available in the Standard
Schedule of Rates specified in Schedule F.

[«v) Completion cost: The completion cost includes gross amount of work done,
amount of extra items and deviations and escalation admissible as per
IEresment etc.

fxviii Concurrent delay: Concurrent delays are those delays occurring in the work
concurrently in any combination or combination of all delay fall under different
sub clauses 5.2, 5.3 and 5.5.

i)  Adolescent Person: A Person who has completed his/her fourteenth year of age
but has not completed his eighteanth year.

xix} Hazardous works: Harardous processfworks are the works as defined in the
clause (ch) of the Factory Act, 1948,

1. Scope and Performance
Where the context so reguires, words imparting the singular only alse include the plural
and vice versa. Any reference to masculine gender shall whenever reguired include
feminine gender and vice-versa.
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4. Headings and Marginal notes (o these General Conditens of Contract shall not be

deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract,

5. The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of rates and such other printed and
publisher documents, together with all drawings as may be forming part of the tender
documents. None of these documents shall be used for any purpose other than that of
this contract.

6. Works to be carried out
The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution and
completion of the works, The descriptions given in the Schedule of Quantities (Schedule-
A} shall, unless otherwise stated, be held to include wastage on materials, carriage and
cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position
and all other labours necessary in and for the full and entire execution and completion
of the work as aforesaid in accordance with good practice and recognized principles.

7. The Contractor shall be deemed to hawve satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
neceszary for the proper completion and maintenance of the works.

8. The several documents forming the Contract are to be.taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawing and
figured dimensions in preference to scale and special conditions in preference to general
Conditions,

8.1 In the case of discrepancy between the schedule of quantities, the Specifications
and/or drawings, the following order of preference shall be obhserved:-

il Description of schedule of quantities.

h

il Particular specification and special condition, if any.
iy Drawings.

v CPWD specifications.

iv Indian standard specifications of B.LS.

8.2 if there are varying or conflicting provisions made in any one document forming part
of the contract, the Accepting Authority shall be the deciding authaority with regard
to the intention of the document and his decision shall be final and binding on the
contractor,

8.3 Any arror in description, quantity or rate in Schedule of Cuantities or any omission
there from shall not vitiate the Contract or reiease the Contractor from the
execution of the whole or any part of the works comprised there in according to
drawings and Specifications or from any of his obligations under the contract.
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9. Signing of Contract

The successful tenderer/contractor, on acceptance of his tender by the Accepting

Authority, shall, within 15 days from the stipulated date of start of the work, sign the

contract consisting of:-

(i} The notice inviting tender, all the documents including drawings, if any, forming
the tender as issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto.

i}  Standard MCD form as mentioned in schedule 'f* consisting of:-

(a) Various standard clauses with corrections upto the date stipulated in
Schedule 'F* along with annexure there to.

(b)  MCD Safety Code,

(c) Model Rules for the protection of health, sanitary arrangements for
workers employed by MCD or its contractors.

() MCD contractor's Labour Regulations,
te)  Listof acts and omissions for which fines can be imposed.

(i} Mo payment for the work dore will be made unless contract is signed by the
coniractor,
In the event of successful tenderer being a firm/company, then the agreement
shall be signed by all the partners or directors thereof individually. In the event of
the absence of any partner/director, it shall be signed on his behalf by a person
holding a power of attomey (duly notarized by notary public or board resolution
in case of company) authorizing him to do so.

10. Tender Cost
The contractor/firm is liable to pay the tender cost for each tender downloaded from e-
tendering website irrespective the bid is submitted or not by the contractar/firm.

11.In case of any dispute in regard to contract, onfy the courts at Delhi will have the
jurisdiction.
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CLAUSES OF CONTRACT
CLAUSE 1: Performance Guarantee

(i} The contractor shall submit an irrevocable Performance —Guarantee  at
specified percentage of the tendered amount as mentioned in Schedule 'E' in
addition to other deposits mentioned elsewhere in the contract for his proper
performance of the contract agreement, (not withstanding and/or without
prejudice to any other provisions in the contract) within period specified In
Schedule 'F' from the date of issus of letter of acceptance. This period can be
further extended by the Engineer- in-Charge up to a maximum period as specified
in schedule 'F' on written request of the contractor stating the reason for
delays in procuring the Performance Guarantee, (o the satisfaction of the
Engineer-in-Charge, This guarantee shall be in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee
from any of the Commercial Bank. In case a fixed deposit receipt of any Bank
i5 furnished by the contractor to the Corporation as part of the performance
puarantee and the Bank is unable to make payment against the said fixed
deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the
Corporation to make good the deficit

(i}  The Performance Guarantee shall be submitted by the contractor on format as per
GCC and shall be initially valid up to the stipulated date of completion plus
minimum O06&{six months] beyond that. In case the time for completion of
work gets enlarged, the contractor shall get the validity of Performance Guarantee
extended to cover such enlarged time for completion of work,  After
recording of the completion certificate for the work by the competent authority,
the performance guarantee shall be returned to the contractor, without any
interest. However, In case of contracts involving maintenance of bullding and
servicesfany other work after construction of same building and
Servicesfother work, then 50% of Performance Guarantee shall be retained
as Security Deposit, The same shall be returned year wise proportionately.

(i}  The Engineer-in-Charge shall make a clalm under the performance guarantee
except for amounts to which the Commissioner, MCD is entitled under the
contract (not withstanding andfor without prejudice to any other provisions in the
contract agreement) in the event of;

(a) Failure by the contractor to extend the validity of the Performance Guarantee
as described herein above, in which event the Engineer-in-Charge may
claim the full amount of the Performance Guarantes,

{b) Failure by the contractor to pay Commissioner, MCD any amount due, either as
agreed by the contractor or determined under any of the Clauses/Conditions of
the agreement, within 30 days of the service of notice to this effect by
Engineer- in-Charge.

fivl] In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee shall
stand forfeited in full and shall be absolutely at the disposal of the
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Commissioner, MCD.

() As per requirement of the client or otherwise specified in the contract, part
completion certificate may be issued for the buildingls)/ infrastructure project for
the partls] which have been completed in all respect and are ready for use,
However, statutory approvals, Completion drawing of various services, wherever
required, shall be obtained before handing over of building(s)/ part(s) of the
project. Scape of the completed part(s) shall be mentiened in such part
complation certificate,

The part completion certificate shall include outstanding balance work that need
to be completed In accordance with the provisions of the contract. This part
completion certificate shall be recorded by the concerned Engineer-in Charge
with the approval of Superintending Engineer/Chief Engineer, if required. After
recording of the part Completion Certificate for the work by the competent
authority, the proportionate amount of 30% of performance guarantee shall be
returned to the contractor, without any interest.

However in case of contracts involving Maintenance of bullding and services
fany other work after construction of same building and services/ other work,
then proportonate amount of 40% of performance guarantee shall be returned
o the contractor, without any interest after recording the provisional
completion certificate.

CLAUSE 1 A: Recovery of Security Deposit

The person{s) whaose tender may be accepted (hereinafter called the contractor) shall
permit Corporation at the time of making any payment to him for work done under the
contract to deduct a sum at the rate of 2.5% of the gross amount of each running and
final bill till the sum deducted will amount to security deposit of 2.5% of the tendered
amount of the work. Such deductions will be made and held by Corporation by way of
Security Deposit unless he/they has/have deposited the amount of Security at the rate
mentioned above in the form of Government Sacurities or fixed deposit receipts. In case 3
fixed deposit receipt of any Bank is furnished by the contractor to the Corporation as part
of the security deposit and the Bank is unable to make payment against the said fixed
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor
ghall farthwith on demand furnish additional security to the Corporation to make good
the deficit.

All compensations or the other sums of money payable by the contractor under
the terms of this contract may be deducted from, or paid by the sale of a sufficient part of
his security deposit or from the interest arising there from, or from any sums which may
be due to or may become due to the contractor by Corporation on any account
whatsoever and in the event of his Security Deposit being reduced by reason of any such
deductions or sale as aforesaid, the contractor shall within 10 days make good fixed
deposit receipt tendered by the State Bank of India or by Scheduled Banks or Government
Securities (it deposited for more than 12 months) endorsed in favour of the Engineer-in-
Charge, any sum or sums which may have been deducted from, or raised by sale of
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his security deposit or any part thereof, The security deposit shall be collectad from the
running bills and the final bill of the contractor at the rates mentioned above,

The security deposit as deducted above can be released against bank guarantee issued by
& scheduled bank, on its accumulations to a minimum of Rs, 5 lac subject to the
condition that amount of such bank guarantee, except last one, shall not be leass than
Rz.5 lac. Provided further that the validity of bank guarantee

including the cne given against the earnest money shall be in conformity with provisions
contained in clause 17 which shall be extended from time to time depending upon
extension of contract granted under provisions of clause 2 and clause 5.

In case of contracts involving maintenance of building and services/any other work after

construction of same bullding and services/other work, then 50% of Performance
guarantee shall be retained as security deposit. The same shall be returned year wise

propartionately.

Note-1: Government papers tendered as security will be taken at 5% (five per
cent) below its markset price or at its face wvalue, whichever is less. The market

price of Government paper would be ascertained by the Divisional Officer at the
time of collection of interest and the amount of interest to the extent of deficiency in
value of the Gavernment paper will be withheld, If necessary,

Mote-2: Government Securities will include all forms of Securities mentionad in Rule No.
274 of G.F. Rules except fidelity bond. This will be subject to the observance of the
conditien mentioned under the rule against each form of security.

MNote-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A.

CLAUSE 2: Compensation for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the work and clear the site on or before the contract or Justified extended date
of completion as per the clause 5 (excluding any extension under Clause 5.5} as weil as
#ny extension granted under clause 12 and 15, he shall, without prejudice to any other
right or remedy available under the law to the Corporation on account of such breach,
pay as compensation the amount calculated at the rates stipulated below as the
authority specified in schedule F* may decide on the amount of accepted Tendered
Value of the work for every completed day/month (as determined) that the
progress remains below that specified in Clause 5 or that the work remains incomplete.

Compensation for delay of work (i) With maximum rate @ 1% (one percent) per month
of delay to be computed on per day basis
based on guantum of damage suffered due to
stated delay on the part of Contractor,
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Provided always that the total amount of ﬂmpentiun for u:IIa';,r tﬂbe paid under this
condition shall not exceed 10 % of the accepted Tendered Value of work. In case no
compensation has been dedided by the authority in Schedule 'F' during the progress of
work, this shall be no waiver of right to levy compensation by the said authority if the
work remains incomplete an final justified extended date of completion, f the Engineer in
Charge decides to give further extension of time allowing performance of work beyond
the justified extended date, the contractor shall be liable to pay compensation for such
extended period. If any variation in amount of contract takes place during such extended
period beyond justified extended date and the contractor becomes entitled to additional
time under clause 12, the net period for such variation shall be accounted for while
deciding the period for levy of compensation. However, during such further extended
period beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.

This is without prejudice to right of action by the Engineer in Charge under clause 3 for
delay in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined
under clause 3, the right of action under this clause shall remain post determination of
contract but levy of compensation shall be for days the progress is behind the schedule on
date of determination, as assessed by the authority in Schedule F, after due consideration
of justified extension, The compensation for delay, if not decided before the
determination of contract, shall be decided after of determination of contract,

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the Government. In case, the contractor
does not achieve & particular milestone mentioned in schedule F, or the re-scheduled
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be
withheld, to be adjusted against the compensation levied as above. With-helding of this
amount on failure to achieve a milestone, shall be automatic without any notice to the
contractor, Howewver, it the contractor catches up with the progress of work on the
subseguent milestone(s), the withheld amount shall be released. In case the contractor
fails 1o make up for the delay in subsequent milestanels), amount mentioned against
each milestone missed subsequently also shall be withheld, However, no interest,
whatsoever, shall be payable on such withheld amount.

CLAUSE 3: When Contract can be Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractorin respect of any delay,
not following safety norms, inferior workmanship, any claims for damages and/or any
other provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in any of the
following caszes:
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I If the contractor having been given by the Engineer-in- Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in an inefficient or otherwise improper or un workman lke manner shall omit to
comply with the requirement of such notice for a period of seven days thereafter.

I, If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence and continues to do so
after a natice in writing of seven days from the Engineer-in-Charge.

. [f the contractor fails to complete the work or section of work with individual date of
compietion on or before the stipulated or justified extended date, on or befare such
date of completion; and the Engineer-in-Charge without any prejudice to any other
right or remedy under any other provision In the contract has given further
reasonable time in a notice given inwriting in that behalf as either mutually agreed
or in absence of such mutual agreement by his own assessment making such time
essence of contract and in the opinion of Engineer-in-Charge the contractor will be
unahle to complete the same or does not complete the same within the period
specified.

w. [f the contractor persistently neglects to carry out his obligations under the contract
and/ or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to Remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge.

V. W the contractor shall offer or give or agree to give to any person in service of
Corporation or to any other person on his behalf any gift or consideration of any kind
as an inducement or reward for doing or for bearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or any other
contract for Corporation.

vi. I the contracter shall enter into a contract with Cerporation in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless
the particulars of any such commission and the terms of payment thereof have been
previously disclosed In writing to the Engineer-in- Charge.

vil. I the contractor had secured the contract with Corporation as a result of wrong
tendering or other non-bonafide methods of competitive tendering or commits
breach of Integrity Agreement

vii,  If the contractor being an individual, or I a firm, any partner thereof shall at any time
bead judged insolvent or have a receiving order or order for administration of his
estate made against him or shatl take any proceedings for liquidation or compaosition
(other than a wvoluntary liguidation for the purpose of amalgamation or
reconstruction] under any Insolvency Act for the time being In force or make any
conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under any
Insalvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

x If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of 2
creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor 1o appoint a receiver or a manager or which entitle the court 1o make 3
winding up order.
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%.  If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.

xi | the contractor assigns, (excluding part(s) of work assigned to other agency(s) by the
contractor as per terms of contract, transfers, sublets (engagement of labour on a
piece-work basis or of labour with materials not to be incorporated in the work, shall
not be deemed to be subletting) or otherwise parts with or attempts to assign,
transfer, sublet or otherwise parts with the entire works or any portion thereof
without the prior written approval of the Engineer -in- Charge,

su.  If the contractor fails to deploy Buiiding Information Model (BIM) professional after
stipulated date of start or actual date of start {whichever is earlier) and or commit
default in complying the instructions of Engineer-in-Charge In this regard and does
not take effective steps within 10 days after a notice in writing given to him in that

behalf by the Engineer-in-Charge.

When the contractor has made himself liable for action under any of the cases afore said,
the Engineer-in-Charge on behalf of the Commissioner, MCD shall have powers:

ay To determine the contract as aforesaid so far as performance of work by the
contractor is concerned (of which determination notice in writing to the contractor
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such
determination, the Security Deposit already recoverad, Security Deposit payable and
Performance Guarantee under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the Carporation.

bl After giving notice to the contractor to measure up the work of the contractor and to
take such whole, or the balance or part thereof, as shall be un-executed out of his
hands and to give it to another contractor to complete the work, The contractor,
whose contract 5 determined as above, shall not be allowed to participate in the
tendering process for the balance work. In the event of above courses being adopted
by the Engineer-in-Charge, the contractor shall have no claim to compensation for
any loss sustained by him by reasons of his having purchased or procured any
materials or entered into any engagements or made any advances on account or with
a view to the execution of the work or the performance of the contract. And in case
action is taken under any of the provision aforesaid, the contractor shall not be
entitled to recover or be paid any sum for any work thereof or actually performed
under this contract unless and until the Enginear-in-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall only
be entitied to be paid the value so certified.

CLAUSE3 A

In case, the work cannot be started due to reasons not within the control of the
centractor within 1/8th of the stipulated time for completion of wark or one month
whichever is higher, either party may close the contract by giving notice to the other
party stating the reasons. In such eventuality, the Performance Guarantee of the
contractor shall be refunded within following time limits:
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(i} I the tendered value of work is upto Rs. 1 Crore 15days
(i} If the tendered value of work is more than Rs.1 Crore

and upto Rs.10 Crore : 21 days
(iii) If the tendered value of work exceeds Rs.10 Crore : 30days.

Meither party shall claim any compensation for such eventuality; this clause is not
applicable for any breach of the contract by either party.

CLAUSE 4 Contractor liable to pay Compensation even if action not taken under Clause 3

In any case in which any of the powers conferred upon the Enginger-in-Charge hyClause-
3 thereof, shall have become exercisabie and the same are not exercised, the non-
exercise thereof shall not constitute a walver of any of the conditions hereof and such
powers shall not withstanding be exercisable in the event of any future case of default
bythe contractor and the liability of the contractor for compensation shall
remain unaffected. In the event of the Engineer-in-Charge putting in force allor any
of the powers vested in him under the preceding clause he may, if he so desiresafter
giving a notice in writing to the contractor, take possession of {or at the sole discretion
of the Engineer-in-Charge which shall be final and binding on the contractor) use as on
hire {the amount of the hire money being zlso in the final determination of the
Engineer-in- Charge) all or any tools, plant, materials and stores, in or upon the
wiorks, or the site thereof belonging to the contractor, or procured by the contractor and
intended to be used for the execution of the workfor any part thereof, paying or
allowing for the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge, whose
certificate thereof shall be final, and binding on the contractor, clerk of the works,
foreman or other authorized agent te remove such toaols, plant, materials, or stores from
the premises (within a time to be satisfied in such notice) in the event of the contractor
failing to comply with any such reguisition, the Engineer-in-Charge may remove them at
the contractor's expense or sell them by auction or private sale on account of the
contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to
the expenses of any such removal and the amount of the proceeds and expenses of any
such sale shall be final and conclusive against the contractor,

CLAUSE 5 Time and Extension for Delay

The time allowed for execution of the Works as specified in the Schedule 'F' or the
extended time in accordance with these conditions shall be the eszence of the Contract.
The execution of the work shall commence from such time period as mentioned in
schedule 'F' or from the date of handing over of the site, notified by the Engineer-in-
Charge, whichever is later. If the Contractor commits defauft in commencing the
execution of the work as aforesaid and such default continues even after time period
specified in the notice in writing by the Engineer-in-Charge then the performance
guarantee shall be forfeited by the Engineer-in-Charge and shall be absolutely at the
disposal of the Corporation without prejudice to any other right or remedy available in
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law. The contract shall stand determined when such de
performance guarantee is issued to the contractor,

5.1 The contractor as soon as possible but Within 7 (seven) days of issue of letter of
award of work shall submit 2 time and progress chart to the Engineer-in-Charge.
Such chart shall be made in due consideration of

{a) Schedule of handing over of site as specified in the schedule 'F'
{b) Schedule of issue of designls) and drawings{s) as specified in the schadule 'F

(i} The Contractor shall submit a Time and Progress Chart for each mile stone. The
Engineer-in-Charge may within 7(seven] days of receipt of such chart, make
modifications thereafter, if any, and communicate the approved chart to the
contractor, failing which the chart submitted by the contractor shall be deemed
to be approved by the Engineer-in- Charge. The Chart shall be prepared in direct
relation to the time stated in the Contract documents for completion of items of
the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor
within the limitations of time imposed in the Contract documents.

{it} In case of non-submission of time and progress chart by the contractor, the chart
prepared by the Engineer-in-Charge shall be deemed to be final.

(iti} The approval by the Engineer-in-Charge of such programme shall not relieve the
contractor of any of the obligations under the contract.

(iv] The contractor shall submit the Time and Progress Chart containing upto date
progress of work using the mutually agreed software or in the format decided by
Engineer-in-Charge. Such chart shall be submitted by the contractor on or before
5th day of each month failing which a recovery as mentioned in Schedule 'F' shall
be made at the earliest from running account bill without any notice in this
regard. The approval by the Engineer-in-Charge of such programme shall not
relieve the contractar of any of the obligations under the contract.

(v} While recording the hindrances in the progress of the work, due consideration
should be given to the cause of hindrance. The hindrances shall be segregated In
following categories :

a) delays due to reasons beyond the control of both parties (sub-clause 5.1)
bl delays attributable to the Department and concurrent delays (sub-clause 5.3).
t] delays solely attributable to the contractor (sub-clause 5.5)

5.2 Delays due to reasons beyond the control of both parties:

If the work(s) delayed by :-

] Force majeurs, or

(i} Abnormally bad weather, ar

{iii}  Serious loss or damage by fire, or

{iv) Civil commotion, local commotion of workmen, strike or lockout, affecting
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€ work, or

any of the trades employed on t

(v} Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming partof the Contract, or

(wi}]  Any other cause like above which, in the reasoned opinion of the Engineer-in-
Charge is beyond the contractor’s contraol.

Then upon the happening of any such event causing delay, the Contractor shal
within 03 (three) days give notice thereof to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavours to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-Charge to proceed with the works.

The contractor shall have no claim on account of any hindrance in case notice(s) are
not given by the contractor.

The Engineer-in-Charge, on receipt of such notice(s) after considering the factual
ground situation, shall either acknowledge or reiect the noticeds).

In case of rejection, the reason(s) for rejection shall be communicated by Engineer-
in-Charge to the agency.

The decision of Engineer-in-Charge with regard to nature of event causing delay, its
start date and end date, as has been finalized during acknowledgement of notice,
shall be final and binding.

The end date of such events shall be recorded by Engineer-in-Charge either during
acknowledgment of notice or subsequent to acknowledgement if end date of
hindrance is after the date of acknowledgement of notice.

In absence of notice by the contractor, Engineer-in-Charge or his representative(s)
may record the of any such events causing delay within 05 (five) days of occurrence
of hindrance provided further that not recording of events causing delay by the
Engineer-in-Charge does not ipso facto entitle the contractor for any hindrance,

(vi} The contractor shall have no claim of damages for extension of time granted or
rescheduling of milestone/s for events listed in sub clause 5.2

5.3 Delays attributable to the department

In case the work is hindered, in the opinien of the contractor by the department or
for any reasons/event, for which the Department s responsible, then upon the
happening of such event causing delay, the Contractor shall within 3 (three) days
give natice thereof to the Engineer-in-Charge but shall nevertheless use constantly
his best endeavours to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with
the work.

The contractor shall not be entitled for any hindrance in case notice(s) are not given
by the contractor.
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The Engineer-in-Charge, on receipt of such notice(s) after considering the factual
ground situation, shall either acknowledge or reject the notice(s).

In case of rejection, the reason(s) for rejection shall be communicated by Engineer-
in-Charge to the agency.

The decision of Engineer-in-Charge with regard to nature of event causing delay, its
start date and end date, as has been finalized during acknowledgement of notice,
shall be final and binding.

The end date of such events shall be recorded by Engineer-in-Charge either during
acknowledgment of notice or subseguent to acknowledgement if end date of
hindrance is after the date of acknowledgement of notice.

In absence of natice by the contractor, Engineer-in-Charge or his representativels)
may record the events causing defay within 05 (five) days of occurrence of
hindrance provided further that not recording of events causing delay by the
Engineer-in-Charge does not ipso facto entitle the contractor for any hindrance.-
Such extension of time ar rescheduling of milestone(s) shall be without prejudice to
any ather right or remedy of the parties in contract or in law, provided further that
for concurrent delayfs) under this sub clause and sub clause 5.2 to the extent the
delay is covered under sub clause 5.2, the contractor shall be entitiled to only
extension of time and shall have no claim of damages.

Rescheduling of milestone(s) and "extended date of completion”

The request for rescheduling of Milestone(s) and extension of time, shall be made
by the Contractor once in @ month on the basis of hindrances accepted by Engineer-
in-Charge under sub-clause 5.2 and sub-clause 5.3. The Contractor shall indicate
such a request number of days by which rescheduling of milestone{s) and/or
extension of time is desired.

The authority as indicated in Schedule 'F', after examining the request, shall give a
fair and reasonable extension of time for completion of work and simultaneously
reschedule the milestone(s), if reguired so. The authorty shall consider al! the
hindrances accepted as per sub-clauses 5.2, 5.3 and 5.5,

The authority shall decide reschaduling of milestonels) and extension of time within
21 (Twenty One) days of the request submitted by the contractor. In event of no
request by the contractor for rescheduling of milestone(s) and extension of time,
the authority as indicated in Schedule F, after affording opportunity to the
contractor, may give fair and reasonable extension of time based on hindrances
accepted by Engineer-in-Charge and reschedule the milestone{s) once in a month.
Such justified extension of time shall determine the 'extended date’ of completion
of work.
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5.4.1 Provided that the end date of any event causing delay shall not fall beyond
the date of request for extension of time or rescheduling of milestone(s) by the
contractor. In case end date of event falls beyond the date of submission of said
request, then period fer extension up to date of application shall be considered in
the said request for events eligible for consideraticn and remaining period shall be
applied in subsequent request of extension of time or rescheduling of milestone(s}.
Engineer-in-Charge shall finalize/reschedule a particular mile stone before taking an
action against subseguent mile stone. Such extension or rescheduling of the
milestones shall be communicated to the Contractor by the authority as indicated in
Schedule 'F' in writing, within 21 (twenty one) days of the date of receipt of such
request from the Contractor.

5.4 Delays attributable solely to the contractor

In case the work s delayed by reasons solely attributable to the contractor, then
Engineer-in-Charge or his representative(s| may record the event causing delay
within 05 {five) days of occurrence of delay. Contractor shall take the notice of the
same for necessary action. He may submit his version, if any within 05 (Five} days.
Engineer-in-Charge, considering the version of the contractor, will take decision on
such recording of the event and the decision of the Engineer-in-Charge shall be final
and binding.

The contractor shall be liable for levy of compensation for such delays {i.e. for the
period beyond the |ustified extended date of completion as determined in sub
clause 5.4 and this default of contractor shall be dealt in conjunction with clause 2
of the contract.

In case the work is defayed, due to hindrances attributable solefy to the contractor,
beyond the justified extended date (as stated in sub clause 5.4), the authority
indicated in Schedule 'F', without prejudice to provisions to take action under
Clause 3 may grant extension of time reguired for completion of work without
rescheduling of milestone(s) and extend the date of complation.

CLAUSE 6 Computerized Measurements Book

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by
measurement, the value of work done in accordance with the contract.

All measurements of all items having financial value shall be entered by the contractor
and compiled in the shape of the Computerized Measurement Book(CMB)/Computerized
Level Book (CLB) having pages of A-4 size as per the format of the department so that a
complete record is obtained of all the items of works performed under the contract.

All such measurements and levals recorded by the contractor or his authorized

representative from time to time, during the progress of the work, shall be got checked
by the contractor from the Engineer-in-Charge or his authorized representative as per
interval or program fixed in consultation with Engineer-in-Charge or his authorized

[MCD GC263124 - Page | 28]

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

GCC 2024

representative.

In case of CMB/CLBE after the necessary corrections made by the Engineer-in-Charge, the
measurement sheets shall be returned to the contractor for incorporating the corrections
and for resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-
in- Charge and the contractar or their representatives in token of their acceptance.,

The contractor shall record measurement for checking the measurements by the Engineer
In-Charge or hisfher authorised representative as per programme or interval fixed in
consultation with Engineer-in-Charge andfor his/her authorised representative. If after
verification by the Engineer-in-Charge and/or his/her authorised representative, any
change is reguired, then Engineer-in-Charge and/for his/her authorised representative
seeking the change shall return the online rejected measurements to the contractor for
incorporating the changes. The contractor shall resubmit such measurements online after
making necessary changes. All the changes are to be finally autheorised by the Engineer-in-
Charge and/or his/her authorised representative

Whenever bill 15 due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got checked/test
checked from the Engineer-in-Charge and/or his authorized representative. The
contractor will, thereafter, incorporate such changes as may be done during these
checks/test checks in his draft computerized measurements, and submit to the
department a computerized measurement book, duly bound, and with its pages machine
numbered.

The Engineer-in-Charge and/or his authorized representative would thereafter check this
CMB, and record the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book CMB/CLB given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no cutting or
over- writing in the measurements would thereafter be allowed. If at all any error is
naticed, the contractor shall have to submit a fresh CMBSCLB with its pages duly machine
numbered and bound, after getting the earlier MB cancelled by the department.

Thereafter, the CMB/CLB shall be taken in the Divisional Office records, and allotted a
number as per the Register of CMBs/CLBs, This should be done before the corresponding
bills submitted to the division office for payment.

The contractor shall submit twe spare copies of such CMBs/CLBs for the purpose of
reference and record by the various officers of the department,

The contractor shall also submit to the department separately his computerized Abstract
of Cost and the bill hased on these measurements, duly bound, and its pages machine
numbered along with two spare copies of the “bill, Thereafter, this bill will be processed
by the Division Office and allotted a number as per the register of CMBs,/CLBs in the same
way as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for checking of measurements/levels by the Engineer-
in-Charge or his representative
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Except where any general or detalled description of the work expressly shows to the

contrary, measurements shall be taken in accordance with the procedure set forth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general or local custom. In the case of items which are not covered
by specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the engineer-in-Charge or his
authorized representative in charge of the work before covering up or otherwise placing
bevond the reach of checking and/for test checking the measurement of any work in order
that the same may be checked and/or test checked and correct dimensions thereof be
taken before the same s covered up or placed beyond the reach of checking andfar tast
checking measurement and shall not cover up and place beyond reach of measurement
any work without consent in writing of the Engineerin-Charge or his authorized
representative In charge of the work who shall within the aforesaid period of seven days
inspect the work, and f any work shall be covered up or placed beyond the reach of
checking and/or test checking measurements without such notice having been given or
the Engineer-in-Charge’s consent being obtained in writing the same shall be uncovered
at the Contractor’'s expense, or in default thereof no payment or allowance shall be made
for such work or the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or
through another officer of the department to check the measurements recorded by
contractor and all provisions stipulated herein abowve shall be applicable to such checking
of measurements or levels.

It is also a term of this contract that checking and/or test checking the measuremenits of
any item of work in the measurement book and/or its payment in the interim, on account
of final bill shall not be considered as conclusive evidence as 1o the sufficiency of any wark
or material to which it relates nor shall it relieve the contractor from liabilities from any
over measurement or defects noticed till completion of the defects liability period.

CLAUSE 7 Payment on intermediate Certificate to be regarded as Advancas

Mo payment shall be made for work, estimated to cost Rs. Ten lakh or less till after the
whaole of the work shall have been completed and certificate of completion given. For
works estimated to cost over Rs. Ten lakh, the interim or running account bills shall be
submitted by the contractor for the work executed on the basis of such recorded
measurements on the format of the department in triplicate on or before the date of
every month fixed for the same by the Engineer-in-Charge.

The contractor shall not be paid any such interim payment if the gross work done
together with net payment adjustment of advances for material collected, if any, since
the last such payment is less than the amount specified in Schedule 'F, in which case the
interim bill shall be prepared on the appointed date of the month after the requisite
progress is achieved.

[MCD GC26RI24 - Page | 28]

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

GCC 2024

However, 1o expedite the progress of work, Engineer-in-Charge, on the request of
contractor, may make interim payment{s) even before the net payment limit specified in
schedule 'F' is achieved. In such case(s} no interest / compensation shall be recoverable
from contractor. Such payment by Engineer-in-Charge shall not be construed as waiver of

limit specified in schedule 'F' for subsequent interim paymentis).

Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the reguisite measurements of the work. In the event of the failure of
the contractor to submit the bills no claims whatsoever due to delays on payment
including that of interest shall be payable to the contractor, Payment on account of
amount admissible shall be made by the Engineer-in-Charge certifying the sum te which
the contractor is considered entitied by way of interim payment at such rates as decided
by the Engineer-in-Charge.

The payment to the passed bill will be subject to the availability of funds in particular
head of account from time to time in MCD, Payment of bills shall be made strictly on
Queue basis i.e. First the past liabilities will be cleared and after that the release of
payment for passed bills be in order of the demand received at Head Quarter under
particular head of accounts, In case of delay in payment to intermediate bills after
submission of bill by the centractor no interest shall be payable to the contractor on
account of non-availability of funds in the particular head of accounts of MCD.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any
certificate given by the Engineer-in-Charge relating to the work done ar materials
delivered forming part of such payment, may be modified or corrected by any subsequent
such certificate{s) or by the final certificate and shall not by itself be conclusive evidence
that any work or materials to which it relates isfare in accordance with the contract and
specifications. Any such interim payment, or any part thereof shall not In any respect
conclude, determine or affect in any way powers of the Engineer-in- Charge under the
contract or any of such payments be treated as final settlement and adjustment of
accounts or in any way vary or affect the contract,

Pending consideration of extension of date of completion, interim payments shall
continue to be made as here in provided without prejudice to the right of the department
to take action under the terms of this contract for delay in the completion of work, if the
extension of date of completion is not granted by the competent authority,

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the
Assistant Engineer to the effect that the work has been completed up to the fevel in
question make interim advance paymants without detailed measurements for work done
[other than foundations, items to be covered under finishing items} up to lintel level
{including sunshade etc.}And slab level, for each floor working out at 75% of the assessed
value, The advance payments 5o allowed shall be adjusted in the subseguent interim bill
to be submitted by the contractor within 10 days of the interim payment In case of delay
in submission of bill by the contractor a simple interest @ 10% per annum shall be paid to
the Corporation from the date of expiry of prescribed time limit.
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Fayments in composite contract

In case of composite tenders, running payment for the major component shall be made
by EE of major discipline to the main contractor. Running payment for minor component
shall be made by the engineer-in-Charge of the discipline of minor component directly to
the main contractor.

In case main contractor fails to make the payment to the contractor associated by him
within 15 days of receipt of each running account payment, then on the written
complaint of contractor associated for such minor component, Engineer in charge of
minar component shall serve the show cause to the main contractor and if reply of main
contractor either not received or found unsatisfactory, he may make the payment
directly to the contractor associated for minor component as per the terms and
conditions of the agreement drawn between main contractor and associate contractor
fixed by him. Such payment made to the associate contractor shall be recovered by
Engineer-in-charge of major or miner component from the next R/A/ final bill due tomain
contractor as the case may be.

CLAUSET A

Mo running account bill shall be paid for the work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board whatever applicable are submitted
by the contractor to the Engineer-in-Charge,

CLAUSE 7B Payments in composite contracts

If the exigencies of the work so demand, the engineer-in-charge may allow payment to a
third party, wha is creditor to the contractor, after fulfilling the following conditions:-

a) The contractor gives an authority letter addressed to the engineer-in-
charge on a non-judicial stamp paper of Rs.100 in the format given below.

|'We authorize tha Executive Engineer,
i e s DIVISION,  MICD to pay ' directly on  myfour
BERAE A L e et p0ENIE  OF Ehe:  thied
party) an amount of Rs.......occenn - ARUPBES ooooioeniviviinirrmeninen i WoOrds) for the
work done or supplies made by .....coooeiiiiiinnn (name of the third party).
|fWe shall be responsible for the guality and quantity of the same under the
provisions of agreement numBer. ... i

Signature of the contractor

b} The total payment to third party {or parties) shall not exceed 10% of the
agreement cost of the work,

CLAUSE B Completion certificate and Completion Plans
Within ten days of the completion of the work or on part completion of one or more
building({s) cut of independent building in a project or infrastructure project, as per
requirement of client or otherwise specified in Schedule F, the contractor shall give
notice of such completion to the Engineer-in-Charge and within thirty days of the receipt
of such notice, the Engineer-in-Charge shall inspect the work and shall furnish the
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contractor with a part or final completion certificate as the case may be, Indicating
defects (a] to be rectified by the contractor and/or (b) for which payment will be made at
reduced rates.

But no final certificate of completion shall be issued, nor shall the work be considered to
be complete until the contractor shall have removed from the premises on which the
work shall be executed all seaffolding, surplus materials, rubbish and all huts and sanitary
arrangements required for his/their work people on the site in connection with the
execution of the works as shall have been erected or constructed by the contractor(s)
and cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts of
the buiiding, in, upon, or about which the work is to be executed or of which he may have
had possession for the purpose of the execution; thereof, and not until the work shall
have been measured by the engineer-in-Charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials and
rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or
betore the date fixed for the completion of work, the Engineer-in-Charge may at the
expense of the contractor remove such scaffolding, surplus materials and rubbish etc,,
and dispose of the same as he thinks fit and clean off such dirt as aforesaid. and the
contractar shall have no claim in respect of scaffolding or surplus materials as aforesaid
except for any sum actually realized by the sale thereof,

CLAUSE 8 A Contractor to keep site clean

The contractor shall submit completion plans for internal and external Civil, Electrical and
Mechanical services within thirty days of the completion of the work provided that the
service plans having been issued for execution by the Engineer-in-Charge, unless the
contractor, by virtue of any other provision in the contract, is required to prepare such
plans.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable
to pay a sum of 0.1 % (| zero point one percent) of accepted Tendered Value or limit
prescribed in Schedule F whichever |5 more as may be fixed by the authority as
mentioned in Schedule F and in this respect the decision of the that authority shall be
final and binding on the contractor.

CLAUSE 9 Payment of final bill

The final bill shall be submitted by the contractor in the same manner as specified in
interim bills within three months of physical completion of the work or within one month
of the date of the final certificate of completion furniched by the Engineer-in-Charge
whichever is earlier.

In the event of the faillure of the contractor to subrmit the final bill within prescribed time,
payment on account of amount admissible shall be made by the Engineer-in-Charge
certifying the sum 1o which the contractor is considered entitled by way of final payment
at such rates as decided by the Engineer-in-Charge. No further claims made by the
contractor after submission of the final bill shall be entertained and these shall be
deemed to have been waived and extinguished.
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Fayments of those items of the bill in respect of which there is no dispute and for those

items in dispute on account of quantities and,/or rates shall be paid at approved quantity
and for rates by the Engineer-in-Charge, within three months period reckoned from the
date of receipt of the bill by the Engineer-in-Charge or his authoarized Assistant Engineer,
complete with account of materials issued by the Department and dismantled materials.

However, the payment of passed bills will depend on availability of funds in particular
head of account from time to time in MCD. Payment of bills shall be made strictly an
Queue basis i.e. First the past liabilities will be cleared and after that the release of
payment for passed bills will be in order of the demand received at HQ under particular
head of account. No interest shall be payable to the contractor in caze of delay in
paymerit on account of non-availability of funds in the particular head of accounts of
MCD.

CLAUSE 9A Payment of Contractor's Bill to Banks

Payments due to the contractor may, if so desired by him, be made to his bank,
registered financial, co-operative or thrift societies or recognized financial
institutions instead of direct ta him provided that the contractor furnishes to the
Engineer-in-Charge (1) anm authorization in the form of a legally valid document such as a
power of attorney conferring authority on the bank; registered financial, co-operative or
thrift societies or recognized financial institutions to recelve payments and (2] his own
acceptance of the correctness of the amount made out as being due to him by
Corporation or his signature on the bill or other claim preferred against Corporation
before settlement by the Engineer-in-Charge of the account or claim by payment to the
bank, registered financial, co-operative or thrift societies or recognized financial
institutions. While the receipt given by such banks; registered financial, co-operative
or thrift societies or recognized financial institutions shall constitute a full and sufficient
discharge for the payment, the contractor shall whenever possible present his bills
duly receipted and discharged through his bank, registered financial, co-operative or
thrift societies or recognized financial institutions.

Mothing herein contained shall operate to create in favour of the bank; registered
financial, co-operative or thrift societies or recognized finandal institutions any rights or
eguities vis-a-vis the Commissioner, MCD.

CLAUSE 10 A Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all materials, reqguired for the
works other than those which are stipulated to be supplied by the Coarporation.

The contractor shall, at his own expense and without delay supply to the Engineer-
In- Charge samples of materials to be used on the work and shall get these
approved in advance. All such materials to be provided by the Contractor shall be in
canformity with the specifications laid down or referred to in the contract. The cantractor
shall, if requested by the Engineer-in-Charge furnish proof, to the satisfaction
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of the Engineer-in- Charge that the materials so comply. The Engineer-in-Charge shall
within thirty (30) days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved by him
or not. If samples are not approved, the Contractor shall forthwith arrange to supply to
the Engineer-in-Charge for his approval, fresh samples complying with the specifications
laid down in the contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer-in-Charge shall ba issued after the test results are
received.

The Contractor shall at his cost submit the samples of materials to be tested or analyzed
and shall not make use of or incorporate in the work any materials represented by the
samples until the required tests or analysis have besn made and materials finally
accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any corrective
measures required to be taken on account of and as a result of testing of materials.

The contractor shall, at his cost, make all arrangements and shall provide all facilities as
the Engineer-in-Charge may require for collecting and preparing the reguired number of
samples for such tests at such time and to such place or places as may be directed by the
Engineer-in-Charge and bear all charges including testing charges. The Engineer-in-
Charge or his authorized representative shall always have access to the works and to all
workshops and places where work component is being prepared or from
where materials, manufactured articles or machinery are being obtained for the works
and the contractor shall afford every facility and every assistance in obtaining the right
to such access,

The Engineer-in-Charge shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the specifications and in
case of default, the Engineer-in-Charge shall be at liberty to employ at the expense of the
contractor, other persons to remove the same without being answerable or accountable
for any loss or damage that may happen or arise to such materials. The Engineer-
in- Charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-Charge may cause the same o
be supplied and all costs which may attend such remowval and substitution shall be
borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the site
for conducting routine field tests. The lab shall be equipped at least with the testing
equipment as specified in schedule F.

CLAUSE1OB
(i) Secured Advance on Materials

The contractor, en signing an indenture form specified in Appendix XV, shall be entitled
to be paid during the progress of the execution of the work up to 75% of the assessed
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value of any materials, which are in the opinion of the Engineer-in- charge non-

perishable, non-fragile and non-combustible and are in accordance with the contract and
which have been brought on the site in connection therewith and are adequately stored
and/or protected against damage by weather or other causes but which have not at the
time of advance been incorporated in the works. When materials on account of which an
advance has been made under this sub clause are incorporated in the work, the amount
of such advance shall be recovered/deducted from the next payment made under any of
the clause or clauses of this contract.

o

Such secured advance shall also be payable on other items of perishable nature, fragile
and combustible with the approval of the Engineer-in-charge provided the contractor
provides a comprehensive insurance cover for the full cost of such materials. The decision
of the Enginser in-charge shall be final and binding on the contractor in this matter. No
secured advance, shall however, be paid on high-risk materials such as ordinary glass,
sand, petrol, diesel.

(i) Mobilization Advance

Mobilization advances not exceeding 10% of the tendered amount may be given, if
requested by the contractor in writing within six months of the order to commence the
work. Such advance shall be released in two or more installments to be determined by
the Engineer in-Charge. The amoount of any installment shall not exceed 5% of the
tendered amount of the work, The first installment of such advance shall be released by
the Engineer-in charge to the contractor on his request. The second and subsequent
installments shall be released by the Engineer-in-Charge only after the contractor
furnishes a proof of the satisfactory utilization of full amount of the earlier instaliment(s)
to the satisfaction of the Engineer-in-Charge. The mobilization advance will be utilized for
the following:-

Establishment of site office for contractor and MCD staff, testing lab, labour camps &
basic amenities services for labour/staff, cement godown, reinforcement yard, stores etc.

For purchase/mobilization of any type of tool, plant and machinery required for
execution of work such as concrete batch mix plant, mixtures, transit mixtures, loader,
excavators dumpers, DG sets, a.vibrators, hot mix bitumen plant, paver, rollers, testing

lab equipment’s atc,
Barricading of site and procurement of centering / shuttering / staging material etc.
Any other item as mentionad in NIT by the NIT approving authority.

90% of the price of new items and 50% of the depreciated price of old items will be
considerad for asgessing the utilized amaunt of maobilization advance.

Expenditure incurred on items/materials which are measureable and payable under
agreementfextra items as well as materials eligible for secured advance will be excluded
from utilized amount of mobilization advance, if any.

The assessment of Engineer-in-Charge in this respect shall be final and binding.

Before any installment of adwvance is released, the contractor shall execute Bank
Guarantee Boncds not more than 6 {six) in number from commercial Bank for the amount
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equal to 110% of the amount of advance and valid for the period till recovery of advance.

This {Bank Guarantee from commercial Bank on prescribed format for the amount equal
to 110% of the balance amount of advance) shall be kept renewed from time to time to
cover the balance amount and likely period of complete recovery.

Interest & Recovery

{iii) The mobilization advance in [ii] above bear simple interest at the rate of B percent
per annum and shall be caleulated from the date of payment to the date of recovery,
both days inclusive, on the outstanding amount of advance. Recovery of such sums
advanced shall be made by the deduction from the contractors bills commencing after
first ten percent of the gross value of the work is executed and paid, on pro-rata
percentage basis to the gross value of the work billed beyond 10% in such a way that the
entire advance is recovered by the time eighty percent of the gross value of the contract
Is executed and paid, together with interest due on the entire outstanding amount up to
the date of recovery of the installment.

{iw) If the circumstances are considered reasonable by the Engineer-in-Charge, the period
mentioned in (i) for reguest by the contractor in writing for grant of mobilization
advance may be extended at the discretion of the Engineer-in-Charge,

CLAUSE 10 C Paymant on Account of Increase in Price/Wages due to Statuary Order{s)

If after submission of tender, if the price of any material incorparated in the work and/ or
wages of labour Iincreases as a direct result of the coming into force of any fresh law, or
statutory rule or order (but not due to any wvariation of rate in GST applicable on
sich material{s) being considered under this clause) beyond the prices/wages prevalling
at the time of the last stipulated date of receipt of tenders including extensions, if any, for
the work during contract period including the Justified period extended under the
provisions of clause 5 of the contract without any action under clause 2, then the
amount of the contract shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works and/or wages of labour as prevailing at the time of last stipulated date of
receipt of tender incduding extensions, if any, is decreased as a direct resuit of the
coming Into force of any fresh law or statutory rules or order (but not due to any
variation of rate in G5ST applicable on such material{s) being considered under this clause),
Corporation shall in respect of materials incorporated in the warks and for labour
engaged on the execution of work after coming into force of such law statutory rule or
order be entitled to deduct from the dues of the contractor, such amount as shall
be equivalent to the difference between the prices of the materials and/or wages as
prevailed at the time of the last stipulated date for receipt of tenders including extensions
if any for the work and the prices of materials and/or wages of labour on the coming
into force of such law, statutory rule or order. This will be applicable for the
contract period including the justified period extended under the provisions of
clause § of the contract without any action under clause 2.
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; *# A 5 A o M
Engineer-in-Charge shall call books of account and other relevant documents from
the contractor to satisfy himself about reasenability of increase in prices of
materials and wages.

The contractor shall, within a reasonable time of his becoming aware of any alteration in
the price of any such materials andfor wages of labour, give notice thereof to the
Engineer-in- Charge stating that the same is given pursuant to this condition
together with all information relating thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work executed during
period under consideration shall not exceed the percentage as specified in Schedule F,
and increasef decrease in labour shall be considered on the minimum dally wages
in rupees of any unskilled mazdoor, ficed under any law, statutory rule or order. The cost
of work for which escalation is applicable (W) same as cost of work done worked
put as indicated in sub-Para (ii] (j} of clause 10 CC except the amount of full assessed
value of secured advanca,

Provided always that:

a) Where provisions of dlause 10 CC are applicable, provisions of clause 10 C will not be
applicable,

b) Where provisions of clause 10 CC are not applicable, provisions of clause 10 C
will become applicable.

CLAUSE 10 CC Price adjustment for works

If the prices of materials and/or wages of labour required for execution of the
work increase, the contractor shall be compensated for such increase as per
provisions detailed below and the amount of the contract shall accordingly be varied,
subject to the condition that that such compensation for escalation in prices and
wages shall be available only for the work done during the stipulated period of the
contract including the justified period extended under the provisions of clause 5 of the
contract without any action under clause 2. Such compensation for escalation in the
prices of materials and labour, when due, shall be worked out based on the following

provisions:-

{i} The base date for working out such escalation shall be the last stipulated
date of receipt of tenders including extension, if any.

{ii} The cost of work on which escalation will ba payable shall be reckoned as below:
(a) Gross value of work done up tothis quarter ; (A
() Gross value of work done up to the last quarter : (B)
{c) Gross value of worlk done since previous quarter (C)= (A-B)
(d) Full assessed value of Secured Advance fresh paid in this quarter :  |D)
(2} Full assessed value of Secured Advance recovered in this quarter ;. [E)
(£} Full assessed value of Secured Advance for which escalation Payable in

this quarter, (Fj=(D-E]

2} Advance payment made during this quarter: {G)
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(h) Advance payment recoveéred during this quarter: (H)
(i} Advance payment for which escafation is payable in this Quarter:{l}=G-H
(i) Amount paid based on prevalling market rates due to deviations/
variations as per clause 12 during this quarter: {1
Then, M = C+F+l-)
Cost of work for which escalation is applicable (W)= 0.85 M

Components for materials, labour etc. shall be pre-determined for every work and
incorporated in the conditions of contract attached to the tender documents
included in Schedule 'F'. The decision of the Engineer-in-Charge in working of such
percentage shall be binding on the contractor.

(i)  The principles shall be followed while working out the payment/ recavery on
account of variation of prices of materials and/ or wages of labour.

(a} The compensation for escalation shall be worked out at quarterly intervals and
shall be with respect to the cost of work done as per bills paid during the three
calendar months of the said quarter. The date of submission of bill by the
contractor to the department shall be the guiding factor to decide the bills
relevant to the guarterly interval. The first such payment shall be made at the
end of three months after the month {excluding the month in which the letter of
commencement of work s issued by the Engineer-in-Charge] and thereafter at
three months interval. At the time of completion of the work, the last period for
payment might become less than 3 months, depending en the actual date of
campletion.

(b) The indices as defined below (excluding L1) refevant to any quarter/ period for
which such compensation is to be paid shall be the arithmetical average of the
indices relevant to the three calendar months. If the period up to the date
of completion after the guarter covered by the last such installment of payment,
iz less than three months, the indices shall be the average of the indices for the
months falling within that period.

(e} The minimum wage of an unskilled mazdoar shall be the higher of the
wage notified by Government of India, Ministry of labour and that notified
by the local administration both relevant to the place of work and period of
reckoning.

(d} The escalation for labour also shall be paid at the same quarterly Intervals when
escalation due to increase in cost of materials is paid under this clause. if such
revision of minimum wages takes place during any such quarterly intervals, the
escalation compensation shall be payable at revised rates only for work done is
subsequent quarters,

(e} Irrespective of variations in minimum wages of any category of labour, for the
purpose of this clause, the variation in the rate for an unskilled Mazdoor alone
shall form the basis for working out the escalation compensation payable on the
labour compaonent.

{iv} Inthe event the price of materials and/ or wages of labour required for execution
of the work decreases, there shall be a downward adjustment of the cost of wark
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s that such price of materials and/ or wages of labour shall be deductible
from the cost of werk under this contract and in this regard the formula herein
stated below under this Clause 10 CC shall mutatis mutandis apply.

{w) The contract price shall be adjusted for increase or decrease in rates and prices of
labour, cement, stee|l reinforcement bar, fuel and lubricants and other
input materials as per percentage of materials/ labour specified in schedule F
and in accordance with the principles, procedures and formulae specified below!

[a] Price adjustment for change in cost shall be paid in accordance with the
following formulae:

(i For Construction period of this work:

Vig = WH{1/100)*[Cr *(C, -Co )/ Co# Le ® (L -Lo )/l +CM *{CM, -CMp )/ CMg +EMe *[EM, -EMg
WEM +Fp * (F) -Fg )/Fo+5p * {5 - 50 )/Sa + By *(B- B, }/By |
il For Maintenance period of this work:
Vi =W *[1/100)*[Ls * (L -Ls }/Lo +CMp * (M, -CM J/CMa +EM * (EM, -EM,, }/ EM; + B, *(B, -
B, )/Ba]
[* means multiplication]
Where W= cost of work done as per Para (i) above

Vw = Variation of Cost of Work = Increase or decrease in the cost of works during
the period under consideration due to change in the rates for relevant components.

Percentage components of materials & labour as specified in the schedule F are
defined as under: -

Cp -~ Cement component

Lp - Labour component

CMp — Civil component of other construction material

EMp - E&M component of construction material

Fp — POL {Diesel) component

5p -- Reinforcement steel bars/TMT bars/ structural steel [including strands and cables)
component

Bp = Bitumen component

Indices for various components of materials & labour to be used for the purpose of this
Clause are defined as under;

C0 = Wholesale Price Index for Porzolana Cement published by office of the
Economic Adviser, Ministry of Industry & Commerce valid for the month of |ast date of
receipt of tender including extension if any.

Ci = Wholesale Price Index for Porzolanga Cement published by office of the
Economic Advisar, Ministry of Industry & Commerce valid for the period under
consideration.
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LD = Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any law,
statutory rule or order as on the last date of recaipt of tender including extension, if any.

L = Minimurm wage in rupees of an unskilled adult mazdoor, fixed under any law,

statutory rule or order as applicable on the |ast date of the quarter previous to the one
under consideration.

CMO = Price Index for civil components of other construction materials wvalid for
themonth of the last date of receipt of tender including extension, if any, as issued by the
office of CE C5Q (Civil] or successor in CPWD

CMi = Price Index for civil components of other construction materizls valid for
the period under consideration and as issued by the office of CE CSQ (Civil) or successor
in CPWD,

EMO = Price Index for EEM components of construction materials valid for the month of
the last date of receipt of tender including extension, if any, as issued by the office of CE
€50 (Electrical] or successor in CPWD.

EMi = Price Index for E&M components of construction materials for the period under
consideration and as issued by the office of CE C5Q {Electrical) or successaor in CPWD.

FO = Wholesale Price Index of HSD [High Speed Diesel) published by office of
the Economle Adviser, Ministry of Industry & Commerce valid for the menth of the last
date of receipt of tender including extension, if any.

Fi = Wholesale Price Index of HSD (High Speed Diessl) published by office of the
Economic Adviser, Ministry of Industry & commerce for the peried under consideration.

S0 = Wholesale Price Index of Mild steel long products published by office of
the Economic Adviser, Ministry of Industry & Commerce valid for the month of the last
date of receipt of tender including extensian, if any.

Si = Wholesale Price Index of Mild Steel long products published by office of the
Economic Adviser, Ministry of industry & Commerce for the period under consideration
B0 = Wholesale Price Index of Bitumen published by office of the Economic
Advisar, Ministry of Industry & Commerce valid for the month of the |ast date of receipt
of tender including extension, if any

Bi = Wholesale Price Index of Bitumen published by office of the Economic
Advisar, Ministry of Industry & commerce for the period under consideration.

{vi)  Provided always that:

(a} Where provisions of clause 10 CC are applicable, provisions of clause 10C
will not be applicable,
(b} Where provisions of clause 10CC are not applicable, provisions of clause 10C will
become applicable.
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CLAUSE 10 D Dismantled Material Corporation Property
The contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work, etc. as praperty of Corporation and such materiais shall
be disposed-off to the best advantage of Corporation according to the instructions
In writing issued by the Engineer-in-Charge.

CLAUSE 11 Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial
and workmanlike manner both as regards materials and otherwise in every respect in
strict accordance with the specifications. The contractor shall also conform exactly, fully
and faithfully to the design, drawings and instructions in writing in respect of the work
signed by the engineer-in-Charge and the contractor shall be fumished free Of charge
one copy of the contract documents together with specifications, designs, drawings and
instructions as are not included in the standard specifications of Central Public works
department specified in Schedule ‘F' or in any Bureau of indian Standard or any other,
published standard or code or, Schedule of Rates or any other printed publication
referred to elsewhere in the contract,

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and
plants including for measurements and supervision of all works, structural plans and
other things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity far providing these, is specified or is reasonably
inferred from the contract. The Contractor shall take full responsibility for adequacy,
suitability and safety of all the works and methods of construction.

All projects having estimated cost Rs. 10 crore and above or as specified in schedule-F
shall be executed by using Building Information Madel {BIM) minimum LOD 350.

All Architectural and MEP drawings shall be generated from 3D Building Information
Model {BIM) instead of Autocad. All structural and services drawings shall be in
conformity with BIM maodel.

The 3D Architectural Models of the work will be prepared on any BIM compatible
applications and will also be available in IFC format for interoperability of buillding
information to all stake holders of the work.

The 3D Architectural Models will be submitted to MCD by the contractor and shared for
collaboration with all stake holders for the works where BIM is applicable as mentioned
in schedule-F,

CLAUSE 12 Deviations / Variations Extent and Pricing

The Engineer-in-Charge shall have power (i} to make alteration in, omissions from,

additions to, or substitutions for the original specifications, drawings, designs and

instructions that may appear to him 1o be necessary or advisable during the progress of

the work, and(ii) to omit apart of the works in case of non-availability of a portion of the

site or for any other reasons and the contractor shall be bound to carry out the works in
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accordance with any instructions given to him In writing signed by the Engineer-in-
Charge and such alterations, omissions, additions or substitutions shall form part of the
contract as if originally provided therein and any altered, additional or substituted work
which the contractor may be directed to do in the manner specified above as part of the
works, shall be carried out by the contractor on the same conditions in all respects
including price on which he agreed to do the main work except as hereafter provided.

12.1 The time for completion of the warks shall, in the event of any deviations and extra
items resulting in additional cost over the contract amount will be extended, if requested
by the contractor, as follows ;

i} In the proportion to the additional cost of work, bears to the original
contract amount plus

(i) 25% of the time calculated in (i) above.

12,2 Deviation, Extra Items and Pricing

[a) Non Schedule Extra lems- The contractor may, within fifteen days of the receipt of
order to execute extra item or occurrence of the item{s}, submit analysis of rate of
gxtra item(s) based on the rates of materials available in basic rate of Standard

Schedule of Rate mentioned in schedule F and market rates of the materials which are
not available in standard sehedule of rate mentioned in schedule F. For this purpose,

the basic rate of materials available in Schedule of Rates mentioned in Schedule F will
be enhanced or reduced by the applicable cost index, as the case may be.

The rates of the materials which are not awvailable in Standard Schedule of Rates,
mentioned in Schedule F, shall be based on, tax paid bills for the material as defined
in manufacturer’s specification.

Material rates from Standard Schedules of Rates shall be given priority in the analysis
of rates, The rate of extra item will be:-

i} Analyzed rates as above multiplied by (tendered amount divided by estimated
cost put to tender), If tendered amount is below the estimated amount put to
tender,

[y Analyzed rate, if the tendered amount is above the estimated amount put to
tender,

Failing which the rate(s) approved later by the Engineer-in-Charge shall be final and
binding.

Where the contractor submits anahysis of rate of extra items in the manner prescribed
above. The Engineer-in-Charga shall, within 60 days of the receipt of, the analysis of
rate, after giving consideration to the analysis of rate and other documents submitted
by the contracter, determine the rate(s) of extra items. The contractor shall be paid in
accordance with the rates so determined.

However provisional rates on the basis of invoice will be allowed by the Engineer-in-
Charge. Invoice shall be accepted cnly for materials not availzble in the Standard
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schedule of Rates mentioned In Schedule F, The extra items rate shall be finalized only
after submission of tax aid bills by the contractor to the Engineer-in-Charge as
required above. The Engineer-in-Charge may apply the discount available in the
rmarket on the rate of materials taken from tax paid bills.

{b) Scheduled Extra tems -

i, For percentage rate tenders, the extra itemis), shall be paid as per the standard
schedule of rates mentioned in Schedule F enhanced or reduced by the
applicable cost index and further enhanced or reduced by percentage
above/below guoted by the contractor on estimated cost put to tender.

i For item rate tenders, the extra item(s), shall be paid as per the said schedule
rate enhanced or reduced by the applicable cost index and multiplied by [tender
amount divided by estimated cost put to tender).

c) Deviation, deviated gquantities, Pricing
In the case of contract items which exceed the limit laid down in Schedule F, the
contractor may within fifteen days of the receipt of order or occurrence of the
excess claim revision of the rates supported with proper analysis of rates and
other documents, as per procedure described in para 12.2{a) of 12.2(b) |as
applicable) for the guantities In excess of the above-mentioned limit. The
Engineer-in-Charge shall within 60 days of receipt of the claims, after giving
consideration to the analysis of rates and other documents submitted by the
contractor, determine the rates and the confractor shall be paid In accordance
with the rates so determined, In case, the contractor fails to submit his claim for
revision of rates within 15 days of the receipt of order or occurrence of the
excess, the Enginear-in-Charge shall determine the rate|s) of such items in
accordance with para 12.2(a) and 12.2(b) without giving any notice to the
contractor. The rates so determined by the Engineer-in-Charge shall be final and
binding.

The ratels) of extra items and deviated items 5o determined by the Engineer-in-
Charge shall be final and binding on the contractor

123 Deleted

124 CostIndex
Latest available Cost index at the time of beginning of execution of extra itemn and

deviation shall be used in sub-clauses 12.2 (al, 12.2 (b} and 12.2 {c) for calculation of
rates of extra itemns

12.5 LabourRates
Labour rates will be based on |atest available circulars issuad by Central Govt. or State
Govt. whichever are higher as well as applicable for the work.
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CLAUSE 13 Foreclosure of contract due to ahand mnt ar Hedumn in scope of work

If at any time after acceptance of the tender, er during the progress of work, the purpose
or object for which the work Is being done changes due to any supervening cause and as
a result of which, the work has to be abandoned or reduced in scope, the Engineer-in-
Charge shall give notice In writing to that effect to the contractor stating the decision as
well as the cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the
foreclosure of the whaole or part of the works,

The contractor shall be paid at contract rates, full amount for works executed at site and,

in -addition, @ reasonable amount as certified by the Engineer-in-Charge for the items

hereunder mentioned which could not be utilized on the work to the full extent in view of
the foreclosure;

{iy Any expenditure incurred on preliminary site work, e.g. Temporary access roads,
temporary labour hots, staff quarters and site office; storage accommodation and
water storage tanks.

{ii) Corporation shall have the option to take over contractor's materials or any part
thereof either brought to site or of which the contractor is legally bound to accept
delivery from suppliers{for incorporation in or incidental to the worklprovided,
however Corporation shall be bound to take ower the materfals or such portions
thereof as the contractor does not desire to retain. For materials taken over or to be
taken over by Corporation, cost of such materials as detailed by Engineer-in-Charge
shall be paid. The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused to
materials whilst in the custody of the contractor.

{iii) Reasonable compensation for transfer of T & P from site to contractor’s permanent
stores or to his other works, whichever is fess. If T & P are not transportad to either
of the said places, no cost of transportation shall be payable,

{iv) Reasonable compensation for repatration of contractor’s site staff and imported
Labour to the extent necassary.

The contractar shall, if required by the Engineer- in-Charge, furnish to him, books of
account, wage books, time sheets and other relevant documents and evidence as may be
necessary to enable him to certify the reasonable amount payable under this condition.

The reasonable amount of items on (1), {iiij and (iv) above shall not be in excess of 2% of
the cost of the work remalning Incomplete on the date of closure, i.e. Total stipulated
cost of the work as per accepted tender less the cost of work actually executed under the
contract and less the cost of contractor's materials at site taken over by the Carporation
as per item [ii) above. Provided always that against any payments due to the contractor
an this account or otherwise, the Engineer-in-Charge shall be entitled to recover or be
credited with any outstanding balances due from the contractor for advance paid in
respect of any tool, plants and materials and any other sums which at the date of
termination were recoverable by the corporation from the contractor under the terms of
the contract.
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In the event of action being taken under Clause 13 to reduce the scope of work, the

contractor may furnish fresh Performance Guarantee on the same conditions, in the
same manner and at the same rate for the balance tendered amount and initially valid up
to the extended date of completion or stipulated date of completion if no extension has
been granted plus 60 days beyond that. Wherever such a fresh performance guarantee is
furnished by the contractor the engineer-in-charge may return the previous performance
Guarantee.

CLAUSE 14 Carrying out part work at risk & cost of contractor

If esntractor:

[i] At any time makes default during currency of work or does not execute any
part of the work with due diligence and continues to do so even after a notice
in writing of 7 days in this respect from the Engineer-in-Charge; or

[iil  Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within 7
days even after a notice in writing is given in that behalf by the Engineer- in-
Charge; or fails to complete the work{s) or items of work with individual dates
of completion, on or before the date(s) so determined, and does not complete
them within the peried specified in the notice given in writing in that behalf by
the Engineer-in-Charge.,

[iii}  The Engineer- in-Charge without invoking action under clause 3 may,
withoutprejudicetoanyotherrightorremedyagainstthecontractorwhich have
either accrued or accrue thereafter to corporation, by a notice in writing to take
the part work [ part incemplete work of any item(s) out of his hands and shall
have powers 1o:

(a) Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/or

(b} Carry out the part work / part incomplete work of any item(s) by any means at
the risk and cost of the contractor,

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part worky part incomplete work of any item(s) taken
out of his hands and execute at the risk and cost of the contractor, the liability of
contractor on account of loss or damage suffered by Corporation because of action under
this clause shall not exceed 10% of the tendered value of the wark,

In determining tha amount, credit shall be given to the contractor with the value of wark
done in all respect in the same manner and at the same rate as if it had been carried out
by the original contractor under the terms of his contract, the value of contractor's
materials taken over and incorporated in the work and use of plant and machinery
belonging to the contractor.

The certificate of the Engineer-in-Charge as to the value of work done shall be final and
conclusive against the contractor provided always that action under this clause shall only
ke taken after giving notice In writing to the contractor. Provided also that if the expenses
incurred by the department are less than the amount payable to the contractor at his
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agreement rates, the difference shall not be payable t
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the contractor.

S

Any excess expenditure incurred or to be incurred by Corporation in completing the part
work, part incomplete work of any item|(s) or the excess loss of damages suffered or may
be suffered by Corporation as aforesaid after allowing such credit shall without prejudice
to any other right or remedy available to Corporation in law or per as agreement be
recovered from any money due 1o the contractor on any account, and if such maney is
insufficient, the contractor shall be called upon in writing and shall be liable to pay the
sarme within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors’ unused
materials, constructional plant, implements, temporary building at site ete, And adjust
the proceeds of sale thereof towards the dues recoverable from the contractor under the
contract and if there after thare remains any balance outstanding, it shall be recovered in
accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contraclor
shall have no cdaim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the performance
of the contract,

CLAUSE 15 Suspension of Work

(i) The contractor shall, on receipt of the arder in writing of the Engineer-in- Charge,
{whose decision shall be final and binding on the contractor) suspend the progress
of the works or any part thereof for such time and In such manner as the Engineer-
in-Charge may consider necessary 50 as not to cause any damage or injury to the
work already done or endanger the safety thereof for any of the following reasons:

(2} Onaccount to of any default on the part of the contractor or;

(b] For proper execution of the works or part thereof for reasons other than the
default of the contractor; or

le) For safety of the works ar part thereof.
The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the Instructions given in that behalf
by the Engineeér-in-Charge.

(i} If the suspension is ordered for reasons (b) and (e} in sub-para(i) above:

(a) The contractor shall be entitled to an extension of time equal to the period of
every such suspension PLUS 25%, for completion of the item or group of items
of work for which a separate period of completion is specified in the contract
and of which the suspended work forms a part, and;

(b) if the total period of all such suspensions in respoact of an item or group of items
or work for which a separate period of completion is specified in the contract
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exceeds thirty days, the contractor shaill, in addition, be entitled to such

compensation as the Engineer-in-Charge may consider reasonable in respect of
salaries and/or wages paid by the contractor to his employees and labour at
site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in-Charge within fifteen days of the expiry
af the period of 30 days.

{iif}  If the works or part thereof is suspended on the orders of the Engineer-in- Charge
for more than three months at a time, except when suspension is ordered for
reason (a| in sub-Para [ijabove, the contractor may after receipt of such order
serve a written notice on the Enginesr-in-Charge requiring permission within
fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed
with the work or part thereof in regard to which progress has been suspended and
if such permission is not granted within that time, the contractor, if he intends to
treat the suspension, where it affects only a part of the works as an omission of
such part by Corporation or where it affects whole of the works, as an
abandonment of the works by Corporation, shall within ten days of expiry ofsuch
period of 15 days give notice in writing of his intenition to the Engineer-in-Charge.
In the event of the contractor treating the suspension as an abandonment of the
contract by Corporation, he shall have no claim to payment of any compensation
on account of any profit or advantage which he might have derived from the
execution of the work in full but which he could not derive in consequence of the
abandonment. He shall, however, be entitled to such compensation, as the
Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages
paid by him to his employees and labour at site, remaining idle inconsequence
adding to the total thereof 2% to cover indirect expenses of the contractor
provided the eontractar submits his claim supported by details to the Engineer-in
Charge within 30 day= of the expiry of the period of 3 months.

CLAUSE 16 Action in case work not done as per specifications

All works under or in course of execution or executed in pursuance of the contract, shall
at all times be open and accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work and all the superior officers,
COfficer of the Quality Assurance Unit of the Department or any organization engaged by
the Department for Quality Assurance and of the Chief Technical Examiner's Office, and
the contractor shall, at all times, during the usual working hours and at all other times at
which reasonable notice of the visit of such officers has been given to the contractor, |
gither himself be present to receive orders and instructions or have a responsible agent
duly accredited in writing, present for that purpose. Orders given to the Contractor's
agent shall be considered to have the same force as if they had been given to the
contractor himself,

If it shall appear 10 the engineer-in-charge or his authorized subordinates In charge of the
work.or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or
the officers of the organization engaged by the Department for Quality Assurance or to
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the Chief Technical Examiner or his subordinate officers, that any work has been
executed with unsound, imperfect, or unskillful warkmanship, or with materials or
articles provided by him for the execution of the work which are unsound or of a guality
inferior to that contracted or otherwise not in accordance with the contract, the
contractor shall, on demand in writing which shall be made within twelve months (six
months in the case of work costing Rs. 10 Lac and below except road work) of the
completion of the work from the Engineer-in-Charge specifying the work, materizls or
articles complained ef notwithstanding that the same may have been passed, certified
and paid for forth with rectify, or remaove and reconstruct the work so specified In whale
or in part, as the case may reguire ar as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own charge
and eost. In the event of the failing to do so within a peried specified by the Engineer-in-
Charge in his demand aforesaid, then the contractor shall be liable to pay compensation
at the same rate as under clause 2 of the contract {for non-completion of the work in
time) for this default.

e

o

In such case the Engineer-in-Charge may not accept the item of work at the rates
-applicable under the contract but may accept such items at reduced rates as the
authority spacified in schedule 'F' may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety and
utility of the item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor, Decision of the engineer-in-Charge
to be conveyed in writing in respect of the same will be final and binding on the
contracior,

CLAUSE 17 Contractor liable for Damages, defects during defect liability period

If the contractor or his working people or servants shall break, deface, injure or destroy
any part of building in which they may be working, or any building, road, road kerb,
tence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees,
grass or grassland or cultivated ground contiguous to the premises on which the work or
any part I being executed, or if any damage shall happen to the work while in progress,
from any cause whatever or if any defect, shrinkage or other faults appear in the work
within twelve months (six months in the case of work costing Rs. Ten lacs and below
except road work) after a certificate final or otherwise of its completion shall have been
given by the Engineer-in-Charge as aforesaid arising out of defect or improper materials
or workmanship the contractor shall upon receipt of a notice in writing on that behalf
make the same pood at his own expense or in default the Engineer-in-Charge cause the
same to be made good by other workmen and deduct the expense from any sums that
may be due or at any time thereafter may become due to the contractor, or from his
security deposit or the proceeds of sale thereof or of a sufficient portion thereof, The
security deposit of the contractor shall not be refunded before the expiry of twelve
Months {six months In the case of work costing Rs, Ten lacs and below except road work)
after the issue of the certificate final or otherwise, of completion of work, or till the final
bill has been prepared and passed whichever is later. Provided that in the case of road
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work, If in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient,
to meet all liabilities of the contractor under this contract, half of the security deposit will
be refundable after six months and the remaining half after twelve months of the issue of
the sald certificate of completion or till the final bill has been prepared and passed

whichever is later,

R

CLAUSE 18 Contractor to supply Tools & Plants etc.

The contractor shall provide at his own cost all materials, machinery, tools & plants as
spacified in schedule F. In addition to this, appliances, implements, other plants, ladders,
cordage, tackle, scaffolding and temporary works reguired for the proper execution of the
work, whether original, altered or substituted and whether Included in the specifications
or other documents forming part of the contract or referred to in these conditions or not,
or which may be necessary for the purpose of satisfying or complying with the
requirements of the Engineer-in-Charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he Is entitled to require together with
carriage therefore to and from the work. The contractor shall also supply without charge
the requisite number of persons with the means and materials, necessary for the purpose
of setting out works, and counting, weighing and assisting the measurement for
examination at any time and from time to time of the work or materials. Failing his sao
doing, the same may be provided by the Engineer-in-Charge at the expense of the
contractor and the expenses may be deducted, from any money due to the contractor,
under this contract or otherwise and/for from his security deposit or the proceeds of sale
thereof, or of a sufficient portions thereof.

CLAUSE 18 A Recovery of Compensation Paid to Workmen

In every case in which by virtue of the provisions sub-section {1} of Section 12, of the
Workmen's Compensation Act, 1923, Corporation is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, Corporation will recover
from the contractor, the amount of the compensation so paid; and, without prejudice to
the rights of the Corporation under sub-section (2) of Section 12, of the said Act,
Corporation shall be at liberty to recover such amount or any part thereof by deducting it
fram the security deposit ar from any sum due by Corporation to the contractor whether
under this contract or otherwize. Corparation shall not be bound to contest any claim
made against it under sub-section (1) of Section 12, of the said Act, except on the written
request of the contractor and upon his giving to Corporation full security for all costs for
which Corporation might become liable in consequence of contesting such claim,

CLAUSE 18 B Ensuring Payments and Amenities to Workers if Contractor falls

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition)Act, 1970, and of the contract labour [Regulation and Abolition)central rules,
1971, Corporation is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or 1o incur any expenditure in providing welfare and
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health amenities required to be provided under the above said Act and the rules under
Clause 19H or under the MCD Contractor’s Labour Regulations, or under the Rules
framed by Corporation from time to time for the protection of health and sanitary
arrangements for workers employed by MCD Contractors, Corporation will recover from
the contractor, the amount of wages so paid or the amount of expenditure 5o incurred;
and without prejudice to the rights of the Corporation under sub-section{2} of Section20,
and sub-section {4) of Section 21, of the Contract Labour ([Regulation and Abalition) Act,
15970, Carporation shall be at liberty to recover such amount or any part thereof by
Peducting it from the security deposit or from any sum due by Corporation to the
contractor whether under this contract or otherwise Corporation shall not be bound to
‘contest any ciaim made against it under sub-section (1) of Section 20, sub-section (4) of
Section 21, of the said Act, except on the written request of the contractor and upon his
giving to the Corparation full security for all costs for which Corperation might become
liable in contesting such claim.

CLAUSE 19 Labour Laws to ba complied by the contractor

The contractor shall comply with the provisions of the Contract Labour (Regulation and

Abaolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules,
1971.

The contractor shall also obtain a valid licence under the said Act before the
commencement of the work, and continue to have a valid licence until its completion.

The contractor shall also comply with provisions of the Inter-5tate Migrant Warkmen
(Regulation of Employmeant and Conditions of Service) Act, 1979.

The contractor shall also abide by the provisions of the Child and Adolescent Labour
{Prohibition and Regulation) Act, 1986, amended by Amendment Act No, 35 of 2016 and
thereafter time to time.

The contractor shall also comply with the provisions of the building and other
Construction Warkers [Regulation of Employment & Conditions of Sarvice) Act, 1996 and
the building and other Construction Workers Welfare Cess Act, 1996,

Any failure to fulfill these requirements shall attract the penal provisions of this contract
arising out of the resuitant non-execution of the waork,

The contractor shall also comply with the provisions of Sexual Harassment of Women at
Workplace (Prevention Prohibition and Redressal) Act, 2013 and amendment thereafter
time 1o time.

Any failure to fulfill these requirements shall attract the penal provisions of the relevant
Act and in this contract.

CLAUSE19 A

No person below the age of fourteen years shall be employed on the work. However
Adolescent Persons can be employed on non-hazardous works/process,
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" CLAUSE 19 B Payment of Wages
Payment of Wages

(i} The contractor shall pay to labour employed by him either directly or through
subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor's
Labour Regulations or as pet the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules,
1971 and Gazette Notification 19.01,2017 , 5.0 188 (E) extra ordinary part 2 - sec. 3(ii)
amended from time to time. Thus higher of the wages either notified by Govt. of India,
Ministry of Labour and/or that notified by the local administeation of the State Govt. both
relevant to the place of work and the period of reckoning shall be paid by the contractor to
the labourer .

{ii) The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the sald work, as if the labour

had been immediately employed by him.

{iii) In respect of all labour directly or indirectly employed in the works for performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with the Municipal Corporation of Delhi Contractor's Labour Regulations made
by Corperation from time to time in regard to payment of wages, wage
penod, deductions from wages recovery of wages not paid and deductions
unauthorizedly made, maintenance of wage books or wage slips, publication of scale of
wage and other terms of employment, inspection and submission of periodical returns
and all other matters of the like nature or as per the provisians of the Contract Labour
(Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and
Abalition) Central Rules, 1971, wherever applicable.

{iv} {2} The Engineer-in-Charge concerned shall have the right to deduct from the moneys
due to the contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the
contract for the benefit of the workers, non-payment of wages or of deductions made
from his or their wages which are not justified by their terms of the contract or
non- observance of the Regulations.

{b) Under the provision of Minimum Wages (Central) Rules, 1950, the contracter Is
bound to allow to the labours directly or indirectly employed in the works one day rest
for & days continuous work and pay wages at the same rate as for duty, In the event of
defauit, the Enginear-in-Charge shall have the right to deduct the sum or sums not paid
on account of wages for weekly holidays to any labours and pay the same to the persons
entitled thereto from any money due 1o the contractor by the Engineer-in-Charge
concerned,

In the case of Unlon Territory of Delhi, however, as the all inclusive minimum daily wages
fixed under Notification of the Delhi Administration No.F.12{162)MWO/ DAB/43884-91,
dated 31-12-1972 as amended from time to time are inclusive of wages for the weekly
day of rest, the guestion of extra payment for weekly holiday would not arise.
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(v} The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation
Act, 1923, Industrial Disputes Act, 1947, Matemity Benefits Aci, 1961 ., and the
Contractor's Labour (Regulation and Abolition) Act 1970, Gazette Notification 19.01.2017,
5.0 188 ({E) extra ordinary parl 2 - sec. 3 (ii) and the modifications thereof or any other
laws relating thereto and the rules made there under from fime to time,

{vi} The contractor shall indemnify and keep indemnified Corporation against payments
to be made wunder and for the observance of the laws aforesaid and the
MCD Contractor’s Labour Regulations without prejudice to his right 1o clalm indemnity
from his sub-contractors.

{vil] The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

{viif) Whatever Is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the workmen
directly without the intervention of Jamadar and that lamadar shall not be entitled to
deduct or recover any amount from the minimum wage payable to the waorkmen as and
by way of commission or otherwise.

{ix} The contractor shall ensure that no amount by way of commission or
otherwise |s deducted or recovered by the Jamadar from the wage of workmen,

CLAUSE1SC

In respect of all labour directly or indirectly employed in the work for the performance of
the contractor's part of this contract, the contractor shall at his own expense arrange for
the safety provisions as per MCD Safety Code framed from time to time and shall at his
own expense provide for all facilities in connection therewith. In case the contractor fails
to make arrangement and provide necessary facilities as aforesaid, he shall be liable to
pay a penalty as declded by the authority mentioned in Schedule Ffor each default and in
addition, the Engineer-in- Charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in that behalf from the contractor,

CLAUSE19 D
The contractor shzll submit by the 4th and 19th of every month, to the Engineer-in-
Charge, a true statement showing in respect of the second half of the preceding month
and the first half of the current month respectively:-

{1} The number of labourers employed by him on the work,
i2) Their warking hours,

i3] The wages paid to them,

9] The accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them,
and

is] The number of female workers who have been allowed maternity benefit according
to Clause 19F and the amount paid to them.
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Failing which the contractor shall be liable 1o pay to Corporation,2 sum as decided by the
authority mentioned in Schedule F for each default or materially incorrect statement. The
decision of the Divisional Officer shall be final in deducting from any bill due to the
contractor; the amount levied as fine and be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with all the rules framed by Corporation from time to time for the protection of

health and sanitary arrangements for workers employed by the municipal corporation of
Delhi and its contractors.

CLAUSE 1S F
Leave and pay during leave shall be regulated as follows:-

1. Leawve:

{i| In the case of delivery - maternity feave not exceeding & weeks, 4 weeks up to and
including the day of defivery and 4 weeks following that day,

{il} In the case of miscarriage —upte 3 weeks from the date of miscarriage.

2. Pay:

{i| In the case of delivery - leave pay during maternity leave will be at the rate of the
women's average dally earnings, calculated on total wages earned on the days
when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined or at
the rate of Rupee one anly a day whichever is greater.

{iiy In the case of miscarriage - leave pay at the rate of average dally eaming
calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such
miscarriage,

3. Conditions for the grant of maternity leave:

No matarnity leave berefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the
date

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed

Form as shown in Appendix -I and |, and the same shall be kept at the place of
work,

CLAUSE12 G

In the event of the contractor(s) committing a default or breach of any of the provisions
of the Municipal Corporation of Delhi, Contractor’s Labour Regulations and Model Rules
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for the protection of health and sanitary arrangements for the warkers as amended from
time to time or furnishing any informatien or submitting or filing any statement under
the provisions of the above Regulations and’ Rules which is materially incorrect, he/they
shall, without prejudice to any other liability, pay to the Corporation a sum as decided by
the authority mentioned. in Schedule F for every default, breach or furnishing, making,
submitting, filing such materially incorrect statements and in the event of the
contractor(s| defaulting continuously in this respect, the penalty may be enhanced to as
decided by the authority mentioned in schedule f per day for each day of default subject
to a maximum of 5 percent of the estimated cost of the work put to tender, The decislon
of the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) Isfare not properly
observing and complying with the provisions of the MCD contractor's [abour Regulations
and Model Rules and the provisions of the Contract Labour (Regulation and Abaolition}Act
1970, and the Contract Labaur (REA) Central Rules 1971, for the protection of health and
fanitary arrangements for work-people employed by the contractor{s] (hereinafter
referred as “the said Rules™) the Engineer-in-Charge shall have power 1o give notice in
writing to the contractor{s) requiring that the said Rules be complied with and the
amenities prescribed therein be provided to the work-people within a reasonable time to
be specified In the notice, If the contractor(s) shall fall within the period specified in the
notice to comply with and/observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide the
amenities herein before mentioned at the cost of the contractorls). The contractor(s)
shall erect, make and maintain at his/thelr own expense and to approved standards all
necessary huts and sanitary arrangements required for his/their work-people on the site
in connection with the execution of the works, and if the same shall not have been
erected or constructed, according te approved standards, the Engineer-in-Charge shall
have power 1o give notice In writing to the contractor(s) requiring that the said huts and
sanitary arrangements be remodeled and/or reconstructed according to approved
standards, and if the contractor(s) shall fail ta remodel or reconstruct such huts and
sanitary arrangements according to approved standards within the period specified in the
notice, the Engineer-in-Charge shall have the power te remodel or reconstruct such huts
and sanitary arrangements according to approved standards at the cost of the
contractons).

CLAUSEIS H
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient
number of huts (hereinafter referred to as the camp) of the following specifications on a
suitable plot of land to be approved by the Engineer-in-Charge.
i (@) The minimum heigh to feachhutat the eaves level shall be2.10m (7ft.} And the
floor area to be provided will be at the rate of2.75q.m.(30s54.1t. )For each member of the
worker's family staying with the labourer.
i{p) The contractor(s) shall in addition construct suitable cooking places having a

Minimum area of 1.80mx1.50m{6'%x5") adjacent to the hut for each family.

ity The contractor(s) shall also construct temporary latrines and urinals for the use of the

labourers each on the scale of not less than four per each one hundred of the total
strength, separate latrinas and urinals being provided for wormen.
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{d) The contractor(s)shall construct sufficient number of bathing and washing places,
one unit for every 25 persons residing in the camp. These bathing and washing
places shall be suitably screened.

Gi) [a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or
other suitable local materials a5 may be approved by the Engineer-in-Charge. In case
of sun-dried bricks, the walls should be plastered with mud gobri on both sides. The
floar may be kutcha but plastered with mud gobri and shall be at least 15 em (6"
above the surrounding ground. The roofs shall be laid with thatch or any other
materials as may be approved by the Engineer-in-Charge and the contractor shall
ensure that throughout the period of their occupation, the roofs remain water-tight.

{by The contractor(s)shall provide each hut with proper ventilation.

e Al doors, windows, and ventilators shall be provided with suitable leaves for
SECUTItY pUrposes,

{di There shall be kept an open space of at least 7.2m (8 yards) between the rows of
huts which may be reduced to 6m(20ft.)According to the availability of site with the
approval of the Engineer-in-Charge. Back to back construction will be allowed.

i) Water Supply - The contractor{s) shall provide adeguate supply of water for the use
of labourers. The provisions shall not be less than tweo gallons of pure and
whaolesome water per head per day for drinking purposes and three gallons of clean
water per head per day for bathing and washing purposes. Where piped water
supply 1s availlable, supply shall beat stand posts and where the supply is from wells
or river, tanks which may be of metal or masenry, shall be provided, The
contractor(s) shall also at his/ their own cost make arrangements for laying pipelines
for water supply to his/ their labour camp from the existing mains wherever
avallabie, and shall pay all fees and charges therefore,

{iw} The site selected for the camp shall be high ground, removed from jungle,

{v] Disposal of Excreta - The contractor{s) shall make necessary arrangements for the
disposal of excreta fram the latrines by trenching or incineration which shall be according
to the requirements laid down by the Local Health Authorities. If trenching or incineration
is not allowed, the contractor(s) shall make arrangements for the removal of the excreta
through the Municipal Committee/authority and inform it about the number of labourers
employed so that arrangements may be made by such Committee/authority for the
rernoval of the excreta. All charges on this account shall be borne by the contractor and
paid direct by him to the Municipality/authority. The contractor shall provide one
sweeper for every eight seats in case of dry system.

ivii Drainage - The contractor{s) shall provide efficient arrangements for draining away
sullage water 5o as to keep the camp neat and tidy.

ivi} The contractor(s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers.

(viii| Sanitation-The contractor(s) shall make arrangements for conservancy and Sanitation in
the labour camps according to the rules of the Local Public Health and Medical Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the site
of the work any person or persons in the contractors’ employ upon the work who may
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be Incompetent or misconduct himself and the contractor shall forthwith comply with

such requirements. In respect of maintenance/repair or renovation works ete. Where
the labour have an easy access to the individual houses, the contractor shall issue
identity cards to the labourers, whether temporary or permanent and he shall be
responsible for any untoward action on the part of such labour,

CLAUSE 19)

It shall be the responsibility of the contractor to see that the building under construction
I5 not pccupled by anybody unauthorizedly during construction, and is handed over to the
Engineer-in-Charge with vacant possession of complete bullding. If such building though
completed is occupied illegally, then the engineer-in-Charge shall have the option to
refuse to accept the said building/buildings in that position. Any delay in acceptance on
this account will be treated as the delay in completion and for such delay, a levy upto 5%
of tendered value of work may be imposed by the Superintending Enginear whose
decision shall be final both with regard to the justification and guantum and be binding
on the contractor.

Howewver, the Superintending Engineer, through a notice, may require the contractor to
remove the lllegal occupation any time on or before construction and delivery.

CLAUSE 19 K Employment of skilled /semi skilled workers

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are
gualified and possess certificate in particular trade from CPWD Training
Institute/Industrial Training Instituta/National Institute of construction Management and
Research |[NICMAR)/ National Academy of Construction, CIDC or any similar reputed and
recognized Institute managed/ certified by State/Central Government. The number of
such qualified tradesmen shall not be less than 20% of total skilled/semi-skilled workers
recuired in each trade at any stage of work. The contractor shall submit number of man
days reqguired in respect of each trade, its scheduling and the list of qualified tradesmen
along with requisite certificate from recognized Institute to Engineer in charge for
approval.Not with standing such approval, If the tradesmen are found to have inadequate
skill to execute the work of respective trade, the contractor shall substitute such
tradesmen within two days of written notice from engineer-in-Charge. Failure on the part
of contractar to obtain approval of Engineer-in-Charge or failure to deploy gualified
tradesmen will attract a compensation to be paid by contractor at the rate specified in
Schedule F per such tradesman per day. Decision of Engineer in Charge as to whether
particular tradesman possesses requisite skill and amount of compensation in case of
default shall be final and binding.

Provided always, that the provisions of this clause, shall not be applicable for works with
estimated cost put to tender being less than Rs. 5 crores,

For work costing more than Rs. 10 Crores, and upto Rs. 50 Crores, the contractor shall
arrange on sité training as per National Skill Development Corporation (NSDC) norms for
at least 20% of the unskilled workers engaged in the praject in co-ordination with the
CPWD Regional Training Institute & MNational Skill Development Corporation (NSDC) for
certification at the level of skilled/semi skilled tradesmen.
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For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as
per National Skill Development Corporation [NSDC) norms for at least 30% of the
unskilled worker engaged in the project in coordination with the CPWD Regional Training
Institute & National Skill Development Corporation (NSDC) for certification at the level of
skilled/semi skilled tradesmen. The cost of such training as stated above shall be born by
the Government. The necessary space and workers shall be provided by the contractor
and no claim what so ever shall be entertained

CLAUSE 19 L Contribution of EPF and ESI

The ESi and EPF contributions on the part of ermplover in respect of this contract shall be
paid by the contractor, These contributions on the part of the employer paid by the
contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual

basis. The applicable and efigible amount of EPF&ES] shall be reimbursed preferably
within 7 days but not later than 30 days of submission of docurmentary proof of payment

provided same are in order.

CLAUSE 19 M Sexual Harassment of Women at workplace

The contractor shall comply with all provision(s) and guideline(s) of Sexual Harassment of
Women at Workplace (Prevention Prohibition and Redressal) Act, 2013 and amendment
thereafter time to time or any other rules frarmed under any labour law affecting women
worker(s).

CLAUSE 20 Minimum Wages Act to Completion

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour [Regulation and Abolition) Act, 1970, Gazefte Motification 19.01.2017,
5.0 138 (E) extra ordinary part 2 - sec. 3 (ii} amended from time to time and rules framed
there under and other labour laws affecting contract labour that may be brought into
force from time to time.

CLAUSE 21 Work not to be sublet. Action in case of insolvency

The contract shall not be assigned or sublet without the written approval of the engineer-
in-Charge and if the contractor shall assign or sublet this contract, or attempt to do so, or
become insolvent or commence any insofvency proceedings or make any composition
with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perguisite,
reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given,
promised or offered by the contractor, or any of his servants or agent to any public
officer or person in the employ of Corporation in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or
indirectly interested in the contract, the Engineer-in-Charge on behalf of the
Commissioner, MCD shall have power ta adopt the course specified in Clause 3 hereof in
the interest of Corporation and In the event of such course being adopted, the
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consequences specified in the said Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of Corporation without
reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained,

CLAUSE 23 Changes in firm's constitution to be intimatad

Where the contractor is a partnership firm, the previous approval In writing of the
Engineer-in-Charge shall be obtained before any change is made in the constitution of the

firm, Where the contractor is an individual or a Hindu undivided family business concern,
such approval as aforesaid shall likewise be obtained before the contractor enters into

any partnership agreement where under the partnership firm would have the right to
carry out the works hereby undertaken by the contractor. If previous approval as

aforesaid is not obtained, the contract shall be deemed to have been assigned in
contravention of Clause 21 hereof and the same action may be taken, and the same
consequences shall ensue as provided in the said Clause 21,

CLAUSE 24 Life Cycle Cost

The contractor shall be responsible for safety, guality and soundness of the building
including structural elements beyond maintenance period, The contractor shall have
obligation to rectify such defects minimum up to 5 (five) years from the date of
completion of work. The defects have to be rectified within a reasonable time not
exceeding forty five days after issue of notice by Engineer-in-Charge. If contractor does

not take corrective action within 45days, then action for debarring of the agency shall be
taken by the appropriate authority.

CLAUSE 25 Settlement Disputes & Arbitration
Deleted
CLAUSE 26 Contractor to indemnify Govt. against Patent Rights

The contractor shall fully indemnify and keep indemnified the Commissioner, MCD against
any action, claim or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract, In the event of any claims
made under or action brought against Corporation in respect of any such matters as
aforesaid, the contractor shall be immediately notified thereof and the contractor shall be
at liberty, at his own expense, to settle any dispute or to conduct any litigation that may

IMCD GCBYH24 - Page | 57]

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

GCC 2024 i
S e e i

not be liable to indemnify the

arise there from, provided that the Eumrcturshal
Commissioner, MCD if the infringement of the patent or design or any alleged patent or

design right is the direct result of an order passed by the Engineer-in- Charge in this
behalf.

CLAUSE 27 Lump sum Provision in Tender

When the estimate on which a tender is made includes lump sum in respect of parts of
the work, the contractor shall be entitled to payment in respect of the items of work
involved or the part of the work in question at the same rates as are payable under this
contract for such items, or if the part of the work in gquestion is not, in the opinion of the
Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his
discretion pay the lump-sum amount entered in the estimate, and the certificate in
writing of the engineer-in-Charge shall be final and conclusive against the contractor with
regard to any sum or sums payable to him under the provisions of the dause.

CLAUSE 28 Action wheare no specifications are specified

In the case of any class of work for which there is no such specifications as referred to in
Clause 11, such work shall be carried out in accordance with the Bureau of Indian
Standards Specifications. In case there are no such specifications in Bureau of Indian
Standards, the work shall be carried out as per manufacturers’ specifications. In case
there are no such specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-Charge.

CLAUSE 29 Withholding and item in respect of sum due from contractor

(i} Whenever any claim or claims for payment of a sum of money arises out of or under
the contractor against the contractor, the engineer-in-Charge or the Corporation shall
be entitled to withheld and also have a lien to retain such sum or sums in whaole or in
part from the security, if any deposited by the contractor and for the purpose
aforesaid, the Engineer in-Charge or the Corporation shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a lien over the
same pending finalization or adjudication of any such claim. In the event of the security
being insufficient to cover the claimed amount or amounts or if no security has been
taken from the contractor, the Engineer-in-Charge or the Corporation shall be entitled
to withhold and have a lien to retain 1o the extent of such claimed amount or amounts
referred to above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract or any other
contract with the Engineer-in-Charge of the Corporation or any contracting person
through the Engineer- in-Charge pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or Corporation will
be kept withheld or retained as such by the Engineer-in-Charge or Corporation till the
claim arising out of or under the contract is determined by the arbitrator(if the
contract is governed by the arbitration clause) by the competent court, as the case may
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or damages whatsoever on
any account in respect of such withholding or retention under the lien referred to
above and duly notified as such to the contractor. For the purpose of this clause, where
the contractor I a partnership firm or a imited company, the Engineer-in Charge or
the Corporation shall be entitled to withhold and also have a lien to retain towards
such claimed amount or amounts in whole ar in part from any sum found payable to
any partner/limited company as the case may be, whether in his individual capacity or
otherwise

tii)Corporation shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers, abstract,
etc., 1o be made after payment of the final bill and If as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any work
done by the contractor under the contract or any work claimed to have been done by
him under the contract and found not to have been executed, the contractor shall be
liable to refund the amount of over-payment and i1 shall be lawful for Corporation 1o
recover the same from him in the manner prescribed in sub-clause (i} of this clause or in
any other manner legally permissible; and if it is found that the contractor was paid less
than what was due to him under the contract in respect of any work executed by him
under it, the amount of such under payment shall be duly paid by Corporation to the
contractor, without any interest thereon whatsoever. Provided that the Corporation
shall not be entitled to recover any sum overpaid, nor the contractor shall be entitled to
payment of any sum paid short where such payment has been agreed upon between the
Superintending Engineer or Executive Engineer on the ane hand and the contractor on
the other under any term of the contract permitting payment for work after assessment
by the Superintending Engineer or the Executive Engineer,

CLAUSE 29 A Lies in respect of claims in other contracts

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or the Corporation or any other contracting person or persons
through Engineer-in-Charge against any claim of the Engineer-in-Charge or Corporation or
such other person of persons in respect of payment of a sum of money arising out of or
under any other contract made by the contractor with the Engineer- in-Charge or the
Corporation or with such other person or persons

It is an agreed term of the contract that the sum of money so withheld or retained under
this clause by the Engineer-in-Charge or the Corporation will be kept withheld or retzined
as such by the Engineer-in-Charge or the corporation or till his claim arsing out of the
tame contract ar any other contract is either mutually settled or determined by the
competent court, as and that the contractor shall have no claim for interest or damages
whatsoever on this account ar on any other ground in respact of any sum of monay with
held or retained under this clause and duly notified as such to the contractor.

CLAUSE 29 B Employment of Coal mining of contrelled area labour not permissible

IMCD GCBYI24 - Page | 59]

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

GCC 2024

: sl : T
The contractor shall not employ coal mining or controlled area labour falling under any
category whatsoever on or in connection with the work or recruit labour from area within
a radius of 32 km (20 miles) of the controlled area, Subject as above the contractor shall
employ imported labour only le., deposit imported labour or labour Imported by
contractors from area, from which import is permitted.

Where ceiling price for imported labour has been fixed by State or Regional Labour
Committees not more than that ceiling price shall be paid to the labour by the contractaor.

o

The contractor shall immediately remove any labourer who may be pointed aut by the
Engineer- in-Charge as being a coal mining or controlled area |abourer. Failure to do so
shall render the contractor liable to pay to Corporation-a sum calculated at the rate of
Rs.10/- per day per lzbourer. The certificate of the Engineer-in-Charge about the number
of coal mining or controlled area labourer and the number of days for which they worked
shall be final and binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in this clause
I one in which the public are Interested within the meaning of the exception in Section
74 of Indian Contract Act, 1872.

Explanation:-controlled area means the following areas:
Districts of Dhanbad, Hazaribagh, lamtara —a sub -division under santhalpargana
Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur.

Any other area which may be declared a controlled area by or with the approval of the
Central Government.

CLAUSE 30 Water of Works

The contractor(s) shall make his/their own arrangements for water required forthe work

and nothing extra will be paid for the same. This will be subject to the following
conditions.

il That the water used by the contractor(s) shall be fit for construction purposas to
the satisfaction of the Engineer-in-Charge.

i} The Engineer-in-Charge shall make alternative arrangements for supply of water
at the risk and cost of contractor{s) if the arrangements made by the contractor(s) for
procurement of water are in the apinion of the Enginear-in- Charge, unsatisfactory.

CLAUSE 30 A Alternate Water Arrangement

The tontractor shall be allowed to construct temporary wells In Corperation land for
taking water for construction purposes only after he has got permission of the Engineer-
in-Charge in writing. Mo charges shall be recovered from the contractor on this account,
but the contractor shall be required to provide necessary safety arrangements to avold
any accidents or damage to adjacent buildings, roads and service lines. He shall be
responsible for any accidents or damage caused due to construction and subseguent
maintenance of the wells and shall restore the ground to its original condition after the
wells are dismantled on completion of the work.

CLAUSE 31 Hire of Plant & Machinery
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The contractor shall arrange at his own expense 2l tools, plant, machinery and
equipment (hereinafter referred to as T&P) required for execution of the work.

o

CLAUSE 32 Employment of technical staff and employees

Contractors Superintendence, Supervision, technical staff & Employees

(i) The contractor shall provide all necessary superintendence during execution of the
work and all along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender
and before commencement of the work, intimate in writing to the Engineer-in-
Charge, the namefs), qualifications, experience, age, address{s) and other particulars
along with certificates, of the principal technical representative to be in charge of the
work and other technical representative{s)] who will be supervising the work.
Minimum Requirement of such technical representativels) and their qualifications
and experience shall not be lower than specified in schedule'F’, Even of the
contractor{or)partner(s)in case of firm/company is himself/herself an engineer, it is
necessary on the part of the contractor to employ principal technical
representative/technical representative(s) as per stipulation in Schedule F,

The Engineer-in-Charge shall within 3 days of receipt of such communication intimate
In writing his approval or otherwise of such a representative(s) to the contractor. Any
such approval may at any time be withdrawn and in case of such withdrawal, the
contractor shall appoint another such representative(s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and binding on
the contractor in this respect, Such a principal technical representative and other
technical representativels) shall be appointed by the contractor soon after receipt of
the approval from Engineer-in-charge and shall be available at site before start of
work.

All the provisions applicable to the principal technical representative under the
Clause will also be applicable to other technical representative{s) The principal
technical representative and other technical representative(s) shall be present at the
site of work for supervision at all times when any construction activity is in progress
and also present himself/themselves, as required, to the Enginear-in-Charge and/or
his designated representative to take instructions, Instructions given to the principal
technical representative or other technical representativel{s) shall be deemed to have
the same force as if these have been given to the contractor. The principal technical
representative and other technical representative(s} shall be actual available at site
fully during all stages of execution of work, during recording/checking/test checking
of measurements of works and whenever so required by the Engineer-in-Charge and
shall alse note down instructions conveyed by the Engineer-in- Charge or his
designated representative(s) in the site order book and shall affix his/their signature
in token of noting down the instructions and in token of acceptance of
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measurements/ checked measurements/test checked measurements. The

representative(s) shall not look after any other work. Substitutes, duly approved by
Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in
event of absence of any of the representatives) by more than two days.

If the Engineer-in-Charge, whose decision in this réspect is final and binding on the
contractor, is convinced that no such technical representative(s) isfare effectively
appointed or isfare effectively attending or fulfilling the provision of this clause, a
recovery (non-refundable) shall be effected from the contractor as specified in
Schedule ‘F* and the decision of the Engineer-In-Charge as recorded in the site order
book and measurement recorded checked/test checked in Measurement Books shall
be final and binding on the contractor. Further If the contractor fails to appaint
suitable technical Principal technical representative andfor other technical
representative(s) and if such appointed persons are not effectively present or are
absent by more than two days witheut duly approved substitute or do not discharge
their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to
suspend the execution of the waork until such date as suitable other technical
representative(s) is/are appeointed and the contractor shall be held responsible for
the delay so caused to the work. The contractor shall submit a certificate of
employment of the technical representative{s}{in the form of copy of Form-16 or CPF
deduction issued to the Engineers employed by him} along with every on account bill
final bill and shall produce evidence if at any time so required by the Engineer-in-
Charge.

{ii) The contractor shall provide and employ on the site only such technical assistants
as are skilled and experienced in their respective fields and such foremen and
supervisory Staff as are competent to give proper supenvision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour a5 is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to
remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer-in-Charge to be undesirable. Such persan shall
not be employed again at works site without the written permission of the Engineer
in- Charge and the persons 50 removed shall be replaced as soon as possible by
competent substitutes.

(ili) for work with estimated cost more than Rs. 10 crores and stipulated time period
more than & months : The contractor shall ensure that at least one deployed
technical representative shall be trained courses related to CPWD specifications,
labour laws, safety rules, etc. of duration not less than 5 working days either through
Mational CPWD Academy (NCA) or Mational Institute of Construction Management
and Research (NICMR| or CIDC or any other similar reputed and recognized institute
managed or certified by statefcentral Government, The training cost and other cost
related to training shall be borne by the contractor. The contractor shall ensure that
atleast one technical representative is trained with six months of start of work. The
time period of six menths can be relaxed by Engineer-in-Charge depending upon the
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frequency of training course organized by NCA. If the contractor fails to ensure that
at least one technical representative is trained in the above mentioned course till
completion of work or one year from start of work, whichever is earlier, than a non-
refundable recovery of Bs. 50,000/ shall be made from the bil of the contractor.
Decision of Engineer-in-Charge in this regard shall be final and binding on the
contractor.

(W) (Applicable for works costing above Rs 20 crore) Bullding information Model
(BIM) professional shall be deployed by the contractor for the projects wherever
reguired as mentioned in Schedule F.

The BIM professional shall be available for the work as and when required by
Engineer-in-Charge.

The BIM professional will study 3D architectural models, architectural drawings
generated from 3D models, service drawings and structural drawings.

The BIM professional will interact with architects, planning & site engineers to get
the clashes remaoved.

The recovery shall be made from bill of contractor in case of non-deployment of BIM
Professionals/technical staff as mentioned in Schedule 'F' of NIT without giving any
notice in writing.

The decision of Engineer-in-Charge in this respect is final and binding on the
contracior

CLAUSE 33 Levy/Taxes payable by Contractor

{il GST, Building and other construction Workers Welfare Cess or any other tax, levy of
Cess in respect of input for or output by this contract shall be payable by the contractor
and corporation Shall not entertain any claim whatsoever in this respect except as
provided under clause 34

{i} The contractor shall deposit royalty and obtain necessary permit for supply of the red
bajri, stone, kankar, etc. From local suthorities,

If pursuant to or under any law, notification or order any royalty, Cess or the like becomes
payable by the Corporation and does not any time become payable by the contractor to
the state Government, Local authorities in respect of any material used by the contractor
in the works, then in such a case, it shall be lawful to the Corporation and it will have the
right and been titled to recover the amount paid in the circumstances as aforesaid from
dues of the contractor.

CLAUSE 34 Conditions for reimbursement of levy/taxes if levied after receipt of tenders

{il All tendered rates shall be inclusive of any tax and levy or Cess applicable on last
stipulated date of receipt of tender including extensions if any. No adjustment ie,
Increase or decrease shall be made for any variation in the rate of GST, Building and other
Construction Workers Welfare Cess ore any tax, levy or Cess applicable on inputs.

However, effect of variation in rates of GST or Building and Other Construction Workers
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Welfare Cess or imposition or repeal of any other tax, levy or Cess applicable on output of

the works contract shall be adjusted on side, increase or decrease.

o

Provided further that for Building and Other construction Workers Welfare Cess or any
tax {other than G3T), levy of Cess varied or imposed after the last date of receipt of
tender including extension if any, any increase shall be reimbursed to the contractor only
ii the contractor necessarily and properly pays such increase  amount of
taxes/levies/Cess.

Provided further that such increase including GST shall not be made in the extended
period of contract for which the contractor alone is responsible for delay as determined
by authority for extension of time under clause 5 in Schedule 'F'.

{il The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same by a
duly authorized representative of the Corporation and/or the Engineer-in-Charge and
shall also furnish such other information/document as the Engineer-in-Charge may
require from time to time.

{li} The contractor shall, within a period of 30 days of the imposition of any such further tax or
levy or Cess, or variation or repeal of such tax or levy or Cess give a written notice thereof to
the Engineer-in-charge that the same is given pursuant to this condition, together with all
necessary information relating thereto.

CLAUSE 35 Termination of Contract on death of contractor

Without prejudice to any of the rights or remedies under this contract, if the contractor

dies, the Divisional Officer on behalf of the Commissioner, MCD shall have the option of
terminating the contract without compensation to the contractor,

CLAUSE 36 If Relative working in MCD then the Contracter is not allowed to participate
in tendering process

The contractor (enlisted or non-enlisted in MCD) shall not be allowed to participate in the
tender for work(s) in the MCD Zonefcircle /Division responsible for award and/or
execution of contract{s) in which his near relative is posted as Divisional Accountant or as
an afficer in any capacity between the grades of the Chief Engineer and Junior Engineer
(both inclusive). He shall also intimate the names of persons who are working or are
subsequently employed by him and who are near relatives to any Officer working in the
MCD. Any breach of this condition by the contractor would render him liable to be
debarred for a period upto two years from tendering in MCD as decided by the accepting
authority mentioned in Schedule F.

WOTE: By the term "near relatives” is meant wife, husband, parents and grandparents,
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their
comresponding in-laws.
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CLAUSE 37 No Group-A or Group-B Engineer to work as Contractor within one year of
retirement

Mo Engineer of Group A or Group B employed in Engineering or Administrative duties in
an engineering department of the Corporation shall work as a contractor or employee of
a2 contractor for a period of one year after his retirement from Corporation service
without the previous permission of Corporation in writing. This contract I liable to be
cancelled if either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of Corporation as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case may be.

CLAUSE 28 Theoretical Consumption of Material
{i After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, theoretical guantity of material used in the work shall
be calculated on the basis and method given here under:-

{a) Quantity of cement & bitumen shall be calculated on the basis of guantity of
cement & bitumen required for different items of work as shown in the Schedule of
Rates mentioned in Schedule ‘F'. In case any item is executed for which standard
constants for the consumption of cement or bitumen are not available in the above
mentioned schedule/statement or cannot be derived from the same shall be
calculated on the basls of standard formula to be laid down by the Engineer-in-
Charge.

ibi Thearetical quantity of steel reinforcement or structural steel sections shall be taken
as the quantity required as per design or as authorized by Engineer-in-Charge,
including authorized lappages, chairs etc. Plus 3% wastage due to cutting into
pieces, such theoretical guantity being determined and compared with the actual
issues each diameter wise, section wise and category wise separately.

(c} Theoretical quantity of G.. & C.1. or other pipes, conduits, wires and cables, pig lead
and G.1./MS5, sheets shall be taken as quantity actually required and measured plus
5% for wastage due to cutting into pieces (except in the case of G.I./M.5, sheats it
shall be 10%), such determination & comparison being made diameter wise E
category wise,

id) For any other material as per actual requirements, Over the theoretical quantities of
materials so computed a variation shall be allowed as specified in Schedule 'F' for
non scheduled items. The decision of The Superintending Engineer regarding
theoretical guantities of materials which should have been actually used shall be
final and binding on the contractor

il  The said action under this clause is without prejudice to the right of the
Corporation to take action against the contractor under any other conditions of
cantract for not doing the work according to the prescribed specifications.
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CLAUSE 39 Compensation during war like situations

The work(whether fully constructed or notland all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected there with shall be at the
risk of the contractor until the work has been delivered to the Engineer-in-Charge and a
certificate from him to that effect obtained. In the event of the work or any materials
properly brought to the site for incorporation in the work being damaged or destroyed In
consequence of hostifities or warlike operation, the contractor shall when ordered (in
writing) by the Engineer-in-Charge to remove any debris from the site, collect and
properly stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the proviston of this
agreement for the work of clearing the site of debris, stacking or removal of serviceable
material and for reconstruction of all works ordered by the Engineer-in-Charge, such
payments being in addition to compensation upto the walue of the wark originally
executed before being damaged or destroyed and not paid for, Incase of works damaged
or destroyed but not already measured and paid for, the compensation shall be assessed
by the Divisional Officer upte Rs.2,00,000/- and by the next higher officer a higher
amount, The contractor shall be paid for the damages/destruction suffered and for
restoring the material at the rate based on analysis of rates tendered for In accordance
with the provision of the contract. The certificate of the engineer-in-Charge regarding the
quality and guantity of materials and the purpose for which they were collected shall be
final and binding on all parties to this contract,

Provided always that no compensation shall be payable for any loss in conseguence of
hostilities or warlike operations {a) unless the contractor had taken all such precautions
2gain stair raid as are deemed necessary by the AR P.Officers or the Engineer-in-Charge
(b} for any material etc. Mot on the site of the work or for any tools, plant, machinery,
scaftolding, temporary building and other things not intended for the work. In the event
of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable by the Divisional Officer,

CLAUSE 40 Apprentices Act provisions to be compiled with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules
and orders issued there under from time to time, If he fails to do so, his failure will be 3
breach of the contract and the superintending engineer may, in his discretion, cancel the
contract, The contractor shall also be liable for any pecuniary liability:arising on account of
any violation by him of the provisions of the said Act.

CLAUSE 41 Release of Security Deposit

The Security Deposit of the work shall be refunded if no labour complaint has been
received from the labour officer till the due date of its payment. If a labour complaint is
received during this peried, the Engineer-in-Charpe shall, after issue of notice in this
regard 1o the contractor, deduct the amount required to settle the complaint from his

IMCD GCB803124 - Page | 66]

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

GCC 2024

security deposit and refund the balance amount.

In case, if part completion certificate is recorded then security deposit shall be released
only after recording final completion certificate of the work and after completion of
defect liability period whichever is later or specified otherwise in the contract.

IMCD GCB0H24 - Page | 67]

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

GCC 2024

INTEGRITY PACT

Tao,

S NI PO e s B BB TR e e G S il

Dear Sir,

It is here by declared that MCD is committed to follow the principle of
transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on
the condition that the Bidder will sign the integrity Agreement, which is an integral part of
tender/bid documents, failing which the tenderer/bidder will stand disgualified from
the tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the
MCD.

Yours faithfully

Executive Engineer
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INTEGRITY PACT
{Applicable for works costing above Rs 200 crore)

T,
Executive Engineer,

[LULL R Rt LT LLEF

Sub: Submissionof Tender for the work of i s i e
Dear Sir,

I/We acknowledge that MCD is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document,

I/We agree that the Motice Inviting Tender (NIT] is an invitation to offer made on the
condition that |/We will sign the enclosed integrity Agreement, which is an integral part of
tender documents, failing which |/We will stand disqualified from the tendering process.
If'We acknowledge that THE MAKING OF THE BID S5HALL BEREGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter
and spirit and further agree that execution of the said Integrity Agreement shall be
separate and distinct from the main contract, which will come into existence when
tender/bid is finally accepted by MCD |/We acknowledge and accept the duration of the
Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity
Azreement.

I/We acknowledge that in the event of my/four failure to sign and accept the
Integrity Agreement, while submitting the tender/bid, MCD shall have ungualified,
absolute and unfettered right to disgualify the tenderer/bidder and reject the tender/bid is
accordance with terms and conditions of the tender/bid.

Yours faithfulby

{Duly authorized signatory of the Bidder)

IMCD GCB0RI24 - Page | 69]

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

MCD SAFETY CODE MUNICIPAL CORPORATION OF DELHI

INTEGRITY PACT
{Applicable for works costing above Rs 200 crore)

(Integrity pact is applicable for all works of estimated cost put to tender equal to or
maore than threshold value given in Schedule-F)

INTEGRITY AGREEMENT
This Integrity agreement is made at.......onthis........dayof......20...ccooennn

BETWEEN
Commissioner, MCD represented by the Engineer-in-Charge, {hereinafter referred to as

the principal, which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assignees)

AND
(Name and Address of the bidder)

{Hereinafter referred to as the Bidder/ Contractor and which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted

assignees.

Preamble
Where as the principal has floated the tender {NIT NO. ...t s s ) herein-
after referred to as the tender) and Intends to award, under laid down organizational
procedure, contract for......coweoe o [Mame of work).....c.oocoeevenn Herain after referred to

as the Contract.

AND WHEREAS the Principal values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation
with its Bidder(s) and Contractor(s)

AND WHEREAS 1o meel the purpose aforesaid both the parties have agreed to enter into
this integrity Agreement (hereinafter referred to as Integrity Pact), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid
docurments and Contract between the parties.

In order to achieve these goals, the principal will appoint Independent external
monitors [items] who will monitor the tender process and the execution of the
contract for compliance with the principles mentioned hereunder:

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this integrity Pact witnesses as under:
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Articles

Articlel: Commitment of the Principal

1) The Principal commits itsalf to take all measures necessary to prevent corruption and
to observe the following principles:

(a3} No employee of the Principal, personally or through any of hisfher family
members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

{b) The Principal will, during the Tender process, treat all Bidder(s) with equity and
reason, The Principal will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any
Bidder{s) confidential /additional information through which the Bidder{s) could
obtain an advantage in relation to the Tender process or the Contract
execution,

el The Principal shall endeavour to exclude from the Tender process any person,
whose conduct in the past has been of biased nature.

2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the indian Penal Code (IPC)/Prevention of Corruption Act, 1988
{PC Act) or is in violation of the principies herein mentioned or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in
addition can also initiate discplinary actions as per its internal laid down policies and
procedures,

Article2: commitment of the bidder{s)/Contractor(s)

1) It Is required that each bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and repert ta the
Corporation/ Department all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering
process and throughout the negotiation or award of a contract.

2} The Bidderis)/Contractor{s] commit himseli to take all measures necessary o
prevent corruption. He commits himself to cbserve the following principles during
his participation in the Tender process and during the Contract execution:

a] The Bidder(s|/Contractor{s} will not, directly or through any other person or
firm, offer, promise or give to any of the Principal employees invelved in the
Tender process ar execution of the Contract or to any third person any material
or ather benefit which hefshe is not legally entitled to, in order to obtain in

exchange any advantage of any kind whatsoever during the Tender process or
during the axecution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder{s) inte any
undisclosed agreement or understanding, whether formal or informal. This

IMCD GCBOSI24 - Page | 71]

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

IVICD SAFETY CODE MUNICIPAL CORPORATION OF DELHI

applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to raestrict
competitiveness or to cartelize in the bidding process,

¢} The Bidderis)/Contractor(s] will not commit any offence under the relevant
IPC/PC Act. Further the Bidder{s)/Contractor|s) will not use improperly, (for the
purpose of competition or persenal gain), or pass on to others, any information
or documents provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including infermation
contained or transmitted electronically.

d} The Bidder{s)/Contractor(s} of foreign origin shall disclose the names and
addresses of agents/representatives in India, if any. Similarly bidder{s] [
contractor(s) of Indian Nationality shall disclose names and addresses of foreign
agents/representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both.
Further, in cases where an agent participate in a tender en behalf of one
manufacturer, he shail not be allowed to guote on behalf of another
manufacturer along with the first manufacturer in a subsequent/parallel tender
for the same item,

¢} The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers
or any other intermediaries in connection with the award of the Contract.

fi Bidder{s] / Contractor{s) who have signed the Integrity Pact shall not approach
the courts while representing the matter to items and shall wait for their
decision in the matter.

3. The Bidder({s)/Contractor(s] will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

4. The bidder{s}/Contractor(s} will not, directly or through any other person or firm
indulge infraudulent practice, willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in
reliance thereof, with the purpose of obtaining unjust advantage by or causing
damage to Justified interest of others and/or to influence the procurement process
to the detriment of the Corporation interests,

5. The Bidder(s)/Contractor{s) will not, directly or through any other person or firm
use Coercive Practices (which shall include the act of obtaining something,
compelling an action or influencing a decision through intimidation, threat or the
use of farce directly or indirectly, where potentlial or actual injury may befall upon a
person, his/ her reputation or property) to influence their participation in the
tendering process.
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Article3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal under law or the
Contract or its established policies and laid down procedurss, the Principal shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s)/
Contractoris) and the Bidder/ Contractor accepts and undertakes to respect and
uphold the Principal absclute right:

1) If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above ar
in any other form, such as to put his refiability or credibility in guestion, the
Principal after giving 14 days notice to the contractor shall have powers to
disgualify the Bidder(s)/Contractor(s) from the Tender process or
terminate/determine the Contract, if already executed or exclude the
Bidder/Contractor from future contract award processes. The Imposition and
duration of the exclusion will be determined by the severity of transgression
and determined by the Principal. Such exclusion may be forever or for a fimited
period as decided by the Principal,

2y Forfeiture of EMD/ Performance Guarantee/Security Deposit: If the Principal
has disqualified the Bidder{s) from the Tender process prior to the award of the
Contract or terminated/determined the Contract or has accrued the right to
terminate/determine the Contract according to Article 3(1), the Principal apart
fram exercising any legal rights that may have accrued to the Principal, may in
its considered opinion forfelt the entire amoumt of Earnest Money Deposit,
Performance Guarantee and Security Deposit of the Bidder/Contractor.

3y Criminal Liability: If the Principal obtains knowledge of conduct of a Bidder or
Cantractor, or of an employee or are presentative or an asseciate of a bidder or
Contractor which constitutes corruption within the meaning of PC Act, or if the
Principal has substantive suspicion in this regard, the Principal will inform the
same to law enforcing agencies for further investigation.

Article 4 : Previous Transgression

1) The Bidder declares that no previous transgressions occurred n the last 3 years
with any other Company in any country confirming to the anti-corrupticn
approach or with Central Government or 5State Government or any other
Central/State Public Sector Enterprises/ /Municipal Corporation in India that
could justify his exclusion from the Tender process.

1) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the tender process or action can be taken for banning of business
dealings/holiday listing of the Bidder/Contractor as deemed fit by the Principal.

3) If the Bidder makes incorrect staterment on this subject, he can be disqualified
frorm the tender process or action can be taken for banning of business
dealings/holiday listing of the Bidder/Contractor as deemed fit by the Principal.
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If the Bidder/Contractor can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal may, atits own discretion, revoke the exclusion prematurely,

Article 5: equal treatment of all bidders/Contractors/Subcontractors

1) The Bidder{s)/Contractor(s) undertake({s) to demand from all subcontractors a
commitment in conformity with this integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement by any
of its Subcontractors/sub-vendors.

1y The principal will enter into pacts on identical terms as this one with ali bidders
and contractors.

The Principal will disqualify Bidders, who do not submit, the duly signed Integrity Pact
between the principal and the bidder, along with the Tender or violate its provisions at
any stage of the Tender process.

Article 6 - Duration of the pact

This Integrity Pact begins when both the parties have legally signed it. It expires
for the Contractor 12 menths after the completion of work under the contract or expiry
of defect fiability period, or last payment made under the contract, whichever is later
and for all other bidders, 68 months after the Contract has been awarded.,

If any claim is madeflodged during the time, the same shall be binding and
continue to be valid despite the lapse of this Integrity Pact as specified above, unless it is
discharged/determined by the Competent Authority concerned,

Article7-Other provisions

1} This integrity Pact is subject to Indian law, place of performance and jurisdiction is
the Head Cuarter of the Division of Delhi, who has flocated the Tender,

2} Changes and supplements as well as termination notice need to be made in writing.

3} If the Contractor is a partnership or a consortium, this Integrity Pact must be signed
by all the partners or by one or more partner holding power of attorney signed by all

partners and consortium members, In case of a Company, the Integrity Pact must be
signed by a representative duly autherized by board resolution.

4) Should one or several provisions of this Integrity Pact tumn out to be invalid; the
remainder of this Pact remains valid. In this case, the parties will strive to come to an
agreement to their ariginal intensions.

5) Issues like warranty/Guarantee etc. shall be outside in the purview of [EMs.
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&) It is agreed term and condition that any dispute or difference arising between
the parties with regard to the terms of this Integrity Pact, any action taken by
the Principal in accordance with this Integrity Pact or interpretation thereof
shall not be subject to arbitration.

7} In view of the nature of Integrity Pact, the Integrity Pact is irrevocable and shall
remain valid even If the main tender/contract s terminated till the currency of
the Integrity Pact.

If any cormplaint regarding violation of IP is received directly by the Principal in respect
of the contract, the same shall be referred to the IEM for comments/
recommendations.

Article 8 - Independent External Monitor (IEM)

{1} The Principal appeints competent and cradible Independent External Monitor for
this Pact after approval by Central Vigilance Commission (Names and address of
items are as mentioned in Schedule-F), The task of the Monitor is to review
independently and objectively, whether and to what extent the parties comply
with the obligations under this agreement.

{#i The Maonitor is not subject to instructions by the representatives of the parties and
petforms his/her functions neutrally and independently. The Monitor would have
access to all contract documents, whenever required. It will be obligatory for
him/her to treat the information and documents of the bidders/ Contractors as
confidential.

(1) The Bidder{s)/Cantractor(s) accepts that the IEM has the right to access without
restriction to all project documentation of the Principal including that provided by
the Contractor. The Contractor will also grant the IEM, upon his/her reguest and
demonstration of a valid interest, unrestricted and unconditional access to their
project documentation. The same is applicable to sub-contractors.

4} The IEM Is under contractual obligation to treat the information and documents of
the Bidder(s)/ Contractor(s)/ Sub-contractor(s) with confidentially, The IEM has
also signed ‘Mon Disclosure of confidential Information’ and 'Absence of Conflict
of Interest’. In case If any conflict of interest arising at a later date, the IEM shall
inform the Engineer-in-Charge and recues himself/ herself from that case.

{5) As soon as the IEM notices, or believes to notice, a violation of this agreement,
he/she will so inform the Management of the Principal and request the
Management ta discontinue or take corrective action, or 1o take other relevant
action. The IEM can in this regard submit non-binding recommendations. Beyond
this the IEM has no right to demand from the parties that they act in a specific
manner, refrain from action or tolerate action,

(6] The IEM will submit a written report to the Engineer-in-Chief/Chief Engineer
concerned within 8 to L0 weeks from the date of reference or intimation to him
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by the Principal and, should the occasion arise, submit proposals for correcting
problematic situations.

{7} If the IEM has reported to the Engineer-in-Chief/Chief Engineer concerned, a
substantiated suspicion of an offence under relevant IPC/PC Act, and the Engineer-
in-Chief/Chief Engineer concerned has, within a reasonable time, not taken visible
actlon ta proceed against such offence or reportad It to the Chief Vigilance Officer,
the IEM may also transmit this information directly to the Central vigilance
cormmissioner.

8} The Principal will provide to theiem sufficient information about all meetings
among the parties related to the project provided such meestings could have

impact on contractual relations between the Principal and the contractor. The
parties will offer to the IEM the option 1o participate In such meetlings.

The word |EM or monitor would include both singular and plural.

Article 9 — LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity
Pact will have precedence over the Tender/Contact documents with regard to any of
the provisions covered under this Integrity Pact.

IN WITHNESS WHEREOF the parties have signed and executed this Integrity Pact
at the place and date first above mentioned in the presence of following witnesses:

{For and on behalf of principal)
(Forand on behalf of bidder/Contractor)
WITNESSES:

(Signature, name and
address)

(Signature, name and
address)

Place:
Dated:

Note: to be signed by the bidder and the Engineer-in-Charge.
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M.C.D. SAFETY CODE

1. Suitable scaffolds should be provided for workmen for all works that cannot safely
be done from the ground, or from solid construction except such short period work
as can be done safely from ladders, When a ladder s used, an extra mazdoor shall
be engaged for holding the ladder and if the ladder is used for carrying
materials as well suitable footholds and hand-hold shall be provided on the ladder
and the ladder shall be given an inclination not steeper than X to 1% horizental and
1 vertical.)

2. Scaffolding of staging more than 3.6 m (12ft.] above the ground or floor,
swung or suspended from an owverhead support or erected with stationary
support shall have a guard rail properly attached or bolted, braced and otherwise
secured at least 30 cm. (3ft.) high abowve the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends thereof with
only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

3. Working platforms, gangways and stairways should be so constructed that they
should not sag unduly or unequally, and if the height of the platform or the
gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor
level, they should be closely boarded, should have adeguate width and should be
suitably fastened as described in {2} above.

4. Ewvery opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of person or materials by providing suitable
fencing or railing whose minimurn height shall be 90 cm. {3ft.}

5. Safe means of access shafl be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder shall
be over 9m. (301t.) in length while the width between side rails in rung ladder shall
inno case be less than 29 cm, (11%") for ladder upto and including 3 m, (10
ft.) in length. For longer ladders, this width should be increased at least X" for each
additional 30 cm. {1 foot) of length. Uniform step spacing of not more than 30 cm
shall be kept. Adeguate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites or work shall be so
stacked or placed as to cause danger or inconvenience to any person or the
public. The contractor shall pravide all necessary fencing and lights to protect the
public from accident and shall be bound to bear the expenses of the fence of every
sult, action or other proceedings at law that may be brought by any person for
injury sustained owing to neglect of the above precautions and to pay any damages
and cost which rmay be awarded in any such suit; action or proceadings to any such
person or which may, with the consent of the contractor, be paid to compensate
any claim by any such person.
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6. (a) Excavation and Trenching - All trenches 1.2 m. [4ft.) or morz in depth, shall at all
times be supplied with at least one ladder for each 30 m. (100 ft.) in length or
fraction thereof, Ladder shall extend from bottom of the trench to at least 90 cm.
{3ft.) above the surface of the ground. The side of the trenches which are 1.5 m.
{5ft.) or more in depth shall be stepped back to give suitable slope or securely held
by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 m. {5ft.) of the edges of the trench or half of
the depth of the trench whichever is more. Cutting shall be done from top to
bottom. Under no circumstances, undermining or undercutting shall be done,

(b Safety Measures for
digging bore holes:-

{i).If the bore well is successful, it should be safely capped to avoid caving and
collapse of the bore well. The failed and the abandoned ones should be
completely refilled to avoid caving and collapse;

{il). During drilling, Sign boards should be erected near the site with the address of
the drilling contractor and the
Engineer in-charge of the work;

{iii). Suitable fencing should be erected around the well during the drilling and
after the installation of the rig on the point of drilling, flags shall be put 50m
alround the point of drilling to avoid entry of people;

liv), After drilling the borewell, a cement platform (0.50m % 0.50m x 1.20m)
.60m above ground level and 0.60m below ground level should be
constructed around the weil casing;

{v). After the completion of the borewell, the contractor should cap the bore
well properly by welding steel plate, cover the bore well with the drilled wet
soil and fix thorny shrubs over the soil. This should be done even while
repairing the pump

[vi}. After the borewell is drilled the entire site should be brought to the ground
level

7. Demolition - Before any demaolition work s eommenced and also
during the progress of the work,

(}  Allroads and open areas adjacent to the work site shall either be closed or
suitably protected.

{iij Mo electric cable or apparatus which is liable to be a source of danger or a
cable or apparatus used by the operator shall remain electrically charged.
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(ii} Al practical steps shall be taken to prevent danger to persons
employed fram risk of fire or explosion or flooding. No floor, roof or
agther part of the building shall be so overloaded with debris or
materials as to render it unsafe.

& Al necessary personal safety equipment as considered adequate by the Engineer-
in-Charge should be kept available for the use of the person employed on the
site and maintained In a condition suitable for immediate use, and the
contractor should take adequate steps to ensure proper use of eguipment by those
concerned:-

The following safety equipment shall invariably be provided.

i Workers employed on mixing asphaltic materials, cement and lime mortars
shal! be provided with protective footwear and protective goggles.

i) Those engaged in white washing and mixing or stacking of cement bags or
any material which is injurious to the eyes, shall be provided with protective
EOggies.

i} Those engaged In welding works shall be provided with welder's protective eye
shields,

iv]  Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

v When warkers are employad in sewers and manholes, which are in active
use, the contractors shall ensure that the manhele covers are opened and

ventilated at least for an hour before the workers are allowed to get into the
manholes, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to
the public. In addition, the contractor shall ensure that the following safety
measure are adhered to -

a) Entry for workers into the line shall not be allowed except under
supervision of the JE or any other higher officer,

b) At least 5 to & manholes upstream and downstream should be kept open
for at least 2 to 3 hours before any man is allowed to enter into the manhole
for working inside.

) Before entry, presence of Toxic gases should be tested by Inserting wet
lead acetate paper which changes colour in the presence of such gases and
gives indication of their presence.
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d) Presence of Duygen should be verified by lowering a detector lamp into
the manhole. In case, no Oxygen it found inside the sewer line, workers
should be sent onby with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working
inside the manholes, such rope should be handled by two men standing
outside to enable him to be pulled out during emergency.

f] The area should be barricaded or cordoned off by suitable means to
avold mishaps of any kind, Proper warning signs should be displayed
for the safety of the public whenever cleaning works are wndertaken
during night or day.

gl No smeking or open flames shall be allowed near the
blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and
sewer lines should be immediately removed to avold accidents on account
of slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole
continuously, He should be given rest intermittently. The Engineer-in-
Charge may decide the time up to which a worker may be allowed to wark
continuously inside the manhole.

1} Gas masks with Oxygen Cylinder should be kept at
site for use in emergency.

k] Air-blowers should be used for flow of fresh air through the manholes,
Whenever called for, portable air blowers are recormmended for ventilating
the manholes, The Motors for these shall be vapour proof and of totally
enclosed type. Mon sparking gas engines also could be wsed but ‘they
should be placed at least 2 metres away from the opening and on the
leeward side protected from wind so that they will not be a source of friction
on any inflammable gas that might be present.

) The waorkers engaged for cleaning the manholes/sewers should be
praoperly trained before allowing to work in the manhaole.

m] The workers shall be provided with Gumboots or non-sparking
shoes bump helmets and gloves non- sparking tools safety lights and gas
masks and portable air blowers (when necessary). They must be supplied
with barrier cream for aneinting the limbs before working inside the sewer
lines.

n] Waorkmen descending a manhole shall try each ladder stop or rung
carefully before putting his full weight on it to guard against insecure
fastening due to corrosion of the rung fixed ta manhale wall.
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o) If a man has received a physical injury, he should be brought out of the
sewer immediately and adeguate medical aid should be provided to him.

pl The extent to which these precautions are to be taken depend an
individual situation but the decision of the Engineer-in-Charge regarding the
steps to be taken In this regard in an individual case will be final.

wij The Contractor shall not employ men and women below the age of 18 years
on the work of painting with products contalning lead in any form. Wherever
men above the age of 18 are employed on the work of lead painting, the
following precaution should be taken:-

a) No paint containing lead or lead products shall be used except in the
farm af paste or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint
is applied in the form of spray or a surface having lead paint is dry rubbed
and scrapped.

c) Owveralls shall be supplied by the contractors to the workmen and
adequate facilities shall be provided to enable the working painters to wash
during and on the cessation of work.

9. An additional clause (viil){i) of Municipal Corporation of Delhi Safety Code (iv) the
Contractor shall not employ women and men below the age of 18 on the work of
painting with product containing lead in any form, wherever men above the age of
18 are employed on the work of lead painting, the following principles must be
observed for such use:

il White lead, sulphate of lead or product containing these pigment, shall not be
used in painting operaticn except in the form of pastes or paint ready for use.

i) Measures shall be taken, wherever required in order to prevent danger arising
from the application of paint in the form of spray.

i) Measures shall be taken, wherever practicable, to prevent danger arising out of
from dust caused by dry rubbing down and scraping.

[0 Adequate fadilities shall be provided to enable working painters to wash
during and on cessation of work,

W) Owerall shall be worn by working painters during the whole of working
period.

Wil Suitable arrangement shall be made 1o prevent clothing put off during working
hours being spoiled by painting maternals.

vil)  Cases of lead polsoning and suspected lead polsoning shall be notified and
shall be subseguently wverified by medicaBl man appointed by competent
authority of MCD.

viiif  MCD may require, when necessary medical examination of workers.
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ix) Instructions with regard to special hygienic precautions to be taken in the
painting trade shall be distributed to working painters.

10, When the work is done near any place where there is risk of drowning. all
necessary equipment should be provided and kept ready for use and all
necessary steps taken for prompt rescue of any person in danger and
adequate provision, should be made for prompt first aid treatment of all injuries
likely to be obtained during the course of the work.

11. Use of hoisting machines and tackle including their attachments, anchorage
and supports shall conform to the following standards or conditions ;-

i) |a) These shall be of good mechanical construction, sound materials and adequate.

{b) Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
patent defects,

i) Every crane driver or hoisting appliance operator, shall be properly qualified and
no person under the age of 21 years should be in charge of any hoisting
machine including any scaffolding winch or give signals Lo operator.

i} In case of every hoisting machine and of every chain ring hook, shackle swive!
and pulley block used in hoisting or as means of suspension, the safe working
lnad shall be ascertained by adequate means, Every hoisting machine and all
gear referred to above shall be plainly marked with the safe working load, In
case of a hoisting machine having a variable safe working load each safe
working load and the condition under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

[} In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors
shall notify the safe working load of the machine to the Engineer- in-Charge
whenever he brings any machinery to site of work and get it verified by
the Electrical Engineer concerned,

12. Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting
appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load. Adequate precautions should be taken
to reduce to the minimum the risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations
which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should
not wear any rings, watches and carry keys or other materials which are good
conductors of electricity,
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13. All scaffolds, ladders and other safety devices mentioned or described herein
thiall be maintained in safe condition and no scaffold, ladder or equipment shall
be altered or removed while it is in use. Adeguate washing facilities should be

provided at or near places of work.

14, These safety provislons should be brought to the notice of all concerned by
display on @ notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the
contracior.

15. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to
inspection by the Labour Officer or Engineer-in-Charge of the department
or their represantalives.

16, Motwithstanding the above clauses from (1) to (15), there Is nothing in
these to exempt the contractor from the operations of any other Act or Rule
in force in the Republic of India.
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Maodels Rules for the Protection of
Health and Sanitary Arrangements for Workers
Employed by MCD or its Contractors

1, APPLICATION

These rules shall apply to all buildings and construction works in charge of Municipal
Corporation of Delhi in which twenty or more workers are ordinarily employed or are
proposed to be employed in any day during the period during which the contract wark is
in progress.

2, DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the
contract work (s in progress.

3. FIRST-AID FACILITIES

i. At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

il. The first-aid box shall be distinctly marked with a red cross on
white back ground and shall contain

I. For work places in which the number of contract labour employed does not excead
E0-the following equipmeant:-
Each first-aid box shall contain the following equipments:-
1)  6small sterilized dressings.

2] 3 medium size sterilized dressings.

3) 3 large size sterilized dressings.

4] 3 large sterilized burn dressings.

5) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

&) 1 (30 ml.| bottle containing salvolatile having the dose and mode of
administration indicated on the label,

71 1snakebite lancet,

8) 1 (30 gms) bottle of potassium permanganate crystals.

g) 1 pair scissors.

10} 1 copy of the first-aid |eaflet issued by the Director General, Factory Advice
Service and Labour Institutes, Government of india.

11} 1 hottle cantaining 100 tablats (each of 5 gms) of aspirin.

12} OQintment for burns.

13} A bottle of suitable surgical antiseptic solution.

Il. For work places in which the number of contract labour exceed 50. Each first-aid baox
shall contain the following equipments.
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1) 12 small sterilized dressings.

2)  emedium size sterilized dressings.

3) B large size sterilized dressings.

4]  Blarge size sterilized burn dressings.

5] 615 gms) packets sterilized cotton woaol.

) 1 (60 ml.) bottle containing a two per cent alcehaolic solution iodine.

71 1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

8)  1roll of adhesive plaster,

9)  1snake bite lancet.

10) 1(30gms) bottle of potassium permanganate crystals.

11) 1 pairscissors.

12) 1 copy of the first-aid leafiet issued by the Director General Factory Advice
Service and Labour Institutes /Government of India.

13) A bottle containing 100 tablets (each of 5 gms) of aspirin.
14) Ointment for burns.
15) A bottle of suitable surgical antiseptic solution.

iii. Adeguate arrangements shall be made for immediate recoupment of the
eguipment when nacessary.
iv. MNaothing except the prescribed contents shall be kept in the First-ald box.
v. The first-aid box shall be kept in charge of a responsible person who shall always
be readily available during the working hours of the work place,
vi. A person in charge of the First-aid box shall be @ person trained in First-aid
treatment in the work places where the number of contract labour employed is
150 or more.
wil.  In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works. First-aid
posts shall be established and run by a trained compounder, The compounder
shall be on duty and shall be available at all hours when the workers are at work.
viil. Where work places are situated in places which are not towns or cities, a
suitable motor transport shall be kept readily available to carry injured persen
or persan suddenly taken ill to the nearest haspital.

4, DRINKING WATER

. In every work place, there shall be provided and maintained at suitable places,
easily accessible to labour, a sufficient supply of cold water fit for drinking.

ii. Where drinking water is obtained from an intermittent public water supply, each
work place shall be provided with storage where such drinking water shall be
stored.
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lii. Ewery water supply or storage shall be at a distance of not less than 50 feet
from any latrine drain or other source of pollution. Where water has to be
drawn frorn an existing well which is within such proximity of latrine; drain or any
other source of pollution, the well shall be properly chlorinated before water is
drawn from it for drinking. All such wells shall be entirely closed In and be provided
with a trap door which shall be dust and waterproof.

iv. A& reliable pump shall be fitted to each covered well, the trap door shall be kept

locked and opened only for cleaning or inspection which shall be done at least

once a month,
5 WASHING FACILITIES

i. In every work place adequate and suitable facilities for washing shall be
provided and maintained for the use of contract labour employed therein.

iil. Separate and adequate cleaning facilities shall be provided for the use of male and
fernale workers. (i} Such facilities shall be conveniently accessible and shall be kept

in clean and hygienic condition.

6. LATRINES AND URINALS

i. Latrines shall be provided in every work place on the following scale namehy:-

{al Where fernale are employed, there shall be at least one latrine for every 25
females,

(b) Where males are employed, there shall be at least one latrine for every 25
males.

Provided that, where the number of males or females exceeds 100, it shall be
sufficient if there is one latrine for 25 males or females as the case may be upto
the first 100, and one for every 50 thereafter.

il. Every latrine shall be under cover and so partitioned off as to secure privacy, and
shall have a proper door and fastenings.

iii. Construction of latrines: The inside walls shall be constructed of masonry or
some suitable heat-resisting non-absorbent materials and shall be cement washed
inside and outside at least once a year, Latrines shall not be of a standard lower than
borehole system,

iv. {a) Where workers of both sexes are employed, there shall be displayed outside
each block of latrine and urinal, a notice in the language understood by the majority
of the workers “For Men only” or “For Women Only" as the case may be.lb) The
notice shall also bear the figure of a man or of a woman, as the case may be.

v. There shall be at least one unnal for male workers upto 50 and one for female
workers upto fifty employed at a time, provided that where the number of male or
fermale workmen, as the case may be exceeds 500, it shall be sufficient if there is one
urinal for every 50 males or females upto the first 500 and one for every 100 or part
thereafter.

wl. {a)} The latrines and urinals shall be adequately lighted and shall be maintained in a
clean and sanitary condition at all times.
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(B) Latrines and urinals other than those connected with a flush sewage system shall
comply with the requirements of the Public Health Authorities.

vii. Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

vill. Disposal of excreta: - -Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall
be made by means of a suitable incinerator. Alternately excreta may be disposed
of by putting a layer of night soil at the bottom of a pucca tank prepared for the
purpose and covering it with a 15 cm. layer of waste or refuse and then covering it with
a layer of earth for a fortnight {when it will turn to manure).

IX. The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work
in respect of the contractor's workmen or employees aon the site: The contractor shall
be responsible for payment of any charges which may be levied by Municipal or
Cantonment Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST

Al every place there shall be provided, free of cost, four suitable sheds, two for meals and
the other two for rest separately for the use of men and women labour. The height of each
shelter shall not be less than 3 metres {10 ft.) from the floor level to the lowest part of the
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sqm

{&sft) per head.

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of
the building under construction or other alternative accommaodation to be used for the

purpose.
8. CRECHES

i. At every work place, at which 20 or more women worker are ordinarily
employed, there shall be provided two rooms of reasonable dimensions for the
use of their children under the age of six years. One room shall be used as a play room
for the children and the other as their bedroom. The rooms shall be constructed with
specifications as perclause 19H (i) a,b & c.

ii. The rooms shall be provided with suitable and sufficient openings for light and
ventilation, There shall be adequate provision of sweepers to keep the places clean,

iii. The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv. The contractor shall provide one ayaa to look after the children in the creche when
the number of women workers does not exceed 50 and two when the number of
women workers exceed 50.

v. The use of the rooms earmarked as creches shall be restricted to children, their
attendants and mothers of the children.
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9. CANTEENS

(i In every work place where the work regarding the employment of contract
labour is likely to continue for six months and where in contract labour
numbering one hundred or mare are ordinarily employed, an adeguate canteen
shall be provided by the contractor for the use of such contract labour,

{ii) The canteen shall be maintained by the contractor in an efficient manner.

{iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and
washing places separately for workers and utensils.

{iv) The canteen shall be sufficiently lighted at all times when any person has access to
it

{v] The floor shall be made of smooth and impervious materials and inside walls shall
be lime-washed or colour washed at least once in each year,

Provided that the inside walls of the kitchen shall be lime-washed every four
manths,

{vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

(vii] Waste water shall be carried away in suitable covered drains and shall not
be allowed (o accumulate 50 as to ause 3 nuisance.

(vili) Suitable arrangements shall be made for the collection and disposal of garbage.

{ix} The dining hall shall accommodate at a time 30 per cent of the contract labour
working at a time.

{x) The flpor area of the dining hall, excluding the area occupied by the sarvice counter
and any furniture except tables and chairs shall not be less than one square metre
{10 sqft) per diner to be accommodated as prescribed in sub-Rule 9,

{xi} {a) A portion of the dining hall and service counter shall be partitioned off and
reserved for women workers in proportion to their number,

(b} Washing places for women shall be separate and screened to secure privacy,

(2] Sufficient tables stools, chair or benches shall be available for the number of diners
to be accommaodated as prescribed in sub-Rule 9.

{xlii] (a2} 1. There chall be provided and maintainad sufficient utensils crockery, furniture
and any other equipments necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and
hyegienic condition.

(k) 1. Suitable clean clothes for the employees serving in the canteen shall be
provided and maintained.
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2. A service counter, If provided, shall have top of smooth and Impervious
rmaterial.

3. Suitable facilities including an adeguate supply of hot water shall be
provided for the cleaning of utensils and equipments.

(xiv) The food stuffs and other ltems to be served in the canteen shall be in conformity
with the normal habits of the contract labour.

{%v] Thie charges for food stuffs, beverages and any other iterms served in the canteen shall
be based on 'No profit, No loss’ and shall be conspicuously displayed in the canteen.

{xvilln arriving at the price of foodstuffs, and other article served in the canteen, the
following items shall not be taken into consideration as expenditure namely:-

a. The rent of land and building.

b. The depreciation and maintenance charges for the building and eguipments
provided for the canteen.

€. The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d. The water charges and other charges incurred for lighting and ventilation.

e, The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen,

{xvii} The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors,

10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to
him by the Engineer-in-Charge including the filling up of any borrow pits which may have
been dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting
tenders and shall form an integral part of the contracts,

12, AMENDMENTS

Corporation may, from time to time, add to or amend these rules and issue directions - it
may consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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M.C.D. Contractor's Labour Regulations

1. SHORT TITLE

These regulations may be called the MCD Contractors Labour Regulations.

2. DEFINITIONS

i) Workman means any person employed by MCD or its contractor directly or indirectly
threugh a subcontractor with or without the knowledge of the Municipal Carperation of Delhi
to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for
hire or reward, whether the terms of employment are expressed or implied but does not
include any person:-

a] Who is employed mainhy in @ managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached (o the office or
by reason of powers vested in him, functions mainly of managerial nature: or

¢) Whao is an out worker, that is to say, person to whom any article or materials are given out
by or on behzlf of the principal employers to be made up cleaned, washed, alterad,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the
trade or business of the princlpal employers and the process is to be carried out either in the
home of the out worker or in some other premises, not being premises under the contral and
rmanagement of the principal employer.

Neo person below the age of fourteen years shall be employed on the work. However,
Adolescent Persons can be employed on non-hazardous works/process,

ii) Falr Wages means wages whether for time or plece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

iiij Contractors shall include every person who undertakes to produce a given resuit other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any wark and includes a subcontractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3 (i} Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over maore than 12 hours on any day.

(i) When an adult worker is made to work for mare than 9 hours on any day or for more
than 48 hours in any week, he shall be paid over time for the extra hours put in by
hirm at double the ordinary rate of wages.

{il) a) Every worker shall be glven a weekly holiday normally on a Sunday, in
accordance with the provisions of the Minimum Wages (Central) Rules 1960 as
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amended from time to time irrespective of whather such worker Is governed by the
Minimum Wages Act or not.

B) Where the minimum wages prescribed by the Government under the Minimum
Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding
day, provided he has worked under the same contractor for a continuous period of not
tess than & days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to
work on a normal weekly holiday, he shall grant a substituted holiday to him for
the whole day on one of the five days immediately before or after the normal
weekly holiday and pay wages to such worker for the work performed on the
normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and |legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,

wages periods, dates of payments of wages and other relevant information as per Appendix
o | "

PAYMENT OF WAGES

L The contractor shall fix wage periods in respect of which wages shall be payable.

ii. Mo wage period shall exceed one month.

iii. The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand such persens are employed shall be paid
before the expiry of seventh day and in other cases before the expiry of tenth day after
the last day of the wage period in respect of which the wages are payable.

. Where the employment of any worker is terminated by or on behalf of the contractor
the wages earned by him shall be paid before the expiry of the second working day from
the date on which his employment is terminated.

v, All payment of wages shall be made on a working day at the work premises and during
the working time and on a date notified in advance and in case the work is completed
bafore the expiry of the wage period, final payment shall be made within 48 hours of the
last working day.

vi. Wages due (o every worker shall be paid o him direct by contractor through
Bank or EC5 oronfine transfer to his bank account.

vil. All wages shall be paid through bank or ECS or online transfer in current coin or currency
ar in bath.
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vill. Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956,

ix. A notice showing the wages period and the place and time of dishursement of wages

shall be displayed at the place of work and a copy sent by the contractor to the Engineer-
in-Charge under acknowledgment.

x. [tshall be the duty of the contractor to ensure the disbursement of wages through bank
account of labour.

xi. The contractor shall obtain from the Junior Engineer or any other authorized
representative of the Engineer-in-Charge as the case may be, a certificate under his
signature at the end of the entries in the “Register of Wages" or the "Wage-cum-Muster
Roll" as the case may be in the fallowing form:-

"Certified that the amount shown in column Mo.......................has been paid to the workman
concerned through bank account of fabour on ... Bt

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

{i] The wages of 8 worker shall be paid to him without any deduction of any kind except the
following:-

(a) Fines.
(b) Deductions for absence from duty i.e. from the place or the places where by the

terms of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

(¢} Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money or any other deduction which he is reguired
to account, where such damage or less is directly attributable to his neglect or
default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered In a register,

(2} Any other deduction which the Central Government/Corporation may from time to
time allow.

(i) Mo fines should be imposed on any waorker save in respect of such acts and omissions on
his part a5 have been approved of by the Chief Labour Commissioner.

MNote - An approved list of Acts and Omissions for which fines can be imposed is
enclosed at Appendix-X

{iii} No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines er deductions.
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{iv) The total amount of fine which may be imposed in any one wage period on a Worker

shall not exceed an amount equal to three paise in a rupee of the total wages, payable to
him in respect of that wage period.

(v} Neo fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.
{vi} Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

7. LABOUR RECORDS

(il The cantractor shall maintain a Register of persons employed on work on contract (n
Farm X111 of the CL (RE&A) Central Rules 1971 (Appendix (V)

iii The contractor shall maintain a Muster Roll register in respect of all workmen employed
by him on the work under Contract in Form XV of the CL (REA) Rules 1971 (Appendix V).

iiill The contractor shall maintain 2 Wage Register in respect of all workmen employed by
hirm on the work under contract in Form XVI of the CL {R&A) Rules 1971 (Appendix Vi).

iivi Register of accident - The contractor shall maintain a register of accidents in such form
as may be convenient at the work place but the same shall include the following
particulars:

a) Full particulars of the labourers who met with accident.
b} Rate of Wages.

c} Sex

d) Age

€} Mature of accident and cause of accident.

fi Time and date of accident.

gl Date and time when admitted in Hospital,

h) Date of discharge from the Hospital.

i) Period of treatment and result of treatment.

J| Percentage of loss of earning capacity and disability as assessed by Medical Officer,
k) Claim required to be paid under Workmen's Compensation Act.

|} Date of payment of compensation.

m} Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.
o) Remarks

i) The contractor shall maintain a Register of Fines in the Form Xl of the CL (REA) Rules
1971 (Appendix-Xi)
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed |Appeandix-X)
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iwi] The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 [Appendix- XI1)

(wit) The contractor shall maintain a Register of Advances in Form XX of the CL {(REA) Rules
1971 (Appendix-XI1] {viii) The contractor shall maintain a Hegister of Overtime in Form
XX of the CL (R&A) Rules 1971 (Appendix-XIV).

8. ATTENDANCE CARD-CUM-WAGE 5LIP

i. The contractor shall issue an Attendance card-cum-wage slip to each workman employed

by him in the specimen form (Appendix-\Vil).

ii. The card shall be valid for each wage period.

ili. The contractor shall mark the attendance of each workman on the card twice each day,
once al the commencement of the day and again after the rest Interval, before he
actualiy starts work.

iv. The card shall remain in possession of the worker during the wage period under
referenca.

v. The contractor shall complete the wage slip portion on the reverse of the card at least a
day prior to the disbursement of wages in respect of the wage period under reference.

wl. The contractor shall obtain the signature or thumb Impression of the worker on the
wage slip at the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker [Appendix-Vill).

10. SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the CL

{R&A) Central Rules1971 (Appendix-IX)
11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Mos, 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made avallable for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorized by the Ministry of Urban Development in this behalf.

12, POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer ar-any person authorized by Corparation on their behalf chall have power
to make enguires with a view to ascertaining and enforcing due and proper observance of
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Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor or subcontractor in regard to such
Provisicn,

13, REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of
his investigation or enguiry to the Executive Engineer concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers
concerned, In case an appeal 15 made by the contractor under Clause 13 of these
regulations, actual payment to labourers will be made by the Executive Engineer after
the Superintending Engineer has given his decision on such appeal,

{i] The Executive Engineer shall arrange payments to the labour concerned within 45 days
from the receipt of the report from the
Labour Officer ar the Superintending Engineer as the case may be,

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or
other person so authorized may appeal against such decision to the Superintending
Engineer concerned within 30 days from the date of decision, forwarding
simultaneously a copy of his appeal to the Executive Engineer concerned but subject to such
appeal, the decision of the officer shall be final and binding upon the contractar,

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or enguiry under these
regulations by:-

al Anofficer of a registered trade union of which he is a member.

b} An officer of a federation of trade unlons to which the trade union referred to in
clause (a) Is affiliated.

c) Where the employer is not a member of any registered trade union, by an
officer of a registered trade wunion, connected with the industry in which the
worker is employed or by any other workman employed in the industry in which
the worker s employed.

ii] An employer shall be entitled to be represented in any investigation or enquiry under
these regulations by :-

al An officer of an association of employers of which he is a member.

bl An officer of a federation of associations of employers to which association
referred to in clause {a) is affiliated.

¢l  Where the employers is not 3 member of any association of employers, by an
officer of association of employer connected with the industry in which the
employer is engaged or by any other employer, engaged in the industry in which
the employer is engaged.
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i) Mo party shall be entitled 1o be represented by a legal practitioner in any
investigation or enguiry under these regulations,

16, INSPECTION OF BOOKS AND SLIPS

The centractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorized by the Corporation on his behalf,

17. SUBMISSIONS OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS

The Central Government may from time totime add to or amend the
regulations and on any guestion as to the application/Interpretation or effect of
those regulations the decision of the Superintending Engineer concerned shatl be final.
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SPECIMEM FORM OF THE REGISTER, REGARDING MATERMNITY
BEMEFIT ADMIZSIELE TO THE CONTRACTOR'S LABOUR IN
MUNICIPAL CORPORATION OF DELHI WORKS,

Appandin W

Marme and address of rhe
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T T T T D B i i s s s e vema iy o .44 iy 4 popivms b s s 0 o

4, Date with months and years in whith she 5 emploved. . e s,

5. Dade of discharged MMl B am . i e e -

6, Pate of producton-of cerfificares i roipeet of POeBnanty e e ——

¥. Bate on which the woman informs about the expeced dalverd. o e

3. Date of deliveny mbcamiage deatho. s e

49, Date of producton of certificate m respect of deveny mISTarMBEe. e e

10, Data with the amagunt of matemity/’death banefit paid In advance of expecied 0ale Y. e

11, Data with amount of suhsoguent payment of matemnity boneft ...

12, Mams of the person nominated by tha worman 1o receive the payment of the matamdty benefis sfter

T3 10 the wornen dies, the date of her death, the name of the person 1o whom matermity benefil gmount was paid, The
mnih thereaf and the date of
14, Signatura of the contracior suthentbcating entnes o tha REGISTER . e e e i

15 Remerks column for the gse of Inspactng DFMEET, e B e
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Appendix 1"
LABOUR BOARD
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Appendi IV

Register of workmen Employed by Contractor

Mame ardd address of contracies
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Mature and Sgration of Work. ., e
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Appendix W
Form-Xvl {See Rule 78[2)(a))
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Formm-Myl [See Rule 78(2)(a))
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MUNICIPAL CORPORATION OF DELHI
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Appendix VI

Wage Card Mo s s

WAGE CARD

Marme and address Of GO rECD . e st i o —0 G — st e s e 08 OF BSE as is

Mame ard location of work.......cw T e i e £ bbb T S it e s LESIENETON
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L P Rt e e T TR BTN (P I8 LR R B SN ol

1234 5 6780 10 11 12 1314 IS 16 17 18 19 20°21 32 23 24 15 16 27 28 19 30 31

Morming Hate
EvERNE Amoun
Initia

i

8

.................................. L (T TT T | o YR . |, - 11 | BT T

Recaeived from

Sanature

Tha ‘Wage Card is yalid for one month from the date of =sue
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Appandis WII
|Rirnsgrae)
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[Ges mule 78 2 {4l

WAGES SLIP

Marne Bnd Address of CONTrartet ..o P N Tp— I E— _

Marme ard Father s husbend's name O BMEIFRIFIRIT - cvooe oo oe s et et oes e see e ees e e o o880 et o et £ ot e et e -

T T R TN - e g fm s i s s bt  im e| fme

For the Weskd/Fortmight,/ Moath ending ..o e e o oo o RV L TP TS

L P e o i e bl s e s e e A e e e e e e e et i e

2. N, of units workad in case OF pIRCE FRlE WO S i b ki n e rn et s ber e e M i

o Pl O T R GO T L e 3 i b b 1 i1 0 o i e 1 sy 01 7154 6 4 b o a1 p e 159 b 41 o

E T T 1 O ———

5. Gross wages payable . TR i PHELA L LIPS A L ELR R L

B Dacurthon, g . i i i i e i i P T P PU T FUPPTIRG PSP Py ey e it A S S SR

NG PN L o RS DT s min s reseepms i i i w5 e v 1 i 1 v e s i e i 3 b | s e

Initizts of tha contractor or his represantative

[GCC-MEAN 2024-25 - Page | 106]

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)
Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



361106/2026/ENGGDEPTNZ_NDMC

CONTRACTOR'S LABOUR REGULATIONS MUNICIPAL C N OF DELHI [
Appandix VI
Far-KIY
[See rule 6]
EMPLOYMENT CARD

Marme-and Address of cordrector

....................................................................................... bt e M- and ad drees of
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Appendix B
Form-MV [See Rule 77)
SERVICE CERTIFICATE
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Appendix ‘X'
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accardance with rule 7(v) of the MCD Contractar's Labour Regulations to be displayed prominently
at the site of work both in
English and local Language.

1. Willful insubordination or disobedience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractars beside a business or property of
MCD..

3. Taking or giving bribes or any illegal gratifications.

4, Habitual late attendance.

5. Drunkenness lighting; riotous or disorderly or indifferent behaviour.

6. Habitual negligence.

7. 5Smoking near or around the area where combustible or other materials are lockad.
8. Habituai indiscipline.

9, Causing damage to work in the progress or to property of the MCD or of the contractor.
10. Sleeping on duty.

11. Malingering or slowing down work,

12. Giving of false information regarding name, age father's name, etc.

13. Habitual loss of wage cards supplied by the employers.

14. Unauthorized use of employer's praperty of manufacturing or making of unauthorized particles at
the work place.

15 Bad warkmanship In construction and maintenance by skilled workers which s not
approved by the Department and for which the contractors are compelled to undertake
rectifications.

16. Making false complaints and,/or misleading statements.

17. Engaging on trade within the premises of the establishments.

18. Any unauthorized divulgence of business affairs of the employees,

13. Collection or canvassing for the collection of any money authorized by the employer.
20. Holding meeting inside the premises withouwt previous sanction of the employers.

21. Threataning of intimidating any warkman ar employer during the working hours within the
premises.
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Appendix ‘K
Farm-x\ {See Bule 77} Form-Ki {See Eule TE[2) [d)
REGISTER OF FINES
Bame and Address of comtractor .. i = < - W S~
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Appandix EIF

Farm-pi (e Rule 75{2) {(dh)

REGISTER OF DEDUCTION FOR DAMAGE OF LOS55
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Appendix Hil

Farm-H¥l {See Rule TE(T) (d])

REGISTER OF ADVANCES

Mame and Address of CONTPAEION e e e s

BMame and addecs of esrablishenent o undar which comract & canied B i

Wature sl bodaten of wodk. ... oo e T

Marme and address of Principal Emphoes .

s, | hameaof| Father'sy | Desgnationi

M. workman | eband’s reatiirg o Pericd

Waga Date Purposes)| Hurrbaer of Ciatm and Diafe and Remarks
A for which | Instafineents | amesaint of wililch last

name arploymant and amount | advance Fry wach installment
AR al e whith il bt W
payable | advancs ichvancs 1o regaid repail
Ehean b reped
1 2 3 a & & ¥ a o 10 11
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CONTRACTOR'S LABOUR REGULATIONS MUNICIPAL

Appendii KW
Form-Xxil |See Bule TE[Z) (=))

REGISTER OF OVERTIME

Mame and Address of coptiacior ..

Marre ard sddress of establshment in wider which contra<t is corried 00,

Mature and location of wark ...

Marme ard addiess of Principal Empbower — .

al Kame | Father's/Hushand” | 5e | Desipradion/natur Date an Total Norma| Owerb Owvertin | Rateon | Remak
Mo of ] L * wihich oweriimie | ot | & rabe @ watiich '
= | weorkma nama al smgdeyment Opmrtirn winrkod of Wapns sarping ayarim
n ] or WRES # i
worksd | produtio ]
n m case
of pisce
rabed
1 7 3 & |5 L] T E L) 10 1 i

[GCC-NMEAR2024-25 - Page | 113]
File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011)

Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM




361106/2026/ENGGDEPTNZ_NDMC

CONTRACTOR'S LABOUR REGULATIONS MUNICIPAL CORPORATION OF DELHI

Appendix - XV
INDENTURE FOR SECURED ADVANCES

(For use in cases in which the contract is for finished work and the contractor has
entered into an agreement for the execution of a certain specified quantity of work in a
given time)

THIS INDENTURE made the.....eeon 03Y OF i@ BETWEEN
.............................. {hereinafter called the Contractor which expression shall where the
context so admits or implies be deemed to include his éxecutors administraters and
assigns) of the one part and the Commissioner, MCD (hereinafter called the
Commissioner which expression shall where the context so admits or implies be deemed
to include his successors in office and assigns) of the other part.

WHEREAS by an agreement dated........cocccee.  (hereinafter called the said
agreement) the Contractor has agreed AND WHEREAS the Contractar has applied to the
Commissioner that he may be allowed advances on the security of materials absolutely
belonging to him and brought by him to the site of the works the subject of the said
agreement for use in the construction of such of the works as he has undertaken to
execute at rates fixed for the finished work (inclusive of the cost of materlals and labour
and other charges] AND WHEREAS the Commissioner has agreed to advance to the
Contractor the sum of RUPBES ...cviisiini v mssiiases i on the security of materials
the guantities and other particulars of which are detailed in Accounts of Secured
Advances attached to the Running Account Bill for the sald works signed by the
CORERCIOT DN oosiimsins ibsdraisimnimsnsbraiosnidss and the Commissioner has reserved to
himself the option of making any further advance or advances on the security of other
materials brought by the Contractor to the site of the said works. Now THIS INDENTURE
WITMESSETH that in pursuance of the sald agreement and In consideration of the
sum of RUpees .........cococeecnee.0n or before the execution of these presents
paid to the Contractor tn..- 'the Commissioner (the receipt whereof the Contractor
doth hereby acknowledge) and of such further advances (if any) as may be made to him
25 aforesaid the Contractor doth hereby covenant and agree with the Commissioner and
declare as follows:-

{1} That the said sum of Rupeas . i i 5o advanced by the
Commissioner to the Contractor as afuresald and ail or any further SUM Or SUms
advanced as aforesaid shall be employed by the Contractor in or towards expediting the
execution of the said works and for no other purpose whatsoever.

{2} That the matarials detailed in the caid Account of Secured Advances which have been
offered to and accepted by the Commissioner as security are absolutely the Contractor's
own property and free from encumbrances of any kind and the contractor will not

make any application for  or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind

and the Contractor indemnifies the Commissioner against all claims to any materials

in respect of which anadvance has been madeto him as aforesaid.

{3} That the materials detalled in the said Account of Secured Advances and all other
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materials on the security of which any further advance or advances may hereafter
be made as aforesaid (hereinafter called the said materials) shall be used by the
Contractor solely in the execution of the said works in accordance with the directions of
the Divisional Officer ....................... Division (hereinafter called the Divisional Officer) and
in the term of the said agreement.

(4] That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of
the said materials and that until used in construction as aforesaid the said materials
shall remaln at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Divisional Officer or any
officer authorised by him. In the event of the said matenals or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due
to reasonable use and wear thereof the Contractor wili forthwith replace the same with
other materials of like quality or repair and make good the same as required by
the Divisional Officer.

{5} That the said materials shall not on any account be removed from the site of

the sald works except with the written permission of the Divisional Officer or an officer
authorised by him on that behalf.

{6) That the advances shall be repayable in full when or before the Contractor
receives payment from the Commissioner of the price payable te him for the said
works under the terms and provisions of the said agreement. Provided that If any
intermediate payments are made to the Contractor on account of work done than
on the occasion of each such payment the Commissioner will be at liberty to
make a recovery from the Contracter's bill for such payment by deducting there from the
value of the said materials then actually used in the construction and In respect of which
recovery has not been made previously, the walue for this purpose being
determined in respect of each description of materials at the rates at which the amounts
of the advances made under these presents were calculated.

{7} That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or of
these prasents the total amount of the advance or advances that may still be
owing to the Commissioner shall immediately on the happening of such
default be repayable by the Contractor to the Commissioner together with
interest thereon at twelve per cent per annum from the date or respective dates
of such advance or advances to the date of repayment and with all costs charges,
damages and expenses incurred by the Commissioner in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor

and the Contractor hereby covenants and agrees with the Commissioner to repay
and pay the same respectively to him accordingly.

(8} That the Contractor hereby charges all the said materials with the
repayment to the Commissioner of the said sum of RUPEES .....cccecicisnsinisens e NG
any further sum or sums advanced as aforesaid and all {:ustr. I:;harges damages and
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expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed
and declared that notwithstanding anything in the said agreement and without
prejudice . to the powers contained therein if and whenever the covenant for
payment and repayment herein before contained shall become enforceable and the
money owing shall not be paid in accordance therewith the Commissioner may at
any time thereafter adopt all or any of the following courses as he may deem best -

(a} Seize and utitize the said materials or any part thereof in the completion of the said
works on behalf of the Contractor in accordance with the provisions in that behalf
contained: in the said agreement debiting the Contractor with the actual cost of
effecting such completion and the amount due in respect of advances under these
presents and crediting the Contractor with the value of work done as if he had carried
it out in aceordance with the said agreement and at the rates thereby provided. If the
balance 15 against the Contractor he IS to pay same 1o the Commissioner on demand.

|b) Remove and sell by public auctiocn the seized materials or any part thereof
and out of the moneys arising from the sale retain all the sums aforesaid
repayable or payable to the Commissioner under these presents and pay over the
surplus (If any) to the Contractor.

lc} Deduct all or any part of the moneys owing cut of the security deposit or any sum
due to the Contractor under the said agreement.

{3} That except in the event of such default on the part of the Contractor as aforesaid
Interest on the said advance shall not be payable.

(10} That in the event of any conflict between the provisions of these presents and
the said apreement the provisions of thesa presents shall prevail and in the event
of any dispute or difference arising over the construction or effect of these presents the
seftlement of which has not been herein before expressly provided for the same shall be
finally resolved as per provisions of clause 25 of the contract.

In witness whereof the said ..o n@nd e, by the order and under the
direction of the Eummlssmner ha'.re hereunto set their respective hands the day and year
first above written.

Signed, sealed and delivered by... ........... o the said contractor in the presence of

i T 51 =

Witness Mame

Address .

S B i s
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by the order and direction of the Commissioner in the presence of

b1y T T = —

Witness MamE oo

F s [

R R e W N P N TR e P WS TSN F T TR S EF AR FEP IR TN ey PN T SRR PP PRT T Y
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APPENDIX — XV

[Refer Clause 5]
FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING
EXTENSION OF TIME

Mame of contractor;

MName of work as given in the agreement :

Agreement no:

Estimated amount put tender:

Date of commencement of wark as per agreement:

Period allowed for completion of work as per agreement:

Date of completion stipulated in agreement:

Period for which extension of time if has been given by authority in Schedule ‘F'
previously

o o ol s i e

Letter no. and date Extension granted
Micnths Days

[ 1™ BXEBNGION, 10y s rorinirrisns srrrisbrirsed

(B} 2™ BHRENEAN civvusmisiraisiaiasemiisanassian

() AP BRASION. . .o smmmsrememmss s

(] A A BN, .o e s s

(e} Total extension previousty glven

9. Reasons for which extension have been previously given (copies of the previous
applications should be attached)

10. Period for which extension if applied for:

11. Hindrances on account of which extension is applled for with dates on which
hindrances occurred and the period for which these are likely to last (for causes
under clause 5.2/ and 5.3) .

Submitted to the Authority Indicated in Schedule 'F with copy (o the Engineer-in-charge and
Subs Divisional Officer

Signature of Contractor
Dataed:
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Appendix XVII*
FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING RESCHEDULING OF
MILESTOMNES
[Refer Clause 5.4]
1. MWame of contractor: . x
2. Narvn of work as gwan in 1hn:~ agmment e e Lt o A B b Gt
20 o TR P BB I o L B L S L et ol R L L M Y
4, Estimated amount put tender; s
5. Date of commencement of work as per Egree RS L sl s s S R
6. Period allowed for completion of work a5 per agrEBmERt: .ok
7. Date ol cormpletion st ated I BB T B . . oo o ciimm st nem o nms b et et s ot 1
8. Rescheduling of milestones done previoushy! ...,
Milestone Mo, EE's Letter Mo, and Rescheduling Of Milestones Done
Already Bescheduled Cate

Original Date Rescheduled Date

{A] 15t Milestone
(B} 2nd Milestone

Rescheduling of Milastone applied for:

Milestone No. for | Original/Rescheduled Detaiis and Period of Camments Proposaed
which Rescheduling Date Hindrances of Executive | Rescheduled
is applied Engineer Date of
18] 1st Milestane
1B 2nd Milestona

Submitted to the Sub Divisional Officer Signature of Contractor
Dated
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APPENDIX = XVl

Reference of disputes and amount claimed for each dispute to the Conciliator
[Refer Clause 25]

To

F

The Engineer-in-Chief/Chief Engineer

H ISR ST B 0 o B L B N T B s B R S araid B iR a

Subject:  Reference of disputes and amount daimed for each dispute to the Conciliator for
settlement of disputes relating 1o agreement MUmMIBET ... . s mamemsmrs s

Dear Sir,
In terms of clause 25 of the aforesaid agreement, particulars of which are given below. |'We hereby

refer myfour disputes and amount claimed for each dispute to you for settlement in your
capacity as Conciliator.

Mame of applicant:
whether applicant is individual/ Proprietorship Firm/ Partnership Firm/ Company:
Full address of the applicant:
Mame of the work and contract number for which Conciliation is sought:
Mame of Division which entered into contract:
Contract amount:
Date of contract:
Stipulated date of start of work:
Stipulated date of completion of worl:
.. Actual date of completion of work {if complated)
o Total number of claims made;
Total amount claimed:
o Date of intimation of final bill [if wark is completed):
14. Date of payment of final bill (if work s completed)
15, Amount of final bill [if work is completed|:
16, Date of claim madeto Engineer-in-Charge:
17. Date of receipt of decizion from Engineer-in-Charge:

T o T . ST . T - Ty
Bl e o T EraR e

1'We certify that the information given above is trus to the best of my/our knowledge. §/We enclose
the statement of claims with amount of each claim.

Yours faithfully,

Lignature of the applicant
{Only the person/authority who signed the contract should sign here)

Copy o
1. The ChieffSuperintending ENgimBEr .. ..o s
2. The Executive ENgINEET. . rriassssimsanrivmsnsrrrrmmnarssrnsasrs rassses rrees i WIS
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| [On non-judicial stamp paper of minimum Rs. 100] |

[Guarantee offered by Bank to MCD in connection with the execution of contracts)
Form of Bank Guarantea for Earnest Money Depesit/ Performance Guarantee/ Seeurity
Deposit/ Mobilization Advance

1. Whereas the Executive Engineer ...........(name of division).............. , MCD on behailf of the
Commissioner, MCD (hereinafter called "The Corporation™ has invited bids under
coi NIT number) ..o dated............ for

PR | 1 1§ <N 1 "1 | .1 OO | ¢
Corparation has further agreed to accept irrevocable Bank Guafantee for Fts
(RUPEBS ...vvinnarieens o anly) valid upto ...cceeviei {date)*

o a5 Earnesl: Money Deposit from ... (name and  address of
mntraft{:r} e |Ereinafter called “the contractor®) for compliance of his

obligations in acn:nrdam:e with the terms and conditions of the said NIT.

D_HH L ]
Whereas the Executive Engineer ...............[name of division).......ccceicinns MCD on behalf of
the Commissioner, MCD 1I-1Ereinaﬂer calied "The Corporation™) has entered into an
apreement bearing number L . With

. {name and address uf the contractor) . .,.....................1hereinahlaf called
"ﬂ'hE Er:nntr.attur':l for execution of  work v wrssmssmmnsssnne s AN E.  OF
WOTK] oo seiesieies. The Corporation has fur'th&r agreed to accept
an irrevocable Elank Guarantee R R (Rupees
wonhy) o walid upkto cohdate) as Performance
Guamntem" Securﬁ'.r Deposit/ Maobilization Adwancﬂ from the said Contractor for
compliance of his obligations in accordance with the terms and conditions of the agreement,

R - R A {indicate the name of the bank).. ... (herginafter referred to as
“the Bank”), hereby undertake to pay to the Corporation an amount not exceeding Rs.

ok -|Rupees.... wessinnsns U0l on demand by the Corporation within 10 days of
the demanﬂ

EWE, i indicate the name of the Bank) .................. . o here by undertake to pay
the amount due and payable under this guarantee without any demur, merely on a
demand from the Corporation stating that the amount claimed s required to meet the
recoveries due or likely to be due from the said Contractor. Any such demand made
on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this Guarantee. However, our llability under this guarantee shall be restricted to
an amount not exceeding Rs. oo [RUPEES ovviviennn DAY

4, We, ....ceoevenne (indicate the name of the Bank) ..............., further sndertake to
pay the Corporation any money o demanded notwithstanding any dispute or disputes
raised by the contractor in any suit or proceeding pending On non-judicial stamp paper of
minimum Rs. 100 before any Court or Tribunal, our liability under this Bank Guarantee being
abzalute and unequivocsl. The payment so made by us under this Bank Guarantee shall be a
valid discharge of our lability For payment there under and the Contractor shall have no claim
against us for making such payment

E, We, .. [indicate the name of the Bank) ..coviiiiinin. , Turther agres that the
Corparation shall have the fullest liberty without our consent and withoul affecting in any
manner our obligation here under to vary any of the terms and conditions of the said

356
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agreement or to-extend time of performance by the said Contractor from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Corporation
against the said contractor and to forbear or enforce any of the terms and conditions relating
to the said agreement and we shall not be relieved from our liability by reason of any
such wvariation or extension being granted to the said Contractor or for any forbearance,
act of omission on the part of the Corporation or any indulgence by the Corporation to
the caid Contractor or by any such matter or thing whatsoever which under the law
relating tosureties would, but for this provision, have effect of =o relieving us.

B, WE, . [iNdicate the name of the Bank) ...cvvceccninnne , further agree that the
Corporation at its option shall be entitled to enforce this Guarantee against the Bank as
a principal debtor at the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Corporation may have in relation to the
Contractor's Hiabilities.

7. This guarantes will not be discharged due to the damage in the constitution of the Bank of

the Contractor.

R s T W {indicate the name of the Bank) ..........., undertake
not to revoke this puarantee except with the consent of the Corporation i writing.

9. This Bank Guarantes shall be walid up to ..evciinenn.. Unless extended on
demand by the Corporation. Notwithstanding anything mentioned above, our liability
against this gpuarantee is restricted to Rs. « {Rupees ..,

Only) and unless a claim in writing is Indged mth us within thﬁ datE nf gupiry or E:{tended
date of expiry of this guarantes; all our llabilities under this guarantee shall stand discharged.

L2 TR — Authorised Signatory
Witnesses: PRI L s i s
j.. ﬁg“atum ............... ngigna‘riﬂ.ﬂ L S B e
Mame and address SEREF TR NO. wvvvssresmmsensronrisiesmeres
Bankseal ..o

(1 | ] o T .
Mame and address
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PROFORMA OF SCHEDULES
{Separate Performa for Civil, Elect. & Hort, Works in case of Composite Tenders)
(Operative Schedules to be supplied separately to each intending tenderer)

SCHEDULE ‘4’
Schedule of quantities

SCHEDULE ‘DY
Extra schedule far specific requirements/document for the work, If any.
SCHEDULE E*

Peferenee to BEnErdl Carnd SR o  TEMIRER, wiiiiiminssniviimmnreiiaivmsisbens i mi semmi 4 ¥asbnsees 41 bes b ssssesa s s s o e bie

T T T i e it it e e e o e e | e T e Y e e i

Estimmabed cost of sWomke BS . it i s o cssassisians

{i} Ear At IO Byt B v imsmkinanas e R (b0 b returned after récelving
performance guarantee)

{il} Performance Guarantee ; 9% f3% of tendered value
i) Security Deposit: 2.5% of tendered value
or

2.5% of tendered value plus 2.5% of PG for contracts invelving
maintenance of the buillding and services) ather work after
construction of same building and services) other work.

SCHEDULE 'F

GEMERAL RULES
& DIRECTIONS: Officer inviting tender e e A P R S T

Maximum percentage for quantity of
tterms of work 10 be executed beyond
which rates are to be

determined in acoordance with Clawses 12.2 5 12.3; Ses below
Definitions;
2{v] Engineer-in-Charge
2(wii) Accepting Authority

2(x) Percentage on cost of materials and
Labaur to cover all overheads and profits: 15%
Hxil Standard Schedule:af Rates . i e e i

2(xii] Department
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S} standard MCD Contract Form e 5 B 55 | S Y
MCD Form A-33/A-34 modified
ECorrected upto

Clause 1

(i} Time allowed for submission of Performance Guarantee,
programme chart {time and progress) and applicable
labaur licemses, registration with EPFO, ESIC and BOOW
welfare Board or proaf of applying thoraaof
from the date of issue of letter of BCoePtanCe . i e srssmssse e sis e eees Y

(i) Maxmum allowabke extension withlate fee @ 0.1% per day of
Performance Guarantee amaount beyond the period provided in
(1) BBOVE ...\ ¢ sceecresireree s semmees g s ssrees aamerss pesaas g seaner e saanms v g esnat s mearsearanas sersnmsar ey smgenssrseannyssmnnsrerssasarrs AW
[1to 15 days to be filled by NIT approving authority)
Clause 2

Authority for fixing compensation under clause 2 .. e s

Clause 24
Whether Clause 24 shall be applicable Yes/ No
Clause 5
Mumber of days from the date of issue of letter of accepiance for reckoning
Date of start Mile stone(s) as per table given below:- i e days
il Mo, | Description.of Milestone Time Allowed in days {from date of Amount to be withheld in casa of
i Physical] sfart) pon-achisvement of milestone
1.
2
3.
4.
Timne-allowed Tor eXecUtIoN: 0T WOFKS i s i s sssis s s e sssis s sssinisesiiassss IMOIEDNS
Authority to decide:
i Auwthaeity to comvey the decision of shifiing of milestone and exrension of time (Engineer-in-
Charge or Engineer-in-Charge of Major Component in case of Composite Contracts, as the case
may bej .
i} Authority to decide rescheduling of milestone and extension of time (SE/ / CE)
fii} Shifting of date of stant in case of delay i banding over of site.... . (8E/ CEL
PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site
Part Partian of Site Descriptian Tirma perbed for handing owver Pockarad
from date of ksue of letter of intent
Part & Portion withiout any lirdrancs
Part B forbions with anoumbrances
Par Partians dependent on woek
of piher agencies
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PROFORMA OF SCHEDULES MUNICIPAL CORPORATION OF DELHI

Clausa 7

Gross work 1o be done together with net payment
Jadjustment of advances for material collected, if
any, since the last such

payment for being eligible to interim payment NS e,

Clause 7A
Whether Clause 74 shall be applicable Yes/No

Clause BA
Autharity to decide compensation on account if contractor fails to
Submit completion plans

Chause 104
List of testing equipment to be provided by the contractor at site [ab.
v P e Y TV T K 1 e e e A o R [ oty (R L LB S ] =
Clause 10B{il)

Whether Clause 10 B {ii) shaill be applicable Yes [ No
Clauss 10C

(Applicable is only those contracts where clause 10.CC is not applicable)

Cormpoaent of labour expressed as percent of value of work = e ™

Clause 10CC- Applicable/MNot Applicable |One Optien to be kept by NIT approving authority)

A. For Construction period

5, Na, | Ralevent sormpanent of MaterialfLabeuwrd for price ecalation Parcentage of tatal
value of wark

1 Camant coumngomsant

2 Labour Componend

3 Civll Cosmsparient of other Constroccion Materiat

£ E&n |Electpcal and Bdecharscall component of Constrecion Matenals
5

G

PO | Deesel] component

Resrforcersent steal bars TWT bars/structural steals {neluding strasds
anid cables) companant

' Bitusren Component

Taotal 100%
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PROFORMA OF SCHEDULES MUNICIPAL CORPORATION OF DELHI
B.  For maintenance period
% Mo, | Relevant component of Materialflabour for price escalation Prrceniage of total
value of wark
1 Labsoair component
2. Civil Companent af other Construction Materiak
3 E&id [Etectrical and Mechamical) component of Constriection Matemals
4 Bitwmsn companent |For Haosd work compomsant SO0

Clause 11

Specifications to be followed
for execution of work

Building informaton model (BIM) 15 applicable and BIM professional wo be dep!;]:nyed by
copfracios (NIT approving aulority fo SCHEDULE F Clavse 171 1 wrire YWes or Naj

Clause 12

12.2. |c) Deviation Limit beyond which clause
12.2 {¢] shall apply for building work

12.4 {I] Deviation Limit beyond which clauses
12.2 {c } =hall apply for foundation work
{except iems mentioned inearth work sub head
in D5R and refated items)

(i) Deviation Limit for items mentioned in earth
work sub head of DSR and refated items.

Clauss 16

Competent Authority for
deciding reduced rates

Clause 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-

1 T P P e R i VP S ——

Clause 190 . .ccoicccisiinnnan

Authority to decide penalty for each default

Chanzm 1O0K.....comnmamnnnnines Authanty to decide penalty for each default
Clauss 194 ... e errrisss rprimsnns Authority to decide penalty for each default
Clause 19K . ... necninnn e SAuthority to decide penalty for each default
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PROFORMA OF SCHEDULES MUNICIPAL CORPORATION OF DELHI

Clause 32
Requirement of Technical Representative(s) and recovery Rate
Rate at which recovery shall be
Diesignation u ke from the contractor in the
e 2 {Princimal § g avant of rot ullilfing prosision
5. Oualification of 5 Tachmical B af cl ]
Mo Technical B T. ::hriﬂir .E 0 = i
EprESENTATIVE = - = B =
" Rearesantative] = Figure Wards
i
.
3
4

Assistant Engineers retired from Government services that are holding Dipioma witl be treated at par
with Graduate Engineers,

Diploma holder with minimum 10 year relevant expenence with a reputed construction co. cén be
treated at par with Graduate Engineers for the purpose of such deploymeant subject 1o the condition
that such diplema holders should not exceed 50% of reguirement of degree engineers.

Minimum recovery for not deploying Bullding Information Medel (BIM} professional shall be Bz, One lac
per moath or as mentioned above, whichewver is higher

Clause 38
il (a) schedulefstaternent for determining theoretical quantity of
cement& bitumen on the basis of Delhi Schedule of Rates vomerneneene PAANEEE By CPW.D.

[ii} Wariatigns permissible on theoretical guantities:

{a) Cement
Far works with estimated cost pul
to tender not more than s, 25 lacs. 3% plus/minus.

For works with estimated cost put to
tender more than Rs.25 lacs 2% plus/minus.

b Bitumen Al Works 2505 plus & oonky &

nil on minus side.

ic) Steel Reinforcement and structural steal
sections for each diameter, section and category 2% plus/minus

{d] Al other materiafs, il
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GCC 2023 MUNICIPAL CORPORATION OF DELHI

Annexure showing quantities of materials of areas of surfacing to be considered for
working out minimum peried for which hire charges of road roller

Ll No. Material of surfacing Quantity or areas
1. Consolidation of earth sub grade 1860 sgm
£, Comsolidatlon of stones soling 15 cm 1o 225 cm thick 170 cum
1. Consolidation of brick soling 10 om to 20 om thick 230 cum
4,  Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick A0 cumn

. Consolidation of wearing cost of brick ballast 10cm, thick & cum

6. Spreading and consolidation of red bajri 6 mm 1860 sqm

7, Painting one coat using stone aggregate 12.5 mm nominal size

(a] @ 1.65 m3 per 100 m2 and paving bitumen A-30 or 5-90 @ 2.25

kg per sgm or
(b & 1.50'm3 per 100 m2 and bltumen emulsion ar Road tar @ 2.25 Kg per sgm 930 sgm

2. Painting two coats using-:
tal For first coat, stone aggregate 12.5 mm norminal size:

(i} @ 1.50m2 per 100m2 with paving bitumen A-30 or 5-90 @ 2 Kg persgm
OR
(i) @1.35m3 per 100m2 with bitumen emulsion @ 2 Kg per sgm BOD sgm
OR {iii)
&1.25m3 per 100m2 with road tar @ 2.25 Kg per
50

ib| For 2nd coat, stone aggregate 10mm nominal slze 0.9 cum per 100 Som with
11} 1Kg of paving bitumen A-90 or 590 or bitumen emulsion per Sgm
OR
Vi) 1.25 kg, of road tar, per Sgm. BO0 S5

% Re-painting with stone aggregate 10 mm nominal size 0.9 cum per 100 Sgm with:-

tal 1 Kg of paving bitumen A-90 or 5-20 per 5gm
OR
(k] 1.25 kg of bitumen emuision per 5qm 1670 sgqm

13

2em préemix carpet surfacing using 2.4 m32 of stone aggregate 10

mim nominal size per 100 m2 and binder including tack coat, the

binder being hot cut back

bitumen o bitumen emulzion specified quantities. 530 sqm
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L2 MUNICIPAL CORPORATION OF DELHI

11. X5 cm premix carpet surfacing using 3m3 of stone aggregate 10
mm nominal size per 100 m2 and binder including tack coat, the
binder being hot cut back

Biturnen or bitumen emulsion inspecified guantities, 930 =gm

12. 4 cm thick bitumen concrete surfacing wsing stone aggregate 3.8 cum (BO%
20mm naminal sige and 4086 12.5 mm nominal slzé) per 100.m2 and coarse sand
1.9 cum per 100 m2 and hot cut back bitumen over a tack coat of hot cut back
blitumen., 460 sgm

13. 5cm thick bitumen concrete surfacing using stene aggregate 4.8

cum {603 25 mm nomina! size and 40% 20mm nominal size) per
100m2 and coarse sand 2.4

cum per 100 Sgm and hot cut back bitumen aver a tack coat of hot cut back bitumen 370 sam

14. 6cm thick bitumen concrete surfacing using stone aggregate 5.8 cum {(B0M:
40mm nominal size and 0% 25mm nominal stZe} per 100 5gm and coarse sand
2.9 cum per 100 Sgm and hot cut back bitumen over a tack coat of hot cut back
bitumen. 280 sqm

15, 7.5 ¢m thick bitumen concrete surfacing using stone aggregate 7.3 cum {608
S0mm nominal size and 40% 40mm nominal size} per 100 5gm and coarse sand
3.65 cum per 100 Sgm and hot cut back bitumen over a tack coat of hat
cut back bitumen,

230 =gm

16, 2.5 ¢m bitumastic sheet using stone aggregate 165 cum [B0%
12.5mm nominal size and 20% 10mm nominal size] per 1040 Sqm and
coarse sand 1.65 cum per
100 Sgm and hot cut back bitumen cver a tack coat of hot out back bitumen, 750 5gm

17, 4cm bitumastic sheet, using stone aggregate 2.6 cum (B0%
12 Simrm anrminal size and 40% 10mm feminal slize) per 100 Sam
and coarse sand 2.5 cum per
100 5gm and hot cut back bitumen aver a tack coat of hot bitumen, 560 sgm

18,  Laying full grouted surface using stone aggregate 40 mm nominal
side 6. i0cum per 100 Sgm owith binder, binding with 20mam ta
12.5mm nominal size stone grit,
1.83 cum per 100 Sgm and =eal coat of binder and stene grit 10mm nominal
size, 1.07cum per 100 Sqm, the binder being hot bitumen or tar as specified. 460 sqm

19. Laying full growted surface using stone aggregate SOmm nonminal
size 9,14 cum per 100 Sgm grouting with binder with stone grit 20
mm to 12.5 mm nominal size, 1.83 cum per 100 Sgm and seal coat
af binder and stone grit 10mim
rnominal size 1L.OV ooy 100 Sgm the binder being hot bitumen or tar, 370 sqm
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6cc 2023 MUNICIPAL CORPORATION OF DELHI

0, dcm thick premix macadam surfacing using sione aggregate 25mim
nominal size 4,57 cum per 100 3gm and ot bitumen binding with
stone aggregate 12.5 mm nominal size 1.52 cum per 100 Sqm and
seal coat of hot bitumen and stone

aggregate 10mm nominal size 1,07 cum per: 100 Sgm. 5al sgm

21. Sem thick premix macadam surfacing with stome aggregate 25 mm nominal size,
6.10 cum per 100 Sgm and hot biturmen binding with stone
aggregate 125 mm nomindl size 1,52 cum per 100 5gm and seal
coat of hot bitumen and stone
ageregate 10mm nominal size 1.07 cum per 100 Sgm: gal sgm

Signature Not V

Digitally signed by BH/
Date: 2026.05.18 15:39733 IST

365 Location: eProcure t System for
Central PSUs |

File No. G-111/558/2026-ENGGDEPTNZ_NDMC (Computer No. 210011) [MED Gccmaﬂ = FEE‘E 1':":”

Generated from eOffice by Bharti Dabas, 40024800 BD(JSA) ENG DEPTT (ELEC) NZ, JUNIOR SECRETARIAT ASSISTANT, DC OFFICE NARELA ZONE on 18/05/2026 01:37 PM



		2026-05-18T15:39:33+0530
	eProcurement System for Central PSUs
	BHARTI DABAS




