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APPENDIX XI 

(RPWA-100) 
(See Rule 322 & Note 1 below Rule 331) 

 

GOVERNMENT OF RAJASTHAN 

OFFICE OF THE.............................DEPARTMENT......................... 

 

NOTICE INVITING TENDERS FOR WORKS 

1. Tenders are hereby invited on behalf of the Governor of Rajasthan for the works of  

..............................................................................................................from enlisted 

contractors of the appropriate class. Contractors enlisted with the CPWD, Postal, 

Telecom, Railway, MES, other State Governments/Central Government 

Undertakings/Organisations equivalent to AA and A Class of Rajasthan are also 

eligible after giving prescribed Earnest Money to tender for works as under :- 

(i)   Contractors equivalent to AA Class of Rajasthan          Works of which cost exceeds Rs. 1.5 crores 

(ii)  Contractors equivalent to A Class of Rajasthan          Works of which cost exceeds Rs. 1.5 crore 

but not exceed Rs. 3.00 crores. 

2. Contract document consisting of the detailed plan, complete specifications, the 

Schedule of the quantities of the various classes of work to be done and the set of 

Conditions of Contract to be complied with by the persons whose tender may be 

accepted, which will also be found printed in the form of tenders, can be seen at the 

office of the_________(name of the officer) every day except on Sundays and Public 

Holidays, during office hours. 

3.       Tenders, which should always be placed in sealed covers with the name of the work 

written on the envelopes, will be received by the               (name of the officer) upto       

am/pm (time) on the            (date) and will be opened by him in his office at      

am/pm (time) on_______, (date) in the presence of such Contractors or their 

authorised  representatives, as are present. 

4.       Tenders are to be submitted on a prescribed form, which can be obtained from the 

office(s) of the................  (name of the officer(s)) on payment of a sum of Rs. .......      

in cash or by demand draft. The sale of tender forms will start at least...............days 

before the date of  receipt of Tenders. The sale of Tenders will be closed one day 

before actual time of receipt of tender. Before submitting tenders, it should be ensured 

that all the tender papers including Conditions of Contract are signed by  the tenderer. 

Eligibility to get tender forms shall be with reference to the amount mentioned in the 

NIT. 

5.      The work is to be completely finished to the satisfaction of Engineer-in-charge within                       

    months from the 10th day after the date of written order to commence the 

work.  

6.        Earnest Money, amounting to Rs.      , must accompany each tender, and each tender 

is to be in a sealed cover, superscribed "Tender for         '' and addressed to  the            

(name of the officer). Earnest Money, in cash or Bankers Cheque in the name of 



Public Works Financial & Accounts Rules Part-II 

 

  107 
 

officer inviting tender or Demand Draft of Nationalised/Scheduled Banks, should be 

deposited with the cashier or authorised clerk and his receipt should be attached with 

tenders. In case of tenders for works of which tendered cost is Rs. 5 crores and above, 

Earnest Money of Rs. 10 lac shall be accepted in cash as above and remaining part of 

Earnest Money can be accepted either in the form of Bank Guarantee (Form RPWA 

87) or in cash. Enlisted contractors shall be required to deposit 1/2% of estimated cost 

of work as Earnest Money while tendering within their enlistment zone. For outside 

their zone, 2% Earnest Money shall be required to be deposited. 

1[7. The security deposit @ 10% of the gross amount of the running bill shall be deducted 

from each running bill and shall be refunded as per rules on completion of the 

contract as per terms and conditions. However, the amount of security deposit 

deducted from running bills shall not be converted into any mode of securities like 

bank guarantee, FDR etc. The earnest money deposited shall however be adjusted 

while deducting security deposit from first running bill of the contractor. There will 

be no maximum limit of security deposit.  

 However, a contractor may elect to deposit full amount of 10% security deposit in the 

shape of bank guarantee or any acceptable form of security before or at the time of 

executing agreement. In that case earnest money may be refunded only after 

deposition of full 10% as above. However, in case during execution cost of works 

exceeds as shown at the time of depositing 10% as above, balance security deposit 

shall be deducted from the Running Account Bills.] 

8. The acceptance of the tender will rest with the Competent Authority who does not 

bind itself to accept the lowest tender, and reserves to itself the authority to reject any 

or all of the tenders received without assigning any reason. 

9. Tender forms, as issued from the office(s) mentioned above (Para 4), must be 

returned, with all enclosures, to the following office/offices, on the date of receipt of 

tenders : 

 Value of Tenders Name of office 
(i) Tenders for which sanctioning authority is Executive 

Engineer/Superintending Engineer 

Divisional Office 

(ii) Tenders for which the sanctioning authority is 

Additional Chief Engineer/Chief Engineer 

Circle Office 

(iii) Tenders for which sanctioning authority is Board/State 

Government. 

Additional Chief Engineer/  

Chief Engineer Office 
 

10. No refund of tender fees is claimable for tenders not accepted or forms returned or for tenders not 

submitted. 

 

 
__________________________________ 

1. Substituted by Order No.F.2(4)FD/Exp.III/99 dated 23.3.2001(Circular No. 12/2001) with immediate effect for - 

"7.The contractor, whose tender is accepted, will be required, at the time of execution of agreement, to furnish 

Performance Guarantee for 5% of the tendered amount, as security for the due fulfilment of his contract. However, 

a contractor registered in class *[xxx] "D" may apply in prescribed form (RPWA 114), if he desires so, for 

deducting the amount of Performance Guarantee from Fist Running Account Bill, as laid down in clause 1 of 

conditions of contract. The Earnest Money, lodged by the contractor, if any, at the time of tendering, will be 

adjusted towards security deposit. The remaining security deposit may be furnished in the form of Bank Guarantee 

or in any other approved form of security in lumpsum, or the contractor may choose to allow deduction from the 

Running Account Bills to be made on account of the gross work done." 

*Deleted words ["C" or] by Circular No.9/2001 dated 19.3.2021.   
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11. The tenders for works shall remain open for acceptance for the period as given below 

from the date of opening of  1[Potential assessment bid/post-qualification bid/pre-

qualification bid, where 2 envelopment system is followed, otherwise from the date of 

opening of financial bid:] 
2[1. For tenders to be accepted by Executive Engineer 20 days 
2. For tenders to be accepted by Superintending Engineer 30 days 
3. For tenders to be accepted by Additional Chief Engineer 40 days 
4. For tenders to be accepted by Chief Engineer 50 days 
5. For tenders to be accepted by Administrative Department 60 days 
6. For tenders to be accepted by Finance Committee 

Board/Empowered Committee/Empowered Board etc. 
70 days 

Note :  Communication of acceptance of tender shall also be within the above limits.] 
  

 If any tenderer withdraws his tender prior to expiry of said validity period or mutually 

extended period or makes modifications in the rates, terms and conditions of the 

tender within the said period, which are not acceptable to the department, or fails to 

commence the work in the specified period/fails to execute the agreement 3[xxx] the 

department shall, without prejudice to any other right or remedy, be at liberty to 

forfeit the amount of earnest money given in any form absolutely. If any contractor, 

who having submitted a tender does not execute the agreement or start the work or 

does not complete the work and the work has to be put to retendering, he shall stand 

debarred from participating in such retendering in addition to forfeiture of Earnest 

Money/Security Deposit  4[xxxx] and other action under agreement. 
 

12. All tenders, in which any of the prescribed conditions are not fulfilled or which have 

been vitiated by errors in calculations, totalling or other discrepancies or which 

contain over-writing in figures or words or corrections not initialled and dated, will be 

liable to rejection. 
 

13. Enlisted Contractors, will be required to pay Earnest Money @ 1/2% of estimated 

cost of work put to tender, in case of work for which they are authorised to tender 

under Rules for enlistment of contractors, but the amount to the extent of full Earnest 

money shall be liable to be forfeited in the event of circumstances explained in Clause 

11 above. Degree/Diploma holder Engineers may pay Earnest Money equal to one 

half of the normal rates, subject to the provisions of Rules for enlistment of 

Contractors. 

.................................................................................................................................................................... 
1. Substituted  by Order No.F.2(4)FD/Exp.III/99 dated 19.3.2001 (Circular No. 6/2001)  with immediate effect for - 

"financial bid".  

2. Substituted  by Order No.F.2(4)FD/Exp.III/99 dated 19.3.2001 (Circular No. 6/2001)  with immediate effect for -  

1. For tenders to be accepted by Executive Engineer 30 days 

2. For tenders to be accepted by Superintending Engineer 45 days 

3. For tenders to be accepted by Additional Chief Engineer/ Chief Engineer 60 days 

4. For tenders to be accepted by Administrative Department/Board 75 days 

Note :    Communication of acceptance of tender shall also be within the above limits. 

3.  Deleted words "and fails to furnish performance guarantee"  by Order No.F.2(4)FD/Exp.III/99 dated 23.3.2001(Circular 

No. 12/2001)  with immediate effect. 

4.  Deleted words "/Performance Guarantee"  by Order No.F.2(4)FD/Exp.III/99 dated 23.3.2001(Circular No. 12/2001)  

with immediate effect. 
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1[14. The tender should be accompanied with Sales Tax Clearance Certificates from the 

concerned departmental authorities, without which the tenders may not be 

entertained.] 

2[15. The whole work may be split up between two or more contractors or accepted in part 

and not in entirely if considered expedient.] 

3[16. If the contractor does not submit performance guarantee within 10 days from the date 

of communication of acceptance of his tender, his earnest money shall be liable to be 

forfeited.] 
 

Signature of Engineer-in-charge 

For and on behalf of the Governor of Rajasthan 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
_______________________ 

1.  Substituted by Order No.F.2(4)FD/Exp.III/99 dated 1.11.2003(Circular No. 18/2003)  with immediate effect for -  

  

 "14. The tender should be accompanied with Income Tax and Sales Tax Clearance Certificates from the concerned 

departmental authorities, without which the tenders may not be entertained." 

 

2.   Existing Rules 15 to 17 deleted and Rule 18 re-numbered as Rule 15 by Order No.F.2(4)FD/Exp.III/99 dated 19.3.2001  

 (Circular  No. 6/2001)  with immediate effect. 

 

 "15. The estimate of the work has been sanctioned by...................(name of the authority) bearing registered No............. 

 16.  It is certified that land for the work has been acquired, alignment has been approved and design/drawing are 

enclosed. 

 17.  The estimate percentage of Labour/Material/Bitumen/Diesel and Petroleum component for this work are as under : 

     (a) Labour......................................Percent 

    (b) Mateiral..............................Percent 

   (c) Bitumen...............................Percent 

   (d) Diesel & Petrol..................Percent 

      Total.....................................100%." 

 

3.   Added by Order No.F.2(4)FD/Exp.III/99 dated 19.3.2001 (Circular  No. 6/2001)  with immediate effect. 
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APPENDIX XI (continued) 

 

GENERAL RULES AND DIRECTIONS 

FOR THE GUIDANCE OF CONTRACTORS 
 

1. All works, proposed for execution by Contract, will be notified in a form of invitation 

to tender pasted on public places and on a board hung up in the office of and signed 

by the Chief Engineer or other duly authorised Engineer. 

 The form of invitation to tender will state the work to be carried out, as well as the 

date of submitting and opening of tenders and the time allowed for carrying out the 

work, also the amount of Earnest Money to be deposited with the tender and the 

amount of the 1[xxxx] Security Deposit to be deposited by the successful tenderer and 

the percentage, if any, to be deducted from bills. Copies of the specifications, designs 

and drawings and estimated rates/scheduled rates and any other documents required in 

connection with the work signed for the purpose of identification by the Executive 

Engineer shall be open for inspection by the Contractor at the office of the Chief 

Engineer or other duly authorised Engineer during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner, thereof, or in the event of the absence of any partner, it must be signed 

on his behalf, by a person holding a power of Attorney, authorising him to do so. 

Such power of Attorney will be submitted with the tender and it must disclose that the 

firm is duly registered under the Indian Partnership Act, by submitting the copy of 

registration certificate. 

3. Receipts for payments, made on account of a work when executed, by a firm must 

also be signed by the several partners, except where the contractors are described in 

their tender as a firm, in which case the receipts must be signed in the name of the 

firm by one of the partners or by some other person having authority to give effectual 

receipts for the firm. 

4. Any person, who submits percentage rate tender, shall fill up the usual printed form 

stating at how much percent above or below the rates specified in Schedule G, he is 

willing to undertake the work. Only one rate of percentage, more or less, on all the 

estimated rates/scheduled rates shall be mentioned. Tenders, which propose any 

alteration in the work, specified in the said form of invitation to tender, or in the time 

allowed for carrying out the work, or which contain any other conditions of any sort, 

will be liable to rejection. No single tender shall include more than one work, but 

Contractors, who wish to tender for two or more works, shall submit a separate tender 

for each work. Tenders shall have the name and number of work, to which they refer, 

written outside the envelope. 
 

____________________ 

1.   Deleted  words "Performance Guarantee and/or"  by Order No.F.2(4)FD/Exp.III/99 dated 23.3.2001(Circular No. 

12/2001)  with immediate effect. 
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5. The Chief Engineer or other duly authorised Engineer will open the tenders in the 

presence of any contractor(s) or their authorised representatives who may be present 

at the time, and will announce and enter the rates/amounts of all tenders in the 

Register of Opening of Tenders, (Form RPWA 20A). In the event of the tender being 

accepted, a receipt for the Earnest Money deposited shall be given to the Contractor, 

who shall sign copies of the specifications and other documents mentioned in Rule 1. 

In the event of a tender being rejected, the Earnest Money forwarded with such 

unaccepted tenders shall, be returned to the Contractor making the same. 

6.  The Chief Engineer or other duly authorised Engineer shall have the right of rejecting 

all or any of the tender without assigning any reason. 

7.      The receipt of an Accountant, Cashier or any other official, not authorised to receive 

such amount, will not be considered as an acknowledgment of payment to the Chief 

Engineer or other duly authorised Engineer. 

8.         The memorandum of work tendered for, memorandum of materials and of tools and 

plant to be supplied by the Department and their rates, shall be filled in and completed 

in the office of the Chief Engineer or duly authorised Engineer before the tender form 

is issued.  

9. If it is found that the tender is not submitted in proper manner. or contains too many 

corrections and or unreasonable rates or amounts,  it  would be open for the Engineer-

in-charge not to consider the tender, forfeit the amount of earnest money and/or delist 

the contractor.  

10. The tenderer shall sign a declaration under the Official Secrets Act for maintaining 

secrecy of the tender documents, drawings or other records connected with the work 

given to him in form given below. The unsuccessful tenderers shall return all the 

drawings given to them. 

             Declaration 

             ''I/We hereby declare that I/We shall treat the tender documents, drawings and other 

records,  connected with the work, as secret confidential documents, and shall not 

communicate information derived therefrom to any person other than a person to 

whom I/We am/are authorised to communicate the same or use the information in any 

manner prejudicial to the safety of the same.'' 

11.   Any percentage rate tender containing item-wise rates, and any item rate tender 

containing percentage rate below or above estimated/scheduled rates, will be 

summarily rejected. However, if a tenderer voluntarily offers a rebate for payment 

within a stipulated period, this may be considered.  

12.    On acceptance of the tender, the name of the accredited representative(s) of the 

Contractor (with a photograph and signature attested), who would be responsible for 

taking instructions from the Engineer in charge. shall be communicated to the 

Engineer-in-charge.  
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13.      Sales tax or any other tax on materials or Income Tax in respect of the contract shall 

be governed by Clause 36 A, B and C and D of the Conditions of Contract. Deduction 

of Income Tax at source will be made as per provisions of the Income Tax Act, in 

force from time to time.  

14.     The tender to work shall not be witnessed by a Contractor or Contractors who 

himself/ themselves has/have tendered or who may and has/have tendered for the 

same work. Failure to observe the secrecy of the tenders will render tenders of the 

contractors. tendering as well as witnessing the tender, liable to summary rejection.  

1[15. If on check, there are some discrepancies, the following procedure shall be followed:] 

(i) Where there is a difference between the rates in figures and words, lower of 

the two rates shall be taken as valid and correct rate. 

(ii) When the rate quoted by the contractor in figures and in words tallies, but the 

amount is not worked out correctly, the rate quoted by the contractor shall be 

taken as correct and not the amount worked out. 

(iii) While quoting rates, if rate/rates against any item or items are found to be 

omitted, the rate given in the Schedule 'G' by the department for such items 

will be taken into account while preparing comparative statement and 

contractor shall be bound to execute such item on 'G' Schedule rates. 

(iv) In case where percentage is given but the 'above' or 'below' not scored, the 

tender will be non-responsive. 

16. The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and 

the rules and orders issued, thereunder, from time to time. If he fails to do so, his 

failure will be a breach of the contract and the original sanctioning authority in his 

discretion may cancel the contract. The Contractor shall also be liable for any 

pecuniary liability arising on account of violations by him of the provisions of the 

Act. 

17. The Contractor shall read the specifications and study the working drawings carefully 

before submitting the tender. 

18. The site for execution of the work will be made available as soon as the work is 

awarded. In case, it is not possible for the Department to make the entire site available 

on the award of the work, the Contractor shall arrange his working programme 

accordingly. No claim, whatsoever, for not giving the site in full on award of the work 

or for giving the site gradually in parts will be tenable. The contractor may satisfy 

himself regarding site, acquisition of land, approach roads etc. 

 

 

______________________ 

1.   Substituted  by Order No.F.2(4)FD/Exp.III/99 dated 19. .3.2001 (Circular  No. 6/2001)  with immediate effect for - "If on 

check, there are differences between the rate quoted by the Contractor in words and figures, or in the amount worked out 

by him, the following procedure shall be followed :-" 
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19. The tender documents show already the specific terms and conditions on which 

tenders are required by the Government. Hence, all tenders should be in strict 

conformity with the tender documents and should be fulfilled in, wherever necessary, 

and initialed. Incomplete tenders are liable to be rejected. The terms and conditions of 

the tender documents are firm, as such conditional tenders are liable to be rejected. 

20. The tenderer, while submitting tender, must provide adequate information regarding 

his financial, technical and organisational capacity and working experience to execute 

the work of the nature and magnitude. 

21. The Chief Engineer or other duly authorised Engineer reserves the right to ask for 

submission of samples as in respect of materials for which the tenderer has quoted his 

rates before the tender can be considered for acceptance. If the tenderer, who is called 

upon to do so, does not submit within seven days of written order to do so, the 

Engineer-in-charge shall be at liberty to forfeit the said earnest money absolutely. 

22. The Contractor shall submit the list of the works, which are in hand (progress), in the 

following form:- 

Name 

of work 

Name and particular of the Sub-

Division/Division, where work is being 

executed 

Amount 

of work 

Position of 

works in 

progress 

Remarks 

1 2 3 4 5 

 

 

 

 

 

   

23. The Contractor should quote his rates only in one language i.e. either in Hindi or 

English. Rates should be quoted in figures as well as in words. In case a Contractor 

has quoted rates in both the languages, and the rates so quoted differ, then the lower 

of the two shall be treated as the rate quoted by the Contractor. 

24. All additions, deletions, corrections and overwritings, must be serially numbered and 

attested by the Contractor at every page, so also by the officer opening the tenders, so 

as to make further disputes impossible on this score. 

25. After acceptance of the tender, the Contractor or all partners (in the case of 

partnership firm), will append photographs and signatures duly attested, at the time of 

execution of Agreement. 

26. If any contractor, who having submitted a tender does not execute the agreement or 

start the work or does not complete the work and the work has to be put to 

retendering, he shall stand debarred from participating in such retendering in addition 

to forfeiture of Earnest Money/Security Deposit 1[xxxx] and other action under 

agreement. 

___________________ 
1.   Deleted  words "/Performance Guarantee"  by Order No.F.2(4)FD/Exp.III/99 dated 23.3.2001(Circular No. 12/2001)  

with   immediate effect. 
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27. The tender documents shall be issued to those contractors only having valid 

enlistment as on the date of issue of documents. 

28           (a)  If a tenderer reduces the rates voluntarily after opening of the 

tenders/negotiations, his offer shall stand cancelled automatically, his earnest 

money shall be forfeited and action for debarring him from business shall be 

taken as per enlistment rules. 

               (b) If a non-tenderer offers lower rates after opening of tenders, action for 

debarring him from business shall be taken as per enlistment rules. 

29. Contractors shall submit only unconditional tenders. Conditional tenders are liable to 

be rejected summarily.  

Tender for works 

 I/We hereby tender for the execution for the Governor of the State of Rajasthan of the 

work specified in the underwritten memorandum within the time specified in such 

memorandum at the rates, (in figures).......% (as well as in words)...... percent below/above 

the amount, entered in the schedule G in all respects in accordance with the specifications, 

designs, drawings and instructions in writing referred to in Rule 1 in all respect in accordance 

with such conditions so far as applicable. I/We have visited the site of work and am/are fully 

aware of all the difficulties and conditions likely to affect carrying out the work. I/We have 

fully acquainted myself/ourselves about the conditions in regard to accessibility of site and 

quarries/kilns, nature and the extent of ground, working conditions including stacking of 

materials, installation of tools & plant, conditions effecting accommodation and movement of 

labour etc. required for the satisfactory execution of contract. 
 

Memorandum 

(a) General description of work................................................... 

(b) Estimated cost  Rs............................................... 

(c) Earnest money  Rs.........@ 2% for enlisted contractors outside their 

    zone and 1/2% within their zone of enlistment. 

(d) 1[xxxx] Security Deposit : 
2[i] The security deposit @ 10% of the gross amount of the running but shall be 

deducted from each running bill and shall be refunded as per rules on 

completion of the contract as per terms and conditions. However, the amount 

of security deposit deducted from running bills shall not be converted into any 

mode of securities like bank guarantee, FDR etc. The earnest money deposited 

shall however be adjusted while deducting security deposit from first running 

bill of the contractor. There will be no maximum limit of security deposit. 

___________________ 
1.   Deleted  words "Performance Guarantee &"  by Order No.F.2(4)FD/Exp.III/99 dated 23.3.2001(Circular No. 12/2001)  with  immediate 

effect. 

2.   Substituted  by Order No.F.2(4)FD/Exp.III/99 dated 23.3.2001(Circular No. 12/2001)  with  immediate effect for - 

"(i) Performance Guarantee @5% (to be furnished after acceptance of tender) (Form RPWA 88) : Performance Guarantee @ 5% in 
the form of cash or bank guarantee or any other approved form of security as per Rule 595 of P.W.F.&A.R., to be furnished after 

acceptance of tender before or at the time of executing agreement of, in the case of contractors of "C" or "D" class, if they apply, by 
deducting the amount from First Running Account Bill payable to them. In that case, if the contractor does not commence the work, 

the amount equivalent to performance guarantee shall be forefetable from earnest money, enlistment security deposit 

and/or any claim of the contractor pending in division." 

(ii) Security Deposit @5% in the form of Cash or Bank Guarantee (Form RPWA 88A) or any other 

approved form of Security as per rule 595, or deductions to be made from Running Account Bills, as per 

rule 596 (b)." 
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(ii) However, a contractor may elect to deposit full amount of 10% security 

deposit in the shape of bank guarantee or any acceptable form of security 

before or at the time of executing agreement. In that case earnest money may 

be refunded only after deposition of full 10% as above. However, in case 

during execution cost of works exceeds as shown at the time of depositing 

10% as above, balance security deposit shall be deducted from the Running 

Account Bills.] 

(iii) Bank Guarantee shall in all cases be payable at the headquarter of the Division 

or the nearest District Headquarters. 

(e) Time allowed for the completion of work (to be reckoned from the 10th day 

after the date of written order to commence the work) is _______months. 

Should this tender be accepted in whole or in Part. I/We hereby agree to abide 

by and fulfill all the terms and provisions of the conditions of contract 

annexed hereto and of the Notice Inviting Tender, or in default thereof, to 

forfeit and pay to the Governor of Rajasthan or his successors in office, the 

sum of money mentioned in the said conditions. 

 

 A sum of Rs._____is forwarded herewith in the form of Cash, Bank Draft, 

Bankers Cheque as Earnest Money. This amount of earnest money shall absolutely be 

forfeited to the Governor of Rajasthan or his successor in office without prejudice to 

any other right or remedies of Governor of Rajasthan or his successor in his office, 

should I/We fail to commence the work specified in the above memorandum 1[xxxx]. 

 

Signature of Witness                                                                           Signature of Contractor 

Witness's address & occupation                                                          Address of Contractor 

 

Date : 

 

The above tender is hereby accepted by me on behalf of the Governor of Rajasthan. 

 

Dated the                                                                              ___________Engineer-in-charge 

 

 

 

 

 

 

 

 

 

 

______________________ 
 

1.   Deleted  "or should I/We not furnish Performance Guarantee in Cash or in form of Bank Guarantee at the time of 

execution of  agreement, as specified in the above memorandum in accordance with Clause 1 of the said Conditions of 

Contract"  by Order  No.F.2  (4)FD /Exp.III/99 dated 23.3.2001(Circular No. 12/2001)  with immediate effect.  
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CONDITIONS OF CONTRACT 
 

Clause 1 : Security Deposit 

 1[The security deposit @ 10% of the gross amount of the running bill shall be 

deducted from each running bill and shall be refunded as per rules on completion of the 

contract as per terms and conditions. The earnest money deposited shall however be adjusted 

while deducting security deposit from the first running bill of the contractor. There will be no 

maximum limit of security deposit. 

 A contractor may, however, elect to furnish bank guarantee or any acceptable form of 

security for an amount equal to the full amount of security deposit @ 10% of the work order 

before or at the time of executing the agreement. In that case, earnest money may be refunded 

only after furnishing of the bank guarantee as above. During the execution of the work or 

after completion of the work also a contractor may replace the security deposit by furnishing 

bank guarantee for an equal amount. However, during execution of the work if cost of work 

exceeds as shown at the time of furnishing bank guarantee, balance security deposit shall be 

deducted from the Running Account Bills.] 

 All compensation of other sums of money payable by the contractor to Government 

under the terms of his contract may be deducted from or paid by the sale of a sufficient part 

of his 2[xxxx] Security Deposit, or from interest arising therefrom, or from any sums, which 

may be due or may become due to the Contractor by the Government on any account 

whatsoever, and in the event of his Security Deposit being reduced by reason of any such 

deduction or sale as aforesaid, the Contractor shall within ten days thereafter, make good in 

cash or Bank Guarantee of Nationalised/Scheduled bank, as aforesaid, any sum or sums 

which may have been deducted from or raised by sale of his 2[xxxx] Security Deposit or any 

part thereof. 

 In case of Bank Guarantee of any Nationalised/Scheduled Bank is furnished by the 

Contractor to the Government, as part of the Security Deposit 3[xxxx] and the bank goes into 

liquidation or, for any reason, is unable to make payment against the said Bank guarantee, the 

loss caused thereby shall fall on the Contractor and the Contractor shall forthwith, on 

demand, furnish additional security to the Government to make good the deficit. 

_________________________ 
1.  Substituted   by Order  No.F.2 (4)FD /Exp.III/99 dated 19.6.2004(Circular No. 21/2004)  with immediate effect for - 
 "The Performance Guarantee for the contract, being 5 percent of contract value, will be obtained from the contractor in cash or 

in the form of Bank Guarantee of a Nationalised or Scheduled Bank before or at the time of execution of agreement. However, i f a 
contractor or "C" or "D" Class, applied in writing in prescribed from the application (RPWA 114) the performance guarantee amount may 

be deducted from fist Running Account Bill of the contractor. In that case, if the contractor does not commence the work, the amount 

equivalent to performance guarantee shall be forfeitable from earnest money, enlistment security deposit and/or any claim of the contractor 
pending in division. The format of Performance Guarantee would be standard format, as approved by the State Government. Security 

Deposit, being 5 percent of the contract value may be deposited by the contractor in cash or in the form of Bank Guarantee or in other 

forms of Security Deposits vide Rule 595 of PWF&AR or he may elect to get this amount deducted from the amount of Running Account 
Bills payable to him after adjusting Earnest Money. There will be no maximum limit of Security Deposit. The Performance Guarantee 

should be irrevocable and unconditional and kept in personal custody of the Divisional officer. 

 However, a contractor may elect to deposit full amount of 5% of security deposit and performance guarantee (total 10%) in the 
shape of Bank Guarantee or any acceptable security before or at the time of executing agreement. In that case Earnest Money may be 

refunded only after deposition of full 10% as above. However in case during execution cost of works exceeds as shown at the time of 

depositing 10% as above, balance Security Deposit/Performance Guarantee shall be deducted from the Running Account Bills." 
 

2.  Deleted  words "Performance Guarantee and/or"  by Order  No.F.2 (4)FD /Exp.III/99 dated 23.3.2001(Circular No. 12/2001). 
3.  Deleted  words "/Performance Guarantee"  by Order  No.F.2 (4)FD /Exp.III/99 dated 23.3.2001(Circular No. 12/2001). 

 

  



Public Works Financial & Accounts Rules Part-II 

 

  117 
 

 The liability or obligation of the bank under the Guarantee Bond shall not be affected 

or suspended by any dispute between the Engineer-in-charge and the Contractor, and the 

payment, under the Guarantee Bond by the bank to the Government shall not wait till 

disputes are decided. The bank shall pay the amount under the Guarantee, without any demur, 

merely on    a   demand   from the Government stating  that the amount claimed is required to 

meet the recoveries due or likely to be due from the Contractor. The demand, so made, shall 

be conclusive as regards to amount due and payable by the bank, under the guarantee limited 

to the amount specified in the Guarantee Bond. The guarantee will not be discharged due to 

the change in the constitution of the Bank or the Contractor. 

 The Bank Guarantee shall remain valid upto the specified date unless extended on 

demand by the Engineer-in-charge, which shall include the period of completion of the 

contract and the defect removal period as per terms of the Agreement. Bank's liability shall 

stand automatically discharged unless a claim in writing is lodged with  the Bank within the 

period stated in the Bank Guarantee including the extended period. After satisfactory 

completion of the contract and clearance of all dues by the Contractor, the Chief Engineer or 

duly authorised Engineer will discharge the Bank Guarantee after expiry of the original or the 

extended period, as the case may be. In case the date of expiry of the Bank Guarantee is a 

holiday, it will be deemed to expire on the close of the next working day. 

 Government is not concerned with any interest accruing to the Contractor on any form 

of Security (primary or collateral) lodged by him with the bank or any sums payable to 

sureties obtained by the Bank as counter guarantee to secure its own position. These will be 

the matters between the Bank and the Contractor. 

 
Clause 2: Compensation for delay 

 

 The time allowed for carrying out the work, as entered in the tender, shall be strictly 

observed by the Contractor and shall be reckoned from the 10th day after the date of written 

order to commence the work given to the Contractor. If the contractor does not commence the 

work within the period specified in the work order, he shall stand liable for the forfeiture of 

the amount of Earnest Money 1[xxxx] and Security Deposit. Besides, appropriate action may 

be taken by the Engineer-in-charge/competent authority to debar him from taking part in 

future tenders for a specified period or black list him. The work shall, through-out the 

stipulated period of completion of the contract, be proceeded with all due diligence, time 

being essence of the contract, on the part of the Contractor. To ensure good progress during 

the execution of work, the contractor shall be bound, in all cases in which the time allowed 

for any work exceeds one month (save for special jobs), to complete 1/8th of the whole of the 

work before 1/4th of the whole time allowed under the contract has elapsed, 3/8th of the work 

before 1/2 of such time has elapsed and 3/4th of the work before 3/4 of such time has elapsed. 

If the contractor fails to complete the work in accordance with this time schedule in terms of 

cost in money, and the delay in execution of work is attributable to the contractor, the 

contractor shall be liable to pay compensation to the Government at every time span as  

below :- 

 
____________________ 
1.  Deleted  words "Performance Guarantee"  by Order  No.F.2 (4)FD /Exp.III/99 dated 23.3.2001(Circular No. 12/2001). 
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A. Time Span of full  1/4th          1/2th          3/4th                   Full  

 stipulated period           (.....days)       (.....days)        (.....days)        (.....days)  

B. Work to be completed 1/8th          3/8th                   3/4th           Full 

 in terms of money         (Rs......)          (Rs......)             (Rs......)              (Rs......) 

 
1[C. Compensation 

payable by the 

contractor for 

delay 

attributable to 

contractor at 

the stage of : 

Delay upto one fourth period of the prescribed time span - 2.5% of the work 

remained unexecuted. 

Delay exceeding one fourth period but not exceeding half of the prescribed time 

span. - 5% of the work remained unexecuted. 

Delay exceeding half of the prescribed but not exceeding three fourth of the time 

span. - 7.5% of the work remained unexecuted. 

Delay exceeding three fourth of the prescribed time span.-10% of the work remained 

unexecuted. 
Note :  In case delayed period over a particular span is split up and is jointly attributable to Government and contractor, the 

competent authority may reduce the compensation in proportion of delay attributable to Government over entire 

delayed period over that span after clubbing up the split delays attributable to Government and this reduced 

compensation would be applicable over the entire delayed period without paying any escalation. 

 Following illustrations is given: 

(i) First time span is of 6 months, delay is of 30 days which is split over as under:- 

 5 days (attributable to government) + 5 days (attributable to contractor) + 5 days 

(attributable to government) + 5 days (attributable to contractor) + 5 days (attributable to 

government) + 5 days (attributable to contractor) 

 Total delay is thus clubbed to 15 days (attributable to government and 15 days 

(attributable to contractor). 

 Total normal compensation of 30 days as per clause 2 of agreement is 2.5% which can 

be reduced as 2.5* 15/30=1.25% over 30 days without any escalation by competent 

authority.] 

 Note : The compensation, levied as above, shall be recoverable from the Running 

Account Bill to be paid immediately after the concerned time span. Total compensation for 

delays shall not exceed 10 percent of the total value of the work. 

 The contractor shall, further, be bound to carry out the work in accordance with the 

date and quantity entered in the progress statement attached to the tender. 

 In case the delay in execution of work is attributable to the contractor, the spanwise 

compensation, as laid down in this clause shall be mandatory. However, in case the slow 

progress in one time span is covered up within original stipulated period, then the amount of 

such compensation levied earlier shall be refunded. The Price escalation, if any, admissible 

under clause 45 of Conditions of Contract would be admissible only on such rates and cost of 

work, as would be admissible if work would have been carried out in that particular time 

span. The Engineer-in-charge shall review the progress achieved in every time span, and 

grant stagewise extension in case of slow progress with compensation, if the delay is 

attributable to contractor, otherwise without compensation. 
____________________ 
1.  Substituted   by Order  No.F.2 (4)FD /Exp.III/99 dated 19.3.2001(Circular No. 5/2001)  with immediate effect for - 

"C Compensation payable by 

the contractor for delay at 
the stage of : 

10% of scheduled 

work remained 
unexecuted on the last 

day of (1/4) time span. 

10% of Scheduled 

work remained 
unexecuted on the 

last day of (1/2) 

time span. 

10% of Scheduled 

work remained 
unexecuted on the 

last day of (3/4) time 

span. 

10% of Scheduled 

work remained 
unexecuted on the last 

day of contracted full 

period." 
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 However, if for any special job, a time schedule has been submitted by the Contractor 

before execution of the agreement, and it is entered in agreement as well as same has been 

accepted by the Engineer-in-charge, the Contractor shall complete the work within the said 

time schedule. In the event of the Contractor failing to comply with this conditions, he shall 

be liable to pay compensation as prescribed in forgoing paragraph of this clause provided that 

the entire amount of compensation to be levied under the provisions of this Clause shall not 

exceed 10% of the value of the contract. While granting extension in time attributable to the 

Government, reasons shall be recorded for each delay. 

1[Clause 2A: Incentive for early completion: In the event that the Project (cost more than 

Rs. 50 crore) Completion Date occurs prior to the Scheduled Completion Date (after taking 

into account any time extension approved by the competent authority for delays not 

attributable to the contractor), the Contractor shall be entitled to receive a payment of 

incentive equivalent to 0.03% (zero point zero three percent) of the Contract Price for each 

day by which the Project Completion Date precedes the Scheduled Completion Date, but 

subject to a maximum of 3% (three per cent of the Contract Price). Provided, however, that 

the payment of incentive, if any, shall be made only after the issue of the Completion 

Certificate. 

 Note:  Contract Price for calculation of above incentive means Original Cost of Work, 

plus cost of Additional and Extra items, if any, but excluding price variations/ escalations 

granted, if any.] 

 

Clause 3: Risk & Cost Clause 

 The Engineer-in-charge or the Competent Authority defined under rules may, without 

prejudice to his rights against the Contractor, in respect of any delay or inferior workmanship 

or otherwise, or to any claims for damages in respect of any breaches of the contract and 

without prejudice to any rights or remedies under any of the provisions of this contract or 

otherwise, and whether the date for completion has or has not elapsed, by notice in writing, 

absolutely determine the contract in any of the following cases:- 

(i) If Contractor having been given by the Engineer-in-charge, a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 

in any inefficient or otherwise improper or unworkmanlike manner, shall omit to 

comply with the requirements of such notice for a period of seven days, thereafter, or 

if the Contractor shall delay or suspend the execution of the work so that either in the 

judgement of the Engineer-in-charge (which shall be final and binding) he will be 

unable to secure completion of the work by the date for completion or he has already 

failed to complete the work by that date,  

(ii) If the Contractor, being a company, shall pass a resolution of the Court shall make an 

order that the company shall be wound up or if a receiver or a manager, on behalf of a 

creditor, shall be appointed or if circumstances shall arise, which entitle the Court or 

Creditor to appoint a receiver or a manager or which entitle the Court to make a 

winding up order, 

 

 
_________________________ 

1. Added by Order No. No.F.2 (4)FD /Exp.III/99-II dated 16.01.2018(Circular No. 66/2018)  with immediate effect. 
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(iii) If the Contractor commits breach of any of the terms and conditions of this contract, 

(iv) If the Contractor commits any acts mentioned in Clause 19 hereof. 

 When the Contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-charge on behalf of the Governor of Rajasthan shall have 

powers:- 
 

(a) To determine or rescind the contract, as aforesaid (of which determination or 

rescission notice in writing to the Contractor under the hand of the Engineer-in-

charge shall be conclusive evidence), upon such determination or rescission, the 

earnest money, full security deposit of the contract 1[xxxx] shall be liable to be 

forfeited and shall be absolutely at the disposal of Government. 

(b) To employ labour paid by the Department and to supply materials to carry out the 

work or any part of the work, debiting the Contractor with the cost of the labour 

and the price of the materials (of the amount of which cost and price certified by 

the Engineer-in-charge shall be final and conclusive against the Contractor) and 

crediting him with the value of the work done in all respects in the same manner 

and at the same rates, as if it had been carried out by the Contractor under the 

terms of this contract. The certificate of the Divisional Officer, as to the value of 

the work done, shall be final and conclusive evidence against the Contractor 

provided always that action under the sub-clause shall only be taken after giving 

notice in writing to the Contractor. Provided also that if the expenses incurred by 

the department are less than amount payable to the Contractor at his agreement 

rates, the difference shall not be paid to the Contractor. 

(c) After giving notice to the Contractor to measure up the work of the contractor 

and to take such part thereof, as shall be unexecuted out of his hands and to give 

it to another Contractor to complete, in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original 

Contractor, if the whole work had been executed by him (of the amount of which 

excess, the certificate in writing of the Engineer-in-charge shall be final and 

conclusive) shall be borne and paid by the original  Contractor and may be 

deducted from any money due to him by Government under this contract or on 

any other account, whatsoever,  or from his Earnest Money, Security Deposit, 
2[xxxx] Enlistment Security or the proceeds of sales thereof, or a sufficient part 

thereof, as the case may be. In the event of any one or more of the above courses 

being adopted by the Engineer-in-charge, the Contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchased or 

procured any materials or entered into any engagements or made any advances  

________________________ 
1.  Deleted  words "and performance guarantee of the contractor" by Order  No.F.2 (4)FD /Exp.III/99 dated 23.3.2001(Circular No. 

12/2001).  
2.    Deleted  words "Performance Guarantee" by Order  No.F.2 (4)FD /Exp.III/99 dated 23.3.2001(Circular No. 12/2001). 
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on account or with a view to the execution of the work or the performance of 

contract. And, in case action is taken under any of provisions aforesaid, the 

Contractor shall not be entitled to recover or be paid, any sum for any work 

thereof or actually performed under this contract unless and until the Engineer-in-

charge has certified, in writing, the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so 

certified.  

Clause 4:  Contractor remains liable to pay compensation, if action not taken under 

Clause 3  

 (i) in any case in which any of the powers conferred by Clause 3 hereof, shall have 

become exerciseable and the same shall have not been exercised, the non-exercise, thereof. 

shall not constitute waiver of any of the conditions hereof, and such power shall, not with 

standing, be  exerciseable in the event of any future case of default by the Contractor for 

which, by any clause or clauses hereof, he is declared liable to pay compensation amounting 

to the whole of his Security Deposit/Performance Guarantee/Earnest Money/Enlistment 

security and the liability of the Contractor for past and future compensation shall remain 

unaffected.  

Powers to take possession of, or require removal, sale of Contractor's Plant  

 (ii) In the event of the Engineer-in-charge putting in force, powers vested in him 

under the preceding Clause 3 he may, if he so desires, take possession of all or any tools, 

plants, materials and stores, in or upon the works or the site, thereof, or belonging to the 

contractor or procured by him and intended to be used for the execution of the work or any 

part thereof, paying or allowing for the  same in account, at the contract rates or, in case of 

these not being applicable, at current market rates, to be certified by the Chief Engineer or 

duly authorised Engineer (whose certificate, thereof, shall be final and conclusive). otherwise 

the Engineer-in-charge may, by notice in writing to the contractor or his clerk of the works, 

foreman or other authorised agent, require him to remove such tools, plant, materials or stores 

from the premises (within a time to be specified in such notice), and in the event of the 

Contractor failing to comply with any requisition, the Chief Engineer or other duly authorised 

Engineer may remove them at the Contractor's expenses, sell them by auction or private sale 

on account of the Contractor and at his risk in all respects, and the certificate of the Chief 

Engineer or other duly authorised Engineer, as to the expense of any such removal, and the 

amount of the proceeds and expense of any such sale shall be final and conclusive against the 

Contractor.  

Clause 5:   Extension of Time 

 If the Contractor shall desire an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other grounds, he 

shall apply, in writing, to the Engineer-in-charge within 30 days, of the date of the hindrance, 

on account of which he desires such extension as aforesaid, and the Authority Competent to 

grant extension under the rules/delegations of powers or other duly authorised Engineer shall, 

if in his opinion, (which shall be final) reasonable grounds be shown therefor, authorise such 

extension of time, if any, as may, in his opinion, be necessary or proper, if the period of 
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completion of contract expires before the expiry of the period of one month provided in this 

Clause, the application for extension shall be made before the expiry of the period stipulated 

for completion of the contract. The competent authority shall grant such extension at each 

such occassion within a period of 30 days of receipt of application from contractor and shall 

not wait for finality of work. Such extensions shall be granted in accordance with provisions 

under clause (2) of this agreement.  

Clause 5A: Monthly return of Extra Claims 

 Contractor has to submit a return every month for any work claimed as extra. The 

Contractor shall deliver the return in the office of the Executive Engineer and obtain Receipt 

Number of the Receipt Register of the day on or before 10th day of every month during the 

continuance of the work covered by this contract, a return showing details of any work 

claimed as extra by the contractor which value shall be based upon the rates and prices 

mentioned in the contract or in the Schedule of Rates in force in the District for the time 

being. The contractor shall be deemed to have waived all claims, not included in such return, 

and will have no right to enforce any such claims not included, whatsoever be the 

circumstances.  

Clause 6: Final Certificate 

 On completion of the work, the Contractor shall send a registered notice to the 

Engineer-in-charge, giving the date of completion and sending a copy of it to the officer 

accepting the contract, on behalf of the Governor and shall request the Engineer-in-charge to 

give him a certificate of completion, but no such certificate shall be given nor shall the work 

be considered to be complete until the contractor shall have removed from the site on which 

the work shall be executed, all scaffolding, surplus materials and rubbish and cleared off the 

dirt from all wood work, doors, walls, floors, or other parts of any building in, upon or about 

which the work is to be executed or of which he may have possession for the execution 

thereof, he had filled up the pits. If the contractor shall fail to comply with the requirements 

of this Clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt 

and filling of pits on or before the date fixed for completion of the work, the Engineer-in-

charge may, at the expense of the contractor, remove such scaffolding, surplus materials, and 

the rubbish and dispose of the same, as he thinks fit, and clean off such dirt and fill the pits, 

as aforesaid, and the contractor shall forthwith pay the amount of all expenses, so incurred, 

and shall have no claim in respect of any such scaffolding or surplus materials, as aforesaid, 

except for any sum actually realised by the sale thereof. On completion, the work shall be 

measured by the Engineer-in-charge himself or through his subordinates, whose 

measurements shall be binding and conclusive against the contractor. Provided that, if 

subsequent to the taking of measurements by the subordinate, as aforesaid, the Engineer-in-

charge had reason to believe that the measurements taken by his subordinates are not correct, 

the Engineer-in-charge shall have the power to cancel the measurements already taken by his 

subordinates and acknowledged by the Contractor and to take measurements again, after 

giving reasonable notice to the Contractor, and such re-measurements shall be binding on the 

Contractor.  
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 Within ten/thirty days of the receipt of the notice, Engineer-in-charge shall inspect the 

work and if there is no visible defects on the face of the work, shall give the Contractor, a 

certificate of completion. If the Engineer-in-charge finds that the work has been fully 

completed, it shall be mentioned in the certificate so granted. If, on the other hand, it is found 

that there are certain visible defects to be removed, the certificate to be granted by Engineer-

in-charge shall specifically mention the details of the visible defects alongwith the estimate of 

the cost for removing these defects. The final certificate of work shall be given after the 

visible defects pointed out as above have been removed. 

(delete whichever is not applicable). (Ten days will apply to works at the headquarters of 

Engineer-in-charge and thirty days for works at other place.) 

Clause 7: Payment on Intermediate Certificate to be regarded as advance 

 No payments shall be made for works estimated to cost less than rupees twenty five 

thousand, till after the whole of the works shall have been completed and a certificate of 

completion given. But in the case of works estimated to cost more than Rupees twenty five 

thousand, the contractor shall on submitting the bill therefor, be entitled to receive a monthly 

payment proportionate to the part, thereof, then approved and passed by the Engineer-in-

charge, whose certificate of such approval and passing of sum, so payable, shall be final and 

conclusive. Running Account Bill shall be paid within 15 days from presentation. But all 

such intermediate payments shall be regarded as payments by way of advance against the 

final payment only and not as payments for work actually done and completed, and shall not 

preclude the requiring of bad unsound and imperfect or unskillful work to be removed and 

taken away and re-constructed or re-erected, or considered as an admission of the due 

performance of the contract, or any part thereof, in any respect, or the accuring of any claim, 

nor shall it conclude, determine, or effect in any way the powers of the Engineer-in-charge 

under these conditions or any of them to the final settlement and adjustment of the accounts 

or otherwise or in any other way vary or affect the contract. The final bill shall be 

made/submitted by the Contractor within one month of the date fixed for completion of the 

work otherwise the Engineer-in-charge's certificate of the measurement and of the total 

amount payable for the work accordingly shall be final and binding on all parties. 

Clause 7A : Time Limit for Payments of Final Bills 

 The final bill shall be paid within 3 months on presentation by the contractor after 

issuance of final completion certificate in accordance with clause 6 of the conditions of 

contract. If, there shall be any dispute about any item(s) of the work, then the undisputed 

item(s) only, shall be paid within the said period of 3 months. If a final bill (which contains 

no disputed item or disputed amount of any item) is not paid within the period of 3 months 

from presentation of final bill or 6 months from the date of receipt of registered notice 

regarding completion of work in accordance with clause 6 of the conditions of the contract, 

the defects, if any, shall be brought to the notice of the higher authority. The period of 3 

months shall commence from the date of rectification of the defects. The higher authority 

shall ensure that in no case final bill should be left unpaid after 9 months from the receipt of 

registered notice regarding completion of work. The contractor shall submit a memorandum 

of the disputed items alongwith justification in support within 30 days from the disallowance 
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thereof, and if he fails to do so, his claims shall be deemed to have been fully waived and 

absolutely extinguished. 

Clause 8 : Bills to be submitted monthly 

 A bill shall be submitted by the Contractor each month on or before the date fixed by 

the Engineer-in-charge for all work executed in the previous month and the Engineer-in-

charge shall take or cause to be taken the requisite measurement for the purpose of having the 

same verified and the claim, as far as admissible, authorised or paid, if possible, before the 

expiry of ten days from the presentation of the bill. If the Contractor does not submit the bill 

within the time fixed, as aforesaid, the Engineer-in-charge may depute a subordinate to 

measure up the said work in the presence of the Contractor, whose signature in the 

Measurement Book will be sufficient warrant and the Engineer-in-charge may prepare a bill 

from such Measurement Book, which shall be binding on the Contractor in all respects. 

Clause 8A : Contractor to be given time to file objection to the Measurements recorded 

by the Department 

 Before taking any measurement of any work, as have been referred to in preceding 

Clauses 6,7 & 8, the Engineer-in-charge or a subordinate, deputed by him, shall give 

reasonable notice to the Contractor. If the Contractor fails to be present at the time of taking 

measurements after such notice or fails to sign or to record the difference within a week from 

the date of measurement in the manner required by the Engineer-in-charge, then in any such 

event, the measurements taken by the Engineer-in-charge or by the subordinates deputed by 

him, as the case may be, shall be final and binding on the Contractor and the Contractor shall 

have no right to dispute the same. 

1[Clause 8B : Recovery of cost of preparation of the Bill 

 In case of Contractors of Class "A" and "AA" do not submit the bill within time fixed, 

the Engineer-in-Charge may prepare the bill as per provision of clause 8 of the Conditions of 

Contract but deduction @ 0.5% of amount of such a bill shall be made and credited to the 

general revenue on account of preparation of bill.] 

Clause 9 : Bills to be on printed forms 

 The Contractor shall submit all bills on the printed forms, to be had on application, at 

the office of the Engineer-in-charge and the charges in the bills shall always be entered at the 

rates specified in the tender or in the case of any extra work ordered in  pursuance of these 

conditions, and not mentioned or provided for in the tender, at the rates hereinafter provided 

for such work. 

Clause 9A : Payments of Contractor's Bills to Banks 

 Payments due to the Contractor may if so desired by him, be made to his Bank instead 

of direct to him, provided that the contractor has furnished to the Engineer-in-charge (i) an 

authorisation in the form of a legally valid document, such as a Power of Attorney conferring 

authority on the Bank to receive payments, and (ii) his own acceptance of the correctness of  
_______________________ 

1. Added by Order No.F.2(4)FD/Exp.III/99 dated 14.8.2002 (Circular No.15/2002) with immediate effect. 
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the account made out, as being due to him, by Government, or his signature on the bill or 

other claim preferred against Government before settlement by the Engineer-in-charge of the 

account or claim, by payment to the Bank. While the receipt given by such bank shall 

constitute a full and sufficient discharge for the payment, the Contractor should, whenever 

possible, present his bill duly receipted and discharged through his Banker. Nothing, herein 

contained, shall operate to create in favour of the Bank any rights vis-a-vis the Governor. 

 

Clause 10 : Stores supplied by Government 

 If the specification or estimate of the work provides for the use of any special 

description of material, to be supplied from Engineer-in-charge's stores, or if, it is required 

that contractor shall use certain stores to be provided by the Engineer-in-charge specified in 

the schedule or memorandum hereto annexed, the Contractor shall be bound to procure and 

shall be supplied such materials and stores as are, from time to time, required to be used by 

him for the purpose of the contract only, and the value of the full quantity of materials and 

stores, so supplied, at the rates specified in the said schedule or memorandum, may be set off 

on which may be deducted from any sum, then due or thereafter become due, to the 

contractor under the contract or otherwise or against or from the Performance Guarantee 

and/or Security Deposit or the proceeds of sale, if the same is held in Government securities, 

the same or a sufficient portion thereof being in this case, sold for this purpose. All materials 

supplied to the Contractor, either from departmental stores or with the assistance of 

Government, shall remain the absolute property of Government. The Contractor shall be the 

trustee of the Stores/Materials, so supplied/procured, and these shall not, on any account, be 

removed from the site of work and shall be, all times, open to inspection by the Engineer-in-

charge. Any such material, unused and in perfectly good condition at the time of completion 

or determination or rescinding of the contract, shall be returned to the Divisional Officer's 

Stores, if, by a notice in writing under his hand, he shall so require, and if on service of such 

notice, the contractor fails to return the materials, so required, he shall be liable to pay the 

price of such materials in accordance with the provision of Clause 10B ibid. But the 

Contractor shall not be entitled to return any such materials, unless with such consent, and 

shall have no claim for compensation on account of any such materials, so supplied to him as 

aforesaid being unused by him, or for any wastage in or damage to any such materials. For 

the stores returned by the Contractor, he shall be paid for, at the price originally charged 

excluding storage charges, in case of materials supplied from departmental stores and actual 

cost including freight, cartage, taxes etc., paid by the Contractor, in case of supplies received 

with the assistance of Government, which, however, should in no case exceed market rate 

prevailing at the time the materials are taken back. The decision of the Engineer-in-charge, as 

to the price of the stores returned, keeping in view its condition etc., shall be final and 

conclusive. In the event of breach of the aforesaid condition, the Contractor shall, in addition 

to throwing himself open to account for contravention of the terms of the license or permit 

and/or for criminal breach of trust, pay to the Government, all advantages or profits resulting 

or which in the usual course, would result to him by reason of such breach. Provided that the 

Contractor shall, in no case be entitled to any compensation or damage on account of any 

delay in supply, or non-supply thereof, all or any such materials and stores. 
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Clause 10A : Rejection of materials procured by the Contractor 

 The Engineer-in-charge shall have full powers to require the removal from the 

premises of all materials which in his opinion, are not in accordance with the specifications 

and, in case of default, the Engineer-in-charge shall be at liberty to employ other person(s) to 

remove the same without being answerable or accountable for any loss or damage, that may 

happen or arise to such materials to be substituted thereof, and in case of default, Engineer-

in-charge may cause the same to be supplied and all costs, which may attend such removal 

and substitution, are to be born by the Contractor. 

Clause 10B : Penal rate in case of excess consumption 

 The Contractor shall also be charged for the materials consumed in excess of the 

requirements calculated on the basis of standard consumption approved by the department, at 

double of the issue rate including storage and supervision charges or market rate, whichever 

is higher. A Material Supply and Consumption Statement, in prescribed Form RPWA 35A, 

shall be submitted with every Running Account Bill, distinguishing material supplied by the 

Government and material procured by the Contractor himself. The recovery for such material 

shall be made from Running Account Bill next after the consumption and shall not be 

deferred. Certificate of such nature shall be given in each Running Account Bill. 

Clause 10C : Hire of Plant and Machinery 

 Special Plant and Machinery, required for execution of the work, may be issued to the 

Contractor, if available, on the rates of hire charges and other terms and conditions as per 

departmental Rules, as per Schedule annexed to these conditions. Rates of such Plant & 

Machinery shall be got revised periodically so as to bring them at par with market rate. 

Clause 11: Works to be executed in accordance with Specifications, Drawings, Orders etc. 

 The Contractor shall execute the whole and every part of the work in the most 

substantial and satisfactory manner and both as regards materials and otherwise in every 

respect, in strict accordance with the Specifications. The Contractor shall also conform 

exactly fully and faithfully to the designs, drawings and instructions in writing relating to the 

work signed by the Engineer-in-charge and lodged in his office and to which the Contractor 

shall be entitled to have access at such office or on the site of the work for the purpose of 

inspection during office hours and the Contractor shall, if he so require, be entitled, at his 

own expense, to make or cause to be made copies of specifications and of all such designs, 

drawings and instructions, as aforesaid. A certificate of executing works as per approved 

design and specifications etc. shall be given on each Running Account Bill. 

 The specifications of work, material, methodology of execution, drawings and designs 

shall be signed by the Contractor and Executive Engineer while executing agreement and 

shall form part of agreement. 

Clause 12 : 

 The Engineer-in-Charge shall have power to make any alterations, omissions or 

additions to or substitutions for the original specifications, drawings, designs and instructions, 

that may appear to him to be necessary during the progress of the work and the contractor 
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shall carry out the work in accordance with any instructions which may be given to him in 

writing signed by the Engineer-in-Charge, and such alterations, omission, additions or 

substitutions shall not invalidate the contract and any altered, additional or substituted work, 

which the contractor may be directed to do in the manner above specified as part of the work,  

shall be carried out by the contractor on the same conditions in all respects on which he 

agreed to do the main work. The time for the completion of the work shall be extended in the 

proportion that the altered, additional or substituted work bears to the original contract work, 

and the certificate of the Engineer-in-Charge shall be conclusive as to such proportion. The 

rates for such additional, altered or substituted work under this clause shall be worked out in 

accordance with the following provisions in their respective order: 

(i) If the rates for the additional, altered or substituted work are specified in the contract for 

the work, the contractor is bound to carry out the additional, altered or substituted work 

at the same rates as are specified in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not specifically provided in 

the contract for the work, the such rates will be derived from the rates for a similar class 

of work as are specified in the contract for the work. 

(iii) If the rates for the altered, additional or substituted work can not be determined in the 

manner specified in the sub-clauses (i) to (ii) above, then the rates for such composite 

work item shall be worked out on the basis of the concerned Schedule of Rates of the 

District/area specified above minus/plus the percentage which the total tendered amount 

bears to the estimated cost of the entire work put to tender. Provided always that if the 

rate for a particular part or parts of the item is not in the Schedule of Rates, the rate for 

such part or parts will be determined by the Engineer-in-Charge on the basis of the 

prevailing market rates when the work was done. 

(iv) If the rates for the altered, additional or substituted work item can not be determined in 

the manner specified in sub-clauses (i) to (iii) above, then the contractor shall within 7 

days of the date of receipt of order to carry out the work, inform the Engineer-in-Charge 

of the rate which it is his intention to charge for such class of work supported by 

analysis of the rate or rates claimed and the Engineer-in-Charge shall determine the rate 

or rates on the basis of prevailing market rates, and pay the contractor accordingly. 

However, the Engineer-in-Charge, by notice in writing, will be at liberty to cancel his 

order to carry out such class of work and arrange to carry it out in such manner as he 

may consider advisable. But under no circumstances, the contractor shall suspend the  

work on the plea of non-settlement of rates on items falling under the clause. 

(v) Except in case of items relating to foundations, provisions contained in sub-clauses (i) 

to (iv) above shall not apply to contract or substituted items as individually exceed the 

percentage set out in the tender documents under clause 12A.  

For the purpose of operation of clause 12 (v) the following works shall be treated as work 

relating to foundations : 

(a) For buildings, compound wall plinth level or 1.2 meters (4 ft.) above ground level 

whichever is lower, excluding items above flooring and D.P.C. but including base 

concrete below the floors. 



Public Works Financial & Accounts Rules Part-II 

 

  128 
 

(b) For abutments, piers, retaining wall of culverts and bridges, walls of water reservoir and 

the bed of floor level. 

(c) For retaining walls, where floor levels is not determine 1.2 meters above the average 

ground level or bed level. 

(d) For roads, all items of excavation and filling including treatment of sub base and soling 

work. 

(e) For water supply lines, sewer lines under ground storm water drains and similar work, 

all items of work below ground level except items of pipe work for proper masonry 

work. 

(f) For open storm water drains, all items of work except lining of drains. 

(g) Any other items of similar nature which Engineer-in-Charge may decide relating to 

foundation. 

 The rate of any such work, except the items relating to foundations, which is in excess 

of the deviation limit shall be determined in accordance with the provisions contained in 

Clause 12A. 

Clause 12A 

 The quantum of additional work for each item shall not exceed 50% of the original 

quantity given in the agreement and the total value of additional work shall not exceed 20% 

of the total contract value, unless otherwise mutually agreed by the Engineer-in-charge and 

the Contractor. This limit shall not be applicable on items relating to foundation work which 

shall be executed as per original rates or provision of clause 12(i) to (iv). 

 In case of contract substituted items or additional items, which results in exceeding 

the deviation limit laid down in this clause except items relating to foundation work, which 

the contractor is required to do under clause 12 above, the contractor shall within 7 days from 

the receipt of order, claim revision of the rate supported by proper analysis in respect of such 

items for quantities in excess of the deviation limit notwithstanding the fact that the rates for 

such items exist in the tender for the main work or can be derived in accordance with the 

provision of sub clause (ii) of clause 12 and the Engineer-in-Charge, may revise their rates 

having regard to the prevailing market rates and the contractor shall be paid in accordance 

with the rates so fixed. The Engineer-in-Charge shall, however, be at liberty to cancel his 

order to carry out such increased quantities of work by giving notice in writing to the 

contractor and arrange to carry it out in such manner as he may consider advisable. But under 

no circumstances, the contractor shall suspend the work on the plea of non-settlement of rates 

of items failing under this Clause. 

 All the provisions of the preceding paragraph shall equally apply to the decrease in 

rates of items for quantities in excess of the deviation limit notwithstanding the fact that the 

rates for such items exist in the tender for the main work or can be derived in accordance with 

the provisions of sub-clause (ii) of the preceding clause 12 and the Engineer-in-Charge may 

revise such rates having regard to the prevailing market rates unless otherwise mutually 

agreed by the Engineer-in-Charge and the Contractor. 
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Clause 13 : No compensation for alterations in or restriction of work to be carried out 

 If, at any time after the commencement of the work, the Government shall, for any 

reason, whatsoever, not require the whole work, thereof, as specified in the tender, to be 

carried out, the Engineer-in-Charge shall give notice, in writing, of the fact to the Contractor, 

who shall have no claim to any payments or compensation, whatsoever, on account of any 

profit or advantage, which he might have derived from the execution of the work in full but 

which he did not derive in consequence of the full amount of the work not having been 

carried out. Neither, shall he have any claim for compensation by reason of alterations having 

been made in the original specifications, drawings and design and instructions, which shall 

involve any curtailment of the work, as originally contemplated. Provided, that the Contractor 

shall be paid the charges for the cartage only, of materials actually brought to the site of the 

work by him for bonafide use and rendered surplus as a result of the abandonment or 

curtailment of the work or any portion thereof, and taken them back by the Contractor 

provided, however, that the Engineer-in-charge shall have, in all such cases, the option of 

taking over all or any such materials at their purchase price or at local market rates whichever 

may be less. In the case of such stores, having been issued from Government Stores, charges 

recovered, including storage chares, shall be refunded after taking into consideration any 

deduction for claim on account of any deterioration or damage while in the custody of the 

contractor, and in this respect the decision of the Engineer-in-charge shall be final.   

Clause 14 : Action and compensation payable in case of bad work 

 If, it shall appear to the Chief Engineer or any authorised authority or the Engineer-in-

Charge or his subordinates in-charge of the work, or to the committee of retired 

officers/officers appointed by the State Government for the purpose that any work has been 

executed with unsound, imperfect or unskillful workmanship, or with material of any inferior 

description, or that any materials or articles provided by him for the execution of the work are 

unsound or of a quality inferior to that contracted, or otherwise not in accordance with 

contract, the Contractor shall on demand in writing from the Engineer-in-Charge, specifying 

the work/materials or articles complained of, notwithstanding that the same may have been 

inadvertently passed, certified and paid for, will rectify or remove and reconstruct the work, 

so specified, in whole or in part, as the case may be, remove the materials or articles, so 

specified, and provide other proper and suitable materials or articles, at his own cost and in 

the event of his failing to do so, within a period to be specified by the Engineer-in-Charge in 

his demand, as aforesaid, then the Contractor shall be liable to pay compensation, at the rate 

of one percent, on the tendered amount of work for every week not exceeding ten percent, 

while his failure to do so shall continue, and in the case of any such failure, the Engineer-in-

Charge may rectify or remove and re-execute the work or remove and replace with others, the 

materials or articles complained of as the case may be, at the risk and expense, in all respects 

of the contractor. 
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Clause 15 : Work to be open to inspection : Contractor or his responsible Agent to be 

present 

 All work, under or in course of execution or executed in pursuance of the contract, 

shall, at all times, be open to inspection and supervision of the Engineer-in-Charge and his 

superior officers e.g. Superintending Engineer, Additional Chief Engineer, Chief Technical 

Engineer, Chief Engineer, and his subordinates and any other authorised agency of the 

Government and the contractor shall, at all times during the usual working hours, and at all 

other times at which reasonable notice of the intention of the Engineer-in-charge or his 

subordinate and any other authorised agency of Government or committee of retired 

officers/officers appointed by the State Government for the purpose to visit the works shall 

have been given to the Contractor, either himself be present to receive orders and instructions 

or have a responsible agent, duly accredited in writing, present for the purpose. Orders given 

to the Contractor's agent shall be considered to have the same force as if they had been given 

to the Contractor himself. 

Clause 16 : Notice to be given before any work is covered up 

 The Contractor shall give not less than 7 days notice, in writing, to the Engineer-in-

charge or his subordinate-in-charge of the work, before covering up or otherwise placing 

beyond the reach of measurement, any work in order that the same may be measured, and 

correct dimensions thereof, be taken before the same is so covered up or placed beyond the 

reach of measurement and shall not cover up or place beyond the reach of measurement any 

work without the consent in writing of the Engineer-in-charge of the work, and if, any work 

shall be covered up or placed beyond the reach of measurement without such notice having 

been given or consent obtained, the same shall be uncovered at the Contractor's expense or in 

default, thereof, no payment or allowance shall be made for such work, or for the materials, 

with which the same was executed. 

Clause 17 : Contractor liable for damage done and for imperfections 

 If the Contractor or his work people or servants shall break, deface, injure or destroy 

any part of a building, in which they may be working or any building, road, fence, enclosure, 

or cultivated ground contiguous to the premises on which the work or any part of it is being 

executed, or if any damage shall happen to the work, while in progress, from any cause, 

whatsoever, or any imperfections become apparent in it, within a period specified in Clause 

37, after a Certificate, final or otherwise of its completion, shall have been given by the 

Engineer-in-charge, may cause the same to be made good by other workmen and deduct the 

expense (of which the certificate of the Engineer-in-charge shall be final) from any sums that 

may be then, or at any time thereafter, may become due to the Contractor, or from his 

security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof. 

Clause 18 : Contractor to supply Plant, Ladders, scaffolding etc. 

 The Contractor shall arrange and supply, at his own cost, all material (except such 

special materials, if any, as may, in accordance with the contract, be supplied from the 

Engineer-in-charge's stores), plants, tools, appliances, implements, ladders, cordage, tackle, 

scaffolding and temporary works requisite or proper for the proper execution of the work, 
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whether original, altered, or substituted, and whether included in the specification or other 

documents, forming part of the contract, or referred to in these conditions or not, or which 

may be necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-in-charge, as to any matter as to which, under these conditions, he is entitled to be 

satisfied or which he is entitled to require, together with carriage thereof, to and from the 

work. The Contractor shall also arrange and supply, without charge, the requisite number of 

persons with the means and materials, necessary for the purpose of setting out work and 

counting,  weighing and assisting in the measurement or examination at any time and from 

time to time of the work, or materials. Failing his so doing, the same may be provided by the 

Engineer-in-charge, at the expense of the Contractor, and the expenses may be deducted from 

any money due to the Contractor under the contract, or from his Performance Guarantee 

and/or Security Deposit or the proceeds of sale thereof, or a sufficient portion thereof. The 

Contractor shall also provide all necessary fencing and lights required to protect the public 

from accident and shall be bound to bear the expenses of defense of every suit, action or other 

proceeding at law, that may be brought by any person for injury sustained owing to neglect of 

the above precautions, and to pay any damages and costs, which may be awarded in any such 

suit, action proceeding to any such person or which may, with the consent of the Contractor, 

be paid to compromise any claim by any such person. 

Clause 19 : Work not to be sub-let, Contract may be rescinded and Security Deposit and 

Performance Forfeited for sub-letting, bribing or if Contractor becomes 

insolvent 

 The contract shall not be assigned or sublet without the written approval of the Chief 

Engineer, and if the Contractor shall assign or sublet his contract or attempt so to do, or 

become insolvent, or commence any insolvency proceedings or mark any composition with 

his creditors, or attempt so to do, or if any bribe, gratuity, gifts, loan, requisite reward or 

advantage, pecuniary or otherwise, shall either, directly or indirectly, be given, promised or 

offered by the Contractor or any of his servants or agents, to any public officer or person, in 

the employ of Government, in any way, relating to his office or employment, or if, any such 

officer or person shall become, in any way, directly or indirectly, interested in the contract, 

the Chief Engineer may, thereupon, by notice, in writing, rescind the contract and the 

Performance Guarantee and Security Deposit of the Contractor shall, thereupon, stand 

forfeited and be absolutely at the disposal of Government and the same consequences shall 

ensure as, if the contract had been rescinded under Clause 3 hereof, and in addition the 

Contractor shall not be entitled to recover or be paid for any work therefor, actually 

performed under the contract. 

Clause 20 : Sums payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss 

 All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Government without 

reference to the actual loss or damage sustained and whether or not any damage shall have 

been sustained. 
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Clause 21 : Changes in Constitution of firm 

 Where the Contractor is a partnership firm, the previous approval, in writing, of the 

Engineer-in-charge shall be obtained before any change is made in the constitution of the firm. 

Where the Contractor is an individual or a Hindu undivided family business concern, such 

approval, as aforesaid, shall likewise be obtained before the Contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out the 

work thereby undertaken by the Contractor. If, previous approval, as aforesaid, is not obtained, 

the contract shall be deemed to have been assigned in contravention of Clause 19 hereof, and 

the same action may be taken, and the same consequences shall ensure as provided in the said 

clause 19.  

Clause 22 : Works to be under direction of Engineer-in-charge 

 All the works, to be executed under the contract, shall be executed under the direction 

and subject to the approval, in all respect, of the Engineer-in-charge of the Government of 

Rajasthan for the time being, who shall be entitled to direct, at what point or points, and in 

what manner, they are to be commenced, and from time to time, carried on. 

1[Clause 23 : Standing Committee for Settlement of Disputes 

 If any question, difference or objection, whatsoever shall arise in any way, in 

connection with or arising out of this instrument, or the meaning of operation of any part 

thereof, or the rights, duties or liabilities of either party then, save in so far, as the decision of 

any such matter, as herein before provided for, and been so decided, every such matter 

constituting a total claim of Rs. 50,000/- or above, whether its decision has been otherwise 

provided for and whether it has been finally decided accordingly, or whether the contract 

should be terminated, or has been rightly terminated, and as regards the rights or obligations 

of the parties, as the result of such termination, shall be referred for decision to the 

empowered Standing Committee, which would consist of the followings:- 

 (i) Administrative Secretary concerned. 

(ii) Finance Secretary or his nominee, not below the rank of Deputy Secretary. 

(iii) Law Secretary or his nominee, not below the rank of Joint Legal 

Remembrancer. 
____________________________ 

1.  Substituted by Order dated 2.11.2011(Circular No. 48/2011) for - 

"Clause 23 : Standing Committee for Settlement of Disputes :  If any question, difference or objection, whatsoever shall arise in any 
way, in connection with or arising out of this instrument, or the meaning of operation of any part thereof, or the rights, duties or liabilities 

of either party then, save in so far, as the decision of any such matter, as herein before provided for, and been so decided, every such 

matter constituting a total claim of Rs. 50,000/- or above, whether its decision has been otherwise provided for and whether it has been 
finally decided accordingly, or whether the contract should be terminated, or has been rightly terminated, and as regards the rights or 

obligations of the parties, as the result of such termination, shall be referred for decision to the empowered Standing Committee, which 

would consist of the followings:- 
 (i) Administrative Secretary concerned. 
*[(ii) Finance Secretary or his nominee, not below the rank of Deputy Secretary.] 

(iii) Law Secretary or his nominee, not below the rank of Joint Legal Remembrancer. 
(iv) Chief Engineer-cum-Addl. Secretary of the concerned department. 

(v) Chief Engineer concerned (Member - Secretary) 

  The Engineer-in-charge, on receipt of application along with non-refundable prescribed fee, (the fee would be two 
percent of the amount in dispute, not exceeding Rs. One lac) from the Contractor, shall refer the disputes to the committee, 

within a period of one month from the date of receipt of application. 

     Procedure and Application for referring cases for settlement by the Standing Committee shall be, as given in Form RPWA 90." 
*  Substituted by Order  No.F.2 (4)FD /Exp.III/99 dated 30.11.1999 (Cir. No.2/99) for "Finance Secretary or his nominee, not below the rank of Deputy 

Secretary" and again order dated 30.11.1999 withdrawn vide (Circular No. 19/2004). 
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(iv) Chief Engineer-cum-Addl. Secretary of the concerned department. 

(v) Chief Engineer concerned (Member - Secretary) 

 The Engineer-in-charge, on receipt of application along with non-refundable 

prescribed fee, (the fee would be two percent of the amount in dispute, not exceeding Rs. One 

lac) from the Contractor, shall refer the disputes to the committee, within a period of three 

months from the date of receipt of application. 

 Procedure and Application for referring cases for settlement by the Standing 

Committee shall be, as given in Form RPWA 90.] 

 1[fookn ftldks fuLrkj.k gsrq LVsf.Max desVh ds le{k j[kk tkuk gS] new work 

process (online) ds vUrxZr vf/k'kk"kh vfHk;ark ds }kjk dk;Z dh izxfr ,oa fcy ds lR;kiu 

dh fnukad ls 90 fnol dh le; lhek esa baftfu;j bapktZ ds le{k izLrqr fd;k tk ldrk 

gSA] 

Clause 23A : Contractor to indemnify for infringement of Patent or design 

 Contractor shall fully indemnify the Governor of Rajasthan against any action, claim 

or proceeding, relating to infringement or use of any patent or design, or any alleged patent or 

design, rights, and shall pay any royalties, which may be payable in respect of any article or 

part thereof, included in the contract, in the event of any claims made under or action brought 

against Government. In respect of any such matters, as aforesaid, the Contractor shall be, 

immediately, noticed thereof, and the Contractor shall be at liberty, at his own expense, to 

settle any dispute or to conduct any litigation, that may arise therefrom provided that the 

Contractor shall not be liable to indemnify the  Governor of Rajasthan,  if the   infringement 

of the patent or design or any alleged patent or design, right is the direct result of an order 

passed by the Engineer-in-charge in this behalf. 
 

Clause 24 : Imported Store articles to be obtained from Government 

 The Contractor shall obtain from the stores of the Engineer-in-charge, all imported 

store articles, which may be required for the work or any part thereof, or in making up 

articles required thereof, or in connection therewith, unless he has obtained permission, in 

writing, from the Engineer-in-charge, to obtain such stores and articles from else-where. The 

value of such stores and articles, as may be supplied to the Contractor by the Engineer-in-

charge, will be debited to the Contractor, in his account, at the rates shown in the schedule 

attached to the contract, and if they are not entered in the schedule, they will be debited at 

cost price, which for the purposes of this contract, shall include the cost of carriage and all 

other expenses, whatsoever, which shall have been incurred in obtaining delivery of the same 

at the stores aforesaid plus storage charges. 

Clause 25 : Lump-sums in estimates 

 When the estimate, on which a tender is made includes lump sums, in respect of parts of the 

work, the Contractor shall be entitled to payment in respect of the item of work involved, or the part 

of the work in question at the same rates, as are payable under the contract for such items or if the part 

of the work in question is not, in the opinion of the Engineer-in-charge, capable of measurement, the 

Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate and the 

certificate in writing of the Engineer-in-charge shall be final and conclusive with regard to any sum or 

sums payable to him under the provisions of this clause. 
____________ 

1. Added by Order No.F.3(2)FD/GF&AR/2020 dated 13.09.2021. 
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Clause 26 : Action where no Specification 

 In case of any Class of work for which there is no such specification as is mentioned 

in Rule 1, such work shall be carried out in accordance with the detailed specification of the 

department and also in accordance with the instructions and requirement of the Engineer-in-

charge. 

Clause 27 : Definition of work 

 The expression "works'' or "work" where used in these conditions, shall, unless there 

be some thing either in subject or context, repugnant to such construction, be construed and 

taken to mean the works by or by virtue of the contract contracted to be executed, whether 

temporary or permanent, and whether original, altered, substituted or additional. 

Clause 27A : Definition of Engineer-in-charge 

 The term "Engineer-in-charge" means the Divisional Officer, who shall supervise, and 

be in charge of the work, and who shall sign the contract on behalf of the Governor.   

Clause 28 : 

 It can not be guaranteed that the work will be started immediately after the tenders 

have been received. No claims for increase of rate will be entertained, if the orders for 

starting work are delayed. 

Clause 29 :  Payments at reduced rates on account of items of work not accepted and not 

completed to be at the discretion of the Engineer-in-charge 

 The rates for several items of works, estimated to cost more than Rs. 1,000/-, agreed 

within, will be valid only when the item concerned is accepted, as having been completed 

fully in accordance with the sanctioned specifications. In cases, where the items of work are 

not accepted, as so completed, the Engineer-in-charge may make payment on account of such 

items, at such reduced rates, as he considers reasonable, in the preparation of final or on 

account bills, and his decision in the matter shall be final and binding. 

Clause 29A: Payments at part rates   

 The rates for several items of works may be paid at part rates provisionally in running 

bills in proportion to the quantum of items executed at the discretion of Engineer-in-charge. 

In case of item rates, if the rate quoted for certain items are very high in comparison to the 

average/overall tendered premium, then the payment at running stages shall not be made 

more than the average sanctioned premium. The deferred payment, will however be released 

after successful completion of the work. 

Clause 30 : Contractor's percentage, whether applied to net or gross amount of bills 

 The percentage referred to in the "Tender for works" will be deducted/added from/to the gross 

amount of the bill before deducting the value of any stock issued. 

Clause 31 : Contractor to adhere to labour laws/regulation 

 The Contractor shall adhere to the requirements of the Workmen's Compensation Act 

and Labour Legislation in force from time to time and be responsible for and shall pay any 

compensation to his workmen which would be payable for injuries under the Workmen's 



Public Works Financial & Accounts Rules Part-II 

 

  135 
 

Compensation Act, here-in-after called the said Act. If such compensation is paid by the State 

as Principal employer under Sub Section (1) of section 12 of the said Act, on behalf of the 

Contractor, it shall be recoverable by the State from the Contractor under Sub Section (2) of 

the said section. Such compensation shall be recovered in the manner laid down in Clause 1 

of the Conditions of Contract. 

1[Note:  All Contracts with Government shall require registration of workers under the Building & 

other Construction Workers (Regulation of Employment & Conditions of Services) Act, 

1996  and extension of benefit to such workers under the Act. Deductions of cess at source 

will be made as per provisions of the said Act, in force from time to time.] 

Clause 32 : Withdrawal of work from the Contractor 

 If the Engineer-in-charge shall at any time and for any reasons, whatever, including 

inability to maintain prorata progress, think any portion of the work should not be executed or 

should be withdrawn from the contractor, he may, by notice in writing to that effect, require  

the Contractor not to execute the portion of the work specified in the notice, or may withdraw 

from the Contractor the portion of work, so specified, and the contractor shall not be entitled 

to any compensation, by reason of such portion of work having been withdrawn from him. 

The Engineer-in-charge may supplement the work by engaging another agency to execute 

such portion of the work at the cost of the original contractor, without prejudice to his rights 

under clause 2. He shall also be competent to levy compensation for delay in progress. The 

recovery of excess cost shall be made from next available running bill or any other claim and 

shall not be deferred. 

Clause 33 :  

 The contract includes clearance, levelling and dressing of site within a distance of 15 

meters of the building on all sides except where the building adjoins another building. 

Clause 34 : Protect works 

 The contractor shall arrange to protect, at his own cost, in an adequate manner, all cut 

stone work and other work, requiring protection and to maintain such protection, as long as 

work is in progress. He shall remove and replace this protection, as required by the Engineer-

in-charge, from time to time. Any damage to the work, so protected, no matter how it may be 

caused, shall be made good by the Contractor free of cost. 

 All templates, forms, moulds, centering, false works and models, which in the opinion 

of the Engineer-in-charge, are necessary for the proper and workman like execution of the 

work, shall be provided by the Contractor free of cost. 

Clause 35 : Contractor liable for settlement of claims caused by his delays 

 If the progress of the work has fallen so much in arrears as to prevent other 

contractors on the work, from carrying out their part of the work within the stipulated time, 

he will be liable for the settlement of any claim, put in by any of these contractors for the 

expenses of keeping their labour unemployed, to the extent considered reasonable by the 

Engineer-in-charge. 

_____________________ 
1. Added. vide Circular No. 46/2010 dated 28.5.2010 and substituted vide Circular No. 47/2010 dated 27.7.2010 for - "All Contracts with Government shall 

require registration of workers under the Building & other Construction Workers (Regulation of Employment & Conditions of Services) Act, 1996  and 

extension of benefit to such workers under the Act." 
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Clause 36A :  

 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

Clause 36B :  

 The cost of all water connection, necessary for the execution of work, and the cost of 

water consumed and hire charges of meters and the cost of electricity consumed in 

connection with the execution of work, shall be paid by the Contractor, except where 

otherwise specifically indicated. 

Clause 36C : Payment of Sales Tax, and any other Taxes  

 Royalty or other tax on materials, issued in the process of ful-filling contract payable 

to the Government under rules in force, will be paid by the Contractor himself. 

Clause 36 D: 

 In respect of goods and materials procured by the Contractor, for use in works under 

the contract, sales tax will be paid by the Contractor himself. But in respect of all such goods 

manufactured and supplied by the Contractor and works executed under the contract, the 

responsibility of payment of sales tax would be that of the Engineer-in-charge. 

1[Clause 36E:   

 If any rates of Tax are increased or decreased, a new tax is introduced in India only, 

an existing Tax is abolised, or any change in interpretation or application of any Tax resulting 

from a change or Introduction in India only due to any National or State Statute, Ordinance, 

Decree or other law or any regulation or bye-law of any local or other duly constituted 

authority in India only, in the course of performance of contract, which was or will be 

assessed on the Contractor, in connection with the performance of the Contract, an equitable 

adjustment of the Contract price shall be made to fully take into account any such change by 

addition to the  Contract Price or deduction there from, as the case may be. 

 However, these adjustments would be restricted to direct transactions between the 

Owner and Contractor only those items which are included in bid. Further, no adjustment of 

the Contract Price shall be made on account of variation in deemed export benefits, if any. 

Any increase or decrease which is included in price variation formula incorporated in the 

contract shall not be accounted for this purpose. 

 Such increase including GST shall not be made in the extended period of contract for 

which the contractor alone is responsible for delay as determined by authority for extension 

of time.] 

Clause 37: Refund of Performance Guarantee and Security Deposit 

 The Performance Guarantee and/or Security Deposit will be refunded after the expiry 

of the period as prescribed below:- 

________________ 
1. Added by Order No.F.3(2)FD/GF&AR/2020 dated 7.1.2021 (PWF&AR 81/2021). 
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(a) In case of contracts relating to hiring of trucks and other T&P, transportation 

including loading, unloading of materials, the amount of Performance 

Guarantee/Security Deposit is refundable alongwith the final bill. 

(b) Supplies of material : As per provisions of the G.F.& A.R. 

(c) Ordinary repairs : 3 months after completion of the work provided the final 

bill has been paid. 

1[(d)  Original works/special repairs works : Security deposit will be refunded six 

months after completion, or expiry of one full rainy season, or after expiry of 

defect liability period as defined in the special condition of agreement, 

whichever is later provided the final bill has been paid.] 

2[(e)  In case of PWD original works/special repairs works costing more than Rs. 

10.00 lacs, partial amount of Security Deposit will be refunded during the defect 

liability period @ 10% of SD amount after lapse of one year of completion and 

there after 10% of original amount of SD at the end of each subsequent year.  

The remaining amount of SD be refunded after the expiry of defect liability 

period.] 

Clause 38: Fair Wage Clause 

(a) The Contractor shall pay not less than fair wages/minimum wages to laboures 

engaged by him on the works as revised from time to time by the Government, 

but the Government shall not be liable to pay any thing extra for it except as 

stipulated in price escalation clause (clause 45) of the agreement. 

Explanation : "Fair Wage" means minimum wages for time or piece work, 

fixed or revised, by the State Government under the Minimum Wages Act, 

1948. 

(b) The Contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wages to labourers indirectly engaged on the 

work, including any labour engaged by his sub-contractors in connection with 

the said work as if the labourers have been immediately or directly employed by 

him. 

(c) In respect of all labourers, immediately or directly employed on the work, for 

the purpose of Contractor's part of this agreement, the Contractor shall comply 

with or cause to be complied with the Public Works Department Contractor's 

Labour Regulations made, or that  may be made by the Government from time 

to time, in regard to payment of wages, wage period, deductions from wages, 

recovery of wages not paid, and unauthorised deductions, maintenance of wages 

register, wage card, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and other matters 

of a like nature. 
_____________________________ 
1.  Sub.by Order No.F.2(4)FD/PWFAR/99 Pt.II, dated 15.9.2009 (Circular No. 43/2009) with immediate effect for - "(d) Original works/special repairs 

works : Six months after completion except in case of works, such as building works, bridge works, cross drainage works, Dams, Canals, water supply and 

sewerage schemes (except where provided otherwise in any specified case) etc., the Performance Guarantee/Security Deposit will be refunded 6 months 

after completion or expiry of one full rainy season, or after expiry of defect liability period, whichever is later, provided the final bill has been paid." 

2.  Added by Order No.F.2(4)FD/PWFAR/99 Pt.II, dated 15.9.2009 (Circular No. 43/2009) with immediate effect. 
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(d) The Engineer-in-charge shall have the right to deduct from the money due to the 

Contractor any sum required or estimated to be required for making good the 

loss suffered by a worker or workers, by reasons of non-fulfillment of the 

conditions of the contract, for the benefit of the worker or workers, non-payment 

of wages or of deductions made therefrom, which are not justified by the terms 

of the contract, or as a result of non-observance of the aforesaid regulations. 

(e) Vis-a-Vis the Government of Rajasthan, the Contractor shall be primarily liable 

for all payments to be made and for the observance of the regulations aforesaid, 

without prejudice to his right to claim indemnity from his sub-contractors. 

(f) The regulations, aforesaid, shall be deemed to be part of this contract and any 

breach, thereof, shall be deemed to be breach of the contract. 

Clause 39 : Contractor to engage technical staff 

The Contractor shall engage the technical staff, as follows, on the contract works. 

(a) For works costing Rs. 100 lac and above - One Graduate Engineer. 

(b) For works costing between Rs. 50 lac to Rs. 100 lac - One qualified diploma 

holder having experience of not less than 3 years. 

(c) For works costing between Rs. 15 lac and Rs. 50 lac - One qualified diploma 

holder. 

 The technical staff should be available at site, whenever required by Engineer-in-

charge to take instructions. 
 

Clause 39A : 

 The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and 

the Rules and Orders issued, thereunder, from time to time. If he fails to do so, his failure will 

be a breach of contract. The Contractor shall also be liable for any pecuniary liability arising 

on account of any violation by him of the provisions of the said Act. 
 

Clause 40 : Safety Code 
 

 The Contractor shall follow the safety code of the Department. 
 

Clause 41 : Near Relative barred from tendering 
 

 The Contractor shall not be permitted to tender for works in Circle, in which his near 

relative is posted as Divisional Accountant or as an officer in any capacity between the 

grades of the Superintending Engineer and Assistant Engineer (both inclusive). He shall also 

intimate the names of persons, who are working with him in any capacity, or are 

subsequently employed by him and who are near relatives to any gazetted officer in the 

Organization/Department. Any breach of this condition by the Contractor would render him 

liable to be removed from the approved list of contractors of the Department. If such facts is 

noticed (a) before sanction of tender, his offer shall be declared invalid and earnest money 

shall be forfeited, (b) after sanction of the tender then the tender sanctioning authority may at 

his discretion forfeit his earnest money, performance guarantee, security deposit and 

enlistment deposit and the work/remaining work may allot to any registered contractor on the 

same rates as per rules. 
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Note : By the term 'near relative' is meant wife, husband, parents and grand-parents, 

children and grand children, brothers and sisters, uncles and cousins and their 

corresponding in-laws. 

Clause 42 : Retired Gazetted Officers barred for 2 years 

 No Engineer of Gazetted rank or other Gazetted Offier, employed in Engineering or 

Administrative duties in an Engineering Department of the Government of Rajasthan, is 

allowed to work as a Contractor for a period of 2 years of his retirement from Government 

service without the previous permission of Government of Rajasthan. The contract is liable to 

be cancelled, if either the Contractor or any of his employee is found, at any time, to be such 

a person, who had not obtained the permission of Government, as aforesaid, before 

submission of the tender or engagement in the contractor's service, as the case may be. 

Clause 43 : Quality Control 

 The Government shall have right to exercise proper Quality Control measures. The 

Contractor shall provide all assistance to conduct such tests. 

Clause 43A :  

 The work (whether fully constructed or not) and all materials, machines, tools and 

plant, scaffolding, temporary buildings and other things connected therewith, shall be at the 

risk of the contractor until the work has been delivered to the Engineer-in-charge, and a 

certificate from him, to the effect, obtained. 

Clause 44  : Death of Contractor  

 Without prejudice to any of the rights or remedies under the contract, if the Contractor 

dies, the legal heirs of the Contractor or the Chief Engineer or duly authorised Engineer shall 

have the option of terminating the contract without any compensation. 

1[Clause 45  : Price Variation Clause  

 If, during the progress of the contract of value exceeding Rs. 50 lac (accepted 

tendered   amount     minus   cost of  material  supplied  by the department),  and where 

__________________________ 
1.   Substituted   by Order  No.F.2 (4)FD /Exp.III/99 dated 13.7.2006 (Cir. No.26/2006) for - "If,  during the progress of the contract of value 

exceeding Rs. 100 lac (accepted tendered amount minus cost of material supplied by the department), and where stipulated completion 

period is more than 12 months (both the conditions should be fulfilled), the price, of any materials/bitumen/diesel and petrol incorporated 

in the works (not being materials to be supplied by the department) and/or wages of labour increases or decreases, as compared to the 
price and/or wages prevailing at the date of opening of tender or date of negotiations for the work, the amounts payable to contractors for 

the work shall be adjusted for increase or decrease in the rates of materials (excepting those materials supplied by the 

department)/labour/bitumen/diesel and petrol. If negotiated rates have been accepted, prices as on the date of negotiation shall be 
considered for price adjustment. Similarly, if rates received on the date of opening of tenders have been accepted, then prices on the date 

of opening of tender shall be considered for price adjustment." 

  Again amended by Order dated 5.7.2018 (Circular No. 71/2018) for - "If, during the progress of the contract of value exceeding 
Rs. 50 lac (accepted tendered amount minus cost of material supplied by the department), and where stipulated completion period is more 

than *[3 months] (both the conditions should be fulfilled), the price, of any materials/bitumen/diesel and petrol/cement/steel incorporated 

in the works (not being materials to be supplied by the department) and/or wages of labour increases or decreases, as compared to the 
price and/or wages prevailing at the date of opening of tender or date of negotiations for the work, the amounts payable to contractors for 

the work shall be adjusted for increase or decrease in the rates of materials (excepting those materials supplied by the 

department)/labour/bitumen/diesel and petrol/cement/steel. If negotiated rates have been accepted, prices as on the date of negotiation 
shall be considered for price adjustment. Similarly, if rates received on the date of opening of tenders have been accepted, then prices on 

the date of opening of tender shall be considered for price adjustment." 

 
*Substituted   by Order  No.F.2 (4)FD /PWF&AR/99 Part-II dated 24.10.2008 (Cir. No.38/2008) for -"6 months" wherever appearing in said clause.  
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stipulated completion period is more than 3 months (both the conditions should be fulfilled), 

the price, of any materials/ bitumen/diesel and petrol/ cement/steel incorporated in the works 

(not being materials to be supplied by the department) and/or wages of labour increases or 

decreases, as compared to the price and/or wages prevailing at the last date of submission of 

bids, the amounts payable to contractors for the work shall be adjusted for increase or 

decrease in the rates of materials (excepting those materials supplied by the department) 

/labour/ bitumen/diesel and petrol/ cement/ steel.]  

uksV % ewY; fopyu dh x.kuk gsrq bl DykWt 45 esa uhps fn, x, lw= (A) ls (F) rd rFkk DykWt 45A esa tks 

lw= fn;s x;s gSa muesa Hkh DykWt 45 ,oa 45A esa fd;s x;s mDr la'kks/ku vuqlkj "last date of 

submission of bid" dks gh vk/kkj frfFk ekurs gq, rnuq:i gh la'kks/ku le>k tkdj ewY; fopyu dh 

x.kuk dh tkosA  

 ;g vkns'k tkjh gksus dh fnukad ¼vFkkZr~ 5-7-2018½ ls tks ^cksyh vkeaf=r djus okys uksfVl*(NIB) izdkf'kr 

fd, tk,axs mu lHkh mikiuksa ij ;g la'kksf/kr izko/kku ykxw gksaxsA 

 bl vkns'k fnukad ls iwoZ izkjaHk gks pqdh cksyh@mikiu izfØ;kvksa ,oa vuqca/kksa esa iwoZ ds gh izko/kku ykxw 

gksaxsA 

 ¼mi;qZDr fn;k x;k uksV fnukad 5-7-2018 dks tkjh vkns'k PWF&AR -71/2018 dk gh Hkkx gSA d̀i;k mDr 

vkns'k dk foRr foHkkx dh osclkbZV ij voyksdu djsaA½ 

 1[Increase or decrease in the cost of labour/material/diesel and petrol/cement/steel 

shall be calculated quarterly and cost of bitumen shall be calculated on monthly basis in 

accordance with the following formula:-] 
 

(A) Labour 

                           PL                 (IL1 - IL0) 

VL = 0.75  x   -------- x   R     -------- 

                    100                    IL0 

VL =   Increase or decrease in the cost of work during the quarter under consideration due to 

change in rates for labour. 
 

R =  The value of the work done in rupees during the quarter under consideration 

excluding the cost of materials supplied by the department and excluding other items 

as mentioned in this clause. 

IL0=   The average consumer price index for industrial workers (whole-sale prices) for the 

quarter in which tenders were opened/negotiated (as published in Reserve Bank of 

India Journal/Labour Bureau Simla, for the area). 

ILI =  The average consumer price index for industrial workers (whole-sale prices) for the 

quarter of calendar year under consideration (as published in Reserve Bank of India 

Journal/Labour Bureau Simla, for the area). 

PL=    Percentage of labour components. 

Note : In case of revision of minimum wages by the Government or other competent 

authority, nothing extra would be payable except the price escalation 

permissible under this clause. 
 

__________________________ 
1. Substituted vide Circular No.F.2(4)FD/PWF&AR/99 Part-II dated 24.10.2008 for - "Increase or decrease in the cost of 

labour/material/bitumen/diesel and petrol shall be calculated quarterly in accordance with the following formula:-" 
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(B) Material (excluding material supplied by the department). 

                                        PM              (LM1 - IM0)  

VM = 0.75  x   --------   x   R   ----------- 

                                       100                 LM0  

VM =  Increase or decrease in the cost of work during the quarter under consideration due to 

change in rates for material. 

R =  The value of the work done in rupees during the quarter under consideration excluding 

the cost of materials supplied by the department and excluding other items as 

mentioned in this clause. 

LM0 =  The average wholesale price index (all commodities) for the quarter in which tenders 

were   opened/ negotiated (as published in Reserve Bank of India Journal/Economic 

Adviser to Government of India, Ministry of Industries, for the area). 

LMI=  The average wholesale price index (all commodities) for the quarter under 

consideration (as published in Reserve Bank of India Journal/ Economic Adviser to 

Government of India, Ministry of Industries, for the area). 
 

PM=  Percentage of material components (excluding materials supplied by the Department). 

 
1[(C) Bitumen 

                         Pb                 (Bi - Bo)  

Vb = 0.85  x   --------   x   R   ----------- 

                       100                      Bo  

Vb =   Increase or decrease in the cost of work during the month under consideration due to 

changes in the rate for bitumen. 

R =    The value of the work done in rupees during the month under consideration excluding 

the cost of  materials supplied by the department and excluding other items as 

mentioned in this clause. 

Bo =   The official retail price of bitumen at the IOC depot at nearest center on the day 28 

days prior to date of opening of Bids. 

Bi =  The official retail price of bitumen of IOC depot at nearest center for the 15th day of 

the month under consideration. 

Pb=    Percentage of  bitumen component of the work.] 

 

 
________________________ 

1. Substituted vide Circular No. 38/2008 dated 24.10.2008 for - "(C) Bitumen 

                          Pb                  (Bi - Bo)  

Vb = 0.75  x   --------   x   R   ----------- 

                       100                        Bo  

Vb =  Increase or decrease in the cost of work during the month under consideration due to changes in the rate for bitumen. 

R =   The value of the work done in rupees during the month under consideration excluding the cost of  materials supplied by the department 

and excluding other items as mentioned in this clause. 
Bo = The whole-sale price for bitumen on the day of opening of tenders/negotiation, as published by the Economic Adviser to Govt. of India, 

Ministry of Industry. 

Bi = The average wholesale price Index for bitumen for the quarter under consideration as published weekly by Economic Adviser to 
Government of India, Ministry of Industry. 

Pb=   Percentage of  bitumen component excluding bitumen supplied by the Department (Specified in the sanctioned estimate of the work." 
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 (D) Petroleum 
                                     Pf                  (Fi - Fo)  

Vf = 0.75  x   --------   x   R   ----------- 

                                     100                    Fo  

Vf  =   Increase or decrease in the cost of work during the quarter under consideration due to 

change in rates for fuel and lubricants. 

R = The value of the work done in rupees during the quarter under consideration 

excluding the cost of materials supplied by the department and excluding other items 

as mentioned in this clause. 

F0 =   The average wholesale price index of High Speed Diesel (HSD) as published by the 

Economic Adviser to the Government of India, Ministry of Industry on the day of 

opening of tender/negotiations. 

Fi =   The average whole sale price Index of H.S.D. for the quarter under consideration as 

published weekly by the Economic Adviser to the Government of India, Ministry of 

Industry for the quarter under consideration. 

Pf = Percentage of fuel and lubricants  components excluding fuel and lubricants supplied 

by the Department (Specified in the sanctioned estimate for the work). 

R =  Total work done during the quarter as prescribed under this clause. 

Note :  For application of this clause price of HSD is chosen to indicate fuel and lubricant 

component. 

 
1[(E) Cement 

                                     PC                 (LC1 - LC0)  

VC = 0.75  x   --------   x   R   ----------- 

                                    100                      LC0  

 

VC =   Increase or decrease in the cost of work during the quarter under consideration due to 

change in the rates of cement. 

R = The value of the work done in rupees during the quarter under consideration 

excluding the cost of cement supplied by the department and excluding other items as 

mentioned in this clause. 

LC0 =   The average wholesale price index for the quarter in which tenders were 

opened/negotiated (as published by the Economic Adviser to the Government of 

India, Ministry of Industries). 

LCI  =   The average whole sale price Index for the quarter under consideration (as published 

by the Economic Adviser to Government of India, Ministry of Industries). 

PC = Percentage of cement  components (excluding cement supplied by the Department). 

 
 

 

____________________________________ 

1.  Added   by Order  No.F.2 (4)FD /Exp.III/99 dated 13.7.2006 (Cir. No.26/2006)  with immediate effect. 
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(F) Steel 
                                        PS              (LS1 - LS0)  

VS = 0.75  x   --------   x   R   ----------- 

                                       100                 LS0  

VS =   Increase or decrease in the cost of work during the quarter under consideration due to 

change in the rates of steel. 

R = The value of the work done in rupees during the quarter under consideration 

excluding the cost of steel supplied by the department and excluding other items as 

mentioned in this clause. 

LS0 =   The average wholesale price index for the quarter in which tenders were 

opened/negotiated (as published by the Economic Adviser to the Government of 

India, Ministry of Industries). 
 

LSI  =   The average whole sale price Index for the quarter under consideration (as published 

by the Economic Adviser to Government of India, Ministry of Industries). 

PS = Percentage of steel  components (excluding steel supplied by the Department).] 
 
1[Clause 45A : Price Variation in installation of elevators, supply/installation of Centrally Air 

Conditioning and Central Evaporating Cooling Works 

 

 In all cases of contracts for installation of elevators, supply /installation of Central Air 

Conditioning and Central Evaporating Cooling Works, the price quoted shall be based on the Indian 

Electrical and Electronics Manufacturers Association (IEEMA) price variation clause based on the 

cost of raw materials/components and labour cost as on the last date of submission of bids, and the 

same is deemed to be related to wholesale price index number of metal products and All India 

Average consumer price index number of industrial workers as specified below. In case of any 

variation in these index numbers, the prices shall be subject to adjustment up or down in accordance 

with following formula.] 

uksV % ewY; fopyu dh x.kuk gsrq DykWt 45 esa uhps fn, x, lw= (A) ls (F) rd rFkk bl DykWt 45A esa tks 

lw= fn;s x;s gSa muesa Hkh DykWt 45 ,oa 45A esa fd;s x;s mDr la'kks/ku vuqlkj "last date of 

submission of bid" dks gh vk/kkj frfFk ekurs gq, rnuq:i gh la'kks/ku le>k tkdj ewY; fopyu dh 

x.kuk dh tkosA 

 ;g vkns'k tkjh gksus dh fnukad ¼vFkkZr~ 5-7-2018½ ls tks ^cksyh vkeaf=r djus okys uksfVl*(NIB) izdkf'kr 

fd, tk,axs mu lHkh mikiuksa ij ;g la'kksf/kr izko/kku ykxw gksaxsA 

 bl vkns'k fnukad ls iwoZ izkjaHk gks pqdh cksyh@mikiu izfØ;kvksa ,oa vuqca/kksa esa iwoZ ds gh izko/kku ykxw 

gksaxsA 

 ¼mi;qZDr fn;k x;k uksV fnukad 5-7-2018 dks tkjh vkns'k PWF&AR -71/2018 dk gh Hkkx gSA d̀i;k mDr 

vkns'k dk foRr foHkkx dh osclkbZV ij voyksdu djsaA½ 

 
                           PO                      MP          WO(D)                 WO(1) 

P =    ---- ( 15 + 55  ------ + 15  ----------    + 15   ----------- ) 
                         100                    MP0                     W0                       W0 

Where :  

P= Price payable as adjusted in accordance with the above price variation formula. 

PO = Price quoted/confirmed. 
 

 

___________________________________ 

1.   Substituted   by Order  No.F.2 (4)FD /PWFAR/99-II dated 5.7.2018 (Circular No. 71/2018) for - 
"Clause 45A : Price Variation in installation of elevators, supply/installation of Centrally Air Conditioning and Central 

Evaporating Cooling Works.  In all cases of contracts for installation of elevators, supply/installation of Central Air Conditioning and 

Central Evaporating Cooling Works, the price quoted shall be based on the Indian Electrical and Electronics Manufacturers Association 
(IEEMA) price variation clause based on the cost of raw materials/components and labour cost as on the date of quotation/tender, and 

the same is deemed to be related to wholesale price index number of metal products and All India Average consumer price index 

number of industrial workers as specified below. In case of any variation in these index numbers, the prices shall be subject to 

adjustment up or down in accordance with following formula." 
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MPO = Wholesale Price Index Number for metal product as published by the office of the 

Economic Adviser, Ministry of Industry, Government of India, in their weekly 

bulletin, Revised Index Number of Wholesale Prices (Base : 1981 - 82=100) for the 

week ending first Saturday of the relevant calendar month. The relevant month shall 

be that in which price was offered or negotiated whichever is later. 

WO = All India Average Consumer Price Index Number for Industrial workers (Base 

1982=100), as published by Labour Bureau, Ministry of Labour, Government of 

India, for relevant calendar month. The relevant month shall be that in which price 

was offered or negotiated whichever is later. 

 The above index number MPo & Wo are those published by IEEMA as prevailing on 

the first working day of the calendar month FOUR months prior to the date of 

tendering. 

MP= Wholesale Price Index Number of Metal Products as published by the office of 

Economic Adviser, Ministry of Industry, Government of India, in their weekly 

bulletin Revised Index Number of wholesale prices (Base : 1981-82=100). The 

applicable wholesale price Index Number for Metal Products as prevailing on 1st 

Saturday of the month covering the date FOUR months prior to the date of delivery 

and would be as published by IEEMA. 

Wo(D)=All India Average Consumer Price Index Number for Industrial workers prevailing 

for the month covering the date FOUR months prior to the date of delivery of 

manufactured material and would be as published by IEEMA. 

Wo(1)=All India Average Consumer Price Index Number for Industrial workers (Base : 

1982=100) as published by Labour Bureau, Ministry of Labour, Government of India. 

The applicable All India Consumer Price Index Number of Industrial workers 

prevailing for the FOUR months prior to the date of completion of 

installation/progress parts of installation and would be as published by IEEMA. The 

date of delivery shall be the date on which the manufactured material is actually 

supplied at site. The date of completion of installation (or progress part of installation 

shall be the date on which the work is notified as being completed and is available for 

inspection/duly tested. In the absence of such notification, the date of completion is 

not intimated, such completion shall be considered by the Engineer-in-charge which 

shall be final. 

Note-1: The Wholesale Price Index Number for Metal Products is published weekly by the 

office of the Economic Adviser, but if there are any changes, the same are 

incorporated in the issue appearing in the following week. For the purpose of this 

Price Variation Clause, the final index figures shall apply. 

Note-2: The sole purpose of the above stipulation is to arrive at the entire contract under the 

various situations. The above stipulation does not indicate any intentions to sell 

materials under this contract as movables. 

Note-3: The indices MP & Mo are regularly published by IEEMA in monthly basis price 

circulars based on information bulletins from the authorities mentioned. These will 

be used for determining price variation and only IEEMA Circulars will be shown as 

evidence, if required. 
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General Conditions for admissibility of Escalation 

1[1. The exact percentage of labour/material (excluding materials to be supplied by the 

department)/bitumen/diesel and petrol/cement/steel component for the work shall be 

approved by the authority while sanctioning the detailed Estimates. 

2. The breakup of components of labour/materials (excluding materials to be supplied by 

the department)/bitumen/diesel and petrol/cement/steel as indicated in Clause 45 have 

been pre-determined as below:- 

(a) Labour-------------------------------------------------percent 

(b) Material-----------------------------------------------percent 

(c) Bitumen-----------------------------------------------percent 

(d) Diesel and Petrol------------------------------------percent 

(e) Cement--------------------------------------------- --percent 

(f) Steel---------------------------------------------------percent 

   

 Total-------------------------------------------------100%]  

3. While allowing price escalation the following shall be deducted from the value of 

work done (R): 

(a) Cost of material supplied by the Department. 

(b) Cost of services rendered as per Clause 34. 

(c) Secured Advance/any advance added earlier but deducted now after work is 

measured. 

(d) Cost of extra items, the rates for which have been worked out based on market 

rates/mutually agreed rates. 

4. The first statement of escalation shall be prepared at the end of three months in which 

the work was awarded and the work done from the date of start to the end of this 

period shall be taken into account. For subsequent statement, cost of work done 

during every quarter shall be taken into account. At the completion of work, the work 

done during the last quarter or fraction, thereof, shall be taken into account. 

5. For the purpose of reckoning the work done during any period, the bills prepared 

during the period shall be considered. The dates of recording measurements in the 

Measurement Book by the Assistant Engineer shall be the guiding factor to decide the 

bills relevant to any period. The date of completion, as finally recorded by the 

competent authority in the Measurement Book, shall be the criterion. 

 

_________________________ 
1.  Substituted   by Order  No.F.2 (4)FD /Exp.III/99 dated 13.7.2006 (Cir. No.26/2006)  with immediate effect for - 

"1. The exact percentage of labour/material (excluding materials to be supplied by the department)/bitumen/diesel and petrol component 
and labour component for the work shall be approved by the authority while sanctioning the detailed Estimates. 

2. The breakup of components of labour/materials (excluding materials to be supplied by the department)/bitumen/diesel and petrol as 

indicated in Clause 45 have been pre-determined as below:- 
(a) Labour-------------------------------------------------percent 

(b) Material-----------------------------------------------percent 

(c) Bitumen-----------------------------------------------percent 
(d) Diesel and Petrol------------------------------------percent 

  ____________________________________________ 

 Total-------------------------------------------------100%" 
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6. The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

7. Price adjustment clause shall be applicable only for the work that is carried out within 

the stipulated time, or extension thereof, as are not attributable to the contractor. 

8. If during the progress in respect of contract works stipulated to cost 1[Rs.50 lacs] or 

less, the value of work actually done excluding cost of material supplied by the 

Department, exceeds   1[Rs. 50 lacs]   and   completion   period  is  more  than   2[3 

months] then escalation would be payable only in respect of value of work in excess 

over 1[Rs.50 lacs,] from the date of satisfying both the conditions. 

9. Where originally stipulated period is 2[3 months] or less but actual period of 

execution exceeds beyond 2[3 months] on account of reasons not attributable to 

contractor, escalation amount would be payable only in respect of extended period if 

amount of work is more than 1[Rs.50 lacs]. 

10. In case the contractor does not make prorata progress in the first or another time span 

and the short fall in progress is covered up by him during subsequent time span within 

original stipulated period then the price escalation of such work expected to be done 

in the previous time span shall be notionally given based upon the price index of that 

quarter in which such work was required to be done. 

11. No claims for price adjustment other than those provided herein, shall entertained. 

12.   If the period of completion including extended period attributable to Government 

exceeds 2[3 months] but cost does not exceeds more  than 1[Rs. 50 lacs], no escalation 

is admissible. 

13. Similarly, if cost of works increases more than 1[Rs.50 lacs] but completion period 

including extended period attributable to government is less than 2[3 months], no 

escalation is admissible. 

14. No provisional escalation is payable on the basis of indices of the previous quarter in 

absence of non publication of indices for concerned quarter by the RBI. 

15. Escalation is always payable quarterly and no provisional escalation is payable 

monthly or fortnightly. 

16. In case at the time of executing agreement, both the conditions (completion period 2[3 

months] and amount of work 1[Rs.50 lacs]  for admissibility of price escalation are 

not fulfilled and subsequently due to additional work and extension of time 

attributable to Government, both the conditions become fulfilled, in that case the 

escalation shall be payable from the date of satisfying both the conditions and only for 

work done beyond 1[Rs.50 lacs]  and in period of work beyond 2[3 months]. 

 

_________________________ 
1.  Substituted   by Order  No.F.2 (4)FD /Exp.III/99 dated 13.7.2006 (Cir. No.26/2006)  with immediate effect for "Rs. 100 lacs". 
2.  The existing figure & word "12 months" substituted  "6 months"  by Order  No.F.2 (4)FD /Exp.III/99 dated 13.7.2006 (Cir. No.26/2006) 

and again "6 months" substituted "3 months" vide Circular No. 38/2008 dated 24.10.2008 for "6 months". 
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17. The contractor shall for the purpose of this conditions keep such books of account and 

other documents as are necessary to show the amount of any increase climbed or 

reduction available and shall allow inspection of the same by a duly authorised 

representative of Government and further shall at the request of the Engineer-in-

charge furnish, verified in such a manner as the Engineer-in-charge may require any 

documents so kept and such other information as the Engineer-in-charge may require. 

1[18.  Price variation clause shall be applicable in case of lump sum contracts estimated to 

more than Rs. 100 crore with stipulated completion period of more than 18 months. 

19. The component of operation and maintenance (O&M) cost included in the contract 

price shall not be subject to price variations. The price may be adjusted by the use of 

prescribed formula (or formulae) which breaks down the total price into components. 

20. The amount of price variation in case of lump sum contracts will be made by adding 

or deducting, as the case may be, from the payments made at the stages of work 

specified in the contract document.] 

 

Clause 46: Force Majeure 

 Neither party shall be liable to each other, for any loss or damage, occasioned by or 

arising out of acts of God such as unprecedented floods, volcanic eruptions, earthquake or 

other invasion of nature and other acts.     

 

Clause 47: General Discrepancies and Errors 

 In case of percentage rate tenders, if there is any typographical or clerical error in the 

rates shown by the Department in the "G" Schedule, the rates as given in the Basic Schedule 

of Rates of the Department for the area shall be taken as correct. 
 

Clause 48: Post payment Audit & Technical Examination 

 The Government shall have right to cause an audit and technical examination of the 

works, and the final bills of the contractor, including all supporting vouchers, abstracts etc., 

to be made within 2 years after payment of the final bill, and if, as a result of such audit and 

technical examination, any sum is found to have been over paid in respect of any work done 

by the Contractor under the contract, or any work claimed by him to have been done by him 

under the contract and found not to have been executed or executed below specifications, the 

Contractor shall be liable to refund the amount of over payment, and it shall be lawful for 

Department to recover the same from him in the manner prescribed in Clause 50 or in any 

other manner legally permissible, and if it is found that the Contractor was paid less than 

what was due to him under the contract in respect of any work executed by him under it, the 

amount of such under-payment shall be duly paid by the Government to the Contractor. 

 

___________________________ 

1.  Condition No. 18 to 20 added by Order  No.F.2 (4)FD /Exp.III/99 dated 27.1.2012 (Cir. No.49/2012). 
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Clause 48A : Pre Check or Post Check of Bills 

 The Government shall have right to provide a system of pre-check of  Contractor's 

bills by a specified Organisation, and payment by an Engineer or an Accounts Officer/Sr. 

Accounts Officer/Chief Accounts Officer/Financial Advisor, as the Government may in its 

absolute discretion prescribe. Any over-payments/excess payments detected, as a result of 

such pre-check or post-check of Contractor's bills, can be recovered from the Contractor's 

bills, in the matter, herein before provided, and the Contractor will refund such over/excess 

payments. 

Clause 48B : Check Measurements 

 The department reserves to itself, the right to prescribe a scale of check measurement 

of work, in general, or specific scale for specific works, or by other special orders (about 

which the decision of the department shall be final). Checking of measurement by superior 

officer shall supersede measurements by the subordinate officer, and the former will become 

the basis of the payment. Any over/excess payments detected, as a result of such check 

measurement or otherwise at any stage upto the date of completion and the defect removal 

period specified else-where in this contract, shall be recoverable from the Contractor, as any 

other dues payable to the Government. 

Clause 49: Dismantled Materials 

 The Contractor, in course of the work, should understand that all materials e.g. stone, 

bricks, steel and other materials obtainable in the work by dismantling etc. will be considered 

as the property of the Government and will be disposed off to the best advantage of the 

Government, as per directions, of the Engineer-in-charge. 

Clause 50 : Recovery from Contractors 

 Whenever any claim against the Contractor for the payment of a sum of money arises 

out of or under the contract, the Department shall be entitled to recover such sum by 

appropriating, in part or whole of the Performance Guarantee and/or Security Deposit, 

Security Deposit at the time of enlistment of the Contractor. In the event of the security being 

insufficient, or if no security has been taken, then the balance or the total sum recoverable, as 

the case may be, shall be deducted from any sum, then due or which at any time, thereafter, 

may become due to the Contractor, under this or any other contract with the Governor of 

Rajasthan. Should this sum be not sufficient to cover the full amount recoverable, the 

Contractor shall pay to the Department on demand the balance remaining dues. 

 The department shall, further, have the right to effect such recoveries under Public 

Demands Recovery Act. 

Clause 51 : Jurisdiction of Court 

 In the event of any dispute arising between the parties hereto, in respect of any of the 

matters comprised in this agreement, the same shall be settled by a competent Court having 

jurisdiction over the place, where agreement is executed and by no other court, after 

completion of proceedings under Clause 23 of this Contract. 
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Schedule of Materials to be supplied by the Department, if available 

(Referred to in Clause 10) 

 
S.No. Particulars Quantity Rates Place of Delivery 

   Unit Rupees  

 

 

 

 

     

 Schedule of Machinery/T&P to be supplied by the Department. 

 The following Machinery/T&P shall be supplied by the Department, if available, to the 

Contractor, on hire as per "Rules of the Department for supply for machinery and T&P to the 

Contractors on hire". 

(Referred to in Clause 10C) 

S.No. Item Rate Place of Delivery and Return 

    

 

 

 

 

Progress Statement referred to in Clause 2 of Conditions of Contract 

 

Name of 

Work 

Date from which the work 

should be commenced 

Date by which the work 

should be completed 

Monthly rate of Progress 

    

 

 

 

 The Contractor has been informed that his tender has been accepted. 

 

Dated Signature of Engineer-in-charge                           Dated Signature of Contractor 

 

Notes :- For filling in the Progress Statement Form 

1. Columns 2, 3 and 4 must be initialed and dated by the Contractor. 

2. Column 4 must be initialed and dated by the Chief Engineer or other duly authorised Engineer 

also. 

3. The date in column 2 should correspond to the date on which the order to commence work is 

given to the contractor read with Clause 2 of the conditions of contract. 

4. The date in column 3 must correspond to the period stated in Sub clause (e) of the 

Memorandum below "Tender for works". 

5. Column 4. This will ordinarily be worked out proportionately, thus if Rs. 24,000/- is the cost 

of the whole or portion of work tendered for, and six months period of completion, then the 

monthly rate of progress should be Rs. 4,000/-. If necessary, quantities may also be specified 

in this column at the discretion of the Chief Engineer. 

6. The Certificate as to intimation of acceptance of tender printed at the foot of the form, must 

be signed and dated both by the Chief Engineer or other duly authorised Engineer and the 

Contractor. 
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ANNEXURE TO APPENDIX XI 

 

RAJASTHAN PUBLIC WORKS DEPARTMENT CONTRACTORS 

LABOUR REGULATIONS 

1. Short title : These regulations may be called "The Rajasthan Public Works 

Department Contractor's Labour Regulations". 

2. Definition : In these regulations unless otherwise expressed or indicated, the 

following words and expressions shall have the meaning hereby assigned to them 

respectively, that is to say :- 

(i) "Labour" means workers employed by a Rajasthan P.W. Department 

contractor directly, or indirectly through a sub-contractor or other person or by 

an agent on his behalf. 

(ii) "Fair Wage" means minimum wages for time or piece work fixed or revised 

by the State Government under the Minimum Wages Act, 1948. 

(iii) "Contractor" shall include every  person whether sub-contractor or headman 

or Agent employing labour on the work taken on contract. 

(v) "Wages" shall have the same meaning as defined in the Payment of Wages 

Act and includes time and piece rate wages. 
 

3. Display of Notice regarding wages etc.: The contractor shall (a) before the 

commences his work on contract, display and correctly maintain and continue to 

display and inconspicuous places on the work notices in English and the correctly 

maintain in Hindi by the majority of the workers giving the rate of wages which have 

been certified by the Executive Engineer, the Superintending Engineer, the Chief 

Engineer or Labour Commissioner, as fair wages and the hours of works for which 

such wages are earned, and (b) send a copy of such notices to the Certifying Officers. 
 

4. Payment of Wages : 

 (i) Wages due to every worker shall be paid to him direct. 

 (ii) All wages shall be paid in current coin or currency or in both. 

 

5. Fixation of wage periods : 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 

payable. 
 

(ii) No wage period shall exceed one month. 
 

(iii) Wages of every workman employed on the contract shall be paid before the 

expiry of ten days after the last day of the wage period in respect of which the 

wages are payable. 

(iv) When the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the day 

succeeding the one on which his employment is terminated. 
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(v)  All payments of the wages shall be made on a working day except when the work 

is completed before the expiry of the wage period, in which case, final payments 

shall be made within 48 hours of the last working day. 
 

Note : The term "working day", means a day on which the labour is employed in 

progress. 
 

6. Wage Book and Wage Slips etc. : 

(i) The Contractor shall maintain a Wage Book of each worker in such form as may 

be convenient but the same include the following particulars :- 

(a) Rate of daily or monthly wages. 

(b) Nature of work on which employed. 

(c) Total number of days worked during each wage period. 

(d) Total amount payable for the work during each wage period. 

(e) All deductions made from the wages with an indication in each case of the 

ground for which the deduction is made. 

(f) Wages actually paid for each wage period. 

(ii)  The contractor shall also maintain a wage slip for each worker employed on the 

work. 

(iii) The Executive Engineer may grant an exemption from the maintenance of the 

wage books and wages slips to a contractor who, in his opinion, may not directly 

or indirectly employ more than 50 persons on the work.  

7. Fines and deductions which may be made from wages : 

(i) The wages of a worker shall be paid to him without any deductions of any kind 

except those authorized, namely the following : 

(a) Fines. 

(b) Deductions for absence from duty i.e. from the place of places where, by 

the terms of his employment, he is required to work. The amount of 

deduction shall be in proportion to the period for which he was absent. 

(c) Deductions for damages to or loss of goods expressly entrusted to the 

employed person for custody or for loss or any other deductions of 

money, which he is required to account where such damages or losses are 

directly attributable to his neglect or default. 

(i-a) The Rajasthan Government may, from time to time, allow deductions 

other than those specified in clause 1 above. 

(ii) No fines shall be imposed on a worker and no deductions for damage or loss 

shall be made until worker has been given an opportunity of showing cause 

against each fine or deductions. 
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(iii) The total amount of fines, which may be imposed in any one wage period on a 

worker, shall not exceed an amount equal to three paise in rupee of the wage 

payable to him in respect of that wage period. 

(iv) No fine imposed on any worker shall be recovered from him by installments or 

after the expiry of 60 days from the date on which it was imposed. 

8. Register of fines etc. : The contractor shall maintain a register of fines and of all 

deductions for damage or loss. Such register shall mention the reasons for which fine 

was imposed or deduction for damage or loss was made. 

 The Contractor shall maintain both in English and local Indian Language, a list 

approved by the Labour Commissioner clearly stating the acts and omission for which 

penalty of fine may be imposed on a workman and display it in a good condition in a 

conspicuous place on the work. 

9. Preservation of Register : The wage register, the wage card and the register of fines 

deductions required to be maintained under these regulations, shall be preserved for 

12 months after the date of the 1st entry made in them. 

10. Powers of Labour Welfare Officer to make investigation of enquiry : The Labour 

Welfare Officer or any other person, authorized by the State Government on their 

behalf, shall have power to make enquiries with a view to ascertained and enforcing 

due and proper observance of the fair wage clauses and provisions of the regulations. 

He shall investigate into any complaint regarding default made by the Contractor or 

Sub-Contractor in regard to such provisions. 

11. Report of Labour Welfare Officer : The Labour Welfare Officer or other person, 

authorized as aforesaid, shall submit a report of the result of his investigation or 

enquiry to the Executive Engineer concerned indicating the extent, if any, to which 

the default has been committed with a note that necessary deductions from the 

contractors bill be made and the wage and other dues be paid to the labour concerned. 

In case an appeal is made by contractor under clause 12 of these regulations, actual 

payment to Labours will be made by the Executive Engineer after the Labour 

Commissioner had given decision on such appeal. 

12. Appeal against the decision of Labour Welfare Officers : Any person aggrieved by 

the decision and recommendation of the Labour Welfare Officer or other persons, so 

authorised, may appeal against such decision to the Labour Commissioner within 30 

days from the date of decision forwarding simultaneously a copy of his appeal to 

Executive Engineer concerned but subject to such appeal the decision of the Officer 

shall be final and binding upon the contractor. 

12-A. No party shall be allowed to be represented by a lawyer during any investigation, 

enquiry, appeal or any other proceedings. 

13. Inspection  of Wage Books and Slips : The Contractor shall allow inspection of the 

wage books and wage slips and register of fines and deductions to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the 
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Labour Welfare Officer or any other person authorised by the State Government on 

his behalf. 

14. Submission of Returns : The Contractor shall submit periodical returns, as may be 

specified from time to time. 

15. Amendments : The State Government may, from time to time, add to or amend these 

regulations and on any questions as to the application, interpretationer effect of these 

regulations, the decision of the Labour  Commissioner to the Government of 

Rajasthan or any other person authorized by the State Government in that behalf, shall 

be final. 
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SCHEDULE OF FAIR WAGE TO BE GIVEN BY 

 EXECUTIVE ENGINEER 

 

LIST OF ACTS AND COMMISSION FOR WHICH FINE CAN BE IMPOSED 

 

1. Willful insubordination or disobedience whether alone or in combination with 

another. 

2. The fraud or dishonesty in connection with the contractor's business or property of the 

Rajasthan P.W.D. 

3. Taking or giving bribes or any illegal gratification. 

4. Habitual late attendance. 

5. Drunkenness, fighting, riot or disorderly or indecent behaviour. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are stocked. 

8. Habitual indiscipline. 

9. Causing damage work in progress or to property of the Rajasthan P.W.D. or the 

contractor. 

10. Sleeping on duty. 

11. Malingering or sowing down work. 

12. Giving of false information regarding name, age, father's name. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorised use of employer's property or manufacturing or making of unauthorised 

articles at the work placed. 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the department and for which contractors are compelled to undertake 

rectification. 

16. Making false complaints and/or misleading statement. 

17. Engaging in trade within the premises of the establishment. 

18. Any delinquency of business affairs of the employers. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employer. 

21. Threatening or intimidating any workman or employee during the working hours 

within the premises. 
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SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLIED 

FROM THE PUBLIC WORKS STORE FOR WORK CONTRACTED TO BE 

EXECUTED AND THE RATES OF WHICH THEY ARE TO BE CHARGED FOR 

Particulars Rates which the materials will be 

charged to the contractor 

Place of 

delivery 

Unit Rs. NP. 

Doors, with Chowkhats 

........do......... 

........do......... 

Windows with Chowkhats 

........do......... 

........do......... 

Steel Shapes 

........do......... 

........do......... 

Bars Mild Steel  

Sheets plain, G.I. 

........do......... Corrugated G.I. ettng, Wire 

Belts Tower 

........do......... 

Locks, Mortice 

........do......... Rim 

Hinges, Butt 

........do......... 

Hinges, Spring 

Cement, Portland 

    

 

Note : The person or firm submitting the tender should see that the rates in the above 

schedule are filled up by the Engineer-in-charge on the issue of the form prior to the 

submission to the tender. 

 

(Signature of Contractor)                                                                    (Signature of Engineer) 

 

PROGRESS STATEMENT REFERRED TO IN CLAUSE 3 OF  

CONDITIONS OF CONTRACT 

Name of Works Date from which the 

work should be 

commenced 

Date by which the work 

should be completed 

Monthly rate of progress 

1 2 3 4 

 

 

 

   

The contractor has been informed that his tender has been accepted. 

Date :             Date : 

Engineer-in-charge                      Contractor 
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NOTES FOR FILLING IN THE PROGRESS STATEMENT  

FORM ON THE LAST PAGE 

1. Columns 2, 3 and 4 must be initialled and dated by the Contractor. 

2. Column 4 must be initialled and dated by the Chief Engineer or other duly authorised 

Engineer also. 

3. The date in column 2 should correspond to the date on which the order to commence 

work is given to the contractor, specified in line 3, clause 2, page 3 of the "conditions 

of contract". 

4. The date in column 3 must correspond to the period stated in clause (f) page 2, of the 

tender. 

5. Column 4. This will ordinarily be worked out proportionately, thus if Rs. 24,000/- is 

the cost of the whole or portion of work tendered for, and six months period of 

completion, then the monthly rate of progress should be Rs. 4,000/-. If necessary, 

quantities may also be specified in this column at the discretion of the Chief Engineer. 

6. The certificate as to intimation of acceptance of tender printed at the foot of the form, 

must be signed and dated both by the Chief Engineer or other duly authorised 

Engineer and the Contractor. 
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