
JODHPUR DEVELOPMENT AUTHORITY, JODHPUR 
 

               TENDER DOCUMENT       Envelope-2 
 

FINANCIAL BID   
NIT No. 01/2026-27/PHE 

 
1 Name of Work Preparing DPR (Detailed Project Report) for 

laying sewerage network in the area/ new 
area deprived of sewerage line and 
construction of STP (Sewerage Treatment 
Plant) for prevention of pollution of Jojari 
River 

2 Date of Download (Online 

Sale)  
30.04.2026 (03.30 PM)  to 20.05.2026 (03.30 

PM) 

3 Date of Upload (Online 

Receipt) 
30.04.2026 (03.30 PM)  to 20.05.2026 (03.30 

PM) 

4 Date of Pre-Bid Meeting On 08.05.2026 at 03.00 PM in the Chamber of 
The Director Engineering, JDA, Jodhpur 

5 Date of Opening of 

Technical Bid (Online)  
On 20.05.2026 at 05.00PM 

6 Date of Opening of 

Financial Bid 

Responsive Bidders shall be informed. 

7 Estimated cost of work Rs. 100.00 Lacs 
8 Bid fee Rs. 2000/- 

9 MDRISL Fee Rs. 1500/- 

10 Bid Security Rs. 2,00,000/- 

11 Completion Period 4 Months for DPR Preparation 
12 Name of Zone EE (PHE), JDA, Jodhpur 
13 Tender Shall be received at Office of Executive Engineer (PHE),  

Jodhpur Development Authority – Jodhpur 
14 Name of Bidder   

 ________________________________________ 

 
 
 

                                                                    EXECUTIVE ENGINEER (PHE)                                                                                                          
                                                            JODHPUR DEVELOPMENT AUTHORITY, 
                                                              JODHPUR 
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 NIT No.-**/2026-27 (Zone-PHE) 

Section 1 
 
Form of Bid  
Notes on Form of Bid The Bidder shall fill in and submit this Bid form with the Bid. 

_____________ [Date] 
 
To THE EXECUTIVE ENGINEER (PHE) 
Address : JODHPUR DEVELOPMENT AUTHORITY, JODHPUR 
 

Name of the Work:- Preparing DPR (Detailed Project Report) for laying sewerage 
network in the area/ new area deprived of sewerage line and 
construction of STP (Sewerage Treatment Plant) for prevention of 
pollution of Jojari River 

 
S.No. Particulars Rate to be Quoted by Bidder 

In Figures In Words 
1. Preparation and submission of 

Design & Drawing of Sewerage 
Network System & Sewerage 
Treatment Plant in following areas  
as mention in bid document as per 
design requirement using sewer 
CAD or equivalent established 
software with quantity and cost 
estimation and preparing bid 
document as per prevailing Sewer 
laying work based on RUIDP SOR 
2023 & PWD Road BSR 2025 & Bldg. 
BSR 2022 with proof checking from 
MBM University or IIT Jodhpur 
राजीव गांधी नगर रामराज नगर 
ठेगड़ी नगर सरदार वʟभभाई 
पटेल योजना आर.के. पुरम कुरेशी 
नगर पũकार कॉलोनी खसरा 713 

के साथ ही अɊ आवासीय Ɨेũ 
गंगाणा गांव के आस-पास का Ɨेũ 
सारथी सरोवर महादेव नगर 
मोितबा नगर िबनजाįरया नगर 
बोरानाडा आरती नगर िबड 
डॉƐूमŐट मŐ विणŊत Ɨेũानुसार 
इȑािद 

(Please note that 
Consultant should 
not fill any kind of 
rates here in these 

columns and should 
quote their Rates 

only in BOQ 
attached in Excel 

Format. Filling up of 
Rates in these 
columns will 

Disqualify the 
Consultants. These 
Columns should be 

left blank only. 
These are for just 

reference only) 
L.S. Amount for 
whole work as 
per Scope of 

Work 

(Please note that 
Consultant should 
not fill any kind of 
rates here in these 

columns and should 
quote their Rates 

only in BOQ 
attached in Excel 

Format. Filling up 
of Rates in these 

columns will 
Disqualify the 

Consultants. These 
Columns should be 

left blank only. 
These are for just 
reference only ) 

L.S. Amount for 
whole work as 
per Scope of 

Work 

Identification Number of the Works 

1 I/We offer to execute the works described above for the rates as quoted in Financial 
Proposal.   

2. We undertake to commence the works on receiving the Notice to Proceed with work 
in accordance with the contract documents.  

3. The quoted rates shall be inclusive of all kinds of Taxes, GST etc and no additional 
payment shall be made for the same. 
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4. This Bid and your written acceptance of it shall constitute a binding Contract 
between us. We hereby confirm that this Bid complies with the Bid validity and 
Earnest money required by the bidding documents and specified. 

Authorized Signature: _______________________ 

Name and Title of Signatory: ____________________ 

Name of Bidder: ______________________________ 

Authorized Address of communication 

Telephone No. (s): Office:  ____________________________________________________  

Mobile No.:  __________________________________________________________________  

 (Fax) No.  ___________________________________________________________________  

Electronic Mail Identification (E mail ID)  _____________________________________   
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Section-2 
 

CONDITIONS OF CONTRACT 
 

CHAPTER 1: INTRODUCTION 
Jodhpur Development Authority invites proposal from reputed Design 

Consultants, having experience of working for Government/ Government Autonomous 
Bodies/ Public Sector Undertakings; for Preparing DPR (Detailed Project Report) for 
laying sewerage network in the area/ new area deprived of sewerage line and 
construction of STP (Sewerage Treatment Plant) for prevention of pollution of Jojari 
River.  

Jodhpur Development Authority was constituted in Year 2009 under the 
Department of Urban Development and Housing Department, Government of Rajasthan 
to provide for the establishment of an Authority for the purposes of planning,  
coordinating and supervising the proper, orderly and rapid development of the Jodhpur 
Region and of executing plans, projects and schemes for such development and to 
provide for matters connected therewith.  

The Financial Bid shall be opened only of those bidders who fulfill all the 

TECHNICAL QUALIFICATION criteria. The Bidders need to fill their Financial 

Proposal as per Section 1 of this Bid. 

CHAPTER 2: SCOPE OF WORK 
The Scope of the work includes:-  

a) Objective: 
     Objective of work includes the preparation of detailed project report which should be 
technically correct and should justify the project for technical feasibility, financial sustainability, 
environmental compatibility, social and political acceptability and legal and regulatory 
feasibility.  
It includes the following: -  

(i) Reuse of treated effluent of Existing STP’s : 
 Available treated effluent can be reused in the nearby agriculture fields. 

Identification of possible end users (farmers) is required. 
 Infrastructure needs to be developed for supplying treated effluent to existing 

parks situated at Vivek Vihar Scheme and other JODA Scheme.  
 Provision of hydrants at each STP to fill treated effluent. 

(ii) Additional STP & sewer network for left out area’s and newly developed area of 
JODA jurisdiction:  

 Proposal of sewer network and Area Identification for left out area’s and newly 
developed area i.e. along the ring road of jodhpur, JODA scheme Ramraj nagar, 
Thegdi nagar, Sardar patel nagar,RK Puram,Kureshi nagar,Pakrkar colony, 
Khasrara no. 713,Near about area of Gangana village,Sarthi sarovar,Mahdev 
Nagar,Motiba Nagar, Binjariya nagar, Boranda, Arti nagar, Chokha Village, 
Jhalamnd beyond Jojari river, Sangariya Village, Area  near Nagour road and 
Jaipur Road of JODA jurisdiction and along both side of Jojari River  
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(iii) Augmentation of STPs Functional Capacity:- To carryout survey of adjoining 
areas in order for augmentation of present STPs functional capacity. 

(iv) Drains Survey:-  To carryout survey of all drains of Jodhpur region which may carry 
any kind of Sewage and to propose the diversion of such sewage flow to the nearest 
Sewer line or to lay new Sewerage Network for the same, as the case may be. 

 

            Preparation of estimates of proposed work, preparation of implementation schedule, 
preparation of tender documents, Designing of Sewer network & STP also design of 
structural mechanical Electrical and Electromechanically. Final DPR, must be vetted from 
any MBM University/ IIT Jodhpur, as per direction of Engineer-in-charge. 
        It should be noted that there may be increase in the above said area. 

 
 

b) Topographic survey: 
Topographic survey shall be conducted using the high precise GPS instrument to 

cover the complete area of the project. The work should be accurate and 

commensurate with the Survey of India landmarks.  

Following surveys and studies shall be conducted as part of this 
Consultancy:  

 reconnaissance survey; 

 geo-technical and soil investigations; 

 survey of services and utilities; 

 study for identification of sensitive structures; and study of present 

layout & land/ assets to be acquired/demanded. 

 environmental and social impact study, 

Any other study or survey which the Consultant considers necessary or which the 

Authority may stipulate for successful completion of the Services under the 

Consultancy shall also be carried out. 

 

c) Data collection and creation of a database of existing Sewerage supply 
infrastructure in the project area: 
The data related to existing Sewerage system shall be collected and further used as 

database for Design of Sewerage system for the areas as directed by JDA Jodhpur. 

 

 d) Project Planning, consideration of alternatives and selection of best alternative: 
The topographic survey along with the data collected shall be used for planning 

the project. Various alternatives shall be considered for providing Sewerage 

System with techno-economical solution. 

    e)   Project preparation: 



 7

 Project shall be prepared considering the latest and best engineering practices as 

well as the latest directives and guidelines of the Government of India as well as 

CPHEO. The draft project report shall be prepared and discussed with the 

departmental engineers before finalization of the project. 

 

f) Project report and submission of documents : 
After finalization and approval of draft report the project report shall be finalized. 

The project report shall be a detailed document giving all the necessary details of 

the various components of the project. It may consist of a single document or may 

be in parts as per requirement of the department. It shall contain all the 

engineering calculations, details of all the survey and investigation done for the 

preparation of the project report. The report shall consist of:- 

 Report in printed form in six copies. 

 Report in soft copy in the form of CD/ Pendrives in two copies. 

 The entire database created during survey and investigation and project 

preparation in hard copy and soft copy. 

 The maps, drawings, L-sections, charts and formats both in hard copy and 

soft copy. 

 Interactive map of the project integrated in a suitable software showing 

different layers and integration of hydraulic data in a hydraulic calculation 

software facilitating overview of the topography and hydraulics of the entire 

project on a computer screen. 

 Interactive support for the queries or clarifications required for the project 

report, software and the databases for a period of one year from the 

acceptance of the project report. 

The DPR shall provide all necessary information for preparation of Single 

Point Responsibility (SPR) tender Documents and for fair and easy evaluation 

thereof, besides Financial & Technical Sanction from competent authority. 

a. To study the existing Sewage management systems. 

b. To propose collection network for left out/ newly Developed area’s and 

sewage treatment facilities to improve the sewage and sewage management in 

unsewered area. 
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c. To propose measures as per the requirement of sewage pumping stations, 

suction machinery / pump, construction of sewage treatment/ fecal sludge 

treatment plant. 

d. Topographic Survey of the left out area’s area  

e. Design of proposed sewerage system, hydraulic modelling and preparation 

of detailed report, compilation of Zone wise population information, 

compilation of information of sewage generated in unsewered area and 

preparation of report (With Latest Technology Software Sewer CAD etc). 

f. Preparation of estimates of proposed work, preparation of phase wise 

implementation schedule, preparation of tender documents for execution of 

project, carrying out pre tender activities up to technical and financial scrutiny 

of tenders, providing support to JDA Jodhpur up to award of contract. 

g. Design & Drawing of STP as per latest technologies including carrying out 

of requisite Geo-Tech investigations, Structural Designs and Drawings in 

complete manner. 

The Scope of Work under this project covers designing of the overall Sewerage 

system, including its subsequent operation and maintenance, Design and 

Drawings of proposed STPs, Pumping Stations etc. 

CHAPTER-3:  TIME FRAME 

The time period for DPR preparation shall be 4 months from the date of written order 

to commence the work.  
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CHAPTER-4 :  PAYMENT SCHEDULE 
 

S. 
No. 

Stage of Work/ Milestone Time 
Period 

% Breakup of 
Payment to be 

released by JDA  
1 After completion and submission of Survey for 

Sewerage system of Allotted site with reference to 
existing Sewerage system (Topographic & Geo-Tech 
Survey both) & Levelling Work, DPR related data 
collection, Submission of L- sections, Contour Plans 
etc. as per defined scope in TD 

15 Days 10%  

2 After submission of Conceptual Input Data, Hydraulic 
Network Designs/ Sewerage system Design according 
to allotted site zone, drawings on NRSA sheets/Google 
sheet depicting Manholes for Zone wise Distribution 
System& ancillary structures etc. as per Scope of Work 

  

(a) Submission of Draft Report     35 days 20% 
(b) After incorporating Comments of JDA Jodhpur on 

Draft Report and Submission of Final vetted Report 
with acceptance of Final Report by competent authority  

20 days 25% 

3 After submission of conceptual Designs, Capacity 
Determination, Structural Designs & drawings for 
STP’s/pump house & Ancillary structures etc. as per 
Scope of Work 

  

(a) Submission of Draft Report     15 Days 10% 
(b) After incorporating Comments of JDA Jodhpur on 

Draft Report and Submission of Final vetted Report 
with acceptance of Final Report by competent authority  

20 Days 20% 

4 On Submission of Tender Document including 
Detailed Technical Estimate for Sewerage system 
Design network Complete with adjoining existing 
Sewerage system/STP’s/If required of new STP then 
submit the design of STP’s/Ancillary works with 
complete detail & design. 

15 Days 15% 

 
 
Note:- All the Payment shall be made after Satisfaction of JDA Jodhpur and the 
Consultant shall bear the cost of Proof Checking and no additional payment shall be 
made by JDA to the consultant for Proof Checking of Design & Drawings. 
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CHAPTER-5 :  SPECIAL CONDITIONS OF CONTRACT 
 
 

A. Extension of time 

If the consultant shall desire an extension of the time for completion of the 
work on the grounds of his having been unavoidably hindered due to 
reasons beyond his control, he shall apply in writing to the Executive 
Engineer (Zone PHE), Jodhpur Development Authority, Jodhpur within 7 
days of the date of the hindrance on account of which he desires such 
extension as aforesaid or other duly authorized Engineer shall, if in his 
opinion (which shall be final) reasonable grounds be shown therefore, 
authorize such extension or time, if any, as may, in his opinion be necessary 
or proper. 

 
B. Validity of BID 

The BID shall be valid for 90 days from the Date of Opening of Technical 
BID. 
 

C. Security Deposit 
After award of Consultancy work the Bidder shall deposit an amount @5% 
of Contract Amount as Security Deposit within 10 days. On satisfactory 
completion of the job to be certified by the Engineer-in-charge, the Security 
Deposit would be refunded to the Consultant after One Year of completion 
of Final Activity of DPR. 
 

D. Compensation for delay 

If the consultant fails to complete the various job assigned to him as per the 
scope of the work in the given time mentioned above he is liable for 
compensation. He shall, without prejudice to any other right or remedy be 
liable for compensation @ 1% per week subject to condition that maximum 
compensation shall not exceed 10% of Contract amount. 

The amount of compensation may be deducted under this contract or any 
other contract with JDA, Jodhpur. 

The Engineer In charge shall keep a watch as to whether the actual physical 
progress of preparation of DPR is as per the progress schedule and in case 
the Consultant defaults in achieving progress of preparation of DPR at 
intermediate stage as per this schedule and continue to do so even after one 
month after a notice in writing from the Engineer In charge, the Consultant 
will render himself liable to action as provided above. 

 Note: Due weightage will be considered in time extension if any on account of 
delay in approval by JDA. 
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E. Termination of the Contract 

If the Bidder fails to execute the consultancy work as per the Scope of 
Work and Time Frame as narrated above, the Performance Security shall be 
forfeited by JDA Jodhpur and the Contract shall be terminated.  
 

F. Sub Letting 
The contract shall not be assigned or sublet without the written approval of 
the Director Engineering, Jodhpur Development Authority. 
 

G. Settlement of Dispute 
If any question, difference or objection, whatsoever shall arise in any way, 
in connection with or arising out of this instrument, or the meaning of 
operation of any part thereof, or the rights, duties or liabilities of either 
party then, save in so far, as the decision of any such matter, as herein 
before provided for, and been so decided, every such matter, whether its 
decision has been otherwise provided for and whether it has been finally 
decided accordingly, or whether the Contract should be terminated or has 
been rightly terminated, and as regards the rights or obligations of the 
parties, as the result of such termination, shall be as per the SOP of JDA 
Jodhpur. 
 

H. Jurisdiction of Court  
In the event of any dispute arising between the parties here to in respect of 
any of the matters comprised in this agreement, the same shall be settled by 
a competent court having jurisdiction over the place where agreement is 
executed i.e. at Jodhpur and by no other court after completion of 
proceedings under Clause 5G of this Contract. 
 

I. Force Majeure 

Neither party shall be liable to each other for any loss or damage 
occasioned by or arising out of acts of God such as unprecedented floods, 
volcanic, eruptions, earthquake or other conclusion of nature and other acts. 

 
 
 
Signature of Contractor          Executive Engineer (PHE) 
with Seal & Address    Jodhpur Development Authority,  

               Jodhpur 
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