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Dear Sir(s) 
 
1. Tender documents in respect of above work are uploaded on the site www.defproc.gov.in  The tender is 
based on single stage two cover e-tendering system.   The contents of Cover I & Cover II are specified in 
Notice Inviting Tender (NIT). 
 
2. Bids will be received online by ACCEPTING OFFICER upto the date and time mentioned in the Notice 
Inviting Tender (NIT).  No tender/Bid will be received in physical form and any tender/bid received in such 
manner will be treated as non bonafide. 
 
3. Bid will be opened online on a due date fixed for opening as per critical dates given in the portal. Cover 1 
will be opened first. Tenderers may see the result of the opening of Cover 1 on the tender portal. Date of 
opening of Cover 2 shall be decided after technical evaluation of Cover 1 keeping in view the various eligibility 
criteria given in the NIT and the same will be intimated to the tenderers while uploading the technical 
evaluation on the tender portal. 
 
4. Your attention is also drawn to instruction on filling and submission of tender attached herewith.   You 
may forward your points on tender documents through E-mail and /or depute your technical representative for 
discussion on tender/drawings and to clarify doubts, if any, on or before „Clarification End Date‟ mentioned 
in the Notice Inviting Tender.  You are requested not to write piece meal points and forward your points duly 
consolidated before due date of „Clarification End Date‟ mentioned in the Notice Inviting Tender.  
 
5.   Un-enlisted contractors are required to submit the scanned copies (in pdf file) of documents required as 
per eligibility criteria mentioned in instructions for filling the tender documents and Appendix „A‟ to NIT 
alongwith Earnest Money Deposit (EMD) and tender fee on e-procurement portal and submit the physical 
documents in the office of CWE (AF) AMBALA within time limit specified in NIT.  Inadequacy /deficiency of 
documents shall make the bid liable for rejection resulting in disqualification for opening of financial bid. 
 
6.     Enlisted contractors of MES shall submit the scanned copies (pdf file) of enlistment letter,  tender fee and 
such other documents as mentioned in Appendix „A‟ to NIT on e-procurement portal and submit physical 
documents in the office of CWE (AF) AMBALA before date & time fixed for this purpose. 
                              
7. The contractor must ensure that the tender/bid is uploaded on the tender portal using the authorised 
DSC in time as the Accepting Officer will take no cognizance of any quotations/offer received in any other 
electronic or physical form like email/fax/by hand/through post from tenderer/bidder. 
 
8. Keeping in view of delays due to system failure or other communication related failures, it is suggested 
that the tender/bid be uploaded, sufficiently in advance of the last due date and time fixed on the portal. 
 
9. General Conditions of Contracts (IAFW-2249) (1989 Print) and errata and amendments thereto, 
Schedule of Minimum Fair Wages and MES SSR (Part-I and Part-II) are not enclosed with these documents. 
These are available for perusal in the Office of GE/AGE concerned and this office. Tenderer is also requested 
to keep the copy of these documents with him as same are available in the market. 
 
10.   PERFORMANCE SECURITY DEPOSIT:  After acceptance of the Tender, the contractor will be required 
to lodge with the Accepting Officer PERFORMANCE SECURITY DEPOSIT @ 5% of contract amount. The 
amount is required to be lodged within 28 (Twenty eight) days of the receipt by the contractor of notification of 
acceptance of tender/bid, failing which action as stipulated in Condition 19 of GCC shall be taken. 
 
11. Any tenderer, which proposes alterations to any of the conditions, specifications laid down in the tender 
documents or any new condition, whatsoever, is liable to be rejected.    

Contd…/- 

http://www.defproc.gov.in/
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12. The rates quoted by the contractor shall be deemed to be inclusive of all taxes viz GST, duties, Royalties, 
Cess & other levies payable under the respective Statutes, if any applicable as on end date of Bid 
Submission of tender. For details, refer Special Condition 25 of this tender. It may be noted that conditional 
tender regarding this aspect and/or on any other account will not be considered and shall be liable to be 
REJECTED.  
 
13.  Bidders shall also ensure that they are holding “GST Registration Number from concerned Authority”. 
Bidders are advised to note that this shall be one of the mandatory criteria for qualifying in „T‟ bid and shall be 
uploaded alongwith other documents. Bidders Non-uploading same shall be disqualified in „T‟-evaluation and 
their finance bid shall not be opened. 
 
14.  Bidders shall ensure that they are holding “Provident Fund Code Number”, if applicable and they shall 
also ensure compliance of the EPF & MP Act, 1952. Work Order shall be placed only on furnishing requisite 
confirmation by the Contractor that the same is not applicable to them or otherwise provide copy thereof. 
Bidders are advised to note that this shall be mandatory requirement before placing Work Order by GE. 
 
15.   In case the BOQ is revised by the Department and the bidder has failed to quote in revised BOQ (i.e. he 
has quoted in previous BOQ), such bid shall be treated as willful negligence by the bidder and his quotation 
shall be considered as non-bonafide. In such cases the lowest tender shall be determined by the lowest 
amount amongst the valid/bonafide bids only.  
 
16.  Please note that recoveries towards income tax and G S T  o n  work contract or any other such 
statutory recoveries, if any, will be made at source as per Govt. Notification in vogue. 
 
17.  This letter shall form part of the contract and shall be signed by contractor alongwith other tender docs at 
the time of signing original contract agreement. 
              
   
 
 
 

         DCWE(Contracts) 
(SIGNATURE OF CONTRACTOR)  FOR ACCEPTING OFFICER  

 DATE:  
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INSTRUCTIONS ON FILLING  AND SUBMISSION OF TENDER 

 
1.   EARNEST MONEY DEPOSIT (EMD):   Contractor(s) who are not enlisted with MES/Who are enlisted 
but have not executed the Standing Security Bond shall submit Earnest Money Deposit as detailed in Notice of 
tender in one of the following forms, alongwith their tender/bid. 
 
(a)       Deposit at Call Receipt from the Scheduled Bank in favour of GE (AF) Sarsawa. 
 
(b)    Receipted treasury Challan, the amount being credited to the Revenue Deposit of GE (AF) Sarsawa. 

 
It is advisable that Earnest Money is deposited in the form of „deposit call receipt‟ from an approved 

Schedule Bank for easy refund.   In case the tenderer/bidder wants to lodge „EARNEST MONEY DEPOSIT‟ in 
any other form allowed by MES, a confirmation about its acceptability will be obtained from the Accepting 
Officer well in advance of the bid submission end date and time, Earnest Money Deposit shall be submitted in 
the name of GE (AF) Ambala. 

   
Note: Earnest Money in the form of cheque/Bank Guarantee etc. will not be accepted. NON SUBMISSION OF 
EARNEST MONEY DEPOSIT (EMD) (scanned copy alongwith Technical Bid & hard copy before the date time 
fixed for opening of BOQ)   WILL RENDER THE BID DISQUALIFIED FOR OPENING OF COVER-II (FINANCE 
BID). 
 
2.         PERFORMACE SECURITY (Refer Condition 19 of IAFW 2249):-  
 
2.1    Within 28 days of receipt of the letter of Acceptance, the successful contractor shall deliver to the 
Accepting officer a Performance security in any of the forms given below for an amount equivalent to 5% of the 
contract sum.  
 
(a)       A Bank Guarantee In the prescribed form.  

(b)       Government Securities, FDR or any other Government instruments stipulated by the Accepting Officer.  
(c) An Insurance Surety Bond 
 
2.2     Failure of the successful contractor to comply with the requirements of sub-clause 2.1 here-in-before 
shall constitute sufficient grounds for cancellation of the award of work and forfeiture of the Earnest Money. In 
case of MES enlisted Contractors, the amount equal to the Earnest Money stipulated in the Notice of tender 
shall be notified to the tenderer /bidder for depositing the amount through MRO. Issue of tender to such 
tenderers shall remain suspended till the aforesaid amount equal to the Earnest Money is deposited in 
Government Treasury. 
 
2.3       All compensation or other sums of money payable by the contractor to the Government under the terms 
of this contract or under any other contract with Government may be deducted from, or paid by the sale of a 
sufficient part of the Performance Security or from the interest arising there from or from any sums which may 
be due or become due to the contractor by the Government on any account whatsoever and in the event of his 
Performance Security being reduced by reason of any such deduction, or sale as aforesaid, the contractor shall 
within ten days thereafter make good in cash or securities, endorsed as aforesaid, any sum or sums which may 
have been deducted from or realized by the sale of his Performance Security or any part thereof. Government 
shall not be responsible for any loss of securities or any depreciation in the value of securities while in their 
charge nor for loss of interest thereon.  
 
2.4      In the event of contract being cancelled, under Condition 52, 53 & 54 of General Conditions of Contract, 
the Performance Security shall be forfeited in full and shall be credited into Consolidated Fund of India. 
 
2.5. The Performance Security shall be in favour of Accepting Officer and shall be in any of the forms 

mentioned above. Work Order No 1 shall be placed only after submission of Performance Security of 

adequate value by the contractor. In case a fixed deposit receipt of any Bank is furnished by the contractor 

to the Government as part of the Performance Guarantee and the Bank is unable to make payment against the 

said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith 

on demand furnish additional security to the Government to make good the deficit. 

 

2.6 PERIOD OF VALIDITY OF PERFORMANCE SECURITY: - The period of validity of the Bank Guarantee 

Bond or any other instruments as mentioned above against Performance Security shall be initially valid up to 

the stipulated date of expiry of Defects Liability Period plus minimum 60 days beyond that. In case final bill is 

not paid during this period, the contractor shall get the validity of Performance Guarantee extended to cover 

such enlarged time required for payment of final bill. 
 
2.7 Accepting Officer shall ensure to issue notice to the contractor to get the validity of Performance Security 

instrument extended suitably two months before the expiry of the validity. In case extension is not received four 

weeks before the expiry of validity of financial instrument, necessary encashment notice shall be served by 

Accepting Officer. 

 

 
Contd…./- 
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INSTRUCTIONS ON FILLING  AND SUBMISSION OF TENDER(Contd…./-) 

 

2.8  Bank Guarantee Bond in lieu of Performance Security is due for discharge on expiry of Defect Liability 

period provided always that the contractor has been paid the final bill and contractor has rendered the No 

demand Certificate (IAFA-451). Immediately after expiry of Defects Liability Period, GE concerned shall check 

and ascertain the position of final bill. 

 

2.9 If any recovery is outstanding against the contractor, release of Bank Guarantee will be subject to 

compliance of the procedure for effecting the recovery /withholding the due amount as stipulated in condition 

67 (as amended) of General Conditions of Contracts (IAFW-2249). 

 
3.  GENERAL INSTRUCTIONS FOR COMPLIANCE 
 
3.1 The bids received only in the electronic form will be considered.  All bids shall be submitted on 
„www.defproc.gov.in‟ portal.  Documents should be scanned and forwarded in „pdf‟ form and „xls‟ form as 
indicated.   

3.2 Bids shall be uploaded on „www.defproc.gov.in‟ portal on or before the bid closing date mentioned in 
the tender.  No tender/bid in any other electronic or physical from like email/fax/by hand/through post will be 
considered. 

3.3 Bid should be DIGITALLY signed using valid Digital Signature Certificate (DSC).  All pages of tender 
documents, corrections/alterations shall be signed /initialed by the lowest bidder after acceptance of tender for 
making original and CTC of the contract. 

3.4 Drawings, If issued in physical form, must be returned duly initialed by the tenderer/bidder in seprate 
envelope indicating his name and address. 

3.5 The tender shall be signed, dated and witnessed at all places provided for in the documents after 
acceptance.  All corrections shall be initialed. The Contractor shall initial every page of tender and shall sign all 
drawings forming part of the tender.  Any tender/bid, which proposes alterations to any of the conditions 
whatsoever, is liable to be rejected.    

3.6 In the technical bid, a scanned copy of Power of Attorney in favour of the person uploading the bid 
using his/her DCS shall be uploaded.  In case the digital signatory himself is the sole proprietor, scanned copy 
of an affidavit on stamp paper of appropriate value to this effect stating that he has authority to bind the firm in 
all matters pertaining to contract including the Arbitration Clause, shall be attached in „pdf‟ form.  In case of 
partnership concern or a limited company, digital signatory of the bid/tender shall ensure that he is competent 
to bind the contractor (through partnership deed, general power of attorney or Memorandum and Articles of 
Association of the Company) in all the matter pertaining to the contracts with Union of India including 
arbitration clause.  A scanned copy of the documents confirming of such authority shall be attached with 
tender/bid in „pdf‟ form, if not submitted earlier.  The person uploading the tender/bid on behalf of another 
partner(s) or on behalf of a firm or company using his DSC shall uploaded with the tender/bid a scanned copy 
(in „pdf‟ form)  of Power of Attorney duly executed in his favour by such other person or all of the partners or in 
accordance with constitution of the company in case of company, stating that he has authority to bind such 
other person(s) of the firm or the Company as the case may be, in all matters pertaining to the contract 
including the Arbitration Clause.  

 
3.7 Even in case of firms or companies which have already given Power of Attorney to an individual 
authorising him to sign tender in pursuance of which tenders/bids are being uploaded by such person as a 
routine, fresh Power of Attorney duly executed in his favour, stating specifically that the said person has 
authority to bind such partners of the firm, or the Company as the case may be, including condition relating to 
Arbitration Clause, should be uploaded in the „pdf‟ form with the tender/bid ; unless such authority has already 
been given to him  by the firm or the Company.  It shall be ensured that power of attorney shall be executed in 
accordance with the constitution of the company as laid down in its Memorandum & Articles of Association. 

3.8 Hard copies of all above documents should be sent by the contractor to the Tender issuing authority 
well in advance to be received before the date & time fixed for the same. 

3.9 Tenderer is advised to upload the bid well in time to avoid any last minute problem related to not 
working of internet/website etc.   This may please be noted that any request for postponement of opening of 
cover no 01 on such reason for not been able to upload their bid shall not be entertained. 
  
3.10 Bidders shall be deemed to have read instructions under bidder manual kit on home page of 
www.defproc.gov.in portal. 

3.11 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. Attention 
is also drawn to Special conditions 4 referred herein after and also conditions 24 & 25 of IAFW 2249 
(General Condition of Contract).                    

             Contd…./- 

  

http://www.defproc.gov.in/
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INSTRUCTIONS ON FILLING  AND SUBMISSION OF TENDER(Contd…./-) 

3.12 Tenderers/bidders who uploaded their priced tenders/bids and are desirous of being present at the time 
of opening of the tenders/bids, may do so at the appointed time. 

3.13 While uploading the bid, the tenderers/bidders should specifically check whether any revised BOQ has 
been uploaded by department through corrigendum prior to Bid submission start date. Tenderers/bidders 
attention is specifically drawn to the fact that they should submit their offer on revised BOQ only. In case any 
tenderer/bidder submits offer on pre-revised BOQ in lieu of Revised BOQ, it will be considered as a willful 
negligence by the tenderer/bidder and quotation shall be considered non-bonafide. 

3.14 In case the tenderer/bidder has to revise/modify the rates quoted in the BOQ (excel sheet), he can do 
so only in the  BOQ through defproc.gov.in website only before last date of submission of bid.   

3.15 The lowest tenderer whose tender is accepted, will require to attend this office for signing of 
downloaded tender documents alongwith quoted BOQ for record and distribution of CTC‟s for execution of 
work. 

4.      Critical Path Method(CPM):  
 
4.1  The project planning for work covered in the scope of tender is based on  CPM. 
 
4.2  The tenderers/bidder are expected to be fully conversant with the CPM technique and employ technical 
staff who can use the technique in sufficient details. Sufficient books and other literature on the subject are 
widely available in the market which the tenderer/bidder may make use of.  
 
4.3  The tenderer's/bidder‟s attention is drawn to Special Conditions of the tender regarding preparation of the 
detailed network analysis and time schedules for the work and his liability for employing sufficient resources to 
adhere to this schedule. Any inability on the part of the tenderer/bidder in using the technique will be taken as 
his technical insufficiency and will affect his class of enlistment and future prospects of receiving tenders for 
work.  
 
4.4  The department may issue amendments/errata in the form Corrigendum  to Tender/BOQ to the tender 
documents. The tenderer/bidder is requested to read the tender documents in conjunction with the all 
errata/amendments/corrigendum, if any, issued by the department. 
 

5. THESE INSTRUCTIONS SHALL FORM PART OF THE CONTRACT AGREEMENT AND SHALL BE 
SIGNED AND RETURNED ALONGWITH THE TENDER DOCUMENTS. 
 

 

  

 

         DCWE(Contracts) 
(SIGNATURE OF CONTRACTOR)  FOR ACCEPTING OFFICER  
DATE:    
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MILITARY ENGINEER SERVICES 

  
NOTICE INVITING TENDER (NIT) 
 

1.   A tender is invited for the work as mentioned in Appendix „A‟ to this Notice Inviting Tender (NIT).  
 

2.  The work is estimated to cost as indicated in the aforesaid Appendix „A‟. This estimate, however, is not a 
guarantee and is merely given as rough guide and if the work cost more or less, a tenderer/bidder will have 
no claim on this account. The tender shall be based on as mentioned in the aforesaid Appendix „A‟.  

 
3.  The work is to be completed within the period as indicated in the aforesaid Appendix „A‟ in accordance 
with the Phasing, if any, indicated in the tender from the date of handing over site, which will be on or about 
two weeks after the date of Acceptance of the tender.  
 
4.    Contractors whose names are on the MES approved list for the area in which the work lies, and within 
whose financial category the estimated amount would fall, may tender/bid but in case of term contracts, 
contractors of categories SS to E may tender/bid. Contractors whose names are on the MES approved list 
of any MES Formation and who have deposited standing security and have executed standing security bond 
may also tender/bid without depositing Earnest money along with the tender/bid and if the tender/bid 
submitted by such a tenderer/bidder is accepted, the contractor will be required to lodge with the Accepting 
officer concerned the amount of 'Performance Security Deposit' @ 5% of contract sum within 28 days of the 
receipt by him of notification of acceptance failing which the Accepting officer have sufficient grounds for 
cancellation of the award of work and forfeiture of earnest money. In case of MES enlisted contractor, 
amount equal to the earnest money shall be notified to the contractor for depositing the amount through 
MRO and issue of tender to contractor shall remain suspended till the aforesaid amount equal to the earnest 
money is deposited in the Govt. treasury. Not more than one tender/bid shall be submitted/uploaded by one 
contractor or one firm of contractors. Under no circumstances will a father and his son(s) or other close 
relations who have business dealing with one another be allowed to tender/bid for the same contract as 
separate competitors. A breach of this condition will render the tenders/bids of both the parties liable for 
rejection. 
 
5. The office of CWE (AF) Ambala will be Accepting Officer, here in after refer to as such for the 
purposes of this contract. 
 
6. The technical Bid and Financial Bid (Cover-I and Cover-2) shall be uploaded by the 
tenderer/bidder on or before the date & time mentioned in NIT.   A scanned copy of DD with tender/bid 
enlistment details/documents shall be uploaded as packet 1/cover-1 („T‟ bid) of the tender/bid on e-
tendering portal.  DD is refundable in case T bid is not accepted resulting in non-opening of „Q‟ bid.  The 
applicant contractor shall bear the cost of bank charges for procuring and encashing the DD and shall not 
have any claim from the Government whatsoever on this account.   
 
7. Tender form and conditions of contract and other necessary documents   shall be available on 
defproc.gov.in website for download and shall form part of contract agreement in case the tender/bid is 
accepted.  
 
8. In the case of MES enlisted contractor who has not executed the Standing Security bond and Un-
enlisted contractor, the Cover-I shall be accompanied with by Earnest Money of amount as mentioned in 
aforesaid Appendix ‟A‟ in the form of deposit at call receipt in favour GE (mentioned in aforesaid Appendix 
„A‟) by a Schedule Bank or in Receipt Treasury Challan, the amount being credited to the revenue deposit 
of the GE (mentioned in aforesaid Appendix „A‟). The GE will return the Earnest Money where applicable to 
all unsuccessful tenderers/bidder by endorsing an authority on the deposit call receipt for its refund, on 
receipt of intimation from the Accepting Officer to do that.  
 
9. In case of successful contractor i.e. the lowest contractor having submitted EMD, he shall have the 
option of converting the EMD instrument into part of the Performance Security Deposit to be deposited by 
him within 28 days from the receipt of intimation of acceptance of tender from Accepting Officer. 
 
10. Copies of the drawings and other documents pertaining to the work signed for the purposes of 
identification by the Accepting Officer or his accredited representatives, samples of materials & stores to be 
supplied by the contractor will also be available for inspection by the tenderer/bidder at the office of 
Accepting officer and concern GE during working hours.  
 
11. The tenderers/bidders are advised to visit the site of work by making prior appointment with the GE 
who is also the executive agency of the work in sufficient time. A tenderers/bidders are deemed to have full 
knowledge of all relevant documents, samples, site etc. whether he has inspected site or not.  

 
12. Any tender/bid which proposes any alterations to any of the conditions laid down or which proposes 
any other conditions of any descriptions whatsoever is liable to be rejected.  

 
Contd…./- 
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NOTICE INVITING TENDER  (Contd…./-) 

 
13. The uploading of bid implies that bidder has read this notice and the conditions of contract & has 
made himself aware of the scope and specifications of work to be done & the conditions & rate at which 
stores, tools and plants etc., will be issued to him and local conditions & other factors having bearing on 
execution of the work.  

 
14. Tenderers/bidders must be in possession of a copy of MES Standard Schedule of Rates 2009(Part I) 
& 2020 (Part-II) including errata/amendments thereto.  
 
15. The Accepting Officer reserves the right to accept a tender submitted by a Public Undertaking / 
Small & Medium Enterprises (SMEs), giving a price preference/purchase preference over other 
tenders(s)/bids which may be lower, as are admissible under the Government Policy. No claim for any 
compensation or otherwise shall be admissible from such tenderers/bidder whose tender/bid is rejected. 
 
16. Tenderers must be very careful to deliver & upload a bonafide tender, failing which the Accepting 
Officer may at his absolute discretion, reserve the right of forfeiting a portion of Earnest Money, Security 
Deposit or Security Bond amount (not exceeding amount of cost of tender) deposited by the tenderer. A 
bonafide tender must satisfy each & every conditions laid down in this office. 
 
17.  Accepting officer does not bind himself to accept the lowest or any tender/bid or to give any reason 
for not doing so.  
 
18. Employer Provident Fund and Miscellaneous (EPF & MP) act 1952 : 
 
18.1 In terms of GOI Ministry of labour & employment letter No S-35025/2/2014- SS II  dated 15 Jul 2015, 
all the bidders participating in tendering for the work will ensure that they have “Provident Fund Code 
Number” for their construction workers and same has to be uploaded with Cover-I (Technical Bid) failing 
which their Technical bid shall be rejected and Financial bid shall not be opened.  The Contractors shall also 
ensure that all agencies engaged should also have provident fund code.  
 
18.2 All the workers deployed by the Contractors or sub contractors should be enrolled as members of 
provident fund and should be given the universal Account Number (UAN). 
 
18.3 At the time of submitting the final bills of the works, the contractors have to give a certificate on his 
letter head that all workers employed directly or indirectly by him in the work are registered for EPF and the 
due contribution have been credited into their account.  
 
19.  GST on Works Contract : 
  
19.1 In terms of GOI Ministry of Finance, GST has been leviable on works contracts. The liability of GST 
rests with the contractor and accordingly rates quoted are deemed to be included this aspect. The 
contractors are advised to take this fact in mind while quoting tender. Nothing extra whatsoever on this 
account is admissible.  
 
19.2  The rate quoted by contractor shall also includes all taxes/duties i.e. trade tax on works Contracts, 

GST, custom duty, octroi duty & any other taxes/duties as applicable. This is an express condition of this 

contract no claim of the contractor shall be entertained by MES on this account.  

 

19.3  It is mandatory for the contractors to upload their GST registration number alongwith the „T‟ bid. This 

will be the one of the criteria for qualifying in „T‟ bid. The contractors who do not upload GST registration 

number, shall be disqualified in „T‟ bid evaluation and his finance bid shall not be opened. 

 

19.4.   Notwithstanding above, it shall also be mandatory that contractor will intimate their GST 

REGISTRATION NUMBER to GE before payment is released to them failing which no any payment shall be 

released on a/c of RAR/Bill. No any claim whatsoever on this account shall be entertained. 

 
20.        This Notice Inviting Tender (NIT) including Appendix „A‟ and Annexures thereto, if any, shall form 
part of the Contract Agreement. 

 
 

 

 

 DCWE(Contracts) 
(SIGNATURE OF CONTRACTOR)     FOR ACCEPTING OFFICER 
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APPENDIX „A‟ TO NOTICE INVITING TENDER (NIT) 

 

1. Name of work  INSTALLATION OF RUNWAY LIGHT FITTINGS AND OTHER CONNECTED 
ITEMS  AT OVER RUN AREA OF UNDERSHOOT 27 END AND UNDERSHOOT 
09 END AT AF STN SARSAWA UNDER GE AF SARSAWA 

2. Estimated 
Cost  

Rs.  70.52 Lakhs (Rupees seventy lakh fifty two thousand only) approx. (At Par 
Market ) 

3. Period of 
completion  

120 days 

4. Cost of tender 
documents  

Rs 1000/- in the form of DD / Bankers cheque from any Scheduled bank in favour 
of GE (AF) Sarsawa and payble at Sarsawa. 

(Note : In case of retendering, the contractor who had quoted in the previous  
call is not required to submit the cost of tender.) 

5. Website/portal 
address 

www.defproc.gov.in  

6. Type of 
Contract 

The tender shall be Item Rate Contract based on General conditions of contracts 
IAFW-2249 and IAFW-1779A with Sch‟A‟/ BOQ (list of items of works) to be quoted 
by the tenderer(s). 

7. Timeline details:  

(a) Tender publishing, Document download / Sale & 
Clarification start date 

  27 May 2026  

(b) Clarification end date    16 Jun 2026 

(c) Bid submission start date (Cover 1 & 2)    18 Jun 2026 

(d) Document download / Sale  & Bid submission end 
date (Cover 1 & 2) 

  24 Jun 2026  

(e) Bid opening date (Cover No 1)    26 Jun 2026 or on subsequent days 

(f) Bid opening date (Cover No 2) Will be intimated online after completion of 
evaluation of tech bid/application (Cover 1)  

8. Eligibility Criteria  

(a)  For MES 
enlisted 
contractors 

Contractor shall be enlisted with MES in Class „C‟ and above and Category b(i) 
subject to the remarks with reference to performance in respect of works in hand 
as reflected in Work Load Return (WLR) or any other report circulated by 
competent engineer authority. 

(b)  For 
contractors not 
enlisted in 
MES. 

(i) Contractor not enlisted with MES should meet the enlistment criteria of „C‟ class 
and  b(i) category contractor  with regard to satisfactorily completion of  requisite 
value works with Central/State Government/Central/State 
PSUs/AWHO/AFNHB/CGEWHO/DGMAP, Annual  turnover,  Bank solvency,  
working  capital and other requirements given in Para 1.4 & 1.5 of Section-I of 
MES Manual on Contracts as available in all MES formations as well as in MES 

website(www.mes.gov.in). 

 
(ii) Not carrying adverse remarks in Work Load Report (WLR) or any other similar 
report circulated by any competent authority, if already working in MES. 
 
(iii) Not suspended/debarred/blacklisted (either permanently or temporarily) 
from participating in any bid or  for business dealings by any Central/State 
Government Department or any Central/State Government PSU or any 
Autonomous Body under Central/State Government  or  any  Local Body as  on 
the bid submission end date.  
 
(iv) Details of works completed and under progress in MES be submitted in the 
following format:- 

Srl 
N
o. 

CA No. & 
Name of 
work 

Value of 
CA 

Date of 
Commencement  

Date of 
completion 

Extended 
date of 
completion 

(v) Un-enlisted contractor who have secured two works in MES should get 
themselves registered in the appropriated designated class with any Registering 
Authority, else the firm will not be eligible for participation in the tender unless until 
the firm is enlisted with the MES. 

(c) Technical PQC criteria Not applicable 

9. Tender issuing and 
Accepting Officer 

CWE (AF) AMBALA 
HQ CWE (AF) AMBALA,  Ambala Cantt, 133001 

Contact: 01712600220, Email: ambaf3-mes@nic.in 

10. Executive Agency GE (AF) Sarsawa, Pincode- 247232, Email: srvaaf4-mes@nic.in 

11. Earnest Money Rs. 1,30,780.00 in favour of GE (AF) Sarsawa in the form of deposit at 
call receipt, FDR not acceptable 

Contd/-  

http://www.defproc.gov.in/
http://www.mes.gov.in/
mailto:ambaf3-mes@nic.in
mailto:srvaaf4-mes@nic.in
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NOTES :- 

 

1. In case after opening of Cover-I, the number of MES enlisted contractors of eligible class as well as 
eligible un-enlisted contractors, if any, fulfilling the other  eligibility criteria given in NIT is less than 7 (Seven), 
applications in respect of MES contractors of one class below the eligible class shall also be considered 
subject to fulfillment of other eligibility criteria given in the NIT. Therefore MES contractor‟s one class below 
may also bid for this tender. Such contractors shall not be considered in case their present residual work in 
hand is more than five times their present tendering limit.  However in case such contractors fulfill the criteria 
of upgradation to the stipulated eligible class based on past experience of completed works (Individual work 
experience and /or average annual turnover, as applicable) and financial soundness (solvency/financial 
soundness and working capital), the ceiling of present residual work will not apply and they will be considered 
for issue of tender. Such bidders shall upload in their Cover-I bid details related to residual work in hand like 
details of works in hand showing name of works, name of Accepting Officers, Contract amounts, dates of 
commencement and completion (stipulated) and progress as on bid submission date. Such contractors, if 
claim to fulfill the criteria of upgradation shall also upload the requisite information/documents in support of 
upgradation. These details shall be verified by the Tender Issuing Authority from concerned formations in 
case bids of such contractors are considered for evaluation. 
 
2. In case after opening of Cover-1, the number of MES enlisted contractors of eligible class as well as 
un-enlisted contractors, if any, fulfilling the other eligibility criteria given in NIT, are 07 (Seven) or more, 
applications of only those one class below the eligible class bidders shall be considered, who have previously 
completed similar works satisfactorily and are meeting the criteria of upgradation in respect of past 
experience of completed works (individual work experience and/or average annual turnover as applicable) 
and financial soundness (solvency/financial soundness and working capital) as per details given in Manual 
on Contracts 2020.  Therefore such contractors shall upload the requisite information/documents in the 
cover-I. 
 
3. Unenlisted contractor shall be considered provided he meets the criteria.  Foreign firms shall not be 
eligible for this tender.  However Indian Firms having foreign national/Indian nationals staying abroad/Indian 
national having taken foreign citizenship, as director(s) shall be considered subject to security clearance from 
the concerned authorities. 
 
4. Contractors enlisted with MES will upload following documents in Cover-I for checking eligibility:- 

(a) Application for tender on Firm‟s letter head. 
(b) Enlistment letter issued by the Registering Authority duly renewed for the cycle period in 

vogue. 
(c) Scanned copy of DD/Bankers Cheque toward cost of tender and EMD instrument in case SSD 

bond is not signed at the time of registration. 
(d) GST & EPF Registration letter with Number.   
(e) Security Clearance Performa as per Annexure „A‟ or Existing Security clearance certificate(not 
older than three months) issued by concerned User unit as the case may be (Refer Note 18 here-in-
after). 
 

5. Contractors not enlisted with MES will be required to upload following documents in Cover-I for 
checking eligibility:- 
(a) Application for tender on Firm‟s letter head. 
(b) Scanned copy of DD/Bankers Cheque toward cost of tender and Earnest Money Deposit 

(EMD) instrument. 
(c) Copy of Police Verification Report/Police Clearance Certificate/Character Certificate from the 

Police Authority of the area where the registered office of the firm is located/notarized copy of 
valid passport of Proprietor/each Partner/each Director. 

(d) All documents required for enlistment in MES for the class mentioned in Para 8(b) of Appendix 
„A‟ here-in-above as per Para 1.5 of Section 1 of MES Manual on Contracts. 

(e) Details of works being executed in MES, if any. 
(f) GST & EPF Registration letter with Number.   
(g) Security Clearance Performa as per Annexure „A‟ or Existing Security clearance certificate(not 
older than three months) issued by concerned User unit as the case may be (Refer Note 18 here-in-
after). 
 

6. Tenders not accompanied by scanned copies of requisite DD/Bankers Cheque towards cost of tender 
and Earnest money (as applicable) in Cover-1 shall not be considered for validation of Technical bid and their 
finance bids will not be opened. 
 
7. Contractors should ensure that their original physical DDs and Earnest Money Deposit (EMD) 
instruments (as applicable) reach the office of Accepting Officer within 07 days of bid submission end date, 
failing which following action shall be taken.  
 

Contd/-  
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(a) In case of tenders from an enlisted contractors of MES, where scanned copies of requisite 
DD/Bankers Cheque towards cost of tender have been uploaded in Technical bid (Cover 1) but 
physical copies are not received by the stipulated period, their Financial bid (Cover-2) will be opened. 
However non-submission of physical copies of cost of tender shall be considered as willful negligence 
of the tenderer with ulterior motives and such tenderer shall be banned from bidding for a period of six 
months commencing from the date of opening of financial bid (Cover 2). 

 
 (b) In case of tenders from un-enlisted contractors, where scanned copies of requisite 
DD/Bankers Cheque towards cost of tender have been uploaded in Technical bid (Cover 1) but 
physical copies not received within the stipulated period, their Financial bid (Cover-2) will not be 
opened. Name of such contractors alongwith complete address shall be circulated for not opening of 
their bids for a period of six months commencing from the date of opening of Financial bid (Cover 2). 

 
(c) In case of tenders from enlisted contractor and unenlisted contractor,  where scanned copies 
of instruments for Earnest Money Deposit (as applicable) have been uploaded in Cover-1 but the 
same are not received in physical form within stipulated period, such tenders shall not qualify for 
opening of Financial bid (Cover 2). 

 
8. Contractor will not be allowed to execute the work by subletting or through power of attorney to a third 
party/another firm on his behalf. However a contractor can execute the work through power of attorney to 
sons/daughters/spouse of Proprietor/Partner/Director and firm‟s own employees, Director, Project  manager 
provided  they are not having a separate enlisted firm in MES in their name  as 
Proprietor/Partner/Director. 
 
9. After opening of Cover I and during its technical evaluation, in case any deficiency is noticed in the  
documents required to be uploaded by the tenderers as per NIT, a communication in the form of e-
mail/SMS/Speed Post etc. shall be sent to the contractor to rectify the deficiency within a period of  seven 
days from date of communication failing which their Financial bid (Cover 2) shall  not be opened and 
contractor shall not have any claim on the same. 
 
10. Invitation for e-tender  does not  constitute any  guarantee for validation of Technical bid and 
subsequent opening of Financial bid of any applicant/bidder merely by virtue of enclosing Demand Draft(DD). 
Accepting Officer reserves the right to reject the Technical bid and  not to open the financial bid of any 
applicant/bidder. Technical bid validation shall be decided by the Accepting Officer based on eligibility of the 
firm as per criteria given in  this Appendix. Tenderer/bidder will be informed regarding non-validation of his 
Technical  bid assigning reasons therefore through tender evaluation  report which shall be uploaded on the 
website. Such tenderer, if desires, may appeal to the Next Higher Engineer Authority (NHEA) i.e. HQ 
Chief Engineer (Air force) WAC Palam on email  dydircezafp2.e8-mes@gov.in with copy to the 
Accepting Officer on email before the schedule date of opening of Financial bid(Cover 2). NHEA shall 
decide the matter within a period of seven working days from the date of receipt of appeal. The decision of 
the NHEA shall be final and binding. The tenderer/bidder shall not be entitled for any compensation 
whatsoever for rejection of his bid. 
 
11. In case an unenlisted contractor is already executing works in MES he shall not be considered eligible 
for the subject tender if the total value of such works is more  than twice the tendering limit of the MES  Class 
of contractor for which it is eligible. For this purpose details of the works being executed by such a contractor 
shall be uploaded in the Cover-I of the bid and shall be cheeked/verified by the Accepting Officer. 
 
12. In case the BOQ is revised through the corrigendum and the bidder has failed to quote on revised 
BOQ (i.e. he has quoted on pre revised BOQ), such bid shall be treated as willful negligence by the bidder 
and his quotation shall be considered non-bonafide. In such cases the lowest tender shall be determined 
from amongst the valid/bonafied bids only. Accepting Officer may decide whether to re-tender or consider the 
lowest bonafide tender for acceptance. 
 
13. Revoking the offer or revising the rates upward  or offering voluntary reduction by the lowest tenderer 
after opening of Cover-2 shall be considered as a willful default. For this default a penalty of an amount equal 
to Earnest Money shall be levied. In case of an unenlisted  tenderer, Earnest Money deposited by him shall 
be forfeited. In case of MES enlisted tenderer having deposited the Standing Security Bond an amount equal 
to the earnest money stipulated in the NIT, shall be notified to the   tenderer for depositing through MRO and 
consideration of such tenderer in tender evaluation for future works shall remain suspended till the 
aforementioned  amount is deposited in the Government Treasury. No other disciplinary/administrative action 
shall be  taken against such tenderers. In such a situation, the next lowest offer shall not  be considered for 
acceptance, Instead, retendering shall be resorted to in a  transparent and fair manner  and the defaulting  
tenderer and  his related firm if any, shall not be eligible for this tender in second call or subsequent calls. 
 

Contd/- 
  

mailto:dydircezafp2.e8-mes@gov.in
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14. Irrespective of whatever is mentioned in condition 19.3 of IAFW 2249 & and Para 2.2 on srl Page 
No.04 of tender documents with regard to suspension of Tenders on account of non-submission of 
Performance Security Deposit, issue of tenders to such tenderers shall remain suspended for a period of six 
months from the date of cancellation of contract under condition 19.3 of IAFW 2249 in case of unenlisted 
Contractors. In case of MES enlisted contractor, issue of tenders shall remain suspended till deposit of EMD 
or six months from date of cancellation whichever is later. 
 
15. Tender to related firms shall not be issued simultaneously. Firms shall be termed as related if 
Proprietor/one or more Partners/ Directors are common. Decision of Accepting Officer on issue/deny the 
tender to any one of the related firms shall be final and binding.  
 
16.  Integrity Pact: Not applicable. 
 
17.  Joint Venture: Not applicable. 
 
18. JURISDICTION OF COURTS : Court of the place from where tender has been issued shall alone 
have jurisdiction to decide any dispute out of or in respect of this tender. After acceptance of tender, 
Condition 72 – Jurisdiction of Courts of IAFW-2249 shall be applicable. 
 
 
 
No. 8326/SAR-T08/ 02 /E8                     
                DCWE(Contracts) 
Commander Works Engineer (AF)             For Accepting Officer  
Ambala  Cantt 
 

Dated :  27 May 2026 
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IAFW-1779A (REVISED 1955)  

TO BE USED IN CONJUNCTION WITH GENERAL CONDITIONS OF 
CONTRACTS IAFW-2249 (1989 PRINT ) 

 

 

Tele : 2640036       Headquarters 
         Commanding Works Engineer (AF) 
         Ambala Cantt -133001 

 
No 8326/SAR-T08/ 04 /E8             27 May 2026 

 
 

TENDER AND ITEM RATE CONTRACT FOR WORKS BY MEASUREMENT IN THE EXECUTION OF :  CA 

NO  CWE/AF AMB/SAR-T08/2026-27:    INSTALLATION OF RUNWAY LIGHT FITTINGS AND OTHER 
CONNECTED ITEMS  AT OVER RUN AREA OF UNDERSHOOT 27 END AND UNDERSHOOT 09 END AT 
AF STN SARSAWA UNDER GE AF SARSAWA 
 
 

  
 

Dear Sir(s), 
 
 

1. M/s __________________________________ of ________________________________ is /are 
hereby authorized  to E-tender for the above work. E-tender shall be submitted in electronic form duly digitally 
signed by the authorised Signatory of the tenderer on or before “Bid submission end date” as mentioned in 
NIT and the requisite documents as mentioned in the tender shall be physically delivered at the office of the 
Commander Works Engineer (AF) Ambala-133001 within seven days of bid submission end date and 
address to Commander Works Enginer (AF) Ambala Cantt-133001 and marked on the outside “CONTRACT 
NO : CWE/AF AMB/SAR-T08/2026-27 ”. 
 
2. Any Correspondence concerning this tender should be addressed as indicated at the top of this sheet 

quoting the reference to the tender id mentioned in the defproc.gov.in portal. 

 

THE PRESIDENT OF INDIA DOES NOT BIND  
HIMSELF TO ACCEPT THE LOWEST OR ANY TENDER 

 
 
 
 
 
 
 
SIGNATURE OF CONTRACTOR                SIGNATURE OF THE OFFICER  

               ISSUING TENDER 
DATED____________________                APPOINTMENT 

              DCWE/ACWE (CONTRACTS) 
              Dated  __________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



CA NO. CWE/AF AMB/SAR-T08/2026-27             Serial Page No 14 
 

SCHEDULE „A‟/ BOQ NOTES:- 
 

1. (i) The Entire work under this contract shall be completed within 120 Days from the date 
commencement of work as mentioned in Work Order No 1 placed by GE(AF) Sarsawa. Work order No 1 
shall be placed by GE only after the receipt of „Performance Security Deposit‟ from contractor. 
 
(ii)  If it is not possible for the GE to make the entire site available on order of the work due to any reasons 
and scattered site is available for carrying out the work, the contractor will have to make his work plan 
accordingly for carrying out the work and to achieve working progress in consultation with users as well as 
with the executives. The completion of work of part site/buildings will be handed over to users but the 
completion certificate will be issued by GE only after the completion of entire work of CA. No claim for any 
compensation or whatsoever will be tenable/entertained for not giving the entire site on order of the work in 
one go and for giving the site gradually. 
 
2.      The defect liability period of the work included in this tender shall be Two year (24 Months) 

irrespective of whatever else mentioned in tender or General conditions of contracts IAFW-2249 forming part 

of tender. 
 
3. Description of items of works mentioned in Schedule „A‟/ BOQ are brief.  These are deemed to be 
amplified and shall be read in conjunction with the provisions made in Schedule „A‟/ BOQ Notes, particular 
specifications, special conditions and MES standard Schedule of Rates. 
 
4. The items and quantities mentioned in Schedule „A‟/ BOQ are provisional and inserted for guidance 
only and may be varied as per actual requirements. However these shall not be varied beyond the limits laid 
down in condition 7 of IAFW-2249 (General Conditions of Contracts)  
 
5. The unit rates quoted by the tenderers shall be deemed to allow for minor extras which are not 
specifically specified but are essentially required for the execution of work in workman like manner and 
sound engineering practice. In case difference of opinion as whether a certain items of works constitute as 
minor extras or not, the decision of the Accepting Officer shall be final, conclusive and binding.  
 
6. Unless specifically mentioned otherwise, the unit rates quoted in respective items of Schedule „A‟/ 
BOQ shall be deemed to include for provision of necessary materials, supplied and fixed, material and 
labour, jointing  and testing etc required for entire completion of the works all as specified and directed. 
 
7. The tenderers are advised to visit the site in consultation with the GE for ascertaining the actual 
location, nature, scope and quantum of the works involved against various items of Schedule „A‟/ BOQ. It is 
however clarified that no claim what so ever whether the tender (s) visit (s) the site or not shall be entertained 
at any stage on account of above. 
 
8. Contractor will take all necessary precautions to avoid damage to existing structures or any other 
items of work. Any damage caused due to negligence or carelessness of the contractor during execution of 
the work, the same shall be made good by the contractor without any extra cost to the Govt. 
 
9. The amount arrived at the end of amount column of Schedule „A‟/ BOQ is not firm but shall be treated 
as “Contract sum” as defined in IAFW-2249 (General conditions of Contracts). 
 
10. Special Conditions in MES Schedule and preambles to items given in MES Schedule Part-II under 
respective trades shall be applicable. If any, provision in the description of items of Schedule „A‟/ BOQ and/or 
in particular specification(s) is at variance with the provisions in special conditions and preambles to MES 
Schedule items, the provisions as per description of Schedule „A‟/ BOQ and provisions in particular 
specifications shall take precedence. 
 
11. Quality of materials: The materials to be incorporated under this  contract shall be ISI marked and not 
their equivalents  or those  complying with IS particularly when ISI  marked materials are available.  Where 
specific makes/brands has been mentioned in Schedule `A‟/Particular specifications, then these shall  take 
precedence to ISI  marked items and if specified make/brands are manufactured with  both i.e. with ISI 
marking  and  without  ISI marking,    then   only   ISI  marked  make/brand shall    be 
acceptable/incorporated. 
 
12. The IS codes wherever referred in tender documents shall be latest with upto date amendments as on 
end date of bid submission. Irrespective of whatsoever specified in tender documents, the provision as per 
latest amendment/revision of relevant IS shall be made applicable without any price adjustment. 
 

 
Contd…/- 
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SCHEDULE „A‟/ BOQ NOTES (CONTD/-) 
 

13. The tenderer‟s quotation shall be deemed to be inclusive for all taxes/cess viz. GST, DUTIES, 
ROYALITIES, OCTROI AND OTHER LEVIES payable under respective statutes as applicable on the date of 
receipt of tender/ end date of bid submission.  It is further clarified that irrespective of whatever is specified 
else where in the tender documents, the contractor‟s quoted rates shall be deemed to include for recovery of 
the labour welfare cess/tax as per the UP Govt Notifications/orders pursuant to enactment of  Building and 
other construction Workers Welfare Cess Act 1996 (28 of 1996) by the Govt of India. It may be noted that 
that conditional tender regarding GST and/or on any other account will not be considered and shall be liable 
to be REJECTED. In this connection, also refer relevant special condition. 
 
14. T&P/Machinery & Transport‟ :-  The contractor shall be required to strictly ensure  engagement of 
engineers and deployment of „T&P/Machinery & Transport‟ as required in the contracts.  Inadequate 
engagement of engineer/deployment of „T&P/Machinery & Transport‟ as per contract conditions shall be 
considered as serious lapse attracting ban/removal/downgrading/ debarment of your firm. 
 
14.1 The contractor shall deploy minimum T&P and machinery on the work as per details given below. The 
contractor shall note that the list of machinery/equipment/plant given below is the minimum requirement.  If 
additional machinery/plant/equipment other than these is required at any point of time for smooth execution 
and timely completion of the work the same shall be arranged by the contractor without any extra cost to the 
government. 
 

Ser 
No 

Description Qty 

1 HT meggar  01 No. 

2 Tong tester 01 No. 

3 Earth tester 01 No. 

4 Portable drilling machine 01 No. 

 
15.  Star Rates:-  
 
(i) In case of any deviation, mode of pricing shall be decided by Accepting Officer in terms of Condition 
of 62 of IAFW-2249. Irrespective of whatever has been specified elsewhere in these tender documents, 
pricing of the deviation order (s), if any, shall be done as per Condition 62 of IAFW-2249 (General conditions 
of Contracts). 
 
(ii) In the event of a deviation order involving fixation of special (Star) Rate, Draft Rate shall be prepared 
by GE (within period of 30 days) while initiating the proposal for deviation seeking approval of Accepting 
Officer and notified to contractor. While notifying the Draft Rate, it will be clearly stipulated that the same is 
merely an estimated rate and firm rate shall be fixed based on actual and receipt of supporting documents 
from contractor such as vouchers/literature of product/test certificates etc (as applicable) on completion of 
the work involving Star Rate. Any objection to the method of fixing Star Rate will be dealt as per Condition 7 
of IAFW-2249. 

 
(iii) Draft Star Rate shall be made based on market enquiry through telephonic enquiry/ quotations/email 
/rate lists/internet based sources, material & labour constants available in various civil engineering books and 
record available in respect of Star rates approved in the past for similar items of work etc. Contractor may 
also assist GEs office in preparation of draft Star Rate. 
 
(iv) The Draft Star Rate shall be purely a draft rate and shall not be used for claiming final payment during 
execution of work. However GE shall allow part payment to the tune of 80% during execution to avoid any 
financial hardship to contractor. 
 
(v) After completion of the item of work involving Star Rate, contractor shall submit the 
vouchers/literature of product/ test certificates (as applicable), decision of GE being final in case of any 
disagreement for finalization of Star Rate. The Star Rate shall be technically checked by DCWE (C) / Director 
(C) depending upon the financial  effect & approved by competent  authority within a period of one month 
from submission of  the relevant documents by contractor as mentioned above. 
 
 (vi) The star rate as approved by competent authority after technical check by DCWE (C)/ Director (C) 
depending upon the financial effect shall be referred as “the rate decided by GE” under Para 62 (G) of 
IAFW-2249. 
 

Contd…/- 
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SCHEDULE „A‟/ BOQ NOTES (CONTD/-) 
 
16.  REQUIREMENT OF ELECTRICAL LICENCE FOR CARRYING OUT ELECTRICAL WORKS:-          
 
(i) No electrical installation work including additions, alterations, repairs and adjustments to existing 
installations except such replacement of lamps, fans, fuses, switches, low voltage domestic appliances and 
fittings as in no way alters its capacity or character shall be carried out upon the premises of or on behalf of 
any consumer, owner or occupier, for the purpose of supply to such consumer, owner or occupier except 
by an electrical contractor licensed in this behalf by the State Government and under the direct 
supervision of a person holding a certificate of competency and by a person holding a permit issued and 
recognized by the State Government. 
 
(ii) For execution of electrical works/electrical component of works requiring Electrical Licence in 
accordance with Rule 29, the contractor shall have valid Electrical License issued by the concerned 
State/Union Territory in the name of the Firm or get the work executed through an agency having valid 
Electrical Licence.  Items of works under category (c) including its sub categories (i) to (vii) and category (d) 
(v) shall also be executed in this manner to the extent Rule 29 is applicable to such items. In addition, 
supervisor for execution of electrical works/electrical components of work employed by the contractor shall 
possess supervisor certificate of competency issued by the concerned State/Union Territory and the 
workers/tradesman for execution of electrical works/electrical components of work shall hold. 
 
(iii) Prior to commencement of electrical work/electrical component of works as mentioned here-in-
before, copy of valid Electrical Licence in the name of the contractor or copy of agreement with agency 
having valid Electrical Licence alongwith agency‟s Electrical Licence shall be submitted by the contractor 
to the Accepting Officer through GE.  In case contractor does not possess valid Electrical Licence and he 
intends to get such work executed through agency having valid electrical licence and with whom he has 
agreement, prior approval of such agency in all contracts shall be got done from Accepting officer.  
Copy of licence shall be kept on record by GE. 

 
17. The abbreviations mainly used in BOQ/Tender of the contract shall have the meaning or implications 
as assigned to them here-in-after.  
 

(a) RM/ Cum/ Sqm = Running Metre / Cubic Metre/ Square Metre 
(b) Sqcm/Sqmm = Square Centimetre/Square milimetre 
(c) Kg/Km = Kilogram/Kilometre 
(d) Qtl = Quintal  
(e) n. exc./exc. = Not exceeding/ exceeding  
(f) M&L or M/L = Material and labour  
(g) S&F or S/F = Supply and Fixing  
(h) CM = Cement Mortar  
(j) T&P = Tools & Plant  
(k) U/S = Unserviceable. 
(l) MS/GI = Mild steel/Galvanized iron 
(m) cm/mm/ml = centimetre/milimetre/mililitre 
(n) mtr/ltr = metre/litre 

            (o)  Amp/Hz = Ampere/Hertz 
            (p) No./Nos. = Number/Numbers 
 (q) LPM/Hz/HP = Litre per minute/Hertz/Horse power 
 (r) dia = diameter 
 (s) LT/HT = Low tension/High tension 
 (t) IS = Indian Standard 

 
Contd…/- 
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SCHEDULE „A‟/ BOQ NOTES (CONTD/-) 
 
18. DEVIATIONS (REFER CONDITION 64 OF IAFW-2249): Contractor‟s special attention is invited to 
the fact that no deviation at site shall be implemented / executed without prior written approval of deviation 
along with details of rates & mode of measurement by the competent authority (Accepting Officer/GE). It is 
also added that deviation if any executed by the contractor at site without written approval, he shall be doing 
so at his risk & cost. No payment for such work carried out by contractor shall be made to him in RARs/Final 
Bill. In case, payment on this account is released by the MES in any of the RARs inadvertently, MES may 
deduct the same at a later stage from any subsequent RARs or Final Bill and contractor shall not have any 
whatsoever on this account at a later date. 
 
19.      BLANK.  
 
20.  Freak Low Rate Items: The contractor‟s special attention is invited that the BOQ/Sch „A‟ item, 
declared “Freak High/Low rate items” shall be executed not beyond 25% (Plus/Minus) the CA quantity 
respectively. In case  execution of Freak High/Low items are found inescapabaly necessary to increase the 
quantities beyond 25% of the CA quantities, for items which rates considered freakishly high or to decrease 
the quantities beyond 25% of the CA quantities for items which rates are freakishly low, such deviation shall 
have the prior approval of the CE/CCE. The decision of Accepting officer in this regard shall be final, 
conclusive & binding. 
 
21. Location:-  The work under this contract shall be executed under Job No.: 
WAC/CAP/(OTM)/8/30WG/23-24 : INSTALLATION OF RUNWAY LIGHT FITTINGS AND OTHER 
CONNECTED ITEMS  AT OVER RUN AREA OF UNDERSHOOT 27 END AND UNDERSHOOT 09 END 
AT AF STN SARSAWA UNDER GE AF SARSAWA 
 
 
 
 
 SIGNATURE OF CONTRACTOR     DCWE(Contracts) 
 DATED  :  ____________________     FOR ACCEPTING OFFICER 
 
 

Contd…. 
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SCHEDULE `B'  
ISSUE OF MATERIALS TO THE CONTRACTORS 

(SEE CONDITION 10 OF IAFW-2249) 

 
 
 
 
 
                                                                                                                     DCWE(Contracts) 
 (SIGNATUREOFCONTRACTOR)                                             FOR ACCEPTING OFFICER 
_______________________________________________________________________________________ 

 
 

 
SCHEDULE `C' 

 

LIST OF TOOLS AND PLANTS (OTHER THAN TRANSPORT WHICH WILL BE  
HIRED TO THE CONTRACTOR SEE CONDITIONS 15 AND 35 OF IAFW-2249  

(1989 PRINT) 

 

 

 

 

 

 

 

 

 

 

 

 

DCWE(Contracts) 
 (SIGNATUREOFCONTRACTOR)                                             FOR ACCEPTING OFFICER 
_______________________________________________________________________________________ 

 
 
 
SCHEDULE `D' 

 

TRANSPORT TO BE HIRED TO THE CONTRACTOR (SEE CONDITION  
16 AND 35 OF IAFW-2249 - 1989 PRINT) 

 
Sl 
No 

Qty Particulars Rate perunit per 
Workingday of  8 

hours (Rs) 

Place(s) of issue 
(by name) 

Remarks 

(1) (2) (3) (4) (5) (6) 
 

------ Nil ------ 

 

 
 
 
 
 
 

         DCWE(Contracts) 
(SIGNATUREOFCONTRACTOR)                                            FOR ACCEPTING OFFICER 

 

 
 
  

Ser 
No 

Particulars Rate at whichmaterials will 
beissued tothe 
Contractor 

Place of issue by 
name for all items of 

this schedule 

Remarks 

Unit Rate(Rs.) 

(1) (2) (3) (4) (5) (6) 

 
--------NIL----------- 

Sl 
No 

Qty Particulars Details of 
MES crew 
supplied 

Hirecharges 
perunit per 
Workingday 

Rs 

Stand by 
charges 

per unitper 
offday Rs 

Place 
Ofissue 
Byname 

Remarks 

(1) (2) (3) (4) (5) (6) (7) (8) 

------ Nil ------ 
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TENDER 

 

TO THE PRESIDENT OF INDIA: - 

 

Having examined and perused the following documents: - 

 
1. Specifications signed by DCWE(Contracts) 

 

2. Drawings detailed in the specifications  

 

3. Schedule 'A', 'B', 'C' and 'D' attached hereto.  

 
4. MES Standard Schedule of Rates(SSR) 2009 [Part-I] Specifications and SSR-2020 [Part- II] Rates 
(hereinafter referred to as the `MES SCHEDULE') together with errata/amendment Nos 1 to 3 for SSR Part –
I & 01 to 122 including Section No. 30 (Runway & Pavement) containing item Nos. 30001 to 30053 for SSR 
Part-II as applicable to the above said Schedules.  
 
5. General Conditions of Contracts, IAFW-2249, 1989 print, together with amendment No 1 to 49 and 
Errata 1 to 20.  

 
6. WATER CONDITION 31 OF IAFW-2249, GENERAL CONDITIONS OF CONTRACTS  

 

Water will be supplied by MES.  Refer condition 9 of Special Condition. 
** 

Should this tender be accepted I/WE AGREE: - 
 

*(a) That  the  sum  of  `..................(Rupees  ...............  .........................only) 
forwarded as Earnest Money shall either be retained as a part of the security deposit or be refunded by the 
Government on receipt of the appropriate amount of Security Deposit all as per Condition 19 of IAFW-
2249. 
 
 
(b) To execute all the works referred to in the said documents upon the terms and conditions 
contained/referred to therein and as detailed in the General Summary and to carry out such deviations as 
may be ordered vide Condition 7 of IAFW-2249 upto a maximum of Ten Percent and further agree to refer 
all disputes as required vide condition 70 of IAFW-2249 to the Sole Arbitration of a serving officer having 
degree in Engineering or equivalent or having passed final/direct final examination of Sub Division II of 
Institution of Surveyor (India) recognized by the Govt of India to be appointed by the Chief Engineer 
Western command or in his absence, by the officer officiating as Chief Engineer Western command, 
whose decision shall be final, conclusive and binding. 
 
* To be deleted where not applicable.  

 
To be deleted whichever is not required. 
 
 
 
 

 

Contd… 
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TENDER(CONTD…..) 
 

For the Contract sum of  Rs. ______________Rupees________________________ 

 

 _______ 
 

 

Signature Name   

In the capacityof __duly authorized to sign tender for and on behalf of  

M/s  (IN BLOCK LETTERS)  

WITNESS 

(Signature & Name) Date  

 

Address _ Postal Address  

 

Telegraphic address  

 

Phone No.  

 

ACCEPTANCE 

 

  alterations have been made in this document and as evidence that these alterations were made 

before the execution of the Contract Agreement, they have been initialed by the contractor and   Shri Vivek 

Tanenia, DCWE(Contracts) . 

The said officer is hereby authorised to sign and initial on my behalf the documents forming part of this 

contract. 

The above tender was accepted by me on behalf of the President of India for Contract sum of  

Rs.____________________________________Rupees____________________________________________________

___________________________________________________________________________________________ on the 

 ______  _day   ____________   __2026 

 
Signature   dated this on the                     day of                             2026 

   

   Appointment: Commander Works Engineer (AF) Ambala                               

 (FOR AND ON BEHALF OF THE PRESIDENT OF INDIA)  
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GENERAL CONDITIONS OF CONTRACTS (IAFW-2249: PRINT–1989) 

FOR 
LUMP SUM CONTRACTS (IAFW-2159)/MEASUREMENT CONTRACTS (IAFW 1779 & 1779A) 

 
 

A copy of the MES GENERAL CONDITIONS OF CONTRACTS (IAFW-2249: Print-1989) with Errata 
and Amendments has been supplied to me/us and is in my/our possession. I/We have read and understood the 
provisions contained in the aforesaid GENERAL CONDITIONS OF CONTRACTS before submission of this 
tender and I/We agree that I/We shall abide by the terms and conditions thereof. 
 
 

It is hereby further agreed and declared by me/us, that the MES General Conditions of Contracts (IAFW-
2249: Print - 1989) including Condition 70 thereof pertaining to settlement of disputes by Arbitration, containing 
33 pages (Serial page Nos 25 to 57) with errata 1 to 20 and Amendment  Nos.  1 to 49 containing 16 pages 
(Serial Page  Nos. 58 to 73) form part of these tender documents. 
 
 
 
 
 
SIGNATURE OF CONTRACTOR    DCWE(Contracts) 

DATED  :  ____________________    FOR ACCEPTING OFFICER 
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SCHEDULE OF MINIMUM FAIR WAGES 
 
 

It is hereby agreed that the "Schedule of Minimum Fair Wages" (SMFW) as published vide Government 
of India Notification dated *10 Mar 92 (Revised up to date) forms part of these tender documents containing 10 
pages (Serial page Nos 74 to 83). 
 

My/Our signature hereunder amounts to my/our having read and understood the provisions contained 
therein and I/We agree that I/We shall abide by the same and that aforesaid documents form part of this tender. 
 
NOTE : "Schedule of Minimum Fair Wages" referred to above is available for reference, in the Office of 
Accepting Officer" 
 
 
 
 
 
 
 
SIGNATURE OF CONTRACTOR    DCWE(Contracts) 
DATED  :  ____________________    FOR ACCEPTING OFFICER 
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SPECIAL CONDITIONS  
 

1. GENERAL:The following Special Conditions shall be read in conjunction with the General Conditions of 
Contracts, IAFW-2249, IAFW-2159 and IAFW-1779A including Errata/ amendments thereto. If any provision in 
these Special Conditions is at variance with that of the aforesaid documents, the former shall be deemed to 
take precedence there over. 
 
2. INSPECTION OF SITE BY THE TENDERER(S) 
 

(a) The tenderer(s) are advised to contact the Garrison Engineer for the purpose of  inspection of 
site(s) and relevant documents other than those sent herewith, who will give reasonable facilities for this 
purpose. The tenderer(s) shall also make themselves familiar with  the working conditions, accessibility of 
site(s), availability of materials and other cogent conditions, which may affect the entire completion of work 
under this contract. 
 

(b) The tenderer(s) shall be deemed to have inspected the site(s) and made themselves familiar with 
the working conditions, whether they have actually inspect the site (s) or not. No claim,whatsoever, shall be 
admissible to the contractor on this account. 
 
3. HANDING OVER OF SITE(S): Site(s) for execution of work will be available as soon as the work is 
awarded. In case it is not possible to make the entire site available on the award of work, the contractor will 
have to arrange his working programme accordingly. No claim whatsoever, for not giving the entire site on 
award of work and giving the site gradually, will be tenable. 

 
4. EMPLOYMENT OF PERSONNEL 
 
4.1  Contractor shall employ only Indian Nationals as his representatives, servants and workmen after 
verifying their antecedents and loyalty. He shall ensure that no person of doubtful antecedents and nationally is, 
in any way, associated with the work. As a proof that the contractor has employed only Indian Nationals, he 
shall render a certificate to GE within one month from the date of acceptance of tender to this effect. In case the 
GE desires, the contractor will have the police verification done of personnel employed by him. If for reasons of 
technical collaboration or other considerations the employment of foreign national(s) is unavoidable, the 
contractor shall furnish full particulars to this effect to the Accepting Officer at the time of submission of the 
tender. 
 
4.2  The GE shall have full powers and without giving any reason to order the contractor immediately to 
cease to employ, in connection with his contract, any agent, servant or employee whose continued employment 
is, in his opinion, undesirable. The contractor shall not be allowed any compensation on this account. 
 
4.3  The contractor‟s attention is also drawn to condition 25 of IAFW-2249 in this connection. 
 
5. CONDITION FOR  WORKING IN RESTRICTED AREA:- The work covered in thetender  lies in 
restricted area:- 
 
5.1 Visit to site within the Restricted Area: Permission to enter the restricted area at the time of 
submission of tenders for inspection of site(s) by the tenderer (s) can be obtained through the Garrison 
Engineer.  Tenderers are advised to send prior intimation of their agents, representatives etc well in advance to 
the appointed dates and time of their proposed visit so that necessary arrangements may be made by GE to 
secure admission. Whether tenderer visit the site or not, he shall be deemed to have full knowledge of the 
restrictions of entering into/exit from and within the Restricted area and other cognate conditions which may 
effect the entire work.     
 
5.2  ENTRY AND EXIT:  The contractor, his agent(s), representatives, workmen   etc and his materials, 
carts, trucks or other means of transports etc, will be allowed to enter through and leave from only such gate or 
gates and at such times as the GE or authorities incharge of the restricted Area may at their sole discretion 
permit to be used. The contractor‟s authorized representative is required to be present at the place of entry and 
exit for the purpose of identifying his carts, truck etc to the person incharge of the security of Restricted Areas. 
 
5.3 IDENTITY CARDS OR PASSES: The contractors, his agents and representatives are required 
individually to be in possession of an identity card or pass duly verified by the police department. Police 
verification shall be got done by the contractor at his own cost all as directed by the Engineer-in-Charge/GE.   
The identity card or pass will be examined by the security staff at the time of entry into or exit from the restricted 
area and also at any time or number of times inside the Restricted Area. 
 

Continued…/- 
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SPECIAL CONDITIONS(CONTD…) 
 
5.3.1     IDENTITY  OF  WORKMEN:  Every  Workmen  shall  be  in  possession of an identity card. The identity 
card shall be issued after thorough investigation of the antecedents of the  labourers  by  the  contractors  and 
attested by the Officer-in-Charge of the unit concerned in accordance with the standing rules and regulations of 
the units. 

 
5.3.2    Contractor shall be responsible for the conduct and action of his workmen, agents and  representatives. 
 
5.4  SEARCH:  Thorough search of all persons and transport shall be   carried out at each gate and for as 
many times as a gate is used for entry or exit and may also be carried out at any time or any number of times at 
the work site. 
 
5.5 WORKING HOURS.  The units controlling Area, usually work during six days in a week  and remain  
closed on the 7th day.  The  working  hours  available  to the contractor‟s labour and staff are however,  
appreciably  reduced  because  of  the  time  consumed  in security checks observed at the time of entry, exit 
and during working hours.  The exact working hours, days and non working days observed for the restricted 
area(s), where works are to be carried out shall be deemed to have been ascertained by the contractor before 
submitting his tender.  The tenderer‟s attention is invited to the fact that the total numbers of working hours for a 
unit are prescribed in regulations and they cannot be increased by the Garrison Engineer or authorities 
controlling the restricted area. The definition of “ working days” as given under condition 1 (t) of IAFW-2249 
does not apply in case where the works are carried out in restricted area.         
 
5.6.      WORKING ON HOLIDAYS: The contractor shall not carry out any work on gazetted holidays, weekly 
holidays, and other non working days except when he is specially authorized in writing to do so by the GE. The 
GE may at his sole discretion declare any day as holiday or non working day without assigning any reasons for 
such declaration.  
 
5.7. FIRE PRECAUTIONS: 
5.7.1 The contractor, his agents, representatives, workmen etc, shall strictly observe the orders pertaining to 
fire precautions prevailing within the restricted area. 
 
5.7.2 Motor transport vehicles, if any, allowed by authorities to enter the area must be fitted with serviceable 
fire extinguishers. 
 
5.8 FEMALE SEARCHER: If the contractor desires to employ female labours on work to be carried out 
inside the area and a female searcher is not borne on the authorized strength at the time of submission of 
tender, he shall be deemed to have allowed in his tender for pay and allowances etc, for a female searcher 
(Class IV servant/ GP „D‟ servant) calculated for the period female labour is employed by him inside that area. If 
more than one contractor has/have to be employed in addition to the authorized strength, the salary and 
allowances paid on an equitable basis between the contractor employeeing female labour taking in to 
consideration the value and period of completion of their contracts. The GE‟s decision with regard to the amount 
recoverable on this account from any contractor shall be final and binding. 
    
6. MINIMUM WAGES PAYABLE 
6.1 Refer Conditions 58 of IAFW-2249. The contractor shall not pay wages lower than minimum wages for 
labour as fixed by the Govt. of India/State Govt/Union territory whichever is higher. 
 
6.2 Contractor‟s  attention is also drawn, amongst other things to the „explanations‟ to the schedule of 
minimum wages referred to above.  
 
6.3 The fair wage referred to in condition 58 of IAFW-2249 will be deemed to be the same as the minimum 
wages payable, referred to above as upto date from time to time. 
 
6.4 Schedule of minimum wages are not enclosed alongwith tender documents. However contractor shall be 
deemed to have verified the minimum fair wages  payable as on the last due date of receipt of tender.    
 
6.5 The contractor shall have no claim whatsoever, if on account of local factors and or regulations, he is 
required to pay the wages in excess of minimum wages as described above during the execution of work. 
 
7. QUARRIES ON DEFENCE LAND:      Reference Condition 14 of General Conditions of Contracts 
(IAFW-2249). No quarries on Defence land are available. 
 
8. LAND  FOR  TEMPORARY  WORKSHOPS,  STORES  ETC.  Refer  condition 24 of IAFW-2249 
(General Conditions of Contracts) Delete the following contents from lines 5 to 9 of sub para 1 of condition 24 of 
IAFW-2249 reading “In the event of  . . . . . . . . . . . . . . . . . . . . . allotted to him” and insert as under: -“Separate 
land  as directed by the GE will be allotted to the contractor for the storage of materials & temporary workshop 
for which he shall pay the nominal rent of Rupee 1/- per year or part of a year as mentioned in condition 24 of 
IAFW 2249. No land for accommodation of Labour Office and canteen will be allotted.” 

 
Contd…/- 
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SPECIAL CONDITIONS(CONTD…) 
 

9. WATER 
 
9.1       Refer to Condition 31 of IAFW-2249 (General Conditions  of  Contracts).  Water  will be supplied by 
MES  to the contractor at the  point(s)  as  marked on site plan or otherwise at the points as decided by the GE 
from the piped  system and shall be paid by the contractor @ Rs. 3.75 per Rs. 1000/-worth of work done 
priced at contract rates or at Rs 28.91 per 1000 ltrs of water (in case of metered supply).. The contractor 
shall arrange at his own expense for storage of water and lifting pumping, carrying of conveying water to the 
site of work as required.  
 
 9.2 The supply of water may not be continuous. The contractor shall be deemed to have ascertained the 
hours of availability of water before submitting his tender. The MES do not guarantee the continuity of water 
supply and no compensation shall be allowed for intermittent or inadequate water supply and break down in the 
system. If the supply is not sufficient, the contractor shall make his own arrangement to supplement the water 
supply at his own cost. For this purpose the contractor shall be allowed to install hand pump(s) at the site of 
work at places as directed by the Engineer-in-Charge without any charges from the contractor on this account. 
The contractor shall remove the hand pumps  as and when asked to do so by Engineer-in-Charge or GE and in 
any case on completion of work. No compensation whatsoever shall be admissible to the contractor if the GE 
requires him to remove the pumps before completion of work.    
 
9.3 Work done with water arranged by the contractor and not meeting the requirement of IS: 456 is liable for 
rejection.  
 
10. CO-ORDINATION WITH OTHER AGENCIES:The contractor shall permit free access and afford normal 
facilities  and usual convenience to other agencies or departmental  workmen to  carryout connected works of 
services under separate arrangements. The contractor will not be allowed any extra payment on this account. 
 
11. ELECTRIC SUPPLY 
 
11.1 In case the contractor desires to buy electricity required for the work, the same shall be made available 
upto a maximum of 20 KW, three phase, 4 wire system by MES from the location of existing transformer as 
indicated in the site plan and in case not indicated, from the location as directed by the GE. The main switch, 
KWH meters to register the electric energy supplied and main switch shall be provided and installed by the 
MES. Contractor shall provide all necessary cables, fittings etc. from the main switch in order to ensure a proper 
and suitable supply of electricity for execution of work. 
 
11.2 The contractor will be charged for the electric energy consumed for the execution of works at Rs 19.51 
per unit for lighting as well as for power. 
 
11.3 MES do not guarantee continuity of supply and no compensation whatsoever shall be allowed for supply 
becoming intermittent or for breakdown in the system. 

 
 
11.4 GE or his representative shall be free to inspect all the power consuming devices or any electric lines 
provided by the contractor. Any device or electric lines provided by the contractor, which are not to the 
satisfaction of the GE, shall be disconnected from the supply, if so directed by him and no claim for any 
compensation whatsoever may be, shall be allowed on this account. 

 
12.   NET WORK ANALYSIS 
 
12.1  The time and progress chart shall be prepared  as  per condition 11 of General Conditions of Contracts 
(IAFW-2249) and shall consist of detailed network analysis and a time Schedule.  The critical path network will 
be drawn jointly by the GE and the contractor soon after acceptance of tender.  The time scheduling of the 
activities will be done by the contractor so as to finish the work within the stipulated time.  On completion of the 
time schedule, a firm calendar date Schedule will be prepared and submitted by the contractor to the GE who 
will approve it after due scrutiny.  The schedule will be submitted in four copies within two weeks from the date 
of handing over the site.     
 

12.2  During  the  currency  of  work,  the contractor will adhere to the time scheduleand this adherence will be 
a part of the contractor‟s performance under the contract.  During the execution of the work the contractor is 
expected to participate in the reviews and updating of the net work undertaken by the GE.  These reviews may 
be undertaken at the discretion of the GE either as a periodic appraisal measure or when the quantum of work 
ordered on the contractor is substantially changed through deviation orders or amendments. Any revision of the 
schedule as a result of the review will be submitted by the contractor to GE within a week who will approve it 
after due scrutiny. 
 

 
Contd… 
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12.3.  The  contractor  will  adhere  to  the  revised  schedule  thereafter. In  case  ofcontractor disagreeing 
with revised schedule, the same will be referred to the Accepting Officer whose decision will be final, conclusive 
and binding. GE‟s approval to the revised schedule resulting in a completion date beyond the stipulated date of 
completion shall not automatically amount to a grant of extension of time.  Extension of time shall be considered 
and decided by the appropriate authority mentioned in condition 11 of IAFW-2249 and separately regulated.                                        
           
12.4 Contractor  shall  mobilize  and  employ  sufficient  resources  to  achieve  thedetailed  schedule  within  
the  broad  framework  of  the  accepted  method ofworking and safety.  No  additional payment will be made to 
contractor for anymultiple shift work or other incentive methods contemplated by him in his workschedule even 
though the time schedule is approved by the deptt. 
          
13.      MATERIALS AND SAMPLE  
 
13.1 Refer condition 10 of IAFW-2249. 
 
13.2 The Materials and articles listed in Appendix „C‟ shall bear ISI embossed certification mark(s). 
 
13.3 The materials listed in Appendix `E‟ are generally superior to ISI certified products and the same shall be 
of make (s)/manufacturer (s) specified in these tender documents. 
 
13.4 The materials referred to in Appendix „D‟ are of local origin and the same shall be procured from the 
sources as indicated against each and shall conform to the specifications given in these tender documents, 
MES schedule and in I.S.  
 
13.5 The materials and articles, which have been specified from certain makes/manufacturers, shall be of 
makes/ manufacturers as specified. If the manufacturers specified in tender documents make both ISI marked 
and conforming to ISI, the materials/articles shall be ISI marked.  

 
13.6 The materials and articles, which have not been specified in tender documents by makes/ 
manufacturers, shall be as under :- 
 

(i) If ISI marked materials are being manufactured the same shall be ISI marked. For list of ISI 
marked manufacturers refer website of BIS i.e, www.bis.org.in. 

 
(ii) If ISI marked materials are not being manufactured the same shall be conforming to IS 
specifications.  
 

13.7  In case of any materials listed in these Appendices and /or in particular specifications are not required in 
connection with this contract; these shall be treated as deleted. 
 
13.8 The tenderer is advised to inspect samples of the materials whichever displayed in the office of GE, before 
submitting the tender. The tenderer shall be deemed to have inspected the samples and satisfied himself as to 
the nature and quality of materials, he is required to incorporate in the work irrespective of whether he has 
actually inspected them or not.  The materials to be incorporated in the work by the contractor shall comply with 
the specifications given in these tender documents . 
 
13.9. The contractor shall not procure materials and articles unless  the samples are first got approved by the 
GE in writing.  
 

14. TESTING OF MATERIALS 
 
14.1.     All the materials to be incorporated in the work shall be subjected to quality control tests as per the 
testing procedure and frequency as laid down in appendix „B‟ & relevant IS and as indicated in these tender 
documents. 
 
14.2.  Irrespective of whatever is indicated elsewhere in the tender documents, the modalities of testing 
arrangements shall be as mentioned here in after. 
 
14.3 „A‟ LEVEL TESTS FOR WORKS COSTING UPTO RS. 100 LAKHS : The contractor may set up site 
laboratory for testing of materials  (except Sch „B‟ materials ) for „A‟ level tests as listed in Appendix hereto. The 
contractor shall arrange all equipment/machines for the tests specified in Appendix „B‟ as A level tests at his 
own cost with prior approval of GE. This cost shall be included in the lump-sum costs/ unit sketch quoted by the 
contractor. The contractor shall employ a competent technical representative as approved by the GE for the 
purpose of testing and all such tests shall be carried out in the presence of Engineer-in-Charge. The successful 
tests result thereof shall be recorded and signed jointly by the contractor and the Engineer-in-Charge. The 
charges for these test i.e. A level tests carried out in site laboratory of the contractor shall not be recovered. In 
case, the contractor has not set up the site laboratory  setup/approved by GE, the recovery shall be made at 
rates applicable i.e as given in Appendix „B‟.  

Contd… 

http://www.bis.org.in/
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14.4.  „B‟& „C‟ Level Tests : For tests of „B‟ and „C‟ level as indicated in Appendix attached, the contractor 
shall provide all facilities for testing of materials at Zonal laboratory /Govt approved  laboratories or test 
house/Engg. Colleges at his own cost. The lump sum/ unit rates quoted by the contractor shall deemed to be 
inclusive of these tests. The rates of various tests conducted in Laboratory of MES are indicated in Appendix- 
„B‟. The contractor shall bear the actual charges of „C‟ level tests (to be done in labs other than MES labs) 
irrespective of rates indicated in Appendix.  Wherever it is convenient to get „B‟ level test done at approved test 
house/Engg. College, the same can be done at the cost of the contractor and no separate recoveries will be 
made by the Department for the same.  
 
 14.5.   The  recoveries  on  account  of testing charges wherever applicable shall be effected from the running 
account payments due to the contractor payable after completion of the  respective tests or whenever the test 
is due whichever is earlier.   
 
14.6 Any  tests  marked  as  type  „A‟, „B‟  or  „C‟  in Appendix „B‟ if got done at SEMT wing,Pune, testing 
charges as indicated against them will be recovered from the contractor. In additional to this, the contractor 
shall arrange for samples and its handling/transportation to the concerned labs at his own cost.   
 
14.7 The  tests  marked  as  type  `B` and `C` will  not  be  carried out in the site laboratory.These tests shall 
be carried out only in  SEMT wing/Govt approved lab/National test House/Govt Engineering College as 
approved by the GE.  In case type  `B` and `C` testing is done in  SEMT wing, the testing charges recovered 
shall be as indicated in the Appendix to the particular specifications (PS). Against each test.  However if testing 
is done in other places as mentioned above, the actual  test cost will be directly borne by the contractor. 
 
14.8 The  list  of  tests  given  in  Appendix  to  Particular Specifications  contain  only  a  few  common tests. 
However all other tests required in the work but not covered in this Appendix as decided by GE shall also be got 
done from Govt approved lab/ Govt Engineering College  /National test house approved by GE and entire cost 
of sample, handling, transportation and actual testing charges will be borne by the contractor directly.   
 
15. RECORD OF CONSUMPTION OF CEMENT 
 
15.1 The  contractor  shall  maintain  a pucca bound register with serially numbered pages with all pages 
initialed by Engineer-in-Charge against numbering showing quantities of cement received, used in work and 
balance at the end of each day. The form of record shall be as approved by Engineer-in-Charge.  The register 
shall be signed daily by representatives of MES and the contractor in token of verification of its correctness and 
will be checked by Engineer-in-Charge, at least once a week and on the days cement is brought by the 
contractor. 
 
15.2 The register shall be kept at site in safe custody of the contractor‟s representative during the progress of 
the work and shall on demand be produced for verification to the inspecting officer(s). 
 
15.3 On completion of the work the contractor shall deposit the cement register with the Engineer-in-Charge 
for record. 
 
16. PERIOD FOR KEEPING THE TENDER OPEN:The tender shall remain open for acceptance for a 
period of 90 (Ninety) days and shall commence from next date to last date of bid submission. 
 
17. ADVANCES ON ACCOUNT AGAINST MATERIALS WHICH DOES NOT LOOSE IDENTITY ( REFER 
CONDITION 64 OF IAFW-2249)(APPLICABLE FOR TENDERS WHOSE ESTIMATED COST AT MARKET 
RATES EXCEEDS  RUPEES 50 LAKHS) 
 
17.1 Condition 64 of IAFW-2249 Advances on Account : Add the contents given here-in-after in continuation 
of Para 8 of condition 64 of IAFW-2249.  
 
17.2 Provided further the contractor may be paid advance on account of the full value of the under mentioned 
materials only, (in case these are required to be incorporated in the work), brought on the site, on his furnishing 
Guarantee Bond(s) from a Scheduled Bank for the amount of retention money which should otherwise be 
recoverable from him under contract:-   

(a) HT/LT cable /jointing kits 
  (b) Lubricant/transformer oil 

(c) HDPE/PVC/MS/GI Pipes 
(d) Steel & Cement 
(e) Air break switch/lightening arrester/steel pole/insulator any type 
(f) Lead Acid battery  

  (g) Aluminium / copper strip 
(h) All other non-perishable materials which do not lose their identity as decided by GE. 

Contd… 
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17.3 The Bank Guarantee Bond(s) shall be executed for a period and on a form as directed by the Accepting 
Officer. The contractor shall further arrange to extend the period of Guarantee Bond if and when necessary, as 
directed by the Accepting Officer or shall furnish fresh guarantee bond of similar value in lieu. 
 
17.4 It will be noted that advance on account to the full value of materials brought at site is permissible only in 
respect of fittings and fixtures and other manufactured items which do not lose their identity.  Materials like 
bricks, aggregate, pre-cast concrete, sand and similar items shall not be considered for payment under this 
special condition. 
 
18. SECURITY OF CLASSIFIED DOCUMENTS:     Contractor‟s special attention is drawn to conditions 2-A 
and 3 of IAFW-2249 (General Conditions of Contracts). The contractor shall not communicate any classified 
information regarding the work either to sub-contractors or others without the prior approval of the Engineer-in-
Charge. The contractor shall also not make copies of the design/drawings and other documents furnished to 
him in respect of the works, and shall return all documents on completion of the works or on earlier 
determination of the Contract. The contractor shall along-with the final bill, attach a receipt of his having 
returned the classified documents as per condition 3 of   IAFW-2249 (General Conditions of Contracts). 
 
19. INDIAN OFFICIAL SECRETS ACT-1923:     The contractor shall be bound by the Indian Official Secrets 
Act – 1923. 
 
20. RECORD OF MATERIALS AND PURCHASE VOUCHERS  
 
20.1 The quantity of materials such as cement, steel, paints, water proofing compound, chemicals for 
antitermite treatment and the like, as directed by the Engineer-in-Charge (the quantity of which cannot be 
checked after incorporation in the works), shall be recorded in measurement books as “ Not to be Abstracted” 
and signed by the contractor & the Engineer-in-Charge as a check to ensure that the required quantity has been 
brought to site for incorporation in the work. 
 
20.2 Materials brought to site shall be stored as directed by the Engineer-in-Charge and those already 
recorded in measurement book shall be suitably marked for identification. 

 
20.3 Contractor shall produce vouchers/invoices from the manufacturers and/or their authorized agents for 
the full quantity of the following materials, as applicable as a pre-requisite before submitting claims for payment 
for advances on account of the work done and/or materials collected in accordance with Condition 64 of 
General Conditions of Contracts (IAFW-2249). Production of vouchers by the contractor shall be his mandatory 
contractual obligation and shall be fully complied by him :- 
 

(a) HT/LT cable /jointing kits 
  (b) Lubricant/transformer oil 

(c) HDPE/PVC/MS/GI Pipes 
(d) Steel & Cement 
(e) Air break switch/lightening arrester/steel pole/insulator any type 
(f) Lead Acid battery  

  (g) Aluminium / copper strip 
(h) All other items as decided by GE. 
 

20.4 The contractor shall, on demand, produce to the GE, original receipted vouchers/ invoices in respect of 
the materials other than as stated in sub-para 20.3 above .  The vouchers/invoices so produced shall be 
defaced, verified and stamped by Engineer-in-Charge indicating contract number, name of work, under his 
dated signature. The contractor shall ensure that the materials are brought to site, in original sealed 
containers/packing, bearing manufacturer‟s marking except in the case of the requirement of material(s) being 
less than smallest packing. 
 
20.5 The vouchers/invoices will clearly indicate the contract number and the IS No, specific alternative to 
which the material conforms incase of various alternative in IS.  
 
21. STANDARD OF WORKMANSHIP     
21.1 In order to achieve the acceptable standard of workmanship and layout of fittings, fixtures etc, a  sample 
work (one quarter in case of new building work) shall be completed by the contractor well in advance  as 
directed by GE to serve as guiding sample work/sample quarter as applicable. The sample works shall be 
completed under close supervision of Engineer-in-Charge & and shall be got approved from GE.  The 
workmanship of various trades and finishes of these sample works shall serve as guiding sample and all further 
works shall be executed to conform to corresponding  sample work.   
 

 Contd… 
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21.2 The provisions as given hereinbefore, shall however do not absolve the responsibility of the contractor 
for execution of work as per contract provisions. 
 
21.3 For levy of compensation and other purpose, the period of completion specified in Schedule „A‟/ BOQ 
Notes shall form the basis.  
 
22. SECURITY AGAINST LOSS OR DAMAGE 
22.1 The   contractor   shall  furnish  to  the  Engineer-in-Charge  every morning distribution return of his 
plants/equipments on the site of work stating the following particulars: -  
 

(i) Particulars of plants/equipments, their make manufacture No, Model No. If any.Registration No, if 
any,  capacity, year of manufacture and year of purchase etc. 
(ii) Total No (Quantity) on site of work.     
 
(iii)    Location, indication No. (quantity) at each location of site of work. 
 
(iv) Purchase value on the date of purchase. For the purpose of the condition, plant/equipment, shall 
include vehicles i.e. trucks and lorries but neither the workmen‟s tools nor any manually operated 
tools/equipment.   The   Engineer-in-Charge shall record the particulars, supplied by the contractor in the 
works diary and send the return to the GE for record in his office. 

 
22.2 LOSS OR DAMAGE ON ACCOUNT OF ENEMY ACTION :-  If as a result of enemy action, the 
Contractor suffers any loss or damage, the Government shall reimburse to the Contractor such loss or damage 
to the extent and in the manner hereinafter provided: -  
 
(i) The loss suffered by him on account of any damage or destruction of his plant/ equipment (as defined in 

special condition 22.1 above) or materials or any part or parts thereof. (The amount of loss assessed by 
the Accepting Officer, on this account shall be final and binding). 

 
(ii) The compensation paid by him under any law for the time being in force to any workman employed by him 

for any injury caused to him or to the workman‟s legal successors for loss of the workman‟s life. 
 

(iii)  Payment of compensation for loss or damage to any work or part of work carried out (The amount of 
compensation shall be determined in accordance with condition 48 of General Conditions of Contracts 
IAFW-2249). No reimbursement shall be made nor shall any compensation be payable under the above 
provision unless the Contractor had taken Air Defence Precautions ordered in writing by the GE/OC 
concerned or in the absence of such orders, reasonable precautions.  No reimbursement shall be payable 
nor shall any compensation be payable for any plant/equipment or materials not lying on site of work at 
the time of enemy action. 

 
23. RELEASE OF PERFORMANCE SECURITY DEPOSIT 
 
23.1 Refer Conditions 68 of IAFW-2249. 
 
23.2 The performance security deposit mentioned in condition 19 shall be refunded to thre contractor after 

the expiration of defect liability period by the GE as per condition 46 of IAFW-2249 (General Conditions 
of Contracts) provided always that the contractor shall first have been paid the Final Bill and have 
rendered a No demand certificate on IAFA-451. 

 
24. CLEANING DOWN (Refer Condition 49 of IAFW-2249 : General Conditions of Contracts):- 
The contractor shall clean all floors, walls, remove cement, lime or paint drops,  clean the joinery, glass panes 
etc., touch up all paint 79 and carryout all other necessary items of work in connection therewith and have the 
whole premises in clean and tidy condition  to the entire satisfaction  of Engineer-in-Charge before handing over 
items/works. No extra payment shall be admissible to the contractor for this operation. 
 
25. REIMBURSEMENT/REFUND ON VARIATION IN “TAXES DIRECTLY RELATED TO CONTRACT 

VALUE”: 
 

(a) The rates quoted by the contractor shall be deemed to be inclusive of all taxes/cesses viz. GST, 
duties, Royalties, Octroi & other levies payable under the respective Statutes. No reimbursement /refund 
for variation in rates of taxes, duties, Royalties, Octroi& other levies, and/or imposition/abolition of any 
new/existing taxes/cesses, duties, Royalties, Octroi& other levies shall be made except as provided in 
sub para (b) here-in-below. 
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(b) (i) The taxes/cesses which are levied by Govt. at certain percentage rates of Contract 
Sum/Amount shall be termed as “taxes directly related to Contract value” such as GST, Labour 
Welfare Cess/tax and like as applicable but excluding Income Tax. The tendered rates shall be 
deemed to be inclusive of all “taxes directly related to Contract value” with existing percentage 
rates as prevailing on end date of bid submission. Any increase in percentage rates of “taxes 
directly related to Contract value” with reference to prevailing rates on last date of bid submission 
shall be reimbursed to the Contractor and any decrease in percentage rates of “taxes directly 
related to Contract value with reference to prevailing rates on end date of bid submission shall be 
refunded by the Contractor to the Govt. /deducted by the Govt. from any payments due to the 
Contractor. Similarly imposition of any new “taxes directly related to Contract value” after the end 
date of bid submission shall be reimbursed to the contractor and abolition of any “taxes directly 
related to Contract value” prevailing on end date of bid submission shall be refunded by the 
Contractor to the Govt. /deducted by the Govt. from the payments due to the Contractor. 

 
(ii) The contractor shall with a reasonable time of his becoming aware of variation in 
percentage rates and/or imposition of any further “taxes directly related to Contract value” give 
written notice thereof to the GE stating that the same is given pursuant to this Special Condition, 
together with all information relating there to which he may be in a position to supply. The 
Contractors shall submit the other documentary proof/ informations as the GE may require. 
 
(iii) The Contractor shall for the purpose of this condition keep such books of account and 
other documents as are necessary and shall allow inspection of the same by a duly authorized 
representative of Govt and shall further, at the request of the GE furnish, verified in such a 
manner as the GE may require, any documents so kept and such other information as the GE 
may require. 

 
 (iv) Reimbursement for increase in percentage rates/imposition of “taxes directly related to 
Contract value” shall be made only if the contractor necessarily & properly pays additional “taxes 
directly related to Contract value” to the Govt. without getting the same adjusted against any 
other tax liability or without getting the same refunded from the concerned Govt. Authority and 
submits documentary proof for the same as the GE may require.  

 
26. FORCE MAJEURE 
  
26.1 Should any force majeure circumstances arise, each of the contracting party shall be excused for the non-

fulfillment or for the delayed fulfillment of any of its contractual obligations, if the affected party within 15 
days of its occurrence informs the other party in writing. 

 
26.2 Force majeure shall mean fires, floods, natural calamities or other acts such as war, turmoil, strikes (as 

not limited to be establishment of the seller), sabotage, explosions, quarantine, restrictions beyond the 
control of either party. 

 
26.3 It is under stood and agreed between the parties hereto that the rights and obligations of the parties shall 

be deemed to be in suspension during the continuance of the force majeure event(s) as aforesaid and the 
said rights and obligations shall automatically revive upon the cessation of intervening force majeure 
event(s). The period within which the rights and obligations of the parties shall be in suspension due to the 
force majeure event(s) shall not be considered as a delay with respect to the period of delivery and/or 
acceptance of delivery under the contract or otherwise the determinant of either party. 

   
26.4 Not withstanding the provisions of the immediately foregoing clause(s), it is further understood and agreed 

between the parties hereto that in the event(s) of any force majeure persisting for an uninterrupted period 
exceeding 06 (six) months, either party hereto reserves the right to terminate this contract upon giving 
prior written notice of 30 (thirty) days to the other party of the intention to terminate without any liability 
other than reimbursement on the terms provided in this agreement of the goods received. 
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27.           Arbitration: The existing descriptions of Condition 70 of IAFW-2249 shall be substituted by the 
revised description as under:- 
 

“70.  Arbitration  
 
(a) Arbitration where applicability of Section 12 (5) of the Arbitration and Conciliation Act has 
been waived off:-  
        
        All disputes, between the parties to the Contract (other than those for which the decision of the 
CWE or any other person is by the Contract expressed to be final and binding) shall, after written notice 
by either party to the Contract to the other of them, be referred to the Arbitral Tribunal of a Sole 
Arbitrator (in case of contract sum less than or equal to Rs 100 Crore) or to Arbitral Tribunal of three 
Arbitrators (in case of contract sum exceeding Rs 100 Crore) from MoD Panel of Arbitrators. The officers 
so considered for appointment of Arbitrator, either as sole Arbitrator or for Arbitral Tribunal, shall be 
having degree in Engineering or equivalent or having passed Final/Direct Final Examination of Sub-
Division II of Institution of Surveyor (India) or similar other Institutes recognised by the Government of 
India.  
 

 
   In case of arbitration by Sole Arbitrator, the Arbitrator shall be appointed by the Authority mentioned in 
the contract document within a period of thirty days of having received the notice from any of the parties 
to Contract, out of MoD Panel of Arbitrators. In case of Arbitral Tribunal consisting of panel of three 
Arbitrators, both the parties will be asked by the Appointing Authority to suggest at least two names out 
of MoD Panel of Arbitrators within thirty days. The Appointing Authority will appoint two Arbitrators, one 
Arbitrator each out of the suggested names. The two Arbitrators so appointed will select one Arbitrator 
from the MoD Panel of Arbitrators who will be the „Presiding Arbitrator‟. The Serving Officer(s) so 
appointed as Arbitrator(s), either as Sole Arbitrator or as one of the three Arbitrators in the Arbitral 
Tribunal, can continue as Arbitrator even after retirement, provided both the parties to the Contract give 
written consent to this effect. In such case, however, the Arbitrator shall not be entitled for any fee even 
after retirement.  
 
(b)  Arbitration where applicability of Section 12 (5) of Arbitration & Conciliation Act has not been 
waived off.  
           
         All disputes, between the parties to the Contract (other than those for which the decision of the 
CWE or any other person is by the Contract expressed to be final and binding) shall, after written notice 
by either party to the Contract to the other of them, be referred to the Arbitral Tribunal of a Sole 
Arbitrator (in case of contract sum less than or equal to Rs 100 Crore) or to Arbitral Tribunal of three 
Arbitrators (in case of contract sum exceeding Rs 100 Crore). The Officers so considered for 
appointment as Arbitrator, either as Sole Arbitrator or for Arbitral Tribunal, shall be having degree in 
Engineering or equivalent or having passed Final/Direct Final Examination of Sub Division II of 
Institution of Surveyor (India) or similar other Institutes recognised by the Government of India.  
 
       In case of arbitration by sole Arbitrator, the Arbitrator shall be appointed by the authority mentioned 
in the contract document from the MoD Panel of Arbitrators within a period of thirty days of having 
received the notice from any of the parties to Contract. In case of Arbitral Tribunal consisting of panel of 
three Arbitrators, both the parties shall be asked by the Appointing Authority to suggest at least two 
names out of MoD Panel of Arbitrators within thirty days. The Appointing Authority will appoint two 
Arbitrators, one Arbitrator each out of the suggested names. The two Arbitrators so appointed shall 
select one Arbitrator from the MoD Panel of Arbitrators who will be the „Presiding Arbitrator‟. 

 
(c) Common for all Arbitration:  
 
      Unless both parties agree in writing, such reference shall not take place until after the completion or 
alleged completion of the works or termination or determination of the contract under Condition Nos 55, 
56 and 57 hereof.  
  
       Provided that in the event of abandonment of the works or cancellation of the Contract under 
Condition No 52,53 or 54 hereof, such reference shall not take place until alternative arrangements have 
been finalized by the Government to get the works completed by or through any other Contractor or 
Contractors or Agency or Agencies.  
 
       Provided always that commencement or continuance of any arbitration proceeding hereunder or 
otherwise shall not in any manner militate against the Government‟s right of recovery from the 
Contractor as provided in Condition 67 hereof.  
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   If the sole Arbitrator or one or more Arbitrators of the Arbitral Tribunal so appointed resign(s) from 
his/her appointment or vacate(s) his/her office or in unable or unwilling to act due to any reason 
whatsoever, the Authority appointing him/her will appoint a substitute Arbitrator to act in his/her place in 
the manner specified hereinabove. In case the Arbitrator resigning in this manner is the Presiding 
Arbitrator, the other two Arbitrators of the Arbitral Tribunal shall appoint the substitute Presiding 
Arbitrator.  
 
      The Arbitral Tribunal may proceed with the arbitration, exparte, if either party, inspite of a notice from 
the arbitrator fails to take part in the proceedings.  
 
      The Arbitral Tribunal may from time to time with the consent of the parties, enlarge the time for 
making and publishing the award subject to the limit laid down in the Arbitration & Conciliation Act 1996 
as amended upto the date on which arbitration proceedings commence.  
 
    The Arbitral Tribunal shall make the award within the period as provided in the Arbitration & 
Conciliation Act 1996 (as amended upto the date on which arbitration proceedings commence) from the 
date of entering on the reference or within the extended period as the case may be on all matters 
referred to it and shall indicate findings alongwith sums awarded separately on each individual item of 
dispute. The Arbitral Tribunal shall give reason for the award in each and every case irrespective of the 
value of claims or counter claims.  
 
      The venue of Arbitration shall be such place or place or places as may by fixed by the Arbitral 
Tribunal in its sole discretion.  
 
      The Award of the Arbitral Tribunal shall be final and binding on both parties to the Contract.” 
 
 
 

 
 
(SIGNATURE OF CONTRACTOR)             DCWE(Contracts) 
DATED___________________             FOR ACCEPTING OFFICER 
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1 GENERAL 
 

1.1 The works under this contract shall be carried out in accordance with Schedule „A‟/ BOQ particular 
specification and General specifications and other provisions in the MES Schedule. 

1.2
  
 

The Term “General Specifications referred to in  para 1.1 above as well  as referred in IAFW-2249 (General 
Conditions of Contract)  shall mean the specifications contained in the MES standard Schedule of Rates 
(Part-I) Specification and MES SSR Part-II Rates. 
 

1.3 General rules, special conditions and preambles to various parts given in MES Standard Schedule of Rates 
shall be applicable to the work under this contract. Materials and workmanship required to be incorporated in 
these works and services shall be as given under “Specification and workmanship” in the various trade 
sections of MES Schedule, Part-I duly modified by the Particular Specifications and notes on the drawings. 

1.4 Particular specifications given here in after are only to particularise, amend or to emphasis the aforesaid 
specifications in the MES Schedule Part-I  and relevant shall be read in conjunction. 

1.5 These particular specifications shall be read in conjunction with MES Schedule Part-I and relevant clauses 
therein.  In case of any discrepancy, the provisions given in particular specification shall take precedence. 

1.4 SAMPLES OF MATERIALS 
1.4.1 The contractor is advised to inspect samples of all the materials given herein-after which are displayed in the 

office of GE, before submitting his tender.  The contractor is deemed to have inspected samples and satisfied 
himself as to the nature and quality of materials which he is required to incorporate in the work,  irrespective of 
the fact whether he inspects them or not.  The materials to be incorporated in the work by the contractor shall   
conform to or shall be superior in quality to such of the samples, which shall comply in all respects with the 
specifications given here-in-after. 
 

1.4.2 The contractor shall produce samples of all materials and shall obtain approval in writing  from GE before he 
places bulk order for the materials for incorporation in the work.  In respect of materials for which samples are 
not kept or detailed specifications are not given here-in-after, the materials shall comply with latest relevant 
Indian Standard specifications whether listed in MES schedule or not.  Materials having ISI mark shall be 
given preference over those not having ISI marking. 
 

2 CEMENT 

 The cement shall not be issued under Schedule „B‟. Contractor shall procure the same under his own 
arrangement for the entire completion of the work. Provision of condition 10 of IAFW-2249 be read in 
conjunction with this clause. The specifications and other provisions laid down vide section 4 Para 4.3 of MES 
Schedule, Part-I shall be read in conjunction with the provisions contained in the subsequent paras here-in-
after. 
 

2.1 TYPE OF CEMENT: - The Cement shall be ordinary Portland cement grade 43 (IS-8112-1989) or ordinary 
Portland cement grade 53 or Portland Pozzolana Cement (IS: 1489-1991). Mixing of OPC & PPC shall not be 
allowed in a particular member of the structure or of any work. While using the PPC, following 
precautions/conditions shall be met with by the contractors at site :- 
 

 (a) PPC shall meet the strength criteria of 43 Grade OPC as laid down in IS 8112-1989. 
 

 (b) The contractor shall submit following test certificate from the manufacturer of the cement for every 
batch of cement:- 

 (i)    The quality of fly ash is strictly as per IS 1489 (Part I)-2002 
 
(ii) Fly ash is inter-ground with clinker and not mixed with clinker. 
(iii) Dry fly ash is transported in closed containers and stored in silos. Only pneumatic pumping shall be 

used. 
(iv) The fly ash is received from thermal power plant using high temperature combustion above 1000

0
 C 

should be used. 
(v)   The fly ash content in PPC shall not exceed 35% to ensure consistency. 
 

2.2 SOURCE OF PROCUREMENT: - Cement shall be procured by the contractor under his own arrangement 
and at his own cost from any of the main producers of cement mentioned in Appendix attached. However 
cement can be procured from authorized dealers/distributers of manufacturers in case the total requirement of 
cement in the entire work is less than 1200 bags. The particulars of manufacturer of cement alongwith the 
date of manufacture shall be submitted by the contractor separately for every consignment of cement 
procured. Each consignment of cement procured by the contractor shall be recorded in the measurement 
book as “Not to be abstracted” and shall be supported with authentic original purchase vouchers highlighting 
the makes, batch Nos., quantity etc. 
 

2.3 IDENTIFICATION: - Marking of each cement bag shall be as per relevant IS code. 
 

Contd……/- 
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2.4 SCHEDULE OF SUPPLY:- Schedule of supply of cement shall be authorize by Contractor with the GE and 

shall be incorporated in CPM chart so that supply of cement is monitored in a way to avoid any delay in 
completion of the work. The complete requirement of cement will be worked out before making any RAR 
payment. Procurement of cement by the Contractor shall be completed sufficiently in advance of the date of 
completion. No extension of time will be considered for non-availability of cement. Every Cement godown 
shall be provided with two locks on each door. The key of one lock of each door shall remain with the 
Engineer-in-Charge or his representative and that of other lock with the Contractor or his authorized agent at 
site of work so that cement is removed from the godown only accordingly to the daily requirement with the 
knowledge of both the parties. Cement for purpose of accounting shall be on the basis of no. of bags. Minor 
variations in cement not more than 2% by weight of cement in a bag will be permissible for purpose of 
accounting of cement bags. However cement shall be incorporated in the work on actual weight basis where 
specified without any additional cost. 
 

2.5  TESTING OF CEMENT: - The contractor shall submit the manufacturer‟s test certificate in Original along with 
the test sheet giving the result of each physical test as applicable and the chemical composition of the cement 
or authenticated copy thereof, duly signed by the manufacturer with each consignment. The Engineer-in-
charge shall record these details in the Cement Acceptance Register as given at Appendix „F‟ after due 
verification. The GE shall also organize independent testing at random samples of every 250 MT of cement (If 
batch changes within 250 MT then testing of each batch has to be carried out) from the labs as indicated 
under special condition No. 14: TESTING OF MATERIALS as per IS: 3535-1986 (Method of Sampling 
Hydraulic Cement), IS: 4019 (Method of Physical test for Hydraulic Cement) and IS: 4032-1985 (Method of 
chemical analysis of hydraulic Cement). In case cement test result does not fall with-in the acceptable limits, 
respective consignment of cement shall be rejected and shall be removed by the contractor within 24 hours 
from the site. The cost of tests shall be borne by the contractor irrespective of status of the results and no 
claim shall be/to be entertained on this account and clause of IAFW-2249 and provisions in this regard in Para 
1.7.3 of MES Schedule Part-I shall be deemed to be amended accordingly. Sample of cement from each 
consignment should be collected by the Engineer-In-Charge and GE in accordance with IS: 3535-1986. 
 

2.6 STORAGE OF CEMENT: - The cement shall be stored over dry platform at least 20 cm high and in such a 
manner as to prevent deterioration due to moisture or intrusion of foreign matters. In case of store rooms, the 
stack should be at least 20 cm away from floors and walls. The stacking of cement shall not be more than 10 
bags high. Inspection shall be carried out once a day by rep of GE associated with the work and rep of 
contractor. It shall be ensured that tested and untested Cement shall be segregated and stored separately 
with distinct identification. Not more than three months requirement should be procured and held in stock to 
avoid its deterioration. 
 

2.7 DOCUMENTATION: - The Contractor shall submit original Vouchers and original manufacturer‟s test 
certificates from the manufacturer for the total quantity of Cement supplied under each consignment to be 
incorporated in the work.   Any consignment received at the work site shall be inspected by the GE along with 
relevant documents before acceptance. The Original Vouchers and the Test Certificate shall be defaced by 
the Engineer-in-Charge showing CA No., Year and dated signature and kept on record in the office of GE duly 
authenticated and with cross-reference to the Control number recorded in the Cement acceptance register. 
The cement acceptance register will be signed by JE (Civil), Engineer-in-Charge, GE and the Contractor or 
his rep. The Accepting Officer may order Board of officers for random check of cement and verification of 
connected documents. The entire quantity of all type of cement shall be suitably recorded in the measurement 
Book (Not to be abstracted) for record purposes before incorporation in the work and shall be signed by the 
Engineer-in-Charge and the Contractor. 
 

2.8 RECORD OF CONSUMPTION OF CEMENT 
 

2.8.1 For the purpose of keeping a record of cement used, the contractor shall maintain a properly bound register 
serially numbered (all pages initialed against the numbering by the Engineer-In-charge) in the form approved 
by the Engineer-In-Charge showing daily quantity used in the work and balance in hand at the end of each 
day. The register shall be maintained with daily entries duly authenticated by the contractor or his authorized 
representative and the Engineer-in-Charge. Separate register shall be maintained for OPC & PPC indicating 
locations where the cement was used. 
 

2.8.2 The register shall be kept at site in the safe custody of the contractor‟s rep and Engineer-In-Charge during the 
progress of the work and shall on demand be produced for verification to the inspecting officer. 
 

2.8.3 On completion of the work, the contractor shall deposit the cement register with the Engineer-In-Charge for 
record. 
 

 NOTES: 1. In case of any dispute relating to the interpretations arising out of the above-referred provisions, 
the decision of the Accepting Officer shall be final, conclusive and binding. 
2. The specifications and provisions here in before for cement shall be applicable for all works indicated in the 
scope of this contract. 
 

3.0  EXCAVATION - GENERAL 
3.1.   Excavation and earthwork involved under this contract shall be as mentioned in BOQ / Schedule „A‟ &  as 
defined in MES Schedule.      
 
3.2.   In case timbering to excavation is required and specifically ordered by the GE in writing, this shall be paid as 
deviation. 

 
Contd……/- 
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3.3.   Unit rate in all parts of Schedule 'A', shall be deemed to include for bailing out, pumping out or dewatering 
and removing all water which may accumulate in the excavated portion as per Clause 3.11 on page 22 of MES 
Schedule (Part-II).  No additional payment on this account shall be admissible as referred to in clause 3.11 on 
page 22 of MES Schedule (Part-II 2010).  In the event of deviation, no adjustment shall be made for cost of 
bailing, pumping and dewatering as specified here- in-before. 
 

3.4. -------------------BLANK------------------- 
 

3.5      FILLING IN TRENCHES/UNDER FLOORS   
 

3.5.1.    The earth obtained from excavation in foundations shall be  used for filling in trenches, under floors  and 
in any other situation after removing big stones, grass roots and vegetation and other organic matter.  Earth 
mixed with small stones/pebbles (if approved by GE) is permitted for use in filling under floors and foundations.  
The filling around pipes after the pipes are laid and tested shall, however, be with earth free from 
pebbles/stones.  Any additional earth required for the purpose of filling shall be arranged by contractor at no 
extra cost to the Department from out side the Defence land.  Earth brought shall be got  approved from the 
Engineer-in-Charge. 
 

3.5.2. With regards to the lead for pricing of deviation for  bringing  additional earth, it  shall be priced based on 
1500 metre distance or actual distance whichever is less for all the works included in Schedule „A‟ Section I. 
Further for the deviation with regard to omission of lead for bringing additional earth, lead shall be considered as 
1500 metre. 
 

3.5.3. Filling under floors/sides of trenches shall be in layers not exceeding 250mm and each layer shall be 
watered, compacted and rammed as approved by Engineer-in-Charge.  Thickness of filling as specified 
elsewhere is the consolidated  thickness. 
 

3.6 REMOVAL OF SPOIL 
 

         The surplus spoil obtained  from site clearance, surface excavation & excavation in respect of works under 
Sch‟A‟  Part I which is not being used for filling shall be disposed off to a distance as mentioned in BOQ / 
Schedule „A‟ from the periphery of site as directed by Engineer-in-Charge.  
 

3.7 TRENCHES FOR FOUNDATION AND PIPES  
 

3.7.1. The excavation  shall be  restricted to dimensions shown  on the drawings and as specified  in MES 
Schedule. Excavation made, if any, in excess of required depth/width shall be made good by the contractor with 
cement concrete (1:5:10), type E-2 without any extra cost to the Govt.  
 

3.7.2. The beds of the trenches, shall be watered and well rammed and any depressions thus formed shall be 
filled with approved earth and to the required level and slope as directed by Engineer-in-Charge.  
 

3.8 DRESSING AROUND BUILDINGS/STRUCTURES 
 
3.8.1. After construction and before handing over work, the area around as defined  here-in-before  shall be 
finally dressed without any extra cost to the Govt. Spoil obtained from dressing shall be disposed off to a 
distance as specified  in clause 3.5.here in before.  
 
 

4. CEMENT CONCRETE 
 

4.1 MATERIALS 
 

4.1.1 cement: Refer Particular Specifications clause 2 and other sub clauses here-in-above. 
 

4.1.2 Coarse and fine aggregate for cement concrete (PCC & RCC):-Refer Paras 4.4.1 to 4.4.7 of MES 
Schedule Part-I. 
 

4.1.2.1 Coarse aggregate for lime concrete shall be broken bricks as per Paras 4.5, 4.5.1, 4.5.2 of MES 
Schedule Part-I. The fine aggregate shall be natural sand as for cement concrete. 
 

4.1.2.2 Grading of fine aggregate (sand) shall be as per Para 4.4.7.2 of MES Schedule Part-I for grading 
Zone-III. Coarse aggregate up to 20 mm shall be machine-crushed stone and aggregate of size 40 
mm and above shall be manually broken or machine crushed at the option of contractor. Fine 
aggregate (sand) shall be obtained from natural source i.e. Ghaggar river near Chandigarh 
 

4.1.3 WATER: Refer clause 4.9, 4.9.2 of MES Schedule Part-I. 

4.2 WORKMANSHIP: 
 

4.2.1 Mix or grade of cement concrete: - Reference of IS 456-1978 in Clause 4.11.1 shall be amended to IS-
456-2000 (fourth revision) shall be followed in respect of all the situations of plain or reinforced 
concrete superceding the provision of IS-456-1978 including in MES Schedule Part-I and Para 4.11.1, 
4.11.2, 4.11.2.1 to 4.11.2.4 of MES Schedule Part-I.  
 

 
Contd……/- 
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4.2.2 Workability of concrete: - Refer clause 7.1 of IS-456: 2000 and para 4.11.4 of MES Schedule Part I. 
 

4.2.3 Mixing of concrete: - Refer para 4.11.5 & 4.11.5.1 of MES Schedule Part I.  
 

4.2.4 FORM WORK: Refer to Paras 4.11.6.1 to 4.11.6.5 of MES Schedule Part-I. Also refer clause 7.15 
here in after. Form work shall be of steel or plywood of adequate strength, at the option of the 
contractor. However, deformed steel sheet shall not be permitted for use as form work. Further, in lieu 
of wooden ballies, standard shuttering telescoping type steel props shall only be used. 
 

4.2.5 TRANSPORTATION OF CONCRETE: - Refer Para 4.11.9 of MES Schedule, Part-I. 
 

4.2.6 PLACING OF CONCRETE: - Refer Para 4.11.10 to 4.11.10.3 of SSR, Part-I. 
 

4.2.7 COMPACTION OF CONCRETE: - Refer to Para 4.11.11 & 4.11.11.1 of MES Schedule Part-I.  
 

4.2.8 CURING OF CONCRETE: Refer Para 4.11.13 of MES Schedule, Part-I. 
 

4.2.9 PROTECTION, INSPECTION & FINISHING TO EXPOSED SURFACE OF CONCRETE: - Refer Para 
4.11.14, 4.11.15 & 4.11.16 of MES Schedule Part-I. 
 

4.2.10 SAMPLING AND STRENGTH TEST: Refer clause 15 on page 29 of IS: 456-2000. Tests on cubes for 
„Compressive Strength Test‟ at 7 days shall also be carried out. 
 

4.2.11 ACCEPTANCE CRITERIA :- Refer clause 16 on page 29 of IS: 456-2000. 
 

4.2.12 INSPECTION AND TESTING OF STRUCTURES:- Refer Clause 17 on page 16 & 19 of IS:456-2000. 

5 to 11 ----------------BLANK------------- 

12 ELECTRIFICATION WORKS 
 

12.1 On completion of entire work the contractor shall submit in triplicate to the Engineer-in-Charge layout 
plan showing actual position of poles, routes, cable run, and all other information and details as directed 
by the GE that will be necessary for record of maintenance and operation. 
 

12.2 TESTING : General- Refer Para 19.2.5 of MES Schedule part-I. 
 

12.3 SAFETY (Procedure & Practice):- Refer Para 19.2.7 of MES Sch Part-I. 
 

12.4 FIRE SAFETY:  Refer Para 19.2.8 of MES Schedule Part-I. 
 

12.5 SAMPLE AND MATERIALS 
 

 All materials fittings appliances etc. to be incorporated in this work shall be of highest standard and 
unless otherwise specified here in after shall strictly comply with the relevant IS and BSS for which no IS 
has been issued. The contractor will supply the samples of the following items/materials to GE for 
approval. 

 (a) HT/LT cable /jointing kits 
(b)  Lubricant/transformer oil 
(c)  PVC/MS/GI Pipes 
(d)  Steel & Cement 
(e)  Air break switch/lightening arrester/steel pole/insulator any type 
(f)  ASCR conductor  
(g)  Aluminium / copper strip 
(h)  Danger Notice Boards 
(j)  Stay assembly and stay wire and anti climbing device. 
(k)  Earthing plates/electrodes 
(l) MCCB, MCB & ELCB or RCBO 
(m) Cable Route Indicator 
(n)      Pre-stressed concrete poles/steel poles. 
(o)       Set of lightning Arrestor HT/LT. 
(p)       LT Panel Board,Voltmeter and Ammeter. 
(q)       Transformer 
(r)       Any other item as directed by GE. 
 

12.5.1 The material and the equipment to be supplied and installed under this contract shall be of indigenous 
make. In case tenderer offers any imported materials, he may do so out of his existing stock.  No foreign 
exchange will be given by the department to the tenderer for importing any equipment for this job. 
 

12.5.2 For makes and manufacturers  for various items of this section refer Appendix here-in-after. 
 

 
Contd……/- 
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12.5.3 The contractor after obtaining written approval of samples from the GE shall obtain material and equipment 
from the approved firms or through their authorised agents only. As a proof that a particular material obtained 
from the firm/their authorised agents the contractor shall produce such evidence to the satisfaction of GE when 
asked for.  With regard to quality the materials shall be brought to the site with maker‟s original packing with 
seal intact. 

12.5.4 All electric works shall be carried out in conformity with the requirements of the Indian Electricity Act 1910 and 
Indian Electricity Rules 1956 framed there under and fire insurance act as applicable and else the relevant 
regulations of electric supply authorities concerned as amended from time to time. 
 

12.5.5 Unless otherwise exempted under the rules of the Indian Electricity Rules all electrical works shall be carried 
out under the supervision of person holding a certificate of competency issued by the recognized authority.  
The workman shall also hold certificate of competency. 
 

12.5.6 Good workmanship is an essential requirement for compliance with their specifications.  The work shall be 
executed in the manner as directed by the Engineer-in-Charge. 
 

12.5.7 PRODUCTION OF TEST CERTIFICATE: Manufacturer‟s test certificate in respect of HDPE pipe, GI Wire and 
other materials, items or equipments as directed by GE are to be submitted to the GE by the contractor. 
 

13  DEMOLITION/DISMANTLING : Refer Section 21 of MES Schedule Part-I. 
 
13.1 Contractor shall take all precautions during execution work without damage to the existing 
article/surface/structure shall be made good by the contractor at his own expense so as to match the existing 
structure /surface and finishes to entire satisfaction of Engineer in Charge without any extra cost to Govt. 

 
13.2 Contractor shall take all precautions regarding safety of workman during execution. The contractor shall 
take permission while on work for disconnection all electric connection if required before execution. Nothing 
extra shall be admissible in the event of miss happening/causality. 
 
13.3 Materials received from demolition / dismantling shall be the property of the department and contractor 

shall be responsible for the return of the same to store yard of MES and shall obtain receipt there-from. 
 
13.4 During demolition or dismantling, every precaution shall be taken by the contractor to prevent damage to 
any part of the structure and also to any adjacent structures which are to be left intact. Any damage caused to 
the structures, due to the carelessness and negligence of the contractor shall be made good by him at his own 
expense. 
 
13.5 The workmanship and other specifications of the work not covered above shall be as specified in the 
relevant Para of MES Schedule or otherwise if the same is not available in SSR, then the same shall be at par 
with the relevant latest Indian standards all as directed by the GE 
 

 
 
 
SIGNATURE OF CONTRACTOR     DCWE(Contracts) 
DATED:____________________     FOR ACCEPTING OFFICER 
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APPENDIX „B‟      
TESTING OF MATERIALS 

Ser. 
No. 

MATERI
AL 

TEST METHO
D OF 

TESTIN
G 

FREQUENCY OF TESTS LEVEL 
OF 

TESTS 

RATE 
(Rs.) 

REMARKS 

1 2 3 4 5 6 7 8 
1 Bricks (i) Compressive 

Strength 
IS:3495  
(Part-II) 

As per  (IS:5454) as given under :- ‘A’ 330.00 Checks for visual 
and dimensional 
characteristics 
shall also be 
carried out as per 
IS-5454 

Lot Size Sample 
Size 

Permissible 
No. of 

defective 
bricks  

  (ii) Water Absorption IS:3495  
(Part-II) 

 

1001 to 
10000 
 

5 0 ‘A’ 330.00  

  (iii) Efflorescence  IS:3495  
(Part-I) 

 

10001 to 
35000 
 

10 0 ‘A’ 330.00  

    35001 to 
50000 
 

15 1    

          
2 Coarse 

aggregate 
(i) Particle size and 
shape           (Sieve 
analysis) 
 

IS:2386 
(Part-I) 

One test for every 15 Cum of 
aggregates or part thereof brought 
at site 
 

‘A’ 660.00 

 

  (ii) Flakiness Index 
 

-do- -do- ‘A’ 250.00  

  (iii) Estimation of 
deleterious materials 
 

IS:2386 
 (Part-I) 

 

One test for every 100 cum of 
aggregate or part thereof brought to 
site. 

‘A’ 600.00 
 
 

 

  (iv) Organic impurities 
 

-do- One test per source of supply ‘B’ 275.00  

  (v) Moisture Contents 
 

-do-  
(Part-II) 

Regularly as required 
 

‘A’ 330.00  

  (vi) Specific gravity -do- One test for each source of supply ‘B’ 330.00  

3 Fine 
Aggregate 

(i) Particle size and 
shape           (Sieve 
analysis) 

IS: 2386 
(Part - I) 

One test for every 15 Cum of fine 
aggregate or part when brought at site 

‘A’ 660.00 
 

  (ii) Estimation of 
deleterious materials 
(Test  for clay, silt & 
impurities) 
 

-do-   
(Part-II) 

-do- ‘A’ 500.00  

  (iii) Specific Gravity 
 

-do-   
(Part-II) 

One for each source of supply. 
 

‘B’ 330.00  

  (iv) Moisture Contents -do-   
 

Regularly as required subject to 2 tests  
day when being used  

‘A’ 330.00  

  (v) Organic impurities -do-   
 (Part-II) 

 

 ‘B’ 275.00  

4 Cement (i) Setting time  IS: 4031-63  
affirmed 

1980 
 

One for each consignment or as and 
when required 

‘B’ 500.00 
 

 

  (ii) Soundness  
 

-do-   
 

-do-   
 

‘B’ 500.00  

  (iii) Compressive 
strength 
 

-do-   
 

-do-   
 

‘B’ 500.00  

  (iv) Fineness (By Blaine 
Air Permeability 
Method) 

-do-   
 

-do-   
 

‘B’ 275.00  
 
 

 
 
 
 
 

Contd……. 
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5 Water for 
constructi
on 
purposes 
 

(i) Test for 
Acidity  

IS:456 & 3015 Once at the stage of 
approval of source of 
water. 

‘B’ 500.00 Also refer clause 4.3 
of IS:456 and its 
subsequent sub 
clauses regarding 
suitability of water. 
 

  

(ii) Test for 

Alkalinity  
 

-do-        

 

-do- 

 
‘B’ 500.00 

 

  
(iii) Test for 
solid contents 

-do- 
 

-do- ‘B’ 500.00  

 

7 Welding of 
steel work 

Visual 
inspection test 

IS-822 
Clause 7.1  

100% by visual inspection Work 
site 

360.00 Specialised tests, their method & 
frequency to be decided on 
consideration of their importance by 
the Accepting Officer.  
 

    Frequency of sampling 
from each lot shall be as 
under:- 

   

 

 
Notes : 1.Please refer Clause 14 of Special Conditions. 

2. LEGEND- A-SITE LAB, B-MES (CE/CWE/GE) LAB, C- GOVT APPROVED TEST HOUSES/ENGG COLLEGES 

 

 
 
 

 
   
SIGNATURE OF CONTRACTOR  DCWE(Contracts) 
DATED:___________________  FOR ACCEPTING OFFICER 
 

Contd……. 

  

6 Structural 
Concrete   (M-
15 Grade & 
above) 

(i) Slump test 
or compacting 
factor test or 
Vee-Bee time 
 
(ii) 
Compressive 
Strength 
 

IS:1199 
 
 

IS : 516 

The minimum frequency of 
sampling of concrete of 
each grade shall be as 
under:- 

‘A’ 
 

300.00 
 

 

Qty of 
concrete in 

the work 
(Cum) 

No. of 
Samples 

‘A’ 
 

900.00 (i) Random sampling shall 
be carried out to cover all 
mix units. 
(ii) Refer IS 456-2000, 
clause 14 for frequency of 
sampling 
 

1 to 5 cum 
 

1 

6 to 15 cum 
 

2 

16 to 30 cum 
 

3 

    31 to 50 cum 
 

4    

    51 cum & 
above 
 

4 plus 1 
for 
additional  
50 cum or 
part 
thereof. 

   

8 Reinforcement 
steel 

Upto 16mm dia    ‘B’ 2500.00  

  More than 
16mm dia 

   ‘B’ 2750.00  
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APPENDIX 'C' 
 

LIST OF ISI CERTIFIED PRODUCTS TO BE USED IN WORKS 
 

1.  Concrete: (i) Integral cement water proofing compounds (ISI-2645-1975)  (First revision).  
(ii) Specification for Portland Pozzolana Cement-Part 1: Flyash based (Third Revision): IS 1489 - Part 1 - 
1991 

 
2. Steel & Iron Work :  (i) Specification for hot rolled low, medium and high tensile structural steel (Sixth 

revision): IS 2062-2006 

 

3.   Mild steel tubes, tubular and other wrought steel fittings (IS-1239 part-II-1979), (Fourth revision) and mild 

steel tubular and other wrought steel fittings (IS-1239-Part-II-1982) (Third revision).  

 

    4.     GI Fittings( IS- 1879 Part I to X –1987)  

 

5.     ELECTRICAL WORKS  
 
            (a) LT/HT XLPE cable (IS-7098/1/88)  
 

(b) Transformer Oil( IS-335)   
 

(c ) Maintenance of Transformer( IS-10028 Part I to III 1985/1981)  
 

(d) Precast concrete cable covers ( IS-5820 – 1970)  
 

(e) Danger Notice plate (IS-2551 - 1982).  
 

(f) MCCB( conforming to IS 13947 Pt-III 1993 & IEC 60947 Pt-II)  
 

(g) MCB (IS-8828 of 1996).  
 

Note: - (a) The items which are not included here in before shall be referred from SSR & 

website of the BIS. 
 

The IS codes listed above and to be referred from SSR & website of BSI shall be 

considered with latest amendments/revision up to the date of receipt of tender.  
 
 
 
 
 
 
SIGNATURE OF CONTRACTOR    DCWE(Contracts) 
DATED  :  ____________________       FOR ACCEPTING OFFICER 
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SOURCES OF MATERIALS 
 

(LIST OF MATERIALS OF LOCAL ORIGIN TO BE INCORPORATED 
IN WORKS (FOR GUIDANCE ONLY) 

 
 

 Sl No Name of materials Sources of Material 

 1 2 3 

 1 
Coarse  Aggregate  for  all  RCC  and  
plain  cementconcrete works. 

Panchkula, Ropar, Pathankot, Mubarakpur 

    

 2 Sand for all RCC and PCC work. Ghaggar sand near Mubarakpur / 
Pathankot 

 3 Sand for plastering, pointing and brick 
work 

Ghaggar river sand, Panchkulla,  
MubarakpurRopar, Pathankot 

    

 4 Sub class `B‟ old size of burnt clay 
building bricks and brick tiles. 

Best quality locally available 

    

 5 Stone for soling Panchkula/Mubarkpur/Narayangarh / 
Pathankot 
 

 6 WBM crushed stone aggregate Panchkula/Mubarkpur/Narayangarh / 
Pathankot 
 

 7 Fine sand Ghaggar sand near Mubarakpur/ 
Pathankot/ Ajnala/ Kathunangal 

NOTES: 
- 

  

 
(a)         Sources of materials shall be as given Srl 1 to 7 above or in the vicinity thereof. 
The tenderer shall enquire the actual location of source before submitting his tender 
and no additional payment shall be made on account of any misunderstanding or its 
distance from site of works.  
 
(b)        Materials of sources listed above, shall only be used. In the event of non-
availability, use of alternatives shall be decided by the Accepting Officer without any 
price adjustment/extra cost to Government.  
 
 
 
 
 
 

 

_____________________________             DCWE(Contracts) 
SIGNATURE OF CONTRACTOR )             FOR ACCEPTING OFFICER 
 
DATED  :  _____________ 
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MAKES OF MATERIALS  (Appendix „E‟) 
 

Ser 
No 

Description Make 

1 CEMENT (i) M/s The Associated Cement Co Ltd; Brand - ACC 
(ii) M/s Ambuja Cement Ltd.; Brand - Ambuja 
(iii) M/s Birla Corporation Ltd;  Brand – Birla 
(iii) M/s Orient Cement,  Brand – Birla-A1 
(iv) M/s JK Cement ;  Brand - JK 
(v) M/s Dalmia Cement (Bharat) Ltd ; Brand – Dalmia Infra Pro 
(vi) M/s The India Cements  ; 
(vii) M/s Mangalam Cement Ltd ;  Brand - Mangalam 
(viii) M/s Nuvoco Vistas Corp Ltd; Brand - Nuvoco 
(ix) M/s J K Lakshmi cement Ltd Brand – JK Lakshmi 
(x)  M/s Shree cement;   Brand - Shree 
(xi) M/s Ultratech Cement Ltd, Brand - Ultratech 
(xii) M/s Chettinad cement corporation Ltd, Brand – Chettinad 
cement 
(xiii) M/s Parasakti Cement Industries Ltd, Brand – Parasakti 
cement 
(xiv) M/s Shree Gurukripa Cement Pvt Ltd,   Brand - Sartaj 
(xv) M/s Century Cements, Brand - Century 
(xvi) M/s The Ramco Cements Ltd, Brand - Ramco 
(xvii) M/s Jaypee Rewa Cement, Brand - Jaypee 
(xviii) M/s Sanghi Industries Ltd ; Brand - Sanghi 
(xix) M/s Wonder Cement Ltd., Brand – Wonder cement 
(xx) M/s Saurashtra Cement,  Brand - Saurashtra 
(xxi) M/s JSW Cement Ltd, A.P. Brand – JSW PSC 
(xxii) M/s My Home Industries Ltd, Brand- Maha Cement 
(xxiii) M/s Kesoram Industries Ltd, Brand- Birla Shakti 
(xxiv) M/s Penna Cement Industries Ltd, Brand – Penna cement 
(xxv) M/s Kalburgi Cement Pvt Ltd Karnataka, Brand- Bharathi 
cement & Vicat 

2 TMT STEEL  (i) SAIL,   
(ii) RINL,   
(iii) TATA,   
(iv) M/s JSW Steel Ltd, Brand – “Neosteel” 
(v) M/s Gallantt Metal Ltd Gujrat, Brand – “Gallant TMX” 
(vi) M/S Kamachi Industries Ltd Chennai, Brand – “Kamachi” 
(vii) M/s Shyam Metalics & Energy Ltd, Brand - “SEL” 
(viii) M/s Electrotherm (India) Ltd, Brand - “ET MT” 
(ix) M/s Tulsyan NEC Limited, Brand - “TULSYAN TMT” 
(x) M/s Incredible Industries Limited, Brand - “Adhunik Fe 500 SD” 
(xi) M/s Rashmi Metaliks Limited W.B., Brand – “Rashmi TMT” 
(xii) M/s Bajrang Power & Ispat Ltd Raipur(CG), Brand-“Goel TMT” 
 

3 STRUCTURAL STEEL  SAIL,  RINL, TATA,  M/s Jindal Steels and Power Ltd (JINDAL) 
 

4 HDPE Pipe FUSION, SFMC, FINOLEX, PRINCE, SUPREME 
 

 

           

Notes:- 
  
(i) Makes specified in BOQ shall only be provided when makes are mentioned in Schedule „A‟/ 
BOQ.  

 
(ii) Makes specified in Particular Specification Section shall be provided only when no makes are 
specified in the Schedule „A‟/ BOQ.  

 
(iii) Makes specified in this Appendix shall be provided only when no makes are mentioned in the 
Schedule „A‟/ BOQ and Particular Specification Section.  

 

 
 
 
SIGNATURE OF CONTRACTOR      DCWE(Contracts) 
DATED  :  ____________________ FOR ACCEPTING OFFICER 
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           APPENDIX ‘F’ 

CEMENT SUPPLY & ACCEPTANCE REGISTER 
 

1. CA NO & Name of work: 
2. Control No……………………………………………………. (To be allotted serially by GE, 

consignment wise) 
3. Name of Manufacturer/Brand/Gde of Cement (a) Manufacturer ________________  (b) 
Brand ______________ (c)  Grade________________________ 
4. Qty of cement & Lot No/Week No (in bags) :  (a) Qty __________________(in Bags)  

 (b) Lot No/Week No ___________________ 
5. Manufacturer’s test certificates to ___________________________ 
6. Random Test details  (a) Physical test report from ________________ (Name of approved 

Lab/Engg College) vide their letter No __________________________ 
(b) Chemical test report from _________ (Name of approved Lab/Engg College) vide their 
 letter No ______________________ 

7. Details of Physical & Chemical properties : 
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As per relevant 
IS 

     

   

          

As per 
manufacturer’s 
test certificate 

     

   

          

As per random 
test certificate 

     

   

          

 
Remarks with Signature :        Accepted/Rejected 
 
 
Contractor     Junior Engineer          Engineer-in-Charge  Garrison Engineer 
 
Remarks of BOO/Inspecting Officer/CWE 
 
* To be allotted serially by GE consignment wise 
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APPENDIX „G‟ 
STEEL SUPPLY AND ACCEPTANCE FORM 

 
1. Contract No. and Name of Work : 
 
2. Name of manufacturer‟s T.C. No. : 
 
3.   Manufacturer: 
 
4. Random Test Details (a) Physical test report from . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
(Name of approved Lab/Engg College)  vide their letter no.   . . . . . . . . . . . . . . . .  
    (b) Chemical test report from . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
(Name of approved Lab/Engg College)  vide their letter no.   . . . . . . . . . . . . . . . .  
 
5. Type pf Steel, dia and Quantity : 
     
                                                (a) Type  : TMT/CRS    (b) Dia  :          mm 
     
                                                (c) Actual wt.  :           MT    (d) Conversion Wt.:         MT    
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As per 
IS 
1786-
2008 

              

As per 
manufa
cturer‟s 
test 
certifica
te 

              

As per 
indepen
dent 
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Remarks with Signature :      Accepted/Rejected 
 
 
Contractor               Junior Engineer Engineer-in-Charge                  Garrison Engineer 
 
 
Remarks of BOO/Inspecting Officer/CWE 
 
* To be allotted serially by GE consignment wise 

 
 
 
 

 
 
 
 
 
 
 
 
 
 


