172 Years of Engineering Excellence.

CPWD FORM No.-6 For e-Tendering CPWD

Percentage rate online bids area invited on behalf of President of India from approved and
eligible CPWD registered contractors for the work of:- M/R to GPOA Building at Oak
Lodge Annexe under HM Section, Shimla dg 2026-27. SH:- Repair of Tiles, False Ceiling,
Wood work and other miscellaneous works at Oak Lodge Annexe Ground Floor.

The enlistment of the contractors should be valid on the last date of submission of bids. In case
the last date of submission of bid is extended, the enlistment of contractor should be valid on
the original date of submission of bids.

The work is estimated to cost Rs. 33,76,860/- This estimate, however, is given merely as a
rough guide.

Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7 which
is available as a Govt. of India Publication and also available on website www.cpwd.gov.in.
Bidders shall quote his rates as per various terms and conditions of the said form which will
form part of the agreement.

The time allowed for carrying out the work will be 60 Days from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance
with the phasing, if any, indicated in the bid documents.

The site for the work is available.

The architectural and structural drawings shall be made available in phased manner, as per
requirement of the same as per approved programme of completion submitted by the contractor
after award of the work.

The bid document consisting of building plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions Of Contract

Form - 2023 can be seen from website www.etender.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

Earnest Money Rs. 67,537/- in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee including e-Bank
Guarantee (for balance amount as prescribed) from any of the Commercial Banks (drawn in
favour of Executive Engineer-11, CPWD, Shimla) shall be scanned and uploaded on the e-
tendering website within the period of bid submission. The original EMD should be

deposited either in the office of Executive Engineer inviting bids or division office of any
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Executive Engineer, CPWD within the period of bid submission. The EMD receiving
Executive Engineer shall issue a receipt of deposition of earnest money deposit to the
bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 50% of

earnest money or = 20 lakh, whichever is less, shall have to be deposited in shape prescribed

above, and balance may be deposited in shape of Bank Guarantee including g=Bank Guarantee
of any Commercial Bank having validity for a period of 90 days or more from the last date of
receipt of bids which is to be scanned and uploaded by the intending bidders.

Copy of Enlistment Order and certificate of work experience and other documents as specified
in the notice inviting e-tender shall be scanned and uploaded to the e-Tendering website within
the period of bid submission. However, certified copy of all the scanned and uploaded
documents as specified in €=tender notice shall have to be submitted by the lowest bidder only
within a week physically in the office of tender opening authority.

The bid submitted shall opened 3:30 PM on 23-07-2026

9. The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall not
be refunded if::

()  The bidder is found ineligible.

(i) The bidder does not deposit original EMD with Division Office of any
Executive Engineer, CPWD(The EMD document shall only be issued
from the place in which the office of receiving Division office is situated).

(ili) The bidder does not upload all the documents (including GST
registration) as stipulated in the bid document including the copy of
receipt for deposition of original EMD instrument.

(iv) If any discrepancy is noticed between the documents as uploaded at the time
of submission of bid and hard copies as submitted physically by the lowest
tenderer in the office of tender opening authority.

(v) If a tenderer quotes nil rates or does not quote any percentage above/below on
the total amount of the tender or any Section/sub head in percentage rate tender, the
tender shall be treated as invalid and will not be considered as lowest tenderer.

(vi) The bidder does not upload compulsory ERP training certificate from any
CPWD Regional Training Institute ( RTIs) and Training arranged by
Graduates of ERP “ Train the Trainers Programme” conducted by NCA,

Ghaziabad or through any other special training arranged by ERP unit of
CPWD
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10.

11.

The contractor whose Bid is accepted, will be required to furnish performance guarantee at
specified percentage of the tendered amount as mentioned in Schedule ‘E’ and within the period
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial
Banks in accordance with prescribed form. In case the contractor fails to deposit the said
performance guarantee within the period as indicated in Schedule ‘F’, including the extended
period if any, the Earnest Money deposited by the contractor shall be forfeited automatically
without any notice to the contractor. The earnest money deposited alongwith bid shall be
returned after receiving the aforesaid performance guarantee. The contractor whose bid is
accepted will also be required to furnish either copy of applicable licenses/ registrations or
proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW
Welfare Board including Provident Fund Code No. If applicable and also ensure the
compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor for
the said work within the period specified in Schedule F.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A bidder shall
be deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent upon any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and
rates at which stores, tools and plant, etc. will be issued to him by the contract documents and
has made himself aware of the scope and specifications of the work to be done and of
conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of the
work and of conditions and rates at which stores, tools and plant, etc. will be issued to him by
the Government and local conditions and other factors having a bearing on the execution of the
work. In addition to the above, bidders area to advised to see for themselves the bridges
existing on the approach passage to the site for assessing the position with regard to carriage of
building materials and T&P. Nothing extra shall be payable to the successful bidder for any

type of existing restricted conditions with regard to the above.
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12.

13.

14.

15.

16.

17.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall
be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the same
at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts,
in which his near relative is posted a Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall
also intimate the names of persons who area working with him in any capacity or area
subsequently employed by him and who area near relatives to any gazetted officer in the
Central Public Works Department or in the Ministry of Urban Development. Any breach of
this condition by the contractor would render him liable to be removed from the approved list
of contractors of this Department.

No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before
submission of the bid or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of Thirty (30) days from
the date of opening of bid. Further,
i) If any tenderer withdraws his tenders or makes any modifications in the terms & condition of

the tender which is not acceptable to the department within 7 days after last date of submission
of bids, whichever is earlier then the Government shall, without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not.

ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department after expiry of 7 days after last date of

submission of bids, whichever is earlier then the Government shall without prejudice to any
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other right or remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective

of letter of acceptance for the work is issued or not.

iii) In case of forfeiture of earnest money as prescribed in para i) and ii) above the bidders shall

not be allowed to participate in the rebidding process of the same work.

18.  This notice inviting Bid shall form a part of the contract document. The successful
bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of:-

a) The Notice Inviting Bid, all the documents including additional conditions, specifications
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid
and the rates quoted online at the time of submission of bid and acceptance thereof together
with any correspondence leading thereto.

b) Form GCC 2023, CPWD Form 7 modified and amended up-to last date of online
submission of bids.

19. For Composite Bids

19.1.1 The Executive Engineer in charge of the major component will call bids for the composite
work. The cost of bid document and Earnest Money will be fixed with respect to the combined
estimated cost put to tender for the composite bid.

19.1.2 The bid document will include following three components:

Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the work,
Standard General Conditions of Contract for CPWD 2014 as amended/modified up to .............
Part B:- General / specific conditions, specifications and schedule of quantities applicable to
major component of the work.

Part C:- Schedule A to F for minor component of the work (competent authority under clause 2
and clause 5 shall be same authority as mentioned in schedule A to F for major components),
General/specific conditions, specifications and schedule of quantities applicable to minor
component(s) of the work.

19.1.3 The bidders must associate himself, with agencies as per NIT conditions.

19.1.4 The eligible bidders shall quote rates for all items of major component as well as for
all items of minor components of work.

19.1.5 After acceptance of the bid by competent authority, the EE in charge of major
component of the work shall issue letter of award on behalf of the President of India. After
the work is awarded, the main contractor will have to enter into one agreement with EE
in-charge of major component and has also to sign two or more copies of agreement
depending upon number of EE's/DDH in-charge of minor components. One such signed set

of agreement shall be handed over to EE/DDH in-charge of minor component(s).
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EE of major component will operate their respective part of agreement.

19.1.6 Entire work under the scope of composite bid including major and all minor
components shall be executed under one agreement.

19.1.7 Security Deposit will be worked out separately for each component corresponding to
the estimated cost of the respective component of works.

19.1.8 The main contractor has to associate agencies for specialized component(s)
conforming to eligibility criteria as defined in the bid document and has to submit detail of
such agency(s) to Engineer-in-Charge of relevant component(s) within prescribed time.
Name of the agency(s) to be associated shall be approved by Engineer-in-Charge of
relevant component(s).

19.1.9 In case the main contractor intends to change any of the above agency/agencies
during the operation of the contract, he shall obtain prior approval of Engineer-in-Charge
of relevant specialized component(s).

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case
Engineer-in-Charge is not satisfied with the performance of any agency, he can direct the
contractor to change the agency executing such items of work and this shall be binding on
the contractor.

19.1.10 The main contractor has to enter into MoU with agency(s) associated by him .
Copy of such MoU shall be submitted to EE/ DDH in charge of each relevant component as
well as to EE-in-charge of major component. In case of change of associate contractor, the
main agency(s) has to enter into MoU/agreement with the new contractor associated by
him.

19.1.11 Running payment for the major component shall be made by EE of major
discipline to the main contractor. Running payment for minor components shall be made
by the Engineer-in-Charge of the discipline of minor component directly to the main
contractor. The CMB shall be maintained independently by Engineer-inCharge of major

and minor components.

For & on behalf of the President of India.

SIgNALUNE ..o
Executive Engineer,
Shimla Division-lII,
CPWD, Shimla.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING CPWD

The Executive Engineer, Shimla Division-11, CPWD, Shimla on behalf of President of India invited
online Percentage rate bids from approved and eligible CPWD registered contractors for the work:
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The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen from website www.etender.cpwd.gov.in free of cost.

The enlistment of the contractors should be valid on the last date of submission of bids.

In case only the last date of submission of bid is extended, the enlistment of contractor should be valid
on the original date of submission of bids.

Those contractors not registered on the website mentioned above, area required to get registered
beforehand. If needed they can be imparted training on online tendering process as per details
available on the website. The intending bidder must have valid class-I11 digital signature to submit the
bid.

Earnest Money can be paid in the form of Treasury Challan or Demand Draft or Pay Order or
Banker’s Cheque in or Deposit at call receipt or Fixed Deposit Receipts (drawn in favour of
Executive Engineer-11, CPWD, Shimla) along with Bank Guarantee of any Scheduled Bank
wherever applicable.

A part of earnest money is acceptable in the form of Bank Guarantee also. In such case, 50% of

earnest money or Rs. 20 lakh, whichever is less, will have to be deposited in shape prescribed above,
and balance in shape of Bank Guarantee of any Scheduled Bank.
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The intending bidder has to fill all the details such as Banker’s name, Demand Draft/ Fixed Deposit Receipt/
Pay Order/ Banker’s Cheque/ Bank Guarantee number, amount and date to the e-tendering website within the
period of tender submission and original should be deposited in office of EE within the period mentioned in this
NIT.

The amount of EMD can be paid by multiple Demand Draft/Pay Order / Banker’s Cheque / Deposit at call
receipt / Fixed Deposit Receipts alongwith multiple Bank Guarantee of any Scheduled Bank if EMD is also
acceptable in the form of Bank Guarantee.

Interested contractor who wish to participate in the bid has also to make following payments in the form of
Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank within the period of tender submission:
The online bid shall be submitted upto 3:00 PM on 23-07-2026

The bid submitted shall be opened at 3:30 PM on 23-07-2026

1. The bid submitted shall become invalid if:

(i)  The bidder is found ineligible.

(i) The bidder does not deposit original EMD with Division Office of any
Executive Engineer, CPWD(The EMD document shall only be issued from
the place in which the office of receiving Division office is situated).

(iiiy The bidder does not upload all the documents (including GST
registration) as stipulated in the bid document including the copy of
receipt for deposition of original EMD instrument.

(iv) If any discrepancy is noticed between the documents as uploaded at the time
of submission of bid and hard copies as submitted physically by the lowest
tenderer in the office of tender opening authority.

(v) If atenderer quotes nil rates or does not quote any percentage above/below
on the total amount of the tender or any Section/sub head in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest
tenderer.

(vi) The bidder does not upload compulsory ERP training certificate from
any CPWD Regional Training Institute ( RTIs) and Training arranged
by Graduates of ERP “ Train the Trainers Programme” conducted by

NCA, Ghaziabad or through any other special training arranged by ERP
unit of CPWD
2. But the bid can only be submitted after deposition of original EMD either in the office of

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD
within the period of bid submission.(The EMD document shall only be issued from the
place in which the office of receiving division office is situated) However, if the EMD is
issued from the place where Division Office of CPWD is not situated, then EMD can be
deposited by the contractor with any other Division Office of CPWD or in the
Division office inviting tenders ) and uploading the mandatory scanned documents such
as demand draft or pay order or Banker’s Cheque or deposit at call Receipt or Fixed
deposit Receipts and Bank Guarantee of any Scheduled Bank towards EMD in favour of
Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to
division office any Executive Engineer, CPWD and other documents as specified.

EMD shall be made / issued only from the account of the bidder /tenderer
submitting the bid/tender. EMD made/ issued from the account other than
that of the bidder/ tenderer submitting the bid, shall not be accepted.
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3. List of Documents to be scanned and uploaded within the period of tender
submission:

0] Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s
Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, against EMD.

(i) Valid Enlistment Order of the CPWD registered Contractor in appropriate class of
composite (B&R) category.

(iif) Copy of receipt of deposition of original EMD to division office of any Executive Engineer,
CPWD (including NIT issuing EE).

(iv) Certificate of Registration for GST, If already obtained by the bidder. If the bidder has not
obtained GST registration as applicable, then he shall scan and upload following
undertaking along with bid documents “if work is awarded to me, I/we shall obtain GST
registration certificate, as applicable, within one month from the date of receipt of award
letter or before release of any payment by CPWD, whichever is earlier,
failing which I/we shall be responsible for any delay in payments which will be due
towards me/us on account of the work executed and/or for any action taken by CPWD or
GST department in this regard”.

(V) Copy of Compulsory ERP training certificate from any CPWD Regional Training Institute (
RTIs) and Training arranged by Graduates of ERP “ Train the Trainers Programme”
conducted by NCA, Ghaziabad or through any other special training arranged by ERP
unit of CPWD.

4. Information and instructions for contractors for e-tendering forming part of
NIT and to be posted on website.
1 Information and instructions for contractors will form part of NIT and to be
uploaded on ITI website.

The intending bidder must have class-lll digital signature to submit the bid.

3 The contractor can deposit original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD
within the period of bid submission.(The EMD document shall only be issued
from the place in which the office of receiving division office is situated).
However, is the EMD is issued from the place where Division Office of CPWD is
not situated, then EMD can be deposited by the contractor with any other
Division office of CPWD or in the Division office inviting tenders. The
contractor shall obtain the receipt of EMD from the concerned Executive
Engineer in the prescribed format uploaded by NIT issuing Executive Engineer.
The bid document as uploaded can be viewed and downloaded free of cost by
anyone including intending bidder. But the bid can only be submitted after
uploading the mandatory scanned documents such as demand draft/pay order
or Banker’'s Cheque/Bank Guarantee of any commercial bank towards EMD in
favour of respective Executive Engineer, copy of receipt of original EMD and
other documents specified in the press notice.

N
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5. Information and instruction for Executive Engineer for e-tendering
1 The Executive Engineer of all divisions of CPWD should receive the original EMD for

tender of other division.

2 The NIT approving authority/EE at the time of issue of NIT shall also fill and uploaded
the  following prescribed format of receipt of deposition of original EMD alongwith
NIT:

Receipt of deposition of original EMD(ReCeipt NO....c.cceviiuiieiieiiiiniiniiecneinienteesnsonnn )

1 Name of work:- M/R to GPOA Building at Oak Lodge Annexe under HM Section,
Shimla dg 2026-27. SH:- Repair of Tiles, False Ceiling, Wood work
and other miscellaneous works at Oak Lodge Annexe Ground Floor.

2 NIT No. :- 98/EE-11/SD/AE-HPU/2026-27

3 Estimated Cost Rs. 33,76,860/-
4 Amount of earnest money deposit Rs. 67,537 /-

(*To be filled by NIT approving authority/EE at the time of issue of NIT and uploaded
alongwith NIT)

1 Name of CoNtractor.......ocevuvuieeninininenenenn #
2 Form of EMD ....cccovvviiiniiiniiinicinnnens #
3 Amount of earnest money deposit............... #
4 Date of submission of EMD..........ccccoevvinnne #
5 Last Date of submission of Bid.............c.......... #
Signature, Name and Designation of EMD
receiving officer (EE/AE/AAQ)
alongwith Office stamp
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(# To be filled by EMD receiving EE)

1. The Executive Engineer receiving EMD in original form shall examine the EMD
deposited by the bidder and shall issue a receipt of deposition of earnest money to the
agency in a given format uploaded by tender inviting EE. The receipt may be issued by
the AE(P)/AE/AAOQ.

2. The Executive Engineer receiving original EMD shall also intimate tender inviting
Executive Engineer about deposition of EMD by the agency by email/fax/telephonically.

3. The original EMD receiving Executive Engineer shall release the EMD after verification
from the e-tendering portal website www.etender.cowd.gov.in that the particular
contractor is not L-1 tenderer and work is awarded.

4. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer
from EMD receiving Executive Engineer immediately.

Executive Engineer-11,
Central PWD, Shimla
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C.P.W.D. FORM NO.-7 FOR E-TENDERING CPWD

GOVERNMENT OF INDIA

CENTRAL PUBLIC WORKS DEPARTMENT

STATE: H.P CIRCLE: Shimla Circle,
CPWD, Shimla.
BRANCH: B&R DIVISION: Shimla Division-Il,
CPWD, Shimla.
REGION ADG RCH , CPWD, SUB-DIV.: HP University Sub Div
Chandigarh

ONLINE PERCENTAGE RATE TENDER & CONTRACT FOR WORKS
(A)  Tender for the work of: -
Name of Work: M/R to GPOA Building at Oak Lodge Annexe under HM Section, Shimla

dg 2026-27. SH:- Repair of Tiles, False Ceiling, Wood work and other
miscellaneous works at Oak Lodge Annexe Ground Floor.

() To be submitted online by 3:00 PM on 23-07-2026 through website
www.etender.cpwd.gov.in to Executive Engineer, Shimla Division-Il,
CPWD, Shimla

(i) To be opened through online in presence of tenderers who may be

present at 3:30 PM on 23-07-2026 in the office of Executive Engineer,
Shimla Division-11, CPWD, Shimla.
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TENDER

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F,
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
Clauses of Contract, Special Conditions, Schedule of Rate and other documents and Rules referred to
in the conditions of contract and all other contents in the tender document for the work.
I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule ‘F’, viz. Schedule of Quantities and in accordance in all respects with the
Specifications, Designs, Drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of Contract and with such materials as area
provided for, by and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for (30) thirty days from the date of opening of
tender and not to make any modifications in its terms and conditions.

A sum of Rs. 67,537/- is hereby forwarded in Cash / Receipt Treasury Challan /
Deposit at Call Receipt of a Scheduled Bank/ FDR of a Scheduled Bank / Demand Draft of a
Scheduled Bank / Bank guarantee issued by a schedule bank as earnest money. If I/we fail to furnish
the prescribed Performance Guarantee within prescribed period, I/we agree that the said President of
India or his successor in office shall without prejudice to any other right or remedy be at liberty to
forfeit the said Earnest Money absolutely. Further, if | /we fail to commence the work as specified.
I/we agree that President of India or his successors in office shall, without prejudice to any other right
or remedy available in law, be at liberty to forfeit the said Performance Guarantee absolutely,
otherwise the said Performance Guarantee shall be a guarantee to execute all the works referred to in
the tender documents upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered, up-to maximum of the percentage mentioned in Schedule ‘F’ and
those in excess of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 & 12.3 of the tender form. Further, 1/We agree that in case of forfeiture of earnest
money or both Earnest Money & Performance guarantee as aforesaid, 1/We shall be debarred
for participation in the re-tendering process of the work.

(i) I/We undertake and confirm that eligible similar work(s) has/ have not been got
executed through another contractor on back to back basis. Further that, if such a violation comes to
the notice of Department, then I/we shall be debarred for tendering in CPWD in future forever. Also,
if such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Performance Guarantee.
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I/We hereby declare that 1/We shall treat the tender documents, drawings and
other records connected with the work as Secret / Confidential documents and shall not communicate
information/ derived therefrom to any person other than a person to whom I/we am/area may
authorized to communicate the same or use the information in any manner prejudicial to the safety of
the State.

Dated: Signature of Contractor ...........ccccoceeevevcvenenn. Y
Witness: - . Postal AdAress: - ...ccoovvvveeeeie e
Address: - >
Occupation: -

Telephone No. J

Fax:-

E-Mail:-

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of the President of India for a sum of
RS (RUPEES ..ottt rieiiet eereeteetaestee e e e e raesreese e e e e enae s e

The letters referred to below shall form part of this contract agreement.

i)
ii)
iii)
iv)
Dated: - ..o
For & on behalf of the President of India.
Signature
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SCHEDULE ‘A’ TO ‘F’ (CIVIL) & MILE STONE CPWD

SCHEDULES (CIVIL WORK)

SCHEDULE ‘A’

Schedule of quantities -

SCHEDULE ‘D’

Page No. -78 to 85

Extra schedule for specific requirements/ documents for the work, if any.
1 Special & Particular Conditions and bank guarantee for PG
And Guarantee Bonds
2 Preferred list etc.

SCHEDULE ‘E’

As per NIT

Reference to General Conditions of Contract.

1.1 Name of Work:-

1.2 Estimated Cost of work: -

1.3 Earnest Money: -

1.4 Performance Guarantee

1.5  Security Deposit

Applicable GCC is GCC Maintenance works
2023 as modified and corrected upto previous day
of the last date of submission of the tender.

M/R to GPOA Building at Oak Lodge Annexe under HM
Section, Shimla dg 2026-27. SH:- Repair of Tiles, False
Ceiling, Wood work and other miscellaneous works at Oak
Lodge Annexe Ground Floor.

Rs. 33,76,860/-

Rs. 67,537 /- (To be returned after receiving Performance
Guarantee)

(a) 5% of tendered value or Estimated Cost Put to Tender
(ECPT) (whichever is higher).

(b) Where the tendered amount is less than eighty percent
(80%) of the Estimated Cost Put to Tender (ECPT), the
Performance Guarantee, in addition to the requirement
under (a) above, shall be increased by an amount equal
to the difference between eighty percent (80%) of the
ECPT and the tendered amount.

2.5% of the tendered value
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SCHEDULE

P

General Rules & Directions: -

Officer Inviting Tender Executive Engineer,
Shimla Division-II,
CPWD, Shimla.
Definitions:-
2 (vi) Engineer-In-Charge Executive Engineer,
Shimla Division-II,
CPWD, Shimla.
2 (viii) Accepting Authority Executive Engineer,
Shimla Division-II,
CPWD, Shimla.
2 (x) Percentage on cost of materials and labour 15% CP & OH
to cover all overheads and profits
2 (x)(b) Standard Schedule of Rates DSR-2023  with upto  date
correction slips
2 (xi) Department Central Public Works Department
9 (i) Standard CPWD Contract form Standard CPWD contract form
G.C.C. Maintenance work 2023,
Maintenance work, CPWD Form 7
/8 as modified and corrected upto
previous day of the last date of
submission of the tender.
Clause-1:-
Q) Time allowed for submission of 07" days
performance guarantee, Programme
Chart(Time and progress) and applicable
Labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board or proof
of applying thereof from the date of letter of
acceptance.
(ii) Maximum allowable extension with late fee 4™ days (8" day to 11" day)
@ 0.1 % per day of performance guarantee
amount beyond the period as provided in (i)
above
Clause-2:-
l. Authority for fixing compensation under Superintending Engineer,
clause-2. Shimla Circle,
CPWD, Shimla.
I. Whether clause-2A shall be applicable. .
Clause-5:-
Number of days from the date of issue of 11" days
letter of acceptance for reckoning date of
start
Mile Stone. Refer Para (A) Table of Milestones
at Page No.- 20
Time allowed for execution of work 60 days
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Authority
to decide
(1 Authority to convey the decision of shifting Executive Engineer,
of milestone and extension of time Shimla Division-II,
CPWD, Shimla.
(i) Authority to decide Rescheduling of Executive Engineer,
milestone and extension of time Shimla Division-II,
CPWD, Shimla.
(i) Shifting of date of start in case of delay in Executive Engineer,
handing over of site. Shimla Division-II,
CPWD, Shimla.
Applicable Clause-5 Clause-5
Clause 6 Computerized Measurement Book/ EMB (Electronic Measurement
Electronic Measurement Book Book)
(CMB/EMB)
Clause-7:- | Gross work to be done together with net Rs. 16.88 lacs
payment / adjustment of advances for
material collected, if any, since the last such
payment for being eligible to interim
payment.
Clause- Whether clause 7A shall be applicable. Yes
TA:-
Clause- List of testing equipment to be provided by As mentioned in NIT
10A:- the contractor at site lab.
Clause-10- | Whether clause 10-B (ii) shall be applicable Not applicable
B (ii).
Clause- Component of labour expressed Applicable
10C:- as percent of total value of work. 85%

Clause-10-CC:- Clause 10CC to be applicable in

contracts with stipulated period of
completion exceeding 12 months.

Not Applicable

Schedule of component of other materials, Labour
POL etc. for price escalation:-

Component of civil(Except materials covered under )

clause 10CA

percent of total value of work.)

construction materials expressed as

Not Applicable

Component of labour expressed as percent of total
value of work.

Component of P.O.L expressed as percent of total
value of civil work.
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Clause-11:- Specifications to be followed for
execution of work

C.P.W.D. Specifications 2019 Vo. | & Il
with upto date correction slips i/c special
conditions & particular specifications as
attached in NIT.

Clause-12:- Applicable as per DG/CON/Maintenance
2023/03 dated 18/12/2023

Type of Work Maintenance Work

Clause 12.3 All the deviated quantities shall be paid at
agreement rates.

Note:

() Deviation upto 1.25 times of contract amount shall be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond 1.25 times upto 1.50 times contract amount shall be approved
by SE/CE (as applicable) with recorded reasons.

Clause-16:- Competent Authority for The Superintending Engineer,
deciding reduced rates. CPWD, Shimla or Successor thereof
Clause-18:- List of mandatory machinery tools

& Plants to be deployed by the
Contractor at site

Clause 19 C: Authority to decide penalty for each default
Clause 19 D: Authority to decide penalty for each default
Clause 19 G: Authority to decide penalty for each default
Clause 19 K: Authority to decide penalty for each default

As mentioned in NIT

Executive Engineer-Shimla-11, CPWD Shimla
Executive Engineer-Shimla-11, CPWD Shimla
Executive Engineer-Shimla-11, CPWD Shimla
Executive Engineer-Shimla-11, CPWD Shimla

Clause-25:- () Conciliator ADG(RCH)
(i) Arbitrator Appointing Authority SE, CPWD, Shimla
(iii) Place of Arbitration Shimla(H.P.)
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Clause-32

Sr Minimum Discipl | Designation Minimum | Number | Rate at which recovery shall
No | Qualification of | ine (Principal Experienc be made from contractor in
Technical Technical/ e the event of non deployment.
Representative Technical _ Figures Words
Representative
1. Graduate Civil Principle 2 Years 1 No. | Rs 15,000/- | Rupees
Engineer Technical per month Fifteen
Representative thousand only
Or (Project per month per
planning/site person.
/billing
Diploma Civil Engineer) 5 Years 1 No. | Rs 15,000/- | Rupees
Engineer per month Fifteen
thousand only
per month per
person.

Assistant Engineers retired from Government Services that area holding Diploma will be treated at
par with Graduate Engineers.

Diploma holder with minimum 10 years relevant experience with a reputed construction agency/firm
can be treated at par with Graduate Engineers for the purpose of such deployment subject to the
condition that such diploma holder should not exceed 50 % of requirement of degree engineers

Clause-38:-
i) Schedule / Statement for determining As per Delhi Schedule of Rates 2023 with amendments
theoretical quantity of cement & bitumen upto last of submission of bids.

on the basis of Delhi Schedule of Rates

i) Variations permissible on theoretical quantities.

a) Cement
for works with estimated cost put to tender not more than 25 Lacs. --- 3.0% plus / minus.
for works with estimated cost put to tender more than 25 Lacs. ---  2.0% plus / minus
b) Bitumen all works e 2.0% plus and only & nil on minus side.

c) steel reinforcement and structural steel Section for diameter, Section and category. -- 2% plus/minus.

d) All other materials - Nil.
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TABLE OF MILE STONE (S)

Name of work: M/R to GPOA Building at Oak Lodge Annexe under HM Section,
Shimla dg 2026-27. SH:- Repair of Tiles, False Ceiling, Wood work and
other miscellaneous works at Oak Lodge Annexe Ground Floor.

Time Amount to be withheld in case
Sl Allowed of non-achievement of milestone
No. Description of Milestone (From date
of of start)
Mile
Stone
1. Work done of value 1/8" of tendered amount Y4 th of the

time period of
completion | 1.25 % of accepted tendered amount

1/2 nd of the
2. Work done of value 3/8" of tendered amount time period of
completion | 1.25 % of accepted tendered amount

3. Work done of value 3/4" of tendered amount 3/4 th of the
time period of | 1.25 % of accepted tendered amount
completion
4, Completion of work Time Period
of 1.25 % of accepted tendered amount
Completion
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1.0

11

SPECIAL CONDITIONS

General

Except for the items, for which Particular Specifications area given or where it is
specifically mentioned otherwise in the description of the items in the schedule of
quantities, the work shall generally be carried out in accordance with the “CPWD
Specifications 2019 Vol. I & II” and as per instructions of Engineer-in-Charge.
Wherever CPWD Specifications area silent, the latest IS Codes / Specifications shall be
followed and the rates should be all inclusive.

In the case of discrepancy between the Schedule of Quantities, the Specifications and/
or the Drawings, the following order of preference shall be observed:-

(1 Nomenclature of item as per Schedule of Quantities

(i)  Special Conditions.

(iii)  Particular Specifications.

(iv)  CPWD Specifications.

(v) Architectural Drawings.

(vii)  Indian Standard Specifications of B.I.S.

(viii)  All non-schedule items shall be governed by manufacturer’s specifications.

The works to be under taken by the contractor shall inter-alia include the

following:

iv.

1.2

1.3

1.4

1.5

Preparation of structural drawing detailed SHOP drawings and AS BUILT drawings

Obtaining of Statutory permissions where-ever applicable and required.

Pre-commissioning tests as per relevant standard specifications, code of practice, Acts and
Rules wherever required.

Warranty obligation for the equipment supplied by the contractor.

Contractor shall provide all the shop drawings for all the coordinated services before starting
any work or placing any order for any of the services MEP system etc. These shop drawings
shall be got approved from engineer in-charge before implementation and this shall be binding
on the contractor. The contractor shall submit material submittals along with material sample
for site engineer approval prior to delivery of material at site.

Any reference made to any Indian Standard Specifications, shall imply to the latest version of
that standard, including such revisions / amendments as issued by the Bureau of Indian
Standards upto last date of receipt of tenders. The Contractor shall keep at his own cost all
such publications including relevant Indian Standard applicable to the work at site.

The work shall be executed and measured as per metric dimensions given in the Schedule of
Quantities, drawings etc. (FPS units wherever indicated area for guidelines only).

The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings
and floors is minimized. Wherever absolutely essential, the chase shall be cut using chase
cutting machines. Chases will not be allowed to be cut using hammer / chisel. The electrical
boxes should be fixed in walls simultaneously while raising the brick work. The contractor
shall ensure proper co-ordination of various disciplines viz. sanitary & water supply,
horticulture & electrical etc.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. area to be
properly tested before covering.
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1.6

1.7

1.8

Samples including brand / quality of materials and fittings to be used in the work shall be got
approved from the Engineer-in-Charge, well in advance of actual execution and shall be
preserved till the completion of the work.

Equipment like concrete pump excavators/Transit mixer etc. shall be allowed to be moved
away from the site when, in written opinion of Engineer-in-Charge, the same area no longer
required at site of work.

The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining
to fire precautions prevailing in the areaa.

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

The tenderer shall see the approaches to the site. In case any approach from main road is
required at site or existing approach is to be improved and maintained for cartage of materials
by the contractor, the same shall be provided, improved and maintained by the contractor at his
own cost.

Contractor shall take all precautionary measures to avoid any damage to adjoining property.
All necessary arrangement shall be made at his own cost.

The contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall
be responsible for all damages and accidents caused to work due to negligence on his part. No
hindrances shall be caused to traffic, during the execution of the work.

The contractor shall take instructions from the Engineer-in-Charge regarding collection and
stacking of materials at any place. No excavated earth or building rubbish shall be stacked on
areaas where other buildings, roads, compound wall, services etc area to be constructed.

The contractor shall provide at his own cost suitable weighing, surveying and leveling and
measuring arrangements as may be necessary at site for checking. All such equipment’s shall
be got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing
extra shall be payable on this account.

Contractor shall provide permanent bench marks, flag tops and other reference points for the
proper execution of work and these shall be preserved till the end of work. All such reference
points shall be in relation to the levels and locations, given in the Architectural and plumbing
drawings.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should
conform to byelaws and municipal body / corporation where CPWD Specifications area not
applicable. The contractor should get the materials (fixtures/fittings) tested by the Municipal
Body / Corporation authorities wherever required at his own cost.

The work shall be carried out in accordance with the Architectural drawings and Structural
drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement of
any item of work, the contractor shall correlate all the relevant architectural and structural
drawings issued for the work, nomenclature of items, specifications etc. and satisfy himself
that the information available there from is complete and unambiguous. The figures & the
written dimensions of the drawing shall supersede the measurement by scale. The discrepancy,
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1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

if any, shall be brought to the notice of the Engineer-in-Charge for immediate decision before
execution of the work. The contractor alone shall be responsible for any loss or damage
occurring by the commencement of work on the basis of any erroneous and/ or incomplete
information and no claim, whatsoever shall be entertained on this account.

The Architectural drawings other than those indicated in nomenclature of items area only
indicative of the nature of the work and materials/fittings involved unless and otherwise
specifically mentioned.

The contractor should submit the shop drawing of staging and shuttering for approval of
Engineer-in-Charge before actually commencing the execution of work under the item.
Nothing extra shall be payable on this account.

Other agencies may also simultaneously execute and install the works and the contractor shall
afford necessary facilities for the same. The contractor shall leave such recesses, holes,
openings, trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be available as specified elsewhere in the
contract) and the contractor shall fix the same at the time of casting of concrete, stone work
and brick work, if required, and nothing extra shall be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-Charge
and shall as far as possible arrange his work and shall place and dispose off the materials being
used or removed so as not to interfere with the operations of other contractor or he shall
arrange his work with that of the others in an acceptable and coordinated manner and shall
perform it in proper sequence to the complete satisfaction of others.

All material shall only be brought at site as per program finalized with the Engineer-in-Charge.
Any pre-delivery of the material not required for immediate consumption shall not be accepted
and thus not paid for.

The contractor shall procure the required materials in advance so that there is sufficient time
for testing of the materials and approval of the same before use in the work.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage by
the contractor at his own expense. The contractor shall not store materials or otherwise occupy
any part of the site in a manner likely to hinder the operation of such services. In case
temporary supporting/shifting of such services is required to facilitate the work, the same shall
be done by the contractor at no extra cost.

In case the existing services area to be shifted permanently, then before dismantling the
existing services, alternate/diversion of service lines has to be laid by the contractor so that
there is no interruption in use of existing services.

The contractor has to plan the alternate suitable route for diversion/shifting of service lines and
get the same approved from the Engineer-in-Charge before

starting shifting of services. Nothing extra shall be paid except the payment of dismantling and
laying of new service lines as per conditions of contract.

The contractor shall be responsible for the watch and ward / guard of the buildings, safety of
all fittings and fixtures including sanitary and water supply fittings and fixtures provided by
him against pilferage and breakage during the period of installations and thereafter till the
building is physically handed over to the department. No extra payment shall be made on this
account.
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1.26

1.27

1.28

1.29

1.30

1.31

1.32

1.33

1.34

1.35

1.36

1.37

The contractor shall be fully responsible for the safe custody of materials brought by him/
issued to him even though the materials may be under double lock key system.

For construction works which area likely to generate malba / rubbish to the tune of less than a
tempo / truck load, contractor shall dispose of malba, rubbish & other unserviceable materials
and wastes at his own cost to the notified specified dumping ground and under no
circumstances these shall be stacked/ dumped even temporarily, outside the construction
premises.

If as per local Municipal regulations, huts for labour area not to be erected at the site of
work, the contractor shall be required to provide such accommodation at a place as is
acceptable to the local body and nothing extra shall be paid on this account.

The structural and architectural drawings shall at all times be properly co-related before
executing any work. However, in case of any discrepancy in the item given in the
schedule of quantities appended with the tender and Architectural drawings relating to the
relevant item, the former shall prevail unless otherwise given in writing by the
Engineer-in-charge.

The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials issued by department.

Any cement slurry added over base surface (or) for continuation of concreting for better bond
is deemed to have been in-built in the items and nothing extra shall be payable (or) extra
cement considered in consumption on this account.

For the purpose of recording measurements and preparing running account bills, the
abbreviated nomenclature indicated in the publications Abbreviated Nomenclature of
Items of DSR 2023 shall be accepted. The abbreviated nomenclature shall be taken to cover
all the materials and operations as per the complete nomenclature of the relevant items in the
agreement and relevant specifications.

In case of items for which abbreviated nomenclature is not available in the aforesaid
publication and also in case of extra and substituted items for which abbreviated
nomenclature area not provided for in the agreement, full nomenclature of item shall be
reproduced in the measurement books and bill forms for running account bills. For the final
bill, however, full nomenclature of all the items shall be adopted in preparing abstract in the
measurement books and in the bill forms.

The contractor shall have to make approaches to the site, if so required and keep them in
good condition for transportation of labour and materials as well as inspection of works
by the Engineer in charge. Nothing extra shall be paid on this account.

No payment will be made to the contractor for damage caused by rains, or other natural
calamities during the execution of the works and no such claim on this account will be
entertained.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials. No excavated earth or building materials etc. shall be stacked/collected in area
as where other buildings, roads, services, compound walls etc. area to be constructed.

The contractor shall maintain in perfect condition, all portions executed till completion of the
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1.38

1.39

1.40

141

1.42

1.43

1.44

1.45

1.46

entire work allotted to him. Where however phased delivery of work is contemplated these
provisions shall apply separately to each phase.

Wherever work is specified to be done or material procured through specialized
agencies, their names shall be got approved well in advance from Engineer in charge.
Failure to do so shall not justify delay in execution of work. It is suggested that
immediately after award of work, contractor should negotiate with concerned specialist
agencies and send their names for approval to Engineer in charge. Any material
procured without prior approval of Engineer in charge in writing is liable to be rejected.
Engineer in charge reserves right to get the materials tested in laboratories of his choice
before final acceptance. Non standard materials shall not be accepted.

Doors and frames shall be procured from specialist firms and name of such agencies shall be
got approved from the Engineer in charge well in advance.

The construction joints shall the provided in predetermined locations only as decided by
Engineer in charge. The cost of shuttering for these construction joints shall be included in
item of Concrete work / RCC work and nothing extra shall be payable on this account to the
contractor.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night speed limit boards red flags, red lights and providing
barriers. He shall be responsible for all dangers and incidents caused to existing / new work
due to negligence on his part. No hindrances shall be caused to traffic during the execution
of the work.

The contractor shall provide at his own cost suitable weighing surveying and levelling and
measuring arrangements as may be necessary at site for checking. All such equipments
shall be got calibrated in advance from laboratory, approved by the Engineer-in-
Charge. Nothing extra shall be payable on this account.

Contractor shall provide permanent bench marks and other reference points for the
proper execution of work and these shall be preserved till the end of work. All such
reference points shall be in relation to the levels and locations, given in the Architectural and
plumbing drawings

Other agencies will also simultaneously execute and install the works of electrification, air
conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide
necessary facilities for the same. The contractor shall leave such recesses, holes
openings etc. as may be required for the electric, air-conditioning and other related
works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be
supplied free of cost by the department unless otherwise specifically mentioned) and the
contractor shall fix the same at time of casting of concrete, stone work & brick work, if
required and nothing extra shall be payable on this account.

If the work is carried out in more than one shift or during night no claim on this accounts
shall be entertained.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar
services encountered in the course of the execution of work shall be protected against the
damage by the contractor at his own expense. The contractor shall not store materials
or otherwise occupy any part of the site in a manner likely to hinder the operation of
such services.
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1.47

1.48

1.49

1.50

151

The contractor shall be responsible for the watch and ward/guard of the buildings, safety of
all fittings and fixtures including sanitary and water supply fittings and
fixtures provided by him against pilferage and breakage during the period of installations
and thereafter till the building is physically handed over to the department. No extra payment
shall be made on this account.

The contractor shall render all help and assistance in documenting the total sequence of this
project by way of photography, slides, audio-video recording etc. Nothing extra shall be
payable to the contractor on this account. However cost of photographs, slides, audio/
videography etc shall be born by the department.

The Plinth Level of Building is to be kept as per Architectural drawings. All the items of
works such as PCC, RCC, Brickwork and shuttering etc. in foundation upto this plinth level
with be measured and paid as the work done upto plinth level. Nothing extra due to higher
plinth will be paid and contractors rates quoted for all these items shall, therefore, the deemed
to cater for extra height of plinth.

The contractor shall establish a laboratory at site to test the coarse aggregate, fine
aggregate, water, sand, cement etc.

With each Running Bill, the details of test carried out shall be submitted by the contractor as
per proforma attached.

1.53

1.54

1.55

In the item of providing and fixing precast reinforced cement concrete in shelves the cost
of cutting chases and making good the same shall be inclusive in the item ad nothing extra
shall be paid on this account.

In the item of finishing walls with water proofing eement paint, only the plain / flat area
shall be measured for payment and nothing extra shall be paid on account of pointed wall
surface.

Unless otherwise specified in the schedule of quantities or CPWD specifications, the rates for

respective items shall be all inclusive and apply to the following: -

(N All lifts & all heights, floors including terrace, leads and depths.
(i) All labour, material, tools and plants and other inputs involved in the execution of the
item.
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(ii)
(iv)
V)

(vi)
(vii)

(viii)
(iX)
()

Any of the conditions and specifications mentioned in the tender documents.

Pumping / bailing out surface water / rain water / sub soil water, if necessary for any
reason.

Providing sunk flooring in bath-rooms, kitchen, etc.

Any legal or financial implications resulting out of disposal of earth, if any.

Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, sand
and bajri etc. or any other material collected by him for the work direct to revenue
authorities.

Performance test of the entire installation(s) before the work is finally accepted.

Any cement slurry added over base surface (or) for continuation of concreting for better
bond is deemed to have been built in the items.

All incidental charges for cartage, storage and safe custody of materials brought to site.
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A).

B)

QUALITY ASSURANCE OF THE WORK

The contractor shall ensure quality control measures on different aspects of
construction including materials, workmanship and correct construction methodologies
to be adopted. He shall have to submit quality assurance programme within two weeks
of the award of work. The quality assurance programme should include method
statement for various items of work to be executed along with check lists to enforce
quality control.

The contractor shall get the source of all other materials, not specified elsewhere in the
document, approved from the Engineer-in-Charge. The contractor shall stick to the
approved source unless it is absolutely unavoidable. Any change shall be done with the
prior approval of the Engineer-in-Charge for which tests etc. shall be done by the
contractor at his own cost. Similarly, the contractor shall submit brand/ make of various
materials not specified in the agreement, to be used for the approval of the Engineer-in-
Charge along with samples and once approved, he shall stick to it.

The contractor shall submit shop drawings of staging and shuttering arrangement,
aluminium work, and other works as desired by Engineer In Charge for his approval
before execution. The contractor shall also submit bar bending schedule for approval of
Engineer —in — charge before execution.

Laboratory at Site:

The contractor shall provide at site, the testing equipment and materials for the field
tests mentioned in the list of mandatory tests given in CPWD specifications 2019 Vol.
1 & 2 at his own cost. Nothing extra shall be payable to him on this account. In all
cases, cost of samples and to and fro carriage shall be borne by the contractor ( as per
DG MAN/410 dated 22/10/2021 circular

The representatives of the department shall be at liberty to inspect the testing facilities
at site and conduct testing at random in consultation with Engineer in charge. The
contractor shall provide all necessary facilities for the purpose. The laboratory shall be
equipped as per lab details provided.

All test which can be performed in the site lab with above equipments shall be done at
site except that at least 10% testing of materials shall be got done from external
laboratories. However, for the tests to be carried out by the external laboratories, the
contractor shall supply free of charge all the materials required for testing, including
transportation. The testing charges shall be born by the Contractor.

Other Laboratories:

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all
charges in connection therewith including fee for testing. The said cost of tests shall be
borne by the contractor in the manner indicated below:-

All expenditure to be incurred for testing of samples e.g. packing sealing,
transportation, loading, unloading etc. including testing charges shall be borne by
the contractor. The NIT shall have list of approved laboratories for testing as
approved by ADG.DG/MAN/410 dated 22/10/2021.
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10.

11.

12.

If the tests, which were to be conducted in the site laboratory, area conducted in other
laboratories for whatever the reasons, the cost of such tests shall be borne by the
contractor.

Sampling of Materials:

Sample of building materials fittings and other articles required for execution of work
shall be got approved from the Engineer-in-Charge. Articles manufactured by
companies of repute and approved by the Engineer-in-Charge shall only be used.
Articles bearing BIS certification mark shall be used in case the above area not
available, the quality of samples brought by the contractor shall be judged by standards
laid down in the relevant BIS specifications. All materials and articles brought by the
contractor to the site for use shall conform to the samples approved by the Engineer-in-
Charge which shall be preserved till the completion of the work.

The contractor shall ensure quality construction in a planned and time bound manner.
Any sub-standard material/work beyond set out tolerance limit shall be summarily
rejected by the Engineer-in-Charge.

BIS marked materials except otherwise specified shall be subjected to quality test at the
discretion of the Engineer-in-Charge besides testing of other materials as per the
specifications described for the item/materials. Wherever BIS marked materials area
brought to the site of work, the contractor shall if required, by the Engineer-in-Charge
furnish manufacturers test certificate or test certificate from approved testing laboratory
to establish that the material produced by the contractor for incorporation in the work
satisfies the provisions of BIS codes relevant to the material and/or the work done.

The contractor shall procure all the materials at least in advance so that there is
sufficient time to testing and approving of the materials and clearance of the same
before use in work.

All materials brought by the contractor for use in the work shall be got checked from
the Engineer-in-Charge or his authorized representative of the work on receipt of the
same at site before use.

The contractor shall be fully responsible for the safe custody of the materials issued to
him even if the materials area in double lock and key system.

QUALITY & QUARRIES OF STONE AGGREGATE & SAND

The Stone aggregate/ stone/ coarse sand/ fine sand shall be brought by the contractor
from any query legitimately authorized by the concerned local authorities and the
materials brought at site should conform to relevant CPWD specifications.

The contractor shall provide approved type of supports for maintaining the bars in
position and ensuring required spacing and correct cover of concrete to reinforcement
as called for in the drawings. Spacer blocks of required shape and size, MS chairs and
spacer bars shall be used in order to ensure accurate positioning of reinforcement.
Spacer blocks shall be cast well in advance with approved proprietary pre-packed free
flowing mortars (conbextra as manufactured by M/s Fosroc Chemicals India Ltd. or
approved equivalent) of high early strength. Blocks of polymer shall not be used as
spacer blocks unless specially approved by the Engineer-in-Charge. Rate of item of
steel reinforcement is inclusive of cost of such cover blocks.
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3.0.

3.1
a)
b)
c)
d)
€)
3.5.
3.6
3.7

TESTING OF MATERIAL: -

Samples of materials required for testing shall be provided free of charge by the
contractor. The cost of tests shall be borne by the contractor in the manner indicated
below:

All expenditure to be incurred for testing of samples e.g. packing sealing,
transportation, loading, unloading etc. including testing charges shall be borne by
the contractor. The NIT shall have list of approved laboratories for testing as
approved by ADG.DG/MAN/410 dated 22/10/2021

All the test in field lab setup at construction site shall be carried out by the Engineering
Staff deployed by the contractor which shall be 100% witnessed by JE & 50% of tests
shall be witnessed by AE —in-charge. At least 10% of the tests area to be witnessed
by the EE/ SE division office.

All the entries in the registers will be made by the designated Engineering staff of the
contractor and same should be regularly reviewed by JE/AE/EE/SE division office.
Contractor shall be responsible for safe custody of all the test registers.

Submission of copy of all test registers, materials at site Register and hindrance register
along with each alternate Running Account Bill and Final Bill shall be mandatory.
These registers should be duly checked by AE(P) in Division Office & receipts of
registers should also be acknowledged by Accounts Officer by signing the copies and
register to confirm receipt in division office.

Extensive testing of the materials used for construction is a pre-requisite for attaining
high quality of the work. This shall also require specialized tests, physical, chemical,
ultrasonic, x-ray and various other types of tests which cannot possibly be carried out in
a site laboratory. These tests also require specialized personnal who regularly deal in
such testing. Therefore the need arises for carrying out the tests in outside laboratories.

These laboratories may be in the Govt. sector, Semi Govt. or Private sector. The
outside private laboratories shall be short listed before handed by EE and approval
obtained from SE. In case of laboratories in the private sector, the past record and
reputation of the laboratory must invariably be given due consideration. The
infrastructure in these laboratories can also be inspected before they area short listed.
However, testing of material in any Govt., Lab / Public Undertaking Lab / IIT or NIT
Lab / Govt. Engineering College may be allowed by Executive Engineer without prior
approval of Superintending Engineer or higher officers provided these labs have all
necessary facility to carry out the required tests.

The contractor shall ensure quality construction in a planned and time bound manner.
Any sub-standard material / work beyond set-out tolerance limit shall be summarily
rejected by the Engineer-in-Charge & contractor shall be bound to replace / remove
such sub-standard / defective work immediately.

The list of Field equipment referred above area to be arranged and maintained by the
contractor at the site of work. In case the equipment required for any test is not
available at site, the department shall get the test conducted from the third party.
However in that event, besides providing free materials of sample, the cost of taking of
sample, packing, transportation, testing charges etc. shall be borne by the contractor
irrespective of the results.

Maintenance of Register of Tests -
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3.8

4.0

4.1

4.2

5.0
5.1

(i)

(ii)

(iii)

(iv)
v)

(i)

(i)
(iii)

(iv)

All the registers of tests carried out at Construction Site or in outside laboratories shall
be maintained by the contractor which shall be issued to the contractor by Engineer-in-
charge in the same manner as being issued to CPWD field staff.

All Samples of materials including Cement Concrete Cubes shall be taken jointly with
Contractor by JE and out of this at least 50% samples shall be taken in presence of AE
in charge. If there is no JE, all Samples of materials including Cement Concrete Cubes
shall be taken by AE jointly with Contractor. All the necessary assistance shall be
provided by the contractor. Cost of sample materials is to be borne by the contractor
and he shall be responsible for safe custody of samples to be tested at site.

All the tests to be conducted at Construction Site shall be carried out by the
Engineering Staff deployed by the contractor which shall be 100% witnessed by JE and
50% of tests shall be witnessed by AE-in-charge. At least 10% of the tests area to be
witnessed by the Executive Engineer. For outstations the percentage of tests to be
witnessed by JE, AE & EE area to be decided by NIT Approving Authority and should
form part of QA Plan.

All the entries in the registers will be made by the designated Engineering Staff of the
contractor and same should be regularly reviewed by JE/AE/EE.

Contractor shall be responsible for safe custody of all the test registers.

Maintenance of Material at Site (MAS) Register -

All the MAS Registers including Cement and Steel Registers shall be maintained by

Contractor which shall be issued to the contractor by Engineer-in-charge in the same
manner as being issued to CPWD field staff.

Each of the entry of receipt of material at site shall be 100% test checked by JE or by
AE if there is no JE.

Each MAS Register shall be checked by JE at least twice a week and at least once a
week by AE. If There is no JE then MAS registers will be checked by AE at least twice
a week.

Cement Register shall be reviewed by EE at least one in a month. For outstations the
frequency of checking the Registers by JE, AE & EE is to be decided by NIT
Approving Authority and should form part of QA plan
SECRECY

The contractor shall take all steps necessary that all persons employed on any work in
connection with the contract have notice that the Indian Official Secrets Act 1923
applies to them & will continue so to apply even after the execution of such works
under the contract.

The contract is confidential and must be strictly confined to the contractor’s own use
(except so far as confidential disclosure to sub-contractors or suppliers as necessary)
and to the purpose of the contract.

All documents, copies thereof & extracts there from furnished to the contractor shall be
returned to the Engineer-in-Charge on the completion of the work / works or the earlier
determination of the contract.

LABOUR AND SECURITY

Contractor should provide his plan for labour huts as per his requirement and get it
approved from the Engineer-in-Charge. The contractor will be provided space for
labour huts etc. inside the campus but the space requirement and location, as assessed
by Engineer-in-Charge shall be final and binding.
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5.2

5.3

5.4

5.5

5.6

5.7

5.8

6.0

6.1

6.2

Contractor has to follow the security requirement of the campus and obtain necessary
entry passes for the labour and vehicles and follow security checks at entry / exit gates,
restriction on movement of vehicle, restricted timings of working etc. The Department
however shall assist the contractor in obtaining such passes for movement of vehicles
and labour. No claim whatsoever shall be entertained on account of delay in entry of
vehicles and labour including restrictions in working hours, if there is any.

The contractor shall employ only Indian Nationals after verifying their antecedents and
loyalty. The contractor shall, on demand submit list of his agents, employees and work
people concerned & shall satisfy as to the bonafides of such people.

The contractor & his work people shall observe all relevant rules regarding security
promulgated in which work is to be carried out by the Controlling Administrative
Authority of the campus/area (hereinafter referred to as “Administrator”).

The contractor, his representative, workman shall be allowed to enter through specified
gates & timing as laid down by the controlling authority. They shall be issued an
identity card or an individual pass in accordance with the standing rules & regulations
& they should possess the same while working. The contractor shall be responsible for
the conduct & actions of his workman, agents / representatives.

Normally contractor shall be allowed to carryout work between 7 AM to 6 PM.
However, he may also be allowed to carryout the work beyond 6 PM & upto 7 AM if
the site conditions / circumstances so demand with prior written permission from the
“Administrator”. However, if the work is carried out in more than one shift or at night,
no claim on this account shall be entertained.

Normally contractor’s material / vehicles etc shall be allowed to move in / go-out
between 7 AM to 7 PM only & no movement of material / vehicles out of site of work
shall be allowed during night hours unless specific permission is obtained from the
“Administrator”.

In case if a separate entry has been allowed, the contractor has to make all arrangement
for making a separate entry gate and barricading of the working area to
segregate/separate the same from other areas. All these have to be done by the
contractor at his own cost including safeguarding any untoward incident in the
restricted area due to separate entry gate and barricading arranged by the contractor.
No extra amount on this account shall be payable by the department.

TRANSPORTATION AND OFFICE INFRASTRUCTURE:

In order to complete the work within the scheduled time if the contractor shall be
required to do the work in more than one shift and accepted by the department the
contractor will provide vehicular facilities to the CPWD site staff to reach the site and
their residence at his own cost for their services required beyond the normal office
hours. In case the contractor fails to provide the facilities Engineer-in-Charge shall be
at liberty to make the arrangement themselves and deduct the respective cost from the
contractor’s bills.

For Quality Control Measures, Preparation of Bills and Monitoring the Quality, the
contractor shall provide (min. one number) Computer having MS-Windows XP, A-3
Coloured Inkjet & A-4 Laserjet Printers, Scanners, UPS etc. with required number of
data entry operator in the site office of Engineer-in-Charge.
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7.0

7.1

7.2

7.3
a)

c)
d)

7.4

7.5

7.6

8.0

9.0
9.1

PROGRAM CHART: -

The Contractor shall prepared an integrated program chart for the execution of work,
showing clearly all activities from the start of work to completion, with details of
manpower, equipment and machinery required for the fulfillment of the program within
the stipulated period or earlier and submit the same for approval of the Engineer-in-
Charge within 15 days of the issue of letter of acceptance for the contract.

The work has to be completed in stages as indicated in the Milestones under Schedule
‘F’ and the program should be prepared in such a manner to achieve these Milestones
as indicated therein or earlier.

The program chart should include the following: -

Descriptive note explaining sequence of various activities.

Network (PERT / CPM / BAR CHART) which will indicate resources in financial
terms, manpower and specialized equipment for every important stage.

Program for procurement of materials by the contractor.

Program of procurement of machinery / equipment’s having adequate capacity,
commensurate with the quantum of work to be done within the stipulated period, by the
contractor.

If at any time, it appears to the Engineer-in-Charge that the actual progress of work
does not conform to the approved program referred above, the contractor shall produce
a revised program showing the modifications to the approved program by additional
inputs to ensure completion of the work within the stipulated time.

The submission of revised program or approval by the Engineer-in-Charge of such
program or the furnishing of such particulars shall not relieve the contractor of any of
his duties or responsibilities under the contract. This is without prejudice to the right of
Engineer-in-Charge to take action against the contractor as per terms and conditions of
the agreement.

Notwithstanding the fact that the contractor will have to pay to the labourers and other
staff engaged directly or indirectly on the work according to the provisions of the
labour regulations and the agreement entered upon and/or extra amounts for any other
reason.

PROGRESS AND MONITORING OF WORK:

Contractor shall give the Engineer-in-Charge on the 10" day of each month, progress
report of the work done during the previous month. Such progress report will include
the project progress summary, work progress (planned v/s. actual), PERT chart, mile
stone status, financial progress status, manpower deployment status, important
materials consumed, materials at site at the beginning of the month, materials
consumed during the month and the balance quantities at the end of month and progress
of the work stating the reasons for shortfall, if any including the steps and measures to
be taken for making good the shortfall in the succeeding period. Non submission of
aforesaid progress report shall make contractor liable for action under breach of
contract conditions.

SAMPLE OF MATERIALS:-

All materials and fittings brought by the contractor to the site for use shall conform to
the samples approved by the Engineer-in-Charge which shall be preserved till the
completion of the work. If a particular brand of material is specified in the item of work
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9.2

9.3.

9.4

10.0

10.1

10.2
10.2.1

10.2.2

in Schedule of Quantity, the same shall be used after getting the same approved from
Engineer-in-Charge. Wherever brand / quality of material is not specified in the item of
work, the contractor shall submit the samples as per List of Preferred Makes as per
NIT for approval of Engineer-in-Charge. For all other items, I1SI Marked materials and
fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked
material / fittings area not available, the contractor shall submit samples of materials /
fittings manufactured by firms of repute conforming to relevant Specifications or IS
codes for the approval of Engineer-in-Charge.

To avoid delay, contractor should submit samples as stated above well in advance so as
to give timely orders for procurement. If any material, even though approved by
Engineer-in-Charge is found defective or not conforming to specifications shall be
replaced / removed by the contractor at his own risk & cost.

BIS marked materials except otherwise specified shall also be subjected to quality test
besides testing of other materials as per the specifications described for the
item/material. Wherever BIS marked materials area brought to the site of work, the
contractor shall, furnish manufacturer’s test certificate or test certificate from approved
testing laboratory to establish that the material procured by the contractor for
incorporation in the work satisfies the provisions of specifications relevant to the
material and / or the work done.

BIS marked items (except cement & steel for which separate provisions have been
made in para 10.0) required on the work shall be got tested, for only important tests,
which govern the quality of the product, as decided by the Engineer-in-Charge. The
frequency of such tests (except the mandatory test) shall be 5% of the frequency as
specified in BIS. For mandatory test, frequency shall be as specified in the CPWD
Specifications.

For certain items, if frequency of tests is neither mentioned in the CPWD
Specifications & BIS, then tests shall be carried out as per decision of Engineer-in-
Charge.

CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED, TO BE
PROCURED BY THE CONTRACTOR).

Contractor has to produce manufacturers test certificate for each lot of Cement & Steel
Reinforcement procured at site.

CEMENT:-

The contractor shall procure 43 Grade Ordinary Portland Cement confirming to IS:
1812/ Portland Pozzolona Cement confirming to IS: 1489 Part -1 as required in the
work from reputed manufacturers of cement such as ACC, Ultratec, Vikram, Shree
Cement, Ambuja, JP Cement, Century Cement and JK Cement Or from any other
reputed cement manufacturer having a production capacity not less than one million
tonnes per annum as approved by the ADG for that sub region, in 50 kg. bags bearing
manufacturer’s name and ISI marking, along with manufacturers test certificate for
each lot. Portland Pozzolona Cement is to be used for RCC works only subject to
fulfillment of conditions of circular number CDO / SE (RR) / fly ash (MAN) 02 dated
09.04.09. In case contractor / firm uses OPC only nothing extra shall be paid.

Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge
and got tested in accordance with provisions of relevant BIS Codes. The cement for
such testing purpose shall be supplied by the contractor free of charge. In case test
results indicate that the cement arranged by the contractor does not conform to the
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10.2.3

10.2.4

10.2.5

10.2.6

relevant BIS Codes, the same shall stand rejected and shall be removed from the site by
the contractor at his own cost within a week’s time of written order from the Engineer-
in-Charge to do so. The cost of tests shall be borne by the contractor

All expenditure to be incurred for testing of samples e.g. packing sealing,
transportation, loading, unloading etc. including testing charges shall be borne by
the contractor. The NIT shall have list of approved laboratories for testing as
approved by ADG.DG/MAN/410 dated 22/10/2021

OPC/ PPC shall be brought at site in bulk supply of approximately 30 tonnes or as
decided by the Engineer-in-Charge.

OPC/ PPC bags shall be stored in separate godowns. Separate godowns for tested
cement and fresh cement (under testing) to be constructed by the contractor at his own
cost as per sketches given in C.P.W.D Specifications 2019 Vol. | & Il having weather-
proof roofs and walls. The size of the cement godown is indicated in the sketches for
guidance. The actual size of godown shall be as per site requirements and nothing extra
shall be paid for the same. Each godown shall be provided with a single door with two
locks. The keys of one lock shall remain with Engineer-in-Charge of the work and that
of other lock with the authorized agent of the contractor at the site of work so that the
cement is issued from godown according to the daily requirement with the knowledge
of both parties. The account of daily receipt and issue of cement shall be maintained in
a register in the prescribed proforma and signed daily by the contractor or his
authorized agent and Engineer-in-Charge or his authorized representative in token of its
correctness. The day to day receipt and issue accounts of different grade/brand of
cement shall be maintained separately in the standard proforma by the contractor or his
authorized representative which shall be duly signed by the authorized representative of
the Engineer-in-Charge before issue to the work on day to day basis.

The capacity of each cement go-down shall be 300 bags of cement or more as decided
by the Engineer-in-Charge and shall be constructed by the contractor at site of work
and at the site of batching plant for which no extra payment shall be made. The
contractor shall be responsible for the watch and ward and safety of the cement go-
downs. The contractor shall facilitate the inspection of the cement go-downs by the
Engineer-in-Charge at any time.

The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in the contract. The theoretical consumption of cement
shall be worked out as per procedure prescribed in Clause-42 of the contract and shall
be governed by the conditions laid therein.

If the quantity of cement actually used in the work is found to be more than the
theoretical quantity of cement including authorized variation, nothing extra shall be
payable to the contractor on this account. In the event of it being discovered that after
the completion of the work, the quantity of cement used is less than the quantity
ascertained as herein before provided (allowing variation on the minus side as
stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered
from the contractor as specified in schedule. Decision of the Engineer-in-Charge in
regard to theoretical quantity of cement which should have been actually used as per
the schedule and recovered at the rate specified, shall be final and binding on the
contractor.

For non-scheduled items, the decision of the Superintending Engineer regarding
theoretical quantity of the cement, which should have been actually used, shall be final
and binding on the contractor.
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10.2.7

10.2.8

10.2.8

10.3
10.3.1

Cement brought to site and cement remaining unused after completion of work shall
not be removed from site without written permission of the Engineer-in-Charge.

In case the contractor brings surplus quantity of cement the same shall be removed
from the site after completion of work by the contractor at his own cost after approval
of the Engineer-in-Charge.

Cement, which is not used within 90 days from its date of manufacture, shall be
retested at approved laboratory. Until the results of such tests area found satisfactory, it
shall not be used on the work.

STEEL REINFORCEMENT: -

The contractor shall procure Thermo Mechanical Treated (TMT) Steel Reinforcement
bars of Fe 500D from Primary producers such as SAIL, Tata Steel Ltd., RINL, Jindal
Steel and Power Ltd. & JSW Steel Ltd. or any other producer as approved by the
CPWD who area using iron ore as the basic raw material / input and having Crude
Steel Capacity of 2.00 million tonnes per annum and above.

In case of non availability of steel from primary producer the NIT approving authority
may permit use of TMT reinforcement bars procured from steel producers having
Integrated Steel Plants (ISPs) using iron ore as the basic raw material for production of
crude steel which is further rolled into finished shapes in-house having crude steel
capacity of 0.50 million tonnes annum and more. A separate list of producer for this
category shall be approved by the ADG concerned for their sub region under intimation
to directorate CPWD / CE, CSQ.

In case of non — availability of steel from Primary producers as well as ISPs then the
NIT approving authority may also permit use of TMT reinforcement bars procured
from secondary producers. In such cases following conditions area to be stipulated in
the NIT by NIT approving authority. The agency / contractor procures TMT
reinforcement bars produced from approved secondary producers the following
conditions, should be satisfied and payment shall be made as stipulated under
para 10.3.10:

The grade of the steel shall be Fe 500 D as per BIS 1786-2008.

The secondary producers have valid BIS licence to produce TMT steel bars conforming
to IS 1786: 2008. In additional to BIS licence, the secondary producer must have valid
licence from either of the firms Tempcore, Thermax, Evcon Turbo & Turbo Quench to
produce TMT bars.

The TMT bars procured from primary producers shall conform to manufacture’s
specifications.

The TMT bars procured from secondary producers shall conform to the specifications
as laid by Tempcore, Thermax, Evcon Turbo & Turbo Quench as the case may be.
TMT bars procured either from primary producers or secondary producers, the
specifications shall meet the following provisions of IS 1786: 2008 pertaining to
Fe500D grade of steel:
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Mechanical Properties

Parameter Minimum Value
Yield Strength 500 N/ sg.mm.
Tensile Strength, Min 10 percent more than the actual 0.2 percent proof stress/

yield stress but not less than 500 N/ sg.mm.

Elongation Percentage, Min. on gauge 16.0
length 5.65VA, where A is the cross-
Sectional areaa of the test piece

Chemical Properties

Chemical Constituents Maximum % as per BIS 1786: 2008 for Fe 500D grade
of steel

Carbon 0.30

Sulphur 0.055

Phosphours 0.055

Sulphur + Phosphorus 0.105

10.3.2 The contractor shall have to obtain and furnish test certificates to Engineer —in- Charge
in respect of all the supplies brought by him to the site of work.

10.3.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to the specifications, as defined under
para 10.3.1 (a) above, the same shall stand rejected, and it shall be removed from the
site of work by the contractor at his cost within a week time or written orders from the
Engineer-in Charge to do so: -

10.3.4 The steel reinforcement shall be brought in bulk supply as decided by the Engineer-in-
Charge along with manufacturer test certificate for each lot.

10.3.5 The steel reinforcement shall be stored by the contractor at site of work in such a way
as to prevent their distortion and corrosion and nothing extra shall be paid on these
accounts. Bars of different sizes and lengths shall be stored separately to facilitate easy
counting and checking.

10.3.6 Unless OTHERWISE specified elsewhere in the contract document, the testing
(nominal mass, tensile strength, bend test, rebend test etc.) shall be done as per
frequency of samples not less than as given below

SIZE OF BAR FOR CONSIGNMENT FOR CONSIGNMENT OVER 100
BELOW 100 TONNES TONNES

Under 10 mm dia One sample for each 25 tonnes or | One sample for each 40 tonnes or part

part thereof. thereof

10 mm to 16 mm dia One sample for each 35 tonnes or | One sample for each 45 tonnes or part

part thereof. thereof

Over 16 mm dia One sample for each 45 tonnes or | One sample for each 50 tonnes or part

part thereof thereof
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Tolerances on Nominal Mass

Nominal size in mm Tolerance on Nominal Mass Percent

Batch Individual sample + Individual sample for
coil.

(a). Upto and including 10 +7 -8 +8

(b). Over 10 upto and Including +5 -6 +6

16

(c). Over 16

10.3.7

10.3.8

+3 -4 +4

+ For individual sample plus tolerance is not specified.
* For coils batch tolerance is not specified.

The contractor shall supply free of charge the steel required for testing including
transportation to testing laboratories. The cost of tests shall be borne by the contractor.
All expenditure to be incurred for testing of samples e.g. packing sealing,
transportation, loading, unloading etc. including testing charges shall be borne by
the contractor. The NIT shall have list of approved laboratories for testing as
approved by ADG.DG/MAN/410 dated 22/10/2021

The Actual issue and consumption of steel on work shall be regulated and proper
account maintained as provided in clause 10 of the contract. The theoretical
consumption of steel shall be worked out as per procedure prescribed in Clause 42 of
the contract and shall be governed by conditions laid therein. In case the consumption
is less than theoretical consumption including permissible variation, recovery at the rate
so prescribed shall be made. In case of excess consumption no adjustment need to be
made.

Steel brought to site and steel remaining unused shall not be removed from site without
the written permission of the Engineer-in-Charge.

10.3.11

10.3.12

The contractor shall submit original vouchers from the manufacturer for the total
quantity of steel supplied under each consignment to be incorporated in the work. All
consignment received at the work site shall be inspected by the Site staff along with the
relevant documents before acceptance. The contractor shall obtain Original VVouchers
and Test Certificates and furnish the same to the Engineer-in- Charge in respect of
all the lots of steel brought by him from approved supplier to the site of work. The
original vouchers and test certificates shall be defaced by the Site staff and kept on
record in the site office.

Reinforcement including authorized spacer bars and lappages shall be measured in
length of different diameters as actually (not more than as specified in the drawings)
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10.3.13

10.3.14

10.3.15 a)

b)

11.0

11.1
i)
i)
iii)
iv)
v)
vi)

11.2

11.3.1

used in the work neareast to a centimeter. Wastage and unauthorized overlaps shall not
be measured.

The standard Sectional weights referred to as in Table 5.4 in para 5.3.4 in CPWD
Specifications will be considered for conversion of length of various sizes of M.S.
Bars, T or Steel Bars and T.M.T. bars into Standard Weight.

Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The
average Sectional weight for each diameter shall be arrived at from samples from each
lot of steel received at site. The decision of the Engineer-in-Charge shall be final for the
procedure to be followed for determining the average Sectional weight of each lot.
Quantity of each diameter of steel received at site of work each day will constitute one
single lot for the purpose. The weight of steel by conversion of length of various sizes
of bars based on the actual weighted average Sectional weight shall be termed as
Derived Actual Weight. However for the stipulated issue of steel reinforcement up to
and including 10mm diameter bars, the actual weight of steel issued shall be modified
to take into account the variation between the actual and the standard coefficients and
the contractors’ accounts will be debited by the cost of modified quantity.

If the Derived Weight as in sub-para (10.3.14) above is less than the Standard Weight
as in Sub-para (10.3.13) above then the Derived Actual Weight shall be taken for
payment provided, if it is within the tolerances specified in IS 1786-2008, otherwise
whole lot will be rejected.

If the Derived Actual Weight is found more than the Standard Weight, the Standard
Weight as per in sub-para (10.3.13) above shall be taken for payment. In such case
nothing extra shall be paid for the difference between the Derived Actual Weight and
the Standard Weight.

ENGAGING SPECIALIZED AGENCIES FOR WORKS:-

The Contractor shall engage specialized agency unless otherwise approved by any
Government Department having adequate technical capability and experience of having
executed at least one work of similar items of 90% or more magnitude or two works of
similar items of aggregate value minimum 90% or three works of similar items of
minimum 30% magnitude individually for executing the following items of the work
and/  Orany other items of work where specialized firm is required to be engaged as
per contract conditions. For determining the required magnitude, the value of the work
executed may be suitably enhanced with the prevailing approved cost index.

Anti Termite treatment work.

Factory made Wooden Shutters of all types except Flush Doors.

Water proofing treatment work of all types.

Tubewell installations

Overhead Tank.

Aluminium Work.

The Specialized agency for the work shall be got approved from the Engineer-in-
Charge well before actual commencement of the item of work. The contractor shall
submit the list of Specialized agencies except for Internal Electrical Installation,
proposed to be engaged by him along with necessary performance certificates, within
90 days from the date of issue of acceptance letter to substantiate technical capability
and experience of the agency for prior approval of the Engineer-in-Charge.

For Internal Electrical Installation work as contained in the Electrical component work
under Section VII, the Electrical Agency to be associated shall be of appropriate class
of CPWD. Provisions mentioned under Sr. No. 11.1 above area not applicable for
engagement of Electrical Agency. However contractor shall submit MOU to Executive
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11.3.2

11.3.3
11.4

12.0

13.0
13.1

Engineer (Elect.) in-charge, signed with eligible Electrical Contractor/Agency along
with consent letter of Electrical Agency at least 7 days before the last date of
submission of Performance Guarantee. It will be obligatory on the part of main
contractor to sign the tender documents for all the components.

If the main contractor fails to associate agency/agencies for execution of minor
components of work within prescribed time or furnishes incomplete details or furnishes
details of ineligible agencies even after the tenderer is given due opportunity, the entire
scope of such component of works shall be withdrawn from the tender and the same
shall be got executed by the Engineer-in-Charge at the risk and cost of the main
contractor.

Same milestones shall be applicable for all components of work.

For the specialized item of Polypropylene Pipes the contractor shall engage such
vendors as approved by the manufacturer. Provisions mentioned under Sr. No. 11.1
above not applicable for Polypropylene Pipes.

SAMPLE QUARTER/ ROOM: -

The contractor shall construct a sample quarter/ room complete in all respects including
all Civil details/ fixtures, as contained in “Table of Mile Stone(s)”. The sample quarter/
room shall be inspected and approved by the Engineer-in-Charge. Slight changes with
regard to the fixtures/ fittings/ details/ dimensions etc. may occur as per the actual
requirement or in order to enhance the functionality of the product or the unit. Thus, the
procurement for all the internal fittings/fixtures/ fabricated material and other material
etc. shall be done by the contractor only after the approval of the sample quarter/room.

Defect liability:

The contractor’s liability during the defect liability period from the final date of
completion as per clause 17 shall be limited to rectification of defects including
replacement as follows which in the opinion of Engineer-in-Charge area not man made.

Sl.
No.

Description Defect Liability

Q) Anti termite treatment | (a) Termites found if any till guarantee period to be rectified through

post ATT

(i) Concrete (a) Rectification of structural / superficial / non-structural cracks.

(b) Rectification of dampness / seepage in roof slab / junctions &
sunken portion.
(c) Rectification of cracks in beam, shade, column.

(iii) Brick work (a) Rectification of cracks in panel wall / portion.

(b) Cracks / settlement of dwarf walls.
(c) Rectification of efflorescence.

(iv) Joinery (a) Replacement of warped joinery.

(b) Cracks in panels, rails / styles etc.

(V) Builders Hardwarea (a) Repairs / Replacement of loosened / pre-mature failure of

fittings.
(b) Tightening / Replacement of sag in mosquito proofing.

(vi) Steel & Iron work (a) Rectification / Replacement of defective part of rolling shutter.

(b) Redoing of defective portion in fabrication / welding including
painting.
(c) Steel windows, grills, gates etc. — defects to be rectified.

(vii) | Roof treatment (a) Rectification of leakage / seepage of roof slab including

covering at junction till guarantee period.

(viit) | Plastering (a) Rectification of structural / superficial cracks if any.
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Sl Description Defect Liability

No.
(b) Rectification of protruding / peeling off plaster if any.
(c) Rectification of efflorescence

(ix) Flooring (a) Rectification of sinking portion of plinth protection including
saucer drain.
(b) Settlement of foundation & floors.

x) Plumbing / Sanitary (a) Making good of leakage through soil / waste pipe joints.

fittings (b) Replacement of looking mirror if found wavy.

(c) Rectification of leakage of over head tanks.
(d) Leakage / seepage of sunken floor, blockage of taps / pipes, non-
functioning of cistern.

(xi) Finishes (a) Making good of defective / dissimilar patches of painting to
match with remaining surfaces.

(xii) | Internal Water Supply | (a) Repairs / Replacement of defective taps / fittings.
(b) Repair to leakage of GI water pipe lines including joints.
(c) Removal of blockage of Gl pipe lines.

(xiii) | Roads (a) Repair of sinking portion of road & potholes, if any

(xiv) | Sewage (a) Rectification of slope / system if found defective during use.
(b) Rectification of major blockage in Sewer lines.
(c) Cracks & settlement of sewage lines.

(xv) Drains (a) Repair to Drains.
(b) Settlement of Drains

(xvi) | External Water Supply | (a) Repairs to installations & fittings.

(xvii) | General (@) All manufacturing defects of structures / fixtures / fittings /
equipments other than listed above.

(xviii) | PUFF Panel Roofing | Rectification of leakage / seepage of roofing including junction

till guarantee period
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PARTICULAR SPECIFICATIONS

1.0 EARTH WORK:-

1.1  Anti Termite Treatment: -

1.2.1 The work shall be executed by specialized agency to be approved by the Engineer in Charge.

1.2.2 The Chemical shall strictly conform to Specifications & shall be as per BIS covered by ISI
marking. Chemical has to be of approved quality out of preferred make. 100% material has to
be procured of approved make before start of work. The chemical shall be used only after due
testing & if found conforming to the Specifications. Proper account has to be kept for day to
day use of Chemical.

20 R CC WORK (ORDINARY)

2.1  The work shall be done in accordance with CPWD Specifications.

2.1.2 Water Cement ratio for Ordinary RCC work shall not be more than 0.5. Contractor shall use
concrete mixture of proper design having arrangement for measuring water for mixing of
concrete.

2.3 FORM WORK

2.3.1 The work shall be done in general as per CPWD Specifications.

2.3.2 Only M.S. centering / shuttering and scaffolding material unless & otherwise specified shall be
used for all R.C.C. work to give an even finish of concrete surface. However, marine-ply
shuttering in exceptional cases as per site requirement may be used on specific request from
contractor to be approved by the Engineer-in-Charge.

2.3.3 Nothing extra shall be paid for the centering and shuttering, circular in shape whenever the
formwork is having a mean radius exceeding 6m in plan.

2.3.4 Nothing extra shall be paid for grid beams and the corresponding slabs having clear span more
than 1.20 meters.

2.3.5 In order to keep the floor finish as per architectural drawings and to provide required thickness
of the flooring as per specifications, the level of top surface of R.C.C. shall be accordingly
adjusted at the time of its centering, shuttering and casting for which nothing extra shall be
paid to the Contractor.

As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12
to 20mm or as required, lower than general floors shuttering should be adjusted accordingly.
Nothing extra is payable on this account.

2.3.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor.
Minimum size of shuttering plates shall be 600mm x 900mm except for the case when closing
pieces area required to complete the shuttering panels.

Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on
the work.

Correction—Nil Deletion—Nil Insertion—Nil Overwriting--Nil | Pane - 49

S.D/Man AE(P)



The shuttering plates shall be cleaned properly with electrically driven sanders to remove any
cement slurry or cement mortar or rust. Proper shuttering oil or de-bonding compound shall be
applied on the surface of the shuttering plates in the requisite quantity before assembly of steel
reinforcement.

2.4 REINFORCEMENT:-

2.4.1 The reinforcement shall be done as per CPWD Specifications.

2.4.2 The rate of item of reinforcement of RCC work includes all operations including straightening,
cutting, bending, welding, binding with annealed steel or welding and placing in position at all
the floors with all leads and lift complete as per CPWD Specifications.

2.4.3 The contractor shall provide approved type of support for maintaining the bars in position and
ensuring required spacing and correct cover of concrete to reinforcement as called for in the
drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used in
order to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in
advance with approved proprietary pre-packed free flowing mortars (Conbextra as
manufactured by M/S Fosroc Chemicals India Ltd. or approved equivalent) of high early
strength and same colour as surrounding concrete, Pre-cast cement mortar/concrete
blocks/blocks of polymer shall not be used as spacer blocks unless specially approved by the
Engineer-in-charge, rate of RCC items is inclusive of cost of such cover blocks.

2.5 PRE-CAST RCC WORK

2.5.1 The work shall be done in accordance with CPWD Specifications.

2.5.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made
in the mould to accommodate fixing devices such as hooks etc. and forming of notches and
holes. Each unit
shall be cast in one operation. A sample of the unit shall be got approved from Engineer-in-
charge before taking up the work.

1.5.3 Pre-cast units shall be clearly marked to indicate the top of member and its location.

2.5.4 Pre-cast units shall be stored, transported and placed in position in such a manner that these

area  not damaged.

2.5.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as
approved by Engineer-in-charge. The rate quoted for the item shall include the element for
framework and mechanical vibration.

2.5.6 Rate for item includes cost of all materials. labour, and all operations involved. Cost of M.S.
frames, lugs including their welding, lifting hooks is also included.

3.0 BRICKWORK:-

3.1  The brickwork shall be carried out with good quality well common burnt clay machine
moulded modular bricks of class designation 12.5 as per CPWD Specifications.

3.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of
cladding to come over brick work.

3.3  Brick work provided around shaft or lift walls or around slab cutouts shall be measured in the
brick for corresponding floor level. Nothing extra shall be paid on this account.
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3.4  M.S. bars provided at every third course of half brick masonry shall be in single piece. If
required, welding joint can be used without overlaps. Nothing extra shall be paid for welding
and overlaps.

4.0 STONE / MARBLE WORK :-

4.1  General: - The execution of stones work shall be in general as per CPWD Specifications.

4.2 SAMPLES FOR STONE WORK:-

Samples of each item of stone work either individually or in combination shall be prepared for
approval of Engineer-in-charge before commencement of work.

50 WOOD WORK:-

5.1  The wood work in general shall be carried out as per CPWD Specifications.

5.2  The sample of timber to be used shall be deposited by the contractor with Engineer-in-charge
before commencement of work.

5.3  Glazing for toilets shall be of translucent type.

5.4  The shape and size of beading shall be as per drawings. The joints of beading shall be mitred.

5.5  Timber shall be of specified species, good quality and well seasoned. It shall have uniform
colour, reasonably straight grains and shall be free from knots, cracks, shakes and sapwood. It
shall be close grained. The contractor shall deposit the samples of species of timber to be used
with the Engineer-in-Charge for testing before commencement of the work.

5.6  Wood work shall not be painted, oiled or otherwise treated before it has been approved by the
Engineer-in-charge. All portion of timber including architrave abutting against masonry,
concrete, stone or embedded in ground shall be painted with approved wood preservative or
with boiling coal tar.

5.7  The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning
Plants about the timber used on the work having been kiln seasoned and chemically treated by
them, falling which it would not be so accepted as kiln seasoned and/or chemically treated.

5.8  Transparent sheet glass conforming to IS: 2835 — 1977 shall be used. Thickness being
governed as under unless otherwise specified in the item in wood work/steel work:

Area of Glazing Thickness
(a) For glazing areaa up to 0.50 sgm 4.0 mm
(b) For glazing areaa more than 0.50 sqgm 5.5 mm
5.9  Factory made panelled / wire gauge door shutters
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5.10 The work shall be executed through specialized agencies to be approved by the Engineer in
Charge.

5.11 The shutters should be fabricated in factories & fabrication should conform to CPWD
Specifications Para 9.6.6 & 1S 1003 Part-I.

5.12  The contractor shall propose well in advance to Engineer-in-Charge, the names and address of
the factory where from the contractor intends to get the shutters manufactured along with the
credential of the firm. The contractor shall place the order for manufacturing of shutters only
after obtaining approval of the Engineer in Charge whose decision in this case shall be final &
binding. In case the firm is not found suitable he shall propose another factory. The factory
may also be inspected by a group of officers before granting approval; shutters shall however
he accepted only if these meet the specified test.

5.13 Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-
Charge or his authorized representative. The contractor will have no claim if the shutters
brought at site in part or full lot area rejected by the Engineer-in-Charge due to bad
workmanship / quality. Such defective shutters will not be measured and paid. The contractor
shall remove the same from the site of work with in 7 days after the written instruction in this
regard area issued by the Engineer-in-Charge.

5.14 The shutters should be brought at site without primer / painting.

5.15 Inspection of shutters shall be carried out for dimensions & tolerances, size & type general
construction & workmanship, finish & glazing at the following frequency:

Lot Size Sample Size. Permissible number of
defectiveness.
Upto 25 2 0
26 to 50 5 0
51 to 100 0
101 to 150 13 1
151 to 300 20 2
301 to 500 32 3
501 to 1000 50 5
1001 & above 80 7

Criteria for conformity

Any sample shutter failing in any one or more of the requirements inspected for as above shall
be considered as defective. A lot shall be considered as having satisfied the requirements of the
standard if the number of defective shutters in the sample does not exceed the corresponding
permissible number of defectiveness given above.

5.16 Testing — The shutters shall be tested for species, seasoning & treatment, defects in the timber,
panel material, construction & workmanship in the approved Govt. Laboratory at the following
frequency:
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Lot Size Sample Size

Upto 50 1

51 to 100 2

101 to 150 3

301 to 500 4

500 to 1000 6

1001 & above in multiple of 1000 10

If shutters area found defective in any one of the criterion, double the shutter shall be tested &
if found permissible, can be accepted. If shutter is found defective in more than one criterion,
the whole lot shall be rejected.

6.0 STEEL WORK:-

6.1  The work shall be carried out as per CPWD Specifications.

6.2  Pressed Steel Frame / T Iron Frames: - The work shall be done as per CPWD Specifications.
The frames shall be fabricated in approved workshops. The angle and flat iron frames for
cupboard shall also be fabricated from the above approved workshops.

6.3  Steel windows / ventilators: The work shall be done strictly as per CPWD Specifications.
Flash butt-welded steel windows / ventilators only shall be provided and shall be procured
from the approved manufacturers. The corners should be welded to form a solid fused welded
joint conforming to the requirement given below.

a) Weld shall be made all along the place of meeting the member.

b) Weld should be properly grounded.

C) Complete cross Section of the corner shall form a solid joint with no cavities, free from
cracks, under cutting, overlaps, gross porosity and entrapped slag.\

All sub dividing and glazing bars shall be tenoned & riveted into the frames i.e. all center

mullion Section F4B and glazing Section T2, T6 shall not be directly welded to the frames. For

this a slot has to be cut in the frames, the FAB / T2 / T6 Section inserted into it & head be

hydraulically tenoned & riveted by Tennon Riveting Machine.

The thickness of projecting type hinges shall not be less than 3.15 mm. For fixing of hinges to

outer frame, slot shall be cut, hinges inserted & welded at the back. For non projected type

hinges if allowed, the wall thickness shall not be less than 3 mm & total width not less than 40

mm. For fixing, the slot shall be cut in the fixed frames, hinge flap inserted & welded from the

back.

The fixing lug shall be as per IS 1038 with adjustable slot & fixed to window frames by screws

& nuts.

The fixing of unit shall be done as per IS 1081.

6.4  M.S. Sheet Door — M.S Sheet shall be in one piece i.e. no joint in M.S. Sheet shall be
permitted.
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7.0

FLOORING:-

7.1 Allwork in general shall be carried out as per CPWD Specifications.

7.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get samples
of each pattern laid and approved by the Engineer-in-charge before final laying of such
flooring. Nothing extra shall be payable on this account.

7.3  Different stones / tiles used in pattern flooring shall be measured separately as defined in the
nomenclature of the item and nothing extra for laying pattern flooring shall be paid over and
above the quoted rate. No additional wastage, if any, shall be accounted for any extra payment.

7.4 Samples of flooring stones (Kota/ Marble/ Granite etc.) shall be deposited well in advance with
the Engineer-in-Charge for approval. Approved samples should be kept at site with the
Engineer-in-Charge and the same shall not be removed except with the written permission of
Engineer-in-Charge. No payment whatsoever shall be made for these samples.

7.5  The Marble/ Kota/ Granite or any other stone shall be fully supported by the details
establishing the quarry and its location.

7.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided which shall not
be less than 900mm long except to adjust for closing pieces. The marble / stone flooring in
treads and risers of staircase shall not be less than 1500mm long except to adjust the closing
pieces. Nothing extra shall be paid on these accounts

7.7  PVC& Wooden Flooring
The PVC & wooden flooring shall be procured from the approved manufacturer and work shall
be carried out as per approved drawings and direction of Engineer-in-charge.

7.8 Ceramic/ Vitrified Tiles Flooring
The tiles shall be procured from the approved manufacture of the approved shade & colour.
The tile shall be conforming to 1S-13755, 1S-13753 and 1S-15622 for floor and wall tiles
respectively.

Size and sample of tiles in respect of each type of quarters shall be approved by Engineer-in-
charge for kitchen and toilet prior to execution of work.

Tiles for flooring shall be 300 mm x 300 mm (minimum size) and for dado 300mmx450mm
(minimum size) as approved by the Engineer-in-charge.

Test shall be conducted to satisfy the quality of material as per CPWD Specifications

7.9  Glass Mosaic Tile Flooring shall be with approved random colour mix design tiles and work
shall be carried out as per direction of Engineer-in-charge.

7.10 The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, kitchen
etc. and nothing extra on this account is admissible. The proper gradient shall be given to
flooring for toilets, verandah, kitchen, courtyard, etc. as per the directions of Engineer-in-
charge.
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8.0

8.1

8.2

8.3

8.4

9.0.

9.1

9.2

10.0

10.1

10.2

10.3

10.4

10.5

10.6

WATER PROOFING FOR SUNKEN FLOORS:-

The work shall be got executed from the specialized agency as approved by the Engineer in
Charge.

Total quantity of the water proofing compound required shall be arranged only after obtaining
the prior approval of the make by Engineer-in-charge in writing. Materials shall be kept under
double lock and key and proper account of the water proofing compound used in the work shall
be maintained. It shall be ensured that the consumption of the compound is as per specified
requirements.

The finished surface after water proofing treatment shall have adequate smooth slope as per the
direction of the Engineer-in-charge.

Before commencement of treatment on any surface, it shall be ensured that the outlet drain
pipes / spouts have been fixed and the spout openings have been chased and rounded off
properly for easy flow of water.

FINISHING:-

The work shall be done in accordance with CPWD Specifications.

All painting material of approved brand and manufacturer shall be brought to the site of work
in the original sealed containers. The material brought to the site of work shall be sufficient for
at least 90 days of work. The material shall be kept under the joint custody of contractor and

representative of the Engineer-in-charge. The empty containers shall not be removed from the
site till the completion of the work without permission of the Engineer-in-charge.

SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:-

The contractor shall submit schematic drawing of water supply and sanitary installation
showing details of layout, including internal water supply and drainage details, showing the
detail of water supply lines including fittings diameter wise and fixtures connecting to soil
waste through traps and connection of W.C. to main shaft pipe for drainage including its
ventilation system for approval of Engineer-in-Charge.

For the work of water supply and sanitary installations, the contractor shall engage the
approved licensed plumbers and submit the name of proposed plumbing agencies with their
credentials for approval of the Engineer-in-Charge.

The work in general shall be carried out as per CPWD Specifications.

The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc.
wherever required and making good the same for which nothing extra shall be paid.

The Centrifugally spun cast iron pipe 1S: 3989-1984 wherever necessary shall be fixed to RCC
columns, beams etc. with rawl plugs of approved quality and nothing extra shall be paid for on
this account.

The pig lead to be used in the jointing should be as per CPWD specifications.
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10.6(a) The Centrifugally spun cast iron pipe 1S: 3989-1984 wherever necessary shall be fixed to RCC

columns, beams etc. with rawl plugs of approved quality and nothing extra shall be paid for on
this account.

10.6.(b)Nothing extra for providing and fixing CP brass caps/ extension pieces wherever required for

10.7

10.8

10.9.1

11.0

11.1

11.2

11.3

11.4.

CP brass fittings shall be paid beyond the rates payable for corresponding CP brass fittings.
The pig lead to be used in jointing should be as per C.P.W.D. Specifications.

Nothing extra for providing & fixing CP Brass caps /extension pieces wherever required for
CP Brass fittings shall be paid beyond the rates payable for corresponding CP Brass fittings

The entire responsibility for the quality of work will however rest with the building contractor
only and he shall submit a Guarantee Bond as per Proforma at Page-63 to 69 10% (ten
percent) of the cost of these items would be retained as security deposit and the amount so
deducted would be released after two years from the date of completion of the entire work
under the agreement, if the performance of the items is found satisfactory. If any defect is
noticed during the guarantee period, the contractor should rectify it within seven days and if
not attended to the same will be got done from another agency at the risk and cost of
contractor. However, this security deposit can be released in full if bank guarantee of
equivalent amount is produced and deposited with the department.

Aluminium doors, windows, ventilators etc. glazing specifications

Extent and Intent: - The work shall be carried out through an approved Special Agency, who
shall furnish all material, labour, accessories, equipment, tool and plants and incidentals
required for providing and installing anodized aluminium doors, windows, claddings, louvers
and other items as called for on the drawings. The drawings and specifications cover the major
requirements only. The supplying of additional fastenings, accessories, fixtures and other items
not mentioned specifically herein, but which area necessary to make a complete installation
shall be a part of this contract.

General: -  Aluminum doors, windows etc. shall be of sizes, Section details as shown on
the Architectural drawings. The details shown on the drawings indicate generally the sizes of
the component parts and general standards. These may be varied slightly to suit the standard
adopted by the manufacturers. Before proceeding with any manufacturing, the contractor shall
prepared and submit complete manufacturing and installation drawings for approval of the
Engineer-in-Charge and no work shall be performed until the approval of these drawings is
obtained.

Shop Drawings: -  The contractor shall submit the shop drawings of doors, windows,
louvers, cladding and other aluminum work, based on the architectural drawings to the
Engineer-in-Charge for his approval. The shop drawing shall show full size Sections of doors,
windows etc. thickness of metal (i.e. wall thickness) details of construction, sub frame/rough
ground profile, anchoring details hardware as well as connection of windows, doors and other
metal work to adjacent work. Samples of all joints and methods of fastening and joining shall
be submitted to the Engineer-in-Charge for approval well in advance of commencing the work.

Samples: - Samples of doors, windows louvers etc. shall be fabricated, assembled and
submitted to Engineer-in-Charge for his approval. They shall be of sizes, types etc. as decided
by Engineer-in-Charge. All samples shall be provided at the cost of the contractor.
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11.5.

11.6

11.7

Sections: - Aluminum doors and windows shall be fabricated from extruded Sections of
profiles as detailed on drawings. The Sections shall be extruded by the manufacturers approved
by the Engineer-in-Charge. The aluminum extruded Sections shall conform to BIS designation
IHE/IIV 9 WP alloy, with chemical composition technical properties, as per 1S: 733 and IS:
1285. The permissible tolerance of the extruded Sections shall be such as not to impair the
proper and smooth function/ operations and appearance of doors and windows.

Fabrication: -Doors, windows etc. shall be fabricated to sizes at factory and shall be of
Section, sizes, combinations and details as shown on the drawings. All doors, windows etc.
shall have mechanical joints. The joints shall be designed to withstand a wind load of 150 Kg.
Per Sgm. The design shall also incur that the maximum deflection of any member shall not
exceed 1/175 of the span of the member. All members shall be accurately machined and fitted
to form hairline joints prior to assembly. The joints accessories such as cleats, brackets etc.
shall be of such material as not to cause any bimetallic action. The design of the joints and
accessories shall be such that the accessories area fully concealed. The fabrication of doors,
windows, etc. shall be done in suitable Sections to facilitate easy transportation, handling and
installation. Adequate provision shall be made in the door and window members for anchoring
to support and fixing of hardware and other fixture as approved by the Architect.

Anodizing: - All aluminum Sections shall be anodized as per 1S: 7088 and to required colour
as specified in the item as per IS: 1868 grading as specified in item schedule after cutting the
member to requisite sizes before the final assembly. Anodizing confirming to specified grade
with minimum average thickness of 15 microns when measured as per IS: 612. The anodic
coating shall be properly sealed by steams or in boiling water area cold sealing process as per
1S:1868/1S: 6057. Polythene tape protection shall be applied on the anodized Section before
they area brought to site. All care shall be taken to ensure surface protection during
transportation, storage at site and installation. The tape protection shall be removed on
installation. The sample will be tested in the approved laboratory and cost of samples; cost of
testing etc. shall be borne by the contractor.
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11.8

11.9

11.9.1

11.9.2

11.9.3

Protection of finish: - All aluminum members shall be wrapped with approved self-adhesive
non-staining. PVC tapes.

Handling and Stacking: -

Fabricated materials shall be carried in an approved manner to protect the material against any
damage during transportation. The loading and unloading shall be carried out with utmost care.
On receipt of material at site, it shall be carefully examined to detect any damaged pieces.
Arrangements shall be made for expeditious replacement of damaged pieces/ parts. Materials
found to be acceptable on inspections shall be repacked in crates and stored safely.

In the case of composite windows and doors, the different units area to be assembled first. The
assembled composite units should be checked for line, level and plumb before final fixing is
done. Units may be serial numbered and identified as out how to be assembled in their final
locations if situation so warrants.

The contractor shall be responsible for assembling composite, bedding and filling the grove
with poly sulphide sealant inside and outside, at transoms and mullions placing the doors,
windows etc. in their respective openings. After the doors/ windows have been fixed in their
correct assigned position, the open hollow Sections abutting masonry concrete shall be fitted
with approved poly sulphide sealant densely packed and finished neat.

11.9.4 The contractor shall be responsible for doors, windows, etc. being set straight, plumb, level and

11.10

for their satisfactory operation after fixing is complete.

Installation: -

11.10.1 Just prior to installation the doors, windows, etc. shall be uncreated and stacked on edge on

level bearears and supported evenly. The frame shall be fixed into position true to line and
level using adequate number of expansion machine bolts, anchor fasteners, of approved size
and manufacture and in an approved manner. The holes in concrete/masonry members for
housing anchor bolts shall be drilled with an electric drill.

11.10.2 The door/ windows assembled as shown on drawings shall be placed in correct final position

11.10

11.12

on the opening and marks made on concrete members at jambs, sills and heads against the
holes provided in frames for anchoring. The frame shall then be removed from the opening and
laid aside. Neat holes with parallel sides of appropriate size shall then be drilled in the concrete
members with an electric drill at the marking to house the expansion blots. The expansion bolts
shall then be inserted in the holes, struck with a light hammer till the nut is forced into the
anchor shell. The frame shall then be placed in final position in the opening and anchored to
the support thought cadmium plated machine screws of required size and anchored to the
support through cadmium plated machine screws of required size threaded to expansion bolts.
The frame shall be set in the opening by using wooden wedges at supports and be plumbed in
position. The wedges shall invariably be placed at the meeting at points of glazing bars and
frame.

PVC/ Neoprene gaskets: - The contractor shall provide and install P\VC/ Neoprene gaskets of
approved size and profile at all locations as shown and as called for to render the doors,
windows etc. absolutely air tight and weather tight. The contractor shall produce samples of the
gaskets for approval and shall procure the same after approval only.

Fittings: - Hinges, stays, handles, tower bolts, locks and other fittings shall be of quality and

manufacturer as approved by the Engineer-in-Charge.
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11.13 Manufacturer’s Attendance: - The manufacturer immediately prior to the commencement of
glazing shall adjust and set all windows and doors and accept responsibility for the satisfactory
working of the opening frames.

11.14 Poly-sulphide: -The gaps between frames and supports and also any gaps in the door and
windows Sections shall be raked out as directed and filled with poly-sulphide of approved
colour and make to ensure complete water tightness. The poly-sulphide shall be of such colour
and composition that it would not stain the masonry/concrete work, shall receive paint without
bleeding, will not sag or run and shall not set hard or dry out under any conditions of weather.
The sample of poly-sulphide to be used for this purpose shall be got approved from the
architect before its actual use.

11.15 Details of Test: -

11.15.1 The various tests on aluminium Sections shall be conduced in accordance with the relevant
IS codes.

11.15.2 The minimum number of tests for anodizing and corrosion resistance shall be as given

below: -
S.No. | Details No. of Tests
1. Doors, windows and ventilators | One test for every 1000 kg or part thereof.

11.15.3 The samples of major member of each unit of doors/ windows shall be selected at random by
Engineer-in-Charge as such that all the aluminum Section shall be got tested.

11.16 Acceptance Criteria: - The aluminum work shall carry two years guarantee after completion
of work against unsound material, workmanship and defective anodizing/ powder coating as
per guarantee bond. Two years guarantee in prescribed Performa attached under sheet V-7
must be given by the specified firm, which shall be counter signed by the contractor, in token
of his overall responsibility. 10% (ten percent) of the cost of these items would be retained as
security deposit and the amount so deducted would be released after two years from the date of
completion of the entire work under the agreement, if the performance of the items is found
satisfactory. If any defect is noticed during the guarantee period, the contractor should rectify it
within seven days and if not attended to the same will be got done from another agency at the
risk and cost of contractor. However, this security deposit can be released in full if bank
guarantee of equivalent amount is produced and deposited with the department.

11.17 Rates: -

11.17.1 The rates of the item shall include the cost of materials, labour required in all the above
operations.

11.17.2 The rates include the cost of hinges/ pivots and rest of the fittings shall be paid separately.
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12.0 SPECIFICATIONS FOR SOLID POLY VINYL CHLORIDE (PVC) DOOR
SHUTTERS:

12.1.0 SCOPE:

12.1.1 This specification lays down requirement regarding types, sizes, material, construction,
workmanship, finish, performance evaluation, sampling and testing of solid Poly Vinyl
Chloride (PVC) Panelled door shutters for use in residential buildings, non-residential
buildings such as offices, schools, hospitals, etc.

12.1.2 This specification does not cover large size door shutters for industrial and special buildings
such as workshops, garages, godowns etc.

12.1.3 PVC door shutters shall be used in internal locations only.

12.2.0 REFERENCES:

12.2.1 The Indian Standards and other Standards listed in Annexure-1 area necessary adjuncts to this
standard. The products bearing BIS certification i.e. ISI Mark with code number shall have
precedence over those not bearing I1SI Mark.

12.3.0 TERMINOLOGY:

12.3.1 For the purpose of this specification, the definitions given below in addition to those given in
IS 707-1976 shall apply:

12.3.1.1
Q) Blistering: Air or solvent entrapped during moulding.

(i) Colour blots: Colour blots occurring on account of uneven distribution of pigment.
(iii)  Crazing: Fine hair cracks on the surface.

(iv)  Defective Impregnation: Imperfect impregnation of PVC resin with other additives.

(v) Colour Fading: Fading of colour on exposure to sunlight.

(vi)  Impurities: Presence of matter other than those specified.

(vii)  Pin holes: Pores of size less than 1mm appearing on the surface.

(viii)  Small Pores: Pores of size more than 1mm but less than 2mm appearing on the surface.
(ixX)  Wrinkling: A slight ridge or furrow on surface.

(x) Agaregate Defects: Presence of defects such as pin holes, impurities and traces of
mending 5 or more in aggregate for defects at localized place.
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12.4.0 HANDLING:

1241

Handling and direction of closing of shutters shall be designated in accordance with IS:
4043:1969.

12.5.0 MATERIAL:

1251

12.6.0

12.6.1

12.6.2

12.6.3

12.6.4

12.7.0

12.7.1

Poly Vinyl Chloride Resin (suspension grade) is the basic raw material of PVC compound.
PVC resin in mixed with chemicals like calcium searate, hydrocarbon Wax, Titanium dioxide,
calcium carbonate Acrylic base etc. Further additives like UV stabilizers, impact modifiers,
pigments, epoxy plasticizer, lubricants, acrylic processing aid etc. area also added. The purpose
of adding the chemicals and additives is to impart strength, surface finish, colour and resistance
to fading by light rays. These chemicals area mixed in the desired proportion and shall be used
in the formulation of PVC material and for free and smooth extrusion of PVC cellular sheets.

PROCESS:

MIXING: The PVC material so formulated with the addition of chemicals, fillers & additives
shall be mixed dry powder form in a high speed hot mixer at a temperature of 110° C to 125°
C. The heated dry blend is then to be cooled at room temperature. However, the temperature
has to be determined keeping in view the climatic conditions and the process requirements.

EXTRUSION: The cooled dry blend is off loaded into the hopper of the extruder, and then is
fed to the screw & barrel of the extruder, where it is melted and kneaded at varying
temperatures upto 205° C by rotating screws. The thick paste of PVC material is then passed
through a hot die to make the sheet of required thickness.

POLISHING: The basic shape of the sheet so acquired is then polished with the help of a
three-roll calendar. At the same time the sheet is cooled by circulating water in the rolls of the
calendar and there after on a roller table by atmospheric air.

CUTTING: The final finished product coming out of the haul-off is cut as per the required
size.+

RANGE OF PVC PANELLED DOOR SHUTTERS:
For the purpose of this specification, solid panelled door shutter of thickness 30/32mm has

been considered to meet the requirements of various users. The different components required
for the door shutters area given in table No. 1 in annexure.

12.8.0 CONSTRUCTION/FABRICATION:

12.8.1 GENERAL:

12.8.1.1 The door shutters shall be manufactured under controlled conditions in factories having
adequate facilities for working with PVC cellular sheet including moulding, cutting and
jointing, fabrication etc.

12.8.1.2 While manufacturing door shutters, only components indicated in Table No. 1 shall be
used for the shutter.

12.8.1.3 PVC door shutter shall be made out of the extruded PVC cellular sheets for styles, top
rail, middle and bottom rail and paneling as given in Table No. 1
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12.8.1.4

12.8.2
12.8.2.1

12.8.2.2

12.8.2.3

12.8.2.4

12.8.2.5

All the members of the door shutter shall be straight, smooth and well planned at right
angles to each other. Any warp or bow shall not be more than 1.50mm.

FABRICATION OF SHUTTER:

Steel frame: Mild Steel square tube of specified size shall be cut to required size and
welded at the corners to form steel door frames. It should be painted with red oxide
anticorrosive paint.

PVC Styles: Styles made of PVC Cellular sheet shall be cut to required length and
width, which shall be then “V” grooved in parallel to the required thickness of the
doors. The “V” grooves area heated by hot air under controlled temperature and
moulded to form “C” Sections.

PVC Rails: Top Rail, Bottom Rail and Lock Rail area made of PVC Cellular sheets by
cutting the sheets to the required size.

PVC Panel: Panel made of PVC cellular sheet of 5mm thickness shall be cut to
required size in length and width.

The PVC Panel shall be inserted in between the MS Frame, then the PVC Styles and
Rails shall be bonded on the length and width sides of frames. The gap between the
Panel and the “C” Section of styles and rails shall be filled up with PVC beading and
bonded. Lock rail at the centre shall be bonded on the either sides of PVC. The gap
between the top and bottom surface is filled by PVC sheet strips called gap inserts to
completely seal the door.

12.8.3 EIXING OF THE SHUTTER:

12.8.3.1

12.8.3.2

12.8.3.3

12.8.3.4

The PVC door shutter as fabricated above should be fixed to the door frame of M.S. T-
iron long counter sunk fully threaded parallel shank steel screws. In case the PVC
shutter is to be fixed to wooden frame/PVC frame, the screws to be used in the butt
hinge shall be No. 10-40mm counter sunk fully threaded parallel shank steel screws.
For fixing butt hinges to PVC shutter, use No. 10-40mm long counter sunk fully
threaded parallel shank steel screws. All the screws should be screwed in by
screwdriver and in no case these shall be hammered.

Each door shutter shall be fixed to the frame with 4 hinges of required size unless
otherwise specified by the purchaser. The top and bottom hinges shall be fixed at
location 200mm below top and 200mm above bottom of shutter. The remaining two
hinges shall be places at one-third distance between top and bottom hinges.

For cup board shutters, side hung of height upto 1.20metre, each leaf shall be hung on
piano hinges and for shutter of height more than 1.2 metre, each leaf shall be hung on
three M.S. butt hinges of required size at quarter points. On shutter side the screws to
be used in butt hinges shall be No. 10x25mm long counter sunk fully threaded parallel
shank steel screws. On door frame side screws to be used in the butt hinges shall be No.
10-12mm counter sunk fully threaded parallel shank steel screws in case T-iron frame
is used. And in case of wooden door frames, screws shall be No. 10-25mm long
counter sunk fully threaded parallel shank steel screws.

All screws shall be counter sunk fully threaded parallel shank steel screws only, unless
otherwise specified. All the screws shall be screwed in with screw driver only and in no
circumstances screws shall be hammered in.

Correction—Nil

Deletion—Nil Insertion—Nil Overwriting--Nil | paqe - 55

S.D/Man AE(P)



12.8.4 EITTINGS AND ACCESSORIES:

12.8.4.1

12.8.4.2

Door stoppers aluminium/brass: These shall be fixed to the door shutter as required by
the purchaser as per size and shape approved by him. Cleats and blocks of wood should
not be used in any circumstances.
Fittings other than hinges like pull bolt lock, mortice lock, latch floor door stoppers etc.
confirming to CPWD specification 2019 Vol. | & Il shall be provided as per the
schedule of fitting decided by the purchaser.

Mortice lock or latches: Shutter shall be shop preparead for taking mortice locks or
latches as may be ordered. Shop preparing the door with morticed holes for lock fixing
shall be done when desired by the purchaser.

12.9.0DIMENSIONS, SIZES AND TOLERANCES:

TABLE 1 : -Dimension of door Shutters

S.No | Type of | Sizes (mm) Thick | PVC Sheet Section Used
Shutter ness Styles Beadin | Rails Panel M.S.
g Thick | Sq.
Ness Tube
T |W |[TIW | T|W
1. Panel 730W —-2060H | 30mm |5 50 |5 |25 |5 |t=75 5 19x19
door I=75
shutter b=75
DS1(A)
2. Panel 830W —-2060H | 30mm |5 75 |5|50 |5 |t=100 5 19x19
door 1=100
shutter b=100
DS2(A)
3. Panel 930W - 2060 H | 30mm |5 75 |5|50 |5 |t=100 5 19x19
door =100
shutter b=100
DS3(A)
4, Panel 700W —2045H | 30mm |5 50 |5 |25 |5 |t=75 5 19x19
door I=75
shutter b=75
DS1(B)
5. Panel 800W —2045H | 30mm |5 75 |5|50 |5 |t=100 5 20x20
door =100
shutter b=100
DS2(B)
6. Panel 900W — 2045 H | 30mm |5 75 |5|50 |5 |t=100 5 19x19
door =100
shutter b=100
DS3(B)
Note:
T= Thickness t = top rail
w = Width I = lock rail
b = bottom rail
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12.10.2

PVC foam sheet shall not exceed the tolerances given below:

Sheet thickness (mm)

Tolerance (mm)

cOoUTh~ WN P

10
13
19

+0.15
+0.20
+0.25
+0.30
+0.35
+0.40
+0.50
+0.60
+0.75
+1.05

Note: - Generally the PVC sheet used for the panel door shutter is of 5 mm thickness.

Tolerance

(N On weight of PVC Section + 10 percent.

(i) On weight of galvanized M.S.

squarea tubes, M.S. rods + 5 percent (M.S.

squarea/rectangular tubes to conform IS: 4923-1986).

(iii)  On width and height of shutter + 3mm.

(iv)  The tolerance in the thickness of door shutter shall be + 1mm. The thickness of door shutter
shall be uniform through out with a permissible variation of not more than 0.8mm when
measured between any two points.

Sizes and Types of Door Shutters

Sizes and types of door shutters shall generally conform to the modular sizes specified in

Table-2.
TABLE-2 DIMENSION OF DOOR SHUTTERS
S. Designation Size: A Size: B Height (mm)
No. Width (mm) Height (mm) | Width (mm)
1 DS 1 730 2060 700 2045
2 DS 2 830 2060 800 2045
3 DS 3 930 2060 900 2045
Note 1 D = Door, S = Single Shutter
Note 2 The designation indicates the size of door opening, the first number referring to
width in modules of 10cm and the last number the height in modules of 10cm
above finished floor level.
Note 3 Standard sizes of pressed steel and T-iron door frames area covered in CPWD
Specification 2019 Vol. | & 1.
Note 4 Manufactures may supply non-modular size by mutual agreement, if so
specifically ordered by the purchaser.
Note 5(i) Shutters used with frames of T-iron or pressed steel conforming to CPWD
Specifications 2019 Vol. | & II.
12.10.3 Shutters used with frames of timber or precast reinforced concrete conforming

to 1S: 4021-1983 and IS: 6523-1983 respectively shall be of size B.
Sizes of the Cup Board shutters shall be as required by the purchaser.
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11.11 WORKMANSHIP AND FINISH

12.11.1 The surface of the shutters shall be free from any visible defects such as small pores,
crazing, blistering, wrinkling, impurities, defective impregnation and colour blots.

12.11.2 Panels of the door shutters shall be flat and shall have smooth and level surface.

12.11.3 All the four edge of the door shutter shall be square. The shutter shall be free from
Twist or Wrap in its plane.

12.11.4 The colour of the door shall be as mutually agreed between the purchaser and the
manufacturer, which would be selected by the purchaser from the available range of
colours being manufactured before placing order.

12,115 Scattered pin holes duly repaired and finished by applying resin and not noticeable shall
be accepted.

12.11.6 No painting, primer is to be applied on the PVVC door shutter.

12.12 TEST

12.12.1 TEST ON SHUTTERS

12.12.1.1 The tests as per Table — 3 shall be carried out by the manufacturer on door shutters. The
method of carrying out the tests shall be as per IS: 4020-1994. Acceptability criteria
shall be as mentioned against each test.

TABLE NO. 3 TEST ON DOOR SHUTTER

S.No. | Test Acceptable criteria
1. Dimensions and defects of | As per IS: 4020-1994
squareaness Test

2. General Flatness Test --do--

3. Local Planeness Test* --do--

4. Impact Indentation Test --do--

5. Edge loading Test --do--

6. Buckling Test --do--

7. Misuse Test --do--

8. Slamming Test --do--

9. Shock Resistance Test --do--

10. Screw Holding Power Test --do--

* Local planeness test shall be carried out on the rails, styles and panels separately.
12.12.2 Test on Material

12.12.2.1 Test as per Table — 4 shall be conducted on PVC sheet cut form the door shutter. The
method of carrying out the test shall be as per reference code mentioned against each
test. Acceptance Criteria shall be as given against each test.
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TABLE —4 TEST ON PVC MATERIALS

S.No. | Test Test Method as per Acceptable Value
1. Density (at 27° C) DIN 53479 Not less than 0.50 gm/cc
2. Tensile strength at yield DIN 53455 10 Mpa
3. Elongation at Break DIN 53455 Not less than 30%
4, Impact  Strength  (1ZOD) | DIN 53453 Not less than 15 kg/m?
(Charpy unotched)
5. Hardness DIN 53456 Not less than 25 N/mm?
6. Compressive strength at 10% | ASTMD — 695 Not less than 8.83 kg/ cm?
strain
7. Flexural stress DIN 53452 Not less than 20 Mpa
8. Thermal Conductivity DIN 52612 0.059 W/mk
9. Water absorption after 96 hrs. DIN 53495 Below 1 %
10. Fire Rating BS 476 Bl
12.13 LIST OF REFERRED INDIAN & OTHER STANDARDS
IS No. TITLE
IS: 707-1976 Glossary of terms applicable to timber technology and utilization.
IS: 4020-1994 Door shutters — Methods of tests
1S:4043-1969 Recommendations for symbolic designation of direction closing and

faces of doors, windows and shutters

IS: 10428-1983 Glossary of terms applicable to doors.

ISI Specifications for testing of P\VC materials

3360 (Pt-3/Sec.1)  Density

3360 (Pt-5/Sec.3)  Tensile Strength

3360 (Pt-5/Sec.3)  Elongation at break

3360 (Pt-5/Sec.4)  Impact Strength

3360 (Pt-5/Sec.12) Hardness

3360 (Pt-5/Sec.8)  Compressive Strength

3360 (Pt-5/Sec.7)  Flexural Strength

3360 (Pt-8/Sec.1)  Water Absorption Fire Retardancy

12.14 SAMPLING AND CRITERIA FOR CONFORMITY

12.14.1 Lot in any consignment, all shutters of the same grade and type and manufactured
under similar conditions of production shall be grouped together to form a lot.

12.14.2 The number of shutters to be selected at random from a lot shall depend upon its size
and shall be in accordance with table (given below).Column 2 & 3 pertain to tests for
Dimensions and defects of squareness test, general flatness test and local planeness test.

Column 4 & 5 pertain to all other tests as per Para 11.11.1 & 11.11.2.
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TABLE - SAMPLE SIZE AND CRITERIA FOR CONFORMITY

Lot Size Sample Size Permissible Sample size Permissible No. of Defects
No. of Defects

1 2 3 4 5

26 to 50 5 0 1 0

51 to 100 8 0 1 0

101 to 150 13 1 2 0

151 to 300 20 2 3 0

301 to 500 32 3 5 0

501 to 1000 50 5 10 1

1001 and | 80 7 15 2

above

Note: For lot size 25 or less, number of samples to be taken for testing shall be as agreed to

between the purchaser and the seller/ manufacturer.

12.15 PVC RIGID PANEL DOOR SHUTTER

12.15.1 SPECIFICATIONS: - Providing and fixing of factory made 30mm thick PVC rigid foam
PANEL DOOR SHUTTER made from M S tubular frame of 19 gauge of size 19 x 19mm for
styles and 15 x15mm for top and bottom tails and covered with 5mm thick heat moulded PVC
‘C’ channel having width of 50mm to form styles and PVC sheet of width 75mm to form lock
rail, bottom rail and top rail on either side. The inner panel should be inserted with 5mm thick
PVC sheet sealed with solvent cement adhesive to the styles and rails with 5mm x 25mm PVC
sheet beading on either side.

12.15.2 WIREMESH : - To make wiremesh door instead of panel insert of 5mm PVC sheet, wiremesh
of suitable gauge can be inserted & and sealed to the styles and rails using PVC beading.

12.15.3 LOUVERS : -The door shutters can be provided with louvers for the clear opening of
450x300mm at the bottom including one additional horizontal rail of size 50mm x 30mm and
two vertical styles of size 50x30mm to accommodate the 5mm thick, 40mm wide PVC sheet
louvers (eight Nos.) along with side 25mmx5mm size PVC sheet lapping with slant slots of
5mm width for fixing the louvers in position with PVC cement solvent adhesive and then
providing 10mmx5mm size PVC sheet beading on two vertical sides with self tapping sheet
metal screws etc. complete.

Note: Width of styles and rails will vary with the size of door; Recommended size of styles and
rails is given in the table.

TABLE OF STYLES AND RAILS

Door width Styles Size Rails Size
600mm to 750mm 50mm 75mm
750mm to 900mm 75mm 100mm
900mm and above 100mm 125mm
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13.0

131

13.2

13.3

13.4

135

13.6

13.7

13.8

13.8.1

13.9

13.10

13.11

13.12

13.13

SPECIFICATION FOR STONE MASONRY

The stone shall be sound hard free and decay and weathering, they shall be approved quality.
Discolored or distorted stone with boulder skin or earthy or porous matter of stones with round
surface shall not be used. The face stone shall be procured from the approved quarry and other
stone also should be procured from approved quarry.

The stone shall be hammer dressed on all head joints. Faces shall be accurately squaread and
all face joints shall be dressed at right angle. The face of the stone shall be dressed and bushing
shall not project more than 40mm.

MORTAR:- The mortar used for joining shall be as specific.

LAYING:- All stones shall be thoroughly wetted before use. No more than two stones shall be
used in the height of course.

The wall shall be carried up truly in plumb. All courses shall be laid truly horizontal and all join
shall be truly vertical. The stones shall break joints at least half the height of the course. No
pinning shall be allowed on the face.

The depth of each course shall not be less then 13cm. and more that 23 cm. No course shall be
of greater depth than any course below the height shall not exceeded the breadth of stones of the
face. No stone shall tail into the walls lass than twice their height.

The masonry shall be carried up regularly. When the masonry of the part has to be delayed, the
work shall be raked back at angle not exceeding 45 degree, toothing shall not be allowed.

BOND STONES:- Bond or through stone running right through walls shall be provided in each
course at 152 cm. intervals. If the wall is more than 60 cm laid from face to back. These stones
(or lines or stones) shall break joints by overlapping at least 15 cm. header or thought stone
shall not be less than 45 cm long for walls upto 152 cm thick and at least 50 cm for thicker
walls.

In case proper size of bond stone area not available bonds cements concrete 1:3:6(1 cement: 3
sand: 6 hard stone ballast 20mm and down gauge) right through the walls may be provided in
each course at 5 feet interval with the special permission of the Engineer-in-charge but nothing
extra shall be paid for this substitution.

JOINTS:- Stone shall be laid that all joint area full of mortar joints shall not be more than
20mm thick. No punning shall allowed on the face.

Where plastering or pointing is not required to be done, the joints shall be struck flush and
finished at the time of laying.

Quoins shall be from stones at least 45 cm. long laid stretcher and alternatively.

INTERIOR FACE:- The work on the interior face shall be precisely the same as on the other
face and backing at no stage shall be leveled up with chips. The hearting or backing shall be
carried up simultaneously with facing.

HEARTING:- Hearting shall consist of flat bedded stones careafully laid on their proper beds
and solidly bedded in mortar chips and spells of stones being wedged in wherever necessary so
as to avoid thick beds on joints or mortar, carea being taken that no dry work or hollow space
shall be left anywhere in masonry. The percentage of stones chips for filling of interstices
between the adjacent stones shall not exceed 10% of the quantity of stone masonry.
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13.14

13.15

13.16

Suitable sizes of weep holes shall be left in the Retaining wall at suitable places as per
direction of Engineer-in-charge and nothing extra shall be paid for the same.

CURING:- Green work shall be protection from the effects of sun, rain etc. by suitable
covering. It shall be kept consequently moist of on all the faces for a period of at least 7 days.
The top of masonry of the work shall be left flooded at the end of each work.

RETAINING WALLS IN COURSED RUBBLE DRY MASONRY WITH BANDS OF
COURSED RUBBLE MASONRY LAID MORTAR

The specification of retaining wall in hammer dressed masonry will similar to the specification
for coursed rubble masonry in cement except for:-

13.16.1 Mortar will be used only in bands as per drawing. Rest masonry will be dry. The space in

hearting will be thoroughly packed with sprawls.

13.16.2 The back space in hearting will be kept vertical unless otherwise ordered and from face given

required better.

13.16.3 Courses will be laid perpendicular to front face.

13.16.4 The stone used for Retaining walls at face shall be procured from the approved quarry. The
rates of stone masonry for the items of retaining walls/ brest walls in dry and cement mortar masonry
will be for all heights and depths. Nothing extra shall be payable beyond the quoted rates.

14.  Special condition for contractor.

14.1  Nothing extra shall be paid on a/c of manual lead and lift for shifting of material at site.

14.2 Malba shall be disposed at approved municipal dumping ground or any other location as
approved by Engineer-in-charge. It will be responsibility of the contactor to locate the dumping
ground for all lead and lift at his own cost for which noting extra shall be payable on this
account.

Executive Engineer
Shimla Division-II
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Annexure-|
ON NON JUDICIAL STAMP PAPER OF MINIMUM Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)

FORM OF BANK GUARANTEE
(For Earnest Money Deposit/Performance Guarantee/Security Deposit/Mobilization Advance)

1. Whereas the Executive Engineer...................... (name of division)............... CPWD on
behalf of the President of India (hereinafter called "The Government")has invited bids
under............... (NIT number)........... dated ............. For ....cocvvnennn. (name of work)
........................... The Government has further agreed to accept irrevocable Bank Guarantee for
RS coviviiiiins (Rupees ........cocvvuvnnnen only) valid upto ............... (date)* ........... as Earnest
Money Deposit from .................. (name and address of contractor) .................. (hereinafter

called "the contractor") for compliance of his obligations in accordance with the terms and
conditions of the said NIT.

OR**
Whereas the Executive Engineer ..................... (name of division) .................... , CPWD on
behalf of the President of India (hereinafter called "The Government") has entered into an
agreement bearing number ............... with ............ (name and address of the contractor)
..................... (hereinafter called "the Contractor") for execution of work..........................
(name of WOrK)........covuiiiiiiiee, The Government has further agreed to accept
an irrevocable Bank Guarantee for Rs. ..................... (Rupees. ............ only) valid upto
................ (date) .............. as Performance Guarantee/Security Deposit/Mobilization

Advance from the said Contractor for compliance of his obligations in accordance with the terms
and conditions of the agreement.

2. We, ......... (indicate the name of the bank) ......................... (herein after referred to as "the
Bank") hereby undertake to pay to the Government an amount not exceeding Rs .................... (
Rupees ............... only) on demand by the Government within 10 days of the demand.

3. We, ......... (indicate the name of the bank) ................. do here by undertake to pay the amount

due and payable under this guarantee without any demur, merely on a demand from Government
stating that the amount claimed is required to meet the recoveries due or likely to be the said
Contractor. Any such demand made on the Bank shall be conclusive as regards the amount due
and payable by the Bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs............. (Rupees ............... only).

4. We, ...... ... (indicate the name of the bank) .................... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor
shall have no claim against us for making such payment.

5 We, ...... ... (indicate the name of the bank) .................... , further agree that the Government
shall have the fullest liberty without our consent and without affecting in any manner our obligation
here under to vary any of the terms and conditions of the said agreement or to postpone for any
time or from time to time any of the powers exercisable by the Government against the said
contractor and to forbear or enforce any of the terms and condition related to the said agreement
and we shall not be relieved from our liability by reason of any such variation or extension being
granted to the said contractor or for any forbearance, act of omission on the part of the
Government or any indulgence by the Government to the said contractor or by any such matter or

thing
whatsoever which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

6. We, ...... ... (indicate the name of the bank) .................... , further agree that the Government

as its option shall be entitled to enforce this guarantee against the bank as a principal debtor at
the first instance without proceeding against the contractor and notwithstanding any security or
other guarantee the Government may have in relation in the contractor’s liabilities.

Correction—Nil Deletion—Nil Insertion—Nil Overwriting--Nil | paqe - 3

S.D/Man AE(P)



7. This guarantee will not be discharged due to the change in the constitution of the Bank of the
Contractor.

8. We,............ (indicate the name of the Bank)................ Undertake not to revoke this guarantee
expect with the consent of the Government in writing.

9. The Bank Guarantee shall be valid upto ......... unless extended on demand by the Government
Notwithstanding anything mentioned above, our liabilities against the guarantee is restricted to
Rs.......... (Rupees............. Only) and unless a claim in writing is lodged with us within the date
of expiry of extended date of expiry of this guarantee, all our liabilities under this guarantee shall
stand discharged.

Date ..............
Witnesses:
1. Signature ........... Authorized Signatory
Name and address Name
Designation
Staff Code No.
Bank Seal
2. Signature ...........

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and
180 days for two/three bid system from the date of submission of tender.
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest
money or for performance guarantee/ security deposit/ mobilization advance, as the case may be.
Annexure-l|
AFFIDAVIT

I /We have submitted a bank guarantee for the work

(Name of work)
Agreement No.
Dated from

(Name of the Bank with full address)
to the Executive Engineer with a view
(Name of the Division)
to seek exemption from payment of performance guarantee in cash. This Bank guarantee expires

on I / We undertake to keep the validity of
the bank guarantee intact by getting it extended from time to time at my / our own initiative up to a
period of months after the recorded date of completion of the work or

as directed by the Engineer in charge.
I / We also indemnify the Government against any losses arising out of non-encasement of the
bank guarantee if any.
(Deponent)
Signature of Contractor

Note : The affidavit is to be given by the Executants before a first class Magistrate.
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF
WATER-PROOFING WORKS
(All Water - Proofing Items).

The agreement made this.................... day of ..., (Two Thousand only)
.............. between ......ccceecvvivicciicnenn. S0 e (Dereinafter - called  the
GUARANTOR of the one part) and the PRESIDENT OF INDIA (hereinafter called the Government
of the other part)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract)
dated .......ccooevennnnn and made between the GUARANTOR OF THE ONE PART AND the
Government of the other part whereby the contractor inter alia undertook to render the building and
structures in the said contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said
work will remain water and leak proof, for ten years from the date of completion of work.

NOW THE GUARANTOR hereby guarantee that work executed by him will render the
structures completely leak proof and the minimum life of such water proofing Guarantee of PUFF
panel roofing shall be ten years to be reckoned from the date after the expiry of maintenance period
prescribed in the contract.

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final
and binding on Guarantor.

During this period of guarantee, the guarantor shall make good all defects and in case of any
defect being found render the building leakage / seepage to the satisfaction of the Engineer-In-Charge
calling upon him to rectify the defects failing which the work shall be got done by the Department by
some other contractor at the Guarantor’s cost and risk. The decision of the Engineer-in-charge as to
the cost payable by the Guarantor shall be final and binding.

That if the guarantor fails to execute the water proofing of PUFF panel roofing or commits
breach thereunder, then the guarantor will indemnify the principal and his successor against all loss,
damage, cost expense or otherwise which may be incurred by him by reason of any default on the part
of the GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and/or damage and / or cost incurred by the Government, the decision of the Engineer-
in-charge will be final and binding on both the parties.

IN WITNESS WHEREOF these presents have been executed by the obligator .......................
and e DY e, for and on behalf of the PRESIDENT OF
INDIA on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of :-

L 2.
SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY .....coooiiiiiiiiiiiieeie in

the presence of :-

L 2.
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR
FOR REMOVAL OF DEFECTS AFTER COMPLETION
IN RESPECT OF SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE WORK.

The agreement made this.................... day of .....coceenneen. (Two Thousand ............ only)
.............. between .......cccevcvvivicciicenenn.SI0 e (Dereinafter - called  the
GUARANTOR of the one part) and the PRESIDENT OF INDIA (hereinafter called the Government
of the other part)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract)
dated .....cooooveiiiieiiee, and made between the GUARANTOR OF THE ONE PART AND the
Government of the other part, whereby the contractor inter alia, undertook to render the work in the
said contract recited structurally stable, leak proof and sound material, workmanship, anodizing,
colouring, sealing.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said
work will remain structurally stable, leak proof and guaranteed against faulty material and
workmanship, and finishing for two years from the date of completion of work.

NOW THE GUARANTOR hereby guarantee that work executed by him will be free from any
leakage, seepage, cracks in pipes and guaranteed against faulty material and workmanship, defective
galvanizing for two years to be reckoned from the date after the expiry of maintenance period
prescribed in the contract.

The decision of the Engineer-In-Charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any
defect to satisfaction of Engineer-in-charge at his cost and shall commence the work for such
rectification within seven days from the date of issue of the notice from the Engineer-in-charge calling
upon him to rectify the defects failing which the work shall be got done by the Department by some
other contractor at the guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost
payable by the Guarantor shall be final and binding.

That if the guarantor fails to make good all defects or commits breach thereunder, then the
guarantor will indemnify the principal and his successor against all loss, damage, cost expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or
damage and or cost incurred by the Government, the decision of the Engineer-in-charge will be final
and binding on both the parties.

....................................................... aNd oo DY
for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of :-

L 2.
SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY ......cccccocvvineen. in

the presence of :-

L 2.
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF
STONE WORK/TILE WORK.

The agreement made this.................... day of ......cco..... (Two Thousand only)
.............. between .......cccevcvvivicciicenenn.SI0 e (Dereinafter - called  the
GUARANTOR of the one part) and the President of India (hereinafter called the Government of the
other part)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract)
dated .......ccoovennnne and made between the GUARANTOR OF THE ONE PART AND the
Government of the other part whereby the contractor inter alia undertook to render the work in the said
contract recited structurally stable workmanship, finishing and use of sound materials.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said
work will remain structurally stable and guaranteed against faulty workmanship, finishing and
materials.

NOW THE GUARANTOR hereby guarantee that work executed by him will remain
structurally stable after the expiry of maintenance period prescribed in the contract for the minimum
life of five years to be reckoned from the date after the expiry of maintenance period prescribed in the
contract.

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects to the satisfaction of
the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done
by the Department by some other contractor at the Guarantor’s cost and risk. The decision of the
Engineer-in-charge as to the cost payable by the Guarantor shall be final and binding.

That if the guarantor fails to make good all the defects, commits breach thereunder, then the
guarantor will indemnify the principal and his successor against all loss, damage, cost expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or
damage and or cost incurred by the Government, the decision of the Engineer-in-charge will be final
and binding on both the parties.

day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of :-

L 2.
SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY .....cooiiiiciiiiiieeie in

the presence of :-

L 2.
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR
FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF
ANTI TERMITE WORKS.

The agreement made this.................... day of ..o, (Two Thousand ............ only)
.............. between ..o S0 e (DETEINafter - called  the
GUARANTOR of the one part) and the PRESIDENT OF INDIA (hereinafter called the Government
of the other part)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract)
dated .......ccoovennnne and made between the GUARANTOR OF THE ONE PART AND the
Government of the other part whereby the contractor inter alia undertook to render the building and
structures in the said contract recited completely termite proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said
structure will remain termite proof, for ten years from the date after the maintenance period prescribed
in the contract expires.

NOW THE GUARANTOR hereby guarantee that work executed by him will render the
structures completely termite proof and the minimum life of such termite proofing treatment shall be
ten years to be reckoned from the date after the expiry of maintenance period prescribed in the
contract.

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final
and binding on Guarantor.

During this period of guarantee, the guarantor shall make good all defects and for that matter,
shall replace at his risk & cost such wooden members as may be damaged by termites and in case of
any other defect being found, he shall render the building termite proof at his cost to the satisfaction of
the Engineer-In-Charge and shall commence the works of such rectification within seven days from
date of issuing notice from Engineer-in-charge calling upon him to rectify the defects failing which the
work shall be got done by the Department by some other contractor at the Guarantor’s cost and risk
and in the latter case the decision of the Engineer-in-charge as to the cost recoverable from the
Guarantor shall be final and binding.

That if the guarantor fails to execute the anti termite treatment or commits breach hereunder,
then the guarantor will indemnify the principal and his successor against all loss, damage, cost,
expense or otherwise which may be incurred by him by reason of any default on the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the amount of
loss and/or damage and / or cost incurred by the Government, the decision of the Engineer-in-charge
will be final and binding on both the parties.

IN WITNESS WHEREOF these presents have been executed by the obligator .......................
and e DY o, for and on behalf of the PRESIDENT OF
INDIA on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of :-

L s 2.
SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY .....coooiiiiiiiiiiiieeie in

the presence of :-

L 2.
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR
FOR REMOVAL OF DEFECTS AFTER COMPLETION
IN RESPECT OF ALUMINIUM DOORS, WINDOWS VENTILATOR WORK.

The agreement made this.................. day of ... (Two Thousand ............
only).....cc....... between ... SIO o (hereinafter called the
GUARANTOR of the one part) and the PRESIDENT OF INDIA (hereinafter called the Government
of the other part)

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract)
dated .....cooooveiiiieiiee, and made between the GUARANTOR OF THE ONE PART AND the
Government of the other part, whereby the contractor inter alia, undertook to render the work in the
said contract recited structurally stable, workmanship, powder coating, anodizing, colouring and
sealing etc.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said
work will remain structurally stable and guaranteed against faulty material and workmanship,
defective anodizing/ powder coating for five years from the date of completion of work.

NOW THE GUARANTOR hereby guarantee that work executed by him will remain
structurally stable and guaranteed against faulty material and workmanship, defective anodizing/
powder coating for five years to be reckoned from the date after the expiry of maintenance period
prescribed in the contract.

The decision of the Engineer-In-Charge with regard to nature and cause of defect shall be final.

During this period of guarantee, the guarantor shall make good all defects and in case of any
defect to satisfaction of Engineer-in-charge at his cost and shall commence the work for such
rectification within seven days from the date of issue of the notice from the Engineer-in-charge calling
upon him to rectify the defects failing which the work shall be got done by the Department by some
other contractor at the guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost
payable by the Guarantor shall be final and binding.

That if the guarantor fails to make good all defects or commits breach there under, then the
guarantor will indemnify the principal and his successor against all loss, damage, cost expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or
damage and or cost incurred by the Government, the decision of the Engineer-in-charge will be final
and binding on both the parties.

....................................................... ANA e DY
for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of:-

L 2.
SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIABY. .......cccccovevene. in the

presence of:-

L 2.

Correction—Nil Deletion—Nil Insertion—Nil Overwriting--Nil | paqe - 9

S.D/Man AE(P)



LIST OF FIELD TESTS

) Particle size and shape.
i) Slump test.

iii) Bulking of sand.

iv) Silt content of sand.

V) Temperature measuring with thermometer with brass protected end 0-200° C.

Correction—Nil Deletion—Nil Insertion—Nil Overwriting--Nil | paqe - 70

S.D/Man AE(P)



FIELD TESTING EQUIPMENT AND INSTRUMENTS

A. Testing Equipment at Field Laboratories

i)

Vi)

Balances
a) 7kg to 10 kg. Capacity, Semi-self indicating type-Accuracy 10 gm
b) 500 gm. Capacity, Semi-self indicating type Accuracy 1 gm
c) Pan Balance — 5 Kg. Capacity, accuracy 10 gm.

Sieves: as per IS 460-1962.

a) L.S. Sieves — 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50mm, 40 mm,
25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm complete with lid and pan.

b) IS Sieves — 200 mm internal dia(brass frame) consisting of 2.36 mm, 1.18 mm, 600
microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75
microns with lid and pan.

Equipment for slump test — Slump Cone, Steel Plate, tamping rod, steel scale, scoop.
Graduated measuring cylinders 200 ml capacity

Enamel trays (for efflorescence test for bricks and other tests)
a. 300 mm X 250 mm X 40 mm

b. Circular plates of 250 mm dia

c. 600 mm X 450 mm X 500 mm

d. 450 mm X 300 mm X 40 mm.

Correction—Nil

Deletion—Nil Insertion—Nil Overwriting--Nil | page - 71

S.D/Man AE(P)



B. Field Testing Instruments
) Steel tapes — 3 m.
) Vernier Calipers.
i) Micrometer Screw 25 mm gauge.
iii) A good quality plumb bob.
iv) Spirit level minimum 30 cms long with 3 bubbles for horizontal vertical.
V) Wire gauge (circular type) disc.
Vi) Foot rule.
vii)  Long nylon thread.
viii)  Magnifying glass.
iX) Screw driver 30 cms long.
X) Ball pin hammer, 100 gms.
Xi) Plastic bags for taking samples.

C. T&P Required

Sr. | Detail of T&P
no.
1 | Concrete mixer with hopper (Full | ------
bag)
Steelprops | -
Steel Shuttering | ------
Needle Vibrator | ------
Floor grinding machine | ---——--
Welding machine | ---—--
Waterpump | —e-
Steel scaffolding | -

OINO|O B WIN
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PROFORMA FOR TESTS CARRIED OUT

NAME OF THE WORK : DIVISION/
AGREEMENT NO. & DATE : SUB-DIVISION
SI. | Item | Quantitie | Frequency | No.of | RA | Upto No. of | No.of | Remark
No S as per as per tests | .bill | date tests tests S
agreemen | specificati | require | No. | quantity | require | actuall
t on d d y done
1 2 3 4 5 6 7 8 9 10
Signature of Contractor
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LIST OF ACCEPTABLE/APPROVED MAKES FOR CIVIL WORKS

S. Material List of Preferred Makes
No.
1 | (i) Portland Pozzolona Cement/Ordinary | ACC, Ultratech, Ambuja Cement, J.K. Cement, Century
Portland Cement Cement, Shree Cement, Jaypee Cement.
(if) White Cement Birla White, J.K.White, Ultratech
2 | Reinforcement SteelTMT bars Fe-500D SAIL, Tata, RINL, JSW, JSPL
3 | Water Proofing Compounds, Admixtures, | Fosroc, Pidilite Industries, CICO, Sika, BASF, Ardex
Plasticizer, Super Plasticizer, Curing Endura (Bal Endura), Saint Gobain-Weber, Berger Paint,
Compounds. KRYTON, Ferrous Crete, Asian Paints, Asian Paints
Smartcare, Markchem, Bulwark Conchem, UltraTech
4 | Integral Water Proofing compound with Fosroc : Conplast, Dr.Fixit , Sika : Sikacin
cement (For Plaster & Mortar) Asian Paints : Smart Care Vitalia& equivalent product of
BASF, CICO, Ardex Endura, Saint Gobain-Weber, Berger
Paint, KRYTON, Ferrous Crete, MYK Arment, UltraTech
5 | Water Proofing for bathroom / toilet / Fosroc : Brush Bond, Dr.Fixit : Pidifine 2K, Sika : Nito
balcony & other wet areas Bond, Asian Paints : Damp Block 2 K & equivalent product
of BASF, CICO, Ardex Endura, Saint Gobain-Weber,
Berger Paint, KRYTON, Ferrous CreteF, UltraTech
6 | Crystalline water proofing compound Fosroc : Bushbond TGP, Fosroc Crystalline, Dr.Fixit :
Dr.Fixit Crystalline
Sika : Sika Crystalline, Asian Paints : Smart care &
equivalent product of BASF, CICO, Ardex Endura, STP
Ltd.,, Pentron, Saint Gobain- Weber, Berger Paint,
KRYTON, MYK Arment, Bulwark Conchem
7 | Grouts, Adhesive MYK Latecrete, kerokoal, STP Ltd., BASF, Adrex Endura
(White star), Ferrous Crete, Saint Gobain-Weber, Berger
Paint, Asian Paints, Markchem, Reyno/Basex, UltraTech
8 | Structural Steel Tata, Jindal (Hisar), Prakash, Surya, RINL, JSW Steel Ltd.,
APL APOLLO
9 | Polycarbonate Sheet GE Plastic, LEXAN& MG Polyplast, Ultralite
10 | Hollow Steel Section Jindal industries (Hisar), Tata Steel, SAIL, APL APPOLO
11 | Profile steel sheet (Precoated) Ezydeck of TATA, Lloyd Superdeck, JSW, Jindal
12 | Particle Board Action TESA, Greenlam, Merino & Archid Ply
13 | Laminated Particle Board / Laminates Action TESA, Greenlam, Century Ply, Merino&
Archid Ply, Sunmica, VIRGO
14 | Flush Door shutters Duro, Century, Green Ply, archid ply, JAYNA (Jain Wood
Industries), Orion Doors (Modern Wudtech Industries), Jain
Doors Pvt. Ltd.,
15 | Fire Rated Doors Shakti Hormann, Navair, ASES, Bhawani Fire, Jain Doors
Pvt. Ltd., SUPREME METWOOD
16 | False Ceiling System Armstrong, USG Boral, Saint Gobain, Diamond Ceiling,
Anakon, Gyptech, RK Ceilings, Dexune, BOLLARD
17 | Plywood / Veneer Green ply, Century, Merino, Duro, Jayna
18 | Melamine Polish Asian Paints Melamine Gold, Wudfine of Pidilite,
Timbertone of ICI Dulux.
19 | Floor Spring & Door Closure Godrej, Dorma, Dorset &Kich
20 | Aluminium Section Hindalco, Jindal, Indian Aluminium Co.
21 | Anodised Aluminium Hardware(Heavy Kinlong, Alualpha, Classic, Ebco

Duty)
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22 | Clear/ Float/Frosted/Toughen Saint Gobain, Modiguard, Gold Plus, Guardian SunGuard
Glass/Refractive/Coated Glass
23 | Aluminium Door & Window System Eternia-Hindalco, Reynaers, Technal, Lumani
24 | Stainless Steel Railing, Accessories JINDAL, Dorma, Ozone, Kich, GEZE, Godrej,
etc. Hardwyn, SUPREME METWOOD
25 | S.S. fittings for Doors & Windows JINDAL, Dorma, Kich, GEZE, Doorset, Godrej,
Ozone, Becker Fire Solutions
26 | Silicon Dbased water repellent / | G.E. Plastics, Dow Corning, Wacker, BASF, Pidilite
Weathersealant (Dr.Fixit/Roff), Don Building Chemicals(l) Pvt. Ltd.,
Reyno
27 | Poly-Sulphide Sealant Fosroc, Pidilite (Dr.Fixit/Roff), Sika, BASF, Don Building
Chemicals(l) Pvt. Ltd.,
28 | Mosaic Tiles / Chequerred Tiles NITCO, Dalal Tiles Pvt. Ltd., Swastik Tiles-Alwar, NTC|
tiles, Pooja Concrete Fabricator, Primecrete product.
29 | Glazed Ceramic Tiles Somany, Kajaria, RAK, Nitco, Johnson, OrientBell, Oasis,
Varmora, Sunhearrt Ceramik
30 | Vitrified Tiles Somany, Kajaria, RAK, OrientBell, Oasis, Varmora,
(Antiskid/Matt/Glazed) Sunhearrt Ceramik
31 | Terracotta tiles Savarock, Hunter Douglas NBK, Moeding
32 | Paver Block &Kerb Stone Dalal Tiles, KK, Pooja Concrete Fabricator, NTC, Swastik|
Tiles-Alwar, Bharat Tiles, Primecrete product
33 | Dash/ Anchoring Fasteners HILTI, Fischer, Bosch, Wuerth
34 | Cement Based Wall putty Birla wall care, JK White, Berger, Asian Paints, J.B., Basex
35 | Oil Bound Washable Distemper / Dry Asian Paints, Nerolac, Berger, Dulux ICI
Distemper
36 | Ist Quality  Acrylic Distemper | Asian Paints, Berger Or equivalent paints of Nerolac or ICI
(washable / Ready Mix / LowVOC) Dulux, British Paints.
37 | Plastic Emulsion Paint Asian Paints , Nerolac , Berger : ICI-Dulux : British Paints.
38 | Acrylic Emulsion Paints Asian Paints, Nerolac :, Berger, ICI Dulux : British Paints:
39 | Textured Exterior Paint Asian paints, Nerolac, Berger Paints, Ultratech
Paints & Luxture, UTTPL.
40 | Acrylic Smooth Exterior Paints Asian Paints, Nerolac : Berger : ICI-Dulux : British Paints:
41 | Premium Acrylic Smooth Exterior Paint | Asian Paints : Nerolac, Berger : ICI-Dulux : British Paints:
with silicon additive
42 | Synthetic Enamel Paint Asian (Berger : ICI-Dulux : British Paints:
43 | Cement Primer Nerolac, Berger , Asian & ICI Dulux, JK primax
44 | Steel Primer (Red Oxide Zinc| Asian Paints, Nerolac, Berger, ICI
Chromate Primer)
45 | Wood Primer Asian Paints (Wood Primer — White / Pink), Berger, ICI,
Nerolac.
46 | Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo Nobel, Saint
Gobain-Weber, Asian Paints Smartcare
47 | Fire Paint Asian Paints, Akzo Nobel Coatings India Ltd., PROMAT,
Jotun, Berger Paint
48 | G.I./ M.S. Pipe Tata, Jindal (Hisar), Prakash, Surya
49 | G.I. Fittings Unik, AVR, Zoloto
50 | HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme
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51 | DI Pipes Electrosteel, Jindal, Tata Ductura, Kapilansh, Kesoram.
52 | DI Fittings Electrosteel, Jindal, Tata Ductura, Kapilangle, Kesoram.
53 | UPVC pipe and Fittings Astral, Supreme, Skipper,
Prayag Polymers Pvt. Ltd., AKG, SENTINI, HB
54 | SWR pipe and Fittings SKIPPER, AKG, SENTINI, HB
55 | Centrifugally Cast (Spun) Iron NECO, Bengal Iron Corporation (BIC), RPMF, SKF
Pipes & Fittings
56 | Hubless Centrifugally Cast (spun) RPMF, NECO, Bengal Iron Corporation (BIC), SKF
Iron Pipes & Fittings
57 | AC PIPES (Mazza) A Infrastructure Ltd., Apurva Vinimay Pvt. Ltd., Kanoria

Sugar Gen. Mfg. Co. Ltd.

58 | C.l. Manhole covers, frames & Gl NECO, BIC, KK, NTC, RPMF, Venus, Primecrete product
Gratings
59 | SFRC Manhole covers & gratings KK, Jain, Pargati, Primecrete product
60 | CP Brass Fittings (Normal Range) Continental Series of Jaquar Or Equivalent Series of Kohler,
Grohe, Prima, Prayag, Jainko, Shakti, Plato, Hindware
61 | P.T.M.T. Bath Fittings Prayag, Shakti, Jainco, Prima
62 | Wood Polymer Composite (WPC) Door BVW, Rajshri, Alstone WPC, SV Woods
& Window Frames
63 | Sanitary ware, Fittings & accessories Jaquar Solo, Grohe Eurocosmo, Kohler Veil, Hindware
64 | Mirror Glass Atul, Modi Guard, Golden Fish, Gold Plus, Shakti
65 | CPVC Pipe & fitting Astral, Supreme, SKIPPER, PRAYAG POLYMERS PVT.
LTD, Jain Irrigation System Ltd/AKG/SENTINI/ HB
66 | Stainless Steel Pipes & Fittings and all SS | Jindal Stainless Steel, Viega, Rampart India Pvt. Ltd., J-
material Press
67 | Stainless Steel Sink Nirali, Jyna, Prayag Polymers Pvt. Ltd, Plato, Prima, Silver
Shine, Cera, Jainko, Shakti, Kingston, Plato
68 | RCC Pipes Lakshmi, Sood & Sood, Jain Pipe Co. (Newai), Mahaveer
Enterprises (Newai)
69 | Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco
70 | Heat Resistant Tiles Swastik Tiles-Alwar, Thermatek, Dalal Tiles, NTC
71 | Light Weight Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, Kerakoll, USG Boral,
Ultratech
72 | Polymer Modified Self Curing Plaster MYK Laticrete, Ferrous Crete, Ardex Endura
73 | Floor hardener Ironite, Ferrok, Hardonate, Saint Gobain-Weber,
74 | Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt
75 | Glass Wool Dow Corning, U.P. Twiga, Isover
76 | UPVC Doors, Windows & Fenesta, Veka, Rajshri , Encraft, Advika Fenster,
Ventilators (PROFILE makers & their Prominance, PlastOne.
authorized Fabricators only)
77 | Hardware for uPVVC Windows Rotto, Dorset, Kinlong, Fenesta, Becker Fire Solutions,
Winda, McCoy 8M
78 | AAC Blocks Ultratech, BILTECH, Eco Green, J.K. Cement, EMMKAY
GREENS, RS Green
79 | AAC Block Adhesive UltraTech, Ardex Endura, Ferrous Crete, Saint Gobain-
Weber,
80 | PVC Rain water pipe & fittings Finolex, Supreme, Plasto, Jain Pipe
As per IS :13592
81 | PVC Shutter Rajshri, Sintex, M/s Jain Wood Industries
82 | PVC Water Storage Tank Sintex , Frontline Super, SPL, Orient
Correction—Nil Deletion—Nil Insertion—Nil Overwriting--Nil | paqe - 76
S.D/Man AE(P)



83 | Fire door /Non Fire door Hardware Yale, Assa Abloy, Ozone, Dorma, Becker Fire Solution,
Shakti Hormann, SUPREME METWOOD, PACIFIC
84 | Aluminium Formwork(Shuttering) MFS Formwork System, Unimex International,
WinntusAlminium Form work
85 | Wall panels,  Sound absorbing Armstrong, Himalyan Acoustics, Synergy, Anakon,
ceiling & tiles, Acoustic Systems& Puff | Gyptech, BOLLARD
Panels
86 | Block Board Merino, Century, Green ply
87 | FRP Doors/Panelled & Wiremesh doors | Jayna, Jain Doors Pvt. Ltd., Ashish Industries
88 | Aluminium Composite Panel/ Aluminium | Virgo, Eurobound, Alucobond, Aludecor, Reynoarch of
High Pressure Composite Panel Alstone, Alutuff
89 | Aluminium Honeycomb Panels Reynoarch Honeycomb, Alucobond, Aludecor, Alutuff
90 | Zinc Composite Panels Reynoarch Zinc Panel, Alucobond, Aludecor
91 | PU Water proofing Saint Gobain Weber, KRYTON, MYK Arment
92 | PU & Epoxy Flooring Saint Gobain Weber, KRYTON, Asian Paints Smartcare,
MYK ArmentFE
93 | High Pressure Laminate Virgo, Merino, Fundermax, Versito, Greenlam
94 | PVC-U pipes & Fittings Supreme, Astral, Skipper
95 | M.S. tubular windows Press steel door Jangid Engineering, AGFUV, SEN HARVIC, NAVAIR
frames Delhi, SUKRITI Delhi, Chandni industries
96 | Metal Glazed Fire Doors & Shakti Hormann, Navair, Bhawani Fire, JC Fire, SUPREME
Hardware METWOOD
97 | Lead Line Doors & Hardware Shakti Hormann, Navair, Metaflex, SUPREME METWOOD
98 | Hollow Metal Doors & Hardware Shakti Hormann, Navair, Bhawani Fire, SUPREME
METWOOD
99 | Pressed Steel Door/window/ventilator Krishna Steel Fabricator Sirsa, Laxmi Steel Works
Frames Manufacturers Bahadurgarh, Ashish Industries Ghaziabad, Ashwani &
Sons, Shri Ganpati Doors, PSI
100 | Precoated/Pre-painted Galvanized NCL Buildtech Limited, Madhu Industries Sanharbic, Elixir
RollFormed Steel Doors, Windows and Met Form
Ventilators Frames
101| Polymer modified ready mix plaster Saint Gobain, Ultratech, Ferrous Crete, USG Boral,
GYPROC, ACC, MARKCHEM, UltraTech
102 | External Thermal Insulation & composite | Berger Paints, MBCC Group, Wacker chemie, Asian Paints
system
103 | Rebar Coupler RM Engineer, Dextra, Moment, Sanfield
104 Factory Made Modular Kitchen and Godrej/ Brown Crust/ Sleek(Asian Paints)
Wardrobes
105| SMC Panel Tank Sovisy/Sintex/Amitex
106 | Plaster of paris J.B./Shakrni/JK Plus
107 Precast Boundary Wall Pooja Concrete Fabricator/Paras Steel Industries/Trilok
Precast Pvt. Ltd.
108 | CURING COMPOUND FOSROC, BASF, STP, SIKA
109 | MICRO CONCRETE FOSROC, BOND, BUILTECH, STP
110 | Corrugated/ Plain G.S. sheet Tata, JSW and SAIL, Jindal
111| Drawer Channel Hettich, Ozone Godrej
112 | Magnetic Catchers Hettich, Ozone Godrej, Plantex
113 | Hydrolic Hinges Hettich, Ozone Godrej, Plantex
114| Piano Hinges Ozone, Ebco, Dirak India
115| Sanitary Installations Cera, Jaguar, Hindware, Somany

Note:-Engineer-in-charge reserves the right to add or delete any materials and Brands in the list
of approved materials/brands on the recommendations of Assistant Engineer.
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SCHEDULE OF QUANTITY

Name of work:- M/R to GPOA Building at Oak Lodge Annexe under HM Section, Shimla dg 2026-27. SH:-
Repair of Tiles, False Ceiling, Wood work and other miscellaneous works at Oak Lodge Annexe Ground

Floor.

Sr.
No.

Description of item

Qty

Unit

Rate
i/c Cost
index and
GST
Correction

Factor

Amount

Disposal of moorum/building rubbish/ malba/ similar
unserviceable, dismantled or waste material by mechanical
transport including loading, transporting, unloading to
approved municipal dumping ground for lead upto 15 km
for all lifts, complete as per directions of Engineer-in-
charge

Note - item to be applicable in urban areas having
directions for restricted hours for movement/ plying of
load carrying motor vehicle of 3.5 cum or more (All
reponsibility of disposal of malba is with contactor and
nothing extra shall be paid on account of reimbursement of
Muncipal Copration)

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level :

(a)1:2:4 (1 cement : 2 coarse sand (zone-lll) derived from
natural sources : 4 graded stone aggregate 20 mm nominal
size derived from natural sources)

Providing and fixing 18 mm thick gang saw cut, mirror
polished, premoulded and prepolished, machine cut for
kitchen platforms, vanity counters, window sills, facias
and similar locations of required size, approved shade,
colour and texture laid over 20 mm thick base cement
mortar 1:4 (1 cement : 4 coarse sand), joints treated with
white cement, mixed with matching pigment, epoxy touch
ups, including rubbing, curing, moulding and polishing of
edges to give high gloss finish etc. complete at all levels.
(a) Granite stone slab of colour black, Cherry/Ruby red

(i) Area of slab upto 0.50 sgm

Providing and fixing Ist quality ceramic glazed wall tiles
conforming to IS: 15622 (thickness to be specified by the
manufacturer), of approved make, in all colours, shades
except burgundy, bottle green, black of any size as
approved by Engineer-in-Charge, in skirting, risers of
steps and dados, over 12 mm thick bed of cement mortar
1:3 (1 cement : 3 coarse sand) and jointing with grey
cement slurry @ 3.3kg per sgm, including pointing in
white cement mixed with pigment of matching shade
complete

50.00

27.00

3.00

57.00

cum

cum

sgqm

sgqm

602.06

9599.86

6596.29

1544.99

30103.00

259196.00

19789.00

88064.00
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10

11

12

13

Providing and fixing IS : 12817 marked stainless steel butt
hinges with stainless steel screws etc. complete :

(a) 100X58X1.90 mm 15.00 each  130.50 1958.00
Providing and fixing bright finished brass tower bolts
(barrel type) with necessary screws etc. complete :
(a) 150x10 mm 10.00 each  350.01 3500.00
Providing and fixing bright finished brass handles with
screws etc. complete:
(a) 125 mm 20.00 each 31272 6254.00
Providing and fixing aluminium die cast body tubular type
universal hydraulic door closer (having brand logo with
ISI, IS : 3564, embossed on the body, door weight upto 35
kg and door width upto 700 mm), with necessary
accessories and screws etc. complete. 5.00 each  1370.62 6853.00
Providing and fixing magnetic catcher of approved quality
in cupboard / ward robe shutters, including fixing with
necessary screws etc. complete.
(a) Double strip (horizontal type) 20.00 each  48.38 968.00
Providing & Fixing decorative high pressure laminated
sheet of plain / wood grain in gloss / matt/ suede finish
with high density protective surface layer and reverse side
of adhesive bonding quality conforming to IS : 2046 Type
S, including cost of adhesive of approved quality.
(@) 1.0 mm thick 60.00 sqm  1093.35 65601.00
Structural steel work riveted, bolted or welded in built up
sections, trusses and framed work, including cutting,
hoisting, fixing in position and applying a priming coat of
approved steel primer all complete. 2953.00 Kg 162.91 481073.00
Steel work welded in built up sections/ framed work,
including cutting, hoisting, fixing in position and applying
a priming coat of approved steel primer using structural
steel etc. as required.
(@ In gratings, frames, guard bar, ladder, railings,
brackets, gates and similar works 771.00 kg 210.31 162149.00
Providing & fixing glass panes with putty and glazing
clips in steel doors, windows, clerestory windows, all
complete with :
() 4.0 mm thick glass panes 9.00  sgm  1297.26 11675.00
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14

15

16

17

18

19

Chequerred precast cement concrete tiles 22 mm thick in
footpath & courtyard, jointed with neat cement slurry
mixed with pigment to match the shade of tiles, including
rubbing and cleaning etc. complete, on 20 mm thick bed of
cement mortar 1:4 (1 cement: 4 coarse sand).
(a) Light shade pigment using white cement

(b) Dark shade pigment using ordinary cement

Providing and fixing 1st quality ceramic glazed floor tiles
conforming to IS : 15622 (thickness to be specified by the
manufacturer) of approved make in all colours, shades
except burgundy, bottle green, black of any size as
approved by Engineer-in-Charge in skirting, risers of steps
and dados over 12 mm thick bed of cement Mortar 1:3 (1
cement: 3 coarse sand) and jointing with grey cement
slurry @ 3.3kg per sgm including pointing in white
cement mixed with pigment of matching shade complete.

Providing and laying vitrified floor tiles in different sizes
(thickness to be specified by the manufacturer) with water
absorption less than 0.08% and conforming to IS: 15622,
of approved make, in all colours and shades, laid on 20mm
thick cement mortar 1:4 (1 cement : 4 coarse sand),
jointing with grey cement slurry @ 3.3 kg/ sqm including
grouting the joints with white cement and matching
pigments etc., complete.

(a) Size of Tile 600x600 mm

Providing and fixing on wall face unplasticised Rigid PVC
rain water pipes conforming to IS : 13592 Type A,
including jointing with seal ring conforming to IS : 5382,
leaving 10 mm gap for thermal expansion, (i) Single
socketed pipes.

(a) 110 mm diameter

Providing and fixing on wall face unplasticised - PVC
moulded fittings/ accessories for unplasticised Rigid PVC
rain water pipes conforming to IS : 13592 Type A,
including jointing with seal ring conforming to IS : 5382,
leaving 10 mm gap for thermal expansion.

(a) Bend 87.5°

(1) 110 mm diameter

Providing and fixing unplasticised -PVC pipe clips of
approved design to unplasticised - PVC rain water pipes
by means of 50x50x50 mm hard wood plugs, screwed with
M_S. screws of required length, including cutting brick
work and fixing in cement mortar 1:4 (1 cement : 4 coarse
sand) and making good the wall etc. complete.

(a) 110 mm diameter

78.00 sgm 1708.33

78.00 sgm 1364.09

54.00 sgm 1355.82

7.00 sgqm 1892.88

12.00 metre 459.86

2.00 each 183.20

2.00 each 452.42

133250.00

106399.00

73214.00

13250.00

5518.00

366.00

905.00
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20

21

22

Providing and fixing precoated galvanised iron profile
sheets (size, shape and pitch of corrugation as approved by
Engineer-in-Charge) of total coated thickness 0.50 mm
(base metal of minimum 0.45 mm thickness with total
coating thickness of 0.05mm) with zinc coating 120 grams
per sgm as per IS: 277, in 240 mpa steel grade, 5-7
microns epoxy primer on both side of the sheet and
polyester top coat 15-18 microns. Sheet should have
protective guard film of 25 microns minimum to avoid
scratches during transportation and should be supplied in
single length upto 12 metre or as desired by Engineer-in-
charge. The sheet shall be fixed using self drilling /self
tapping screws of size (5.5x 55 mm) with EPDM seal,
complete upto any pitch in horizontal/ vertical or curved
surfaces, excluding the cost of purlins, rafters and trusses
and including cutting to size and shape wherever required.

Providing and fixing precoated galvanised steel sheet
roofing accessories of total coated thickness 0.50 mm
(base metal of minimum 0.45 mm thickness with total
coating thickness of 0.05 mm) with Zinc coating 120 gram
per sqm as per IS: 277, in 240 mpa steel grade, 5-7
microns epoxy primer on both side of the sheet and
polyester top coat 15-18 microns using self drilling/ self
tapping screws complete :

(a) Gutter (600 mm over all girth)

Distempering with 1st quality acrylic distemper (ready
mixed) having VOC content less than 50 gram/litre, of
approved manufacturer and of required shade and colour
all complete to achieve even shade and colour :

() New work (two or more coats) over and including
water thinnable priming coat with cement primer having
VOC content less than 50 gram/litre

40.00 sgm
12.00  metre
251.00 sgm

900.04

1600.73

226.22

36002.00

19209.00

56781.00
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23

24

25

26

Providing and fixing tiled false ceiling of specified
materials of size 595x595 mm in true horizontal level,
suspended on inter locking metal grid of hot dipped
galvanized steel sections ( galvanized @ 120 grams/ sqm,
both side inclusive) consisting of main “T” runner with
suitably spaced joints to get required length and of size
24x38 mm made from 0.30 mm thick (minimum) sheet,
spaced at 1200 mm center to center and cross “T” of size
24x25 mm made of 0.30 mm thick (minimum) sheet, 1200
mm long spaced between main “T” at 600 mm center to
center to form a grid of 1200x600 mm and secondary cross
“T” of length 600 mm and size 24x25 mm made of 0.30
mm thick (minimum) sheet to be interlocked at middle of
the 1200x600 mm panel to form grids of 600x600 mm and
wall angle of size 24x24x0.3 mm and laying false ceiling
tiles of approved texture in the grid including, required
cutting/making, opening for services like diffusers, grills,
light fittings, fixtures, smoke detectors etc.

Main “T” runners to be suspended from ceiling using Gl
slotted cleats of size 27 x 37 x 25 x1.6 mm fixed to ceiling
with 12.5 mm dia and 50 mm long dash fasteners, 4 mm
Gl adjustable rods with galvanised butterfly level clips of
size 85 x 30 x 0.8 mm spaced at 1200 mm center to center
along main T, bottom exposed width of 24 mm of all T-
sections shall be pre-painted with polyester paint, all
complete for all heights as per specifications, drawings and
as directed by Engineer-in-charge.

(a) Gl Metal Ceiling Lay in perforated Tegular edge global
white color tiles of size 595x595 mm and 0.5 mm thick
with 8 mm drop; made of Gl sheet having galvanizing of
100 gms/sgm (both sides inclusive) and 20% perforation
area with 1.8 mm dia holes and having NRC (Noise
Reduction Coefficient ) of 0.5, electro statically polyester
powder coated of thickness 60 microns (minimum),
including factory painted after bending and perforation and
backed with a black Glass fiber acoustical fleece.

Painting with synthetic enamel paint of approved brand
and manufacture of required colour to give an even shade :
(a) Two or more coats on new work over an under coat of
suitable shade with ordinary paint of approved brand and
manufacture

French spirit polishing :
(a) Two or more coats on new works including a coat of
wood filler

Providing and applying white cement based putty of
average thickness 1 mm, of approved brand and
manufacturer, over the plastered wall surface to prepare
the surface even and smooth complete

128.00

210.00

152.00

251.00

sgqm

sgqm

sgqm

sgqm

2520.74

275.68

543.75

190.15

322655.00

57893.00

82650.00

47728.00
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27

28

29

30

31

32

33

34

Removing dry or oil bound distemper, water proofing
cement paint and the like by scrapping, sand papering and
preparing the surface smooth including necessary repairs
to scratches etc. complete.

Painting with synthetic enamel paint of approved brand
and manufacture of required colour to give an even shade :
(a) One or more coats on old work

Dismantling tile work in floors and roofs laid in cement
mortar including stacking material within 50 metres lead.

(a) For thickness of tiles 10 mm to 25 mm

Providing and laying 60 mm thick factory made cement
concrete interlocking paver block of M -30 grade made by
block making machine with strong vibratory compaction,
of approved size, design & shape, laid in required colour
and pattern over and including 50 mm thick compacted
bed of coarse sand, filling the joints with line sand etc. all
complete as per the direction of Engineer-in-charge.

Providing and laying tactile tile (for vision impaired
persons as per standards) of size 300x300x9.8 mm having
with water absorption less than 0.5% and conforming to
1S:15622 of approved make in all colours and shades in
for outdoor floors such as footpath, court yard, multi
modals location etc, laid on 20 mm thick base of cement
mortar 1:4 (1 cement : 4 coarse sand) in all shapes &
patterns including grouting the joints with white cement
mixed with matching pigments etc. complete as per
direction of Engineer-in-Charge.

Providing and fixing wash basin with C.I. brackets, 15 mm
dia CP Brass single hole basin mixer of approved quality
and make, including painting of fittings and brackets,
cutting and making good the walls wherever required:-

(a) White Vitreous China Wash basin size 550x400 mm
with a 15 mm CP Brass single hole basin mixer

Providing and fixing white vitreous china pedestal for
wash basin completely recessed at the back for the
reception of pipes and fittings.

Providing and fixing soil, waste and vent pipes :

(2)100 mm dia

() Centrifugally cast (spun) iron socket & spigot
(S&S) pipe as per IS: 3989

251.00

16.00

263.00

108.00

12.00

1.00

1.00

20.00

sqm

sqm

sqm

sgqm

sgqm

gach

each

metre

30.64

125.26

89.44

1184.38

2458.42

4825.89

2051.14

1438.73

7691.00

2004.00

23523.00

127913.00

29501.00

4826.00

2051.00

28775.00
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35

36

37

38

39

40

Providing and fixing plain bend of required degree.
(a) 100 mm dia
(1) Sand cast iron S&S as per I1S- 3989

Providing lead caulked joints to sand cast
iron/centrifugally cast (spun) iron pipes and fittings of
diameter :

(1)100 mm dia

Providing and fixing factory made single extruded WPC
(Wood Polymer Composite) solid decorative type flush
door shutter of required size comprising of virgin polymer
of K value 58-60 (Suspension Grade), calcium carbonate
and natural fibers (wood powder/ rice husk/wheat husk)
and non toxic additives (maximum toxicity index of 12 for
100 gms) having minimum density of 650 kg/cum and
screw withdrawal strength of 1800 N (Face) & 900 N
(Edge), minimum compressive strength 50 N/mm2,
modulus of elasticity 850 N/mm2 and resistance to spread
of flame of Class A category with property of being
termite/borer proof,water/ moisture proof and fire
retardant. WPC to be laminated with PVC foil of
minimum 14 microns thick of approved design pasted with
hot melt adhesive on both faces of shutter and fixing with
stainless steel butt hinges of required size with necessary
full body threaded star headed counter sunk S.S screws, all
as per direction of Engineer-In- Charge. (Note: stainless
steel butt hinges and necessary S.S screws shall be paid
separately)

(a) 35 mm thick

Providing and fixing HDF board wooden laminated
flooring fixed with tongue and groove interlocking system
of approved colour, shade and design with anti-abrasive
protective layer laid over 0.1 mm thick polyethylene sheet
as moisture barrier and 2 mm thick EPE foam (density not
less than 40 Kg/cum) for hush factor including surface
preparation with necessary quarter round planks and door
reducer, wherever required, complete as per direction of
Engineer-in-Charge.

(a) 8 mm thick AC-4 grade

Providing and fixing Ceiling of Candian Pine Planks of
thickness 10mm or existing over wooden frame work
complete as per direction of Engineer in charge. (Frame
work shall be paid separately)

Providing and fixing wood work in frame of false ceiling
partitions etc. sawn and put up in position .

(a) 2nd Class Deodar wood

5.00 each
5.00 each
10.00 sgqm
61.00 sgqm
152.00  sgm
1.50 cum

694.60

758.51

6619.86

2128.05

2147.55

111774.90

3473.00

3793.00

66199.00

129811.00

326428.00

167662.00

Correction—Nil Deletion—Nil Insertion—Nil

S.D/Man

Overwriting--Nil

AE(P)

Pane - 84




41

42

43

44

45

46

Providing and fixing Stainless Steel piano hings with
necessary screws etc.complete as per direction of the
Engineer-in-charge.

Providing and fixing wooden moulded corner beading of
triangular shape to the junction of panelling etc. with iron
screws, plugs etc. complete 2nd class teak wood. 35x35
mm (base and height)

Providing and fixing 12mm thick phenol bonded B.W.P.
ply, of make Green ply, Artchit ply, Centuary or
equivalent make on the back side of Almirah, cup-board,
floor /wall linning etc. with necessary screws nails etc.
complete as per direction of Engineer-in-charge.

Providing and fixing phenol bonded block board 19mm
thick with commercial veneering on both faces in cup
board shelves, side table panelling flooring etc. complete
as per direction of the Engineer-in-charge.

(@ 19mm thick BWP block board of Greenply,
Centuryply, archidply, kitply or equivalent make

Providing hard drawn steel fabric of 75x75 mm mesh of
weight not less than 3.25 kg/sgm tack welded one cm long
to frame by 20x5 mm flat complete as per direction of
Engineer in charge. ( MS flat & M.S.frame to be paid for
separately) the payment shall be made for the area of
fabric provided.

Providing and fixing brass sliding door bolts, with nuts
and screws etc. complete:
(a) 250x16 mm

Assistant Engineer(P)
Shimla Division-II,
Central P.W.D., Shimla.

13.00

38.00

152.00

35.00

39.00

10.00

mtrs

mtr

sqm

sgqm

sgqm

gach

292.80

133.45

1637.75

2230.10

531.65

360.35
Total:

Executive Engineer,
Shimla Division-Il,
Central P.W.D.,Shimla

3806.00

5071.00

248938.00

78054.00

20734.00

3604.00

3376860.00
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	Percentage rate online bids area invited on behalf of President of India from approved and eligible CPWD registered contractors for the work of:- M/R to GPOA Building at Oak Lodge Annexe under HM Section, Shimla dg 2026-27. SH:- Repair of Tiles, False...
	The enlistment of the contractors should be valid on the last date of submission of bids. In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the original date of submission of bids.
	1.1 Name of Work:-   M/R to GPOA Building at Oak Lodge Annexe under HM Section, Shimla dg 2026-27. SH:- Repair of Tiles, False Ceiling, Wood work and other miscellaneous works at Oak Lodge Annexe Ground Floor.
	1.2 Estimated Cost of work: -   Rs. 33,76,860/-
	Name of work:  M/R to GPOA Building at Oak Lodge Annexe under HM Section, Shimla dg 2026-27. SH:- Repair of Tiles, False Ceiling, Wood work and other miscellaneous works at Oak Lodge Annexe Ground Floor.
	2.3 FORM WORK

	FORM OF BANK GUARANTEE
	AFFIDAVIT


