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ELIGIBILITY BID 

 

INFORMATION AND 

INSTRUCTIONS FOR E-BIDDING  

AND  

BRIEF PARTICULARS OF THE 

WORK 
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ई-टेंडररिंग एविं वेबसाइट पर पोस्ट किए जाने हेतु सिंकवदािार िे किए जानिारी और कनदेश 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING  

(खुिी कनकवदाएिं  आमिंकित िरने िे किए िागू) 

(Applicable for inviting Bids) 

 

The Executive Engineer, Vigyan Bhawan Division, CPWD, Room No. 01, Ground 

Floor, Jodhpur Officer’s Hostel, Block-6, Near Children Park, Pandara Road, New 

Delhi, (Ph. No. 011-23022111, Email  deleecvb.cpwd@nic.in) on behalf of the 

President of India invites online percentage rate bids from Specialized agency/CPWD 

and Non CPWD contractors subject to fulfilling the eligibility criteria in two bid systems 

(Eligibility bid and Financial bid) for the following work:- 
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1. Bidders who fulfill the following requirements shall be eligible to apply. Joint ventures 
are not accepted. 

(a) Should have satisfactorily completed the works as mentioned below during the last 

Seven years ending last date of the month previous to the one in which tenders are 

invited. 

  

mailto:deleecvb.cpwd@nic.in
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  Three similar works each costing not less than Rs. 2.52 Lakhs  

Or 

  Two similar works each costing not less than Rs. 3.77 Lakhs 

Or 

  One similar work costing not less than Rs. 5.03 Lakhs 

 

Similar work means work of “Cleaning and applying water repellent layer on cladding of 

Sand Stone Surface” 

 The value of executed works shall be brought to current costing level by enhancing the actual 

 value of work at simple rate of 7% per annum; calculated from the date of completion to previous 

 day of last date of submission of tenders. The agency should also submit the bill of quantity of the 

 final bill paid to ascertain that the work executed the similar work criteria. Component of work 

 executed other than those included in definition of similar work shall be deducted while 

 calculating cost of similar works.  

 Bidder shall submit abstract of cost of work and work performance certificates in 

 support of this 

 

 The grading of quality of similar work shall be minimum “very good”. 

(b) Should have had average annual financial turnover of Rs. 1.89 Lakhs during the last 

three year ending 31st March 2026 (Scanned copy of Certificate from CA with Unique 

Document Identification Number (UDIN) to be uploaded). The value of annual turnover 

figures shall be brought to the current value by enhancing the actual turnover figures 

at simple rate of 7% per annum. 

(c) Should not have incurred any loss in more than two consecutive years during the last 

five years ending 31st March 2026 duly certified and audited by the CA, scanned copy 

of certificate from CA to be uploaded. 

(d) Should have a Solvency/Banker's Certificate of Rs. 2.52 Lakhs (Scanned copy of original 

solvency to be uploaded). Solvency not required if applicant is registered contractor 

in Class-I Civil/Composite category of CPWD. 

Or 

(e) Should have a net worth of Rs. 0.63 Lakhs issued by certified chartered accountant 

(Scanned copy of original Net worth certificate to be uploaded). Net worth certificate is 

not required if applicant is registered contractor in Class-I Civil/Composite 

category of CPWD. 

 

 To become eligible for issue of bid, the bidders shall have to furnish an affidavit 

as under:- 

 I/We undertake and confirm that eligible similar works(s) has/have not been got 

executed through another contractor on back to back basis. Further that, if such a 

violation comes to the notice of Department, then I/we shall be debarred for bidding in 

CPWD in future forever. Also, if such a violation comes to the notice of Department 

before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 

amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy to be 

uploaded at the time of submission of bid) 
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2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He 

should only submit his bid if he considers himself eligible and he is in possession of all 

the documents required. 

3. Information and Instructions for bidders posted on website shall form part of bid document to be 

posted on website. 

4. The bid document consisting of Plans, Specifications, Schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents can be seen and downloaded from 

website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

5. But the bid can only be submitted after deposition of original EMD either in the office of 

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD 

within the period of bid submission and uploading the mandatory scanned documents 

such as Insurance Surety Bonds, Account Payee Demand draft or Banker’s Cheque or 

Fixed Deposit Receipts or/ and Bank Guarantee including e- Bank Guarantee (for 

balance amount as prescribed) from any of the Commercial Bank towards EMD in 

favour of Executive Engineer as mentioned in NIT, receipt for deposition of original EMD 

to division office of any Executive Engineer (including NIT issuing EE/ AE), CPWD and 

other documents as specified. 

6. Those contractors who are not registered or have not updated their profile on the 

website mentioned above, are required to get registered/update their profile beforehand. 

The necessary training materials including the videos with step-to-step process are 

available on download section of https://etender.cpwd.gov.in 

7. The intending bidder must have valid class-III digital signature certificate with 

encryption key (combo type) to perform any operations/transactions on the e-tendering 

portal / website and the bidder should download and install the eMsigner on their 

system as per instruction available on download section of https://etender.cpwd.gov.in 

8. On opening date, the contractor can login and see the bid opening process. After 

opening of bids he will receive the competitor bid sheets. 

9. Contractor can upload documents in the form of JPG format and PDF format. 

10. Certificate of Financial Turn Over: At the time of submission of bid contractor may 

upload Affidavit/ Certificate from CA mentioning Financial Turnover of last 7 years or 

for the period as specified in the bid document and further details if required may be 

asked from the contractor after opening of technical bids. There is no need to upload 

entire voluminous balance sheet. 

11. Contractor must ensure to quote rate of each item. The column meant for quoting rate 

in figures appears in yellow colour and the moment rate is entered, it turns sky blue.  

 In addition to this, while selecting any of the cells a warning appears that if any cell is 

left blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate 

is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).  

 However, If a tenderer quotes nil rates against each item in item rate tender or does not 

quote any percentage above/below on the total amount of the tender or any section / 

sub head in percentage rate tender, the tender shall be treated as invalid and will not 

be considered as lowest tenderer.   

https://etender.cpwd.gov.in/
https://etender.cpwd.gov.in/


6 

 

CORRECTION :NIL,   INSERTION :NIL,   OVERWRITING :NIL,   DELETION :NIL,   AE(C)(P) 

 

12. The Technical Bid shall be opened first on due date and time as mentioned above. The 

time and date of opening of financial bid of contractors qualifying the technical bid shall 

be communicated to them at a later date. 

13. The department reserves the right to reject any prospective application without 

assigning any reason and to restrict the list of qualified contractors to any number 

deemed suitable by it, if too many bids are received satisfying the laid down criterion. 

14. If private works are shown in support of eligibility, the Tax deducted at source (TDS) 

shall have to be submitted and uploaded alongwith the experience certificate and TDS 

amount should commensurate with the actual amount work done. 

15. The agency shall follow the standard operating procedure and guidelines scrupulously 

at the construction site to contain the outbreak of COVID-19.  It is the sole 

responsibility of the agency to adhere to the SoPs issued by CPWD and other orders & 

Guidelines issued by various Governments (Govt. of India and or/ state Govt. and /or 

Dist.  Administrative of local Govt. The quoted rates shall inclusive of all such required 

measures and materials like Soaps, Detergents, Sanitizers, Disinfections, Masks, 

Gloves and other personal protection equipment’s to contain COVID-19 and nothing 

extra shall be paid.”  

16. The intending bidders are required to update their profile in CPWD e-tender portal and 

to upload their bids well in advance of last date of submission of tender. Any issue 

related to updating profile/uploading tender can be resolved through the concerned 

Executive Engineer / Assistant Engineer (011-23022111, E-mail ID: 

deleecvb.cpwd@nic.in or ERP help line no 18001803286 or  E-mail ID: 

cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait 

to raise any issues till the last date of submission of bid in their own interest 

 

 

mailto:deleecvb.cpwd@nic.
mailto:cpwd.support@techmahindra.com
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List of Documents to be scanned and uploaded within the period of 
bid submission 

(i) Copy of receipt for deposition of original EMD issued from division office of any 
Executive Engineer, CPWD (The EMD document shall only be issued from the place in 
which the office of receiving division office is situated). If the EMD is deposited in 
subdivision office then it shall not be considered and tender shall be rejected. 

(ii) Certificate of work experience (Form ‘C’). 

(iii) Performance report of relevant similar works referred in Form ‘C’ (Form ‘D’). 

(iv) Certified copy of financial turn over verified by Chartered Accountant. (Form A) 

(v) Banker’s Certificate (Form-B) or Net worth certificate (Form B-1) 

(vi) To become eligible for submission of bids, the bidders/associates shall have to furnish 
an affidavit as under:- 

 I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to 
the notice of Department, then I/we shall be debarred for bidding in CPWD in future 
forever. Also, if such a violation comes to the notice of Department before date of start of 
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of submission of 
bid) 

(vii) GST Registration Certificate, if already obtained by the bidder.  

 If the bidder has not obtained GST registration as applicable then he shall scan and upload 
following under taking along with other bid documents. 

 “If work is awarded to me, I/We shall obtain GST registration Certificate, as applicable, 
within one Months from the date of receipt of award letter or before release of any payment 
by CPWD, whichever is earlier, failing which I/We shall be responsible for any delay in 
payments which will be due towards me/us on a/c of the work executed and/or for any 
action taken by CPWD or GST department in this regard. 

(viii) Copy of Bidder PAN Card. 

(ix) Copy of ESIC & EPFO Registration. 

(x) Letter of Transmittal. (Annexure-A) 

(xi) Copy of schedule of Quantity in support of each eligible similar nature of work 
completed by the bidder during last seven years ending last date of month previous to 
the one in which tenders are invited. 

(xii) Structure & Organization. (Form ‘E’). 

(xiii) Agency will also upload the Affidavit that if the details of work done of similar nature as 
uploaded is found incorrect then the bid will be treated as invalid and agency will liable to 
black listed/ debarred for tendering in CPWD and Engineer-in-Charge shall be free to take 
action as per declaration submitted by the agency. 

(xiv) Copy of certificate of compulsory ERP Training issued through LMS of ERP obtained by 
enlisted contractor either himself or his authorized representative or for Non-CPWD 
Bidder/Agency shall have to furnish an affidavit as per this NIT’s General Condition, 
S.No.34, page No.49. 

(xv) Any other documents as specified in the NIT.  
 
Note 1: The Contract agency participating in the bid shall ensure the uploading of above 

mandatory documents in eligibility documents/ additional documents portal so that the 
same can be free viewed & examined before opening the part of their financial bid.) 

 

Executive Engineer 

Vigyan Bhawan Division 

CPWD, New Delhi 
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ds-yks-fu-fo- /C.P.W.D.- 6 

भारत सरकार 

Government of India 

कें द्रीय लोक निर्ााण निभाग 

Central Public works Department 

निनिदा आरं्त्रण सूचिा 

NOTICE INVITING TENDER 

CPWD-6 FOR E-TENDERING 

dk;Zikyd vfHk;ark] fo-Hk-ea-] ds-yks-fu-fo-] dejk laŒ 01] xzkmaM ¶yksj] tks/kiqj vkWfQllZ gkWLVy] 

CykWd&6] fpYMªu ikdZ ds ikl iaMkjk jksM+ ubZ fnYyh&110011 ¼Qksu% 011&23022111@QSDl% 011&23022323 

bZ&esy% deleecvb.cpwd@nic.in½ Hkkjr ds jk’Vªifr dh vksj ls fuEufyf[kr dk;Z ds fy, Hkou vkSj lM+dksa dh 

mi;qDr Js.kh esa lhihMCY;wMh ds vuqeksfnr vkSj ik= iathd`r Bsdsnkjksa ls vkWuykbZu izfr”kr nj fufonk,W 

avkeaf=r djr sgSa%& 

 The Executive Engineer, Vigyan Bhawan Division, CPWD, Room No. 01, Ground 

Floor, Jodhpur Officers Hostel Block-6, Near Children Park, Pandara Road, New Delhi, 

(Ph. No.011-23022111, Email deleecvb.cpwd@nic.in) invites on behalf of the President of 

India online Percentage Rate tenders specialized agencies /CPWD and Non CPWD 

contractors subject to fulfilling of eligibility criteria in two bids system i.e. Eligibility Bid (Part-

I) & Financial Bid (Part-II) for the following work:- 

 “Aesthetic Improvement to Vigyan Bhawan, New Delhi, during 2026-27. (SH: 

Cleaning of Existing Sand Stone Cladding at Vigyan Bhawan Building).” 

 The enlistment of the contractors should be valid on the last date of submission of bids. 

 In case the last date of submission of bid is extended, the enlistment of contractor 

should be valid on the original date of submission of bids. 

1. The work is estimated to cost Rs. 16,67,957/- however, is given merely as a rough 

guide. 

1.1 Contractors who fulfill the following requirements shall be eligible to apply. Joint 

ventures are not accepted. 

2. Intending bidders is eligible to submit the bid provided he has definite proof from the 

appropriate authority, which shall be to the satisfaction of the competent authority, 

of having satisfactorily completed similar works of magnitude specified below:- 

 Criteria of eligibility for submission of bid documents: 

(a) Conditions for Non-CPWD registered contractors only, if bids are also open to non-

CPWD Contractors. Bidders who fulfill the following requirements shall be eligible to 

apply. Joint ventures are not accepted. 

(b) Bidder should have satisfactorily completed the works as mentioned below during 

the last Seven years ending last date of the month previous to the one in which 

tenders are invited. 

 Three similar works each costing not less than Rs. 2.52 Lakhs  

Or 

  Two similar works each costing not less than Rs. 3.77 Lakhs 

Or 

  One similar work costing not less than Rs. 5.03 Lakhs 

mailto:deleecvb.cpwd@nic.in
mailto:deleecvb.cpwd@nic.in
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Similar work means work of “Cleaning and applying water repellent layer on cladding of 

Sand Stone Surface” 

 The value of executed works shall be brought to current costing level by enhancing the actual 

 value of work at simple rate of 7% per annum; calculated from the date of completion to previous 

 day of last date of submission of tenders. The agency should also submit the bill of quantity of the 

 final bill paid to ascertain that the work executed the similar work criteria. Component of work 

 executed other than those included in definition of similar work shall be deducted while 

 calculating cost of similar works.  

 Bidder shall submit abstract of cost of work and work performance certificates in 
 support of this  

 The grading of quality of similar work shall be minimum “very good”. 

(b) Should have had average annual financial turnover of Rs. 1.89 Lakhs during the last 

three year ending 31st March 2026 (Scanned copy of Certificate from CA with Unique 

Document Identification Number (UDIN) to be uploaded). The value of annual turnover 

figures shall be brought to the current value by enhancing the actual turnover figures 

at simple rate of 7% per annum. 

(c) Should not have incurred any loss in more than two consecutive years during the last 

five years ending 31st March 2026 duly certified and audited by the CA, scanned copy 

of certificate from CA to be uploaded. 

(d) Should have a Solvency/ Banker's Certificate of Rs. 2.52 Lakhs (Scanned copy of 

original solvency to be uploaded). Solvency not required if applicant is registered 

contractor in Class-I Civil/Composite category of CPWD. 

Or 

(e) Should have a net worth of Rs. 0.63 Lakhs issued by certified chartered accountant 

(Scanned copy of original Net worth certificate to be uploaded). Net worth certificate is 

not required if applicant is registered contractor in Class-I Civil/Composite 

category of CPWD. 

2.1 To become eligible for submission of bids, the bidders/associates shall have to 

furnish an affidavit as under:- 

I/We undertake and confirm that eligible similar works(s) has/have not been got 

executed through another contractor on back to back basis. Further that, if such a 

violation comes to the notice of Department, then I/we shall be debarred for bidding in 

CPWD in future forever. Also, if such a violation comes to the notice of Department 

before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 

amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy to be 

uploaded at the time of submission of bid) 

3. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 

which is available as a Govt. of India Publication and also available on website 

www.etender.cpwd.gov.in Bidders shall quote his rates as per various terms and 

conditions of the said form which will form part of the agreement. 

4. The time allowed for carrying out the work will be 02 (Two) Months from the date of 

start as defined in schedule ‘F’ or from the first date of handing over of the site, 

whichever is later, in accordance with the phasing, if any, indicated in the tender 

documents. 

5. The site for the work is available. 
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6. The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the 

contract to be complied with and other necessary documents except Standard General 

Conditions of Contract Form can be seen on website www.etender.cpwd.gov.in 

7. After submission of the bid the contractor can re-submit revised bid any number of 

times or withdraw it before last date and time of submission of bid as notified. No post-

tender modification is allowed by the tenderers except through negotiations, if required. 

ln case any tenderer does so, the tender will be rejected and the tenderer will be 

debarred for future tendering in CPWD for two years by the concerned enlisting 

authority (in case of GPWD enlisted contractor) and by the concerned CE/SE (in case of 

non-enlisted contractor). 

8. While submitting the revised bid, contractor can revise the rate of one or more item(s) 

any number of times (he need not re-enter rate of all the items) but before last time and 

date of submission of bid as notified. 

9. If private works are shown in support of eligibility, the Tax deducted at source (TDS) 

shall have to be submitted and uploaded along with the experience certificate and TDS 

amount should commensurate with the actual amount work done.  

10. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank 

Guarantee (for balance amount as prescribed) from any of the Commercial Banks 

(drawn in favour of Executive Engineer, Vigyan Bhawan Division) shall be scanned and 

uploaded on the e-Tendering website within the period of bid submission. The original 

EMD should be deposited either in the office of Executive Engineer inviting bids or 

division office of any Executive Engineer, CPWD within the period of bid submission. 

The EMD receiving Executive Engineer (including NIT issuing EE/AE) shall issue a 

receipt of deposition of earnest money deposit to the bidder in a prescribed format 

(enclosed) uploaded by tender inviting EE in the NIT. 

  A part of earnest money is acceptable in the form of bank guarantee also. In such case, 

minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be 

deposited in shape prescribed above, and balance may be deposited in shape of Bank 

Guarantee including e- Bank Guarantee of any Commercial bank having validity for a 

period of 90 days for single bid works and 180 days for two bid system or more from the 

last date of receipt of bids which is to be scanned and uploaded by the intending 

bidders. 

 The earnest money given by all the tenderers except the lowest tenderer shall be 

refunded immediately after the expiry of stipulated bid validity period or immediately 

after acceptance of the successful bidder, whichever is earlier. However, in case of two/ 

three bid system, earnest money deposit of bidders unsuccessful during technical bid 

evaluation etc. should be returned within 30 days of declaration of result of technical 

bid evaluation. 

 Copy of Enlistment Order and certificate of work experience and other documents as 

specified in the notice inviting e- tender shall be scanned and uploaded on the e-

Tendering website within the period of bid submission. However, certified copy of all the 

scanned and uploaded documents as specified in e- tender notice shall have to be 

submitted by the lowest bidder within a week physically in the office of tender opening 

authority. Online bid documents submitted by intending bidders shall be opened only of 

those bidders, who has deposited EMD with any division of CPWD and other documents 

scanned and uploaded are found in order. 

http://www.etender.cpwd.gov.in/
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 The bid submitted shall be opened at 03:30 PM on 13-07-2026. 

11. The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall 

not be refunded if: 

(i) The bidder is found ineligible.  

(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid 

document.  

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in the 

office of bid opening authority.  

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section / sub head in 

percentage rate tender, the tender shall be treated as invalid and will not be considered 

as lowest tenderer. 

12. The contractor whose bid is accepted will be required to furnish performance guarantee 

at specified percentage of the tendered amount as mentioned in schedule E and within 

the period specified in Schedule F. This guarantee shall be in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee 

from any of the Commercial Banks in accordance with the prescribed form. In case the 

contractor fails to deposit the said performance guarantee within the period as 

indicated in Schedule 'F', including the extended period if any, the Earnest Money 

deposited by the contractor shall be forfeited automatically without any notice to the 

contractor. The earnest money deposited along with bid shall be returned after receiving 

the aforesaid performance guarantee. The contractor whose bid is accepted will also be 

required to furnish either copy of applicable licenses/ registrations or proof of applying 

for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board 

including Provident Fund Code No. If applicable and also ensure the compliance of 

aforesaid provisions by the sub-contractors, if any engaged by the contractor for the 

said work within the period specified in Schedule F. 

Description of the work is as follows: “Aesthetic Improvement to Vigyan Bhawan, 

New Delhi, during 2026-27. (SH: Cleaning of Existing Sand Stone Cladding at 

Vigyan Bhawan Building).” 

13. Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of the ground and sub-

soil (so far as is practicable), the form and nature of the site, the means of access to the 

site, the accommodation they may require and in general shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances which may 

influence or affect their bid. A bidder shall be deemed to have full knowledge of the site 

whether he inspects it or not and no extra charge consequent on any misunderstanding 

or otherwise shall be allowed. The bidders shall be responsible for arranging and 

maintaining at his own cost all materials, tools & plants, water, electricity access, 

facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contract documents. Submission of a bid by a 

bidder implies that he has read this notice and all other contract documents and has 

made himself aware of the scope and specifications of the work to be done and of 

conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of 

the work. 
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14. The competent authority on behalf of the President of India does not bind itself to 

accept the lowest or any other bid and reserves to itself the authority to reject any or all 

the bids received without the assignment of any reason. All bids in which any of the 

prescribed condition is not fulfilled or any condition including that of conditional rebate 

is put forth by the bidders shall be summarily rejected. 

15. Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing will be 

liable for rejection. 

16. The competent authority on behalf of President of India reserves to himself the  right of 

accepting the whole or any part of the bid and the bidders shall be bound to perform 

the same at the rate quoted. 

17. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 

case of contractors of Horticulture/Nursery category) responsible for award and 

execution of contracts, in which his near relative is posted a Divisional Accountant or 

as an officer in any capacity between the grades of Superintending Engineer and Junior 

Engineer (both inclusive). He shall also intimate the names of persons who are working 

with him in any capacity or are subsequently employed by him and who are near 

relatives to any gazetted officer in the Central Public Works Department or in the 

Ministry of Housing and Urban Affairs. Any breach of this condition by the contractor 

would render him liable to be removed from the approved list of contractors of this 

Department. 

18. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is 

allowed to work as a contractor for a period of one year after his retirement from 

Government service, without the prior permission of the Government of India in writing. 

This contract is liable to be cancelled if either  the contractor or any of his employees is 

found any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the bid or engagement in the 

contractor's service. 

19. The bids for the work shall remain open for acceptance for a period of 30 (thirty) days 

from the date of opening of bids in case of single bid system and 75 (seventy five) days 

from the date of opening of technical bids in case bids are invited in 2 or 3 bid system. 

Further 

(i) If any tenderer withdraws his tender within 7 days after last date and time (24 hours 

basis) of submission of bids, then the Government shall without prejudice to any other 

right or remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective 

of letter of acceptance for the work is issued or not. 

(ii) If any tenderer withdraws his tender after expiry of 7 days after last date and time (24 

hours basis) of submission of bids, then the Government shall without prejudice to any 

other right or remedy, be at liberty to forfeit 100% of the earnest money absolutely 

irrespective of letter of acceptance for the work is issued or not. 

(iii) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal. 

Any other method i.e. through letter/e-mail etc. shall not be considered. 

(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 

shall not be allowed to participate in the rebidding process of the same work. 

20. This notice inviting Bid shall form a part of the contract document. The  successful 

bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 
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days from the stipulated date of start of the work, sign the contract consisting of:- 

(a) The Notice Inviting Bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the time of 

invitation of bid and the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence leading thereto. 

(b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable. 

21. The bid document will include following components: 

PART-I (Eligibility Bid) 

PART-II (Financial Bid) 

 Part-I (Eligibility bid):- CPWD-6, information& instructions for e-bidding, Information 

& instructions for bidder, letter of transmittal, Form A, B, B-1, C, D, E, Annexure-I 

& Brief particulars of work. 

 Part-II (Financial bid) :- Undertaking,CPWD-7, Schedule A to F,  Particulars 

specifications, Special conditions, General conditions, Standard General Conditions of 

Contract for CPWD 2023 (Maintenance works) as amended/modified up to date, 

Amendments, NGT directions, Integrity Agreement & Performance Security proformas, 

Section -A (Civil Work) General Terms and conditions for civil works, Special Conditions 

for Civil works & Schedule of Quantities for  work. 

22. In case of extension of agreement due to delay and/or reduction in scope of work 

due to foreclosure, no claim on account of reduction in value of work, loss of 

business, loss of profit, consequently overheads, any type of interest etc. shall be 

entertained. 

23. If the exigencies of the work so demand, the engineer-in-charge may allow 

payment to a third party, who is creditor to the contractor, after fulfilling the 

conditions under clause 7B.  

24. The engineer -in-charge reserves the right to descope the quantum of work up to 25 

% of the tendered amount. In case of reduction in scope of work no claim on 

account of reduction in value of work, loss of expected profit, consequential 

overheads etc. shall been entertained. 

25. The intending bidders are required to update their profile in CPWD e-tender portal and 

to upload their bids well in advance of last date of submission of tender. Any issue 

related to updating profile/uploading tender can be resolved through the concerned 

Executive Engineer (C) / Assistant Engineer (Phone no 011-23022111 / Fax- 011-

23022323, e-mail Id: deleecvb.cpwd@nic.in) or ERP helpline no. 18001803286 or e-mail 

ID cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to 

wait to raise any issues till the last date of submission of bid in their own interest. 

 

Executive Engineer 
Vigyan Bhawan Division 

CPWD, New Delhi 
For & on behalf of President of India 

mailto:deleecvb.cpwd@nic.in
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Information and instruction for Executive Engineers of CPWD for e-tendering 

1. The Executive Engineer of all divisions of CPWD should receive the original EMD for 
tender of other division. 

2. The NIT approving authority / EE at the time of issue of NIT shall also fill and upload 
the following prescribed format of receipt of deposition of original EMD along with NIT: 
- 

Receipt of deposition of original EMD 

(Receipt No. …………………. / Date ……………) 

1. Name of work: Aesthetic Improvement to Vigyan Bhawan, New Delhi, during 
2026-27. (SH: Cleaning of Existing Sand Stone Cladding at Vigyan Bhawan 
Building). 

2. NIT No. 24/EE/VBD/2026-27 

3. Estimated Cost: Rs. 16,67,957/- 

4. Amount of Earnest Money Deposit: Rs. 33,359/- 

5. Last date of submission of bid: 13.07.2026 

 
1. Name of contractor ……………………. **  
 
2. Form of EMD ……………………….…. ** 
 
3. Amount of earnest money deposit ………………… ** 
 
4. Date of submission of EMD ………………………… ** 

 

                    Signature, Name and Designation of EMD receiving officer 

(EE/AE(P)/AAO) along with official stamp  

3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by 
the bidder and shall issue a receipt of deposition of earnest money to the agency in a given 
format uploaded by tender inviting EE. The receipt may be issued by the AE(P)/AE/AAO. 

4. The original EMD receiving Executive Engineer shall release the EMD after verification from 
the e-tendering portal website (www.etender.cpwd.gov.in free view>advance search>awarded 
tenders) that the particular contractor is not L-1 bidder and work is awarded. 

5. The bid inviting Executive Engineer will call for original EMD of the L-1 bidder from EMD 
receiving Executive Engineer immediately. 

* (to be filled in by EE issuing) 

** (to be filled in by EMD receiving EE) 

Signature, Name and Designation of EMD  
Receiving officer (EE/AE(P)/AE/AAO) 

Along with Office stamp  
(# To be filled by EMD receiving EE) 
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INFORMATION & INSTRUCTIONS FOR BIDDERS 

1.0 General:  

1.1 Letter of transmittal and forms for deciding eligibility yare given in Part I. 

1.2 All information called for in the enclosed forms should be furnished against the 
relevant columns in the forms. If for any reason, information is furnished on a 
separate sheet, this fact should be mentioned against the relevant column. Even if 
no information is to be provided in a column, a “nil” or “no such case” entry should 
be made in that column. If any particulars/query is not applicable in case of the 
bidder, it should be stated as “not applicable”. The bidders are cautioned that not 
giving complete information called for in the application forms or not giving it in 
clear terms or making any change in the prescribed forms or deliberately 
suppressing the information may result in the bid being summarily disqualified. 
Bids made by telegram or telex and those received late will not been entertained. 

1.3 References, information and certificates from the respective clients certifying 
suitability, technical knowledge or capability of the bidder should be signed by an 
officer not below the rank of Executive Engineer or equivalent. 

1.4 The bidder may furnish any additional information which he thinks is necessary to 
establish his capabilities to successfully complete the envisaged work. He is, 
however, advised not to furnish superfluous information. No information shall be 
entertained after submission of eligibility criteria document unless it is called for by 
the Employer. 

2.0. Definitions: 

2.1 In this document the following word sand expressions have the meaning here by 
assigned to them. 

2.2  Employer: Means the President of India, acting through the Executive 
Engineer, Vigyan Bhawan Division, CPWD, New Delhi. 

2.3 Bidder: Means the individual, proprietary firm, firm in partnership, limited 
company private or public or corporation. Joint ventures, consortium and special 
purpose vehicles are not accepted as bidders. 

2.4 “Year” means “Financial Year” unless stated otherwise. 

3.0. Method of application: 

3.1 If the bidder is an individual, the application shall be signed by him above his full 
type written name and current address. 

3.2  If the bidder is a proprietary firm, the application shall be signed by the proprietor 
above his full type written name and the full name of his firm with its current 
address. 

3.3  If the bidder is a firm in partnership, the application shall be signed by all the 
partners of the firm above their full type written names and current addresses, or, 
alternatively, by a partner holding power of attorney for the firm. In the later case a 
certified copy of the power of attorney should accompany the  application. In both 
cases a certified copy of the partnership deed and current address of all the 
partners of the firm should accompany the application. 

3.4  If the bidder is a limited company or a corporation, the application shall be signed 
by a duly authorized person holding power of attorney for signing the application 
accompanied by a copy of the power of attorney. The bidder should also furnish a 
copy of the Memorandum of Articles of Association duly attested by a Public Notary. 
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4.0. Final Decision Making Authority. 

 The employer reserves the right to accept or reject any bid and to annul the process 
and reject all bids at any time, without assigning any reason or incurring any 
liability to the bidders. 

5.0. Particulars provisional 

 The particulars of the work given in Section I are provisional. They are liable to 
change and must be considered only as advance information to assist the bidder. 

6.0. Site visit 

 The bidder is advised to visit the site of work, at his own cost, and examine it and 
its surroundings to himself collect all information that he considers necessary for 
proper assessment of the prospective assignment.  

7.0  Initial criteria for eligibility 

7.1 Intending bidder is eligible to submit the bid provided he has definite proof from the 
appropriate authority, which shall be to the satisfaction of the Competent 
authority, of having satisfactorily completed similar works of magnitude specified 
below:- 

 Three similar works each costing not less than Rs. 2.52 Lakhs  

Or 

 Two similar works each costing not less than Rs. 3.77 Lakhs 

Or 

 One similar work costing not less than Rs. 5.03 Lakhs 

 Similar work means work of “Cleaning and applying water repellent layer on cladding of 

Sand Stone Surface” 

 The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum; calculated from the date of completion to 

previous day of last date of submission of tenders. The agency should also submit the bill of 

quantity of the final bill paid to ascertain that the work executed the similar work criteria. 

Component of work executed other than those included in definition of similar work shall be 

deducted while calculating cost of similar works.  

 Bidder shall submit abstract of cost of work and the work experience certificate(s) 
in support of this. 

 The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum; calculated from the date 
of completion to previous day of last date of submission of tenders. The completion 
certificate of works shall be submitted in Form “D”. The certificate should be signed 
not below the rank of Executive Engineer. The agency should also submit the bill of 
quantity of the final bill paid to ascertain that the work executed the similar work 
criteria.  

7.2 Should have had average annual financial turnover of Rs. 1.89 Lacs during the last 
three consecutive financial years ending 31st March 2026 (Scanned copy of 
Certificate from CA with Unique Document Identification Number (UDIN) to be 
uploaded). The value of annual turnover figures shall be brought to the current 
value by enhancing the actual turnover figures at simple rate of 7% per annum.). 

7.3 Should not have incurred any loss (profit after tax should be positive) in more than 
two years during the last five years ending 31st March 2026 (Scanned copy of 
certificate from CA to be uploaded). 
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7.4 Should have a Banker's Certificate from a commercial Bank for Rs. 2.52 Lacs 
(Scanned copy of original solvency to be uploaded). Solvency not required if 

applicant is registered contractor in Class-I Civil/Composite category of 
CPWD. 

or 

 Net Worth certificate from CA with Unique Document Identification Number (UDIN) 
of minimum Rs. 0.63 Lacs (Scanned copy of original to be uploaded). Net worth 
certificate is not required if applicant is registered contractor in Class-I 
Civil/Composite category of CPWD. 

 To become eligible, the bidders shall have to furnish an affidavit asunder:- 

 I/We undertake and confirm that eligible similar works(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of Department, then I/we shall be debarred for 
bidding in CPWD in future forever. Also, if such a violation comes to the notice of 
Department before date of start of work, the Engineer- in-Charge shall be free to 
forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
(Scanned copy to be uploaded at the time of submission of bid). 

 Should have registration for GST (Scanned copy of GST Registration and 
Acknowledgement of up to date filed returns of GST shall be uploaded). 

7.5 The bidder should have sufficient number of technical and administrative 
employees for the proper execution of the contract. The bidder shall have to 
submit a list of these employees stating clearly how these would be involved in this 
work within 10 days of award of work. 

8.0 Evaluation criteria 

8.1 The detailed submitted by the bidders will be evaluated in the following manner: 

8.1.1 The initial criteria prescribed in para 7.0 above in respect of experience of eligible 
similar class of works completed, loss, Banker’s Certificate from a commercial Bank 
and financial turn over etc. will first be scrutinized and the bidder ‟eligibility for the 
work be determined. 

8.1.2 The bidders qualifying the initial criteria as set out in para 7.0 above will be 
evaluated for following criteria by scoring method on the basis of details furnished 
by them. 

 (a) Financial strength (Form “A” & “B”/’B-1’)     Maximum 20 marks 

 (b) Experience in eligible similar nature of work    Maximum20 marks 

  During last seven years (Form “C”) 

 (c) Performance on works (From “D”) – Time over run  Maximum20marks 

 (d) Performance on works (From “D”) – Quality           Maximum40 marks 

   Total 100 Marks 

 To become eligible for short listing the bidder must secure at least fifty 
percent  marks in each (section a, b, c and d) and sixty percent marks in 
aggregate. 

 The department, however, reserves the right to restrict the list of such qualified 
contractors to any number deemed suitable by it. 

 Note: The average value of performance of works for time overrun and quality 
shall be taken on the basis of performance report and eligible similar works. 
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9.0  Financial information 

 Bidder should furnish the following: 

(a) Annual financial statement for the last five years in Form A 

(b) Banker’s Certificate from a commercial Bank certificate in (Form B) / Net 
worth certificate in (Form B-1) 

10.0 Experience of similar works 

i) Bidder should furnish the List of eligible similar nature of works successfully 

completed during the last seven years in (Form ‘C’) 

ii)  Performance report (corresponding to works mentioned in Form “C”) in Form “D”.  

 The performance report should explicitly mention that the component of work as mentioned 

in name of work of this project. If needed, the bidder may attach a separate certificate in this 

regard from performance report issuing authority. 

11.0  Organization in formation 

 Bidder is required to submit the information in respect of his organization in Form 

“E”. 

12.0 Letter of transmittal 

 The bidder should submit the letter of transmittal attached with the document. 

13.1 Opening of Price bid 

 After evaluation of applications on the basis of criteria of eligibility, a list of eligible 

agencies will be prepared. Thereafter, the financial bids, of only the qualified 

bidders shall be opened at the notified time, date and place in the presence of 

qualified bidders or their representatives. 

 The time and date of opening of Price bid shall be intimated to the bidders through 

website.  

14.0  Award criteria 

 The employer reserves the right, without being liable for any damages or obligation 

to inform the bidder, to: 

(a) Amend the scope and value of contract to the bidder. 

(b) Reject any or all the applications without assigning any reason. 

 Any effort on the part of the bidder or his agent to exercise influence or to 

pressurize the employer would result in rejection of his bid. Canvassing of any kind 

is prohibited. 

 

 
Executive Engineer 

Vigyan Bhawan Division 

CPWD, New Delhi 



19 

 

CORRECTION :NIL,   INSERTION :NIL,   OVERWRITING :NIL,   DELETION :NIL,   AE(C)(P) 

 

 

INFORMATION REGARDING ELIGIBILITY 

LETTER OF TRANSMITTAL 

From: 

To 

The Executive Engineer 

Vigyan Bhawan Division, 

C.P.W.D., New Delhi. 

 

Subject: Aesthetic Improvement to Vigyan Bhawan, New Delhi, during 2026-27. (SH: 

Cleaning of Existing Sand Stone Cladding at Vigyan Bhawan Building). 

Sir, 

Having examined the details given in press notice and bid document for the above work, 
 I/we hereby submit the relevant information. 

1. I/we hereby certify that all the statement made and information supplied in the enclosed 
forms A to F and accompanying statement are true and correct. 

2. I/we have furnished all information and details necessary for eligibility and have no 
further pertinent information to supply.  

3. I/we submit the requisite certified solvency certificate and authorize the Executive 
Engineer, Vigyan Bhawan Division, CPWD, New Delhi to approach the Bank issuing the 
solvency certificate to confirm the correctness thereof. I/we also authorize Executive 
Engineer, Vigyan Bhawan Division, CPWD, New Delhi to approach individuals, 
employers, firms and corporation to verify our competence and general reputation.  

4. I/we submit the following certificates in support of our suitability, technical knowledge 
and capability for having successfully completed the following eligible similar works.  

Sl. No. Name of work Certificate from 

1   

2   

3   

Certificate: 

It is certified that the information given in the enclosed eligibility bid are correct. It is 

also certified that I/we shall be liable to be debarred, disqualified/cancellation of enlistment in 

case any information furnished by me/us found to be incorrect. 

Enclosures: 

Seal of bidder 

Date of submission:    

 

Annexure-A 
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FORM ‘A’ 

 

FINANCIAL INFORMATION 

 

I. Financial Analysis – Details to be furnished duly supported by figures in balance sheet/ 

profit & loss account for the last Five years duly certified by the Chartered Accountant, 

as submitted by the applicant to the Income Tax Department (Copies to be attached). 

Years 

FY 2021-22 FY 2022-23 FY 2023-24 FY 2024-25 FY 2025-26 

     

 

(i) Gross Annual turnover  

 

(ii) Profit (After deducting tax)/Loss. 

 

 

  Signature of Chartered Accountant with Seal    Signature of 

Bidder(s). 

 

 

 

 

 

Note: The bidder may submit the scanned copy of CA certified provisional balance sheet 

for the financial year 2025-26. For the preceding four years, the audited balance sheet 

duly certified by the CA shall be uploaded). 
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FORM “B” 

 

FORM OF BANKERS’ CERTIFICATE FROM A COMMERCIAL BANK 

 

This is to certify that to the best of our knowledge and information that M/s/Sh 

……………………………………………………………………………………….having marginally noted 

address, ………………………….…………………………………………………………………………….. a 

customer of our bank are/is respectable and can be treated as good for any engagement upto a 

limit of Rs………………….…………./- 

Rupees………………………………………………………………………………………………...………..). 

This certificate is issued without any guarantee or responsibility on the bank or any of the 

officers. 

 

 

 

 

(Signature) 

For the Bank 

(With bank seal) 

 

NOTE: 

(1) Bankers certificates should be on letter head of the Bank, addressed to Executive 

Engineer, Vigyan Bhawan Division, CPWD. 

(2) In case of partnership firm, certificate should include names of all partners as recorded 

with the Bank. 

(3) The certificate should not be more than 6 months old from the last date of receipt of bid 

through e-tendering. 
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Form - B-1 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

 

It is to certify that as per the audited balance sheet and profit and loss account 

during the financial year ……………………………, the Net Worth of M/s 

………………………………………………………….. (Name & Registered Address of 

Individual/firm/company), as on ………………………………………… (the relevant date) is 

Rs. …………………………………………… after considering all liabilities. It is further certified 

that the Net worth of the company has not eroded by more than 30% in the last three years 

ending on (the relevant date).”  

Unique Document Identification Number (UDIN) ………………….. 

 

 

 

 

Signature of Chartered Accountant 
…………………………………….. 

Name of Chartered Accountant 
…………………………………………. 

Membership No. of ICAI 

Date and Seal 
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FORM ‘C’ 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST 

SEVEN YEARS ENDING LAST DATE OF THE MONTH PREVIOUS TO THE ONE IN WHICH 

TENDERS ARE INVITED 
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* Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

Signature of Bidder(s) 

 

Note: The agency should give list of only those eligible works which are of ‘SIMILAR NATURE’. 
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FORM ‘D’ 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS “C” 

 
1. Name of Work/ Project &Location 
 
2. Agreement no.       ……… 
  
3. Estimated cost       Rs. ……… 
 
4. Tendered cost 
 
4.1 Completion cost       Rs. ……… 

 
5. Date of start        ………. 
 
6. Date of completion 

(i)  Stipulated date of completion    …….. 

(ii) Actual date of completion     …….. 

 

7. (a)  Whether case of levy of compensation  

 for delay has been decided or not   Yes/No 

(b)  If decided, amount of compensation  

 levied for delayed completion, if any  Rs. …… 

 

8. Performance Report 

(1) Quality of work     Outstanding/Very Good/Good/Poor 

(2) Financial soundness    Outstanding/Very Good/Good/Poor  

(3) Technical Proficiency    Outstanding/Very Good/Good/Poor 

(4)  Resource fulness     Outstanding/Very Good/Good/Poor 

(5) General Behaviour    Outstanding/Very Good/Good/Poor 

 

  Dated:       

Executive Engineer or Equivalent 

(Signature with office stamp) 
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FORM “E” 

STRUCTURE & ORGANISATION 

1. Name & address of the bidder 

2. Mobile No. & Email Id. 

3. Legal status of the bidder (attach copies of original document defining the legal status) 

 

(a) An Individual 

 

(b) A proprietary firm 

 

(c) A firm in partnership 

 

(d) A limited company or Corporation 

 

5. Particulars of registration with various Government Bodies (attach attested photocopy) 

Organization/Place of registration   

Registration No. 

1. 

 

2. 

 

3. 

 

5. Names and titles of Directors & Officers with designation to be concerned with this work. 

6. Designation of individuals authorized to act for the organization. 

7. Has the bidder, or any constituent partner in case of partnership firm, Limited 

Company/Joint Venture, ever been convicted by the court of law? If so, give details. 

8. In which field of Civil Engineering construction the bidder has specialization and 

interest? 

9. Any other information considered necessary but not included above. 

 

 

Signature of Bidder(s) 
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ANNEXURE-1 

CRITERIA FOR EVALUATION OF THE PERFORMANCE OF CONTRACTORS FOR PRE-

ELIGIBILITY 

 Attributes Evaluation 

(a) Financial strength (20 marks)  

 (i) Average annual        16 marks 

     Turnover 

(ii) Solvency                   4 marks 

     Certificate 

(i)   60% marks for minimum eligibility criteria 

(ii) 100% marks for twice the minimum eligibility      
criteria or more 

In between (i) & (ii) – on pro-rata basis 

 

(b) Experience in similar    class of 
works (20 marks) 

(i) 60% marks for minimum eligibility criteria 

(ii) 100% marks for twice the minimum eligibility 
criteria or more 

In between (i) & (ii) – on pro-rata basis 

(c) Performance on       (20 marks) 

works (time over run) 

 

 Parameter Calculation For points Score                                       Maximum Marks 

      If TOR = 

(i) Without levy of compensation 

(ii) With levy of Compensation 

(iii) Levy of compensation not 
decided 

 

                                                           20 

1.00     2.00 3.00 >3.50 

    20    15    10      10 

    20     5      0      -5 

    20    10     0       0 

 TOR = AT/ST, where AT=Actual Time; ST=Stipulated Time in the Agreement plus (+) justified 
period of Extension of Time. 

 

Note: Marks for value in between the stages indicated above is to be determined by straight 
line variation basis. 

(d) Performance of works (Quality) as per 
assessment in Form D-1 

(40 Marks) 

 (i)   Outstanding  40 

 (ii)   Very good 30 

 (iii) Good 20 

 (iv) Poor 0 
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BRIEF PARTICULARS OF 

THE WORK  
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BRIEF PARTICULARS OF THE WORK AND SPECIAL CONDITIONS  

BRIEF PARTICULARS OF THE WORK 

 

S. 
No. 

Name of Work Estimated Cost Period of completion 

1 Aesthetic Improvement 
to Vigyan Bhawan, New 
Delhi, during 2026-27. 

(SH: Cleaning of Existing 
Sand Stone Cladding at 

Vigyan Bhawan Building). 
Rs. 16,67,957/- 

The time allowed for carrying 
out the work will be 02 (Two) 
Months from the date of start 
as defined in schedule ‘F’ or 

from the first date of handing 

over of the site, whichever is 
later, in accordance with the 
phasing, if any, indicated in 

the tender documents. 

 

Scope of work: 

1. Cleaning of Existing Sand Stone Cladding at Vigyan Bhawan Building). 
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PART– II 

FINANCIAL 

BID 
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ds-yks-fu-fo- / C.P.W.D.- 7/8 

Hkkjr ljdkj GOVERNMENT OF INDIA 

dsUnzh; yksd fuekZ.k foHkkx CENTRAL PUBLIC WORKS DEPARTMENT 

 

jkT;/STATE  : New Delhi    ifjeaMy/CIRCLE : VB 

“kk[kk/BRANCH : C & M     eaMy/DIVISION : VBD 

AMcala/ZONE : ADG (Delhi)    mieaMy/SUB-DIVISION: III 

 

dk;ksZ ds fy, en nj fufonk ,oa lafonk 

Percentage Rate Bid & Contract for Works 

 
(i) To be uploaded by 03:00 P.M.  hours on 13.07.2026 to/upload at 

(ii) To be opened in presence of tenderers who may be present at 03:30 P.M. hours on 
13.07.2026 in the office of Executive Engineer, Vigyan Bhawan Division, CPWD, 
Room No. 01, Ground Floor, Jodhpur Officers Hostel Block-6, Near Children Park, 
Pandara Road, New Delhi. 

 

fufonk@T E N D E R 

eSaus@geus dk;Z ds fy, fufonk vkea=.k lwpuk] vuqlwph d][k]x]?k] M-] vkSj p] yk w fofunsZ'k] uD'ks ,oa fMtkbu] 

lkekU; fu;e ,o afunsZ'k] Bsds ds mica/k] fof'k"V 'krsZ] nj vuqlwph ,oa vU; dkxtkr rFkk Bsds dh 'krksZ es afn, 

x, fu;e rFkk fufonk dkxtkr es amfYyf[kr vU; ckrksa dks i<+ o tkap fy;k gSA 

I/We have read and examined the notice inviting bid, schedule,A,B,C,D,E& F Specifications 
applicable.  Drawings &Designs, General Rules and Directions, Conditions of Contract, clause of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the bid documents for the work. 

eS@ge] ,rr~ }kjk Hkkjr ds jk"Vªifr ds fy, vuqlwph ^p* esa fofufnZ"V le; ds Hkhrj fofufnZ"V dk;Z] 

;Fkk&ek=kvks adh vuqlwph rFkk lHkh lacaf/kr fofunsZ'kksa] fMtkbuksa] uD'kkas ds vuq:i rFkk lkekU; fu;ek oyh ds 

fu;e&1 vkSj Bsds dh 'krksZ ds [kaM&11 esa mfYyf[kr fyf[kr vuqns'kksa ,oa ,slh lkefxz;ksa] tks iznku dh tkrh gS 

vkSj mlds laca/k esa] ,slh 'krsZ tks ykxw gks] ds vuq:i fu"iknu gsrq fufonk nsrk gwa@nsrs gS A 

I/We hereby bid for the execution of the work specified for the President of India within the 
time specified in Schedule ’F’,viz., schedule of quantities and in accordance in all respects with 
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the Conditions of contract and with such 
materials as are provided for, by and in respects in accordance with, such conditions so far as 
applicable. 

We agree to keep the bid open for 75 (Seventy five) days from the date of opening of 
technical bids and not to make any modification in its terms and conditions. 

 

dk;Z ds fy, 

fufonk 

Bid for the 

work of  

: Aesthetic Improvement to Vigyan Bhawan, New Delhi, during 2026-27. 

(SH: Cleaning of Existing Sand Stone Cladding at Vigyan Bhawan 
Building). 
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#0 33,359/- dh /ku jkf'k] /kjksgj jkf'k ds #Ik esa udn@V~stjh pkyku jlhn@vuqlwfpr cSad dh ekW xtek 

jlhn@vuqlwfpr cSad dh lko/kh tek jlhn@ vuqlwfprcSad ds fMekaM MªkQV@vuqlwfpr cSad }kjk tkjh cSad 

xkjaVh ds #Ik esa ,rn ~}kjk vxzsf"kr dh tkrh gSA ;fn eSa@ ge fu/kkZfjr fu"iknu xkjaVh dks fu/kkZfjr le; vof/k 

esa izLrq rdjus esa vlQy jgrs gSa rks eSa@ge ;g eatwj djrs gSa fd Hkkjr ds mDr jk"Vz~~ifr ;k muds dk;kZy; ds 

mRrjkf/kdkjh fdlh vU; vf/kdkjh ;k mipkjh mik; ij izfrdwy izHkko Mkys fcuk mDr /kjksgj jkf'k tCr djus ds 

fy, iw.kZr;k Lora= gksxsaA blds vykok] ;fn eSa@ge fofufnZ"V dk;Z izkjEHk djus ds vlQy jgrs gSa rk seSa@ge  

;g eatwj djrs gSa fd Hkkjr ds jk"Vz~ifr ;k muds dk;kZy; ds mRrjkf/kdkjh dkuwu esa miyC/k fdlh vU; vf/kdkj 

;k mipkjh mik; ij izfrdwy izHkko Mkys fcuk mDr /kjksgj jkf'k] rFkk fu"iknu xkjaVh tCr djus ds fy, iw.kZr;k 

Lora= gksxas vU;Fkk mDr /kjksgj jkf'k fufonk dkxtkr ds vuqlkj mlesa fufgr 'krksaZ o fuca/kuksa ds vuqlkj dk;ksZa 

ds fu"iknu ,oa vkfn fopyuksa dks vuqlwph ^p^ esa of.kZr izfr'kr ls vuf/kd o fufonkizi= ds [k.Mksa 12-2  o 12-

3 esa fufgr izko/kkuksa ds vuqlkj fuf'pr dh tkus okyh njksa ij ml lhek ls vf/kd ds fopyuksa ds djus ds fy, 

muds }kjk izfrHkwfr&fu{ksi ds #Ik esa jksd yh tk;sxhA blds vfrfjDr eSa@ge lger gSa fd c;kukjkf”k ;k 

c;kukjkf”k rFkk mi;qZDr fu"iknu xkjaVh tCr gks tkus ds ekeys esa eq>s@gesa dk;Z dh iqu% fufonk izfdz;k esa Hkkx 

ysus ls jksd fn;k tk,xkA 

If I/we, fail to furnish the prescribed performance guarantee within prescribed period.  I/we 
agree that the said President of India or his successors in office shall without prejudice to any 
other right or remedy.  Further, if I/we fail to commence work as specified, I/we agree that 
President of India or his successors in office shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely and 
debarred for participation in the re-tendering process of the work.  

A sum of 33,359/- is here by forwarded in Receipt Treasury Challan /Deposit at call Receipt of 
a Scheduled Bank /fixed deposit receipt of schedule bank/demand draft of a Scheduled 
bank/Bank Guarantee issued by a schedule bank, as earnest money. If I/we, fail to furnish the 
prescribed performance guarantee within prescribed period.  I/we agree that the said President 
of India or his successors in office shall without prejudice to any other right or remedy, be at 
liberty to forfeit the said earnest money absolutely.  Further, if I/we fail to commence work as 
specified, I/we agree that President of India or his successors in office shall without prejudice 
to any other right or remedy available in law, be at liberty to forfeit the said earnest money and 
the performance guarantee absolutely, otherwise the said earnest money shall be retained by 
him towards security deposit to execute all the works referred to in the bid documents upon 
the terms and conditions contained or referred to therein and to carry out such deviations as 
may be ordered, upto maximum of the percentage mentioned in schedule ‘F’ and those in 
excess of that limit at the rates to be determined in accordance with the provision contained  in 
clause 12.2 and 12.3 of the bid form.  

Further I/we agree that in case of forfeiture of Earnest money or both earnest money & 
Performance Guarantee as aforesaid, I/we shall be debarred for participation in the re-
tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back-to-back basis. Further that, if such a violation comes to 
the notice of Department, then I/We shall be debarred for bidding in CPWD in future forever. 
Also, if such a violation comes to the notice of Department before date of start of work, the 
Engineer-in-charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. 

eSa@ge ,rr~ }kjk ?kks"k.kk djrs gS fd eS@ge fufonk dkxtkrksa] uD'kksaa vkSj dk;Z ls lacaf/kr vU; vfHkys[kk dks 

xqIr@xksiuh; dkxtkr ds :Ik esa j[ksxs vkSj muls izkIr@yh xbZ tkudkjh fdlh vU; dks] ftUgs aeSa@ge lwfpr 

djus ds fy, izkf/kd`r gks] ls fHkUu fdlhdks]ugha crk,xsa ;k tkudkjh dks fdlh ,sls :Ik esa iz;ksx ugh djsaxs tks 

jkT; dhlqj{kk ds fy, izfrdwy gksA 
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I/We hereby declare that I/we shall treat the bid documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 

 

 

rkjh[k Dated:      Bsdsnkj ds gLrk{kj Signature of Contractor 

         Mkd irk Postal Address  

lk{kh Witness : # 

irk Address: # 

mithfodk Occupation : #  

 

 

Lohd`fr/ACCEPTANCE 

eS Hkkjr ds  jk"Vªifr dhvksj ls rFkk muds fy,#0%&…………………………../-

¼:i;s………………………………………………… kovala½ dh jkf”kds fy, mi;qZDr fufonk ¼v/kksfyf[kr i=ks ads vuqlkj 

ifjofrZr½ Lohdkj djrk gwaA 

The above bid (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of Rs. 

…………………./- (Rupees …………………………………………………………………………….. 

only).  

uhps fn, x, i= bl Bsdk djkj dk fgLlk gksaxsA 

The letters referred to below shall form part of this contract Agreement:- 

i) *  

ii) * 

iii) *   

         Hkkjr ds jk"Vªifr dh vksj ls rFkk muds fy, 

For & on behalf of the President of India 

gLrk{kj Signature .................................. 

rkjh[k Dated *......................     inuke Designation ................................. 
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PROFORMA OF SCHEDULES CPWD 

 

dk;®Z^ dh vuqlwfp;ka SCHEDULES FOR WORK 

 

vuqlwph ^d* SCHEDULE ‘A’ :  

 ek=kvksa dh vuqlwph ¼layXu½ 

Schedule of quantities (Enclosed)    

: As attached 

 

vuqlwph*?k* SCHEDULE ‘D’   

 कार्य के लिए विलिष्ट आिश्र्कताओं / दस्तािेज़ के लिए 
अततरिक्त अनुसूची, र्दद कोई हो 
Extra schedule for specification requirements/ 

document for the work, if any 

: General Conditions, Special 

Condition and Additional 

Conditions 

 

vuqlwph ^M*SCHEDULE ‘E’   

1 Bsds dh lkekU; “krksZ dk lanHkZ 

Reference to General Conditions of contract.      

: General Conditions of Contract for 

maintenance Works – 2023 with 
upto date correction slip issued 

upto the previous day to last date 

of submission of the tender. 

 

 

(i) 
dk;Z dk uke% 

Name of Work:- Aesthetic Improvement to Vigyan Bhawan, New Delhi, 
during 2026-27. (SH: Cleaning of Existing Sand Stone 

Cladding at Vigyan Bhawan Building). 
(ii) 

dk;Z dh vuqqekfur ykxr 

Estimated cost of work: 

: 
Rs. 16,67,957/- 

(iii) 
/kjksgj jkf’k @ Earnest money: : 

Rs. 33,359/- 

(iv) 
fu"iknu xkjaVh 

Performance Guarantee : 

: 
a) 5% of Tendered Value or Estimated 

Cost Put to Tender (ECPT) (whichever is 

higher). 

b) Where the tendered amount is less than 

eighty percent (80%) of the Estimated 

Cost Put to Tender (ECPT), the 
Performance Guarantee, in addition to 

the requirement under (a) above, shall 
be increased by an amount equal to the 

difference between eighty percent (80%) 

of the ECPT and the tendered amount.  

(v) 
izfrHkwfr fu{ksi%  

Security Deposit: 

 
Security Deposit@ 2.5% of tendered value  

 



34 
 

CORRECTION :NIL,   INSERTION :NIL,   OVERWRITING :NIL,   DELETION :NIL,   AE(C)(P) 

 

 
 

vuqlwph ^p*SCHEDULE ‘F’ 

 lkekU; fu;e ,oa fn'kkfunsZ'k%  

General Rules & Directions.  

  

 fufonk vkea=.k djus okyk izkf/kdkjh 

Officer inviting tender 

: 
Executive Engineer 

VBD, CPWD, New Delhi or his successor 

thereof 

 ifjHkk"kk;sa%&Definitions:  
 

2(v) Hkkj lk/kd bathfu;j 

Engineer-in-Charge 

: 
Executive Engineer 

VBD, CPWD, New Delhi or his successor 

thereof 

2(viii) Lohdkj drkZ izkf/kdkjh 

Accepting Authority 

: 
Executive Engineer 

VBD, CPWD, New Delhi or his successor 

thereof 

2(x) 
vfrfjDr vkSj ykHkksa dks iwjk djus ds 

fy, lkefxz;ksa dh ykxr ij izfr'krrk 

Percentage on cost of materials 

and labour to cover all overheads 

and profits. 

: 

15% 

2(xi) njksa dh ekud vuqlwph 

Standard Schedule of Rates 

: DSR 2023 with upto date correction slips 
Upto the last date of receipt of online bid 
including extension, if any (whether 
correction vide latest circulars are 
incorporated or not in this document) & 
Market Rates. 

2(xii) 
foHkkx 

Department 
: Central Public Works Department 

9(ii) Ekkud ds-yks-fu-fo- Bsdk QkeZ] la'kksf/kr 

vkSj “kksf/kr ds-yks-fu-fo- QkeZ 

Standard CPWD contract form 

: GCC 2023 Maintenance Work CPWD Form 
7 modified and corrected upto the 
previous day to last date of submission of 
the tender. 

 

[k.M&1 

Clause 1 
  

(i) 
Lohd`fr Ik= tkjh gksus dhrkjh[k ls 

fu’iknu xkjaVh ds izLrqrh dj.k ds 

fy, vuqer le;] fnuksa esaA 

Time allowed for submission of 

Performance Guarantee from the 

date of issue of letter of 
acceptance, in days 

: 

07 Days 

(ii) ,DlVas'ku] fnuksa esa 

Maximum allowable extension 

with late fee @ 0.1% per day of 

performance guarantee amount 
beyond the period provided in (i) 

above 

: 03 Days  

(On written request of contractor stating 
the reason of delay in procuring 
performance guarantee to the 
satisfaction of Engineer-in-Charge. 
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[k.M&2 

Clause 2 
  

 
[k.M 2 ds rgr izfr dj fuf'pr djus 

okyk izkf/kdkjh 

Authority for fixing compensation 

under Clause 2 

: 
Superintending Engineer 

Vigyan Bhawan, CPWD, New Delhi or his 

successor thereof 

 

[k.M&2, 

Clause 2A 
  

 
D;k [k.M 2A d ykxw gksxkA 

Whether Clause 2A shall be 

applicable 

: 

Yes 

 

[k.M&5 

Clause 5 
  

 dk;Z vkjEHk djus dh rkjh[k dh x.kuk 

ds fy, Lohd`fr Ik= tkjh gksus dh 

rkjh[k ls fnuks adh la[;k 

Number of days from the date of 
issue of letter of acceptance for 

reckoning date of start 

: 10 (Ten) days 

or date of handing over of site whichever is 
later 

 

y{; ehy&iRFkjA lkj.kh% y{; uhps nh xbZ lkj.kh vuqlkj  

Table of Milestones 

Milestone(s) as per table given below:- 

 

 dk;Z fu"ikfnr djus ds fy, vuqeR; le; 

Time allowed for execution of work 
: 02 (Two) Months 

fu.kkZ;d izkf/kdkjh 

Authority to Decide : 

  

i. Authority to convey the decision of shifting 
of milestone and extension of time 

: 
Executive Engineer (C) 
VBD, CPWD, New Delhi or his successor thereof 

ii. Authority to decide rescheduling of 

milestone and extension of time 

: 
Superintending Engineer 
Vigyan Bhawan, CPWD, New Delhi or his 
successor thereof 

iii. Shifting of data of start in case of delay in 

handling over of site 

: 
Superintending Engineer 
Vigyan Bhawan ,CPWD, New Delhi or his 
successor thereof 

S. 

No 

Description of Mile Stone 

(Physical) 

Time allowed in days (from 

date of start) 

Amount to be withheld in 

case of non achievement of 

milestone 

 
N/A 
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[k.M&5 Clause 5   

Clause applicable – (5 or 5A) : 5A 

Performa of Schedule Clause 5 Schedule of handing over of site 

Part Portion of site Description 
Time Period for handing over 

reckoned from date of issue of letter 
of intent 

Part A Portion without any hindrance All As and when required 

Part B Portions with in cumbrances Nil N.A. 

Part C Portions dependent on work of 

other agencies 
Nil N.A. 

 

[k.M&6 Clause6 

Computerized Measurement Book (CMB)/Electronic 

Measurement Book (EMB) 

EMB (Electronic Measurement Book) or as 

per decision of Engineer-in-Charge. 

 
Mode of measurements 

b) Measurement to be recorded either by 
contractor or jointly by department and 
contractor. 

 

 

[k.M&7 Clause7 

Hkqxrku ds fy, ik= gksus ds fy, vafre ,sls Hkqxrku ds ckn dqy 

Hkqxrku ,df=r lkefxz;ksa ds vfxzeksa ds lek;kstu lfgr fd;k tkus 

okyk dqy dk;Z 

Gross work to be done together with net payment 
/adjustment advances for material collected, if any, Since 

the last such payment for being eligible to interim payment 

 
As per decision of Engineer-in-Charge 

Or 
His successor, shall be final & binding on the 

both the parties. 

 

[k.M&7 , Clause7 (Modified) 

Whether Clause 7A shall be applicable. Yes 

No Running Account Bill shall be paid for the work till 

the applicable labour licenses, registration with EPFO, 

ESIC and BOCW Welfare Board, whatever applicable, are 
submitted by the contractor to the Engineer-in-charge.  

 

[k.M&8 

Clause8 

The competent authority to inspect and issue of completion 

certificate 
Executive Engineer(C), VBD, 

CPWD or his success or thereof. 

[k.M&10¼d½ 

Clause10A 

ठेकेदाि द्िािा कार्यस्थि पि उपिब्ध किाई जाने िािी सामग्री की सूची। 
List of material to be provided by the contractor at site lab. 

 

(a) N/A 

[k.M&10¼[k½(ii) 

Clause10B(ii) 

D;k [k.M 10¼[k½ (ii) ykxw gksxkA 

Whether Clause10B (ii) shall be applicable 
Not Applicable 
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[k.M&10¼x½  

Clause10C 

Je ?kVd dks dk;Z ds ewY; ds izfr’kr ds :Ik esa vfHkO;qDr fd;k x;k gSA 

Whether Clause 10C shall be applicable 

 

Yes 

Component of material/labour expressed as percent of value of 

work of respective discipline for escalation value of work 

 

25% 

[k.M&10¼xx½ Clause10CC 
 

Clause 10CC to be applicable in contracts with stipulated period 

of completion exceeding the period shown in the next column. 
Not Applicable 

ewY; o`f) ds fy, vU; lkexzh] Je] ih-vks-,y vkfn ds ?kVdksa dh vuqlwphA 

Schedule of component of other Materials, Labour, POL etc. for price escalation. 

fuekZ.k dk;Z lkexzh ds fy, flfoy ?kVd ¼[kaM 10 x ds vUrxZr 'kkfey lkefxz;ksa dks NksM+dj½ dk;Z esa dqy ewY; ds 

izfr’kr ds :i esa iznf’kZr 

[k.M& 11 

Clause11 

dk;Z fu"iknu ds fy, vuqikyu fd, tkus okys fofunsZ'k 

Specifications to be followed for execution of work 

In case of specialized items, the 

manufacture’s / BIS code / latest 
industry standard as decided by 

Engineer-in-charge has to be 

followed. 

[k.M& 12 

Clause12 

The completion cost shall in no case exceed 1.5 times the contract amount 

Authority to 

decide 

deviation of 

contract 
amount 

Upto1.25timesthecontract 

amount 

Executive Engineer(C), VBD, CPWD or his 

successor 

Beyond1.25timesupto1.50 

times of contract amount 

Superintending Engineer, Vigyan Bhawan, CPWD 

or his successor 

Name of Work: Aesthetic Improvement to Vigyan Bhawan, New Delhi, during 2026-27. 
(SH: Cleaning of Existing Sand Stone Cladding at Vigyan Bhawan 

Building). 

The completion cost shall, in no case exceed 1.5 times the contract amount. Contractor will devise a 

system to keep a watch on quantum of work taken up vis-à-vis balance items required to complete 
defined scope of work and will give the alerts to Engineer-in–charge before taking up extra items(s), 

deviations(s) so that completion cost done not exceed above limit. Work executed beyond above limit 

with neither be recorded nor be paid. The Contractor will not have any claim(s) whatsoever on this 

amount. 

[k.M&16 

Clause16 

?kVh gqbZ njs fu/kkZfjr djus dh fy, l{ke izkf/kdkjh 

Competent Authority for deciding reduced rates. 

Superintending Engineer, Vigyan Bhawan for 5% of 

contract Value, 
ADG(Delhi), beyond 5% of contract value 
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[k.M&18  

Clause 18 
  

 
dk;ZLFky ij Bsdsnkj }kjk yxk;s tkus okyh 

vfuok;Z e”khujh] vkStkj ,oa l;a=ksa dh lwph% 

List of mandatory machinery, tools & 

plants to be deployed by the contractor at 

site: 

: As per site requirement 

[k.M&19 

Clause19 

Authority to decide penalty for each default 

Clause 19C 
Executive Engineer (C), Vigyan Bhawan Division, CPWD or his successor 

Clause 19D 
Executive Engineer (C), Vigyan Bhawan Division, CPWD or his successor 

Clause 19G 
Executive Engineer (C), Vigyan Bhawan Division, CPWD or his successor 

Clause 19K 
Executive Engineer (C), Vigyan Bhawan Division, CPWD or his successor 

[k.M&25 

Clause 25 
 

S. No.  Designations  

1 Conciliator ADG(Delhi) 

2 Arbitrator Appointing Authority SE, Vigyan Bhawan 

3 Place of Arbitration New Delhi 

[k.M&32 

Clause 32(i) 

Requirement of Technical Representative(s) and Recovery Rate 

Cost of 
work (Rs. 

In 

Crores) 

Requirement of Technical Minimum 
experience 

(Years) 

Designation 
Technical staff 

Rate at which 
recovery shall be 

made from the 

contractor in the 

event of not 

fulfilling 

Qualification Number (of 
Major + 

Minor 

component) 

More 
than 15 

Lac to 

1.5 

Crore 

Graduate 
Engineer  

or  

Diploma 

Engineer 

1 

Or 

1 

2  

Or 

 5 

respectively 

Site Engineer Rs. 15,000/- per 
Month per person 

NOTE: Assistant Engineer retired from Govt. services that are holding Diploma will be treated at par 

with Graduate Engineer. 

Diploma holder with minimum 10 years’ relevant experience with a reputed construction co. can be 
treated at par with Graduate Engineers for the purpose of such deployment subject to condition that 

such diploma should not exceed of 50% of requirement of degree engineers. 
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[k.M&38 Clause 38 

 

(i) (a) Schedule/Statement for determining 

theoretical quantity of cement & 

bitumen on the basis of  

Delhi Schedule of Rates 

2023................ printed by C.P.W.D.   

(ii) Variations permissible on theoretical 

quantities:   

(a) Cement   

 For works with estimated cost put to 

tender not more than Rs. 25 lakh. 
..................... 3% plus/minus. 

 For works with estimated cost put to 

tender more than Rs.25 lakh. ..................... 2% plus/minus. 

(b) Bitumen All Works 

..................... 

2.5% plus only & nil 

on minus side 

(c) Steel Reinforcement and structural 

steel sections for each diameter, 

section and category ..................... 2% plus/minus 

(d) All other materials. ..................... Nil 

 

 

 Executive Engineer 
Vigyan Bhawan Division 

CPWD, New Delhi 
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Appendix-XX 

 

REGISTER OF MATERIAL AT SITE (MAS) 

 

 

1. Division/Sub-division   -------------------------------------- 

2. Name of Work    --------------------------------------   

3. Name of Article/item   -------------------------------------- 

4. Estimated Requirements   -------------------------------------- 

S
. 
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o
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Specific 

location where 

plants and 
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representati

ve of 
contractor 

Signature of 
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of Engineer-in-
Charge/AE/EE
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GENERAL CONDITIONS 

1. The work in general shall be executed as per the description of the items, special conditions, provisions of this 
tender document and the CPWD Specifications 2019 Vol-I & II with correction slip and manufacture 
specification additional / Particular Specifications, Architectural / structural drawings and as per instructions of 
Engineer-in-Charge.  

2. The order of preference in case of any discrepancy as indicated under “Conditions of Contract” given in the 
Standard CPWD Contract form may be read as the following:  

a) Nomenclature of item as per Schedule of Quantities. 
b) Particular specifications, Additional Specifications, special conditions for civil and electrical. 
c) General conditions. 
d) Additional conditions. 
e) Contract Clauses of Standard CPWD Contract form 2023. 
f) CPWD Specifications for civil work. 
g) Architectural/structural drawings and specifications mentioned in drawings. 
h) Indian Standard Specifications of BIS. 
i) Sound engineering practice as per directions of the Engineer-in-Charge. 
j) Manufacturers’ specifications. 

A reference made to any Indian Standard Specifications in these documents, shall imply reference to the latest 

version of that Standard, including such revisions/ amendments as issued by the Bureau of Indian Standards 

upto last date of receipt of tenders. The contractor shall keep at his own cost all such publications of relevant 

Indian Standards applicable to the work at site. 

3. The contractor(s) shall give to the Municipality, police and other authorities all necessary notices etc. that may 
be required by law and obtain all requisite licenses for temporary obstructions, enclosures etc. and pay all fee, 
taxes and charges which may be liveable on account of these operations in executing the contract. He shall 
make good any damage to the adjoining property whether public or private and shall supply and maintain 
lights either for illumination or for cautioning the public at night.  The contractor(s) shall do the barricading upto 
3 m height enclosing the area as per direction of Engineer-in-charge. 

4. The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary caution boards day and 
night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all damages 
and accidents caused to existing/new work due to negligence on his part. No hindrances shall be caused to 
traffic during the execution of the work. In case of any accident of labours / contractor(s) staff the entire 
responsibility will rest on the part of the contractor and any compensation under such circumstances if 
becomes payable the same shall be entirely born by the contractor and department shall have no role on this 
account. 

5. The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection and stacking of 
materials at any place. No excavated earth or building rubbish shall be stacked on areas where other 
construction activities to be carried out. The stacking shall take place as per stacking plan however, if any 
change is required, the same shall be done with the approval of Engineer-in-Charge. 

6. Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to bye-
laws of municipal body/corporation, where CPWD specifications are not available. The Contractor (s) should 
engage approved, licensed plumbers for the work and get the materials (fixtures/fittings) tested, by the 
municipal Body/Corporation authorities wherever required at his own cost. The Contractor(s) shall submit for 
the approval of the Engineer-in-Charge, the name of the plumbing Agency proposed to be engaged by him. 

7. The contractor shall give performance test of the entire installation(s) as per the specifications in the presence 
of the Engineer-in-charge or his authorized representative before the work is finally accepted and nothing 
extra what-so-ever shall be payable to the contractor for the test. 

8. Any cement slurry added over base surface (or) for continuation of concerting for better bond is deemed to 
have been built in the items and nothing extra be payable (or) extra cement considered in consumption on this 
account. 

9. The department shall not bear responsibility for lack of knowledge of site condition and also the consequences 
thereof. The information and site data shown in the drawings and mentioned herein and also elsewhere in the 
tender documents are being furnished for general information and guidance only. The Engineer-in-charge in 
no case shall be held responsible for the accuracy thereof or any interpretation / or conclusions drawn there 
from by the contractor. 
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10. The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the 
work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange 
his work and shall place and dispose off the materials being used or removed, so as not to interfere with the 
operations of other contractor simultaneously working or he shall arrange his work with that of the others in an 
acceptable and coordinated manner and shall perform it in proper sequence to the complete satisfaction of 
others. 

11. The work shall be carried out in accordance with the Architectural drawings and structural drawings, to be 
issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the 
contractor shall correlate all the relevant architectural and structural drawings issued for the work and satisfy 
himself that the information available there from is complete and unambiguous. The discrepancy, if any, shall 
be brought to notice of Engineer-in-Charge before execution of the work. The contractor alone shall be 
responsible for any loss or damage occurring by the commencement of work on the basis of any erroneous 
and or incomplete information. 

12. The contractor shall leave such recesses, holes, openings etc. as may be required for the electric, air-
conditioning and other related works (for which inserts, sleeves, brackets, conduits, base plates, clamps etc. 
shall be supplied free of cost by the department unless otherwise specifically mentioned) and the contractor 
shall fix the same at the time of casting of concrete, stone work & brick work etc., if required, and nothing extra 
shall be payable on this account. 

13. No payment shall be made for any damage caused by rain, snowfall, flood or any other natural calamity, 
whatsoever during the execution of the work. The contractor shall be fully responsible for any damage to the 
Govt. property and work for which the payment has been advanced to him under the contract and he shall 
make good the same at his risk and cost. 

14. Any discrepancy in the drawing /nomenclature of item /additional specification etc. shall be got clarified from 
Engineer in Charge. Decision of Engineer in Charge shall be final and binding on the agency. 

15. The work is to be carried out in more than one shift or during night, no claim on this account shall be 
entertained. The contractor has to take permission from the police authorities etc. if required for work during 
night hours, no claim/hindrance on this account shall be considered if work is not allowed during night time. 

16. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in 
the course of the execution of work shall be protected against the damage by the contractor at his own 
expense. In case the same are to be removed and diverted. The same shall be payable to the contractor. The 
contractor shall work out the cost and the same shall be approved by Engineer-in-Charge. The contractor shall 
not store materials or otherwise occupy any part of the site in a manner likely to hinder the operation of such 
services. 

17. The Contractor shall be responsible for the watch and ward / guard of the buildings safety, fittings and fixtures 
provided by him against pilferage and breakage during the period of installations and thereafter till the building 
is physically handed over to the department. No extra payment shall be made on this account. 

18. Sample of building materials, paints, distemper, fittings and other articles required for execution of work shall 
be got approved from the Engineer-in-Charge before use in the work. The quality of samples brought by the 
contractor shall be judged by standards laid down in the relevant BIS specifications. All materials and articles 
brought by the contractor to the site for use shall conform to the samples approved by the Engineer-in-Charge 
which shall be preserved till the completion of the work. 

19. BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of the 
Engineer-in-Charge besides testing of other materials as per the specifications described for the item/material. 
Wherever BIS marked materials are brought to the site of work, the contractor shall, if required, by the 
Engineer-in-Charge, furnish manufacturer’s test certificate or test certificate from approved testing laboratory 
to establish that the material / procured by the contractor for incorporation in the work satisfies the provisions 
of specifications / BIS codes relevant to the material and / or the work done. 

20. The contractor shall be fully responsible for the safe custody of materials brought by him / issued to him even 
though the materials may be under double lock and key system. 

21. The contractor shall procure the required materials in advance so that there is sufficient time to testing of the 
materials and clearance of the same before use in the work. The contractor shall provide at his own cost 
suitable weighing and measuring arrangements at site for checking the weight / dimensions as may be 
necessary for execution of work. The sealed samples are to be handed over to the testing lab by contractor in 
the presence of Junior Engineer-in-charge of work. 

22. The work is to be carried out in a restricted area. It shall be deemed that the contractor has satisfied himself as 
to the nature and location of the work, general and local conditions and particularly those pertaining to 
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transport, including the restrictions on plying trucks etc. The department may provide all assistance by way of 
reasonable recommendations, in obtaining permits for plying trucks etc. from the concerned traffic authorities 
but bears no responsibility for the same. It shall be assumed that the contractor has also satisfied himself 
about, handling, availability and storage of materials, availability of labour, weather conditions at site and 
general ground level and the contractor has estimated and calculated his cost accordingly. 

23. The tenderer shall study carefully, the building drawings, specifications, schedule of quantities and conditions 
of the tender documents to fully appreciate the scope of work before quoting his rates. 

24. The building work shall be carried out in the manner complying in all respects with the requirements of 
relevant bye-laws of the local body under the jurisdiction of which the work is to be executed or as directed by 
the Engineer-in-Charge and nothing extra shall be paid on this account. 

25. The contractor shall ensure the stability of the excavation so that the surrounding ground and all adjoining 
structures and plants will be safe against settlement, subsidence, and damage and that there is no risk of 
injury to personnel. 

26. The contractor shall not stack building material/malba on the NDMC land or road or on the land owned by any 
other authority, as the case may be. In case, the Contractor is found stacking the building material/malba as 
stated above, he shall be liable to pay the stacking charges as may be levied by NDMC or any other local 
body or authority and also to face penal action as per the rules, regulations and bye-laws of the said body or 
authority. The Engineer-in-Charge shall be at liberty to recover the sums due but not paid to the concerned 
authorities on the above counts from any sums due to the contractor including amount of the Security Deposit 
or Retention Money in respect of this contract or any other contract. 

27. The contractor shall be responsible for arranging at his own cost all necessary tools and plants required for 
proper execution of work. 

28. All tools, plant and machinery provided by the contractor shall, when brought on to the site, be deemed to be 
exclusively intended for the construction and completion of this work and the contractor shall not remove the 
same or any part thereof (say for the purpose of moving it from one part of the site to another) without the 
consent of the Engineer-in-Charge. 

29. The rates for various items of the work shall apply for all floor heights and depths unless otherwise specified in 
the relevant items or schedule of quantity attached with this tender document. 

30. All incidental charges of any kind whatsoever including cartage, storage, cutting and wastage etc., shall be 
borne exclusively by the contractor and nothing extra shall be paid to him on this account. 

31. The contractor shall provide at his own cost suitable weighing measures, levelling equipment’s and measuring 
equipment’s etc. at site for checking the weight, dimensions and levels as may be necessary for execution of 
work. 

32. The day to day receipt and issue accounts of cement, paint, distemper etc. shall be maintained in the standard 
Performa by the Contractor or his authorized representatives & shall be duly signed by Junior 
Engineer/Assistant Engineer in-charge of the work. 

33. All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested 
before covering. 

34. Samples including brand / quality of materials and fittings to be used in the work shall be got approved from 
the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the completion of the 
work. 

35. All ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication yard, 
offices for Contractor, watch and ward, temporary ramp required to be made for working at the basement 
level, temporary structure for plants and machineries, water storage tanks, installation and consumption 
charges of temporary electricity, telephone, water etc. required for execution of the work, liaison and pursuing 
for obtaining various No Objection Certificates, completion certificates from local bodies etc., protection works, 
barricading, testing facilities / laboratory at site of work, facilities for all field tests and for taking samples etc. 
during execution or any other activity which is necessary (for execution of work and as directed by Engineer-
in-Charge), shall be deemed to be included in rates quoted by the Contractor, for various items in the schedule 
of quantities. Nothing extra shall be payable on these accounts. Before start of the work, the Contractor shall 
submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas for construction, site 
office, positioning of machinery, material yard, cement and other storage, steel fabrication yard, site 
laboratory, water tank, etc. 

36. The Contractor shall display all permissions, licenses, registration certificates, bar charts, other statements etc 
under various labour laws and other regulations applicable to the works, at his site office. 
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37. QUALITY ASSURANCE/TESTING OF MATERIALS: -  
37.1  The contractor shall establish a laboratory at site to test the coarse aggregate, fine aggregate,  

  water, sand, cement etc to be used in construction.  

37.2  With each Running Bill, the details of test carried out shall be submitted by the contractor as per  

  Performa (As per General Index). 

37.3  Samples of materials required for testing shall be provided free of charge by the contractor. The cost 

  of tests to be carried out in approved labs shall be borne by the contractor in the manner indicated 

  below, -All expenditure to be incurred for testing of samples e.g. packaging, sealing,  

  transportation, loading, unloading etc. including testing changes shall be borne by the  

  contractor. 

a) All the test in field lab setup at construction site shall be carried out by the Engineering Staff deployed by the 

contractor which shall be 100% witnessed by JE & 50% of tests shall be witnessed by AE-in-Charge. At least 

10% of the tests are to be witnessed by the EE/ SE. 

 b) All the entries in the registers will be made by the designated Engineering staff of the contractor and same 

should be regularly reviewed by JE/AE/EE/SE.  

c) Contractor shall be responsible for safe custody of all the test registers.  

d) Submission of copy of all test registers, materials at site Register and hindrance register along with each 

alternate Running Account Bill and Final Bill shall be mandatory.  

e) Extensive testing of the materials used for construction is a pre-requisite for attaining high quality of the 

work. This shall also require specialized tests, physical, chemical, ultrasonic, x-ray and various other types of 

tests which cannot possibly be carried out in a site laboratory. These tests also require specialized personnel 

who regularly deal in such testing. Therefore, the need arises for carrying out the tests in outside laboratories. 

These laboratories may be in the Govt. sector, Semi Govt. or Private sector. The outside private laboratories 

shall be short listed beforehand by EE and approval obtained from Superintending Engineer, Vigyan Bhawan, 

CPWD, New Delhi. In case of laboratories in the private sector, the past record and reputation of the 

laboratory must invariably be given due consideration. The infrastructure in these laboratories can also be 

inspected before they are short listed. 

38. FIELD LABORATORY 

The contractor has to establish field laboratory at site including all necessary equipment’s and skilled 

manpower for the Field Tests (As per General Index) at his own cost to have proper quality control. For 

performing the above tests, the Field-Testing Equipment’s and Instruments (As per General Index) are to be 

arranged and maintained by the contractor.  

38.1  The contractor shall ensure quality construction in a planned and time bound manner. Any sub-

standard material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-Charge 

& contractor shall be bound to replace / remove such sub-standard / defective work immediately. 

 38.2  The list of Laboratory/ Field equipment referred above are to be arranged and maintained by the 

contractor at the site of work. In case the equipment required for any test is not available at site, the 

department shall get the test conducted from the third party. However, in that event, besides providing free 

materials of sample, the cost of taking of sample, packing, transportation, testing charges etc. shall be borne 

by the contractor irrespective of the results. 

39. Payment shall be made strictly on the basis of biometric attendance/ Manual attendance and biometry 

machine shall be installed by the contractor and nothing extra shall be paid for the same. The contractor shall 

ensure that the biometric machine is installed within a week of date of start of contract, if failing to do so a 

recovery of Rs. 500 per day of delay will be recovered in the bill. Exemption from biometric attendance in case 

of Covid-19 shall be strictly followed as per MHA/CPWD-DG guidelines. In case of any confusion, direction of 

Engineer-in-charge shall be followed 

40. The work shall be carried out as per CPWD specification with up to date correction slips and as per the entire 

satisfaction of Engineer-in-charge. 

41. Nothing extra shall be claimed in any circumstances. 

42. The necessary recoveries will be deducted as applicable. 
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43. Social Security benefits including ESI & EPF etc. shall be provided by the contractor which may be reimbursed 

as per government’s rules. 

44. The payment to employees must be made through ECS, Cheque, or RTGS only. No other means of payment 

will be entertained & the contractor has to provide the receipt of the payment along with bill. 

45. The contractor has to pay the salary according to the Central Government minimum wages. 

46. No salary will be given for the period of absent. 

47. Rates are inclusive of labour cess @ 1% and same will be deducted as recovery from cross amount during 

payment to agency. 

48. Normal Working Hour by the Carpenter, Sewerman, Plumber and Helper shall be observed daily from 9:00 AM 

to 5:30 PM   with half hour lunch break. 

49. Rates are inclusive of all types of taxes, nothing extra shall be paid. 

50. The Contractor shall be responsible for any legal aspect from employee side. Department will not responsible 

for that. 

51. The contractor shall ensure that salary is paid to the contractual labour latest by 7th of every month, otherwise 

recovery of Rs. 500/- per person per day of delay will recovered in the bill. 

52. Required quantity of supply items as given in the schedule shall be brought and deposited with JE in charge 

as and when required and as per direction of Engineer-in-charge. If failing to do so within Two days of 

direction given by Engineer-in-charge, a recovery of Rs. 500/- per item per day of delay will be recovered 

in the bill. 

53. 100% quantity of the material like Paint, distemper, plastic emulsion paint, water proofing cement paint shall 

be brought in sealed containers & deposited with JE in charge within a week of date of start of contract, if 

failing to do so a recovery of Rs. 500 per day of delay will be recovered in the bill. 

54. Police verification of every staff deployed by the contractor shall be got done by the contractor compulsorily 

and a copy of police verification shall be provided to Engineer-in-Charge after which an identity card duly 

countersigned by Engineer-in-Charge or his representative shall be issued to each employee of the contractor 

for proper identification. The contractor shall provide uniform along with Badge and shoes within 15 days of 

start of work. In the event of noncompliance, a recovery of Rs.25/- per day per employee shall be made. 

The employee and labours engaged by the contractor under this contract shall wear neat and clean uniforms 

along with name badges as approved by Engineer-in-Charge. 

55. In no case, Mortar/cement concrete shall be mixed directly on floor/road surface. For mixing of mortar, G.I. 

Sheet/Ply etc. shall be used to maintain the surface of flooring/road. If at any instance, any worker is found, 

mixing mortar/cement concrete directly on floor/ road surface, recovery of Rs. 1000/- instance shall be 

made from running bill. 

56. Contractor will maintain attendance records of the staff, which will be checked by the Junior 

Engineer/Assistant Engineer/Executive Engineer-in-charge of the work. In case of absence of any staff, 

recovery shall made at the Rates of twice the prevailing minimum wages per head per day. 

57. Whenever any work is assigned or a complaint is lodged with the contractor through the site Order 

Book, the contractor shall with and complete the said work or resolve the complaint maximum seven 

(7) days of issuance. If the contractor fails to comply the work is assigned or a complaint, the work 

shall be executed by the department of through any other agency without further notice or without 

intimation of the contractor. The cost of such work, as verified and certified by the Engineer-in-charge, 

shall be deducted from the contractor’s bill. 

58. The contractor shall submit authenticated copies of itemized bills of the materials which has to be 

entered in the M.A.S. Register Viz Steel, Cement, Bitumen, Paint, Water Proofing materials or any other 

item required for execution of work authenticated copies of itemized bill must be obtained by field staff 

/ authorities from the agencies / contractor before setting payments. 

59. All dismantled material received from dismantling shall be deposited at office of concerned Junior 

Engineer-in-Charge and nothing extra shall be paid in this account.  

60. Site should be left neat and clean after completion of work. 
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61. The contractor has to submit all the supply items approved by the Engineer-in-Charge within 03 

(Three) Weeks from the date of start of the work to the work site, otherwise Rs.50,000/- per month will 

be recovered from the contractor bill. 

62. Any complaint should be attend within 24 Hrs. failing which Rs.1000/- Per complaint per day will be 

recovered from contractor’s bill. 

63. Full quantity of material i.e. supply of item or such as paint / putty / primer / POP etc. shall be 

deposited in sealed container in advance and get it checked by Engineer-in-Charge before use or his 

successor.  

64. It shall be mandatory for bidder to submit the self-attested copies of Tax Paid Bills of the materials 

entered in M.A.S. Register Viz., Steel, cement, Bitumen, Paint, Primer, Distemper, Varnishes, Tile 

Adhesive, Admixtures, Anti-Termite Chemical, Water proofing Compound material or any other item as 

directed by the Engineer-in-Charge at any point of time during the execution of the work. Also, the 

onus of genuineness of Tax paid Bill will rests with the bidder. 

65. Paint shall be issued to contractor by JE. 

66. Agency will arrange for the strainer of required shade and nothing shall be paid for it. 

67. Panting work over walls shall only be carried out with application of roller. 

68. The manufacturing date and batch number will be inscribed or printed on packs / containers by 

manufacturers are acceptable for all the above said materials. Fresh material shall be brought at site 

as far as possible and materials more than 04 Months old from the date of manufacturing will be 

rejected. 

69. The contractor shall have to get the shades of all types of paints, distempers, water proofing cement 

paint etc. approved from the Engineer-in-Charge before procurement of materials. 

70. The contractor shall be required to produce samples of all materials sufficiently in advance to obtain 

approval of the Engineer-in-Charge. Subsequently the materials to be used in the actual execution of 

the work shall strictly confirm to the quality of samples approved. In case of variation, such materials 

shall be liable to rejection.  

71. The contractor shall not store / dump construction material or debris on metalled road. 

72. The contractor shall take appropriate protection measures like raising wind breakers of appropriate height on 

all sides of the plot / area using CGI sheets or plastic and / or other similar material to ensure that no 

construction material dust fly outside the plot area. The contactor shall ensure that the construction 

activity does not cause any air pollution during course of construction and/or storage of material or 

construction activity. The agency should quote his rates after considering the cost involved in this 

regard. Nothing extra shall be paid on this account. No claim in this regard shall be entertained. 

73. The contractor shall ensure that C&D waste is transported to the C&D waste site only and due record 

shall be maintained by the contractor. 

74. The contractor shall compulsory use of wet jet in grinding and stone cutting. 

75. Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are for all 

heights, depths, leads and lifts involved in the execution of work. 

76. Other agencies working at site will also simultaneously execute the work entrusted to them and the contractor 

shall offer necessary co-operation wherever required to other agencies. 

 

 

Senior Draftsman   Assistant Engineer (P)    Executive Engineer 

Vigyan Bhawan Division   Vigyan Bhawan Division  Vigyan Bhawan Division 

CPWD, New Delhi    CPWD, New Delhi   CPWD, New Delhi 

 



47 
 

CORRECTION :NIL,   INSERTION :NIL,   OVERWRITING :NIL,   DELETION :NIL,   AE(C)(P) 

 

Additional Conditions 

1. The tender shall acquaint him with the proposed site of work, its approach roads, working space available 

before quoting his rates. 

2. The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the owners, 

tenants or occupiers of adjacent properties and to the public in general and to prevent any damage to such 

properties and any pollution of smoke, streams and water-ways. He shall make good at his cost and to the 

satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross drainage works or public or private 

property whatsoever caused thereon by the contractor. All waste or superfluous materials shall be carried 

away by the contractor without any reservation entirely to the satisfaction of the Engineer-in-Charge. 

3. Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as 

possible is caused to the occupants / users of building. 

4. The contractor shall be entirely and exclusively responsible for the horizontal, vertical and other alignment, the 

level and correctness of every part of the work and shall rectify effectively any errors or imperfections therein. 

Such rectifications shall be carried out by the contractor at his own cost to the instructions and satisfaction of 

the Engineer-in-Charge. 

5. The proposed work is to be carried out in a prestigious building and quality of work is of paramount 

importance. Contractor shall have to engage well experienced skilled labour and deploy modern T&P and 

other equipment’s to execute the work. Work will specifically require engagement of skilled workers having 

experience particularly in execution of such items. 

6. Samples of all building materials, fittings and other articles required for execution of the work shall be got 

approved from the Engineer-in-Charge. Articles manufactured by Firms of repute and approved by the 

Engineer-in-Charge shall only be used. Articles classified as "First Quality" by the manufacturer shall be used 

unless otherwise specified. Preference shall be given to those articles which bear BIS Certification mark. In 

case articles bearing BIS Certification mark are not available, the quality of samples brought by the contractor 

shall be judged by the standards laid down in the relevant BIS specifications. All materials and articles brought 

by the contractor to the site for use shall conform to the samples approved by the Engineer -in-Charge which 

shall be preserved till the completion of the work. 

7. The contractor shall be required to produce samples of all materials to be arranged and procured by him 

sufficiently in advance to obtain approval of the Engineer-in-charge. Subsequently the materials to be used in 

the actual execution of the work shall strictly of the same quality of samples approved. In case of variation in 

the quality, such materials shall be liable to rejection. The rejected material shall be immediately removed from 

the site of work by the contractor at his own cost. If the contractor fails to remove the rejected material from the 

site within 48 hours of their rejection, the Engineer-in-charge is authorized to remove the same at the risk and 

cost of the contractor. No claim financially or otherwise shall be entertained on account of any reason 

whatsoever.  

8. The contractor shall ensure quality execution in a planned and time bound manner. Any sub-standard material/ 

work beyond set out tolerance limits shall be summarily rejected by the Engineer-in-Charge.  

9. Best make of approved quality of all paints, distemper, fittings, fixtures, hinges, screws, nails etc. shall be used 

after getting the samples of same approved by the Engineer-in-charge 

10. Wherever the construction is taken up, the contractor shall provide at his own cost an all weather motor able 

track/parking place if considered necessary by the Engineer-in-charge entirely to his satisfaction to facilitate 

the movement and parking of inspection vehicles. 

11. No inflammable materials including P.O.L. shall generally be allowed to be stored at site. However, reasonable 

quantity may be permitted for storage subject to the compliance of all rules / instructions issued by the 

competent authorities and as per the direction of Engineer-in-Charge. 

12. In the event of any restrictions (including temporary suspension of work) being imposed by the Security 

agency, CPWD, Traffic or any other authority having jurisdiction in the area on the working or movement of 

labour /material, the contractor shall strictly follow such restrictions and nothing extra shall be payable to the 

contractor on this account.  The loss of time on this account, if any, shall have to be made up by generating 

additional resources etc.  General Security restrictions are given as under:  
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(i)  The movement of trucks and vehicles shall be regulated in accordance with rules and regulations as 

approved by competent authority.  

(ii) The contractor shall inform, in advance, the truck registration numbers, ownerships of the trucks, names 

and addresses of the drivers for necessary action by the Security agency.  

13. All the malba shall be disposed by the contractor to the dumping ground approved by the MCD/NDMC or as 

directed by the Engineer-in-charge. The site shall be kept neat and clean during and after the completion of the 

work 

14. The dismantling/demolishing where required shall be done in a manner that no other portion of the building or 

its fixture or the existing flooring is damaged. In the event of any such damages, the same shall be made good 

by the contractor at his own cost and no claim whatsoever will be entertained on this account. 

15. Water Charges, Income Tax, Value Added Tax and other taxes shall be recovered from the gross amount of 

the bills as per relevant rules. 

16. Vigyan Bhawan & it’s surroundings are restricted area where movement of vehicles is rottenly restricted. The 

contractor shall have to apply for passes well in advance for carrying out the work including safety measures. 

No claim shall be entertained for any loss on this account. 

17. The contractor shall be solely responsible for any act of omission on the part of the labour. 

18. The contractor has to submit fortnightly labour reports mandatory. 

19. Samples of all materials shall be got approved from the Engineer-in-charge before bringing the lot. 

20. All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, loading, 

unloading etc. Including testing charges shall borne by the contractor. Testing may also be carried out at 

the discretion of the Engineer-in-charge, from the lot of finished product brought at site by the contractor, and 

testing shall be carried out from the list of approved Laboratories only. 

21. The contractor shall be required to comply with the provisions of Delhi Labour Welfare Fund notified by the 

Delhi Govt. on 13.7.04 as per which if the contractor employs directly or through other persons, five or more 

than five persons on any working day dg. The preceding Two Months, owes a statutory obligation to deposit: - 

(i) Fines realized from employees. 

(ii) Unpaid accumulations. 

(iii) Contribution of employer @ 75 paisa per employee, per six months. 

(iv) Contribution of employer @ Rs. 2.25 per employee, per six months. 

As per the provision of the above said act all employees are covered, expect managerial and supervisory staff 

drawing as wages Rs. 2500/- per month or more, engaged in different establishment and if any employer fails 

to deposit the amount payable under the provisions of the said Act, panel interest would be charged @ 1% 

p.m. for the first Two Months and thereafter panel interest would be charged @ 1.5% p.m. and the arrears are 

recoverable as Arrears of “Land Revenue” 

22. The rates of all items shall be inclusive (unless specified clearly) of cost of labour, material, taxes, cartage and 

other aspects involved in the execution of work and nothing extra shall be payable on any account. 

23. Contractor shall provide name, father’s name, residential address and other details i/c photo as may be 

required by the security staff for issue of photo pass to the labour engaged on work. 

24. The contractor shall be responsible for behaviour and conduct of his labourer.  The contractor shall engage no 

labourer with doubtful integrity or having a bad record. 

25. Department shall not be responsible for any loss of material brought by the contractor at site. 

26. During execution of work, contractor shall make necessary arrangements for cleaning of common areas daily 

after the work. 

27. No labour huts will be allowed to be constructed at the work site. The contractor shall have to make his own 

arrangement for transportation of labourers at work site and back at his own cost. Nothing extra shall be 

payable on this account.  

28. The contractor shall make his own arrangements for obtaining electric connections, if required and make 

necessary payments directly to the department concerned. 
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29. Some restrictions may be imposed by the security staff or any other law enforcing agency etc. on the working 

and/or movement of labour, materials etc. the contractor shall be bound to follow all such restriction / 

instruction and nothing extra shall be payable on the account.  

30. The work may be permitted to be done in odd hours in case of urgency, subject to the permission for security 

for which nothing extra shall be payable. 

31. (i) 1% (one percent) water charges shall be recovered on the gross amount of bill from the contractor, if the 

Govt. water is used. 

(ii) 1% Labour cess shall be recovered on the gross amount of the bill of contractor. 

32. The contract agency is bound to strict compliance to the directions of Hon’ble National Green Tribunal on Air 

Pollution etc. from construction and demolition activities during the currency of Agreement. Any violation of 

such directions resulting fine/penalty by the competent authority shall be borne by the contract agency. 

33. As per DG CPWD OM No. 9/2/2024/dk0&II/e0fu0/46¼fg0½dated 24.05.2024 in compliance of order dated 

29.01.2024/06.05.2024, of the Hon’ble Delhi High Court, In the matter of CONT. CAS. No. 220/2022 titles 

as “New Delhi Nature Society Vs Rajesh Bansal & Ors.” In case any work is to be commenced, which is 

within two meters radius from any existing tree, the permission of the Tree Officer shall have to be 

taken by agency which undertakes Civil Work as a mandatory condition. In case there is non-

compliance of the aforesaid condition of taking permission from the Tree Officer, the same shall entail 

strict penalty by appropriate authority. 

34. As per DG Circular No. DG/Enlist. Rules-2023/10 dated 22.04.2024, the enlisted contractor will not be 

allowed to participate in tendering process without uploading the certificate of compulsory ERP 

Training. The existing enlisted contractor either himself or his authorised representative shall take 

compulsory ERP Training through any of the CPWD RTI’s at Delhi, Mumbai, Chennai, Kolkata, NCA 

Ghaziabad, training arranged by graduates of ERP “Train the trainers programme”  or through any 

other special training arranged by ERP Unit of CPWD. Training is valid only when participants are 

registered in LMS of ERP and certificate is issued through LMS of ERP. 

ln case of non-enlisted contractor being first lowest in any of the tender then either contractor himself 

or his authorized representative shall take compulsory ERP training through any of the CPWD 

Regional Training institutes (RTls) at Delhi, Mumbai, Chennai and Kolkata, National CPWD Academy 

(NCA) Ghaziabad, Training arranged by Graduates of ERP "Train the Trainers Programme" conducted 

by NCA, Ghaziabad or through any other special training arranged by ERP unit of CPWD within two 

months from the date of issue of intent letter. Training will be valid only when non enlisted contractor 

is registered in LMS of ERP and certificate is issued through LMS of ERP. Failure to do so, a recovery 

of Rs. 10,000/- per week shall be made from the R/A bill without giving any show cause notice in this 

regard. 

35. DEVIATION FROM THE DRAWINGS, SPECIFICATIONS, STIPULATION, CONDITIONS 

The contractor is not to vary or deviate from the drawings, specifications, stipulation, conditions of tender 

document or instructions to execute any work of any kind whatsoever unless so authorized by the Engineer-in-

Charge in writing. For any extra work involved in consequence of some breach of this contract or the part of 

the contractor(s), no extra payment will be admissible to the contractor. 

36. PROTECTION OF WORKS 

All finished Works shall be protected from damage by covering with appropriate material as per direction of 

Engineer-in-Charge (Nothing extra shall be paid on this account) that could arise from other construction 

activities or natural phenomenon. Work shall be planned and executed in such a manner that work completed 

by others is not damaged. The compliance of these provisions is deemed to be included in the quoted amount 

and nothing extra shall be paid on this account. The contractor shall maintain in good condition all work till the 

completion of entire work allotted to him. Engineer-in-Charge shall not be held responsible for any claims for 

injuries to persons/workmen or for structural damage to property happening from any neglect, default, want of 

proper care or mis conduct on the part of the contract or of any other of his authorized representatives / labour 

in his employment during the execution of the work. The compensation, if any, shall be paid directly to the 

department/authority/persons concerned, by the contractor at his own cost. 

37. RIGHT TO CARRY OUT THE WORK 
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The right to carry out the work either in conformity with or in a manner entirely different from the terms of this 

tender document that may be considered the most suitable before or subsequent to the receipt of tenders due 

to exigencies of work is reserved with the Engineer-in-Charge. 

38. PROGRESS OF WORK 

Contractor shall give the Engineer-in-Charge on the 10th day of each month, copy of progress report in the 

prescribed format of the work done during the previous month and program/ proposal for the next month. Such 

progress report will include the quantum of work done, important materials consumed, and materials available 

at site, materials proposed to be procured during the month &photographs of important activities as well as 

showing progress of the work. 

39. NIGHT WORK 

For completing the work in time, the contractor might be required to work in two or more shifts (including night 

work)and no claim what so ever shall be entertained on this account, notwithstanding the fact that the 

contractor will have to pay to the labourers and other staff engaged directly or indirectly on the work according 

to the provisions of the labour regulations and the agreement entered upon and /or extra amounts for any 

other reason. 

40. CONTRACTOR TO INDEMNIFY 

The Contractor shall at all times indemnify the department against all claims, damages of compensation under 

the provisions of payments of Wages Act 1936, Workmen’s Compensation Act1923, Minimum Wages Act 

1948, Employment Liability Act 1938, Industrial Disputes Act 1947, Maternity Benefit Act 1961, Interstate 

Migrant Workmen (Regulation of Employment and Conditions Sewage) Act 1979 or any modifications thereof 

or any other law relating thereto any rules made there under from time to time or as a consequence of any 

accident or injury to any workmen or other person in or about the works, whether in the employment of the 

Contractor or not, save and except where such accident or injury has resulted from any act of the department, 

their agents or servants and also against all costs, charges and expenses of any suit, action or proceedings 

arising out of such accident or injury and against all sum or sums which may with the consent of the 

Contractor be paid to compromise or compound any such claim without limiting his obligation and liabilities as 

above. The Contractor shall insure against all claims, damages or compensation payable under the 

Workmen’s Compensation Act 1923, or any modifications thereof or any other law relating thereto. The 

Contractor shall ensure that similar insurance policies are take not by his sub contractor (if any) and shall be 

responsible for any claims or losses to department resulting from their failure to obtained equate insurance 

protection in connection thereof. The contractor shall procure or cause to be produced by his Sub-Contractors 

(if any) as the case may be relevant policy or policies and premium receipts as and when required by the 

Engineer-in-charge. 

41. SAFETY OF WORKERS 

Over and above the provisions made in CPWD Safety Code the following will also be applicable: In respect of 

all workmen directly or indirectly employed in the work for the performance of the contractor’s part of this 

agreement, the contractor shall at his expense arrange for the safety provisions as per Indian Standard Safety 

codes shown below and shall at his own expense provide for all facilities in connection there with. In case the 

contractor fails to make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay 

penalty prescribed under relevant clauses of these tender documents for each default and in addition the 

Engineer-in-charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover the 

cost incurred on that behalf from the contractor, and no claims on this account whatsoever shall be 

entertained. 

27.1.1 IS : 3696 (part I) Safety code for scaffolds and ladders. 

27.1.2 IS : 3696 (part II) Safety code for scaffolds and ladders Part II ladders. 

27.1.3 IS : 4081 Safety code for blasting and drilling operations. 

27.1.4 IS : 7293 Safety code for working with construction machinery. 

27.1.5 IS : 7969 Safety code for storage and handling of building materials. 

27.1.6 Any other code and/or as per directions of Engineer-in-charge. 
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42. COMPLIANCE OF LAWS 

The contractor shall keep himself fully informed of all acts and laws of the Central and state govt. (i.e. Govt. of 

National Capital Territory of Delhi) all local bye laws, ordinances, rules and regulations and all orders and 

decree of bodies or, tribunals having any jurisdiction or authority which in any manner affect hose engaged or 

employed on the work or which in any way affect the conduct of the works. Contractor shall at all times, 

observe and comply with all such laws, ordinances, rules, regulations, orders and decrees, and shall give all 

notices and pay out of his own money any fees or charges to which he may be liable. He shall protect and 

indemnify the Department and its officers and employees against any claim or liability arising out of violations 

of any such law, ordinances, legislations, order or decree, whether by himself or by his employees & 

authorized representatives. 

43. PREVENTION OF NUISANCE AND POLLUTION 

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the owners, 

tenants or occupiers of adjacent properties and to the public in general and to prevent any damage to such 

properties and any pollution. He shall make good at his own cost and to the satisfaction of the Engineer-in-

charge, any damage to roads, paths, drainage works or public or private property whatsoever caused by the 

execution of the work or by traffic brought thereon by the contractor. All waste or superfluous materials shall 

be cleaned away by the contractor without any reservations entirely to the satisfaction of the Engineer-in-

charge at no extra cost. 

44. NO WAIVING OF LEGAL RIGHTS AND POWERS 

The Engineer-in-Charge shall not be precluded or stopped from taking any measurements, and framing of 

estimates or detaining any certificates made either before or after the completion and acceptance of the work 

and payment, from showing the true amount and character of the works performed and materials furnished by 

the contractor and from showing that any such measurements, estimates or certificates untrue or incorrectly 

made and that Engineer-in-charge shall not be precluded or stopped from recovering from the contractor such 

damages as it may be sustained by reasons of his failure to comply with the terms and conditions of the 

contract. Neither the acceptance by the Engineer-in-Charge nor any payment for acceptance of the whole or 

any part of the work nor any extension of time nor any possession taken by the Engineer-in-Charge shall 

operate as a waiver of any portion of the contract or any power here in reserved or of any risk to damage. A 

waiver of any breach of the contract shall not be held to be a waiver of any other or subsequent breach. 

45. SITE MAINTENANCE 

The Contractor shall maintain the Sites in good order during the whole construction period. It is strictly 

prohibited to bury any kind of waste materials, solid or liquid, in the ground. In the event of accidental 

discharge of polluting materials, the Contractor shall take immediate mitigating action and shall immediately 

inform the Client and the appropriate authorities. 

46. PERSONALPROTECTIVEEQUIPMENTS(PPEs) 

The contractor shall provide required PPEs to workmen to protect against safety and/or health hazards.  

Primarily PPEs are required for the following protection.  

I. Head Protection (Safety helmets)  

II. Foot Protection (Safety footwear, Gumboot, etc.)  

III. Body Protection (High visibility clothing (waistcoat / jacket), Apron, etc.)  

IV. Personal fall protection (Full body harness, Rope-grap fall arrester, etc.)  

V. Eye protection (Goggles, Welders glasses, etc.)  

VI. Hand protection (Gloves, finger coats, etc.)  

VII. Respiratory Protection (Nose mask, SCBAs, etc.)  

VIII. Hearing protection(Ear plugs, Ear muffs, etc.) 

The PPEs and safety appliances provided by the contractor shall be of the standard as prescribed by Bureau 

of Indian Standards (BIS). If materials conforming to BIS standards are not available the contract or as 

approved by the Engineer-in-charge shall procure PPE and safety appliances. 
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All construction workers should be provided with high visibility jackets with reflective tapes confirming to the 

requirement specified under BS EN 471: 1994. The conspicuity of workmen at all times shall be increased so 

as to protect them from speeding vehicular traffic. The contractor shall provide safety helmet, safety shoe and 

high visibility clothing for all employee including workmen, traffic marshal and other employees who are 

engaged for any work under this contract as per the following requirement. In addition to the above any other 

PPE required for any specific jobs like, welding and cutting, working at height, tunneling etc. shall also be 

provided to all workmen and also ensure that all workmen use the PPEs properly while on the job. The 

contractor shall not pay any cash amount in lieu to PPE to the workers / sub- contractors and expect them to 

buy and use during work. The contractor shall at all-time maintain a minimum of 10% spare PPEs and safety 

appliances and properly record and show to the Engineer-in-charge during the inspections. It is always the 

duty of the contractor to provide required PPEs for all visitors towards this required quantity of PPEs shall be 

kept always at the security post. 

47. VISITORS TO SITE 

No visitor is allowed to enter the site without the permission of the Engineer-in-charge. All authorized visitors 

should report at the site office and contractor shall provide visitor’s helmet (White helmet with visitor sticker) 

and other PPEs like safety shoe, reflective jacket, and respiratory protection etc. as per requirement of the 

site. All visitors shall be accompanied at all times by a responsible member of the site personnel. The 

contractor shall be fully responsible for all visitor’s safety and health within the site. 

48. EMPLOYER’S RISK 

In the event of any such loss or damage happening from any of the excepted risks defined in GCC 2023 

pertaining to permanent works, as in combination with other risks, the contractor shall, if so required by the 

Engineer-in-charge, rectify the loss or damage. An addition to the contract price shall be determined treating 

the work done to rectify the loss or damage as variation/ extra/ substituted item, as given in the relevant 

clauses. 

a) Whenever any event as mentioned above occurs, the contractor will notify the Engineer-in-charge, within 

14 days and provide a forecast cost of repairs / rectifications of damages / losses. As soon as 

information demonstrating the effect of such event is available, the Engineer-in-charge shall assess the 

cost of repairs/ rectifications to be paid. In case contractor’s forecast is deemed unreasonable, the 

Engineer-in-charge shall adjust the contract price. 

i) The contractor shall be responsible for behavior and conduct of his labourer. The contractor shall 
engage no labourer with doubtful integrity or having a bad record. 

ii) Department shall not be responsible for any loss of material (on account of any reason) brought by 
the contractor at site. 

iii) During execution of work, contractor shall make necessary arrangements for cleaning of common 
areas daily after the work. 

iv) Some restrictions may be imposed by the security staff or any other law enforcing agency etc. on 
the working and/or movement of labour, materials etc. the contractor shall be bound to follow all 
such restriction / instruction and nothing extra shall be payable on the account. 

v) Contractor shall adopt all the safety measures for the labourers as well as for the staff during the 
execution of work. 

vi) The work may be permitted to be done in odd hours in case of urgency, subject to the permission 
for security for which nothing extra shall be payable. 

vii) The work shall be executed in highly secured Zone Area and nothing extra shall be paid on this 
account. 

 

 
Senior Draftsman   Assistant Engineer (P)    Executive Engineer 

Vigyan Bhawan Division   Vigyan Bhawan Division  Vigyan Bhawan Division 

CPWD, New Delhi    CPWD, New Delhi   CPWD, New Delhi 
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Minimum Quality Assurance Plan  

1. Tests which are mandatory as per CPWD specification amended up to date are to be carried out by the 
contractor. While deciding these criteria CPWD Specifications & Provisions of BIS Code and Standard Practices 
may be referred.  

2. Machinery and other Tool & Plants required to be deployed at site by the contractor as per requirement. Entire 
Machinery and T&P may not be required at the start of work, therefore, a proper time schedule by which each 
Machinery & T&P is to be brought at site should be submitted by the contractor to the site staff before start of 
the work.  

3. Field laboratory is required if necessary for this work then testing equipment’s to be arranged by the contractor. 
If field lab is to be setup by the Department, then contractor may be allowed for conducting the test there.  

4. Maintenance of Register of Tests – 

 (i) All the registers of tests carried out at Construction Site or in outside laboratories shall be maintained by the 
contractor which shall be issued to the contractor by Engineer-in-charge at the time of issue of award letter.  

 (ii) All Samples of materials including Cement Concrete Cubes shall be taken by Contractor jointly with JE in 
charge of work and out of this at least 50% samples shall be taken in presence of AE in charge. If there is no 
JE, all Samples of materials including Cement Concrete Cubes shall be taken by contractor in presence of AE 
in charge of work. All the necessary assistance shall be provided by the contractor. Cost of sample materials is 
to be borne by the contractor and he shall be responsible for safe custody of samples to be tested at site.  

 (iii) All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed by 
the contractor in presence of JE-in-charge and at least 50% of tests in presence AE-in-charge. At least 10% of 
tests shall be carried out in presence of Executive Engineer.  

 (iv) All the entries in the registers will be made by the designated Engineering Staff of the contractor and same 
should be presented before JE/AE/Divisional Engineer for their review.  

 (v) Contractor shall be responsible for safe custody of all the test registers.  

5.  It is mandatory to the contractor to submit copy of all test registers, Material at  Site Register and hindrance 
register along with each alternate Running Account  Bill and Final Bill. These registers shall further be checked 
by AE(P)/Senior  Draughtsman in Division Office and receipts of registers should also be acknowledged by 
Accounts Officer by signing the copies and register to confirm  receipt in Division office. If all the test registers 
and hindrance register is not submitted by contractor along with  each alternate R/A Bill & Final Bill, no payment 
shall be released to the contractor.  

6. Maintenance of Material at Site (MAS) Register – 

 (i) All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor which shall 
be issued to the contractor by Engineer-in-charge along with  the award letter.  

 (ii) The contractor shall get 100% test checked by JE or by AE if there is no JE after each entry of receipt of 
material at site in MAS register. 

  (iii) The contractor shall get MAS Register test checked by JE at least twice a week and at least once a week 
by AE. If there is no JE is available then MAS register must be checked by AE at least twice a week. 

 (iv) Cement register shall be got reviewed by Divisional Engineer at least once in a month. 

 

 
 
 

Senior Draftsman   Assistant Engineer (P)    Executive Engineer 

Vigyan Bhawan Division   Vigyan Bhawan Division  Vigyan Bhawan Division 

CPWD, New Delhi    CPWD, New Delhi   CPWD, New Delhi 
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PARTICULAR SPECIFICATIONS 

1. Ready Mix Concrete (RMC) Plant and Design Mix Approval: 

The Ready-Mix Concrete (RMC) plant to be used for the project must be approved by CPWD (Central 
Public Works Department). The design mix concrete shall be approved within the last six months by any 
Government Institute in the NCR region. Within 3 days of award of work, the contractor shall submit full 
details of the proposed RMC plant along with the design mix reports for the approval of the Engineer-in-
Charge. No concreting work shall commence until the design mix is approved by the Engineer-in-Charge. 

2. Use of ready mixed concrete (RMC) may also be permitted, with prior approval of Engineer–in–Charge, 
without any extra payment.  

3. Conditions for Ready-mix concrete:- 

a) The contractor can use concrete from RMC plants also with prior approval of the Engineer-in-charge. 
However for procuring RMC from approved plant the contractor shall follow the following conditions. 
Nothing extra shall be payable to the contractor for procuring RMC from the external plant. 

b) For procurement of ready mix concrete from approved RMC plants, the contractor shall, within a 03 days 
of award of the work, submit list of at least three RMC plant companies of repute along with details of 
transit mixer and pumps etc. to be deployed indicating name of owner / company, its location capacity, 
technical establishment, past experience. The Engineer – in – Charge shall give approval in writing. The 
contractor will not be allowed to purchase ready mixed–concrete without completion of above stated 
formalities for use in this work. Notwithstanding the approval granted by Engineer-in-charge in aforesaid 
manner, the contractor shall be fully responsible for quality of concrete including input control, 
transportation and placement etc. 

c) The Engineer-in-charge will reserve right to inspect at any such stage and reject the concrete if he is not 
satisfied about quality of product. The contractor should therefore keeping all terms and conditions / 
specifications forming a part of this tender document. Including the following controls. 

i) The Engineer-in-charge reserves the right to exercise control over the ingredients, water and 
admixtures purchased, stored and to be used in the concrete including conducting of tests for 
checking quality of Materials, recordings of test results and declaring the Materials fit or unfit for 
use in production of mix. 

ii) Calibration checks of the RMC. 
iii) Weight and quantity check on the ingredients, water and admixtures added for batch mixing. 
iv) Time of mixing of concrete. 
v) Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for use. This will 

include continuous control on the workability during production and taking corrective action. 
vi) For exercising such control, the Engineer-in-charge (if required) shall periodically depute his 

authorized representative at the RMC plant. It shall be responsibility of the contractor to ensure 
that all-necessary requirement manpower & facilities are made available to Engineer-in-charge and 
/ or his authorized representative at RMC plant. 

d) All required relevant records of RMC shall be made available to the Engineer-in-charge or his authorized 
representative. Engineer-in-charge shall, as required specify guidelines & additional procedures for quality 
control & other parameters in respect of materials and production & transportation of concrete mix, 
which shall be binding on the contractor & the RMC plant. 

e) OPC/ PPC as per schedule of the contract (conforming to relevant IS Codes) of brand / make / source as 
approved by Engineer-in-charge shall only be used for production of concrete. 

f) The RMC produced concrete be accepted by Engineer-in-Charge or it’s representative at site after receipt 
of the same after fulfilling all the requirements of mix mentioned in the tender documents. 

g) The rate quoted by the agency shall be net & nothing extra shall be payable on account of change in 
quantities of concrete ingredients like cement and aggregates and admixtures etc. as per agreement item. 

h) Ready mix concrete shall be arranged in quality as required at site of work by transportation in a transit 
mixer. [The general conditions of transit mixer and other requirement shall conform to IS:5892.] Ready 
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mix concrete shall be supplied as per the pre-agreed schedule approved by Engineer-in-charge or it’s 
representative. 

i) All other operations in concreting work like Mixing, Slump, transportation, laying / placing of concrete, 
compaction, curing etc. not mentioned in this agreement shall be as per IS : 456-2000 or amended 
thereafter. 

SAMPLING:- 

General : 

Samples from fresh concrete shall be taken as per IS 1199 and cubes shall be made, cured and tested at 28 
days in accordance with IS 516. 15.1.1 In order to get a relatively quicker idea of the quality of concrete, 
optional tests on beams for modulus of rupture at 72 + 2 h or at 7 days, or compressive strength tests at 7 
days may be carried out in addition to 28 days compressive strength test. For this purpose the values should 
be arrived at based on actual testing. In all cases, the 28 days compressive strength specified in Table 2 of 
code of practice, IS:456 2000 shall alone be the criterion for acceptance or rejection of the concrete. 

(a) FREQUENCY OF SAMPLING: - 

(i) A random sampling procedure shall be adopted to ensure that the sampling is spread over the 
entire period of concreting and cover all mixing units. The concrete work shall be notionally divided 
into lots as under for the purpose of sampling conditions. 
- Slabs at all levels. 

(ii) At least one test sample shall be taken for each lot of concrete work. 
(iii) Each grade of concrete shall form different lot for testing. 
(iv) The minimum frequency of sampling of concrete of each grade shall be in accordance with CPWD 

specification 2019, Vol-I & II with upto date correction slips. 
(v) The concrete work shall be assessed on day to day basis & samples shall be taken as specified. 
(vi) Work strength test shall be conducted in accordance with IS: 516 on random sampling. 

However, the minimum frequency of sampling of concrete of each grade shall be in accordance with the 
CPWD quality assurance manual -2022 

NOTE- 

At least one sample shall be taken from each Shift. Where concrete is produced at continuous production unit, 
frequency of’ sampling may be decided by Engineer-in-charge in such a manner so as to ensure that each 
concrete batch shall have a reasonable chance of being tested. 

Test Specimen 

Three test specimens shall be made for each sample for testing at 28 days. Additional samples may be 
required for various purposes such as to determine the strength of concrete at 7 days or at the time of striking 
the formwork, or to determine the duration of curing, or to check the testing error. Additional samples may 
also be required for testing samples cured by accelerated methods as described in IS 9103. The specimen shall 
be tested as described in IS 516. 

TESTRESULTS OF SAMPLES: - 

The test results of the sample shall be the average of the strength of three specimens. The individual variation 
shall not be more than + 15% percent of the average. If variation is more, the test results shall be treated as 
invalid. 90% of the total tests shall be done at the laboratory established at site by the contractor and 
remaining 10% in any other laboratory as directed by the Engineer-in-Charge. 

ACCEPTANCE CRITERIA 

Compressive Strength 

The concrete shall be deemed to comply with the strength requirements when both the following conditions 
are met: 

a) As per CPWD specification or as per Design Mix Concrete. 
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Quantity of Concrete Represented by Strength Test Results 

The quantity of concrete represented by a group of four consecutive test-results shall include the batches 
from which the first and last samples were taken together with all intervening batches. 

Where the mean rate of sampling is not specified the maximum quantity of concrete that four consecutive 
test results represent shall be limited to 60 m3. 

Concrete of each grade shall be assessed separately. 

Concrete is liable to be rejected if it is porous or honey-combed, its placing has been interrupted without 
providing a proper construction joint, the reinforcement has been displaced beyond the tolerances specified, 
or construction tolerances have not been met. However, the hardened concrete may be accepted after 
carrying out suitable remedial measures to the satisfaction of the Engineer-in-Charge. 

MEASUREMENT – 

(i) As per CPWD Specifications 2019, Vol-I & II with upto date correction slips 

(ii) In respect of all projected slabs at all levels including cantilever, canopy, the payment for the RCC work 
shall be made under the item RCC slabs. The payment for shuttering at the edges shall be made under 
item of centering and shuttering for RCC slabs. Nothing extra shall be paid for the side shuttering at the 
edge of these projected balconies / projected verandah slabs. 

TOLERANCES - As per CPWD Specifications. 

RATES: - 

(i) The rate includes the cost of materials, labour and T&P, including mixing, placing, transportation 
involved in all the operations described above except for the cost of centering, shuttering & 
reinforcement which will be paid for separately. It includes finishing i.e. making the top surface of 
smooth/in required level with trowel etc. 

(ii) In case of rejection of concrete on account of unacceptable compressive strength, governed by para 
“Standard of Acceptance” as above, the work for which samples have failed shall be redone at the cost 
of contractor. However, the Engineer-in-charge may order for additional tests (like cutting cores, 
ultrasonic pulse velocity test, load test on structure or part of structure, etc) to be carried out at the cost 
of contractor to ascertain if the portion of structure wherein concrete represented by the sample has 
been used, can be retained on the basis of results of individual or combination of these tests. The 
Contractor shall take remedial measures necessary to retain the structure as approved by the Engineer-
in-charge without any extra cost. However, for payment, the basis of rate payable to contractor shall be 
governed by the 28 days cube test results and reduced rates shall be regulated in accordance with 
CPWD Specifications. 

RCC WORK (ORDINARY) 

The work shall be done in accordance with CPWD Specifications 2019 Vol-I & II with upto date correction slips. 

Water Cement ratio for Ordinary RCC work shall not be more than 0.5. Contractor shall use concrete mixture of 
proper design having arrangement for measuring water for mixing of concrete. 

SPECIFICATION FOR SELF-COMPACTING CONCRETE IN RCC: 

The work involves providing and laying in position, machine batched, machine mixed, Self Compacting Cement 
Concrete (SCC) produced in automatic plant as per approved design mix using Ordinary Portland cement with 
adding cementitious material like fly ash, silica fume etc. as per relevant IS codes and other relevant 
international codes with up-to-date amendments at mix design/ development in the laboratory for Fair 
Finished reinforced cement concrete work in super structure at all floor levels, including transportation of 
concrete through transit mixer to site of laying, finishing, curing, vibrating (if required) for all leads, all floor 
levels, all heights and depths, pumping of concrete to site of laying, including admixtures as per approved RCC 
Design Mix. The Mix design shall comply with IS 4926, IS 456 design parameters and IS 516 & BS EN 12350 
testing parameters (for parameters mentioned) and shall be got approved from Engineer-in- Charge before 
execution of the item. The Self compacting concrete shall comply to provisions of CPWD Specifications. 
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REINFORCEMENT:- 

The reinforcement shall be done as per CPWD Specifications. 

The rate of item of reinforcement of RCC work includes all operations including straightening, cutting, bending, 
welding, binding with annealed steel wire or welding and placing in position at all the floors with all leads and 
lift complete as per CPWD Specifications. 

The contractor shall provide approved type of support for maintaining the bars in position and ensuring 
required spacing and correct cover of concrete to reinforcement as called for in the drawings, spacer blocks of 
required shape and size. Chairs and spacer bars shall be used in order to ensure accurate positioning of 
reinforcement. Spacer blocks shall be casted well in advance with approved proprietary pre- packed free 
flowing mortars (Conbextra as manufactured by M/s Fosroc Chemicals India Ltd. or of approved equivalent) 
of high early strength and same colour as of surrounding concrete. However, Cover Guard Bars shall also be 
used to maintain proper cover of RCC Columns in addition to spacer blocks as mentioned above. Pre-cast 
cement mortar/concrete blocks/blocks of polymer shall not be used as spacer blocks unless specially approved 
by the Engineer-in-charge, rate of RCC items is inclusive of cost of such cover blocks & Cover Guard Bars. 

 

 
 

Senior Draftsman   Assistant Engineer (P)    Executive Engineer 

Vigyan Bhawan Division   Vigyan Bhawan Division  Vigyan Bhawan Division 

CPWD, New Delhi    CPWD, New Delhi   CPWD, New Delhi 



58 
 

CORRECTION :NIL,   INSERTION :NIL,   OVERWRITING :NIL,   DELETION :NIL,   AE(C)(P) 

 

 

 

List of approved Labs 

 

As per CPWD Works Manual SOP No. 5/16 provided by OM No. DG/SOP-2024/07 

dated 29.10.2024 and requirement of field units competent authority has approved following 

Laboratories in Government/Semi Government for ADG(Delhi) Region for testing of material 

used in construction. 

(i) NSIC Technical Service Center (NTSC), Okhla, New Delhi.  

(ii) Delhi Technological University (DTU), Delhi 

(iii) Netaji Subhash University of Technology (NSUT), Delhi. 

(iv) National Test House (NTH), Ghaziabad. 

(v) Central Building Research Institute Roorkee. 

(vi) National Institute of Technology (NIT), Delhi. 

 

  In view of above after 29.02.2025, no private Lab is empanelled under ADG (Delhi) 

Region. So to carry out testing of materials used for construction/maintenance works same 

shall be done through Govt. institutes/Govt. Laboratories / ADG (Delhi) approved lab only. 

 

 
 

 
    Executive Engineer 

  Vigyan Bhawan Division 

   CPWD, New Delhi 
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Special Conditions for cement 
 

1) Cement required for the work shall be procured by the contractor. 

2) The contractor shall procure, 43 grade (conforming to IS: 8112) ordinary Portland cement / Portland 

Pozzolana Cement confirming to IS: 1489 (Part-I) as required in the work from reputed manufacturers of 

cement such as ACC, L & T, Shri Cement, Birla, Ambuja and Cement Corporation of India 

approved by Ministry of Industry, Government of India and holding license to use ISI certification mark 

for their product whose name shall be got approved from Engineer-in-charge. Supply of cement shall be 

taken in 50-kg bags bearing manufacturer’s name, or his registered trademarks if any and grade and type 

of cement as well as ISI marking. The packing of the cement bags shall be as per para No. 3.1.2.5 of 

CPWD Specifications 2019 Vol. I & II for cement mortar, cement concrete, RCC works. 

3) Storage space for cement shall be provided by the department. 

4) Sample of cement arranged by the contractor shall be taken by the Engineer-in-charge and got tested in 

accordance with provisions of relevant BIS codes. In case test result indicate that the cement arranged by 

the contractor does not conform to the relevant BIS codes, the same shall stand rejected and shall be 

removed from the site by the contractor at his own cost within a week’s time of written order from the 

Engineer-in-charge to do so. 

5) The actual issue and consumption of cement on work shall be regulated and proper accounts maintained 

as provided in clause 10 of the contract. 

6) The theoretical, consumption of cement shall be worked out as per procedure prescribed in clause 42 of 

the contract and shall be governed by conditions laid therein. No payment for excess consumption of 

cement will be allowed. However, for consumption lesser beyond permissible theoretical variation 

recovery shall be made in accordance with conditions of contract at Schedule A to F (CPWD-7) without 

prejudice to action for acceptance of work/item at reduced rate or rejection as the case may be. 

7) For non-schedule items, the decision of the Superintending Engineer regarding theoretical quantity of 

cement, which should have been actually used, shall be final and binding on the contractor. 

8) Cement brought to site and remaining unused after completion of work shall not be removed from site 

without written permission of the Engineer-in-charge. 

9) Contractor has to produce Manufacturer Test Certificate for each of lot of cement procured at site. 

 
  
 

 
Senior Draftsman   Assistant Engineer (P)    Executive Engineer 

Vigyan Bhawan Division   Vigyan Bhawan Division  Vigyan Bhawan Division 

CPWD, New Delhi    CPWD, New Delhi   CPWD, New Delhi 
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SPECIAL CONDITIONS OF PAINT 
1. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him, 

prior to application of priming and putty on surface. 

2. The contractor shall have to remove all splashes after completing each day’s work. In case the 
splashes are not removed by the contractor the same shall be got removed by the Engineer-in-
charge at contractor’s risk & cost. 

3. Material of following make/brand shall be used by the contractor and sample shall be got approved 
from the Engineer-in-charge. 

4.  
(a) Synthetic Enamel Paint  

 
Name of the firm Brand Name 

(i)  Asian Paint                                            Apcolite Premium gloss Enamel 
(ii)  Berger Paints                                         Luxol  Hi - Gloss 
(iii)  Kansai Nerolac  Paint Ltd Nerolac Synthetic Enamel high Gloss 

Finish 
(iv)  ICI Paints Dulux Gloss 

                                                    

(i) Premium Acrylic Smooth Exterior with Silicone additives paint. 

 
Name of the firm Brand Name 

(i)  Asian Paint                                            Apex Ulitima  
(ii)  Berger Paints                                         Weather coat smooth 
(iii)  Kansai Nerolac  Paint Ltd Excel Total 
(iv)  ICI Paints Dulux Weather Shield  

 

(b) Acrylic Distemper 1st Quality having VOC (Volatile Organic Compound) content less 
than 50 gm / litre 

 
Name of the firm Brand Name 

(i)  Asian Paint                                            Tractor Acrylic Distemper 
(ii)  Berger Paints                                         Bison Acrylic Distemper    
(iii)  ICI Paints Maxolite 
(iv)  Kansai Nerolac Paints                                       Nerolac Beauty Acrylic Distemper 

(c) Cement Primer  (Interior)                                               
 Name of the firm Brand Name 

(i)  ICI Paints  Dulex Cement Primer 

(ii)  Kansai Nerolac paint Ltd. Nerolac Cement Primer 

(iii)  Asian Paints Deco Cement Primer 

(iv)  Berger Paints B.P cement Primer 

(d) Acrylic Smooth Exterior Paint 

 
Name of the firm Brand Name 

(i)  Kansai Nerolac paint Ltd Suraksha Plus Acrylic exterior emulsion 
(ii)  Berger Paints Bison Acrylic Emulsion 

     (iii) 
Asian Paints Apex Ultima Europa 

 

(e) Acrylic Emulsion paint Interior grade having VOC (Volatile organic Compound) less 
than 50gm/ltr 

                             
Name of the firm Brand Name 

(i)  Asian   Apeolite Premium Emulsion 
(ii)  Berger Rangoli Premium Acrylic Emulsion 
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(iii)  Nerolac   Beauty Gold Acrylic Emulsion 
(iv)  ICI Dulux Solitaire 

 

(f)  Premium acrylic Emulsion paint Interior grade having VOC (Volatile organic 
Compound)  less than50gm/ltr 

(g)  
                         Name of the firm Brand Name 

(i)  ICI Velvet Touch 
(ii)  Nerolac Lotus Touch 
(iii)  Asian Paint Royal Aspira 
(iv)  Berger Silk Luxury emulsion 

 
(h) Cement Based Putty 

 Name of the firm Brand Name 
(i)  Birla Birla Putty 

(ii)  JK JK Wall Putty 
 

(i) Interior Textured paint brand 
(i)  Asian   
(ii)  Berger 
(iii)  Nerolac   
(iv)  ICI 

 

Make/ Brand of any other material/ fitting not mentioned above shall also be got approved from 
Engineer-in-charge in advance before starting the work. 

In case of material/fittings of make/brand other than mentioned above is to be used due to non-
availability or any other reason permission will have to be obtained from Engineer-in-charge in writing. 

The date of manufacturing and batch no. will be inscribed or printed on pack/containers by 
manufacturers are acceptable for all the above said materials.  Fresh material shall be brought at site 
as far as possible and materials more than 4 months old from the date of manufacturing will be 
rejected. 

The contractor shall have to get the shades/brands of all types of paints, distempers, water proofing 
cement paint etc. Approved from the Engineer-in-charge before procurement of materials. 

5. Nothing extra shall be paid for excess consumption of material in case of material arranged by the 
contractor.  In case of less consumption of material than theoretical requirement, the payment shall be 
restricted for the area covered theoretically with the quantity actually consumed provided the quality of 
work is acceptable. 

6. 100% quantity of the material like paint, distemper, Plastic emulsion paint, water proofing cement 
paint shall be brought in sealed containers & deposited with JE in charge before start of the painting 
work. 

7.  All empty containers received after use of Paints, distemper etc. in the work shall be kept at site store 
till completion of the work and shall not be allowed to be removed without permission of the Engineer-
in-charge. 

 

 
Senior Draftsman   Assistant Engineer (P)    Executive Engineer 

Vigyan Bhawan Division   Vigyan Bhawan Division  Vigyan Bhawan Division 

CPWD, New Delhi    CPWD, New Delhi   CPWD, New Delhi 
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LIST OF FIELD TESTS 

➢ Particle size and shape  
➢ Slump test  
➢ Flakiness & Elongation Index tests 
➢  Compressive strength (concrete or bricks) test  
➢ Bulking of sand 
➢ Silt content of sand 

➢ Temperature measuring with thermometer with brass protected end 0-200 C  

 

FIELD TESTING EQUIPMENT AND INSTRUMENTS 

A.  (i) Electronic/digital weighing balance (1 no.): 

 (a) 7 kg to 10 kg capacity, semi-self-indicating type-Accuracy 10 gm.  

 (b) 500 gm capacity, semi-self-indicating type-Accuracy 1gm. 

 (ii) Cube Testing Machine (1 No.) along with 18 nos. ISImarked cube moulds  

 (iii) Sieves set as per IS 460-1962 & sieve shaker (1 no.)  

 (iv) Slump Cone (2 No.)  

 (v) Oven (1 no.) 

 (vi) Graduated Measuring Cylinder (2 no.)  

 (vii) Enamel trays (for efflorescence test for bricks)-1 Set  

 (viii). Ultrasonic Pulse Velocity Test Equipment For concrete (1 No.) as and when required.  

 (ix). Measuring Steel Tape 3m (2 Nos.) & 15m (2 Nos.) and Laser Distance Meter of 200 metre 

range with Bluetooth connectivity – 1 No.  

 (x). Core cutting Machine – 1 No.as & when required.  

 (xi). Other instruments (1 no. each): Vernier calliper’s, screw gauge, plumb bob, spirit level 

minimum 30 cm long with 3 bubbles, wire gauge (Circular type) disc, steel foot rule, long nylon 

thread, magnifying glass, moisture meter.  

 

B. Field Testing Instruments 

i) Steel tapes – 3 m 

 ii) Digital Vernier Callipers 

iii) Digital Micrometre Screw 25 mm gauge  

iv) A good quality plumb bob  

v) Spirit level minimum 30 cms long with 3 bubbles for horizontal vertical  

vi) Wire gauge (circular type) disc.  

vii) Foot rule  

viii) long nylon thread  

ix) Pulse velocity meter  

x) Magnifying glass  

xi) Screw driver 30 cms long  

xii) Ball pin hammer, 100 gms 

xiii) Plastic bags for taking samples  

xiv) Digital Distance meter  

xv) Levelling machine 
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LIST OF PREFERED MAKE OF MATERIALS 

Preferred/Brands names of materials approved by the Architect/Engineer-in-Charge are listed below.  
However approved equivalent materials and finishes of any other specialized firms may be used, in case it 

is established that the brands specified below are not available in the market, the same shall be 

subjected to approval of the alternate brand by the Architect/Engineer-in-Charge, (See also conditions 

of contract). 

Sl. 

No. 

Materials  Approved make 

1.  Poly-Sulphide Sealant Pidilite, Tuffseal, Choksey, DURABUILD, Asian 

Paint 

2.  Damp Proof Material Impermo, Dura Build, Acco-Proof, Choksey, 

Asian Paint 

3.  Structural Steel, Sections Tata, Sail, RINL, Jindal 

4.  TMT bars Tata, Sail, RINL, Jindal 

5.  Admixture Fosroc, MC, Dura Build, Choksey, MAKPHALT 

6.  White Cement  J.K. White, Birla White 

7.  Water Proofing Compound, Liquid Applied 

Waterproofing Coating 

Tap Crete, CICO, Dura Build, Accoproof,   

ImpermoChoksey, Asian Paint, MAKPHALT 

8.  Bitumen, Bituminous Compounds & 

Primers 
Indian Oil, Hindustan Petroleum, MAKPHALT 

9.  Injection Grouting, Sealants & Injections 

Grouts 

Pidilite (Dr Fixit), DURABUILD, CHOKSEY, 

Asian Paint, MAKPHALT 

10.  Nonmetallic Surface Hardener MC Deritop F.H. 

11.  Locks/Latch Godrej, Harrison, Plaza, Dorset 

12.  Laminates Formica, Merino, GreenLam, Kitlam 

13.  Wire Mesh Sterling Enterprises, Trimurty Welded Mesh 

14.  Prelaminated Particle Board Action TESA, Bhutan Boards, Greenlam, kitlam 

15.  Adhesive Pidilite, Dura Build, Dunlop, Asian Paint, 

CHOKSEY 

16.  Epoxy Mortar Fosroc, Dura Build, Sika, BASF CHOKSEY, 

Asian Paint 

17.  Dash Fasteners Hilti, Ficher, Canon 

18.  Flush Door Shutters (Decorative/ Non-

Decorative) 

Kitlam, Century, Greenply, Corbett, Bhutan 

Tuff 

19.  Board & Plywood DURO, KITPLY, CENTURY, Greenply, Bhutan 

Tuff 

20.  Hydraulic Door Closer/Floor Spring Hardwyn, Godrej, Dorset 

21.  Wooden Door Fittings of Brushed Steel B & R Dorma ,Godrej, Dorset 

22.  S.S. Staircase Railing Jindal Stainless Steel Ltd., Hardwyn 

23.  Fire Check Door, Fire Rated Sliding Door, 

Fire Rated Rolling Shutters, Sliding Door, 

Folding Door, Hanger Door, High Speed 

Door, Sectional Doors  

Romat, Kutty Door, Navair, Avians 

24.  Fire Check Accessories Calcium  

Silicon Board 

Fromtect 

25.  Smoke Seal Strip Imported Promat/Astro Flame 

26.  Fire Door Closer, Lock, Handle Ingerboll Rand/Dorma, Hardwyn, Everest 

27.  Fire Panic Exit Device & Hardware Ingerrsoll, Hardwyn, Everest 

28.  Anodized Aluninium Hardware (Heavy 

Duty) 
Hardima, Everite, Sigma (ISI Marked) 

29.  Tempered Glass Modi Float & Saint Gobain, ASAHI, Glaverbel 
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30.  Polyester Powder Coating Shades Nerolac, Berger, J & N 

31.  Aluminium Sections Jindal, Hindalco, Indalco 

32.  Friction Stay Hinges Earl-Bihari ,Godrej,Hettich,Haffele 

33.  Nuts, Bolts and Screws, Steel Kundan, Priya, Atul 

34.  EPDM Gasket Hanu/Anand 

35.  Structural Silicone Dow Corning/Wacker 

36.  Weather Silicone Dow Corning/Wacker, Dura Build, Choksey 

37.  Adhesive Tape Norton, 3M, A very Denisson 

38.  Terrazzo Tiles (Precast)/Plain/ Chequerred NITCO, HINDUSTAN, MODERN 

39.  Glazed Ceramic Tiles JOHNSON, SOMANY, KAJARIA, BELL 

CERAMICS, NITCO, ORIENT, ASIAN 

40.  Cement Concrete Tiles/Hardonite Tiles NITCO, NTC, HINDUSTAN, ORIENT 

41.  Vitrified Tiles GRANITO, NAVIN DIAMOND, KAJARIA, 

JOHNSON (MARBONITE), ORIENT, ASIAN, 

BELL 

42.  Tile Adhesive70. CICO, Dura Build, PIDLITE FERROUS, 

Choksey, Asian Paint 

43.  Clay Tiles on Roof KENZAI, JOHNSION 

44.  C.C. Pavers NITCO-(ROCKARD), TUFTEK, K.K, ESS&ESS, 

MODERN  

45.  Acrylic Emulsion Paint  ASIAN ICI, NEROLAC, BURGER, SHALIMAR 

46.  Luxury Emulsion Paint Burger-silk, Asian-Royal, ICI-Velvet, Nerolac-

Impression  

47.  Grass Paver Unistone, Ultra, Shree, Supertile, Modern 

48.  Water-Proof Cement Paint Kilicknixon, Durocem, Snowcem 

49.  Synthetic Enamel Paint Berger, Nerolac, Asian, ICI India Ltd. 

50.  Plastic Emulsion Paint Berger, Nerolac, ICI India Ltd., Asian  Paint 

51.  Vitreous China Sanitary ware Parryware, Hindware, CERA 

52.  Fireclay Sinks & Drain Boards  Parry, Sunfire 

53.  Stainless Steel Sinks Nilkanth, AMC, Cobra, Jayana, Cera, Kingston  

54.  C.P. Brass Fittings Jaquar, Marc, Jonhson, Cera, Kingston 

55.  Soil, Waste & Vents Pipes & Fittings 

A) Centrifugal Cast Iron, Centrifugally Cast 

(Spun) Iron Spigot, Socket Soil, Waste, 

Ventilating, Rainwater Pipes, Iron Pipe 

Neco, RIF, RPMF 

56.  LA (CI) Pipes RIF, Neco 

57.  G.I. Pipes Tata, Jindal –  Hissar 

58.  G.I. Fittings (Malleable Cast Iron) Unik, ICS 

59.  Gunmetal Valves Leader, Sant, Zoloto 

60.  Stone Ware Pipe & Gully Traps Perfect, Parry 

61.  R.C.C. Pipes-(NP-2) Lakshmi, Sood&Sood, Jain & Co. 

62.  MS Pipe Kesoram, Electro Steel 

63.  C.I. Double Flanged Sluice Valves  Kirloskar, IVS, Burn 

64.  C.I. Double Flanged Non-Return Valves Kirloskar 

65.  C.I. Manholes Covers, Gratings B.C. RIF, RPMF 

66.  UPVC Pipe Supreme, Prince, Finolex 

67.  Copper Tubes/Pipes Rajco, Max Flow ABC 

68.  Copper Fittings Yorkshine, IBP, Bconex 

69.  Ball Valves  Zoloto, IBP, Arco 

70.  Butterfly Valves Audco 
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71.  Unglazed Vitrified Tiles Johnson – (Endura), Somany – (Dura Stone), 

Regency – (Tiles) 

72.  Spider Fittings Dorma, Sevax 

73.  Mineral Fibre False Ceiling Armstrong ,Gyptechor, Diamond Ceilings  

&GYPTECHor Equivalent as per Relevant IS 

Codes 

74.  APP Sheet for water proofing, APP Sheet 

Membranes 

Roflex, STP, Dermabit, Water tite (Alex), 

Bitumat, Asian Paint, MAKPHALT 

75.  PE-AL-PE PIPES & FITTINGS Jindal, Supreme 

76.  PVC/SINTHETIC WATER TANK Sintex, Uniplast 

77.  Self Closing Pillar Taps  Jaquar 

78.  Hot Water Insulation Glass Wool/ Mineral Wool 

79.  Elastomeric Sleeve Up Twiga / Rocklloyd 

80.  Beveled Edge Mirror  Atul/Saint Gobain/Modi 

81.  Rolling Shutters Rama Rolling Shutters / Joyti Rolling Shutters 

/ Anand Industries, AVIANS 

82.  Wall Putty Birla, J.K, Berger, Asian Paint, Acro 

83.  Drapery Rod, Venetian Blinds Mac, Vista 

84.  Ready Mixed Concrete ACC, Unitech, Ultra Tech (Birla) , L&T and Shri 

Ram Ready Mix Concrete Pvt. Ltd. 

85.  PTMT Fittings Prayag, Shakti 

86.  HDPE PN-6, PE-80, HDPE Dure-line, Supreme, Vikas - “Tijaria”, 

MAKPHALT 

87.  Electric Resistance Welded (ERW) Pipes 

Slotted/Blind for Tube well 

Jindal, SAIL ,TATA ,WELLSPUN 

88.  Multilayer, Multiwall polycarbonate sheet Lexan brand of GE or equivalent 

89.  Sodium Hypochlorite solution  
Diversy, SDLE and Combigen 

90.  Sanitization Machine in 5 litre tank 

Capacity 
Euronics , Dolphy 

91.  WPC/PVC Sheet Window/Door shutters & 

frame, Board, Jali 
Rehau, Veka and Fenesta, Rajshri Plastiwood,  

92.  Texture Decorative Paint 
OIKOS/SKK/Armourcoat 

93.  Metal False Ceiling 
Armstrong, Hunter Duglus, HI-Steel Durlum, 

DIAMOND CEILING 

94.  Laquered Glass 
Modi, Sant Gobain, Asahi, Glaverbel 

95.  Hard wood flooring 
Juncker, Vitofloor, Parador, Pergo 

96.  Wooden Laminate Flooring 
Vista, Juncker, Vitofloor, Pergo 

97.  Nylon Carpet Tiles/Rolls 
Forbo Flotex, Euronic 

98.  Calcium Silicate and Gypsum Board/ Tiles Ramco-Hilux, Gyproc, Boral 

99.  Micro Concrete FOSROC, ULTRATECH 

100.  
Carbon wrapping products for structural 

repair  

HEXACURE, FOSROC, ASIAN PAINT, Dr. FIXIT 

101.  Frosted self adhesive PVC film 3M, Garware, Godrej, Avery demission  

102.  Acoustical Wall Panelling Gyptechor, GYPTECH or Equivalent as per 

Relevant IS Codes 

103.  Motorized Gates, Dock Leveler,  Dock 

Shelter  
Avians 
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104.  Boom Barriers, Swing Barriers, Flap 

Barriers 

Avians 

105.  Tripod Turnstiles, Full Height  

Turnstiles 

Avians 

106.  Bollard, Tyre Killer Avians 

107.  Anti-corrosive Pipeline Coating MAKPHALT 

108.  Specialized Primers MAKPHALT 

109.  Powder Based Construction Chemical  

Products 

MAKPHALT 

110.  Construction Textiles & Bubble Reflective 

Insulation 

MAKPHALT 

 

111.  Glass Reinforced Gypsum (GRG) Ceiling 

Tiles 

DIAMOND CEILING 

112.  G.I Ceiling Suspension System (G.I T-Grid) DIAMOND CEILING 

113.  Polyurethane (PU) Resin and FOAM SIKA, Dr. Fixit, FOSROC 

114.  Polyurethane Elastomeric Coating & Water 

proofing 

SIKA, Dr. Fixit, FOSROC 

115.  Epoxy Cement Hybrid flooring SIKA Floor EPOCEM, FOSROC (Nitrofloor), 

Floorkrete (Floorcem) 

116.  Combiflex Tape SIKA 

117. E Epoxy Sealant & Adhesive SIKA, Dr. Fixit, Pidilite 

Note:  Contractor has to bring samples as per above preferred brands only and Engineer 
in Charge shall approve one sample out of the samples brought by the contractor. 
The contractor has to use material of that approved sample only. No claim in this 
regard shall be entertained. 

 

 
 Executive Engineer 

Vigyan Bhawan Division 
CPWD, New Delhi 
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नू्यितर् रु.100 के गैर-न्यानयक स्टाम्प पेपर पर 

On non-judicial stamp paper of minimum Rs.100 

(अिुबंधो ंके निष्पादि के संबंध र्ें बैंक द्वारा सीपीडबू्ल्यडी को दी गईगारंटी 

 )बयािा रानि जर्ा/प्रदिा िगारंटी/सुरक्षा जर्ा /र्ोनबलाइजेििअनिर् के नलए बैंक गारंटी का फॉर्ा) 

 (Guarantee offered by Bank to CPWD in connection with the execution of contracts)  

Form of Bank Guarantee for Earnest Money Deposit /performance Guarantee/Security 

Deposit/Mobilization Advance 

1. Whereas the Executive Engineer ..........................(name of division) 

........................,CPWD on behalf of the President of India (hereinafter called "The 

Government) has invited bids under ........................(NIT number)...................... dated 

for................................................... (name of work) 

................................................................... The Government has further agreed to accept 

irrevocable Bank Guarantee for Rs. ....................... (Rupees ............... only) valid upto 

................. (date)*........ as Earnest Money Deposit from ......................... (name and 

address of contractor) '......."............,(hereinafter called "the contractor") for compliance of 

his obligations in accordance with the terms and conditions of the said NIT. 

OR** 

 Whereas the Executive Engineer....................... (name of division)...................... CPWD on 
behalf of the President of India (hereinafter called "The Government,) has entered into an 
agreement bearing number.................... with ......................(name and address of the 
contractor).................... (hereinafter called "the Contractor,) for execution of work............. 
... (name of work) .................... The Government has further agreed to accept an 
irrevocable Bank Guarantee for Rs. ....................... (Rupees ............... only) valid upto 
........ (date)........ as Performance Guarantee/security Deposit/Mobilization Advance 
from the said Contractor for compliance of his obligations in accordance with the terms 
and conditions of agreement. 

2. We, ............... (Indicate the name of the bank) (herein after referred to as the Bank), 

hereby undertake to pay to the Government an amount not exceeding 

Rs,...,.......,................. (Rupees........... only) on demand by the Government within 10 

days of the demand.  

3. We, ........................ (indicate the name of the Bank) do here by undertake to pay the 

amount due and payable under this guarantee without any demur, merely on a demand 

from the Government stating that the amount claimed is required to meet the recoveries 

due or likely to be due from the said contractor. Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs. ........... (Rupees ...................only)  

4. We, .................. (indicate the name of the Bank) ..............., further undertake to pay the 

Government any money so demanded notwithstanding any dispute or disputes raised by 

the contractor in any suit or proceeding pending before any court or Tribunal, our liability 

under this Bank Guarantee being absolute and unequivocal. The payment so made by us 

under this Bank Guarantee shall be a valid discharge of our liability for payment there 

under and the contractor shall have no claim against us for making such payment.  
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5. We, ..................... (indicate the name of the Bank) further agree that the Government 

shall have the fullest liberty without our consent and without affecting in any manner our 

obligation here under to vary any of the terms and conditions of the said agreement or to 

extend time of performance by the said contractor from time to time or to postpone for 

any time or from time to time any of the powers exercisable by the Government against 

the said contractor and to forbear or enforce any of the terms and conditions rerating to 

the said agreement and we shall not be relieved from our liability by reason of any such 

variation or extension being granted to the said contractor or for any forbearance, act of 

omission on the part of the Government or any indulgence by the Government to any 

indulgence by the Government to the said contractor or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

6. we................ (indicate the name of the Bank) further agree that the Government at its 

option shall be entitled to enforce this Guarantee against the Bank as a principal debtor 

at the first instance without proceeding against the contractor and notwithstanding any 

security or other guarantee the Government may have in relation to the Contractor's 

liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor. 

8. We, ...................... (indicate the name of the Bank).......................... Undertake not to 

revoke this guarantee except with the consent of the Government in writing. 

9. This Bank Guarantee shall be valid up to.................... unless extended on demand by the 

Government. Notwithstanding anything mentioned above our liability against this 

guarantee is restricted to Rs.............. Rupees................. only)and unless a claim in 

writing is lodged with us the dated of expiry or extended date of expiry of this guarantee 

all our liabilities under this guarantees shall stand discharged.  

 

Date............... 

Witnesses: 

 
1. Signatures.................................    Authorized signatory 

Name and address        Name 

         Designation 

         Staff Code no. 

         Bank seal 
2. Signatures................................. 

 Name and address 

 
 Date to be worked out on the basis of validity period of 90 days where only financial bids 

are invited and 180 days for two/three bid system from the date of submission of tender. 
 
  **ln paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 

 earnest money or for performance guarantee/security deposit/mobilization advance, as the case 

 may be. 
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NIT No 24/EE/VBD/2026-27 

Name of work: Aesthetic Improvement to Vigyan Bhawan, New Delhi, during 2026-27. 

(SH: Cleaning of Existing Sand Stone Cladding at Vigyan Bhawan 

Building). 

 

ESTIMATED COST PUT TO TENDER Rs. 16,67,957/- 

 

PERFORMA FOR QUOTING THE RATES 

 

 

NAME OF THE CONTRACTOR 

 

S. 
No. 

Name of Work Estimated 
Cost(Rs.) 

Percentage 
Above / Below 
the Estimated 

Cost 

% in 
figures 

Total Cost 
(Rs.) 

 

 

 

 

 

 

 
Aesthetic Improvement 
to Vigyan Bhawan, New 

Delhi, during 2026-27. 
(SH: Cleaning of 

Existing Sand Stone 
Cladding at Vigyan 
Bhawan Building). 

 

R
s
. 
1
6
,6

7
,9

5
7
/
-    
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Schedule of Quantity 

Name of Work:  Aesthetic Improvement to Vigyan Bhawan, New Delhi, during 2026-27. 
(SH: Cleaning of Existing Sand Stone Cladding at Vigyan Bhawan 
Building). 

 

S.No. Description of Item Qty Unit Rate Amount 

1 Stone work (machine cut edges) for wall lining etc. (veneer work) 

upto 10 metre height, backing filled with a grout of average 12 

mm thick cement mortar 1:3 (1 cement : 3 coarse sand) including 

pointing in white cement mortar 1:2 (1 white cement : 2 stone 

dust) with an admixture of pigment matching the stone shade : 

(To be secured to the backing and the sides by means of cramps 

and pins which shall be paid for separately) : 
        

1.1 Red sand stone - Exposed face fine dressed with rough backing.  

(a)  40 mm thick 180.00 Sqm 5542.60 997668.00 

2 Providing and fixing double scaffolding system (cup lock type) on 

the exterior side of building / structure, upto 25 metre height, 

above ground level, including additional rows of scaffolding in 

stepped manner as per requirement of site, made with 40mm dia 

M.S. tube, placed 1.5 metre centre to centre, horizontal & vertical 

tubes joint with cup & lock system with M.S. Tubes, M.S. tube 

challis, M.S. clamps and staircase system in the scaffolding for 

working platform etc. and maintaining it in a serviceable 

condition for execution of work of cleaning and/ or pointing and/ 

or applying chemical and removing it thereafter. The scaffolding 

system shall be stiffened with bracings, runners, connecting with 

the building etc, wherever required, if feasible, for inspection of 

work at required locations with essential safety features for the 

workmen etc., complete as per directions and approval of 

Engineer-in-charge. 

Note: (1) The elevational area of the scaffolding shall be 

measured for payment purpose. 

(2) The payment will be made once only for execution of all items 

for such works. 
570.00 Sqm 338.25 192803.00 

3 Raking out joints of stone masonry surface to the required width 

and depth, with due care and precaution, by mechanical / manual 

means, including preparing and cleaning the surface for re-

pointing/ refilling of joints, including disposal of rubbish to the 

dumping ground within 50 metre lead. (Only vertical surface of 

stone should be raked) 
570.00 Sqm 72.45 41297.00 

4 Ruled / Flush pointing on White sand stone masonry surface with 

lime, surkhi and marble dust mortar in the ratio of 1:1.5:1/2 {One 

lime : 1.5 surkhi (15% dark red and 85% light yellow surkhi) : 1/2 

marble dust}. (The rate is inclusive of all materials & labours 

involved and raking out joints of stone masonry except 

scaffolding). 

570.00 Sqm 374.30 213351.00 
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5 Applying breathable, non-reactive, antifungal, and water repellent 

Silane/ Siloxane chemical as approved by Archaeological Survey 

of India / Engineer-in-charge, of approved brand and 

manufacture, diluted with solvent mineral Turpentine oil in the 

ratio of 1:12 (One part of approved chemical :12 Part of 

Turpentine oil), on the existing sand stone masonry surface with 

two or more coats to give uniform application of chemical on the 

surface, all complete as per direction of Engineer-In-charge (The 

rate is inclusive of all materials & labours involved except 

scaffolding). 
570.00 Sqm 109.90 62643.00 

6 Disposal of building rubbish, earth mixed malba, plastic bags & 

all type of floating, solid and semi solid malba / rubbish etc. by 

mechanical transport fitted with GPS Mechanism including 

loading and unloading and spreading with all leads and lifts upto 

nearest authorized MCD dumping ground complete as per the 

direction of Engineer-in-charge. {Payment shall be made on 

production of print outs of GPS Mechanism & MCD receipt (for 

payment of ground tax). MCD dumping ground tax, if any, shall 

be reimbursed separately on production of receipt duly verified}. 50.00 M.T. 459.65 22983.00 

7 Cleaning of the stone surface using pressurized and directed 

steam generated through a portable boiler machine. The machine 

employed shall be capable of pumping steam to the full height of 

the building and must be equipped with a suitable nozzle to 

facilitate effective removal of both biological and non-biological 

contaminants from the surface. The pressure and temperature of 

the steam shall be adjusted appropriately, as per the condition of 

the stone surface, to achieve the desired cleaning results. The 

process shall be repeated up to a maximum of three times on the 

same surface or until a satisfactorily cleaned surface is achieved, 

suitable for the application of an appropriate water repellent 

treatment. The work includes all labour, materials, machinery, 

and safety arrangements required for execution at height, 

considering the complexity due to the building's considerable 

height and the circular shape of the dome all complete as per the 

direction of the Engineer-in-Charge. 570.00 Sqm 208.45 118817.00 

  Total   1649562.00 

  

Add multiplying factor 0.0122 for GST i/c 4.03% Cost Index  

on DSR Items  No. 1 to 5 i.e. on  Rs.1507762/-   18395.00 

  Total   1667957.00 

 

Conditions:- 
1. All necessary recoveries shall be recovered from the contractor’s gross amount of the bill as per prevailing 

rules. 

2. Contractor must see the site before quoting his rates. 

3. The work shall be executed in highly secured Zone Area and nothing extra shall be paid on this account. All 

necessary arrangement has to be made by the contractor to get the passes/ I card from Security if required. 

4. As the work is of outmost importance, requirement of extra item may arise during the execution of 

work as per the need of client department. Agency will be bound to execute any such requirements as 

per the general condition of contract. 

5. Intending bidders must have inspected and examined the site of work and its surroundings and fully satisfied 

before submitting bids. 

 
 

Senior Draftsman   Assistant Engineer (P)    Executive Engineer 

Vigyan Bhawan Division   Vigyan Bhawan Division  Vigyan Bhawan Division 

CPWD, New Delhi    CPWD, New Delhi   CPWD, New Delhi 


