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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING 

FORMING PART OF BID DOCUMENT 

(Applicable to Inviting open bids) 

The Executive Engineer, Hyderabad-I, CPWD, Hyderabad, on behalf of President of India invites 

online Percentage rate bids from approved and eligible contractors of CPWD for the following 

work(s): 

 

1. Only the enlisted contractors of class-III, IV and V by the Enlisting authority i.e. SDG 

(Chennai), ADG (Kochi), ADG (Bengaluru) and ADG (Hyderabad) shall tender within their 

tendering limit and tendering jurisdiction i.e. Tamil Nadu, Andaman & Nicobar, Puduchery, 

Kerala, Karnataka, Lakshadweep, Andhra Pradesh and Telangana of Southern Region (SR), 

as per the Rules for Enlistment of Contractors in CPWD, 2026. The enlisted contractors of 

class-II and above can tender within their tendering limit for works all over the country 

irrespective of jurisdiction of the enlisting authority. Further, enlisted contractors of any 

class shall also have to meet the other requirements of eligibility as per NIT conditions. 

2. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents 

required. 

3. Information and Instructions for bidders posted on website shall form part of bid document. 

4. The bid document consisting of plans, specifications, the schedule of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with 

and other necessary documents can be seen and downloaded from website 

https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

5. But the bid can only be submitted after deposition of original EMD either in the office of 

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within 

the period of bid submission and uploading the mandatory scanned documents such as 

Sl.No. Description Details 

1 NIT No. 27/2026-27/Hyd-I/Hyderabad 

2 Name of Work and Location Renovation & repair works of AP & TGD building, 

ground, first & second floors and other miscellaneous 

works at Survey of India Campus, Uppal, Hyderabad. 

3 Estimated Cost put to bid Rs.75,63,767/- 

4 Earnest money Rs.1,51,275/- 

5 Stipulated Period of completion of 

work 

120 Days 

6 Last date and time of online 

submission of bid, Copy of receipt 

of deposition of original EMD, 

and other documents as specified 

in the bid document. 

Up to 15:00 Hours on 27/07/2026 

7 Time & date of online opening of 

documents 

15:30 Hours on 27/07/2026 

8 Time & date of opening of Online 

Financial Bids 

15:30 Hours on 27/07/2026 
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Insurance Surety Bonds, Account Payee Demand draft or Banker’s Cheque or Fixed Deposit 

Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance amount as 

prescribed) from any of the Commercial Bank towards EMD in favour of Executive Engineer, 

Hyderabad Central Division-I, CPWD, Hyderabad, receipt for deposition of original EMD 

to division office of any Executive Engineer (including NIT issuing EE/ DDH), CPWD and 

other documents as specified.  

6. Those contractors who are not registered or have not updated their profile on the website 

mentioned above, are required to get registered / update their profile beforehand. The necessary 

training materials including the videos with step to step process are available on download 

section of https://etender.cpwd.gov.in  

7. The intending bidder must have valid Class-III digital signature certificate with encryption key 

(combo type) to perform any operations / transactions on the e-tendering portal / website and 

the bidder should download and install the eMsigner on their system as per instructions 

available on download section of https://etender.cpwd.gov.in. 

8. On opening date, the contractor can login and see the bid opening process. After opening of 

bids he will receive the competitor bid sheets. 

9. Contractor can upload documents in the form of JPG format and PDF format. 

10. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in 

figures appears in yellow colour and the moment rate is entered, it turns sky blue. 

In addition to this, while selecting any of the cells a warning appears that if any cell is left 

blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted 

by the bidder, rate of such item shall be treated as "0" (ZERO). 

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote 

any percentage above/below on the total amount of the tender or any section / sub head in 

percentage rate tender, the tender shall be treated as invalid and will not be considered as 

lowest tenderer. 

11. The rates quoted by the contractor shall be for all floors & all heights unless otherwise 

specified. Nothing extra shall be paid on this account. 

12. SCAFFOLDING 

Wherever required for the execution of work, all the scaffolding shall be provided and 

suitably fixed, by the contractor. It shall be provided strictly with steel double scaffolding 

system, suitably braced for stability, with all the accessories, gangways, etc. with 

adjustable suitable working platforms to access the areas with ease for working and 

inspection. Single scaffolding system is strictly prohibited and shall invite necessary 

action. It shall be designed to take all incidental loads. It should cater to the safety 

features for workmen. Nothing extra shall be payable on this account unless otherwise 

specified in the corresponding items of work. It shall be ensured that no damage is caused 

to any structure due to the scaffolding. 

13. In case of reduction in scope of work no claim on account of reduction in value of work, 

loss of expected profit, consequential overheads etc. shall be entertained. 

14. All expenditure to be incurred for testing of samples e.g. packaging, sealing, 

transportation, loading, unloading etc. including testing charges shall be borne by the 

contractor. 

https://etender.cpwd.gov.in/
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Receipt of deposition of Original EMD 

(Receipt No.     date  ) 

1. Name of work : Renovation & repair works of AP & TGD building, ground, first 

& second floors and other miscellaneous works at Survey of India 

Campus, Uppal, Hyderabad. 

2. NIT No. : 27/2026-27/Hyd-I/Hyderabad 

3. Estimated Cost : Rs.75,63,767/- 

4. Amount of Earnest Money 

Deposit 

: Rs.1,51,275/- 

5. Last date of submission of 

bid 

: Up to 15:00 Hours on 27/07/2026 

1. Name of the contractor :  # 

2. Form of EMD :  # 

3. Amount of Earnest Money 

Deposit 

:  # 

4. Date of submission of 

EMD 

:  # 

 

EMD receiving Officer 

 

 

Signature :   Name :   

 

 

Designation :   Office Stamp :   

 

(# to be filled by EMD receiving EE/DDH) 

1. The Engineer-in-Charge/DDH of any divisions/projects of CPWD or any other officer designated by 

CPWD Directorate from time to time, are authorized to receive the EMDs. These authorities should 

receive the original EMD for their tenders or tenders of any other division/projects. 

2. The Authority receiving EMD in original form examines the EMD deposited by the bidder and issues 

receipt of deposition of earnest money to the agency in a given format uploaded by tender inviting 

authority. The receipt can also be issued by any subordinate gazetted authority as authorized by the 

Engineer-in-Charge/DDH. 

3. If, the receipt is issued by any subordinate gazetted authority as authorized by the Engineer-in-

Charge/DDH, then the Authorization letter issued by Engineer-in-Charge/DDH should also be 

uploaded / submitted online, else bid will be rejected. 

4. The authority receiving original EMD also intimates tender inviting authority about deposition of EMD 

by the agency by email/fax/telephonically. 

5. The original EMD receiving authority releases the EMD to unsuccessful bidders after the expiry of 

stipulated bid validity period or immediately after acceptance of the successful bidder, whichever is 

earlier, after verification from the e-tendering portal website (https://etender.cpwd.gov.in>closed 

Tender>all) that the particular contractor is not L-1 tenderer and work is awarded. 

6. The tender inviting authority calls for original EMD of the L-1 tenderer from EMD receiving authority 

immediately. 
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List of Documents to be scanned and uploaded within the period of bid submission: 

i) Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank 

Guarantee of any commercial Bank against EMD. 

ii) Enlistment Order of the Contractor. 

iii) GST Registration Certificate if already obtained by the bidder. 

If the bidder has not obtained GST registration as applicable, then he shall scan and 

upload following under taking along with bid documents. 

"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, 

within one month from the date of receipt of award letter or before release of any 

payment by CPWD, whichever is earlier, failing which I/we shall be responsible for any 

delay in payments which will be due towards me/us on account of the work executed 

and/or for any action taken by CPWD or GST department in this regard". 

iv) Copy of receipt for deposition of original EMD issued from division office of any 

Executive Engineer (including NIT issuing EE/DDH), CPWD. If, the receipt is issued by 

any subordinate gazetted authority as authorized by the Engineer-in-Charge/DDH, 

then the Authorization letter issued by Engineer-in-Charge/DDH should also be 

uploaded / submitted online, else bid will be rejected. 

v) Undertaking on structural stability and soundness as per prescribed format Form ‘F’. (If 

Form-F is signed by an authorized person of bidder / firm then Power of Attorney for 

submission of tender documents in favour of authorized person on a “Non-Judicial Stamp 

Paper of ₹200/-” duly notarized and attested shall be submitted and uploaded by the 

bidder at the time of bid submission.) 

vi) ERP Training Certificate issued through LMS (Learning Management System) of ERP or 

ERP Training Certificate issued by the competent authority of CPWD. 

 

 

 

 Executive Engineer 

 Hyderabad-I, CPWD, Hyderabad 
 For & on behalf of President of India 
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CPWD-6 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

NOTICE INVITING TENDER CPWD-6 FOR e-TENDERING 

 

1. Percentage rate bids are invited on behalf of President of India from approved and eligible 

contractors of CPWD for the work of Renovation & repair works of AP & TGD building, 

ground, first & second floors and other miscellaneous works at Survey of India Campus, 

Uppal, Hyderabad.. 

The enlistment of the contractors should be valid on the last date of submission of bids. 

In case the last date of submission of bid is extended, the enlistment of contractor should 

be valid on the original date of submission of bids. 

1.1  The work is estimated to cost Rs.75,63,767/-. This estimate, however, is given merely as a 

rough guide. 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major 

discipline will consolidate NITs for calling the bids. He will also nominate Division which 

will deal with all matters relating to the invitation of bids. For composite bid, besides 

indicating the combined estimated cost put to bid, should clearly indicate the estimated 

cost of each component separately. The eligibility of bidders will correspond to the 

combined estimated cost of different components put to bid. 

1.2  Intending bidders is eligible to submit the bid provided he has definite proof from the 

appropriate authority, which shall be to the satisfaction of the competent authority. 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 

(or other Standard Form as mentioned) which is available as a Govt. of India Publication 

and also available on website www.cpwd.gov.in. Bidders shall quote his rates as per 

various terms and conditions of the said form which will form part of the agreement. The 

Percentage rate quoted by the tenderer shall be firm and inclusive of GST & all 

other applicable taxes, duties, cess, levies, Octroi etc. in respect of this contract and 

Government shall not entertain any claim whatsoever in this respect. 

3. The time allowed for carrying out the work will be 120 Days from the date of start as 

defined in schedule ‘F’ or from the first date of handing over of the site, whichever is 

later, in accordance with the phasing, if any, indicated in the bid documents. 

4. (i) The site for the work is available. 

OR 

The site for the work shall be made available in parts as specified below:- 

……………………………………………………………………………………. 

 (ii) The architectural and structural drawing for the work is available. 

or 

The architectural and structural drawings shall be made available in phased manner, as 

per requirement of the same as per approved programme of completion submitted by 

the contractor after award of work. 

5. The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents except Standard General Conditions of 

Contract Form can be seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in 

free of cost. 

https://etender.cpwd.gov.in/
http://www.cpwd.gov.in/
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6. After submission of the bid the contractor can re-submit revised bid any number of times 

but before last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the items) but before last time and date of 

submission of bid as notified. 

8. When bids are invited in three stage system and if it is desired to submit revised financial 

bid then it shall be mandatory to submit revised financial bid. If not submitted then the bid 

submitted earlier shall become invalid. 

9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee 

(for balance amount as prescribed) from any of the Commercial Banks(drawn in favour of 

Executive Engineer, HCD-I, CPWD, Hyderabad) shall be scanned and uploaded on the 

e-Tendering website within the period of bid submission. The original EMD should be 

deposited either in the office of Executive Engineer inviting bids or division office of any 

Executive Engineer, CPWD within the period of bid submission. The EMD receiving 

Executive Engineer (including NIT issuing EE/DDH) shall issue a receipt of deposition of 

earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender 

inviting EE in the NIT. 

 A part of earnest money is acceptable in the form of bank guarantee also. In such case, 

minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be 

deposited in shape prescribed above, and balance may be deposited in shape of Bank 

Guarantee including e- Bank Guarantee of any Commercial bank having validity for a 

period of 90 days for single bid works and 180 days for two bid system or more from the 

last date of receipt of bids which is to be scanned and uploaded by the intending bidders. 

 The earnest money given by all the tenderers except the lowest tenderer shall be refunded 

immediately after the expiry of stipulated bid validity period or immediately after 

acceptance of the successful bidder, whichever is earlier. However, in case of two/ three 

bid system, earnest money deposit of bidders unsuccessful during technical bid evaluation 

etc. should be returned within 30 days of declaration of result of technical bid evaluation. 

 Copy of Enlistment Order and certificate of work experience and other documents as 

specified in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering 

website within the period of bid submission. However, certified copy of all the scanned 

and uploaded documents as specified in e- tender notice shall have to be submitted by the 

lowest bidder within a week physically in the office of tender opening authority. Online 

bid documents submitted by intending bidders shall be opened only of those bidders, who 

has deposited EMD with any division of CPWD and other documents scanned and 

uploaded are found in order. 

 The bid submitted shall be opened at 15:30 Hours on 27/07/2026. 

10. The bid submitted shall become invalid if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload scanned copies of all the documents stipulated in 

the bid document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in 

the office of bid opening authority. 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote 

any percentage above/below on the total amount of the tender or any section / sub 
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head in percentage rate tender, the tender shall be treated as invalid and will not be 

considered as lowest tenderer. 

11. The contractor whose bid is accepted will be required to furnish performance guarantee as 

mentioned in schedule E and within the period specified in Schedule F. This guarantee 

shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance 

with the prescribed form. In case the contractor fails to deposit the said performance 

guarantee within the period as indicated in Schedule 'F', including the extended period if 

any, the Earnest Money deposited by the contractor shall be forfeited automatically 

without any notice to the contractor. The earnest money deposited along with bid shall be 

returned after receiving the aforesaid performance guarantee. The contractor whose bid is 

accepted will also be required to furnish either copy of applicable licenses/ registrations or 

proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW 

Welfare Board including Provident Fund Code No. If applicable and also ensure the 

compliance of aforesaid provisions by the sub-contractors, if any engaged by the 

contractor for the said work within the period specified in Schedule F. 

12. The description of the work is as follows: 

Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of the ground and sub-soil 

(so far as is practicable), the form and nature of the site, the means of access to the site, 

the accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or 

affect their bid. A bidders shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charge consequent on any misunderstanding or otherwise 

shall be allowed. The bidders shall be responsible for arranging and maintaining at his 

own cost all materials, tools & plants, water, electricity access, facilities for workers and 

all other services required for executing the work unless otherwise specifically provided 

for in the contract documents. Submission of a bid by a bidder implies that he has read this 

notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, tools and 

plant, etc. will be issued to him by the Government and local conditions and other factors 

having a bearing on the execution of the work. 

13. The competent authority on behalf of the President of India does not bind itself to accept 

the lowest or any other bid and reserves to itself the authority to reject any or all the bids 

received without the assignment of any reason. All bids in which any of the prescribed 

condition is not fulfilled or any condition including that of conditional rebate is put forth 

by the bidders shall be summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 

and the bids submitted by the contractors who resort to canvassing will be liable for 

rejection. 

15. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the bid and the bidders shall be bound to perform the 

same at the rate quoted. 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 

case of contractors of Horticulture/Nursery category) responsible for award and execution 

of contracts, in which his near relative is posted a Divisional Accountant or as an officer 

in any capacity between the grades of Superintending Engineer and Junior Engineer (both 

inclusive). He shall also intimate the names of persons who are working with him in any 
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capacity or are subsequently employed by him and who are near relatives to any gazetted 

officer in the Central Public Works Department or in the Ministry of Housing and Urban 

Affairs. Any breach of this condition by the contractor would render him liable to be 

removed from the approved list of contractors of this Department. 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is 

allowed to work as a contractor for a period of one year after his retirement from 

Government service, without the prior permission of the Government of India in writing. 

This contract is liable to be cancelled if either the contractor or any of his employees is 

found any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the bid or engagement in the 

contractor's service. 

18. The bids for the work shall remain open for acceptance for a period of Thirty (30) days 

from the date of opening of bids. Further 

(i) If any tenderer withdraws his tender or makes any modification in the terms & 

conditions of the tender which is not acceptable to the department within 7 days after 

last date of submission of bids, then the Government shall without prejudice to any 

other right or remedy, be at liberty to forfeit 50% of the earnest money absolutely 

irrespective of letter of acceptance for the work is issued or not. 

(ii) If any tenderer withdraws his tender or makes any modification in the terms & 

conditions of the tender which is not acceptable to the department after expiry of 7 

days after last date of submission of bids, then the Government shall without 

prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest 

money absolutely irrespective of letter of acceptance for the work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the 

bidders shall not be allowed to participate in the rebidding process of the same work. 

19. This notice inviting Bid shall form a part of the contract document. The successful bidder/ 

contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from 

the stipulated date of start of the work, sign the contract consisting of:- 

a) The Notice Inviting Bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the time of 

invitation of bid and the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence leading thereto. 

b) Standard C.P.W.D. Form - 7 or other Standard C.P.W.D. Form as applicable. 

20. For Composite Bids 

20.1.1 The Executive Engineer in charge of the major component will call bids for the 

composite work. The cost of bid document and Earnest Money will be fixed with 

respect to the combined estimated cost put to tender for the composite bid.  

20.1.2 The bid document will include following three components: 

 Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the 

work, Standard General Conditions of Contract GCC 2023 Maintenance Works as 

amended / modified up to previous day of the last date of submission of the tender. 

 Part B:- General / specific conditions, specifications and schedule of quantities 

applicable to major component of the work. 

 Part C:- Schedule A to F for minor component of the work (competent authority under 

clause 2 and clause 5 shall be same authority as mentioned in schedule A to F for major 

components), General/specific conditions, specifications and schedule of quantities 
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applicable to minor component(s) of the work. 

20.1.3 The bidders must associate himself, with agencies as per NIT conditions. 

20.1.4 The eligible bidders shall quote rates for all items of major component as well as for all 

items of minor components of work. 

20.1.5 After acceptance of the bid by competent authority, the EE in charge of major 

component of the work shall issue letter of award on behalf of the President of India. 

After the work is awarded, the main contractor will have to enter into one agreement 

with EE incharge of major component and has also to sign two or more copies of 

agreement depending upon number of EE's/DDH incharge of minor components. One 

such signed set of agreement shall be handed over to EE/DDH incharge of minor 

component(s). 

EE of major component will operate Part A and Part B of the agreement. EE/DDH 

incharge of minor component(s) shall operate Part- C alongwith Part A of the 

agreement. 

20.1.6 Entire work under the scope of composite bid including major and all minor 

components shall be executed under one agreement. 

20.1.7 Security Deposit will be worked out separately for each component corresponding to the 

estimated cost of the respective component of works. 

20.1.8 The main contractor has to associate agencies for specialized component(s) conforming 

to eligibility criteria as defined in the bid document and has to submit detail of such 

agency(s) to Engineer-in-charge of relevant component(s).within prescribed time. Name 

of the agency(s) to be associated shall be approved by Engineer-in-charge of relevant 

component(s). 

20.1.9 In case the main contractor intends to change any of the above agency/agencies during 

the operation of the contract, he shall obtain prior approval of Engineer-in-charge of 

relevant specialized component(s). 

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In 

case Engineer-in-charge is not satisfied with the performance of any agency, he can 

direct the contractor to change the agency executing such items of work and this shall be 

binding on the contractor. 

20.1.10 The main contractor has to enter into MoU with agency(s) associated by him. Copy of 

such MoU shall be submitted to EE/ DDH in charge of each relevant component as well 

as to EE incharge of major component. In case of change of associate contractor, the 

main agency(s) has to enter into MoU/agreement with the new contractor associated by 

him. 

20.1.11 Running payment for the major component shall be made by EE of major discipline to 

the main contractor. Running payment for minor components shall be made by the 

Engineer- in-charge of the discipline of minor component directly to the main 

contractor. The CMB shall be maintained independently by Engineer-in-Charge of 

major and minor components. 

20.1.12A. The composite work shall be treated as complete when all the components of the work 

are complete. The completion certificate of the composite work shall be recorded by 

Engineer-in-charge of major component after record of completion certificate of all 

other components. 

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component. 

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 

component of work and pass on the same to the EE of major component for including in 

the final bill for composite contract. 
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21. Integrity Pact: The contractor shall download the Integrity Pact, which is a part of tender 

documents, affix his signature in the presence of a witness, and upload the same while 

submitting online bids for all works of estimated cost put to tender equal or more than 

the threshold value given in Schedule-F. In the event of his failure to sign and upload 

the Integrity Pact along with other bid documents, his bid shall be rejected. 

22. The intending bidders are required to update their profile in CPWD e-Tender 

portal and to upload their bids well in advance of last date of submission of tender. 

Any issue related to updating profile / uploading tender can be resolved through 

the concerned Executive Engineer / Assistant Engineer (Phone no.9599841851, e-

mail Id: eehcd1@gmail.com) or ERP help line no.18001803286 or e-mail Id: 

cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to 

wait to raise any issues till the last date of submission of bid in their own interest. 

23. Price Preference to SC/ST individual contractor for item rate/percentage rate 

tender: 

Price preference in quoted item rate/percentage rate tender shall be applicable to the 

individual enlisted/non-enlisted SC/ST contractor as under:- 

(i) For work(s) upto and equal to an estimated cost of Rs.2.80 lakh a price preference 

upto 5% (with reference to the lowest valid price bid) may be allowed in favor of 

individual SC/ST enlisted/non-enlisted contractor. No earnest money is required in 

such case(s). 

(ii) For work(s) beyond an estimated cost of Rs.2.80 lakh and upto and equal to 

estimated cost of Rs.6.40 lakh, the price preference upto 5% (with reference to the 

lowest valid price bid) may be allowed in favour of individual enlisted SC/ST 

contractor. However, earnest money at a reduced rate of ½% may be accepted in 

such cases. 

The price preference upto 5% (with reference to the lowest valid price bid) may be 

allowed in favour of individual SC/ST contractor only. The above concession shall be 

allowed only after verification of the individual contractor's claim of belonging to 

SC/ST community. 

 

 Executive Engineer 

 Hyderabad-I, CPWD, Hyderabad 

 For & on behalf of President of India 
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CPWD Form - 7 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

 

State : TELANGANA Branch : B & R 

Division Hyderabad-I, CPWD, Hyderabad Zone : SZ-II/CPWD/HYDERABAD 

 

Percentage Rate Tender & Contract for Works 

 

(A) Tender for the work of: Renovation & repair works of AP & TGD building, ground, first 

& second floors and other miscellaneous works at Survey of India Campus, Uppal, 

Hyderabad. 

 

i) To be uploaded by 15:00 hours on 27/07/2026 to / upload at 

https://etender.cpwd.gov.in  

 

ii) To be opened in presence of tenderers who may be present at 15:30 hours on 27/07/2026 

in the office of the Executive Engineer, Hyderabad-I, CPWD, Hyderabad. 
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T E N D E R 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 

contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the President of India within the time 

specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 

specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules 

and Directions and in Clause 11 of the Conditions of contract and with such materials as are 

provided for, by, and in respect of accordance with, such conditions so far as applicable. 

I / We agree to keep the tender open for Thirty (30) days from the due date of its opening and not to 

make any modifications in its terms and conditions. 

I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer 

as per the bid document. 

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank 

Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the 

case may be). If I/We, fail to furnish the prescribed performance guarantee within prescribed period, 

I/We agree that the said President of India or his successors, in office shall without prejudice to any 

other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail 

to commence work as specified, I/ We agree that President of India or the successors in office shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute 

all the works referred to in the tender documents upon the terms and conditions contained or referred 

to those in excess of that limit at the rates to be determined in accordance with the provision 

contained in Clause 12.2 and 12.3 of the tender form.  

Further, I/ We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 

aforesaid, I / We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there 

from to any person other than a person to whom I/We am/are authorized to communicate the same or 

use the information in any manner prejudicial to the safety & integrity of the State. 

 

Dated : Signature of Contractor   

Witness : Postal Address  

 

Address :  

Occupation :  
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A C C E P T A N C E 

 

 The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of Rs. ………………………. 

(Rupees ………………………………………………………………………………………………… 

……………………………………………………….………………………………………………. ) 

  

The letters referred to below shall form part of this contract Agreement :- 

(a)  

 

(b)  

 

(c)  

 

 For & on behalf of the President of India 

 

 Signatures : ________________ 

Dated : Designation : ________________ 
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SCHEDULES 

 

SCHEDULE ‘A’ 

Schedule of quantities (as per PWD-3) (Enclosed)  

 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/documents for the work, if any, are attached. 

 

SCHEDULE ‘E’  

Reference to General 

Conditions of contract 

: Reference to General Conditions of Contract (GCC EPC 

projects 2022 / GCC Maintenance Works 2023 / GCC 

Construction Works 2023)  

 

Applicable GCC is GCC 2023 Maintenance Works as 

modified & corrected upto previous day of the last date of 

submission of the tender. 

Name of work:  Renovation & repair works of AP & TGD building, 

ground, first & second floors and other miscellaneous 

works at Survey of India Campus, Uppal, Hyderabad. 

Estimated Cost of work : Rs.75,63,767/- 

(i) Earnest money : Rs.1,51,275/- (to be returned after receiving performance 

guarantee) 

(ii) Performance Guarantee : (a) 5% of tendered value or Estimated Cost Put to Tender 

(ECPT) (whichever is higher). 

(b) Where the tendered amount is less than eighty percent 

(80%) of the Estimated Cost Put to Tender (ECPT), the 

Performance Guarantee, in addition to the requirement 

under (a) above, shall be increased by an amount equal to 

the difference between eighty percent (80%) of the ECPT 

and the tendered amount. 

(iii) Security Deposit : 2.5% of the tendered value. 

 

SCHEDULE ‘F’ 

GENERAL RULES & DIRECTIONS: 

Officer inviting tender : Executive Engineer, Hyderabad-I, CPWD, 

Hyderabad 

Price Preference to SC / ST individual 

contractor is valid upto 

: 31/12/2027 

 

Definitions: 

2 (vi) Engineer-in-Charge : Executive Engineer, Hyderabad-I, CPWD, 

Hyderabad. 

2(viii) Accepting Authority : Executive Engineer, Hyderabad-I, CPWD, 

Hyderabad  

2(x) Percentage on cost of materials and : 15% (Fifteen percent) 
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labour to cover all overheads and 

profits 

2(x)(b) Standard Schedule of Rates : DSR 2023 adjusted to Cost Index of 118 

with upto date correction slips 

2(xi) Department : Central Public Works Department 

9(ii) Standard CPWD contract Form : Standard CPWD contract Form GCC 2023 

Maintenance Works, CPWD form - 7 as 

modified & corrected upto previous day of the 

last date of submission of the tender. 

 

Clause 1   

(i) Time allowed for submission of Performance 

Guarantee, programme chart (Time and progress) 

and applicable labour licenses, registration with 

EPFO, ESIC and BOCW welfare board or proof 

of applying thereof from the date of issue of letter 

of acceptance 

: 7 days 

(ii) Maximum allowable extension with late fee @ 

0.1% per day of Performance Guarantee amount 

beyond the period provided in (i) above  

: 3 days 

Clause 2   

Authority for fixing Compensation under Clause-2 : Chief Engineer-Hyderabad, CPWD, 

Hyderabad or successor thereof. 

Clause 2A   

Applicable clause 2 / clause 2A : Yes 

Clause 5   

Number of days from the date of issue of the letter of 

acceptance for reckoning date of start 

: 10 days or date of handing over the 

site whichever is later. 

 

Mile stone(s) as per table given below: 

Sl.No. 
Description of Milestone 

(Financial) 

Time allowed in days 

(from date of start) 

Amount to be with-held in case of 

non achievement of milestone 

1 1/8TH of Bided Amount. 30 days In the event of not achieving the 

necessary progress as assessed from 

the running payments, 1.25% of the 

bided value of work will be 

withheld for failure of each 

milestone 

2 3/8TH of Bided Amount. 60 days 

3 3/4TH of Bided Amount. 90 days 

4 Full Bided Amount. 120 days 

 

Time allowed for execution of work  120 Days 

Authority to decide :  

1) Authority to convey the decision of shifting 

of milestone and extension of time 

Executive Engineer, Hyderabad-I, CPWD, 

Hyderabad. 
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2) Authority to decide re-scheduling of 

milestones and extension of time 

Chief Engineer-Hyderabad, CPWD, 

Hyderabad or successor thereof. 

3) Shifting of date of start in case of delay in 

handing over of site 

Chief Engineer-Hyderabad, CPWD, 

Hyderabad or successor thereof. 

 

Clause 5 Schedule of handing over of site 

Part Portion of site Description Time Period for handing over reckoned 

from date of issue of letter of intent. 

Part A Portion without any hindrance --- 7 days 

Part B Portions with encumbrances --- --- 

Part C Portions dependent on work 

of other agencies 

--- --- 

 

Clause 5 Applicable Clause 5 

Clause 6 Computerised Measurement Book (CMB) 

/ Electronic Measurement Book (EMB) 

(i) Mode of Measurement CMB 

Clause 7  

Gross work to be done together with net payment / 

adjustment of advances for material collected, if any, 

since the last such payment for being eligible to 

interim payment 

₹19.00 Lakhs 

Clause 7A  

Whether clause 7A shall be applicable Yes 

Clause 10A  

List of testing equipments to be provided by the 

contractor at site lab 

Any equipment required at site as per item 

of execution 

Clause 10B(ii)  

Whether Clause 10 B(ii) shall be applicable No 

Clause 10C  

Component of labour expressed as percent of value 

of work 

25% 

Clause 10CC  Not Applicable 

 

Schedule of component of other Materials, Labour etc. for price escalation. 

Component of civil (except materials covered under clause 

10CA) /Electrical construction 

 

Xm ...................................... % 

value of work. -  

Component of Labour - 

expressed as percent of total value of work. 

 

Y ...................................... ..% 

Note : Xm ........................% should be equal to (100) - (materials covered under clause 10CA 

i.e. Cement, Steel, POL and other material specified in clause 10CA + Component of Labour) 
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Clause 11  

Specifications to be followed for execution of work  C.P.W.D. Specifications 2019 vol.I to 

vol.II with up to date correction slips. 

Clause 12  

12.2 Deviation Limit beyond which clauses 12.2 

shall apply for building work 

Deleted 

Clause 16  

Competent Authority for deciding reduced rates Chief Engineer-Hyderabad, CPWD, 

Hyderabad or successor thereof. 

Clause 18  

List of mandatory machinery, tools & plants to be 

deployed by the contractor at site.  

T&P and machinery required at site as per 

site condition and as per item of execution. 

Clause 19C 

authority to decide penalty for each default 

Engineer-in-Charge 

Clause 19D 

authority to decide penalty for each default 

Engineer-in-Charge 

Clause 19G 

authority to decide penalty for each default 

Engineer-in-Charge 

Clause 19K 

authority to decide penalty for each default 

Engineer-in-Charge 

 

Clause 25 

(i) Conciliator:  : Additional Director General, Region Hyderabad 

or successor thereof. 

(ii) Arbitrator Appointing Authority : Chief Engineer-Hyderabad or successor thereof. 

(iii) Place of Arbitration : Hyderabad 

 

Clause 32 Requirement of Technical Representative(s) and recovery Rate 

Sl. 

No. 

Minimum 

Qualification of 

Technical 

Representative 

D
is

ci
p
li

n
e 

Designation (Principal 

Technical / Technical 

representative) 

Minimum 

experience 

N
u
m

b
er

 

Rate at which recovery shall 

be made from the contractor 

in the event of not fulfilling 

provision of clause 

Figures Words 

1. Graduate Engineer 

Or 

Diploma Engineer 

C
iv

il
 Project Manager cum 

Planning / quality / site / 

billing Engineer 

2 Years 

or 

5 Years 

respectively 

1 Rs.15,000/- 

per month per 

person 

Rupees 

Fifteen 

Thousand 

Only. per 

month 

per 

person 

Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineers. 
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Diploma holder with minimum 10 year relevant experience with a reputed construction co. can 

be treated at par with Graduate Engineers for the purpose of such deployment subject to the 

condition that such diploma holders should not exceed 50% of requirement of degree 

engineers. 

Clause 38 

i) (a) Schedule / statement for determining 

theoretical quantity of cement & bitumen on 

the basis of 

DSR 2023 with upto date correction 

slips printed by C.P.W.D. 

ii)  Variations permissible on theoretical quantities: 

 (a) Cement   

  For works with estimated cost put to tender 

not more than Rs.25 Lakh. 

3% plus / minus 

  For works with estimated cost put to tender 

more than Rs.25 Lakh. 

2% plus / minus. 

 (b) Bitumen All Works 2.5% plus only & nil on minus side 

 (c) Steel Reinforcement and structural steel 

sections for each diameter, section and 

category.  

2% plus/minus 

 (d) All other materials Nil 
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FORM "F" 

UNDERTAKING ON STRUCTURAL STABILITY AND SOUNDNESS OF ALREADY 

COMPLETED BUILDINGS AND INFRASTRUCTURE PROJECTS. 

 

NIT No : 27/2026-27/Hyd-I/Hyderabad 

Name of work : Renovation & repair works of AP & TGD building, ground, first & second floors 

and other miscellaneous works at Survey of India Campus, Uppal, Hyderabad. 

 

 

I/we undertake and confirm that any building / infrastructure constructed by our firm 

/partnership firm/company has not suffered any failure, making it unfit for intended use, either due to 

structural design and defects or due to use of sub-standard materials or execution of sub-standard 

work, poor workmanship or any other reason during the last 25 (twenty five) years. 

 

I/we, further, undertake that if such information comes to the notice of CPWD, then 

Engineer-in-Charge shall be free to terminate the bid/agreement and to forfeit the entire amount of 

earnest money deposit, performance guarantee and security deposits. 

 

I/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar 

us forever from tendering in CPWD. 

 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 

 

 

Signature of notary with seal Signature of bidder or an authorized person of 

the firm with stamp 

 

Note: Affidavit to be furnished on a ‘Non-judicial’ stamp paper of Rs.200/- (scanned copy of the 

notarized affidavit to be uploaded at the time of submission of bid). Affidavit should be 

notarized in current date i.e. after the date of publication of NIT. Non-Judicial Stamp 

paper procured before the date of publication of NIT date will not be accepted and bid 

will be rejected. If Form-F is signed by an authorized person of bidder / firm then 

Power of Attorney for submission of tender documents in favour of authorized person 

on a “Non-Judicial Stamp Paper of ₹200/-” duly notarized and attested shall be 

submitted and uploaded by the bidder at the time of bid submission. 
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On non-judicial stamp paper of minimum Rs.100 

 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit / Performance Guarantee / Security 

Deposit / Mobilization Advance 

 

 

1. Whereas the Executive Engineer ………………………… (name of division) 

…………………………, CPWD on behalf of the President of India (hereinafter called “The 

Government”) has invited bids under ………………………… (NIT number) 

………………………… dated ………………………… for………………………… (name of 

work) …………………………. The Government has further agreed to accept irrevocable Bank 

Guarantee for Rs. ………………………… (Rupees ………………………… only) valid upto 

………………………… (date)* ………………………… as Earnest Money Deposit from 

………………………… (name and address of contractor) …………………………,(hereinafter 

called "the contractor") for compliance of his obligations in accordance with the terms and 

conditions of the said NIT. 

 

OR** 

 

Whereas the Executive Engineer ………………………… (name of division) 

…………………………, CPWD on behalf of the President of India (hereinafter called “The 

Government”) has entered into an agreement bearing number with ………………………… 

(name and address of the contractor) ………………………… (hereinafter called “the 

Contractor”) for execution of work ………………………… (name of work) 

…………………………. The Government has further agreed to accept an irrevocable Bank 

Guarantee for Rs. ………………………… (Rupees ………………………… only) valid upto 

………………………… (date) ………………………… as Performance Guarantee / Security 

Deposit / Mobilization Advance from the said Contractor for compliance of his obligations in 

accordance with the terms and conditions of the agreement. 

 

2. We, ………………………… (indicate the name of the bank) ………………………… (herein 

after referred to as “the Bank”), hereby undertake to pay to the Government an amount not 

exceeding Rs. ………………………… (Rupees ………………………… only) on demand by 

the Government within 10 days of the demand. 

 

3. We, ………………………… (indicate the name of the Bank) …………………………, do here 

by undertake to pay the amount due and payable under this guarantee without any demur, merely 

on a demand from the Government stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said contractor. Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this Guarantee. 

However, our liability under this guarantee shall be restricted to an amount not exceeding Rs. 

………………………… (Rupees ………………………… only) 

 

4. We, ………………………… (indicate the name of the Bank) …………………………, further 

undertake to pay the Government any money so demanded notwithstanding any dispute or 

disputes raised by the contractor in any suit or proceeding pending before any court or Tribunal, 

our liability under this Bank Guarantee being absolute and unequivocal. The payment so made 

by us under this Bank Guarantee shall be a valid discharge of our liability for payment there 

under and the Contractor shall have no claim against us for making such payment. 
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5. We, ………………………… (indicate the name of the Bank) …………………………, further 

agree that the Government shall have the fullest liberty without our consent and without 

affecting in any manner our obligation here under to vary any of the terms and conditions of the 

said agreement or to extend time of performance by the said Contractor from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the Government 

against the said contractor and to forbear or enforce any of the terms and conditions rerating to 

the said agreement and we shall not be relieved from our liability by reason of any such variation 

or extension being granted to the said contractor or for any forbearance, act of omission on the 

part of the Government or any indulgence by the Government to the said contractor or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

 

6. We, ………………………… (indicate the name of the Bank) …………………………, further 

agree that the Government at its option shall be entitled to enforce this Guarantee against the 

Bank as a principal debtor at the first instance without proceeding against the contractor and 

notwithstanding any security or other guarantee the Government may have in relation to the 

Contractor’s liabilities. 

 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

 

8. We, ………………………… (indicate the name of the Bank) …………………………, 

undertake not to revoke this guarantee except with the consent of the Government in writing. 

 

9. This Bank Guarantee shall be valid up to ………………………… unless extended on demand 

by the Government. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs. ………………………… (Rupees ………………………… only) 

and unless a claim in writing is lodged with us within the date of expiry or extended date of 

expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 

Date………………. 

 

 

Witnesses: 

1. Signature ………………………… 

 

Name and address 

 

 

Authorized signatory 

 

Name 

 

Designation 

 

Staff code no. 

 

Bank seal 

2. Signature …………………………  

 

Name and address 

 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are 

invited and 180 days for two/three bid system from the date of submission of tender. 

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 

earnest money or for performance guarantee/security deposit/mobilization advance, as the case may 

be. 
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(By Registered / Speed Post) 

Sample letter for Acceptance of bid 

 

No.        Dated, 

 

 

 

To 

 

(Name and Address of the contractor) 

 

 

Subject: …………………………………………. 

(Name of work as appearing in the tender for the work). 

 

 

Dear Sir(s), 

 

Your bid for the work mentioned above has been accepted on behalf of the President of India at your 

bided / negotiated bid amount of Rs.…………………(Rupees…………………. only) which is …………..% 

below / above the estimated cost of Rs.…………………..(Rupees……………. only.) 

 

2. You are requested to submit the performance guarantee Rs.…………….… (Rupees………………. only) 

within …………. days of issue of this letter. The Performance Guarantee shall be in any of the prescribed 

form as provided in Clause – 1 of the General Condition of Contracts for CPWD Works and shall be valid 

up to ……………… 

 

3. On receipt of prescribed performance guarantee, necessary letter to commence the work shall be issued, 

and site of work shall be handed over to you thereafter. 

 

4. Please note that the time of ………….. (days / weeks / months) allowed for carrying out the above work 

shall be reckoned from the ………. day from the date of issue of this letter. 

 

Yours faithfully, 

 

Executive Engineer 

For and on behalf of President of India 

Hyderabad-I, CPWD, Hyderabad. 
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(By Registered / Speed Post) 

Sample letter for Commencement of work 

 

 

No.       Date: 

 

To 

 (Name and Address of the contractor) 

 

Subject: (Name of work as appearing in the bid for the work). 

Ref: 1. Performance guarantee submitted by you vide your letter  

     No ………. Dated ………… for above work.  

 2. This office letter of intent/ acceptance of your tender issued vide No……….dt……… 

 

Dear Sir(s) 

1. You are requested to contact the Assistant Engineer ..................... (complete address) for taking 

possession of site and commencement of work. 

 

2. You are requested to attend this office to complete the formal agreement within fifteen days from 

the date of issue of this letter. 

Yours faithfully, 

 

Executive Engineer 

For & on behalf of President of India 

Hyderabad-I, CPWD, Hyderabad 
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CCOONNDDIITTIIOONNSS  OOFF  CCOONNTTRRAACCTT  

Definitions 

1. The contract means the documents forming the bid and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the President of India and the 

Contractor, together with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the Engineer-in-

Charge and all these documents taken together, shall be deemed to form one contract and shall be 

complementary to one another. 

2. In the Contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them: 

i. The expression works or work shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent, and whether 

original, altered, substituted or additional. 

ii. The site shall mean the land/ or other places on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which work is to be executed 

under the contract or any adjacent land, path or street which may be allotted or used for the 

purpose of carrying out the contract. 

iii. The contractor shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such individual 

or the persons composing such firm or company, or the successors of such firm or company 

and the permitted assignees of such individual, firm or company. 

iv. The President means the President of India and his successors. 

v. Government or Government of India shall mean the President of India. 

vi. The Engineer-in-Charge means the Engineer Officer who shall supervise and be in-charge 

of the work and who shall sign the contract on behalf of the President of India as mentioned 

in Schedule ‘F’ hereunder. 

vii. The term Director General includes Special Director General/Additional Director 

General/Chief Engineer. 

viii. Accepting Authority shall mean the authority mentioned in Schedule F 

ix. Excepted Risk are risks due to riots (Other than those on account of Contractor’s 

employees), war(Whether declared or not) invasion, act of foreign enemies, hostilities, civil 

war, rebellion revolution, insurrection, military or usurped power, any acts of Government 

damages from aircraft, acts of God, such as earthquake, lightening and unprecedented floods, 

and other causes over which the contractor has no control and accepted as such by the 

Accepting Authority or causes solely due to use or occupation by Government of the part of 

the works in respect of which a certificate of completion has been issued or a cause solely 

due to Government’s faulty design of works. 

x. (a) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 

cost of materials and labour at the site where the work is to be executed plus the 

percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. Provided 

that no extra overheads and profits shall be payable on the part(s) of work 

assigned to other agency(s) by the contractor as per terms of contract. 

 (b) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 

to the tender documents or the standard Schedule of Rates of the government mentioned 

in Schedule 'F' hereunder, with the amendments thereto issued previous day of the last 

date of submission of tender. 
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xi. Department means CPWD or any department of Government of India which invites tenders 

on behalf of President of India as specified in schedule 'F'. 

xii. District Specifications means the Specifications followed by the State Government in the 

area where the work is to be executed. 

xiii. Tendered value means the value of the entire work as stipulated in the letter of award. 

xiv. Date of commencement of work: The date of commencement of work shall be the date of 

start as specified in schedule ‘F’ or the first date of handing over of the site, whichever is 

later, in accordance with the phasing if any, as indicated in the tender document. 

xv. GST shall mean Goods and Service Tax – Central, State and Inter State. 

xvi. Extra items are those items which are not available in the contract. 

a. Non Schedule Extra Items are those items which are not available in the Standard 

Schedule of Rates specified in Schedule F. 

b. Scheduled Extra Items are those items which are available in the Standard Schedule of 

Rates specified in Schedule F 

xvii. Completion cost: The completion cost includes gross amount of work done, amount of extra 

item(s) and deviation(s) and escalation amount admissible as per agreement etc. 

xviii. Maintenance work: Maintenance work(s) are those work(s) which includes upgradation, 

aesthetic improvement, special repair, addition/ alteration, annual repair, comprehensive 

maintenance work etc. 

xix. Concurrent delay: Concurrent delays are those delays occurring in the work concurrently in 

any combination or combination of all delay fall under different sub clauses 5.2, 5.3 and 5.5. 

xx. Adolescent Person: A person who has completed his/her fourteenth year of age but has not 

completed his eighteenth year. 

xxi. Hazardous works: Hazardous process/works are the works as defined in the clause (cb) of the 

Facto Act, 1948. 

  

Scope and Performance  

3. Where the context so requires, words imparting the singular only also include the plural and vice 

versa. Any reference to masculine gender shall whenever required include feminine gender and 

vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 

form part thereof or be taken into consideration in the interpretation or construction thereof or of 

the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the bid papers. None of these 

documents shall be used for any purpose other than that of this contract. 

Works to be carried out: 

6. The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works. The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless otherwise 

stated, be held to include wastage on materials, carriage and cartage, carrying and return of 

empties, hoisting, setting, fitting and fixing in position and all other labour necessary in and for 

the full and entire execution and completion of the work as aforesaid in accordance with good 

practice and recognized principles.  
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Sufficiency of Tender 

7. The contractor shall be deemed to have satisfied himself before biding as to the correctness and 

sufficiency of his bid for the works and of the rates and prices quoted in the Schedule of 

Quantities, whose rates and prices shall, except as otherwise provided, cover all his obligations 

under the Contract and all matters and things necessary for the proper completion and 

maintenance of the works. 

Discrepancies and Adjustment of Errors 

8. The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in preference to General conditions. 

8.1 In the case of discrepancy between the Schedule of Quantities, the Specifications and/ or 

the drawings, the following order of preference shall be observed :- 

i) Description of Schedule of Quantities. 

ii) Particular Specification and Special condition, if any. 

iii) Drawings. 

iv) C.P.W.D. Specifications. 

v) Indian Standard Specifications of B.I.S.  

8.2  If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contract from the execution of the whole 

or any part of the works comprised therein according to drawings and specifications or 

from any of his obligations under the contract. 

Signing of Contract 

9. The Successful tenderer, on acceptance of his tender by the Accepting Authority, shall, within 15 

days from the stipulated date of start of the work, sign the contract consisting of: 

(i) The notice inviting bid, all the documents including drawings, if any, forming the bid as 

issued at the time of invitation of bid and acceptance thereof together with any 

correspondence leading thereto. 

(ii) Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of: 

(a) Various standard clauses with corrections up to the date stipulated in Schedule ‘F’ 

along with annexure thereto.  

(b) C.P.W.D. Safety Code. 

(c) Model Rules for the protection of health, sanitary arrangements for workers 

employed by CPWD or its contractors. 

(d) CPWD Contractor’s Labour Regulations. 

(e) List of Acts and omissions for which fines can be imposed. 

(iii) No payment for the work done will be made unless contract is signed by the contractor. 

In the event of successful tenderer being a firm / company, then the agreement shall be 

signed by all the partners or directions thereof individually. In the event of the absence of 

any partner / director, it shall be signed on his behalf by a person holding a power of 

attorney (duly notarized by notary public or board resolution in case of company) 

authorizing him to do so. 
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General Rules & Directions 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 

pasted by publication in News papers or posted on website as the case may be. This form will 

state the work to be carried out, as well as the date for submitting and opening tenders and the 

time allowed for carrying out the work, also the amount of earnest money to be deposited with 

the tender, and the amount of the security deposit and Performance guarantee to be deposited by 

the successful tenderer and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and any other documents required in connection with the 

work signed for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting tender during office hours. 

2. In the event of tender being submitted by a firm, it must be signed separately by each partner 

thereof or in the event of the absence of any partner, it must be signed on his behalf by a person 

holding a power of attorney authorizing him to do so, such power of attorney to be produced 

with the tender, and it must disclose that the firm is duly registered under the Indian 

Partnership Act 1932. 

3. Receipts for payment made on account of work, when executed by a firm, must also be signed 

by all the partners, except where contractors are described in their bid as a firm in which case 

the receipts must be signed in the name of the firm by one of the partners, or by some other 

person having due authority to give effectual receipts for the firm. 

4. The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 

ignoring fifty paisa and considering more than fifty paisa as rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) 

of two or more contractors is same, then such lowest contractors may be asked to submit sealed 

revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub heads 

as the case may be, but the revised quoted rate of each item of schedule of quantity for all sub 

sections/sub heads should not be higher than their respective original rate quoted already at the 

time of submission of tender. The lowest tender shall be decided on the basis of revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 

two or more contractors received in revised offer is again found to be equal, then the lowest 

tender, among such contractors, shall be decided by draw of lots in the presence of SE of the 

circle, or CE of the zone EE(s) in-charge of major & minor component(s) (also DDH in case 

Horticulture work is also included in the tender), and the lowest contractors those have quoted 

equal amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item more than their 

respective original rate quoted already at the time of submission of tender, then such revised 

offer shall be treated invalid. Such case of revised offer of the lowest contractor or case of 

refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his 

tender before acceptance and 50% of his earnest money shall be forfeited. 

In case all the lowest contractors those have same tendered amount (as a result of their quoted 

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 

forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 

quoting higher revised rate(s) of any item(s) than their respective original rate quoted already at 

the time of submission of his bid shall not be allowed to participate in the retendering process 

of the work. 
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4A. In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at 

what percentage below/above (in figures as well as in words) the total estimated cost given in 

Schedule of Quantities at Schedule-A, he will be willing to execute the work. The tender 

submitted shall be treated as invalid if :- 

1. The contractor does not quote percentage above/below on the total amount of tender or 

any section/sub head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the total amount of 

tender or any section/sub head of the tender. 

3. The percentage quoted above/below is different in figures & words on the total amount 

of tender or any section/sub head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any other conditions 

of any sort including conditional rebates, will be summarily rejected. 

4B. In case the lowest tendered amount (estimated cost ± amount worked on the basis of percentage 

above/below) of two or more contractors is same, such lowest contractors will be asked to 

submit sealed revised offer in the form of letter mentioning percentage above/ below on 

estimated cost of tender including all sub sections/sub heads as the case may be, but the revised 

percentage quoted above/below on tendered cost or on each sub section/ sub head should not be 

higher than the percentage quoted at the time of submission of tender. The lowest tender shall 

be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offer is again found 

to be equal, the lowest tender, among such contractors, shall be decided by draw of lots in the 

presence of SE of the circle, or CE of the zone EE(s) in-charge of major & minor component(s) 

(also DDH in case Horticulture work is also included in the tender), & the lowest contractors 

those have quoted equal amount of their tenders. 

In case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 

Contractor(s), whose earnest money is forfeited because of non submission of revised offer, 

shall not be allowed to participate in the re-tendering process of the work. 

5. The officer inviting tender or his duly authorized assistant, will open tenders in the presence of 

any intending contractors who may be present at the time. 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 

be bound to accept the lowest or any other tender. 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgment or payment to the officer inviting tender and the contractor 

shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or 

a duly authorized Cashier. 

8. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 

percentage below/above the rates quoted is liable to be rejected. Rates quoted by the contractor 

in item rate tender in figures and words shall be accurately filled in so that there is no 

discrepancy in the rates written in figures and words. However, if a discrepancy is found, the 

rates which correspond with the amount worked out by the contractor shall unless otherwise 

proved be taken as correct. If the amount of an item is not worked out by the contractor or it 

does not correspond with the rates written either in figures or in words, then the rates quoted by 

the contractor in words shall be taken as correct. Where the rates quoted by the contractor in 
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figures and in words tally, but the amount is not worked out correctly, the rates quoted by the 

contractor will unless otherwise proved be taken as correct and not the amount. In event no rate 

has been quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it 

will be presumed that the contractor has included the cost of this/these item(s) in other items 

and rate for such item(s) will be considered as zero and work will be required to be executed 

accordingly. 

However, if a tenderer quotes nil rates against each item in item rate tender, the tender shall be 

treated as invalid and will not be considered as lowest tenderer and earnest money deposited 

shall be forfeited. 

9. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected. Percentage quoted by the contractor in percentage 

rate tender shall be accurately filled in figures and words, so that there is no discrepancy. 

10. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as well 

as in words) at which he will be willing to execute the work. He shall also work out the total 

amount of his offer and the same should be written in figures as well as in words in such a way 

that no interpolation is possible. In case of figures, the word ‘Rs.’ should be written before the 

figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P and in case of words, the 

word ‘Rupees’ should precede and the word ‘Paisa’ should be written at the end. 

11. (i) The Contractor whose tender is accepted, will be required to furnish performance guarantee 

as mentioned in Schedule 'E' and within the period specified in Schedule F. This guarantee 

shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt or Bank Guarantee of any Commercial Bank.  

(ii) The contractor whose tender is accepted will also be required to furnish by way of Security 

Deposit for the fulfillment of his contract, an amount equal to 2.5% of the tendered amount 

of the work. The Security Deposit will be collected by deductions from the running bills as 

well as final bill of the contractor at the rates mentioned above. The security amount will 

also be accepted in the shape of Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks will be 

accepted for this purpose provided confirmatory advice is enclosed.  

12. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Engineer-in-Charge shall be 

communicated in writing to the Engineer-in-Charge. 

13. GST or any other tax applicable in respect of inputs procured by the contractor for this contract 

shall be payable by the Contractor and Government will not entertain any claim whatsoever in 

respect of the same. However, component of GST at time of supply of service (as provided in 

CGST Act 2017) provided by the contract shall be varied if different from that applicable on the 

last date of receipt of tender including extension if any. 

14. The contractor shall give a list of both gazetted and non-gazetted C.P.W.D. employees related 

to him. 

15. The tender for composite work includes, in addition to building work, all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture work, 

roads and paths etc. 

16. The contractor shall submit list of works which are in hand (progress) in the following form:- 

Name of 

work 

Name of particulars of Divn where 

work is being executed 
Value of work 

Position of 

works in 
Remarks 

1. 2. 3. 4. 5. 
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17. Price Preference to SC/ST individual contractor for item rate/percentage rate tender: 

Price preference in quoted item rate/percentage rate tender shall be applicable to the individual 

enlisted/non-enlisted SC/ST contractor as under:- 

i. For work(s) upto and equal to an estimated cost of Rs.2.80 lakh a price preference upto 5% 

(with reference to the lowest valid price bid) may be allowed in favor of individual 

SC/ST enlisted/non-enlisted contractor. No earnest money is required in such case(s). 

ii. For work(s) beyond an estimated cost of Rs.2.80 lakh and upto and equal to estimated cost 

of Rs.6.40 lakh, the price preference upto 5% (with reference to the lowest valid price 

bid) may be allowed in favour of individual enlisted SC/ST contractor. However, earnest 

money at a reduced rate of ½% may be accepted in such cases. 

iii. The price preference upto 5% (with reference to the lowest valid price bid) may be allowed 

in favour of individual SC/ST contractor. The above concession shall be allowed only after 

proper verification of the individual contractor's claim of belonging to SC/ST community. 

18. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued there under from time to time. If he fails to do so his failure will be a breach 

of the contract and the Chief Engineer/Executive Engineer may in his discretion without 

prejudice to any other right or remedy available in law cancel the contract. The contractor shall 

also be liable for any pecuniary liability arising on account of any violation by him of the 

provisions of the said Act. 
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SPECIAL CONDITIONS AND PARTICULAR SPECIFICATIONS FOR CIVIL WORK 
 

SPECIAL CONDITIONS 
 

1) The work shall be carried out as per CPWD Specifications 2019 Vol. I & II with upto date 

correction slips, particular specifications, structural drawings and as per instruction of 

Engineer-in-charge. 

 

2) Unless otherwise specified in the schedule of quantities, particular specifications or CPWD 

specifications (subject to the order or preference) the rates tendered by the tenderer shall be all 

inclusive and nothing extra over and above the schedule of quantity shall be payable on this 

account. 

 

3) Wherever any reference to any Indian Standards occurs in the documents relating to this 

contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if 

any, upto the date of receipt of tenders. 

 

4) The Contractors are advised to inspect and examine the site and its surroundings and satisfy 

themselves with the nature of site, the means of access to the site, the constraints of space for 

stacking material / machinery, labour etc., constraints put by local regulations, if any, weather 

conditions at site, general ground / subsoil conditions etc. or any other circumstances which 

may affect or influence submission of their bids. The site is available for work. The contractor 

shall carry out survey of the work area, at his own cost, setting out the layout and fixing of 

alignment of the building as per architectural and structural drawings in consultation with the 

Engineer-in-charge and proceed further ensuring full structural continuity and integrated and 

monolithic construction. Any discrepancy between the architectural drawings and actual 

layout at site shall be brought to the notice of the Engineer-in-charge. 

 

5) The Contractor shall, if required by him, before submission of the bid, inspect the drawings in 

the Office of the Executive Engineer, Hyd-I, CPWD, Hyderabad. The department shall not 

bear any responsibility for the lack of knowledge and also the consequences, thereof to the 

Contractor. The information and data shown in the drawings and mentioned in the bid 

documents have been furnished, in good faith, for general information and guidance only. The 

Engineer-in-Charge, in no case, shall be held responsible for the accuracy thereof and/or 

interpretations or conclusions drawn there from by the Contractor and all consequences shall 

be borne by the Contractor. No claim, whatsoever, shall be entertained from the Contractor, if 

the data or information furnished in bid document is different or in-correct otherwise or actual 

working drawings are at variance with the drawings available for inspection or attached to the 

bid document. It is presumed that the Contractor shall satisfy himself for all possible 

contingencies, incidental charges, wastages, bottlenecks etc. likely during execution of work 

and acts of coordination, which may be required between different agencies. Nothing extra 

shall be payable on this account. 

 

6) The nomenclature of the item given in the schedule of quantities gives in general the work 

content but is not exhaustive i.e. does not mention all the incidental works required to be 

carried out for complete execution of the item of work. The work shall be carried out, all in 

accordance with true intent and meaning of the specifications and the drawings taken together, 

regardless of whether the same may or may not be particularly shown on the drawings and/or 

described in the specifications, provided that the same can be reasonably inferred there from 

may be several incidental works, which are not mentioned in the nomenclature of each item but 
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will be necessary to complete the item in all respect. All these incidental works / costs which 

are not mentioned in item nomenclature but are necessary to complete the item shall be deemed 

to have been included in the rates quoted by the contractor for various items in the schedule of 

quantities. No adjustment of rates shall be made for any variation in quantum of incidental 

works due to variation / change in actual working drawings. Also, no adjustment of rates shall 

be made due to any change in incidental works or any other deviation in such element of work 

(which is incidental to the items of work and are necessary to complete such items in all 

respects) on account of the directions of Engineer-in-Charge. Nothing extra shall be payable on 

this account.  

 

7) The contractor shall give to the local body, police and other authorities all necessary notices 

etc. that may be required by law and obtain all requisite licenses for temporary obstructions, 

enclosures etc. and pay all fees, taxes and charges which may be leviable on account of these 

operations in executing the contract. Proper temporary barricading by fencing with G.I. sheets, 

shall be carried out by the contractor at the start of work as per direction of Engineer-in-charge 

in order to physically define the boundaries of the plot for restricted entry to only those 

involved in the work and also to prevent any accidents, at the same time without causing any 

inconvenience to the traffic and the users of the handed over buildings in the adjacent plots. It 

shall be done by providing, erecting, maintaining temporary protective barricading of 

minimum 3.0 meters in height, made in panels, with each panel having MS frames / MS 

scaffolding pipes of suitable size and stiffness, with 24 gauge thick GI corrugated sheet or 

suitably stiffened plain GI sheet fixed on frames. Such panels shall be suitably connected to 

each other for stability with nuts and bolts, hooks, clamps etc. and fixed firmly to the ground at 

about 2 metres spacing, for the entire duration till completion of the work. He shall also 

provide and erect temporary protective barricades within the plot, if required, to prevent any 

accident. It shall be dismantled and taken away by the Contractor after the completion of work 

at his own cost with the approval of the Engineer-in- charge. Nothing extra shall be payable on 

this account. 

 

8) The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 

boards day and night. In case of any accident to labours/ contractual staff the entire 

responsibility will rest on the part of the contractor and any compensation under such 

circumstances, if becomes payable, shall be entirely borne by the contractor.  

 

9) The work shall generally be carried out in accordance with the “CPWD Specifications 2019 

Vol.I & II with upto date Correction clips, additional/ Particular Specifications, Architectural/ 

Structural drawings and as per instructions of Engineer-in charge. Any additional item of the 

work, if taken up subsequently, shall also confirm to the relevant CPWD Specifications as 

mentioned above. Working (both Architectural and Structural) drawings will be released 

progressively to the contractor commensurate to the construction schedule approved by 

Engineer-in-charge. 

 

10) The several documents forming the tender are to be taken as mutually complementary to one 

another. Detailed drawings shall be followed in preference to small scale drawings and figured 

dimensions in preference to scale dimensions.  

 

11) In case of any difference or discrepancy between the description of items as given in the 

schedule of quantities, particular specifications for individual items of work (including special 

conditions) and I.S. Codes etc., the following order of preference shall be observed.  

i. Description of items as given in Schedule of quantities  

ii. Particular specifications  
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iii. Special conditions  

iv. Tender drawings attached  

v. CPWD Specifications including correction slips issued upto the last date of uploading/ 

submission of tender.  

vi. General Conditions of Contract for CPWD works including correction slips issued upto 

the last date of uploading/submission of tender.  

vii. Indian Standards Specifications of B.I.S.  

viii. ASTM, BS, or other foreign origin codes mentioned in tender document.  

ix. Manufacturer’s specifications and as decided by the Engineer-in-Charge.  

x. Sound Engineering practices or well established local construction practices.  

 

12) The works to be governed by this contract shall cover delivery and transportation upto 

destination, safe custody at site, insurance, erection and commissioning of the E&M services of 

the entire work. 

 

13) The work shall be carried out in accordance with the approved Architectural structural 

drawings & service drawings to be issued from time to time by the Engineer-in- charge. Before 

commencement of any item of work the contractor shall correlate all the relevant structural 

drawings, Specifications etc. issued for the work and satisfy himself that the information 

available from there is complete and unambiguous. The figure and written dimension of the 

drawings shall be superseding the measurement by scale. The discrepancy, if any, shall be 

brought to the notice of the Engineer-in- charge before execution of the work. The contractor 

alone shall be responsible for any loss or damage occurring by the commencement of work on 

the basis of any erroneous and or incomplete information and no claim whatsoever shall be 

entertained by the department on this account. 

 

14) The delay caused on account of non-timely action by the contractor in resolution of the 

differences whatsoever shall not be considered as valid ground for extension of time unless 

otherwise accepted by Engineer- in-charge. 

 

15) Unless otherwise provided in the Schedule of quantities, the rates tendered by the contractor 

shall be all inclusive and shall apply to all heights, lifts, leads and depths of the building and 

nothing extra shall be payable to him on this account. Payment for centering, shuttering, 

however, if required to be done for floor heights greater than 3.5m shall be admissible at rates 

arrived in accordance with clause 12 of the agreement if not already specified. 

 

16) The contractor shall take instructions from the Engineer-in-Charge regarding collection and 

stacking of materials at suitable place. No stacking of materials or excavated earth or building 

rubbish shall be stacked on areas where other buildings, roads, services and compound walls 

are to be constructed. The stacking shall take place as per stacking plan. However, if any 

change is required, the same shall be done with the approval of Engineer-in-Charge. 

 

17) The Contractor shall bear all incidental charges for Cartage, storage and safe custody of 

materials, if any, issued by department as well as to those materials also arranged by the 

contractor. 

 

18) Any cement slurry added over base surface (or) for continuation of concreting for better bond 

is deemed to have been built in the execution of work and nothing extra shall be payable or 

extra cement considered in consumption on this account. 
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19) The contractor shall make his own arrangements for water and for obtaining electric 

connections if required and make necessary payments directly to the State Govt. departments 

concerned. Contractor shall get the water tested from laboratory approved by the Engineer-in-

charge at regular interval as per the CPWD Specifications 2019. All expenses towards 

collection of samples, packing, transportation etc. shall be borne by the contractor. 

 

Work shall normally be done in a single shift/day. However if the work is required to be 

executed in more than one shift in a day for meeting the time lines, the Contractor with prior 

approval of the Engineer-in-charge, shall have to make necessary arrangements for the same and 

all costs towards the same shall be deemed to have been included in the quoted rates.  

 

20) PREVENTION OF NUISANCE AND POLLUTION CONTROL 

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to 

the owners, tenants or occupiers of adjacent properties and to the public in general and to 

prevent any damage to such properties from pollutants like smoke, dust, noise. The contractor 

shall use such methodology and equipment so as to cause minimum environmental pollution of 

any kind during construction and minimum hindrance to road users and to occupants of the 

adjacent properties or other services running adjacent/near vicinity. The contractor shall make 

good at his cost and to the satisfaction of the Engineer-in-charge, any damage to roads, paths, 

cross drainage works or public or private property whatsoever caused due to the execution of 

the work or by traffic brought thereon by the contractor. All waste or superfluous materials 

shall be carried away by the contractor, without any reservation, entirely to the satisfaction of 

the Engineer-in-charge.  

 

21) Utmost care shall be taken to keep the noise level to the barest minimum so that no 

Disturbance as far as possible is caused to the nearby occupants/users of building(s), if any. 

 

22) SECURITY AND TRAFFIC ARRANGEMENTS 

In the event of any restrictions being imposed by the Security agency of Client Department / 

CPWD/ Hyderabad Traffic or any other local authority having jurisdiction in the area on the 

working or movement of labour/ material, the contractor shall strictly follow such restrictions 

and nothing extra shall be payable to him on such accounts. The loss of time on these accounts, 

if any, shall have to be made up by augmenting additional resources whatever required.  

 

For the safety of all labour directly or indirectly employed in the work the contractors shall, in 

addition to the provision of CPWD safety code and directions of the Engineer-in-Charge, make 

all arrangements to provide facility as per the provision of Indian Standard Specifications 

(Codes) listed below & nothing extra shall be paid on this account.  

 

i.  IS 3696 Part I  Safety Code for scaffolds and ladders.  

ii.  IS 3696 Part II  Safety Code for scaffolds and ladders Part II ladders.  

iii.  IS 764  Safety Code for excavation work.  

iv.  IS 4138  Safety Code for working in compressed air.  

v.  IS 7293  Safety Code for working with construction machinery.  

vi.  IS 7969  Safety Code for storage and handling of building materials.  

vii.  IS 4130  Safety code for demolition of buildings.  

 

23) The contractor is required to make his own arrangements to provide huts for labourers as is 

acceptable to local bodies /client and nothing extra shall be paid on this account. He shall make 

his own arrangements for stores, field office etc. Before bidding, he shall visit the site and 

assess the manner in which he is able to arrange the above facilities. The Engineer-in-charge 
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shall in no way be responsible for any delay on this account and no claim, whatsoever, on this 

account shall be entertained. 

 

24) No payment shall be made for any damage caused by rain, snowfall, flood or any other natural 

calamity, whatsoever during the execution of the work. The contractor shall be fully 

responsible for any damage to the govt. property and the work for which payment has been 

advanced to him under the contract and he shall make good the same at his risk and cost. The 

contractor shall be fully responsible for safety and security of his material, T&P/Machinery 

brought to the site by him.  

 

25) The contractor shall construct suitable godowns, yard at the site of work for storing all other 

materials so as to be safe against damage by sun, rain, damages, fire, theft etc. at his own cost 

and also employ necessary watch and ward establishment for the purpose at his cost.  

  

26) All materials obtained from contractor shall be got checked by the representative of Engineer-

in-Charge on receipt of the same at site before use.  

 

27) The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all 

fittings and fixtures including all equipments, services provided by him against pilferage and 

breakage during the period of Installations and thereafter till the building is physically handed 

over to the Client Department. No extra payment shall be made on this account and no claim 

shall be admissible on this account. 

 

28) The contractor shall keep himself fully informed of all acts and laws of the Central & State 

Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or 

authority, which in any manner may affect those engaged or employed and anything related to 

carrying out the work. All the rules & regulations and bye-laws laid down by Collector / 

Telangana State Govt. and any other statutory bodies shall be adhered to, by the contractor, 

during the execution of work. The contractor shall also adhere to all traffic restrictions notified 

by the local authorities. All statutory taxes, levies, charges (including water and sewerage 

charges, charges for temporary service connections and / or any other charges) payable to such 

authorities for carrying out the work, shall be borne by the Contractor. The water charges (for 

municipal water connection as well as tanker water) shall be borne by the contractor. Also, if 

the contractor obtains water connection for the drinking purposes from the municipal 

authorities or any other statutory body, the consequent sewerage charges shall be borne by the 

contractor. The clause 31A of the General conditions of contract for CPWD works is not 

applicable to the tender. The Contractor shall arrange to give all notices as required by any 

statutory / regulatory authority and shall pay to such authority all the fees that is required to be 

paid for the execution of work. He shall protect and indemnify the Department and its officials 

& employees against any claim and /or liability arising out of violations of any such laws, 

ordinances, orders, decrees, by himself or by his employees or his authorized representatives. 

Nothing extra shall be payable on these accounts. The fee payable to statutory authorities for 

obtaining the various permanent service connections and Occupancy Certificate for the 

building shall be borne by the Department.  

 

29) For works below ground level the contractor shall keep that area free from water. If dewatering 

or bailing out of water is required the contractor shall do the same at his own cost and nothing 

extra shall be paid except otherwise provided in the items of Schedule of Quantities. 

 

30) The contractor shall make all necessary arrangements for protecting works already executed 

from rains, fog or likewise extreme weather conditions and for carrying out further work, 
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during monsoon including providing and fixing temporary shelters, protections etc. Nothing 

extra shall be payable on this account and also no claims for hindrance shall be entertained on 

this account. 

 

31) The contractor will take reasonable precautions to prevent his workman and employees from 

removing and damaging any flora (plant/vegetation) from the project area. 

 

32) SETTING OUT 

 

(i) The contractor shall carry out survey of the work area, at his own cost, setting out the 

layout of building in consultation with the Engineer–in-charge & proceed further. Any 

discrepancy between in the drawings and actual layout at site shall be immediately brought 

to the notice of the Engineer–in-charge. It shall be responsibility of the contractor to 

ensure correct setting out of alignment. Total station survey instruments only shall be used 

for layout, fixing boundaries, and centre lines, etc., Nothing extra shall be payable on this 

account. 

 

(ii) The contractor shall establish, maintain and assume responsibility for grades, lines, levels 

and benchmarks. He shall report any errors or inconsistencies regarding grades, lines, 

levels, dimensions etc to the Engineer–in-charge before commencing work. 

Commencement of work shall be regarded as the contractor’s acceptance of such grades, 

lines, levels, and dimensions and no claim shall be entertained at a later date for any errors 

found. 

 

(iii) If at any time, any error appears due to grades, lines, levels and benchmarks during the 

progress of the work, the contractor shall, at his own expense rectify such error, if so 

required, to the satisfaction of the Engineer–in-charge. Nothing extra shall be payable on 

this account. 

 

(iv) Though the site levels are indicated in the drawings the Contractor shall ascertain and 

confirm the site levels with respect to benchmark from the concerned authorities. The 

Contractor shall protect and maintain temporary/ permanent benchmarks at the site of 

work throughout the execution of work. These benchmarks shall be got checked by the 

Engineer-in-Charge or his authorized representatives. The work at different stages shall be 

checked with reference to bench marks maintained for the said purpose. Nothing extra 

shall be payable on this account.  

 

(v) The approval by the Engineer-in-charge, of the setting out by the contractor, shall not 

relieve the Contractor of any of his responsibilities and obligation to rectify the errors/ 

defects, if any, which may be found at any stage during the progress of the work or after 

the completion of the work. 

 

(vi) The contractor shall be entirely and exclusively responsible for the horizontal, vertical and 

other alignments, the level and correctness of every part of the work and shall rectify 

effectively any errors or imperfections therein. Such rectifications shall be carried out by 

the Contractor at his own cost to the entire satisfaction of the Engineer– in-charge. 

 

(vii) The amount quoted by the Contractor are deemed to be inclusive of site clearance, setting 

out work (including marking of reference points, center lines of buildings), construction 

and maintenance of reference bench mark(s), taking spot levels, construction of all safety 

and protection devices, barriers, barricading, signage, labour safety, labour welfare and 
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labour training measures, preparatory works, working during monsoon, working at all 

depths, height and location etc. and any other incidental works required to complete this 

work. Nothing extra shall be payable on this account.  

 

 

33) TOOLS AND PLANTS 

 

The contractor should deploy constructions equipment required for the proper and timely 

execution of the work. Nothing extra shall be paid on this account. 

No tools and plants including any special T&P etc. shall be supplied by the department and the 

contractor shall have to make his own arrangements at his own cost. No claim of hindrance (or 

any other claim) shall be entertained on this account. 

 

34) SCAFFOLDING 

 

Wherever required for the execution of work, all the scaffolding shall be provided and suitably 

fixed, by the contractor. It shall be provided strictly with steel double scaffolding system, 

suitably braced for stability, with all the accessories, gangways, etc. with adjustable suitable 

working platforms to access the areas with ease for working and inspection. Single scaffolding 

system is strictly prohibited and shall invite necessary action. It shall be designed to take all 

incidental loads. It should cater to the safety features for workmen. Nothing extra shall be 

payable on this account unless otherwise specified in the corresponding items of work. It shall 

be ensured that no damage is caused to any structure due to the scaffolding. 

 

35) The contractor shall do proper sequencing of the various activities by suitably staggering the 

activities so as to achieve early completion. The contractor is to deploy adequate equipment, 

machinery and labour as required for the completion of the entire work within the stipulated 

period as specified. Also ancillary facilities shall be provided by contractor commensurate with 

requirement to complete the entire work within the stipulated period. Nothing extra shall be 

payable on this account unless otherwise specified in the corresponding items of work. 

Adequate number/sets of equipment in working condition, along with adequate stand-by 

arrangements, shall be deployed during entire construction period. It shall be ensured by the 

contractor that all the equipment, Tools & Plants, machineries etc. provided by him are 

maintained in proper working condition at all times during the progress of the work and till the 

completion of the work. Further, all the constructional tools, plants, equipment and 

machineries provided by the contractor, on site of work or his workshop for this work, shall be 

exclusively intended for use in the construction of this work and they shall not be shifted/ 

removed from site without the permission of the Engineer-in-charge. 

 

36) ROYALTY 

 

Royalty/Seigniorage Fee at the prevalent rates shall be deducted from the Bills payable to the 

Contractor, as per G.O. No. Ms.No. 67 dated 26.09.2015 issued by Industries and Commerce 

(M.I) Department, Government of Telangana state and issued by DM&G, Hyderabad Lr No 

1086/DMF/2016 dated 22.04.2016 ( copy enclosed along with tender document), or as per 

consequent/latest G.O. if any, issued by the Government of Telangana State, on all materials 

such as boulders, metals, all sizes stone aggregates, brick aggregates, coarse and fine sand, 

moorum, river sand/ Manufactured sand, gravels and bajri etc. collected by him for the 

execution of the work. The rates quoted by the contractor shall be inclusive of such Royalty 

and taxes etc. And nothing extra shall be payable on this account.  
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37) PRESERVATION AND CONSERVATION MEASURES 

 

(i) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 

services, if any, encountered in the course of the execution of work shall be protected 

against the damage by the contractor at his own expense. In case the same are to be 

removed and diverted, expenditure incurred in doing so shall be payable to the contractor. 

The contractor shall work out the cost, get the same approved by Engineer-in-charge 

before taking up actual execution. The contractor shall not store materials or otherwise 

occupy any part of the site in a manner likely to hinder the operation of such services. 

 

(ii) All fossils, coins, articles of value of antiquity, structures and other remains or things of 

geological or archaeological interest discovered on project location during excavation/ 

construction shall be the property of the Government, and shall be dealt with as per 

provisions of the relevant Act..The contractor will take reasonable precaution to prevent 

his workmen or any other persons from removing and damaging any such article or thing. 

He will, immediately upon discovery thereof and before removal acquaint the Engineer-

in-charge of such discovery and carry out the official instructions of Engineer-in- charge 

for dealing with the same, till then all work shall be carried out in a way so as not to 

disturb/damage such article or thing. 

 

38) RESPONSIBILITY OF CONTRACTOR 

 

(i) He shall protect and indemnify the CPWD and its officials & employees against any 

claim and /or liability arising out of violations of any such laws, ordinances, orders, 

decrees, by himself or by his employees or his authorized representatives. Nothing extra 

shall be payable on these accounts.  

 

(ii) The fee payable to statutory authorities for obtaining the various permanent service 

connections and Building Use Certificate for the building if any shall be borne by the 

Client.  

 

(iii)The Contractor shall assume all liability, financial or otherwise in connection with this 

contract and shall protect and indemnify the CPWD from any and all damages and claims 

that may arise on any account. The Contractor shall indemnify the Department CPWD 

against all claims in respect of patent rights, royalties, design, trademarks- of name or 

other protected rights, damages to adjacent buildings, roads or members of public, in 

course of execution of work or any other reasons whatsoever, and shall himself defend all 

actions arising from such claims and shall indemnify the Department in all respect from 

such actions, costs and expenses. Nothing extra shall be payable on this account.  

 

39) CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/ SUB-  

CONTRACTORS 

 

(i) The contractor shall take all precautions to adhere by the environmental related 

restrictions imposed by any statutory body having jurisdiction over work site as well as 

prevent any pollution of streams, ravines, river bed and waterways. All waste or 

superfluous materials shall be transported by the contractor, entirely to the satisfaction of 

the Engineer-in-charge and disposed at designated places only. Utmost care shall be taken 

to keep the noise level to the barest minimum so that no disturbance as far as possible is 

caused to the occupants / users of adjoining buildings. No claims whatsoever on account 
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of site constraints mentioned above or any other site constraints, lack of public transport, 

inadequate availability of skilled, semi-skilled or unskilled workers in the near vicinity, 

non-availability of construction machinery spare parts and any other constraints not 

specifically stated herein, shall be entertained from the contractor. Therefore, the tenderers 

are advised to visit site and get first-hand information of site constraints. Accordingly, 

they should quote their tenders. Nothing extra shall be payable on this account.  

 

(ii) The contractor shall cooperate with and provide the facilities to the sub-contractors and 

other agencies working at site for smooth execution of the work. The contractor shall 

indemnify the CPWD against any claim(s) arising out of any disputes. The contractor 

shall: 

 

(a) Allow use of scaffolding, toilets, sheds etc. 

(b) Properly co-ordinate their work with the work of other contractors. 

(c) Provide control lines and benchmarks to his sub-contractors and the other Contractors. 

(d) Provide electricity and water at mutually agreed rates. 

(e) Provide hoist and crane facilities for lifting material at mutually agreed rates. 

(f) Co-ordinate with other contractors for leaving inserts, making chases, alignment of 

services etc. at site. 

(g) Adjust work schedule and site activities in consultation with the Engineer-in-Charge 

and other Contractors to suit the overall scheduled completion. 

Resolve the disputes with other contractors/ sub-contractors amicably and the 

Engineer-in-charge shall not be made an intermediary or an arbitrator. 

 

(iii)The work should be planned in a systematic manner so as to ensure proper co-ordination 

of various disciplines viz. water supply, drainage, rain water harvesting, electrical, fire 

fighting, information technology, communication & electronics and any other services. 

 

(iv) Other Associated agencies may also simultaneously execute and install the works of sub-

station / generating sets, air-conditioning, lifts, etc. for the work and the contractor shall 

afford necessary facilities for the same. The contractor shall leave such recesses, holes, 

openings trenches etc. as may be required for such related works at the time of casting of 

concrete, stone work and brick work, if required, and nothing extra shall be payable on 

this account.  

 

(v) The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-In-

Charge and shall as far as possible arrange his work and shall place and dispose off the 

materials being used or removed so as not to interfere with the operations of other 

contractor or he shall arrange his work with that of the others in an acceptable and in a 

proper coordinated manner and shall perform it in proper sequence to the complete 

satisfaction of others. 

 

40) SUPERVISION OF WORK 

The contractor shall depute Site Engineer & skilled workers as required for the work. He shall 

submit organization chart along with details of Engineers and supervisory staff. It shall be 

ensured that all decision making powers shall be available to the representatives of the 

contractor at work site itself to avoid any likely delays on this account. The contractor shall 

also furnish list of persons for specialized works to be executed for various items of work. The 

contractor shall identify and deploy key persons having qualifications and experience in the 

similar and other major works, as per the field of their expertise. If during the course of 
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execution of work, the Engineer-in-charge is of the opinion that the deployed staff is not 

sufficient or not well experienced; the contractor shall deploy more staff or better-experienced 

staff at site as mentioned in the bid document to complete the work with quality and within 

stipulated time limit.  

 

41) SPECIALIZED AGENCIES 

Any specialized component of work in the project, for which expertise is lacking with the main 

contractor the same, shall be carried out in association with a specialized agency to be 

approved by the Engineer-in-charge. 

 

42) RATES 

(i) The amount quoted by the Contractor are deemed to be inclusive of site clearance, setting 

outwork, profile, setting lay out on ground, establishment of reference bench mark(s), 

installing various signage, taking spot levels, with total station, construction of all safety 

and protection devices, compulsory use of helmet and safety shoes, and other appropriate 

safety gadgets by workers, imparting continuous training for all the workers, barriers, 

preparatory works, construction of clean, hygienic and well ventilated workers housings 

in sufficient numbers, working during monsoon or odd season, working beyond normal 

hours, working at all depths heights, lead, lift, levels and location and any other 

unforeseen but essential incidental works required to complete this work. Nothing extra 

shall be payable on this account and no extension of time for completion of work shall be 

granted on these accounts.  

 

(ii) The amount quoted by the tenderer is inclusive of all taxes and levies including GST 

and nothing extra shall be payable. 

 

(iii) Ancillary and incidental facilities required for execution of work like labour camp, stores, 

fabrication yard, offices for Contractor, watch and ward, temporary structure for plants 

and machineries, water storage tanks, installation and consumption charges of temporary 

electricity, telephone, water etc .required for execution of the work, liaison and pursuing 

for obtaining various No Objection Certificates from local bodies etc., protection works, 

and for taking samples etc. during execution or any other activity which is necessary (for 

execution of work and as directed by Engineer-in-Charge), shall be deemed to be 

included in amount quoted by the Contractor. Nothing extra shall be payable on these 

accounts. Before start of the work, the Contractor shall submit to the Engineer-in-Charge, 

a site / construction yard layout, specifying areas for construction, site office, positioning 

of machinery, material yard, cement and other storage, steel fabrication yard, site 

laboratory, water tank, etc. 

 

For completing the work in time, the Contractor might be required to work in two or more 

shifts (including night shifts). No claim whatsoever shall be entertained on this account, 

not with-standing the fact that the Contractor may have to pay extra amounts for any 

reason, to the labourers and other staff engaged directly or indirectly on the work 

according to the provisions of the labour and other statutory bodies regulations and the 

agreement entered upon by the Contractor with them. All material shall only be brought at 

site as per program finalized with the Engineer-in-Charge. Any pre-delivery of the material 

not required for immediate consumption shall not be accepted and thus not paid for. 

 

43) SAFETY MEASURES 

(i) WARNING/ CAUTION BOARDS: All temporary warning / caution boards / glow 

signage display such as “Construction Work in Progress”, “Keep Away”, “No Parking”, 



43 

 

  I - Nil 

  O - Nil 

 JE / AE (P)  / EE C - Nil  

Diversions & protective Barricades etc. shall be provided and displayed during day time 

by the Contractor, wherever required and as directed by the Engineer-in-Charge. These 

glow signage and red lights shall be suitably illuminated during night also. The 

Contractor shall be solely responsible for damage and accident caused, if any, due to 

negligence on his part. Also he shall ensure that no hindrance, as far as possible, is 

caused to general traffic during execution of the work. This signage shall be dismantled 

& taken away by the Contractor after the completion of work, only after approval of the 

Engineer - in - Charge. Nothing extra shall be payable on this account.  

 

(ii)  SIGN BOARDS: The Contractor shall provide and erect a display board of size and 

shape as required and paint over it, in a legible and workman like manner, the details 

about the salient features of the project, as required by the Engineer-in-Charge. The 

Contractor shall fabricate and put up a sign board in an approved location and to an 

approved design indicating name of the project, Client/Owner, Engineer-in-charges, 

Structural Consultants, Department etc. besides providing space for names of other 

Contractors, Sub-Contractors and specialized agencies within 15 days from issue of 

award letter. Nothing extra shall be payable on this account. In case of non 

compliance/delay in compliance in this, a penalty @ Rs. 500/- per day will be imposed 

which will be recovered from the immediate next R/A Bill of the Contractor. 

 

(iii) Necessary protective and safety equipment’s such as helmet, safety shoes, gloves etc 

shall be provided to the Site Engineer, Supervisory staff, labour and technical staff of 

the contractor by the Contractor at his own cost and to be used at site. 

 

 

(iv) No inflammable materials including P.O.L shall be allowed to be stored in huge quantity 

at site. Only limited quantity of P.O.L may be allowed to be stored at site subject to the 

compliance of all rules / instructions issued by the relevant authorities and as per the 

direction of Engineer-in- Charge in this regard. Also all precautions and safety measures 

shall be taken by the Contractor for safe handling of the P.O.L products stored at site. All 

consequences on account of unsafe handling of P.O.L shall be borne by the Contractor. 

 

44) QUALITY ASSURANCE 

(i) Contractor shall have to engage well-experienced skilled labour and deploy modern T&P 

and other equipment to execute the work. For completing the work in time, the 

Contractor might be required to work in two or more shifts (including night shifts). No 

claim whatsoever shall be entertained on this account, not with-standing the fact that the 

Contractor may have to pay extra amounts for any reason, to the labourers and other staff 

engaged directly or indirectly on the work according to the provisions of the labour and 

other statutory bodies regulations and the agreement entered upon by the Contractor with 

them. All material shall only be brought at site as per program finalized with the 

Engineer-in- Charge. Any pre-delivery of the material not required for immediate 

consumption shall not be accepted and thus not paid for.  

 

(ii) The contractor shall ensure quality construction in a planned and time bound manner. 

Any sub-standard material / work beyond set out tolerance limit shall be summarily 

rejected by the Engineer-in-charge & contractor shall be bound to replace / remove such 

sub-standard / defective work immediately. If any material, even though approved by 

Engineer-In-Charge is found defective or not conforming to specifications shall be 

replaced / removed by the contractor at his own risk & cost. 
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(iii) In addition to the supervision of work, CPWD Engineers/Client department officials shall 

also be carrying out regular and periodic inspection of the ongoing activities in the work 

and deficiencies, shortcomings, inferior workmanship pointed out by them shall be 

communicated by CPWD engineers to the contractor. Upon receipt of instructions from 

Engineer in Charge these are also to be made good by necessary improvement, 

rectification, replacement upto his complete satisfaction. Special attention shall be paid 

towards line and level of internal and external plastering, exposed smooth surface of 

RCC members by providing fresh shuttering plates, rubberized linings to all the 

shuttering joints, accurate joinery work in wooden doors and windows, thinnest joints in 

stone/ tiling / cladding work, non-hollowness in floor and dado tiles work, protection of 

scratches over flooring by impounding layer of plaster of Paris, water tight pipe linings, 

absence of hollow vertical joints in brick masonry, proper compaction of filled up earth 

etc. to achieve an Institution of International standards and up keeping of quality 

assurance shall be of paramount importance, as such.  

 

(iv) The contractor shall at his own cost submit samples of all materials sufficiently in 

advance and obtain approval of Engineer-in-Charge. The materials to be used in actual 

execution of the work shall strictly conform to the quality of samples approved by the 

Engineer-in-Charge and nothing extra shall be paid on this account. The acceptance of 

any sample or material on inspection shall not be a bar to its subsequent rejection, if 

found defective. 

 

(v) All materials and fittings brought by the contractor to the site for use shall conform to the 

samples approved by the Engineer-in-charge which shall be preserved till the completion 

of the work. If a particular brand of material is specified in the item of work in Schedule 

of Quantity, the same shall be used after getting the same approved from Engineer-In-

Charge. Wherever brand / quality of material is not specified in the item of work, the 

contractor shall submit the samples as per suggested list of brand names given in the 

tender document / particular specifications for approval of Engineer-In-Charge. For all 

other items, materials and fittings of ISI Marked shall be used with the approval of 

Engineer-In-Charge. Wherever ISI Marked material / fittings are not available, the 

contractor shall submit samples of materials / fittings manufactured by firms of repute 

conforming to relevant specifications or IS codes and use the same only after getting the 

approval of Engineer-In-Charge. 

 

(vi) The Contractor shall procure and provide all the materials from the manufacturers / 

suppliers as per the list attached with the tender documents, as per the item description 

and particular specifications for the work. The equivalent brand for any item shall be 

permitted to be used in the work, only when the specified make is not available. This is, 

however, subject to documentary evidence produced by the contactor for non-availability 

of the brand specified and also subject to independent verification by the Engineer-in-

Charge. In exceptional cases, where such approval is required, the decision of Engineer-

in-Charge as regards equivalent make of the material shall be final and binding on the 

Contractor. No claim, whatsoever, of any kind shall be entertained from the Contractor 

on this account. Nothing extra shall be payable on this account. Also, the material shall 

be procured only after written approval of the Engineer-in-Charge. All materials whether 

obtained from Govt. stores or otherwise shall be got checked by the Engineer-in-Charge 

or his authorized supervisory staff on receipt of the same at site before use.  

 

(vii) The contractor has to establish field laboratory at site including all necessary equipment 

for field tests as given in Schedule ‘F’. All the relevant and applicable standards and 
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specifications shall be made available by the contractor at his cost in the field laboratory. 

The contractor shall designate one of his technical representatives as Quality Assurance 

Engineer, who shall be responsible for carrying out all mandatory field/laboratory tests. 

The contractor shall also provide adequate supporting staff at his cost for carrying out 

field tests, packaging and forwarding of samples for outside laboratory tests and for 

maintaining test records.  

 

(viii) The tests, as necessary and where no field laboratory facilities are available, shall be 

conducted in the laboratory approved by the Engineer–in- Charge. For materials for 

which field testing equipment is established at site, for those materials 90% of total tests 

shall be done at the laboratory established at site by contractor and remaining in the 

reputed laboratories approved by Engineer-in-charge. The samples shall be taken for 

carrying out all or any of the tests stipulated in the particular specifications and as 

directed by the Engineer-in-Charge or his authorized representative.  

 

(ix) All the registers of tests carried out at Construction Site or in outside laboratories and all 

material at site (MAS) registers including cement register shall be maintained by the 

contractor which shall be issued to the contractor by Engineer-in-charge. All the entries 

in the registers will be made by the designated Engineering Staff of the contractor and 

same should be regularly reviewed by JE/AE/AEE/EE. Contractor shall be responsible 

for safe custody of all the registers. 

 

(x) The Contractor shall at his own risk and cost make all arrangements and shall provide all 

such facilities including material and labour, the Engineer-in-Charge may require for 

collecting, preparing, forwarding the required number of samples for testing as per the 

frequency of test stipulated in the contract specifications or as considered necessary by 

the Engineer-in-Charge, at such time and to such places, as directed by the Engineer-in-

Charge. Nothing extra shall be payable for the above. 

 

(xi) The Contractor or his authorized representative shall associate in collection, preparation, 

forwarding and testing of such samples. In case he or his authorized representative is not 

present or does not associate him, the result of such tests and consequences thereon shall 

be binding on the Contractor. The Contractor or his authorized representative shall 

remain in contact with the Engineer-in-Charge or his authorized representative associated 

for all such operations. No claim of payment or claim of any other kind, whatsoever, 

shall be entertained from the Contractor. 

 

(xii) The cost of test required for all the materials shall be borne by the Contractor, 

other than those specifically elsewhere mentioned in the NIT. 

 

However the cost of tests for the following materials/tests shall be borne by the 

Contractor if the test results do not conform to CPWD Specifications /relevant BIS codes 

or by the Department if the test results conform to CPWD Specifications/relevant BIS 

codes. 

 

1) Fire check/Retardant Doors, 

2) Wind Pressure Test in structural glazing work. 

3) Tests like X-Ray, Dye-Penetration for structural welding. 

4) Ascertaining the classification of Wood/Timber. 

5) Ultrasonic Pulse Velocity Method of test for RCC. 
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In case of concrete and reinforced concrete work also the contractor shall be required to 

make arrangement for carrying out compression strength tests at his own cost. He shall 

render all assistance for the preparation of cubes, safe custody of the same, proper curing 

and carriage upto the laboratory where the test is to be performed. 

 

(xiii)  All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are 

to be properly tested as per the design conditions before covering and their measurements 

in computerized measurement book duly test checked shall be deposited with Engineer in 

charge or his authorized representative, prior to hiding these items.  

 

(xiv)  Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories 

should confirm to bylaws and municipal body / corporation where CPWD Specifications 

are not available. The contractor should engage licensed plumbers for the work and get 

the materials (fixtures/fittings) tested by the Municipal Body/Corporation authorities 

wherever required at his own cost.  

 

(xv) The contractor shall have to execute guarantee bonds in respect of water proofing works, 

Aluminium doors windows & ventilators work, Curtain/Structural Glazing works as per 

Performa enclosed. 

 

(xvi) The Contractor shall arrange electricity at his own cost for testing of the various 

electrical installations as directed by Engineer-in-Charge and for the consumption by the 

contractor for executing the work. Also all the water required for testing various 

electrical installations, fire pumps, wet riser / fire fighting equipments, fire sprinklers etc. 

and also testing water supply, sanitary and drainage lines, water proofing of underground 

sump, overhead tanks, water proofing treatment etc. shall be arranged by the contractor at 

his own cost. Nothing extra shall be payable on this account.  

 

45) SUBMISSION AND DOCUMENTATION 

 

(i) The contractor shall display all permissions, licenses, registration certificates, bar charts, 

other statements etc under various labour laws and other regulations applicable to the 

works, at his site office. He should also keep at site at least one set of latest version of 

BIS Codes and other relevant codes at site and produce the same if asked for by 

Engineer-In-charge. In case of non-compliance, these codes will be purchased from the 

market and actual cost of purchase will be recovered from the next RA Bill of the 

contractor. 

 

(ii) The contractor shall make available four (04) sets of completed drawings, “As Built 

Drawings” along with literatures, manuals, warranty certificates etc. of various installed 

fittings, fixtures and equipment for the completed projects. This shall be the prerequisite 

for payment of final bill. 

 

(iii) The Contractor shall make available three (03) sets of all drawings of internal and 

external services i.e. Water Supply, Sanitary line and Drainage lines. This shall be the 

prerequisite for payment of final bill. These drawings shall have the following 

information: 

 

(a) Run off for all piping and their diameters including soil, waste pipes and vertical 

stacks. 

(b) Ground and invert level of all drainage pipes together with locations of all manholes 
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and connections, upto outfall. 

(c) Run off for all water supply lines with diameters location of control valves, access 

panels etc. 

 

(iv) The contractor will submit computerized measurement sheet for the work carried out by 

him for making payment as per Clause – 6 of the CPWD General Conditions of Contract 

GCC 2023 Maintenance Works (with correction slips upto the last date of submission of 

tender). For casting of RCC members and other hidden items the corrected and duly test 

checked measurement sheets of reinforcement or that of other hidden items shall be 

deposited with Engineer in charge or his authorized representative, before casting of 

RCC or other hidden items. The delay in submission of corrected and duly checked 

measurement sheet may, therefore, delay casting of RCC or execution of hidden item for 

which no hindrance shall be recorded. 

(v) To avoid delay, contractor should submit all samples well in advance so as to give timely 

orders for procurement.  

 

46) PROJECT PROGRAM CHART: 

The Contractor shall prepare an integrated program chart within 15 (Fifteen) days of issue of 

acceptance letter including civil as well as E & M activities for the execution of work, Showing 

clearly all activities from the start of work to completion, with details of manpower, equipment 

and machinery required for the fulfillment of the program within the stipulated period and 

submit the same for approval of the Engineer-In-Charge within fifteen days of the award of the 

work. These shall be submitted by the contractor through electronic media besides forwarding 

hard copies of the same. The integrated program chart so submitted should not have any 

discrepancy with the physical milestones attached in the contract agreement.  

 

(i) Apart from the above integrated program chart, the contractor shall be required to submit 

fortnightly progress report of the work in a computerized form on 1st and 16th of every 

month. The progress report shall contain the following, apart from whatever else may be 

required as specified above:  

 

(ii) Construction schedule of the various components of the work through a bar chart for the 

next two fortnights (or as may be specified), showing the micro-milestone/milestones, 

targeted tasks (including material and labour requirement) and upto date progress. Digital 

photographs showing all the part of construction site along with video of executions of 

different items whenever required in soft copy has to be submitted in every fortnightly 

progress report. 

 

(iii) Progress chart of the various components of the work that are planned and achieved, for 

the fortnight as well as cumulative upto the fortnight under reckoning, with reason for 

deviations, if any in a tabular format. 

 

(iv) Plant and machinery statement, indicating those deployed in the work. 

 

(v) Man-power statement indicating: 

 

• Individually the names of all the staff deployed on the work, along with their 

designations. 

• No. of skilled workers (trade wise) and total no. of unskilled workers deployed on the 

work and their location of deployment i.e. blocks. 
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(vi) Financial statement, indicating the broad details of all the running account payment 

received upto date, such as gross value of work done, advances taken, recoveries 

effected, amount withheld, net payments details of advance payment received, 

extra/substituted/deviation items if any, etc. 

 

47) TEMPORARY WATER/ ELECTRICITY/ TELEPHONE CONNECTION 

(i) Arrangement of temporary telephone connection, water and electricity required by 

Contractor, shall be made by him at his own cost and also necessary permissions shall be 

obtained by him directly from concerned authorities, under intimation to the Department. 

Also, all initial cost and running charges, and security deposit, if any, in this regard shall 

be borne by him. The Contractor shall abide by all the rules/ bye laws applicable in this 

regard and he shall be solely responsible for any penalty on account of violation of any of 

the rules/byelaws in this regard. Nothing extra shall be payable on this account. 

(ii) The Contractor shall be responsible for maintenance and watch and ward of the complete 

installation and water / electricity meter and shall also be responsible for any pilferage, 

theft, damage, penalty etc. in this regard. The Contractor shall indemnify the Department 

against any claim arising out of pilferage, theft, damage, penalty etc. whatsoever on this 

account. Nothing extra shall be payable on this account. 

 

(iii) The Department shall in no way be responsible for either any delay in getting electric 

and/or water and/or telephone connections for carrying out the work or not getting 

connections at all. No claim of delay or any other kind, whatsoever, on this account shall 

be entertained from the Contractor. Also contingency arrangement of stand-by water & 

electric supply shall be made by the Contractor for commencement and smooth progress 

of the work so that work does not suffer on account of power failure or disconnection or 

not getting connection at all. No claim of any kind whatsoever shall be entertained on 

this account from the Contractor. Nothing extra shall be payable on this account.  

 

48) CLEANLINESS OF SITE 

(i) The contractor shall not stack building material/ malba/ muck on the land or road of the 

local development authority or on the land owned by others, as the case may be. So the 

muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-charge, 

from the site of work to the approved dumping grounds as per the local byelaws and 

regulations of the concerned authorities and all necessary permissions in this regard from 

the local bodies shall be obtained by the contractor. Nothing extra shall be payable on 

this account. In case, the Contractor is found stacking the building material / malba as 

stated above, the Contractor shall be liable to pay the stacking charges/penalty as may be 

levied by the local body or any other authority and also to face penal action as per the 

rules, regulations and bye-laws of such body or authority. The Engineer –in- Charge shall 

be at liberty to recover, such sums due but not paid to the concerned authorities on the 

above counts, from any sums due to the Contractor including amount of the Security 

Deposit and performance guarantee in respect of this contract agreement.  

(ii) The contractor shall take instructions from the Engineer-In-Charge regarding collection 

and stacking of materials at any place. No excavated earth or building rubbish shall be 

stacked on areas where other buildings, roads, services and compound walls are to be 

constructed. 

(iii)  The site of work shall be always kept clean due to constraints of space and to avoid any 

nuisance to the users of buildings in the adjacent plots. The Contractor shall take all care 

to prevent any water- logging at site. The waste water, slush etc. shall not be allowed to 

be collected at site. It may be directly pumped into the creek with prior approval of the 
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concerned authorities. For discharge into public drainage system, necessary permission 

shall be obtained from relevant authorities after paying the necessary charges, if any, 

directly to the authorities. The work shall be carried out in such a way that the area is 

kept clean and tidy. All the fees/charges in this regard shall be borne by the Contractor. 

Nothing extra shall be payable on this account.  

 

49) INSPECTION OF WORK  

In addition to the provisions of relevant clauses of the contract, the work shall also be open to 

inspection by Senior Officers of CPWD/CTE/ TPQA and their representatives .The contractor 

shall at times during the usual working hours and at all times at which reasonable notices of the 

intention of the Engineer-in-charge or other officers as stated above to visit the works shall 

have been given to the contractor, either himself be present to receive the orders and 

instructions or have a responsible representative duly accredited in writing, to be present for 

that purpose.  

 

50)  SUBMISSION OF AS BUILT DRAWINGS  

Final as built drawings for all the services, after completion of the project. 

 

51) REFUND OF PERFORMANCE GUARANTEE  

The performance guarantee for the work shall be refunded to the contractor soon after the 

completion of the entire construction works under this agreement and recording of the 

completion certificate for such agreement and submission of completion plans as constructed 

and subjected to submission of performance guarantee for Schedule II items as mentioned 

above. 

 

52) DEFECT LIABILITY PERIOD (Refund of Security Deposit) 

The defect liability / maintenance period shall be 12 months after the date of completion work 

for this contract agreement. The Security Deposit shall be released after the defect liability 

period of 12 months after completion of entire project work and for this the contractor shall 

have to produce a certificate stating that no defects are pending for rectification from the 

Engineer-in-Charge, but subject to other provisions specified elsewhere in the contract 

agreement. 

 

53) GENERAL CLARIFICATIONS 

(i) Wherever any reference to any Indian Standards occurs in the documents relating to this 

contract, the same shall be inclusive of all amendments issued thereto or revisions 

thereof, if any, upto the previous day of last date of submission of bids. 

 

(ii) Unless otherwise specified in the schedule of quantities, the amount quoted shall be 

considered, as inclusive of pumping out or bailing out water, if required throughout the 

construction period for which no extra payment shall be made. This shall also include 

water encountered from any source such as rains, floods, sub soil water table being high 

and/or due to any other cause whatsoever. 

 

(iii) All stone aggregate and stone ballast shall be of hard stone variety to be obtained from 

approved quarries. 

 

(iv) The sand, Coarse/manufacture sand/Pulverized Stone sand/ crushed stone sand should be 

obtained from approved sources. The same shall be clean and sharp angular grit type. 

The sand shall be screened before using, if required. If the sand brought to site is dirty, it 
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must be washed in clean water to bring the sand to the required specifications. Nothing 

extra shall be payable on this account. 

 

(v) The amount quoted for this work, shall unless clearly specified otherwise, include cost of 

all operations and all inputs of labour, material, T & P, scaffolding, wastages, watch and 

ward, other inputs, all incidental charges, all taxes, cess, GST, duties, levies etc. required 

for execution of the work. 

 

54) DE-WATERING 

(i) De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines 

for de-watering during construction) and / or as per the specifications approved by the 

Engineer-in-Charge. Design of an appropriate and suitable dewatering system shall be 

the Contractor’s responsibility. Such scheme shall be modified / augmented as the work 

proceeds based on fresh information discovered during the progress of work, at no extra 

cost. At all times during the construction work, efficient drainage of the site shall be 

carried out by the Contractor and especially during the laying of plain cement concrete, 

taking levels etc. The Contractor shall also ensure that there is no danger to the nearby 

properties and installations on account of such lowering of water table. If needed, 

suitable precautionary measures shall be taken by the Contractor. Also the scheme of 

dewatering adopted shall have adequate built in arrangement to serve as stand-bye to 

attend to repair of pumps etc. and disruption of power / fuel supply. Nothing extra shall 

be payable on this account. 

 

(ii) In trenches where surface water is likely to get into cut / trench during monsoons, a ring 

bund of puddle clay or by any other means shall be formed outside, to the required 

height, and maintained by the Contractor. Also, suitable steps shall be taken by the 

Contractor to prevent back flow of pumped water into the trench. Nothing extra shall be 

payable on this account.  

 

55) Applicable Permits 

  

(i) The contractor(s) shall give to the Municipality, police and other authorities all necessary 

notices etc. that may be required by law and obtain all requisite licenses for temporary 

obstructions, enclosures etc. and pay all fee, taxes and charges which may be levied on 

account of these operations in executing the contract. He shall make good any damage to 

the adjoining property whether public or private and shall supply and maintain lights 

either for illumination or for cautioning the public at night. 

 

(ii) The contractor shall ensure that applicable permits mandated by the local bodies and in 

case warranted for this work are obtained as required under the Applicable Laws.  

 

56) Compliance of directives of Hon’ble National Green tribunal (NGT) dated 04.12.2014 and 

10.04.2015 and EIA guidance manual issued in February 2010.  

The contractor shall comply with following guidelines on the matter in pursuance of orders 

passed by Hon’ble National Green Tribunal.  

1) The contractor shall not store / dump construction material or debris on metalled road.  

2) The contractor shall get prior approval from Engineer-in-charge for the area where the 

construction material or debris can be stored beyond the metalled road. This area shall 

not cause any obstruction to the free flow of traffic / inconvenience to the pedestrians. 

It should be ensured by the contractor that no accidents occur on account of such 

permissible storage.  



51 

 

  I - Nil 

  O - Nil 

 JE / AE (P)  / EE C - Nil  

3) The contractor shall take appropriate protection measures like raising wind breakers 

of appropriate height on all sides of the plot/area using CGI sheets or plastic and/or 

other similar material to ensure that no construction material dust fly outside the plot 

area.  

4) The contractor shall ensure that all the trucks or vehicles of any kind which are used 

for construction purposes/or are carrying construction material like cement, sand and 

other allied material are fully covered. The contractor shall take every necessary 

precautions that the vehicles are properly cleaned and dust free to ensure that enroute 

their destination, the dust, sand or any other particles are not released in air / 

contaminate air.  

 

5) The contractor shall provide mask to every worker working on the construction site 

and involved in loading, unloading and carriage of construction material and 

construction debris to prevent inhalation of dust particles. 

6) The contractor shall provide all medical help, investigation and treatment to the 

workers involved in the construction of building and carry of construction material 

and debris relatable to dust emission. 

7) The contractor shall ensure that C&D waste is transported to the C&D waste site only 

and due record shall be maintained by the contractor. 

8) The contractor shall compulsory use of wet jet in grinding and stone cutting. 

9) The contractor shall comply all the preventive and protective environmental steps as 

started in the MoEF guidelines, 2010. 

10) The contractor shall carry out on-road-inspection for black smoke generating 

machinery. The contractor shall use cleaner fuel.  

11) The contractor shall ensure that all DG sets comply emission norms notified by 

MoEF.  

12) The contractor shall use vehicles having pollution under control certificate. The 

emissions can be reduced by a large extent by reducing the speed of a vehicle to 20 

kmph. Speed bumps shall be used to ensure speed reduction. In cases where speed 

reduction cannot effectively reduce fugitive dust, the contractor shall divert traffic to 

nearby paved areas.  

13) The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted 

to pollute air quality as a result of such storage.  

14) Nothing shall be paid extra for fulfilling of all the above conditions. 

 

57) Cost and quantity of cement required for adding cement slurry over the base surface and for 

continuation of concreting for better bond is deemed to be included in the relevant items of 

schedule of quantities. 

 

58) Unless otherwise specified in the schedule of quantities, the rates for all the items shall be 

considered as inclusive of working in or under water and / or liquid mud and/ or foul 

conditions including pumping or bailing out liquid mud or water accumulated in excavations 

during the progress of the work from springs, tidal or river seepage, rain, broken water mains 

or drains and seepage from subsoil aquifer. 

 

59) All the materials to be used on works shall bear ISI certification mark unless otherwise the 

make is specified in the item or special conditions appended with this bid document. In case of 

make of materials is specified in item, only articles classified as best quality shall only be used. 
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60) The contractor will have to work according to the program of work, approved by the 

Engineer-in- charge.  

 

61) The contractor shall take instructions from the Engineer-in-charge for stacking of materials in 

any place. No excavated earth or building material shall be stacked on areas where other 

buildings, roads, services or compound walls are to be constructed. 

 

62) The Cement godown of the suitable capacity shall be constructed by the contractor at site of 

work as per typical sketch for which no extra payment shall be made. Cement godown shall be 

provided with a single door with two locks. The keys of one lock shall remain with Engineer-

in-charge of work or his authorized representative and that of the other lock with the authorized 

agent of the contractor at the site of work so that the cement is removed from the godown 

according to the daily requirement with the knowledge of both the parties and proper account 

maintained in standard Performa. 

 

63) The contractor shall be fully responsible for the safe custody of the materials issued to him 

even if the materials are under double lock system. 

 

64) The contractor shall construct suitable godowns, yards at the site of work for storing all other 

materials so as to be safe against damage by sun, rain, fire, theft etc., at his own cost and also 

employ necessary watch and ward establishment for the purpose at his cost. 

 

65) The contractor shall submit bar chart for completion of the work duly signed by the contractor 

so as to complete the work in stipulated time period and get it approved from the Engineer-in-

Charge before commencement of work. 

 

66) Any delay/failure on the part of bidder to arrange for men and materials at required time shall 

not be considered as valid hindrance. 

 

67) Water charges: Clause 31A of P.W.D.8 for unfiltered water supply is not applicable since the 

contractor has to arrange water for construction purposes. And this water shall be tested 

from a recognized laboratory periodically as directed by the Engineer-in-Charge. Testing 

charges will be borne by the contractor. 

 

68) All expenditure to be incurred for testing of samples e.g. packaging, sealing, 

transportation, loading, unloading etc. including testing charges shall be borne by the 

contractor. 
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PARTICULAR SPECIFICATIONS 
 

1. Unless otherwise specified, CPWD Specifications 2019 Volume I & II with up to date correction 

slips shall be followed in general. Any additional item of work if taken up subsequently shall also 

conform to the relevant CPWD specifications mentioned above. Should there be any difference 

between description of items as given in the schedule of quantities, nomenclature and 

specifications for individual items of work (special conditions) and IS codes, the work shall be 

executed in the following order of preference. 

(i) Description of items as given in Schedules of quantities. 

(ii) Special conditions and particular specifications. 

(iii) CPWD Specifications. 

(iv) IS Codes. 

2. In case of items not covered by the CPWD specifications referred to above, or particular 

specifications attached, reference shall be made to appropriate latest IS codes and the decision of 

the Engineer-in-Charge shall be final and binding on the contractor. 

3. Wherever any reference to any Indian Standard specification occurs in the documents relating to 

this contract the same shall be inclusive of all amendments issued there to or revisions thereof if 

any, up to the date of receipt of bids. 

4. The work shall be executed and measured as per metric dimensions given in the schedule of 

quantities, drawings etc., (F.P.S units wherever indicated are for guidance only). 

5. All stone aggregate and stone ballast shall be of hard stone variety to be obtained from approved 

quarries or any other source to be got approved by the Engineer-in-charge. 

6. Fine Aggregate:- 

(i) The fine aggregate to be used for all items except in Plastering work, shall be with 

Pulverized Stone Sand/ Crushed Stone Sand (Manufactured Sand) and shall be obtained 

from only approved sources. For Plastering Work, River Sand shall be used which shall be 

clean and sharp angular grit type. The sand shall be screened before using, if required. If 

the sand brought to site is dirty, it must be washed in clean water to bring the sand to the 

required specifications. Nothing extra shall be payable on this account. 

(ii) The contractor should find out the approved source/quarries at his end also. To find out the 

approved source/quarries is the responsibility of contractor. 

(iii) In case of non availability of crushed stone sand, the agency may be permitted at the 

discretion of Engineer-in Charge to use river/quarry sand on their request on production of 

adequate proof of non availability of the same, provided it conforms to grading and other 

requirements given in CPWD specifications. The change in sand type or source would 

require revision of Mix Design of Concrete from the approved laboratories such as IIT 

Chennai/IIT Hyderabad/ JNTU Hyderabad/ NCCBM Hyderabad, for which nothing extra 

shall be paid. In case of use of crushed stone sand, all necessary precautions for CC work, 

RCC work, masonry work, and all other related works shall be taken by the agency as per 

relevant CPWD specifications and BIS codes without any extra cost. Nothing extra shall be 

paid for using river/quarry sand in place of crushed stone sand. 

7. Before taking up the finishing work such as Flooring, Plastering, sample unit of toilet, room etc. 

Contractor shall prepare full-scale sample for large-scale repetitive items and get approved from 

Engineer-in-Charge before taking up for execution on large scale. 
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8. The contractor shall get the samples of various materials, fittings to be used in work approved 

well in advance from the Engineer-in-Charge before placing orders. 

9. The contractor shall produce all the materials in advance so that there is sufficient time for testing 

and approving of the material and clearance of the same before use in work. 

10. Samples of various materials required for testing shall be provided free of charge by the 

contractor. He shall render all assistance for taking samples, safe custody of the same, and 

carriage up to the laboratory where the test is to be performed. The cost of the tests shall be borne 

by the contractor. 

11. Testing charges shall be borne by the contractor as per condition 10 above and all other 

expenditure required to be incurred for taking the samples, conveyance, packing etc. shall be 

borne by the contractor himself. B.I.S marked materials shall also be got tested beyond certain 

quantity of the various items required on the works. The technical sanctioning authority and shall 

decide the quantity limit as well as the test categories and decision of such technical sanctioning 

authority shall be final and binding on the contractor. 

12. In case of concrete and reinforced concrete work, the contractor shall be required to make 

arrangement for carrying out compression strength tests at his own cost. He shall render all 

assistance for the preparation of cubes, safe custody of the same, proper curing and carriage up to 

the laboratory where the test is to be performed. The cube tests can be performed at any 

laboratory approved by the Engineer-in-charge. 

13. Contractor shall associate himself with anyone of the specialist firms relating to the water 

proofing treatment with the approval of Engineer in charge. 

14. R.C.C.WORKS: 

(i) In respect of projected balconies, projected slabs at roof level and projected verandah, the 

payment for the RCC work shall be made under the item of RCC slabs. The payment for 

centering and shuttering of such items shall similarly be paid under the item of centering 

and shuttering of RCC slab. 

(ii) Any cement slurry added over base surface or for continuation of concreting for better 

bond is deemed to have been in built in the items and nothing extra shall be payable nor 

any extra cement shall be considered in cement consumption on this account. 

(iii) As per Technical Circular no.18 issued by CE(CSQ), CPWD, New Delhi vide no.G- 

2/SE(QA) /CSQ/69 dated 12.2.2013 , Ultrasonic Pulse Velocity Method of Test for 

RCC members is required to be conducted for CPWD works as a routine test. The 

acceptance criteria applicable is as per IS 13311 (Part I) 1992. It may be ensured 

that this test is carried out in 5% of RCC structural members, to ensure quality of 

concrete. “Good” and “Excellent” grading are acceptable and below these grading 

the concrete will not be acceptable.  

Wherever concrete is found with less than required quality as per acceptance criteria, 

repairs to concrete shall be made. Honeycombed areas and loose pockets shall be 

repaired by grouting using Portland cement Mortar/ Polymer Modified Cement Mortar/ 

Epoxy Mortar after chipping loose concrete in appropriate manner. In areas where 

concrete is found below acceptance criteria and defects are not apparently visible on 

surface, injecting approved grout in appropriate proportion using epoxy grout/acrylic 

polymer modified cement slurry made with shrinkage compensating cement/ plain 

cement slurry etc. shall be resorted to for repairs. Repair to concrete shall be done till 

satisfactory results are obtained as per the acceptance criteria by retesting of the repaired 
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areas. If satisfactory results are not obtained, dismantling and relaying of concrete shall 

be done. Nothing extra shall be payable over and above the agreement item for executing 

such rectification works. 

 

15. BRICK WORK 

(i) The brickwork shall be carried out with good quality fly ash cement bricks of class 

designation 7.5. The physical properties shall conform to those of Fly Ash cement bricks 

as per CPWD Specifications.  

(ii) The rate shall also include for leaving chases / notches for dowels / cramps for all kinds 

of cladding to come over brick work. 

(iii) Brick work provided around shaft or lift walls or around slab cutouts shall be measured 

in the brick for corresponding floor level. Nothing extra shall be paid on this account. 

      

16. FLOORING: 

(i) All work in general shall be carried out as per CPWD Specifications (Volume 1) 2019 

with up-to-date correction slips. 

(ii) Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get 

samples of each pattern laid and approved by the Engineer-in-charge before final laying 

of such flooring. Nothing extra shall be payable on this account. 

(iii) Different stones / tiles used in pattern flooring shall be measured separately as defined in 

the nomenclature of the item and nothing extra for laying pattern flooring shall be paid 

over and above the quoted rate. No additional wastage, if any, shall be accounted for any 

extra payment. 

(iv) Samples of flooring stones/ Tile (Kota/ Marble/ Granite/ Ceramic tiles/ Vitrified tiles 

etc.) shall be deposited well in advance with the Engineer-in-Charge for approval. The 

sizes of stones for flooring shall be of a size not less than 600mmx600mm or as approved 

by Engineer-in-Charge. Approved samples should be kept at site with the Engineer-in-

Charge and the same shall not be removed except with the written permission of 

Engineer-in-Charge. No payment whatsoever shall be made for these samples. 

(v) The Marble/ Kota/ Granite or any other stone shall be fully supported by the details 

establishing the quarry and its location or source. 

(vi) The rate of items of flooring is inclusive of Providing Sunken Flooring in Bathrooms, 

Kitchen, W.C., etc. and nothing extra on this account is admissible. 

(vii) Chasing of required width and thickness shall be made in brick work at skirting location 

so as to flush the external surface of skirting with internal plastering. No extra payment 

towards making chases in brick work at skirting shall be made and the same is presumed 

to be inclusive of rate quoted for the item of providing and fixing skirting. 

(viii) Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard etc. so 

that the wash water flows towards the direction of floor trap. Any reverse slope if found, 

shall be made good by the contractor by ripping open the floor/grading concrete and 

nothing shall be paid for such rectifications. 

(ix) The flooring and skirting will be executed as per pattern shown in the Architectural 

drawings and as per approval of Engineer-in-Charge and nothing extra shall be payable 

on this account. 
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(x) The rate shall include the cost of all materials and labour involved in all the operations. 

Nothing extra shall be paid for use of cut/sawn stone/ tiles in the work. 

(xi) Vitrified Tile Flooring 

a) The tiles shall be of approved make and shall generally conform to Table 12 of 

IS15622. 

The full body Vitrified tiles of specified sizes shall be used & sample of tiles shall 

be got approved from the Engineer-in-Charge. The Mandatory tests for vitrified 

tiles shall be got done as per CPWD Specifications (volume-1)/relevant BIS Code. 

b) The vitrified tiles shall be as specified in the item. The tiles shall be of specified 

colours as shown in the drawings or as approved by Engineer-in-Charge and will 

be laid in pattern as per architectural drawings. Nothing extra shall be paid for 

laying tiles in specific pattern. The tiles shall be of first quality of approved make. 

 

17. WATER SUPPLY AND SANITARY INSTALLATIONS: 

(i) The centrifugally cast (spun) iron S&S pipe, Hub less pipes and G.I pipe / CPVC Pipes/ 

SWR Pipes wherever necessary shall be fixed to RCC columns, beams etc. with steel 

dash fastener and nothing extra shall be paid for this. 

(ii) The contractor shall be responsible for the protection of the sanitary and water supply 

fittings and other fittings and fixtures against pilferages and breakage during the period 

of installation and thereafter until the building is handed over. 

(iii) The fixing and jointing of vertical CI/SCI pipes/Stacks shall be done on MS brackets as 

per TECHNICAL CIRCULAR No. 20 Dated 16-04-2013, issued by SE (QA), CSQ, 

CPWD, New Delhi. A copy of Sketch / Figure showing Fixing Details of Vertical Pipes / 

Stacks is attached. The piping stack shall be installed at least 50mm, away from the 

finished / plastered shaft wall. The Item of Brackets and Clamps shall be paid for 

separately. From floor traps to outside CI fittings only single piece connection pipe shall 

be used. 

 

18.     WATER PROOFING TREATMENT 

1) IN SUNKEN/DEPRESSED FLOOR SLABS 

(i) INTEGRAL WATER PROOFING TREATMENT 

a) The specification given for the roof surface shall apply for treatment of sunken floor 

slabs except that instead of brick bats, well burnt brick aggregates of about 40 mm, 

size shall be used and rounding and tapering at junctions of floor and beam/wall shall 

be done to a height of 300 mm, The finishing layer of 20 mm. thick cement mortar 

and cement slurry shall be continued on the vertical surfaces for the entire sunken 

portion. The finished surface shall be true to line/ level and gradient as specified and 

of the required thickness. 

b) Water proofing treatment shall be cured for 10 days. 

c) Before the water proofing treatment is done it shall be ensured that the outlet pipes 

are properly fixed and the gap between the wall and pipes are properly filled with 

brick/stone aggregate and cement mortar admixed with proprietary water proofing 

compound and grouted with cement slurry admixed with proprietary water proofing 

compound by injection process. 
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(ii) MEMBRANE WATER PROOFING TREATMENT 

a) The work in general shall be carried out as per CPWD Specifications or / as per 

Manufacturer’s Specifications. The Applicators authorized by the manufacturers shall 

only be engaged in the work. 

b) Before the water proofing treatment is done it shall be ensured that the outlet pipes 

are properly fixed and the gap between the wall and pipes are properly filled with 

brick/stone aggregate and cement mortar admixed with proprietary water proofing 

compound and grouted with cement slurry admixed with proprietary water proofing 

compound by injection process. 

 

2) ON TERRACE/ROOF/BALCONIES ETC 

(i) The work in general shall be executed as per Manufacturers Specifications or CPWD 

Specifications as applicable. 

(ii) Total quantity of the water proofing compound required shall be arranged only after 

obtaining the prior approval of the Engineer in Charge in writing. Materials shall be kept 

under double lock and key and proper account of water proofing compound used in the 

work shall be maintained. It shall be ensured that the consumption of the compound is as 

per specified requirements. 

(iii) The finished surface after water proofing treatment for floor in sunken portion shall have 

minimum slope of 1 in 48 unless otherwise decided by the Engineer in Charge. 

(iv) Before commencement of treatment on floor surface, it shall be ensured that outlet 

drain/spouts have been fixed and the spout openings have been eased and rounded off 

properly for easy flow of water. 

(v) Contractor shall associate himself with anyone of the specialist firms relating to the water 

proofing treatment with the approval of Engineer in charge. 

(vi) Water proofing treatment of all types of work: The Contractor(s) shall submit for 

the approval of the Engineer-in-Charge, the names of specialized agencies, of repute 

along with their technical & financial capability proposed to be engaged by him 

within three months from the date of award who have executed satisfactorily at 

least one similar work of equal or more magnitude or two similar works of 

minimum 50% magnitude (Financial) of water proofing items in the agreement 

during the last seven years. 
 

19. GUARANTEE FOR WATER PROOFING WORKS: 

Five (5) years guarantee bond in prescribed proforma (Annexure-III) attached herewith shall be 

submitted by the contractor which shall also be signed by both the specialized agency and the 

contractor to meet their liability/liabilities under the guarantee bond. However, the sole 

responsibility of above efficiency of water proofing treatment shall rest with the building 

contractor. Separate guarantee bonds shall be submitted by the contractor for different type of 

water proofing works. Additional 10% (Ten percent) of the cost water proofing work (other 

than Security Deposit mentioned in schedule E) shall be retained as security deposit and the 

amount so withheld would be released after five years from the date of expiry of maintenance 

period under the agreement, if the performance of the work done is found satisfactory. If any 

defect is noticed during the guarantee period, it shall be rectified by the contractor within 

7(seven) days of receipt of intimation of defects pointed out, and if not attended within the 
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specified period, the same will be got done from other Agency/Agencies at the risk and cost of 

contractor. While attending to the rectification work, the Contractor is responsible to restore and 

make good any collateral damages likely to occur, to its original specifications. The cost of 

executing these contiguous works while attending the rectification works shall be borne by the 

contractor. The security deposit against this item of work shall be in addition to the security 

deposit mentioned elsewhere in contract form. 

20. GUARANTEE BOND FOR STRUCTURAL GLAZING WORK: 

Five (5) years guarantee bond in prescribed proforma (Annexure-IV) attached herewith shall be 

submitted by the contractor which shall also be signed by both the specialized agency to be 

approved by Engineer-in-charge and the contractor to meet their liability/liabilities under the 

guarantee bond. However, the sole responsibility of above efficiency of aluminum work shall rest 

with the building contractor. Additional 10% (Ten percent) of the cost of Structural Glazing 

work (other than Security Deposit mentioned in schedule E) shall be retained as security 

deposit and the amount so withheld would be released after five years from the date of expiry of 

maintenance period under the agreement, if the performance of the work done is found 

satisfactory. If any defect is noticed during the guarantee period, it shall be rectified by the 

contractor within seven days of receipt of intimation of defects pointed and if are not attended 

within the specified period, the same will be got done from other agency at the risk and cost of 

contractor. The security deposit against this item of work shall be in addition to the security 

deposit mentioned elsewhere in contract form. 

 

21. CEMENT & STEEL REINFORCEMENT 

Contractor has to procure Cement and Steel and has to produce manufacturers test certificate and 

challan for each lot of Cement & Steel Reinforcement procured at site. 

A. CONDITIONS FOR CEMENT 

1. The contractor shall procure Portland Pozzolona Cement (PPC) conforming to IS: 1489 

(Part-1) /43 grade ordinary Portland Cement (OPC) conforming to IS: 8112 as required in 

the work from reputed manufacturers of cement such as ACC, Ultratech, Shree Cement, Ambuja, 

Jaypee Cement, Vikarm, Centuary and J.K. Cement or from any other reputed cement 

manufacture having a production capacity not less than 1 million Ton per annum as approved by 

ADG(SR-I), CPWD. The cement of approved make as aforesaid in 50 kg. bag bearing 

manufacturer’s name and ISI marking, along with manufacturers test certificate for each lot shall 

be procured by the contractor. Ordinary Portland Cement (OPC) is to be used for all works. 

It shall be noted that, if the contractor uses higher grade of cement, nothing extra shall be 

paid. However, the use of Portland Pozzolona Cement in RCC works shall be subject to 

fulfillment of conditions of circular No. CDO/SE(RR)/Fly ash (MAN) 02 dated 09.04.09. If the 

contractor uses Puzzolona Portland Cement (PPC) in lieu of Ordinary Portland cement 

(OPC) necessary cost adjustment shall be made. The use of PPC shall be regulated as per the 

following conditions stipulated in the circular dated 09.04.2009:- 

a) IS:456-2000 Code of Practice for Plain and Reinforced Concrete (as amended upto date) shall 

be followed in regard to Concrete Mix Portion and its production as under: 

i. The concrete mix design shall be done as “Design Mix Concrete” as prescribed in clause-

9 of IS 456 mentioned above. 

ii. Concrete shall be manufactured in accordance with clause 10 of above mentioned IS:456 

covering quality assurance measures both technical and organizational, which shall also 

necessarily require a qualified Concrete Technologist to be available during manufacture 

of concrete for certification of quality of concrete. 
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b) Minimum M25 grade of concrete shall be used in all structural elements of RCC, both in load 

bearing and framed structure. 

c) The mechanical properties such as modulus of elasticity, tensile strength, creep and shrinkage 

of flyash mixed concrete or concrete using flyash blended cements (PPCs) are not likely to be 

significantly different and their values are to be taken same as those used for concrete made 

with OPC. 

d) To control higher rate of carbonation in early ages of concrete both in flyash admixed as well 

as PPC based concrete, water/binder ratio shall be kept as low as possible, which shall be 

closely monitored during concrete manufacture. 

If necessitated due to low water/binder ratio, required workability shall be achieved by use of 

chloride free chemical admixtures conforming to IS: 9103. The compatibility of chemical 

admixtures and super plasticizers with each set OPC, fly ash and /or PPC received from 

different sources shall be ensured by trails. 

e) In environment subjected to aggressive chloride or sulphate attack in particular, use of flyash 

admixed or PPC based concrete is recommended. In case, where structural concrete is 

exposed to excessive magnesium sulphate, flyash substitution/content shall be limited to 18% 

by weight. Special type of cement with low C3A content may also be alternatively used. 

Durability criteria like minimum binder content and maximum water/binder ratio also need to 

be given due consideration is such environment. 

f) Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot 

& arid regions, the minimum curing period shall be 14 days or its equivalent. 

g) Subject to General Guidelines detailed out as above, PPC manufactured conforming to 

IS:1489 (Part-I) shall be treated at par with OPC for manufacture of Design Mix Concrete for 

structural use in RCC. 

h) Till the time, BIS makes it mandatory to print the %age of flyash on each bag of cement, the 

certificate from the PPC manufacturer indicating the same shall be insisted upon before 

allowing use of such cements in works. 

i) While using PPC for structural concrete work, no further admixing of flyash shall be 

permitted. 

2. The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided by 

the Engineer-In-Charge. The cement godown of the capacity to store a minimum of 2000 bags of 

cement or as decided by NIT approving authority in case less than 100MT cement is required for 

the work, shall be constructed by the contractor at site of work for which no extra payment shall 

be made. For small maintenance works, NIT approving authority shall decide the requirement of 

the storage/godown. 

3. Double lock provision shall be made to the door of the cement godown. The keys of one lock 

shall remain with the Engineer-in-charge or his authorized representative and the keys of the 

other lock shall remain with the contractor. The contractor shall be responsible for the watch and 

ward and safety of the cement godown. The contractor shall facilitate the inspection of the 

cement godown by the Engineer-in-charge at any time. 

4. The cement shall be got tested by the Engineer-In-Charge and shall be used on the work only 

after satisfactory test results have been received. The contractor shall supply free of charge the 

cement required for testing including its transportation cost to testing laboratories. The cost of 

tests shall be borne by the contractor/Department in the manner indicated below: (a) By the 

contractor, if the results show that the cement does not conform to relevant BIS codes. (b) By the 

Department, if the results show that the cement conforms to relevant BIS codes. In case test 
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results indicate that the cement arranged by the contractor does not conform to the relevant BIS 

Codes, the same shall stand rejected and shall be removed from the site by the contractor at his 

own cost within a week‟s time of written order from the Engineer-in-Charge to do so. 

5. The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall 

be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by 

conditions laid therein. In case the cement consumption is less than theoretical consumption 

including permissible variation, recovery at the rate so prescribed shall be made after ensuring 

structural soundness and stability on the basis of testing. In case of excess consumption no 

adjustment need to made. 

6. The cement brought to the site and the cement remaining unused after completion of the work 

shall not be removed from site without the written permission of the Engineer-in-charge. 

7. The damaged cement shall be removed from the site immediately by the contractor on receipt of 

a notice in writing from the Engineer-In-Charge. If he does not do so within 3 days of receipt of 

such notice, the Engineer-In-Charge shall get it removed at the cost of the contractor. 

8. Chief Engineers/CPMs/ADGs/SDGs may change the brand of Cement depending upon 

availability in local market but conforming to grade mentioned in the NIT and only with ISI 

mark, if warranted. The name of manufacturers should be finalized after taking into consideration 

the availability and cost factor. 

   

B. CONDITIONS FOR STEEL 

(I) Only ISI marked TMT Bars of various grades shall be procured from Steel 

manufacturer as per the following guidelines: 

 

Credentials for eligibility criteria & other technical parameters for steel manufacturers:  

The manufacturer should meet the following eligibility criteria: 

a) The Steel manufacturer should have following documentary evidence:  

i. Certificate of incorporation  

ii. Memorandum of articles of Association 

iii. Credit rating of the company from CARE/CRISIL/ICRA (the grading should not be C/D 

grade for minimum last 3 years)  

b) The Steel manufacturer must have following licenses and certificates:  

i. ISI certificate for billets (IS 2830:2012)  

ii. ISI certificate for TMT Bars• (IS 1786:2008 (Amendment-1 November 2012))  

 

c) The Steel manufacturer should also preferably have the following licenses:  

i. ISO 9001:2015 

ii. ISO 14001:2015 

iii. OHSAS 18001:2007 

d) The steel manufacturer should be using iron ore as the basic raw material. The entire gamut 

of iron and steel production is owned by the same company or its subsidiary company (ies) 

and the iron making capacity is sufficiently matching the steel making capacity, adopting any 

of the refining technologies for manufacturing steel & TMT Bars as given under are eligible:  

i. BF-BOF route  

ii. COREX-BOF Route  

iii. DRI-EAF Route ( Each Electric Arc Furnace should be 100 MT or more)  
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e) Billets produced must be ISI marked (IS 2830:2012)  

f) The TMT bars produced must be ISI marked (IS 1786:2008)  

g) The steel manufacturer should have the following in house testing facilities (NABL 

Accredited): 

i. Computerized Universal Testing Machine  

ii. Spectrometer 

iii. Bend Re-bend facility as per IS :1786:2008 (Amendmnt-1 November 2012) 

iv. Raw material laboratory: Arrangement for testing Carbon, Sulphur & Phosphorous etc.  

v. Other testing facilities as specified in IS : 1786:2008 & IS : 2830:2012 

 

1) SDGs are also authorized to approve particular steel manufacturer on suo motto in case they are 

satisfied with the eligibility criteria and other technical parameters of that manufacturer. 

(II) The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in 

respect of all supplies of steel brought by him to the site of work. 

(III) Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in 

this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the 

contractor does not conform to the specifications, the same shall stand rejected, and it shall be 

removed from the site of work by the contractor at his cost within a week time or written 

orders from the Engineer-in-Charge to do so. 

(IV) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, 

or as decided by the Engineer-in-charge. 

(V) The steel reinforcement bars shall be stored by the contractor at site of work in such a way as 

to prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars 

of different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

(VI) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 

sufficient length shall be cut from each size of the bar at random, and at frequency not less 

than that specified below: 

Size of bar For consignment below 100 tonnes For consignment over 100 tonnes 

Under 10 mm. dia bars One sample for each 25 tonnes or 

part thereof  

One sample for each 40 tonnes or 

part thereof 

10mm to 16 mm. dia 

bars 

One sample for each 35 tonnes or 

part thereof 

One sample for each 45 tonnes or 

part thereof 

Over 16 mm. dia bars One sample for each 45 tonnes or 

part thereof 

One sample for each 50 tonnes or 

part thereof 

(VII) The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories. The cost of tests shall be borne by the contractor. 

(VIII) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of steel 

shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein. In case the consumption is less than theoretical 

consumption including permissible variations recovery at the rate so prescribed shall be 

made. In case of excess consumption no adjustment need to be made. 

(IX) The steel brought to site and the steel remaining unused shall not be removed from site 

without the written permission of the Engineer-in-charge. 

2) The contractor shall furnish to the Department all the purchase invoices both for cement and steel 

for every consignment. 



62 

 

  I - Nil 

  O - Nil 

 JE / AE (P)  / EE C - Nil  

3) Weight being calculated with the help of Table 5.4 of CPWD Specifications 2019 (Volume .I). 

However for thermo-mechanically treated bars up to and including 10 mm the following 

procedure shall be adopted. The average sectional weight for each diameter shall be arrived at 

from samples from each lot of steel received at site. The actual weight of steel issued shall be 

modified to take into account the variation between the actual and the standard co-efficient given 

in Table 5.4 and the contractors accounts will be debited by the cost modified quantity only. The 

decision of the Engineer-in-charge shall be final for the procedure to be followed for determining 

the average sectional weight of each lot. Quantity of each diameter of steel received at site of 

work each day will constitute one single lot for this purpose. 

4) All materials obtained from government stores or otherwise shall be got checked by the Junior 

Engineer-in-charge of the works on receipt of the same at site before use.  

5) The contractor should use factory made round type cover blocks for all RCC works to avoid 

displacement of bars in any directions and to ensure proper cover. 

6) Contractor must arrange steel centering and shuttering with steel propping for a minimum area, 

for casting beams & slabs of one floor at a time for this work. 

7) Contractor shall ensure that no labourers stay in the work site except chowkidars and other 

essential staff. 

8) Contractor shall arrange hutments outside or elsewhere for the stay of Workers / laborers 

working for the project. 

9) Contractor shall employ qualified graduate quantity surveyor for computing running bills. 

 

22. TOOLS AND PLANTS. 

The necessary T&P shall be deployed by the contractor as required to facilitate and ensure the 

work to be completed smoothly within the stipulated scheduled time.  

 

23. R.C.C. WORK (DESIGN MIX CONCRETE) 

The term machine batched, machine mixed and machine vibrated design mix cement concrete 

used in the document shall mean the concrete produced in fully automatic concrete batching & 

mixing plant, placed in position by the concrete pump and vibrated by surface vibrator/ needle 

vibrator/ plate vibrator, as the case may be to achieve the required strength and durability. 

Before start of RCC work concrete Mix Design shall be got done by the contractor from a NABL 

accredited laboratory/ IIT/ NIT/JNTU laboratory with the approval of Engineer-in-Charge. The 

RCC Work shall be carried out as per the Mix Design approved by the Engineer-in-charge. 

No concreting shall be done until the mix design is approved. 

GENERAL:- 

(i) The RCC work shall be done with RMC of Design Mix Concrete, unless otherwise 

specified in the nomenclature of items, wherever letter M has been indicated, the same 

shall imply for the Design Mix Concrete. The Ready Mix Concrete shall be as per IS: 

4926 and as per CPWD Specification and guide lines. For the nominal mix in RCC, 

CPWD specification shall be followed. The Design Mix Concrete will be designed 

based on the principles given in IS : 456, 10262 and SP 23. The contractor shall carry 

out design mixes for each class of concrete indicating that the concrete ingredients and 

proportions will result in concrete mix meeting requirements specified. The cement shall 

be actually weighed as presumption of each bag having 50 kg shall not be allowed. In 

case of use of admixture, the mix shall be designed with these ingredients as well.  

 The specification mentioned herein below shall be followed for Design Mix Concrete. 
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INGREDIENT 

(i) Coarse Aggregate:- As per CPWD Specifications. 

Fine Aggregate:- As per CPWD Specifications. 

Water:- As per requirements laid down in IS 456-2000 and CPWD specifications. 

Cement:- Cement arranged by the contractor will be OPC (in bags) conforming to 

IS: 8112. 

(ii) Admixture: - Type of Admixture shall be got approved from Engineer-in-Charge. 

Admixtures of approved quality shall be mixed with concrete to achieve the desired 

workability within specified water cement ratio. The admixture shall conform to IS: 

9103. The chloride content in the admixture shall satisfy the requirement of BS: 5075. 

The total amount of chlorides in the admixture mixed concrete shall also satisfy the 

requirements of IS : 456-2000 

(iii) The contractor shall not be paid anything extra for admixture required for achieving 

desired workability without any change in specified water cement ratio for RCC / CC 

work. 

(iv) Grade of concrete:- The characteristic compressive strength of various grades of 

Concrete shall be given as below:- 

 

Sl. 

No 

Grade 

Designation 

Compressive 

strength on 15cm 

cubes min 7 days 

(N/mm2) 

Specified characteristic 

compressive strength at 

28 days (N/mm2) 

Minimum 

cement 

content  

*(Kg per cum) 

Maximum 

water 

cement 

ratio 

(i) M-25 As per mix Design 25 330 0.50 

(ii) M-30 As per mix Design 30 340 0.45 

(iii) M-10 As per mix Design 10 220 0.60 

 

The Concrete mix will be designed for minimum workability as specified in para 7 of IS-456-

2000. 

 

(v) WORKABILITY OF CONCRETE (UNLESS OTHERWISE SPECIFIED 

ELSEWHERE OR AS DECIDED BY ENGINEER IN CHARGE. 

Placing Conditions 
Degree of 

Workability 

Slump 

(mm) 

(1) (2) (3) 

Lightly reinforced sections in slabs, beams, walls, columns Low 25-75 

Heavily reinforced section in slabs, beams, walls, columns. Medium 50-100 

Pumped concrete Medium 75-100 

 

(vi) The recommended values of slump for various members to confirm IS 456 

(vii) In the designation of concrete mix letter M refers to the mix and the number to the 

specified characteristic compressive strength of 15 cm – Cube at 28 days expressed in 

N/mm2.  

(viii) The concrete design mix with or without admixture will be carried out by the Contractor 

and got tested by any reputed approved NABL accredited laboratory/ university as per 

direction of Engineer-In-Charge. 

For such approval various ingredients for mix design as submitted by contractor shall be 

sent to the lab/ test houses through the Engineer-In-Charge of the project and got it tested 
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in approved laboratories as may be decided by the Engineer-in-charge. Sample of 

aggregate sent shall be preserved at site by the department. For each different set of 

Coarse aggregates & Fine aggregates, fresh design shall be done and got approved by the 

Department. The admixture if used by contractor shall be at his own cost without any 

extra payment. 

* Note: The Cement content means ordinary Portland cement of 43 grade. 

(ix)  In case of change of source or characteristic properties of the ingredients used in the 

concrete mix during the work, a revised laboratory mix design report conducted in 

approved Lab. by Engineer-In- Charge shall be submitted by the contractor as per the 

direction of the Engineer in charge. 

(x) In case of failure of batching plant and site conditions warrants for smooth progress of 

work, RMC of suitable design mix may be allowed with the written permission of 

Engineer-in-charge, and with no claim of extra cost from the contractor. 

 

24. APPROVAL OF DESIGN MIX 

(i) The mix design for a specified grade of concrete shall be done for a target mean 

compressive strength Tck = Fck + 1.65s 

Where Fck = Characteristic Compressive Strength at 28 days s = Standard deviation 

which depends on degree of quality control. 

(ii) The degree of quality control for this work is “good” for which the standard deviation (s) 

obtained for different grades of concrete shall be as per IS relevant IS Standards/ Codes. 

(iii) Out of the six specimen of each set, three shall be tested at seven days and remaining 

three at 28 days. The preliminary tests at seven days are intended only to indicate the 

strength to be attained at 28 days. 

 

25. CHARGES FOR DESIGN MIX 

(i) All cost of mix designing and testing connected therewith including charges payable to 

the laboratory shall be borne by the Contractor. 

 

26. DESIGN MIX CONCRETE FROM FULLY AUTOMATIC COMPUTERISED 

CONCRETE BATCHING AND MIXING PLANT 

 

1) The contractor shall bring Ready Mix Concrete from approved RMC plants as mentioned in 

the list showing preferred Brands/ Manufacturers/Makes enclosed in this NIT. The 

contractor has to produce text of MOU proposed to be entered between purchaser (the 

contractor) and supplier (R.M.C. plant) to the Engineer-in-charge. The Engineer-in-charge 

shall give approval in writing. The contractor shall draw the MOU with approved RMC 

plant owner / company and submit to Engineer-in-charge within a week of such approval. 

The contractor will not be allowed to purchase ready mixed concrete without completion of 

above stated formalities for use in this project. 

2) Notwithstanding the approval granted by Engineer-in-charge in aforesaid manner, the 

contractor shall be fully responsible for quality of concrete including input control, 

transportation and placement etc. 

3) The Engineer-in-charge will reserve right to inspect at any such stage and reject the concrete 

if he is not satisfied about quality of product. The contractor should therefore draw MOU / 
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agreement with RMC owner / company very carefully keeping all terms and conditions / 

specifications forming a part of this tender document. 

(i) The Engineer-in-charge reserves the right to exercise control over the ingredients, 

water and admixtures purchased, stored and to be used in the concrete including 

conducting of tests for checking quality of materials, recordings of test results and 

declaring the materials fit or unfit for use in production of mix. 

(ii) Calibration check of the RMC. 

(iii) Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing. 

(iv) Time of mixing of concrete. 

(v) Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for 

use. This will include continuous control on the workability during production and 

taking corrective action. 

4) For exercising such control, the Engineer-in-charge shall periodically depute his authorized 

representative at the RMC plant. It shall be responsibility of the contractor to ensure that all 

necessary equipment manpower & facilities are made available to E-in-C and/ or his 

authorized representative at RMC plant. 

5) Ingredients, admixtures & water declared unfit for use in production of mix shall not be 

used. A batch mix found unfit for use shall not be loaded into the truck for transportation. 

6) All required relevant records of RMC shall be made available to the Engineer-in-charge or 

his authorized representative. The E-in-C shall, as required, specify guidelines & additional 

procedures for quality control & other parameters in respect of materials and production & 

transportation of concrete mix, which shall be binding on the contractor & the RMC plant. 

(i) Proportioning Concrete 

In proportioning cement concrete, the quantity of both cement and aggregates shall be 

determined by weight. The cement shall be weighed separately from the aggregates. 

Water shall either be measured by volume in calibrated tanks or weighed. All measuring 

equipment shall be maintained in a clean and serviceable condition. The amount of 

mixing water shall be adjusted to compensate for moisture content in both coarse and 

fine aggregates. The moisture content of aggregates shall be determined in accordance 

with IS: 2386 (Part III). Suitable adjustments shall also be made in the weights of 

aggregates to allow for the variation in weight of aggregates due to variation in moisture 

content. 

 

27. Production of Concrete 

The concrete shall be RMC produced in a central batching and mixing plant with, computerized 

printing for contents and admixture dosage. The batching plant shall be fully automatic. 

Automatic batcher shall be charged by devices which, when actuated by a Single starter switch 

will automatically start the weighing operation of each material and stop automatically, when the 

designated weight of each material has been reached. The batching plant shall have automatic 

arrangement for dispensing the admixture and shall also be capable of discharging water in more 

than one stage. A print out from the batching plant for every lot shall be submitted. A batching 

plant essentially shall consist of the following components: Separate storage bins for different 

sizes of aggregates, silo for cement; and water storage tank. 

Batching equipment Mixers Control panels Mechanical material feeding and elevating 

arrangements 
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The Contractor shall arrange for inspection of automatic batching plant within seven days of 

issue of letter of award to facilitate inspection and approval of same by Engineer-In-Charge. 

Nothing extra will be paid for this. 

The compartments of storage bins for aggregates shall be approximately of equal size. The 

cement compartment shall be centrally located in the batching plant. It shall be watertight and 

provided with necessary air vent, aeration fittings for proper flow of cement & emergency 

cement cut off gate. The aggregate and sand shall be charged by power operated centrally 

revolving chute. The entire plant from mixer floor upward shall be enclosed and insulated. The 

batch bins shall be constructed so as to pass by self-cleansing during drawdown. The batch bins 

shall in general conform to the requirements of IS :4925. 

The batching equipment shall be capable of determining and controlling the prescribed amounts 

of various constituent materials for concrete accurately i.e. water, cement, sand, individual size of 

coarse aggregates etc. The accuracy of the  measuring devices shall fall within the following 

limits. 

Measurement of Cement ±2% of the quantity of cement in each batch 

Measurement of Water ±3% of the quantity of water in each batch 

Measurement of Aggregate ±3% of the quantity of aggregate in each batch 

Measurement of Admixture ±3% of the quantity of admixture in each batch 

 

(i) Mixing Concrete 

The mixer in the batching plant shall be so arranged that mixing action in the mixers can 

be observed from the operator’s station. The mixer shall be equipped with a 

mechanically or electrically operated timing, signaling and metering device which will 

indicate and assure completion of the required mixing period. The mixer shall have all 

other components as specified in IS: 4925. 

 

(ii) Transportation, Placing and Compaction of Concrete. 

a) Mixed concrete from the batching plant shall be transported to the point of placement 

by transit mixers or through concrete pumps or steel closed bottom buckets capable of 

carrying 6 cum concrete. In case the concrete is proposed to be transported by transit 

mixer, the mixer speed shall not be less than 4 rev/ min. of the drum nor greater than a 

speed resulting in a peripheral velocity of the drum as 70 m / minute at its largest 

diameter. The agitating speed of the agitator shall be not less than 2 rev / min. nor 

more than 6 rev / min. of the drum. The number of revolutions of the mixing drum or 

blades at mixing speed shall be between 70 to 100 revolutions for a uniform mix, after 

all ingredients, have been charged into the drum. Unless tempering water is added, all 

rotation after 100 revolutions shall be at agitating speed of 2 to 6 rev / min. and the 

number of such rotations shall not exceed 250. The general construction of transit 

mixer and other requirements shall conform to IS: 5892. 

b) In case concrete is to be transported by pumping, the conduit shall be primed by 

pumping a batch of mortar / thick cement slurry through the line to lubricate it. Once 

the pumping is started, it shall not be interrupted (if at all possible) as concrete 

standing idle in the line is liable to cause a plug. The operator shall ensure that some 

concrete is always there in the pump-receiving hopper during operation. The lines 

shall always be maintained clean and shall be free of dents. 

c) Materials for pumped concrete shall be batched consistently and uniformly. 

Maximum size of aggregate shall not exceed one-third of the internal diameter of the 
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pipe. Grading of aggregate shall be continuous and shall have sufficient ultra fine 

materials (materials finer than 0.25mm). Proportion of fine aggregates passing 

through 0.25mm shall be between15 & 30% and that passing through 0.125 mm sieve 

shall not be less than 5% of the total volume of aggregate. When pumping long 

distances and through hot weather, set- retarding admixtures may be used. 

Admixtures to improve workability can be added. Suitability of concrete shall be 

through pumping shall be verified by trial mixes and by performing pumping tests. 

 

(iii) PREPARATION OF MIXES AS PER APPROVED DESIGN MIX AND 

CONDUCTING CONFIRMATORY TEST AT FIELD LAB. 

a) The contractor shall make the cubes of trial mixes as per approved Mix design at site 

laboratory for all grades, in presence of Engineer in charge using sample of approved 

materials proposed to be used in the work prior to commencement of concreting and 

get them tested in his presence to his entire satisfaction for 7 days and 28 days. Test 

cubes shall be taken from trial mixes as follows. 

For each mix, a set of six cubes shall be made from each of the three consecutive 

batches. Three cubes from each set of six shall be tested at age of 7 days and 

remaining three cubes at age of 28 days. The cubes shall be made, cured, transported 

and tested strictly in accordance with specifications. The average strength of nine 

cubes at age of 28 days shall exceed the specified target mean strength for which 

design mix has been approved , the evaluation of test results will be done as per IS : 

456-2000. 

 

28. WORK STRENGTH TEST  

 TEST SPECIMEN 

Work strength test shall be conducted in accordance with IS: 516 on random sampling. Each test 

shall be conducted on six specimens, three of which shall be tested at 7 days and remaining three 

at 28 days. Additional samples shall be prepared, if required, as per direction of Engineer in 

charge for testing samples cured by accelerated method as described in IS: 9103. 

 

29. TEST RESULTS OF SAMPLE 

The test results of the sample shall be the average of the strength of three specimens. The 

individual variation shall not be more than + - 15 percent of the average. If more, the test results 

of the sample are invalid. 90% of the total tests shall be done at the laboratory established at site 

by the contractor and remaining 10% in the laboratory of Government Engineering colleges, or 

in any other approved laboratory as directed by the Engineer- in-charge. 

 

30. STANDARD FOR ACCEPTANCE 

i) Standard of acceptance shall be same as specified in clause 16 of IS 456-2000. 

ii) In order to keep the floor finish as per direction of Engineer-in-charge and as per 

Architectural drawings and to provide required thickness of the flooring as per 

specification, the level of top surface of RCC shall be accordingly adjusted at the time of 

its centering, shuttering and casting for which nothing extra shall be paid to the contractor. 

 

31. Ultrasonic Pulse Velocity Method of Test for RCC 

 

i) The underlying principle of assessing the quality of concrete is that comparatively higher 

velocities are obtained when the quality of concrete in terms of density, homogeneity and 
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uniformly is good. The consistency of the concrete as regards its general quality gets 

established. In case of poorer quality lower velocities are obtained. If there are cracks, 

voids or flaws inside the concrete which come in the way of transmission of pulse, lower 

velocities are obtained. 

ii) The quality of concrete in terms of uniformity, incidence or absence of internal flaws, 

cracks and segregation etc. indicative of the level of workmanship employed, can thus be 

assessed using the guidance given in table below, which have been evolved for 

characterizing the quality concrete in structure in term of the ultrasonic pulse velocity. 

Velocity criterion for Concrete Quality Grading. 

Sl. No. Pulse velocity by Cross Probing 

(km/sec) 

Concrete Quality Grading 

1 Above 4.5 Excellent 

2 4.5 to 3.5 Good 

3 3.5 to 3.0 Medium 

4 Below 3.0 Doubtful 

 

Note: In Case of “doubtful” quality it may be necessary to carry further tests. 

 

iii) Pulse velocity method of test of concrete is to be conducted for CPWD works as a routine 

test. The acceptance criteria as per the above table will be applicable which is as per IS 

13311 (part-1): 1992. From the above “Good” and “Excellent” grading are acceptable and 

below these grading the concrete will not be acceptable. 

iv) 5% of the total number of RCC members in each category i.e. beam, column, slab and 

footing may be tested by UPV test method for establishing quality of concrete. It is 

suggested that test be conducted on RCC beam near joint with column, on RCC column 

near joint with beam, on RCC footings and rafts. On RCC rafts a suitable grid can be 

worked out for determining number of tests. In addition doubtful areas such as 

honeycombed locations, locations, where continuous seepage is observed, construction 

joints and visible loose pockets will also be tested. 

v) The test results are to be examined in view of the above acceptance criteria “Good” and 

“Excellent” and wherever concrete is found with less than required quality as per 

acceptance criteria, repairs to concrete will be made. Honeycombed areas and loose 

pockets will be repaired by grouting using Portland Cement Mortar/Polymer Modified 

Cement Mortar /Epoxy Mortar ,etc. after chipping loose concrete in appropriate manner. 

In areas where concrete is found below acceptance criteria and defects are not apparently 

visible on surface, injecting approved grout in appropriate proportion using epoxy grout 

/acrylic Polymer modified cements slurry made with shrinkage compensating cement / 

plain cement slurry etc will be resorted to for repairs.(refer relevant chapters from CPWD 

Hand Book on Repairs and Rehabilitation of RCC Buildings).Repair to concrete will be 

done till satisfactory results are obtained as per the acceptance criteria by retesting of the 

repaired area. If satisfactory results are not obtained dismantling and relaying of concrete 

will be done. 

 

32. MEASUREMENT: 

As per CPWD specifications. 

 

33. TOLERANCES: 

As per CPWD specifications 
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34. RATE: 

i) The rate includes the cost of materials and labour involved in all the operations described 

above except for the cost of centering, shuttering and reinforcement, which will be paid 

for separately. 

ii)  In case of actual average compressive , strength being less than specified strength which 

shall be governed by Para ‘ Standard of Acceptance” as above the rate payable shall be 

worked out accordingly on the basis of analysis. 

iii) In case of rejection of concrete on account of unacceptable compressive strength, 

governed by Para ‘Standard of Acceptance’ as above, the work for which samples have 

failed shall be redone at the cost of contractors. However, the Engineer in charge may 

order for additional tests (like cutting cores, ultrasonic pulse velocity test, load test on 

structure or part of structure etc) to be carried out at the cost of contractor to ascertain if 

the portion of structure wherein concrete represented by the sample has been used, can be 

retained on the basis of results of individual or combination of these tests. The contractor 

shall take remedial measures necessary to retain the structure as approved by the Engineer 

in charge without any extra cost. However, for payment, the basis of rate payable to 

contractor shall be governed by the 28 days cube test results and reduced rates shall be 

regulated in accordance with Para 5.4.13 of Revised CPWD specification 2019,Vol.-I. 

iv) As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 

12 to 20mm or as required, lower than general floors shuttering should be adjusted 

accordingly. The landing level of mumti / Staircase cabin shall be Kept one riser level 

higher than adjoining slab level so as to accommodate water proofing treatment over 

terrace slab. In case of kitchen slab the portion of floor trap below kitchen platform be 

kept at lower level as per drawings. Nothing extra is payable on this account. 

v) For the execution of centering and shuttering, the contractor shall use propriety “Reebole” 

chemical mould release agent of FOSROC or equivalent as shuttering oil as approved by 

Engineer-in-charge and nothing extra shall be paid on this account. 

 

35. COVER/SPACER BLOCK 

The contractor shall provide approved type of support for maintaining the bars in position and 

ensuring required spacing and correct cover of concrete to reinforcement as called for in the 

drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used in order 

to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance with 

approved proprietary pre-packed free flowing mortars of high early strength and same colour as 

surrounding concrete ,Pre-cast cement mortar/concrete blocks/ blocks of polymer shall not be 

used as spacer blocks unless specially approved by the Engineer-in-charge, rate of RCC items is 

inclusive of cost of such cover blocks. 

 

36. ALUMINIUM WORK 

FIVE years guarantee bond in prescribed proforma (Annexure-IV) attached herewith shall be 

submitted by the contractor which shall also be signed by both the specialized agency and the 

contractor to meet their liability/liabilities under the guarantee bond. However, the sole 

responsibility of above efficiency of Aluminum Work shall rest with the building contractor. 

i) The material for the work shall be procured from the approved manufacturer as per the list 

attached with the tender documents. The Contractor shall procure and submit samples of 

various materials to be used in the work for the approval of Engineer-in-Charge and no 
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work shall commence before such samples are approved. Samples of un-anodized as well 

as polyester powder coated aluminum sections, microwave cured EPDM gaskets, glass, 

stainless steel screws, anchor fasteners, hardware and any other material or components 

requiring approval of samples, in opinion of Engineer-in-Charge, shall be submitted for 

the approval as mentioned above. The above samples shall be retained as standards of 

materials and workmanship. 

ii) The Contractor shall prepare the shop drawings for the aluminum windows giving details 

of the various aluminum sections, microwave cured EPDM gaskets, cleats, anchor 

fasteners, hardware, sealants, glass etc. and submit the same for the approval of Engineer-

in-Charge. 

iii) Only after the approval of the samples and the shop drawings by the Engineer-in-Charge, 

the Contractor shall procure the material for the work. All materials brought to the site by 

the Contractor, for use in the work, as well as fabricated components shall be subject to 

inspection and approval by Engineer-in-Charge. The Contractor shall produce 

manufacturer’s test certificates for any material or particular batch of materials supplied 

by him. 

iv) The Contractor shall prepare a finished sample of the aluminum window along with 

glazing panel and fittings etc. for approval of workmanship and material. Nothing extra 

shall be payable on this account. 

v) Aluminum sections to be used for various works shall be appropriate to meet technical, 

structural, functional and aesthetic considerations. The polyester powder coating shall be 

carried out in an approved factory / workshop as specified in the tender documents.  

vi) Fabrication  

All joints shall be accurately fabricated and be hairline in appearance. The finished 

surface shall be free from visible defects. All the aluminum windows/ ventilators /doors 

shall be factory made and shall be brought to site for assembly and fixing.  

All hardware used shall conform to the relevant specifications and as per samples 

approved by the Engineer- in-Charge. Design, quality, type, number and fixing of 

hardware shall be generally in accordance with architectural drawings and as approved by 

the Engineer-in-Charge before use.  

All doors, windows, ventilators and glazing etc. shall be made water tight with microwave 

cured EPDM gaskets and weather silicone sealants to the satisfaction of the Engineer-in-

Charge, for which nothing extra shall be payable.  

The frames shall be strictly as per Architectural drawings, the corners of the frame being 

fabricated to the true right angles. Both the fixed frames and openable shutter frames shall 

be fabricated out of sections cut to required length, mitered and mechanically jointed for 

satisfactory performance. All members shall be accurately machine milled and fitted to 

form hairline joints. The jointing accessories such as aluminum cleats, stainless steel 

screws etc. shall not to cause any bi-metallic reaction by providing separators, wherever 

required.6.5 Vertical members of the aluminium frame work shall be embedded in the 

floors, wherever required, by cutting and making good of the floor. 

  

37. FIXING OF ALUMINIUM FRAME WORK  

The screws used for fixing fixed aluminium frames of the aluminium windows to masonry walls 

/ RCC members and aluminium members to other aluminium members shall be of stainless steel 

of approved make and quality and of stainless steel grade 304. Threads of machine screws used 

shall conform to requirement of I.S. 4218.  
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For the aluminium windows, the gap between the aluminium frames and the R.C.C / Masonry 

and also any gaps in the various sections shall be filled with weather silicone sealant DC 795 of 

Dow Corning or equivalent in the required bite size, to ensure water tightness including 

providing and fixing backer rod , wherever required. The weather silicone sealant shall be of 

such approved colour and composition that it would not stain or streak the masonry / R.C.C. 

work. It should not sag or flow and shall not set hard or dry out under any conditions of weather 

and shall be tooled properly. The weather silicone sealant shall be used as per the manufacturer’s 

specifications and shall be of approved colour and shade. Any excess sealant shall be removed / 

cleared. Nothing extra shall be payable for the above.  

Fixing of glass panes shall be designed in such a way that replacing damaged / broken glass 

panes is easily possible without having to remove or damage any members or interior finishing 

materials.  

Stainless steel adjustable heavy duty friction hinges and the aluminium handles for the open able 

side hung windows shall be of "Earl Bihari” Ebco, make or equivalent as approved by the 

Engineer-in-Charge. 2 nos. friction hinges shall be provided per shutter.  

  

38. PROTECTIONS AND CLEANING:  

All glass panes shall be retained within aluminium framing by use of exterior grade microwave 

cured EPDM gaskets. Use of glazing or caulking compounds around the perimeter of glass will 

not be permitted. There shall be no whistling or rattling. Before installation of glass, Contractor 

shall ensure the following:  

All glazing rebates shall be square, to plumb, true to plane, dry and free from dust. 

Glass edge shall be clean and cut to exact size and grounded Low ‘E’ – Heat strengthened glass 

of specified thickness in doors, windows, ventilators and fixed glazing etc. shall be of approved 

make and standard quality conforming to C.P.W.D. Specifications. 

4 mm thick glass panes shall be provided for openings not exceeding 0.5 sqm. For openings 

exceeding 0.5 sqm in area, 5.0 mm thick glass panes shall be provided unless specified 

otherwise.  

 

39. Due to Covid-19 Outbreak the following additional conditions the contractor shall follow. 

 

1) Standard Operations Procedure (SOPs) and Guidelines for Construction Sites for COVID-19 

Outbreak issued vide letter no.2/9/2020-WII/DG/169, dt.05/05/2020, by O/o. Directorate 

General, CPWD, Nirman Bhawan, Delhi (copy enclosed). 

2) Preventive Measures to contain the spread of COVID-19 Pandemic guidelines issued from 

time to time by Government of India, Government of Telangana State, Local Bodies and 

Client Departments. 

3) For execution of work, site shall be made available in parts / phased manner. 

4) The contractor shall make himself aware of above and educate his staff / workmen and 

provide necessary arrangements accordingly, nothing extra shall be paid on this account. 

 



72 

 

  I - Nil 

  O - Nil 

 JE / AE (P)  / EE C - Nil  

ENVIRONMENT MANAGEMENT 

 

1. AIR QUALITY 

 

1.1. The Contractor shall take all necessary precautions to minimize fugitive dust emissions 

from operations involving excavation, grading, and clearing of land and disposal of 

waste. He shall not allow emissions of fugitive dust from any transport, handling, 

construction or storage activity to remain visible in atmosphere beyond the property line 

of emission source for any prolonged period of time without notification to the Engineer-

in-Charge. 

1.2. The Contractor shall use construction equipment designed and equipped to minimize or 

control air pollution. 

1.3. If after commencement of construction activity, Engineer-in-Charge believes that the 

Contractor's equipment or methods of working are causing unacceptable air pollution 

impacts then these shall be inspected and remedial proposals shall be drawn up by the 

Contractor, submitted for review to the Engineer-in-Charge and implemented. 

1.4. In developing these remedial measures, the Contractor shall inspect and review all dust 

sources that may be contributing to air pollution. Remedial measures include use of 

additional/ alternative equipment by the Contractor or maintenance/modification of 

existing equipment of the Contractor. 

1.5. In the event that approved remedial measures are not being implemented and serious 

impacts persist, the Engineer-in-Charge may direct the Contractor to suspend work until 

the measures are implemented as required under the Contract. 

1.6. Contractor's transport vehicles and other equipment shall conform to emission standards 

fixed by Statutory Agencies of Government of India or the State Government from time 

to time. The Contractor shall carry out periodical checks and undertake remedial 

measures including replacement, if required, so as to operate within permissible norms. 

1.7. The Contractor shall establish and maintain records of routine maintenance program for 

internal combustion engine powered vehicles and equipment used on this project. 

1.8. The Contractor shall cover loads of dust generating materials like debris and soil being 

transported from construction sites. All trucks carrying loose material should be covered 

and loaded with sufficient free-board to avoid spills through the tail board or side boards. 

1.9. The Contractor shall promptly transport all excavation disposal materials of whatever 

kind so as not to delay work on the project. Stockpiling of materials will only be allowed 

at sites designated by the Engineer-in-Charge. The Contractor shall place excavation 

materials in the dumping/disposal areas designated by Engineer-in-Charge. 

1.10. The temporary dumping areas shall be maintained by the Contractor at all times until the 

excavate is re-utilized for backfilling or as directed by Engineer-in-Charge. Dust control 

activities shall continue even during any work stoppage. 

1.11. The contractor shall place material in a manner that will minimize dust production. 

Material shall be minimized each day and wetted, to minimize dust production. During 
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dry weather, dust control methods must be used daily especially on windy, dry days to 

prevent any dust from blowing across the site perimeter. 

1.12. The Contractor shall water down construction sites as required to suppress dust, during 

handling of excavation soil or debris or during demolition. The Contractor will make 

water sprinklers, water supply and water delivering equipment available at any time that it 

is required for dust control use. Dust screens will be used, as feasible when additional 

dust control measures are needed specially where the work is near sensitive receptors. 

1.13. The Contractor shall provide a wash pit or a wheel washing and/or vehicle cleaning 

facility at the exits from work sites. At such facility, high-pressure water jets will be 

directed at the wheels of vehicles to remove all spoil and dirt. 

 

2. WATER QUALITY 

 

2.1. The Contractor shall comply with the Indian Government legislation and other State 

regulations in existence so far as they relate to water pollution control and monitoring. A 

drainage system should be constructed at the commencement of the Works, to drain off 

all surface water from the work site into suitable drain outlet. 

2.2. The Contractor shall provide adequate precautions to ensure that no spoil or debris of any 

kind is pushed, washed, falls or deposited on land adjacent to the site perimeter including 

public roads or existing stream courses and drains within or adjacent to the site. In the 

event of any spoil or debris from construction works being deposited or any silt washed 

down to any area, then all such spoil, debris or material and silt shall be immediately 

removed and the affected land and areas restored to their natural state by the Contractor to 

the satisfaction of the Engineer-in-Charge. 

2.3. The Contractor shall ensure that earth, bentonite, chemicals and concrete agitator 

washings etc. are not deposited in the watercourses but are suitably collected and residue 

disposed off in a manner approved by local authorities. 

2.4. All water and waste products (surface runoff and wastewater) arising on the site shall be 

collected and removed from the site via a suitable and properly designed temporary 

drainage system and disposed off at a location and in a manner that will cause neither 

pollution nor nuisance. 

2.5. Any mud slurry from drilling, diaphragm wall construction or grouting etc. shall not be 

discharged into the drainage system unless treatment is carried out that will remove silt, 

mud particles, bentonite etc. The Contractor shall provide treatment facilities as necessary 

to prevent the discharge of contaminated ground water. 

2.6. The Contractor shall discharge wastewater arising out of site office, canteen or toilet 

facilities constructed by him into sewers after obtaining prior approval of Engineer-in-

Charge. A wastewater drainage system shall be provided to drain wastewater into the 

sewerage system. 

2.7. The bentonite mixing, treatment and handling system shall be established by the 

contractor giving due regard to its environmental impacts. The disposal of redundant 

bentonite shall be carefully considered whether in bulk or liquid form. The disposal 

location will be advised and agreed with the relevant authorities. 



74 

 

  I - Nil 

  O - Nil 

 JE / AE (P)  / EE C - Nil  

2.8. The Contractor shall take measures to prevent discharge of oil and grease during spillage 

from reaching drainage system or any water body. Oil removal / interceptors shall be 

provided to treat oil waste from workshop areas etc. 

2.9. The Contractor shall apply to the appropriate authority for installing bore wells for water 

supply at site. 

 

3. WASTE MANAGEMENT 

 

3.1. The contractor is required to develop, institute and maintain a Waste Management 

Programme (WMP) during the construction of the project for his works, which may 

include:- 

(i) Identification of disposal sites. 

(ii) Identification of quantities to be excavated and disposed off. 

(iii) Identification of split between waste and inert material 

(iv) Identification of amounts intended to be stored temporarily on site location of 

Such storage. 

(v) Identification of intended transport means and route. 

(vi) Obtaining permission, where required, for disposal. 

 

3.2. Such a mechanism is intended to ensure that the designation of areas for the segregation 

and temporary storage of reusable and recyclable materials are incorporate into the WMP. 

The WMP should be prepared and submitted to the Engineer-in-Charge for approval. 

3.3. The Contractor shall handle waste in a manner that ensures they are held securely without 

loss or leakage thus minimizing potential for pollution. The Contractor shall maintain and 

clean waste storage areas regularly. 

3.4. The Contractor shall remove waste in a timely manner and dispose off at landfill sites 

after obtaining approval of Conservancy and Sanitation Engineering Department of 

Municipal Corporation for its disposal. 

3.5. Burning of wastes is prohibited. The Contractor shall not burn debris or vegetation or 

construction waste on the site but remove it.  

3.6. The Contractor shall make arrangement to dispose of metal scrap and other saleable waste 

to authorized dealer and make available to the Engineer-in-Charge on request, records of 

such sales.  

 

4. HAZARDOUS WASTE MANAGEMENT 

 

4.1. If encountered or generated as a result of Contractor's activity, then waste classified as 

hazardous under the "Hazardous Wastes (Management & Handling) Rules, 1989, 

amendments 2000, 2003" shall be disposed off in a manner in compliance with the 

procedure given in the rules under the aforesaid act. 

4.2. Chemicals classified as hazardous chemicals under "Manufacture, Storage and Import of 

Hazardous Chemical Rules, 1989 of Environment (Protection) Act, 1986 shall be 
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disposed off in a manner in, compliance with the procedure given in the rules under the 

aforesaid act. 

4.3. The contractor shall identify the nature and quantity of hazardous waste generated as a 

result of his activities and shall file a 'Request for Authorisation' with A.P Pollution 

Control Committee along with a map showing the location of storage area. 

4.4. Outside the storage area, the contractor shall place a 'display board', which will display 

quantity and nature of hazardous waste, on date. Hazardous Waste needs to be stored in a 

secure place. 

4.5. It shall be the responsibility of the contractor to ensure that hazardous wastes are stored, 

based on the composition, in a manner suitable for handling, storage and transport. The 

labeling and packaging is required to be easily visible and be able to withstand physical 

conditions and climatic factors. 

4.6. The contractor shall approach only Authorized Recycler of Hazardous Waste for disposal 

of Hazardous Waste, under intimation to the Engineer-in-Charge. 

4.7. Submittal of all environment related documents and records pertaining to monitoring and 

trend analysis on key parameters such as but not limited to consumption/efficient use of 

resources such as energy, water, material such as cement, fly ash, iron and steel, 

recycle/reuse of waste etc that shall have demonstrated continual improvement in the 

implementation of Environmental management System. Failure to do so the employer 

shall impose appropriate penalty as indicated under penalty clause. 

 

5. ENERGY MANAGEMENT. 

 

5.1. The contractor shall use and maintain equipment so as to conserve energy and shall be 

able to produce demonstrable evidence of the same upon of Engineer-in-Charge request. 

5.2. Measures to conserve energy include but not limited to the following: 

i) Use of energy efficient motors and pumps. 

ii) Use of energy efficient lighting, which uses energy efficient luminaries. 

iii) Adequate and uniform illumination level at construction sites suitable for the task.  

iv) Proper size and length of cables and wires to match the rating of equipment. 

v) Use of energy efficient air conditioners. 

 

 

 



76 

 

  I - Nil 

  O - Nil 

 JE / AE (P)  / EE C - Nil  

  

ANNEXURE-III 

GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

 

The Agreement made this ....................... day of ....................... two thousand and ....................... 

between ....................... son of ....................... of ....................... (hereinafter called the Guarantor of the one 

part) and the PRESIDENT OF INDIA (hereinafter called Government of the other part). 

 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated 

............. and made between the GUARANTOR of the one part and the Government of the other part, whereby 

the Contractor, inter alia, undertook to render the buildings and structures in the said contract recited 

completely water and leak-proof. 

 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will 

remain water and leak-proof for five years from the date of giving of water proofing treatment. 

 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render 

the structures completely leak-proof and the minimum life of such water proofing treatment shall be five years 

to be reckoned from the date after the maintenance period prescribed in the contract. 

 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 

defects or misuse of roof or alteration and for such purpose: 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of 

firewood and things of the same nature which might cause damage to the roof; 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts; 

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

 

During this period of guarantee the guarantor shall make good all defects and in case of any defect 

being found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall 

commence the work for such rectification within seven days from the date of issue of the notice from the 

Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by the 

Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the Engineer- in-

Charge as to the cost, payable by the Guarantor shall be final and binding. 

 

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the 

GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement. As to the amount of loss and/or damage and/or 

cost incurred by the Government the decision of the Engineer-in-Charge will be final and binding on the 

parties. 

 

IN WITNESS WHEREOF these presents have been executed by the Obligor .............and by .............. 

and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 

 

SIGNED, sealed and delivered by OBLIGOR in the presence of. 

1. 

2. 

 

Signed for and on behalf of THE PRESIDENT OF INDIA by 

____________________________________ in presence of: 

1. 

2. 
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ANNEXURE-IV 

GUARANTEE BOND TO BE EXECUTED FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF ALUMINIUM WORK FOR DOORS, WINDOWS, VENTILATORS / 

STRUCTURAL GLAZING WORK 

 

The agreement made this ___________________ day of _____________ two thousand ___________ 

between ______________ son of ________________ (hereinafter called the Guarantor of the one part) and 

the PRESIDENT OF INDIA (hereinafter called the Government of the other part). 

WHEREAS THIS agreements is supplementary to a contract (hereinafter called the Contract) dated 

_________ and made between the GUARANTOR OF THE ONE part and the Government of the other part. 

Whereby the contractor interalia, undertook to render the work in the said contract recited structurally stable 

leak proof and sound material, workmanship, anodizing, coloring, sealing. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said work will 

remain structurally stable, leak proof and guaranteed against the faulty material and workmanship defective 

anodizing coloring and finishing for Five years from the date after the maintenance period prescribed in the 

contract. 

NOW THE GUARANTOR hereby guarantees that the work executed by him will remain structurally 

stable leak proof and guaranteed against faulty material and workmanship defective anodizing and coloring 

for the minimum life to Five years to be reckoned from the date after the maintenance period prescribed in the 

contract. 

The decision of the Engineer – in – Charge with regard to cause of defect shall be final. 

During this period of guarantee the guarantor shall make good all defects and in case of any defect to 

the satisfaction of Engineer – in – Charge at his cost and shall commence the work for such rectification 

within seven days from the date of issue of the notice from the Engineer – in – Charge calling upto him to 

rectify the defects failing which the work shall be got done by department by some other contractor at 

guarantors cost and risk. The decision of the Engineer – in – Charge as to the cost, payable by the Guarantor 

shall be final and binding. 

That if Guarantor fails to make good all the defects, commits breach there under then the guarantor will 

indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be 

incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of 

this supplementary agreement. 

As to the amount of loss and / or damage and / or cost incurred by the Government the decision of the 

Engineer – in – Charge will be final and binding on parties. 

IN WITNESS WHEREOF these presents have been executed by the Obligator 

________________________ and by ___________________________ for and on behalf of the PRESIDENT 

OF INDIA on the day, month and year first above written. 

SIGNED SEALED AND delivered by OBLIGATOR in the presence of:- 

1. 

2. 

 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY _________________in 

presence of: - 

1. 

2. 
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GOVERNMENT OF TELANGANA 
ABSTRACT 

Mines and Minerals – Rules – The Telangana Minor Mineral concession Rules, 1966 - Revision of Seigniorage 
Fee – Amendment – Notification - Orders - Issued. 

INDUSTRIES AND COMMERCE (MINES.I) DEPARTMENT 
 
G.O.Ms.No.18, Dated:31.03.2022 
 Read the following 

 
1) G.O.Ms.No.67, Industries & Commerce (M.I) Dept., dt:26.09.2015 
2) G.O.Ms.No.16, Industries & Commerce (M.I) Dept., dt:16.03.2016 
3) From the Director of Mines and Geology, Hyderabad Letter No.1247095/P/2021, 

dated:22.09.2021. 

 
***** 

O R D E R: 
 

The Director of Mines and Geology, Telangana, by above reference 3rd read above, has stated that 
as per Section 15 (3) of Mines and Mineral (Development and Regulation) Act, 1957 (MMDR, 1957), 
Seigniorage Fee has to be revised every three years. The Director also stated that no revision of Seigniorage 
Fee has been done in past six years and the last revision was done on 26.09.2015 for Schedule-I Minor 
Minerals and 16.03.2016 for Schedule III Minor Minerals. 
 
2. Hence, the Director has proposed revision of Seigniorage Fee and requested the Government to 
issue necessary amendments to Schedule I and Schedule III under Rule 10 of Telangana State Minor Mineral 
Concession Rules, 1966. 
 
3. After careful examination of the proposal of the Director of Mines and Geology, Telangana, it 
is hereby decided to accept the revision of Seigniorage Fee. 
 
4. Accordingly, the following notification shall be published in the Extra-Ordinary Issue of the 
Telangana State Gazette. 
 

NOTIFICATION 
 

In exercise of the powers conferred by Sub-Section (1) of Section 15 of the Mines and Minerals 
(Development and Regulation) Act, 1957 (Central Act No.67 of 1957), the Governor of Telangana hereby 
makes the following amendments to the Telangana Minor Mineral Concession Rules, 1966. 
 

AMENDMENTS 
 
In the said rules, for Schedule I and Schedule III under Rule 10, the following shall be substituted. 

SCHEDULE-I 
RATES OF SEIGNIORAGE FEE 

S. No 
. 

Name of Minor Mineral  Rate of Seigniorage Fee per Metric Tonne (MT) 
(In Rupees)  

1 Building Stone, Rough Stone/ Boulders, Road 
Metal, Ballast and Manufactured Sand (M-Sand)  

65 

2 Dimensional Stone used for Kerbs& Cubes  130 

3 Lime Kankar / Limestone  The rate of royalty as applicable to Limestone 
(other than LD Grade) in respect of major 
Minerals as per the 2nd Schedule of the Mines 
& Minerals (D&R) Act, 1957.  

4 Marble  130 

5 Mosaic chips  58 

6 Morrum/Gravel & Ordinary Earth  20 

7 Ordinary Sand  27 

8 Shingle  22 

9 Chalcedony Pebbles  65 
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10 Fullers Earthl Bentonite  195 

11 Shale/Slate  195 

12 Rehmatti  32 

13 Limestone slabs  130 

14 
Brick Earth used in the manufacture of Bricks 
including Mangalore Tiles.  

7800 per kiln per annum  

15 

Granite useful for cutting and polishing  

i) Black Granite   

a) Gangsaw  
(above 270 x above 150 CM)  

1361/3900 MT / M3  

b)below Gangsaw  1043/2990 MT / M3  

ii) Colour Granite   

 a) Gangsaw 
(above 270 x above 150 CM) 

1128/2990 MT / M3  

 b)below Gangsaw  980 / 2600 MT / M3  

 

SCHEDULE-III 
RATES OF SEIGNIORAGE FEE 

S. No  Name of the Minor Mineral  Rate of Seigniorage Fee  
per Metric Tonne (MT)  

(In Rupees)  

1 Agate  156 

2 Ball Clay  78 

3 Barytes  780 

4 Calcareous Sand  97 

5 Calcite  91 

6 Chalk  104 

7 China Clay  78 

8 Clay (Others)  52 

9 Corundum  78 

10 Diaspore  351 

11 Dolomite  130 

12 Dunite or Pyroxenite  52 

13 Felsite  143 

14 Feldspar  97 

15 Fireclay (including plastic, pipe, lithomargic 
and natural pozzolanic clay)  

65 

16 Fuchsite Quartzite  91 

17 Gypsum  91 

18 Jasper  156 

19 Kaolin  78 

20 Laterite  130 

21 Limekankar  123 

22 Mica  2600 

23 Ochre  45 

24 Pyrophyllite  234 

25 Quartz  78 

26 Quartzite  78 

27 Sand (Others)  78 

28 Shale  169 

29 Silica Sand  78 

30 Slate  169 

31 Steatite or Talc or Soapstone  390 

 
5. These orders will come into effect from 01st April, 2022. 
 
6. The Director of Mines & Geology, Telangana, shall take necessary action accordingly. 
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7. This order is issues with the concurrence of Finance Department vide their U.O.No.2012-
A/89/EBS.VII/I&C/2021, dated:22-09-2021 

 
(BY ORDER AND IN THE NAME OF THE GOVERNOR OF TELANGANA) 

 
SOMESH KUMAR 

CHIEF SECRETARY TO GOVERNMENT & 
PRINCIPAL SECRETARY TO GOVERNMENT (MINES & GEOLOGY)(FAC) 

 
To 
The Commissioner of Printing, Stationary & Stores Purchase (Ptg. Wing) Hyderabad. 

(He is requested to publish the above Notification in the Extra -Ordinary issue of Telangana 
Gazette, and arrange to send 500 copies of the same to Government in Inds. & Comm. (M.I) 
Dept.,). 

The Director of Translation, Telangana, Hyderabad. 
(He is requested to furnish the Telugu version of the Notification direct to the Commissioner, 
Printing, Stationary & Stores Purchase (Ptg. Wing), Hyderabad). 

The Director of Mines and Geology, Telangana State, Hyderabad. 
The Vice Chairman & Managing Director, Telangana State Mineral Development Corporation Ltd., 
Hyderabad. 
All the District Collectors/ Additional Collectors in the State of Telangana. 
The Municipal Administration and Urban Development Department. 
The Irrigation & CAD Department. 
The Transport, Roads & Buildings Department. 
The Panchayat Raj & Rural Development Department. 
The Revenue Department. 
The Director General of Police, Hyderabad. 
The Commissioner of Rural Development, Hyderabad. 
The Commissioner of Transport, Hyderabad. 
The Commissioner of Panchayat Raj, Hyderabad 
The Director, Ground Water Department. 
The Member-Secretary, Telangana State Pollution Control Board, Hyderabad. 
The Engineer-in-Chief, Irrigation Department. 
Copy to : 
The Secretary to Government, Ministry of Mines, Govt of India. 
The Law Department. 
The Finance Department. 
P.S. to Principal Secretary to Hon’ble Chief Minister. 
P.S to Hon’ble Minister MA&UD 
P.S. to Hon’ble Minister for Panchayat Raj & Rural Development. 
P.S. to Hon’ble Minister for Irrigation. 
P.S. to Chief Secretary and Principal Secretary to Government, Industries & Commerce (Mines) Department. 
The Joint Directors/Deputy Directors/Assistant Directors of Mines and Geology through the Director of 
Mines & Geology, Hyderabad. 
The General Administration (Cabinet) Department. 
Sc/Sf 
 

//FORWARDED:: BY ORDER// 
 

SECTION OFFICER 
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GOVERNMENT OF TELANGANA 
ABSTRACT 

Mines and Minerals – Rules – The Telangana Minor Mineral concession Rules, 1966 - Levy of Permit Fee on 
Minor Minerals – Amendment – Notification - Orders - Issued. 

INDUSTRIES AND COMMERCE (MINES.I) DEPARTMENT 
 
G.O.Ms.No.21, Dated:31.03.2022 
 Read the following 

 
From the Director of Mines and Geology, Hyderabad Letter No.1247095/P/2021, dated:22.09.2021. 

***** 
ORDER: 

The Director of Mines and Geology, Telangana, has submitted proposal in the reference read 
above and stated that, there is no fee levied at the time of issuance of permit and proposed to levy Permit 
Fee in addition to the Seigniorage Fee, DMF and SMET when permit is issued for transportation of extracted 
minerals at the rate of 0.8 times of Seigniorage fee for all minor minerals except Colour Granite, Black 
Granite and Ordinary Sand and 0.4 times of Seigniorage fee for Colour Granite and Black Granite irrespective 
of the mode of grant of lease. 
 
2. The Director of Mines and Geology, Telangana has requested the Government to issue 
necessary amendments to Rule 4 and Rule 34(2) of Telangana State Minor Mineral Concession Rules, 1966 to 
this effect. 
 
3. After careful examination of the proposal of the Director of Mines and Geology, Telangana, it is 
hereby decided to levy Permit Fee in addition to the Seigniorage Fee, DMF and SMET, at the rate of 0.8 times 
of Seigniorage fee for all minor minerals except Colour Granite, Black Granite& Ordinary Sand and at the rate 
of 0.4 times of Seigniorage fee for Colour Granite and Black Granite on the lease holders/permit holders, 
irrespective of the mode of grant of lease, duly amending the Rule 4 and Rule 34(2) Telangana Minor Mineral 
Concession Rules, 1966. 
 
4. Accordingly, the following Notification will be published in an Extra-Ordinary Issue of Telangana 
State Gazette. 
 

NOTIFICATION 
In exercise of the powers conferred by Sub-Section (1) of Section 15 of the Mines and Minerals 

(Development and Regulation) Act, 1957 (Central Act 67 of 1957), the Governor of Telangana hereby makes 
the following amendments to the Telangana Minor Mineral Concession Rules, 1966. 
 

AMENDMENTS 
In the said Rules, in Rule-4, after clause (j), the following clauses shall be added, namely 
 
(k) ‘Permit Fee’ means the amount payable by the lease holder/permit holder at the time of grant of permit. 
 
(ii) In Rule-34, Sub-Rule (2) the following shall be inserted after the words “payment of seigniorage fee” 
“along with permit fee at the rate of 0.8 times of Seigniorage fee for all minor minerals except Colour 
Granite, Black Granite & Ordinary Sand and at the rate of 0.4 times of Seigniorage fee for Colour Granite and 
Black Granite, irrespective of the mode of grant of lease” 
 
5. These orders will come into effect from 01st April, 2022. 
 
6. The Director of Mines & Geology, Telangana, shall take necessary action accordingly. 
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7. This order is issues with the concurrence of Finance Department vide their U.O.No.2012-
A/89/EBS.VII/I&C/2021, dated:22-09-2021. 
 

(BY ORDER AND IN THE NAME OF THE GOVERNOR OF TELANGANA) 
 

SOMESH KUMAR 
CHIEF SECRETARY TO GOVERNMENT & 

PRINCIPAL SECRETARY TO GOVERNMENT (MINES & GEOLOGY)(FAC) 
To 
The Commissioner of Printing, Stationary & Stores Purchase (Ptg. Wing) Hyderabad. 

(He is requested to publish the above Notification in the Extra -Ordinary issue of Telangana 
Gazette, and arrange to send 500 copies of the same to Government in Inds. & Comm. (M.I) 
Dept.,). 

The Director of Translation, Telangana, Hyderabad. 
(He is requested to furnish the Telugu version of the Notification direct to the Commissioner, 
Printing, Stationary & Stores Purchase (Ptg. Wing), Hyd. 

The Director of Mines and Geology, Telangana State, Hyderabad. 
The Vice Chairman & Managing Director, Telangana State Mineral Development Corporation Ltd., 
Hyderabad. 
All the District Collectors/ Additional Collectors in the State of Telangana. 
The Municipal Administration and Urban Development Department. 
The Irrigation & CAD Department. 
The Transport, Roads & Buildings Department. 
The Panchayat Raj & Rural Development Department. 
The Revenue Department. 
The Director General of Police, Hyderabad. 
The Commissioner of Rural Development, Hyderabad. 
The Commissioner of Transport, Hyderabad. 
The Commissioner of Panchayat Raj, Hyderabad 
The Director, Ground Water Department. 
The Member-Secretary, Telangana State Pollution Control Board, Hyderabad. 
The Engineer-in-Chief, Irrigation Department. 
Copy to : 
The Secretary to Government, Ministry of Mines, Govt of India. 
The Law Department. 
The Finance Department. 
P.S. to Principal Secretary to Hon’ble Chief Minister. 
P.S to Hon’ble Minister MA&UD 
P.S. to Hon’ble Minister for Panchayat Raj & Rural Development. 
P.S. to Hon’ble Minister for Irrigation. 
P.S. to Chief Secretary and Prl Secy. to Govt, Ind & Com(Mines) Department. 
The Joint Directors/Deputy Directors/Assistant Directors of Mines and Geology through the Director of 
Mines & Geology, Hyderabad. 
The General Administration (Cabinet) Department. 
Sc/Sf 

//FORWARDED:: BY ORDER// 
SECTION OFFICER 
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LIST SHOWING PREFERRED BRANDS/MANUFACTURERS/MAKES 
 

PREFERRED MAKE OF MATERIALS 
(FOR CIVIL WORKS) 

 

NOTE: -  
A List of Preferred Brand Names of Various Materials / Products are shown below for usage in 
execution of Work. However, Approved equivalent material of any other Specialized Companies / 
Firms may also be used , in case it is established that the Brands Specified below are not available in 
the market and subject to Approval of the alternate Brand by the Engineer In charge. 
 
It must be ensured, in general, that all materials to be used in the works shall bear BIS Certification 

mark. In cases where for a particular material/product, BIS Certification Mark is not available, then 

the material proposed to be procured can be used subject to the condition that it should conform to 

CPWD Specifications and relevant BIS codes. In such cases written approval of the Engineer-in -

Charge shall be obtained before use of such material in their works. 

The list given below does not absolve the Executing Agency from their responsibility for using these 
products. It is only after, they are satisfied about the quality and performance, and the products 
shall be used. To achieve this, proper check on the quality of the product, actually to be used, 
should be exercised. 

List of Approved materials for (Civil) 
 
Sl. No. Material Description Brand Makes* 

1 AAC Blocks A B Dinesh  A B Dinesh  

Areocon HIL 

Bilt Bilt 

Ecorex Ecorex 

Fastbuilt Fastbuilt 

Kncrete Koncrete 

NCL NCL VEKA Ltd. 

Nucon Green Way building materials India Pvt. Ltd. 

Renacon Renaatus Procon Pvt. Ltd. 

Siporex SIPOREX 

Xtralite  Ultra Tech Cement Ltd 

2 Acoustic Insulation Anutone Anutone Acoustics Ltd. 

Himalyan Accoustics Himalyan Accoustics 

Kanuf Knauf Gypsum India Pvt. Ltd.  

Lloyd Insulation Lloyd Insulation (India) Ltd. 

Saint Gobain Gyproc Saint Gobain Gyproc India 

Twingerinsul U.P. Twiga fiber glass ltd. 

3 Actativ polypropylene 
(APP) Modified water 
proof membrane 

Ardex endure Ardex endure 

Bitumat Co Ltd Bitumat Co Ltd 

Ferrous crete Ferrous Crete ( India ) Pvt Ltd 

Hydrotech ltd Hydrotech ltd 

Pidilite Pidilite industries 

STP Shalimar tar products 

4 Acrylic emulsion Asian Tractor Premium 
emulsion 

Asian paint 

Berger (BISM) Berger Paints 

Dulux (Super Cover) ICI Dulux 

Nerolac (Beauty Gold) Nerolac  
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Sl. No. Material Description Brand Makes* 

5 Acrylic smooth 
exterior paint 

Apex (ACE) Asian Paints 

Berger Berger 

Dulux ICI duLux 

Nerolac Nerolac 

Nippon Nippon 

6 Acrylic textured 
plaster 

Apex Duracast Asian Paints 

Asian paints Asian Paints 

Heritage Heritage Rajkamal Group 

Nerolac Nerolac 

Spectrum paints Spectrum paints Ltd. 

7 Acrylic exterior 
Texture 

Akzonobel Akzonobel 

Asian paints Asian paints 

Berger Berger paints India ltd 

Ebco Ebco 

Nerolac Nerolac paints Ltd. 

8 Adhesive Asian Paints Asian Paints 

CICO CICO Industries 

Dunlop India Tyre & Rubber Co (India) Ltd. 

Finical Pidilite Industries 

Proofex of Adhesive FOSROC India 

Sika Sika India Pvt. Ltd 

Vamorganic Vamorqanic Ltd. 

9 Adhesive for AAC 
Block/Tiles 

Ardex Endura/Gold star Ardex Endura 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd 

Tile Adhesive Plus Berger Paints 

Ultra tech Ultra tech cement ltd 

10 Air transfer grills Cool grills Cool grills, Pune 

Systemair India Systemair India Pvt Ltd. 

11 Air release valve Kartar Kartar valves private Ltd.  

Kirloskar Kirloskar brothers Ltd., 

RBM AFS Ltd 

12 Aluminium 
doors/windows 
sections 

Bhoruka Bhoruka Aluminium Ltd., 

Hindalco Hindalco Industries Ltd.. 

Hydro Hydro Extrusion 

INDAL Indian Aluminium Ltd., 

Jindal Jindal Aluminium Ltd , 

Omalco Extrusion Omalco Extrusion Pvt Ltd. 

Padmavati Exrusion Padmavath Extrusion Private Ltd. 

13 Aluminium system/ 
Anodised Aluninium 
fittings for 
doors/windows 

Bhoruka Bhoruka Aluminium Ltd., 

Define Define Overseas Pvt. Ltd. 

Everite Everite Agencies 

Hardima Hardima sales corporation 

Jyothi Jyothi industries 

Kawneer Kawnear India 

Schueco Schueco India Pvt. Ltd., 

Sigma Sigma Corporation 

14 Aluminium composite 
panels 

Alpolic Alpolic 

Alstone Alstone 

Alstrong Alstrong 

Alex panel M/s Alex Panels 

Alucobond  3A composites India Pvt Ltd. 

Aludecor M/S Aludecor lamination Pvt ltd. 

Eurobond M/S Euro panel products Pvt ltd. 
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Sl. No. Material Description Brand Makes* 

Eurobond Eurobond pvt Ltd. 

Hynadecor Hynadecor 

Reynobond  Reynobond 

15 Aluminium 
framework 

MFE (MIVAN) (MIVAN) 

MFS MFS 

S-form S-form 

16 Anchor/ SS Stone 
Cladding Clamps/ 
Dash fasteners 

Anchor Anchor Ltd. 

BOSCH BOSCH Ltd. 

Canon Canon 

Fischer Fischer India 

Helfen Helfen Gmbh 

Hilti Hilti India Pvt. Ltd. 

Nutech Nutech Concrete Products Pvt. Ltd. 

Trixel  Axel India Pvt. Ltd. 

Wurth Wuerth India Pvt. Ltd. 

17 Anti corrosive bit 
mastic paint 

Bergar Berger paints India Ltd 

Bituminous black Asian Paints 

Shalimar Shalimar paints India Ltd. 

18 Butt Hinges openable 
window shutters 

Alu Alpha Alu Alpha India 

Dorma Dorma India Pvt. Ltd. 

Dorset Dorset Industries Pvt. Ltd. 

Earit Bihari Earit Bihari India Pvt. Ltd. 

Hafela Hafele India Pvt. Ltd. 

Helix Helix India 

19 Bamboo Wood 
Flooring and wall 
paneling. 

AMITEX AMITEX Enterprises, Delhi. 

Eco green Flooring Jupiter Traders Bangalore. 

Epitome Bamboo wood 
Products 

Mutha Industries Pvt.,Ltd., Mumbai. 

Floor India Flooring India Company, Panipat, Haryana. 

FLOSTO Tanks Devi Polymer Pvt.,Ltd., Chennai. 

VIVANTA VIVANTA Enterprises, Mumbai. 

20 Cement OPC / PPC Ambuja Cement Ambuja Cements Ltd. 

ACC ACC Cements Ltd 

Bharathi Bharathi Cement Corporation Ltd. 

Birla Birla Corporation Ltd 

Century Cement Birla Gold Cement 

Chettinad Chettinad Cements Corporation Ltd 

Coromandal India Cements Ltd. 

Dalmia Dalmia Cement Bharat Ltd. 

Jaypee Cement Jaypee Cement Ltd 

J.K. Cement J.K. Cement Pvt. Ltd. 

Konark Cement Konark Cement 

Maha Cement Myhome Industries Pvt. Ltd. 

Penna Cement Penna Cement Industries Ltd. 

Ramco Ramco  

Shree Cement Shree Cement 

Ultra Tech Ultra Tech Cement Ltd 

Zuari Zuari Cement Limited 

21 Cement Concrete 
Parking Tiles 

Dazzle Dazzle Designer tiles Pvt Ltd 

Eurocon Eurocon tiles india 

Hindustan tiles Hindustan tiles, Ranchi Pune 

NTC NTC Parking tiles 

NITCO NITCO Ltd 
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Sl. No. Material Description Brand Makes* 

Poddar Poddar Udyog 

Ultra Ultra tile private Ltd 

22 Cement based wall 
putty 

Altek NCL Alltek & seccold Ltd. 

Ardex Endura Ardex Endura India Pvt. Ltd. 

Asian paints Asian paints Ltd 

Berger Berger 

Birla Wall Care Birla Cements Ltd., 

Ferrous Crete Ferrous Crete (India) Pvt. Ltd 

J.K wall putty J.K. Cement Ltd 

23 Cement Board Bison Bison Group 

Everest Everest Techno polis 

24 Cement Primer Asian paints Asian Paints 

Berger Berger paints India Ltd. 

JK Primaxx JK Cement Ltd 

25 Centrifugal Hubless 
Cast Iron Pipe & 
Fittings 

Kapilansh Kapilansh Dhattu Udyog (P) Ltd. 

NECO Jayaswal NECO Ltd. 

Raj (RPMF) Raj Pattern Makers and Founders Pvt.,Ltd. 

SKF Singhaliorn Foundary Pvt.,Ltd. 

26 Centrifugally (Spun) 
cast Iran 

Electrosteel Electrosteel castings Ltd. 

Jindal Jindal saw Ltd. 

Kesoram Kesoram Industries ltd. 

Lanco / Sripipes Electrosteel castings Ltd. 

27 Centrifugally Caste 
(Spun) Iron Soil Pipe 

Bengal Iron Corporation Bengal Iron Corporation 

HEPCO HEPCO 

Kapilash Kapilash Dhatu Udyog (P) Ltd. 

Neco Jayaswal Neco Ltd 

RPMF Raj Pattern Makers and Founders Pvt. Ltd 

SKF  SKF industries 

28 Chemical water 
proofing system 

BASF BASF India  Ltd. 

Dr. Fixit Pidilite industries 

Ferrous Crete Ferrous Crete (India) Pvt Ltd. 

Fosroc Fosroc India 

Latex shield 2K / Tank 
shield PW 

Berger Paints Ltd. 

MC- Bauchemie MC- Bauchemie India  Ltd. 

Perma construction Aid Perma construction Aid Pvt Ltd 

Sika Sika India 

Smart Care Asian Paints Ltd. 

Sunanda speciality coating  Sunanda speciality coating Pvt Ltd. 

29 Chloropyriphos DURSBANTCT DE-NOCIL Ltd. 

HILBAN Hindustan Insecticides Ltd. 

NOBAN Chemtts Wets & Flows Pvt. Ltd 

PIRAMID AMVAC AGRI RASAYAN Pvt. Ltd. 

Premise Agenda Bayer Ltd. 

Sarups Pest Control Sarups Pest Control Ltd. 

30 CI double flange 
sluice valve 

BURN BURN 

IVS Indian Valves Private Ltd. 

Kartar Kartar valves private Ltd. , 

Kirloskar Kirtoskar brothers Ltd. , 

Leader leader valves Ltd , 

RBM AF-S LL, 

Zoloto Zoloto Industries 

31 CI double flangad non Fluidtech Fluidtech 
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raturn valve Kirloskar Kirloskar Brothers Ltd. 

Zoloto Zoloto Industries 

32 CI Manhole cover BIC Bengal iron corporation 

HEPCO  HEPCO India 

Neco Jayaswal Neco Ltd.. 

RPMF M/s Raj Pattern Makers & Founders Pvt. Ltd. 

 SKF  SKF Industries 

33 Clamp, Rebar, 
Chemical fastener 

Fischer  Fischer India 

Hilti Hilti India Pvt.Ltd. 

Wurth Wuerth 

34 C.P.Brass Fittings CERA M/s Cera Sanitaryware Ltd. 

ESS Bathsense & Royal Asian Paints Ltd. 

Hindware HSIL Ltd. 

Jaquar Jaquar Group 

Johnson  Prism Johnson Ltd. 

KEROVIT M/s Kajaria Ceramic Limited 

Kingston Kingston Brass India Pvt., Ltd. 

MARC MARC Sanitation Pvt.Ltd. 

Parryware  Parryware Sanitaryware 

35 CPVC pipe and 
fittings 

Ashirwad Ashirwad PVC Pipes 

Astral Astral Polytechnik Ltd.. 

Birla Aerocon HIL Ltd. 

Finolex Finolex Industries Ltd. 

Flowgard Flowgard 

Prince Prince Pipes and finttings Ltd,. 

Supreme Supreme Industries Ltd. 

Truflo HIS Ltd. 

36 Concealed tower bolt Alu Alpha Alu Alpha India 

Dorma Dorma India Pvt. Ltd. 

Dorset Dorset Industries Pvt. Ltd. 

Ingersolrand Ingersolrand (India) Ltd. 

37 Damp Proof material ACCO Proof ACC Cements Ltd 

Asian Paints smart care 
damp proof 

Asian Paints Ltd. 

BASF BASF India Ltd. 

CICO CICO Industries 

Dr. Fixit Pidilite Industries 

Duraseal Apurva India Pvt. Ltd. 

Ferrous Crete Ferrous Crete (India) Pvt. Ltd. 

Fosroc Fosroc Chemicals India Pvt. Ltd. 

Impermo Snowcem Paints 

MAPEI MAPEI Construction Products India P Ltd 

MYK MYK LATICRETE India Pvt. Ltd. 

PIDILITE Pidilite Industries 

SIKA Sika India Pvt. Ltd. 

Weather Coat Roof Guard Berger Paints India Ltd. 

38 DI Fittings Electro steel Electro steel 

Jindal Jindal 

Kapilansh Kapilansh 

Keshoram Keshoram 

Tata Ductura Tata Ductura 

39 DI Pipes Electrosteel Electrosteel 

Jindal Jindal 



92 

 

  I - Nil 

  O - Nil 

 JE / AE (P)  / EE C - Nil  

Sl. No. Material Description Brand Makes* 

Keshoram Keshoram 

Tata Ductura Tata Ductura 

40 Engineered wood 
floor 

Amstrong Amstrong flooring 

Mikasa Real wood floors Grean Lam Industries 

New wood Naw Wood India ltd 

Pergo Red floor India 

Werner Dura floor wemer GmbH 

41 EPDM Gaskets Amee Rubber Amee Rubber industries Pvt Ltd 

Anand Anand NVI-I products (P) Ltd., 

Bohra Bohra rubber Pvt Ltd.. 

Hanu Hanu Industries 

Roop Roop Polimers Ltd., 

42 EPDM water proofing 
Membrane 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd 

Fosroc Fosroc India 

Pidilite Pidilite Industries 

Smart care Asian paints 

STP Shalimar tar products 

43 Epoxy Ardex Ardex Endura Ltd. 

Asian paints Asian paints 

CICO Poxy CICO Technologies Ltd. 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Fosroc Fosroc India 

Shalibons Shalimar tar products 

44 Epoxy Paint Ardex Endura Ardex Endura India Pvt. Ltd. 

Asian epoxy Asian Paints 

Berger Berger paints India Ltd. 

Nerolac Nerolac 

Shalimar Shalimar paints India Ltd. 

STP Ltd. Shalimar Tar Products 

45 Epoxy tile joint 
cements  

Ardex Endura Ardex Endura India Pvt. Ltd 

BASF BASF India Ltd. 

Ferrous Crete Ferrous Grete (India) Pvt. Ltd 

Fosroc Fosroc indd 

Laticrete MYK Laticrete India 

46 Expansion Joint 
Bitumen board 

Dura Board HD100 Supreme Industries 

DURAFILL Supreme Industries 

STP Shalimar Tar Products 

47 False Ceiling  Aerolite Andhra Polymers Pvt. Ltd./Aarolite 
lndustnas Pvt. Ltd. 

Armstrong Armstrong Wond Indusvies 

Diamond (GRG Tiles) Diamond International Inex Pvt. Ltd. 

Griddsquare Gridsquare Ceilings 

Gypframe steel British  Gypsum 

Knauf Knauf Gypsum India Pvt. Ltd. 

Lloyd Lloyd Insulation (India } Ltd 

Saint Gobain Saint Gobain Gyproc 

48 False ceilings 
Members (Perimeter, 
Ceiling section, 
intermediates, angles 
etc.,)  

Aerolite Andhra Polymers Pvt. Ltd./Aarolite 
Industries Pvt. Ltd 

Anutone Anutone Accoustics Ltd. 

Armstrong Amstrong World lndustries 

Gridsquare Gridsquare Ceilings  

Hunter Dougals Hunter Dougals 

Knauf Knauf Gypsum India Pvt. Ltd. 
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Saint Gobain Gyproc Saint Gobain Gyproc India 

USG Boral USG Boral 

49 False Floor Access floor sytem Access Floor system 

Hewetson Hewetson India 

Kebao Inner Space (Distributors) 

PINNACLE PINNACLE 

Unifloor  Unifloor India Ltd. 

Unitile Unitile office systems Pvt. Ltd. 

50 Fire Rated hardware Backers FS Backers FS 

Dorma  Dorma India Pvt. Ltd. 

Dorset Dorset Industries Pvt. Ltd. 

Geze Geze GMBH 

Ingersolrand Ingersolrand (India) Ltd. 

51 Fire rated glass Contra Flam / Pyroswiss 
of Saint Gobain 

Saint Gobain India Pvt. Ltd. 

Pilkinton Pilkinton India 

Promat Promat Fire & Insulation (P) Ltd. 

Pyran of Schott Schott glass India Pvt. Ltd. 

52 Fire retardant paint Akzonobel Dulex Akzonobel Paints 

Asian paints Asian Paints 

Htlti Hilti India Pvt. Ltd. 

Jotun Jotun paints 

STPL Ltd. STPL Ltd. 

53 Fire Smoke Seal Atroflame Atroflame ltd. 

Hilti Hilti India Pvt. Ltd. 

Promat Promat Fire & Insulation (P) Ltd. 

Raven Raven Global 

54 Float Glass Saint Gobain Saint Gobain India Pvt. Ltd. 

Asahi Asahi India Glass ltd. 

Pilkinton Pilkinton India 

Modiguard Gujarat Guardian Ltd. 

55 Float Valve (Ball 
valve) 

Arco Arco valve Pvt ltd 

IBP IBP industries 

Leader Leader valve Ltd 

Prayag Prayag Polymers Pvt Ltd. 

Zoloto Zoloto industries 

56 Floor spring (For non 
DSR Items) 

Dorma Donna lndia Pvt Ltd. 

GEZE GEZE GmbH 

Ingersolrand lngersolrand India Pvt Ltd 

OZONE Ozone Hardware. 

57 Flushing Cistern Bath sense Asian Paints 

CERA CERA Sanitary ware Ltd., 

Hindware HSIL Ltd, 

Jaquar Jaquar Group 

Kohler  Kohler 

Parryware ROCA Bath Pvt. Ltd., 

Somany Somany 

58 Fly ash cement bricks Concerned CE/SE’s will approve based on local availability. 

59 FRP Door Frames 
shutter 

Ambieance  Ambieance 

Cactus Cactus 

Duroplast Duroplast Extrusion pvt ltd. 

Jain doors Pvt. Ltd. Jain doors Pvt. Ltd. 

Jayna Jain wood industries 
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Meena fibre glass Meena fibre glass 

Polyline Polyline 

60 Friction stay hinges Earl Bihari Earl Bihari Pvt. Ltd. 

KINLONG Kinlong lndustriss 

61 FRP covers Everlast Composites Everlast Composites Pvt.,Ltd. 

Fibrocast Fibrocast FRP cover manufacturer 

Thermodrain Poly products (I) Pvt.,Ltd. 

62 Galvolume sheet for 
roofing, cladding, 
sandwitch panel 

Bhushan Bhushan steel 

Essar Essar Group 

JSW JSW 

Llyod metal craft Llyod Insulation 

Tata Blue Scope Tata Blue Scope 

63 Galvanising Jenco Jenco Group 

Karamtara Karamtara Engineering Pvt.,Ltd. 

Steel lite Galvanized Steel Ltd. 

64 G I Pipe fittings HB HB Industries 

ICS Sgree samarth Englnears 

Surya Surya Roshni Ltd. 

TATA TATA Steel Ltd., 

Unik Unik malleable 

Zoloto Zoloto Industfiea 

65 G.I. Pipes HISSAR HISSAR 

Jindal Jindal Pipes Ltd., 

Surya Surya Roshni Ltd. 

TATA TATA Steel Ltd., 

Zenith Zenith Birla (India) Ltd. 

66 Glass door hardware Classic Classic Hardware 

Dorma Dorma India Pvt. Ltd. 

Dorset Dorset Industries Pvt. Ltd. 

Geze Geze GMBH 

Godrej Godrej 

Hafele Hafele India Pvt. Ltd. 

Kich Kich Architectural Products Ltd. 

Ozone Ozone Hardware 

Squash Squash glass doors 

67 Glass mosaic tiles Birla White Birla Corportion Ltd. 

Bisazza Bisazza Italy 

Coral Coral tiles 

Italia Tie italia mosaic Pvt Ltd 

JK White JK Cement ltd. 

Mridul Mridut tiles 

Paljadto Palladto Mosaics 

PAVIT (Eco Tile) PAVIT Ceramics Pvt Ltd. 

68 Glazed Ceramic tiles 
(Also wall tiles) 

Aparna Vitero Tiles 

AGL Asian Granite India Ltd. 

CERA CERA Sanitaryware Ltd 

Jonson Prism Jonson Ltd. 

Kajaria Kajaria Ceramic Ltd. 

NITCO NITCO Ltd. 

Oasis M/s Oasis Vitrified Pvt.Ltd. 

Orient Bell Orient Bell Ltd. 

RAK RAK Ceramic India Pvt. Ltd. 

Somany Somany Ceramic Ltd.  
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Varmora Granito Varmora Granite Granite Pvt. Ltd. 

Vitero Vitero Tiles Floor and Wall Tile Manufactures 
India  

Ultra Ultra Ltd. 

69 GRC Jali & Tile  Ecovision Ecovision Industries Pvt ltd. 

Mahesh GRC Mahesh Prefab Pvt Ltd. 

Terrafirma Terrafirma GRC Industries 

Unistone Unistone Interiors Pvt.,Ltd. 

70 GRP/SMC Panel Tank 
(New product in the 
market performance is 
yet to be established) 

AMITEX AMITEX Enterprises, Delhi. 

FLOSTO Tanks Devi Polymer Pvt., Ltd., Chennai. 

PIPECO Tanks PIPECO Tanks 

VIVANTA VIVANTA Enterprises, Mumbai. 

71 Grout Asian Paints - Smart casre Asian Paints Pvt. Ltd. 

Ardex Ardex Endura Adhesive India Pvt. Ltd. 

BASF BASF India Ltd. 

CICO CICO Industries 

Dr. Fixit Pidilite Industries 

Ferrous Crete Ferrous Crete (India) Pvt. Ltd. 

Fosroc GP2 FOSROC India 

Fugabella, Porcelana Kerakoll India Pvt. Ltd. 

Home shield super grout Berger Paints India Limited. 

LATA POXY MYK LATICRETE India Pvt. LTd. 

MYK Schomburg MYK Arments Range of products 

SIKA Sika India Pvt.Ltd. 

Weber Saint Gobain India Pvt. Ltd. 

72 Gun metal Valves Audco L&T Valves 

Leader leader valves Ltd , 

Sant Sant Valaves Pvt. Ltd. 

Zoloto Zolota Industries 

73 Gypsum Board Armstrong Armstrong world Industries 

Gyproc Saint Gobain Saint Gobain Gyprock India Ltd. 

Lafarge Lafarge Gypsum India Pvt. Ltd. 

USG Boral board USG Board India (P) Ltd. 

74 Gypsum plaster Ferrous crete (Ferro-500, 
Gypsum) Plaster) 

Ferrous crete manufacturers 

Gyproc Saint Gobain (Elite 
90) 

The Saint-Gobain group 

Ultra tech Ultra Tech Cement Ltd. 

75 Heat resistant tiles on 
terrace 

ABC Ceramics ABC Ceramics 

Endura Johnson India 

Johnson Johnson India 

Somany Somany Ceramic Tiles 

Swastik Swastik Tiles 

Thermatek Thermatek 

76 High Desity (HDF) 
Prelaminated board 

Armstrong  Armstrong world industries Ltd. 

Green ply Green Ply Industries Ltd. 

Pergo Red Floor India 

77 High end exterior 
Texture 

Allura/ Graniza range Asian paints 

 Berger  Berger paints India ltd 

SKK Brand SKK Ltd 

78 Hydraulic door 
closers/ Floor springs 

Dorma Dorma India Pvt. Ltd. 

Dorset Dorset Industries Pvt. Ltd. 

Everite Everite agencies 
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Godrej Godrej locking solutioin & systems 

Hardwyn Hardwyn hardware 

MAGNUM KIT Mukund Overseas 

79 Interlocking Concrete 
Paver Blocks 

Basant Betons Basant Betons 

BHARAT (NILSON) Bharat 

Dazzie Dazzle Designer tiles Pvt Ltd 

Hindustan tiles Hindustan tiles, Ranchi Pune 

NITCO (ROCKARD) NITCO 

REGENCY Regency 

Shree Shree Bharat Paver blocks 

Ultra Ultra tile private Ltd 

Vyara Tiles VYARA Tiles Pvt. Ltd. / Surat 

Any alternative tiles as approved by CE/SE based on local availability. 

80 Laminate Archid ply Archid ply industries ltd. 

A1 Teak A1 Teak Products Pvt.,Ltd. 

Century Centuray laminates 

Decolam Decolam India Pvt. Ltd. 

Formica Formica Laminates (India) Pvt. Ltd. 

Green Lam Green lam Industries Ltd. 

KANCHAN PLY M/s Vidya Ply & Board Pvt. Ltd 

Kitmica Kitply Industries Ltd.  

Merino Merino laminates 

Royal touche Royal touche laminates 

Sonear Sonear Laminates 

Sunmica Sunmica Industries 

81 Linoleum sorts 
flooring 

Armstrong Armstrong flooring India Pvt. Ltd. 

Forbo Forbo Flooring India Pvt. Ltd. 

Gerflor Gerflor flooring 

82 Locks & Latches Dorset Dorset Industries Pvt. Ltd. 

Godrej Godrej locking solution & systems 

Hafele Hafele India Pvt. Ltd. 

Harrison Harrison locks 

Hitech Globe Locks India 

Helix Helix India 

Link Link Locks 

Plaza Bharat lock House 

Yale ASSA ABOLOY India (P) Ltd. 

83 Masking Tapes 3M 3M 

Roop Roop Polymer Ltd. 

Sun Sun 

Wonder polymer Wonder Tape Industries 

84 Melamine Polish Asian paints Asian paints 

Melamine Gold Wudfin Pidilite industries 

Polycure Polycure Malaysia 

85 Mechanical coupler 
for reinforcement 

Dextra Dextra India Pvt Ltd. 

Sanfield Sanfield India Ltd.  

Alchemica Alchemica Ltd. 

Ardex Endura Ardex Endura Ltd. 

Asian paints Smart care water proofing products 

86 Membarane water 
proofing system 

BASF BASF India Ltd. 

Dr. Fixit Pidilite industries 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Hydro tech Hydro tech Ltd. 
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MYK Schomburg MYK Arments range of products 

STP Ltd Shalimar tar products 

Texsa Texsa India Ltd. 

87 Metalic / Steel Fire 
Door 

Godrej Godrej Security Solutions 

Kenwood Kenwood Ply & Board 

MPP Schodders MPP Technology Pvt. Ltd. 

NAVAIR NAVAIR International Pvt. Ltd. 

Promot Promot fire & Insulation (P) Ltd. 

Shakthi Hormann Shakthi Hormann Pvt. Ltd. 

Signumfire Protection Signumfire Protection pvt. Ltd. 

Sukri Sukri Fire Doors Pvt. Ltd. 

88 Metal Deck Sheet  Essar Essar Steel Ltd. 

JSW  JSW Structural Metal Decking Ltd 

SAIL SAIL 

TATA TATA steel 

89 Mild Steel Butt 
Hinges/ Piano hinges 

Amit Lovely metal Industries Pvt. Ltd. 

Deepak Deepak 

Garg D.P. Garg & Company 

Jolly Jolly Engineering works 

Jyoti Jyoti Architectural Pvt. Ltd. 

Saswat Saswat 

Supreme Supreme Industries 

Swift Swift screws 

90 Mirror AIS Mirror Asahi India Glass Ltd. 

Atul Autl Glass Industries Ltd. 

Modi Guard Gujarat Guardian Ltd 

Saint Gobain Saint Gobain Glass India Ltd., 

91 Modular kitchen/ 
wardrobes/Hardware 
and Accessories 

Evoke Evoke 

Godrej Godrej & Boyce co 

Sleek Asian Paints 

Spacewood Spacewood 

92 M.S. Pipe, Tubes Apollo  Appolo Tubes Ltd. 

JINDAL JSW 

Kalinga  Kalinga Tubes Ltd. 

SAIL SAIL 

Surya Surya Roshi Ltd. 

TISCO TATA STEEL 

MPL Steel Pipes M/s. Mahalakshmi Profiles Private Limited. 

93 Multy walled 
polycarbonate roofing 
sheets 

Danapalon Danapal Light architecture  

Lexan GE GE lexan 

94 Non Asbestos Sheets Everest Everest Industries 

HIL HIL Ltd. 

RAMCO RAMCO Industries Ltd. 

95 Non Metalic Fire door Godrej Godrej Security Solutions 

Kenwood Kenwood Ply & Board 

NAVAIR NAVAIR International Pvt. Ltd. 

Promot  Promat Fire & Insulation (P) Ltd. 

96 Non Metallic floor 
surface hardness 

BASF BASF India Ltd 

CICo CICO Technologies ltd 

Fosroc Fosroc India 

Hardonite Hardonite 

Ironite Ironite 
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Pidilite Pidilite Industries ltd 

Sika Sika India 

97 Oil Bound Distemper Berger (BISOM) Berger Paints 

Dulux (Maxilite) Dulux 

MG Polyplast Nerolac 

Tractor Aqalock Asian Paint 

98 Overdeck insulation 
with extruded 
polystyrene board 
(XPS board) 

Dowcorning Dowcorning 

Owen scorning Owen scorning 

Supreme Petrochemical 
Ltd. 

Supreme Petrochemical Ltd. 

99 Panel Doors/Wire 
mesh Door shutters 
/Fire proof doors 

Jain doors Jain Door Pvt. Ltd. 

NCL Nagarjuna  

100 PE-AL-PE Composite 
Pipes 

Kitec Kitec Industries (Índia) Pvt. Ltd. 

101 Pink primer Berger Berger Paints 

Dulex ICI dutax 

Nerolac Nerolac Kansia Nerolac Pains Ltd. 

Nippon Nippon 

Wood primer Asian paint 

102 Plasticiser & Super 
Plasticiser 

BASF BASF India Ltd. 

Chryso-HP/ Delta / 
Optima 

Chryso India Pvt. Ltd. 

CICO CICO Industries 

Contrament, Power flow MC Bauchemie (India) Pvt. Ltd. 

Conplast SP 430 FOSROC India 

MYK Schomburg MYK Arments Range of products 

Plastiment, Sikament Sika India Pvt. Ltd. 

Smart Care Techno Plast / 
Smart care maximo plast. 

Asian Paints Limited 

Sunanda Chemicals Sunanda Chemicals Ltd. 

103 Plastic Encapsulated 
Foot Rest 

Accurate Buildcon Accurate Buildcon company 

KGM KGM Exports 

KK India KK Manhole and gratings Co Pvt Ltd. 

104 Play Equipments Koochie Play Koochie Play systems Pvt ltd. 

Play world systems Play world systems India. 

105 Post tensioning 
System 

BBR BBR (India) Pvt. Ltd. 

CRUX Crux Processing systems Pvt. Ltd. 

Ultracon Ultracon Structural Systems Pvt. Ltd. 

VSL VSL India pvt. Ltd. 

106 Poly carbonate Sheet Alcox Hindeggan Alcox Ltd. 

Danapalan Danapal Light architecture 

GE Lexon GE Silicones 

MG Polyplast MG Polyplast 

107 Polycarbonate Convex 
mirrors, Rubbarised 
road hump 

Unique safety solutions Unique safety solutions 

108 Poly sulphide sealant Dr. Fixit Pidilite industries 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Fosroc Smart care sealant 

MYK Schomburg MYK Arments range of products 

Pidilite  Pidilite Industries 

STP Ltd Shalimar tar products 
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Techseal Choksey chemical Pvt ltd. 

Tuff seal Bondit construction chemical 

109 Polyethylene backer 
rod 

Supreme Supreme Industries 

110 Polyurea Ultra BASF BASF 

Ferrous Ferrous Crete ( India ) Pvt Ltd 

Pidilite  Pidilite Industries 

SIKA SIKA India 

Smart care Asian paints 

111 Powder coating  Akzonoble Akzonoble Coating Ltd. 

Berger Berger Paints India Ltd. 

Jotun Jotun Group 

112 Powder & PVDF 
Processer 

Aura International Aura International Pvt. Ltd. 

MJ coaters MJ Coaters Pvt. Ltd. 

SP Coating SP Architectural Coating Pvt. Ltd. 

113 Prelaminated particle 
board Exterior Grade 

Archid ply Archid Ply Industries Ltd. 

Associate Associate Décor Limited 

Centuary Centuary MDF 

Ecoboard Ecoboard Industries Ltd. 

Green Lam Green lam Industries Ltd. 

Kitlam Kit Ply Industries Ltd. 

Merino Marino laminates 

Novapan GVK Novapan Industries Pvt. Ltd. 

TESA Action Co. TESA Action Co. 

114 Premium Acrylic 
smooth exterior Paint 
with silicon additives 

Berger Berger 

Dulux ICI dulux 

Nerolac Nerolac 

ULTIMA Asian paint 

115 PTMT/PVC water 
supply sanitary 
fittings, bibcocks, 
pillar cock Angle 
valve, 

PEARL Precision Products 

Prayag Prayag Polymers (P) Ltd 

Supreme Supreme industries 

116 PT Strands DP Wires DP Wires Ltd. 

TATA wiron TATA STEEL LTD. 

Usha Martin Usha Martin Ltd. 

117 PVC Doors and 
Frames 

Ambieance  Ambieance 

Accucel Accura Polytech Pvt. Ltd. 

Duroplast Duroplast extrusion Pvt. Ltd. 

Encraft Encraft India Pvt. Ltd. 

Plastic Wood  Plastic Wood 

Polyline Polyline extrusion Pvt. Ltd. 

Rajshri Rajshri Productions Pvt. Ltd. 

Sintex Sintex Plastic technology Ltd. 

VEKA M/s NCL Veka Ltd. 

118 PVC / HDPE water 
storage tanks 

Sintex Sintex Plastic technology Ltd. 

Supreme Supreme Industries Ltd. 

Vectus Vectus Industries Ltd. 

119 PVC Perforated Pipes Akash Enterprises Akash Enterprises 

Rex Polyextrusion Rex Polyextrusion ltd. 

Supreme Supreme industries. 

Zenplas Pipes Zenplas Pipes Pvt ltd. 

120 PVC flooring Armstrong Armstrong world Industries 
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Ger flor Ger flor flooring 

LG Hausys LG Hausys 

121 PVDC coating Akzonoble Akzonoble Coating Ltd. 

Valspar Valspar India Coating Corporation Ltd. 

122 PU Coating (UV 
resistant Liquid 
Applied coating) 

BASF BASF 

Fosroc Fosroc India 

Pidilite Pidilite industries 

PU Roof Koat Berger Paints Ltd 

SIKA SIKA India 

Smart care  Asian paints 

123 PU Enamel Metalic 
Paints on MS 
Structure & Epoxy 
paints ( Premium 
Quality) 

Akzonobel Akzonobel 

Asian paints Asian paints  

Berger Berger paints India Ltd. 

MRF MRF paints 

SKK SKK ltd 

124 Raised / Cavity 
flooring 

Access Floor systems Access Floor Systems 

Tate Tate 

Uni floor Uni floor India 

Unitile Unitile India 

Zt floor Zt floor Pvt.,Ltd 

125 RCC Pipes Indian Hume Pipes Indian Hume Pipe Ltd., 

Jain & Co Jain spun pipes Co., 

Lakahmi Sood & Sood Lakshmi Sood & Sood Pipa Co. 

Madurai spun pipe Madura spun pipe company 

Vishnu Vishnu Spun Pipes. 

126 Ready mix cement 
plaster 

Ferrous Crete Ferrous Crete (India) Pvt. Ltd. 

Gyproc plasters Saint Gobain Gyproc India 

Ramco super plaster 
melamine 

Ramco super plaster melamine 

Read Plast Ultratech cements Ltd 

Ultra tech Ultra tech Cement Ltd 

127 Red Oxide Zinc 
Chromate primer 

Berger Berger Paints 

Dulex ICI dulex 

High performance yellow 
metal primer 

Asian Paint 

Nerolac Nerolac 

Nippon Nippon 

128 Reflective glass  Asahi Asahi India Glass ltd. 

Glaverbel Glaverbel India 

Modifloat Gujarat Guardian Ltd. 

Pilkinton Pilkinton India 

Saint Gobain Saint Gobain India Pvt. Ltd. 

129 RMC plants 
( Ready Mix Concrete)  

ACC ACC Cements Ltd 

A B Dinesh  A B Dinesh Concrete India Pvt., Ltd. 

Aparna Aparna Ready Mix concrete 

Lafarge Lafarge India Pvt. Ltd. 

NUVOCO Nuvoco Vistas Corporation Ltd. 

RB Ready Mix  RB Ready Mix 

RDC RDC Concrete (India) Pvt.Ltd. 

RMC (India) RMC (India) Pvt. Ltd. 

Ultra Tech Ultra Tech Cement Ltd 

130 Rockwool/Glass wool 
insulation 

Liyod Insulation Liyod Insulation ltd. 

Supreme Supreme Industries ltd. 
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Twiga fiber Twiga fiber glass ltd 

131 Sandwich PUF 
panelled roofing 
sheets 

Advent Advent concrete vision 

BASF BASF 

Danapalan Danapal Light architecture 

Essar Essar Group. 

Fosroc Fosroc 

GE Plastic GE Silicones 

GE Plastic GE Silicones 

JINDAL MECTEC/ 
JINDAL 

Mectec Pvt Ltd 

LEXAN LEXAN Ltd 

Liyod Insulation Liyod Insulation (India) ltd 

Lloyd Insulation Lloyd insulation (India ) Ltd 

Pidilite Pidilite Industries ltd 

Smart care Asian paints 

Supreme Supreme ltd 

132 Sensor based Auto 
flush systems 

AOS System AOS System 

Grohe Grohe 

Hindware HSIL Ltd 

Jaquar Jaquar Group 

Kochier Kochier 

Parryware Parryware Sanitary ware 

TOTO TOTO ltd. 

133 SFRC Cover and 
grating 

Nu-TEC Nu-Tech concrete products (P) Lld,. 

KK KK Manhole and gratings Co Pvt Ltd., 

Kutty Kutty Industries 

134 Shear Stud/ 
Connector 

KOCO KOSTER & CO 

135 Silicon coating BASF BASF India Ltd. 

Dow Corning Dow corning Indd 

GE GE Silicones 

Wacker Wacker silicones 

136 Silicon Gaskets Sree Geurev Sree Gaurav Rubber products 

137 Solar studs/ Median 
markers 

3M 3M Science 

Avery Dennison Avery Donnison India Pvt Ltd. 

Nikkalite Nippon carbide Industires (USA) 

138 Spider patch fittings 
for structural glazing 

Dorma Dormakaba 

hafele Hafele Ltd. 

Kich Kich india 

Ozone Ozone Ltd. 

Sevax Saint Gobain Glass India ltd 

139 Spray applied 
Readymade plaster/ 
Gysum plaster 

Buildon Buildon 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Gyproc cute 100 Gyproc India. 

Ultratech Ultratech cement ltd. 

140 Spun cast iron fittings Neco JayaSwal Neco Ltd 

Kartar Kartar valves private Ltd. , 

Electrosteel Electrosteel 

Kapilansh Centrifugal Kapilansh Dhatu Udyoo (P)Ltd. 

SKF brand SINGHALIRON FOUNOARY Pvt. Ltd. 

141 Spun cast iron covers 
& gratings 

Jagannath Sri Jaqannath iron Foundry Pvt. Ltd 

Kapilansh Centrifugal Kapilansh Dhatu Udyoo{P)Ltd. 

Neco Jayaswal Neco Ltd 
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SKF brand SINGHALIRON FOUNOARY Pvt. Ltd„ 

142 Stainless Steel Ark Product Pvt. Ltd. Ark Product Pvt. Ltd. 

Connect Connect Ltd. 

Jindal JSW 

KINGSTON KINGSTON 

Salem SAIL 

SAIL SAIL 

143 Stainless Steel screws Alloy Alloy Ltd. 

Atul Atul fasteners Ltd. 

GKW GKW Limited 

Helix Helix India 

Kundan Kundan Industries Ltd. 

Nettlefold Nettlefold Screws 

Pooja Pooja Steel Corporation  

144 Stainless steel Butt 
hinges 

Dorma Dorma India Pvt. Ltd. 

Helix Helix India  

Prayag Prayag Polymers (P) Ltd. 

Ozone Ozone Hardware 

145 Stainless steel friction 
hinges 

Earl Bihari Earl Bihari India Pvt. Ltd. 

EBCO EBCO 

Hetich Hetich India 

Haffle Haffle India Pvt. Ltd. 

ROTO ROTO Frank Asia 

Securistyle Securityle India Pvt. Ltd. 

146 Stainless steel Bolts, 
washers, nuts 

Atul Atul fasterners Ltd. 

Hilti Hilti India Pvt. Ltd. 

Kundan Kundan Industries Ltd. 

Pooja Pooja Steel Corporation 

147 Stainless steel 
pressure plate screws 

Atul Atul fasterners Ltd. 

Dorset Dorset Industries Pvt.Ltd. 

Kundan Kundan Industries Ltd. 

Pooja Pooja Steel Corporation 

148 Stainless Steel Kitchen 
sink 

CERA M/s Cera Sanitaryware Ltd. 

Diamond Pheonix Appliances Pvt. Ltd. 

Franke Franke India Ltd. 

Futura Futura Kichen Sinks India Pvt. Ltd. 

Hindware HSIL Ltd 

Jhonson Prision Jhonson Ltd., 

Jindal Centuary polytech 

Joyna Joyna 

Navkar Shri Navkar Metals Ltd 

Nilkanth Nilkant 

Nirali Jyoti (India) Matel Industries Pvt Ltd 

Silver Shine Blue stone sanitary Industries Pvt. Ltd. 

149 Steel Windows/ 
Pressed steel frames 

Accucel Accura polytech Pvt ltd. 

Madhu industries Madhu industries, San Harvic, NCL 

NCL NCL Industries 

San Harvic San Harvic 

150 Structural Steel APL  Apollo Tubes Ltd 

JSPL JSPL 

JSW JSW 

SAIL SAIL 

TISCO TATA STEEL 
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VIZAG RINL 

151 Structural sealant Asian paints Smart care sealant 

BASF BASF India Ltd. 

Dow corning Dow corning india 

Fosroc Fosroc India 

GE GE silicones 

STP Ltd.  Shalimar tar products 

Wacker Wacker silicones 

152 Synthetic enamel Paint Berger Berger Paints 

Dulex ICI dulex Ltd 

Premium gloss enamel Asian paint Ltd 

Nerolac Nerolac Paints Ltd 

Nippon Nippon Paint India Ltd. 

153 Synthetic Carpet tiles Hollitex Hoilitex carper tilas 

Standard Carpets Standard Carpets 

TOLI TOLI Corporation 

154 Synthetic Sports 
Flooring 

Armstrong Armstrong flooring 

Gerflor RMG Polyvinyl India Ltd. 

LG Wondorfloor LG Hausys India 

155 SWR PVC Pipes & 
fittings 

Astral Astral poiytechnik Ltd. 

Finolex Finolex Industries Ltd . 

Flowgard Ashirwad PVC Pipes 

Nandi Nandi pipes Pvt., Ltd. 

Prince Prince Pipes and fittings 

Sudhakar  Sudhakar PVC Pipes  

Supreme Supreme Industries Ltd 

156 Tempered reflective/ 
clear glass 

Asahi Asahi India Glass ltd. 

FUSO FUSO Glass India Pvt. Ltd. 

Gurind Gurind India 

Imapct Safety Impact Safety glass works Pvt. Ltd. 

Modiguard Gujarat Guardian Ltd. 

Pilkington Pilkington India Pvt. Ltd. 

Saint Gobain Saint Gobain India Pvt. Ltd. 

157 Thermal Insulation 
treatment 

Asian Asian Paints Ltd. 

Elastospray BASF 

Pidilite Pidilite Industries 

Rock India Pvt. Ltd Rock India Pvt. Ltd 

Weather Kool & Seal Berger Paints India Ltd. 

158 TMT Bars  JSW JSW Steel Ltd. 

SAIL Steel Authority of India Ltd. 

TISCO TATA STEEL LTD. 

VIZAG Rastriya Inspat Nigam Ltd. 

159 UPVC Pipes and 
fittings (Rain water 
pipes) 

AKG AKG 

Astral Astral polytechnik Ltd. 

Ashirwad Aahirwad PVC Pipes 

Finolex Finales Industries Ltd. 

KSR KSR 

Prepoly Premier PVC Industry 

Prince Pnnce pipes and fittings Ltd. 

Supreme Supeme industries Ltd. 

160 UPVC doors, door 
frames and windows 

Aluplast Alu Alpha India 

Duroplast Duro Plast Extrusion Pvt. Ltd. 

Encraft Encraft India Pvt. Ltd. 
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Fenesta Fenesta DCM Shriman 

Komarling Profile India Window Technology Pvt. Ltd. 

LG LG India Pvt. Ltd. 

MARCOLINI M/s Mathura Poly pack Pvt, Ltd. 

Prominance M/s Prominance Window Systems 

Rehau Rehau Unlimited Polymer Solutions 

Sintex Sintex Plastic technology Ltd. 

Venster/ OKOTECH Aparna Enterprises limited 

VEKA M/s NCL Veka Ltd. 

161 UPVC Hardware COAR COAR 

DNV DNV Global Pvt.,ltd. 

HOPPE HOPPE 

PULSE LGF SYSMAC (India) Pvt.,Ltd. 

162 Vitreous Commodes/ 
Washbasin 

BATHSENSE Asian paints( Bath division) 

CERA CERA Sanitaryware Ltd., 

Hindware HSIL Ltd. 

Jaquar Jaquar Group 

Kerovit M/s Kajaria Ceramic limited 

Kohler Kohler world Wide 

Parryware ROCA Bath Pvt. Ltd., 

Roca ROCA Bath room products 

RAK Sanitaryware RAK Sanitaryware 

Somany Somany Ceramic Ltd. 

163 Vitrified paving tiles Durostone Ever stone International 

Johnson  Johnson India 

Kajaria Kajaria Ceramics 

PAVIT PAVIT Ceramics Pvt. Ltd. 

164 Vitrified Tiles AGL Asian Granite India Ltd. 

CERA M/s CERA sanitary ware Ltd. 

Johnson Prism Johnson Ltd. 

Kajaria Kajaria Ceramic Ltd. 

Marbito Marito tiles 

NITCO NITCO Ltd. 

Oasis M/s Oasis Vitrified Pvt.Ltd. 

RAK RAK Ceramic India Pvt. Ltd. 

Restile Restile Ceramic Ltd. 

Somany Somany Ceramic Ltd.  

Varmora Granito Varmora Granite Pvt. Ltd. 

Vitero Aparna Enterprises limited 

165 Water Proof Plywood, 
Commercial ply, Fire 
retardant ply and 
Block boards / 
Shuttering ply 

Archidply Archid Ply Industries Ltd. 

A1 Teak A1 teak Industries Pvt. Ltd. 

Century ply Century Flush Doors 

Duroply Duro Ply Industries Ltd. 

Duroplast Duroplast 

Dura sleek Dura sleek 

Grassim ply Shree Ram Industries  

Green panel Green panel Industries Lid. 

Green Ply Green Ply Industries Ltd. 

Jayna ply Jain Wood Industries 

KANCHAN PLY M/s Vidya Ply & Board Pvt. Ltd 

Kitply Kitply Industries Ltd. 

Polyline Polyline 

166 Water Proof cement Asian exterior wall primer Asisn paint 
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paint Berger Bergar Paints 

Cem Colour Snowcem Paints 

ICI DULUX ICI DULUX 

Surfa Surfacoats (India) Pvt. Ltd. 

167 Water supply Valves ARCO Arco valves Pvt. Ltd , 

leader leader valves Ltd , 

Nanda Nanda Miller company 

Zoloto Zoloto Industries 

168 Welding rods Advani Advani oerlikon Ltd. 

ESAB ESAB India Pvt. Ltd. 

ESS, BATHSENSE & 
Premium Range : Royale 

Asian Paints (Bath Division) 

HlNDWare HSIL Ltd. 

Jaquar Jaquar Group 

169 Water supply fixtures 
like bibcock, Shower 
panels 

Johnson Prism Jhonson Ltd 

Kerovit M/s Kajaria Ceramic limited 

Kingston Kingston brass India 

MARC MARK Showers 

Metro Metro sanitations Pvt. Ltd., 

Parryware ROCO bath roam products Pvt. Ltd, 

Prayag Prayag polymers Pvt Ltd , 

Seiko Seiko Sanitations 

Watarman Kewal brothers 

170 Water proofing 
Compound 

Accoproof ACC cement Ltd. 

Alchemica Alchemica Ltd. 

Ardex Endura Ardex Endura ( India ) Ltd. 

Asian Paints Asian Paints 

CICO CICO Technologies Ltd. 

Cement Mix Plus / 
Advanced Latex Plus 

Berger Paints India Ltd. 

Dr. Fixit Pidilite industries 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Fosroc Fosroc India 

Impermo Snoweem paints 

MYK Schomburg MYK Schomburg range of products 

Penetron Penetron India Pvt Ltd. 

Shaliplast LW+ STP Ltd 

Sika Sika India 

171 Water stops Ardex Endura Ardex Endura Ltd. 

BASF BASF India Ltd. 

Dr. Fixit Pidilite industries 

Ferrous Crete Ferrous Crete ( India ) Pvt Ltd. 

Hydroswell Sika India 

Hydrotite Sika India 

172  Water proofing 
materials/ GP Grouts 

Asian paints  Smart care SC GP grout grey 

BASF BASF 

Care Care 

Ferrous crete Ferrous Crete ( India ) Pvt Ltd 

Home shield Super grout Berger Paints Ltd. 

Pidilite Pidilite Industries 

SIKA SIKA India 

173 Weather silicon make 
and grade 

Down corning Down corning india 

Momentive (GE) GE silicones 



106 

 

  I - Nil 

  O - Nil 

 JE / AE (P)  / EE C - Nil  
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174 White Cement Birla Birla Corporation Ltd. 

J.K. JK Cement Ltd. 

Travancore Travancore Cements Ltd. 

175 Wood Polymer 
composite material for 
door frames and 
shutters, plain/pre 
laminated boards for 
wall linings etc. 

Alstone Alstone Industries Pvt., Ltd., Jaipur, Rajastan. 

Century M/s Century Ply Boards (I) Limited 

Ecoste Ecoste wood polymer composite, Delhi. 

Echon Kumar Arch Tech, Pvt.Ltd., Rajastan. 

Green ply Greenply Industries Limited 

Qute Qute Extractions Pvt.Ltd., Chennai. 

Rajasree Rajeswari Products Pvt.,Ltd., Madya Pradesh. 

176 Wooden Flush door 
shutters 

Archiply Archiply 

A1 Teak A1 Teak Products Ltd. 

Century Century Flush Doors 

Duro Flushdoors Dura Ply industries Ltd. 

Greenlam Greenlam Ply Industries Ltd. 

Indian Timber Products Indian Timber Products 

Jain doors Pvt.Ltd. Jain doors Pvt.Ltd. 

Jayna Flush Doors Jain Wood Industries 

Kailash Kailash Hi Tech Timber Industries India pvt. 
Ltd. 

KANCHAN PLY M/s Vidya Ply & Board Pvt. Ltd 

Kenwood Kenwood Ply & Board 

Kitply Kitply Industries Ltd. 

Mayur Mayur Ply industries  

MP Ply wood products MP Wood products 

National plywood National plywood 

Raavella door Raavella Industries (P) Ltd. 

Shakthi Shree Shakthi Modern Flush doors 

Swatic ply Swatic ply 

Vidya ply Vidya ply 

 
List of Approved Materials for Civil (List-II) 
 

Sl. No. Material Description Brand Makes* 

1 Cement (OPC (43 grade) & 
PPC). 

Nagarjuna Cement M/s. NCL Industries Ltd, Secunderabad 

2 a. CPVC pipes & fittings 

SENTINI 
M/s. Sentini Flopipes India Pvt. Ltd, 
Hyderabad. 

 b. CPVC pipes & fittings 

 c. UPVC-SWR pipes & 
fittings 

 d. UGD pipes & fittings 

3 a. Plywood, (Commercial Ply 
for general purpose). 

AAMODA M/s. Jai Dayal Plywood Pvt. Ltd., 
Hyderabad. 

  b. Plywood – (Marine Grade- 
BWP Ply). 

AAMODA M/s. Jai Dayal Plywood Pvt. Ltd., 
Hyderabad. 

BLACK COBRA M/s. Punjab Plywood Industries, 
Yamunanagar, Haryana 

 c. Block Board AAMODA M/s. Jai Dayal Plywood Pvt. Ltd., 
Hyderabad. 

BLACK COBRA M/s. Punjab Plywood Industries, 
Yamunanagar, Haryana 

 d. Wooden Flush doors (Solid 
Core type) 

AAMODA M/s. Jai Dayal Plywood Pvt. Ltd., 
Hyderabad. 

BLACK COBRA M/s. Punjab Plywood Industries, 
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Yamunanagar, Haryana 

4 RMC (Ready Mix Concrete) Plants at – 
Autonagar, 
Gajuwaka & 
Atchutapuram @ 
Visakhapatnam. 
Plants at – Ankireddy 
Palem, Kolanukonda 
@ Guntur. 

M/s. Sarvani Industries Pvt. Ltd., 
Guntur. 

5 Hubless – CCI (Spun) Pipes & 
Fittings. 

BIC M/s. Bengal Iron Corporation, Kolkata. 

6 a. Float glass 

Gold plus 
M/s. Gold Plus Glass Industry Ltd, New 
Delhi. 

 b. Tinted and coated glass 

 c. Mirror glass 

7 a. Integral water proofing 
compounds 

KRYTON 
M/s. Kryton Buildmat Co. Pvt. Ltd., 
Gurugram, Haryana. 

 b. Crystal line water proofing 
compounds. 

 c. Fibre Reinforced 
Elastomeric Liquid 
Waterproofing Membrance. 

 d. Swell able water stop. 

8 FLUX – Polycarbonate Panel 
System 

DPI-FLUX 
M/s. DPI Day lighting Pvt., Ltd., 
Gurugram, Haryana. 

9 a. Exterior Emulsion Paints 

SURFA 
M/s. Surfa Coats (India) Pvt. Ltd., 
Bangalore. 

 b. Interior Emulsion Paints 

 c. Primers, 

 d. Synthetic Enamel Paint 

 e. Acrylic Distemper 

10 a. CC Parking Tiles 

CEMTECH M/s. Cemtech Tiles, Uppal, Hyderabad.  b. CC Paver Blocks 

 c. CC Kerb Stones. 

11 UPVC windows & doors. 
Plast One 

M/s. Plast One UPVC Profiles Pvt. Ltd., 
Secunderabad. 

 
Sl. No. Material Description Brand Makes* 

1 EUMAX UPVC Windows and 
doors 

EUMAX UPVC M/s. Eureka Window Systems Private 
Limited. 

2 UPVC Doors & Windows YASHPOLY M/s. Yashashri Polyextrusion Pvt. Ltd. 

 
 
 
*Note: 

1) Any other brand as approved by ADG(RH) from time to time. 
2) The above list is provisional and subject to product conformity of standards of relevant 

codes. 
3) Any other brand as approved by the ADG(RH) will also become part of the above list. 
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SCHEDULE OF QUANTITIES 

Name of work: Renovation & repair works of AP & TGD building, ground, first & second floors and other miscellaneous works at Survey of 

India Campus, Uppal, Hyderabad. 
 

Item No. DSR Ref. Description Quantity Unit Rate Amount 

1 6 MASONRY WORK 
    

1.1 6.34 Brick work with non modular fly ash bricks conforming to IS:12894, class 

designation 10 average compressive strength in super structure above plinth level 

up to floor V level in : 

 
  

  

1.1.1 6.34.1 Cement mortar 1:4 (1 cement : 4 coarse sand) 5.00 cum 8962.35 44,812 

1.2 6.45 Half brick masonry with non modular fly ash bricks of class designation 10, 

conforming to IS : 12894, in super structure above plinth and upto floor V level. 

 
  

  

1.2.1 6.45.2 Cement mortar 1 : 4 (1 cement : 4 coarse sand) 43.00 sqm 1105.80 47,549 

2 8 CLADDING WORK 
    

2.1 8.2 Providing and fixing 18 mm thick gang saw cut, mirror polished, premoulded and 

prepolished, machine cut for kitchen platforms, vanity counters, window sills, 

facias and similar locations, of required size, approved shade, colour and texture 

laid over 20 mm thick base cement mortar 1:4 (1 cement : 4 coarse sand), joints 

treated with white cement, mixed with matching pigment, epoxy touch ups, 

including rubbing, curing, moulding and polishing to edges to give high gloss 

finish etc. complete at all levels. 

 
  

  

2.1.1 8.2.2 Granite stone slab colour black, Cherry/Ruby red 
 

  
  

2.1.1.1 8.2.2.1 Area of slab upto 0.50 sqm 14.00 sqm 5413.50 75,789 

2.2 8.9K Providing and fixing 18 mm thick Granite in risers of steps, skirting, dado and 

pillars laid on 12 mm (average) thick cement mortar 1:3 (1 cement : 3 coarse sand) 

and jointed with grey cement slurry mixed with pigment to match the shade of the 

slabs, including rubbing and polishing complete. Granite stone slabs of any colour. 

69.00 sqm 5731.95 3,95,505 

2.3 8.31 Providing and fixing 1st quality ceramic glazed wall tiles conforming to IS : 

15622 (thickness to be specified by the manufacturer), of approved make, in all 

colours, shades except burgundy, bottle green, black of any size as approved by 

Engineer-in-Charge, in skirting, risers of steps and dados, over 12 mm thick bed of 

cement mortar 1:3 (1 cement : 3 coarse sand) and jointing with grey cement slurry 

@ 3.3 kg per sqm, including pointing in white cement mixed with pigment of 

47.00 sqm 1267.95 59,594 
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Item No. DSR Ref. Description Quantity Unit Rate Amount 

matching shade complete. 

3 9 WOOD AND PVC WORK 
    

3.1 9.21 Providing and fixing ISI marked flush door shutters conforming to IS : 2202 (Part 

I) non-decorative type, core of block board construction with frame of 1 st class 

hard wood and well matched commercial 3 ply veneering with vertical grains or 

cross bands and face veneers on both faces of shutters: 

 
  

  

3.1.1 9.21.2 30 mm thick including ISI marked Stainless Steel butt hinges with necessary 

screws 

76.00 sqm 2172.10 1,65,080 

3.2 9.84 Providing and fixing aluminium extruded section body tubular type universal 

hydraulic door closer (having brand logo with IS : 3564, embossed on the body, 

door weight upto 36 kg to 80 kg and door width from 701 mm to 1000 mm), with 

double speed adjustment with necessary accessories and screws etc. complete. 

10.00 each 983.15 9,832 

3.3 9.96 Providing and fixing aluminium sliding door bolts, ISI marked, anodised (anodic 

coating not less than grade AC 10 as per IS : 1868), transparent or dyed to 

required colour or shade, with nuts and screws etc. complete: 

 
  

  

3.3.1 9.96.2 250x16 mm 39.00 each 260.60 10,163 

3.4 9.97 Providing and fixing aluminium tower bolts, ISI marked, anodised (anodic coating 

not less than grade AC 10 as per IS : 1868 ), transparent or dyed to required colour 

or shade, with necessary screws etc. complete:  

 
  

  

3.4.1 9.97.2 250x10 mm 39.00 each 115.15 4,491 

3.5 9.100 Providing and fixing aluminium handles, ISI marked, anodised (anodic coating not 

less than grade AC 10 as per IS : 1868) transparent or dyed to required colour or 

shade, with necessary screws etc. complete:  

 
  

  

3.5.1 9.100.1 125 mm 60.00 each 66.25 3,975 

3.6 9.101 Providing and fixing aluminium hanging floor door stopper, ISI marked, anodised 

(anodic coating not less than grade AC 10 as per IS : 1868) transparent or dyed to 

required colour and shade, with necessary screws etc. complete.  

 
  

  

3.6.1 9.101.2 Twin rubber stopper  39.00 each 72.35 2,822 

4 11 FLOORING 
    

4.1 11.37 Providing and laying Ceramic glazed floor tiles of size 300x300 mm (thickness to 

be specified by the manufacturer), of 1st quality conforming to IS : 15622, of 

17.00 sqm 1096.55 18,641 
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approved make, in colours such as White, Ivory, Grey, Fume Red Brown, laid on 

20 mm thick cement mortar 1:4 (1 Cement : 4 Coarse sand), including pointing the 

joints with white cement and matching pigment etc., complete. 

4.2 11.41A Providing and laying Vitrified tiles in floor in different sizes (thickness to be 

specified by the manufacturer) with water absorption less than 0.08% and 

conforming to IS:15622, of approved brand & manufacturer, in all colours and 

shade, laid on 20 mm thick cement mortar 1:4 (1 cement: 4 coarse sand) jointing 

with grey cement slurry @3.3 kg/sqm including grouting the joints with white 

cement and matching pigments etc. The tiles must be cut with the zero chipping 

diamond cutter only . Laying of tiles will be done with the notch trowel, plier, 

wedge, clips of required thickness, leveling system and rubber mallet for placing 

the tiles gently and easily. 

 
  

  

4.2.1 11.41A.1 Double charge vitrified tile polished finish of size 
 

  
  

4.2.1.1 11.41A.1.1 Size of Tile 600 x 600 mm 1255.00 sqm 1453.65 18,24,331 

4.3 11.46 Providing and laying Vitrified tiles in different sizes (thickness to be specified by 

manufacturer), with water absorption less than 0.08% and conforming to I.S. 

15622, of approved make, in all colours & shade, in skirting, riser of steps, over 

12 mm thick bed of cement mortar 1:3 (1 cement: 3 coarse sand), jointing with 

grey cement slurry @ 3.3 kg/sqm including grouting the joint with white cement 

& matching pigments etc. complete. 

 
  

  

4.3.1 11.46.2 Size of Tile 600x600 mm 86.00 sqm 1623.05 1,39,582 

4.4 11.56 Providing and laying Polished Granite stone flooring in required design and 

patterns, in linear as well as curvilinear portions of the building all complete as per 

the architectural drawings with 18 mm thick stone slab over 20 mm (average) 

thick base of cement mortar 1:4 (1 cement : 4 coarse sand) laid and jointed with 

cement slurry and pointing with white cement slurry admixed with pigment of 

matching shade including rubbing , curing and polishing etc. all complete as 

specified and as directed by the Engineer-in-Charge. 

 
  

  

4.4.1 11.56.1 Polished Granite stone slab colour of Black, Cherry/Ruby Red or equivalent 642.00 sqm 4481.30 28,76,995 

5 13 FINISHING 
    

5.1 13.4 12 mm cement plaster of mix: 
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5.1.1 13.4.2 1:6 (1 cement : 6 coarse sand) 38.00 sqm 343.65 13,059 

5.2 13.5 15 mm cement plaster on rough side of single or half brick wall of mix: 
 

  
  

5.2.1 13.5.2 1:6 (1 cement : 6 coarse sand) 38.00 sqm 395.35 15,023 

5.3 13.62 Painting with synthetic enamel paint of approved brand and manufacture of 

required colour to give an even shade:  

 
  

  

5.3.1 13.62.1 Two or more coats on new work over an under coat of suitable shade with 

ordinary paint of approved brand and manufacture. 

183.00 sqm 226.25 41,404 

5.4 13.80 Providing and applying white cement based putty of average thickness 1 mm, of 

approved brand and manufacturer, over the plastered wall surface to prepare the 

surface even and smooth complete. 

2738.00 sqm 156.05 4,27,265 

5.5 13.83 Wall painting with premium acrylic emulsion paint of   interior grade, having 

VOC  (Volatile Organic Compound ) content less than 50 grams/ litre. of 

approved   brand and manufacture, including applying additional coats wherever 

required to achieve even shade and colour. 

 
  

  

5.5.1 13.83.1 One coat 948.00 sqm 95.45 90,487 

5.5.2 13.83.2 Two coats 2738.00 Sqm 142.80 3,90,986 

5.6 13.85 Applying priming coats with primer of approved brand and manufacture, having 

low VOC (Volatile Organic Compound) content.  

 
  

  

5.6.1 13.85.3 With water thinnable cement primer on wall surface having VOC content less than 

50 grams/litre 

2738.00 sqm 73.95 2,02,475 

5.7 13.91 Removing dry or oil bound distemper, water proofing cement paint and the like by 

scrapping, sand papering and preparing the surface smooth including necessary 

repairs to scratches etc. complete. 

2738.00 sqm 25.15 68,861 

6 14 REPAIRS TO BUILDINGS 
    

6.1 14.82 Dismantling W.C. Pan of all sizes including disposal of dismantled materials i/c 

malba all complete as per directions of Engineer-in-Charge. 

2.00 each 134.10 268 

6.2 14.83 Hacking of CC flooring including cleaning for surface etc. complete as per 

direction of the Engineer-in-Charge. 

1747.00 sqm 3.45 6,027 

7 15 DISMANTLING AND DEMOLISHING 
    

7.1 15.13 Taking out doors, windows and clerestory window shutters (steel or  wood) 

including stacking within 50 metres lead:  
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7.1.1 15.13.1 Of area 3 sq. metres and below  48.00 each 143.50 6,888 

7.2 15.23 Dismantling tile work in floors and roofs laid in cement mortar including stacking 

material within 50 metres lead. 

 
  

  

7.2.1 15.23.1 For thickness of tiles 10 mm to 25 mm 64.00 sqm 73.40 4,698 

7.3 15.60 Disposal of building rubbish / malba / similar unserviceable, dismantled or waste 

materials by mechanical means, including loading, transporting, unloading to 

approved municipal dumping ground or as approved by Engineer-in-charge, 

beyond 50 m initial lead, for all leads including all lifts involved. 

7.00 cum 263.95 1,848 

7.4 NSR Credit to be given by the contractor to the department for taking away the 

following dismantled materials and clearing the site as directed by the Engineer-

in-charge. 

 
  

  

7.4.1 NSR Flush door 48.00 each -100.00 -4,800 

8 17 SANITARY INSTALLATIONS 
    

8.1 17.1 Providing and fixing water closet squatting pan (Indian type W.C. pan ) with 100 

mm sand cast Iron P or S trap, 10 litre low level white P.V.C. flushing cistern, 

including flush pipe, with manually controlled device (handle lever) conforming to 

IS : 7231, with all fittings and fixtures complete, including cutting and making 

good the walls and floors wherever required: 

 
  

  

8.1.1 17.1.1 White Vitreous china Orissa pattern W.C. pan of size 580x440 mm with integral 

type foot rests 

2.00 each 6767.40 13,535 

8.2 17.5 Providing and fixing white vitreous china flat back half stall urinal of size 

580x380x350 mm with white PVC automatic flushing cistern, with fittings, 

standard size C.P. brass flush pipe, spreaders with unions and clamps (all in C.P. 

brass) with waste fitting as per IS : 2556, C.I. trap with outlet grating and other 

couplings in C.P. brass, including painting of fittings and cutting and making good 

the walls and floors wherever required:   

 
  

  

8.2.1 17.5.3 Range of three half stall urinals with 10 litre PVC. automatic flushing cistern 1.00 each 22058.25 22,058 

8.3 17.7 Providing and fixing wash basin with C.I. brackets, 15 mm C.P. brass pillar 

taps,32 mm C.P. brass waste of standard pattern, including painting of fittings and 

brackets, cutting and making good the walls wherever require: 

 
  

  

8.3.1 17.7.2 White Vitreous China Wash basin size 630x450 mm with a single 15 mm C.P. 3.00 each 2226.35 6,679 
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brass pillar tap 

9 18 WATER SUPPLY 
    

9.1 18.7 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water supply, including all CPVC plain & brass 

threaded fittings including fixing the pipe with clamps at 1.00 m spacing. This 

includes jointing of pipes & fittings with one step CPVC solvent cement and 

testing of joints complete as per direction of Engineer-in-Charge. 

Internal work - Exposed on wall 

 
  

  

9.1.1 18.7.3 25 mm nominal outer dia pipes 10.00 metre 401.55 4,016 

9.2 18.8 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water supply, including all CPVC plain & brass 

threaded fittings i/c fixing the pipe with clamps at 1.00 m spacing. This includes 

jointing of pipes & fittings, with one step CPVC solvent cement and the cost of 

cutting chases and making good the same including testing of joints complete as 

per direction of Engineer-in-Charge. 

Concealed work, including cutting chases and making good the wall etc. 

 
  

  

9.2.1 18.8.2 20 mm nominal dia pipes 20.00 metre 537.60 10,752 

9.2.2 18.8.3 25 mm nominal dia pipes 10.00 metre 627.25 6,273 

9.3 18.21 Providing and fixing uplasticised PVC connection pipe with brass unions:  
 

  
  

9.3.1 18.21.1 30 cm length 
 

  
  

9.3.1.1 18.21.1.1 15 mm nominal bore 2.00 each 85.00 170 

9.3.2 18.21.2 45 cm length 
 

  
  

9.3.2.1 18.21.2.1 15 mm nominal bore 2.00 each 97.75 196 

9.4 18.49 Providing and fixing C.P. brass bib cock of approved quality conforming to 

IS:8931. 

 
  

  

9.4.1 18.49.1 15 mm nominal bore 2.00 each 506.80 1,014 

9.5 18.53 Providing and fixing C.P. brass angle valve for basin mixer and geyser points of 

approved quality conforming to IS:8931 

 
  

  

9.5.1 18.53.1 15 mm nominal bore 2.00 each 574.30 1,149 

9.6 NSR Providing and fixing C.P. Brass Towel Ring of M/s. Jaquar make CAT No.ACN-

1121BN or equivalent with wall flange etc. complete as per the direction of 

2.00 each 995.30 1,991 
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Engineer in charge. 

10 22 WATER PROOFING 
    

10.1 22.3 Providing and laying water proofing treatment to vertical and horizontal surfaces 

of depressed portions of W.C., kitchen and the like consisting of: 

i) Ist course of applying cement slurry @ 4.4 Kg/ sqm mixed with water proofing 

compound conforming to IS : 2645 in recommended proportions including 

rounding off junction of vertical and horizontal surface. 

ii) IInd course of 20 mm cement plaster 1:3 (1 cement : 3 coarse sand) mixed with 

water proofing compound in recommended proportion including rounding off 

junction of vertical and horizontal surface. 

iii) IIIrd course of applying blown or residual bitumen applied hot at 1.7 kg per 

sqm of area. 

iv) IVth course of 400 micron thick PVC sheet. (Overlaps at joints of PVC sheet 

should be 100 mm wide and pasted to each other with bitumen @ 1.7 Kg/sqm). 

24.00 sqm 769.60 18,470 

11 NSR MISCELLANEOUS 
    

11.1 NSR Supplying and fixing of Type-B SWR PVC soil and waste pipes jointed with 

rubber ring with good quality lubricant for vertical stacks in shafts and in sunken 

floor slabs or under slab with solvent cement as per IS:13592-1992 for pipes and 

IS:14735 for fittings, inclusive of all necessary specials like bends, tees, offsets, 

junctions etc., laid under floor/under ceiling/on walls with suitable clamps and 

specials curing, necessary chasing, jointing and restoring to original conditions, 

testing etc., including cost of materials, labour, machinery and equipments with all 

leads and lifts, loading and unloading charges, transportation cost and conveyance, 

all other incidental charges etc., at all levels complete for successful completion of 

work as per specifications and as directed by the Engineer-in-charge. 

 
  

  

11.1.1 NSR 75 mm diameter 10.00 metre 526.25 5,263 

11.1.2 NSR 110 mm diameter 10.00 metre 710.45 7,105 

11.2 NSR Providing and fixing Health Faucet with 1.2 Meter Long PVC Tube & Wall Hook 

of Jaguar make Model no. ALD-563 or equivalent etc. complete as per the 

direction of Engineer-?in-charge. 

1.00 each 1471.50 1,472 

11.3 NSR Providing and fixing C.P. brass 2 in 1 bib cock of M/s. Jaquar make catalogue 2.00 each 2620.45 5,241 
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no.FLR-5041N with wall flange or equivalent etc. complete as per directions of 

Engineer-in-charge. 

11.4 NSR Providing and fixing PVC deep seal P or S trap of self cleansing design with or 

without vent arm with provision for connecting pvc inlet fittings complete, 

including cost of cutting and making good the walls and floors wherever required 

complete as per instructions of Engineer-in-charge. 

 
  

  

11.4.1 NSR 110 mm inlet and 110 mm outlet 2.00 each 572.11 1,144   
Total 

   
70,50,178   

Modified Estimated Cost after using Correction factor on DSR 2023 on 

account of GST @ 0.973 on Rs.70,32,762 

   
68,60,293 

  
Add Cost Index 118 on Schedule Items amount i.e. 68,42,877 x (118 - 107)/107 

   
7,03,474   

Total 
   

75,63,767 
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ABSTRACT OF SCHEDULE 
कार्य का नाम 

Name of Work:-   

Renovation & repair works of AP & TGD building, ground, first & second floors and other miscellaneous works at 
Survey of India Campus, Uppal, Hyderabad.  

NIT No. 27/2026-27/Hyd-I/Hyderabad 

Estimated Cost put to tender (Rs.) Rs.75,63,767/-   

Name of the Contractor, 
Address, e-mail Id & Phone No. 

  

Sl.No. Name of component Estimated cost 
percentage above / 
below or at par the 

estimated cost 
% in Figures Total Cost 

1 Civil Rs.75,63,767/-         

            

  Total Cost Rs.75,63,767/-                                                              -  

            

Important Note: 
1. The Percentage rate quoted by the tenderer shall be firm and inclusive of GST & all other applicable taxes, duties, cess, levies, Octroi etc. in respect of 

this contract and Government shall not entertain any claim whatsoever in this respect. 
2. The Estimated Cost Put to Tender has been worked out by taking into consideration the Cost Index of Hyderabad for DSR 2023 items and considering 

the Market Rates for NSR items. 
3. The tenderer is required to quote a single consolidated Percentage only above/below Estimated Cost to cover all the rates of all the items. This column 

should not be left blank, otherwise the tender shall be treated as INVALID. 
4. The Percentage shall be typed only in figures upto 2 (two) places of decimal along with algebraic sign.  
5. The tenderer shall enable the macros before entering the figures, to see the quoted percentage and amount in words. 
6. If the Percentage quoted both in words and figures are not clear, or if the rate is not quoted in Percentage, the offer will be treated as INVALID. 

 

 

 Signature of Contractor Executive Engineer 
 Address Hyd-I, CPWD, Hyderabad 


