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NIT No. 33/EE/VBD/2026-27
Rs.10,41,671/- (Rupees Ten Lakh Forty One Thousand Six Hundred &
Seventy One Only) having Pages No. 1 to 55 is hereby approved.

In case there’s a discrepancy between English & Hindi versions in any line of this NIT, the
English version shall prevail.
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NFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e- TENDERING FORMING PART OF NIT
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(Applicable for inviting open tenders)

The Executive Engineer, Vigyan Bhawan, CPWD, Room No. 01, Ground Floor, Jodhpur Hostel
Block—6 Pandara Road, New Delhi-110003, (Ph. No. 011-23022111, Email: eevbd@yahoo.com,
deleecvb.cpwd@nic.in) invites on behalf of the President of India online Percentage Rate tenders
from Specialized Agency / CPWD and Non CPWD contractors subject to fulfilling the eligibility

criteria in two bid systems (Eligibility bid and Financial bid) for the following work:-
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Bidders who fulfil the following requirements shall be eligible to apply. Joint ventures are not accepted.

a) Should have satisfactorily completed the works as mentioned below during the last Seven years ending
last date of the one in which tenders are invited.

Three similar works each costing not less than Rs. 4.17 Lakhs
Or

Two similar works ecach costing not less than Rs. 6.25 Lakhs
Or

One similar work costing not less than Rs. 8.33 Lakhs
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3
Similar work means work of “Cleaning of stone surface / Granite Statue.”

The value of executed works shall be brought to current costing level by enhancing the actual value of
work at simple rate of 7% per annum; calculated from the date of completion to previous day of last
date of submission of tenders. The completion certificate of works shall be submitted in Form “D”.
The certificate should be signed not below the rank of Executive Engineer. In case works are executed
in private sector, then TDS certificate for income tax for the work executed are also required to be
submitted along with details of works. The agency should also submit the bill of quantity of the final
bill paid to ascertain that the work executed the similar work criteria. Component of work executed
other than those included in definition of similar work shall be deducted while calculating cost of
similar works.

To become eligible for issue of bid, the bidders shall have to furnish an affidavit as under:-

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if such a violation
comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be free to
forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy to be
uploaded at the time of submission of bid)

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit
his bid if he considers himself eligible and he is in possession of all the documents required.

2. Information and Instructions for bidders posted on website shall form part of bid document and to be
posted on website.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen and downloaded from website www.etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

4. But the bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission and uploading the mandatory scanned documents such as Insurance Surety Bonds, Account
Payee Demand draft or Banker’s Cheque or Fixed Deposit Receipts or/ and Bank Guarantee including
e-Bank Guarantee (for balance amount as prescribed) from any of the Commercial Bank towards EMD
in favour of Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to division
office of any Executive Engineer (including NIT issuing EE/ AE), CPWD and other documents as
specified.

5. Those contractors, who are not registered or have not updated their profile on the website mentioned
above, are required to get registered / update their profile beforehand. The necessary training materials
including the videos with step to step process are available on download section of
https://etender.cpwd.gov.in

6. The intending bidder must have valid Class-III digital signature certificate with encryption key (combo
type) to perform any operations / transactions on the e-tendering portal / website and the bidder should
download and install the eMsigner on their system as per instructions available on download section
ofhttps://etender.cpwd.gov.in.

7. On opening date, the contractor can login and see the bid opening proves. After opening of bids, he will
receive the competitor bid sheets.

8. Contractor can upload documents in the form of JPG format and PDF format.

9. Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures appears

in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warming appears that if any cell is left blank the
same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the bidder, rate
of such item shall be treated as “0” (Zero).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.
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10.  The department reserves the right to reject any prospective application without assigning any reason and
to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are
received satisfying the laid down criterion.

11. It is mandatory to fill details / upload scanned copies of all the documents as stipulated in the bid
document. If such document is not uploaded his bid will become invalid and processing fee shall not be
refunded.

12.  If the Contractor is found ineligible after opening of bids, his bid shall become invalid.

13.  If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and
hard copies as submitted physically by the lowest Contractor, the bid shall become invalid.

14.  As per DG Circular No. DG/Enlist. Rules-2023/10 dated 22.04.2024, the enlisted contractor will not be
allowed to participate in tendering process without uploading the certificate of compulsory ERP
Training.

15. The intending bidders are required to update their profile in CPWD e-tender portal and to upload their
bids well in advance of last date of submission of tender. Any issue related to updating profile /
uploading tender can be resolved through the concerned Executive Engineer / Assistant Engineer (011-
23022111, E-mail ID deleecvb.cpwd@nic.in or ERP help line no 18001803286 or E-mail ID
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to raise any
issues till the last date of submission of bid in their own interest.

. __________________________________________________________________________________________________________|]
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List of Documents to be scanned and uploaded within the period of bid submission:

(1) Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee
of any commercial Bank against EMD.

Three similar works each cost not less than Rs. 4.17 lakh or two similar works each costing not less
than Rs. 6.25 lakh or completed one similar work costing not less the Rs. 8.33 lakh. (rounded to nearest
lacs) in last 7 years ending last day of the one in which tenders are invited. The value of executed works
shall be brought to current costing level by enhancing the actual value of work at simple rate of 7%
per annum; calculated from the actual date of completion to previous day of last day of submission of
tenders. The completion certificate of works shall be submitted in Form “D”. The certificate should be
signed not below the rank of Executive Engineer. In case works are executed in private sector, then
TDS certificate for income tax for the work executed are also required to be submitted along with
details of works. The agency should also submit the bill of quantity of the final bill paid to ascertain
that the work executed the similar work criteria. Component of work executed other than those
included in definition of similar work shall be deducted while calculating cost of similar works.

(i1) Copy of Enlistment Order of CPWD Contractor in composite category/Building and Road
Category of appropriate category or non-CPWD (Specialized Agency).

(iii)  Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer, CPWD (The EMD document shall only be issued from the place in which the office
of receiving division office is situated).

(iv)  GST Registration Certificate, if already obtained by the bidder. “

If the bidder has not obtained GST registration as applicable then he shall scan and upload
following under taking along with other bid documents.

“If work is awarded to me, I/We shall obtain GST registration Certificate, as applicable, within one
Months from the date of receipt of award letter or before release of any payment by CPWD,
whichever is earlier, failing which I/We shall be responsible for any delay in payments which will
be due towards me/us on a/c of the work executed and/or for any action taken by CPWD or GST
department in this regard.

v) Undertaking for site inspection: Intending bidders must upload Undertaking regarding site
inspection: “I/we have inspected and examined the site of work and it’s surrounding and
fully satisfy before submitting my/our bids.”

(vi) Copy of PAN Card.

(vii)  The agency should upload Bank Account Details registered with his firm like Bank name, A/c
Number, IFSC Code, A/c name on blank paper/firm letter head with valid email ID and Mobile
No. or Bank Pass Book having details of Account.

(viii)  Copy of certificate of compulsory ERP Training issued through LMS of ERP obtained by enlisted
contractor either himself or his authorised representative or for Non-CPWD Bidder/Agency
shall have to furnish an affidavit as per this NIT’s Additional Conditions, S.No.34, page
No.28.

(ix) Performance report of relevant similar works referred in Form ‘C’ (Form ‘D’).

x) Letter of Transmittal. (Annexure-A)
(xi) Certificate of work experience (Form ‘C’).

(xii))  To become eligible for submission of bids, the bidders/associates shall have to furnish an affidavit
as under:

“I/We undertake and confirm that eligible similar works(s) has/have not been got executed through
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.
(Scanned copy to be uploaded at the time of submission of bid)”
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(xiii)) Agency will also upload the Affidavit that if the details of work done of similar nature as
uploaded is found incorrect then the bid will be treated as invalid and agency will liable to black
listed/ debarred for tendering in CPWD and Engineer-in-Charge shall be free to take action as per
declaration submitted by the agency.

(xiv)  Copy of schedule of Quantity in support of each eligible similar nature of work completed by the
bidder during last seven years ending last date of the one in which tenders are invited

(xv)  Any other documents as specified in the NIT.

Note: The Contract agency participating in the bid shall ensure the uploading of above mandatory
documents in eligibility documents/ additional documents portal so that the same can be free viewed
& examined before opening the part of their financial bid.)

Executive Engineer
Vigyan Bhawan Division
CPWD, New Delhi
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The Executive Engineer, Vigyan Bhawan, CPWD, Room No. 01, Ground Floor, Jodhpur Officer’s
Hostel, Block—6, Pandara Road, New Delhi-110003, (Ph. No. 011-23022111, Email ID:
deleecvb.cpwd@nic.in, eevbd@yahoo.com) invites on behalf of the President of India online
Percentage Rate tenders from Specialized Agency / CPWD and Non CPWD contractors subject
to fulfilling the eligibility criteria in two bid systems (Eligibility bid and Financial bid) for the
following work:-

A/R & M/O Central Vista under Vigyan Bhawan Division, New Delhi, dg.
2026-27. (SH: Cleaning of Black Granite Statue of Netaji Subhas Chandra
Bose inside India Gate premises)

The enlistment of the contractors should be valid on the last date of submission of bid.

In case the last date of submission of bid is extended, the enlistment of contractor should be valid
on the original date of submission of bid.

1. The work is estimated to cost Rs. 10,41,671/- This estimate, however, is given merely as a rough guide.
2. Bidders who fulfil the following requirements shall be eligible to apply. Joint ventures are not accepted.

Intending bidders is eligible to submit the bid provided he has definite proof from the appropriate
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude specified below:-

Criteria of eligibility for submission of bid documents:

a) Conditions for non-CPWD registered contractors only, if bids are also open to non-CPWD Contractors.
Bidders who fulfil the following requirements shall be eligible to apply. Joint ventures are not accepted.

b) Should have satisfactorily completed the works as mentioned below during the last Seven years ending
last date of the one in which tenders are invited.

Three similar works each costing not less than Rs. 4.17 Lakhs
Or

Two similar works each costing not less than Rs. 6.25 Lakhs
Or

One similar work costing not less than Rs. 8.33 Lakhs

Similar work means work of “Cleaning of stone surface / Granite Statue.”

The value of executed works shall be brought to current costing level by enhancing the actual value of
work at simple rate of 7% per annum; calculated from the date of completion to previous day of last
date of submission of tenders. The completion certificate of works shall be submitted in Form “D”.
The certificate should be signed not below the rank of Executive Engineer. In case works are executed
in private sector, then TDS certificate for income tax for the work executed are also required to be
submitted along with details of works. The agency should also submit the bill of quantity of the final
bill paid to ascertain that the work executed the similar work criteria. Component of work executed
other than those included in definition of similar work shall be deducted while calculating cost of
similar works.
|
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10.

To become eligible for issue of bid, the bidders shall have to furnish an affidavit as under:-

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through another
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we
shall be debarred for bidding in CPWD in future forever. Also, if such a violation comes to the notice of
Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of
Earnest Money Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of submission of bid)

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 (or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also available on
website www.etender.cpwd.gov.in Bidders shall quote his rates as per various terms and conditions of
the said form which will form part of the agreement.

The time allowed for carrying out the work will be 12 (Twelve) Months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the tender documents.

The site for the work will be handed over in phase wise as per mile stone, (i) 1% water tank completed in
all respect (ii) 2" water tank completed (iii) 3™ water tank complete.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents except Standard General Conditions of Contract Form can be seen from website
www.etender.cpwd.gov.inorwww.cpwd.gov.infree of cost.

After submission of the bid the bidder can re-submit revised bid any number of times but before last
time and date of submission of bid as notified.

While submitting the revised bid, bidder can revise the rate of one or more item(s) any number of times
(he need not re-enter rate of all the items) but before last time and date of submission of bid as notified.

When bids are invited in Three stage system and if it is desired to submit revised financial bid then it
shall be mandatory to submit revised financial bid. If not submitted, then the bid submitted earlier shall
become invalid.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as prescribed) from
any of the Commercial Banks (drawn in favour of Executive Engineer, Vigyan Bhawan Division,
CPWD) shall be scanned and uploaded on the e-Tendering website within the period of bid
submission. The original EMD should be deposited either in the office of Executive Engineer
inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission. The EMD receiving Executive Engineer (including NIT issuing EE/AE) shall issue a
receipt of deposition of earnest money deposit to the bidder in a prescribed format (enclosed)
uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50%
of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above,
and balance may be deposited in shape of Bank Guarantee of any Commercial bank having validity for
a period of 90 days for single bid works and 180 days for two bid system or more from the last date of
receipt of bids which is to be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately
after the expiry of stipulated bid validity period or immediately after acceptance of the successful
bidder, whichever is earlier. However, in case of two/ three bid system, earnest money deposit of
bidders unsuccessful during technical bid evaluation etc. should be returned within 30 days of
declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified in the
notice inviting e- tender shall be scanned and uploaded on the e-Tendering website within the period of
bid submission. However, certified copy of all the scanned and uploaded documents as specified in e-
tender notice shall have to be submitted by the lowest bidder within a week physically in the office of
tender opening authority. Online bid documents submitted by intending bidders shall be opened only of
those bidders, whose original EMD deposited with any division of CPWD and other documents
scanned and uploaded are found in order.

The bid submitted shall be opened at 03:30 PM on 04.08.2026
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11.  The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if:-

(i)  The bidder is found ineligible.

(ii) The bidder does not upload scanned copies of all the documents stipulated in the Bid Document.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest bidder in the office of bid opening authority.

(iv) If a tenderer does not quote any percentage above/below on the total amount of the tender or any
section/sub head in percentage rate tender, then the tender shall be treated as invalid and will not be
considered as lowest tenderer.

12.  The contractor whose bid is accepted will be required to furnish performance guarantee at specified
percentage of the tendered amount as mentioned in schedule E and within the period specified in
Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance with
the prescribed form. In case the contractor fails to deposit the said performance guarantee within the
period as indicated in Schedule 'F', including the extended period if any, the Earnest Money deposited
by the contractor shall be forfeited automatically without any notice to the contractor. The earnest
money deposited along with bid shall be returned after receiving the aforesaid performance guarantee.
The contractor whose bid is accepted will also be required to furnish either copy of applicable licenses/
registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC and
BOCW Welfare Board including Provident Fund Code No. If applicable and also ensure the compliance
of aforesaid provisions by the sub-contractors, if any engaged by the contractor for the said work within
the period specified in Schedule F.

13.  Description of the work is as follows: “A/R & M/O Central Vista under Vigyan
Bhawan Division, New Delhi, dg. 2026-27. (SH: Cleaning of Black Granite
Statue of Netaji Subhas Chandra Bose inside India Gate premises).”

Intending bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their bids. A bidder shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidders implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work to be done
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the Government
and local conditions and other factors having a bearing on the execution of the work.

14.  The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other bid and reserves to itself the authority to reject any or all the bids received without the
assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the bidders shall be summarily rejected.

15. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids
submitted by the contractors who resort to canvassing will be liable to rejection.

16. The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted.

17.  The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in which
his near relative is posted as Divisional Accountant or as an officer in any capacity between the grades
of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and who are
near relatives to any gazetted officer in the Central Public Works Department or in the Ministry of
Urban Development. Any breach of this condition by the contractor would render him liable to be
removed from the approved list of contractors of this Department.
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18. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a contractor for a
period of one year after his retirement from Government service, without the previous permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the bid or engagement in the contractor’s
service.

19.  The bid for the works shall remain open for acceptance for a period of 30 days from the date of opening
of bid in case of single bid system Further

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender
which is not acceptable to the department within 7 days after last date of submission of bids, then the
Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of the
earnest money absolutely irrespective of letter of acceptance for the work is issued or not.

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender
which is not acceptable to the department after expiry of 7 days after last date of submission of bids,
then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit 100%
of the earnest money absolutely irrespective of letter of acceptance for the work is issued or not.

(iii) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal. Any other method
i.e. through letter / e-mail etc. shall not be considered. The tender inviting authority gets intimation
through SMS and email in this regard.

(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not be
allowed to participate in the rebidding process of the same work.

19.  This notice inviting bids shall form a part of the contract document. The successful bidder/contractor, on
acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of
the work, sign the contract consisting of: -

a) The Notice Inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender as uploaded at the time of invitation of bid and the rates
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

b) Standard C.P.W.D. Form-7 or other Standard C.P.W.D. Form as applicable.

20. The intending bidders are required to update their profile in CPWD e-tender portal and to upload their
bids well in advance of last date of submission of tender. Any issue related to updating
profile/uploading tender can be resolved through the concerned Executive Engineer/Assistant Engineer
(011-23022111, E-mail ID deleecvb.cpwd@nic.in or ERP help line no 18001803286 or E-mail ID
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to raise any
issues till the last date of submission of bid in their own interest.

Executive Engineer
Vigyan Bhawan Division
CPWD, New Delhi

. __________________________________________________________________________________________________________|]
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SECTION - 11

INFORMATION & INSTRUCTIONS FOR BIDDERS
1.0 General:  Letter of transmittal and forms for deciding eligibility are given in Section III.

All information called for in the enclosed forms should be furnished against the relevant
columns in the forms. If for any reason, information is furnished on a separate sheet, this fact
should be mentioned against the relevant column. Even if no information is to be provided in a
column, a “nil” or “no such case” entry should be made in that column. If any
particulars/query is not applicable in case of the bidder, it should be stated as “not applicable”.
The bidders are cautioned that not giving complete information called for in the application
forms or not giving it in clear terms or making any change in the prescribed forms or
deliberately suppressing the information may result in the bid being summarily disqualified.
Bids made by telegram or telex and those received late will not be entertained.

References, information and certificates from the respective clients certifying suitability,
technical knowledge or capability of the bidder should be signed by an officer not below the
rank of ExecutiveEngineer or equivalent.

The bidder may furnish any additional information which he thinks is necessary to establish
his capabilities to successfully complete the envisaged work. He is, however, advised not to
furnish superfluous information. No information shall be entertained after submission of
eligibility criteria document unless it is called for by the Employer.

2.0. Definitions:

2.1 In this document the following words and expressions have the meaning hereby
assigned to them.

2.2 Employer: Means the President of India, acting through the Executive Engineer,
Vigyan Bhawan Division, CPWD, New Delhi.

2.3 Bidder: Means the individual, proprietary firm, firm in partnership, limited company

private or public or corporation. Joint ventures, consortium and special purpose
vehicles are not accepted as bidders.

2.4 “Year” means “Financial Year” unless stated otherwise.
3.0. Method of application:

If the bidder is an individual, the application shall be signed by him above his full type written
name and current address.

If the bidder is a proprietary firm, the application shall be signed by the proprietor above his
full typewritten name and the full name of his firm with its current address.

If the bidder is a firm in partnership, the application shall be signed by all the partners of the
firm above their full typewritten names and current addresses, or, alternatively, by a partner
holding power of attorney for the firm. In the later case a certified copy of the power of
attorney should accompany the application. In both cases a certified copy of the partnership
deed and current address of all the partners of the firm should accompany the application.

If the bidder is a limited company or a corporation, the application shall be signed by a duly
authorized person holding power of attorney for signing the application accompanied by a
copy of the power of attorney. The bidder should also furnish a copy of the Memorandum of
Articles of Association duly attested by a Public Notary.

4.0. Final Decision Making Authority.

The employer reserves the right to accept or reject any bid and to annul the process and reject
allbids at any time, without assigning any reason or incurring any liability to the bidders.

5.0. Particulars provisional

The particulars of the work given in Section I are provisional. They are liable to change and
mustbe considered only as advance information to assist the bidder.

6.0. Site visit

The bidder is advised to visit the site of work, at his own cost, and examine it and its
surroundings to himself collect all information that he considers necessary for proper
assessment of the prospective assignment.

7.0 Initial criteria for eligibility

Intending bidder is eligible to submit the bid provided he has definite proof from the appropriate
authority, which shall be to the satisfaction of the Competent authority, of having satisfactorily
completed similar works of magnitude specified below:-

. __________________________________________________________________________________________________________|]
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Three similar works each costing not less than Rs. 4.17 Lakhs
Or
Two similar works each costing not less than Rs. 6.25 Lakhs
Or
One similar work costing not less than Rs. 8.33 Lakhs

(rounded to nearest lacs) in last 7 years ending last day of the one in which tenders are invited.
Similar work means work of “Cleaning of stone surface / Granite Statue.”

The value of executed works shall be brought to current costing level by enhancing the actual value of
work at simple rate of 7% per annum; calculated from the date of completion to previous day of last
date of submission of tenders. The completion certificate of works shall be submitted in Form “D”.
The certificate should be signed not below the rank of Executive Engineer. In case works are executed
in private sector, then TDS certificate for income tax for the work executed are also required to be
submitted along with details of works. The agency should also submit the bill of quantity of the final
bill paid to ascertain that the work executed the similar work criteria. Component of work executed
other than those included in definition of similar work shall be deducted while calculating cost of
similar works.

8. Opening of Price bid

After evaluation of applications on the basis of criteria of eligibility, a list of eligible agencies will be
prepared. Thereafter, technical bids of eligible bidders shall be opened at the prescribed date and time. The
financial bid, will be opened at the notified time, date and place in the presence of qualified bidders or their
representatives.

The time and date of opening of Price bid shall be intimated to the bidders through website.
9. Award criteria
The employer reserves the right, without being liable for any damages or obligation to inform the bidder, to:

(a) Amend the scope and value of contract to the bidder.
(b) Reject any or all the applications without assigning any reason.

Any effort on the part of the bidder or his agent to exercise influence or to pressurize the employer would
result in rejection of his bid. Canvassing of any kind is prohibited.

. __________________________________________________________________________________________________________|]
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SECTION - III

INFORMATION REGARDIN
ELIGIBILITY
LETTER OF TRANSMITTAL
From:
To,

The Executive Engineer,

Vigyan Bhawan
Division,
CPWD, New
Delhi.

Subject: A/R & M/O Central Vista under Vigyan Bhawan Division, New Delhi, dg. 2026-
27. (SH: Cleaning of Black Granite Statue of Netaji Subhas Chandra Bose inside
India Gate premises)

Sir,

Having examined the details given in Press — Notice and Bid document for the above work,
I/ wehereby submit the relevant information.

1. I/We hereby certify that all the statement made and information supplied in the
enclosed forms A toF and accompanying statement are true and correct.

2. I/We have furnished all information and details necessary for eligibility and have no
further pertinent rfmemto supply.

3. I/'we submit the requisite certified Banker’s Certificate from a commercial Bank and

authorize the Executive Engineer Vigyan Bhawan Division, CPWD, New Delhi, to
approach the Bank for issuing the Banker’s Certificate from a commercial Bank or net
worth certificate to confirm the correctness thereof. I/we also authorize Executive
Engineer Vigyan Bhawan Division, CPWD, New Delhi to approach individuals,
employers, firms and corporation to verify our competence and general reputation.

4, I/We submit the following certificates in support of our suitability, technical
knowledge and capability for having successfully completed the following eligible
similar works: -

S.N. Name of work Certificate from

Certificate:-

It is to certified that the information given in the enclosed eligibility bid are correct. It isalso certified
that I/We shall be liable to be debarred, disqualified / cancellation of enlistment in any case any information
furnished by me / us found to be incorrect.

Enclosures:
Seal of bidder
Date of submission

SIGNATURE(S) OF BIDDER(S)

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)
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FORM "C*

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE LAST SEVEN
YEARS ENDING LAST DAY OF THE MONTH PREVIOUS TO THE ONE IN WHICH TENDERS ARE
INVITED

S. [Name of |Owneror |[Costof |Dateof Stipulated | Actual Litigatio [Name Whether the work was
IN' |work / sponsoring |work in |commence | date of date of n land done on backto back basis
o |project organization |Lacsof |ment as per | completion | complet arbitratio [address/ |Yes/No

and rupees | contract ion n cases telephon

location pending e number

/ in progress  [of officer
with details*  [to whom
reference
may be
made

1 2 3 4 5 6 7 8 9 10

* Indicate gross amount claimed and amount awarded by the Arbitrator.

**If the work has been executed for private functions, the bidders shall be required to submit the TDS
certificates.

(If the bidders are furniture manufacturer/ dealer/ suppliers, they are not required to submit Form-C & D.
However, the necessary documents like Invoices, bills, supply orders etc. may be uploaded.)

SIGNATURE OF BIDDER(S)

Note: The agency should give list of only those eligible works which are of ‘SIMILAR NATURE’.

. __________________________________________________________________________________________________________|]
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FORM “D*

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM “C”

1. Name of work / project & location
Agreement no.

Estimated Cost

Tendered cost

Date of Start

AN O

Date of completion

1. Stipulated date of completion
ii. Actual date of completion

7. a). Whether case of levy of compensation for delay has been decided or not.
Yes / No

b). If decided, amount of compensation levied for delayed completion if any.

8. Performance Report

1. Quality of work OUT STANDING / VERY GOOD / GOOD /POOR

2. Financial soundness OUT STANDING / VERY GOOD / GOOD / POOR

3. Technical Proficiency OUT STANDING / VERY GOOD / GOOD /POOR

4. Resourcefulness OUT STANDING / VERY GOOD / GOOD / POOR

5. General Behavior OUT STANDING / VERY GOOD / GOOD / POOR
DATED:

EXECUTIVE ENGINEER OR EQUIVALENT

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)
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Information and instruction for Executive Engineers of CPWD for e-tendering

l. The Executive Engineer of all divisions of CPWD should receive the original EMD for tender of other division.

2. The NIT approving authority / EE at the time of issue of NIT shall also fill and upload the following prescribed
format of receipt of deposition of original EMD along with NIT: -

Receipt of deposition of original EMD
(Receipt No. .ovvvvvviiininnnn, /date ............... )
1. Name of work: A/R & M/O Central Vista under Vigyan Bhawan Division,

New Delhi, dg. 2026-27. (SH: Cleaning of Black Granite Statue of Netaji
Subhas Chandra Bose inside India Gate premises).

2. NIT No. 33/EE/VBD/2026-27

3. Estimated Cost - Rs. 10,41,671/-

4. Amount of Earnest Money Deposit — Rs. 20,833/-

5. Last date of submission of bid — 04.08.2026

1. Name of contractor ......................... ok

2. Formof EMD ..., ok

3. Amount of earnest money deposit ..................... woH
4. Date of submission of EMD .......................l ok

Signature, Name and Designation of EMD receiving officer (EE/AE(P)/AE,
AAO) along with official stamp

3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder and
shall issue a receipt of deposition of earnest money to the agency in a given format uploaded by tender inviting
EE. The receipt may be issued by the AE(P)/AE/AAO.

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer about
deposition of EMD by the agency by email/fax/telephonically.

5. The original EMD receiving Executive Engineer shall release the EMD after verification from the e-tendering
portal website (https://etender.cpwd.gov.in/tenderAwardedDetails.html# search>awarded tenders) that the
particular contractor is not L-1 bidder and work is awarded.

6. The bid inviting Executive Engineer will call for original EMD of the L-1 bidder from EMD receiving Executive
Engineer immediately.

* (to be filled in by EE issuing NIT)
** (to be filled in by EMD receiving EE)

Signature, Name and Designation of EMD
Receiving officer (EE/AE(P)/AE/AAQ)
Along-with Office stamp
(#to be filled by EMD receiving EE)

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)
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sanfafa—7 CPWD-7

YRd ¥N$HR GOVERNMENT OF INDIA
B A% A fdT CENTRAL PUBLIC WORKS DEPARTMENT

I STATE - New Delhi URHS CIRCLE: VB
YT BRANCH : C&M HSel DIVISION: VBD
3de] ZONE ADG (Delhi) JUHE SUB-DIVISION: IV

Fral & fw Ag v fAfaer va wdfaer

Percentage Rate Bid & Contract for Works

3) art & fore ufdea <= fAfaer Percentage Bid for the work of:

A/R & M/O Central Vista under Vigyan Bhawan Division, New
Delhi, dg. 2026-27. (SH: Cleaning of Black Granite Statue of
Netaji Subhas Chandra Bose inside India Gate premises).

9) &) fAfaar faHi®H 04-08-2026 BT 3.00 T T 3iFATSH d9ATST https:/letender.cpwd.gov.in/
TR 3TATS B ST 2 |

To be uploaded wupto 3.00 PM hours on 04-08-2026 to on website
i.e.https://letender.cpwd.gov.in/

@r)Bﬁﬁﬁﬁﬁﬂ&%w&@?ﬁa@ﬁaﬁﬁ?@moszozeaﬁssoaﬁmaﬁw
fasm a1 Aved, AR, & Ho 01, YR ARGRT Sied, wiiH—6, T8 Rach &
Frafad H SuRerd - |

To be opened in presence of bidders who may be present at 3.30 PM hours on 04-08-2026
in the office of EE, Vigyan Bhawan Division, CPWD, Room No.01, Jodhpur Officer’s
Hostel, Block-6, New Delhi.

Tender submitted DY AZEINCY .. ..nuintiti it

fafdsT TENDER

/89 BRI & oy S—Mf9eT = e, gdl $.E 9. AR 9 or] fafesr, e ud
ST, W= e wd e, Sa & Suay, faRre o, <R Il Ud 31 SITeld a Sa &l
vral # w7y fm qen e ermona | SfeafRad =1 qrdl @ ug 9 oiia foram 2

I/We have read and examined the notice inviting e-tender, schedule, A,B,C,D.,E & F. Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of contract,
Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract
and all other contents in the tender documents for the work.

H/89, Udq ERT 9Rd & Igufd & forg ol = # faffde wwg & Wior fafafdse @,
YAT—HATATAT BI LA T T Faferd fAfaen, fSSmsal, Faell & gy a1 Ame el
& FgH—1 3R 3 @ wdl & Ws—11 H Ifeaalad faiRaa argeel va vl 9@, S yse &
Sl & 3R I e H, VAl 3 Sl IR 8, & gy fsare gq ffder <dr §/9d § |

I/We hereby tender for the execution of the work specified for the President of India within the time specified
in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of
the Conditions of contract and with such materials as are provided for, by, and in respects in accordance with,
such conditions so far as applicable.

d/89 [fder @1, 39 @l o @1 iR aiRe 9 75 (TPew) 9 & fou ger == den
Sad) IdT U9 fReeEt § f6d ybR b1 gRada 7 o+ & o Hgad € |

I/ We agree to keep the tender open for Seventy Five (75) Days from the due date of its opening and not to
make any modifications in its terms and conditions.

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)
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o 20,833 /— DI GRIN, eRIER RN & BT H Tha /ol AT IS /ST d6 Bl AT
S G /AT db B a1 ]/ g 6 b f$His gihe /IggfHd 9@ R
SRl 96 MRS & BY H Udg gRT T @ o | It # /89 MuiRd fwred RS @
iR a7y oafe H§ Ugd & H 3RIBel Y&d & Al H/8H I8 HoR $Rd © [b 9Rd & Iad
MUY AT S99 ST & ICRISHRI Bl 3T SMIHRT AT SUARI IU W Ufdqhd g9 Slel
o1 Sad eRIER IR S A @ foRy quiqar wWda BF1 | 59 femar afe #H /g9 fafafdse e
URY R H B 8 © dl H/ A U8 AR B © [ IRA & AUl AT I BRI D
ICTRMTHR A H I (Bl 7 ATHR T ITAR) U W Ul J91d STel fo+1 I
gRIER XM, dor e TRET Sl R+ & ol gl ¥aas 8T 3ol Jad erier Iy ffder
BTG & JJAR IHH eI ol g Fdeqr & gaR Sl & Awred vd snfase fqeer &

T H 9l ufoed 9 oFide g [fder yud & @Sl 122 9 123 § FEG uawEl &
IR FRFT & M drell <RI R 9 AF7 A e & Aol & &)+ & o’ I gRI
gfosd — 389 & 7 § A o Sy |

If after the opening of tender, I/'we withdraw or modify my/our bid during the period of validity of tender
(including extended validity of tender) specified in the tender documents,

or
If, after the award of work, I/we fail to sign the contract, or to submit performance guarantee before the
deadline defined in the tender documents,

1/we shall be suspended for one year and shall not be eligible to bid for CPWD tenders from date of issue of
suspension order.

A sum of Rs.20,833/- is here by forwarded in Receipt Treasury Challan /Deposit at call Receipt of a
Scheduled Bank /fixed deposit receipt of schedule bank/demand draft of a Scheduled bank/Bank Guarantee
issued by a schedule bank,as earnest money. Further, if I/'We fail to commence work as specified, /' We agree
that President of India or his successors in office shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the said the performance guarantee absolutely. The said performance guarantee
shall be a guarantee to execute all the works referred in the tendered documents upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be ordered, upto maximum of the
percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rate to be determined in
accordance with the provision contained in clause 12.2 and 12.3 of the tender form.

& SifaRad # /&9 \gad € o qarm ufr den Sudaq fAwres TR ofed &1 91 @ AWl |
Tl /&1 S 31 g [T ufdar  wmr o 9 e e S |

Further, I/ We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/ We shall be debarred
for participation in the re-tendering process of the work.

“I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we
shall be debarred from tendering in CPWD in future forever. Also, if such a violation comes to the notice of
Department before date of start of work, the Engineer-in-charge shall be free to forfeit the entire amount of
Performance Guarantee”.

I/We hereby declare that I/We shall treat the bid documents drawings and other records connected with
the work as secret/confidential documents and shall not communicate information/derived there from
to any person other than a person to whom I/We am/are authorized to communicate the same or use the
information in any manner prejudicial to the safety of the State.

TRIG Dated #.................... SHAR D BWER Signature of Contractor#
A1elT Witness : # Sldh UdT Postal Address#
TdT Address: #

SENIIEE? Occupation : #

# To be filled by the contractor

. __________________________________________________________________________________________________________|]
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wigfd ACCEPTANCE

H RA & U 3T IR | q7 S9 oIy :- (F/UT

) @ IR @& forw Swfad fAfaer @mue sweifalRed o3 @ rgarR uRafdd) &1
WIHR 6T g |

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of the President of India for a sum of Rs.
(Rupees )

I QU U 95 39 SH1 IRR BT BT Bi—

The letters referred to below shall form part of this contract Agreement:-
1)

ii)

iii)

IRA & Ul B IR F q1 S ffY
For & on behalf of the President of India.

BEIER SIgNature ........occeeveeeiieee e,
arg Dated ... e Designation ...,

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)
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YR & U%9 / PROFORMA OF SCHEDULES

ST B YR / SCHEDULES FOR WORK

Il ‘&% SCHEDULE ‘A’

AR B AT (FeT)

Schedule of quantities (Enclosed)

As attached herewith

= @ SCHEDULE 'B'

PR B FRfT & S arell AmBRl @ oIgga
Supply Of Material to Be Issued to the Contractor

HH. 9. A faaror EIEl R X R 9t SoeR &1 ywifad fota
Sl. No Description of Item Quantity BN 98 X 3idl Td weal H A
Rate in Figures & Word at which the Place of
material will be charged to the contractor issue
N/A

SRS’ SCHEDULE ‘D’

B $ U 99y aued /Swdres], e @is
&, @ sifaRed argegEh

Extra schedule for specific requirements /
documents for the work, if any.

As per — NIT, General Conditions, Additional
Conditions, Minimum Quality Assurance Plan,
Special Condition for cement & paint, Particular’s
Specifications etc.

I ‘S SCHEDULE ‘E’

1

S® DI AT AT BT GeH

Reference to General Conditions of
contract.

General Conditions of Contract for maintenance
Works - 2023 with upto date correction slip
issued upto the previous day to last date of
submission of the tender.

P BT A
Name of Work: A/R & M/O Central

premises)

Vista under Vigyan Bhawan Division,

New Delhi, dg. 2026-27. (SH: Cleaning of Black Granite
Statue of Netaji Subhas Chandra Bose inside India Gate

(ii)

BRI DI JAFATT AT

Estimated cost of work:

Rs. 10,41,671/-

(i) | eRIER MY Rs.20,833/-
Earnest money:
(iv) | feares RS a) 5% of Tendered Value or Estimated Cost Put

Performance Guarantee :

to Tender (ECPT) (whichever is higher).

Where the tendered amount is less than
eighty percent (80%) of the Estimated Cost
Put to Tender (ECPT), the Performance
Guarantee, in addition to the requirement
under (a) above, shall be increased by an
amount equal to the difference between eighty
percent (80%) of the ECPT and the tendered
amount.

b)

e o

Security Deposit:

2.5% of Tendered Value

CORRECTION : NIL,

INSERTION : NIL, OVERWRITING : NIL,
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I T’ SCHEDULE ‘F’

g e w9 feem e

General Rules & Directions.

faeT SMHZOT B ATl YT
Officer inviting tender

Executive Engineer (C)
VBD, CPWD, New Delhi or his successor
thereof

YRYTYR):—Definitions:

2(v) | IR ARG SOlTIR

Engineer-in-Charge

Executive Engineer (C)
VBD, CPWD, New Delhi or his successor
thereof

2(viii) | ¥BR Bl UTEBTRI
Accepting Authority

Executive Engineer (C)
VBD, CPWD, New Delhi or his successor
thereof

2(x) | 3ffaRad IR @Ml ® 9T &R & folg
JEAAT B ARt R e

Percentage on cost of materials and labour to
cover all overheads and profits.

15%

2(xi) | &R0 DI A ATAT
Standard Schedule of Rates

DSR 2023 with correction slips upto
previous day of the last date of
submission of bid & Market Rate.

264 Central Public Works Department
Department

i)y | 7 donfafa b B, FEfed R wnfed CPWD form 7, GCC 2023 (Maint. Work) as
A wH modified and corrected upto the previous
Standard CPWD contract form day to last date of submission of the

tender.
Gus—1
Clause 1

(i) | TaRll U= SR B Pl dRRI ¥ (e TR
D UK BRI B o rgHd FHY, fa=r |

Time allowed for submission of Performance 04 Days
Guarantee from the date of issue of letter of
acceptance, in days

(it) | (Sdygaa i) # < TS S & uvEna AfSeaH 03 Day

or T, f
Maximum allowable extension with late fee @

0.1% per day of performance guarantee amount
beyond the period provided in (i) above

(On written request of Contractor stating the
reason of delay in procuring performance
guarantee to the satisfaction of Engineer-in-
Charge).

Yusg—2

Clause 2
Qre—2 & d8d UdHY FRTd &Rd arel Superintending Engineer
B EAR Vigyan Bhawan
Authority for fixing compensation under Clause 2

Hus—2U

Clause 2A
R UG 2| & AN BN | Yes
Whether Clause 2A shall be applicable

Yus—5

Clause 5
PR IR™T B HI ARG Pl qUET B fol] 7 Days

Wl 73 SR B9 ®1 dRig A &A1 @ |

Number of days from the date of issue of letter of
acceptance for reckoning date of start

Or date of handing over of site whichever
is later.

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL,
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& Hlad—uerR | IrRofl : &g A @ TS AR AR
List of Milestones : As per Table given below
Milestone(s) as per table given below : Applicable
HOHO 6T b7 faavor T T /BRI ARA | &g UTd A1 B bl Rerch
S.No. CBSIEED) P ARG A/ D ST arelt fy
Description of Mile Stone Time allowed Amount to be
(Physical) (from date of withheld in case of
start) non achievement of
milestone
1 --- NIL ---
P frefe s & forg oy o g

. ) 12 (Twelve) Months
Time allowed for execution of work

ot wIfEre™Y Authority to Decide :

i. PR W & @ foy IfAd iR difbd &¥F | @ | Executive Engineer (C)

foeR e graT Tferery VBD, CPWD, New Delhi or his successor
Authority to convey the decision of shifting of thereof

milestone and extension of time

i. IUATAT  HI YA SFRIABRY bR drell | : | Superintending Engineer
SHEEAR Vigyan Bhawan, CPWD, New Delhi or his
Authority to decide rescheduling of milestone successor thereof

and extension of time

ii. BRI Bl < ¥ AU R BRI YRS d [afd | : | Superintending Engineer

gRads & drell JTsr Vigyan Bhawan, CPWD, New Delhi or his
Shifting of data of start in case of delay in successor thereof

handling over of site

Yug—5 Clause 5

Clause applicable — (S or 5A) : | Clause 5A

Proforma of Schedule Clause 5 Schedule of
handing over of site

Part Portion of site Description Time Pe_riod for handing_over reckoned from
date of issue of letter of intent
Part A | Portion without any All As and when required
hindrance
Part B | Portions with in cumbrances Nil N.A.
Part C | Portions dependent on work .
of other agencies Nil N.A.
YUrs—6
Clause6
Computerized Measurement Book EMB (Electronic Measurement Book) or as per
(CMB)/Electronic Measurement Book (EMB) decision of Engineer-in-Charge.

Mode of measurements b) Measurement to be recorded either by

contractor or jointly by department and
contractor.
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gug—7
Clause7

3fARA Y & forg urd B & fory Sifcs U yoae &
e F{ YA UDhAd GEER & AR B FERIST

fed fvar S arer gt F As per decision of (;:'rngineer-in-Charge
Gross work to be done together with net His successor, shall be final & binding on the
Payment/adjustment of advances for material collected, both the parties.

if any, since the last such payment for being eligible to
interim payment

Egue—7¢

Clause 7A (Modified)

Whether Clause 7A shall be applicable. Yes
No Running Account Bill shall be paid for the work till
the applicable labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board, whatever applicable
is submitted by the contractor to the Engineer-in-
charge.

Yus—8

Clause8

The competent authority to inspect and issue of Executive Engineer(C),VBD, CPWD or his

completion certificate successor thereof.

us—10(&h) Clausel0A Not Applicable

gues—10(@) (ii)
Clause10B(ii)
FT WU 10(@) (ii) ARL BT | Not Applicable
Whether Clause10B (ii) shall be applicable

Tus—10(T)
Clausel0C
319 "UCH Bl BRI B eI ® Uud & w9 H

rfregad favam Tam 2| Yes
Whether Clause 10C shall be applicable

Component of material / labour expressed as percent

of value of work of respective discipline 25%
Ggug—10(T) (M) N/A
Clausel0CC

I SR UR AN BRI SR BRI FHUT Bl AT,
TSl HTerH ¥ T TS Al & 31fdrds g 2|
Clause 10CC to be applicable in contracts with Not Applicable
stipulated period of completion exceeding the period
shown in the next column.

Teugly & forg o ArEll, oM, qLaiuel Sfd & Tehl ol SR |
Schedule of component of other Materials, Labour, POL etc. for price escalation.

WWW%WWW(@@mW%WWW@@ﬁ
BISIR) /Igd BRI H ol g d Ufayd & WU H yafia

Yrs— 11

Clausell

P e & oy srgurerd by S aret The work shall be carried out as per CPWD
fafercer Specification 2019 Vol-I & II with upto date
Specifications to be followed for execution of work | correction slips.

. __________________________________________________________________________________________________________|]
CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)
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gus— 12 The completion cost shall in no case exceed 1.5 times the contract
Clausel2 amount

Upto1.25 times the contract | Executive Engineer(C),VBD, CPWD or his successor
Authority to decide amount
deviation of contract

amount $eyond1.25 times upto1.50 S.uperintending Engineer, Vigyan Bhawan, CPWD or
times of contract amount his successor
Type of work A/R & M/O Central Vista under Vigyan Bhawan Division, New

Delhi, dg. 2026-27. (SH: Cleaning of Black Granite Statue of
Netaji Subhas Chandra Bose inside India Gate premises)

The completion cost shall, in no case exceed 1.5 times the contract amount. Contractor will
devise a system to keep a watch on quantum of work taken up vis-a-vis balance items required to
complete defined scope of work and will give the alerts to Engineer-in—charge before taking up
extra items(s), deviations(s) so that completion cost done not exceed above limit. Work executed
beyond above limit with neither be recorded nor be paid. The Contractor will not have any
claim(s) whatsoever on this amount.

Turs—16
Clausel6
T3l gg X FEIRT &R+ &1 o1y e uTirary Superintending Engineer, Vigyan Bhawan for 5%

Competent Authority for deciding reduced rates. | of contract Value.
ADG (RD), beyond 5% of contract Value.

Yrs—18

Clause 18

BRI TR SHAR gRI I S drell A+ |
7ol ), iR Ug |7 P A As specified in NIT
List of mandatory machinery, tools & plants to
be deployed by the contractor at site:

Yrs—19
Clausel9
Authority to decide penalty for each default
Clause 19C Executive Engineer (C), Vigyan Bhawan Division, CPWD or his successor
Clause 19D Executive Engineer (C), Vigyan Bhawan Division, CPWD or his successor
Clause 19G Executive Engineer (C), Vigyan Bhawan Division, CPWD or his successor
Clause 19K Executive Engineer (C), Vigyan Bhawan Division, CPWD or his successor
Yus—25
Clause 25
S.No. Designations
1 Conciliator ADG (Delhi)
2 Arbitrator Appointing Authority SE, Vigyan Bhawan
3 Place of Arbitration New Delhi

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)
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Ygus—32

Clause 32

Requirement of Technical Representative(s) and Applicable

Recovery Rate

General Guidelines for fixing requirement for Technical

Staff for a work

Cost of Requirement of Technical Staff| Minimum | Designation Rate at which recovery

Work (Rs. Experience shall be made from the

In Crores) _ (year) contractor in the event
Qualification No. of not fulfilling provision

of Clause 32

More than | i) Graduate Engineer | 2 Site / Planning / 15,000/- P.M.,

15 Lac to Or Or Or Quality / Billing Per person

1.5 Crore Diploma Engineer 1 5 Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.

Diploma holder with minimum 10 years’ relevant experience with a reputed construction co. can be treated at
par with Graduate Engineers for the purpose of such deployment subject to condition that such diploma
should not exceed of 50% of requirement of degree engineers.

Clause 38

(i) (a) Schedule/Statement for determining
theoretical quantity of cement &
bitumen on the basis of
Delhi Schedule of Rates 2023................
printed by C.P.W.D.

(ii) Variations permissible on theoretical
quantities:
(@) Cement
For works with estimated cost put to
tender not more than Rs. 25 lakh.  .ciieiieiinncenens 3% plus/minus.
For works with estimated cost put to
tender more than Rs.25 lakh. = cieeeeeiienreecnnnees 2% plus/minus.
(b) Bitumen All Works 2.5% plus only & nil o
..................... minus side
(c) Steel Reinforcement and structural
steel sections for each diameter,
section and category 000000 eieiererecececececees 2% plus/minus
(d) All other materials. = e Nil

Executive Engineer
Vigyan Bhawan Division
CPWD,New Delhi

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)
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GENERAL CONDITIONS

The work in general shall be executed as per the description of the items, special conditions, provisions
of this tender document and the CPWD Specifications 2019 Vol-I & Il with correction slip and
manufacture specification additional / Particular Specifications, Architectural / structural drawings and
as per instructions of Engineer-in-Charge.

The order of preference in case of any discrepancy as indicated under “Conditions of Contract” given in
the Standard CPWD Contract form may be read as the following:

a) Nomenclature of item as per Schedule of Quantities.

b) Particular specifications, Additional Specifications, special conditions for civil and electrical.
General conditions.

Additional conditions.

Contract Clauses of Standard CPWD Contract form 2023.

CPWD Specifications for civil work.

Architectural/structural drawings and specifications mentioned in drawings.

Indian Standard Specifications of BIS.

Sound engineering practice as per directions of the Engineer-in-Charge.

Manufacturers’ specifications.

—
A A RURS)

=

J

A reference made to any Indian Standard Specifications in these documents, shall imply reference to
the latest version of that Standard, including such revisions/ amendments as issued by the Bureau of
Indian Standards upto last date of receipt of tenders. The contractor shall keep at his own cost all such
publications of relevant Indian Standards applicable to the work at site.

The contractor(s) shall give to the Municipality, police and other authorities all necessary notices etc.
that may be required by law and obtain all requisite licenses for temporary obstructions, enclosures etc.
and pay all fee, taxes and charges which may be liveable on account of these operations in executing
the contract. He shall make good any damage to the adjoining property whether public or private and
shall supply and maintain lights either for illumination or for cautioning the public at night. The
contractor(s) shall do the barricading upto 3 m height enclosing the area as per direction of Engineer-in-
charge.

The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary caution boards
day and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible
for all damages and accidents caused to existing/new work due to negligence on his part. No
hindrances shall be caused to traffic during the execution of the work. In case of any accident of labours
/ contractor(s) staff the entire responsibility will rest on the part of the contractor and any compensation
under such circumstances if becomes payable the same shall be entirely born by the contractor and
department shall have no role on this account.

The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection and stacking
of materials at any place. No excavated earth or building rubbish shall be stacked on areas where other
construction activities to be carried out. The stacking shall take place as per stacking plan however, if
any change is required, the same shall be done with the approval of Engineer-in-Charge.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform
to bye-laws of municipal body/corporation, where CPWD specifications are not available. The
Contractor (s) should engage approved, licensed plumbers for the work and get the materials
(fixtures/fittings) tested, by the municipal Body/Corporation authorities wherever required at his own
cost. The Contractor(s) shall submit for the approval of the Engineer-in-Charge, the name of the
plumbing Agency proposed to be engaged by him.

The contractor shall give performance test of the entire installation(s) as per the specifications in the
presence of the Engineer-in-charge or his authorized representative before the work is finally accepted
and nothing extra what-so-ever shall be payable to the contractor for the test.

Any cement slurry added over base surface (or) for continuation of concerting for better bond is deemed
to have been built in the items and nothing extra be payable (or) extra cement considered in
consumption on this account.

The department shall not bear responsibility for lack of knowledge of site condition and also the
consequences thereof. The information and site data shown in the drawings and mentioned herein and
also elsewhere in the tender documents are being furnished for general information and guidance only.
The Engineer-in-charge in no case shall be held responsible for the accuracy thereof or any
interpretation / or conclusions drawn there from by the contractor.

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)
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The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of
the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as
possible arrange his work and shall place and dispose off the materials being used or removed, so as
not to interfere with the operations of other contractor simultaneously working or he shall arrange his
work with that of the others in an acceptable and coordinated manner and shall perform it in proper
sequence to the complete satisfaction of others.

The work shall be carried out in accordance with the Architectural drawings and structural drawings, to
be issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the
contractor shall correlate all the relevant architectural and structural drawings issued for the work and
satisfy himself that the information available there from is complete and unambiguous. The discrepancy,
if any, shall be brought to notice of Engineer-in-Charge before execution of the work. The contractor
alone shall be responsible for any loss or damage occurring by the commencement of work on the
basis of any erroneous and or incomplete information.

The contractor shall leave such recesses, holes, openings etc. as may be required for the electric, air-
conditioning and other related works (for which inserts, sleeves, brackets, conduits, base plates, clamps
etc. shall be supplied free of cost by the department unless otherwise specifically mentioned) and the
contractor shall fix the same at the time of casting of concrete, stone work & brick work etc., if required,
and nothing extra shall be payable on this account.

No payment shall be made for any damage caused by rain, snowfall, flood or any other natural calamity,
whatsoever during the execution of the work. The contractor shall be fully responsible for any damage
to the Govt. property and work for which the payment has been advanced to him under the contract and
he shall make good the same at his risk and cost.

Any discrepancy in the drawing /nomenclature of item /additional specification etc. shall be got clarified
from Engineer in Charge. Decision of Engineer in Charge shall be final and binding on the agency.

The work is to be carried out in more than one shift or during night, no claim on this account shall be
entertained. The contractor has to take permission from the police authorities etc. if required for work
during night hours, no claim/hindrance on this account shall be considered if work is not allowed during
night time.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services
encountered in the course of the execution of work shall be protected against the damage by the
contractor at his own expense. In case the same are to be removed and diverted. The same shall be
payable to the contractor. The contractor shall work out the cost and the same shall be approved by
Engineer-in-Charge. The contractor shall not store materials or otherwise occupy any part of the site in
a manner likely to hinder the operation of such services.

The Contractor shall be responsible for the watch and ward / guard of the buildings safety, fittings and
fixtures provided by him against pilferage and breakage during the period of installations and thereafter
till the building is physically handed over to the department. No extra payment shall be made on this
account.

Sample of building materials, paints, distemper, fittings and other articles required for execution of work
shall be got approved from the Engineer-in-Charge before use in the work. The quality of samples
brought by the contractor shall be judged by standards laid down in the relevant BIS specifications. All
materials and articles brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-Charge which shall be preserved till the completion of the work.

BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of
the Engineer-in-Charge besides testing of other materials as per the specifications described for the
item/material. Wherever BIS marked materials are brought to the site of work, the contractor shall, if
required, by the Engineer-in-Charge, furnish manufacturer’s test certificate or test certificate from
approved testing laboratory to establish that the material / procured by the contractor for incorporation
in the work satisfies the provisions of specifications / BIS codes relevant to the material and / or the
work done.

The contractor shall be fully responsible for the safe custody of materials brought by him / issued to him
even though the materials may be under double lock and key system.

The contractor shall procure the required materials in advance so that there is sufficient time to testing
of the materials and clearance of the same before use in the work. The contractor shall provide at his
own cost suitable weighing and measuring arrangements at site for checking the weight / dimensions as
may be necessary for execution of work. The sealed samples are to be handed over to the testing lab
by contractor in the presence of Junior Engineer-in-charge of work.

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)
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The work is to be carried out in a restricted area. It shall be deemed that the contractor has satisfied
himself as to the nature and location of the work, general and local conditions and particularly those
pertaining to transport, including the restrictions on plying trucks etc. The department may provide all
assistance by way of reasonable recommendations, in obtaining permits for plying trucks etc. from the
concerned ftraffic authorities but bears no responsibility for the same. It shall be assumed that the
contractor has also satisfied himself about, handling, availability and storage of materials, availability of
labour, weather conditions at site and general ground level and the contractor has estimated and
calculated his cost accordingly.

The tenderer shall study carefully, the building drawings, specifications, schedule of quantities and
conditions of the tender documents to fully appreciate the scope of work before quoting his rates.

The building work shall be carried out in the manner complying in all respects with the requirements of
relevant bye-laws of the local body under the jurisdiction of which the work is to be executed or as
directed by the Engineer-in-Charge and nothing extra shall be paid on this account.

The contractor shall ensure the stability of the excavation so that the surrounding ground and all
adjoining structures and plants will be safe against settlement, subsidence, and damage and that there
is no risk of injury to personnel.

The contractor shall not stack building material/malba on the NDMC land or road or on the land owned
by any other authority, as the case may be. In case, the Contractor is found stacking the building
material/malba as stated above, he shall be liable to pay the stacking charges as may be levied by
NDMC or any other local body or authority and also to face penal action as per the rules, regulations
and bye-laws of the said body or authority. The Engineer-in-Charge shall be at liberty to recover the
sums due but not paid to the concerned authorities on the above counts from any sums due to the
contractor including amount of the Security Deposit or Retention Money in respect of this contract or
any other contract.

The contractor shall be responsible for arranging at his own cost all necessary tools and plants required
for proper execution of work.

All tools, plant and machinery provided by the contractor shall, when brought on to the site, be deemed
to be exclusively intended for the construction and completion of this work and the contractor shall not
remove the same or any part thereof (say for the purpose of moving it from one part of the site to
another) without the consent of the Engineer-in-Charge.

The rates for various items of the work shall apply for all floor heights and depths unless otherwise
specified in the relevant items or schedule of quantity attached with this tender document.

All incidental charges of any kind whatsoever including cartage, storage, cutting and wastage etc., shall
be borne exclusively by the contractor and nothing extra shall be paid to him on this account.

The contractor shall provide at his own cost suitable weighing measures, levelling equipment’s and
measuring equipment’s etc. at site for checking the weight, dimensions and levels as may be necessary
for execution of work.

The day to day receipt and issue accounts of cement, paint, distemper etc. shall be maintained in the
standard Performa by the Contractor or his authorized representatives & shall be duly signed by Junior
Engineer/Assistant Engineer in-charge of the work.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly
tested before covering.

Samples including brand / quality of materials and fittings to be used in the work shall be got approved
from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the
completion of the work.

All ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication
yard, offices for Contractor, watch and ward, temporary ramp required to be made for working at the
basement level, temporary structure for plants and machineries, water storage tanks, installation and
consumption charges of temporary electricity, telephone, water etc. required for execution of the work,
liaison and pursuing for obtaining various No Objection Certificates, completion certificates from local
bodies etc., protection works, barricading, testing facilities / laboratory at site of work, facilities for all
field tests and for taking samples etc. during execution or any other activity which is necessary (for
execution of work and as directed by Engineer-in-Charge), shall be deemed to be included in rates
quoted by the Contractor, for various items in the schedule of quantities. Nothing extra shall be payable
on these accounts. Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a
site / construction yard layout, specifying areas for construction, site office, positioning of machinery,
material yard, cement and other storage, steel fabrication yard, site laboratory, water tank, etc.
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The Contractor shall display all permissions, licenses, registration certificates, bar charts, other
statements etc under various labour laws and other regulations applicable to the works, at his site
office.

QUALITY ASSURANCE/TESTING OF MATERIALS: -

37.1 The contractor shall establish a laboratory at site to test the coarse aggregate, fine aggregate,
water, sand, cement etc to be used in construction.

37.2 With each Running Bill, the details of test carried out shall be submitted by the contractor as per
Performa (As per General Index).

37.3 Samples of materials required for testing shall be provided free of charge by the contractor. The
cost of tests to be carried out in approved labs shall be borne by the contractor in the manner indicated
below, -All expenditure to be incurred for testing of samples e.g. packaging, sealing,
transportation, loading, unloading etc. including testing changes shall be borne by the
contractor.

a) All the test in field lab setup at construction site shall be carried out by the Engineering Staff
deployed by the contractor which shall be 100% witnessed by JE & 50% of tests shall be witnessed by
AE-in-Charge. At least 10% of the tests are to be witnessed by the EE/ SE.

b) All the entries in the registers will be made by the designated Engineering staff of the contractor and
same should be regularly reviewed by JE/AE/EE/SE.

c¢) Contractor shall be responsible for safe custody of all the test registers.

d) Submission of copy of all test registers, materials at site Register and hindrance register along with
each alternate Running Account Bill and Final Bill shall be mandatory.

e) Extensive testing of the materials used for construction is a pre-requisite for attaining high quality of
the work. This shall also require specialized tests, physical, chemical, ultrasonic, x-ray and various
other types of tests which cannot possibly be carried out in a site laboratory. These tests also require
specialized personnel who regularly deal in such testing. Therefore, the need arises for carrying out the
tests in outside laboratories. These laboratories may be in the Govt. sector, Semi Govt. or Private
sector. The outside private laboratories shall be short listed beforehand by EE and approval obtained
from Superintending Engineer, Vigyan Bhawan, CPWD, New Delhi. In case of laboratories in the private
sector, the past record and reputation of the laboratory must invariably be given due consideration. The
infrastructure in these laboratories can also be inspected before they are short listed.

FIELD LABORATORY

The contractor has to establish field laboratory at site including all necessary equipment’s and skilled
manpower for the Field Tests (As per General Index) at his own cost to have proper quality control. For
performing the above tests, the Field-Testing Equipment’s and Instruments (As per General Index) are
to be arranged and maintained by the contractor.

38.1 The contractor shall ensure quality construction in a planned and time bound manner. Any
sub-standard material / work beyond set-out tolerance limit shall be summarily rejected by the
Engineer-in-Charge & contractor shall be bound to replace / remove such sub-standard / defective work
immediately.

38.2 The list of Laboratory/ Field equipment referred above are to be arranged and maintained by
the contractor at the site of work. In case the equipment required for any test is not available at site, the
department shall get the test conducted from the third party. However, in that event, besides providing
free materials of sample, the cost of taking of sample, packing, transportation, testing charges etc. shall
be borne by the contractor irrespective of the results.

Payment shall be made strictly on the basis of biometric attendance/ Manual attendance and biometry
machine shall be installed by the contractor and nothing extra shall be paid for the same. The contractor
shall ensure that the biometric machine is installed within a week of date of start of contract, if failing to
do so a recovery of Rs. 500 per day of delay will be recovered in the bill. Exemption from biometric
attendance in case of Covid-19 shall be strictly followed as per MHA/CPWD-DG guidelines. In case of
any confusion, direction of Engineer-in-charge shall be followed

The work shall be carried out as per CPWD specification with up to date correction slips and as per the
entire satisfaction of Engineer-in-charge.

Nothing extra shall be claimed in any circumstances.
The necessary recoveries will be deducted as applicable.

Social Security benefits including ESI & EPF etc. shall be provided by the contractor which may be
reimbursed as per government’s rules.
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The payment to employees must be made through ECS, Cheque, or RTGS only. No other means of
payment will be entertained & the contractor has to provide the receipt of the payment along with bill.

The contractor has to pay the salary according to the Central Government minimum wages.
No salary will be given for the period of absent.

Rates are inclusive of labour cess @ 1% and same will be deducted as recovery from cross amount
during payment to agency.

Normal Working Hour by the Carpenter, Sewerman, Plumber and Helper shall be observed daily from
9:00 AM to 5:30 PM with half hour lunch break.

Rates are inclusive of all types of taxes, nothing extra shall be paid.

The Contractor shall be responsible for any legal aspect from employee side. Department will not
responsible for that.

The contractor shall ensure that salary is paid to the contractual labour latest by 7th of every month,
otherwise recovery of Rs. 500/- per person per day of delay will recovered in the bill.

Required quantity of supply items as given in the schedule shall be brought and deposited with JE in
charge as and when required and as per direction of Engineer-in-charge. If failing to do so within Two
days of direction given by Engineer-in-charge, a recovery of Rs. 500/- per item per day of delay will
be recovered in the bill.

100% quantity of the material like Paint, distemper, plastic emulsion paint, water proofing cement paint
shall be brought in sealed containers & deposited with JE in charge within a week of date of start of
contract, if failing to do so a recovery of Rs. 500 per day of delay will be recovered in the bill.

Police verification of every staff deployed by the contractor shall be got done by the contractor
compulsorily and a copy of police verification shall be provided to Engineer-in-Charge after which an
identity card duly countersigned by Engineer-in-Charge or his representative shall be issued to each
employee of the contractor for proper identification. The contractor shall provide uniform along with
Badge and shoes within 15 days of start of work. In the event of noncompliance, a recovery of Rs.25/-
per day per employee shall be made. The employee and labours engaged by the contractor under
this contract shall wear neat and clean uniforms along with name badges as approved by Engineer-in-
Charge.

In no case, Mortar/cement concrete shall be mixed directly on floor/road surface. For mixing of mortar,
G.l. Sheet/Ply etc. shall be used to maintain the surface of flooring/road. If at any instance, any worker
is found, mixing mortar/cement concrete directly on floor/ road surface, recovery of Rs. 1000/-
instance shall be made from running bill.

Contractor will maintain attendance records of the staff, which will be checked by the Junior
Engineer/Assistant Engineer/Executive Engineer-in-charge of the work. In case of absence of any staff,
recovery shall made at the Rates of twice the prevailing minimum wages per head per day.

Whenever any work is assigned or a complaint is lodged with the contractor through the site
Order Book, the contractor shall with and complete the said work or resolve the complaint
maximum seven (7) days of issuance. If the contractor fails to comply the work is assigned or a
complaint, the work shall be executed by the department of through any other agency without
further notice or without intimation of the contractor. The cost of such work, as verified and
certified by the Engineer-in-charge, shall be deducted from the contractor’s bill.

The contractor shall submit authenticated copies of itemized bills of the materials which has to
be entered in the M.A.S. Register Viz Steel, Cement, Bitumen, Paint, Water Proofing materials or
any other item required for execution of work authenticated copies of itemized bill must be
obtained by field staff / authorities from the agencies / contractor before setting payments.

All dismantled material received from dismantling shall be deposited at office of concerned
Junior Engineer-in-Charge and nothing extra shall be paid in this account.

Site should be left neat and clean after completion of work.

The contractor has to submit all the supply items approved by the Engineer-in-Charge within 03
(Three) Weeks from the date of start of the work to the work site, otherwise Rs.50,000/- per
month will be recovered from the contractor bill.

Any complaint should be attend within 24 Hrs. failing which Rs.1000/- Per complaint per day will
be recovered from contractor’s bill.

Full quantity of material i.e. supply of item or such as paint / putty / primer / POP etc. shall be
deposited in sealed container in advance and get it checked by Engineer-in-Charge before use
or his successor.
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It shall be mandatory for bidder to submit the self-attested copies of Tax Paid Bills of the
materials entered in M.A.S. Register Viz., Steel, cement, Bitumen, Paint, Primer, Distemper,
Varnishes, Tile Adhesive, Admixtures, Anti-Termite Chemical, Water proofing Compound
material or any other item as directed by the Engineer-in-Charge at any point of time during the
execution of the work. Also, the onus of genuineness of Tax paid Bill will rests with the bidder.

Paint shall be issued to contractor by JE.
Agency will arrange for the strainer of required shade and nothing shall be paid for it.
Panting work over walls shall only be carried out with application of roller.

The manufacturing date and batch number will be inscribed or printed on packs / containers by
manufacturers are acceptable for all the above said materials. Fresh material shall be brought at
site as far as possible and materials more than 04 Months old from the date of manufacturing
will be rejected.

The contractor shall have to get the shades of all types of paints, distempers, water proofing
cement paint etc. approved from the Engineer-in-Charge before procurement of materials.

The contractor shall be required to produce samples of all materials sufficiently in advance to
obtain approval of the Engineer-in-Charge. Subsequently the materials to be used in the actual
execution of the work shall strictly confirm to the quality of samples approved. In case of
variation, such materials shall be liable to rejection.

The contractor shall not store / dump construction material or debris on metalled road.

The contractor shall take appropriate protection measures like raising wind breakers of appropriate
height on all sides of the plot / area using CGI sheets or plastic and / or other similar material to ensure
that no construction material dust fly outside the plot area. The contactor shall ensure that the
construction activity does not cause any air pollution during course of construction and/or
storage of material or construction activity. The agency should quote his rates after considering
the cost involved in this regard. Nothing extra shall be paid on this account. No claim in this
regard shall be entertained.

The contractor shall ensure that C&D waste is transported to the C&D waste site only and due
record shall be maintained by the contractor.

The contractor shall compulsory use of wet jet in grinding and stone cutting.

Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are
for all heights, depths, leads and lifts involved in the execution of work.

Other agencies working at site will also simultaneously execute the work entrusted to them and the
contractor shall offer necessary co-operation wherever required to other agencies.

Senior Draftsman Assistant Engineer (P) Executive Engineer

Vigyan Bhawan Division Vigyan Bhawan Division Vigyan Bhawan Division

CPWD, New Delhi CPWD, New Delhi CPWD, New Delhi
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Additional Conditions

The tender shall acquaint him with the proposed site of work, its approach roads, working space
available before quoting his rates.

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the
owners, tenants or occupiers of adjacent properties and to the public in general and to prevent any
damage to such properties and any pollution of smoke, streams and water-ways. He shall make good at
his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross drainage
works or public or private property whatsoever caused thereon by the contractor. All waste or
superfluous materials shall be carried away by the contractor without any reservation entirely to the
satisfaction of the Engineer-in-Charge.

Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far
as possible is caused to the occupants / users of building.

The contractor shall be entirely and exclusively responsible for the horizontal, vertical and other
alignment, the level and correctness of every part of the work and shall rectify effectively any errors or
imperfections therein. Such rectifications shall be carried out by the contractor at his own cost to the
instructions and satisfaction of the Engineer-in-Charge.

The proposed work is to be carried out in a prestigious building and quality of work is of paramount
importance. Contractor shall have to engage well experienced skilled labour and deploy modern T&P
and other equipment’s to execute the work. Work will specifically require engagement of skilled workers
having experience particularly in execution of such items.

Samples of all building materials, fittings and other articles required for execution of the work shall be
got approved from the Engineer-in-Charge. Articles manufactured by Firms of repute and approved by
the Engineer-in-Charge shall only be used. Articles classified as "First Quality" by the manufacturer shall
be used unless otherwise specified. Preference shall be given to those articles which bear BIS
Certification mark. In case articles bearing BIS Certification mark are not available, the quality of
samples brought by the contractor shall be judged by the standards laid down in the relevant BIS
specifications. All materials and articles brought by the contractor to the site for use shall conform to the
samples approved by the Engineer -in-Charge which shall be preserved till the completion of the work.

The contractor shall be required to produce samples of all materials to be arranged and procured by him
sufficiently in advance to obtain approval of the Engineer-in-charge. Subsequently the materials to be
used in the actual execution of the work shall strictly of the same quality of samples approved. In case
of variation in the quality, such materials shall be liable to rejection. The rejected material shall be
immediately removed from the site of work by the contractor at his own cost. If the contractor fails to
remove the rejected material from the site within 48 hours of their rejection, the Engineer-in-charge is
authorized to remove the same at the risk and cost of the contractor. No claim financially or otherwise
shall be entertained on account of any reason whatsoever.

The contractor shall ensure quality execution in a planned and time bound manner. Any sub-standard
material/ work beyond set out tolerance limits shall be summarily rejected by the Engineer-in-Charge.

Best make of approved quality of all paints, distemper, fittings, fixtures, hinges, screws, nails etc. shall
be used after getting the samples of same approved by the Engineer-in-charge

Wherever the construction is taken up, the contractor shall provide at his own cost an all weather motor
able track/parking place if considered necessary by the Engineer-in-charge entirely to his satisfaction to
facilitate the movement and parking of inspection vehicles.

No inflammable materials including P.O.L. shall generally be allowed to be stored at site. However,
reasonable quantity may be permitted for storage subject to the compliance of all rules / instructions
issued by the competent authorities and as per the direction of Engineer-in-Charge.

In the event of any restrictions (including temporary suspension of work) being imposed by the Security
agency, CPWD, Traffic or any other authority having jurisdiction in the area on the working or movement
of labour /material, the contractor shall strictly follow such restrictions and nothing extra shall be payable
to the contractor on this account. The loss of time on this account, if any, shall have to be made up by
generating additional resources etc. General Security restrictions are given as under:

(i) The movement of trucks and vehicles shall be regulated in accordance with rules and regulations as
approved by competent authority.

(i) The contractor shall inform, in advance, the truck registration numbers, ownerships of the trucks,
names and addresses of the drivers for necessary action by the Security agency.

CORRECTION : NIL, INSERTION: NIL, OVERWRITING : NIL, DELETION : NIL, AE(C)



13.

14.

15.

16.

17.
18.
19.

20.

21.

22.

23.

24.

25.
26.

27.

28.

29.

30.

33
All the malba shall be disposed by the contractor to the dumping ground approved by the MCD/NDMC
or as directed by the Engineer-in-charge. The site shall be kept neat and clean during and after the
completion of the work

The dismantling/demolishing where required shall be done in a manner that no other portion of the
building or its fixture or the existing flooring is damaged. In the event of any such damages, the same
shall be made good by the contractor at his own cost and no claim whatsoever will be entertained on
this account.

Water Charges, Income Tax, Value Added Tax and other taxes shall be recovered from the gross
amount of the bills as per relevant rules.

Netaji Shubhash Chandra Bose Statue & India Gate and it's surroundings are restricted area
where movement of vehicles is rottenly restricted. The contractor shall have to apply for passes well in
advance for carrying out the work including safety measures. No claim shall be entertained for any loss
on this account.

The contractor shall be solely responsible for any act of omission on the part of the labour.
The contractor has to submit fortnightly labour reports mandatory.

Samples of all materials shall be got approved from the Engineer-in-charge before bringing the
lot.

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,
loading, unloading etc. Including testing charges shall borne by the contractor. Testing may also
be carried out at the discretion of the Engineer-in-charge, from the lot of finished product brought at site
by the contractor, and testing shall be carried out from the list of approved Laboratories only.

The contractor shall be required to comply with the provisions of Delhi Labour Welfare Fund notified by
the Delhi Govt. on 13.7.04 as per which if the contractor employs directly or through other persons, five
or more than five persons on any working day dg. The preceding Two Months, owes a statutory
obligation to deposit: -

(i) Fines realized from employees.

(i)  Unpaid accumulations.

(iii) Contribution of employer @ 75 paisa per employee, per six months.
(iv) Contribution of employer @ Rs. 2.25 per employee, per six months.

As per the provision of the above said act all employees are covered, expect managerial and
supervisory staff drawing as wages Rs. 2500/- per month or more, engaged in different establishment
and if any employer fails to deposit the amount payable under the provisions of the said Act, panel
interest would be charged @ 1% p.m. for the first Two Months and thereafter panel interest would be
charged @ 1.5% p.m. and the arrears are recoverable as Arrears of “Land Revenue”

The rates of all items shall be inclusive (unless specified clearly) of cost of labour, material, taxes,
cartage and other aspects involved in the execution of work and nothing extra shall be payable on any
account.

Contractor shall provide name, father’'s name, residential address and other details i/c photo as may be
required by the security staff for issue of photo pass to the labour engaged on work.

The contractor shall be responsible for behaviour and conduct of his labourer. The contractor shall
engage no labourer with doubtful integrity or having a bad record.

Department shall not be responsible for any loss of material brought by the contractor at site.

During execution of work, contractor shall make necessary arrangements for cleaning of common areas
daily after the work.

No labour huts will be allowed to be constructed at the work site. The contractor shall have to make his
own arrangement for transportation of labourers at work site and back at his own cost. Nothing extra
shall be payable on this account.

The contractor shall make his own arrangements for obtaining electric connections, if required and
make necessary payments directly to the department concerned.

Some restrictions may be imposed by the security staff or any other law enforcing agency etc. on the
working and/or movement of labour, materials etc. the contractor shall be bound to follow all such
restriction / instruction and nothing extra shall be payable on the account.

The work may be permitted to be done in odd hours in case of urgency, subject to the permission for
security for which nothing extra shall be payable.
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(i) 1% (one percent) water charges shall be recovered on the gross amount of bill from the contractor, if
the Govt. water is used.

(i) 1% Labour cess shall be recovered on the gross amount of the bill of contractor.

The contract agency is bound to strict compliance to the directions of Hon’ble National Green Tribunal
on Air Pollution etc. from construction and demolition activities during the currency of Agreement. Any
violation of such directions resulting fine/penalty by the competent authority shall be borne by the
contract agency.

As per DG CPWD OM No. 9/2/2024/@T0—I1/M0f0/46(f0)dated 24.05.2024 in compliance of order
dated 29.01.2024/06.05.2024, of the Hon’ble Delhi High Court, In the matter of CONT. CAS. No.
220/2022 titles as “New Delhi Nature Society Vs Rajesh Bansal & Ors.” In case any work is to be
commenced, which is within two meters radius from any existing tree, the permission of the Tree
Officer shall have to be taken by agency which undertakes Civil Work as a mandatory condition.
In case there is non-compliance of the aforesaid condition of taking permission from the Tree
Officer, the same shall entail strict penalty by appropriate authority.

As per DG Circular No. DG/Enlist. Rules-2023/10 dated 22.04.2024, the enlisted contractor will
not be allowed to participate in tendering process without uploading the certificate of
compulsory ERP Training. The existing enlisted contractor either himself or his authorised
representative shall take compulsory ERP Training through any of the CPWD RTI's at Delhi,
Mumbai, Chennai, Kolkata, NCA Ghaziabad, training arranged by graduates of ERP “Train the
trainers programme” or through any other special training arranged by ERP Unit of CPWD.
Training is valid only when participants are registered in LMS of ERP and certificate is issued
through LMS of ERP.

In case of non-enlisted contractor being first lowest in any of the tender then either contractor
himself or his authorized representative shall take compulsory ERP training through any of the
CPWD Regional Training institutes (RTls) at Delhi, Mumbai, Chennai and Kolkata, National
CPWD Academy (NCA) Ghaziabad, Training arranged by Graduates of ERP "Train the Trainers
Programme™ conducted by NCA, Ghaziabad or through any other special training arranged by
ERP unit of CPWD within two months from the date of issue of intent letter. Training will be valid
only when non enlisted contractor is registered in LMS of ERP and certificate is issued through
LMS of ERP. Failure to do so, a recovery of Rs. 10,000/- per week shall be made from the R/A bill
without giving any show cause notice in this regard.

DEVIATION FROM THE DRAWINGS, SPECIFICATIONS, STIPULATION, CONDITIONS

The contractor is not to vary or deviate from the drawings, specifications, stipulation, conditions of
tender document or instructions to execute any work of any kind whatsoever unless so authorized by
the Engineer-in-Charge in writing. For any extra work involved in consequence of some breach of this
contract or the part of the contractor(s), no extra payment will be admissible to the contractor.

PROTECTION OF WORKS

All finished Works shall be protected from damage by covering with appropriate material as per direction
of Engineer-in-Charge (Nothing extra shall be paid on this account) that could arise from other
construction activities or natural phenomenon. Work shall be planned and executed in such a manner
that work completed by others is not damaged. The compliance of these provisions is deemed to be
included in the quoted amount and nothing extra shall be paid on this account. The contractor shall
maintain in good condition all work till the completion of entire work allotted to him. Engineer-in-Charge
shall not be held responsible for any claims for injuries to persons/workmen or for structural damage to
property happening from any neglect, default, want of proper care or mis conduct on the part of the
contract or of any other of his authorized representatives / labour in his employment during the
execution of the work. The compensation, if any, shall be paid directly to the
department/authority/persons concerned, by the contractor at his own cost.

RIGHT TO CARRY OUT THE WORK

The right to carry out the work either in conformity with or in a manner entirely different from the terms of
this tender document that may be considered the most suitable before or subsequent to the receipt of
tenders due to exigencies of work is reserved with the Engineer-in-Charge.

PROGRESS OF WORK

Contractor shall give the Engineer-in-Charge on the 10th day of each month, copy of progress report in
the prescribed format of the work done during the previous month and program/ proposal for the next
month. Such progress report will include the quantum of work done, important materials consumed, and
materials available at site, materials proposed to be procured during the month &photographs of
important activities as well as showing progress of the work.
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NIGHT WORK

For completing the work in time, the contractor might be required to work in two or more shifts (including
night work)and no claim what so ever shall be entertained on this account, notwithstanding the fact that
the contractor will have to pay to the labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour regulations and the agreement entered upon and /or extra
amounts for any other reason.

CONTRACTOR TO INDEMNIFY

The Contractor shall at all times indemnify the department against all claims, damages of compensation
under the provisions of payments of Wages Act 1936, Workmen’s Compensation Act1923, Minimum
Wages Act 1948, Employment Liability Act 1938, Industrial Disputes Act 1947, Maternity Benefit Act
1961, Interstate Migrant Workmen (Regulation of Employment and Conditions Sewage) Act 1979 or any
modifications thereof or any other law relating thereto any rules made there under from time to time or
as a consequence of any accident or injury to any workmen or other person in or about the works,
whether in the employment of the Contractor or not, save and except where such accident or injury has
resulted from any act of the department, their agents or servants and also against all costs, charges and
expenses of any suit, action or proceedings arising out of such accident or injury and against all sum or
sums which may with the consent of the Contractor be paid to compromise or compound any such claim
without limiting his obligation and liabilities as above. The Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act 1923, or any modifications
thereof or any other law relating thereto. The Contractor shall ensure that similar insurance policies are
take not by his sub contractor (if any) and shall be responsible for any claims or losses to department
resulting from their failure to obtained equate insurance protection in connection thereof. The contractor
shall procure or cause to be produced by his Sub-Contractors (if any) as the case may be relevant
policy or policies and premium receipts as and when required by the Engineer-in-charge.

SAFETY OF WORKERS

Over and above the provisions made in CPWD Safety Code the following will also be applicable: In
respect of all workmen directly or indirectly employed in the work for the performance of the contractor’s
part of this agreement, the contractor shall at his expense arrange for the safety provisions as per Indian
Standard Safety codes shown below and shall at his own expense provide for all facilities in connection
there with. In case the contractor fails to make arrangement and provide necessary facilities as
aforesaid, he shall be liable to pay penalty prescribed under relevant clauses of these tender documents
for each default and in addition the Engineer-in-charge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the cost incurred on that behalf from the contractor, and no
claims on this account whatsoever shall be entertained.

2711 1S : 3696 (part 1) Safety code for scaffolds and ladders.

27.1.2 1S : 3696 (part Il) Safety code for scaffolds and ladders Part Il ladders.
27.1.3 1S :4081 Safety code for blasting and drilling operations.

27.1.4 1S : 7293 Safety code for working with construction machinery.

27.1.5 1S : 7969 Safety code for storage and handling of building materials.
27.1.6  Any other code and/or as per directions of Engineer-in-charge.

COMPLIANCE OF LAWS

The contractor shall keep himself fully informed of all acts and laws of the Central and state govt. (i.e.
Govt. of National Capital Territory of Delhi) all local bye laws, ordinances, rules and regulations and all
orders and decree of bodies or, tribunals having any jurisdiction or authority which in any manner affect
hose engaged or employed on the work or which in any way affect the conduct of the works. Contractor
shall at all times, observe and comply with all such laws, ordinances, rules, regulations, orders and
decrees, and shall give all notices and pay out of his own money any fees or charges to which he may
be liable. He shall protect and indemnify the Department and its officers and employees against any
claim or liability arising out of violations of any such law, ordinances, legislations, order or decree,
whether by himself or by his employees & authorized representatives.

PREVENTION OF NUISANCE AND POLLUTION

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the
owners, tenants or occupiers of adjacent properties and to the public in general and to prevent any
damage to such properties and any pollution. He shall make good at his own cost and to the satisfaction
of the Engineer-in-charge, any damage to roads, paths, drainage works or public or private property
whatsoever caused by the execution of the work or by traffic brought thereon by the contractor. All
waste or superfluous materials shall be cleaned away by the contractor without any reservations entirely
to the satisfaction of the Engineer-in-charge at no extra cost.
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NO WAIVING OF LEGAL RIGHTS AND POWERS

The Engineer-in-Charge shall not be precluded or stopped from taking any measurements, and framing
of estimates or detaining any certificates made either before or after the completion and acceptance of
the work and payment, from showing the true amount and character of the works performed and
materials furnished by the contractor and from showing that any such measurements, estimates or
certificates untrue or incorrectly made and that Engineer-in-charge shall not be precluded or stopped
from recovering from the contractor such damages as it may be sustained by reasons of his failure to
comply with the terms and conditions of the contract. Neither the acceptance by the Engineer-in-Charge
nor any payment for acceptance of the whole or any part of the work nor any extension of time nor any
possession taken by the Engineer-in-Charge shall operate as a waiver of any portion of the contract or
any power here in reserved or of any risk to damage. A waiver of any breach of the contract shall not be
held to be a waiver of any other or subsequent breach.

SITE MAINTENANCE

The Contractor shall maintain the Sites in good order during the whole construction period. It is strictly
prohibited to bury any kind of waste materials, solid or liquid, in the ground. In the event of accidental
discharge of polluting materials, the Contractor shall take immediate mitigating action and shall
immediately inform the Client and the appropriate authorities.

PERSONALPROTECTIVEEQUIPMENTS(PPEs)
The contractor shall provide required PPEs to workmen to protect against safety and/or health hazards.
Primarily PPEs are required for the following protection.
l. Head Protection (Safety helmets)
Il Foot Protection (Safety footwear, Gumboot, etc.)
Il. Body Protection (High visibility clothing (waistcoat / jacket), Apron, etc.)

V. Personal fall protection (Full body harness, Rope-grap fall arrester, etc.)
V. Eye protection (Goggles, Welders glasses, etc.)

VI. Hand protection (Gloves, finger coats, etc.)
VILI. Respiratory Protection (Nose mask, SCBAs, etc.)
VIII. Hearing protection(Ear plugs, Ear muffs, etc.)

The PPEs and safety appliances provided by the contractor shall be of the standard as prescribed by
Bureau of Indian Standards (BIS). If materials conforming to BIS standards are not available the
contract or as approved by the Engineer-in-charge shall procure PPE and safety appliances.

All construction workers should be provided with high visibility jackets with reflective tapes confirming to
the requirement specified under BS EN 471: 1994. The conspicuity of workmen at all times shall be
increased so as to protect them from speeding vehicular traffic. The contractor shall provide safety
helmet, safety shoe and high visibility clothing for all employee including workmen, traffic marshal and
other employees who are engaged for any work under this contract as per the following requirement. In
addition to the above any other PPE required for any specific jobs like, welding and cutting, working at
height, tunneling etc. shall also be provided to all workmen and also ensure that all workmen use the
PPEs properly while on the job. The contractor shall not pay any cash amount in lieu to PPE to the
workers / sub- contractors and expect them to buy and use during work. The contractor shall at all-time
maintain a minimum of 10% spare PPEs and safety appliances and properly record and show to the
Engineer-in-charge during the inspections. It is always the duty of the contractor to provide required
PPEs for all visitors towards this required quantity of PPEs shall be kept always at the security post.

VISITORS TO SITE

No visitor is allowed to enter the site without the permission of the Engineer-in-charge. All authorized
visitors should report at the site office and contractor shall provide visitor's helmet (White helmet with
visitor sticker) and other PPEs like safety shoe, reflective jacket, and respiratory protection etc. as per
requirement of the site. All visitors shall be accompanied at all times by a responsible member of the
site personnel. The contractor shall be fully responsible for all visitor's safety and health within the site.

EMPLOYER’S RISK

In the event of any such loss or damage happening from any of the excepted risks defined in GCC 2023
pertaining to permanent works, as in combination with other risks, the contractor shall, if so required by
the Engineer-in-charge, rectify the loss or damage. An addition to the contract price shall be determined
treating the work done to rectify the loss or damage as variation/ extra/ substituted item, as given in the
relevant clauses.
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a) Whenever any event as mentioned above occurs, the contractor will notify the Engineer-in-charge,
within 14 days and provide a forecast cost of repairs / rectifications of damages / losses. As soon
as information demonstrating the effect of such event is available, the Engineer-in-charge shall
assess the cost of repairs/ rectifications to be paid. In case contractor’'s forecast is deemed
unreasonable, the Engineer-in-charge shall adjust the contract price.

The contractor shall be responsible for behavior and conduct of his labourer. The contractor
shall engage no labourer with doubtful integrity or having a bad record.

Department shall not be responsible for any loss of material (on account of any reason)
brought by the contractor at site.

During execution of work, contractor shall make necessary arrangements for cleaning of
common areas daily after the work.

iv)  Some restrictions may be imposed by the security staff or any other law enforcing agency
etc. on the working and/or movement of labour, materials etc. the contractor shall be bound
to follow all such restriction / instruction and nothing extra shall be payable on the account.

V) Contractor shall adopt all the safety measures for the labourers as well as for the staff
during the execution of work.

vi)  The work may be permitted to be done in odd hours in case of urgency, subject to the
permission for security for which nothing extra shall be payable.

vii)  The work shall be executed in highly secured Zone Area and nothing extra shall be paid on
this account.

Senior Draftsman Assistant Engineer (P) Executive Engineer
Vigyan Bhawan Division Vigyan Bhawan Division Vigyan Bhawan Division
CPWD, New Delhi CPWD, New Delhi CPWD, New Delhi
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Minimum Quality Assurance Plan

1. Tests which are mandatory as per CPWD specification amended up to date are to be carried out by the
contractor. While deciding these criteria CPWD Specifications & Provisions of BIS Code and Standard
Practices may be referred.

2. Machinery and other Tool & Plants required to be deployed at site by the contractor as per requirement.
Entire Machinery and T&P may not be required at the start of work, therefore, a proper time schedule by
which each Machinery & T&P is to be brought at site should be submitted by the contractor to the site
staff before start of the work.

3. Field laboratory is required if necessary for this work then testing equipment’s to be arranged by the
contractor. If field lab is to be setup by the Department, then contractor may be allowed for conducting
the test there.

4. Ees/AEs/Jes shall conduct field testing of water at least once every three months or change in the source
of water. The test results shall be recorded in the test registers, in addition to the mandatory laboratory
testing of water samples.

5. Maintenance of Register of Tests —

(i) All the registers of tests carried out at Construction Site or in outside laboratories shall be maintained
by the contractor which shall be issued to the contractor by Engineer-in-charge at the time of issue of
award letter.

(ii) All Samples of materials including Cement Concrete Cubes shall be taken by Contractor jointly with
JE in charge of work and out of this at least 50% samples shall be taken in presence of AE in charge. If
there is no JE, all Samples of materials including Cement Concrete Cubes shall be taken by contractor in
presence of AE in charge of work. All the necessary assistance shall be provided by the contractor. Cost
of sample materials is to be borne by the contractor and he shall be responsible for safe custody of
samples to be tested at site.

(iii) All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff
deployed by the contractor in presence of JE-in-charge and at least 50% of tests in presence AE-in-
charge. At least 10% of tests shall be carried out in presence of Executive Engineer.

(iv) All the entries in the registers will be made by the designated Engineering Staff of the contractor and
same should be presented before JE/AE/Divisional Engineer for their review.

(v) Contractor shall be responsible for safe custody of all the test registers.

6. It is mandatory to the contractor to submit copy of all test registers, Material at Site Register and
hindrance register along with each alternate Running Account Bill and Final Bill. These registers shall
further be checked by AE(P)/Senior Draughtsman in Division Office and receipts of registers should also
be acknowledged by Accounts Officer by signing the copies and register to confirm receipt in Division
office. If all the test registers and hindrance register is not submitted by contractor along with each
alternate R/A Bill & Final Bill, no payment shall be released to the contractor.

7. Maintenance of Material at Site (MAS) Register —

(i) All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor which
shall be issued to the contractor by Engineer-in-charge along with the award letter.

(ii) The contractor shall get 100% test checked by JE or by AE if there is no JE after each entry of receipt
of material at site in MAS register.

(iii) The contractor shall get MAS Register test checked by JE at least twice a week and at least once a
week by AE. If there is no JE is available then MAS register must be checked by AE at least twice a
week.

(iv) Cement register shall be got reviewed by Divisional Engineer at least once in a month.

Senior Draftsman Assistant Engineer (P) Executive Engineer
Vigyan Bhawan Division Vigyan Bhawan Division Vigyan Bhawan Division
CPWD, New Delhi CPWD, New Delhi CPWD, New Delhi
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PARTICULAR SPECIFICATIONS

1. Ready Mix Concrete (RMC) Plant and Design Mix Approval:

The Ready-Mix Concrete (RMC) plant to be used for the project must be approved by CPWD
(Central Public Works Department). The design mix concrete shall be approved within the last six
months by any Government Institute in the NCR region. Within 3 days of award of work, the
contractor shall submit full details of the proposed RMC plant along with the design mix reports
for the approval of the Engineer-in-Charge. No concreting work shall commence until the design
mix is approved by the Engineer-in-Charge.

2. Use of ready mixed concrete (RMC) may also be permitted, with prior approval of Engineer—in—
Charge, without any extra payment.

3. Conditions for Ready-mix concrete:-

a) The contractor can use concrete from RMC plants also with prior approval of the Engineer-in-
charge. However for procuring RMC from approved plant the contractor shall follow the following
conditions. Nothing extra shall be payable to the contractor for procuring RMC from the external
plant.

b) For procurement of ready mix concrete from approved RMC plants, the contractor shall, within a
03 days of award of the work, submit list of at least three RMC plant companies of repute along
with details of transit mixer and pumps etc. to be deployed indicating name of owner / company,
its location capacity, technical establishment, past experience. The Engineer — in — Charge shall give
approval in writing. The contractor will not be allowed to purchase ready mixed—concrete without
completion of above stated formalities for use in this work. Notwithstanding the approval granted
by Engineer-in-charge in aforesaid manner, the contractor shall be fully responsible for quality of
concrete including input control, transportation and placement etc.

c) The Engineer-in-charge will reserve right to inspect at any such stage and reject the concrete if he is
not satisfied about quality of product. The contractor should therefore keeping all terms and
conditions / specifications forming a part of this tender document. Including the following controls.

i) The Engineer-in-charge reserves the right to exercise control over the ingredients, water and
admixtures purchased, stored and to be used in the concrete including conducting of tests
for checking quality of Materials, recordings of test results and declaring the Materials fit or
unfit for use in production of mix.

ii) Calibration checks of the RMC.

iii) Weight and quantity check on the ingredients, water and admixtures added for batch mixing.
iv) Time of mixing of concrete.

V) Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for use. This
will include continuous control on the workability during production and taking corrective
action.

vi) For exercising such control, the Engineer-in-charge (if required) shall periodically depute his
authorized representative at the RMC plant. It shall be responsibility of the contractor to
ensure that all-necessary requirement manpower & facilities are made available to Engineer-
in-charge and / or his authorized representative at RMC plant.

d) All required relevant records of RMC shall be made available to the Engineer-in-charge or his
authorized representative. Engineer-in-charge shall, as required specify guidelines & additional
procedures for quality control & other parameters in respect of materials and production &
transportation of concrete mix, which shall be binding on the contractor & the RMC plant.

e) OPC/ PPC as per schedule of the contract (conforming to relevant IS Codes) of brand / make /
source as approved by Engineer-in-charge shall only be used for production of concrete.

f)  The RMC produced concrete be accepted by Engineer-in-Charge or it's representative at site after
receipt of the same after fulfilling all the requirements of mix mentioned in the tender documents.

g) The rate quoted by the agency shall be net & nothing extra shall be payable on account of change
in quantities of concrete ingredients like cement and aggregates and admixtures etc. as per
agreement item.
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h) Ready mix concrete shall be arranged in quality as required at site of work by transportation in a
transit mixer. [The general conditions of transit mixer and other requirement shall conform to
IS:5892.] Ready mix concrete shall be supplied as per the pre-agreed schedule approved by
Engineer-in-charge or it’'s representative.
i)  All other operations in concreting work like Mixing, Slump, transportation, laying / placing of

concrete, compaction, curing etc. not mentioned in this agreement shall be as per IS : 456-2000 or
amended thereafter.

SAMPLING:-

General :
Samples from fresh concrete shall be taken as per IS 1199 and cubes shall be made, cured and tested at
28 days in accordance with IS 516. 15.1.1 In order to get a relatively quicker idea of the quality of
concrete, optional tests on beams for modulus of rupture at 72 + 2 h or at 7 days, or compressive
strength tests at 7 days may be carried out in addition to 28 days compressive strength test. For this
purpose the values should be arrived at based on actual testing. In all cases, the 28 days compressive
strength specified in Table 2 of code of practice, 1S:456 2000 shall alone be the criterion for acceptance
or rejection of the concrete.

(a) FREQUENCY OF SAMPLING: -

(1) A random sampling procedure shall be adopted to ensure that the sampling is spread over
the entire period of concreting and cover all mixing units. The concrete work shall be
notionally divided into lots as under for the purpose of sampling conditions.

- Slabs at all levels.

(i1) At least one test sample shall be taken for each lot of concrete work.

(iii) Each grade of concrete shall form different lot for testing.

(iv) The minimum frequency of sampling of concrete of each grade shall be in accordance with
CPWD specification 2019, Vol-I & Il with upto date correction slips.

v) The concrete work shall be assessed on day to day basis & samples shall be taken as
specified.

(vi) Work strength test shall be conducted in accordance with IS: 516 on random sampling.

However, the minimum frequency of sampling of concrete of each grade shall be in accordance with
the CPWD quality assurance manual -2022

NOTE-

At least one sample shall be taken from each Shift. Where concrete is produced at continuous production
unit, frequency of’ sampling may be decided by Engineer-in-charge in such a manner so as to ensure that
each concrete batch shall have a reasonable chance of being tested.

Test Specimen

Three test specimens shall be made for each sample for testing at 28 days. Additional samples may be
required for various purposes such as to determine the strength of concrete at 7 days or at the time of
striking the formwork, or to determine the duration of curing, or to check the testing error. Additional
samples may also be required for testing samples cured by accelerated methods as described in IS 9103.
The specimen shall be tested as described in IS 516.

TESTRESULTS OF SAMPLES: -

The test results of the sample shall be the average of the strength of three specimens. The individual
variation shall not be more than + 15% percent of the average. If variation is more, the test results shall
be treated as invalid. 90% of the total tests shall be done at the laboratory established at site by the
contractor and remaining 10% in any other laboratory as directed by the Engineer-in-Charge.

ACCEPTANCE CRITERIA
Compressive Strength

The concrete shall be deemed to comply with the strength requirements when both the following
conditions are met:

a) As per CPWD specification or as per Design Mix Concrete.
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Quantity of Concrete Represented by Strength Test Results

The quantity of concrete represented by a group of four consecutive test-results shall include the
batches from which the first and last samples were taken together with all intervening batches.

Where the mean rate of sampling is not specified the maximum quantity of concrete that four
consecutive test results represent shall be limited to 60 m3.

Concrete of each grade shall be assessed separately.

Concrete is liable to be rejected if it is porous or honey-combed, its placing has been interrupted
without providing a proper construction joint, the reinforcement has been displaced beyond the
tolerances specified, or construction tolerances have not been met. However, the hardened concrete
may be accepted after carrying out suitable remedial measures to the satisfaction of theEngineer-in-
Charge.

MEASUREMENT -
) As per CPWD Specifications 2019, Vol-I & Il with upto date correction slips

(i)  In respect of all projected slabs at all levels including cantilever, canopy, the payment for the RCC
work shall be made under the item RCC slabs. The payment for shuttering at the edges shall be
made under item of centering and shuttering for RCC slabs. Nothing extra shall be paid for the
side shuttering at the edge of these projected balconies / projected verandah slabs.

TOLERANCES - As per CPWD Specifications.
RATES: -

(i)  The rate includes the cost of materials, labour and T&P, including mixing, placing, transportation
involved in all the operations described above except for the cost of centering, shuttering &
reinforcement which will be paid for separately. It includes finishing i.e. making the top surface of
smooth/in required level with trowel etc.

(i)  In case of rejection of concrete on account of unacceptable compressive strength, governed by
para “Standard of Acceptance” as above, the work for which samples have failed shall be redone
at the cost of contractor. However, the Engineer-in-charge may order for additional tests (like
cutting cores, ultrasonic pulse velocity test, load test on structure or part of structure, etc) to be
carried out at the cost of contractor to ascertain if the portion of structure wherein concrete
represented by the sample has been used, can be retained on the basis of results of individual or
combination of these tests. The Contractor shall take remedial measures necessary to retain the
structure as approved by the Engineer-in-charge without any extra cost. However, for payment,
the basis of rate payable to contractor shall be governed by the 28 days cube test results and
reduced rates shall be regulated in accordance with CPWD Specifications.

RCC WORK (ORDINARY)

The work shall be done in accordance with CPWD Specifications 2019 Vol-I & Il with upto date
correction slips.

Water Cement ratio for Ordinary RCC work shall not be more than 0.5. Contractor shall use concrete
mixture of proper design having arrangement for measuring water for mixing of concrete.

SPECIFICATION FOR SELF-COMPACTING CONCRETE IN RCC:

The work involves providing and laying in position, machine batched, machine mixed, Self Compacting
Cement Concrete (SCC) produced in automatic plant as per approved design mix using Ordinary
Portland cement with adding cementitious material like fly ash, silica fume etc. as per relevant IS codes
and other relevant international codes with up-to-date amendments at mix design/ development in the
laboratory for Fair Finished reinforced cement concrete work in super structure at all floor levels,
including transportation of concrete through transit mixer to site of laying, finishing, curing, vibrating (if
required) for all leads, all floor levels, all heights and depths, pumping of concrete to site of laying,
including admixtures as per approved RCC Design Mix. The Mix design shall comply with IS 4926, IS 456
design parameters and IS 516 & BS EN 12350 testing parameters (for parameters mentioned) and shall
be got approved from Engineer-in- Charge before execution of the item. The Self compacting concrete
shall comply to provisions of CPWD Specifications.
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REINFORCEMENT:-

The reinforcement shall be done as per CPWD Specifications.

The rate of item of reinforcement of RCC work includes all operations including straightening, cutting,
bending, welding, binding with annealed steel wire or welding and placing in position at all the floors
with all leads and lift complete as per CPWD Specifications.

The contractor shall provide approved type of support for maintaining the bars in position and ensuring
required spacing and correct cover of concrete to reinforcement as called for in the drawings, spacer
blocks of required shape and size. Chairs and spacer bars shall be used in order to ensure accurate
positioning of reinforcement. Spacer blocks shall be casted well in advance with approved proprietary
pre- packed free flowing mortars (Conbextra as manufactured by M/s Fosroc Chemicals India Ltd. or
of approved equivalent) of high early strength and same colour as of surrounding concrete. However,
Cover Guard Bars shall also be used to maintain proper cover of RCC Columns in addition to spacer
blocks as mentioned above. Pre-cast cement mortar/concrete blocks/blocks of polymer shall not be
used as spacer blocks unless specially approved by the Engineer-in-charge, rate of RCC items is inclusive
of cost of such cover blocks & Cover Guard Bars.

Senior Draftsman Assistant Engineer (P) Executive Engineer
Vigyan Bhawan Division Vigyan Bhawan Division Vigyan Bhawan Division
CPWD, New Delhi CPWD, New Delhi CPWD, New Delhi
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List of approved Labs

As per CPWD Works Manual SOP No. 5/16 provided by OM No. DG/SOP-2024/07
dated 29.10.2024 and requirement of field units competent authority has approved
following Laboratories in Government/Semi Government for ADG(Delhi) Region for testing

of material used in construction.

(i) NSIC Technical Service Center(NTSC), Okhla, New Delhi.
(ii)  Delhi Technological University (DTU), Delhi

(ii) Netaji Subhash University of Technology (NSUT), Delhi.
(iv) National Test House (NTH), Ghaziabad.

(v)  Central Building Research Institute Roorkee.

(

vi) National Institute of Technology (NIT), Delhi.

In view of above after 29.02.2025, no private Lab is empanelled under ADG (Delhi)
Region. So to carry out testing of materials used for construction/maintenance works
same shall be done through Govt. institutes/Govt. Laboratories / ADG (Delhi) approved
lab only.

Executive Engineer
Vigyan Bhawan Division
CPWD, New Delhi
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Special Conditions for cement

Cement required for the work shall be procured by the contractor.

The contractor shall procure, 43 grade (conforming to IS: 8112) ordinary Portland cement /
Portland Pozzolana Cement confirming to IS: 1489 (Part-I) as required in the work from reputed
manufacturers of cement such as ACC, L. & T, Shri Cement, Birla, Ambuja and Cement
Corporation of India approved by Ministry of Industry, Government of India and holding license
to use ISI certification mark for their product whose name shall be got approved from Engineer-
in-charge. Supply of cement shall be taken in 50-kg bags bearing manufacturer’s name, or his
registered trademarks if any and grade and type of cement as well as ISI marking. The packing of
the cement bags shall be as per para No. 3.1.2.5 of CPWD Specifications 2019 Vol. I & II for
cement mortar, cement concrete, RCC works.

Storage space for cement shall be provided by the department.

Sample of cement arranged by the contractor shall be taken by the Engineer-in-charge and got
tested in accordance with provisions of relevant BIS codes. In case test result indicate that the
cement arranged by the contractor does not conform to the relevant BIS codes, the same shall
stand rejected and shall be removed from the site by the contractor at his own cost within a week’s
time of written order from the Engineer-in-charge to do so.

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 of the contract.

The theoretical, consumption of cement shall be worked out as per procedure prescribed in clause
42 of the contract and shall be governed by conditions laid therein. No payment for excess
consumption of cement will be allowed. However, for consumption lesser beyond permissible
theoretical variation recovery shall be made in accordance with conditions of contract at Schedule
A to F (CPWD-7) without prejudice to action for acceptance of work/item at reduced rate or
rejection as the case may be.

For non-schedule items, the decision of the Superintending Engineer regarding theoretical
quantity of cement, which should have been actually used, shall be final and binding on the
contractor.

Cement brought to site and remaining unused after completion of work shall not be removed from
site without written permission of the Engineer-in-charge.

Contractor has to produce Manufacturer Test Certificate for each of lot of cement procured at site.

Senior Draftsman Assistant Engineer (P) Executive Engineer
Vigyan Bhawan Division Vigyan Bhawan Division Vigyan Bhawan Division
CPWD, New Delhi CPWD, New Delhi CPWD, New Delhi
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SPECIAL CONDITIONS OF PAINT

1. Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him, prior to
application of priming and putty on surface.

2. The contractor shall have to remove all splashes after completing each day’s work. In case the splashes
are not removed by the contractor the same shall be got removed by the Engineer-in-charge at
contractor’s risk & cost.

3. Material of following make/brand shall be used by the contractor and sample shall be got approved from
the Engineer-in-charge.

4.
(a) Synthetic Enamel Paint
Name of the firm Brand Name
(i) Asian Paint Apcolite Premium gloss Enamel
(i) Berger Paints Luxol Hi— Gloss
(ii1)) Kansai Nerolac Paint Ltd Nerolac Synthetic Enamel high Gloss Finish
(iv) ICI Paints Dulux Gloss
(i) PremiumAcrylic Smooth Exterior with Silicone additives paint.
Name of the firm Brand Name
(i) Asian Paint Apex Ulitima
(i1) Berger Paints Weather coat smooth
(iii) Kansai Nerolac Paint Ltd Excel Total
(iv) ICI Paints Dulux Weather Shield

(b) Acrylic Distemper 1% Quality having VOC (Volatile Organic Compound) content less
than 50 gm / litre

Name of the firm Brand Name
(i) Asian Paint Tractor Acrylic Distemper
(i1) Berger Paints Bison Acrylic Distemper
(iii) ICI Paints Maxolite
(iv) Kansai Nerolac Paints Nerolac Beauty Acrylic Distemper

(c) Cement Primer (Interior)

Name of the firm Brand Name
(i) ICI Paints Dulex Cement Primer
(il) Kansai Nerolac paint Ltd. Nerolac Cement Primer
(iii) Asian Paints Deco Cement Primer
(iv) Berger Paints B.P cement Primer

(d) Acrylic Smooth Exterior Paint

Name of the firm Brand Name
(i)  Kansai Nerolac paint Ltd Suraksha Plus Acrylic exterior emulsion
(il))  Berger Paints Bison Acrylic Emulsion
(iii)  Asian Paints Apex Ultima Europa

(e) Acrylic Emulsion paint Interior grade having VOC (Volatile organic Compound) less
than 50gm/ltr

Name of the firm Brand Name
(i) Asian Apeolite Premium Emulsion
(il) Berger Rangoli Premium Acrylic Emulsion
(iii)) Nerolac Beauty Gold Acrylic Emulsion
(iv) ICI Dulux Solitaire

(f) Premium acrylic Emulsion paint Interior grade having VOC (Volatile organic
Compound) less than50gm/lItr

Name of the firm Brand Name
(i) ICI Velvet Touch
(i1)) Nerolac Lotus Touch
(ii1) Asian Paint Royal Aspira
(iv) Berger Silk Luxury emulsion
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(g) Cement Based Putty

Name of the firm Brand Name
(1) Birla Birla Putty
(i) JK JK Wall Putty

(h) Interior Textured paint brand
(i) Asian
(ii) Berger
(iii) Nerolac
(iv) ICI

Make/ Brand of any other material/ fitting not mentioned above shall also be got approved from
Engineer-in-charge in advance before starting the work.

In case of material/fittings of make/brand other than mentioned above is to be used due to non-
availability or any other reason permission will have to be obtained from Engineer-in-charge in writing.

The date of manufacturing and batch no. will be inscribed or printed on pack/containers by manufacturers
are acceptable for all the above said materials. Fresh material shall be brought at site as far as possible
and materials more than 30 Days old from the date of manufacturing will be rejected.

The contractor shall have to get the shades/brands of all types of paints, distempers, water proofing
cement paint etc. Approved from the Engineer-in-charge before procurement of materials.

5. Nothing extra shall be paid for excess consumption of material in case of material arranged by the
contractor. In case of less consumption of material than theoretical requirement, the payment shall be
restricted for the area covered theoretically with the quantity actually consumed provided the quality of
work is acceptable.

6. 100% quantity of the material like paint, distemper, Plastic emulsion paint, water proofing cement paint
shall be brought in sealed containers & deposited with JE in charge before start of the painting work.

7. All empty containers received after use of Paints, distemper etc. in the work shall be kept at site store till
completion of the work and shall not be allowed to be removed without permission of the Engineer-in-

charge.
Senior Draftsman Assistant Engineer (P) Executive Engineer
Vigyan Bhawan Division Vigyan Bhawan Division Vigyan Bhawan Division
CPWD, New Delhi CPWD, New Delhi CPWD, New Delhi
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LIST OF FIELD TESTS

Particle size and shape

Slump test

Flakiness & Elongation Index tests

Compressive strength (concrete or bricks) test

Bulking of sand

Silt content of sand

Temperature measuring with thermometer with brass protected end 0-200° C

VVVVVYVYY

FIELD TESTING EQUIPMENT AND INSTRUMENTS

A. (i) Electronic/digital weighing balance (1 no.):
(a) 7 kg to 10 kg capacity, semi-self-indicating type-Accuracy 10 gm.
(b) 500 gm capacity, semi-self-indicating type-Accuracy 1gm.
(i) Cube Testing Machine (1 No.) along with 18 nos. ISImarked cube moulds
(iii) Sieves set as per IS 460-1962 & sieve shaker (1 no.)
(iv) Slump Cone (2 No.)
(v) Oven (1 no.)
(vi) Graduated Measuring Cylinder (2 no.)
(vii) Enamel trays (for efflorescence test for bricks)-1 Set
(viii). Ultrasonic Pulse Velocity Test Equipment For concrete (1 No.) as and when required.
(ix). Measuring Steel Tape 3m (2 Nos.) & 15m (2 Nos.) and Laser Distance Meter of 200 metre range
with Bluetooth connectivity — 1 No.
(x). Core cutting Machine — 1 No.as & when required.
(xi). Other instruments (1 no. each): Vernier calliper’s, screw gauge, plumb bob, spirit level minimum
30 cm long with 3 bubbles, wire gauge (Circular type) disc, steel foot rule, long nylon thread,
magnifying glass, moisture meter.
(x) Water testing Kits — 01 No.

~— — ~— ~—

B. Field Testing Instruments

i) Steel tapes —3 m

ii) Digital Vernier Callipers

iif) Digital Micrometre Screw 25 mm gauge
iv) A good quality plumb bob

v) Spirit level minimum 30 cms long with 3 bubbles for horizontal vertical
vi) Wire gauge (circular type) disc.

vii) Foot rule

viii) long nylon thread

ix) Pulse velocity meter

x) Magnifying glass

xi) Screw driver 30 cms long

xii) Ball pin hammer, 100 gms

xiii) Plastic bags for taking samples

xiv) Digital Distance meter

xv) Levelling machine
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LIST OF PREFERED MAKE OF MATERIALS

Preferred/Brands names of materials approved by the Architect/Engineer-in-Charge are
listed below. However approved equivalent materials and finishes of any other specialized
firms may be used, in case it is established that the brands specified below are not available in
the market, the same shall be subjected to approval of the alternate brand by the
Architect/Engineer-in-Charge, (See also conditions of contract).

Sl. Materials Approved make
No.
1. Poly-Sulphide Sealant Pidilite, Tuffseal, Choksey, DURABUILD, Asian
Paint
2. Damp Proof Material Impermo, Dura Build, Acco-Proof, Choksey,
Asian Paint
3. Structural Steel, Sections Tata, Sail, RINL, Jindal
4. TMT bars Tata, Sail, RINL, Jindal
S. Admixture Fosroc, MC, Dura Build, Choksey, MAKPHALT
6. White Cement J.K. White, Birla White
7. Water Proofing Compound, Liquid Applied Tap Crete, CICO, Dura Build, Accoproof,
Waterproofing Coating ImpermoChoksey, Asian Paint, MAKPHALT
8. Bitumen, Bituminous Compounds & Indian Oil, Hindustan Petroleum, MAKPHALT
Primers
9. Injection Grouting, Sealants & Injections Pidilite (Dr Fixit), DURABUILD, CHOKSEY,
Grouts Asian Paint, MAKPHALT
10. Nonmetallic Surface Hardener MC Deritop F.H.
11. Locks/Latch Godrej, Harrison, Plaza, Dorset
12. Laminates Formica, Merino, GreenLam, Kitlam
13. Wire Mesh Sterling Enterprises, Trimurty Welded Mesh
14. Prelaminated Particle Board Action TESA, Bhutan Boards, Greenlam,
kitlam
15. Adhesive Pidilite, Dura Build, Dunlop, Asian Paint,
CHOKSEY
16. Epoxy Mortar Fosroc, Dura Build, Sika, BASF CHOKSEY,
Asian Paint
17. Dash Fasteners Hilti, Ficher, Canon
18. Flush Door Shutters (Decorative/ Non- Kitlam, Century, Greenply, Corbett, Bhutan
Decorative) Tuff
19. Board & Plywood DURO, KITPLY, CENTURY, Greenply, Bhutan
Tuff
20. Hydraulic Door Closer/Floor Spring Hardwyn, Godrej, Dorset
21. | Wooden Door Fittings of Brushed Steel B & R Dorma ,Godrej, Dorset
22. S.S. Staircase Railing Jindal Stainless Steel Ltd., Hardwyn
23. Fire Check Door, Fire Rated Sliding Door, Romat, Kutty Door, Navair, Avians
Fire Rated Rolling Shutters, Sliding Door,
Folding Door, Hanger Door, High Speed
Door, Sectional Doors
24. Fire Check Accessories Calcium Fromtect
Silicon Board
25. Smoke Seal Strip Imported Promat/Astro Flame
26. Fire Door Closer, Lock, Handle Ingerboll Rand /Dorma, Hardwyn, Everest
27. Fire Panic Exit Device & Hardware Ingerrsoll, Hardwyn, Everest
28. Anodized Aluninium Hardware (Heavy Hardima, Everite, Sigma (ISI Marked)
Duty)
29. Tempered Glass Modi Float & Saint Gobain, ASAHI, Glaverbel
30. Polyester Powder Coating Shades Nerolac, Berger, J & N
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31. Aluminium Sections Jindal, Hindalco, Indalco
32. Friction Stay Hinges Earl-Bihari ,Godrej,Hettich,Haffele
33. Nuts, Bolts and Screws, Steel Kundan, Priya, Atul
34. EPDM Gasket Hanu/Anand
35. Structural Silicone Dow Corning/Wacker
36. Weather Silicone Dow Corning/Wacker, Dura Build, Choksey
37. Adhesive Tape Norton, 3M, A very Denisson
38. Terrazzo Tiles (Precast)/Plain/ Chequerred | NITCO, HINDUSTAN, MODERN
39. Glazed Ceramic Tiles JOHNSON, SOMANY, KAJARIA, BELL
CERAMICS, NITCO, ORIENT, ASIAN
40. Cement Concrete Tiles/Hardonite Tiles NITCO, NTC, HINDUSTAN, ORIENT
41. Vitrified Tiles GRANITO, NAVIN DIAMOND, KAJARIA,
JOHNSON (MARBONITE), ORIENT, ASIAN,
BELL
42. | Tile Adhesive70. CICO, Dura Build, PIDLITE FERROUS,
Choksey, Asian Paint
43. Clay Tiles on Roof KENZAI, JOHNSION
44. C.C. Pavers NITCO-(ROCKARD), TUFTEK, K.K, ESS&ESS,
MODERN
45. Acrylic Emulsion Paint ASIAN ICI, NEROLAC, BURGER, SHALIMAR
46. Luxury Emulsion Paint Burger-silk, Asian-Royal, ICI-Velvet, Nerolac-
Impression
47. Grass Paver Unistone, Ultra, Shree, Supertile, Modern
48. Water-Proof Cement Paint Kilicknixon, Durocem, Snowcem
49, Synthetic Enamel Paint Berger, Nerolac, Asian, ICI India Ltd.
50. Plastic Emulsion Paint Berger, Nerolac, ICI India Ltd., Asian Paint
S1. Vitreous China Sanitary ware Parryware, Hindware, CERA
52. Fireclay Sinks & Drain Boards Parry, Sunfire
S53. Stainless Steel Sinks Nilkanth, AMC, Cobra, Jayana, Cera, Kingston
54. C.P. Brass Fittings Jaquar, Marc, Jonhson ,Cera, Kingston
55. Soil, Waste & Vents Pipes & Fittings Neco, RIF, RPMF
A) Centrifugal Cast Iron, Centrifugally Cast
(Spun) Iron Spigot, Socket Soil, Waste,
Ventilating, Rainwater Pipes, Iron Pipe
56. LA (CI) Pipes RIF, Neco
S7. G.I. Pipes Tata, Jindal — Hissar
58. G.I. Fittings (Malleable Cast Iron) Unik, ICS
59. Gunmetal Valves Leader, Sant, Zoloto
60. Stone Ware Pipe & Gully Traps Perfect, Parry
61. R.C.C. Pipes-(NP-2) Lakshmi, Sood&Sood, Jain & Co.
62. MS Pipe Kesoram, Electro Steel
63. C.I. Double Flanged Sluice Valves Kirloskar, IVS, Burn
64. C.I. Double Flanged Non-Return Valves Kirloskar
65. C.I. Manholes Covers, Gratings B.C. RIF, RPMF
66. UPVC Pipe Supreme, Prince, Finolex
67. Copper Tubes/Pipes Rajco, Max Flow ABC
68. Copper Fittings Yorkshine, IBP, Bconex
69. Ball Valves Zoloto, IBP, Arco
70. Butterfly Valves Audco
71. Unglazed Vitrified Tiles Johnson - (Endura), Somany — (Dura Stone),
Regency — (Tiles)
72. Spider Fittings Dorma, Sevax
73. Mineral Fibre False Ceiling Armstrong ,Gyptechor, Diamond Ceilings

&GYPTECHor Equivalent as per Relevant IS
Codes
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74. APP Sheet for water proofing, APP Sheet Roflex, STP, Dermabit, Water tite (Alex),
Membranes Bitumat, Asian Paint, MAKPHALT
75. PE-AL-PE PIPES & FITTINGS Jindal, Supreme
76. PVC/SINTHETIC WATER TANK Sintex, Uniplast
77. Self Closing Pillar Taps Jaquar
78. Hot Water Insulation Glass Wool/ Mineral Wool
79. Elastomeric Sleeve Up Twiga / Rocklloyd
80. Beveled Edge Mirror Atul/Saint Gobain/Modi
81. Rolling Shutters Rama Rolling Shutters / Joyti Rolling Shutters
/ Anand Industries, AVIANS
82. Wall Putty Birla, J.K, Berger, Asian Paint, Acro
83. Drapery Rod, Venetian Blinds Mac, Vista
84. Ready Mixed Concrete ACC, Ultra Tech (Birla), L&T
85. PTMT Fittings Prayag, Shakti
86. HDPE PN-6, PE-80, HDPE Dure-line, Supreme, Vikas - “Tijaria”,
MAKPHALT
87. Electric Resistance Welded (ERW) Pipes Jindal, SAIL ,TATA ,WELLSPUN
Slotted /Blind for Tube well
88. Multilayer, Multiwall polycarbonate sheet Lexan brand of GE or equivalent
89. Sodium Hypochlorite solution Diversy, SDLE and Combigen
90. Sanitization Machine in 5 litre tank Euronics , Dolphy
Capacity
91. WPC/PVC Sheet Window/Door shutters & | Rehau, Veka and Fenesta, Rajshri Plastiwood,
frame, Board, Jali
92. Texture Decorative Paint OIKOS/SKK/Armourcoat
93. Metal False Ceiling Armstrong, Hunter Duglus, HI-Steel Durlum,
DIAMOND CEILING
94, Laquered Glass Modi, Sant Gobain, Asahi, Glaverbel
95. Hard wood flooring Juncker, Vitofloor, Parador, Pergo
96. Wooden Laminate Flooring Vista, Juncker, Vitofloor, Pergo
97. | Nylon Carpet Tiles/Rolls Forbo Flotex, Bentlly carpet, Modulyss carpet
98. Calcium Silicate and Gypsum Board/ Tiles | Ramco-Hilux, Gyproc, Boral
99. Micro Concrete FOSROC, ULTRATECH
100. Carbpn wrapping products for structural HEXACURE, FOSROC, ASIAN PAINT, Dr.
repair FIXIT
101. | Frosted self adhesive PVC film 3M, Garware, Godrej, Avery demission
102. | Acoustical Wall Panelling Gyptechor, GYPTECH or Equivalent as per
Relevant IS Codes
103. | Motorized Gates, Dock Leveler, Dock Avians
Shelter
104. | Boom Barriers, Swing Barriers, Flap Avians
Barriers
105. | Tripod Turnstiles, Full Height Avians
Turnstiles
106. | Bollard, Tyre Killer Avians
107. | Anti-corrosive Pipeline Coating MAKPHALT
108. | Specialized Primers MAKPHALT
109. | Powder Based Construction Chemical MAKPHALT
Products
110. | Construction Textiles & Bubble Reflective MAKPHALT
Insulation
111. | Glass Reinforced Gypsum (GRG) Ceiling DIAMOND CEILING
Tiles
112. | G.I Ceiling Suspension System (G.I T-Grid) | DIAMOND CEILING
113. | Polyurethane (PU) Resin and FOAM SIKA, Dr. Fixit, FOSROC
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114. | Polyurethane Elastomeric Coating & Water | SIKA, Dr. Fixit, FOSROC
proofing
115. | Epoxy Cement Hybrid flooring SIKA Floor EPOCEM, FOSROC (Nitrofloor),
Floorkrete (Floorcem)
116. | Combiflex Tape SIKA
117. | Epoxy Sealant & Adhesive SIKA, Dr. Fixit, Pidilite
118. | SMC Panel Tank Sintex / Amitex / Devi Polymer / Sovisy / Poly Plast
119. | Anti-termite Chemical FMC, Durmet TC, Kemtrek Force, Dursban TC

Note:- Contractor has to bring samples as per above preferred brands only and Engineer in
Charge shall approve one sample out of the samples brought by the contractor. The
contractor has to use material of that approved sample only. No claim in this regard
shall be entertained.

Executive Engineer
Vigyan Bhawan Division
CPWD, New Delhi
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<TAAH Wo 100/ — B IR UIR$ wH TR |

On on-judicial stamp paper of minimum Rs.100

e & fwIes & " # §% gRT dodlofofdo &I &Y 18 TRE
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
AT IR T/ USeiH TR / GREaT &1/ Afdcrgored M @ forg a9 TRE B
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1. Whereas the Executive Engineer ..................... (name of division) ....................... , CPWD on
behalf of the President of India (hereinafter called “The Government”)has invited bids under
........................ (NIT number)...............oee..e. dated for
................................................... (name of work)
............................................................ The Government has further agreed to accept
irrevocable Bank Guarantee for Rs. ....................... (Rupees .....covvvvvviiiiiiiiiiinnannns only) valid
upto ......... (date)*......... as Earnest Money Deposit from ......................... (name and address of
contractor) ............oeeenennnn (hereinafter called “the contractor”) for compliance of his obligations in
accordance with the terms and conditions of the said NIT.

OR

Whereas the Executive Engineer ................. (name of division) ..................ceeenll. , CPWD on
behalf of the President of India (hereinafter called “The Government”) has entered into an agreement
bearing number .............cc.ee..... With ......................(name and address of the contractor) .................
(hereinafter called “the Contractor”) for execution of work ................coooiiiiiiiiiiiinn... (Name of
WOTK) o, The Government has further agreed to accept an
irrevocable Bank Guarantee for Rs. ....................... (Rupees .....ovvvvvviiiiiiiiiiinennn, only) valid
upto ........ (date)........ as Performance Guarantee/Security Deposit/Mobilization Advance from the said
Contractor for compliance of his obligations in accordance with the terms and conditions of the agreement.

2. We, oo (indicate the name of the bank) ...................... (herein after referred to as “the
Bank™), hereby undertake to pay to the Government an amount not exceeding Rs. .............................
(Rupees.........c..c.en... only) on demand by the Government within 10 days of the demand.

3. We, oo (indicate the name of the Bank) ..................... , do here by undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be due from
the said Contractor. Any such demand made on the Bank shall be conclusive as regards the amount due
and payable by the Bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs. ........ (Rupees .........cceeneee. only)

4. We, .oooiiiit. (indicate the name of the Bank) ..................... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the contractor in
any suit or proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee being
absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid
discharge of our liability for payment there under and the Contractor shall have no claim against us for
making such payment.

5. We, i (indicate the name of the Bank) ........................ , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner our
obligation here under to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said Contractor from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Government against the said contractor and to forbear or enforce any of
the terms and conditions relating to the said agreement and we shall not be relieved from our liability by
reason of any such variation or extension being granted to the said Contractor or for any forbearance, act of
omission on the part of the Government or any indulgence by the Government to the said Contractor or by
any such matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

6. We, .oviiiiiiiiin, (indicate the name of the Bank) .......................... , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor
at the first instance without proceeding against the Contractor and notwithstanding any security or other
guarantee the Government may have in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

8. We, v, (indicate the name of the Bank) ............................ , undertake not to revoke
this guarantee except with the consent of the Government in writing.
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9. This Bank Guarantee shall be valid up to ..............ceevviinnn.n. unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted to
Rs. v (Rupees .........oovvnnnn only) and unless a claim in writing is lodged with us

within the date of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee
shall stand discharged.

Date .............
Witnesses:
1. Signature.................. Authorized signatory
Name and address Name
Designation
Staff code no.
2. S1gNature ......oooeevniiiiniiene. Bank seal

Name and address
*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180
days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money
or for performance guarantee/security deposit/mobilization advance, as the case may be.
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SCHEDULE OF QUANTITY

Name of Work: A/R & M/O Central Vista under Vigyan Bhawan Division, New Delhi,
dg. 2026-27. (SH: Cleaning of Black Granite Statue of Netaji Subhas
Chandra Bose inside India Gate premises)

S.No. Description of Item Qty Unit Rate Amount

1 Providing and fixing double bamboo scaffolding on
the exterior side of the structure up to a height of four
storeys, using bamboo poles of approximately 75 mm
diameter spaced at 1.50 m centre-to-centre in both
horizontal and vertical directions, securely tied with
jute or Narial rope. The work shall include providing
all necessary bamboo poles, horizontal runners,
bracing, lashings, wooden working platforms for
cleaning of statues/monuments, ladders, safety
arrangements, and maintaining the scaffolding in safe
and serviceable condition throughout the execution
period. The item also includes dismantling and
removing the scaffolding upon completion of the
work, complete in all respects, as per the directions
and approval of the Engineer-in-Charge. The
scaffolding shall be measured for payment based on
the elevation area only, and payment shall be made
once, irrespective of the duration for which the

scaffolding remains erected. 2500.00 | sqm | 185.85 | 464625.00
2 | Cleaning of the Statue of Netaji Subhas Chandra Bose
(approximate size: 28 ft x 12 ft x 6 ft) installed within
the India Gate premises, constructed of Black Granite,
by carefully cleaning the surface using a non-acidic
cleaning solution such as a non-ionic soap solution or
pH-neutral detergent (Make: Extran/T-Pol/Libion or
equivalent approved), applied by gentle scrubbing
with soft brushes, followed by washing with a gentle
jet spray using demineralized water, strictly in
accordance with the manufacturer's specifications and
as approved by the Archaeological Survey of India
(ASI) or the Engineer-in-Charge. The work shall be
carried out without causing any scratching, abrasion,
staining, or other damage to the statue. After cleaning
use soft / high-quality microfibre cloth to wipe away
excess moisture and prevent water spots. The item
includes taking all necessary precautions for the
protection of the statue and adjoining structure by
providing suitable covering sheet/pvc cloth and
adopting appropriate methods to prevent any damage
during execution, complete in all respects as directed
by the Engineer-in-Charge. Note: The rate shall
include all labour, tools and plants (T&P), equipment,
handling, safety measures and incidental charges
required for satisfactory completion of the work, but
shall exclude scaffolding. Supply of demineralized
water and non-ionic soap solution / pH-neutral Each
detergent shall be measured and paid for separately. 12.00 Job 17314.40 | 207773.00
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Supply of approved make/quality demineralized (DM)
water, complete in all respects, including
transportation, handling, loading, unloading, storage,
and delivery at site, as directed by the Engineer-in-
Charge. The work shall be carried out to the
satisfaction of the Engineer-in-Charge and shall
include all incidental charges necessary for the

complete execution of the work.
36340.00 | per litre 5.85 212589.00

Supply of approved make/quality non-ionic/pH -
neutral detergent/solution, complete in all respects,
including transportation, handling, loading, unloading,
storage, and delivery at site, as directed by the
Engineer-in-Charge. The work shall be carried out to
the satisfaction of the Engineer-in-Charge and shall
include all incidental charges necessary for the

complete execution of the work. 120.00 | per litre | 1305.70 | 156684.00

Total 1041671.00

Conditions:-

1.

All necessary recoveries shall be recovered from the contractor’s gross amount of the bill as per
prevailing rules.

Contractor must see the site before quoting his rates.

The work shall be executed in highly secured Zone Area and nothing extra shall be paid on this
account. All necessary arrangement has to be made by the contractor to get the passes/ I card from
Security if required.

As the work is of outmost importance, requirement of extra item may arise during the execution
of work as per the need of client department. Agency will be bound to execute any such
requirements as per the general condition of contract.

Intending bidders must have inspected and examined the site of work and its surroundings and fully
satisfied before submitting bids.

During the cleaning work, if any damage is caused to the statue, the Contractor shall be fully
responsible for such damage. Any necessary repairs or restoration works shall be carried out by
the Contractor at his own expense. In addition, any recovery, compensation, or penalty as
determined by the Engineer-in-Charge shall be recoverable from the Contractor Bill.

Senior Draftsman Assistant Engineer (P) Executive Engineer
Vigyan Bhawan Division Vigyan Bhawan Division Vigyan Bhawan Division
CPWD, New Delhi CPWD, New Delhi CPWD, New Delhi
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