GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
0/o the Executive Engineer (E)-I
I st Floor, ‘C’ Wing, Kendriya Sadan,
59 Koramangala, Bangalore - 560034
Fax No.: 080-25500930, Tel. Office: 080-25521181, E-mail:

bedcpwdbng@gmail.com

NOTICE INVITING E-tender
NIT No. 48/EE(E)-I/Bangalore/2026-27
Name of work: Maintenance and operation of E & M services for Non Residential
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Maintenance for E&M services (2026-27).
Estimated cost: Rs. 7,74,968/-
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR TENDERING
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE

(Applicable for inviting tenders in Single bid system)

The Executive Engineer (E)-I, Central. P.W.D, 1st Floor, ‘C’ Wing, Kendriya Sadan,
Koramangala, Bangalore-34 Phone No. 080-25500930., Tele Fax no. 080-22861570
(Email: cpwdbed2@Xkar.nic.in, bedcpwdbng@gmail.com) for and on behalf of the
President of India invites online Percentage Rate tenders from approved and
eligible enlisted Contractors of CPWD in appropriate Class [Contractors (Class-1l and
above) and Contractors of [Class-IIl and below only SR Region Enlisting in
SDG(Chennai), ADG(Kochi), ADG(Bengaluru) and ADG(Hyderabad)] for the following

work in Single Bid System.

TABLE -1.0

S.N Particulars

Particulars

1 | Draft NIT No.

48/EE(E)-1/Bangalore/2026-27

2 | Name of work & Location

Maintenance and operation of E & M
services for Non Residential Building
at MET Centre, Palace road,
Bangalore. SH: Providing daily
Operation & Maintenance for E&M
services (2026-27).

3 | Estimated cost put to tender (In Rs.)

Rs. 7,74,968/-

4 | Earnest money (In Rs.)

Rs.15,499/-

5 | Period of Completion

12 (Twelve) Months

6 | Last date & time of upload of bids.

16 / 07 / 2026 up to15.00Hrs.

7 | Date & time of opening of bid.

16 /07 / 2026 on 15.30Hrs.

1. The intending bidder must read the terms and conditions of CPWD-6 carefully.
He should only submit his bid if he considers himself eligible and he is in
possession of all the documents required.

document.

Information and instructions for bidders posted on website shall form part of bid

The bid document consisting of plans, specifications, the schedule of quantities of

various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents can be seen and
downloaded from website www.tenderwizard.com/CPWD or www.cpwd.gov.in

free of cost.




10.

11.

12.

But the bid can only be submitted after deposition of original EMD either in the
office of Executive Engineer inviting bids or division office of any Executive
Engineer, CPWD, within the period of bid submission and uploading the
mandatory scanned documents such as Insurance Surety Bonds, Account Payee
Demand Draft or Banker's Cheque or Fixed Deposit Receipts or/and Bank
Guarantee (for balance amount as prescribed) from any of the Commercial Bank
towards EMD in favour of the Executive Engineer (E), BCED-II, CPWD,
Bangalore, receipt for deposition of original EMD to division office of any
Executive Engineer (including NIT issuing EE/AE), CPWD and other documents
as specified.

Those contractors who are not registered or have not updated their profile on the
website mentioned above, are required to get registered / update their profile
beforehand. The necessary training materials including the videos with step to
step process are available on download section of https://etender.cpwd.gov.in

The intending bidder must have valid class-III digital signature certificate with
encryption key (combo type) to perform any operations/transactions on the
e-tendering portal/website and the bidder should download and install the
eMsigner on their system as per instructions available on download section of
https://etender.cpwd.gov.in.

On the opening date, the contractor can login and see the bid opening process.
After opening of bids, he will receive the competitor bid sheets.

Contractor can upload documents in JPG format and PDF format.

Contractor must ensure to quote rate of percentage rate. The column meant for
quoting rate in figures appears in Yellow colour and the moment rate is entered,
it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any
cell is left blank the same shall be treated as "0". Therefore, if any cell is left blank
and no rate is quoted by the bidder, rate of such item shall be treated as “0”
(ZERO)

However, if a tenderer quotes nil rates against each item in item rate tender or
does not quote any percentage above/below on the total amount of the tender or
any section / subhead in percentage rate tender, the tender shall be treated as
invalid and will not be considered as lowest tenderer.

Contractor should quote the percentage above or below at par ECPT to two places
of decimal only.

Any dispute arising out of this tender including dispute related to
encashment of any Bank Guarantee/ FDR etc., shall be subject to the
jurisdiction of courts of Karnataka State only.

GST on all materials as well as GST on Work Contract and Labour Welfare Cess
etc., or any other tax applicable in respect of this contract shall be payable by the
Contractor. Rate quoted by him shall be inclusive of such taxes, levies etc. and
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13.

14.

15.
16.

17.

18.

19.

20.

21.

Government will not entertain any claim for reimbursement whatsoever in
respect of the same.

The department reserves the right to reject any prospective application
without assigning any reason and to restrict the list of qualified contractors to
any number deemed suitable by it, if too many tenders are received satisfying the
laid down criterion.

Online bid documents submitted by intending bidders shall be opened only of
those bidders, whose receipt of original EMD deposited with any division of
CPWD and other documents scanned and uploaded are found in order.

The bid submitted shall be opened at 15:30 Hrs.on 16 / 07 / 2026

The bidders are advised to visit the site to have more clarity about the site
conditions and availability of space for execution of the work.

The intending bidders are required to update their profile in CPWD e-tender
portal and to upload their bids well in advance of last date of submission of
tender. Any issue related to updating profile/ uploading tender can be resolved
through the concerned Executive Engineer/Assistant Engineer (Phone No. 080-
25534963, Tele Faxno. 080-25502762, (Email: bedcpwdbng@gmail.com) or
ERP help line No. 18001803286 or e-mail id cpwd.support@techmahindra.com.
The e-tendering bidders are also advised not to wait to raise any issues till the
last date of submission of bid in their own interest.

Approved and eligible contractors of CPWD of appropriate class & category shall
have valid Electrical license from competent authority in the name of contractor
or an undertaking that they will either obtain valid electrical license at the time
of execution of electrical work or associate with contractors having valid
electrical license of eligible class.

The contractor submitting the tender should read the schedule of quantities,
additional conditions, additional specifications, particular specifications and
other terms and conditions given in the NIT and-drawings. The tenderer should
also read the applicable General conditions of Contract mentioned in the
Schedule-E, which is available as Government of India Publications. The set of
drawings and NIT shall be available with the Executive Engineer (E) -1, CPWD,
Bangalore. The contractor should also visit the site of work and acquaint himself
with the site conditions before tendering. Thefolowingconditions,—which
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Intending tenderers shall in their own interest read all the items and bring
omissions and errors / to the notice of the NIT inviting authority and no claim

what so ever shall be entertained after opening of the tender. The decision of the
said authority shall be final and binding in all such cases




% 3k ok ok ok ok ok ok ok 1 1 1 _I (:I!!AZI) BaHgaleFe (e ma”
ma—te—t—he—@fﬁee—ef—E*eeu—tl—Ve Eﬂgﬂieel (E) 7 g
1 A/ a¥a’ ...' s d s ala¥als _‘_n.-. B 2 H-3 L b

22. The bid submitted shall become invalid if:

ii)

ii)

The bidders is found ineligible.

The bidders does not upload scanned copy of deposited original EMD along
with Annexure-A receipt with Division office of any Executive Engineer
,CPWD(The EMD document shall only be issued from the place in which the
office of receiving division office is situated.)

The bidders does not upload all the documents as stipulated in the bid
document.



23.

List of Mandatory Documents to be scanned and uploaded in JPG format or
PDF format within the period of bid submission:

1

Insurance Surety Bonds, Account Payee Demand Draft or Banker's Cheque
or Fixed Deposit Receipts or/and Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Bank towards EMD in favour of
the Executive Engineer (E), BCED-1I, CPWD, Bangalore.

Copy of Receipt for deposition of Original EMD issued from any Division
office of CPWD where bidder deposited EMD (format of deposition receipt
should be as per Annexure-A)

Copy of Enlistment Order in appropriate Class and Category issued
by CPWD, Contractors (Class-Il and above) and CPWD Enlisted
Contractors of [Class-IIl and below only SR Region Enlisting in
SDG(Chennai), ADG(Kochi), ADG(Bengaluru) and ADG(Hyderabad)]

GST registration certificate, if already obtained by the bidder.
OR

If the bidder has not obtained GST registration as applicable, then he shall
scan and upload following undertaking along with bid documents.

“If work is awarded to me, /we shall obtain GST registration certificate, as
applicable, within one month from the date of receipt of award letter or
before release of any Payment by CPWD, whichever is earlier, failing
which 1/we shall be responsible for any delay in payments which will be
due towards me/us on account of the work executed and/or for any action
taken by CPWD or GST department in this regard”

Should have valid labour license (THROUGH OUT THE CONTRACT
PERIOD WITH OUT ANY LAPSE) suitable for executing the works in the
state of Karnataka, the contractors from other than Karnataka state shall
Upload an undertaking that they will apply for the same immediately after
award of the work.

The agency must upload the ERP Training certificate of self or his / her
authorized representative regarding successful completion of ERP
Training from ERP portal




24. List of Documents to be submitted after acceptance:

1. Licenses/ Registrations or proof of applying for labour licenses, registration
with EPFO, ESIC & BOCW Welfare Board

Executive Engineer (E) -1
Central. P.W.D, Bangalore

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

No. 69(1)/2026/EE(E)-1/Bangalore/1455(H) Dated: 09/ 07/2026

Copy to:-
1. The Chief Engineer, CPWD, Bangalore for information please.
2. The Executive Engineer-1/11/111/CPWD, Bangalore and EE/EE(E ), CPWD,
Mysore.
3. All Assistant Engineer’s under EE(E)-I/ CPWD/ Bangalore.
4. AAO/ OS/ Cashier/ Auditor of EE(E)-I/Bangalore, CPWD, Bangalore
5. Notice Board/ Planning Board.

Executive Engineer (E) -1



BRIEF PARTICULARS OF THE WORK

1. Salient details of the work for which bids are invited are as under:
SI. Name of Work Estimated Cost Period .0 f
No. completion
Maintenance and operation of E & M
services for Non Residential 12
1 Building at MET Centre, _Pz_ilace roa_ld, Rs. 7,74,968/- (Twelve)
Bangalore. SH: Providing daily Months
Operation & Maintenance for E&M
services (2026-27).
2. The work site is situated at MET Centre, Palace road, Bangalore.
3. Work shall be executed according to General conditions of Contract

mentioned in schedule A to F and conditions of this contract document.



MINIMUM ELIGIBILITY CRITERIA FOR SPECIALIZED WORKS WHEREVER

APPLICABLE
Sl. | Component of Estimate.d - R
No E &l\l:l works cols;li{l;:)(m Minimum Eligibility
All equipment under contract will be serviced
during the contract period as per standard
AMC of Air checklists and shall be done with in association
1. Conditioning 1.04 with the OEM/OEA only. The contractor should
System Lakhs enter in to the same and submit the proof of the
association to the Executive engineer within 15
days of award of work
All equipment under contract will be serviced
during the contract period as per standard
checklists and shall be done with in association
2. AMC of DG set 0.64 with the OEM/OEA only. The contractor should
Lakhs enter in to the same and submit the proof of the
association to the Executive engineer within 15
days of award of work
Note:1

If main Agency is not executed / partially executed any of the subhead of works/

[tem of the above works shall be recovered double the rate as mentioned in the
particular item/ subhead of item of the schedule of work.
Note:2

i)

ii)

The value of executed works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum calculated from the date
of completion to the previous day of last date of submission of tender. For other
conditions, refer special conditions specified in Part B.

The completion certificate issued by an officer not below the rank of Executive
Engineer or equivalent duly attested shall only be considered.

The applicant shall either himself meet the eligibility conditions for the respective
SPECIALIZED E&M components or otherwise, he will have to associate an agency
meeting the eligibility requirements as given in this tender document and submit
the details as per Form “N” given in Part A of this tender document within 7 days
of award of work OR before start of specialized E&M and Civil component of work
whichever is earlier.

The applicant/ main contractor has to submit consent letters as per Form “P”,
given in Part A of this tender document from at least one eligible associate agency
of the respective component of Specialized/ E&M work for each of the component
of work by clearly indicating the component of work within 7 days ofaward of work
OR before start of specialized, E&M and Civil component of work whichever is
earlier.




Vi)

The main contractor will submit MOU signed with eligible associated contractor.
The MOU in the enclosed Form “Q” shall be signed by both the contractors, i.e. main

contractor as 1% party and associated contractor as 2 party, independently for
EACH specialized E&M and Civil component, specified as above.

If the main contractor fails to associate agency for execution of specialized/ E&M
and Civil components of work within 7 days of award ofwork OR before
start of specialized/ E&M and Civil component of work whichever is earlier or
furnishes incomplete details or furnishes details of ineligible agencies even after
the tenderer is given due opportunity, the entire scope of such component of work
shall be withdrawn from the tender and the same shall be gotexecuted by the
Engineer-in-Charge at the risk and cost of the main contractor.

vii) Verifiable completion certificates of the work, registration/approval documents

as the case may be, duly attested by the applicant shall be submitted within 10 days
of award of work OR before start of specialized/ E&M and Civil component of work
whichever is earlier. Valid Electrical license, as the case may be, duly attested
by the applicant shall also be submitted within 7 days of award of work OR before
start of specialized/ E&M and Civil component of work whichever isearlier.

viii) Self-attested GST registration documents in respect of the associated agencies shall

be submitted within 7 days of award of work or before start of specialized / E&M
and Civil component of work whichever is earlier.
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ANNEXURE-A

PROFORMA OF RECEIPT OF ORIGINAL EMD

1.  The EE/ Engineer in charge/DDH of any divisions/projects of CPWD or any other
officer designated by CPWD Directorate from time to time, are authorised to
receive the EMDs. These authorities should receive the original EMD for their
tenders or tenders of any other division/projects.

2. TheNIT approving authority/Tender inviting authority at the time of issue of NIT
shall also fill and upload the following prescribed format of receipt of deposition
of original EMD along with NIT :-

RECEIPT OF DEPOSITION OF ORIGINAL EMD
(Receipt No. oo vveerinsnnssess e / date i)

1. Name of work: Maintenance and operation of E & M services for Non
Residential Building at MET Centre, Palace road, Bangalore. SH: Providing
daily Operation & Maintenance for E&M services (2026-27).

2.NIT No -. 48/EE(E)-I/Bangalore/2026-27
3. Estimated cost: Rs. 7,74,968/-

4. Amount of Earnest Money Deposit: Rs.15,499/- (Rupees Fifteen Thousand
Four Hundred and Ninety Nine Only)

5. Last date of submission of bid: 16 / 07 / 2026 upto 15:00 Hours

(*To be filled by tender inviting authority/NIT approving authority at the
time of issue of NIT and upload along with NIT)

1. Name of CONtractor ... s s s s e s

2. Form of EMD ..o s s s s s s

3. Amount of Earnest Money Deposit .........covvermisssmisssnnssanns
4. Date of submission of EMD .........cccommimmnnisnens s assnnssens
5. Email ID of EMD receiving officer...........ccocucvimiisssissnsnnnsSune

6. Office Phone NUMDET .......cveee v rirereesses sersesss sessssssssssssssssssssses

Signature, Name and Designation of EMD
receiving officer
along with Office stamp
(#To be filled by EMD receiving EE/DDH)

3. The Authority receiving EMD in original form shall examine the EMD deposited by
the bidder and shall issue receipt of deposition of earnest money to the agency in
a given format uploaded by tender inviting authority. The receipt may be issued by
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any subordinate gazetted authority as authorised by the EE/Engineer in
charge/DDH.

The authority receiving original EMD shall also intimate tender inviting authority
about deposition of EMD by the agency by email/fax/telephonically.

The original EMD receiving authority shall release the EMD to unsuccessful bidders
after the expiry of stipulated bid validity period or immediately after acceptance of
the successful bidder, whichever earlier, after verification from the e-tendering
portal website (https://etender.cpwd.gov.in>closedTender>all) that the
particular contractor is not L-1 tenderer and work is awarded.

The tender inviting authority will call for original EMD of the L1 tenderer from
EMD receiving authority immediately.

12



On non-judicial stamp paper of minimum Rs.100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit/ Performance Guarantee /
Security Deposit / Mobilization Advance

1. Whereas the Executive Engineer ................... (name of division) ........ccceeurruene. ,
CPWD on behalf of the President of India (hereinafter called “The Government”)
hasinvited bids under ...........ccccceenne.e. (NIT number) ............... dated .............. for
........................ (name of work) ......c...c.ocesseeeeveneeeenne. The Government has further
agreed to accept irrevocable Bank Guarantee for Rs. .............. (Rupees
............................... only) valid upto (date)* ................. as Earnest Money
Deposit from ... (name and address of contractor)
............................... (hereinafter called “the contractor”) for compliance of his
obligations in accordance with the terms and conditions of the said NIT.

OR**
Whereas the Executive Engineer ... (name of division)
..................... , CPWD on behalf of the President of India (hereinafter called “The
Government”) has entered into an agreement bearing number ..........c.ccccce v
With e (name and address of the contractor) ........... (hereinafter
called “the Contractor”) for execution of work.........cccueueene (name of work)
.................................... The Government has further agreed to accept an
irrevocable Bank Guarantee for Rs. ............ (RUPEES ..o
only) valid upto .......ccceeeeeee. (date) ..cevene as Performance Guarantee /
Security Deposit / Mobilization Advance from the said Contractor for
compliance of his obligations in accordance with the terms and conditions of the

agreement.

2. WeE, o (indicate the name of the bank) ........cccccevvivuenenn. (herein after
referred to as “the Bank”), hereby undertake to pay to the Government an
amount not exceeding Rs. ......cccoeeeeeee (Rupees ....coevevevvercieriinnene only) on
demand by the Government within 10 days of the demand.

3. WeE, oo (indicate the name of the Bank) .........ccceeuennnnn. , do here by

undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Government stating that the amount
claimed is required to meet the recoveries due or likely to be due from the said
Contractor. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding
RS.iiiiiienis (Rupees ....ccccevvvernerenens only).

4, WE, i (indicate the name of the Bank) ................ , further
undertake to pay the Government any money so demanded notwithstanding
any dispute or disputes raised by the contractor in any suit or proceeding
pending before any Court or Tribunal, our liability under this Bank Guarantee
being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and
the Contractor shall have no claim against us for making such payment.

5. We, oo (indicate the name of the Bank]) .......c..cccvevuennnn , further agree that
the Government shall have the fullest liberty without our consent and without
affecting in any manner our obligation here under to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said
Contractor from time to time or to postpone for any time or from time to time
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any of the powers exercisable by the Government against the said contractor
and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such
variation or extension being granted to the said Contractor or for any
forbearance, act of omission on the part of the Government or any indulgence
by the Government to the said Contractor or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

We, i (indicate the name of the Bank) ..........cccevunennenee , further agree
that the Government at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor at the first instance without proceeding
against the Contractor and notwithstanding any security or other guarantee the
Government may have in relation to the Contractor’s liabilities.

This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor.

WE, i (indicate the name of the Bank) .........ccccevcevene ,undertake
not to revoke this guarantee except with the consent of the Government in
writing.

This Bank Guarantee shall be valid up to ......c.occevvcerenee. unless extended on
demand by the Government. Notwithstanding anything mentioned above, our
liability against this guarantee is restricted to Rs. ....cccoeeen. (Rupees
. ...only) and unless a claim in writing is lodged with us within the date
of explry or extended date of expiry of this guarantee, all our liabilities under
this guarantee shall stand discharged.

Witnesses:

1.

Signature ............... Authorized signatory

Name and address Name
Designation

Staff code No.

Signature ................ Bank seal

Name and address

* Date to be worked out on the basis of validity period of 90 days where
only financial bids are invited and 180 days for two / three bid system
from the date of submission of tender.

** In paragraph 1, strike out the portion not applicable. Bank Guarantee
will be made either for earnest money or for performance guarantee /
security deposit / mobilization advance, as the case may be.
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EORM - N
PROPOSAL FOR ELIGIBLE ASSOCIATING AGENCIES FOR MAJOR COMPONENTS
OF WORK

[/we hereby propose the following agencies as mentioned against each for executing
corresponding Major components of work. Their consent letters are also attached.

Name of |Category Enlistment Monetary Consent
S1. No . copy/completi| . . Validity of | Letter

Associated |and class Limit of . .

on registratio| Attached
Contractor of . work
resistrati Certificates n (Yes/No)
g attached
on
1

AMC of Air Conditioning System

2 AMC of DG Set

Note: Self-Attested photocopies of enlistment order, valid license, work experience

certificates of each agency for each component of specialized work shall be
submitted.

Signature of contractor
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FORM -P

CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF MAJOR COMPONENT
OF WORK

Name of work: Maintenance and operation of E & M services for Non Residential
Building at MET Centre, Palace road, Bangalore. SH: Providing daily
Operation & Maintenance for E&M services (2026-27).

I / We hereby give my consent to associate with M/s ......ccccvvniiiiiniiicn e, ,
for
executing the Major component of WOrk oOf ........cc.ornnr e seesessseeenns

(Mention category).

I / We will execute the work as per specifications and conditions of the agreement and
as per directions of the Engineer -in-Charge for the corresponding Major work till the
completion of the work.

[ / We will be responsible for necessary action to handover the installations and for
rectification of defects and repair during the maintenance / warranty period.

Also, I / We will employ full time technically qualified Engineer / supervisor for the
Major component of the work as required for the work. I / We will attend inspection of
officers of the department as and when required.

Date:

Signature with date of Major component Signature with date of
Associate/

Minor Component Contractor

Contractor Address
Address
Witness with address Witness with address

(From major component contractor side) (From minor component contractor side)
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FORM-Q
Affidavit of Memorandum of Understanding (MoU)

(to be submitted for each and every Specialized component(s))

M/s. (Name of the firm with full address)
Enlistment Status:

Valid Upto:

(Henceforth called the Main Contractor)

M/s. (Name of the firm with full address)

Enlistment Status:

Valid Upto:

(Henceforth called Associated Contractor)

For the execution of Specialized component(s) of work -

Name of work: Maintenance and operation of E & M services for Non Residential
Building at MET Centre, Palace road, Bangalore. SH: Providing daily Operation &
Maintenance for E&M services (2026-27).

We state that MoU between us will be treated as an agreement and has legality as
per Indian Contract Act (amended up to date) and the department (CPWD) can enforce all
the terms and conditions of the agreement for execution of the above work. Both of us shall
be responsible for the execution of work as per the agreement to the extent this MoU allows.
Both the parties shall be paid consequent to the execution as per agreement to the extent
this MoU permits. In case of any dispute, either of us will go for mediation by the Engineer
In charge. Any of us may appeal against the mediation to the Chief Engineer, CPWD,
Bangalore. His decision shall be final and binding on both of us.

We have agreed as under:

The Associated Contractor will execute all specialized components in the wholesome
manner as per terms and conditions of the agreement.

The Associated Contractor shall be liable for disciplinary action if he fails to discharge the
action(s) and other legal action as per agreement.

All the machinery and equipments, tools and tackles required for execution of the
specialized component, as per agreement, shall be the responsibility of the Associated
Contractor.

The site staff required for the specialized component shall be arranged by the Associated
Contractor as per terms and conditions of the agreement.

SIGNATURE OF MAIN CONTRACTOR SIGNATURE OF ASSOCIATED AGENCY

Date : Date :

Place : Place :

1. Witness with address 2. Witness with address
(From main contractor side) (From Associated agency side)
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1.1

1.11

CPWD-6 FOR E-TENDERING

The Executive Engineer (E) -1, Central. P.W.D, 1stFloor, ‘C’ Wing, Kendriya Sadan,
Koramangala, Bangalore-34 Phone No. 080-25500930., Tele Fax no. 080-
22861570 (Email: cpwdbed2@XKkar.nic.in, bedcpwdbng@gmail.com) on
behalf of the President of India invites online percentage rate composite bids
from CPWD enlisted contractors of appropriate class and category for the work
of:

“Maintenance and operation of E & M services for Non Residential Building
at MET Centre, Palace road, Bangalore. SH: Providing daily Operation &
Maintenance for E&M services (2026-27).”

The enlistment of the contractors should be valid on the last date of submission
of bids.

In case the last date of submission of bid is extended, the enlistment of
contractor should be valid on the original date of submission of bids.

The work is estimated to cost Rs. 7,74,968/- . This estimate, however, is given
merely as a rough guide.

The authority competent to approve NIT for the combined cost and belonging
to the major discipline will consolidate NITs for calling the bids. He will also
nominate division which will deal with all matters relating to the invitation of
bids. For composite bid, besides indicating the combined estimated cost put to
bid, should clearly indicate the estimated cost of each component separately.
The eligibility of bidders will correspond to the combined estimated cost of
different components put to bid.

Agreement shall be drawn with the successful bidders on prescribed Form No.
CPWD 7 as amended up to the last date of submission of bid, which is available
as a Govt. of India Publication and also available on website www.cpwd.gov.in.
Bidders shall quote his rates (inclusive of GST and 1% labour Welfare Cess) as
per various terms and conditions of the said form which will form part of the
agreement.

The time allowed for carrying out the work will be 12 (Twelve) Months from
the date of start as defined in Schedule ‘F’ or from the first date of handing over
of the site, whichever is later, in accordance with the phasing, if any, indicated
in the bid documents.

The site for the work is available.

The bid document consisting of specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents except Standard
General Conditions of Contract Form can be seen from website
www.tenderwizard.com/CPWD or www.cpwd.gov.in free of cost.

After submission of the bid, the bidder can re-submit revised bid any number of
times but before last time and date of submission of bid as notified.
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While submitting the revised bid, bidder can revise the quoted rate any number
of times but before last time and date of submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised
financial bid then it shall be mandatory to submit revised financial bid. If not
submitted then the bid submitted earlier shall become invalid.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee including e-
Bank Guarantee (for balance amount as prescribed) from any of the Commercial
Banks towards EMD in favour of Executive Engineer(E), BCED-1I, CPWD,
Bangalore shall be scanned and uploaded to the e-Tendering website within
the period of bid submission. The original EMD should be deposited either in
the office of Executive Engineer inviting bids or Division office of any Executive
Engineer, CPWD within the period of bid submission. The EMD receiving
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of
deposition of Earnest Money deposit to the bidder in a prescribed format
(enclosed Annexure “A”) uploaded by tender inviting EE in the NIT. The receipt
shall also be uploaded to the e-Tendering web site by the intending bidder up to
the specific bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also.
In such case, minimum 50% of earnest money or Rs.20 lac, whichever is
less, shall have to be deposited in shape prescribed above, and balance
may be deposited in shape of Bank Guarantee including e-Bank Guarantee
of any Commercial bank having validity for 90 days or more from the last
date of receipt of bids which is to be scanned and uploaded by the
intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall
be refunded immediately after the expiry of stipulated bid validity period or
immediately after acceptance of the successful bidder, whichever is earlier.
However, in case of two/three bid system, earnest money deposit of bidders
unsuccessful during technical bid evaluation etc., should be returned within 30
days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and other documents as specified in the notice
inviting e-tender shall be scanned and uploaded to the e-Tendering website
within the period of bid submission. However, certified copy of all the
scanned and uploaded documents as specified in e-tender notice shall
have to be submitted by the lowest bidder within a week physically
in the office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of
those bidders, whose original EMD deposited with any division of CPWD and
other documents scanned and uploaded are found in order.
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10.

11.

12.

The bid submitted shall be opened at 15:30 Hourson 16 / 07 / 2026 in the
office of the Executive Engineer(E) -1, Central P. W.D, Bangalore.

The bid submitted shall become invalid and e-Tender processing fee (if

applicable) shall not be refunded if:

(i) The bidder is found ineligible.

(ii) The bidder does not upload scanned copies of all the documents
stipulated in the bid document.

(iii) Ifany discrepancy is noticed between the documents as uploaded at the
time of submission of bid and hard copies as submitted physically by the
lowest bidder in the office of tender opening authority.

(iv) Ifatenderer quotes nil rates against each item in item rate tender or does
not quote any percentage above/below on the total amount of the tender
or any section/sub head in percentage rate tender, the tender shall be
treated as invalid and will not be considered as lowest tenderer.

(OM No. DG/SOP 2022/07 dated 09.11.2022)

The contractor, whose bid is finally accepted, will be required to furnish

performance guarantee |as mentioned in schedule E and within the period

specified in Schedule F. This guarantee shall be in the form of Insurance Surety

Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee

from any of the Commercial Banks in accordance with the prescribed form. In

case the contractor fails to deposit the said performance guarantee within the
period as indicated in schedule ‘F’ including the extended period if any, the

Earnest Money deposited by the contractor shall be forfeited automatically

without any notice to the contractor. The earnest money deposited along with

bid shall be returned after receiving the aforesaid performance guarantee.

The contractor whose bid is accepted will also be required to furnish

either copy of applicable licenses/ registrations or proof of applying for

obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare

Board including Provident Fund Code No. If applicable and also to ensure

the compliance of aforesaid provisions by the sub-contractors, if any

engaged by the contractor for the said work and programme Chart (Time

& Progress) within the period specified in schedule F.

The description of the work is

“Maintenance and operation of E & M services for Non Residential Building
at MET Centre, Palace road, Bangalore. SH: Providing daily Operation &
Maintenance for E&M services (2026-27).”

Intending Bidders are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their bids as to the
nature of the ground and sub-soil (so far as is practicable), the form and nature
of the site, the means of access to the site, the accommodation they may require
and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid.
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13.

14.

15.

16.

17.

18.

Abidders shall be deemed to have full knowledge of the site whether he inspects
it or not and no extra claims / payments consequent on any misunderstanding
or otherwise shall be allowed. The bidders shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity,
access, facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications
of the work to be done and of conditions and rates at which stores, tools and
plant, etc. will be issued to him by the Government mentioned if any, in this
tender document and local conditions and other factors having a bearing on the
execution of the work.

The competent authority on behalf of the President of India does not bind itself
to accept the lowest or any other bid and reserves to itself the authority to reject
any or all the bids received without assigning any reason. All bids in which any
of the prescribed conditions are not fulfilled or any condition including that of
conditional rebate is put forth by the bidders shall be summarily rejected.
Canvassing whether directly or indirectly, in connection with bids is strictly
prohibited and the bids submitted by the tenderers who resort to canvassing
will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the
right of accepting the whole or any part of the bid and the bidders shall be bound
to perform the same at the rate quoted.

The tenderer shall not be permitted to bid for works in the CPWD Circle
(Division in case of contractors of Horticulture / Nursery category) responsible
for award and execution of contracts, in which his near relative is posted as
Divisional Accountant or as an officer in any capacity between the grades of
Superintending Engineer and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted
officer in the Central Public Works Department or in the Ministry of Urban
Development. Any breach of this condition by the tenderer would render him
liable to be removed from the approved list of contractors of this Department.
No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering
or Administrative duties in an Engineering Department of the Government of
India is allowed to work as a contractor for a period of one year after his
retirement from Government service, without the prior permission of the
Government of India in writing. This contract is liable to be cancelled if either
the contractor or any of his employees is found any time to be such a person
who has not obtained the permission of the Government of India as aforesaid
before submission of the bid or engagement in the contractor’s service.

The bids for the work shall remain open for acceptance for a period of thirty
(30) days from the due date of opening of bids i
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invited-in2-or 3-bid system. Further,

()

(i)

(iii)

If any tenderer withdraws his tender or makes any modifications in the
terms & condition of the tender which is not acceptable to the
department within 7 days after last date of submission of bids, then
the Government shall without prejudice to any other right or remedy, be
at liberty to forfeit 50% of the earnest money absolutely irrespective
of letter of acceptance for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in terms
and conditions of the tender which is not acceptable to the department
after expiry of 7 days after last date of submission of bids, then the
Government shall without prejudice to any other right or remedy, be at
liberty to forfeit 100% of the earnest money absolutely irrespective of
letter of acceptance for the work is issued or not.

In case of forfeiture of earnest money as prescribed in para (i) and (ii)
above, the bidder shall not be allowed to participate in the rebidding
process of the same work.

This notice inviting bid shall form a part of the contract document. The

successful bidders / tenderer, on acceptance of his bid by the Accepting
Authority shall within 15 days from the stipulated date of start of work, sign the

agreement consisting of:

()

(b)

The Notice Inviting Bid, all the documents including special conditions,
additional conditions, particular specifications and drawings, if any,
forming part of the bid as uploaded at the time of invitation of bid and
the rates quoted online at the time of submission of bid and acceptance
thereof together with any correspondence leading thereto.

Standard C.P.W.D. Form 7 & the applicable General Conditions of
Contract mentioned in the Schedule-E as modified and corrected upto
previous day of the last date of submission of the tender.
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CPWD -7

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE : KARNATAKA ZONE : BANGALORE ZONE
DIVISION: EE (E)-I BRANCH:B &R

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS

Tender for the work of: Maintenance and operation of E & M services for Non
Residential Building at MET Centre, Palace road, Bangalore. SH: Providing
daily Operation & Maintenance for E&M services (2026-27).

(i) To be submitted / uploaded by 15:00 hours on 16 / 07 / 2026 upload at
https://etender.cpwd.gov.in / cpwd

(ii) To be opened in presence of tenderers who may be present at 15:30
hours on 16 / 07 / 2026 in the office of the Executive Engineer(E) -I,
CPWD, Bangalore-560034.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & other
documents and Rules referred to in the conditions of contract and all other contents in
the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India
within the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance
in all respect with the specifications, designs, drawing and instructions in writing
referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions
of contract and with such materials as are provided for, by, and in respect of accordance
with, such conditions so far as applicable.

[/We agree to keep the tender open for Thirty (30) days from the due date of its
opening and not to make any modification in its terms and conditions.

I/We have deposited EMD for the prescribed amount in the office of concerned
Executive Engineer as per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque
or Bank Guarantee (as prescribed) issued by a Commercial Bank is scanned and uploaded.

IfI/We, fail to furnish the prescribed performance guarantee within prescribed period. If [/We,
fail to furnish the prescribed performance guarantee within prescribed period. [/We agree that
the said President of India or his successors, in office shall without prejudice to any other right
or remedy, be at liberty to forfeit the said earnest money absolutely.

Further, if [/We fail to commence work as specified, I/We agree that President of India

or the successors in office shall without prejudice to any other right or remedy
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available in law, be at liberty to forfeit the said performance guarantee absolutely. The
said Performance Guarantee shall be guarantee to execute all the works referred to in
the tender documents upon the terms and conditions contained or referred to those in
excess of that limit at the rates to be determined in accordance with the provision
contained in clause 12 of the tender form. Further, I/We agree that in case of forfeiture
of Earnest Money & Performance Guarantee as aforesaid, [/We shall be debarred for
participation in the re-tendering process of the work.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated: Signature of Contractor
Witness: Postal Address
Address:

Occupation:
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned

hereunder) is accepted by me for an on behalf of the President of India for a sum of

The letters referred to below shall form part of this contract agreement:

(@ *
(b) *
(c) *
For & on behalf of the President of India
Signature .......coco v e B
Dated: ... F e Designation .......ccoeeee s v
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PROFORMA OF SCHEDULES

(Separate Proforma for Civil, Elect. & Hort. Works in case of Composite
Tenders) (Operative Schedules to be supplied separately to each intending

SCHEDULE ‘A’
Schedule of quantities

SCHEDULE ‘D’

SCHEDULE ‘E'

Name of work

Estimated cost of work

(i) Earnest Money

(ii)  Performance Guarantee

(iii)  Security Deposit
SCHEDULE 'F'

tenderer)

As per Schedule attached

Extra schedule for specific requirements /
documents for the work, if any — As per NIT

Reference to General Conditions of

Contract: {GEEEPCProjects—2022/ GCC
Maintenance Works 2023 /666
Construetion-works2023)

Applicable GCC is GCC Maintenance
Works 2023 as modified and corrected
upto previous day of the last date of
submission of the tender.

“Maintenance and operation of E & M
services for Non Residential Building at
MET Centre, Palace road, Bangalore. SH:
Providing daily Operation &
Maintenance for E&M services (2026-
27).

Rs. 7,74,968/-

Rs.15,499/- (to be returned after
receiving PG)

(a) 5% of tendered value or Estimated Cost
Put to Tender (ECPT) (whichever is
higher).

(b) Where the tendered amount is less than
eighty percent (80%) of the Estimated Cost
Put to Tender (ECPT), the Performance
Guarantee, in addition to the requirement
under (a) above, shall be increased by an
amount equal to the difference between
eighty percent (80%) of the ECPT and the
tendered amount.

2.5% of composite tendered value
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GENERAL RULES & DIRECTIONS

Officer inviting tender

Executive Engineer (E)-1, CPWD, Bangalore -34
Phone No: 080-25534963,

Fax No: 080-25502762

Email ID: (cpwdbedZ2@Kkar.nic.in,
bedcpwdbn mail.com

Or successor thereof

accordance with Clauses 12.2 & 12.3

Maximum percentage for quantity of items of work to be | : | See below
executed beyond which rates are to be determined in

DEFINITIONS:
2(vi) Engineer-in-Charge

(i) Electrical work

2(viii) Accepting Authority

2(x) Percentage on cost of
materials and Labour to
cover all overhead and
profits

2(x)(a) Standard Schedule of Rates

(i) Electrical work

(ii) Civil work

2(xi) Department

9(ii) Standard CPWD Contract
Form

CLAUSE 1

Executive Engineer (E)-I, CPWD, Bangalore
or his successor thereof.

Executive Engineer (E)-I, CPWD, Bangalore
or his successor thereof.

15%

PAR 2025 and DSR-2025 (E&M) with
amendments up to last date of submission
of bid.

2023 DSR with amendments up to last
date of submission of bid.

Central Public works Department (CPWD)

Standard CPWD Contract Form General
Conditions of Contract Maintenance
Works 2023, CPWD Form 7 /8 as modified
& corrected up to previous day of the last
date of submission of the tender.
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(i) Time allowed for submission of Performance : 7(Seven) days
Guarantee, programme chart (Time and
progress) and applicable labour licenses,
registration with EPFO, ESIC and BOCW
welfare board or proof of applying there of
from the date of issue of letter of acceptance.

(i) Maximum allowable extension with latefee @ : 3 (Three) days with late fee
0.1% per day of Performance Guarantee @0.1% per day of the PG
amount beyond the period provided in (1) amount
above.......

CLAUSE 2

Chief Engineer, CPWD,

Authority for fixing compensation under
Bangalore or his successor

Clause2 thereof
CLAUSE 2A
Applicable Clause 2/2A : Clause 2
CLAUSE: 5
Number of days from the date of issue of letter of : 10 (Ten) days or date of
acceptance for reckoning date of start handing over of site
whichever is later
Mile stone(s) as per Table given below: :  NOT APPLICABLE
SL. No. Description of Milestone Time Allowed | Amount to be with-held
(Physical) in days (from in case of non-
date of start) achievement of
milestone
NA

Withheld amount shall be released if and when subsequent milestone is
achieved within respective time specified. The main contractor will ensure that
electrical components of the work are executed in time without giving any chance
for slippage of milestone an account of delay in execution of associated electrical
works by him. However, in case milestones are not achieved by the contractor for
the work, the amount shown against milestone shall be withheld by the Engineer-
In-Charge of the respective components.

Note: Intending tenderer may submit phasing of activities / milestones on the basis
of their resources and methodology at the time of tendering corresponding to
physical milestones / stages indicated in the above table. These shall be formed
part of the agreement after approval of the accepting authority.
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Time allowed for execution of work

Authority to decide

(i) Extension of time

(ii) Rescheduling of mile stone

(iii) Shifting of date of start in case of
delay in handing over of site.

12 (Twelve) Months

Executive Engineer (E)-I CPWD,
Bangalore or his successor thereof.

The Chief Engineer, Bangalore,
CPWD, Bangalore or his successor
thereof

The Chief Engineer, Bangalore,
CPWD, Bangalore or his successor
thereof

PROFORMA OF SCHEDULES (Clause 5) Schedule of handing over of site

Part Portion of site Description | Time period for handing
over reckoned from date
of issue of letter of intent

PartA | Portion without any hindrance | Nil NIl

PartB | Portions with encumbrances Nil Nil

PartC | Portions dependent on work of | Nil Nil

other agencies
Applicable Clause 5/5A Clause 5

Clause 6

Mode of Measurement

Clause 7
Gross work to be done together with net
payment / adjustment of advances for
material collected, if any since the last
such payment for being eligible to interim
payment

Clause 7A
Whether Clause 7A shall be applicable

29

Computerized Measurement
Book (CMB) / Eleetronic

Measurement Beok (EMB)
CMB /-EMB

3 Months or 2 Lakhs which ever is
minimum

Yes, Applicable

No Running Account Bill shall be
paid for the work till the applicable
labour licenses, registration with
EPFO, ESIC and BOCW Welfare
Board, whatever applicable are
submitted by the contractor to the
Engineer-in-charge.



CLAUSE 10A

List of testing equipments to be provided : Lux meter, Earth Tester, Tong

by the contractor at site lab Tester, Thermometer, Conduit
Bending Machine, Vernier Caliper,
Megger

CLAUSE 10B (ii)

Whether Clause 10B (ii) shall be : ¥es/No

applicable

CLAUSE 10C

Whether Clause 10C shall be applicable
(Applicable in only those contracts where . Not Applicable
Clause-10CC is not applicable)

Component of labour expressed as percent : 15 %
of value of work

CLAUSE 10 CC . Applicable/ Not Applicable

Schedule of component of other Materials, Labour etc. for price escalation.

Component of civil (except materials

: Xm .. %
covered under clause 10CA) /Electrical
construction value of work
Component of Labour- expressed as y o
percent of total value of work e 0
Note: Xm.....ouuuue. % should be equal to (100) - (materials covered under clause 10CA

i.e. Cement, Steel, POL and other materials specified in clause 10CA + Component of
Labour

CLAUSE 11
Specifications to be followed : CPWD General specifications for electrical works,
for execution of work Part-I: Internal 2023, Part-II: External 2023, Part
(Electrical) VII D.G. Sets - 2013, CPWD specifications 2009
Vol-I &Il as amended upto last date of submission
/uploading of tender. Special condition,
particular specification, relevant BIS codes, NBC
2016 and if all are not available manufactures
specification.
CLAUSE 12
Type of work: Maintenance work
12.2 Deviation limit beyond which Clauses 12.2 | : NO Limit

shall apply for building works
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CLAUSE 16

Competent Authority for deciding
reduced rates

CLAUSE 18

List of mandatory machinery, tools
& plants to be deployed by the
contractor at site

CLAUSE 19C

Authority to decide penalty for each
default

CLAUSE 19D

Authority to decide penalty for each
default

CLAUSE 19G
Authority to decide penalty for each
default

CLAUSE 19K
Authority to decide penalty for each
default

CLAUSE 25

The Chief Engineer, CPWD, Bangalore-34

or successor thereof

As per site requirement and NIT

EE (E)-I, CPWD,
successor thereof

EE (E)-I, CPWD,
successor thereof

EE (E)-I, CPWD,
successor thereof

EE (E)-I, CPWD,
successor thereof

Bangalore-34

Bangalore-34

Bangalore-34

Bangalore-34

or

or

or

or

[ | Conciliator

The Additional Director General, RB, CPWD,

Bangalore

Il | Arbitrator Appointing Authority

The Chief Engineer, CPWD, Bangalore

III | Place of Arbitration Bangalore, Karnataka
CLAUSE 32:
Requirement of Technical Representative(s) and recovery Rate. -NOT Applicable
St | Qualifieati No—ofrmai Mini Desi . R hicl
compenent | efyears be made from
thecontractor
in-the-eventof
Ll
1 Graduate 1 Ne-: 2-er5 Projeet Rs15,000/-
Engineer (E-&M) years Manager-eum Permonthper
Or respeetiv | planning/ persen
| ely Quality . Site/
Diplema billine Enoi
Engineer
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Assistant Engineers retired from government service that are holding Diploma
will be treated at par with Graduate Engineers.

Diploma holder with minimum 10-year relevant experience with a reputed
construction co. can be treated at par with Graduate Engineers for the purpose of such
deployment subject to the condition that such diploma holders should not exceed 50% of
requirement of degree engineers.

CLAUSE 38 - Not Applicable

Schedule/statement for determining theoretical quantity of cement &
(i) (a) |bitumen on the basis of Delhi Schedule of Rates 2023 with upto date
correction slips printed by CPWD

Variations permissible on theoretical quantities:

Cement

(a)

For works with estimated cost put to

tender not more Rs. 25 lakhs 3% plus / minus

For works with estimated cost put to

0 .
tender more than Rs. 25 lakh 2% plus / minus

(ii)
2.5% plus only and NIL on|

(b) |Bitumen for all works j .
minus side

Steel Reinforcement and structural steel
(c) |sections for each diameter, section and | 2% plus / minus
category

(d) |All other materials NIL
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No. DG/CON/Maintenance 2023/01
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 10.11.2023

Sub: Modification in GCC Maintenance Works 2023 Receipt and refund of EMDs

online through e-gateway of SBI for e-tendering as pilot cases — reg.

The provision on earnest money deposit (EMD) through e-tendering is modified as
only be applicable for C, E, |

under and shall

N and Central

Divisions under ADG (Delhi) as pilot cases with immediate effect:-

Existing Provision

Modified Provision

CPWD-EPC CPWD-7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/ltem Rate
Tender & Contract for Works

TENDER
IWe have deposited EMD for the
prescribed amount in the office of
concerned Executive Engineer as per the
bid document.

A copy of earnest money deposit receipt
of prescribed amount depositedin the
form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit
Receipt, Bankers Cheque or Bank
Guarantee (as prescribed) issued by a
Commercial Bank, is scanned
and uploaded (strike out as the case
may be).). If I/We, fail to '

CPWD-EPC  CPWD-7/8
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/item Rate

Tender & Contract for Works

TENDER
I/We have deposited EMD through
online payment mode for the prescribed
amount as per the bid document.

In respect of portion of EMD
prescribed in the shape of BG, the
scanned copy of original Bank
Guarantee including e-Bank Guarantee
(as applicable) of any commercial
bank having validity for a period of 90
days for single bid and 180 days for
two bid systems or more from the last
date of receipt of bids (strike out as
the case may be), is to be uploaded. If
I/We, failto...........

This is issued with the approval of DG CPWD.

|0t i 2033
(@. d.@m8)
aefieror erfddar (+.08 1H.)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9134857

FAFA qor AR Reh & wh afRal B smawad a1 vd wrfare

g @ ffideaEe & Aran 9) |

34

N
"“&?q—bm‘\wﬂ
R.K. JA&\J

(EE (Contact)

Secretariat




=g dre At e
T T

No. DG/CON/Maintenance 2023/02
- BI:SUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
irman Bhawan New Delhi Dated: 08.12.2023
Subject: Modifications in Conditions of Contract, Clausé 5 and
schedule F in clause 5 of GCC 2023 Maintenance
Works

The following amendments are made in the GCC 2023 for Maintenance works.

Existing Provision

Modified Provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following |
expressions shall, unless the context ‘

otherwise requires, have the
meanings, hereby respectively
assigned to them:-
(i) to (xvii)
(xviii) No provision

1

\

P

CONDITIONS OF CONTRACT
Definitions

2. No change:-

(i) to (xvii) No Change

(xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all
delay fall under different sub clauses
5.2, 5.3 and 5.5.

Clause 5 Time and Extension for
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F
or the extended time in accordance.
with these conditions shall be the
essence of the Contract. The execution
of the work shall commence from
such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later.
If the Contractor commits default in
commencing the execution of the
work as aforesaid, the performance
guarantee shall be forfeited by the
Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in law.

(EE (Contact)
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Clause 5 Time and Extension for
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the work
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
|ater. If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing
by the Engineer-in-Charge then the
performance ~ guarantee shall be
forfeited by the Engineer-in-Charge and
shall be absolutely at the disposal of the
Government  without prejudice _to
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any other right or remedy available in
law.

The contract shall stand determined
when such decision of forfeiture of
the performance guarantee is issued
to the contractor.

51 As soon as possible but within 7
(seven) working days of award of work
and in consideration of

a. Schedule of handing over of site
asspecified in the Schedule 'F'

b. Schedule of issue of designs as
specified in the Schedule 'F',

i. the Contractor shall submit a
Time and Progress Chart for
each mile stone. The Engineer-
in-Charge may within 7 (seven)

working days thereafter, if
required modify, and
communicate  the program

approved to the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates
of commencement and

completion of various trades of |
sections of the work and may be |

amended as necessary by
agreement between the
Engineer-in-Charge and the

Contractor within the limitations
of time imposed in the Contract
documents.

i. In case of non-submission
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be
final.

51 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart
shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F'

b. Schedule of issue of design(s) and
drawing(s) as specified in the

Schedule 'F',
i. The Contractor shall submit a Time
and Progress Chart for each
milestone. The Engineer-in-Charge

may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, if any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

i. In case of non-submission of time

and progress chart by the
contractor, the chart prepared by the
Engineer-in- Charge shall be deemed
to _be final.

VAL
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The approval by the Engineer-in- i
Charge of such programme shall
not relieve the contractor of any
of the obligations under the

contract.

i. The approval by the Engineer-in-
Charge of such programme shall not
relieve the contractor of any of the
obligations under the contract.

The contractor shall submit the jv. The contractor shall submit the Time
Time and Progress Chart and and Progress Chart containing upto
progress report using the date progress of work using the
mutually agreed software or in mutually agreed software or in the
other format decided by format decided by Engineer-in-Charge.
Engineer-in-Charge for the work Such chart shall be submitted by
done during previous month to | 4o contractor on or before 5th day
the Engineer-in-charge on of | of each month failing which a
before 5th day of each month recovery as mentioned in Schedule
failing which a recovery as per | gs gpajl pe made at the earliest
Schedule F to be decided by the | from rynning account bill without
NIT approving authority shall be any notice in this regard.

made on per week or part basis

in case of delay in submission of

the monthly progress report

No provision v. While recording the hindrances in

the progress of the work, due
consideration should be given to
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond
the control of both parties (sub-

clause 5.2)
b) delays attributable to the
Department and concurrent

delays (sub-clause 5.3).
c) delays solely attributable to the
contractor (sub-clause 5.5)

5.2

If the work(s) be delayed by:-

force majeure, or

abnormally bad weather, or
serious loss or damage by fire, or
civil commotion, local commotion

5.2 Delays due to reasons beyond
the control of both parties:
If the work(s) delayed by:-

i. force majeure, or

abnormally bad weather, or
serious loss or damage by fire, or
civil commotion, local commotion

iv.
of workmen, strike or lockout, of workmen, strike or lockout,
affecting any of the trades affecting any of the trades
employed on the work, or employed on the work, or

v. delay on the part of other | v. delay on the part of other
contractors or tradesmen engaged contractors or tradesmen engaged
by Engineer-in-Charge in [(73 by Engineer-in- Charge in

o\
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executing work not forming part of
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control

i,

executing work not forming part of
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

vi.

Then upon the happening of any such
event causing delay, the contractor
shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make
good the delay and shall do all that
may be reasonably required to the
satisfaction of the Engineer-in-Charge
to proceed with the works.

. recorded

Then upon the happening of any such
event causing delay, the contractor shall
within 03 (three) days give online
notice thereof through ERP Portal to
the Engineer-in-Charge but shall
nevertheless use constantly his best
endeavors to prevent or make good the
delay and shall do all that may be
reasonably required to the satisfaction
of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

The end date of such events shall be
by  Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)

2 “’:‘%"'\\‘u
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T T days of occurrence of hindrance on |

ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

The contractor shall have no claim
of damages for extension of time

for events listed in sub clause 5.2.

granted or rescheduling of milestonels |

No change.

5.3

In case the work is hindered in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a
fair and reasonable extension of time
and reschedule the mile stones for
completion of work.

R.K.

department

In case the work is hindered, in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is responsible,
then upon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through
ERP Portal to the Engineer-in-Charge
but shall nevertheless use constantly
his best endeavours to prevent or

| make good the delay and shall do all

| that may be reasonably required to
| the satisfaction of the Engineer-in-
| Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)
are not given by the contractor
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s).

In case of rejection, the reason(s) for

rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge

i causing delay, its start date and end
| date, as has been finalized during

acknowledgement of notice, shall be
final and binding. ‘
L,, .............. RN B0 1Y, O O U
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The end date of such events shall be
recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

Such  extension of time or
rescheduling of milestone/s shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for
concurrent delays under this sub
clause and sub clause 5.2 to the extent
the delay is covered under sub clause
5.2 the contractor shall be entitled to
only extension of time and no
damages.

Such extension of  time or
rescheduling of milestone(s) shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 5.2 to the extent the delay is
covered under sub clause 5.2, the
contractor shall be entitled to only
extension of time and shall have no
claim of damages.

54

Request for rescheduling of Mile
stones or extension of time, to be
eligible forconsideration, shall be made
by the Contractor in writing within
fourteen days of the happening of the
event causing delay on the prescribed

forms i.e. Form of application by the’

contractor for seeking rescheduling of
milestones or Form of application by
the contractor for seeking extension of
time (Appendix - XVI) respectively to
the authority as indicated in Schedule
'F'. The Contractor shall indicate in
such a request the period by which
rescheduling of milestone/s  or
extension of time is desired.

5.4 Rescheduling of milestone(s)
and ‘extended date of completion’

The request for rescheduling of
Milestone(s) and extension of time, shall
be made by the Contractor through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge  under  sub-
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a
request number of days by which
rescheduling of milestone(s) and/or
extension of time is desired.

With every request for rescheduling of
milestones, or if at any time the actual
progress of work falls behind the
approved programme by more than
10% of the stipulated period of
completion of contract, the contractor
shall produce a revised programme
without causing any delay in execution

Deleted

{
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of the work. A recovery as specified in
Schedule 'F' shall be made on per
day basis in case of delay in
submission of the revised programme.

i No provision

| The

authority as indicated in
Schedule ‘F’, after examining the
request, shall give a fair and
reasonable extension of time for
completion of work and
simultaneously  reschedule  the
milestone(s), if required so. The
authority shall consider all

the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

The authority shall decide
rescheduling of milestone(s) and
extension of time within 21 (Twenty
One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
Schedule F, after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
date’ of completion of work.

541 In any such case the authority |
| as indicated in Schedule ‘F' may give a
fair and reasonable extension of time
for completion of work or reschedule
the mile stones.

E-in-C shall finalize/ reschedule

54.1 Provided that the end date of
any event causing delay shall not fall
beyond the date of request for
extension of time or rescheduling of
milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and

| remaining period shall be applied in

subsequent request of extension of |
time or rescheduling of milestone(s).

Engineer-in-Charge shall  finalize/

a particular mile stone before taking an {\ reschedule a particular _mile _stone |
A R 5 *,_g‘__l 5,,,__ L= al T =
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action against subsequent mile stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of
such request from the Contractor in
prescribed form. In event of non-
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reasonable  extension  within a
reasonable period of occurrence of the
event.

before taking an action against
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

5.5

In case the work is delayed by any
reasons, in the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond the events
mentioned in clause 5.2 or clause 5.3
or clause 5.4 and beyond the justified
extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of
compensation for delay for such
extension of time.

: V.\K.EJQAITQ
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5.5 Delays attributable solely to the
contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if
any within 05 (Five) days. Engineer-
in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy
of compensation for such delays (i.e.
for the period beyond the justified
extended date of completion as
determined in sub clause 5.4 and
this default of contractor shall be
dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to
hindrances attributable solely to the
contractor, beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule ‘F’, without prejudice to
provisions to take action under
. Clause 3, may grant extension of

o
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time required for completion of work
without rescheduling of milestone(s)
and extend the date of completion.

PROFORMA OF SCHEDULES
(Separate  Performa for Civil,
Elect.& Hort. Works in case of
Composite Tenders)

SCHEDULE 'F’

Clause 5
Authority to decide:

i. Extensionoftime ...
(Engineer in Charge or Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

i. Rescheduling of mile stones’
........................... (Superintending
Engineer/ PM/CPM in Charge or
Superintending Engineer/
PM/CPM in Charge of Major
Component in case of Composite
Contracts, as the case may be)

ii.  Shifting of date of start in case of
delay in handing over of site
........................... (Superintending
Engineer/ PM/CPM in Charge or
Superintending
Charge of Major Component in
case of Composite Contracts, as

_the case may be)

Engineer  in,

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect. &
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘F’

Clause 5

i. Authority to convey the decision
of shifting of milestone and
extension of time

(Engineer-

in-Charge or Engineer-in-Charge of

Major Component in case of

Composite Contracts, as the case

may be)

ii. Authority to decide rescheduling
of milestone and extension of
115 - (SE/SE&PD/
CE/ CE&ED).

ii. Shifting of date of start in case of
delay in handing over of site
............................ (SE/SE&PDICE/

This OM is applicable for all NITs uploaded after date of issue of this OM.

This is issued with the approval of DG CPWD.

o 4.
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Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file 9161772
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H1g o fEfor faamT
Hraterd S
No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 18.12.2023
Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT
Definitions
2. In the -contract, the following

expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (%) (a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in

- (x) (b) Schedule(s) referred to in these

conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in

Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv) No change

(xvi) Extra items are those items which
are not available in the contract.

Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

(xi) to (xv)
(xvi) No provision

a. Non Schedule Extra Items are those

. items which are not available in the
Standard Schedule of Rates specified
in Schedule F.

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified

in Schedule F
ox 9.3 & Ity : K 33 The
sion (xvii) Completion cost:
et completion cost includes gross
amount of work done, amount of extra
item(s) and deviation(s) and
escalation amount admissible as per
agreement etc.
‘ e s S
NEF A
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(xviii) No provision

(xviii) Maintenance work: Maintenance
work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations
Extent and Pricing
The Engineer-in-Charge shall have

power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work. and (ii) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such aiterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

Clause 12 Deviations/ Variations
Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve
the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount,

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded
nor be paid.

45
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times of contract amount with recorded
reasons and take suitable corrective
action,

Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

12.1 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus
(ii) 25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge

12.2 Deviation, Extra Items and
Pricing

Extra items are those which are not
available in the contract.

For percentage rate tenders, the extra
item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/
below quoted on estimated cost put to
tender.

For item rate tenders, the extra item(s)
which are available in the standard
schedule of rates specified in Schedule
F. shall be paid as per the said schedule
rate plus cost index (considered in the

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows °

(i) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

(i)  25% of the time calculated in (i)

above,

12.2 Deviation, Extra Items and
Pricing

Deleted

Deleted
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percentage above/ below worked out on
the basis of overall contract amount and
estimated cost of the work put to tender.

In the case of extra item(s) which are not
available in the standard schedule of
rates specified in Schedule F, the
contractor may within fifteen days of the
receipt of order or occurrence of the

and manufacturer's specification for the
work, invoices, vouchers, etc. (as
applicable),

failing which the rate(s) approved later
by the Engineer-in-Charge shall be final
and binding.

estimated cost put to tender) plus/minus |

item(s), submit claim for market rate(s). |
supported with proper analysis of rate |

(a) Non Schedule Extra Item(s) - The

contractor, shall within fifteen days of
the receipt of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate
mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material(s) available in Schedule of |
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material(s) which are
not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on. tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from  Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.

ii. Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

Failing which the rate(s) approved later
by the Engineer-in-Charge shall be final
and binding.
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Where the contractor submits claim for
market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine
the rates on the basis of the market rates
and the contractor shall be paid in
accordance  with the rates so
determined.

Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined.

However provisional rate(s) on the
basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bill(s) |
submitted by contractor are not
reasonable then he can modify the
rate(s) after giving a notice to the
contractor. Engineer-in-Charge is the
final authority to decide applicable
rate(s) of material(s).

(b) No Provision

48

Scheduled Extra items

For percentage rate tender, the
extra item(s) shall be paid as per
' the Standard Schedule of Rates,
mentioned in  Schedule F,
enhanced or reduced by the
applicable cost index and further
enhanced or  reduced by
percentage above/ below quoted
by the contractor on estimated
cost put to tender.

For item rate tender, the extra
item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract
amount divided by estimated cost
put to tender).
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The rate(s) of extra items so determined
by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

12.3 Deviation, Deviated Quantities,
Pricing

All the deviated quantities shall be
paid at agreement rates

The . rate(s) of extra item(s) so
determined by the Engineer-in-Charge
shall be final and binding on the
contractor.

12.3 No change

124 The case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
fling tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above, whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Cost index
Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

,Govt. or State Govt. whichever are

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central

higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘E'

Reference to General Conditions  of
Contract

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘E’

Reference to General Conditions of
Contract : (GCC EPC Projects 2022/
GCC Maintenance Works 2023/ Gcc
Construction Works 2023)
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Applitable GOC I8 w.cossmnsmass
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates .are to be determined in
accordance with Clauses 122 & 12.3.
See below

SCHEDULE ‘P’
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (i) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as
modified & corrected upto

9(ii) Standard CPWD contract Form
General Conditions of Contract
Maintenance Works 2023, CPWD Form

.| 77 8 as modified & corrected upto

previous day of the last date of
submission of the tender.

Clause 12

12.2 Deviation Limit beyond which
clauses 12.2 shall apply for building work

Clause 12

Deleted

This issues with the approval of DG CPWD.

éé LA
arefler fgan(E. e )

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323

AR on ARR Reel @& @i IfRERE # smawas o U@ sdaE &g
(BNfAfy dearEe & A @)

i o

R.K.
(EE (Coma(‘-ﬂ
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No. DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 08.02.2024

Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023

for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix)

(xx) No provision

{xxi) No provision

CONDITIONS OF CONTRACT
Definitions
2. In the contract, the following

expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix) No change

‘(xx) Adolescent Person: A person who

has completed his/her fourteenth year
of age but has not completed his
eighteenth year.

(xxi) Hazardous works: Hazardous
process/works are the works as
defined in the clause (cb) of the
Factory Act, 1948.

Clause 19 Labour Laws to be

complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abalition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

Clause 19 Labour Laws to be
complied by the Contractor

No change

No change

No change
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Any failure to fulfil these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

No change

No change

Clause 19A

No labour below the age of eighteen
years shall be employed on the work.

Clause 19A

No person below the age of fourteen
years shall be employed on the work.
However Adolescent Persons can be

premises under the control and
management of the principal
employer. '

No person below the age of 18
years shall be employed to act as a
workman.

employed on non-hazardous
works/process.
C.P.WD. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations
2. DEFINITIONS 2. DEFINITIONS
i. (c) Who is an out worker, thatisto | i. (c)
say, person to whom any article or
materials are ... No change.

No person below the age of fourteen
years shall be employed on the
work. However Adolescent
Persons can be employed on non-
hazardous works/process.

This issues with the approval of DG CPWD.

aefierr aifvar(¥Lds Ta.)
Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file 9169019%
sl e A Reeh & ot afeRal #) smews o @

@ deae & Q)
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/05

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 20.02:2624

Subject: Modifications in Conditions of Contract, Clause 1
2023 for Maintenance Works

9 and 20 of GCC

The following amendments are made in the GCC 2023 for Maintenance Works:

9. Signing of Contract:- The successful
tenderer/cantractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the stipulated date of
start of the work, sign the contract
consisting of:-

(i) to (iii)

No Provision

&\l qg.lg-;_y

Existing provision Modified provision
CONDITIONS OF CONTRACT CONDITIONS OF CONTRACT
Definitions Definitions

9. Signing of Contract:- The successful
tenderer, on acceptance of his tender by
the Accepting Authority, shall, within 15
days from the stipulated date of start of
the work, sign the contract consisting of:-

(i) to (iii) No change

In the event of successful tenderer
being a firm/company, then the
agreement shall be signed by all the
partners or  directors thereof
individually. In the event of the
absence of any partner/director, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the
provisions of the Contract Labour
(Regulation and Abolition) Act,

contract Labour (Regulation and 1970 and the contract Labour
Abolition) Central Rules, 1971, (Regulation and Abolition) Central
wherever applicable. Rules, 1971 and Gazette
Notification 19.01.2017, S.0 188
(E) extra ordinary part 2 - sec. 3
\ (i) amended time to time.
PRAY SN By )
iy
RK.J
(EE (Contact)
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(v} The contractor shall comply with the
provisions of the Payment of Wages
Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's ~ Compensation  Act,
1923, Industrial Disputes Act, 1947,
Matemity Benefits Act, 1961, and
the Contractor's Labour (Regulation
and Abolition) Act 1970, or the
modifications thereof or any other
laws relating thereto and the rules
made there under from time to time.

Thus higher of the wages either
notified by Govt. of India,
Ministry of Labour andfor that
notified by the local
administration of the State
Govt. both relevant to the place
of work and the period of
reckoning shall be paid by the
contractor to the labourer .
(v) The contractor shall comply with
the provisions of the Payment of
Wages Act, 1936, Minimum
Wages Act, 1948, Employees
Liability Act, 1938, Workmen's
Compensation Act, 1923,
Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour
(Regulation and Abolition) Act
1970, Gazette Notification
19.01.2017, S.0 188 (E) extra
ordinary part 2 — sec. 3 (ii) and
the modifications thereof or any
other laws relating thereto and the
rules made there under from time
to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, amended from
time to time and rules framed there
under and other labour laws affecting
contract labour that may be brought into
force from time to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, Gazette
Notification 19.01.2017, S.0 188 (E)
extra ordinary part 2 - sec. 3 (ii)
amended from time to time and rules
framed there under and other labour laws
affecting contract labour that may be

brought into force from time to time.

This issues with the approval of DG CPWD.

W&mw
(V.P. Sahu)

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)

L'—‘Q 5
o?\owx'ﬁ_;{»u: n
R.K. JAIN

{EE (Contact)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Modifications in Clause 7 of GCC 2023 for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:

Dated: 0I-03 2024

Existing provision

Modified provision

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No payment shall be made for work,
estimated to cost Rs. Five lac or less till
after the whole of the work shall have
been compieted and certificate of
completion given. calendar
month of the measurements recorded
| upto previous month as per clause 6.

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No change.

The contractor shall not be entitled to be
paid any such interim payment if the
gross work done together with net
payment/ adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interim bill shall be prepared on the
appointed date of the month after the
requisite progress is achieved.

The contractor shall not be paid any such
interim payment if the gross work done
together with net payment/ adjustment of
advances for material collected, if any,
since the last such payment is less than
the amount specified in Schedule 'F', in
which case the interim bill shall be
prepared on the appointed date of the
month after the requisite progress is
achieved.

| No provision
|

|

|

However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment limit specified in
schedule ‘F’ is achieved. In such
case(s) no interest / compensation
shall be recoverable from contractor,

Such payment by Engineer-in-Charge
shall not be construed as waiver of
limit specified in schedule ‘F' for
subsequent interim payment(s).

~ This issues with the approval of DG CPWD.

Issued from file No. CSQ/CM/17(1)/12023/Maintenance e-file no. 9135972

To all the concerned officers of CPWD/PWD for
action please. (Through CPWD Website)

N

information and necessary

<l
R.K. JRINB\>*
(EE (Contact
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Superintending Engineer (C&M)



Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/07
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
D : 05.03.2024
Subject: Meodifications in Clause 19 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision

Modified provision

Clause 19 Labour Laws to be
complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1870, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act No.
35 of 2016 and thereafter time o time.

The contractor shall also comply with the
provisions of the bullding and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996,

Clause 19 Labour Laws
complied by the Contractor

Mo change

No change

Mo change

No change.

No change

to be

]

—

o L:c&ﬂﬁ#-%l; vy
R.K. JAI

(EE (Contact)

56




Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

Mi AWAN, N I

Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment 15 made in the Clause 36 of GCC 2023 for

Maintenance Works

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

tender for works in the CPWD circle
{Division in_case of contractors of
HorfiguliureNursery categomnes)
responsible for award and execulion of
contracts in which his near relative is
posted as Divisional Accountant or as an
aofficer in any capacity between the
grades of the nntending Enginaer
and Junior Engineer (both inclusive) He
shall also intimate the names of persons
who are working with fim in gny capacity
or are subsequenily employed by him
and who are near relatives to any

the Ministry of Housing and Urban
Affairs. Any breach of this condition by
the contractor would render him liable to
be removed from the spproved fist af
confractors_of _this  Department  {f
however the confractor is regisfered in
any other depatment  he shall be
debarred from tendenng in CPWD for
any breach of this condifion

Clause 38 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall nol be allowed
to participate in the tender for work(s) in
the CPWD Zonelcircle (Division/Sub-
Division responsible for award andlor
execution of contract(s) in which his near
relatve 15 posted as Divisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer {(both
inclusive). He shall also intimate the
names of persons who are waorking or
are subseguently employed by him and
who are near relatives fo any Officer
working in the CPWD Any breach of
this condition by the contractor would
render him liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

grandchildren, brothers and sisters,
uncles, aunts and cousing and their

NOTE By the term "near relatives” is | No change
meanl wife. husband. parents and
grandparents, children and

cormesponding n-laws

This issues with the approval of DG, CPWD

o H06-A203Y

Issued from file No. CSQICM/MT(1)/2023/ ifaintenance
All CPWD and PWD officers for infgrma d necessary achion

CPWD website)

( v%ingé?ﬂ

Superintending Engineer (C&M)

e [

5L
RTA] N

EE (Contract)
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Central Public Works Department

Office Memorandum

MNo. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

IR

Maintenance Works

NIRMAN BHAWAN, NEW DELHI Dated: ©3-06-2) gl Y
Subject: Additions in ‘General Rules and Directions' of GCC 2023 for

The following additions are made in GCC 2023 for Maintenance Works under
‘General Rules and Directions’

Existing provision

Modified provision

 General Rules and
Directions
Sl Ne. 110 16

No Provision

General Rules and Directions
Mo Change

17. Price C Ci individual contractor
for item ratelpercentage rate
tender:

Price preference in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

i. For work(s) upto and equal to an estimated cos
of Rs.2.70 lakh a price preference upto 5% (wit
reference to the lowest valid tender) may
allowed in favor of individual SC/IST enlisted/non
enlisted contractor. No eamest money i
required in such case(s).

i For work(s) bayond an estimated cost of Rs. 2.7
lakh and upto and equal to estimated cost of Rs
6.20 lakh, the price preference upto 5% (wi
referance to the lowest valid tender) may b
allowed in favour of individual enlisted SCIST
contractor. However, earnest money at a reduced
rate of Yo% may be accepted in such cases.

iii.  The price pretence upto 5% (with reference to th
lowest valid price bid) may be allowed in I'avuuq
of individual SCIST contractor. The above
concession shall be allowed only after proper
verification of the individual contractor's claim of
belonging to SC/ST community.

Schedule F

Mo Provision

Schedule F

Price Preference to SCIST individual

contractor is valid upto

This issues with the approval of DG CPWD 4 ! E;

0a 8T T01a
(V.P. sahu'f
Superintending Engineer (C&M)

Issued from file No. CSQ/CMI17(1)/2023/Maintenance e-file 9163323

All CPWD and PWD cfficers for info

CPWD website)

rmatiopl and necessary action (Through
SR N D s ?
RK. JAN'

EE (Contract)
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No. DG/CON/Maintenance 2023/10

ISSUED BY AUTHORITY OF

DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 09.10.2024

Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works,

The following
Maintenance Works:

amendment is made in the Clause 10A of GCC 2023 for

Existing provision

Modified provision

Clause 10A Materials to be provided
by the contractor

The contractor shall
............................... as specified in
Schedule F.
No Provision

Clause 10A Materials to be provided
by the contractor

() NoChange

(i) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b) No provision

(b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,
however, onus of genuineness of tax
paid bills rest with the contractor.

R K SINGH
EE{Manual)
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Appendix-XX iy
REGISTER OF MATERIAL AT SITE (MAS)

1. Division/Sub-division T R
2. Name of Work 2
3. Name of Article/item teieninssessnnrsasersusersane R
4,  Estimated PRI is—
S.| Date of Recel Specific | Quantit| Balance| Signatur 3'9'“':‘" Remarks
No| Receipts ved location | y Quantit eof 0
(Detatis of from/ where | Issued| y atierize am::riz
Challans/ lssuie | § Plants& d
Bills, dto | 2 a Materials represent | fePresen
Spacific 3 4 | Displayed ativeof | MM b
location 5 ! contracto "ﬁ:“'
wherePlants 2| Delivered r iy
- § | 8| —
Materials 3
received/
Vehicle No,
1 2 3 4 |5 3 7 8 9 10
This issues with the approval of DG, CPWD. @ it

(e )
SEferr AT (oS on)

Issued from file No. CSQ/CM/1 7{1)/ Maintenance/2024
e-file 9184028 (DFA/9301 389)

Wmmﬁmﬁwmﬁmmwm@l

(@Y deude & e H)

EE(Manyay)
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No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 29.10.2024

Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance

Works 2023.

Following amendments are made in the GCC Maintenance Works 2023 :-

Existing Provision Modified Provision |
' Clause 10A: Materials to be provided
by the Contractor ,
’ (i) The contractor shall, y
| vt B thereof and l
'in case of default, the Engineer-in- No Change

| Charge may cause the same to be
supplied and all costs which may attend
such removal and substitution shall be

| borne by the Contractor.

|

: The contractor shall at his own
expense, provide a material testing lab
at the site for conducting routine field
tests. The lab shall be equipped at least
| with the testing equipment as specified
| in schedule F.

No Provision

Field Laboratory: The contractor shall at |
his own expense, setup a material testing |
lab equipped with the testing equipment as

specified in schedule F at site for
conducting routine field test. |

|
External  Laboratory: Letter for

submitting sample(s) for testing of
material shall be sent through e-mail to |
the Lab by authorized representative of
Engineer-in-Charge or Engineer-in-
Charge of the work along with name(s)
' of test(s) to be done on the material.

|

'The contractor shall collect the
' sample(s) from the site and submit it to
' the lab; make necessary payment for
the testing charges. He will inform on
the same day through email to

|

MQ-\""“’
K SINGH

EE(Manual)
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No Provision

authorized representative of Engineer-
in-Charge and Engineer-in-Charge
regarding submission of sample (s) and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample(s) and make necessary payment
for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
RI/A bill / Final bill of the contractor. This
action of Engineer-in-Charge shall be
final and binding.

If the contractor fails three times in
collection and/or submitting sample(s)
and/or fails to make payment for testing
charges, the contractor shall be
debarred from tendering in CPWD for a
period of two years.

Sl. no. (ii) (a) and (b)

No change

This OM is applicable for all NITs uploaded after date of issue of this OM. r\
This is issued with the approval of DG CPWD. \& b\ bM “b

(R R
aefteror faar (g )

Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file- 9184436 (DFA/9303295)
denfifd qer A Rech @ ot sfreRal @t smavas goon w@ srfard 24

@ARR Jawrde & mm )

e
R K SINGH
EE(Manual
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No. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI_ Dated: 03.01.2025
Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.
The following amendments are made in the General Rules and Directions of GCC 2023
for Maintenance Works:
Existing provision Modified provision
Applicable for Item Rate Tender only | Applicable for Item Rate Tender only
(CPWD - 8) (CPWD - 8)
4 Therates .................ccco.. rupee one 4 Nochange

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub

heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

Iftherevised ..................... their tenders.
Incaseofany ...................... be forfeited.
Incaseall ................. lowest contractors

COTIPRCION s 550 54 ssssisssnanss of the work

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD-7)

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed
revised offer in the form of letter mentioning

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

e

R K SINGH
[E /'Jd"u..‘
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percentage above/ below on estimated cost | below on estimated cost of tender including
of tender including all sub sections/sub | all sub sections/sub heads as the case may

5 revised | be on the revised template which has
percentage quoted above/below on tendered | been sent to them by the Tender Inviting
cost or on each sub section/ sub head | Authority (TIA), but the revised percentage
should not be higher than the percentage | quoted above/below on tendered cost or
quoted ime of

on
at the time of submission of tender. | each sub section/ sub head should not be

The lowest tender shall be decided on the | higher than the percentage quoted at the

basis of revised offers. time of submission of tender. The lowest
tender shall be decided the basis of
revised offers.

N CR0R O MY v cn v sinssinassrinn be forfeited

Iftherevised ..................... their tenders No change

MOV .....cxc0c500s0 process of the work

This issues with the approval of DG, CPWD. 553 U 1 ~
A1)
(R R

e g (Hos )

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024
e-file 9185053 (DFA/9307326)

Al aur AR Reh 3 @it sREREl 71 smavas g @ ardad 2q)
(@efafa dgurde @ aream |)
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No. DGICONIMaIntenanco 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
Subject: Modifications in Clause 7A of GCC 2023 for Maintenance Works

The followi amendments are made in the Clause 7A of GCC 2023 for
Maintenance Works:

Existi ision Modified provision
| Clause 7A Clause 7A |

' No Running Account Bill shall | (a) No Running Account BillFinal Bill shall be paid for
| be paid for the work till the the work till the applicable laboyr licenses,
) applicable labouyr licenses, registration with EPFQ, ESIC and BOCcw Welfare

registration with EPFO, ES|C Board, whatever applicable are submitted by the
| and BOCW Welfare Board, | contractor to the Engineer-in-Charge,

whatever applicable  are

submitted by the contractor to | (b) The following documents shall also be part of
| the Engineer-in-Charge. the bill submitted by the contractor (these
‘ documents shall be owned by the contractor)

before making payment:-

1. Details of person employed with date of their
employment up to previous month.

2. Documents of Payment made to the employees
directly into their bank accounts up to previous
month,

| 6. Any other documont(o) required as per sta
requirements and/or as directed by Engineer-in-
Cha

rge.
I (¢) In case, any of the documents submitted by the
contractor is found fa at a later date
action for debarment of contractor will be taken
by the SE/CE concerned. - }
This issues with the approval of DG, CPWD.
) W
e sfvder (@vs TA)
Issued from file No. CSQICIII17(1)Izo23IIhInumneo e-file 9184028 (DFA/9313089)
mma}ﬁﬁeﬁmm«wmmmwm@
(@R Yewrde B ey #) e
R K SINGH
EE{M:muaU

65



Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/14

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN HI 1

Subject: Modifications in Clauses 7,8,

for Maintenance Works.
The following amendments are

9 and Schedule F of clause 8 of GCC 2023

made in the Clauses 7, 8, 9 and Schedule F of

clause 8 of GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection /
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which
payment will be made at reduced
rates, shall be issued.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall fumish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced
rates.

,/& pwdO2 Y
K SINGH

FE

But no final certificate ............ sum | No change.
actually realized by the sale thereof.
Pagelof3
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Clause 9 Payment of Final Bill

The final bill shall be submitted by
the contractor in the same manner
as specified in interim bills within
three months of physical completion
of the work or within one month of
the date of the final certificate of
completion furnished by the
Engineer-in-Charge whichever is
earlier. No further claims shall be
made by the contractor after
submission of the final bill and these
shall be deemed to have been
waived and extinguished. Payments
of those items of the bill in respect of
which there is no dispute and of
items in dispute, for quantities and
rates as approved by Engineer-in-
Charge, will, as far as possible be
made within the period of three
months the period being reckoned
from the date of receipt of the bill by
the Engineer-in-Charge or his
authorized Asstt. Engineer, complete
with account of materials issued by
the Department and dismantled
materials.

/{\wk_‘, oy

, R K SING

EL 2,

I

Clause 9 Payment of Final Bill

The final bill shall be submitted by the

contractor to the Engineer-in-Charge

in the same manner as specified in

interim Dbills within three months of

physical completion of the work or

within one month of the date of the final |
completion certificate furnished by the |
Engineer-in-Charge  whichever s |
earlier. At the time of submission of |
the final bill, receipt will be given by

the Olo Engineer-in-Charge. ‘
In case of correction / rejection / ‘
short documents, it will be

mandatory for Engineer-in- Charge |
to give recorded reasons for

correction / rejection / submission of |
additional documents within fifteen
days after submission of final
measurement and/or final bill by the ,
contractor. |
Final bill will be accepted with all
pre-requisite documents such as
sanctioned copies of extra items and
deviation in quantities, escalation
statements, recovery statement,
theoretical statement, completion
certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-7 A etc. g
An undertaking along the final bill |
will be submitted by the contractor

that “I / we hereby under take that all

the measurements/claims payable

under this contract have been

included in the final bill and will not

submit any other bill/claims in future

under this agreement thereafter”.

No further claims shall be entertained ‘
from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in
respect of which there is no dispute and |
of items in dispute, for quantities and

rates _as approved by Engineer in |

Page20f3



charge, will, be made within the period
of three months. The period of three
months will be reckoned from the date |
of receipt of the bill in complete shape {
after necessary corrections /|
additional documents, by the
Engineer-in-Charge.

vii In case of foreclosure /
determination of contract, if the |
- contractor fails to submit the EOT ‘
case, final measurement /bills within

o days of foreclosurel
determination, the final bill will be |
prepared and decided by the
department. The final bill shall only |
be paid after withholding amount!
equivalent to maximum .
compensation to be levied on the
contractor. '

If the final bill is submitted by the vii.  If the final bill, in complete shape, is
' contractor within the period specified submitted by the contractor within the i
above and delay in payment of final period specified above and delay in |
bills is made by the department after payment of final bills is made by the !
prescribed time limit, a simple department after prescribed time limit, a |
| interest @ 5 % (five percent) per simple interest @5% (five percent) per
annum shall be paid to the contractor \ annum may be paid to the contractor \

from the date of expiry of prescribed

from the date of expiry of prescribed \
time limit, provided the final Dbill |

time limit, provided the final bill |

submitted by the contractor is found submitted by the contractor contains 1
' to be in order. ' all the documents as mentioned in |
- para - (iii) & (iv) above. |
- Schedule F Schedule F
Clause 8 Clause 8

' |
| No Provision Competent Authorities to inspect and |
| issue completion certificate .......... 1.

(To be filled by NIT approvlnRuﬂ\orlty).

This issues with the approval of DG, CPWD. Y
3| 3N | v
(R FwR B

s s (AgE W)

Issued from file No. CSQ/CM/17(1)/2025/Maintenance

o-file 9190123 (DFA/9315616) . 4
Wmﬁﬁ%vﬁmﬂu\mmmumﬂmﬂm|
@R FgwrEe @ T Q)
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No. DG/CON/ Maintenance 2023/15
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

Dated: 03.03.2025

NIRMAN BHAWAN, NEW DELHI
Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works.

The following amendments are made in the Clause 14 of GCC 2023 for

Maintenance Works:

[ Existing provision Modified provision
Clause 14 Carrying out part work at = Clause 14 Carrying out part work at
risk & cost of contractor risk & cost of contractor

| If contractor: If contractor:

‘ (i) The Engineer- in-Charge without
‘ invoking action under clause 3 may,
|

without prejudice to any other right or |

' remedy against the contractor which |

| have either accrued or accrue thereafter |

to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor.

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor. The contractor, from whom
a part work / part incomplete work of
any item(s), has been taken out of his
hands, shail not be allowed to
participate in the tendering/quotation |
process of part work / part lncompleh |

This issues with the approval of DG, CPWD.

work of any item(s).
o) "
o

FHivES v (@)

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file-9184028 (DFAIS31 9526)
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No. DG/CON/ Maintenance 2023/16
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 16.06.2025
Subject: Modifications in Clause 25.2(b) and 25.6 of GCC 2023 for Maintenance
Works.

The following amendments are made in the Clause 25.2(b) and 25.6 of GCC 2023
for Maintenance Works:
Existing provision Modified provision
Clause 25.2 Clause 25.2
(b) Qualification of Arbitrators: It is a | (b) Qualification of Arbitrators: It is a term

term of this contract that each member of
the Arbitral Tribunal shall be Graduate
Engineer with experience in execution of
public works engineering contracts, and
he should have worked earlier at a level
not lower than the Chief Engineer
(equivalent to level of Joint Secretary to
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 75 years.

of this contract that each member of the
Arbitral Tribunal shall be Graduate
Engineer (in Civil or Electrical or
Mechanical Engineering) with
experience in execution of public works
engineering contracts and he should
have worked earlier at a level not lower
than the SAG (Level 14 of 7" CPC) of
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 70 years.

An Arbitrator may be appointed
notwithstanding the total number of
aciive arbitration cases with him.

Clause 25.6

Fee payable to Arbitrator(s): The fee
payable to the arbitral tribunal shall be as
per CPWD OM No.2/2006/SE(TLC)/
CSQ/137 dated 19.11.2019 (or latest
amendment), and shall be shared equally

Clause 25.6

Fee payable to Arbitrator(s) for
arbitration cases, shall be as per the fee
given in the fourth schedule of the
Arbitration & Conciliation Act, 1996 (or
latest amendment), and shall be shared

by both the parties. equally by both the parties.
This issues with the approval of DG, CPWD. /
A
(== ur)

arefieor aifvgar (¥ g TH)
Issued from file No. CSQ/CM/1 7g1)§t2025/ Maintenance e-file 9135700 (TLC File)

daAfAfd o . B IS YA T4 HAATE ¥ |
@af3fa Jaurde & AregE Q) o
EE(Manual)
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No. DG/CON/Maintenance-2023/17
ISSUED BY THE AUTHORITY OF DIRECT: OR GENERAL, CPWD

Nirman Bhawan, New Delhi

Subject: Modification of Clause 19L of GCC

Dated: 06.11.2025
-2023 for Maintenance Works.

The clause 19L in GCC-2023 for Maintenance Works is being modified:

Existing Provision

Modified Provision

Clause 19 L Contribution of EPF and
ESI

The ESI and EPF contributions on the part
of employer in respect of this contract
shall be paid by the contractor. These
contributions on the part of the employer
paid by the contractor shall be reimbursed
by the Engineer-in-charge to the
contractor on actual basis. The verification
of deployment labour will be done through
biometric attendance system or any other
suitable method by the Engineer in
Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than
30 days of submission of documentary
proof of payment provided same are in
order

Clause 19 L Contribution of EPF and
ESI

It will be mandatory for all the agencies

to register with ESI and EPFO
departments within 30 days of the
award of the work unless exempted by
the provisions of ESI and / or EPFO and
as amended time to time. The ESI| and
EPF contributions on the part of employer
in respect of this contract shall be paid by
the contractor. These contributions on the
part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis.
The verification of deployed labour will be
done through biometric attendance system
or any other suitable method by the
Engineer in Charge. The agency shall
submit an affidavit on a stamp paper of
Rs. 100 that the employees were
engaged fully and exclusively on the
work for which the claim is being made.
The applicable and eligible amount of
EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of
submission of documentary proof of
payment provided same are in order

This is issued with the approval of DG CPWD.

arefteror aifygar

Issued from file No. CSQ/CM/17(1)/2024/ Maintenance e-file 9195855 (DFA/9350595)

FARR. 7 AR R > wit afeRa &
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

BHA

D .

_Dated: 27.02.2026
Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in

the General Rules & Directions,

Clause 1 and Schedule E of GCC 2023 Maintenance Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
perfformance guarantee at specified
percentage of the tendered amount as
mentioned in Schedule ‘E' and within the

riod specified in Schedule F.

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E’ and within the period
specified in Schedule F. ...............

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E’, in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in
Schedule 'E’, in addition to other
deposits mentioned elsewhere in
the contract for his proper
performance of the contract
agreement, (not withstanding
and/or without prejudice to any
other provisions in the contract)

contract) within period specified in within  period  specified in
Schedule 'F' from the date of issue of Schedule 'F' from the date of
letter of acceptance. .......... issue of letter of acceptance. ... ...
b SI. No. (ii) to (v) No change
SCHEDULE ‘E’ SCHEDULE ‘E’
Reference to General Conditions of Reference to General Conditions of
contract contract
SlI. No. (i) No change

(\;‘/n\\i“t

ele)
D.P. Jindal
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(i) Performance Guarantee : 5% of (i) Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

SI. No. (iii) No change

This issues with the approval of DG, CPWD. y’b

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
(DFAJ 9365660 )
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No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi

Dated: 25.03.2026

Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance

Works

The following modifications are made in the Clause 6 and Schedule ‘F' of GCC
2023 for maintenance works, for annual repair and maintenance works, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs.

10 crores in Delhi only.

Existing provision

Modified provision

Clause 6: Computerized
Measurement Book (CmB)/
Electronic  Measurement Book

(EMB) through CPWD ERP portal

Engineer-in-Charge
the contract.

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month
and first half of the calendar month
shall be recorded by the contractor
and compiled in the shape of the
Computerized Measurement Book
(CMB) / Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computerized Level Book (CLB)
respectively having pages of A-4 size
as per the format of the department so
that a complete record is obtained of
all the items of works executed under
the contract during the said period.
The proforma Computerised
Measurement and level books (along
with soft copy) shall be submitted in
triplicate through letter of transmittal to
the Engineer-in-charge giving details
of number of CMBs / CLBs and their
number of pages by 20th day of every
calendar month.

Incase of EMB, ................ calendar
month.

Clause 6: Computerized
Measurement Book (CMB)/ Electronic
Measurement Book (EMB) through
CPWD ERP portal

Engineer-in-Charge
the contract.

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month and
first half of the calendar month shall be
recorded either by contractor or
jointly by department and
contractor as specified in Schedule F
and compiled in the shape of the
Computerized  Measurement  Book
(CMB) / Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computerized Level Book (CLB)
respectively having pages of A-4 size as
per the format of the department so that
a complete record is obtained of all the
items of works executed under the
contract during the said period. The
proforma Computerised Measurement
and level books (along with soft copy)
shall be submitted in triplicate through
letter of transmittal to the Engineer-in-
charge giving details of number of CMBs
/ CLBs and their number of pages by 20t
day of every calendar month..

No change.

;
|

Page1o0f3
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All such monthly ............ocovvvvennnns
his/her authorized representative.

In case of CMB/CLB,
corrected and authorized proforma
CMB / CLB.

Incase of EMB, ................... record
of measurements available on ERP
Portal.

Once the Engineer-in-charge
. number of the CMB /
CLB /EMB to the Contractor.

If the contractor fails
................... Clause 25 of this GCC.

Resources deployed ...................
shall be sent to the cantractor for his
record.

The contractor ................... the
Engineer-in-Charge or his/her
representative.

Except where any ................... is
available then a mutually agreed
method shall be followed.

The contractorshall ................... the
same was executed

Engineer-in-Charge or ...................
to such checking of measurements or
levels.

It is also a term of ...................
defects liability period.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

Clause 6 : Computerised Measure
Book (CMB) / Electronic Measurement
Book (EMB)

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

Clause6: Computerised Measurement
Book (CMB) / Electronic Measurement
Book (EMB)

\

)
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]

Mode of measurement : CMB / EMB | (a) Mode of measurement:
Note:- One option to be kept by NIT CMB/ EMB

approving authority (b) Measurement to be recorded either
by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.

- o AN R (e )
Chander Pal, SE (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFA/ 9355745)

SRR qor SR R & il SRRl @) sTawaw gE g Hriar 8
(@afafa dawge & e )
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Special Conditions

Before tendering, the contractor shall inspect the site of work and shall fully
acquaint himself about the conditions prevailing at site, availability of materials,
availability of land and suitable locations for construction of godowns, stores and
camp, transport facilities, the extent of leads and lifts involved in achieving the
completion of work.

The contractor shall at his own expense and risk arrange land for
accommodation of labour, setting up of office, the storage of materials, erection

It shall be deemed that the contractor has satisfied himself as to the nature
and location of the work, transport facilities, availability of land for setting up of
camp, etc. the department will bear no responsibility for lack of such knowledge
& the consequences thereof.
The contractor shall have to make approaches to site, if so required and keep
them in good condition for transportation of labour and materials as well as
inspection of works by the Engineer - in - charge. Nothing extra shall be paid on
this account.
The Contractor shall at his own cost submit samples of all materials sufficiently
in advance and obtain approval of Engineer - in - charge. Subsequently the
materials to be used in the actual execution of the work shall strictly conform to
the quality of samples approved by the Engineer - in - charge and nothing extra
shall be paid on this account. The acceptance of any sample or material on
inspection shall not be a bar to its subsequent rejection, if found defective.
The contractor shall at his cost, make all arrangements and shall provide
necessary facilities as the Engineer - in - charge may require for collecting,
preparing, packing, forwarding and transportation of the required number of
samples for tests & for analysis at such time and to such places as directed by
the Engineer - in - charge. Nothing extra shall be paid for the above operations
including the cost of materials required for tests & analysis. Testing charges, if
any, will be borne by the department if the tests passes. In case it fails, the same
shall be borne by the contractor.
The necessary tests shall be conducted in the laboratory approval by the
Engineer - in - charge. The samples for carrying out all or any of the tests shall
be collected by Engineer -in - charge or on his behalf by any other officer of
CPWD. The contractor or his authorized representative shall associate himself
in collection, preparation, packing and forwarding of such samples for the
prescribed tests and analysis. In case the contractor or his authorized
representative is not present or does not associate himself in the aforesaid
operation the results of such tests and consequences thereon shall be binding on
77



10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

the contractor.

Materials used on work without prior approval and testing (where testing is
necessary) by the Engineer - in - charge are liable to be considered unauthorized,
and not acceptable. The Engineer - in - charge shall have full powers for removal
of any or all of the materials brought to site by contractor which are not in
accordance with the contract specifications or do not conform, in character
or quality to the samples approved by the Engineer - in - charge. In case of
default on the part of the contractor in removing rejected materials, the Engineer
- in - charge shall be at liberty to have them removed at the risk and cost of the
contractor.

The contractor shall make his own arrangement of water required for
execution of work and get the water tested with regard to its suitability for use
in the works and get written approval from the Engineer - in - charge before he
proceeds with the use of same for execution of work.

The work shall be carried out in such a manner so as not to interfere / or
adversely / or disturb other works being executed by other agencies, if any.

Any damage done by the contractor to any existing work or work being
executed by other agencies shall be made good by him at his own cost.

The work shall be carried out in the manner complying in all respect with
the requirement of relevant rules and regulations of the local bodies under the
jurisdiction of which the work is to be executed and nothing extra shall be paid
on this account.

The contractor shall maintain in good condition all work executed till the
completion of entire work entrusted to the contract under this contract.

No payment shall be made to the contractor for damage caused by rain, flood
and other natural calamities whatsoever during the execution of works and any
damage to the work on this account shall have to be made good by the contractor
at his own cost.

The rates for all items of work, unless clearly specified otherwise, shall include
the cost of all labour materials, de - watering required, if any, and other inputs
involved in the execution of the items.

Unless otherwise provided in the schedule of quantities, the rates tendered
by the contractor shall be all inclusive.

No claim whatsoever for idle labour, additional establishments, costs of hire
and labour charges for tools and plants etc., would be entertained under
any circumstances.

For the safety of all labour directly or indirectly employed in the work
for the performance of the contractor’'s part of this agreement, the
contractors shall, in addition to the provision of CPWD safety code and
directions of the Engineer - in - charge, make all arrangements to provide facility
as per the provision of Indian Standard Specifications (Codes) listed below &
nothing extra shall be paid on this account.
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21.

22.

23.

24.

25.

26.

1. | IS3696 Partl Safety Code for scaffolds & ladders

2. | IS3696 Partll | Safety Code for scaffolds and ladders Part II

3. | IS764 Safety Code for excavation work.

4. | 1IS4138 Safety Code for working in compressed air.

5. | 1S7293 Safety Code for working with construction
machinery.

6. | IS7969 Safety Code for storage and handling of building
materials.

7. | 1S4130 Safety code for demolition of buildings.

The contractor shall take all precautions to avoid all accidents by exhibiting
necessary caution boards and by providing red flags, red lights and barriers. The
contractor shall be responsible for any accident at the site of work and
consequences thereof.

Other agencies working at site will also simultaneously execute the works
entrusted to them and to facilitate their working, the contractor shall make
necessary provisions e.g. holes, openings, etc. for laying / burying pipes, cables,
conduits, clamps, hooks, operation for the execution of other agencies
smoothly. The final finishing of the work is to be executed in co - ordination
with other agencies as directed by the Engineer - in - charge.

On account of security considerations, there could be some restrictions on the
working hours, movement of vehicles for transportation of materials and
location of labour camp. The contractor shall be bound to follow all such
restrictions and adjust the programme for execution of work accordingly.

In case of any difference in the Hindi version and English version in any
of the condition of contract, English version shall prevail.

Contractor shall be responsible for the watch and ward of the materials
lying at site/building in all respect till the handing over of building.
INDEMNITY:

The successful tenderer shall at all times indemnify the department, consequent
on this works contract. The successful tenderer shall be liable, in accordance with
the Indian Law and Regulations for any accident occurring due to any cause and
the contractor shall be responsible for any accident or damage incurred or claims
arising there from during the period of erection, construction and putting into
operation the equipments and ancillary equipment under the supervision of
the successful tenderer in so far as the latter is responsible. The successful
tenderer shall also provide all insurance including third party insurance as may
be necessary to cover the risk. No extra payment would be made to the successful
tenderer on account of the above




Any dispute arising out of this bid including dispute related to
encashment of any Bank Guarantee/ FDR etc, shall be subject to the
jurisdiction of courts of Karnataka State only.
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GENARAL CONDITIONS

As the maintenance has to be carried out on a day-to-day basis, the Engineer-in-
charge shall have the right to get the installation maintained by other
agencies/departmentally if in his opinion the same has not been / is not being
carried out by the contractor on any day during any time. The decision of the
Engineer-in-charge whether any situation warrants such an action and to be
considered as emergency is final and binding on the contractor.

The work shall include preventive maintenance as per standard maintenance
practice of CPWD. He is responsible for intimating the anticipated fault in time to
the Engineer-in-charge and also for taking appropriate corrective action in time
after obtaining concurrence from the department. A Register shall be kept for
preventive maintenance and shall be acknowledged by the Section-in-Charge.

The contractor shall carry out periodical maintenance, checks, tests etc. in the
presence of the authorized representative of Engineer-in-charge and his certificate
be obtained. The results shall be recorded and separate registers be maintained.
The following are some of the periodical maintenances to be done by contractor.
Recovery of Rs.5000/-per month will be made from the contractor bill for not
carrying out the periodical maintenance as per schedule given below.

SINo [Maintenance Task Periodicity
1 Earth Testing Once in six months
2 Insulation Test Once in six months
3 Cleaning of EI & fans Once in six months
4 Lubricating of all moving parts Immediately after the

commencement of contract and
then as and when required.

5 Checking of loose connections, Every month
operating  mechanism  of
breakers, cable connections,
neutral and earth connections.

The contractor strictly deploy qualified, licensed trained persons for maintenance
of the equipment’s and shall be fully responsible to obtain such licenses for taking
up above work as prescribed by the state/ local bodies, CPWD and for both for
executive and operational staff.

The contractor and or his representative, labour should not remove /
disturb/dislocate the existing equipment and its parts from its location until and
unless it is authorized by the Engineer - in - charge. The entire installation shall be
intact at any time of inspection and handed over to him at the time of initial taking
over of its maintenance. Care should also be taken not to damage by improper
handling etc. The contractor shall be responsible for any damage and shall have to
make good to its original shape and description as and when the damage / theft
etc. takes place or it is noticed.

The department will arrange water and electricity for maintenance of installation
free of cost.
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10.

11.

12.

13.

14.
15.

16.

17.

18.

19.

20.

The successful tenderer should take over the above installation from the
department for maintenance after the award of work and should hand over all the
installations in healthy condition to the department (Engineer-in-Charge) after
completion of work or termination of work whichever is earlier.

In case of any accident during the maintenance of the equipment leading to
injuries/diseases to human beings/equipment’s and/or loss of life, the contractor
shall be fully responsible for settling all claims and indemnify the department
against any claims arising out of such accidents.

This contract can be terminated by Engineer-in-charge without assigning any
reason by giving a notice before a period of 15 days at any time during the period
of contract and no claim for any compensation will be entertained to such
termination prior to the expiry of stipulated period of contract.

The contractor shall submit a list of persons to be employed on the job along with
relevant certificate of trade and experience and license / permit and also arrange
to issue identity cards to such persons engaged on the job. The staff should
invariably display the identity card on his pocket when on duty.

Clause 10 CC for escalation in rates due to increase in cost of materials and labour
during the period of contract is not applicable.

The recommendation of the manufacturers of various equipment’s should be
followed for routine preventive maintenance which are generally monthly /
quarterly.

No T&P will be issued by the department. The contractor shall provide a fully
equipped “FIRST AID BOX” as per St. john’s recommendation available at site.

All the dismantled materials shall be returned to the department immediately.

No Travelling Allowance, Overtime Allowance, Dearness Allowances, Transport
facilities, etc. shall be provided for carrying out the routine works. These are
deemed to be included within the quoted rates.

Attendance Registers, Complaint Registers, Log Books, Task Registers etc.
(workman’s note book) shall be maintained by the contractor for the work and
shall be the record of the Department and these shall be maintained in a
presentable form and same should be handed over to department after completion
of work or termination of work whichever is earlier.

Acknowledgement of the client / occupant or his/her representative shall be
obtained in the workman’s notebook after attending the complaint satisfactorily.

Though the minimum number of persons to be engaged is as per additional
conditions, the responsibility will rest with the contractor for effective
maintenance of installations.

The contractor shall strictly provide the staff for manning installations as per the
requirement of shift prescribed in the tender documents. It is responsibility of the
contractor to provide required man power. In case of emergency / attending
breakdown beyond shift timing for which no extra payment shall be made by the
department.

The prospective tenderer shall inspect the installations to be operated and list out
the short comings and clearly state the repair / replacement costs in the tender
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21.

22.

23.

24.

25.

26.

27.

28.

failing which no claim for any repair / replacement not envisaged in the contract
shall be made.

The work includes routine maintenance and checks as per good and accepted
maintenance practices or as specified in the SCHEDULE and replacement of
defective or wornout parts, for which department shall provide parts/ spares free
of cost. In addition, call back service shall be provided by the contractor. The call
back, shall be for 24 hours in a day including Central Government Holidays.

The contractor shall strictly follow the security instructions / standing orders as
directed by the Income Tax authorities. He shall follow all Local by law / Labour
regulation as prescribed by Central / State Government authority and BESCOM /
Electrical inspector etc.

Intending tenderer should process valid 'A" grade Electrical License issued by
competent authority for carrying out, operation and maintenance of electrical
installations works.

The contractor shall employ qualified/ trained person for handling
operations / maintenance of M.V. & L.T. installations and shall be fully
responsible to obtain such licences for taking up the above work as prescribed
by the State/ Local bodies/ CPWD both for execution and operating staff.

The designation, number, shift, qualifications, experience etc. of the staff to be
engaged for the work is as given below. Each shift will be of 8 hours duration as
per the timings decided by the Engineer-in-Charge which can be altered from time
to time as situation demands. The rate shall be quoted considering 8 hours
duration as mentioned above.

Slo | Designation Qualifications | Experience
Minimum 2 years experience in
: handling of electrical complaints,

Wireman . .

: . . electrical & mechanical
1 Skilled (Wireman) | License /. . .

Permit installations and operation of DG
sets / Pump sets / Motors. with ITI
certificate

Authorized representatives from the Department

a. Assistant Engineer (E), BCESD-III, CPWD.
b. Junior Engineer (E), BCESD-III, CPWD.

The contractor should have the following T & P items in his possession in addition
to those required for day to day work.

Earth Tester

Insulation Tester LT/HT
Tong Tester

Multimeter

Lux Meter

Vernier Caliper

Wire Gauge

@ome a0 o
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Hand Blower / Vacuum Cleaner
Drill Machine

Chase cutting Machine

Crimping tool kit.

Self-supporting ladder - 4 ft. 1 Nos.
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1.0.

2.0.

3.0.

COMMERCIAL CONDITIONS

GENERAL:

1.1.

1.2.

1.3.

1.4.

1.5.

This specification covers general information and particulars relating to
this specification.

LOCATION: at MET Centre, Palace road, Bangalore and will be
required to operate under the climatic conditions.

The work shall be generally carried out as per tender specifications and
in accordance with the following:

a) CPWD General Specifications for Electrical works Part I Internal -
2023 and Part - Il External - 2023, as amended up to date.

b) CPWD General Specifications for Electrical Works Part VII D.G.
Sets - 2013.

) The norms laid by State Electricity Board
d) The Electricity Act 2003.

e) National Electrical Code.

f) Indian Electricity Rules 1956

g) The relevant IS Code for erection of lifts.

The renderer should in his own interest visit the site and familiarize
himself with the site conditions before tendering.

No T&P shall be issued by the department and nothing extra shall be paid
on account of this.

TECHNICAL_CONDITIONS.

Please refer Additional conditions

2.1.

TYPE OF CONTRACT: -

The work to be awarded by this tender shall be treated as indivisible work
contract and the tender may be cancelled at any point of time without
assigning any reason by the department.

COMPLETENESS OF THE TENDER, SUBMISSION OF PROGRAMME, AND
COMMENCEMENT OF WORK

()

(ii)

Completeness of the tender

All sundry equipment’s, fittings, assemblies, accessories, hardware
items, foundation bolts, supports, termination lugs for electrical
connections, cable glands, junction boxes and all other sundry items for
proper assembly and installation of the various equipment’s and
components of the work shall be deemed to have been included in the
tender, irrespective of the fact that whether such items are specifically
mentioned in tender documents or not.

Submission of programme
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4.0

5.0

6.0

7.0

Within fifteen days from the date of receipt of the letters of acceptance,
the successful tenderer shall submit his programme for repair of
equipment’s, servicing, testing, commissioning and handing over of the
installation to the Engineer-in-charge. This programme shall be framed
keeping in view of the duration allowed for completion of work.

(iii) Commencement of Work

The contractor shall commence work as soon as the Programme
submitted by him are approved. final taking over by the department.

RESTRICTION IN WORK

Some restrictions may be imposed by the security staff etc. on the working
and/or movement of labour, materials etc. The contractor shall be bound to
follow all such restrictions/instructions and nothing extra shall be payable on
this account. No claim for idle labour shall be entertained.

NATURAL CALAMITY

No payment will be made to the contractor for any damage caused by rain, snow
fall, floods, dampness, fire, sun or any other natural cause whatsoever during
the execution of work. The damage to the work due to above reasons, if any,
shall have to be made good by the contractor at this own cost and no claim on
this account shall be entertained.

CARE OF BUILDING

Care shall be taken, while handling / installing the equipment, to avoid damage
to the building. The Contractor shall arrange to repair all damages to the
building caused by him so as to bring to the original condition. He shall also
arrange to remove all unwanted waste materials from site, arising out of his
work.

The Contractor shall carry out the work in such a manner so as not to interfere
or affect or disturb other works being executed by other agencies if any. No
claim in the matter shall be entertained.

RATES TAXES AND DUTIES:

(i) The work shall be treated as on works contract basis and the rates
tendered shall be for complete items of works inclusive of all taxes
{including woerks-contract-tax); duties, and levies etc. and all charges for
items contingent to the work, such as packing, forwarding, insurance,
freight and delivery, installation, testing, commissioning etc at site i/c
temporary constructional storage, risk, overhead charges, general
liabilities/ obligations etc.

(ii)  All Statutory deductions like Income Tax, Manual Workers Welfare Cess
recovery etc at applicable rates will be made from the Contractors bill.

(iii) Statutory deduction of GST as applicable, CESS1% & IT 2% shall be
recovered from the bills to payable to the contractor.

(iv) The contractor has to carry out maintenance, routine as well as
preventive, for a period of months from the date of handing over
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the installation as per manufacturer’s recommendation / CPWD
Specifications. Nothing extra shall be paid on this account.

8.0 PAYMENT TERMS:

8.1

8.2

The payment shall be made to the contractor on submission of bills
etc as required. However, it may be delayed due to reason like non-
availability of funds, LOC and other unforeseen reason. The
Contractor shall not claim anything extra in such contingencies but
shall make regular and timely payment to his workers deployed for
the work.

Payment will be made to the contractor by CPWD through PFMS
every three months. No advance payment will be made. The
contractor shall pay the workers every month on or before 7 th day
of the month (in case of bank holiday the next working day shall be
considered) and ESI and EPF contribution remitted with in 25th day
of the month((in case of bank holiday the next working day shall be
considered) . The Minimum wages regulated by the GOVT of India
time to time shall be paid to the workers through ECS and proof of
same and also the proof of remittance of ESI EPF contribution shall
be submitted every month not later than by 25th day of the month
(in case of bank holiday the next working day shall be considered).
Any delay in disbursing payment and ESI EPF beyond the said time
limit will invite recovery of 500/- (Rupees Five hundred only) per
day per worker for delay in payment and recovery of 500/- (Rupees
Five hundred only) per day per worker for delay in ESI&EPF
contribution maximum Rs 2500/- If the contractor fails to pay the
salary on or before 7th of the month and contribute ESI EPF of the
worker by at the latest by 25th day of every month(In case of bank
holiday next working day is considered) the contract will be
terminated without any information to the contractor and the work
will be recalled. The terminated contractor will not be permitted to
participate in the tender of balance work. The PG and Security
deposit shall be forfeited by the department and will be at the
disposal of department. In case any worker takes an advance the
same shall be in the record under intimation to the AE/JE and the
contractor shall credit the same in online mode only. The contractor
shall give a certificate of recovery of advance in suitable
installments as agreed by the worker to the AE/]JE in the form of
salary slip every month. In case any complaints received from the
workers regarding “ taking cash back the contractor as
compensation” will be viewed seriously by the department and the
contract will be terminated and the work will be recalled. The
terminated contractor will not be permitted to participate in the
tender of balance work. The PG and Security deposit shall be
forfeited by the department and will be at the disposal of
department.

Deduction of Security Deposit shall be governed by standard/relevant
clauses of CPWD 7/8.
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9.0 COMPLETION PERIOD

10.0.

11.0.

12.0

The completion period indicated in the tender documents is for the entire work
of repair ,servicing etc., arrangement of materials & equipments, delivery at site
including transportation, installation, testing, commissioning and handing over
of the entire system to the satisfaction of the Engineer-in-charge

COMPLIANCE WITH REGULATIONS AND INDIAN STANDARDS:

10.01. All works shall be carried out in accordance with relevant regulation,
both statutory and those specified by the Indian Standards related to the
works covered by this specification. In particular, the equipment and
installation will comply with the following:

(i) Factories Act 1948

(ii) Indian Electricity Rules 1956

(iii) B.L.S & Other standards as applicable.
(iv) Workmen’s Compensation Act 1923

(v) Statutory norms prescribed by local bodies like CEA, Power
Supply Co.

10.2. Nothing in this specification shall be construed to relieve the successful
tenderer of his responsibility for the design, manufacture and
installation of the equipment with all accessories in accordance with
currently applicable statutory regulations and safety codes.

10.3. Successful tenderer shall arrange for compliance with statutory
provisions of safety regulations and departmental requirements of
safety codes in respect of labour employed on the work by the tenderer.
Failure to provide such safety requirement would make the tenderer
liable for penalty as per prevailing rules for each default. In addition, the
department will be at liberty to make arrangement for the safety
requirements at the cost of tenderer and recover the cost thereof from
him.

TRAINING The contractor shall impart training to the operator deputed by the
department at site for operational and attending the minor fault.

MATERIAL APPROVAL

The material brought at site shall be approved by the Engineer-in-Charge before
use in the work. In case during execution any material being used in the work is
found not as per agreement specifications, Engineer-in-Charge may issue
instruction to the contractor to remove the materials from site and the
contractor will be bound to do so.

Documents to be submitted along with RA and final bills

1. Details of employees with date of their engagement.

2. Document of payment made to the employees directly to their bank
account

3. Document of attendance through Biometric attendance
system/other mode.
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4. Document of deposition through ESI & EPF deductions in the
employee’s accounts, if any bill submitted for payment before
deposition of ESI/EPF deductions, then document of deposition of
ESI/EPF deduction for the previous month

Executive Engineer (E)-I
Central P.W.D., Bangalore-34.
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Additional Conditions and specifications

Name of work: Maintenance and operation of E & M services for Non Residential

Building at MET Centre, Palace road, Bangalore. SH: Providing daily
Operation & Maintenance for E&M services (2026-27).

IEl WORKS
1.

The maintenance work shall be carried out in MET Centre, Palace road,
Bangalore as mentioned below and includes maintenance of various Electrical
Installations in Campus and attending to all faults and complaints, fuse off calls
i/c cleaning and up keeping the installations according to the safety code taking
all possible precautions, attending to power supply break downs, repairs to
water supply pump sets, street lights i/c planning and executing the preventive
maintenance etc complete as reqd.

The maintenance shall be carried out strictly as per the timings specified unless
otherwise altered by the Engineer - in - Charge as per the Site requirements, and
if the situation warrants the maintenance staff shall work as per split shift
timings as determined by the Engineer -in - charge, for which no extra payment
will be made.

The contractor shall employ the following qualified and experienced staff for
the operation and maintenance of Electrical Installation excluding Holidays
and Sundays as per the office timings/shift decided by the Engineer-in-
charge.

a) Skilled worker - 1 Nos (In General Shift on all working days)

Conveyance within the area covered irrespective of distance shall be arranged
by the contractor at his cost and the Contractor's Representative shall be
reachable by Phone/Cell Phone in case of emergency.

A mobile phone number shall be permanently provided in the CPWD Service
centre, which shall be displayed on the notice board of the building and all non
residential buildings, along with the contractor's mobile number. The
complaints received through complaint register /SMS/ message / Call
should be attended immediately and shall inform the JE (E) / AE (E) after
attending the complaint and updating in the complaint register. The
maintenance staff should obtain acknowledgement from the client department
stating that complaints has been attended satisfactorily.

The Contractor shall take necessary precautions to check Cable terminations
provided at all out door feeder pillars and other Panel boards installed at office

buildings and staff quarters.

The Contractor shall maintain the following registers as per the C.P.W.D Norms.

i. Complaint Register - for Electrical Complaints.
ii. Wire Man's Task Register
iii. Materials Consumption Register & Dismantled Register.

iv. Log Book for Water supply Pump Set.
90



10.

11.

12.

13.

14.

15.

V. Insulation and Earth test results register

Any complaint reported to the agency shall be attended immediately and with
in a reasonable time not exceeding 6 hrs failing which the recovery shall made
for the same @ Rs 100/- for minor complaints pending more than one day and
@Rs 150/- for minor complaints pending more than three days. The decision of
the Engineer-in-charge is final in deciding the nature of complaints.

The spare materials required for the maintenance work has to be intimated by
the contractor well in advance, quantity required shall be worked out based on
the total no. of points/fittings/fixtures etc. and shall be arranged by the
department. The consumables like Grease. Cotton Waste, Cleaning Cloth,
Packing rope, Indication Lamps, etc. shall be provided by the contractor within
the quoted rate. The contractor shall keep an account for the materials required
based on the complaints received and consumed for the work and work vise
Task Register shall be maintained. The dismantled materials shall be handed
over to the department. Any discrepancy in the account of the materials shall
be the responsibility of the contractor and recovery will be made for any
shortage of materials at the prevailing market rates.

The contractor shall maintain the attendance register for the staff and the same
shall be submitted to the Department for inspection and verifications as and
when required. Reference to the attendance of the complaints (with date and
time ) are to be entered in Log/Complaint Book and got counter signed by the
Engineer in Charge/Client Dept.

The contractor or their authorized representative shall inspect the installations
atleast once in a week. Reference to the attendance of the complaints (with date
and time ) are to be entered in Log/Complaint Book and got counter signed by
the Engineer in Charge/Client Dept.The contractor shall arrange to maintain a
log books for pumpsets mentioning relevant details such as voltage, current,
hours of operation etc,

Minor repairs including connections/interconnections in panel boards and
switch boxes, minor wiring etc are to be attended at no extra cost as required.

The skilled worker deployed by the contractor shall have valid ITI certificate
holder in relevant trade and the copy of the same shall be submitted to the
Concerned Assistant Engineer (Elect). The worker shall make periodic checks
for preventive maintenance to ensure safety of the electrical fixtures as per the
norms & safety procedures of the Department ,and also shall have the
knowledge of operation and maintenance of IEI and fans, minor repairs and
operation of water supply pump sets etc,

The Highly skilled worker deployed by the contractor shall have valid LMV
driving license and the copy of the same shall be submitted to the Concerned

Assistant Engineer (Elect).

The Workers employed shall be in a good state of health and shall be with in the
age of 60 years.
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16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

The Contractor shall issue identity Cards and bilingual name plate (English and
Kannada) to the skilled and unskilled workers i/c providing uniform with a logo
or name of the agency with shoes at site and no extra payment will be made on
this account. In case the worker leaves the agency within six months of issue of
shoes, ID card, name plate ,and uniform a sum of Rs 1500/- can be detected by
the agency from the payment of the worker. The Workers shall bear a neat
turnout with a decent short haircut and always should be in proper uniform
and will behave polite with the residents/occupants of the building. The proper
uniform includes ID cards, Name plate, and shoes. Any worker found without
proper uniform shall be fined and recovered through the bill of contractor Rs
100/-Per day .Any worker found working in intoxicated state will be removed
from the site permanently.

The staff employed by the contractor shall have no claim for regularization in
the Department / Government at later stage.

The contractor shall make his own arrangements for the normal tools & plants
required for the maintenance work.

Penal recovery will be made for the absence period from the duty as follows.
a) Skilled worker - Double the daily minimum wages.
b) Unskilled worker -- Double the daily minimum wages.

Any theft/damage/pilferage etc noticed shall have to be reported immediately
to Assistant Engineer (E). The site shall be kept clean by clearing off the
excess/wastage materials during the maintenance works.

Any accident / injury happened to the worker during the course of duty, the sole
responsibility lies on the contractor for accident / injury. Any risk cover and
compensation if necessary in this regard shall be the responsibility of the
contractor and the department is not liable for payment of any compensation,
damages etc, in any way.

All the preventive maintenance activities like insulation testing, meggar testing,
Earth testing, Checking of DB/Main Board/Feeder Pillar, Fan safety checking,
cleaning of fittings, shade/blades etc. shall be carried out as per Central Public
Works Department specifications and as per technical circular & safety circular
issued up to date and all the record shall be maintained and shall be produced
for verifications of JE/AE.

The contractor has to remove/replace the erring staff employed by him if they
misbehave, refuse to do the work related to the contract as per instructions of
the Engineer-in-charge.

The department reserves the right to terminate the contract if the maintenance
service is unsatisfactory or any other exigency.

The scope of the work includes day to day operation and maintenance of Water
Supply , Internal Electrical Installations, Electrical Power points, External
Electrical works like Street lights & Compound lights, Minor repairs to Water
supply pump sets like Oiling, Greasing, Packing rope, LT panel etc.
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26.

27.

The firm shall also operate & maintain the W/s, P/sets and all Internal and
External Electrical installations.

The rates quoted should be inclusive of all taxes. GST, LWC ess @ 1% will be

recovered at source along with statutory recovery of Income Tax from the
contractor's bills.
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10.
11.
12.
13.
14.
15.
16.

AMC OF AIR CONDITIONING SYSTEM

All equipment under contact will be serviced during the contract period as per
standard checklists and shall be done with in association with the OEM/OEA
only. The contractor should enter in to the same and submit the proof of the
association to the Executive engineer within 15 days of award of work.

All breakdown calls will be attended to during the contract period.

Cost of necessary spare parts and consumables to be borne by contractor form
OEM/OEA only

The compressor will be checked for its proper functioning and if any defect is
found, the same should be repaired/replaced with in the quoted rate.

Safety controls such as pressure cut outs should be tested for proper functioning
and in case of any mal-functioning, they will be either repaired or replaced
accordingly.

The PCBs of the IDU & ODU should be checked for its proper functioning and if
any defect found, the same will be rectified/replaced.

Air filters should be inspected and cleaned or replaced, if necessary.

Cooling coil should be inspected and cleaned.

The blower motor should be checked and any defects noticed will be attended
to.

Any defect in the electrical items and control wiring should be attended to.
Refrigerant gas should be topped up in the system as and when necessary.

The Condenser fan motor should be attended to.

The condenser coil should be inspected and cleaned.

Any repairs in the condenser coil should be attended to.

Repairs to refrigerant piping due to system problems should be attended to.

De scaling of heat exchangers will not be required if water supplied is as per
OEM specification. If need be, descaling to be done once a year free of charge

EXCLUSIONS IN AMC

Repairs due to corrosion, if equipment is installed in corrosive environment.
Sheet metal ducting, grills, diffusers, masonry work, carpentry work & welding
work connected with the above.

Electrical cabling, Electrical switch boards and strips heaters.

Humidifier electrodes, if water quality not maintained as per BSL
recommendations.

Insulation, false ceiling work and painting thereof
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b)

g)

h)

j)

AMC OF DG SET

It is mandatory to carry servicing of the Generating set once in a month.

The period between two consecutive services should not be more than 30 days
(by associating with OEM /OEA only)

The Scope of servicing includes minor repairs to engine, servicing of self motor
assembly, Servicing of water pump assembly, RPM adjustment, Check Fan belt
condition and Tension, check Alternator, check AVR, Alternator Connection,
check AMF panel functioning, top up of distilled water and recharging of
batteries etc. Sundry items like cotton waste, grease, insulation tapes, registers,
distilled water etc., shall be procured by the contractor within his quoted rates.
All other spares shall be supplied departmentally at site or executed through
extra items.

All spares to be used in the work shall be as recommended by the OEM and the
same shall be procured form the authorized dealer (or) Manufacturer, of
respective Engines

The Contractor has to ensure that the Gen Set is always in working condition.

The contractor shall maintain the log book for the each DG set and record the
nature of service, time period of working ,test operation etc,

The nature of Service rendered in each visit by the service representative and
the same shall be duly signed by the Engineer -in-charge of the work.

Any break down or defects shall be attended to within 24 hrs of lodging of
complaint. The break down of DG. Set beyond 24 hours, without valid reason,
shall attract penalty of Rs 1000/-day/set of breakdown.

All the dismantled materials resulting from the work shall be returned back to
the department.

40 kVA Capacity DG set (Make: Greaves ) : The preventive monthly Servicing
and B-Check oil servicing shall be carried out through Authorized service
dealer only by associating the eligible agency. The time span between two
consecutive B check should be more than 6 months.

Service Report in duplicate shall be submitted by the contractor or his
authorized representative on each service duly countersigned by the Junior
Engineer (E) / Assistant Engineer (E) concerned.
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LOWEST BIDDER TO SUBMIT THIS MAF ALONG WITH PG
Manufactures’ Authorization Certificate (MAF) (to be filled by OEMs)

To,

Executive Engineer(E) -1
CPWD, Bangalore
Subject: Manufactures’ Authorization Certificate for Bid Number:

Sir,

We e OEM Name.........ccocevveririnrinenne having our registered
OffiCE it who are established and reputed original
equipment manufacturers (OEMs) having factories at { addresses of manufacturing
location} do hereby authorize .......Bidder name and address......... who is our

{distributor / Channel Partner / retailer / other <please specify>} to bid, negotiate and
conclude the contract with you against and aforementioned reference for the following
Hardware / Software manufactured by us.

We also hereby declare that we will support fully for supply of all genuine spares
components and software up gradation for the installed system for five years from
the date of commissioning of system and also attend any manufacturing defect for
five years on behalf of the bidder.

Yours faithfully,

For and on behalf of M/s

(Authorized signatory)

Name, designation & contact no.
Email Id:
Address:

Seal
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ANNEXURE-B

UNDERTAKING FROM MANUFACTURERS OF LED FITTINGS

Name of Work: Maintenance and operation of E & M services for Non Residential
Building at MET Centre, Palace road, Bangalore. SH: Providing daily
Operation & Maintenance for E&M services (2025-26).
We hereby agree that
1. Allthe LED fittings, including drivers, supplied by us for the
above work are guaranteed for five years from the date of
recording of Completion Certificate by CPWD.
2. In case of discontinuation of model and non-availability of spares,
we will replace the fittings with equivalent/ high end model during

the five year warranty period.

For M/s

Name :

Designation:

(Authorised signatory of manufacturer of LED

luminaries) With company seal

Counter Signature contractor

(with seal)
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NIT No. 48/EE(E)-1/Bangalore/2026-27

Name of work: Maintenance and operation of E & M services for Non Residential
Building at MET Centre, Palace road, Bangalore. SH: Providing daily Operation &
Maintenance for E&M services (2026-27).

LIST OF PREFERRED MAKES OF MATERIALS ARE AS UNDER.

SL.NO. | DESCRIPTION PREFERRED MAKE
1 WIRES (PVC INSULATED COPPER | UNIVERSAL / HAVELLS / KEI /
CONDUCTOR CABLE FRLS/ HFFR - | POLYCAB / ANCHOR/ RALLISON/
ISI MARKED) ASHIRVAD CAB/ BONTON
2 MODULAR SWITCHES/ LEGRAND (ARTEOR) /
SOCKETS/ TV SOCKET/ | SCHNEIDER  (ZENCELO) [/
TELEPHONE SOCKETS/ DATA | PANASONIC (VISION)/ ABB
SOCKET/  ELECTRONIC (IVIE)
REGULATORS ETC.
3 CALLING BELL,/ BUZZER ANCHOR/ LEADER/ RIDER/
POLYCAB
4 PVC BATTEN / ANGLE HOLDERS ANTEX / LEADER / EMPEROR /
ANCHOR / LISHA
5 MCB DBS/ MCBS / RCCBS / |LEGRAND / SIEMENS /
MCCBS / INDUSTRIAL SOCKET | SCHNEIDER / LK / ABB / HAGER
OUTLETS / C&S
6 EXHAUST FAN USHA / CROMPTON / ALMONARD
/ ATOMBERG / ORIENT /
HAVELLS
7 CEILING FAN (5 STAR RATED) BLDC | USHA / CROMPTON / ALMONARD
/ BAJA] / ATOMBERG / ORIENT /
HAVELLS
8 LED FITTINGS (Indoor) PHILIPS/ WIPRO/ HAVELLS/
PANASONIC/ CROMPTON [/
LIGHTING TECHNOLOGIES
9 LED FITTINGS (Outdoor) PHILIPS / WIPRO / CROMPTON /
BAJA] / K-LITE / LIGHTING
TECHNOLOGIES
10 | ALL OTHER ITEMS NOT COVERED | AS PER APPROVAL OF THE
ABOVE ENGINEER-IN-CHARGE
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ANNEXURE- 1
Location and Addresses of Officers

Location:

The work shall be carried out at the premises of at MET Centre, Palace road,
Bangalore.

Addresses:
The Address of the Officers of the CPWD connected with this work is given below:-

A) The Executive Engineer (E) -1
Central P. W.D,
Bangalore-34
Tel.(0O) No: 080-25521181,
Fax No: 080-25500930.

B) The Assistant Engineer (E),
Bangalore Central Electrical Sub Division - 111

Central Public Works Department
Bangalore - 560071

$SSSSSSSSSS$SS

EXECUTIVE ENGINEER (E) -1
Central P.W.D, Bangalore-34
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SCHEDULE OF WORK

Name of Work: Maintenance and operation of E & M services for Non Residential Building at
MET Centre, Palace road, Bangalore. SH: Providing daily Operation & Maintenance for E&M
services (2026-27).

S. N~

Description of Items -

Qnt; -

Uni ~

Rate -

Amoul ~

Sub Head-I Technical staff (For
Maintenance)

Providing service of technical nature for
day to day maintenance of IEl & Fans i/c
running and operation of pump set, DG set
etc in General shift as under on all
working days including Holidays &
Sundays throughout the month as per the
conditions attached.

i Bl

Skilled- 1 No

12.00

Month

37 264.00

4 47 168.00

Sub Head - II : AC units

Annual comprehensive maintenance of
split AC units of 1.5/2.0 TR capacity
including regular servicing, attending
breakdown calls, replacement of
consumables & defective parts including
repairs, topping with necessary amount of
R32/R410-A etc, necessary weldings,
brazing for minor leaks for condenser coil,
replacement of condenser coils with new
copper condenser coils (beyond repairs
due to fair wear and tear if any) weldings
for the outdoor units basement if any &
replacement of faulty Compressors, PCB
with remote, batteries if any etc, as
required as per the Terms & Conditions
attached. (The dismantled compressors
shall be handed over to the department) -
12 nos

12.00

Month

8724.00

104 688.00

SH-III : DG set AMC

Providing annual non comprehensive
maintenance for the 1 no. 40 KVA greaves
make DG set including engine, alternator,
AMF panel, control panels etc,

12.00

Month

1 885.00

22 620.00
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Providing necessasry 0il servicing of
following rating DG Sets with supplying &
Replacement of following items as follows.
(B Check)

a) Lubricating oil of required quantity (5
Ltrs approx)

b} Lubricating oil filter element with "0"
rings

c) Diesel filter element with "0" rings

d) Air filter elements

e) Fuel filter Primary and secondary

f) Radiator Pre mix Cool 10 ltr - 1 no

(The quoted rate includes the
transporatation cost of the above materials
to the site] (The work has to be carried
out in coordination with OEM of Gen.set)

2.00

Job

20 811.00

41 622.00

SH-1V: (Materials for which labour
portion is not included as the same
included in SH-I}

Supply and installation of the following
materials as and when required in day to
day maintenance to prevent the delay in
attending complaints i/c credit of the same
etc. as required..

5.1

5.P.5/6 A, one way modular switch, IS]
marked

25.00

Each

47.00

1175.00

5.2

S.P. 15/16 A, one way modular switch, ISI
marked

20.00

Each

102.00

2 040.00

5.3

3 pin 5/6 A modular socket outlet, ISI
marked

20.00

Each

87.00

1740.00

5.4

6 pin 15/16 A modular socket outlet, ISI
marked

15.00

Each

145.00

2175.00

5.5

Stepped type Modular Fan regulator (2
module)

10.00

Each

305.00

3 050.00

5.6

Modular bell push, ISI marked

5.00

Each

86.00

430.00

57

6 A, to 32 A, ratings, SP MCB, "C" curve, 10
KA breaking capacity

10.00

Each

187.00

1870.00

5.8

1.5 sq. mm I5] marked, FRLS/HFFR FVC
insulated, single core copper conductor
cable

180.00

Mtrs

25.00

4 500.00

5.9

4.0 sq. mm ISI marked, FRLS/HFFR FVC
insulated, single core copper conductor
cable

180.00

Mitrs

58.00

10 440.00

5.10

Fan condenser 2.5 MFD

25.00

Each

39.00

975.00

511

Call bell/ buzzer, single phase

5.00

Each

61.00

305.00

512

225/300 mum metal body exhaust fan

5.00

Each

3 583.00

17 915.00

102




5.13

Ceiling fan with Brush Less Direct Current
(BLDC ) Motor, etc. complete as req
1200mm, BEE 5 star rating, service value >
6.0 CM/Min/Watt, air delivery 210 CM/Min
(Minimum)

10.00

Each

2616.00

26 160.00

5.14

PVC Angle /batten holder Polycarbonate

15.00

Each

30.00

450.00

5.15

LED Batten light (System lumen efficacy
2105 =120 Im/Watt) of following body
materials.

Powder coated die cast /Extruded
aluminium Body (Thickness = 1.20 mm)

5.15.1

18- 22 Watt

25.00

Each

4232.00

10 550.00

5.15.2

10 W LED mirror light fitting along with
accessories

5.00

Each

401.00

2 005.00

5.16

LED Down lighter (SMD Type) (System
lumen efficacy >105< 120 Im/Watt) of
following body materials Powder coated
die cast /Extruded aluminium Body
including trim with Aluminium Reflector

5.16.1

18 Watt

25.00

Each

661.00

16 525.00

5.17.

LED Street light fixture, powder coated
pressure die cast aluminium body [System
lumen efficacy 2120 <135 Im/Watt)

517.1

45 Watt

5.00

Each

1107.00

5 535.00

5.18

LED Decorative Post Top luminaire (IP&5
Protection ) with lumen output not less
than 4500 lumens and wattage not more
than 40 Watts, colour temperature of
(5700-6500) K, suitable for operation on
230 V, 50 Hz, Single Phase AC supply and
to be installed in the existing pole etc,
complete as required.

5.00

Each

10 206.00

51 030.00

7 74 968.00

Total in Rs.

Assistant Engineer (E) (P)
CPWD,Bangalore
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