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                       Gujarat Energy Transmission Corporation Ltd. 
                                   Transmission Circle office, 66KV Himatnagar-1 Substation Compound,   
                              Nr. Motipura Circle, N H -8, Motipura,  

                      Himatnagar-383  
                Corporate Identity No (CIN) : U40100GJ1999SGC036018                                                                                                       

   Web site: www.getcogujarat.com                Email:  setrhmt.getco@gebmail.com 

 

 

 

 
 

TRANSMISSION CIRCLE OFFICE,  

HIMATNAGAR – 383001 
 

Tender Number- 2026-27/HTC / 37 
 

TECHNICAL BID 
 

Name of Work: Tender For Work Of Survey, Design, Supply, 
Installation, Testing, commissioning with Comprehensive 
Maintenance contract of 5 years for Solar Rooftop projects at  
Vijapur AM Division Various locations under Himatnagar TR. 
Circle 
 
 
 
 
 
 
 
 

http://www.getcogujarat.com/
mailto:etrhmt.getco@gebmail.com
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TENDER NOTICE No: 2026-27/HTC/T-37 
Superintending Engineer, Himatnagar invites “On line Tenders” (e-tendering) for the work : Tender For work of 

Survey, Design, Supply, Installation, Testing, commissioning with Comprehensive Maintenance contract of 5 years for Solar 

Rooftop projects at  Vijapur AM Division in Various locations under Himatnagar TR. Circle(2026-27).” Bidders should fulfill 
the all Qualification requirement criteria given in the tender document, otherwise their bid will not be considered & 
price bid will not be opened.  

Tender Papers & Specifications may be down loaded from Web site https://getco.nprocure.com 
(For view, down load and on line submission) and GUVNL / GETCO web sites www.gseb.com 
& www.getcogujarat.com (For view & download only).  
 
All tender documents (Notarized/ Self-attested copies of original – as specified in tender document) are to 
be upload through online only (Mandatory) on n-procure portal. Tender fee & EMD should to be submitted 
online via RTGS/NEFT/IPMS. No Tender Fee/ EMD accepted physically or by Demand Draft. For any query 
addressed to: The Superintending Engineer (TR), Gujarat Energy Transmission Corporation Limited, Circle 
Office, SHAMLAJI HIGHWAY Road, Himatnagar – 383001. 
No physical bid submission required.  
 

Tender 
No. 

Name of Work 
Estimated 
Cost Rs. 

Time 
Limit 

Tender 
Fee + GST 

(Rs.) 

E.M.D. 
Rs. 

2026-
27/HTC/T-
37 

Tender For work of Survey, Design, Supply, 
Installation, Testing, commissioning with 
Comprehensive Maintenance contract of 5 
years for Solar Rooftop projects at Vijapur 
AM Division in Various locations under 
Himatnagar TR. Circle(2026-27) 

75,03,504.00 
90 

Days 

Rs. 5,900.00/- 
( 5000+ 900 
GST 18%) 

75,035.00 

1 
On line (E-tendering) tender/ offer submission last date up to 16.00 
hours only (This is mandatory) 

24.08.2026 

2 
Date of opening of online Tender fee/ EMD and Technical bid at 
16.05 Hours.(If Possible) 

24.08.2026 

3 Tentative Date of on – line opening of Price bid 
Shall be intimated 
separately. 

4 Prices Firm basis 

5 Validity of Offer 180 Days 

6 Time limit 90 Days 

7 Appropriate/ Registration class Any Class of GEDA 
Registration 

8 Important Note 

1)Tender Fees and EMD 

paid RTGS/NEFT/online 
mode Only,Other than paid 
will be rejected and bidder 
will be disqualified.  

2)Without submitting the 
On Line tender, In such 
cases, THE TENDER FEES 
WILL NOT BE REFUNDED.    
 

 
 
 
 

https://getco.nprocure.com/
http://www.gseb.com/
http://www.getcogujarat.com/
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IMPORTANT: 
1. All the relevant documents including tender copy to be submitted though ONLINE only. No physical 

documents to be submitted by bidder.  
2. All the online Annexures to be filled properly and notarized/ self-attested copies of original documents as 

per tender requirement must be attach with online form only. It shall be sole responsibility of the bidder that 
the uploaded scanned documents (in PDF form) remain legible (readable) and should not be password 
protected. 

3. Tender will be evaluated on Data/ Details/ Documents of the on-line submission. For any discrepancy 
between online & Submitted documents, Online offer is considered as final. This is intended for 
transparency and speedy evaluation of the bids. Instead of simply confirming / attached in bid / refer 
physical offer, the Bidder shall fill in the particulars against appropriate place in respect of each line 
appearing in each online annexure. Wherever required, bidder shall invariably have to upload supporting 
authentic documents in the online bid. (In the absence of required details in the online annexure, the 
purchaser has every right to evaluate the bids accordingly and bidder cannot raise any objection against 
any point during evaluation.) 

4. Bidder has to submit Tender Fee & EMD through online payment methods only. Copy of payment to be 
attached with online bid documents.  

5. Payment of Tender Fee & EMD (Earnest Money Deposit): 
Payment option for submission of Tender fees & EMD should be Online i.e. by RTGS/NEFT only.  

 
 GETCO, Himatnagar Beneficiary Bank detail for online payment are as under: 

1 Name of Bank BANK OF BARODA 

2 Name of Branch HIMATNAGAR 

3 Branch Code 8407 

4 MICR Code 383012006 

5 IFSC Code BARB0VJHIMM (5th Digit in IFSC code Is ZERO) 

6 Name of Account THE SUPERITENDING ENGINEER, GUJARAT 

ENERGY TRANSMISSION CORPORATION LTD 

7 Account No. 84070200001468 

8 GST No 24AABCG4029R2ZC 

 
After payment through RTGS/NEFT, Bidder has to provide following details by e-mail on the same date of 
payment so payment receipt can be generated. Mail should on below mail addresses with contains details: 

 

Sr. Required Details 

1 Name & Address of the bidder 
2 Bidder GST No 
3 Tender No with due date 
4 Mode of Transfer 
5 Ref. ID with Bank Details 
6 Paid Amount 
7 Payment against (Tender Fee / EMD) 

Mail to:  Copy to:  
a. setrhmt.getco@gebmail.com 
b. decmhmt.getco@gebmail.com 
c. aohmt.getco@gebmail.com 

 
 Bidders are requested to remain in touch with the web-site for any amendment / corrigendum or extension 
of due date etc. 

6. No physical tender shall be accepted / opened. Online bid receipt after due time of tender or any other 
reasons and the Corporation shall not assume any responsibility for late receipt. 

mailto:setrhmt.getco@gebmail.com
mailto:aohmt.getco@gebmail.com
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7. The GETCO reserves the right to award the work to one or more bidders, considering their technical and 
financial capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof. 
 

Any technical questions, information and clarifications that may be required pertaining to this enquiry should be 
referred to:  

 
The Superintending Engineer,  
Gujarat Energy Transmission Corporation Limited,  
Circle Office, SHAMLAJI HIGHWAY road, Himatnagar, - 383001. 

 
GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED 

INTEGRITY PACT 
OUR ENDEAVOUR 

 
To create environment where Business Confidence is built through Best Business Practices and is fostered in an 
atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit 
of society the nation. 
 
 

GETCO COMMITMENT PARTY’S COMMITMENT 

 To maintain the highest ethical standards In business 
and professional 

 Not to bring pressure / recommendations  outside 
GETCO to influence its decision. 

 Ensure maximum transparency to the Satisfaction of 
stakeholders. 

 Not to use intimidation, threat, inducement or 
Pressure of any kind on GETCO or any of its 
employees under any circumstances. 

 To ensure to fulfill the terms of agreement  /  contract 
and  to  consider objectively   the  viewpoint of parties. 

 To be prompt and reasonable in fulfilling the contract, 
agreement, legal obligations. 

 To ensure regular and timely release of payment on 
due dates for work done. 

 To provide goods and / or services timely as per 
agreed quality and specifications at minimum cost of 
GETCO. 

 To ensure that no improper demand is made by 
employees or by anyone on our behalf. 

 To abide by the general discipline to be maintained in 
our dealings. 

 To give maximum possible assistance to all the 
Vendors / Suppliers / Service provider and other to 
enable them to complete the contract in time. 

 To be true and honest in furnishing information 
including payment to agents / sub-agent. 

 To provide all information to suppliers/ contractors 
relating to contract / Job which facilitate him to 
complete the contract / job successfully in time. 

 Not to divulge any information, business details 
available during the course of business relationship to 
others without the written consent of GETCO. 

 To ensure minimum hurdles to Vendors/ suppliers / 
contractors in complete of agreement / contract / work 
order. 

 Not to enter into carter / syndicate / understanding 
whether formal / non-formal so as to influence the 
price. 

 
 

__________________ 
Seal & Signature 

(GETCO Authorized Signatory) 

 
 

__________________ 
Seal & Signature 

(Party’s Authorized Person) 

Name:  Designation: 
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Technical Specification 
 
 
 

The location wise assorted rating of the solar rooftop system for which the rates shall 
be discovered are as follows. 
 

Name of works- Tender For work of Survey, Design, Supply, Installation, Testing, commissioning with 
Comprehensive Maintenance contract of 5 years for Solar Rooftop projects at  Vijapur AM Division in Various 
locations  under Himatnagar TR. Circle.(2026-27) 

Sr No Circle Division SS Name 
 Capacity 

(KW) 
Rate/KW (Rs.) Amount 

1 Himmatnagar Vijapur 66KV Bamanva 10 46,896.90 468,969.00 

2 Himmatnagar Vijapur 66KV Bhalak 10 46,896.90 468,969.00 

3 Himmatnagar Vijapur 66KV Dadhiyal 10 46,896.90 468,969.00 

4 Himmatnagar Vijapur 66KV Hirpura 10 46,896.90 468,969.00 

5 Himmatnagar Vijapur 66KV Jantral 10 46,896.90 468,969.00 

6 Himmatnagar Vijapur 66KV Kada 10 46,896.90 468,969.00 

7 Himmatnagar Vijapur 66KV Kamana 10 46,896.90 468,969.00 

8 Himmatnagar Vijapur 66KV Kolwada 10 46,896.90 468,969.00 

9 Himmatnagar Vijapur 66KV Ladol 10 46,896.90 468,969.00 

10 Himmatnagar Vijapur 66KV Malosan 10 46,896.90 468,969.00 

11 Himmatnagar Vijapur 66KV Pilwai 10 46,896.90 468,969.00 

12 Himmatnagar Vijapur 66KV Ranasan(Vijapur) 10 46,896.90 468,969.00 

13 Himmatnagar Vijapur 66KV Sanghpur 10 46,896.90 468,969.00 

14 Himmatnagar Vijapur 66KV Thalota 10 46,896.90 468,969.00 

15 Himmatnagar Vijapur 66KV Vasai 10 46,896.90 468,969.00 

16 Himmatnagar Vijapur 66KV Vihar 10 46,896.90 468,969.00 

       Total (Including All Taxes) (Rs.) 75,03,504.00 

Rs-Seventy Five  Lakh Three Thousand  Five Hundred Four  Rs Only 

 
 
 
 

Note: - (Project capacity will be considered in AC. Payment to Bidder will be done on 
AC Capacity Registered, DC Capacity Installed, and Invertor Installed, whichever will 
be less.) 
 
The broad specifications of the system (Detailed Specifications are given in the Tender 
elsewhere) shall be as follows: 
 

1) Solar PV Modules: -  
 
Bi Facial Top Cone Solar Panel –having capacity 545 wp / 575wp / 585 Wp or Higher side each 
and having valid IEC certificate. (Certificate to be submitted on shortlisting of successful Tenders). 
The PV Cell and the modules shall be of INDIAN MAKE. Necessary documents in this regards 
must be provided to GEDA/GETCO.  

 
Solar Panel (ALMM Approved) -Topcon Bi facial type-solar module. Frame material- Anodized 
Aluminum alloy frame with twin wall profile, front Cover-High transmission low iron temp. glass (AR 
coated), high efficiency and positive power tolerance P max 0/+5, module efficiency should be 
Approx. 21%-22%.  
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The bidder shall be required to submit the Self declaration, regarding the Modules and Solar cells 
used under this supply are “Made in India”, from the concerned manufacturer of Solar Modules, 
before commissioning of the System. Such firm and Shortlisted bidder, those violate the 
requirement of Indian Make Solar Cell and Module shall be put under the black list, and or stop 
deal list as may be decided by the GEDA/GETCO. 
 
Violation of norms of Domestic Content Requirement (DCR) Under Solar PV projects will lead to 
penalties and action as mentioned in office memorandum of MNRE GOI vide letter no. 283/2018-
GRID SOLAR dated 20th February, 2018. 
 
The ALMM list is published by the MNRE vide Notification No. 283/54/2018-Grid Solar-Part(1) 
Dated 30-12-2021 and the notification for the same is also published by the MNRE vide 
Notification No. 283/54/2018-Grid Solar-Part(2) Dated 13-01-2022. The Model and Manufactures 
of the Module and Cell shall be from the ALMM only used in the SPV System in this project. 
 

2) Invertor: - IEC certified invertor with in-built anti-islanding facility of Rated capacity 
+10% of the aggregate capacity of the modules. 

 
3) Mounting structure: - The mounting (Rectangle pipe/square pipe / circular pipe) 

with requisite cross bars, nuts and bolts etc. shall be pre-galvanized or galvanized. 
The Rectangular /square / circular hollows pipe section used for the structures 
should have a minimum 2.5 mm. A certificate of a structural engineer certifying the 
strength and stability of the mounting structure to withstand the weight and wind 
speed of 150 km/hour throughout the life span of 25 years of the system, shall be 
submitted by the vendors. The ground clearance of the bottom most edge of solar 
panel shall not be less than 1200 mm.  

 
4) AC, DC cable shall be of ISI mark and reputed make. 
 
5) Lightning arrestor shall be provided for each of the Solar Rooftop installations. It shall 

be of ISI mark and reputed make. 
 
6) The system cost shall be inclusive of supply of solar modules, invertors, mounting 

structure, AC DC cables in RPVC conduit, ACDB, DCDB, Earthing, LA, Bidirectional 
meter, Solar AC Meter and its installation as per requirement on location. No any 
differential/additional Charges for LT Bidirectional meter will be reimbursed. 
The rate quoted per kW for each project should be inclusive of all taxes. No rate 
revision under this tender will be allowed in any circumstances. 
 

7) The scope of regular cleaning of the modules for five years shall also be in the scope 
of Bidder. The arrangement of required water etc. for regular cleaning of the  

     modules shall be in the scope of the Bidder.  
 
8)  It shall be responsibility of the bidder to clean the modules throughout the five year 

CMC period to insure a capacity utilization factor of 17% on annual basis to be 
measured at inverter/ solar meter. Until the end of fifth year, inclusive of degradation, 
if any, of the module and/ or inverter. The bidder shall ensure shadow free 
installation and easy access to the system monitoring, repairs etc.   
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9) It shall be mandatory for the vendor to visit the system installation site every 3 month 

and submit a report to GEDA duly signed by the authority of beneficiary agency/ 
office for the system working satisfactorily, in prescribed format, including the 
electricity generation record of the solar meter and Bi-directional meter reading.  

 
10) The Capacity utilization factor (CUF) of the solar power plant shall not be less than 

17% on annual basis, during the five year of CMC period. The CUF shall be 
maintained at 17% and necessary efforts shall be made to achieve it by the bidder. 
In case the system fails to attain the required CUF annually, the system shall be 
deemed to underperforming. The calculation of the CUF shall be on the basis of the 
generation recorded by the inverter/ solar system AC meter. The shortfall of energy 
to achieve 17% CUF on the yearly basis shall be compensated by the bidder to 
GEDA at the rate equivalent to the prevailing DISCOM tariff during the year. Failing 
which GEDA may invoke the entire Performance Bank Guarantee   
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SCOPE OF THE WORK 
  

The work is to be carried out on ‘Turn Key Basis’ which includes survey, design, supply 
of SPV systems with all accessories and equipment, metering, installation, testing, 
commissioning and maintenance services for 5 years, of the GETCO’s identified sites 
with free replacement warranty on spare parts against manufacturing defects for five 
years. It also includes obtaining permission of concern DISCOM and Chief Electrical 
Inspector (CEI) approvals. Which includes,  

 
a) Survey of identified sites/ prospective beneficiaries of GETCO. 

 
b) Preparation of Detailed Project Report (DPR) of the proposed Proposal of SPV 

Power plant. 
 

c) Registration of the Project on GEDA online portal with necessary fees, Obtaining No 
objection certificate, net metering connectivity agreements from concerned DISCOM 
for grid connectivity and CEI’s approval and payment of CEI Inspection Charges etc. 
EXCEPT charges for Strengthening of the DISCOM Network. 

 
d) The work covers Design, supply, installation, commissioning and comprehensive 

maintenance for FIVE years, including grid connectivity charges, meter charges etc. 
 

e) Design, supply, civil work, erection, testing and commissioning of SPV grid 
connected Power Plant as per schedule given in the work order. 

 
f) Installation of solar meter and bi-directional meters along with second line of 

protection in the system such as SPD etc. 
 

g) Installation of Remote Monitoring facility along with necessary dongle etc. for the 
period of 5 years. 

 
h) The scope of the work covers cleaning and washing of the Photovoltaic Modules 

regularly (two times in a month) to ensure annual capacity utilization factor of 17% 
during the five years CMC. 

 
i) Completion period:   

 
The Projects completion period including at all locations shall be 90 days (Separate 
Time period given by each Location if required) from the date of placement of order, 
completion should mean, commissioning of the system, meaning commencement of 
injection of power to grid. The delay if any in the specific completion period shall be 
dealt with on the basis of the certified documentary evidence of the single line 
diagram (SLD) drawing, submission and approval to CEI, estimate generation and 
payment to DISCOM and application submission and approval of CEI for charging 
of system.  
 
For different site location you have to provide  separate gang. Within 90 Days  time 
limit you have to complete work of Mention locations.   
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Qualification Requirement 
 
 

1. Registration: - The Bidder shall be strictly a Registered with GEDA. 

 

2. Experience:  The Bidder should have designed, supplied, installed & commissioned Grid 

connected Solar PV Power Projects having aggregate capacity not less than 160 KW during 

last three Years in in any Government department of Gujarat as a Main Contactor.   

  
3. Solvency: Latest bank solvency certificate not older than 1 Year from any Nationalized/ Scheduled 

Bank of a sum of minimum 20 % of the estimated cost shown in the tender. 

 

4. Provident Fund Code: Separate provident fund code number towards firm registered with 

Regional P. F. Commissioner. 

 

5. Financial Statement: The Bidder should submit certified photocopy of audited financial 

statement i.e. IT Return, Balance sheet with profit and loss account of last three Years. 

In case, audit is not mandatory, bidder should submit self attested photocopy of 

financial statements i.e. Balance Sheet & Profit & Loss Account 

 

6. Nature of Firm: Attested copy of Partnership Deed, Power of Attorney, if any, for signing 

the bid documents in case of partnership firm & self-affidavit for proprietorship firm. 

MOA/AOA shall be submitted in case it is corporate entity.  All such documents shall 

have to be NOTARISED. 

 

7. I.T. PAN CARD:  The bidder should submit the attested Photocopy of PAN Card of their firm. 

 

8. GST Registration: The bidders should submit the certified copy of GST registration of their firm. 

 

9. Electrical contractor’s license:   The bidders should submit the attested copy of GOG 

Electrical Contractor licenses of firm with latest validation. 

 
 
 The bidders must be attach and submit all above documents scanned copy on n-

procure and certified/self-verified copy of all documents to be submitted with 
Technical bid online only. Detail bifurcation for documents requires in form of online 
& physical attached herewith. 
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CHECK LIST OF DOCUMENTS SUBMISSION  
 
 

TABLE-A  

Mandatory to upload on-line only (pdf file) 

No. Particulars Check Mark 

1 Scan of RTGS/NEFT of Tender Fee Amount / Online payment receipt  

2 Scan of RTGS/NEFT of EMD Amount / Online payment receipt  

3 Registration document as Approved Contractor in GEDA.  

4 
Work order with schedule ‘B’ & Work completion certificate in Form No.3A 
(Experience Certificate as Main contractor) only as Per Qualification 
Requirement.  

 

5 Bank Solvency Certificate  

6 Provident Fund Code Number Documents  

7 GST Registration Number Documents  

8 
Income Tax Return, Profit Loss Accounts and Balance sheet of Last 
Three Financial Years In case, audit is not mandatory, bidder 
should submit self attested photocopy. 

 

9 Nature of Firm: 

 
Partnership deed/Latest Form-G/ POA/Authorized Signatory Certificate 
for Partnership 

 

 Self-Affidavit/POA/Authorized Signatory Certificate for Proprietorship  

10 PAN Number Document  

11 Electrical Contractor's License with latest validation  

12 Filling Annexure 1 to 8 & other undertaking  

13 Bank Cancel Cheque Submit for Refund of EMD Amount  
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TECHNICAL SPECIFICATIONS OF GRID CONNECTED SPV SYSTEM 

 
The specifications of SPV systems, for which EOI are invited, are as under. The self-
certified Test Report(s) of each of the components/ systems mentioned shall be 
submitted before starting System installation. To ensure optimum performance of the 
solar installation and its related safety aspects, the provisions of the publication of 
GERMI on “Best Practices in Operation and Maintenance of Roof Top Solar PV systems 
in India” published in May, 2018 be followed.  
 
The proposed projects shall be commissioned as per the technical specifications given 
below. Any short comings will lead to cancelation of Empanelment as may be decided 
by GETCO. The specifications, in the GERC Regulation on Net Metering shall also be 
applicable. 
 
1. DEFINITION: 
A Grid Tied Solar Rooftop Photo Voltaic (SPV) power plant consists of SPV array, 
Module Mounting Structure, Power Conditioning Unit (PCU) consisting of Maximum 
Power Point Tracker (MPPT), Inverter, and Controls & Protections, interconnect cables, 
solar meter, bi-directional energy meter and switches. PV Array is mounted on a 
suitable structure. Grid tied SPV system is without battery and should be designed with 
necessary features to supplement the grid power during daytime. Components and 
parts used in the SPV power plants including the PV modules, metallic structures, 
cables, junction box, switches, PCUs etc., should confirm to the BIS, IEC, or 
international specifications, wherever such specifications are available and applicable. 
Solar PV system shall consist of following equipment/components. 
1. Solar Photo Voltaic (SPV) modules consisting of required number of Crystalline 

PV modules. 
2. Inverter and Remote Monitoring System. 
3. Module mounting structures. 
4. Energy Meter. 
5. Array Junction Boxes. 
6. DC Distribution Box. 
7. AC Distribution Box. 
8. Protections – Earthing, Lightning, Surge. 
9. Cables. 
10. Drawing & Manuals. 
11. Miscellaneous. 
 
a. SOLAR PHOTOVOLTAIC MODULES: 
 
1.1.1 The PV modules and Solar Cell used should be made in India. Necessary 

documents in this regards must be provided to GETCO.  
Violation of norms of Domestic Content Requirement (DCR) UNDER Solar PV 
projects will lead to penalties and actions as mentioned in office memorandum of 
MNRE GOI vide letter no. 283/2018-GRID SOLAR dated 20th February, 2018 as 
under:    
a) Filing of criminal case under IPC 420 and related Sec. 
b) Blacklisting f developers for period of 10 years 
c) Forfeiting of relevant bank guarantee(s) 
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d) Disciplinary case against the Officers of concerned CPSU/ State Govt. 
e) Any other action, in addition to those above  
 
SPV Modules and Solar Cells must be used for this Scheme shall be domestically 
manufactured as per MNRE’s requirement. The Empaneled Agencies shall 
require to submit the Self declaration, regarding the Modules and Solar cells used 
under the Scheme are “Made in India”, from the concerned manufacturer of Solar 
Modules, supplied for this scheme of GoG/GOI, before commissioning of the 
System. Violation of this condition will be reported to the MNRE and GoG for 
taking actions against the Manufacturer of the Solar Modules and Empaneled 
Agency. Such firm and Empaneled Agency may be put under the black list or 
stop deal list as may be decided by the DISCOM Authority.     
 
In absence of the ALMM, the Empaneled Agencies shall have to submit self-
declaration regarding domestically manufactured Cell and Modules used in the 
SPV System in this project. Whenever, the ALMM list published by the MNRE, 
the Model and Manufactures of the Module and Cell shall be from the ALMM only 
used in the SPV System in this project.    
 
The PV modules used must qualify to the latest edition of IEC standards or 
equivalent BIS standards, i.e. IEC 61215/IS14286, IEC 61853-Part I/IS 16170-
Part I, IEC 61730 Part-1 & Part 2. For the PV modules to be used in a highly 
corrosive atmosphere throughout their lifetime, they must qualify to IEC 61701/IS 
61701. 
 

a) The total solar PV array capacity should not be less than allocated capacity (kWp) 
and should comprise of solar crystalline modules of minimum 300 Wp. Module 
capacity less than 300 watts shall not be accepted  

b) Protective devices against surges (SPD) at the PV module shall be provided. Low 
voltage drop bypass diodes shall be provided. Surge Protective Device (SPD) of 
appropriate capacity & type shall be provided either in the inverter or in DC 
Junction Box for protection against surges. Low voltage drop bypass diodes shall 
be provided.  

c) PV modules must be tested and approved by one of the NABL accredited and 
BIS Approved test centers.  

d) The module frame shall be made of corrosion resistant materials, preferably 
having anodized aluminum. 

e) The bidder shall carefully design & accommodate requisite numbers of the 
modules to achieve the rated power in his bid.  

f)  The PV Module efficiency should be higher than 21 %. 
Solar PV modules of   minimum fill factor 75%, to be used. 

g) Other general requirement for the PV modules and sub systems shall be the 
following: 
 
I. The rated power of solar PV module shall have maximum tolerance up to 

+3%.     
II. The peak-power point current of any supplied module string (series connected 

modules) shall not vary by +1% from the respective arithmetic means for all 
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modules and/or for all module strings (connected to the same MPPT), as the 
case may be.  

 
The peak-power point voltage of any supplied module string (series connected 
modules) shall not vary by + 2% from the respective arithmetic means for all 
modules and/or for all module strings (connected to the same MPPT), as the 
case may be.  

 
III. All electrical parameters at STC shall have to be provided.  

Minimum certified PV module efficiency shall be +17 % for crystalline The 
temperature co-efficient power of the PV module shall be equal to or better 
than -0.45%/°C  
All PV modules should carry a performance warranty of >90% during the first 
10 years, and >80% during the next 15 years. Further, module shall have 
performance warranty of >97% during the first year of installation. Degradation 
of module should not be more than 1 % per annum.  

 

The PV modules shall be equipped with IP 65 or better protection level junction box 
with required numbers of bypass diodes of appropriate rating and appropriately sized 
output power cable of symmetric length with MC4 or equivalent solar connectors. The 
IP level for protection may be chosen based on following conditions: 

 
i. An IP 65 rated enclosure is suitable for most outdoor enclosures that won’t encounter 

extreme weather such as flooding. 
ii. An IP 67 rated enclosure is suitable at locations which may encounter temporary 

submersion at depths of up to one meter. 
iii. An IP 68 enclosure is recommended if there may exist situations of submergence for 

extended periods of time and at substantial depths.  
  
1.1.3. Modules deployed must use a RF identification tag. The following information 

must be mentioned in the RFID used on each module (This can be inside or 
outside the laminate, but must be able to withstand harsh environmental 
conditions). 
a) Name of the manufacturer of the PV module 
b) Name of the manufacturer of Solar Cells. 
c) Month & year of the manufacture (separate for solar cells and modules) 
d) Country of origin (separately for solar cells and module) 
e) I-V curve for the module Wattage, Im, Vm and FF for the module 
f) Unique Serial No and Model No of the module 
g) Date and year of obtaining IEC PV module qualification certificate. 
h) Name of the test lab issuing IEC certificate. 
i) Other relevant information on traceability of solar cells and module as per 

ISO 9001 and ISO 14001 
j) Nominal wattage +3%.  

     k) Brand Name, if applicable. 
 

Other details as per IS/IEC 61730-1 clause 11 should be provided at appropriate 
place. The actual Power Output Pmax shall be mentioned on the label pasted on 

https://www.polycase.com/ip65-enclosures
https://www.polycase.com/ip67-enclosures
https://www.polycase.com/ip68-enclosures
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the back side of PV Module. In addition to the above, the following information 
should also be provided: 

i. Polarity of terminals or leads (color coding is permissible) on junction Box 
housing near cable entry or cable and connector. 

ii. The Maximum system voltage for which the module is suitable to be 
provided on the back sheet of the module.  

 
1.1.4. Warranties: 
a) Material Warranty: 

i. Material Warranty is defined as: The manufacturer should warrant the 
Solar Module(s) to be free from the defects and/or failures specified below 
for a period not less than five (05) years from the date of commissioning. 

ii. Defects and/or failures due to manufacturing 
iii. Defects and/or failures due to quality of materials 
iv. Non conformity to specifications due to faulty manufacturing and/or 

inspection processes. If the solar Module(s) fails to conform to this 
warranty, the manufacturer will repair or replace the solar module(s), at 
the Owners sole option. 

 
b) Performance Warranty: 

i. The predicted electrical degradation of power generated not exceeding 
20%of the minimum rated power over the 25-year period and not more 
than 10% after ten years’ period of the full rated original output. 

 
2. ARRAY STRUCTURE: 

The mounting structure steel shall be as per latest IS 2062: 2011 and hot dip 
galvanization of the mounting structure shall be in compliance of latest IS 4759. 

 
Module Mounting Structure (MMS): 
 

3.1. Supply, installation, erection and acceptance of module mounting structure 
(MMS) with all necessary accessories, auxiliaries and spare part shall be in 
the scope of the work. 

 

3.2. Module mounting structures can be made from two types of materials. They 
are Hot Dip Galvanized Iron or Hot Dip Galvanized Mild Steel (MS). However, 
MS will be preferred for raised structure. 
 

3.3. MMS Steel shall be as per latest IS 2062:2011 and galvanization of the 
mounting structure shall be in compliance of latest IS 4759. 
 

3.4. All bolts, nuts, fasteners shall be of stainless steel of grade SS 304 or hot dip 
galvanized, panel mounting clamps shall be of aluminum and must sustain 
the adverse climatic conditions. Structural material shall be corrosion resistant 
and electrolytic ally compatible with the materials used in the module frame, 
its fasteners, nuts and bolts.  

3.5. The module mounting structures should have angle of inclination as per the 
site conditions to take maximum insolation and complete shadow-free 
operation during generation hours. However, to accommodate more capacity 
the angle of inclination may be reduced until the plant meets the specified 
performance ratio requirements.  
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3.6. The Mounting structure shall be so designed to withstand the speed for the 
wind zone of the location where a PV system is proposed to be installed. The 
PV array structure design shall be appropriate with a factor of safety. 

3.7. The upper edge of the module must be covered with wind shield so as to avoid 
build air ingress below the module. Slight clearance must be provided on both 
edges (upper & lower) to allow air for cooling. 

3.8. Suitable fastening arrangement such as grouting and calming should be 
provided to secure the installation against the specific wind speed. The 
Empaneled Agency shall be fully responsible for any damages to SPV System 
caused due to high wind velocity within guarantee period as per technical 
specification. 

3.9. The structures shall be designed to allow easy replacement, repairing and 
cleaning of any module. The array structure shall be so designed that it will 
occupy minimum space without sacrificing the output from the SPV panels. 
Necessary testing provision for MMS to be made available at site. 

3.10. Adequate spacing shall be provided between two panel frames and rows of 
panels to facilitate personnel protection, ease of installation, replacement, 
cleaning of panels and electrical maintenance. 

3.11. The structure shall be designed to withstand operating environmental 
conditions for a period of minimum 25 years. 

3.12. Material standards: 
i. Design of foundation for mounting the structure should be as per defined 

standards which clearly states the Load Bearing Capacity & other relevant 
parameters for foundation design (As per IS 6403 / 456 / 4091 / 875). 

ii. Grade of raw material to be used for mounting the structures so that it 
complies the defined wind loading conditions (As per IS 875 - III) should 
be referred as follows (IS 2062 – for angles and channels, IS 1079 – for 
sheet, IS 1161 & 1239 for round pipes, IS 4923 for rectangular and square 
hollow section)  

iii. Test reports for the raw material should be as per IS 1852 / 808 / 2062 / 
1079 / 811. 

iv. In process inspection report as per approved drawing & tolerance should 
be as per IS 7215. 

v. For ascertaining proper welding of structure part following should be 
referred: 
a. D.P. Test (Pin Hole / Crack) (IS 822) 

b. Weld wire grade should be of grade (ER 70 S - 6) 

vi. For ascertaining hot dip galvanizing of fabricated structure following should 
be referred: -  
a. Min coating required should be as per IS 4759 & EN 1461. 

b. Testing of galvanized material 

 Pierce Test (IS 2633) 

 Mass of Zinc (IS 6745) 

 Adhesion Test (IS 2629) 

 CuSO4 Test (IS 2633) 

 Superior High Grade Zinc Ingot should be of 99.999% purity (IS 209) 

(Preferably Hindustan Zinc Limited or Equivalent). 
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vii. Foundation Hardware – If using foundation bolt in foundation then it 
should be as per IS 5624. 
 

3.13. Design Validation- The Structure design and drawing should be duly verified 
by a licensed Structural designer before installation for all types of structure 
arrangements including the extension made, as per specification. 

 
3. JUNCTION BOXES (JBs): 
a) The junction boxes are to be provided in the PV array for termination of 

connecting cables. The Junction Boxes (JBs) shall be made of GRP/FRP/Powder 
Coated aluminum /cast aluminum alloy with full dust, water & vermin proof 
arrangement. All wires/cables must be terminated through cable lugs. The JBs 
shall be such that input & output termination can be made through suitable cable 
glands. Suitable markings shall be provided on the bus bars for easy 
identification and cable ferrules will be fitted at the cable termination points for 
identification. 

b) Copper bus bars/terminal blocks housed in the junction box with suitable 
termination threads Conforming to IP65 standard and IEC 62208 Hinged door 
with EPDM rubber gasket to prevent water entry. Single /double   compression 
cable glands should be provided.  

c) For array junction box/ PV combiner box, Empaneled Agency may also provide 
polyamide glands and MC4 Connectors. The rating of the junction box shall be 
suitable with adequate safety factor to interconnect the Solar PV array 

d) Suitable markings shall be provided on the bus bar for easy identification and the 
cable ferrules must be fitted at the cable termination points for identification. 

e) Junction boxes shall be mounted on the MMS such that they are easily accessible 
and are protected from direct sunlight and harsh weather.  

 
4. DC DISTRIBUTION BOX (DCDB): 

May not be required for small plants, if suitable arrangement is available in the 
inverter.  

a) DC Distribution Box (DCDB) to receive the DC output from the PV array field. 
b) DC DBs shall be dust & vermin proof conform having. IP 65 or better protection, 

as per site conditions. 

c) The bus bars are made of EC grade copper of required size. Suitable capacity 

MCBs/MCCB shall be provided for controlling the DC power output to the 

inverter along with necessary surge arrestors. MCB shall be used for currents 

up to 63 Amperes, and MCCB shall be used for currents greater than 63 

Amperes 

5. AC DISTRIBUTION BOX (ACDB): 
a) AC Distribution Panel Board (DPB) shall control the AC power from PCU/inverter, 

and should have necessary surge arrestors. Interconnection from ACDB to mains 
at LT Bus bar while in grid tied mode. 

b) All switches and the circuit breakers, connectors should conform to 
IEC60947:2019, part I, II and III/ IS60947 part I, II and III. 

c) The changeover switches, cabling work should be undertaken by the bidder as 
part of the project. 
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d) All the Panel’s shall be metal clad, totally enclosed, rigid, floor mounted, air -
insulated, cubical type suitable for operation on three phase / single phase,415 
or 230 volts, 50 Hz 

e) The panels shall be designed for minimum expected ambient temperature of 45 
degrees Celsius, 80 percent humidity and dusty weather. 

f) All indoor panels will have protection of IP54 or better. All outdoor panels will 
have protection of IP65 or better as per site conditions. 

g) Should conform to Indian Electricity Act and CEA safety regulations (till last 
amendment). 

h) All the 415 AC or 230 volts’ devices / equipment like bus support insulators, circuit 
breakers, SPDs, VTs etc., mounted inside the switchgear shall be suitable for 
continuous operation and satisfactory performance under the following supply 
conditions. 
a. Variation in supply voltage  : +/- 10 % as per CEA/State regulations. 
b. Variation in supply frequency : +/- 3 Hz as per CEA/State regulations. 

i)  The inverter output shall have the necessary rated AC surge arrestors, if 
required and MCB/ MCCB. RCCB shall be used for successful operation of the 
PV system, if inverter does not have required earth fault/residual current 
protection. 

6. PCU/ARRAY SIZE RATIO: 
The recommended the solar PV array capacity in KW shall be in a range of 
100%-110% of invertor capacity. i.e. if the Invertor Capacity is 5 KW, then the 
Solar PV array capacity should be from 5 KW to 5.5 KW. 

 
7. Inverter and Remote Monitoring System: - 
i. Marking: 

All the Inverters should contain the following clear and indelible Marking Label & 
Warning Label as per IS16221 Part II, clause 5. The equipment shall, as a minimum, 
be permanently marked with: 

a) The name or trade mark of the manufacturer or supplier; 
b) A model number, name or other means to identify the equipment, 

A serial number, code or other marking allowing identification of manufacturing 
location and the manufacturing batch or date within a twelve-month time period. 

c) Input voltage, type of voltage (AC or DC.), frequency, and maximum continuous 
current for each input. 

d) Output voltage, type of voltage (AC. or DC), frequency, maximum continuous 
current, and for a.c. outputs, either the power or power factor for each output 

e) The Ingress Protection (IP) rating 
f) As per IS 16221  

 

Marking shall be located adjacent to each fuse or fuse holder, or on the fuse holder, 
or in another location provided that it is obvious to which fuse the marking applies, 
giving the fuse current rating and voltage rating for fuses that may be changed at the 
installed site. 

Particulars Details 

Switching devices  IGBT/MOSFET 

Control  Microprocessor /DSP 

Nominal AC output voltage  For 3-phase/ 1 phase: - 415V / 240 V 
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Output frequency  50 Hz 

Grid Frequency Synchronization range + 3 Hz or more 

Ambient temperature considered -20° C to + 50° C  

Humidity 95 % Non-condensing 

Protection of Enclosure  

IP-65(Minimum). 

Grid Frequency Tolerance range + 3 or more 

No-load losses Less than 1% of rated power 

Inverter Efficiency(minimum) (Above 10 kW) 
Peak Efficiency At least 97%, measure 
as per IEC 61683 
Euro Efficiency At least 96%, measure 
as per IEC 61683 

THD `<3% 

PF >0.9 

Communication interface  RS 485 with Modbus  

Display type  LCD for data display. LCD / LED for 
status display  

Protections  Over voltage (both input and output) 

 Over current (both input and output) 

 Over/Under grid frequency 

 Over temperature 

 Short circuit 

 Lightening 

 Surge voltage induced at output due to 
external source 

 Anti-islanding 

Recommended Alert/Indications   Inverter ON 

 Grid ON 

 Inverter Under / Over Voltage 

 Inverter Overload &  

 Inverter Over Temperature 

Recommended LCD Display on Inverter  Output power (W) 

 Daily Energy (Wh) 

 cumulative energy (Wh) 

 DC voltage (V) & DC current (A) 

 AC voltage (V), AC frequency (Hz) 

 AC current (A) 

 Cumulative hours of operation (h). 

a) The inverter shall have an RS-485 interface and support communication of its 
operational parameters and logs over Modbus protocol. The register 
mapping/memory mapping of the inverter data shall be made available by the 
Empaneled Agency from the inverter supplier to the DISCOMs/GUVNL.  

b) Three phase PCU/ inverter shall be used with each power plant system above 

6KW and In case of 6 KW or less Capacity single phase/3pahse inverter shall be 

used as per market availability.  In case of capacity addition of existing Solar 
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plant, if the existing inverter is required to be replaced, the cost same is to be 

borne by consumer up on mutual agreement with Agency and consumer.  

c) The output of power factor of PCU/ inverter is suitable for all voltage ranges or 
sink of reactive power, inverter should have internal protection arrangement 
against any sustain fault in feeder line and against the lightning on feeder. 

d) Built-in meter and data logger to monitor plant performance through external 
computer shall be provided. 

e) The power conditioning units / inverters should comply with applicable 
IEC/equivalent BIS standard for efficiency measurements and environmental 
tests as per standard codes IEC 61683/IS 61683 and IEC 60068-2(1,2,14,30) 
/Equivalent BIS Std. 

f) The charge controller (if any) / MPPT units environmental testing should qualify 
IEC 60068-2(1, 2, 14, 30)/Equivalent BIS std. The junction boxes/enclosures 
should be IP 65(for outdoor)/ IP 54 (indoor) and as per IEC 529 Specifications. 

g) The PCU/ inverters should be tested from the MNRE approved test centers 
/NABL /BIS /IEC accredited testing- calibration laboratories. In case of imported 
power conditioning units, these should be approved by international test houses. 
Valid type test report shall be submitted by the empaneled agency before 
commissioning of the SPV System.  

h) All inverters shall be IEC 61000 compliant for electromagnetic compatibility, 
harmonics, Surge, etc.  

i) Maximum Power Point Tracker (MPPT) shall be integrated in the PCU/inverter to 
maximize energy drawn from the array. 

j) The PCU/ Invertor shall have overloading capacity of minimum 10% 
k) The allowable capacity of inverter shall be (+15/-10 %) of registered AC Capacity. 

 
8. INTEGRATION OF PV POWER WITH GRID: 

 The output power from SPV would be fed to the inverters which converts DC 

produced by SPV array to AC and feeds it into the main electricity grid after 

synchronization.  

 In the event of a power failure on the electric grid, it is required that any 

independent power-producing inverters attached to the grid turn off in a short 

period of time. This prevents the DC-to-AC inverters from continuing to feed 

power into small sections of the grid, known as “islands.” Powered islands 

present a risk to workers who may expect the area to be unpowered, and they 

may also damage grid-tied equipment. The Rooftop PV system shall be equipped 

with islanding protection. In addition to disconnection from the grid (due to 

islanding protection) disconnection due to under and over voltage conditions shall 

also be provided. 

 A manual disconnect 4 pole isolation switch beside automatic disconnection to 

grid would have to be provided at utility end to isolate the grid connection by the 

utility personnel to carry out any maintenance. This switch shall be locked by the 

utility personnel. 
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1. DATA ACQUISITION SYSTEM / PLANT MONITORING 

i. Data Acquisition System shall be provided for each of the solar PV plant. 

ii. Remote Monitoring and data acquisition through Remote Monitoring System 

software at the GETCO location with latest software/hardware configuration and 

service connectivity for online / real time data monitoring/control complete to be 

supplied and operation and maintenance/control to be ensured by the Empaneled 

Agency. Provision for interfacing these data on GETCO server and portal in future 

shall be kept as per requirement. 

iii. Empaneled agency shall ensure that Inverter should have provision of remote 

monitoring of inverter data through sim card or through Wi-Fi. Required 

website/mobile app platform, where the user (Consumer) can access the data, 

should be provided/explained to consumer while installation by Empaneled 

Agency. The facility of in-built Wi-Fi module or communication through sim-card 

should also be explained to the consumer. 

Recurring cost of sim card/Data pack for communication shall be borne by 

consumers. All the inverter data should be made available to GETCO for 

monitoring by giving web access by sharing the user ID and password. SIM-

card cost, Periodic data charges towards data pack and Internet/Wifi 

connectivity for maintaining Remote Monitoring System shall be the 

responsibility of Beneficiary. 

 
10. METERING: 
a) The bi-directional electronic energy meter (0.5S class) shall be installed for the 

measurement of Import/Export of energy in co-ordination with GETCO. 
b) Reverse power relay shall be provided by bidder (if necessary), as per the local 

DISCOM requirement. 
 

A Roof Top Solar (RTS) Photo Voltaic (PV) system shall consist of following energy 
meters: 

i. Net meter: To record import and export units 
ii. Generation meter: To keep record for total generation of the plant. 

3.14. The installation of Generation meters including CTs & PTs, wherever 
applicable, shall be carried out by the Empaneled Vendor as per the terms, 
conditions and procedures laid down by the concerned GERC/GETCO. 
 

11. POWER CONSUMPTION: 
a) Regarding the generated power consumption, priority need to give for internal 

consumption first and thereafter any surplus power can be injected in to the 
grid.  

 
12. PROTECTIONS 
The system should be provided with all necessary protections like earthing, Lightning, 
and grid islanding as follows: 
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12.1. LIGHTNING PROTECTION:  
i. The SPV power plants shall be provided with lightning & over voltage protection, if 

required. The main aim in this protection shall be to reduce the overvoltage to a 
tolerable value before it reaches the PV or other sub system components. The 
source of over voltage can be lightning, atmosphere disturbances etc.  

ii. The entire space occupying the SPV array shall be suitably protected against 
Lightning by deploying required number of Lightning Arrestors (LAs). Lightning 
protection should be provided as per NFC17-102:2011/IEC 62305 standard. 

iii. The protection against induced high-voltages shall be provided by the use of Metal 
Oxide Varistors (MOVs)/Franklin Rod type LA/Early streamer type LA.  

iv. The current carrying cable from lightning arrestor to the earth pit should have 
sufficient current carrying capacity according to IEC 62305. According to standard, 
the minimum requirement for a lightning protection system designed for class of LPS 
III is a 6 mm2 copper/ 16 mm2 aluminum or GI strip bearing size 25*3 mm thick). 
Separate pipe for running earth wires of Lightning Arrestor shall be used. 

 
12.2. SURGE PROTECTION 
i. Internal surge protection, wherever required, shall be provided. 
ii. It will consist of three SPD type-II/MOV type surge arrestors connected from 

+ve and –ve terminals to earth. 
 
12.3. EARTHING PROTECTION 
 
i The earthing shall be done in accordance with latest Standards. 
ii. Each array structure of the PV yard, Low Tension (LT) power system, earthing grid 
for switchyard, all electrical equipment, inverter, all junction boxes, etc. shall be 
grounded properly as per IS 3043-2018. 
iii. All metal casing/ shielding of the plant shall be thoroughly grounded in accordance 
with CEA Safety Regulation 2010. In addition, the lightning arrester/masts should also 
be earthed inside the array field.  
iv. Earth resistance should be as low as possible and shall never be higher than 5 
ohms.  
v. separate three earth pits shall be provided for individual three earthing viz.: DC side 
earthing, AC side earthing and lightning arrestor earthing.  
 

12.4. GRID ISLANDING: 
i. In the event of a power failure on the electric grid, it is required that any 

independent power-producing inverters attached to the grid turn off 
immediately. This prevents the DC-to-AC inverters from continuing to feed 
power into small sections of the grid, known as “islands.” Powered islands 
present a risk to workers who may expect the area to be unpowered, and they 
may also damage grid-tied equipment. The Rooftop PV system shall be 
equipped with Anti islanding features. In addition to disconnection from the grid 
(due to islanding protection) disconnection due to under and over voltage 
conditions shall also be provided. 

ii. A manual disconnect 4 / 2 pole isolation switch (RCCB may also be used) 
beside automatic disconnection to grid would have to be provided at utility end 
to isolate the grid connection by the utility personnel to carry out any 
maintenance.  
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13. CABLES 
Cables of required size to be used in the system shall have the following 
characteristics: 
i. Shall meet IEC 60227/IS 694, IEC 60502/IS1554 standards 
ii. Temp. Range: –10°C to +80°C. 
iii. Voltage rating 660/1000V 
iv. Excellent resistance to heat, cold, water, oil, abrasion, UV radiation 
v. Flexible 
vi. Sizes of cables between array interconnections, array to junction boxes, junction 

boxes to Inverter etc. shall be so selected to keep the voltage drop (power loss) 
of the entire solar system to the minimum. The cables (as per IS) should be 
insulated with a special grade PVC compound formulated for outdoor use. 

vii. Cable Routing/ Marking: All cable/wires are to be routed in a RPVC pipe/ GI 
cable tray and suitably tagged and marked with proper manner by good quality 
ferule or by other means so that the cable easily identified. 

viii. The Cable should be so selected that it should be compatible up to the life of the 
solar PV panels i.e. 25 years. 

ix. The ratings given are approximate. All the cables required for the plant are to be 
provided by the bidder. Any change in cabling sizes if desired by the 
bidder/approved after citing appropriate reasons.  

x. Multi Strand, annealed high conductivity copper conductor PVC type ‘A’ pressure 
extruded insulation or XLPE insulation. Overall PVC/XLPE insulation for UV 
protection Armored cable for underground laying. All cable trays including covers 
to be provided. All cables conform to latest edition of IEC/equivalent BIS 
Standards as specified below: BoS item / component Standard Description 
Standard Number Cables General Test and Measuring Methods, PVC/XLPE 
insulated cables for working Voltage up to and including 1100 V, UV resistant for 
outdoor installation IS /IEC 69947. Aluminum cable may be used on the AC-side 
of the PV system. 

xi. The size of each type of DC cable selected shall be based on minimum voltage 
drop however; the maximum drop shall be limited to 1%. 

xii. The size of each type of AC cable selected shall be based on minimum voltage 
drop however; the maximum drop shall be limited to 2 %. 

14. CONNECTIVITY 
The maximum capacity for interconnection with the grid at a specific voltage level 
shall be as specified in the GERC regulation for Grid connectivity and norms of 
DISCOM and amended from time to time.  
 
15. DRAWINGS & MANUALS: 

 Operation & Maintenance manual/user manual, Engineering and Electrical 
Drawings shall be supplied along with each power plant. The manual shall include 
complete system details such as array lay out, schematic of the system, inverter 
details, working principle etc. Step by step maintenance and troubleshooting 
procedures shall be given in the manuals and provided to the beneficiary. 

 ISI marked (wherever applicable) and reputed makes equipment be used. 

16. SOLAR PV SYSTEM ON THE ROOFTOP 
The Solar PV system on the rooftop of the premises will be installed for PV 
capacity permitted by GETCO as per regulation issued by GERC.  
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17. SAFETY MEASURES: 
The bidder shall take entire responsibility for electrical safety of the installation(s) 
including connectivity with the grid and follow all the safety rules & regulations 
applicable as per Electricity Act, 2003 and CEA Safety Regulation 2010 etc. 
 
18. DOCUMENTATION: 
Operation & Maintenance manual / user manual shall be supplied along with each 
power plant.  The manual shall include complete system details such as array lay out, 
schematic of the system, inverter details, working principle etc. Step by step 
maintenance and troubleshooting procedures shall be given in the manuals and 
provided to the beneficiary. 
 
19. SHADOW ANALYSIS: 

The shadow analysis report with the instrument such as Solar Pathfinder or 

professional shadow analysis software of each site has to be submitted by 

Bidder and shall be his responsibility to educate the user to install the system 

only in shadow free space. Lower performance of the system due to shadow 

effect shall be the responsibility of the bidder and shall be liable for penalty for 

lower performance. 
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Quality Certification, Standards and Testing for Grid-Connected Rooftop Solar 

PV Systems/Power Plants 

 

Solar PV Modules/Panels 

IEC 61215 and 

IS 14286 

Design Qualification and Type Approval for Crystalline Silicon 

Terrestrial Photovoltaic (PV) Modules 

IEC 61701:2011 Salt Mist Corrosion Testing of Photovoltaic (PV) Modules 

IEC 61853- 1:2011 / 

IS 16170-1:2014 

Photovoltaic (PV) module performance testing and energy 

rating –: Irradiance and temperature performance 

measurements, and power Rating. 

IEC 62716 Photovoltaic (PV) Modules – Ammonia (NH3) Corrosion 

Testing (as per the site condition like dairies, toilets etc) 

 

IEC 61730-1,2 Photovoltaic (PV) Module Safety Qualification – Part 1: 

Requirements for Construction, Part 2: Requirements for 

Testing 

IEC 62804 

 

Photovoltaic (PV) modules – Test method for detection of 

potential-induced degradation. IEC 62804-1: Part 1: 

Crystalline Silicon 

Solar PV Inverters 

IEC 62109 or 

IS : 16221 

Safety of power converters for use in photovoltaic power 

systems – Part 1: General requirements, and Safety of 

power converters for use in photovoltaic power systems 

Part 2: Particular requirements for inverters. Safety 

compliance (Protection degree IP 65 or better for outdoor 

mounting, IP 54 or better for indoor mounting) 

IS/IEC 61683 latest Photovoltaic Systems – Power conditioners: Procedure for 

Measuring Efficiency (10%, 25%, 50%, 75% & 90-100% 

Loading Conditions) 

(as applicable) 

IEC 60068-2 /IEC 

62093 

(as applicable) 

Environmental Testing of PV System – Power 

Conditioners and Inverters 

IEC 62116:2014/ 

IS16169 

Utility-interconnected photovoltaic inverters - Test procedure 

of islanding prevention measures 

Fuses 

IS/IEC 60947 (Part 

1, 2 & 3), EN 
50521 

General safety requirements for connectors, switches, circuit 

breakers (AC/DC): 

1)Low-voltage Switchgear and Control-gear, Part 1: General 

rules 

2)Low-Voltage Switchgear and Control-gear, Part 2: Circuit 

Breakers 

3)Low-voltage switchgear and Control-gear, Part 3: Switches, 
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dis-connector switch-dis-connector and fuse-combination 

units 

4) EN 50521: Connectors for photovoltaic system-Safety 

requirements and tests 

 

IEC 60269-6:2010 

Low-voltage fuses - Part 6: Supplementary requirements for 

fuse-links for the protection of solar photovoltaic energy 

systems 

Solar PV Roof Mounting Structure 

IS 2062/IS 
4759/AA6063 T6 

Material for the structure mounting 

Surge Arrestors 

BFC 17-102:2011/ NFC 
102:2011/ IEC 62305 

Lightening Protection Standard 

IEC 60364-5-53/ 

IS 15086-5 (SPD) 

IEC 61643- 11:2011 

Electrical installations of buildings - Part 5-53: Selection and 

erection of electrical equipment - Isolation, switching and 

control 

Low-voltage surge protective devices - Part 11: Surge 

protective devices connected to low-voltage power 

systems - Requirements and test methods 

Cables 

IEC 60227/IS 694, 

IEC 60502/IS 1554 

(Part 1 & 2)/ 

IEC69947 (as 

applicable) 

General test and measuring method for PVC (Polyvinyl 
chloride) insulated cables (for working voltages up to and 
including 1100 V, and UV resistant for outdoor installation) 

 

BS EN 50618 

Electric cables for photovoltaic systems (BT(DE/NOT)258), 

mainly for DC Cables 

Earthing /Lightning 

IEC 62561/IEC 

60634 Series 

(Chemical earthing) 

(as applicable) 

IEC 62561-1: Lightning protection system components 

(LPSC) - Part: Requirements for connection components 

IEC 62561-2: Lightning protection system components 

(LPSC) – Part 2: Requirements for conductors and earth 

electrodes 

IEC 62561-7: Lightning protection system components 

(LPSC) - Part 7: Requirements for earthing enhancing 

compounds 

Junction Boxes 

 

 

IEC 60529 

Junction boxes and solar panel terminal boxes shall be of 

the thermo- plastic type with IP 65 or better protection for 

outdoor use, and IP 54 or better protection for indoor use 
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GUARANTEE AND CMC 
 
(a) Guarantee 

The Grid connected Solar Photovoltaic System for the project supplied, installed 
and commissioned shall be guaranteed by the empaneled agency for a minimum 
period of 5- years from the date of successfully commissioning of the last system, 
in regard to quality of design, material, workmanship, quality of process/ 
manufacturing, performance, efficiency, installation, etc.  

In the event any defect is found or developed in the system within guarantee 
period, shall be rectified/replaced by the Empaneled Agency at his own expense 
promptly.  

In case the defects are not rectified within 2 (Two) days of the receipt of the 
complaint by the Empaneled Agency, GETCO shall have full liberty to rectify such 
defect or undertake such repairs as may be necessary to restore the system in 
working condition at the risk and cost of the Empaneled Agency.  

The expenditure so incurred by GETCO shall be deducted from EOI applicant’s 
pending claims, security, etc. and if necessary may be recovered in other mode 
provided under the law. In the event of failure of the complete system, if 
necessary, the whole system shall be replaced by the Empaneled Agency 
promptly. 

 
(b) CMC: - Comprehensive Maintenance Contract for 5 years: - (Resolving 
Complaints related to defects/ non-working / poor performance of the 
system) 

 

This EOI Document cover Five-year Comprehensive Maintenance Contract 
under the scope of EOI applicant.  
 

The Five-year Comprehensive Maintenance Contract shall include 
comprehensive on-site guarantee and warranty for all materials and components 
of the system under the project as mentioned above in para no 16(a).  
 

During this CMC period the Empaneled Agency has to repair/replace the 
defective part/s or the material/s or any or all Components of the System to make 
it in working condition without loss of performance or degradation in efficiency 
and without compromising safety aspects free of cost within 48 (Fort eight) Hours 
of time limit as soon as the complaint is received from the GETCO. Also the 
Empaneled Agency has to undertake regular/periodical preventive maintenance 
of the system to avoid any future fault in the system and to improve the solar 
yield.  
 

During the CMC period, the inverter monitoring, monitoring and controlling, shall 
be done by EOI applicant. Hence necessary reports shall be submitted by the 
EOI applicant in the soft/hard copies periodically to the concern authority of the 
GETCO as and when asked. 
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a) Logging of complain: 
The record of each and every complaint received and resolve with down time 
and up time shall have to be maintained by the Empaneled Agency in register 
as well as computer based software and shall have to be submitted to GETCO 
office In each quarter. 

b)  While doing repairing or rectification work, the Empaneled Agency’s 
technician or any person is not authorized to work on GETCO’s electric line of 
11 KV and LT having potential danger of electricity.  

 

In case the defects are not rectified within 2 (Two) days from the receipt of the 
complaint by empaneled agencies than penalty of Rs 200 per day is applicable 
till the complaint is resolved. 
 

This penalty shall be payable to GETCO, in case of empaneled agency failed to 
pay the same, it will be recovered from the PBG or may be recovered in other 
mode provided under the law. In the event of failure of the complete system, if 
necessary, the whole system shall be replaced by empaneled agencies within 
15 days failing which 0.5% per day plus GST and cess on the particular project 
value subject to maximum of 10% of the project value plus applicable GST and 
cess to be recovered from the PBG. 
 

       (C) Generation Guarantee: 

(c)-1 

The Bidder shall provide a minimum generation guarantee corresponding to a 
capacity utilization factor (CUF) of 17% (the “Guaranteed CUF”) with respect to 
the AC capacity of the PV system.  

(c)-2 
This Guaranteed CUF shall be calculated on an annual-basis and shall be 

verified by the GETCO at the end of each year during the 5 year guarantee 

period. 

(c)-3 
1% degradation in guaranteed CUF every year-on year basis for Five year will be 

considered. 

(c)-4 
In case of Guaranteed CUF is found below 17% than GETCO shall recover an 

amount at the rate of Rs.5.00 +Applicable GST per kWh from the Empanelled 

Agency for such shortfall at the end of the contract year to compensate the same. 
 
 

 Periodical maintenance: 

The record of down time and up time and periodical maintenance at least in every 
quarter   shall have to be maintained by the Empanelled Agency in register as well as 
computer based software and shall have Mandatorily to be submitted to GETCO at the 
end of every Quarter. Non submission of the report shall be considered as “Breach of 
Contract” and shall attract punitive actions like encashment of PBG will be applicable 
and the decision of GETCO shall be final in this regard. 
 
Notices, Statements and other communications sent by GETCO through registered 
post or e-mail or fax to the EOI applicant / Empanelled Agency at his specified 
address shall be deemed to have been delivered to the EOI applicant. 
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GUIDELINES FOR AGENCY: 
 

1. It is mandatory for EOI applicant to have valid test report of SPV Modules and grid 
tie inverters with similar or larger capacity from MNRE approved laboratories. 

2. The program implementation guidelines of the MNRE, as declared from time to time, 
for SPV program shall be applicable and followed at all times. 

3. The technical specification, scope of work for which EOI Document is invited are 
furnished in EOI Document 

4. The quantity mentioned in the EOI Document is only indicative and not final. 
Payment will be done only for the actual quantity executed.  

5. Cost of Comprehensive Maintenance during Guarantee and warrantee period and 
Insurance of system for 5 years is required to be included in the quoted prices. 

6. The Empaneled Agency shall be responsible for overall project management, 
system integration and testing to complete all criteria for successful functioning of 
the Grid connected Solar PV plant, but not limited to the functions laid down in this 
documents. 

7. It shall be the responsibility of the bidder to clean the modules though out the five 
(5) years CMC period to ensure a capacity utilization factor of 17% on annual basis 
to be measured at inverter/ Solar meter. 

8. It shall be mandatory for the vendor to visit the system installation sit every 3 
months and submit a report to GETCO duly signed by the authority in prescribed 
format.    
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SPECIAL CONDITIONS OF CONTRACT 
 

1.0 General Particulars: 
 

This part of the Bid Document relates to certain specific/special terms and conditions particular 

to the Contract. The provisions herein are to be read and understood in conjunction with the 

relevant provisions elsewhere in the Instructions to Bidders (ITB), the General Conditions of 

Contract (GCC) and Erection Conditions of Contract (ECC). The intent of provisions herein 

is specific to this contract and are, in general, supplementary to related provisions under 

ITB, GCC and ECC. However, in certain provisions which are contrary to those in ITB, GCC 

and ECC, the provisions in these Special Conditions of Contract will prevail. 
 
2.0 Tender Fee: 
 

 Payment of tender Fees should be by RTGS/NEFT/IMPS. 

 

3.0 Earnest Money Deposit (EMD): 
 

 Payment of EMD should be by RTGS/NEFT/IMPS. 

 Unsuccessful Bidder’s bid security/EMD will be returned/refunded on finalization of tender or 

three months from the date of submission of tender whichever is later.  

 The successful bidders, Bid Security will be discharged upon, furnishing the contract 

submission of Security Deposit  

 The bid guarantee may be forfeited. 

a) If a Bidder withdraws its bid during the period of bid validity specified by the bidder on 

the bid Form: 

b) If a bidder refuses to accept the contract or fails to commence the works (including 

supplies within thirty days of letter of award of contract) 

 

4.0   Declaration by bidder: 
 
       The Bidder shall sign the Declaration enclosed to this SCC and not furnishing the same will 

make the Bid invalid. 
 
5.0   Technical Qualifying Criteria: 
 
 As per Qualification requirement clause No.- 2 
 
6.0   Financial Qualifying Criteria: 
  
 As per Qualification requirement clause No.- 2 
  
7.0  Price Inclusions (including Taxes & Duties): 
 
7.1      The prices quoted shall be all inclusive of freight, Octroi, transportation, loading, –

unloading & stacking at site o f  equipment  m a t e r i a l s  r e c e i v e d  a t  m e n t i o n e d  

l o c a t i o n  after observ ing  a l l  store formalities of GETCO. 
 
7.2  No extra payment toward any type of templates and erection tools /materials will be made. 
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7.3      GST: 

Every bidder shall inform their GSTIN No. of the registered place(s) where from the bidder 
intends to supply the goods / services, meaning thereby the bidder has to supply the goods / 
services from the relevant declared / registered place  

i. Contractor has to submit the GST Registration certificate 

ii. Contractor has to submit invoice/Challan as documentary proof  with each RA bill  & Final 
Bill and in which it shall be specifically mention the nature of service &code SAC code under 
which the amount of service tax GST payable by contractor and payable by GETCO (if 
any))without fail. 

iii. GETCO will withheld the GST amount o f  contractor and it shall be reimbursed on 

production of documents evidences of payment made by contractor 
 

iv. The Contractor has to submit invoice to GETCO indicating following. 

 Name, address and GST registration no. of the service provider  

 Name and address of person receiving the service i.e. GETCO  

 Description and value of taxable service provided 

 The total GST payable thereon with bifurcation of GST payable by service provider 

and service receiver. 

 Rate and amount of taxes i.e. CGST/ SGST/ IGST/UGST 

 Place of supply along with the name of State, in case of a supply in the course of inter-

State trade or commerce i.e. Out of Gujarat Supply 

 Applicable SAC Code 

Contractor  has to   also supply t a x  invoice  as described u n d e r   G S T  r u l e s  
a n d  R e g u l a t i o n  indicating GSTIN  

v. Contractor has to provide Tax invoice in a standard format as per CGST act, CGST 
rules 2017 and GST invoicing rules containing all details as provided in Act and rules. 
Contractor / Supplier has to mention GST no. of GETCO i.e. 24AABCG4029R2ZC 
in the invoice invariably & failure of which payment will not be made. 

 
Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance 
of tender only and any deviation in the same shall not be accepted. Further, any additional liability 
of GST (later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) 
over and above as charged in the invoice shall be borne by the Supplier/Contractor. However, any 
refund received by the supplier / contractor on account of GST charged from the company; such 
refund shall have to be passed on to the company, along with interest if any. Such refund along with 
interest needs to be passed on suo-moto by the supplier / contractor. 

Further, the Company has a right to recover the amount of GST along with penal interest at the rate 
of 15% per annum if GST charged is not paid / short paid to the government or fail to upload the 
details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within the 
stipulated time limit.  

In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of 
statutory variation clause shall apply. 

TDS Under GST at Prevailing rate will be detected from bills in accordance with the provision of 
section 51 of the CGST act 2017 in concurrence with other GST act and allied rules. Certificate will 
be issued to the contractor for the deduction 
 
7.4  Statutory Variations: 
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Any statutory increase or decrease in the taxes and duties including GST and Cess as 
applicable or in the event of introduction of new tax/cess or cessation of existing tax/cess 
subsequent to suppliers offer if it takes place within the original contractual delivery date will 
be to COMPANY’s account subject to the claim being supported by documentary evidence. 
However, if any decrease takes place after the contractual delivery date, the advantage will 
have to be passed on to COMPANY. 

Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 

 
7.5 Income Tax 

 
Income tax at source at the prevailing rate will be deducted from bills in accordance 

with the provision of Income-Tax Laws and to that effect a certificate will be issued to the 
contractor. 
 

8.0  SECURITY DEPOSIT / PERFOMANCE GUARANTEE  
 
8.1  The successful bidder has pay security deposit within 15 working days of receipt of LOI. 
 
8.2     The successful bidder will be required to pay an amount equivalent to 5% of the value of 

the order as a Security Deposit for satisfactory execution of the contract. Such Security 

Deposit will be payable either in DD/BG payable at Himatnagar. Bank guarantees from 

Scheduled/Nationalized Banks will be acceptable. 
 

8.3  No interest will be allowed on amount of Security deposit. 
 

8.4     For Rooftop Solar Installation- Security Deposit shall be released on submission of 20% 

Performance Guarantee which valid for a period of 5 years from Date of commissioning of 

System (Dt. of Installation of Meter). The same shall be return on receipt of N.O.C. by the 

concerned EE (TR.) 
 

8.5    This security deposit is for the performance of contract and the same is liable to be 

forfeited by the in event of non-fulfillment of the term and conditions of this contract by the 

contractor. 
 

8.6  Corporate Guarantees are not admissible. 
 
8.7  The Signing o f  Contract  and Contract A g r e e m e n t s  will be  done a s  per relevant 

Terms a n d  Conditions. 
 
8.8       Contractor shall pay SD within stipulate time if SD is not paid by contractor than EMD Will 

is forfeited. 
 
8.9      Contractor shall pay SD within stipulate time if SD is not paid by contractor than EMD Will is forfeited.  
 

Note: Bank Guarantees/Solvency/FDR valid for following Bank.  
 

 
Guarantees issued by following banks will be accepted as SD/EMD on permanent basis: 

 

i. All Nationalized Banks.   

 

           (B) Guarantees issued by following Banks will be accepted as SD /EMD for the period up to March, 2027 Or the 

issuance of new Government Resolution on the same subject whichever is earlier. The validity cut – off date in GR is 

with respect to date of issue of Bank Guarantee is irrespective of date of termination of Bank Guarantee. 
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No. Bank Name No. Bank Name 

1 A U Small Finance Bank 22 South Indian Bank 

2 Axis Bank 23 Standard Charted Bank 

3 Bandhan Bank 24 Tamilnadu Mercantile Bank 

4 Barclays Bank 25 Utkarsh Small Finance Bank 

5 City Union Bank 26 Yes Bank 

6 CSB Bank 27 Ahmedabad Mercantile Bank 

7 DBS Bank India Limited 28 Nutan Nagrik Sahakari Bank Limited 

8 DCB Bank 29 Nutan Nagrik Sahakari Bank Limited 

9 Equitas Small Finance Bank 30 Rajkot Nagrik Sahkari Bank Limited 

10 ESAF Small Finance Bank 31 Saraswat Co-operative Bank Ltd 

11 Federal bank 32 SBPP  Co-operative Bank Ltd 

12 HDFC Bank 33 SVC Co-operative Bank Ltd 

13 HSBC Bank 34 The Cosmo Co-operative Bank Ltd  

14 ICICI Bank 35 The Gujarat State Co-operative Bank 

15 IDBI Bank 36 The Mehsana Urban Co-operative Bank Limited 

16 ICICI Bank 37 The Surat District Co-operative Bank 

17 IDFC First  Bank 38 The Kalupur  Co-operative Bank 

18 Jammu and Kashmir Bank 39 The Panchmahal District Co-operative Bank 

19 Karnataka Bank 40 The Baroda District Co-operative Bank 

20 Karur Vysya Bank 41 The Baroda Gujarat Gramin Bank 

21 Kotak Mahindra Bank 42 The Saurashtra  Gramin Bank 
 
Guarantee:  
 
The Guarantee shall be as per  Guarantee Clause of the Commercial Terms & Conditions for 12 months.   

 
9.0  GUARANTEE PERIOD: 
 

Total work executed shall be covered under guarantee period against any defect in poor 

workmanship etc. for a period of Five year from the date of commissioning.  
 
9.0A  BAR CHARTS 

The Bidder shall furnish along with the bid, the bar charts and project schedules indicating 

starting and completion dates of each activity. This is mandatory condition the tenders 

without which shall be liable to be rejected. 

 

10.0  PENALTY FOR DELAY: 
 
10.1   The tenderer should note that the completion time allowed for carrying out the work 

should be strictly observed. Any delay that may take place in supply and erection beyond 

Contractual cutoff date stated as per stipulated delivery period shall be subject to the 

penalty at the rate of ½ % per week or part thereof  on delayed portion of the work subject 

to ceiling of 10% of total contract value will be impose. 
 

10.2   The penalty will be deducted from bills payable either against this contract or from any 

Bank Guarantee or any other amount payable under any other contract with the GETCO. 
 
11.0  COMPLETION PERIOD 
 
11.1   Overall Completion period for this Contract will be 90 Days.  
 
11.2  Instruction for mobilization or stoppage period will be as per required as per condition during 

this period of the Contract. 
11.3  The completion date will be deemed to be the date on which all works on the Contract are 
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demonstrated to be complete to the satisfaction of the /Engineer and is complete in all 
respects as per the terms and conditions of this Contract. 

 
12.0  The validity of tender is 180 days from the date of opening of technical bid. 
 
13.0 Insurance: 
 The Bidder’s insurance liabilities pertaining to the scope of Works are detailed out 

in Clauses titled Insurance, in General Terms and Conditions of Contract and in 
Erection Conditions of this Part-I. Bidder’s attention is specifically invited to these 
clauses. Bid price shall include all the costs in fulfilling all the insurance liabilities 
under the Contract. 

 
12.0  Presentation of Bills 
 
12.1  RA bills for a l l o t t e d  s u b - o r d e r  and work executed including cost of material 

consumed is to be prepared in triplicate and submitted to Site in-charge of the work, for 

necessary payment. These bills shall be serially numbered with suffix SE-I. 
 

12.2    Balance 20% payment shall be released only after finalization of material account and 

passing of final bill. The contractor has to submit the final bill along with the material 

consumption statement and other required data of the work carried out within 3 months 

from the date of completion of work. These bills shall be serially numbered with suffix SE-

I. 
 
12.3  All the bills in accordance with the above clauses must be submitted with the following 

information: 
 

a)   Item wise work done during billing period.  
b)   Item wise cumulative work done. 
c)   Account for material consumed and balance stock. 

 
12.4  For non-submission or part submission of above information, an additional 5% amount of 
the Respective RA bill shall be withheld and shall only be released at the time of final bill. 
 
13.0  Terms of Payment 
 

All payments made during the Contract shall be on account payments only. The payment 
will be made on fulfillment of all his liabilities under the Contract and production of work 

completion certificate of the Sub-Station in-charge, after following the procedures of 
GETCO.  
Payment will be made by concern Division offices under which work executed.   

 
The payment terms towards the supply, installation, commissioning and 5 year CMC 

shall be as follows. 
 

 100% of the order value upon certification of GEDA/third party approved by GEDA 
and commission of the system upon installation of the Bi-directional & solar meter 
and complete the installation process with uploading of all documents on GEDA online 
portal, or as may be specified. 

o Bills 
o Installation certificate duly signed by beneficiary/ GEDA official/ third party 

showing its commissioning date (Dt. of installation of the Bi-directional meter 
installation) 

 

 Invoice with all statutory requirement as above will be submitted to respective Division office 

for payment carried out by respective offices. 
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 The payment to the Contractor for the performance of the works under the Contract will be made by 

the Owner as per the guidelines and conditions specified herein. All payments made during the 

Contract shall be on account payments only. The final payment will be made on completion of all 

Works and on fulfillment by the Contractor of all his liabilities under the Contract.   

 Currency of Payment: All payments under the Contract shall be in Indian Rupees only.  

 Terms: Payment terms will be as prescribed in the special conditions of contract and on fulfillment of 

conditions specified thereof.   

 Mode of Payment: Payment made by GETCO through RTGS only directly to Owner’s Bank or directly 

to the Contractor Bank account as per the payment schedule.  

 The payment of test charges, if any, payment, taxes and duties (whenever admissible) inland 

transportation (including port handling), insurance and the erection portion of the Works shall be made 

direct to the Contractor by the Owner. 

 All payments under the Contract shall be made as stipulated in the Special Conditions of Contract 

after signing the Contract Agreement. The payments linked with the dispatch of materials shall only 

be made after production of all dispatch documents as specified in the relevant Contract conditions 

which will interalia include the Material Inspection Clearance Certificate issued by the Owner.      

 
14.0 RISK DISTRIBUTION 

INSURANCE  
 The Contractor at his cost shall arrange, secure and maintain all insurance as may be 

pertinent to the Works and obligatory in terms of law to protect his interest and interests of 
the Owner against all perils detailed herein.  The form and the limit of such insurance as 
defined herein together with the under-writer in each case shall be acceptable to the Owner.  
However, irrespective of such acceptance, the responsibility to maintain adequate insurance 
coverage at all time during the period of Contract shall be of Contractor alone.  The 
Contractor’s failure in this regard shall not relieve him of any of his contractual responsibilities 
and obligations.  The insurance covers to be taken by the Contractor shall be in the joint 
name of the Owner and the Contractor.  The Contractor shall, however, be authorized to deal 
directly with Insurance Company or Companies and shall be responsible in regard to 
maintenance of all insurance covers.  Further the insurance should be in freely convertible 
currency.  

 
 Any loss or damage to the equipment during handling, transportation, storage, erection, 

putting into satisfactory operation and all activities to be performed till the successful 
completion of commissioning of the equipment shall be to the account of the Contractor.  The 
Contractor shall be responsible for preference of all claims and make good the damages or 
loss by way of repairs and/or replacement of the equipment, damaged or lost.  The transfer 
of title shall not in any way relieve the Contractor of the above responsibilities during the 
period of Contract.  The Contractor shall provide the Owner with copy of all insurance policies 
and documents taken out by him in pursuance of the Contract.  Such copies of documents 
shall be submitted to the Owner immediately after such insurance coverage.  The Contractor 
shall also inform the Owner in writing at least sixty (60) days in advance regarding the 
expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal 
etc., as may be necessary well in time. 

 
 The perils required to be covered under the insurance shall include, but not be limited to fire 

and allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss 
or damage in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, 
weather conditions, accidents of all kinds, etc.  The scope of such insurance shall be 
adequate to cover the replacement/reinstatement cost of the equipment for all risks up to and 
including delivery of goods and other costs till the equipment is delivered at Site.  The 
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insurance policies to be taken should be on replacement value basis and/or incorporating 
escalation clause.  Notwithstanding the extent of insurance cover and the amount of claim 
available from the underwriters, the Contractor shall be liable to make good the full 
replacement/rectification value of all equipment/materials and to ensure their availability as 
per project requirements.  

 
 All costs on account of insurance liabilities covered under the Contract will be on Contractor’s 

account and will be included in Contract Price, However, the Owner may from time to time, 
during the pendency of the Contract, ask the Contractor in writing to limit the insurance 
coverage, risks and in such a case, the parties to the Contract will agree for a mutual 
settlement, for reduction in Contract price to the extent of reduced premia amount.  The 
Contractor, while arranging the insurance shall ensure to obtain all discounts on premia, 
which may be available for higher volume or for reason of financing arrangement of the 
project.  

 
 The clause entitled ‘Insurance’ under the section ECC of this Volume-I, covers the additional 

insurance requirements for the portion of the works to be performed at the Site.  
 
 Special Conditions of Contract details out the various insurance liabilities. 
 
 LIABILITY FOR ACCIDENTS AND DAMAGES  

Under the Contract, the Contractor shall be responsible for loss or damage to the plant until 
the successful completion of commissioning as defined elsewhere in the Bid document.  

 
 DELAYS BY OWNER OR HIS AUTHORISED AGENTS   
 In case the Contractor’s performance is delayed due to any act of omission on the part of the 

Owner or his authorized agents, then the Contractor shall be given due extension of time for 
the completion of the Works, to the extent such omission on the part of the Owner has caused 
delay in the Contractor’s performance of the Contract.  
Regarding reasonableness or otherwise of the extension of time, the decision of the Engineer 
shall be final.  
In addition, the Contractor shall be entitled to claim demonstrable and reasonable 
compensation if such delays have resulted in any increase in cost.  The Owner shall examine 
the justification for such a request for claim and if satisfied, the extent of compensation shall 
be mutually agreed depending upon the circumstances at the time of such an occurrence.  

 
15.0 FORCE MAJEURE  

Force major is herein defined as any cause which is beyond the control of the Contractor or 
the Owner as the case may be, which they could not foresee or with a reasonable amount of 
diligence could not have foreseen and which substantially affects the performance of the 
Contract, such as:  

 
a. Natural phenomena, including but not limited to floods, droughts, earthquakes and 

epidemics;  
b. Acts of any Government, domestic or foreign, including but not limited to war, declared or 

undeclared, priorities, guarantees, and embargoes.  
 

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify 
the other in writing of such causes.  

 
The Contractor or the Owner shall not be liable for delays in performing his obligations 
resulting from any force major cause as referred to and/or defined above     
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The date of completion will, subject to hereinafter provided, be extended by a reasonable 
time even though such cause may occur after Contractor’s performance of obligation has 
been delayed due to other causes.  

 
16.0 SUSPENSION OF WORK  

The Owner reserves the right to suspend and reinstate execution of the whole or any part of 
the Works without invalidating the provisions of the Contract.  Orders for suspension or 
reinstatement of the Works will be issued by the Engineer to the Contractor in writing. The 
time for completion of the works will be extended for a period equal to duration of the 
suspension.  

 
Any necessary and demonstrable cost incurred by the Contractor as a result of such 
suspension of the works will be paid by the Owner, provided such costs are substantiated to 
the satisfaction of the Engineer.  The Owner shall not be responsible for any liabilities if 
suspension or delay is due to some default on the part of the Contractor or his Sub-
Contractor.  

 
17.0 CONTRACTOR`S DE FAULT  

If the Contractor shall neglect to execute the works with due diligence and expedition or shall 
refuse or neglect to comply with any reasonable order given to him, in writing by the Engineer 
in connection with the works or shall contravene the provisions of the Contract, the Owner 
may give notice in writing to the Contractor to make good the failure, neglect or contravention 
complained of.  Should the Contractor fail to comply with the notice within thirty (30) days 
from the date of serving the notice, then and in such case the Owner shall be at liberty to 
employ other workmen and forthwith execute such part of the works as the Contractor may 
have neglected to do or if the Owner shall think fit, without prejudice to any other right he may 
have under the Contract to take the work wholly or in part out of the Contractor’s hands and 
re-contract with any other person or persons to complete the works or any part thereof and 
in that event the Owner shall  have free use of all Contractor’s equipment that may have been 
at the time on the Site in connection with the works without being responsible to the 
Contractor for fair wear and tear thereof and to the exclusion of any right of the Contractor 
over the same, and the Owner shall be entitled to retain and apply any balance which may 
otherwise be due on the Contract by him to the Contractor, or such part thereof as may be 
necessary, to the payment of the cost of executing the said part of the Works or of completing 
the Works as the case may be. If the cost of completing of works or executing part thereof as 
aforesaid shall exceed the balance due to the Contractor shall pay such excess.  Such 
payment of excess amount shall be independent of the liquidated damages for delay which 
the Contractor shall have to pay if the completion of works is delayed.  

 
In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his 
liability to pay liquidated damages for delay in completion of Works as defined in Clause 14.0 
of this Section.  

 
Such action by the Owner as aforesaid the termination of the Contract under this clause shall 
not entitle the Contractor to reduce the value of the Contract Performance Guarantee nor the 
time thereof.  The Contract Performance Guarantee shall be valid for the full value and for 
the full period of the Contract including guarantee period. 

 
19.0 TERMINATION OF CONTRACT ON OWNER`S INITIATIVE  

The Owner reserves the right to terminate the Contract either in part or in full due to reasons 
other than those mentioned under clause entitled ‘Contractor’s Default’.  The Owner shall in 
such an event give fifteen (15) days’ notice in writing to the Contractor of his decision to do 
so. 
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The Contractor upon receipt of such notice shall discontinue the work on the date and to the 
extent specified in the notice, make all reasonable efforts to obtain cancellation of all orders 
and Contracts to the extent they are related to the work terminated and terms satisfactory to 
the Owner, stop all further sub-contracting or purchasing activity related to the work 
terminated, and assist Owner in maintenance, protection, and disposition of the works 
acquired under the Contract by the Owner.  

 
In the event of such a termination the Contractor shall be paid compensation, equitable and 
reasonable, dictated by the circumstances prevalent at the time of termination.  

 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies and if the Contractor is a partnership concern and one of the partners dies then unless 
the Owner is satisfied that the legal representatives of the individual Contractor or of the 
proprietor of the propriety concern and in the case of partnership, the surviving partners, are 
capable of carrying out and completing the Contract the Owner shall be entitled to cancel the 
Contract as to its incomplete part without being in any way  liable to payment of any 
compensation to the estate of deceased Contractor and/or to the surviving partners of the 
Contractor’s firm on account of the  cancellation of the Contract.  The decision of the Owner 
that the legal representatives of the deceased Contractor or surviving partners of the 
Contractor’s firm cannot carry out and complete the Contract shall be final and binding on the 
parties. In the event of such cancellation the Owner shall not hold the estate of the deceased 
Contractor and/or the surviving partners of the estate of the deceased Contractor and/or the 
surviving partners of the Contractor’s firm liable to damages for not completing the Contract.  

 
20.0 FRUSTRATION OF CONTRACT  

In the event of frustration of the Contract because of supervening impossibility in terms of 
Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to 
perform the balance portion of the Contract, subject to provisions contained in sub-clause 
45.3 below. 

 
In the event of non-availability or suspension of funds for any reasons, whatsoever (except 
for reason of willful or flagrant breach by the Owner) and/or Contractor then the works under 
the Contract shall be suspended.  

 
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for 
financing to the Contractor in accordance with the terms of the Contract within three months 
of the event, the parties hereto shall be relieved from carrying out further obligations under 
the Contract treating it as frustration of the Contract.  

 
In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss 
to arrive at reasonable settlement on all issues including amounts due to either party for the 
work already done on quantum merit_ basis, which shall be determined by mutual agreement 
between the parties.  

 
21.0 GRAFTS AND COMMISSIONS ETC.  

Any graft, commission, gift or advantage given, promised or offered by or on behalf of the 
Contractor or his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any 
one on his or their behalf in relation to the obtaining or to the execution of this or any other 
Contract with the Owner, shall in addition to any criminal liability which it may incur, subject 
the Contractor to the cancellation of this and all other Contracts and also to payment of any 
loss or damage to the Owner resulting from any cancellation.  The Owner shall then be 
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entitled to deduct the amount so payable from any monies otherwise due to Contractor under 
the Contract.  

 
RESOLUTION OF DISPUTES 

 
22.0 SETTLEMENT OF DISPUTES      

Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the 
extent possible, be settled amicably between the parties.  

 
If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the 
Contractor, arising out of the Contract for the performance of the Works whether during the 
progress of the Works or after its completion or whether before or after the termination, 
abandonment or breach of the Contract, it shall, in the first place, be referred to and settled 
by the Engineer, who, within a period of thirty (30) days after being requested by either party 
to do so, shall give written notice of his decision to the Owner and the Contractor.  
Save as hereinafter provided, such decision in respect of every matters so referred shall be 
final and binding upon the parties until the completion of the Works and shall forthwith be 
given effect to by the Contractor who shall proceed with the Works with all due diligence, 
whether he or the Owner requires arbitration as hereinafter provided or not.  

 
If after the Engineer has given written notice of his decision to the parties, no claim to 
arbitration has been communicated to him by either party within thirty (30) days from the 
receipt of such notice, the said decision shall become final and binding on the parties.  

 
In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days 
after being requested as aforesaid, or in the event of either the Owner or the Contractor being 
dissatisfied with any such decision, or within thirty (30) days after the expiry of the first 
mentioned period of thirty days, as the case may be, either party may require that the matters 
in dispute be referred to arbitration as hereinafter provided. 

23.0 ARBITRATION     
All disputes or differences in respect of which the decision, if any, of the Engineer has not 
become final or binding as aforesaid shall be settled by arbitration in the manner hereinafter 
provided.  

 
The arbitration shall be conducted by three arbitrators, one each to be nominated by the 
Contractor and the Owner and the third to be appointed as an umpire by both the arbitrators 
in accordance with the Indian Arbitration Act.  If either of the parties fails to appoint its 
arbitrator within sixty (60) days after receipt of a notice from the other party invoking the 
Arbitration clause, the arbitrator appointed by the party invoking the arbitration clause shall 
become the sole arbitrator to conduct the arbitration.  

 
The arbitration shall be conducted in accordance with the provisions of the Indian Arbitration 
Act, 1940 or any statutory modification thereof.  The venue of arbitration shall be Nadiad. 

 
The decision of the majority of the arbitrators shall be final and binding upon the parties.   
The arbitrators may, from time to time with the consent of all the parties enlarge the time for 
making the award.  In the event of any of the aforesaid arbitrators dying, neglecting, resigning 
or being unable to act for any reason, it will be lawful for the party concerned to nominate 
another arbitrator in place of the outgoing arbitrator.  

 
The arbitrator shall have full powers to review and/or revise any decision, opinion, direction, 
certification or valuation of the Engineer in accordance with the Contract, and neither party 
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shall be limited in the proceedings before such arbitrators to the evidence or arguments put 
before the Engineer for the purpose of obtaining the said decision.  

 
No decision given by the Engineer in accordance with the foregoing provisions shall disqualify 
him as being called as a witness or giving evidence before the arbitrators on any matter 
whatsoever relevant to the dispute or difference referred to the arbitrators as aforesaid.  

 
During settlement of disputes and arbitration proceedings, both parties shall be obliged to 
carry out their respective obligations under the Contract.  

 
24.0 RECONCILIATION OF ACCOUNTS  

The Contractor shall prepare and submit every one month, a statement covering payments 
claimed and the payments received vis-à-vis the works executed, for reconciliation of 
accounts with the Owner.  The Contractor shall also prepare and submit a detailed account 
of Owner Issue materials received and utilized by him for reconciliation purpose in a format 
to be discussed & finalized with the Owner before the award of Contract. 
 

Welfare Cess : Not Applicable 
       

25.0  GENERAL   
 The following shall supplement the conditions already contained in other parts of these 

specifications & document and shall govern the portion of the work of this Contract to be 
performed at Site.  

 
The Contractor upon signing of the Contract shall, nominate a responsible officer as his 
representative at Site suitably designated   for the purpose of overall responsibility and 
coordination of the works to be performed at Site. Such person shall function from the Site 
office of the Contractor during the pendency of Contract.  

 
26.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES  
 The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 
and the Payment of Wages Act (both of the Government of India) and the rules made there 
under in respect of any employee or workman employed or engaged by him or his Sub-
Contractor. He shall abide by labour laws and others as specified in the special conditions of 
contract. 

 
All registration and statutory inspection fees, if any, in respect of his work pursuant to this 
Contract shall be to the account of the Contractor. Should any such inspection or registration 
need to be re-arranged due to the fault of the Contractor or his Sub Contractor, the additional 
fees to such inspection and/or registration also shall be borne by the Contractor.  

 
27.0 OWNER’S LIEN ON EQUIPMENT  

The Owner shall have lien on all equipment brought to the Site for the purpose of erection, 
testing and commissioning of the equipment to be supplied & erected under the Contract. 
The Owner shall continue to hold the lien on all such equipment throughout the period of 
Contract. No material brought to the Site shall be removed from the Site by the Contractor 
and/or his Sub-Contractors without the prior written approval of the Engineer.  

 
28.0 ACCESS TO SITE AND WORKS ON SITE 
 Suitable access to and possession of the Site shall be afforded to the Contractor by the 

Owner in reasonable time.  
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 The works so far as it is carried out on the Owner’s premises, shall be carried out at such 
time as the Owner may approve and the Owner shall give the Contractor reasonable facilities 
for carrying out the works. 

 In the execution of the works, no person other than the Contractor or his duly appointed 
representative, Sub- Contractor and workmen, shall be allowed to do work on the Site, except 
by the special permission, in writing of the Engineer or his representative.  

 
29.0 CONTRACTOR’S SITE ESTABLISHMENT   

The Contractor shall at all times keep posted an authorized representative for the purpose of 
the Contract. Any written order or instruction of the Engineer or his duly authorized 
representative, shall be communicated to the said authorized resident representative of the 
Contractor and the representative shall be available at a stated address for this purpose. 

 
30.0  CO-OPERATION WITH OTHER CONTRACTORS  
 The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who 

may be performing other works on behalf of the Owner and the workmen who may be 
employed by the Owner and doing work in the vicinity of the Works under the Contract.  The 
Contractor shall also so arrange to perform his work as to minimize, to the maximum extent 
possible, interference with the work of other Contractors and their workmen. Any injury or 
damage that may be sustained by the employees of the other Contractors and the Owner, 
due to the Contractor’s work shall promptly be made good at the Contractor’s own expense. 

 
31.0  DISCIPLINE OF WORKMEN  

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of 
his employees and workmen at Site.  The Engineer shall be at liberty to object to the presence 
of any representative or employee of the Contractor at the Site, if in the opinion of the 
Engineer such employee has misconduct himself or is incompetent or negligent or otherwise 
undesirable and then the Contractor shall remove such a person objected to and provide in 
his place a competent replacement.  

 
32.0  CONTRACTOR’S FIELD OPERATION 
   The Contractor shall keep the Engineer informed in advance regarding his field activity plans 

and schedules for carrying-out each part of the works.  Any review of such plan or schedule 
or method of work by the Engineer shall not relieve the Contractor of any of his responsibilities 
towards the field activities.  Such reviews shall also not be considered as an assumption of 
any risk or liability by the Engineer or the Owner or any of his representatives and no claim 
of the Contractor will be entertained because of the failure or inefficiency of any such plan or 
schedule or method of work reviewed. The Contractor shall be solely responsible for the 
safety, adequacy and efficiency of plant and equipment and his erection methods. 

 
 The Contractor shall have the complete responsibility for the conditions of the Work-site 

including the safety of all persons employed by him or his Sub–Contractor and all the 
properties under his custody during the performance of the work. This requirement shall apply 
continuously till the completion of the Contract and shall not be limited to normal working 
hours.   

 
33.0 PROGRESS REPORT     
 The Contractor shall furnish three (3) copies each to the Engineer of progress including if 

any, photographs of the work done at Site.  
 
 The monthly progress report detailing-out the progress achieved on all erection activities shall 

highlight comparison to the schedules.  The report shall also indicate the reasons for the 
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variance between the scheduled and actual progress and the action proposed for corrective 
measures, wherever necessary.  

 
34.0  MAN-POWER REPORT  
 The Contractor shall submit to the Engineer, on the first day of every month, a man hours 

schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-
wise. 

  
35.0 PROTECTION OF WORK  
         The Contractor shall have total responsibility for protecting his works till it is finally taken over 

by the Engineer.  No claim will be entertained by the Owner or by the Engineer for any 
damage or loss to the Contractor’s works and the Contractor shall be responsible for 
complete restoration of the damaged works to original conditions to comply with the 
specification and drawings.  

36.0  EMPLOYMENT OF LABOUR  
 The Contractor will be expected to employ on the work only his regular skilled employees 

with experience of his particular work.  No person below the age of eighteen years shall be 
employed.  

 All traveling expenses including provisions of necessary transport to and from Site, lodging, 
allowances and other payments to the Contractor’s employees shall be the sole responsibility 
of the Contractor.  

 In case the Owner becomes liable to pay any wages or dues to Labour or any Government 
agency under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, 
Contract Labour Regulation Abolition Act or any other law due to act of omission of the 
Contractor, the Owner may make such payment and shall recover the same from the 
Contractor’s bills.  

 
37.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR  
   Tools, tackles and scaffoldings    

The Contractor shall provide all the construction equipment’s; tools, tackles and scaffoldings 
required for pre-assembly, erection, of the Breaker, Bus-bar Gantry etc, covered under the 
Contract. He shall submit a list of all such materials to the Engineer before the 
commencement of work at Site. These tools and tackles shall not be removed from the Site 
without the written permission of the Engineer.  
First-aid  
The Contractor shall provide necessary first-aid facilities for all his employees, 
representatives and workmen working at the Site.  Enough number of Contractor’s personals 
shall be trained in administering first-aid.  
Cleanliness  
The Contractor shall be responsible for keeping the entire area allotted to him clean and free 
from rubbish, debris etc. during the period of Contract.  The Contractor shall employ enough 
number of personnel to keep the work area clean. Materials and stores shall be so arranged 
to permit easy cleaning of the area.  In areas where equipment might drip oil and cause 
damage to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet 
shall be provided to protect the floor from such damage.  

  
LINES AND GRADES  

  All the works shall be performed to the lines, grades and elevations indicated on the drawings. 
The Contractor shall be responsible to locate and lay-out the works. Basic horizontal and 
vertical control points will be established and marked by the Engineer at site at suitable points. 
These points shall be used as datum for the works under the Contract. The Contractor shall 
inform the Engineer well in advance of the times and places at which he wishes to do work 
in the area allotted to him so that suitable datum points may be established and checked by 
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the Engineer to enable the Contractor to proceed with his works. Any work done without being 
properly located may be removed and/or dismantled by the Engineer at Contractor’s 
expense.  

 
FIRE PROTECTION   

 The work procedures that are to be used during the erection shall be those, which minimize 
fire hazards to the extent practicable. Combustible materials, combustible waste and rubbish 
shall be collected and removed from the Site at least once each day. Fuels, oils and volatile 
or inflammable materials shall be stored away from the construction and equipment and 
materials storage areas. 

 
All the Contractor’s supervisory personnel and select number of workers shall be trained for 
firefighting. Enough of such trained personnel must be available at the Site during the entire 
period of the Contract.  

 
SECURITY  

           The Contractor shall have total responsibility for all equipment and materials in his 
custody/stores, loose, semi-assembled and/or erected by him at Site. The Contractor shall 
make suitable security arrangements ensure the protection of all materials, equipment and 
works from theft, fire, pilferage and any other damages and loss.  

 
39.0 PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS   
      The pre-commissioning trials and initial operations of the equipment erected by the 

Contractor shall be carried out in presence of contractor and is deemed considered as part 
of the work completion. If it is anticipated that the above test may prolong for a long time, the 
Contractor’s workmen required for the above test shall always be present at Site during such 
tests and trials.  

 
39.0  MATERIALS HANDLING AND STORAGE  
 All the equipment furnished under the Contract and arriving at Site shall be promptly received, 

unloaded, transported and stored in the storage spaces by the Contractor.  
 
 Contractor shall be responsible for examining all the shipment and notify the Engineer 

immediately of any damages, storage, discrepancy etc, for the purpose of Engineer’s 
information only. The Contractor shall submit to the Engineer every week a report detailing 
all the receipts during the week. However, the Contractor shall be solely responsible for any 
shortages or damages in transit, handling and / or in storage and erection of the equipment 
at Site. Any demurrage, wharf age and other such charges claimed by the transporters, 
railways etc, shall be to the account of the Contractor.  

 
The Contractor shall maintain an accurate and exhaustive record detailing out the list of all 
equipment materials received by him for the purpose of erection and keep such record open 
for the inspection of the Engineer in-charge.    

 
All equipment shall be handled very carefully to prevent any damage or loss. The equipment 
stored shall be properly protected to prevent damage either to the equipment or to the floor 
where they are stored. The equipment from the store shall be moved to the actual location at 
the appropriate time so as to avoid damage of such equipment at Site.  

 
All electrical panels, control gears, motors and such other devices shall be properly dried by 
heating before they are installed and energized. Motor bearings, slip ring, commutators and 
other exposed parts shall be protected against moisture ingress and corrosion during storage 
and periodically inspected.  
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 All the electrical equipment such as motors, generators, etc. shall be tested for insulation 

resistance at least once in three months from the date of receipt till the date of commissioning 
and a record of such measured insulation values maintained by the Contractor. Such records 
shall be opened for inspection by the Engineer. 

 
 The consumable and other supplies likely to deteriorate due to storage must be thoroughly 

protected and stored in a suitable manner to prevent damage or deterioration in quality by 
storage.  

 
 All the materials stored in the open or dusty location must be covered with suitable 

weatherproof and flame proof covering material wherever applicable. 
 
 If the materials belonging to the Contractor are stored in areas other than those earmarked 

for him, the Engineer will have the right to get it moved to the area earmarked for the 
Contractor at the Contractor’s cost.  

 
 The Contractor shall be responsible for making suitable indoor storage facilities to store all 

equipment, which require indoor storage.  Normally, all the electrical equipment such as 
motors, control gears, generators, exciters and consumables like electrodes, lubricants etc. 
shall be stored in the closed storage space.  The Engineer, in addition, may direct the 
Contractor to move certain other materials, which in his opinion will require indoor storage, 
to indoor storage areas, which the Contractor shall strictly comply with.  

 
40.0 CONSTRUCTION MANAGEMENT  
 The field activities of the Contractors working at Site, will be coordinated by the Engineer and 

the Engineer’s decision shall be final in resolving any disputes or conflicts between the 
Contractor and other Contractors and the tradesmen of the Owner regarding scheduling and 
coordination of work.  Such decision by the Engineer shall not be a cause for extra 
compensation or extension of time for the Contractor.  

 
 The Engineer shall hold weekly meetings of the Contractor at Site, at a time and place to be 

designated by the Engineer.  The Contractor shall attend such meetings and take notes of 
discussions during the meeting and the decision of the Engineer and shall strictly adhere to 
those decisions in performing his works.  In addition to the above weekly meeting, the 
Engineer may call for other meetings either with individual Contractors or with selected 
number of Contractors and in such a case the Contractors if called, will also attend such 
meetings. 

 
   Time is the essence of the Contract and the Contractor shall be responsible for performance 

of his works in accordance with the specified construction schedule.  If at any time, the 
Contractor is falling behind the schedule, he shall take necessary action to make good for 
such delays by increasing his work force or by working overtime or otherwise accelerate the 
progress of the work to comply with the schedule and shall communicate such actions in 
writing to the Engineer, satisfying that his action will compensate for the delay.  The 
Contractor shall not be allowed any extra compensation for such action. 

 
 The Engineer shall, however, not be responsible for provision of additional labour and/or 
materials or supply or any other services to the Contractor except for the coordination work 
between various Contractors if any at site.  

 
41.0  FIELD OFFICE RECORDS  
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The Contractor shall maintain up to date copies of all drawings, specifications and other 
Contract Documents and any other supplementary data complete with all the latest revisions 
thereto.  The Contractor shall also maintain in addition the continuous record of all changes 
to the above Contract Documents, drawings, specifications, and supplementary data, etc. 
effected at the field and on completion of his total assignment under the Contract shall 
incorporate all such changes on the drawings and other Engineering data to indicate as 
installed conditions of the equipment furnished and erected under the Contract.  Such 
drawings and Engineering data shall be submitted to the Engineer in required number of 
copies.  

 
42.0  CONTRACTOR’S MATERIALS BROUGHT TO SITE   
  The Contractor shall bring to Site all equipment, components, parts, materials, including 

construction equipment, tools and tackles for the purpose of the works under intimation to the 
Engineer.  All such goods shall, from the time of their being brought vest in the Owner, but 
may be used for the purpose of the works only and shall not on any account be removed or 
taken away by the Contractor without the written permission of the Engineer.  The Contractor 
shall nevertheless be solely liable and responsible for any loss or destruction thereof and 
damage thereto. 

 
  The Owner shall have a lien on such goods for any sum or sums which may at any time be 

due or owing to him by the Contractor, under, in respect of or by reasons of the Contract.  
After giving a fifteen (15) days’ notice in writing of his intention to do so, the Owner shall be 
at liberty to sell and dispose of any such goods, in such manner as he shall think fit and to 
apply the proceeds in or towards the satisfaction of such sum or sums due as aforesaid.  

 
  After the completion of the Works, the Contractor shall remove from the Site under the 

direction of the Engineer the materials such as construction equipment, erection tools and 
tackles, scaffolding etc. with the written permission of the Engineer. 

   
43.0  PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY  
 The Contractor shall be responsible for any damage resulting from his operations.  He shall 

also be responsible for protection of all persons including members of public and employees 
of the Owner and the employees of other Contractors and Sub-Contractors and all public and 
private property.  

 
 
44.0  Workmen’s Compensation Insurance  
    This insurance shall protect the Contractor against all claims applicable under the Workmen’s 

Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor 
against claims for injury, disability, disease or death of his or his Sub-Contractor’s employee, 
which for any reason are not covered under the Workmen’s Compensation Act, 1948. The 
liabilities shall not be less than:  

 
Workmen’s Compensation             :  As per statutory Provisions  
Employee’s Compensation     :  As per statutory Liability Provisions  

 
45.0 Comprehensive General Liability Insurance 

The insurance shall protect the Contractor against all claims arising from injuries, disabilities, 
disease or death of members of public or damage to property of others, due to any act of 
omission on the part of the Contractor, his agents, his employees, his representatives and 
Sub-Contractors or from riots, strikes and civil commotion. 
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 The hazards to be covered will pertain to all the works and areas where the Contractor, his 
Sub-Contractors, his agents and his employees have to perform work pursuant to the 
Contract.   

 
 The above are only illustrative list of insurance covers normally required and it will be the 

responsibility of the Contractors to maintain all necessary insurance coverage to the extent 
both in time and amount to take care of all his liabilities either direct or indirect, in pursuance 
of the Contract.  

 
46.0  UNFAVOURABLE WORKING CONDITIONS  
            The Contractor shall confine all his field operations to those works, which can be 

performed without subjecting the equipment and materials to adverse effects during 
inclement weather conditions, like monsoon, storms etc. and during other unfavorable 
construction conditions. No field activities shall be performed by the Contractor under 
conditions, which might adversely affect the quality and efficiency thereof, unless special 
precautions or measures are taken by the Contractor in a proper and satisfactory manner in 
the performance of such Works and with the concurrence of the Engineer. Such unfavorable 
construction conditions will in no way relieve the Contractor of his responsibility to perform 
the Works as per the schedule. 

 
47.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 

The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which 
he may come across during the course of performance of his Works either during excavation 
or elsewhere, are properly protected and handed over to the Engineer.  Similarly, the 
Contractor shall ensure that the bench marks, reference points, etc, which are marked either 
with the help of Engineer or by the Engineer shall not be disturbed in any way during the 
performance of his Works.  If any work is to be performed which disturbs such reference the 
same shall be done only after these are transferred to other suitable locations under the 
direction of the Engineer.  The Contractor shall provide all necessary materials and 
assistance for such relocation of reference points etc.  

 
48.0  WORK & SAFETY REGULATIONS  
 The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment 

belonging to him or to others, working at the Site.  The Contractor shall also be responsible 
for provision of all safety notices and safety equipment required both by the relevant 
legislations and the Engineer, as he may deem necessary.  

 
 All equipment used in construction and erection by Contractor shall meet Indian/International 

Standards and where such standards do not exist, the Contractor shall ensure these to be 
absolutely safe.  All equipment shall be strictly operated and maintained by the Contractor in 
accordance with manufacturer’s Operation Manual and safety instructions and as per 
Guidelines/rules of in this regard.  

 
 Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be 

carried-out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity 
Act 1910 and associated Laws/Rules in force from time to time.  A register of such 
examinations and tests shall be properly maintained by the Contractor and will be promptly 
produced as and when desired by the Engineer or by the person authorized by him.  

 
 The Contractor shall provide suitable safety equipment of prescribed standard to all 

employees and workmen according to the need.  
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 The Contractor shall provide safe working conditions to all workmen and employees at the 
Site including safe means of access, railings, stairs, ladders, scaffoldings etc. The 
scaffoldings shall be erected under the control and supervision of an experienced and 
competent person.  For erection, good and standard quality of material only shall be used by 
the Contractor.  

 
 The Contractor  shall  not interfere or disturb electric fuses, wiring and other electrical 

equipment belonging to the Owner or other Contractors under any circumstances, 
whatsoever, unless expressly permitted in writing by  to handle such fuses, wiring or electrical 
equipment  

 
 Before the Contractor connects any electrical appliances to any plug or socket belonging to 

the other Contractor or Owner, he shall:   
 

a.   Satisfy the Engineer that the appliance is in good working condition;  
b. Inform the Engineer of the maximum current rating, voltage and phases of the 

appliances;  
c. Obtain permission of the Engineer detailing the sockets to which the appliances may 

be connected.  
 

The Engineer will not grant permission to connect until he is satisfied that;  
 
a.   The appliance is in good condition and is fitted with suitable plug;   
b.  The appliance is fitted with a suitable cable having two earth conductors, one of which 

shall be an earthed metal sheath surrounding the cores.    
 
 No electric cable in use by the Contractor/Owner will be disturbed without prior permission. 

No weight of any description will be imposed on any cable and no ladder or similar equipment 
will rest against or attached to it.  

 
 No repair work shall be carried out on any live equipment. The equipment must be declared 

safe by the Engineer and a permit to work shall be issued by the Engineer before any repair 
work is carried out by the Contractor. While working on electric lines/equipment, whether live 
or dead, suitable type and sufficient quantity of tools will have to he provided by the Contractor 
to electricians/workmen/officers.  

 
In case any accident occurs during the construction/ erection or other associated activities 
undertaken by the Contractor thereby causing any minor or major or fatal injury to his 
employees due to any reason, whatsoever, it shall be the responsibility of the Contractor to 
promptly inform the same to the Engineer in prescribed form and also to all the authorities 
envisaged under the applicable laws.  

 
 The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the 

work is being carried out in such a way that it may cause accidents and endanger the safety 
of the persons and/or property, and/or equipment. In such cases, the Contractor shall be 
informed in writing about the nature of hazards and possible injury/accident and he shall 
comply to remove shortcomings promptly. The Contractor after stopping the specific work 
can, if felt necessary, appeal against the order of stoppage of work to the Engineer within 3 
days of such stoppage of work and decision of the Engineer in this respect shall be conclusive 
and binding on the Contractor.  

 
The Contractor shall not be entitled for any damages/compensation for stoppage of work due 
to safety reasons as provided in Para 31.18 above and the period of such stoppage of work 
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will not be taken as an extension of time for completion of work and will not be the ground for 
waiver of levy of liquidated damages.  

 
 It is mandatory for the Contractor to observe during the execution of the works, requirements 

of Safety Rules which would generally include but not limited to following 
 
a)  Each employee shall be provided with initial indoctrination regarding safety by the 

Contractor, so as to enable him to conduct his work in a safe manner.  
b)  No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both to himself and his fellow employees.  
c)  Employees must not leave naked fires unattended. Smoking shall not be permitted around 

fire prone areas and adequate firefighting equipment shall be provided at crucial location.  
d) There shall be a suitable arrangement at every work site for rendering prompt and sufficient 

first aid to the injured.  
j)  Requirements of ventilation in underwater working to licensed and experienced divers, 

use of gum boots for working in slushy or in inundated conditions are essential 
requirements to be fulfilled.  

 
 The Contractor shall follow and comply with all Safety Rules, relevant provisions of applicable 

laws pertaining to the safety of workmen, employees, plant and equipment as may be 
prescribed from time to time without any demur, protest or contest or reservations. In case of 
any discrepancy between statutory requirement and Safety Rules referred above, the latter 
shall be binding on the Contractor unless the statutory provisions are more stringent.  

 
a. Fatal injury or accident                             Rs. 1,00,000/-    : These are applicable for death      

 Causing death                                             per person        
            b. Major injuries or accident causing              Rs. 20,000/-    :  injury to any person, whosoever. 
                 25% or more permanent disablement           per person      

to Workmen or employees                                                  
  

Permanent disablement shall have same meaning as indicated in Workmen’s Compensation 
Act. The compensation mentioned above shall be in addition to the compensation payable to 
the workmen/employees under the relevant provisions of the Workmen’s Compensation Act 
and rules framed there under or any other applicable laws as applicable from time to time. In 
case the Owner is made to pay such compensation then the Contractor is liable to reimburse 
the Owner such amount in addition to the compensation indicated above.  

49.0 CODE REQUIREMENTS 
           The erection requirements and procedures to be followed during the installation of the 

equipment shall be in accordance with the relevant Codes and accepted good engineering 
practice, the Engineer’s drawings and other applicable Indian recognized codes and laws 
and regulation of the Government of India.  

  
50.0  WORK & SAFETY REGULATIONS 

1. The contractor shall ensure proper safety of all the workmen, materials, equipment & plant & 

belonging to him or to GETCO or to others, working at the site. The contractor shall also be 

responsible for provision of all safety notices and safety equipment required both by the 

relevant legislations and Engineer, as he may deem necessary. 

2. Contractor has to provide ISI marked ELCB / MCB having sufficient capacity of standard 

make at point of supply.  

3. All equipment used in construction and erection by contractor shall meet Indian/International 

Standards and where such standards do not exist, the contractor shall ensure these to be 

absolutely safe. All equipment shall be strictly operated and maintained by the contractor in 
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accordance with manufacturer’s operation manual and safety instructions and as per 

guidelines/ rules of GETCO in this regard. 

4. Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be 

carried – out in accordance with the relevant provisions of Factories Act 1948, Indian 

Electricity Act 1910 and associated Laws/Rules in force from time to time. A register of such 

examinations and tests shall be property maintained by the contractor and will be promptly 

produces as and when desired by Engineer or by the person authorized. 

5. The contractor shall provide suitable safety equipment of prescribed standard to all 

employees and workmen according to the need. 

6. The contractor shall provide safe working conditions to all workmen and employees at the 

site including safe means of access, railings, stairs, ladders, scaffoldings etc. the scaffoldings 

shall be erected under the control and supervision of an experienced and competent person. 

The contractor only shall use good and standard quality of material. 

7. The contractor shall not interfere or disturb electric fuses, wiring and other electrical 

equipment belonging to the owner / other contractors under any circumstances, whatsoever, 

unless expressly permitted in writing to handle such fuses, wiring or electrical equipment. 

8. Before the contractor connects any electrical appliances to any plug or socket belonging to 

the other contractor or owner, he shall: 

a. Satisfy the Engineer that the appliance is in good working condition; 

b. Inform the Engineer of the max. current rating & voltage of the appliances; 

c. Obtain permission of the Engineer detailing the sockets to which the appliances may be 

connected. 

9. The Engineer will not grant permission to connect until he is satisfied that; 

a. The appliance is in good condition and is fitted with suitable plug 

b. The appliance is fitted with a suitable cable having two earth conductors, ones of which shall 

be an earthed metal sheath surrounding the cores. 

10. No electric cable in use by the contractor/ Owner will be disturbed without prior permission. 

No weight of any description will be imposed on any cable and no ladder or similar equipment 

will rest against or attached to it. 

11. No repair work shall be carried out on any live equipment. The equipment must be declared 

safe by the Engineer and a permit to work shall be issued by the Engineer before any repair 

work is carried out by the contractor. While working on electric lines/ equipment, whether live 

or dead, suitable type and sufficiently quantity of tools will have to he provided by the 

contractor to electricians/ workmen/ officers. 

12. In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the contractor thereby causing any minor or major fatal injury to his employees 

due to any reason, whatsoever, it shall be the responsibility of the contractor provide medical 

facility / treatment & to promptly inform the same to the Engineer in prescribed form and to 

also to all the authorities envisaged under the applicable laws. 

13. The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the 

work is being carried out in such a way that it may cause accidents and endanger the safety 

of the persons and/or property and/or equipment. In such cases, the contractor shall be 

informed in writing about the nature of hazards and possible injury/ accident and he shall 

comply to remove shortcomings promptly. The contractor after stopping the specific work 

can, if felt necessary, appeal against the order of stoppage of work to the Engineer within 3 
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days of such stoppage of work and decision of the Engineer in this respect shall be conclusive 

and binding on the contractor. 

14. The contractor shall not be entitled for any damages/ compensation for stoppage of work due 

to safety reasons and the period of such stoppage of work will not be taken as an extension 

of time for completion of work and will not be the ground for waiver of levy of liquidated 

damages. 

15. it is mandatory for the contractor to observe during the execution of the works, requirements 

of safety rules which would generally include but not limited to following; 

a. Each employee shall be provided with initial indoctrination regarding safety by the contractor, 

so as to enable him to conduct his work in a safe manner. 

b. No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both himself & his fellow employees. 

c.  Employee must not leave naked fires unattended, smoking shall not be permitted around fire 

prone areas and adequate firefighting equipment shall be provided at crucial location. 

d. There shall be a suitable arrangement at every work site for rendering prompt and sufficient 

first aid to the injured. 

e. Requirements of ventilation in underwater working to licensed and experienced divers, use 

of gumboots for working in slushy or in inundated conditions are essential requirements to be 

fulfilled. 

16. The contractor shall follow and comply with all GETCO safety Rules, relevant provisions of 

applicable laws pertaining to the safety of workmen, employees, plant and equipment as may 

be prescribed from time to time without any demur, protest or contest or reservations. In case 

of any discrepancy between statutory requirement and GETCO safety rules referred above 

the latter shall be binding on the contractor unless the statutory provisions are more stringent. 

Fatal injury or accident Causing death: Rs. 1,00,000/- per person for death  

Major injuries or accident causing        :  Rs. 20,000/- per person               

injury to any person 25% or more permanent disablement  

Permanent disablement shall have same meaning as indicated in workmen’s compensation 

Act. The compensation mentioned above shall be in addition to the compensation payable to 

the workmen/ employees under the relevant provisions of the laws as applicable from time to 

time. In case the owner is made to pay such compensation then the contractor is liable to 

reimburse the owner such amount in addition to the compensation indicated above. 

 
 
 
 
 
 
 
 
 
 

51. Use Of “Call Before u Dig” Application  
 

a. To issue suitable direction to the companies under GUVNL to mandate all excavators/digging agencies by adding 

the following clauses in all the work orders /Tenders being issued by conceded Authorities.  

 

i. To do any type of digging only after prior intimation through “Call Before u Dig” Application and as per its term 

and conditions. 
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ii.  To use the App before commencing any type of digging anywhere in the state. 
 

b.  and to ensure that CBuD ” Application is mandatorily used by all the Nodal officers and Excavators working for 

respective companies. 

 

52 Clause for VMS 

Implementation of Vendor Management System (VMS) for submission of Invoice by 
Vendor/Suppliers/Contractors (For Supply and Works Bills) 

To streamline and enhance the effectiveness of the invoice submission process by Vendor/Suppliers/Contractors, GETCO 
has successfully implemented VMS for Material and Supply bills. Vendor/Suppliers/Contractors has to get itself registered 
on https://vms.guvnl.com/ . It’s one login credential for all GUVNL group companies for uploading of invoices.  

Relevant SOPs for Vendor Registration and Invoice submission is given on https://vms.guvnl.com/ .  

Key Features of the Vendor Management Portal: 

1. Vendor Registration: Supplier/ Contractor login / password will be provided on request by respective company, 

one login credential for all GUVNL group companies for uploading of invoices. 

2. User-Friendly Interface: The portal boasts an intuitive, user-friendly interface, ensuring easy navigation and 

efficient submission of invoices by Suppliers/ contractors. 

3. Secure Access: We prioritize the confidentiality and integrity of data exchanged during the invoice submission 

process. The portal provides secure access for Suppliers/ contractors, safeguarding sensitive information. 

4. Dashboard: The dashboard shall show the details of Total Invoices uploaded, Invoices under Process, Invoice 

not processed due to want of documents, payment released etc. so that the Supplier/ contractor can view the 

status of their uploaded invoices. It also shows the status of latest uploaded invoices. 

5. Uploading Invoices: The system facilitates the Supplier/ contractor to upload the Invoice of any of the GUVNL 

group company including GETCO along with relevant documents like Tax Invoice, Commercial Invoice, Proper 

Dispatch Certificate, Lorry Receipt, Test Certificate, Advanced Stamp Receipt etc. for supply bills and Tax Invoice, 

PF documents, GST Challans, Welfare cess challans, Insurance copies etc. in one file as per the AT / PO/ Work 

Order Terms and Conditions.  

Once invoice is submitted, auto acknowledge email will be sent to supplier/ contractor along with the details and 

name of file uploaded, from no-reply-vms@gebmail.com. 

6. Needs Attention: In case there is a shortfall of documents for processing of Invoice by GETCO, the respective 

division shall update the status of “Needs Attention” for the uploaded Invoice. Submitted Invoice detail can be 

changed by Supplier/ Contractor, Location details and requested document can be re-uploaded by Supplier/ 

contractor. 

7. Invoice Reject / Accept: Submitted Invoice along document is completely accepted or completely rejected, 

supplier/ contractor cannot modify the details. 

8. Payment Under Process: This status shows that the Payment voucher verification and accounting process 

started by the GETCO. 

https://vms.guvnl.com/
https://vms.guvnl.com/
mailto:no-reply-vms@gebmail.com
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9. Payment Done: Once the Billing process is completed and payment is released, the status of the uploaded 

invoice will be changed to Payment done. Further, once payment is released, email will be sent from IFAS from 

email id no-reply-ifas@gebmail.com to supplier’s /contractors ’s registered email id with respective companies. 

10. Payment Advice / Reports: Invoice wise details of Invoice amount, deductions, Net Payment amount etc. 

will be available. Supplier / Contractor can login in to the system any time and can track and view the status of 

the invoice with Payment details. 

11. eMail Us: VMS related suggestion and difficulty can be mailed back to us. 

We encourage you to adopt the newly developed system immediately, to avail the benefits of enhanced efficiency and 

transparency in our Bill processing and payment processes. 

We look forward to your cooperation in this endeavour and anticipate a smoother and more streamlined invoicing process. 

53 .Clause for Updating of MSME Details 

As per Circular 06/2024-25 dated 17.08.2024, all contractors / vendors / suppliers / service providers are required to 
update their MSME details on the GETCO website at http://getco.co.in/msme/.  

New contractors / vendors / suppliers / service providers must first register at https://getco.co.in/gst/.  

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 

BIDDER’S DETAILS OF PERSONNEL 
 

  
 

1 Firm Name  

2 Firm Address  

mailto:no-reply-ifas@gebmail.com
http://getco.co.in/msme/
https://getco.co.in/gst/
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3 
Firm Type (Proprietary/ 
Partnership/Corporate ) 

 

4 
Contact Person Name and 
Designation 

 

5 Qualification  

6 Professional Experience  

7 PAN No  

8 GST  

9 Contract Details  

 Mobile No  

 Land Line No  

 FAX No  

 E-Mail ID  

Note: All the correspondence, queries etc., will be asked on above E-Mail only. Bidder is 
responsible to check and operation of e-mail ID.  

 
 

 

 

 

 

 

 

 

 

 

ANNEXUTURE-1 

 
 
Sub. :  As above Mention  
 
In connection with above subject, I / we confirm the following: 
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a)   I/ we, the undersigned, have read and understand the Tender Specification for Work Complete with the 
entire tender Terms and Conditions. 
 
 

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till completion of 

the Contract, if awarded. 
 
 

c) I/We declare that our bid is strictly in line with Tender Specifications and there is no deviation. Further, I / 

we also agree that additional conditions / deviations, if any found in bid, the offer shall be out rightly 

rejected without assigning any reason thereof. 
 
 
Company / Agency 

NAME:                                                  STATUS:                                               Name of tendering 

Company 
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ANNEXURE – II 

(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR BUSINESS DEALING /BLACK LIST 

THEREOF) 

 

SUB: Undertaking in regard to stop deal/Banned for Business dealing /Black list thereof)  
Ref: Tender no: 
 
 
All bidders will have to furnish the following undertaking duly filled in, Signed and stamped for each quoted 

item of the tender along with the technical bid. 

 

I/We _________________________________________________________________________________ 

Authorized signatory of M/s _______________________________________________ here by certified 

That M/S_____________________________________________________ and their proprietor/any partner 

/any director of the firm is not stop deal  and/or banned for business dealing and/or black listed by GUVNL 

and/or their any subsidiary company viz. GSECL/GETCO/DGVCL/GETCO/UGVCL/PGVCL. 

 

 

Seal of Firm                                                                                         Signature of renderer 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Sign & Seal of Contractor Page 55 
 

 

(Format for Guarantee Card) 
 

FORMAT FOR GUARANTEE CARD TO BE SUPPLIED WITH EACH GRID 
CONNECTED SOLAR PV SYSTEM 
 
1 Name & Address of the Empaneled Agency  

2 Name & Address of DISCOM  

3 Name & Address of BENEFICIARY  
 
CONSUMER NO 

 

3 Date of Commissioning of the system  

4 Details of PV Module (s) supplied in the System 
Make (Name of the EOI applicant): 

Model Serial No(s) 
Wattage of the PV Module (s) under STC 
Guarantee valid up to 
 

 

5 Details of PCU/Electronics & other BOS items: 

System Make (Name of the EOI applicant) Model 
Serial No(s) Guarantee valid up to 
 

 

6 Designation & Address of the person to be 
Contacted for claiming Guarantee obligations 

 

 

7 Local Service Centre Address: 

Mobile no 

e-mail id :- 

 

 
The grid tied solar system is warranted for its performance for a period of five years and the 
Empanelled Agency/Supplier  (undersigned) undertakes to replace the components which do not 
perform as per specifications, due to manufacturing defect, at no cost to the beneficiary as per EOI 
Conditions. 
(Signature)       (SEAL)  
Name & Designation,     Name & Address of the Agency 
Date:        Place  
 
(During the guarantee period GETCO reserves the right to cross check the performance of the 
systems with the minimum performance levels specified in the EOI Document specifications). 
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QUARTERLY MAINTENANCE & SERVICING REPORT 
 

1. DETAILS OF SOLAR PHOTOVOLTAIC SYSTEM INSTALLED  
 

1. Supplied by   : 
2. Date of installation : 
3. Servicing period : From     to 

 
2. USER PROFILE  

1. Name and address of User: 
 
3.  TECHNICAL DETAILS 

1. Module Capacity, make and serial numbers: 
2. Inverter Capacity, make and serial no. 

 
4. CHECK OF THE PRODUCT 

1. Correct inclination and orientation of SPV panel : 
2. Cleaning of dust from SPV panel   : 
3. Interconnection of modules, charge controller etc.: 
4. Fuse of charge controller: 
5. Working of inverter  

5. DIFFICULTIES IN OPERATION/ PROBLEM FACED BY USER: 
 
6.  DIAGNOSIS DETAILS/ REPAIR ACTION: 
 
7. DATE ON WHICH SYSTEM WAS LAST ATTENDED: 

 
8.  IT IS MANDATORY TO SUBMIT INSTALLATION WISE QUARTERLY ENERGY 

GENERATION DATA TO RESPECTIVE GETCO OFFICE. 
 

9. AS PER SCOPE OF WORK PANEL CLEANING WORK DONE 02 TIMES IN THE 
MONTHS CARRIED OUT YES  / NO   ? 

 
10. REMARKS: 

 
 
User Name & Signature     Technician’s Name & Signature 
Date:         (with rubber stamp) 
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Project completion Report for individual Grid connected Solar PV plant  

   

Preform-A (by the installer) 

 

Sr. 
No. 

Component Observation 

1 Sanction No & Date  

2 
Category: 
 Nodal Agency / Channel partner 

   Name and Complete Address: 
 

2.1 
In case of Nodal Agency, 

Name and Complete Address of installer: 
 

3 
Site / Location 

  Longitude/ Latitude Type 
 (Bore well / open well etc.) 

 

4 Solar PV Array Capacity:  

4.1 
Make of Modules 
Whether imported or indigenous? 

 

4.2 

IEC certificate : 
Agency 
Date of issue 
Validity 

(Enclose a copy of IEC certificate) 

 

4.3 
Whether RFID tag is pasted or not? 
If so, tag is inside or outside.  If not, the reason? 
Type of RFID 

 

5 Support Structures/  
5.1 Indigenous or imported  

5.2 
Tracking System/ Fix (No tracking) 
Manual  

 

5.3 
Seasonal Tilt Angle adjustment 
provided or not? 

 

6 Grid-Tie inverter details  

6.1 
Motor Pump set Capacity (h. p.) 
(Beneficiary’s) 

 

7 Electronics / controls  

7.1 
MPPT provided or not? 
If yes, provide details 

 

7.2 Details of Inverter   
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8 
Monitoring Mechanism for the installed 
System 

 

8.1 
Technical Person Trained to maintain the system 
Name of the person  with Mobile no. 

 

9 
Date of Commissioning 
(Enclose test certificate of System as per MNRE 
requirement) 

 

 

Declaration  

 

It is to certify that all the components / sub systems and materials including 
junction boxes, cables, distribution boards, switches, circuit breakers used in the 
system are as per GETCO requirement. 

 

  

Sign With seal 
 
Date:  
 
Place:    
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Preform -B (By the customer i.e. GETCO) 

 

 

 

It is to certify that all information given above is true and correct to best of my knowledge 
 

(User signature and stamp)  
Date: 
Place: 
 
 
 
 
 
                     
 
 
 
 
 
 
 
 

Sr. Component Observation 

1 
Name of Office With consumer Name ,  
Consumer No, Contracted Load 

 

2 
Location with GPS Lat &Long   

Capacity(kWp)  

3 
Whether training was provided by installer 
for operation and maintenance 

 

4 

Whether the following documents were 
provided or not 

 

I-V curves of all modules  

Inverter manual  

Guarantee card for system  

5 Date of handing over of the system  

6 Cost breakup 
Total project cost: 
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    Performa -C Inspection report (by The Engineer In Charge) 

 

Sr. 
No. 

Component Observation 

1 
Site / Location with Complete 
Address 

 

2 
Capacity of system 
Installed (kWp) 

 

3 

Whether the system was installed in shadow 
free area or not? If not mention the details 

 

Any inter module shading exists or not  

Whether the modules contains information 
about company name, serial no and year 
manufacturing inside 

 

RIFD pasted  inside or outside  

4 

Electronics / controls  

Whether the information given in 
part A is same or found any deviation 

 

6 Structures:- tracking / fix  

7 Cables Make and size  

8 User Feed Back  

9 Any Specific problem  

 
    1.  Signature of inspecting Officer and date 

 

List of enclosures: 
 
1.  Copy of invoice billed to user 

2.  List of serial no. of modules installed in the system 

3.  Test certificates of the components 

4.  Statement of expenditure  

5.  Original Color photographs 
 
Signature of the EOI applicant 
 
Seal of the Firm 
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(ON STAMP PAPER OF RS 300/-)  
 

                  FORM OF BANKER’S UNDERTAKING 
 
(Combined Performance Guarantee (PBG) towards Execution/supply Period and  
Guarantee/Warranty Period as per commercial terms and conditions of Tender   
We _____________(Name of the Bank and Address of the Branch Giving the Bank Guarantee) having our registered 
office at ______________  Address of Bank registered office) heresy Give this Bank Guarantee NO _______________ 
date ___________and hereby agree Unequivocally and Unconditionally to pay immediately on demand in writing from the 
Beneficiary Company _______________ (Name of Gujarat Urja Vikas Nigam Ltd/ subsidiary Company) or any officer 
authorized by it in this behalf any amount up to not exceeding Rs. ___________ (Amount of combined Performant 
Guarantees towards Execution / supply Period and Guarantee/ Warranty period (Rupees _______________ (in words) 
to the said ____________ (GUVNL/ subsidiary Company) on behalf of M/s ________ who have entered intoed contract 
for the supply/ works specified below. 
L.O.A. No. ____________________________________ dated  ________________________ 
This agreement shall be valid and binding on this Bank Up to and inclusive of ___________ (Date of validity of the Bank 
Guarantee) and shall not be terminable by notice or by change in the constitution of the Bank of the firm of Contractors / 
Suppliers or by any other reasons whatsoever and our liability hereunder shall not be impaired or discharged  by any 
extension of time or variations or alterations made given conceded or agreed with or without our knowledge or consent, 
by or between parties to the said within written contract . 
Notwithstanding anything contrary contained in any law for the time being in force or banking practice this Guaranteed 
shall not be assignable transferable by the Beneficiary (i.e GUVNL or Subsidiaries).Notice or invocation by any person 
such as assignee transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee 
can be made only by the beneficiary directly. 
NOTWITHSTANDING anything contained herein before. Our liability under this guarantee is restricted to Rs. 
______________________ (Rupees _____________________only) out Guarantee shall remain in force Until 
___________________ (Date of validity of the Bank      
Guarantee). Unless demands or claims under this Bank Guarantee are made to Us in wrong on or before 
__________(Date of validity of the Bank Guarantee), all rights or the  Beneficiary Under this Bank Guarantee shall be 
forfeited and we shall be released and discharged from all liabilities there Under. 
Place 
Date 

Please Mention here Complete Postal      
Address of the Bank with Branch Code 
Telephone and Fax Nos.   
 

Signature of the Bank’s Authorized 
Signatory with Official Round Seal  
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SAFETY CUM INDEMNITY BOND 

 

(On Non-judicial Stamp paper of value not less than Rs. 300.00) 
 

Know Alll  Men  By  These  Presents  that  we,    by this SAFETY CUM INDEMNITY 

BOND Executed on this   _                   Day of               2026. I/We Having Registered Office                                                 

(herein after called “THE CONTRACTOR” which expression shall mean and includes my /our heirs, executors, administrators and 

legal representatives, successors and permitted assigns) do hereby binds myself/ourselves and also our company/firms after 

having the power to bind by this promise and undertaking in favor of the Gujarat Energy Transmission Corporation Limited 

(GETCO), HIMATNAGAR a State Transmission Utility under The Electricity Act, 2003 having its registered office at Sardar  Patel  

Vidyut  Bhavan,  Race  course,  HIMATNAGAR.(  hereinafter  called  as GETCO, which expression shall mean and include its 

legal representative, administrators assigns) has agreed under the terms and conditions of the contract no.         dated          made 

between                 and                  for the contract of the                   value of Rs.               _ interalia on production of 

Safety Cum Indemnity Bond. 

 

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the extent of Rs.         
Rupees            only against any losses or damages, costs, charges and expenses caused to or suffered by reason of the 
CONTRACTOR while Project, R&M, O&M work including work carried out by outsourcing agency, failing to take proper care or 
not complying the guidelines given hereunder as per Annexure-A and instructions which may be given from time to time 
during the continuance of the contract and we further undertake to unconditionally pay the amount claimed by the GETCO on 
demand and without demur to the extent aforesaid. 

 

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no.       , dated          for               issued 
by the GETCO after having observing necessary formalities, the details of which is described in the order no.         dated          
and whereas the said job/works will be /likely to be done in places covered under Employees’ State Insurance Act,1948 (ESI) and 
/or the Workmen Compensation Act,1923 and /or other laws relating to the Labour Management and Welfare Act. (Respective 
Amendments) 

 

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute this Safety cum 

Indemnity Bond before the commencement of actual execution of work 

 

Now the indenture witnesses that I/We the CONTRACTOR   do hereby undertake to follow the guidelines as per Annexure-A 
prepared by the GETCO. 

 
Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has been any breach of the 
guidelines as per Annexure-A of this bond and as to the extent of the loss, damages, costs, charges and expenses caused to or 
suffered by the GETCO. 
 

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of the change in the 
constitution of the GETCO or for the extension of the time limit or for any other reason. 

 

We the CONTRACTOR further agrees to the given terms and conditions: 

 
a. That  the  CONTRACTOR  undertakes  /undertake  to  indemnify  and  keep harmless the GETCO from  all claims, actions, 

proceedings and risk, damage danger to   any   person   whether   belonging   or   not   belonging   to   the. CONTRACTOR. 
b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any proceedings in respect of 

any of its employee / workmen under the Workmen Compensation Act or any other laws for the time being in force. 

c.  That, if during the course of execution of work as stated in the contract order 

mentioned hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per 
Annexure-A or terms and conditions / formalities within the meaning of Employees’ State Insurance Act,1948 (ESI) or Workmen 
Compensation Act 1923 or any other laws relating to the Labour Welfare for the time being in force, and also has not observed the 
safety norms in accordance with the law prevailing at the place of work/job to the satisfaction of the GETCO, the GETCO shall 
have the right to stop the execution of work/job and the period of such stoppage shall not be taken into account for the calculation 
of the total period of completion of work for which the  CONTRACTOR is  responsible  to complete the  work/job and  it  will be 
deemed that discontinuance was due to default of the CONTRACTOR . 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable  to  pay  any  such  compensation  mentioned  

hereinabove,  whether  on 
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failure of the CONTRACTOR or for any other reason, the GETCO shall have the right to recover the said amount from any amount 
receivable by GETCO or any bank guarantee deposited or anything payable whether in connection with this contract or other 
contract by the CONTRACTOR to the OBLIGEE. 

e.  That the CONTRACTOR is/are aware and accept that for the persistent or 

repeated violation of any guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity Bond, 

GETCO shall have right to terminate the contract of work issued to the CONTRACTOR . 

f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of agency or outsider due to 
negligence or non-compliance of GETCO safety norms then in addition to the compensation and liability as per statutory 
requirement, contractor / agency is hereby agreed to pay the penalty amount as given below: 

Sr. 

No 

Amount of Contract in 

Rs. 

 
Penalty  amount 

1 Up to -1 Lac Rs.5000/- 
 

2 
Above1 Lac to -  10 Lacs 

 
Rs.40000/- 

3 10 to --- 100 Lacs Rs.100,000/- 

4 >  100 Lacs 1.0 % of contract value 

 

g.  I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims under this Safety 
Cum Indemnity bond the courts in Gujarat State wherever job/work is performed or as per GETCO norms shall have the jurisdiction 
to decide the rights & liabilities of the parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond. 

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in Writing on the Contractor’s 

application after the 

Contractor has discharged all his obligations under the order mentioned hereinabove and submitted a “NO DEMAND 
CERTIFICATE” from the GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD 
and renewable thereof (Claim Period). 

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein 

contained are in addition to And not by way of limitation or substitution for any other guarantee, indemnities Hereto before 
given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit such indemnities or guarantees. IN 
WITNESS WHEREOF the Parties hereto have executed this indenture the day the year First hereinabove written. 
 
 
 
---------------------------- 
(Signature with seal of The CONTRACTOR) 

 
In the presence of: 
1. 
2. 
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                 ANNEXURE-A 
OUR ENDEVOUR - Safety a habit 

 
 To create environment where Business Confidence is built through Best Business Practices and is fostered in an atmosphere 
of trust and respect between providers of goods and services and their users for the ultimate benefit of society as the nation, 
safety guidelines are agreed upon by the agency as under.  
 Safety is our prime concern and zero accident is our goal.  In order to prevent the accident, while execution of work in indoor 
and outdoor systems of GETCO the following guideline and preventive measures are identified.  

 Indoor safety precaution Outdoor safety precaution 
The method of work required T&P and manpower 
should be discussed between GETCO supervisor, 
contractor’s supervisor and gang leaders.   

The method of work required T&P and  
manpower should be discussed between GETCO 
supervisor, contractor’s supervisor  
and gang leaders.   

Prior to execution of work a joint survey must be 
conducted by GETCO supervisor, and contractor’s 
supervisor for risk Assessment.    

Prior to execution of work a joint survey must be 
conducted by GETCO supervisor, and contractor’s 
supervisor and DISCOM line man in order to identify 
the following.    

 Clearly identify the work location to 
            distinguish between the equipment that 
            is dead and other equipment / part that 
            may be live. 

 Disconnect the equipment from supply. 

 Protect against other live parts. 

 Take special precautions when close to the 
bare conductors/bus bar 

a.HT/LT line or tap line crossing under 
each span of line of the work.   that  
 b. Isolation point of each line crossing.  
c. Each line crossing & isolation point 
under each span  must be discussed  and noted  in  
maintenance  register  with sketch 

Following safety guidelines are mandatory   
for all contractors operating in GETCO 
premises for Electrical, non-electrical & civil 
works.  

1) The contractors must provide advance   
planning of work to concerned in-charge    
of substation in writing.    
2.  Before starting any work whether switch yard, 
“permit to allow to work” must be taken from control 
room in-charge.  
3.  Utilizing Electrical / non-electrical. equipment’s, 
safety rules must be Implemented.    
4.  If the work is to be carried out on Sunday or public 
holiday, the necessary permission must be taken in 
advance, requesting in writing.    
5.  Unwanted person including children of   
labours will not be allowed at working site/in the 
switchyard and in the prohibited area.    
6.  Any electrical work or electrical connections to 
equipment for any other work must be carried out by 
certified electrician/wiremen with adequate size of wire 
through MCB as per I.E. Rule.   
-  Live penal area / bus bar must be isolated and 
sealed / bifurcated with red colour tape for visible 
warning.  
-  Display Board must hang on LCP panel.  
-  Transformer must be switched off whenever and 
wherever contractor and line workers are not satisfied 
with isolation, earthing or any equipment performance 
of GETCO, it will be pointed out and work shall begin 
only after resolution. Contractor shall not take up job 

Contractor’s supervisor and GETCO Supervisor must 
ensure all isolations physically with adequate 
earthing Technically prior to give clearance to gang 
leader for taking up job. 
 
While execution of stringing work the identified line 
crossing must be isolated / de-energized and written 
clearance should be obtained from concerned 
DISCOM supervisor. 
The isolation of Tap line must be physically seen and 
verified by Contractor and GETCO supervisor.  
 
At D.O.  fuse junction contractor’s person should be 
posted to ensure that no person restore D.O.  Supply 
while work is under execution. 
 
Contractor’s supervisor must ensure that concern 
officer take LCP for EHV line and power line crossing.  
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in absence of GETCO authorized person.  All wire 
temporary connection & material whenever erection 
activity has any connection and disconnection work of 
bus bar, string bus.  

All  workers  /  labour  of  contractor  & supervisors  
must  use  personal  protective    equipment  (PPE)  
during  the  work  like  gloves,  safety  belt,  Safety  
shoes, Helmet, earthing  rods,  etc,  duly  approved  
by  GETCO. 

All workers / labour of contractor & supervisors must 
use personal protective equipment (PPE) during the 
work like, gloves, safety belt, Safety shoes, Helmet, 
earthing rods, Live line detector etc, duly.  Approved 
by GETCO.  

The local earthing must be done at the   place of work 
before execution of any work. 

The local earthing must be done at the place of work 
before execution of any work.  
 

11  kV  breaker  in  panel  must  be  switched   off  
and  racked  out  only  after  ensuring  no  voltage  in  
breaker  and  without  door  opening. 

Circuit breaker opening is not an isolation and isolator 
on either side must be opened. No work during rains 
and cloudy weather Condition.  

  Transmission line activities.  
1) Used of Voltage detector to ensure Outage.  
2)  Earthing at three points, local, left &right side of bus 
bar / string bus.  
3)  Match line colour code with color of wrist band.  

 Local earthing of electrical equipment’s like  
filter M/c, welding machine, testing kits etc.  
is must. Crane shall only be used for material handling 
and erection.  Working platform shall only be used for 
work in switchyard.  
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CONTRACT AGREEMENT (to be submit after Awarding of Contract) 

(Non judicial stamp paper of Rs. 300/-) 

 

This agreement is made at Vadodara, the _________________day of __________in the Christian year Two Thousand Five 

between _________________________________________________________ (herein after referred to as “THE CONTRACTOR” 

which expression shall unless excluded by or repugnant to context include its successors or permitted assigns) of the one part and 

the Gujarat Energy Transmission Corporation Limited, having their Corporate Office at -----------------------, (hereinafter called 

“Corporation” which expression shall unless excluded by or repugnant to the context include its successors or assigns) of the other 

part. 

“WHEREAS” the aforesaid Corporation has accepted the tender of the aforesaid contractors for 

____________________________________________________ _____________________________________________ as per 

Corporation’s Order No. ____________________________________ hereinafter called “The works” and more particularly 

described enumerated or referred to in the specification, terms and conditions prescribed in the order letter, covering letter arid 

other letters and schedule of price which for the purpose of identification have been signed by Shri 

__________________________________________ on behalf of the Contractors and by 

__________________________________________on behalf of the Corporation, a list where of is made out in the schedule 

hereunder written and all of which said documents are deemed to form part of this contract and included in the expression ‘The 

Works” wherever herein used, upon the terms and subject to the conditions hereinafter mentioned. AND WHEREAS THE GETCO 

has accepted the tender of the contractor for the work of ______________________________________________. of Gujarat 

State for the sum of Rs._______________(Rupees_______________________________) upon the terms and subject to the 

conditions herein mentioned. 

NOW THIS AGREEMENT WITNESSES AND IT IS HEREBY AGREED AND DECLARED THAT: 

1.  The contractors shall do and perform all works and things in this contract mentioned and described or which are implied 

therein or there from respectively or are reasonably necessary for the completion of the works as mentioned and at the times, in 

the manner and subject to the terms conditions and stipulations contained in this contract, and in consideration of the due 

provision, executions, construction and completion of the works agreed to by the contractors as aforesaid, the Corporation doth 

hereby covenant with the contractor to pay all the sums of money as and when they become due and payable to the contractors 

under the provisions of the contract. Such payment to be made at such times and in such manner as is provided by the contract. 

2.  The conditions and covenants stipulated hereinbefore in this contract, are subject to and without prejudice to the rights of 

the Corporation to enforce penalty for delays and / or any other rights whatsoever including the right to reject and cancel on default 

or breach by the contractors of the conditions and the covenants as stipulated in the general conditions, specifications, forms, or 

tender schedule, drawing, etc. attached with Corporation’s Order No.___________________________. 

The contract value, extent of works / supply, completion / delivery dates, specifications and other relevant matters may be altered 

by mutual agreement and if so altered shall not be deemed or construed to mean or apply to affect or alter other terms and 

conditions of the contract and the general conditions and the contract so altered or revised shall be and shall always be deemed to 

have been subject to and without prejudice to said stipulation. 

In witness whereof the parties hereto have set their hands and seals this day and month year first above written. 

Signed, Sealed and Delivered by 

_______________________________________ 

for and on behalf of M/s. ________________________________________ 

In the presence of, signature with names and 

Address:  _______________________________________ 
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_______________________________________ 

_______________________________________ 

1) _______________________________________ 

  

2) _______________________________________ 

  

 

Signed, Sealed and Delivered by 

_______________________________________ 

for and on behalf of Gujarat Energy Transmission Corporation Limited, 

 

 

In the presence of, signature with names and 

Address:  _______________________________________ 

1) _______________________________________ 

 2) _______________________________________ 

 _______________________________________ 

_______________________________________ 
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(On the letter pad of the company) 
 

                                                Date:  
 

Declaration Of Conflict On Interest 
 
To,  
The Superintending Engineer (AM)  
Gujarat Energy Transmission Corporation Ltd,  
Circle office,  
HIMATNAGAR .  
 

Ref: Tender No ______________________   

 
           Name of Tender ________________________  
 
With reference to above your tender Notice No……………………………………………  
 
For the work of………………………………………………………………  
 
We do not have any conflict of interest with any other bidder who has submitted the bid in this tender.  

 

 

Yours Faithfully, 
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DECLARATION FOR RELATIONSHIP WITH EMPLOYEE 
 

(ON TENDERER’S FIRM LETTER PAD) 
Date: __________________________  
 
Ref: Tender No.___________________________________________________________________  
 
Name of Work: ______________________________________________________________  
 
I/We __________________________________________________________________S/o or D/o of Shri 
_______________________________________________ are the authorized signatory of 
__________________________________________________(Name of tenderer’s firm) hereby declares that the interest 
(i.e. shareholding in company and share in partnership firm) of no employee of GUVNL or its subsidiary companies 
i.e. GETCO, GSECL, PGVCL, DGVCL, UGVCL or MGVCL or his / her relative as defined in Section 2(77) of the 
Company’s Act 2013 is 10% or more in our company / partnership firm.  
 
In case at any stage, it is found that the information given by me is false/incorrect, GETCO has the absolute right to 
take any action as deemed fit without any prior intimation to our company / partnership firm. Non-disclosure of such 
facts would immediately disqualify the tenderer for further dealing with GETCO.  

 

 

                                                 Seal & Signature of the tenderer 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 


