INVITING FOR e-TENDER

NAME OF WORK: Construction of Augmentation of Training Infrastructure, Aquatic
training Facility and K9 shelter at NSG SAMALKHA and
Construction of multipurpose training hall at NSG SUDARSHAN
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR ¢-TENDERING
FORMING PART OF BID DOCUMENT

The Assistant Engineer-I1I, Construction Division-XIV, CPWD, East Block-4, Level-2, R.K.
Puram, New Delhi-110066 (Tel No. 26162087/26181713, Email: deleecd14.cpwd@nic.in)
invites on behalf of the President of India invites online percentage rate bid from eligible
contractors, who have executed, three similar works amounting to Rs. 97,600/- each works, or
two similar works amounting to Rs. 1,46,400/- each work, or one similar work amounting to Rs.
1,95,200/- each work during last 7 (seven) years ending last day of month previous to the one in
which the tenders are invited in single bid system for the following work:

sl o | Name of work & Estimated Earnest Period of | Last date & Time &
Z| Z Location Cost put to Money Comp- | time of date of
@ E tender letion submission of | opening of
“ bid, other bid
documents as
specified in the
press notice
1] 2 3 4 5 6 7
1 Construction of
Augmentation  of
&5 | Training
o | Infrastructure,
S Aquatic  training
N
& | Facility and K9 o
Z | shelter at NSG S . .
§ O ALKA o S 20 Days | UPOF00PM | 330 PM
< | Construction  of . Rs. 4,880/ on
a . N 28.08.2026 28.08.2026
O | multipurpose 4
= | training  hall at R
& | NSG
< | SUDARSHAN
= | camp, New Delhi.
(SH: Soil
investigation).

The similar work shall mean “Conducting soil investigation”. The work experience
certificate shall be issued from the officer not below the rank of Assistant Engineer. The
value of executed works shall be brought to current costing level by enhancing the actual value
of work at simple rate of 7% per annum; calculated from the date of completion to the last day
of month previous to the one in which the tenders are invited.

Note: The contractor shall quote his percentage rates including GST and any other
applicable taxes, levy or Cess etc. and nothing extra shall be reimbursed on this account.
This provision will supersede all the provisions in GCC and elsewhere in the tender
document in regard to Levy/Taxes payable by contractor.
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The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the
documents required.

Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website
http://etender.cpwd.gov.in or www.cpwd.gov.in , free of cost.

But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer CPWD with
in the period of bid submission and uploading the mandatory scanned documents such as
Insurance Surety Bonds, Account Payee Demand draft or Bankers Cheque or Fixed
Deposit Receipts or/and Bank Guarantee (for balance amount as prescribed) from any of
the commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT,
receipt of deposition of original EMD to division office of any Executive Engineer
(including NIT issuing EE/AE), CPWD and other documents as specified.

Those contractors who are not registered or have not uploaded their profile on the website
mentioned above, are required to get registered/ update their profile beforehand. The
necessary training material including the videos with step to step process are available on
download section of http://etender.cpwd.gov.in.

The intending bidder must have valid class-III digital signature certificate with encryption
key (combo type) to perform any operations/transactions on the e-tendering portal/website
and the bidder should download and install the eMsigner on their system as per instructions
available on download section of http://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of
bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

It is mandatory to upload scanned copies of all the documents stipulated in the bid
documents. If the documents stipulated in the bid documents are not uploaded, then bid will
become invalid and shall summarily be rejected.

Contractor must ensure to quote rate in the prescribed column(s). The column(s) meant for
quoting rate in figures appears in yellow colour and the moment rate is entered, it turns sky
blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is
quoted by the bidder, rate of such item shall be treated as "0" (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tenderer.
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The department reserves the right to reject any or all bids without assigning any reason
thereof and may restrict the list of qualified bidders to any number deemed suitable by it, if
too many bids are received satisfying the minimum laid down criteria.

After submission of the bid, the bidder can re-submit revised bid any number of times but
before last date and time of submission of bid as notified. While submitting the revised bid,
bidder can revise the quoted rates of one or more items any number of times but before last
date and time of submission of bid as notified.

This work is to be carried out in existing campus. The contractor must ensure that there will
be no problem to the client of existing campus for running their activities.

The tenderer should also read the General Conditions of Contract 2020 for Maintenance
Works amended upto last date of submission of tender.

Tenders with any condition including that of conditional rebates in the tender document shall
be rejected forthwith.

The contractor shall have to execute guarantee bonds in respect of water supply and sanitary
installation works, water proofing and bituminous works.

GST and all other taxes/levies on materials as applicable shall be paid by the contractor
himself. The contractor shall quote his rates considering all such taxes.

All test registers and material at site register shall be maintained by the contractor which will
be reviewed by the officers of CPWD at regular intervals The material shall be tested as per
frequency given in CPWD specifications/Relevant IS Code for the respective items.

Recording the hindrance on the part of contractor in the hindrance register is mandatory
which shall be reviewed in Division office at each running account bill. The net delay shall
be worked out after taking into cognizance of hindrances on part of department and
contractor both.

In e-tendering, the intending bidder does not sign any document physically and entire bid
document is submitted through digital signature.

Intending bidders may upload and submit milestones on the basis of their resources and
methodology at the time of tendering as indicated in the table under clause 5 of “Schedule-
F” otherwise it will be assumed that the bidder is agreeable to milestones mentioned in table.

The agency shall follow the standard operating procedures and guidelines scrupulously
at the construction site to contain the outbreak of COVID-19 it is the sole responsibility of
the agency to adhere to the SoPs issued by CPWD and other orders & Guidelines
issued by Various Governments (Govt. of India and/or state Govt. and/or Dist.
Administration or Local Govt. The quoted rates shall inclusive of all such required
measures and materials like Soaps, Detergents, Sanitizers, Disinfectants, Masks, Gloves
and other personal protection equipment’s to contain COVID-19 and nothing extra
shall be paid.
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List of Documents to be scanned and uploaded within the period of bid submission:

Certificate of required completed work as per ‘Information and Instruction for
bidder’ at page ‘2’ of NIT, during last 7 (seven) years ending last day of month
previous to the one in which the tenders are invited.

The value of executed works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum; calculated from the date of
completion to the last day of month previous to the one in which the tenders are
invited.

Insurance Surety Bonds, Account Payee Demand draft or Bankers Cheque or
Fixed Deposit Receipts or/and Bank Guarantee (for balance amount as
prescribed) from any of the commercial Bank against EMD.

Copy of receipt for deposition of original EMD issued from division office of any
Executive Engineer (including NIT issuing EE/AE), CPWD. (Form —A)

GST Registration Certificate, if already obtained by the bidder. If the bidder has not
obtained GST registration, as applicable, then he shall scan and upload following
undertaking along with bid document:

“If work is awarded to me, I/We shall obtain GST registration, as applicable, within
one month from the date of receipt of award letter or before release of any payment
by CPWD, whichever is earlier, failing which I/We shall be responsible for any
delay in payments which will be due towards me/us on a/c of the works executed
and/or for any action taken by CPWD or GST Department in this regard”.

Detail of Agency — (Form —B)

Copy of PAN Card.
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(Receipt No

FORM -A

FORMAT FOR DEPOSITING EARNEST MONEY
Receipt of Depositing of Original EMD

Name of Work

NIT No.
Estimated Cost
Amount of

Earnest Money Deposit

Last date of
submission of bid

Name of Contractor
Form of EMD

Amount of
Earnest Money Deposit

Date of
submission of EMD

Construction of Augmentation of Training
Infrastructure, Aquatic training Facility and K9
shelter at NSG SAMALKHA and Construction
of multipurpose training hall at NSG
SUDARSHAN camp, New Delhi. (SH: Soil
investigation).

11/AE-III/CD-XIV/NIT/2026-27

Rs. 2,44,000/-

Rs. 4,880- (in favour of Executive Engineer
Delhi Aviation Division)

Upto 28.08.2026 at 03:00 PM

Signature, Name and Designation
of EMD receiving officer (EE / AE(P) / AAO)
along with Office stamp

# to be filled by EMD receiving EE/DDH
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FORM -B
DETAIL OF AGENCY

1. Name of the agency
2. Correspondence Address
3. Name of the authorized person for

contact
4. Official contact number on which

contractor is available for the

department
5. Official e-mail for correspondence
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CPWD-6 FOR e-Tendering

The Assistant Engineer-I1I, Construction Division-XIV, CPWD, East Block-4, Level-2, R.K.
Puram, New Delhi-110066 (Tel No. 26162087/26181713, Email: deleecd14.cpwd@nic.in)
invites on behalf of the President of India invites online percentage rate bid from eligible
contractors, who have executed, three similar works amounting to Rs. 97,600/- each works,
or two similar works amounting to Rs. 1,46,400/- each work, or one similar work amounting
to Rs. 1,95,200/- each work during last 7 (seven) years ending last day of month previous to
the one in which the tenders are invited in single bid system for the following work:

Construction of Augmentation of Training Infrastructure, Aquatic training Facility and
K9 shelter at NSG SAMALKHA and Construction of multipurpose training hall at
NSG SUDARSHAN camp, New Delhi. (SH: Soil investigation).

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be
valid on either of the two dates i.e. the original date of submission of bids or extended date of
submission of bids.

The work is estimated to cost Rs. 2,44,000/-. This estimate, however, is given merely as a
rough guide.

Contractors, who have executed, three similar works amounting to Rs. 97,600/- each works,
or two similar works amounting to Rs. 1,46,400/- each work, or one similar work amounting
to Rs. 1,95,200/- each work during last 7 (seven) years ending last day of month previous to
the one in which the tenders are eligible.

Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7 which
is available as a Govt. of India Publication and also available on web site
http://etender.cpwd.gov.in or www.cpwd.gov.in Bidder shall quote their rates as per various
terms and conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be 20 Days from the date of start as defined
in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the tender documents.

(1) The site for the work will be made available.

Accordingly, intending bidders are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their bids as to the nature of the
ground and sub-soil, the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra claims/payments consequent on any misunderstanding or otherwise shall
be allowed. The bidders shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity, access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the contract
documents. Submission of bid implies that he has read this notice and all other contract
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documents and has made himself aware of the scope and specifications of the work to be
done and local conditions and other factors having a bearing on the execution of the work.

5  The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions of
Contract Form can be seen on website http://etender.cpwd.gov.in or www.cpwd.gov.in free

of cost.

6  After submission of the bid the contractor can resubmit revised bid any number of times but
before last time and date of submission of tender as notified.

7  While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times. (He need not re-enter rate of all the items) but before last time and date of
submission of tender as notified.

8  Earnest Money Deposit/Bid Security:-

Earnest Money in the form of Insurance Surety, Bonds, Demand Draft, Fixed Deposit
Receipt , Banker’s Cheque or Bank Guarantee (for balance amount as prescribed) from any
of the Commercial Banks (drawn in favour of Executive Engineer, DAD, CPWD, R.K.
Puram, New Delhi) shall be scanned and uploaded to the eTendering website within the
period of bid submission.

9 The original EMD shall be deposited either in the office of Executive Engineer inviting bids
or Division office of any Executive Engineer, CPWD within period of bid submission. The
EMD receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of
deposition of earnest money deposit to the bidder in a prescribed format (Form-A)
uploaded by the tender inviting AE/EE in the NIT.)

This receipt shall also be uploaded to the e- tendering website by the intending bidder up to
the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited
in shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any
Commercial Bank having validity for Six months or more from the last date of receipt of
bids which is to be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance
of the successful bidder, whichever is earlier. However, in case of two/Three bid system,
earnest money deposit of bidders unsuccessful during technical bid evaluation etc. should be
returned within 30 days of declaration of result of technical bid evaluation.

10 Copy of Enlistment order and other documents as specified in the press notice shall be

scanned and uploaded to the e-tendering website within the period of bid submission. (If
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applicable) However, certified copies of all the scanned and uploaded documents as
specified in press notice shall have to be submitted by the lowest bidder only within a week
physically in the office of tender opening authority. Online bid documents submitted by
intending bidders shall be opened only of those bidders, whose documents scanned and
uploaded are found in order.

The bid submitted shall be opened at 3:30 P.M. on 28.08.2026.

The bid submitted shall become invalid if:

(i)  The bidder is found ineligible.

(i) The bidder does not upload scanned copies of all the documents stipulated in the
bid document.

(i) If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest tenderer in
the office of tender opening authority.

(iv) If a bidder quotes nil rates against each item in the item rate tender or does not
quote any percentage above/below on the total amount of the tender or any
section/Sub head in percentage rate tender, the tender shall be treated as invalid and
will not be considered as the lowest tenderer.

The contractor whose bid is accepted, will be required to furnish performance
guarantee at specified percentage of the tendered amount as mentioned in schedule ‘E’
and within the period specified in Schedule F. This guarantee shall be in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank
Guarantee of any Commercial Bank in accordance with the prescribed form.

In case, the contractor fails to deposit the said performance guarantee within th period
as indicated in Schedule ‘F’, including the extended period, if any, the Earnest Money
deposited by the contractor shall be forfeited automatically without any notice to the
contractor. The earnest money deposited along with bid shall be returned after
receiving the aforesaid performance guarantee.

The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registration or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW welfare board including Provident Fund Code No.
if applicable and also ensure the compliance of aforesaid provisions by the sub-contractors,
if any, engaged by the by the contractor for the said work and programme Chart (Time and
Progress) within the period specified in schedule ‘F’.

The description of the work is as follows:

Name of work: Construction of Augmentation of Training Infrastructure, Aquatic
training Facility and K9 shelter at NSG SAMALKHA and
Construction of multipurpose training hall at NSG SUDARSHAN
camp, New Delhi. (SH: Soil investigation).
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Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and sub-soil
(so far as is practicable), the form and nature of the site, the means of access to the
site, the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect their tender. A bidders shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charge consequent on any misunderstanding
or otherwise shall be allowed. The bidders shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities
for workers and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by a bidders
implies that he has read this notice and all other contract documents and has made himself
aware of the scope and specifications of the work to be done and of conditions and rates
at which stores, tools and plant, etc. will be issued to him by the Government and local
conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept
the lowest or any other bid and reserves to itself the authority to reject any or all the
bids received without the assignment of any reason. All bids in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate is
put forth by the tenderer shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable to
rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the tender and the bidders shall be bound to perform the
same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle
(Division in case of contractors of Horticulture/Nursery category) responsible for award
and execution of contracts, in which his near relative is posted a Divisional Accountant or
as an officer in any capacity between the grades of Superintending Engineer and Junior
Engineer (both inclusive). He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near
relatives to any gazetted officer in the Central Public Works Department or in the
Ministry of Urban Development. Any breach of this condition by the contractor would
render him liable to be removed from the approved list of contractors of this Department.

No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government
service, without the previous permission of the Government of India in writing. This
contract is liable to be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the Government of
India as aforesaid before submission of the tender or engagement in the contractor’s
service.

(1) The bids for the works shall remain open for acceptance for a period of Thirty (30) days
from the date of opening of bids. If any tenderer withdraws his tender or makes any
modification in the terms and conditions of the tender which is not acceptable to the
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department within 7 days after last date of submission of bids, then the Government shall,
without prejudice to any other right or remedy be at the liberty to forfeit 50% of the earnest
money absolutely irrespective of letter of acceptance for the work issued or not.

(i) If any tenderer withdraws his tender or makes any modification in the terms and
conditions of the tender which is not acceptable to the department after expiry of 7 days
after last date of submission of bids, then the Government shall, without prejudice to any
other right or remedy be at the liberty to forfeit 100% of the earnest money absolutely
irrespective of letter of acceptance for the work issued or not.

(iii)) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the
bidders shall not be allowed to participate in the rebidding process of the same work.

This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15
days from the stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the time of
invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7 amended up to last date of submission of bids.
For Composite Bids:

The Executive Engineer, Construction Division — XIV, CPWD, in charge of the major
component will call bids for the composite work. The bid document and Earnest Money
will be fixed with respect to the combined estimated cost put to tender for the combined
bid.

The bid document will include following three components:

Part A:- CPWD-6, CPWD-7 including schedule A to F for the major
component of the work, Standard CPWD General Conditions of Contract 2020 for
Maintenance Works as amended / modified upto last date of submission of tender.

Part B:-  General / specific conditions, specifications and schedule of
quantities applicable to major component of the work.

Part C:- Schedule A to F for minor component of the work. (Competent authority
under clause 2 and clause 5 shall be same authority as mentioned in schedule A to F for
major components). General/specific conditions, specifications and schedule of
quantities applicable to minor component(s) of the work.

The bidders must associate himself, with agencies as per NIT conditions.
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The eligible bidders shall quote rates for all items of major component as well
as for all items of minor components of work.

After acceptance of the bid by competent authority, the Executive Engineer in charge
of major component of the work shall issue letter of award on behalf of the
President of India. After the work is awarded, the main contractor will have to
enter into one agreement with Executive Engineer in charge of major component and
has also to sign two or more copies of agreement depending upon number of
EE/DDH in charge of minor components. One such signed set of agreement shall be
handed over to EE/DDH in charge of minor component. Executive Engineer of major
component will operate part A and part B of the agreement. EE/ DDH in charge of
minor component(s) shall operate Part C along with Part A of the agreement.

Entire work under the scope of composite bid including major and all minor
components shall be executed under one agreement.

Security Deposit will be worked out separately for each component corresponding to
the estimated cost of the respective component of works.

The main contractor has to associate agency(s) for specilized component(s) conforming
to eligibility criteria as defined in the bid document and has to submit detail of such
agency(s) to Engineer-in-charge of minor component(s) within prescribed time. Name
of the agency(s) to be associated shall be approved by Engineer-in-charge of minor
component(s).

In case the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of Engineer-in-charge of
relevant specialized component(s). The new agency/agencies shall also have to satisfy
the laid down eligibility criteria. In case Engineer-in-charge is not satisfied with the
performance of any agency, he can direct the contractor to change the agency executing
such items of work and this shall be binding on the contractor.

The main contractor has to enter into MoU with agency(s) associated by
him for execution of minor component(s). Copy of such agreement shall be submitted
to EE/DDH in charge of each relevent component as well as to Executive Engineer in
charge of major component. In case of change of associate contractor, the main agency
has to enter into MoU/Agreement with the new contractor associated by him.

Running payment for the major component shall be made by Executive Engineer of
major discipline to the main contractor. Running payment for minor components shall
be made by the Engineer-in-charge of the discipline of minor component directly to the
main contractor.

The composite work shall be treated as complete when all the components of the work
are complete. The completion certificate of the composite work shall be recorded by
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Engineer-in-charge of major component after record of completion certificate of all
other components.

23.11B Final bill of whole work shall be finalized and paid by the Executive Engineer of major

24.

25.

26.

27.

component. Engineer(s) in charge of minor component(s) will prepare and pass the
final bill for their component of work and pass on the same to the Executive Engineer
of major component for including in the final bill for composite contract.

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the schedule of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the works.

The several documents forming the Contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawing and
figured dimensions in preference to scale and special conditions in preference to
General Conditions.

In the case of discrepancy between the Schedule of Quantities, the Specifications and/
or the Drawings, the following is order of preference:-

(i)  Description of Schedule of Quantities.

(il)) Scope of Work

(iii) Particular Specification and Special Condition, if any.

(iv) Drawings.

(v) CPWD Specifications.

(vi) Indian Standard Specifications of B.LS.

The Intending bidders are required to update their profile in CPWD e-tender portal and
to upload their bids well in advance of last date of submission of tender. Any issue
related to uploading profile/uploading tender can be resolved through the concerned
Executive Engineer/Assistant Engineer (Tel No. 26162087/26181713, Email:
deleecd14.cpwd@nic.in) or ERP help line no. 18001803286 or e-mail id
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait
to raise any issue till the last date of submission of bid in their own interest.

Assistant Engineer-II1
Construction Division-XIV
CPWD, R.K. Puram, New Delhi
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On Non- Judicial Stamp Paper of Minimum Rs.100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/PEFORMANCE
GUARANTEE SECURITY DEPOSIT/MOBILIZATION ADVANCE

1. Whereas, the Executive Engineer ........................... (name of division) .....................
CPWD on behalf of the President of India (hereinafter called “The Government’) has 1nV1ted
bids under ............ (NIT number)................ dated............. for ............. name of
WOrK)...ooiiiii The Government has further agreed to accept irrevocable Bank
Guarantee for Rs. ...................... (Rupees  ...oovvvviiiinnnnnn. only) wvalid upto
............... (date)* ............ as Earnest Money Deposit from ...........................(name
and address of contractor) ...................... (hereinafter called “the contractor”) for
compliance of his obligations in accordance with the terms and conditions of the said NIT.

OR**
Whereas the Executive Engineer ................. (name of division) .................... , CPWD on
behalf of the President of India (hereinafter called “The Government”) has entered into an
agreement bearing number ......................... with . (name and address of the
contractor) ............. (hereinafter called “the Contractor”) for execution of work....
..................................... (mame of WOrk) .....cccceevvvvevieeeciiecieecciee e eeieeennne. The Government
has further agreed to accept an irrevocable Bank Guarantee for Rs. ..........c.....c...... (Rupees
................................. only) valid upto ........ (date)........as Performance Guarantee/Security

Deposit/Mobilization Advance from the said Contractor for compliance of his obligations in
accordance with the terms and conditions of the agreement.

2. We, oo (indicate the name of the Bank) ................ (herein after referred to as
“the Bank”), hereby undertake to pay to the Government an amount not exceeding
RSuii (Rupees........cu..... only) on demand by the Government
within 10 days of the demand.

3.We, o (indicate the name of the Bank) ................... , do here by undertake to

pay the amount due and payable under this guarantee without any demur, merely on a
demand from the Government stating that the amount claimed is required to meet the
recoveries due or likely to be due from the said Contractor. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs. ............... (Rupees ......ccoovvviininnn... only).

4. We, o (indicate the name of the Bank) ................ , further undertake to pay
the Government any money so demanded not withstanding any dispute or disputes raised by
the contractor in any suit or proceeding pending before any Court or Tribunal, our liability
under this Bank Guarantee being absolute and unequivocal. The payment so made by us
under this Bank Guarantee shall be a valid discharge of our liability for payment there under
and the Contractor shall have no claim against us for making such payment.

5. We, o, (indicate the name of the Bank) ................ , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any
manner our obligation here under to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Contractor from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Government
against the said contractor and to forbear or enforce any of the terms and conditions relating
to the said agreement and we shall not be relieved from our liability by reason of any such
variation or extension being granted to the said Contractor or for any forbearance, act of
omission on the part of the Government or any indulgence by the Government to the said
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Contractor or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

6. We, oo, (indicate the name of the Bank) ................ , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a
Principal debtor at the first instance without proceeding against the Contractor and not
withstanding any security or other guarantee the Government may have in relation to the
Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

8. We, oo (indicate the name of the Bank) ................ , undertake not to
revoke this guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be validup to ........................ unless extended on demand by
the Government. Not with standing anything mentioned above, our liability against this
guarantee is restricted to Rs. .................... (Rupees ......coovvvviiiniinninn, only) and unless
a claim in writing is lodged with us within the date of expiry or extended date of expiry of
this guarantee, all our liabilities under this guarantee shall stand discharged.

DATE .............
Witnesses:
1. Signature .............cooeeeinnnes Authorized Signatory
Name and Address Name
Designation
Staff Code No.
Bank Seal

2. Signature .........ooeeeeeieninnns

Name and Address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/ security deposit/mobilization advance, as the
case may be.
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE Delhi CIRCLE DC-V
BRANCH B&R DIVISION CD-XIV
REGION ADG- RD SUB-DIVISION I

Composite Percentage Rate Bid & Contract for Works
(A)  Tender for the work of:-

Construction of Augmentation of Training Infrastructure, Aquatic training Facility
and K9 shelter at NSG SAMALKHA and Construction of multipurpose training
hall at NSG SUDARSHAN camp, New Delhi. (SH: Soil investigation).

(1) To be submitted online by 3:00 PM on 28.08.2026 to Assistant Engineer-III,
Construction Division- XIV, CPWD, East Block-4, Level-2, R.K. Puram, New Delhi.

(ii)) To be opened online in presence of tenderers who may be present at 3:30 PM on
28.08.2026 in the office of Assistant Engineer-III, Construction Division- XIV, CPWD,
East Block-4, Level-2, R K. Puram, New Delhi.

TENDER

I/We have read and examined the notice inviting tender, schedule A, B, C, D, E & F.
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General
Rules and Directions and in clause 11 of the Conditions of contract and with such materials as
are provided for, by, and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for thirty (30) days from the due date of its opening and not
to make any modifications in its terms & conditions.

I/We have deposited EMD for the prescribed amount in the office of concerned Executive
Engineer as per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s
Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, is scanned and
uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed performance
performance guarantee within prescribed period, I/We agree that the said President of India or
his successors, in office shall without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/
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We agree that President of India or the successors in office shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the said performance guarantee
absolutely. The said Performance Guarantee shall be a guarantee to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred to those
in excess of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such
a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety & integrity of the State.

Dated Signature of the Contractor
Postal Address
Telephone No.

Witness:

Address:

Occupation:
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the President of India for a sum of Rs.

The letters referred to below shall form part of this contract Agreement:-

(a)
(b)
(©)
For & on behalf of the President of India.
Signature............coceiiiiiiii
Dated:
Designation...........c..cevveiennnnn...
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PROFORMA OF SCHEDULES (CIVIL COMPONENT)

SCHEDULE ‘A’

Schedule of quantities, from page no. 37

SCHEDULE ‘D’
Extra schedule for specific requirements / documents for the work, if any.

SCHEDULE ‘E’

Reference to General Conditions of contract: -

Name of work:

Estimated cost of work:-
(i) Earnest money:-

(i1) Performance Guarantee:-

(iii) Security deposit :-

CPWD General Conditions of Contract —

2023 for maintenance work with correction
slips up to previous day of the last date of
submission of the tender.

Construction of Augmentation of Training

Infrastructure, Aquatic training Facility and

K9

shelter at NSG SAMALKHA and

Construction of multipurpose training hall at
NSG SUDARSHAN camp, New Delhi. (SH:
Soil investigation).

(a)

(b)

SCHEDULE ‘F’
General Rules & Directions: -
Officer inviting tender:

Definitions:

2 (vi) Engineer-in-Charge

2 (viiil)  Accepting Authority

2 (x) Percentage on cost of materials and labour to
cover all overheads and profits.

Addition: NIL Correction: NIL

Overwriting: NIL

Deletion: NIL

Rs. 2,44,000/-

Rs. 4,880/-

5% of tendered value or Estimated Cost Put
to Tender (ECPT) (whichever is higher)
AND

Additional PG as per GCC OM No.
DG/CON/ Maintenance 2023/18 dated
27.02.2026 along with amendments issued
up to previous day of the last date of
submission of the tender from the office
of DG, CPWD.

2.5% of tendered value

Assistant Engineer-1II, CD-XIV,
CPWD, New Delhi.

Assistant Engineer-11I, CD-XIV,
CPWD, New Delhi.

Assistant Engineer-11I, CD-XIV,
CPWD, New Delhi.
15%
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2 (x)(b) Standard schedule of Rates

2 (xii)  Department
9 (ii) Standard CPWD contract form

Clause 1

(1) Time allowed for submission of  Performance
Guarantee, Programme Chart (Time and Progress)
and applicable labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board or proof

Delhi Schedule of Rates 2023
with correction slips upto the last
date of submission of tender

C.P.WD.

CPWD General Conditions of
Contract for Maintenance works —
2023, form 7 amended &
corrected upto previous day of
the last date of submission of
the tender.

of applying thereof from the date of issue of letter 7 days

of acceptance.

(i) ~ Maximum allowable extension with late fee @
0.1% per day of Performance Guarantee amount
beyond the period provided in (i) above.

Clause 2
Authority for fixing compensation under clause 2.

Clause 2A

Whether Clause 2A shall be applicable

Clause 5

3 days

Superintending  Engineer, DC-V,
CPWD, New Delhi.

Not Applicable

Number of days from the date of issue of letter of 10 days

acceptance for reckoning date of start

MILE STONE (S) AS PER TABLE GIVEN BELOW

Table of Milestone (s)
Sl. | Description of Milestone | Time allowed in days (from | Amount to be with-held in
No. | (Physical) date of start) case of non achievement of
milestone
NIL ----
Time allowed for execution of work 20 Days

Authority to decide:

i. Authority to convey the decision of shifting Assistant Engineer-111, CD-XIV, CPWD,

of milestone and extension of time New Delhi.

ii. Authority to decide rescheduling of milestone  Superintending Engineer, DC-V, CPWD,

and extension of time New Delhi.

iii. Shifting of date of start in case of delay in Superintending Engineer, DC-V, CPWD,
handing over of site New Delhi.
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PERFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site Description Time Period for handing over
reckoned from date of issue
of letter of intent.

Part A | Portion without any
hindrance

Part B | Portion with encumbrances Full Site is available

Part C | Portions dependent on
work of other agencies

Clause 5

Applicable Clause 5/ Clause 5A Applicable Clause 5

Clause 6

Computerized measurement book (CMB)/ Electronic Measurement Book (EMB)

Electronic Measurement Book (EMB):

Mode of Measurement: Electronic Measurement Book (EMB)
Clause 7

Gross work to be done together with net Rs. 1,20,000/- or as mutually agreed by
payment / adjustment of advances for material both parties

collected, if any, since the last such payment
for being eligible to interim payment.

Clause 7 A

Whether Clause 7A shall be applicable No

Clause 8A

Authority to decide compensation on account if  Superintending Engineer Delhi Circle-
contractor fails to submit completion plans V or successor thereof

Clause 10 — B(ii)

Whether clause 10-B(ii) shall be applicable No

Clause 10C — Not Applicable

Component of labour expressed as percent of value of work:

Clause 10CC Not applicable

Schedule of component of other Materials, Labour

etc. for price escalation.

Component of Civil (except materials covered Xm.............ccovviiiiiiiiiiiniinin, %
under clause 10CA)/Electrical construction

Value of work. —

Component of labour — Y %
Expressed as percent of total value of work.

Note : Xm ...... % should be equal to (100) — (material covered under clause 10CA i.e. Cement,
Steel, POL and other material specified in clause 10CA + Component of Labour)
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Clause 11
Specifications to be followed for execution of
work

Clause 12

Authority to decide deviation upto 1.5 times of
tendered amount.

Type of work
12.2 (C)
Deviation Limit beyond which clauses 12.2 (c) shall
apply for building work
12.4
(1) Deviation Limit beyond which clauses 12.2
(except items mentioned in earth work
subhead in DSR and related items)
(i1) Deviation Limit for items mentioned in earth
work subhead of DSR and related items

Clause 16
Competent Authority for deciding reduced rates.

Clause 18

List of mandatory machinery,
tools & plants to be deployed by
the contractor at site.

CPWD specifications 2019 with upto
previous day of the last date of
submission of the tender.

Superintending Engineer, Delhi Circle-V
or successor thereof

The completion cost shall, in no case,
exceed 1.5 times the contract amount.

(The completion cost includes gross
amount of work done, amount of extra
items and deviations and escalation
amount admissible as per agreement
etc.)

Maintenance Work

As per GCC 2023 and amended &
modified upto previous day of the
last date of submission of the tender

Superintending Engineer, DC-V,
CPWD, R.K. Puram, New Delhi.

As per Site Requirement

Clause 19C
Clause 19D

Clause 19G

Clause 19K

Assistant Engineer-III, CD-XIV, CPWD, New Delhi.
Assistant Engineer-II1, CD-XIV, CPWD, New Delhi.
Assistant Engineer-11I, CD-XIV, CPWD, New Delhi.

Assistant Engineer-11I, CD-XIV, CPWD, New Delhi.

Clause 19L
Contribution to EFP & ESI

The ESI & EPF contribution on the part of employer
in respect of this contract shall be paid by the

contractor and shall be reimbursed by the Engineer-

in-charge to the contractor on actual basis.

The

applicable and eligible amount of EPF & ESI shall be
reimbursed on submission of documentary proof of
payment provided same are in order.
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CLAUSE 25

1. Conciliator ADG (RD), CPWD, New Delhi
2. Arbitrator Appointing Authority SE, DC-V, CPWD, New Delhi
3. Place of Arbitration New Delhi

Clause 32:

Requirement of Technical Repi‘esentative(s) & recovery Rate:

Requirement of

Technical Staff Rate at which recovery

Minimum | Designation shall be made from the
experience = of technical contractor in the even of
Qualification. ~ Number (Years) staff not fulfilling provision of
clause-36(1)

Graduate
Engineer

or N/A
Diploma
Engineer

Assistant Engineer retired from Government services who are holding Diploma will be
treated at per with Graduate Engineer.

Diploma holder with minimum 10 year relevant experience with a reputed construction co.
can be treated at per with graduate engineers for the purpose of such deployment subject to
the condition that such diploma holder should not exceed 50% of requirement of degree
engineers.

Clause 38

(1) Schedule/statement for determining theoretical quantity of cement& bitumen on the basis of
Delhi Schedule of Rates - 2023 printed by CPWD with upto date correction slips.

(i)  Variations permissible on theoretical quantities:

a) Cement
For works with estimated cost put to 3% plus/minus
tender not more than Rs. 25 lakhs.
For works with estimated cost put to
tender more than Rs. 25 lakhs) 2% plus/minus

b) Bitumen All Works 2.5% plus only & Nil on minus side.
c) Steel reinforcement and structural steel 2% plus/minus
sections for each diameter, section and

category

d) All other materials. Nil
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GENERAL CONDITIONS

The work shall be carried out as per CPWD specifications - 2019 Vol. I to II including
upto date correction slips, relevant IS codes and as per directions of Engineer-in-Charge.

The works shall be carried out in accordance with the Architectural drawings and
structural drawings, to be issued from time to time by the Engineer-in-Charge. Before
commencement of any item of work, the contractor shall correlate all the relevant
architectural and structural drawings issued for the work and satisfy himself that the
information available thereof is complete and unambiguous. The discrepancy, if any shall
be brought to the notice of the Engineer-in-Charge before execution of the work. The
contractor alone shall be responsible for any loss or damage executing by the
commencement of work on the basis of any erroneous and or incomplete information.

The Contractors are advised to inspect and examine the site and its surroundings and
satisfy themselves with the nature of site, the means of access to the site, the constraints of
space for stacking material / machinery, labour etc., constraints put by local regulations, if
any, weather conditions at site, general ground / subsoil conditions etc. or any other
circumstances which may affect or influence their bids. The site is available for work. The
contractor shall carry out survey of the work area, at his own cost, setting out the layout
and fixing of alignment of the building as per architectural and Structural drawings in
consultation with the Engineer-in-Charge and proceed further ensuring full structural
continuity and integrated and monolithic construction. Any discrepancy between the
architectural drawings and actual layout at site shall be brought to the notice of the
Engineer-in-charge.

Submission of bid implies that contractor has read this notice and all other contract
documents and has made himself aware of the scope, specifications, design & drawings of
the work to be done and local conditions and other factors having a bearing on the
execution of the work. If required, design & drawings of this work can be inspected by
bidders on any working days, in the office of EE inviting bids, between official working
hours only.

The labour huts will not be permitted to be erected within the premises of site and
necessary arrangement of this account have to be made by the agency at his own cost and
no extra cost on this account will be paid.

The premises of site is a restricted area and movement of labour to and from the site is to
be made as per required conditions if any laid down by the Client Department and no extra
cost or delay on this account will be accounted for. However, CPWD will coordinate with
the Client Department to make possible easy way of entry and exit of labour from the
premises.

No Entry/exit/roads other than specified by the Client Department for purpose of
construction activities will be allowed to be used for construction activity purposes or
movement of trucks/lorries/load-carriers and nothing extra/delay whatsoever will be
accounted for on this part.

The work is to be executed in the premises which are under high security restrictions of
client department. Stringent restrictions are imposed by the security authorities on the
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working and movement of labour, materials etc. The contractor shall be bound to follow
all such restrictions. The contractor will have to submit names of the persons & workmen
whom he proposed to engage at least two days in advance along with police verification so
that entry permits are issued by the security authorities. If he fails to observe this
condition, the entry of labourers will not be possible. No claim of damages due to loss of
man hours will be admissible.

In the event of any restrictions being imposed by the Security agency, CPWD, Traffic or
any other authority having jurisdiction in the area on the working or movement of
labour/material, the contractor shall strictly follow such restrictions and nothing extra shall
be payable to the contractor on this account. The loss of time on this account, if any, shall
have to be made up by generating additional resources etc.

The engineers who are employed by the contractor as per provisions of the agreement
shall be present at the site on all working days during execution of work and shall carry
mobile telephone(s) to enable the Engineer-in-Charge to have easy and quick
communication. Nothing extra shall be paid to the contractor on this account and his
quoted rates for various items under this contract shall be inclusive of this obligation.

Staff employed by the contractor shall be well behaved, polite &courteous. In case of any
complaint against staff such staff shall be replaced by the contractor on demand from
Engineer-in-Charge.

The contractor shall make all safety arrangement required for the labour engaged by him at
his own cost. All consequences due to negligence or due to lapse of security/safety or
otherwise shall remain with the contractor. The department shall not be responsible for any
mishap, injury, accident or death of the contractor’s staff. No claim in this regard shall be
entertained/accepted by the department.

The contractor shall take all precautions to avoid accidents by, exhibiting caution boards
day and night, speed limit boards, red flags, red light and providing necessary barriers and
other measures required from time to time. The contractor shall be responsible for all
damages and accidents due to negligence on his part.

The contractor shall have to carry out the work according to approved programme duly
approved by the competent authority. The contractor shall have to adhere to this
programme failing which he shall be wholly responsible for any inconveniences caused to
the occupants.

No claim for idle establishment, labour, machinery &equipment, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well
as after its completion.

No work shall be carried out without the approval of the representative of the Engineer-in-
Charge. Any work carried out without the approval of the representative of the Engineer-
in-Charge at the site of work shall be rejected and will not be measured and paid for.

Before the execution of work, materials shall be brought in adequate quantity to be
sufficient at least for 50% of the total requirement of the whole work and deposited with
the Department. Remaining 50% of the materials shall be brought and deposited with the
department after the completion of 1/3™ of work.
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The Paints & other similar materials shall be issued by the Junior Engineer/ Assistant
Engineer to the contractors after breaking the seal of the containers/ packing and quantity
to be issued shall be as per the daily requirement at the site. After days use, balance
quantity of paints etc., if any left, will be returned by the contractor to the Department.
After use, the empty container shall have to be returned to the Department. The empty
container shall be preserved by JE of In-charge and will not be disposed of till the
finalization of the work.

Nothing extra shall be paid to the contractor for excess consumption of material.
The contractor shall quote their rates inclusive of all taxes, cartage, royalties etc. complete.

Unless otherwise specified in the schedule of quantities, the rate of all items of the work
shall be considered as inclusive of pumping out or bailing out water, if required, for which
no extra payment will be made .This will include water encountered from any source such
as rains, floods, sub-soil water table being high or due to any other cause whatsoever.

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered
by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths
of the work and nothing extra shall be payable to him on account of the same. Extra
payment for centering/shuttering, if required to be done for heights greater than 3.5 m shall
however be admissible at the rates arrived at in accordance with clause 12 of the
agreement, if not already specified.

All sub-standard material shall be rejected and shall have to be removed from the site
immediately and department will not be responsible for the safe custody of the same.

Samples for particular items of work shall be prepared, where so specifically desired by
Engineer-in- charge, for prior approval of the Engineer-in-charge, before taking up the
same on mass scale and nothing shall be payable on this account.

Sample of building materials, fittings and other articles required for execution of work
shall be got approved from the Engineer-in-Charge before use in the work. The quality of
samples brought by the contractor shall be judged by standards laid down in the CPWD
Specifications or the relevant BIS code. All materials and articles brought by the
contractor to the site for use shall conform to the samples approved by the Engineer-in-
Charge which shall be preserved till the completion of the work. The list of approved
makes of material is given for guidance.

BIS marked materials except otherwise specified shall be subjected to quality test at the
discretion of the Engineer-in-Charge besides testing of other materials as per the
specifications described for the item/material. Wherever BIS marked materials are brought
to the site of work, the contractor shall, if required, by the Engineer-in-Charge, furnish
manufacturer’s test certificate or test certificate from approved testing laboratory to
establish that the material / procured by the contractor for incorporation in the work
satisfies the provisions of specifications / BIS codes relevant to the material and / or the
work done.

If ISI marked products are available, the contractor shall use only ISI marked products. In
other cases, the materials shall conform to CPWD specifications. In case a
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materials/product is neither covered by ISI nor by CPWD specification, the work shall be
carried out as per sound engineering practice, in such case, the decisions of the Engineer-
in-charge shall be final & binding. In such cases Engineer-in-charge shall satisfy himself
about the quality of such materials and give his approval in writing. Only articles
classified as first quality by the manufacturers shall be used, unless otherwise specified.
All materials not bearing ISI mark shall be tested as per relevant ISI specifications. The
Engineer-in-charge may relax the condition regarding testing if the quantity of the
materials required for the work is small. In all cases of use of ISI marked materials, proper
proof of procurement of materials from authentic manufacturers shall be provided by the
contractor to the entire satisfaction of Engineer-in-charge. The contractor shall be fully
responsible for the safe custody of materials brought by him / issued to him even though
the materials may be under double lock and key system.

The contractor and/ or his authorized agent should see the site order book every day and
get the compliance noted by the Junior Engineer/ Assistant Engineer/ Engineer-in-Charge.

All the malba or rubbish obtained from dismantling or otherwise during the execution of
the work shall be brought down through the stair case and Lifts shall not be used for this
purpose and shall not be thrown to the ground directly from first floor or second floor etc.
or malba/ rubbish generated due to any operation from the building and there upon
whatsoever shall be disposed of on daily basis by the contractor to the specified common
disposal point. After the collection of full truck load of the said malba/rubbish (approx. 4.5
cubic metres), the same shall be disposed of on same day by the contractor to the to “C &
D waste management” site near Jahangir Puri Safai Karamchari quarters at Burari plant or
Municipal dumping ground at Lal Kuan, Okhla Industrial Area, New Delhi or any other
location decided by Engineer-in-Charge, failing which the same shall be got removed by
the Engineer-in-charge and the cost so incurred on the removal of the same shall be
recovered from the contractor’s bill.

Nothing extra will be payable for the work of malba removal over and above the
provisions already existing in the agreement.

No temporary huts/structures will be constructed by the contractor at the site of work or
any Government land. Such structures, if any, found at the site or Govt. land will be
demolished and removed without any notice.

All doors, windows, floors, furniture, electrical fittings, and other articles shall be free
from dust, splashes, and damages. Sufficient covering for the day work shall be shown to
the representative of the Engineer-in-charge before the contractor is allowed to proceed
with the work. Splashes and droppings from the white washings, colour washings,
distempering, painting etc. on walls, floors, doors and windows, glass panes, down take
pipes, furniture, shall be removed by the contractor at his own cost and surface cleaned
simultaneously after the completion of the day work in individual room or quarter or
premises where the work is done without waiting for the actual completion of all the other
items of work in contract. In case, the contractor fails to comply with the requirement of
this clause, the Engineer-in-Charge shall have the right to get this work done at the risk
and cost of the contractor either departmentally or through another agency.

Any damage to the building structure, fittings or any other articles etc. done by the
contractor or his workman during the execution of the work shall be made good by the
contractor at his own cost and nothing extra will be paid on this account. However, if
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contractor fails to attend the same, the same will be made good by the Engineer-in-Charge
at the risk & cost of the contractor.

Defective work, sub-standard work or work not done according to the specifications, shall
be liable for summary rejection and shall not be measured and paid for. This shall be
without prejudice to taking any other action against the contractor in accordance with the
terms and conditions of the contract.

The contractor shall clear the site properly after the completion of the work.

It shall be responsibility of the contractor to arrange for the security and safety measures
for the labour etc.

1% (One percent) water charges shall be recovered from the gross amount of bill, if the
Govt. water is used.

The contractor shall make his own arrangements for obtaining electric connection (if
required) and make necessary payments directly to the department concerned.

In case any work is rejected, the cost of the material will be recovered from the contractor
for the items for which material is supplied by the department. Material consumed in
rejected work will be worked out on the basis of approved CPWD Co-efficient.

Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants/users of building.

This is an occupied campus. The work is to be carried out in such a manner so that the
occupants are not inconvenienced.

If the work is carried out in more than one shift or during night, no claim on this account
shall be entertained. The contractor has to take permission from the police & local
authorities etc. if required for work during night hours. No claim / hindrance on this
account shall be considered if work is not allowed during night time.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
and orders issued there under from time to time.

The contractor shall give due notices to Municipality, Police and/ or other authorities that
may be required under the law/ rules under force and obtain all requisite licenses for
temporary obstructions/ enclosures and pay all charges which may be leviable on account
of his execution of the work under the agreement. Nothing extra shall be payable on this
account.

Other agencies may also be simultaneously executing some other work entrusted to them
by the Engineer-in-charge and the contractor shall offer necessary co-operation wherever
required to these agencies so as not to interfere with or hinder the progress or completion
of the work being performed by other contractor (s). He shall as far as possible arrange his
work and shall place and dispose of the materials being used or removed, so as not to
interfere with the operations of other contractors, or he shall arrange his work with that of
the others in an acceptable and coordinated manner and shall perform it in proper sequence
to the complete satisfaction of Engineer-in-charge.
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All the materials, fixtures, fixtures, fittings etc. shall be of the best quality and shall be of
approved make and manufacture (wherever specified) as defined in the item of work or
defined anywhere in this document otherwise shall be of ISI mark as mentioned in the
CPWD specifications duly approved by the Engineer-In-Charge.

Any damage to work resulting from weathering conditions, defacing or from any other
cause such as negligent act on the part of contractor, until the work is taken over by the
Department after completion of work, shall be made good by the contractor at his own
cost.

The work of water supply, internal sanitary installations and the drainage work etc. may
require to be carried out as per local Municipal Corporation or such local body-Bylaws
and the contractor in such cases shall produce necessary completion certificate from such
authorities after completion of the work.

The contractor shall ensure quality control measures on different aspects of construction
including materials, workmanship and correct construction methodologies to be adopted.
He shall have to submit quality assurance programme within two weeks of the award of
work. The quality assurance programme should include method statement for various
items of work to be executed along with check lists to enforce quality control.

The contractor shall submit shop drawings of staging and shuttering arrangement,
aluminum work, and other works as desired by Engineer In Charge for his approval before
execution. The contractor shall also submit bar bending schedule for approval of Engineer
—in — charge before execution.

In the event of prolongation of agreement due to delay or reduction in the scope of work,
no claim on a/c of reduction in the scope of work, loss of business, loss of profit
consequently, overheads and any type of interest etc. will be entertained.

Work shall be executed after finalization of location of buildings to be built, in
consultation with client department & Senior Architect of CPWD, work of soil
investigation shall be done at the finalized location of proposed buildings.

Testing of Materials

53.1 Samples of various materials required for testing shall be provided free of charges

by the contractor. All expenditure to be incurred for testing of samples e.g.
packaging, sealing, transportation, loading, unloading etc. including testing charges
shall be borne by the contractor.

53.2 The contractor shall produce all the materials in advance so that there is sufficient

time for testing and approving of the materials and clearance before use in work.

533 Water shall be arranged by the contractor at his own cost and shall be tested as per

frequency mentioned in the CPWD specifications.
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54. Maintenance of Register of Tests

54.1

54.2

543

54.4

54.5
54.6

54.7

Addition: NIL

All the registers of tests to be carried out at construction site or in outside laboratories
shall be maintained by the contractor which shall be issued to the contractor by
Engineer-in-Charge in the same manner as being issued to CPWD field staff.

All samples of materials including cement concrete cubes shall be taken jointly with
contractor by JE and out of this at least 50% samples shall be taken in presence of
AE in charge. If there is no JE, all samples of materials including cement concrete
cubes shall be taken by AE jointly with contractor. All the necessary assistance shall
be provided by the contractor and he shall be fully responsible for safe custody of
samples to be tested at site/ outside laboratory.

All the tests in field laboratory at construction site shall be carried out by the
Engineering staff deployed by the contractor and shall be 100% witnessed by JE and
50% of tests shall be witnessed by AE —in-Charge. At least 10% of the tests are to be
witnessed by the Executive Engineer.

All the entries in the registers will be made by the designated Engineering Staff of
the contractor and same should be regularly reviewed by JE/AE/EE/SE.

Contractor shall be responsible for safe custody of all the test registers.

Mandatory tests statement shall accompany the alternate Running Account Bill and
Final Bill.

All the site Registers including MAS, Cement and Steel Registers which shall be
issued to the contractor by Engineer-in-Charge shall be maintained by Contractor at
site and shall be open for inspection by the Department.

Correction: NIL

Overwriting: NIL Deletion: NIL AE-III



1.0

1.1

1.2

2.0

2.1

2.2

23

24

2.5

32

SPECIAL CONDITIONS
GENERAL

The work in general shall be executed as per the description of the item, particular
specification attached, CPWD specifications 2019 Vol-I & II and to the satisfaction of
Engineer-in-charge.

The contractor must provide the soft copy of measurement (i.e. soft copy CMB) to the
department as demanded by Engineer-in-charge.

CEMENT

The contractor shall procure 43 grade ordinary Portland Cement (OPC) conforming to
IS: 8112 / Portland Pozzolona Cement (PPC) conforming to IS: 1489 (Part-1) as required
in the work from reputed manufacturers such as ACC, Ultratech, Vikram, Ambuja,
Jaypee Cement, Birla Cement & JK Cement or from my any other reputed cement
manufacturer having a production capacity not less than one million tonnes per annum as
approved by ADG for that sub region.

The tenderers may also submit a list of names of cement manufacturers which they
propose to use in the work. The tender accepting authority reserves right to accept or
reject name(s) of cement manufacturer(s) which the tenderer proposes to use in the work.
No change in the tendered rates will be accepted if the tender accepting authority does
not accept the list of cement manufacturers, given by the tenderer, fully or partially.

The Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name and ISI
marking. Samples of cement arranged by the contractor shall be taken by the Engineer-
in-Charge and got tested in accordance with provisions of relevant BIS Codes. In case
the test results indicate that the cement arranged by the contractor does not conform to
the relevant BIS Codes, the same shall stand rejected, and it shall be removed from the
site by the contractor at his own cost within a week’s time of written order from the
Engineer-in-Charge to do so.

Cement shall be bought at site in lots consumable within next 03 months, as per site
requirement.

The cement godown of the required capacity shall be constructed by the contractor at site
of work for which no extra payment shall be made.

Double lock provision shall be made to the door of the cement godown. The keys of one
lock shall remain with the Engineer-in-Charge or his authorised representative and the
keys of the other lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement godown. The contractor
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any
time.

The cement shall be got tested by Engineer-in-Charge and shall be used on the work only
after satisfactory test results have been received. Samples of cement required for
testing shall be provided free of charges by the contractor. All expenditure to be
incurred for testing of samples e.g. packaging, sealing, transportation, loading,
unloading etc. including testing charges shall be borne by the contractor.

The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained. The theoretical consumption of cement shall be worked out as per
procedure prescribed in clause 38 of the contract and shall be governed by conditions
laid therein. In case the cement consumption is less than theoretical consumption
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including permissible variation, recovery at the rate so prescribed shall be made. In case
of excess consumption no adjustment needs to be made.

The cement brought to the site and the cement remaining unused after completion of the
work shall not be removed from site without the written permission of the Engineer-in-
Charge

The damaged cement shall be removed from the site immediately by the contractor on
receipt of a notice in writing from the Engineer-in-Charge. If he does not do so within
three days of receipt such notice the Engineer-in-Charge shall get it removed at the cost
of the contractor.

STEEL IN RCC WORKS:-

The CPWD/Contractor shall procure IS marked TMT bars of various grades from the
steel manufacturer such as SAIL, TATA, STEEL LTD., RINL, JINDAL STEEL &
POWER LTD AND JSW Steel Ltd. or their authorized dealers having valid BIS
license for IS:1786:2008 (Amendment -1 November 2012)

The steel manufacturers or their authorized dealers (as per following selection criteria)
having valid BIS license for IS:1786:2008 (Amendment -1 November 2012)

The procured steel should have following qualities:-

1)  Excellent ductility, bend ability and elongation of finished product due to possible
refining technology.

ii) Consumption of steel should be accurate as per design.

iii) Steel should have no brittleness problem in finished product.

iv) Steel should carry the quality of corrosion and earthquake resistance.

v) Quality steel with achievement of proper level of sulphur and phosphorus as per IS:
1786:2008.

Competent authority shall approve the steel manufacturers.

The contractor shall have to obtain and furnish test certificates to the Engineer-in-Charge
in respect of all supplies of steel brought by him to the site of work.

Samples shall also be taken and got tested by the Engineer-in-Charge as per the
provisions in this regard in relevant BIS codes. In case the test results indicate that the
steel arranged by the contractor does not conform to the specifications as defined above,
the same shall stand rejected, and it shall be removed from the site of work by the
contractor at his cost within a week time or written orders from the Engineer-in-Charge
to do so.

The steel reinforcement bars shall be brought to the site in bulk supply, as decided by the
Engineer-in-Charge.

The steel reinforcement bars shall be stored by the contractor at site of work in such a
way as to prevent their distortion and corrosion, and nothing extra shall be paid on this
account. Bars of different sizes and lengths shall be stored separately to facilitate easy
counting and checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of
sufficient length shall be cut from each size of the bar at random, and at frequency not
less than that specified below:-
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Size of Bar For Consignment below 100 For Consignment abovel00
tonnes tonnes
Under 10 mm dia bars | one sample for each 25 tonnes or | one sample for each 40 tonnes or
part thereof part thereof
10 mm to 16 mm dia | one sample for each 35 tonnes or | one sample for each 45 tonnes or
bars part thereof part thereof
Over 16 mm dia bars one sample for each 45 tonnes or | one sample for each 50 tonnes or
part thereof part thereof
3.9  Samples of reinforcement bars required for testing shall be provided free of charges

3.10

3.11

3.12

3.13

3.14

3.15

3.16

by the contractor. All expenditure to be incurred for testing of samples e.g.
packaging, sealing, transportation, loading, unloading etc. including testing charges
shall be borne by the contractor.

The actual issue and consumption of steel on work shall be regulated and proper
accounts maintained. The theoretical consumption of steel shall be worked out as per
procedure prescribed in clause 38 of the contract and shall be governed by conditions
laid therein. In case the consumption is less than theoretical consumption including
permissible variations recovery at the rate so prescribed shall be made. In case of excess
consumption no adjustment need to be made.

The steel brought to site and the steel remaining unused shall not be removed from site
without the written permission of the Engineer-in-Charge.

In case the contractor bring surplus quantity of steel the same after completion of the
work will be removed from the site by the contractor at his own cost after approval of the
Engineer-in-Charge.

Reinforcement including authorized spacer bars and lappages shall be measured in length
of different diameters as actually (not more than as specified in the drawings) used in the
work nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured.

The standard sectional weights referred to as in Table 5.4 in para 5.3.4 in CPWD
Specifications for works 2019, Vol.-I will be considered for conversion of length of
various sizes of M.S. Bars, Tor Steel Bars and T.M.T. bars into Standard Weight.

Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average
sectional weight for each diameter shall be arrived at from samples from each lot of steel
received at site. The decision of the Engineer-in-Charge shall be final for the procedure
to be followed for determining the average sectional weight of each lot. Quantity of each
diameter of steel received at site of work each day will constitute one single lot for the
purpose. The weight of steel by conversion of length of various sizes of bars based on the
actual weighted average sectional weight shall be termed as Derived Actual Weight.

(a) If the Derived Actual Weight is less than the Standard Weight then the Derived
Actual Weight shall be taken for payment.

(b) If the Derived Actual Weight is found more than the Standard Weight, the
Standard Weight shall be taken for payment. In such case nothing extra shall be
paid for the difference between the Derived Actual Weight and the standard
Weight.
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4.0 STRUCTURAL STEEL (Tee, Angle, Channel, Structural Tubes and plates & R.S.
Joist)

4.1

4.2

4.3

4.4

4.5

4.6

The contractor shall procure Structural steel (Tee, Angle, Channel, Structural Tubes
and plates & R.S. joist) from primary producers (SAIL, Tata Steel Ltd, RINL, Jindal
Steel & Power Ltd. and JSW steel Ltd.).

In case of non availability of structural steel from primary producers the NIT
approving authority may permit use of structural steel procured from steel producers
having valid BIS license confirming to IS -2062-2006.

Samples shall be taken and got tested by the Engineer-in-charge confirming to
relevant BIS code. In case the test results indicate that the structural steel arranged
by the contractor does not conform to the specification, the same shall stand rejected,
and it shall be removed from the site of work by the contractor at his cost within a
week's time or written orders from the Engineer-in-charge to do so.

The structural steel shall be stored by the contractor at site of work in such a way as
to prevent their distortion and corrosion, and nothing extra shall be paid on this
account.

Samples of structural steel required for testing shall be provided free of charges
by the contractor. All expenditure to be incurred for testing of samples e.g.
packaging, sealing, transportation, loading, unloading etc. including testing
charges shall be borne by the contractor.

The steel brought to site and the steel remaining unused shall not be removed from
site without the written permission of the Engineer-in-charge.

If the actual weight of structural steel to be used in the work differs from standard
weight, the following procedure shall be followed for arriving at the quantity for
payment.

4.6.1 If the actual weight is more than standard weight only standard weight shall be
considered for payment.

4.6.2 If the actual weight is less than standard weight but within the permissible
vitiation, only actual weight shall be considered for payment.

5.0 WATER PROOFING WORK

5.1

5.2

53

Addition: NIL

The work shall be got executed as per CPWD Specifications and as per the
manufacturer’s specification through specialized agency as approved by the
Engineer-in-Charge. The main contractor cannot work as a specialized agency
unless his name is already included in the list of approved specialized agencies
for this item. The contractor shall furnish the following particulars immediately
after the issue of letter of acceptance by the Department.

(a) The name of the specialized firm.

(b) The trade names of the product, which would be used.

(c) List of works where the treatment has been used.

(d) Quantity of chlorides and sulphides used in the product.

The specialized agency shall be approved by the competent authority.

Conditions for specialized agency:

The specialized agency must have executed three similar works each of value not
less than 40% of the estimated amount of specialized item or two similar works
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each of value not less than 60% of the estimated amount of specialized item or
one similar work of value not less than 80% of the estimated amount of
specialized item in last 7 (seven) years ending last day of month previous to the
one in which the tenders are invited.

It shall be the responsible of main contractor to sort out any dispute/ litigation
with the Specialized Agency without any time & cost overrun to the Department.
The main contractor shall be solely responsible for settling any dispute/ litigation
arising out of his agreement with the Specialized Agencies. The contractor shall
ensure that the work shall not suffer on account of litigation/ dispute between him
and the specialized agencies/ sub-contractor(s). No claim of hindrance in the
work shall be entertained from the contractor on this account. No extension of
time shall be granted and no claim what so ever, of any kind, shall be entertained
from the Contractor on account of delay attributable to the selection/rejection of
the Specialized Agency.

6.0  Evaluation of soil condition and soil parameters in Geotechnical laboratory and
submitting a comprehensive report on soil properties, safe bearing capacity of the
soil and recommendation of the type of foundations and submitting 3 copies.

7.0  No labour except chowkidars shall be allowed to stay at site beyond working hours.

8.0  Work site will be kept neat and clean to the satisfaction of client and Engineer-in-charge.

9.0  Labour huts will not be permitted in the premises. The labourers will not be allowed to
reside in the building and campus. Nothing extra shall be paid for the labour brought
from outside the premises.

10.0 Excavated bore hole should be properly backfill after completion of work. Agency will
be fully responsible in case of any mishappening in future on this account.
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SCHEDULE OF QUANTITY

NAME OF WORK: Construction of Augmentation of Training Infrastructure, Aquatic

training Facility and K9 shelter at NSG SAMALKHA and
Construction of multipurpose training hall at NSG SUDARSHAN
camp, New Delhi. (SH: Soil investigation).

S. No.

Description of Item Qty. | Unit Rate Amount

SOIL INVESTIGATION

Mobilization and demobilization of all
relevant machinery, T&P required for
carrying out bearing capacity test as per
direction of Engineer-in charge. 2.00 | each | 13500.00 | 27000.00

Conducting standard penetration test as per
IS: 2131-1981 including providing labour &
material, vehicles drilling machines, mud
pump with accessories for carrying out soil
test, determinitation of soil properties and
soil investigation report also includes taking
SPT disturb sample along with penetration
resistance at 1.5 m interval, undisturbed
sample at appropriate interval or at every
change of strata which occurs earlier.
Perfoming atterberg limit shear analysis on
undisturbed sample and shear test,
consolidation test, moisture content, dry
density, bulk density, void ration specific
gravity, triaxial shear test and other relevant
test as per the direction of Engineer-in-
Charge. Performing rock core recovery,
compressive strength of rock sample, depth
of water level, filled up soil etc. Preparation
and submission of detailed sage/ allowable
bearing capacity report in triplicate.

Bore depth up to 20 mtr. from G.L. in
ordinary soil of up to refusal strata. The
refusal strata shall be considered for N value
more than 100 for 30.0 cm. penetration.

2.1

Detail of measurement of (Bore hole each up
t0 20.0 m. depth at each Building.) 155.00 | metre 1400.00 | 217000.00

Total | 244000.00

Assistant Engineer-I11,
Construction Division-XIV,
CPWD, New Delhi
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