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NOTICE INVITING e-TENDERS 

 
The Executive Engineer (E), Faridabad Electrical Division, CPWD, Faridabad (Haryana) – 121001 

invites on behalf of President of India online percentage rate bids from approved and eligible CPWD 

enlisted contractors of appropriate class in Building & Roads category / Original Equipment 

Manufacturer / Authorised Channel Partner for following work: 

NIT No:    84/EE(E)/FED/2026-27 

Name of Work: Supply, Installation, Testing and Commissioning of Lift for Directorate of Marketing 
and Inspection office at A Block, New CGO Complex, NH-IV, Faridabad.  

Estimated Cost: Rs.21,78,614/- 

Earnest money: Rs. 43,572/- 

 
Period of completion: 06 (Six) Months 

Last time and date of submission of bids : up to 15:00 Hrs on 28-08-2026 

Date & Time of Opening of Bid : at 15:30 Hrs on 28-08-2026 

The tender forms and other details can be obtained from the website https://etender.cpwd.gov.in or 
www.cpwd.gov.in 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 

The Executive Engineer(E), Faridabad Electrical Division, CPWD, Faridabad (Haryana) – 121001 on 

behalf of President of India invites online percentage rate from approved and eligible CPWD enlisted 

contractors of appropriate class in Building & Roads category / Original Equipment Manufacturer / 

Authorised Channel Partner for the following work: 
 

NIT No. 84 /EE(E)/FED/2026-27 

Name of Work& Location Supply, Installation, Testing and Commissioning of Lift for 
Directorate of Marketing and Inspection office at A Block, New 
CGO Complex, NH-IV, Faridabad. 

Estimated Cost put to Tender Rs.21,78,614/- 

Earnest Money Rs.43,572/- 

Stipulated Period of Completion 06 (Six) Months 

Last Date & Time of Online 

Submission of Bids copy of 

Receipt of deposition of original 

EMD & Other Documents as 

specified in the Bid Document 

 

 
Up to 15:00 Hrs on 28-08-2026 

Date & Time of Opening of Bid At 15:30 Hrson 28-08-2026 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit 

his bid if he considers himself eligible and he is in possession of all the documents required. 

2. Information and instructions for bidders posted on website shall form part of bid document. 

3. The bid document consisting of plans, specifications, schedule of quantities of various types of items to 

be executed and the set of terms & conditions of the contract to be complied with and other necessary 

documents can be seen and downloaded from website https://etender.cpwd.gov.in or 

www.cpwd.gov.in free of cost 

4. But the bid can only be submitted after deposition of original EMD either in the office of Executive 

Engineer inviting bids or Division office of any Executive Engineer, CPWD with in the period of bid 

submission and uploading the mandatory scanned documents such as Insurance Surety Bonds, 

Account Payee Demand Draft, Fixed Deposit Receipt or Banker’s Cheque or/and Bank Guarantee (for 

the balance amount as prescribed) from any of Commercial Banks towards EMD in favour of Executive 

Engineer as mentioned in NIT, Receipt for deposition of original EMD to Division office of any 

Executive Engineer (including NIT inviting EE/AE), CPWD and other documents as specified. 

5. Those Bidders who are not registered or have not updated their profile on the website mentioned 

above, are required to get registered / update their profile beforehand. The necessary training 

materials including the videos with step to step process are available on download section of 

https://etender.cpwd.gov.in 

6. The intending bidder must have valid Class-lll digital signature certificate with encryption key (combo 

type) to perform any operations/transactions on the e-tendering portal / website and the bidder should 

download and install the eMsigner on their system as per instruction available on download section of 

https://etender.cpwd.gov.in. 

7. On opening date, the Bidder can login and see the bid opening process. After opening of bids, he will 

receive the competitor bid sheets. 

8. Tenderer can upload documents in the form of JPG format and PDF format. 
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9. Tenderer must ensure to quote rate of each item. The column meant for quoting rate in figures 

appears in yellow colour and the moment rate is entered, it turns sky blue. 

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the 

same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the bidder, 

rate of such item shall be treated as “0” (Zero). 

However, if a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the lowest amount of the tender or any section/sub head in percentage 

rate tender, the tender shall be treated as invalid and will not be considered as lowest tenderer. 

List of Documents to be scanned and uploaded within the period of Bid submission: 

i. Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank 

Guarantee of any commercial Bank against EMD 

ii. Enlistment Order of Contractors or Documents to show Original Equipment Manufacturer / 

Authorised Channel Partner for Lifts. 

iii. Receipt for deposition of original EMD to division office of any EE, CPWD in prescribed 

Proforma along with scanned copy of original EMD 

iv. GST registration Certificate, if already obtained by the bidder. 

If the bidder has not obtained GST registration, then he shall scan and upload following 

undertaking along with other bid documents: 

“If work is awarded to me, I/we shall obtain GST registration Certificate, as applicable, within 

one month from the date of receipt of award letter or before release of any payment by CPWD, 

whichever is earlier, failing which I/We shall be responsible for any delay in payments which 

will be due towards me/us on a/c of the work executed and/or for any action taken by CPWD 

or GST department in this regard.” 

v.  Undertaking on structural stability and soundness of already completed buildings and 

infrastructure Projects in Proforma in prescribed Proforma 

vi. Valid Electrical Contractor’s License or Undertaking that the work will be executed by the 

agency who has valid electrical licence. 

vii. EPFO, ESIC, BOCW Welfare Board, PF Nos., labour License if available or given undertaking 

he should submitted the required document along with P.G. The letter of award shall be issued 

to lowest bidder only on receipt of copy of Labour license, Registration with EPFO, ESIC, 

BOCW Welfare Board and PF Nos. or submitting the proof of applying for these thereof along 

with P.G. 

viii. Undertaking that agency shall submit the MOU with associate agency complete with all 

documents within 15 days after issuing of acceptance letter failing which the work may be 

terminated by the engineer-incharge. 

ix. Any other document as specified in the Bid document. 

 
Note: - Bidders are advised to read the “Terms and Condition for Associate Agency for 

specialized / E&M works” mentioned in this NIT Pg. No.- 31 to 38 carefully before 

uploading their bids. 

 
 

 
Assistant Engineer (E)-(P) Executive Engineer (E) 
FED, CPWD, NH-IV, FED, CPWD, NH-IV, 
Faridabad Faridabad 
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RECEIPT OF DEPOSITION OF ORIGINAL EMD 

 
 

Receipt No…………#…………..………. /date…………………#……… 

Name of Work: Supply, Installation, Testing and Commissioning of Lift for Directorate of 
Marketing and Inspection office at A Block, New CGO Complex, NH-IV, Faridabad. 

 
1. NIT No. :  84/EE(E)/FED/2026-27 

2. Estimated Cost : Rs.21,78,614/- 

3. Amount of Earnest Money Deposit  : Rs.43,572/- 

4. Last date of submission of Bid : 28-08-2026 

1. Name of Contractor : …………………………………………………………………..……#.... 

2. Form of EMD ………………………………………………………………………………..#...... 

3. Amount of Earnest Money Deposited……………………………………………….……#............ 

4. Date of submission of EMD ......................................................................................................... # …… 
 
 

 

Signature, Name and Designation of EMD 

receiving officer (EE/AE(P)/AE/AAO) with Officer stamp 

 
 

 
(# to be filled by EMD receiving EE/AE/AAO as the case may be) 
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(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/PERFORMANCE 

GUARANTEE/SECURITY DEPOSIT/MOBILISATION ADVANCE 

 
1. Whereas the Executive Engineer (name of division) CPWD on behalf of the President of India 

(hereinafter called "The Government”) has invited bids under ………… (NIT number) .................. dated 

………… for ................ (name of work) ................... The Government has further agreed to accept an 

irrevocable Bank Guarantee for Rs. ....................... (Rupees …………... only) valid up to ........ 

(date)*........ as Earnest Money Deposit from …………… (name and address of the contractor) ……. 

(herein called “the Contractor”) for compliance of his obligations in accordance with the terms and 

conditions of the said NIT.. 

OR** 

Whereas the Executive Engineer ………. (name of division) ................ , CPWD on behalf of the President 

of India (hereinafter called "The Government”) has entered into an agreement bearing number 

…………… with ......................(name and address of the contractor) ……... (hereinafter called "the 

Contractor”) for execution of work............. ... (name of work) ............ The Government has further agreed 

to accept an irrevocable Bank Guarantee for Rs. ....................... (Rupees ................................ only) valid 

up to ........ (date) .......... as Performance Guarantee / Security Deposit / Mobilization Advance from 

the said Contractor for compliance of his obligations in accordance with the terms and conditions of the 

agreement. 

2. We, ............... (indicate the name of the bank) (herein after referred to as “the Bank”), hereby 

undertake to pay to the Government an amount not exceeding Rs. ......................................... (Rupees 

… .................... only) on demand by the Government within 10 days of the demand. 

3. We, ............... (indicate the name of the bank), do here by undertake to pay the amount due and 

payable under this guarantee without any demur, merely on a demand from the Government stating 

that the amount claimed is required to meet the recoveries due or likely to be due from the said 

contractor. Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this guarantee shall be 

restricted to an amount not exceeding Rs ……….. (Rupees ......................only). 

4. We, .................. (indicate the name of the Bank) ................... , further undertake to pay the Government 

any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit 

or proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee being 

absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid 

discharge of our liability for payment there under and the Contractor shall have no claim against us for 

making such payment 

5. We, .................. (indicate the name of the Bank) ............... , further agree that the Government shall 

have the fullest liberty without our consent and without affecting in any manner our obligation here 

under to vary any of the terms and conditions of the said agreement or to extend time of performance 

by the said Contractor from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Government against the said contractor and to forbear or enforce any of the 

terms and conditions relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation or extension being granted to the said Contractor or for any forbearance, 

act of omission on the part of the Government or any indulgence by the Government to the said 

Contractor or by any such matter or thing whatsoever which under the law relating to sureties would, 

but for this provision, have effect of so relieving us. 
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6. We, .................. (indicate the name of the Bank) ..............., further agree that theGovernment at its 

option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first 

instance without proceeding against the Contractor and notwithstanding any security or other 

guarantee the Government may have in relation to the Contractor's liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor 

8. We, .................. (indicate the name of the Bank) ..............., undertake not to revoke this guarantee 

except with the consent of the Government in writing. 

9. This Bank Guarantee shall be valid up to ……….unless extended on demand by the Government. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs…………...… (Rupees .................. only) and unless a claim in writing is lodged with us within the date 

of expiry or extended date of expiry of this guarantee, all our liabilities 

under this guarantee shall stand discharged. 

Date ………….. 

Witnesses: 

1. Signature Authorized signatory 

Name and address Name 

Designation 

 

1. Signature 

Name and address 

Staff code no. 

Bank seal 

 
 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 

180 days for two/three bid system from the date of submission of tender. 

**ln paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for Earnest 

money / Performance Guarantee / Security Deposit / Mobilization Advance, as the case may be. 
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UNDERTAKING ON STRUCTURAL STABILITY AND SOUNDNESS OF ALREADY 

COMPLETED BUILDINGS AND INFRASTRUCTURE PROJECTS 
 

 
l/we undertake and confirm that any building / infrastructure constructed by our firm /partnership 

firm/ company has not suffered any failure, making it unfit for intended use, either due to structural design 

and defects or due to use of sub-standard materials or execution of sub-standard work, poor workmanship 

or any other reason during the last 25 (twenty five) years. 

l/we, further, undertake that if such information comes to the notice of CPWD, then Engineer-in-

Charge shall be free to terminate the bid/agreement and to forfeit the entire amount of earnest money 

deposit, performance guarantee and security deposits. 

l/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us 

forever from tendering in CPWD. 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 
 
 

 

Signature of 

Notary with seal 

Signature of bidder or an authorized person of the 

firm with stamp 

 
 

Note: Affidavit to be furnished on a 'Non-judicial' stamp paper of Rs. 200/- (scanned copy of the notarized 

affidavit to be uploaded at the time of submission of bid). 
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PART-A 

 

 
GENERAL 
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CPWD-6 FOR e-TENDERING 

 
1. Percentage Rate Bids are invited on behalf of President of India from approved and eligible CPWD 

Enlisted Contractors of appropriate class in Building & Roads category / Original Equipment 

Manufacturer / Authorised Channel Partner for the work of “Supply, Installation, Testing and 

Commissioning of Lift for Directorate of Marketing and Inspection office at A Block, New CGO 

Complex, NH-IV, Faridabad.” 

The enlistment of the CPWD Contractors should be valid on the last date of submission of bids. In 

case the last date of submission of bids is extended, the enlistment of contractor should be valid on 

the original date of submission of bids. 

The work is estimated to cost Rs.21,78,614/-. This estimate, however, is given merely as a rough 

guide. 

 
2. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD-7 (or other 

Standard Form as mentioned) which is available as a Govt. of India Publication and also available on 

website www.cpwd.gov.in. Bidder shall quote his rates as per various terms and conditions of the said 

form which will form part of the agreement. 

3. The time allowed for carrying out the work will be 06 (Six) Months from the date of start as defined in 

schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the 

phasing, if any, indicated in the bid documents. 

4. (i) The site for the work is available. However, site may be made available in parts as per approved 

work program and progress of work thereof and no claim of damages for handing over site in parts 

shall be admissible. 

(ii) The Architectural and Structural drawings shall be made available in phased manner, asper 

requirement of the same as per approved programme of completion submitted by the contractor after 

award of work and progress of work thereof and no claim of damages for issue of drawings in phased 

manner shall be admissible. 

5. The bid document consisting of plans, specifications, the schedule of quantities of various types of 

items to be executed and the set of terms and conditions of the contract to be complied with and other 

necessary documents except Standard General Conditions of Contract Form can be seen from 

website “https://etender.cpwd.gov.in” or “http://www.cpwd.gov.in” of cost. 

6. After submission of the bid the contractor can re-submit revised bid any number of times but before 

last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of 

times (he need not re-enter rate of all the items) but before last time and date of submission of bid as 

notified. 

8. When bids are invited in three stage system and if it is desired to submit revised financial bid then it 

shall be mandatory to submit revised financial bid. If not submitted, then the bid submitted earlier shall 

become invalid. 

9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 

Receipt, Banker’s Cheque or Bank Guarantee (for the balance amount as prescribed) from any of 

Commercial Banks (drawn in favour of Executive Engineer(E), Faridabad Electrical Division, 

CPWD, Faridabad) shall be scanned and uploaded to the e-tendering website within the period of bid 

submission. The original EMD should be deposited either in the office of Executive Engineer inviting 

bids or division office of any Executive Engineer, CPWD within the period of bid submission. The EMD 

receiving Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of 
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Earnest Money deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE 

in the NIT. 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% 

of earnest money or Rs.20 lacs, whichever is less, shall have to be deposited in shape prescribed 

above, and balance may be deposited in shape of Bank Guarantee of any Commercial Bank having 

validity for 6 (six) months or more from last date of receipt of bids which is to be scanned and 

uploaded by the intending bidders. 

The Earnest Money given by all the tenderers except the lowest tenderer shall be refunded 

immediately after the expiry of stipulated bid validity period or immediately after acceptance of bid of 

the successful bidder, whichever is earlier. However, in case of two/three bid system, earnest money 

deposit of bidders unsuccessful during technical/eligibility bid evaluation etc. shall be returned within 

30 days of declaration of result of technical/eligibility bid evaluation. 

Copy of Enlistment Order and other documents as specified in the bid document shall be scanned and 

uploaded to the e-tendering website within the period of bid submission. However, certified copy of all 

the scanned and uploaded documents as specified in the bid document shall have to be submitted by 

the lowest bidder only along with physical EMD of the scanned copy of EMD uploaded within a week 

physically in the office of tender inviting authority. 

Online bid documents submitted by intending bidders shall be opened only of those bidders, 

whose original EMD deposited with any division of CPWD and other documents scanned and 

uploaded are found in order. 

The bid submitted shall be opened at 03:30 PM on 28-08-2026 
 

10. The bid submitted shall become invalid and e-tender processing fee shall not be refunded if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload scanned copy of all the documents stipulated in the bid document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of 

bid and hard copies as submitted physically by the lowest bidder in the office of bid opening 

authority. 

(iv) If a tenderer quotes nil rates against each item on item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section/sub-head in 

percentage rate tender, the tender shall be treated as invalid and will not be considered as 

lowest tenderer. 

11. The contractor whose bid is accepted will be required to furnish performance guarantee at specified 

percentage of the tendered amount as mentioned in Schedule E and within the period specified in 

Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand 

Draft, Fixed Deposit Receipt or Bank Guarantee from any of Commercial Banks in accordance with 

the prescribed form. In case the contractor fails to deposit the said performance guarantee within the 

period as indicated in Schedule ‘F’ including the extended period if any, the Earnest Money deposited 

by the contractor shall be forfeited automatically without any notice to the contractor. The earnest 

money deposited along with bid shall be returned after receiving the aforesaid performance guarantee. 

The contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC 

and BOCW Welfare Board including Provident fund code no. if applicable and also ensure the 

compliance of aforesaid provisions by the sub-contractors, if any engaged by the contractor for the 

said work within the period specified in Schedule F. 
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12. The description of the work is as follows: - 

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the accommodation they 

may require and in general shall themselves obtain all necessary information as to risks, contingencies 

and other circumstances which may influence or affect their bid. A bidder shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charge consequent on any 

misunderstanding or otherwise shall be allowed. The bidder shall be responsible for arranging and 

maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers 

and all other Services required for executing the work unless otherwise specifically provided for in the 

contract documents. Submission of a bid by a bidder implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the work to be 

done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of the work. 

13. The competent authority on behalf of the President of India does not bind itself to accept the lowest or 

any other bid and reserves to itself the authority to reject any or all the bids received without the 

assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any 

condition including that of conditional rebate is put forth by the bidders shall be summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractors who resort to canvassing will be liable to rejection. 

15. The competent authority on behalf of President of India reserves to himself the right of accepting the 

whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted. 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in 

which his near relative is posted a Divisional Accountant or as an officer in any capacity between the 

grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the 

names of persons who are working with him in any capacity or are subsequently employed by him and 

who are near relatives to any gazette officer in the Central Public Works Department or in the Ministry 

of Urban Development. Any breach of this condition by the contractor would render him liable to be 

removed from the approved list of contractors of this Department. 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of India is allowed to work as a contractor for 

a period of one year after his retirement from Government service, without the previous permission of 

the Government of India in writing. This contract is liable to be cancelled if either the contractor or any 

of his employees is found any time to be such a person who had not obtained the permission of the 

Government of India as aforesaid before submission of the bid or engagement in the contractor’s 

service. 

18. The bid for the work shall remain open for acceptance for a period of 30 (Thirty) days from the date of 

opening of Eligibility Bids. 

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the 

tender which is not acceptable to the department within 7 days after last date of submission of 

bids, then the Government shall without prejudice to any other right or remedy, be at liberty to 

forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work is 

issued or not. 

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the 

tender which is not acceptable to the department after expiry of 7 days after last date of 
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submission of bids, then the Government shall without prejudice to any other right or remedy, be at 

liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance for the 

work is issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not 

be allowed to participate in the rebidding process of the same work. 

19. This notice inviting Bid shall form a part of the contract document. The successful bidder/contractor, on 

acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of 

the work, sign the contract consisting of: 

(i) The Notice Inviting Bid, all the documents including Additional Conditions, Specifications and 

Drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the Rates 

quoted online at the time of submission of Bid and Acceptance thereof together with any 

correspondence leading thereto. 

(ii) Standard CPWD Form-7 or other Standard CPWD Form as applicable. 

20. For Composite Bids 

20.1. The Executive Engineer in charge of the Major Component will call bids for the Composite 

work. The cost of bid document and Earnest Money will be fixed with respect to the combined 

estimated cost put to tender for the composite bid. 

20.2. The Bid document includes following Components: 

Part-A: General- CPWD-6 for e-Tendering, Tender Form (CPWD-7) including Schedule A to 

F, Standard General Conditions of Contract, Conditions for Associate Agency for 

Specialized/E&M Works 

Part-B: E&M- Additional/Special Conditions, Specifications, List of Preferred Makes, Schedule 

of Quantities. 

Part C:Financial Bid –Proforma for Financial Bid 

20.3. The bidders must associate himself, with agencies as per NIT conditions 

20.4. The eligible bidders shall quote rates for all items of major component as well as for all items 

of minor components of work. 

20.5. After acceptance of the bid by Competent Authority, the Engineer-in-charge of the work shall 

issue letter of award on behalf of the President of India. After the work is awarded, the Main 

Contractor will have to enter into one Agreement with Engineer-in-charge has to sign two or 

more copies of Agreement. 

20.6. Entire work under the scope of composite bid including major and all minor components shall 

be executed under one agreement. 

20.7. Security Deposit will be worked out separately for each component corresponding to the 

estimated cost of the respective component of works. 

20.8. The main contractor has to associate agencies for specialized component(s) conforming to 

eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to 

Engineer-in-charge of relevant component(s). within prescribed time. Name of the agency(s) to 

be associated shall be approved by Engineer-in-charge of relevant component(s). 

20.9. In case the main contractor intends to change any of the above agency/agencies during the 

operation of the contract, he shall obtain prior approval of Engineer-in-charge of relevant 

specialized component(s). 
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The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case 

Engineer-in-charge is not satisfied with the performance of any agency, he can direct the 

contractor to change the agency executing such items of work and this shall be binding on the 

contractor. 

20.10. The main contractor has to enter into MoU with agency(s) associated by him. Copy of such 

MoU shall be submitted to EE in Charge. In case of change of associate contractor, the main 

agency(s) has to enter into MoU/agreement with the new contractor associated by him. 

20.11.  Running payment for the major component shall be made by EE of major discipline to the 

main contractor. Running payment for minor components shall be made by the Engineer- in-

charge of the discipline of minor component directly to the main contractor 

20.12. (A) The composite work shall be treated as complete when all the components of the work are 

complete. The completion certificate of the composite work shall be recorded by Engineer-in-

charge of major component after record of completion certificate of all other components. 

(B)Final bill of whole work shall be finalized and paid by the EE of major component. 

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 

component of work and pass on the same to the EE of major component for including in the 

final bill for composite contract. 

21. The intending bidders are required to update their profile in CPWD e-tender portal and to upload their 

bids well in advance of last date of submission of tender. Any issue related to updating profile to 

uploading tender can be resolved through the concerned Executive Engineer or ERP help line no. 

18001803286 or e-mailIDcpwd.support@techmahindra.com. The e-tendering bidders are also advised 

not to wait to raise any issues till the last date of submission of bid in their own interest. 

 
 

 
Assistant Engineer (E)-(P) Executive Engineer (E) 
FED, CPWD, NH-IV, FED, CPWD, NH-IV, 
Faridabad Faridabad 
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Integrity Pact 
 

 
To, 

 
 

 
M/s ....................................... , 

 
……………………….., 

 
……………………….. 

 
 

 
Sub: NIT No. 84/EE(E)/FED/2026-27 for the Work of:- Supply, Installation, Testing 

and Commissioning of Lift for Directorate of Marketing and Inspection office at A Block, 
New CGO Complex, NH-IV, Faridabad. 

 
Dear Sir, 

It is here by declared that CPWD is committed to follow the principle of transparency, equity and 

competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 

Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which 

the tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would be 

summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same 

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the CPWD. 

 
 
 

Yours faithfully 
 
 
 

Executive Engineer 
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To, 

 
The Executive Engineer (E), 
Faridabad Electrical Division, 
CPWD, NH-IV, Faridabad, 
Haryana-121001 

 
 

Subject:- Supply, Installation, Testing and Commissioning of Lift for Directorate of Marketing and  
                        Inspection office at A Block, New CGO Complex, NH-IV, Faridabad. 

 
Dear Sir, 

 
I/We acknowledge that CPWD is committed to follow the principles thereof as enumerated in the 

Integrity Agreement enclosed with the tender/bid document. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing 
which I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF 
THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of 

this condition of the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from the main 
contract, which will come into existence when tender/bid is finally accepted by CPWD. I/We acknowledge 
and accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed 
Integrity Agreement. 

 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 

while submitting the tender/bid, CPWD shall have unqualified, absolute and unfettered right to disqualify 
the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid. 

 

 
Yours faithfully 

 
(Duly authorized signatory of the Bidder) 
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TO BE SIGNED BY THE BIDDER AND SAME SIGNATORY COMPETENT / AUTHORIZED TO SIGN 

THE RELEVANT CONTRACT ON BEHALF OF CPWD. 

INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at .........*........ on this ……...*.......... day of .......*...... 20..*.......... 

 
BETWEEN 

President of India represented through Executive Engineer (E), FED, CPWD, NH-IV, Faridabad, 
Haryana (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless 
repugnant to the meaning or context hereof include its successors and permitted assigns) 

 
AND 

 

(Name and Address of the Individual/firm/Company) 

through (Hereinafter referred to as the 
“Bidder/ 

(Details of duly authorized signatory) 

Contractor” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No.  8 4 /EE(E)/FED/2026-27) 
hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract Supply, Installation, Testing and Commissioning of Lift for Directorate of 
Marketing and Inspection office at A Block, New CGO Complex, NH-IV, Faridabad. 

 
Herein after referred to as the “Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties. 

 
NOW, Therefore, in consideration of mutual covenants contained in this Pact, the parties hereby 
agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal/Owner 
 

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Principal/Owner will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential/additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract execution. 

 
c)  The Principal/Owner shall end favour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

 
2) If the Principal/Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 

1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 

substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 

Officer and in addition can also initiate disciplinary actions as per its internal laid down 

policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

 
1) It is required that each Bidder/Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the Government / 

Department all suspected acts of fraud or corruption or Coercion or Collusion of which 

it has knowledge or becomes aware, during the tendering process and throughout the 
negotiation or award of a contract. 

 
2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

 
a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the 

Tender process or execution of the Contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract. 

 
b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular 
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to prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in 

the bidding process. 

 
c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically. 

 
d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 

of agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if 

any. Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent 

participate in a tender on behalf of one manufacturer, he shall not be allowed to 

quote on behalf of another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item. 

 
e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each tender 

as per Performa enclosed)any and all payments he has made, is committed to or 

intends to make to agents, brokers or any other intermediaries in connection with the 

award of the Contract. 

 
3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 

 
4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the 

Government interests. 

 
5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her reputation 

or property to influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 

 
Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/Owner shall have 

the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 
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Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s 

absolute right: 

 
1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 
14 days notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if 
already executed or exclude the Bidder/Contractor from future contract award processes. 
The imposition and duration of the exclusion will be determined by the severity of 
transgression and determined by the Principal/Owner. Such exclusion may be forever 
or for a limited period as decided by the Principal/Owner. 

 
2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner 

has disqualified the Bidder(s) from the Tender process prior to the award of the Contract 

or terminated/determined the Contract or has accrued the right to terminate/determine 

the Contract according to Article 3(1), the Principal/Owner apart from exercising any 

legal rights that may have accrued to the Principal/Owner, may in its considered opinion 

forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and Security 

Deposit of the Bidder/Contractor. 

2) Criminal Liability:If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of Indian Penal code 
(IPC)/Prevention of Corruption Act, or if the Principal/Owner has substantive suspicion 
in this regard, the Principal/Owner will inform the same to law enforcing agencies for 
further investigation. 

 
Article 4: Previous Transgression 

 
1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing 
of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 

may, at its own discretion, revoke the exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s) of the principles laid down in this agreement/Pact by any 

of its Subcontractors/sub-vendors. 
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2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

 
3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6- Duration of the Pact 

 
This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor after the completion of work under the contract or till the continuation of 

defect liability period, whichever is more and for all other bidders, till the Contract has been 

awarded. 

 
If any claim is made/lodged during the time, the same shall be binding and Continue to be valid 

despite the lapse of this Pact as specified above, unless it is discharged/ determined by the 

Competent Authority, CPWD. 

 
Article 7- Other Provisions 

 
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head 

quarters of the Division of the Principal/Owner, who has floated the Tender. 

 
2) Changes and supplements need to be made in writing. Side agreements have not been 

made. 

 
3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium 

members. In case of a Company, the Pact must be signed by a representative duly 

authorized by board resolution. 

 
4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to their 

original intensions. 

 
5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
there of shall not be subject to arbitration. 
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Article 8- LEGAL AND PRIOR RIGHTS 
 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed 

to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of 

brevity, both the Parties agree that this Integrity Pact will have precedence over the 

Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 

and date first above mentioned in the presence of following witnesses: 

 
The Executive Engineer (E), 
Faridabad Electrical Division, 
CPWD, NH-IV, Faridabad, 
Haryana. 

 
(For and on behalf of Principal/Owner) 

 
……………………………………………..   

(For and on behalf of Bidder/Contractor) 

 
WITNESSES: 

1............................................... 

(Signature, name and address) 

2................................................ 

(Signature, name and address) 
 

 
Place 
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CPWD-7 

GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

 
PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 

Tender for the work of “Supply, Installation, Testing and Commissioning of Lift for Directorate of Marketing 
and Inspection office at A Block, New CGO Complex, NH-IV, Faridabad.” 

 
To be submitted/uploaded up to 15:00 Hrs. on 28-08-2026 on website: https://etender. cpwd.gov.in 

 
(i) To be opened in the presence of bidders who may be present at 15:30 Hrs. on 28-08-2026 in the 

office of the Executive Engineer(E), Faridabad Electrical Division, CPWD, Faridabad (Haryana) - 

121001. 

TENDER 

I/We have read and examined the notice inviting tender, schedule-A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 

contract, Special conditions, Schedule of Rate & other documents and rules referred to in the conditions of 

contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the President of India within the time 

specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 

specifications, designs, drawing and instructions in writing referred to in Rule-1 in General Rules and 

Directions and in Clause-11 of the Conditions of Contract and with such materials as provided for, by, and 

in respect of accordance with, such conditions so far as applicable. 

I/We agree to keep the tender open for 30 (Thirty) days from the date of opening of Technical bid and not 

to make any modification in its terms and conditions. 

I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as per 

the bid document. 

A copy of Earnest Money deposit of prescribed amount deposited in the form of Insurance Surety Bonds, 

Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee (as 

prescribed) issued by a commercial Bank, is scanned and uploaded (strike out as the case may be). 

If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We agree that the 

said President of India or his successors, in office shall without prejudice to any other right or remedy, be 

at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, 

I/We agree that President of India or the successors in office shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the said performance guarantee absolutely, the said 

performance guarantee shall be a guarantee to execute all the works referred to in the tender documents 

upon the terms and conditions contained or referred to those in excess of that limit at the rates to be 

determined in accordance with the provision contained in clause 12 of the tender form. 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, 

I/We shall be debarred for participation in the re-tendering process of the work. 

I/we undertake and confirm that eligible similar work(s) has/have not been got executed through another 

agency on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we 

shall be debarred for bidding in CPWD in future forever. Also, if such a violation comes to the notice of 

Department before date of start of work, the Engineer-in-charge shall be free to forfeit the entire amount of 

Earnest Money Deposited/Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents, drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there from 
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to any person other than a person to whom I/We am/are authorized to communicate the same or use the 

information in any manner prejudicial to the safety of the State. 

 
 
 

 
Dated: Signature of Contractor 

Postal Address: 

Witness: 

Address: 

Occupation: 
 
 
 

 
ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me 

for and on behalf of the President of India for a sum of Rs ................................................................. (Rupee. 

……………………………………………………). 
 

 
The letters referred to below shall form part of this contract agreement: 

(a) ………………………… 

(b) …………………………. 

(c) …………………………. 

 
 

 
Dated: ……………. 

(For & on behalf of President of India) 
 

 
Signature……………….…………… 

Designation………….……………… 
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SCHEDULES A TO F 

SCHEDULE ‘A’ 

Schedule of quantities for the Work (as per PWD-3) : As Enclosed 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/documents for the work, if any: Nil 

SCHEDULE ‘E’ 

Reference to General Conditions of Contract: General Conditions of Contract-2023 (Maintenance 

Works) as amended / modified up to the last date of submission of Tenders. 

Name of Work: Supply, Installation, Testing and Commissioning of Lift for Directorate of Marketing 
and Inspection office at A Block, New CGO Complex, NH-IV, Faridabad.  

Estimated cost of work: Rs.21,78,614/- 

(i) Earnest Money Rs.43,572/- (to be returned after receiving Performance Guarantee) 

(ii) Performance 
Guarantee 

a) 5% of Tendered value or Estimate Cost put to Tender (ECPT) whichever is 

higher. 

b) Where the tendered amount is less than eighty percent (80%) of the 

Estimated Cost Put to Tender (ECPT), the Performance Guarantee, in 

addition to the requirement under (a) above, shall be increased by an amount 

equal to the difference between eighty percent (80%) of the ECPT and the 

tendered amount. 

(iii) Security Deposit 2.5% of the accepted tendered value of the work 

SCHEDULE 'F' 

General Rules & Directions: 

Officer inviting Tender: Executive Engineer(E), Faridabad Electrical Division, Faridabad (Haryana) 

–121001. 

Definitions: 
 

2(vi) Engineer-in-Charge Executive Engineer(E), Faridabad Electrical Division, CPWD, or 
successor thereof 

(viii) Accepting Authority Executive Engineer(E), Faridabad Electrical Division, CPWD or 

successor thereof 

(x) Percentage on cost 
of materials and 
Labour to cover all 
overheads    and 
profits 

15% 

(x) Standard Schedule 

of Rates 

E&M Works: Delhi Schedule of Rates 2025 (E&M) along with up to date 

correction slips modified as per cost index of Delhi NCR 

(xi) Department Central Public Works Department (CPWD) 

9(ii) Standard CPWD 

Contract Form: 

General Conditions of Contract-2023 (Maintenance Works) and CPWD 

Form-7 (Percentage Rate Tender & Contract for Works) as amended 

/ modified up to the last date of submission of Tenders 
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Clause-1: 
 

(i) Time allowed for submission of Performance Guarantee, 

programme chart (Time and Progress) and applicable 

labour licenses, registration with EPFO, ESIC and BOCW 

Welfare Board or proof of applying thereof from the date of 

issue of letter of acceptance. 

07 (Seven) days 

(ii) Maximum allowable extension with late fee @ 0.1% per 

day of Performance Guarantee amount beyond the period 

provided in (i) above 

03 (Three) days 

Clause-2: 
 

(i) Authority for fixing compensation under clause 2 Superintending Engineer, Faridabad 

Circle, CPWD or successor thereof 

Clause-5: 
 

(i) Number of days from the date of issue of letter of 

acceptance for reckoning date of start 

10 (Ten) days 

(ii) Time allowed for completion of work 06 (Six) Months 

TABLE OF MILE STONES 
 

 
S. 

No. 

 
Description of Milestone 

(Physical/Financial) 

Time allowed (From 
Stipulated Date of 
Start) 

Amount to be With-held in Case 
of Non-Achievement of 
Milestone 

1. Submission of Drawings 1 Month 0.5 % of tendered Amount 

2. Supply of Material 2 Months 2 % of tendered Amount 

3. Installation of Material 1.5 Months 1 % of tendered Amount 

4. Testing & Commissioning 1.5 Months 0.5 % of tendered Amount 

 
Authority to decide: 

 

(i) Extension of time Executive Engineer (E), Faridabad Electrical Division, Faridabad 

CPWD or his successor thereof 

(ii) Rescheduling of mile stones  
Superintending Engineer, Faridabad Circle, CPWD or 

successor thereof (iii) Shifting of date of start in case 

of delay in handing over of site 

 
Clause-5.4: 

Schedule of rate of recovery for delay in submission of the modified programme in terms of delay days: Rs. 

100/- per day 

Clause- 6 : Applicable 
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Mode of measurement: Computerised Measurement Book (EMB/CMB) : CMB 

Clause-7: 
 

Gross work to be done together with net payment /adjustment of 

advances for material collected, if any, since the last such payment for 

being eligible to interim payment 

Mutually agreed by Engineer-in-

charge 

Clause-7A: 
 

Whether Clause 7A shall be 

Applicable 

Yes, No Running Account Bill shall be paid for the work till the applicable 

labour licenses, registration with EPFO, ESIC and BOCW Welfare Board, 

whatever applicable as submitted by the Bidder to the Engineer-in-Charge. 

Clause-10A:List of Testing equipment’s to be provided by the agency at Site Lab : 

Equipment for conducting necessary Site Tests as per requirements of Specifications and quality 

assurance plan shall be provided and installed at site in the well-furnished Site Laboratory by the 

contractor at his own cost. 

Clause-10B(ii) 
 

Whether Clause 10B(ii) shall be Applicable Not applicable 

Clause-10C:(Applicable in only those contracts where clause 10CC is not applicable) 
 

Component of Labour Expressed as percent of value of work 20% 

Clause-10CC: Not Applicable 

A.   For Construction Period: 
 

S. 

No. 

Relevant component of Materials / Labour for price escalation Percentage of Total value 

of Construction work 

1. Component of Cement (Cp) NA 

2. Component of Labour (Lp) NA 

3. Civil Component of other Construction Materials (CMp) NA 

4. Electrical and Mechanical (E&M) Component of constriction Materials 

(EMp) 

NA 

5. Component of POL (Diesel) (Fp) NA 

6. Component of Reinforcement Steel Bars / TMT Bars / Structural 

Steels (including Strands and Cables) (Sp) 

NA 

7. Component of Bitumen (Bp) NA 

Total NA 

B.   For Maintenance Period: 
 

S. 

No. 

Relevant component of Materials / Labour for price escalation Percentage of Total value 

of Maintenance work 

1. Component of Labour (Lp) NA 

2. Civil Component of other Construction Materials (CMp) NA 
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3. Electrical and Mechanical (E&M) Component of constriction Materials 

(EMp) 

NA 

4. Component of Bitumen (for Road work component) (Bp) NA 

Total NA 

Clause-11: 
 

Specifications to be followed for execution of work: 

E&M Work CPWD General Specifications for Electrical Works (Part I for Internal) - 2023, (Part II for 

External) - 2023, (Part III for Lift & Escalators) - 2003, (Part IV for Sub Station) - 2013, 

(Part V for Wet Riser & Sprinkler System) - 2020, (Part VI for Fire Detection & Alarm 

System) - 2018, (Part VII for DG Sets) - 2013, (Part VIII for Gas Based Fire Extinguishing 

System) - 2013 and CPWD General Specifications for HVAC Works – 2024, CPWD 

General Specification for Modular OT- 2022, CPWD General Specification for Nurse Call 

System 2022 or latest version of above specifications as issued / amended up to last date 

of tender submission 

All above shall hereinafter to be collectively referred to as ‘CPWD Specifications’ 

Clause-12: 
 

12.3 & 12.4 (i) Deviation Limit beyond which clauses 12.2(c) shall apply No Limit 

Clause-16: 
 

Competent Authority for deciding reduced rates: 

Electrical 

work 

Superintending Engineer, Faridabad Circle, CPWD or successor thereof 

Clause-18: List of mandatory machinery, tools & plants to be deployed by the contractor at site: : 

The Contractor shall deploy T&P, Plant and Equipment required for execution of work within contract 

period. Schedule of deployment of the equipment shall be as per requirement of work for completion of 

work as per work program within stipulated time and contractor himself shall be responsible for their 

efficient use avoiding any idling. No damages/compensation shall be payable on account of idle 

Manpower, Labour, T&P, Plant and Equipment and Loss of Profit etc. for whatsoever reason, not 

even for delay in work due to justified hinderances. 

Clause-19: 
 

Clause 19C : Authority to decide penalty for each default  

 
Engineer-in-charge of respective component 

of Work 

Clause 19D : Authority to decide penalty for each default 

Clause 19G: Authority to decide penalty for each default 

Clause 19K : Authority to decide penalty for each default 

Clause-25: 
 

(i) Conciliator Special Director General (Chandigarh), CPWD or Successor thereof 

(ii) Arbitrator Appointing 

Authority 

Superintending Engineer, Faridabad Circle, CPWD or Successor thereof 

(iii) Place of Arbitration New Delhi or NCR 
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Clause-32: Requirement of Technical Representative(s) and Recovery Rates: 
 

 
S. Requirement of Technical Minimum Experience Designation of Rate at which 

recovery shall be 
made from the 
contractor in the 
event of not 
fulfilling 

No. staff  Technical staff 

 Qualification Number of   

  Major +   

  Minor   

  Component   

1 Graduate 
Engineer 

or 

 
1 of major 
component 

 

 
2 or 5 respectively 

Project manager 
cum Planning 
Quality/Site/ 
Billing Engineer 

Rs. 15,000/- per 
Month per person 

 Diploma 
Engineer 

    

Note: 

1. Assistant Engineers retired from Government services that are holding Diploma will be treated at 

par with Graduate Engineers. Diploma holder with minimum 10-years relevant experience with a 

reputed construction company can be treated at par with Graduate Engineers for the purpose of 

such deployment subject to that such diploma holders should not exceed 50% of requirement of 

degree Engineers. 

Clause-38: 

 

i) (a) Schedule/statement for determining theoretical 

quantity of cement & bitumen based on Delhi 

Schedule of Rates 

Delhi Schedule of Rates with Amendments 

up to the date of submission of bid. 

ii) Variations permissible on theoretical quantities: 

(a) Cement : 

• For works with estimated cost put to tender not 

more than Rs.25 Lakh.  

• For works with estimated cost put to tender 

more than Rs.25 Lakh.  

 
3% Plus/Minus 

 
 
2% Plus/Minus 

(b) Bitumen for all works. 2.5% Plus only and nil on minus side. 

(c) Steel reinforcement and structural steel sections 

for each diameter, section and category. 

2% Plus/minus  

(d) All other materials Nil 

 
 
 

Assistant Engineer (E)-(P) Executive Engineer (E) 
FED, CPWD, NH-IV, FED, CPWD, NH-IV, 
Faridabad Faridabad 
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STANDARD GENERAL CONDITIONS OF CONTRCT 
 

 
1. Latest edition of “General Conditions of Contract - 2023 (Maintenance Works)” as amended / 

modified up to the last date of submission of Tenders, which is available in market as CPWD 

publication and also available on CPWD official website at https://cpwd.gov.in/Documents/cpwd_ 

publication.aspx shall be deemed to be part of the Tender document and Agreement. 

2. The General Conditions of Contract (GCC)are amended from time to time through issue of OMs under 

series DG/CON which are available on CPWD official website at 

http://www.cpwd.gov.in/Documents/Official Circulars/ DG CON. These amendments/modifications 

issued up to last date of submission of Tenders shall be deemed to be part of the Tender document 

and Agreement. 

3. The General Conditions of Contract (GCC) and its amendments as mentioned above, though not 

attached with this tender document, shall be deemed to be part of the Tender document and 

Agreement to be signed with the successful bidder. 
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CONDITIONS FOR ASSOCIATE AGENCY FOR SPECIALISED / E&M WORKS 

1.0 CONDITIONS FOR ASSOCIATE AGENCY FOR E&M WORKS: 

1.1 Specialized E&M items have been provided in Annexure-6 of SOP for CPWD Works Manual (amendments 

to the Annexure-6 of SOP up to last date of tender submission shall be applicable). 

1.2 These items should be got executed only through associated specialized agencies currently actively 

engaged in execution of the said specialized items and fulfil eligibility criteria prescribed in the agreement. 

1.3 Also, unless the main contractor himself meets the eligibility conditions for execution of E&M works (Normal 

items), he will have to associate with agencies, fulfilling the eligibility requirements prescribed in the tender 

document. 

1.4 In the event of the associated E&M agency not performing satisfactorily or failure of associate agency to 

complete the E&M work, the main contractor on written directions of the department, shall remove the 

Associate agency deployed on the work and shall submit proposal for approval of new associate agency 

without any loss of time or variation in cost to the department. Such new associate agency shall also give an 

undertaking along with the main tenderer that both of them shall guarantee for the equipment already 

supplied for which payment has been released by the department in part. If any equipment supplied for the 

work, during the currency of the earlier associate agency and paid partly by the department, becomes 

redundant /not in a position to be installed and commissioned and put to beneficial use due to change in 

agency for execution of E&M work, the main contractor shall be liable for replacement of the equipment(s) at 

no cost to the department. No change of associate agency will be allowed without prior approval of the 

Engineer-in-charge of the work. 

1.5 The main contractor shall be responsible and liable for proper and complete execution of the E&M works 

despite having engaged associated agencies and ensure coordination and completion of all E&M works. 

1.6 The Composite Contractor and the associated specialized agencies shall give 

required affidavit to confirm their association. 

1.7 The associate contractor shall attend the inspection of the work by the Engineer-in-charge of E&M works as 

and when required. 

2.0  ELIGIBILITY CRITERIA FOR ASSOCIATED AGENCY FOR E&M WORKS: 

2.1 The tenderer(s) must associate eligible agencies to execute components of E&M Works who fulfil the 

prescribed eligibility criteria. However, the contractor shall also be eligible to carry out himself any or all the 

components of E&M Works without associating any specialized agency provided:  

a) He fulfils the prescribed eligibility criteria respectively for these work(s). 

or 

b) He directly procures the equipment of approved make from manufacturer and get it installed from 

authorized agency/service provider of the manufacturer or specialized agency as per the eligibility criteria 

mentioned below: 

2.2 ELIGIBILITY CRITERIA: Eligibility criteria for various components E&M Works (Normal and Specialized) 

shall be as below: 

2.2.1 For Normal E&M Works e.g. Internal Electrical Installations, External Lighting/Cabling/Earthing & 

Service Connection etc.: 

The associate agency shall be registered/enlisted in CPWD in Building & Roads category in appropriate 

class and should have a valid electrical license. 
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3.0  SUBMISSION OF PROPOSAL FOR APPROVAL OF ASSOCIATED AGENCY:  

3.1 The Contractor(s) shall submit his proposal for the approval of the Engineer-in-Charge, the names of 
associate agencies of repute along with verifiable completion certificates of similar work experience, valid 
Electrical Contractor's license, self-attested GST registration and other documents in respect of the 
associated agencies, duly attested by both associated agency and the main contractor.  

3.2 The proposal shall be submitted as early as possible but not later than one month before proposed date of 
start of execution of such components of E&M work as per approved work programme. 

3.3 In case the main contractor is himself eligible (as per eligibility criteria) for executing all or some components 
of E&M work and intends doing job himself, the main contractor must submit the documents as per eligibility 
criteria mentioned for associated agency of individual E&M component(s) for approval of Engineer-in-charge. 

3.4 Proposal for associating agency for components of E&M work shall be submitted, as per proforma given in 

this tender document, from each of proposed associate independently for all E&M component in prescribed 

Proforma given herein. 

 

Assistant Engineer (E)-(P)     Executive Engineer (E) 
 FED, CPWD, NH-IV,      FED, CPWD, NH-IV, 
 Faridabad       Faridabad 
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PROPOSAL FOR ASSOCIATING AGENCY FOR E&M WORKS 

I/we hereby propose the following agency for execution of E&M work component mentioned herein. 

Consent Letter from the proposed associated agency is enclosed. 

(i) Name of work : ………………………. …………………….. 

(ii) Component of E&M Work : ………………………. …………………….. 

(iii) Name of Associated Agency : ………………………. …………………….. 

(iv) Details of Enlistment : ………………………. …………………….. 

(v) Category and Class of Enlistment : ………………………. …………………….. 

(vi) Monetary limit of work in Enlistment : ………………………. …………………….. 

(vii) Validity of Enlistment : ………………………. …………………….. 

(viii) Copy of Enlistment Order attached : (Yes /No) 

(ix) Copy of electrical contractor license attached : (Yes /No) 

(x) Copy GST Registration attached : (Yes/No) 

(xi) Copy PAN Card Attached : (Yes/No) 

(xii) Consent Letter of agency attached : (Yes/No) 

(xiii) Copy of completion certificates of similar work experience attached: (Yes /No) 
 

 
Encls: Self Attested photocopies of as stated above 

 

 
Seal & Signature of the Main Contractor 
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CONSENT LETTER FROM ASSOCIATE AGENCY FOR E&M WORKS 
 

 
Name of Work: ………………………………………………………………………………………..….... 

 
I / We hereby give my consent to associate with M/s ....................................................... , for executing 

the .............................. (Mention category) component of E&M work of the above-mentioned work. 

 
I / We will execute the work as per specifications and conditions of the agreement for the work and 

as per directions of the Engineer-in-Charge for the said component of E&M work till the completion of the 

work. 

 
I / We will be responsible for necessary action to handover the installations and for rectification of 

defects and repair during the maintenance / warranty period. 

 
I / We will employ full time technically qualified Engineer / supervisor for the said component of 

E&M work as required for the work. 

 
I / We will attend inspection of work by officers of the department as and when required. 

 
 

 
Dated: 

Seal & Signature of Associate E&M Contractor 
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(Proforma of MoU for Specialized E&M Works on a ‘Non-Judicial’ stamp paper worth Rs.100/-) 

MEMORANDUM OF UNDERSTANDING (MOU) 

Between 

M/s …………………………………..having his registered office at …………………………………………. 

…................................... [Henceforth called the Main Contractor] which expression shall unless repugnant to 

the subject or context include its administrators, successors and assigns. 

And 

M/s …………………………………..having his registered office at …………………………………………. 

………………………. [Henceforth called Associate E&M Contractor] which expression shall unless 

repugnant to the subject or context include its administrators, successors and assigns. 

 

 
Whereas, the Central Public Work Department (CPWD), have awarded EPC Contractto the Main 

Contractor for the work of ................................................................................................................................................. ” 

as per Schedule of Quantities, Specifications, Terms and Conditions contained in the Agreement. 

Whereas, This Memorandum of Understanding has been entered into for assigning responsibility of 

execution of ........................... (mention category) component of E&M Work forming part of the above work to 

the Associate E&M Contractor by the Main Contractor. 

Now therefore, it is agreed between the Parties here to as follows : 

1. Both the parties have gone through and understood the various Terms & Conditions and Clauses of 

the Contract for the work awarded to the Main Contractor and willingly agree to abide by them. 

2. The ‘Associate E&M Contractor’ will execute ………………. (mention category) Component of E&M 

Work in the wholesome manner as per Terms & Conditions of the Contract. However, both Parties 

shall be jointly and severally responsible for the execution of said Component of work as per the 

Contract. 

3. It is understood that payment for ………………. (mention category) component of E&M Work even 

though executed by the Associate E&M Contractor shall be done by the Department (CPWD) to the 

Main Contractor as per Terms & Condition of the Contract. The Parties have entered into separate 

agreement on Terms & Conditions for payment to be made by the Main contractor to the Associate 

E&M Contractor for the work done by them. The main Contractor shall promptly make payment to the 

Associate E&M Contractor as per agreed Terms & Condition between them. In the event of failure to 

make due payments to the Associate E&M Contractor by Main Contractor, the Department (CPWD) 

may make such payments directly to the Associated E&M Contractor after deducting the same from 

Bills payable to the Main Contractor. 

4. In case of any dispute between Parties, either of them may go for mediation by the Engineer-in-

charge. In the event of disagreement with decision of Engineer-in-Charge, either of the Parties may 

appeal against the mediation to the SE/SE-cum-PD/CE/CE-cum-ED in whose jurisdiction the work 

falls. His decision shall be final and binding on both Parties. 

5. The ‘Associate E&M Contractor’ shall be liable for disciplinary and penal action(s)as per Contract if he 

fails to discharge his contractual commitments related to said component of E&M works 

6. All the machinery and equipment, tools and tackles required for execution of ............................. (mention 

category) component of E&M Work, as per the Contract, shall be the responsibility of the ‘Associate 

E&M Contractor’. 
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7. The Technical and other site staff required for the said ............................. (mention category) component of 

E&M Work shall be arranged by the ‘Associate Data Centre Contractor’ as per terms and conditions of 

the Contract. 

8. Site Order Book & other Registers maintained for the said work shall be signed be signed by the 

Representatives of Main Contractor as well as ‘Associate E&M Centre Contractor’ or themselves. 

9. All the correspondence regarding execution of the ………………. (mention category) component of 

E&M Work shall be done by the department with the Associate E&M Contractor with a copy to the 

Main contractor. In case of non-compliance of the provisions of the Contract, the Main Contractor, as 

well as the Associated E&M Contractor shall be responsible and action under Clauses 2 and 3 may be 

initiated and taken against the Main Contractor. 

10. This MoU between Parties will be treated as an agreement and has legality as per Indian Contract Act 

(amended up to date) and the Department (CPWD) can enforce all the Terms and Conditions of the 

Contract for execution of the above work. 

11. This MOU shall be valid till the duration of completion of above work and shall be extended if so 

required by the CPWD. 

 

 
Date: 

Place: 

 

Signature of Main Contractor 
 

 
1. Witness with address 

(From Main Contractor side) 

Signature of Associate E&M Contractor 
 

 
2. Witness with address 

(From Associate E&M Contractor side) 
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PART - B 

 

 
(E&M WORK) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
AE(E)-P EE(E) 



38 | P a g e   

 CONDITIONS FOR ELECTRICAL WORK 

 
1. CPWD General Specifications for Electrical Works (Part I for Internal) - 2023, (Part II for External) - 

2023, (Part III for Lift & Escalators) - 2003, (Part IV for Sub Station) - 2013, (Part V for Wet Riser & 

Sprinkler System) - 2020, (Part VI for Fire Detection & Alarm System) - 2018, (Part VII for DG 

Sets) - 2013, (Part VIII for Gas Based Fire Extinguishing System) - 2013 and CPWD General 

Specifications for HVAC Works – 2024 or latest version of above specifications as issued / 

amended up to date (hereinafter to be collectively referred to as ‘CPWD Specifications’) and 

should also comply with relevant provisions of the Indian Electricity Rules and Acts as applicable. 

Wherever CPWD Specifications are silent, the latest BIS Codes/Specifications, National Building 

Code or any other specification shall be followed. 

2. The order of preference in case of any discrepancy as indicated in condition No. 8.1 under 

“Conditions of Contract” given in standard CPWD Contract form may be read as the following: 

a) Nomenclature of item as per Schedule of Quantities. 

b) Particular/Technical specifications for Electrical Works. 

c) General/Additional/Special, Conditions for Electrical Works. 

d) Architectural/structural drawings and specifications mentioned in drawings. 

e) Contract Clauses of Standard General Conditions of Contract 

f) CPWD specifications for Electrical works as applicable. 

g) Indian standard specifications of BIS. 

h) National Building Code 

i) Manufacturers specifications. 

j) Sound engineering practice as per directions of the Engineer-in-charge. 

3. A reference made to any Indian Standard Specifications in these documents, shall imply reference 

to the latest version of that standard, including such revisions/amendments as issued by the 

Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall keep at his 

own cost all such publications of relevant Indian Standards applicable to the work at site. 

4. The main contractor shall engage appropriate OEM of approved make for specialized works of 

Central cooling system& Kitchen etc. for electrical work. The main contractor shall not indulge in 

procurement of electrical items and getting the work done on labour contract with the 

OEM/electrical contractor. The whole electrical component shall be executed by the eligible 

electrical contractor/ OEM on a turnkey basis i.e. procurement of material & engaging labour. The 

associate electrical contractor shall submit the completion certificate of electrical work executed by 

him along with necessary test reports, completion plan. 

5. The contractor shall take all safety precautions to avoid accidents by exhibiting caution boards, red 

flags, red lights and by providing necessary barriers and all other measures required from time to 

time. The contractor shall be responsible for all damages and accidents due to negligence on his 

part. 

6. The contractor shall give due notices to Municipality, Police and/or other authorities that may be 

required under the law/rules under force and obtain all requisite permissions/licenses for 

temporary obstructions/enclosures and pay all charges which may be liable on account of his 

execution of the work under the agreement. Nothing extra shall be payable on this account. 
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7. The contractor shall leave such recesses, holes, openings, etc., as may be required for the 

electric, air-conditioning and other related works. (For this purpose, any required inserts, sleeves, 

brackets, conduits, base plates, insert plates, clamps etc. shall be arranged by the contractor and 

fix the same at the time of casting of concrete, stone work & brick work, if required, and nothing 

extra shall be payable on this account. 

8. The contractor shall give a trial run of the equipment and machinery for establishing its capability 

to achieve the specifications within laid down tolerances to the satisfaction of the Engineer-in-

charge before commencement of work. 

9. The work will be carried out in close coordination with the building work and other agencies. 

Conduits will be laid in the slab within the specified time and it will have to be ensured that the 

casting of slabs is not delayed for want of laying of conduits. The conduits will also be laid in walls 

before the Plaster work is undertaken so as to avoid breaking cutting of plaster while making 

chase for laying of conduits subsequently. The contractor will have to employ adequate labour for 

carrying out the work. No claim regarding the idle labour for any reason will be entertained by the 

Department. 

10. No tools and plants including special T&P etc. shall be supplied by the department and the 

contractor will have to make his own arrangements at his expenses. 

11. All tools, plant and machinery provided by the contractor shall, when brought at the site, be 

deemed to be exclusively intended for the construction and completion of this work and the 

contractor shall not remove the same or any part thereof (save for the purpose of moving it from 

one part of the site to another) without the consent of the Engineer-in-charge. 

12. All materials shall be got checked & approved by the Engineer-in-charge on receipt of the same at 

site before use and rejected material is to be removed from the site immediately. 

13. No foreign exchange shall be made available by the department for the purchase of equipment, 

plants, machinery, materials of any kind or any other items required to be carried out in execution 

of work. 

14. The contractor shall carry out his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor (s) or by the Engineer-in-charge and 

shall as far as possible arrange his work and shall place and dispose of the materials being used 

or removed, so as not to interfere with the operations of other contractors, or he shall arrange his 

work with that of the others in an acceptable and coordinated manner and shall perform it in proper 

sequence to the entire satisfaction of Engineer-in-charge. 

15. All items which are not covered while carrying out electrical work shall be removed and shall be 

cleared by the contractors as soon as the work is completed. 

16. The contractor shall give the Engineer-in-charge in every fortnight, a progress report of the work 

done during the previous fortnight. The progress of work will be reviewed periodically by the 

Engineer-in-charge with the contractor and shortfalls, if any, sorted out. The contractor shall 

thereupon take such action as may be necessary to bring back his work to schedule without any 

additional cost to the department. 

17. It shall be responsibility of the main contractor to sort out any dispute involved with the associated 

contractor without any time and cost overrun to the department. The main contractor shall be 

solely responsible for settling the dispute/litigation arising out of his agreement with the associate 

contractor. The contractor shall ensure that the work shall not suffer on this account. 
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18. The contractor shall quote his rates considering the specifications, terms & conditions and 

particular specifications and special conditions etc. and nothing extra shall be payable whatsoever 

unless otherwise specified. 

19. The main contractor shall be responsible for coordinating the activities of all works and essential 

progress of works as per milestone and laid down program. 

20. The contractor shall be responsible for the watch and ward of the site/property/material provided 

by him and materials issued by the department against pilferage and breakage during the period of 

execution and thereafter till the work is completed and physically handed over to the department. 

21. Samples of all materials, fittings and other materials/articles required for execution of the work 

shall be got approved from the Engineer-in-charge. Materials/articles manufactured by the firms of 

repute as indicated in tender documents and approved by the Engineer-in-charge shall only be 

used. 

22. The contractor shall ensure quality construction in a planned and time bound manner. Any sub-

standard material or work beyond set out tolerance limits shall be summarily rejected by the 

Engineer-in-charge. 

23.   The contractor shall be required to make a sample flat for each type at the earliest opportunity 

using all approved materials for approval of Engineer in charge before mass scale finishing works 

are taken up. 

24. Even ISI marked materials shall be subjected to quality test at the discretion of the Engineer-in-

charge besides testing of other materials as per the specifications described for the item/material. 

Whenever ISI marked materials are brought to the site of work; the contractor shall, if required by 

the Engineer-in-charge, furnish manufacturers test certificates to establish that the materials 

procured by the contractor for incorporation in the work satisfy the provisions of IS codes relevant 

to the material and/or the work done. 

25. The contractor shall have to engage well experienced skilled labour and deploy modern T&P and 

other equipment to execute the work. 

26. The contractor will have to ensure that the skilled labour i.e. wireman etc., Engaged in the 

execution of the work must possess valid electrical license, otherwise he will not be permitted to 

execute the work. 

27. The firm shall use only electrically operated chase cutting machine for cutting the chases in 

the wall for recessed conduit wiring. 

28. The contractor will have to make his own arrangement for storage of materials. No storage space 

shall be provided by department. 

29. The contractor will have to make his own arrangement for water and power supply for execution of 

works. 

30. The associate contractors executing the electrical works must possess the valid electrical 

contractor license otherwise they will not be permitted to execute the electrical works. 

31. The contractor shall be responsible for removal of all defects in the work during the 

guarantee/warranty period. The department shall carry out routine maintenance only. However, if 

any failure is noticed during this period which is attributable to poor quality of material and bad 

workmanship, the contractor will be required to rectify the same at his own cost, failure of which 

the department will be at liberty to get the defects rectified at the risk & cost of the contractor. The 

contractor will also be required to carry out his own inspection/testing during the 

guarantee/warranty period and attend to any defect taking place during this period. 
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32. Priority to arrange the material shall be decided by the department. However, material required for 

the work shall be brought at site only at the appropriate time keeping in view the progress of 

building works as well as Electrical & Mechanical works. Decision of Engineer-in -charge in this 

regard shall be final. 

33. The contractor has to intimate his authorized representative, who will be receiving instructions in 

his absence. The contractor /his authorized representative is bound to sign the site order book as 

and when required by the Engineer-in-charge and to comply with the instructions therein. 

34. Suitable back plates providing for fixing the wall brackets and ceiling flush fittings shall be supplied 

by the contractor free of cost. 

35. It shall be responsibility of contractor to provide polythene/PVC plastic cover for all SDBs/meter 

boards/feeder pillars/panels etc. so as to protect them from wear & tear/damage during execution 

stage. Contractor shall provide the covers for the materials if any being supplied departmentally 

also. Nothing extra shall be paid on this account. 

36. Contractor is fully responsible for any kind of damage to the LT/HT cable during execution of work. 

No joints shall be allowed if the cable is damaged. Contractor has to replace the full length at his 

own cost. 

37. A suitable brass/tinned copper neutral link shall be fixed at suitable place in the Metallic outlet 

boxes of all sizes to terminate neutral wire properly. Nothing extra shall be paid on this account. 

38. Colour coding shall have to be adopted in the wiring system as per specification. 

39. Suitable crimping tools shall be used for crimping the lugs/thimbles/ferrules. Nothing extra shall be 

paid on this account. The lugs/thimbles/ferrules pressed by conventional/ordinary pliers shall not 

be accepted. 

40. A suitable brass/tinned copper neutral link shall be fixed at suitable place in the Metallic outlet 

boxes of all sizes to terminate neutral wire properly. Nothing extra shall be paid on this account. 

41. An earth termination with earth stud of brass/tinned copper i/c 2 No. metallic washers or suitable 

earth bar of Brass/tinned copper with tinned copper thimbles/ferrules/lugs should be suitably fixed 

at suitable place in the Metallic outlet box for termination of protective earth conductor. Nothing 

extra shall be paid on this account. 

42. In the outlet boxes, phase from one switch to other switch shall be looped with suitable size of 

solid copper conductor. Nothing extra shall be paid on this account. Stranded conductor shall not 

be accepted. 

43. Only required number of knockouts should be removed from Metallic outlet boxes for entry of 

conduits. If more than required number of knockouts are removed, the Metallic outlet box shall not 

be accepted. 

44. Separate G.I. boxes shall be used for staircase light switches and bell push. Nothing extra shall be 

paid on this account. 

45. Metal sheath of Co-axial T.V. cable shall be terminated using 'U' shape thimble/lugs/ferrules. 

Nothing extra shall be paid on this account. 

46. To facilitate drawing of wires 16/18 SWG GI fish wire be provided along with laying of recessed 

conduit. Nothing extra shall be paid on this account. 

47. Cable connection to switch gear is deemed to be included in the item of end termination. No extra 

payment shall be made for that. 
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48. The contractor is advised to visit the site of work to have an idea of the execution of the work; 

failure to do so shall not absolve their responsibility to do the work as specified in agreement. 

49. The overall system shall be designed in such that if any monitoring system fails Data Center shall 

still be functional. 

50. A continuous cooling system to be designed to provide a stable thermal environment for the critical 

IT equipments without any interruption meeting ASHRAE standards. 

51. The design of the system should be such that it should be fault tolerant site infrastructure covering 

dual power for all IT equipments, complimentary system and distribution paths must be physically 

isolated from each other. 

52. The successful bidder has to obtain all statuary approval including PESCO (Petroleum & safety 

organization) licence for fuel storage above 2000 ltrs and its subsequent renewal before the expiry 

of defect liability period. 

53. Rates: 

53.1. The work shall be treated as on works contract basis and the rates tendered shall be for complete 

items of work (except the materials, if any, stipulated for supply by the department) inclusive of all 

taxes (including works contract tax, if any), duties, and levies etc. and all charges for items 

contingent to the work, such as packing, forwarding, insurance, freight and delivery at site for the 

materials to be supplied by the contractor, watch and ward of all materials (including those 

supplied by the department, if any) for the work at site etc. 

54. Taxes and Duties: 

54.1. Rates are inclusive of GST and all other Taxes, duties, levies and royalties and nothing extra shall 

be payable to the contractor on account of this. 

54.2. The GST shall be deducted from the bills of the contractor as applicable in at the time of 

payments. 

55. Completeness of Tender: 

55.1. All sundry fittings, assemblies, accessories, hardware items, foundation bolts, termination lugs for 

electrical connections as required, and all other sundry items which are useful and necessary for 

proper assembly and efficient working of the various components of the work shall be deemed to 

have been included in the tender, whether such items are specifically mentioned in the tender 

documents or not. 

55.2. Minor building works necessary for installation of equipment, foundation, making of opening in 

walls or in floors and restoring to their original condition, finish and necessary grouting etc. as 

required, shall be executed with in the quoted rates. 

56. Works to be done by the contractor: 

Unless and otherwise mentioned in the tender documents, the following works shall be done by 

the contractor, and therefore their cost shall be deemed to be included in their tendered cost:- 

(i) Foundations for equipment and components where required, including foundations bolts. 

(ii) Cutting and making good all damages caused during installation and restoring the same to 

their original finish. 

(iii) Sealing of all floor openings provided by him for pipes and cables, from fire safety point of 

view, after laying of the same. 

(iv) Painting at site of all exposed metal surfaces of the installation other than pre-painted 

items like fittings, fans, switchgear/distribution gear items, cubical switchboard etc. 
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Damages to finished surfaces of these items while handling and erection, shall however 

be rectified to the satisfaction of the Engineer-in-Charge. 

(v) Testing and commissioning of completed installation. 

(vi) Storage space for all equipment, components and materials for the work 

57. Storage and Custody of Materials: 

57.1. The contractor has to make his own arrangement for the storage of the material at site & 

necessary watch and ward of the electrical installation during the execution of work till the same is 

handed over to the department. No extra payment will be made on this account. The storage 

space shall however be arranged by the department at site, if available. 

57.2. The main contractor shall arrange for proper storage of the electrical fans and fittings at site and 

that double lock system shall be arranged for the fans and fittings after receipt at site until the time 

they are taken for installation. The contractor shall however be responsible for proper storage and 

safe custody of the same till their installation and handing over to the department. 

58. Electric Power Supply and Water Supply: 

Power and water supply will be arranged by the contractor at the site for installation purpose. 

However, for final testing purpose after complete installation of the electrical items, electricity 

supply will be made available free of cost to the contractor. Contractor will take due care to ensure 

safety of electrical installation during execution of work. 

59. Tools for handling and Erecting: 

All tools and tackles required for handling of equipment and materials at site of work as well as for 

their assembly and erection and also necessary test instruments shall be the responsibility of the 

contractor. 

60. Payment Terms: 

Running bill Payments for work done shall be made as per the relevant clauses of contract. 

However, for items involving SITC of equipment, part payments may be all allowed by the 

Engineer-in-charge as below: 

a) After initial inspection and delivery of equipment/ material at site in good condition on pro rata 

basis @ 70% 

b) On completion of installation pro-rata basis @ 20% 

c) On commissioning and completion of successful running in period @ 10% 

61. Co-ordination with other agencies: 

The contractor shall co-ordinate with all other agencies involved in the building work so that the 

building work is not hampered due to delay in his work. Recessed conduit and other works, which 

directly affect the progress of building work, should be given priority. 

62. Care of buildings: 

Care shall be taken by the contractor to avoid damage to the building during execution of his part 

of the work. He shall be responsible for repairing all damages and restoring the same to their 

original finish at his cost. He shall also remove, at his costs, all unwanted and waste materials 

arising out of his work, from the site. 

63. Structural Alterations to Buildings: 

(i) No structural member in the building shall be damaged/altered, without prior approval from 

the competent authority through the Engineer-n-charge. 
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(ii) Structural provisions like openings, cutouts, if any, provided by the department for the 

work, shall be used. Where these required modifications, or fresh provisions are required 

to be made, such contingent works shall be carried out by the contract at his cost. 

(iii) All such openings in floors provided by the department shall be closed by the contractor 

after installing the cables/conduits/rising mains etc. as the case may be, by any suitable 

means as approved by the Engineer-in-charge without any extra payment. 

(iv) All chases required in connection with the electrical works shall be provided and filled by 

the contractor at his own cost to the original architectural finish of the buildings. 

64. Addition to an installation: 

Any addition, temporary or permanent, to the existing/ Proposed electrical installation shall not be 

made without a properly worked out scheme/design by a qualified Electrical Engineer to ensure 

that such addition does not lead to overloading, safety violation of the existing/ Proposed system. 

65. Work in occupied buildings: 

(i) When work is executed in occupied buildings, there would be minimum of inconvenience 

to the occupants. The work shall be programmed in consultation with the Engineer-in-

charge and the occupying department. If so required, the work may have to be done even 

before and after the office hours. 

(ii) The contractor shall be responsible to abide by the regulations or restrictions set in regard 

to entry into, and movement within the premises. 

(iii) The contractor shall not tamper with any of the existing installations including their 

switching operations or connections there to without specific approval from the Engineer-

in-charge. 

66. Drawings: 

(i) The work shall be carried out in accordance with the drawings and the tender documents 

and also in accordance with modification thereto from time to time as approved by the 

Engineer-in-charge. 

(ii) All wiring diagrams shall be deemed to be ‘Drawings’ within the meaning of the term as 

used in Clause 11 of the General Conditions of Contract (PWD 7/8). They shall indicate 

the main switch board, the distribution boards (with circuit numbers controlled by them), 

the runs of various mains and sub mains and the position of all points with their controls. 

(iii) After award of the work, the firm will be required to submit detailed drawings for the 

proposed work including layout plan, conduit routes showing location of points and height 

etc. Work will be carried out as per the approved drawings before start of work. 

67. Conformity to IE Act, IE Rules, and standards: 

67.1. All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 

1910 and Indian Electricity Rules, 1956 amended up to date (Date of call of tender unless 

specified otherwise). List of rules of particular importance to electrical installations under these 

General Specifications is given in Appendix C for reference. 

68. General requirements of components: 

68.1. Quality of material: All materials and equipment supplied by the contractor shall be new. They 

shall be of such design, size and materials as to satisfactorily function under the rated conditions 

of operation and to withstand the environmental conditions at site. 

69. Inspection of materials and equipment: 
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69.1. Materials and equipment to be used in the work shall be inspected by the departmental officers. 

Such inspection will be of following categories: 

(i) Inspection of materials / equipment to be witnessed at the Manufacturer’s premises in 

accordance with relevant BIS /Agreement Inspection Procedure. 

(ii) To receive materials at site with Manufacturer’s Test Certificate(s) 

(iii) To inspect materials at the authorized dealer’s go downs/Manufacturer factory to 

ensure delivery of genuine materials at site. 

(iv) To receive materials after physical inspection at site. 

69.2. Adequate care to ensure that only tested and genuine materials of proper quality are used in work 

shall be ensured by firm. The firm shall ensure that: 

(i) Material will be ordered & delivered at site only with the prior approval of the department to 

ensure timely delivery. 

(ii) As and when the order is placed for the fittings/ fixtures, cables, switchgears, poles, rising 

main, other main items etc., its copy shall be endorsed to the CPWD Engineer-in-charge. 

(iii) The firm will be required to procure material like exhaust fans, MCB’s & DB’s, switches & 

sockets, wires & cables, conduits and switchgears etc directly from the manufacturer/ 

authorized dealers to ensure genuineness & quality and as per the approved makes only. 

Proof in this regard shall be submitted by the contractor before installation at site to the 

department. 

(iv) Inspection at factory or at godown of the manufacturer, as required, shall be arranged by 

the firm for a mutually agreed date. Certificate for genuineness of the fittings shall have to 

provided duly signed by the manufacturer’s officer not below the rank of Regional 

Manager. 

(v) Delivery of material shall be taken up only with the consent of department, after clearance 

of the material. 

(vi) Department shall reserve the right to waive inspection in lieu of suitable test certificate, at 

its discretion. 

69.3. Similarly, for fabricated equipment, the contractor will first submit dimensional detailed drawings for 

approval before fabrication is taken up in the factory. Suitable stage inspection at factory also will 

be made to ensure proper use of materials, workmanship and quality control. 

70. Ratings of components: 

70.1. All components in a wiring installation shall be of appropriate ratings of voltage, current and 

frequency, as required at the respective sections of the electrical installations in which they are 

used. 

70.2. All conductors, switches and accessories shall be of such size as to be capable of carrying the 

maximum current, which will normally flow through them, without their respective ratings being 

exceeded. 

71. Conformity to standards: 

71.1. All components shall confirm to relevant Indian Standard Specifications wherever existing. 

Materials with ISI certification mark shall be preferred. 

71.2. Relevant Indian Standards including amendments or revisions thereof up to the date of tender 

acceptance shall be applicable in the respective contracts for respective items, firm to ensure its 

compliance. 
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72. Interchangeability: 

Similar parts of all switches, lamp holders, distribution fuse boards, Switch gears, ceiling roses, 

brackets, pendants, fans and all other fittings of the same type shall be interchangeable in each 

installation. 

73. Workmanship: 

73.1. Good workmanship is an essential requirement to be complied with. The entire work of 

manufacture/fabrication, assembly and installation shall confirm to sound engineering practice. 

73.2. Proper supervision/skilled workmen: The contractor shall be a licensed electrical contractor of 

appropriate class suitable for execution of the electrical work. He shall engage suitably 

skilled/licensed workmen of various categories for execution of work supervised by supervisors / 

Engineer of appropriate qualification and experience to ensure proper execution of work. They will 

carry out instruction of Engineer-in-charge and other senior officers of the Department during the 

progress of work. 

73.3. Use of quality materials: Only quality materials of reputed make as specified in the tender will be 

used in work. 

73.4. Fabrication in reputed workshop: Switch boards and LT panels shall be fabricated in a 

factory/workshop having modern facilities like quality fabrication, seven tank process, 

powder/epoxy paint plant, proper testing facilities, manned by qualified technical personnel. These 

shall be as per make / item approved. 

74. Testing: 

74.1. All tests prescribed in the Specification, to be done before, during and after installation, shall be 

carried out, and the test results shall be submitted to the Engineer-in-charge in prescribed 

Performa, forming part of the Completion Certificate. 

74.2. All incidental expenditure to be incurred for testing of samples e.g. Packaging, sealing, 

transportation, loading, unloading etc. and testing charges for conducting tests as per 

specification, shall be borne by the contractor. 

75. Commissioning on completion: 

75.1. After the work is completed, it shall be ensured that the installation is tested and commissioned. 

75.2. The contractor shall furnish copy of detailed instructions and manuals of manufacturers for all 

items of equipments regarding installation, adjustments, operations and maintenance including 

preventive maintenance and troubleshooting together with all relevant data sheets, spare parts 

catalogue and workshop procedure for repairs, assembly and adjustment etc. all in triplicate. It can 

be one original copy & the other two may be the photocopy of the original 

76. Completion plan and completion certificate: 

76.1. For all works completion certificate after completion of work shall be submitted to the Engineer-in-

charge. 

76.2. Completion plan drawn to a suitable scale in A2 Sheet (It shall be laminated if desired by the Site-

in-Charge) indicating the following, and three copies of the same shall also be submitted. 

(i) General layout of the building. 

(ii) Locations of main switchboard and distribution boards, indicating the circuit numbers 

controlled by them. 

(iii) Position of all points and their controls. 
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(iv) Types of fittings, viz. fluorescent, pendants, brackets, bulk head, fans, exhaust fans etc. 

(v) Name of work, job number, tender reference, actual date of completion, names of Division/ 

Sub-division and name of the firm who executed the work with their signature. 

(vi) Cable layout showing general distribution diagram along with position of cable joints, if 

any. 

77. Guarantees: 

77.1. The installation will be handed over to the department after necessary testing and commissioning. 

The installation will be guaranteed against any defective design/workmanship/performance. 

Similarly, the materials supplied by the contractor will be guaranteed against any manufacturing 

defect, inferior quality. The guarantee period will be for a period of 5 years for all LED fittings and 

36 months for other equipments counted from the date of completion of work. Contractor has to 

submit warrantee certificate from manufacturer/OEM. 

77.2. Installation / equipment or components thereof shall be rectified/ repaired to the satisfaction of the 

Engineer-in-charge. Sufficient trained and experienced staff shall be made available to meet any 

exigency of work during the guarantee period. 

77.3. The routine as well as preventive maintenance for one year by manufacturer shall be carried out 

from the date of taking over the installation by department. Including attending all call back of 

break down round the clock, 365 days in a year in guarantee period. 

77.4. In case it is felt by the department that undue delay is being caused by the contractor in doing this, 

the same will be got done by the department at the risk and cost of the contractor. The decision of 

the Engineer-in Charge in this regard shall be final. 

78. INDEMNTIY: 

The successful tenderer shall at all times indemnify the department, consequent on this works 

contract. The successful tenderer shall be liable, in accordance with the Indian Law and 

Regulations for any accident occurring due to any cause and the department shall not be 

responsible for any accident or damage incurred or claims arising there from during the period of 

erection, construction and putting into operation the equipments and ancillary equipments under 

the supervision of the successful tenderer in so far as the latter is responsible. The successful 

tenderer shall also provide all insurance including third party insurance as may be necessary to 

cover the risk. No extra payment would be made to the tenderer due to the above. 

79. Approval from CFO : 

The Contractor shall be required to obtain NOC from Chief Fire Officer and work shall be deemed 

to be completed only after receiving NOC from CFO & rectification if any. Statutory fee if any shall 

be paid by department. However, all liasoning work / arranging inspection of CFO shall be the 

responsibility of contractor. 

 

 
Assistant Engineer (E)-(P) Executive Engineer (E) 
FED, CPWD, NH-IV, FED, CPWD, NH-IV, 
Faridabad Faridabad 
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SPECIAL SPECIFICATIONS & CONDITIONS 

GENERAL 

1.1. Except for the items, for which Particular Specifications are given herein or where it is specifically 

mentioned otherwise in this bid document, the work shall generally be carried out in accordance 

with the CPWD Specifications. Wherever CPWD Specifications are silent, the latest BIS 

Codes/Specifications, National Building Code-2016, Manufacturers Specifications, Sound 

Engineering practices or well-established local construction practices as decided by the 

Engineer-in-charge shall be followed. 

1.2. A reference made to any Indian Standard Specifications in the document, shall imply to the latest 

version of that standard, including such revisions / amendments as issued by the Bureau of Indian 

Standards up to last date of receipt of tenders. The Contractor shall keep at his own cost all such 

publications of relevant Indian Standard applicable to the work at site. 

1.3. All hardware items such as screws, thimbles, connectors, earth/neutral terminals, wires etc. which 

are essentially required for completing any item as per specifications will be deemed to have been 

included in the item even when the same have not been specifically mentioned. 

1.4. All hardware material such as nuts/bolts/screws/washers etc. to be used in the work shall be 

zinc/cadmium plated iron. The galvanized boxes of modular switch/sockets etc. shall be of the 

same make as of switch/socket etc. 

1.5. While laying conduit, suitable minimum number of junction boxes shall be left for pulling the wires. 

These shall be placed in such a way that the same do not remain noticeable. 

1.6. Any conduit which is not be wired by the contractor shall be provided with GI fish wire for wiring by 

some other agency subsequently. Nothing extra shall be paid for the same. 

1.7. Multi stranded FRLS PVC insulated copper conductor wires are to be used in the work. 

Termination of multi-stranded conductors shall be done using crimping type copper thimbles at 

both the ends. Nothing extra shall be paid for the same. 

1.8. The contractor shall follow the shortest route for circuits, sub-main, point wiring etc. 

1.9. The connections of switches, sensors, earthing conductors & interconnections cables shall be 

made by adequate rating thimbles of approved standard makes only and nothing extra on this 

account shall be paid. 

1.10. Check nuts shall be provided while terminating the M.S. conduits in switch board boxes for which 

nothing extra shall be paid. 

1.11. All distribution boards shall be marked with circuits controlling the rooms/area/SDB controlled 

1.12. Material to be used in the work shall be ISI marked. The makes of materials have been indicated in 

the list of acceptable makes. No other make will be acceptable. The material to be used in the 

work shall be got approved from the Engineer-in-charge before its use at site. The Engineer-in-

charge shall reserve the right to instruct the contractor to remove the material which, in his opinion, 

is not as per specifications 

1.13. While deciding the size of switch boxes for light points/fan point, exhaust fan point items, extra two 

modules will be provided for each fan point for fixing of regulator(s) (fan regulator is to be provided 

under different item). Wherever extra modules are available, the same shall be provided with 

blanking plates without any extra cost. 

1.14. The building shall be provided with false ceiling in various areas. In order to avoid maintenance 

problem, the contractor will not provide any ceiling rose/connector/looping box etc. above the false 

ceiling. The point wiring in that case will be extended up to the fitting/fan etc. directly without 
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provisions of any termination arrangement in between. The wire from the end point up to the 

fixture shall be considered to be included in the point wiring. Nothing extra shall be paid for the 

same. 

1.15. Wherever it is not possible to provide rigid conduits, flexible conduit pipe shall be provided for 

drawing/running the wires. However, such arrangement has to be kept to the barest minimum and 

only with the prior approval of Engineer-in-charge. 

1.16. Earthing and all hidden items of work shall be carried out in the presence of the Engineer-in-

charge or his authorized representative. 

1.17. The contractor shall provide only metallic junction boxes/looping boxes with cover of required sizes 

even in PVC conduiting and such boxes shall be measured as a part of conduit/wiring without any 

extra payment. 

1.18. The metallic junction boxes & looping boxes shall be covered with approved makes of phenolic 

laminated sheet. For telephone, television & fire alarm system shall be provided at all the floors 

within scope of work without any extra cost as per requirement & layout approved by Engineer-in-

charge. 

1.19. The firm has to go through the site order book kept with the Junior Engineer (E) regularly and has 

to sign the same and carryout the instructions recorded therein by various officers of the 

department. 

1.20. The quantities of various items may vary from the quantities given in schedule of work. The agency 

shall bring the various items & materials as per actual requirement at site at the time of execution 

of work. Excess quantities shall not be accepted & paid by the department. 

1.21. The ceiling roses wherever required to be provided are included in the scope of work without extra 

payment and the same shall also be of modular type & of the same make as that of switches & 

sockets along with earthing provision. 

1.22. The MCB should be of same make as that of MCB DBs. 

1.23. The MCB distribution boards shall be factory fabricated in the works of the manufacturer of the 

MCB’s of any of the makes specified and the same shall be duly pre-wired in the works. The board 

shall be brought to site in ready for installation condition. The MCBs and the MCB distribution 

board shall be of the same make. 

1.24. Microprocessor type MCCB should have centrally adjustable overload setting & short circuit setting 

as per OEM standards. All MCCB should be ICS=ICU. 

1.25. Suitable crimping tools shall be used for crimping the lugs/thimbles/ferrules. Nothing extra shall be 

paid on this account. The lugs/thimbles/ferrules pressed by conventional/ordinary pliers shall not 

be accepted. 

1.26. All the equipments shall be delivered with (i) Manufacturer´s test certificate, (ii) Manufacturer´s 

technical catalogues and Installation / Instruction (O&M) manuals. 

1.27. The work shall be carried out according to approved drawing/details which shall be subsequently 

issued to the successfully qualified bided bidder for execution, in stages as per instruction of the 

Engineer-in-Charge who will have the right to change the layout as per requirement at site and the 

contractor shall not have any claim due to change in layout. 

1.28. The bad workmanship will not be accepted, and defects shall be rectified at contractor’s cost to the 

satisfaction of the Engineer-in-Charge. The program of electrical works is to be coordinated in 

accordance with the building work. 
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1.29. The contractor or his engineer is bound to sign the site order book as and when required by the 

Engineer-in-Charge and to comply with the remarks therein. 

1.30. The contractor has to make his own arrangements for stores and watch & ward. No extra claim for 

this will be entertained. 

1.31. The contractor shall make his own arrangements for electrical power supply for the construction 

activities. No extra payments for the same will be made. 

1.32. The wiring and conduit route shall be marked by the contractor in the drawing first, and shall be 

got approved from the Engineer-in-charge. 

1.33. The connection inter connection, earthing and inter earthing shall be done by the contractor 

wherever required and nothing extra shall be paid on this account. 

1.34. All the sub main and circuits wiring includes loose wire for connections inside switch boxes and 

MCB DBs. No payment for these loose wires shall be made. 

1.35. All PVC/ MS conduits accessories shall be of the same make as conduits and shall be ISI marked. 

The conduits shall be terminated as switch boxes/metallic junction boxes with suitable 

glands/check nuts. 

1.36. Concern EE(E) shall have to confirm the quality of materials used at site. 

1.37. No Chinese Material shall be used at site 
 

 
Assistant Engineer (E)-(P) Executive Engineer (E) 
FED, CPWD, NH-IV, FED, CPWD, NH-IV, 
Faridabad Faridabad 
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List of Preferred Makes for E&M Works 

Approved makes of materials to be used in the work are as given in the table below. Engineer-in-charge 

/NIT approving authority have right to change the make of any product for the smooth execution or timely 

completion of the work. Only BIS marked materials shall be generally used in the work. Non-BIS marked 

materials may be permitted by the Engineer-in-charge only when BIS marked materials are not 

manufactured. Preference to make in India product will be given. 

The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any specific 

material or engaging any of the specialized agencies and the brand / make of the material as specified in 

the particular specifications and in the list of preferred makes of materials attached in the tender. The 

Contractor shall make a detailed submittal with catalogues and highlighted proposed specifications, as well 

as full details of the works proposed to be executed by the specialized agency. 

Note: The makes are subject to the compliance of Make in India norms. 
 

S. 
No. 

Details of material/equipment Manufacturer`s name/make 

1. LIFT OMEGA / KONE / OTIS / ESCON / 
SCHINDLER / MITSUBISHI / THYSSENKRUPP 

2. MODULAR PLATE/MODULAR 
SWITCH & SOCKET/GI BOXES/ 
ELECTRONIC FAN REGULATOR/ 
TELEPHONE/ RJ 45/RJ- 
11MODULAR SOCKET 

SCHNEIDER (LIVIA)/ LEGRAND (MYRIUS)/ABB 
(IVIE)/ HONEYWELL (BLENZE PRO)/ 
PANASONIC (EUROPA)/ LAURITZ KNUDSEN 
(ENGLAZE)/ NORTHWEST (VENIA) 

3. MCB/DB/MCB/ISOLATOR/ DB/RCCB/ 
ELCB/ DP SHEET STEEL 
ENCLOSURE/ CABLE END BOX 
(LOOSE WIRE BOX) 

Legrand /Schneider/ ABB/ Siemens/ Lauritz 
Knudsen/ Havells/ C&S Electric/ BCH 

4. 1.1 KV XLPE (ALUMIUM/CU) 
CABLE (ISI MARKED)/11 KV HT 
CABLE 

POLYCAB/ HAVELLS/ RR KABEL/ KEI/ AKG/ / 
BATRA HENLAY/ GRANDLAY 

5. LED BULKHEAD FITTING HAVELLS/PHILIPS/WIPRO/REGENT/LT/CROMP
TON 

 
 
 
 
 

Assistant Engineer (E)-(P) Executive Engineer (E) 
FED, CPWD, NH-IV, FED, CPWD, NH-IV, 
Faridabad Faridabad 
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Schedule of Work 

(E&M Works) 
 

Name of work:-  Supply, Installation, Testing and Commissioning of Lift for Directorate of Marketing and 
Inspection office at A Block, New CGO Complex, NH-IV, Faridabad. 

S. 
No. 

Description of item of work Qty Unit Rate Amount 

SH-I SITC of LIFT         
1 Supplying, Installation, Testing & Commissioning of 

following capacity passenger Machine room less (MRL) lift 
with regenerative drive as per CPWD General Specification 
for Electrical Works (Part-III Lift & Escalator) 2003, BIS 
Codes, NBC 2016 as amended upto date having provision 
for barrier free access as per Harmonised Guidelines & 
Standards for Universal Accessibility in India - 2021 of 
MoHUA, serving different floors in the lift shaft as per 
detailed specifications enclosed and as under including all 
other equipment and accessories complete as required:- 
(i) Speed-1 MPS 
(ii) Floors-5 (G+4) 
(iii) Travel -17 Meters (approx.) 
(iv) Stops & opening- 5 stops and 5 openings 
(v) Controller: A.C. variable voltage & variable frequency 
(vi) Automatic rescue device (ARD) complete with dry 
maintenance free batteries as required. 
vii) Operation: Microprocessor based single automatic push 
button/simplex selective collective/duplex collective 
selective with/without attendant 
(viii) Power-415 Volts+10%, 3 phase, 50 Hz, 4 wires 
system 
(ix) Car Enclosure: Stainless steel scratch proof (Moon 
Rock/Honeycomb/ Hairline Finish) on all sides and stainless 
teel decorative ceiling with fans (indirect throw) and LED 
fitting. 
(x) The car flooring should be smooth and antiskid as 
approved by engineer-in-charge. 
(xi) Type of doors 
(a) Car: Power operated, centre opening horizontal sliding 
stainless steel scratch proof (Moon Rock/Honeycomb/ 
Hairline Finish). 
(b) Landing doors: stainless steel scratch proof. 
(xii) A hand rail not less that 600mm long at 900mm above 
floor level to be fixed adjacent to control panel in the lift 
car. 
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  (xiii)Voice announcement system in the car to announce the 
position of the elevator in the hoist way as the car passes or 
stops at floor served by the elevator. 
(xiv) Closed loop Control System, protection against power 
fluctuation, self diagnostic control, Landing doors 2 hours 
Fire rated, Overload detection and protection, Overspeed 
Governer, Dot Matrix LED D & P Indicators In Car & 
Landings, BMS Compatibility, tamper proof infrared 
curtain covering almost the entire height of the lift car door, 
Alarm horn, Anti Nuisance Operation, CCTV camera 
system with 4 MP IP camera, suitable NVR and HDD for 
30 days storage backup , Firemen switch, 2/3 way intercom, 
Emergency Stop Switch with battery backup for fan and 
light fitting for 1 hour, pit ladder. 
(xv) The lift doors shall have a vision panel to enable 
persons with hearing impairment to signal for help or 
assistance in the event of an emergency. 
(xvi) An appropriate technological support be provided 
(Through emergency messaging |services or alarms etc.) to 
respond to the emergency requirements of person with 
hearing impairment or deafness.(xvii) In case of failure of 
ARD or other electronic devices, a provision of manual 
rescue be provided 

        
a) 13 passenger (884kg) 1 Job 1684225.72 1684225.72 
2 Supply of following size aluminium armoured PVC 

insulated and PVC sheated/XLPE power cable of 1.1KV 
grade.         

a) 3.5 X 25 sq. mm 50 Mtr. 376.00 18800.00 
3 Laying and fixing of one number PVC insulated and 

PVC sheathed / XLPE power cable of 1.1 KV grade of 
following size on wall surface as required         

a) Upto 35 sq. mm (clamped with 1mm thick saddle) 50 Mtr. 64.00 3200.00 
4 Earthing with G.I. earth plate 600 mm X 600 mm X 6 mm 

thick including accessories, and providing masonry 
enclosure with cover plate having locking arrangement and 
watering pipe of 2.7 Meter long etc. with charcoal/ coke and 
salt as required.  2 Set 8351.00 16702.00 

5 Providing and fixing 25 mm X 5 mm G.I. strip in 40 mm dia 
G.I. pipe from earth electrode including connection with 
G.I. nut, bolt, spring, washer excavation and re-filling etc. 
as required.  20 Mtr. 755.00 15100.00 

6 Providing and fixing 6 SWG dia G.I. wire on surface or in 
recess for loop earthing as required.  

100 Mtr. 84.00 8400.00 
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7 Wiring for light point/ fan point/ exhaust fan point/ call bell 
point with 1.5 sq.mm FRLS/HFFR PVC insulated copper 
conductor single core cable in surface/ recessed steel 
conduit, with modular switch, modular plate, suitable GI 
box and earthing the point with 1.5 sq.mm FRLS/HFFR 
PVC insulated copper conductor single core cable etc. as 
required.  

        

a) Group C 10 Point 2101.00 21010.00 
8 Wiring for light/ power plug with 2X4 sq.mm FRLS/HFFR 

PVC insulated copper conductor single core cable in 
surface/ recessed steel conduit along with 1 No. 4 sq. mm 
FRLS PVC insulated copper conductor single core cable for 
loop earthing as required. 60 Mtr 480.00 28800.00 

9 Wiring for light/ power plug with 4X4 sq. mm FRLS/HFFR 
PVC insulated copper conductor single core cable in 
surface/ recessed steel conduit along with 2 Nos. 4 sq.mm 
FRLS/HFFR PVC insulated copper conductor single core 
cable for loop earthing as required. 30 Mtr 724.00 21720.00 

10 Supply and fixing of Wall/surface mounting type LED 
Bulkhead fitting with IP 66 or better rating, aluminium die 
cast housing with PC diffuser and high efficiency driver 
having minimum system lumen output 1100 Lm with 
luminous efficacy not less than 110 lm/W and CCT 
6500/5700K, CRI≥80, PF≥ 0.95,IK 09 impact resistance 
with 50,000 burning hours including connection with 3x1.5 
sq. mm copper flexible cable, body earthing and sundry 
materials complete with testing, commissioning etc.as 
required. 10 No. 1208.00 12080.00 

11 Supplying and fixing following size/ modules, GI box along 
with modular base & cover plate for modular switches in 
recess etc. as required. 

        
a) 3 Module (100mmX75mm) 6 No. 384.00 2304.00 
12 Supplying and fixing following modular switch/ socket on 

the existing modular plate & switch box including 
connections but excluding modular plate etc. as required.         

a) 15/16 A switch 6 No. 176.00 1056.00 
b) 6 pin 15/16 A socket outlet 6 No. 219.00 1314.00 
13 Supplying and fixing following way, horizontal type three 

pole and neutral, sheet steel, MCB distribution board, 415 
V, on surface/ recess, complete with tinned copper bus bar, 
neutral bus bar, earth bar, din bar, interconnections, powder 
painted including earthing etc. as required. (But without 
MCB/RCCB/Isolator).  

        
a) 4 way (4 + 12), Double door 1 No. 4377.00 4377.00 
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14 Supplying and fixing following rating, four pole, 415 V, 
isolator in the existing MCB DB complete with connections, 
testing and commissioning etc. as required.         

a) 63 A 1 Nos. 1115.00 1115.00 
15 Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, 

"C" curve, miniature circuit breaker suitable for inductive 
load of following poles in the existing MCB DB complete 
with connections, testing and commissioning etc. as 
required.          

a) Single pole 9 No. 285.00 2565.00 
16 Supplying and fixing Cable End Box (Loose Wire Box) 

suitable for following triple pole and neutral, sheet steel, 
MCB distribution board, 415 Volts, on surface/ recess, 
complete with testing and commissioning etc.as required.         

a) For 4 way, Double door TPN MCBDB 1 No. 1177.00 1177.00 

Total 1843945.72 

Say Rs. 1843946.00 
 
 
 
 
 
  Assistant Engineer (E)-(P)           Executive Engineer (E) 

FED, CPWD, NH-IV, FED, CPWD, NH-IV, 
Faridabad Faridabad 
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PART - C 
 

 
(COMPREHENSIVE MAINTENANCE) 
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ADDITIONAL TERMS & CONDITIONS 

   The firms shall: 
 
1. The maintenance shall be carried out as per CPWD Specifications for Electrical works (Lifts & 

Escalators) Part III as amended upto date & as per recommendations by lift committee/Government of 
India. The firm shall repair/replace free of cost all defective parts covering machine & controller parts i/c 
worms, gears, thrust bearing, brake magnet, coils, brake shoes, winding, commentator, rotating elements, 
contract coil, resistance’s, hoisting motor & other mechanical parts such as guide shoes, ropes cables, 
floor selector/parts door locks car fan etc. If any repair or replacement will be done due to vandalism, 
misuse, power fluctuations that should be paid additionally. 

2. The agency will carry out following service maintenance operations and submit the report as per 
following to the entire satisfaction of concerned Assistant Engineer (E). 
a) Fortnightly Maintenance Operations 
b) Monthly Maintenance Operations 
c) Quarterly Maintenance Operations 

3. All dismantled parts on account of replacement/repair shall be the property of contractor. 
4. In case of any break down on receipt of complaint the firm shall attend the lift promptly and within two 

hours. 
5. Lift has to be serviced monthly wherein the lift shall be systematically examined, adjusted & lubricated. 

The components rendered defective due to normal wear & tear will either be repaired or replaced without 
extra charges. The preventive maintenance shall be carried as per lift maintenance schedule attached. The 
monthly preventive maintenance shall be planned in consultation with JE(E) concerned and is to be 
carried in his presence. The time gap between two visit shall not be more than 30 days. 

6. The firm shall engage trained staff for maintenance & supervision for safe operation of the lift. 
7. The work is to be carried out as per instructions and satisfaction of the Engineer-in-charge of his 

authorized representatives. 
8. Company during the course of contract shall be responsible for any accident or mishaps due to the gross 

negligence or material breach by Olympus or its employees. 
9. Suitable record/logbook shall be maintained for recording of various preventive maintenance, servicing, 

repair etc. done to the lift. 
10. The department has liberty to discontinue the contract any time if the performance is found 

 unsatisfactory in the opinion of the Engineer-in-charge. 
11. The firm shall attend to the defects even after office hours without any extra charges i.e. call back 

service shall be provided round the clock without any extra charges. 
12. The Engineer in charge reserves the right to recover proportionate amount in case of failure on their part 

to abide to the conditions of the agreement or monthly service is not carried out in time subject to 
maximum recovery 10% of the total amount. 

13. In case if any damage done to the Building or Equipment while executing the work the same shall be 
made good at their own risk & cost by the firm to the entire satisfaction of Engineer-in- charge. 

14. Payment shall be made quarterly basis, subject to availability of budget LOC. 
15. All the minor breakdowns are to be attended within 12 hrs. of lodging complaint. The major breakdowns 

are to be attended in three days. The decision of the Engineer-in-charge is final in deciding whether a 
breakdown is major or minor or to extend the period of 3 days in case of huge breakdowns. 

16. Annual safety test shall be carried out within 1 Month from the date of start of work without any extra 
cost in the presence of AE/JE. If not done, an amount of Rs. 5,000/- per lift will be deducted from the 
bill and if safety test is not performed by agency during above said period, and any accident or mishaps 
occurs in annual maintenance period then agency is fully responsible. 

17. The firm’s representative shall sign the lift log book maintained by the department. 
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18. The staff engaged by the contractor should be well behaved, polite and courteous. Any complaint 
against staff on behaviour shall be taken very seriously and such staff should be removed by the 
contractor immediately form the site and arrange replacement for the same, failing which the Engineer-
in-charge has the power to cancel the contract and the contractor shall have no claim of 
loss/compensation for this. 

19. No. T & P shall be issued by the department to the contractor. 
20. The staff to be deployed for the work shall be staff of the contractor itself and shall not have any right 

for regular in the department. 
21. Repair/Replacement of ARD System i/c Battery & Car Exhaust Fan shall be in the scope of agency. 
22. The Rates shall be inclusive of all taxes. 
23. The material shall be got approved from Engineer-in-charge at site. 
24. Nothing extra shall be paid on account of cartage charges etc. 
25. No advance payment will be made. 
26. The firm shall stand guarantee for 12 months of the parts replaced. 
27. The firm shall submit the compliance report to Engineer – in- charge. 
28. The complaints will be attended round the clock on all days i/c Sunday & holidays. 
29. The firm has to make arrangement for receiving the complaints and to attend to the breakdowns within 

24 hours, in case lift remain out of order for more than 24 hours continuously, recovery @ 1000/- per 
lift/day shall be made from their bill. 

 

 
 

Assistant Engineer (E)-(P)     Executive Engineer (E) 
 FED, CPWD, NH-IV,      FED, CPWD, NH-IV, 

Faridabad       Faridabad 
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D2. FORM OF SUPPLEMENTARY AGREEMENT FOR COMPREHENSIVE MAINTENACE  

This Agreement made this day the ....................... of ……. 2025 between ....................... herein after called the First 

Party which expression shall include his heirs, executors and administrators/their successors and assigns and the 

President of India, hereinafter called the Second Party, which expression shall include his successors and assigns, 

shown as under : 

1. That this Agreement shall be called as Supplementary Agreement to the Agreement No. ...........relating to the 

Name of work ............... entered into by the parties to this Agreement. 

2.  y has substantially completed the execution of the work described in and covered by the Agreement No. 

............... except the items mentioned in the Schedule annexed to this Agreement and whereas the items of the 

work mentioned in the Schedule annexed to this agreement cannot now be executed on account of being 

operation and maintenance for fixed period after commissioning of the work; and whereas both the parties are 

desirous that the items mentioned in the Schedule annexed to this Agreement should be executed by the First 

Party for the specified period of Operation and maintenance of 5 years, it is hereby further agreed as under : 

a) That First Party shall and will execute the work covered by the items mentioned in the Schedule annexed to 

this Agreement at the rates and as per the terms and conditions of the original Agreement No. ............... 

whatsoever called upon to do so by the Engineer-in-Charge, for a period of 5 (Five) year from the date hereof.  

b) That the First Party shall have absolutely no claim of whatsoever nature against the Second Party for doing 

the work mentioned in the Schedule annexed to this Agreement as required under clause (a) above, except 

that which he would be entitled to under the original Agreement No. ............... 

c) That the First Party shall have to execute all the items which the Engineer-in-charge consider necessary.  

d) That the First Party shall start with the work of the remaining items mentioned in the Schedule annexed to this 

Agreement within ............... days from ............... on the receipt of a letter to the effect from the Engineer-in-

Charge or from any date fixed in the said letter and shall complete the said work within the time fixed by the 

Engineer-in-Charge or as extended by him from time to time. 

e) That on the due execution and completion of this Agreement by the parties, the bill of the First Party in 

relation to the work already done by him under the Original Agreement No. ............... shall be provisionally 

finalized by the Second Party and payment on account, if any amount due, shall be made to the First Party 

provided that the Second Party shall have a right to retain such amount as is considered reasonable by him 

as a security for the execution of the work mentioned in the Schedule annexed to this Agreement and the 

Second Party shall have right to deal with the said amount of security as he thinks proper under the terms and 

conditions of the Original Agreement. Further, on the due execution and original completion of this 

Agreement, the First Party shall be entitled to claim back his security deposit relating to the work in question, 

subject to the right of the Second Party to retain such amount as he thinks reasonable as mentioned above 

soon after the maintenance period of three months or six months, as the case may be mentioned in clause of 

the Original Agreement, is over. 

f) That the final bill relating to the entire work under the two agreements shall be prepared after the completion 

of the entire work covered by Agreement No. ............... and this Agreement. (3) Except as modified by this 

Agreement the said Agreement No. ............... shall remain in full force and effect. 

IN WITNESS WHEREOF THE ABOVE-MENTIONED PARTIES HAVE PUT THEIR SIGNATURE ON THIS 

DAY THE....................... 
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Schedule of Work 

(Comprehensive Maintenance) 
 

Name of work:-  Supply, Installation, Testing and Commissioning of Lift for Directorate of Marketing and 
Inspection office at A Block, New CGO Complex, NH-IV, Faridabad. 

S. 
No. 

Description of item of work Qty Unit Rate Amount 

 
AMC of Lift         

1 

Comprehensive maintenance of G+3 floors, 680 kg, 13 
passenger lifts including periodic visits of technician/service 
engineer on monthly basis and attending breakdown and 
emergency calls on SOS basis, periodic and preventive 
maintenance of electrical and mechanical parts, replacement 
of defective and wornout electrical and mechanical parts, 
carrying out safety inspection, upkeeping of machine room 
parts i/c credit for assorted material etc as required 

        

a) For Ist Year 12 Months 8675.00 104100.00 
b) For2nd Year 12 Months 9282.00 111384.00 
c) For 3rd Year 12 Months 9932.00 119184.00 

Total 334668.00 

Say Rs. 334668.00 
 
 
 
 
 
  Assistant Engineer (E)-(P)           Executive Engineer (E) 

FED, CPWD, NH-IV, FED, CPWD, NH-IV, 
Faridabad Faridabad 
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PART - D 
 
 

FINANCIAL BID 
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PROFORMA FINANCIAL BID 
 

CENTRAL PUBLIC WORKS DEPARTMENT 

NIT No..   /EE(E)/FED/2026-27 

Name of Work: Supply, Installation, Testing and Commissioning of Lift for Directorate of 
Marketing and Inspection office at A Block, New CGO Complex, NH-IV, Faridabad. 

 

Name of Contractor: ……………………………………………………………… 

S. 

No. 

 
Component of Work 

 
Estimated Cost 

(Rs.) 

Quoted Percentage 

(at par/above/below) the 

Total Estimated Cost 

 
TOTAL TENDERED 

AMOUNT (Rs.) 

 
1. 

(E&M Works) 

(As per Schedule of Qty) 

 
18,43,946/- 

  

 
2. 

(Comprehensive 
maintenance) 

(As per Schedule of Qty) 

 
3,34,668/- 

TOTAL ESTIMATED COST 21,78,614/- 

 
 
 

 
Assistant Engineer (E)-(P) Executive Engineer (E) 
FED, CPWD, NH-IV, FED, CPWD, NH-IV, 
Faridabad Faridabad 
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