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Name of work & Location

IN D E X

Special repair and white wash work for Ground floor & First

floor at office Addl. DG(T) , UP (East) LSA, CTO

Compound , Hazatganj, Lcknow.

SI.No. | Description Page
1. Index Page 1-2
2. | PART-A 3
3. | Information and instructions for contractors for e-tendering 4-5
4. | Receipt of Deposition of Original EMD Annexure-I 6
5. | C.P.W.D - 6 for e-Tending 7-12
6. | Integrity Pact 13-19
7. |CPWD-7 20-21
8. | Acceptance 22
9. | Performa of Schedules 23-28
10. | Silent /mandatory requirement for the tender 29-30
11. | PART-B 31
12. | Quality Assurance of the work 32-34
13. | Additional Terms and Conditions 35-39
14. | Contract for removal of defects after completion 40-41
15. | Special conditions 42
16. | Additional Conditions for Cement 43
17. | Additional Conditions for Steel Reinforcement 44-45
18. | Additional Conditions for RCC work 46-47
19. | Additional Conditions for structural steel for trusses 48
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PROFORMA OF SCHEDULES 2 (027 1]

20. | General specification for civil works 49-50
21. | Additional & special conditions for paints 51-52
22. | Additional conditions for civil work 53-58
23. | Particular specification and special condition of works 59-60
24. | List of preferred marks (Civil work) 61-63
25. | Bank guarantee 64-65
26. | Affidavit 66

27. | Mile Stone Chart 67

28. | Schedule of quantity for civil work 68-70

NIT amounting to Rs. 2,96,811/-(Rupees Two Lakh Ninety-Six Thousand
Eight Hundred Eleven only) is approved.

Certified that this N.I.T. contains 1 to 70 (One to Seventy) pages only.

Assistant Engineer,
Sub Division — III,
CPWD, Lucknow.
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PART-A

NIL

Q~|A
(S

AE - 1II




PROFORMA OF SCHEDULES 4 (027 1]

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

(Applicable for inviting open bids)
The AssistantEngineer, Sub Division - III, C.P.W.D., Lucknow on behalf of

President of India invites online Percentage rate bids from approved and eligible
contractorsof CPWD for the following work(s):
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The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he consider himself eligible and he is in possession of all the
documents required.

Information and Instructions for bidders posted on website shall form part of bid document.
The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website
https://letender.cpwd.gov.inor www.cpwd.qov.in

The bid can only be submitted after depositing of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD
within the period of bid submission and uploading the mandatory scanned
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PROFORMA OF SCHEDULES 5 (42771

documents such as Demand Draft or Pay order or Banker's Cheque or Deposit at call
Receipt or Fixed Deposit Receipts and Bank Guarantee of any Scheduled Bank towards
EMD in favour of Executive Engineer as mentioned in NIT, receipt for deposition of
original EMD to division office of any Executive Engineer (including NIT issuing
EE/AE), CPWD and other documents as specified.

Those contractors not registered on the website mentioned above, are required to get
registered beforehand. If needed they can be imparted training on online bidding process
as per details available on the website.

The intending bidder must have valid class-Ill digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening
of bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the column (5) meant for quoting rate in figures
appears in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is
quoted by the bidder, rate of such item shall be treated as "0" (ZERO).

However, if a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any section/sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

List of Documents to be scanned and uploaded within the period of bid
submission:

IL.

III.

Iv.

Copy of receipt for deposition of original EMD issued from division office of any
Executive Engineer (including NIT issuing EE/AE), CPWD.

Treasury Challan/Demand Draft/Pay order or Bankers Cheque /Deposit at Call
Receipt/FDR of any Scheduled Bank against EMD.

Enlistment Order of the Contractor along with all modifications therein.

GST Certificate of Registration, if already obtained by the bidder.
‘or’

(B) Undertaking: If the bidder has not obtained GST registration as
applicable, then he shall scan and upload following undertaking along with
bid documents.

“If the work is awarded to me, I/We shall obtain GST registration
Certificate, as applicable, within one month from date of receipt of award
letter or before release of any payment by CPWD, whichever is earlier,
failing which, I/we shall be responsible for any delay in payments which will
be due towards me / us on a/c of the work executed and / or for any action
taken by CPWD or GST department in this regard.

V. Undertaking for site inspection: Intending bidders must upload Undertaking

regarding site inspection: "I/we have inspected and examined the site of
work and it's surrounding and fully satisfy before submitting my/our
bids."

VI. Copy of agency letter head having valid E-mail ID and Mobile Number.

NIL
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PROFORMA OF SCHEDULES 6 (027 1]

Annexure-I.

RECEIPT OF DEPOSITION OF ORIGINAL EMD

(Receipt NO. .ovveiiiiii e / date

Name of Work: Special repair and white wash work for Ground floor & First
floor at office Addl. DG(T) , UP (East) LSA, CTO
Compound , Hazatganj, Lcknow.

1. NIT No. :43/EE/Lucknow-1/26.27/05/AE-II1/2026-27
2. Estimated Cost :Rs. 2,96,811/-

3. Amount of Earnest Money Deposit: Rs. 5,936/-

(In Favour of Executive Engineer, Lucknow Central Division-I, CPWD, Lucknow)

4. Last date & Time of submission of Bid : 15:00 Hrs. on 01.09.2026

Name of Contractor: .............ccce...

1. Formof EMD ..............oois

2. Amount of Earnest Money Deposit ...............cceveeeenee.
3. Date of submission of EMD

Signature, Name and Designation of EMD
receiving officer (EE/AE(P)/AE/AAO) along with office stamp

NIL

Q~|A
(S

AE - 1II




PROFORMA OF SCHEDULES 7 (027 1]

1.1

CPWD-6 FOR e-Tendering

Item rate/percentage rate bids are invited on behalf of President of India from
approved and eligible contractors of CPWD for the Work of Special repair and
white wash work for Ground floor & First floor at office Addl. DG(T),
UP (East) LSA, CTO Compound, Hazatganj, Lcknow Student activity

Centre etcThe enlistment of the contractors should be valid on the last date of
submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor
should be valid on the original date of submission of bids.

The work is estimated to cost ¥ 2,96,811/-. This estimate, however, is given merely
as a rough guide.

The authority competent to approve NIT for the combined cost and belonging to the
major discipline will consolidate NITs for calling the bids. He will also nominate
Division which will deal with all matters relating to the invitation of bids. For
composite bid, besides indicating the combined estimated cost put to bid, should
clearly indicate the estimated cost of each component separately. The eligibility of
bidders will correspond to the combined estimated cost of different components put
to bid.

Agreement shall be drawn with the successful bidders on prescribed Form No.
CPWD 7/8 (or other Standard Form as mentioned) which is available as a Govt. of
India Publication and also available on website www.cpwd.gov.in. Bidders shall
quote his rates as per various terms and conditions of the said form which will form
part of the agreement.

The time allowed for carrying out the work will be 01 Monthfrom the date of start
as defined in schedule 'F' or from the first date of handing over of the site, whichever
is later, in accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available.

The architectural and structural drawings shall be made available in phased manner,
as per requirement of the same as per approved program of completion submitted by
the contractor after award of work. The bid document consisting of plans,
specifications, the schedule of quantities of various types of items to be executed and
the set of terms and conditions of the contract to be complied with and other
necessary documents except Standard General Conditions of Contract Form can be
seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of
times but before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more
item(s) any number of times (he need not re-enter rate of all the items) but before last
time and date of submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised
financial bid then it shall be mandatory to submit revised financial bid. If not
submitted then the bid submitted earlier shall become invalid.

Earmest Money in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt, Banker's Cheque (for balance amount as prescribed)
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PROFORMA OF SCHEDULES 8 (027 1]

10.

11.

from any of the Commercial Banks (drawn in favour of Executive
Engineer,Lucknow Central Division-I, CPWD, Lucknow) shall be scanned and
uploaded on the e-Tendering website within the period of bid submission. The
original EMD should be deposited either in the office of Executive Engineer inviting
bids or division office of any Executive Engineer, CPWD within the period of bid
submission. The EMD receiving Executive Engineer (including NIT issuing EE/AE)
shall issue a receipt of deposition of earnest money deposit to the bidder in a
prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such
case, minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to
be deposited in shape prescribed above, and balance may be deposited in shape of
Bank Guarantee of any Commercial bank having validity for a period of 90 days for
single bid works and 180 days for two bid system or more from the last date of
receipt of bids which is to be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be
refunded immediately after the expiry of stipulated bid validity period or immediately
after acceptance of the successful bidder, whichever is earlier. However, in case of
two/ three bid system, earnest money deposit of bidders unsuccessful during technical
bid evaluation etc. should be returned within 30 days of declaration of result of
technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the notice inviting e- tender shall be scanned and uploaded on the e-
Tendering website within the period of bid submission. However, certified copy of all
the scanned and uploaded documents as specified in e- tender notice shall have to be
submitted by the lowest bidder within a week physically in the office of tender
opening authority. Online bid documents submitted by intending bidders shall be
opened only of those bidders, whose original EMD deposited with any division of
CPWD and other documents scanned and uploaded are found in order.

The bid submitted shall be opened at 03:30 PM on 01.09.2026

The bid submitted shall become invalid and e-Tender processing fee shall not be
refunded if:

(1) The bidder is found ineligible.

(i) The bidder does not upload scanned copies of all the documents stipulated in the
bid document.

(ii1) If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder
in the office of bid opening authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any
section / sub head in percentage rate tender, the tender shall be treated as invalid
and will not be considered as lowest tenderer.

The contractor whose bid is accepted will be required to furnish performance

guarantee in favour of Executive Engineer,Lucknow Central Division-I, CPWD,

Lucknow at specified percentage of the tendered amount as mentioned in schedule E

and within the period specified in Schedule F. This guarantee shall be in the form of

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or

5
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12.

13.

14.

15.

16.

Bank Guarantee from any of the Commercial Banks in accordance with the
prescribed form.. In case the contractor fails to deposit the said performance
guarantee within the period as indicated in Schedule 'F', including the extended
period if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor. The earnest money deposited
along with bid shall be returned after receiving the aforesaid performance guarantee.
The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/ registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund
Code No. If applicable and also ensure the compliance of aforesaid provisions by the
subcontractors, if any engaged by the contractor for the said work within the period
specified in Schedule F.

The description of the work is as follows: Special repair and white wash work for
Ground floor & First floor at office Addl. DG(T), UP (East) LSA, CTO Compound,
Hazatganj, Lcknow.

Intending Bidders are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their bids as to the nature of the ground and
sub-soil (so far as is practicable), the form and nature of the site, the means of access
to the site, the accommodation they may require and in general shall themselves
obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect their bid. A bidders shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge consequent on
any misunderstanding or otherwise shall be allowed. The bidders shall be responsible
for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing
the work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of
the work to be done and of conditions and rates at which stores, tools and plant, etc.
will be issued to him by the Government and local conditions and other factors
having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to
accept the lowest or any other bid and reserves to itself the authority to reject any or
all the bids received without the assignment of any reason. All bids in which any of
the prescribed condition is not fulfilled or any condition including that of conditional
rebate is put forth by the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly
prohibited and the bids submitted by the contractors who resort to canvassing will be
liable for rejection.

The competent authority on behalf of President of India reserves to himself the right
of accepting the whole or any part of the bid and the bidders shall be bound to
perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division
in case of contractors of Horticulture/Nursery category) responsible for award and
execution of contracts, in which his near relative is posted a Divisional Accountant or
as an officer in any capacity between the grades of Superintending Engineer and

5
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17.

18.

19.

20.

Junior Engineer (both inclusive). He shall also intimate the names of persons who are
working with him in any capacity or are subsequently employed by him and who are
near relatives to any gazetted officer in the Central Public Works Department or in
the Ministry of Housing and Urban Affairs. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is
allowed to work as a contractor for a period of one year after his retirement from
Government service, without the prior permission of the Government of India in
writing. This contract is liable to be cancelled if either the contractor orany of his
employees is found any time to be such a person who had not obtained the
permission of the Government of India as aforesaid before submission of the bid or
engagement in the contractor's service.

The bids for the work shall remain open for acceptance for a period of 30 (thirty)
days from the date of opening of bids in case of single bid system and 75 (seventy
five) days from the date of opening of technical bids in case bids are invited in 2 or 3
bid system.

Further

(i) If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department within 7 days
after last date of submission of bids, then the Government shall without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the
earnest money absolutely irrespective of letter of acceptance for the work is
issued or not.

(i1) If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department after expiry
of 7 days after last date of submission of bids, then the Government shall
without prejudice to any other right or remedy, be at liberty to forfeit 100% of
the earnest money absolutely irrespective of letter of acceptance for the work
is issued or not.

(ii1) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above,
the bidders shall not be allowed to participate in the rebidding process of the
same work.

This notice inviting Bid shall form a part of the contract document. The successful
bidder/contractor, on acceptance of his bid by the Accepting Authority shall within
15 days from the stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the
time of invitation of bid and the rates quoted online at the time of submission of
bid and acceptance thereof together with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.
For Composite Bids

.
- | NIL
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PROFORMA OF SCHEDULES 11 D

20.1.1 The Executive Engineer in charge of the major component will call bids for
the composite work. The cost of bid document and Earnest Money will be
fixed with respect to the combined estimated cost put to tender for the
composite bid.

20.1.2 The bid document will include following three components:

Part A:- CPWD-6, CPWD-7/8 including schedule A to F for the major
component of the work, Standard General Conditions of Contract for CPWD
2014 as amended/ modified up to 2020.

Part B:- General / specific conditions, specifications and schedule of
quantities applicable to major component of the work.

Part C:- Schedule A to F for minor component of the work (competent
authority under clause 2 and clause 5 shall be same authority as mentioned in
schedule A to F for major components), General/specific conditions,
specifications and schedule of quantities applicable to minor component(s) of
the work.

20.1.3 The bidders must associate himself, with agencies as per NIT conditions.

20.1.4 The eligible bidders shall quote rates for all items of major component as well
asfor all items of minor components of work.

20.1.5 After acceptance of the bid by competent authority, the EE in charge of major
component of the work shall issue letter of award on behalf of the President of
India. After the work is awarded, the main contractor will have to enter into
one agreement with EE incharge of major component and has also to sign two
or more copies of agreement depending upon number of EE's/DDH incharge
of minor components. One such signed set of agreement shall be handed over
to EE/DDH incharge of minor component(s).

EE of major component will operate Part A and Part B of the agreement.

EE/DDH incharge of minor component(s) shall operate Part- C alongwith Part
A of the agreement.

20.1.6 Entire work under the scope of composite bid including major and all minor
components shall be executed under one agreement.

20.1.7 Security Deposit will be worked out separately for each component
corresponding to the estimated cost of the respective component of works.

20.1.8 The main contractor has to associate agencies for specialized component(s)
conforming to eligibility criteria as defined in the bid document and has to
submit detail of such agency(s) to Engineer-in-Charge of relevant
component(s) within prescribed time. Name of the agency(s) to be associated
shall be approved by Engineer-in-Charge of relevant component(s).

20.1.9 In case the main contractor intends to change any of the above

agency/agencies during the operation of the contract, he shall obtain prior
approval of Engineer-in- Charge of relevant specialized component(s).
The new agency/agencies shall also have to satisfy the laid down eligibility
criteria. In case Engineer-in-Charge is not satisfied with the performance of
any agency, he can direct the contractor to change the agency executing such
items of work and this shall be binding on the contractor.

I ¢ | NIL
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21.

22.

20.1.10 The main contractor has to enter into MoU with agency(s) associated by him.
Copy of such MoU shall be submitted to EE/ DDH in charge of each relevant
component as well as to EE-in-charge of major component. In case of change
of associate contractor, the main agency(s) has to enter into MoU/agreement
with the new contractor associated by him.

20.1.11 Running payment for the major component shall be made by EE of major
discipline to the main contractor. Running payment for minor components
shall be made by the Engineer- in-Charge of the discipline of minor
component directly to the main contractor.The CMB shall be maintained
independently by Engineer-in-Charge of major and minor components.

20.1.12A. The composite work shall be treated as complete when all the components
of the work are complete. The completion certificate of the composite work
shall be recorded by Engineer-in-Charge of major component after record of
completion certificate of all other components.

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major
component. Engineer(s) in charge of minor component(s) will prepare and
pass the final bill for their component of work and pass on the same to the EE
of major component for including in the final bill for composite contract.

20.1.13 In case of non-availability of budget or any other unforeseen situation
the scope of work may be reduced. In case of reduction in scope of work
no claim on account of reduction in value of work, loss of expected profit,
consequential overheads etc. shall be payable to the contractor.

Integrity Pact: The contractor shall download the Integrity Pact, which is a part of
tender documents, affix his signature in the presence of a witness, and upload the
same while submitting online bids for all works of estimated cost put to tender equal
or more than the threshold value given in Schedule-F. In the event of his failure to
sign and upload the Integrity Pact along with other bid documents, his bid shall be
rejected.

The intending bidders are required to update their profile in CPWD e- tender portal

and to upload their bids well in advance of last date of submission of tender. Any

issue related to updating profile/uploading tender can be resolved through the
concerned Executive Engineer/Assistant Engineer (Phone n0:0522-2329438, e-mail :

eeledl.cpwdlu-up@nic.in) or ERP helpline no. 18001803286 or e-mail Id

cpwd.support@techmahindra.com The e- tendering bidders are also advised not to

wait to raise anyissues till the last date of submission of bid in theirown interest.
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INTEGRITY PACT

To,

Sub: NIT No. 43/EE/Lucknow-1/26.27/05/AE-I11/2026-27 For the work of
"Special repair and white wash work for Ground floor & First floor at office Addl. DG(T),
UP (East) LSA, CTO Compound, Hazatganj, Lcknow.”

Dear Sir,

Itis here by dedared that CPWD is committed to follow the principle of transparency,

equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the Bidder will sign the integrity Agreement, which is an integral part of
tender / bid documents, failing which the tenderer / bidder will stand disqualified from

the tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing
of the same shall be deemed as acceptance and signing of the Integrity Agreement on
behalf of the CPWD.

Yours faithfully

Assistant Engineer,
Sub Division - III,
CPWD, Lucknow.

NIL
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To,
Assistant Engineer,
Sub Division — III,
CPWD, Lucknow.

Sub: Submission of Tender for the work of "Special repair and white wash work
for Ground floor & First floor at office Addl. DG(T), UP (East) LSA, CTO
Compound, Hazatganj, Lcknow.”

Dear Sir,

I / We acknowledge that CPWD is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document.

I / We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on
the condition that I/We will sign the enclosed integrity Agreement, which is an integral
part of tender documents, failing which I/We will stand disqualified from the tendering
process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter
and spirit and further agree that execution of the said Integrity Agreement shall be
separate and distinct from the main contract, which will come into existence when
tender/bid is finally accepted by CPWD. I/We acknowledge and accept the duration of the
Integrity Agreement, which shall be in the line with Article 1 of the enclosed
Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the
Integrity Agreement, while submitting the tender/bid, CPWD shall have unqualified,
absolute and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is
accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)

NIL
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To be signed by the bidder and same signatory competent / authorised to
sign the relevant contract on behalf of CPWD.

INTEGRITY AGREEMENT
This Integrity Agreement is made at ............... on this ........... day of ........... 20......
BETWEEN

President of India represented through Assistant Engineer, Sub Division — III,
CPWD, Lucknow (Hereinafter referred as the ‘Principal/Owner’, which expression
shall unless repugnant to the meaning or context hereof include its successors and
permitted assigns)

............................................................................................................. (Name and
Address of the Individual/firm/Company) through
.......................................................................... (Hereinafter referred to as the (Details
of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or
context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal/Owner has floated the Tender (43/EE/Lucknow-
1/26.27/05/AE-II1/2026-27 (hereinafter referred to as "Tender/Bid”) and intends to
award, under laid down organizational procedure, contract for “Special repair and white
wash work for Ground floor & First floor at office Addl. DG(T) , UP (East) LSA,
CTO Compound , Hazatganj, Lcknow.”

AND WHEREAS the Principal / Owner values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its
relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into
this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “"Pact”), the
terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal / Owner

1) The Principal/Owner commits itself to take all measures necessary to
prevent corruption and to observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of
his/her family members, will in connection with the Tender, or the
execution of the Contract, demand, take a promise for or accept,
for self or third person, any material or immaterial benefit which
the person is not legally entitled to.

NIL
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2)

(b) The Principal/Owner will, during the Tender process, treat all
Bidder(s) with equity and reason. The Principal/Owner will, in
particular, before and during the Tender process, provide to all
Bidder(s) the same information and will not provide to any
Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the Tender
process or the Contract execution.

(©) The Principal / Owner shall endeavor to exclude from the Tender
process any person, whose conduct in the past has been of biased
nature.

If the Principal/Owner obtains information on the conduct of any of its
employees which is a criminal offence under the Indian Penal code (IPC) /
Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles
herein mentioned or if there be a substantive suspicion in this regard, the
Principal/Owner will inform the Chief Vigilance Officer and in addition can also
initiate disciplinary actions as per its internal laid down policies and
procedures.

Article 2: Commitment of the Bidder (s) / Contractor (s

1) It is required that each Bidder / Contractor (including their respective

2)

officers, employees and agents) adhere to the highest ethical standards, and

report to the Government / Department all suspected acts of fraud or

corruption or Coercion or Collusion of which it has knowledge or becomes
aware, during the tendering process and throughout the negotiation or
award of a contract.

The Bidder(s) / Contractor(s) commit himself to take all measures

necessary to prevent corruption. He commits himself to observe the following

principles during his participation in the Tender process and during the

Contract execution:

a)  The Bidder(s) / Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal / Owner's
employees involved in the Tender process or execution of the Contract
or to any third person any material or other benefit which he/she is not
legally entitled to, in order to obtain in exchange any advantage of any
kind whatsoever during the Tender process or during the execution of
the Contract.

b)  The Bidder(s) / Contractor (s) will not enter with other Bidder (s) into
any undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to cartelize in the bidding process.

c¢) The Bidder(s) / Contractor(s) will not commit any offence under the
relevant IPC/PC Act. Further the Bidder(s) / Contract(s) will not use
improperly, (for the purpose of competition or personal gain), or pass on
to others, any information or documents provided by the Principal/Owner
as part of the business relationship, regarding plans, technical proposals
and business details, including information contained or transmitted
electronically.

d)  The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names
and addresses of agents / representatives in India, if any. Similarly

N
BE
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3)

4)

5)

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and
addresses of foreign agents/representatives, if any. Either the Indian
agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent
participate in a tender on behalf of one manufacturer, he shall not be
allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/parallel tender for the same item.

d) The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose
(with each tender as per Performa enclosed) any and all payments he
has made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the Contract

The Bidder(s) / Contractor(s) will not instigate third persons

to commit offences outlined above or be an accessory to such offences.

The Bidder(s) / Contractor(s) will not, directly or through any other person

or firm indulge in fraudulent practice means a willful misrepresentation or

omission of facts or submission of fake / forged documents in order to induce

public official to act in reliance thereof, with the purpose of obtaining

unjust advantage by or causing damage to justified interest of others and/or to

influence the procurement process to the detriment of the Government
interests.

The Bidder(s) / Contractor(s) will not, directly or through any other
person or firm use Coercive Practices (means the act of obtaining something,
compelling an action or influencing a decision through intimidation, threat or
the use of force directly or indirectly, where potential or actual injury may
befall upon a person, his / her reputation or property to influence their
participation in the tendering process).

Article 3: Consequences of Breach

1)

Without prejudice to any rights that may be available to the

Principal/Owner under law or the Contract or its established policies and laid
down procedures, the Principal / Owner shall have the following rights in case of
breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder /
Contractor accepts and undertakes to respect and uphold the Principal / Owner's
absolute right:
If the Bidder (s) / Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above or
in any other form, such as to put his reliability or credibility in question, the
Principal/Owner after giving 14 days notice to the contractor shall have powers to
disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate /
determine the Contract, if already executed or exclude the Bidder/Contractor
from future contract award processes. The imposition and duration of the exdusion
will be determined by the severity of transgression and determined by the Principal /
Owner. Such exclusion may be forever or for a limited period as
decided by the Principal/Owner.

NIL

Q~|A
(S

AE - 1II




PROFORMA OF SCHEDULES 18 D

2) Forfeiture of Performance Guarantee / Security Deposit:

If the Principal/Owner has disqualified the Bidder(s) from the Tender process
prior to the award of the Contract or terminated/determined the Contract or has
accrued the right to terminate/determine the Contract according to Article 3(1),
the Principal/Owner apart from exercising any legal rights that may have accrued
to the Principal/Owner, may in its considered opinion forfeit the entire amount of
Earnest Money Deposit, Performance Guarantee and Security Deposit of the Bidder
/ Contractor.

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a
Bidder or Contractor which constitutes corruption within the meaning of Indian
Penal code (IPC)/Prevention of Corruption Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law
enforcing agencies for further investigation.

Article 4: Previous Transgression
1) The Bidder declares that no previous transgressions occurred in the last 5 years

with any other Company in any country confirming to the anticorruption approach
or with Central Government or State Government or any other Central/State
Public Sector Enterprises in India that could justify his exclusion from the Tender
process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process or action can be taken for banning of business dealings/
holding listing of the Bidder/Contractor as deemed fit by the Principal/ Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention system, the
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1) The Bidder(s) / Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder / Contractor shall
be responsible for any violation(s) of the principles laid down in this
agreement/Pact by any of its Sub-contractors/sub-vendors.

2) The Principal / Owner will enter into Pacts on identical terms as this one with all
Bidders and Contractors.

3) The Principal / Owner will disqualify Bidders, who do not submit, the duly signed
Pact between the Principal/Owner and the bidder, along with the Tender or
violate its provisions at any stage of the Tender process, from the Tender
process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor / Vendor 45 Days after the completion of work under the contract or till
the continuation of defect liability period, whichever is more and for all other bidders,
till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and
continue to be valid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Competent Authority, CPWD.

NIL
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Article 7- Other Provisions

1)

2)

3)

4)

5)

This Pact is subject to Indian Law, place of performance and jurisdiction is the
Head quarters of the Division of the Principal / Owner, who has floated the
Tender.

Changes and supplements need to be made in  wrting.  Side
agreements have not been made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all
the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be
signed by a representative duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder
of this Pact remains valid. In this case, the parties will strive to come to an
agreement to their original intentions.

It is agreed term and condition that any dispute or difference arising between
the parties with regard to the tems of this Integrity Agreement /
Pact, any acion taken by the Owner/Princpal inaccordance with this
Integrity Agreement/ Pact or interpretation there of shall not be subject
to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other

legal rights and remedies belonging to such parties under the Contract and/or law
and the same shall be deemed to be cumulative and not alternative to such legal
rights and remedies aforesaid. For the sake of brevity, both the Parties agree that
this Integrity Pact will have precedence over the Tender / Contract documents with
regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at
the place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Principal/Owner)

(For and on behalf of Bidder/Contractor)

WITNESSES:
1. ¢ erreerrrr e e e e (Signature, name and address)
2. ¢ erreree e (Signature, name and address)
Place: -
Dated:

NIL

Q~|A
(S

AE - 1II




PROFORMA OF SCHEDULES 20 WD

GOVERNMENT OF INDIA CPWD-7

CENTRAL PUBLIC WORKS DEPARTMENT

PERCENTAGE RATE TENDER & CONTRACT FOR NORKS

(A) Tender for the work Special repair and white wash work for Ground floor &
of: First floor at office Addl. DG(T) , UP (East) LSA, CTO
Compound , Hazatganj, Lcknow.

0] To be uploaded by 15:00 Hrs. 01.09.2026 at https://etender.cpwd.qov.in

(i To be opened in presence of tenderers who may be present at 15:30 Hrs. on
01.09.2026 in the office of Assistant Engineer, Sub Division — III, CPWD,
Lucknow.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E &
F Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions
of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents
and Rules referred to in the conditions of contract and all other contents in the tender
document for the work.

I/We hereby tender for the execution of the work specified for the President of
India within the time specified in Schedule ‘F’ viz., schedule of quantities and in
accordance in all respect with the specifications, designs, drawing and instructions in
writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respect of
accordance with, such conditions so far as applicable.

We agree to keep the tender open Month (30) Days from the due date of its opening
and not to make any modification in its terms and conditions.

A sum of ¥ 5,936/ - is hereby forwarded in Cash/Receipt Treasury Challan/Deposit
at call Receipt of a Scheduled Bank/Fixed deposit receipt of scheduled bank/demand draft
of a scheduled bank/bank guarantee issued by scheduled bank as earnest money. If I/we,
fail to furnish the prescribed performance guarantee or fail to commence the work within
prescribed period I/we agree that the said President of India or his successors in office
shall without prejudice to any other right or remedy be at liberty to forfeit the said earnest
money absolutely. Further, if I/we fail of commence work as specified, I/we agree that
President of India or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said earnest money and the
performance guarantee absolutely, otherwise the said earnest money shall be retained by
him towards security deposit to execute all the works referred to in the tender documents
upon the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered, up to maximum of the percentage mentioned in Schedule
'F and those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form.

.
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Further, I/We agree that in case of my self / our self becoming label for action as
per my/our EMD declaration or forfeiture of Performance Guarantee as aforesaid, I/We
shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been
got executed through another contractor on back to back basis. Further that, if
such a violation comes to the notice of Department, then I/We shall be debarred
for tendering in CPWD in future forever. Also, if such a violation comes to the
notice of Department before date of start of work, the Engineer-in-Charge shall be
free to forfeit the entire amount of Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings
and other records connected with the work as secret/confidential documents and
shall not communicate information/derived there from to any person other than a
person to whom I/We am/are authorized to communicate the same or use the
information in any manner prejudicial to the safety of the State.

k%
Dated ** Signature of contractor
Postal Address **
Witness: **
Address: **

Occupation;  **

NIL
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned
hereunder) is accepted by me for and on behalf of the President of India for a sum of

RS. o (RUPEES ..o
............................................................ )-

The letters referred to below shall form part of this contract agreement:

(@)

(b)

(c)
For & on behalf of President of India
Signature

Dated: Designation

NIL
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PROFORMA OF SCHEDULES

(Separate Performa for Civil& Elect. Works in case of Composite Tenders) (Operative
Schedules to be supplied separately to each intending tenderer)
SCHEDULE ‘A’
Schedule of quantities  (Attached Page No. 68-70)
SCHEDULE 'B'
Schedule of materials to be issued to the contractor.

S. |Description Quantity | Rates in figures & words at which the | Place of
No. of item material will be charged to the contractor issue
1 2 3 4 5
--------- NIL-----------
SCHEDULE 'C’
Tools and plants to be hired to the contractor
S. No. Description Hire charges per day Place of Issue
1 2 3 4
--------- NIL-----------
SCHEDULE ‘D’

Extra schedule for specific requirements/document for the As attached in tender form
work, if any.

SCHEDULE 'E’
Reference to General Conditions of contract — GCC 2023 Maintenance Work as
amended/modified upto day previous to last date of submission of bid.

Name of Work: Special repair and white wash work for Ground floor & First
floor at office Addl. DG(T), UP (East) LSA, CTO Compound, Hazatganj,
Lcknow.

Estimated cost of the work:

Civil Items of Work Rs. 2,96,811/-

Eleetricalworks: --

Total Rs. 2,96,811/-

Earnest money Rs. 5,936/-

(To be returned after receiving of Performance
Guarantee)

Performance Guarantee (@) 5% of tendered value or Estimated Cost Put to Tender (ECPT)
(whichever is higher). (b) Where the tendered amount is less
than eighty percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to the
requirement under (a) above, shall be increased by an amount
equal to the difference between eighty percent (80%) of the ECPT
and the tendered amount.

Security Deposit 2.5% of the tendered value of the work

or
2.5% of tendered value plus 50% of PG for contracts involving
maintenance of the building and services/other work after
construction of same building and services/other work.

NIL
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SCHEDULE 'F
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Assistant Engineer, Sub Division —
III, CPWD, Lucknow.

Maximum percentage of quantity of items of work
to be executed beyond which rates are to be
determined in accordance with Clause 12.2.& 12.3

See at appropriate clause under

definitions

Definitions:

2(v)

Engineer-in-Charge

For Civil items of work

Assistant Engineer, Sub Division —

For Electricalit e worl

III, CPWD, Lucknow.
Lucknow-

2(viii)

Accepting Authority

Assistant Engineer, Sub Division —
III, CPWD, Lucknow.

2(x)

Percentage on cost of materials and
labour to cover all overheads and profits

15%

2(xi)

Standard Schedule of Rates:

Civil Items of Work:

of tender.

Delhi Schedule of rate 2023 (Civil)with correction
slips issued upto day previous to last date of submission

Electrical Items of Work:

As mentioned in electrical part

2(xii)

Department:

Central Public Works Department

9(ii)

Standard CPWD contract
Form:

CPWD form 7 (Print edition—2020) as modified
Standard CPWD contract Form & corrected upto day
previous to last date of submission of tender

Clause 1

i) Time allowed for submission of Performance

Guarantee, Programme Chart (Time and
Progress) and applicable labour licenses,
registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof
from the date of issue of letter of
acceptance

ii) Maximum allowable extension with late

fee @ 0.1% per day of Performance
Guarantee amount beyond the period
as provided in (i) above

05 Days

03 Days

Clause 2

Authority for
Clause 2

fixing Compensation under

Chief Engineer (Lucknow)
CPWD, Lucknow.
Or successor thereof

Clause 2 A

Whether Clause 2A shall be applicable

NO

Clause 5

i) Number of days from the date of issue
of letter of acceptance for reckoning
date of start

07 Days

i) Time allowed for execution of work.

01 (One) Month

Mile Stone

Page No. 67
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Authority to decide

Assistant Engineer, Sub Division — III, CPWD,
Lucknow.

(ii) Rescheduling of mile stone Chief Engineer (Lucknow), CPWD, Lucknow.

(iii) Shifting of date of start in case = Chief Engineer (Lucknow), CPWD, Lucknow.

of delay in handing over of site

(i) Extension of time

Schedule of handing over the site

Part Portion of site Description Time period for handing
over reckoned from date
of issue of letter of intent

Part-A | Portion without any Full site 07 (Seven) days
hindrance
Part-B Portion with encumbrances NA NA
Part-C | Portion dependent on work NA NA
of other agencies
Clause 6 E-MB shall be recorded in ERP Portal
Clause 7 Gross work to be done together with net payment
/Adjustment of advances for material collected, if
) . . Rs. 2.20 lacs
any, since the last such payment for being eligible
to interim payment
Clause 7A Whether Clause 7A shall be applicable Yes
Clause 8A Authority to decide compensation on account if Chief Engineer,
contractor fails to submit compensation plans Lucknow, CPWD
Lucknow.
Clause 10A | List of testing equipment to be provided by the Not applicable
contractor at site lab.
Clause 10 B | Whether clause 10-B (ii) shall be applicable. Not applicable
Whether clause 10-B (iii) shall be applicable. Not applicable
(ii) & 10B
(iii)
Clause 10 C Not Applicable
Clause 10CA : Not Applicable
Sl. No. Materials covered Nearest material (other than | Base price and corresponding

under this clause. cement*, reinforcement bars | period of all the materials covered
and structural steel) for which | under clause 10 CA

All India Wholesale Price Base Price Corresponding

Index is to be followed. (without GST) Period
(Per tonne)
1 Cement (PPC) -
2 Steel (TMT Bars) -
reinforcement
3 Structural Steel -
¢
I ¢ | NIL
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Clause 10 CC | Increase / Decrease in Price of materials / wages Not
Applicable

Clause 11 Specification to be followed for execution of work:

For Civil items | CPWD Specifications 2019 Vol. 1 and Vol. 2 with correction slips issued
of work up to day previous to last date of submission of tender (Hereinafter called
CPWD specifications also)

ForElectricat .
itemsofwork | o PO cleetrical-component
Clause Competent Authority for Deciding reduced rates:
16
For Civil items of work Chief Engineer (Lucknow), CPWD,
Lucknowor his successor thereof
Clause List of mandatory machinery, tools & N.A.
18 plants to be deployed by the contractor
at site.
Clause Employment of skilled/semi skilled N.A.
19K workers.
Clause 25

Clause 25.1 Conciliator: ADG (Region Lucknow), CPWD, Lucknow or Successor thereof.
Clause 25.2 Arbitrator appointing authority: The Chief Engineer (Lucknow), CPWD,
Lucknow or Successor thereof.

NIL
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- 3 Reati ¢ of_TechmicalR sative(s)and-R Rat
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) Q:a:l:l'"elat.'a"l . ¢ ||||e_||aal |eee|ue|yF shall Ibe
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vel&eplesenleatl . . ¢
|e|a|ese;|batue culfitli . .
ef-clause32
1 | Graduate Preject—Manager Rs: Rs:
Engineer €um 15,000/ | Fifteen
OF : Planning/Quatity/ per Fhousand
Diploma Site/billing N G o 1 | month per
Engineer Engineer per moenth
person per
person

Assistant Engineers retired from Government services that are holding Diploma will be
treated at par with Graduate Engineers. Diploma holder with minimum 10 years
relevant experience with a reputed construction co. can be treated at par with
Graduate Engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of
degree engineers.

Clause 38
i) |a) Schedule/ statement for determining theoretical | Delhi Schedule of rate
quantity of cement & bitumen on the basis of | 2023 (Civil) with
Delhi Schedule of Rates 2018 printed by CPWD | correction slips issued
upto day previous to
last date of submission
of tender
i) Variations permissible on theoretical
quantities
a) Cement for works with estimated cost put to 3% plus/minus
tender not more than Rs. 5 lakhs. °p
For works with estimated cost put to Tender is 2% plus/minus
more than Rs. 5 lakhs
b) Bitumen all works 2.5% plus & nil on
minus side.
c) Steel reinforcement and structural steel Sections .
. . 2% plus/minus.
for diameter, section and category.
d) All other materials Nil
¢
I ¢ | NIL
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S. | Description of Item

Rates in figures
recovery shall
Contractor

and words at which
be made from the

Excess beyond
permissible variation

Less use beyond
permissible variation

1 | Cement (PPC)

Not applicable

Not permitted

2 | Steel Reinforcement (TMT Bars)

Not applicable

Not permitted

3 Structural Steel

Not applicable

Not permitted

NIL
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SALIENT/MANDATORY REQUIREMENTS FOR THE TENDER

Name of Special repair and white wash work for Ground floor & First floor
Work: at office Addl. DG(T), UP (East) LSA, CTO Compound, Hazatganj,
Lcknow.

1 The tenderer is advised to read and examine the tender documents for the
work and the set of drawings available with Engineer-in-charge. He should
inspect and examine the site and its surroundings by himself before submitting
his tender.

2 The contractor shall quote the percentage rates in figures and words accurately
so that there is no discrepancy in rates written in figures and words.

Time allowed for the execution of work is 01 (One) Month.

4 The contractor(s) shall submit a detailed program of execution in accordance
with the master program/milestone within ten days from the date of issue of
award letter.

5 Contractor has to arrange and install field laboratory during the currency of
work and nothing extra will be paid on this account.

6 Quality of the project is of utmost importance. This shall be adhered to in
accordance with the provisions of CPWD specifications 2019 Vol. I & II
with upto date correction slips and guidelines given in the relevant paras.

7 The contractor (s) shall make his own arrangements for electricity and water
required for the execution of work.

8 Cement shall be arranged by the contractor himself.

9 Steel Reinforcement shall be arranged by the contractor himself.

10 Contractor has to use specialized agencies for specialized items of works such
as water proofing, aluminium works, structural glazing, PVDF, ACP and other
specialized items as mentioned in the tender documents. Only those specialized
agencies/firms who have satisfactorily executed works as per following criteria
during last seven years are eligible for the specialized works-

(i)—FOR I F' |
tayFhree-works-each-costing-retdessthar Rs———

Or
by FPwo-werks-each-costing-retdessthanr Re——/
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11

12

13

() —FOR Alumini I
2(a) Fhreewerks-each-costing-notlessthan40%of Rs:
=Rs.
Or
(b) Fwo-werks-ecach-costingnotlessthan50%ef Rs:
=Rs.
Or
(c) Onre-werk-costingnotlessthan-80%of Rs:
= Rs.

Approval of the specialized agencies for each specialized work shall be obtained
from the Engineer-in-Charge within one month of award of work. Even if, such
specialized items of work shall be executed by the specialized agencies, the
work shall be deemed to be executed by the tenderer for all purposes and the
responsibility of the quality of items of works executed etc. shall continue to be
that of the tenderer only.

Contractor has to deploy required Plant and machinery on the project. In case
the contractor fails to deploy the plant and machinery whenever required and
as per the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be
at a liberty to get the same deployed at the risk and cost of the contractor.

Contractor has to provide reinforcement cover blocks made of approved
proprietary pre packed free flowing mortars (Conbextra as manufactured by
M/s Fosroc Chemical India Ltd. or approved equivalent) of high early strength.

The contractor shall comply with the provisions of the Apprentices Act 1961,
and the rules and orders issued there under from time to time. If he fails to do
so, his failure will be a breach of the contract and the Superintending
Engineer/Executive Engineer may in his discretion, without prejudice to any
other right or remedy available in law, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.

NIL
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QUALITY ASSURANGE OF THE WORK

1. The contractor shall ensure quality control measures on different aspects of
construction including materials, workmanship and correct construction
methodologies to be adopted. He shall have to submit quality assurance
programme within two weeks of the award of work. The quality assurance
programme should include method statement for various items of work to be
executed along with check lists to enforce quality control.

2. The contractor shall get the source of all other materials, not specified elsewhere
in the document, approved from the Engineer-in-Charge. The contractor shall stick
to the approved source unless it is absolutely unavoidable. Any change shall be
done with the prior approval of the Engineer-in-Charge for which tests etc. shall be
done by the contractor at his own cost. Similarly, the contractor shall submit
brand/ make of various materials not specified in the agreement, to be used for
the approval of the Engineer-in-Charge along with samples and once approved, he
shall stick to it.

3. The contractor shall submit shop drawings of staging and shuttering arrangement,
aluminum work, and other works as desired by Engineer In Charge for his approval
before execution. The con tractor shall also submit bar bending schedule for
approval of Engineer —in — charge before execution.

4, Test Laboratories :

a) Laboratory at site :

The contractor shall provide at site, the testing equipment and materials for the
field tests mentioned in the list of mandatory tests given in CPWD Specifications
2019 Vol. 1 & 2 at his own cost. Nothing extra shall be payable to him on this
account. In all cases, cost of samples and to and fro carriage shall be borne by the
contractor.

The concrete mix design/laboratory tests with and without admixture shall be got
done by contractor at his own cost and will be carried out by the contractor
through one of the following laboratory/Test houses:

(i) MNNIT- Allahabad

(ii) IIT- Kanpur, BHU, Roorkee

) IET- Lucknow

(i) HBTI- Kanpur

(ii)  AMU- Aligarh

(iv) NCCBM- Ballabhgarh

V) Ambile Testing and Research Labs, Lucknow.

The representatives of the department shall be at liberty to inspect the testing
facilities at site and conduct testing at random in consultation with Engineer in
charge. The contractor shall provide all necessary facilities for the purpose. The
laboratory shall be equipped, inter alia, with the following equipments:
a) Balances:
i) 7 kg to 10 kg capacity, semi-self indicating type — Accuracy 10 gm.
i) 500 gm capacity, semi-self indicating type Accuracy 1 gm.
iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm.
b) Sieves: as per IS: 460
i) IS Sieves — 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50
mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm,
complete with lid and pan.
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B)

<)

i) IS Sieves — 200 mm internal dia (brass frame) consisting of 2.36 mm,
1.18 mm, 500 microns, 425 microns, 300 microns, 212 microns, 150
microns, 90 microns, 75 microns with lid and pan.

c) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually
operated with timing switch assembly.

d) Equipment for slump test- slump cone, steel plate, taping rod, steel
scale, scoop.

e) Equipment for concrete testing

i) Concrete cube moulds 15x15x15cm.

)] Pruning Rods 2Kg weight length 40cm and ramming face 25mm

iii) Extra Bottom plates for 15cm cube mould

iv) Standard Vibration table for cubes

V) Dial gauges 25 mm travel- 0.01 mm/division Least count-

Tests to be carried out by the external laboratories, the contractor shall supply free
of charge all the materials required for testing, including transportation. The
testing charges shall be born by the Contractor.

Other Laboratories :

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all
charges in connection therewith including fee for testing.

However, no testing charges will be payable by the contractor for the tests
conducted in CPWD laboratories.

If the tests, which were to be conducted in the site laboratory are conducted in
other laboratories for whatever the reasons, the cost of such tests shall be borne
by the contractor.

Sampling of Materials :

Sample of building materials fittings and other articles required for execution of
work shall be got approved from the Engineer-in-Charge. Articles manufactured by
companies of repute and approved by the Engineer-in-Charge shall only be used.
Articles bearing BIS certification mark shall be used in case the above are not
available, the quality of samples brought by the contractor shall be judged by
standards laid down in the relevant BIS specifications. All materials and articles
brought by the contractor to the site for use shall conform to the samples
approved by the Engineer-in-Charge which shall be preserved till the completion of
the work.

The contractor shall ensure quality construction in a planned and time bound
manner. Any sub-standard material/work beyond set out tolerance limit shall be
summarily rejected by the Engineer-in-Charge.

BIS marked materials except otherwise specified shall be subjected to quality test
at the discretion of the Engineer-in-Charge besides testing of other materials as
per the specifications described for the item/materials. Wherever BIS marked
materials are brought to the site of work, the contractor shall if required, by the
Engineer-in-Charge furnish manufacturers test certificate or test certificate from
approved testing laboratory to establish that the material produced by the
contractor for incorporation in the work satisfies the provisions of BIS codes
relevant to the material and/or the work done.
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4,

The contractor shall procure all the materials at least in advance so that there is
sufficient time to testing and approving of the materials and clearance of the same
before use in work.

All materials brought by the contractor for use in the work shall be got checked
from the Engineer-in-Charge or his authorised representative of the work on
receipt of the same at site before use.

The contractor shall be fully responsible for the safe custody of the materials
issued to him even if the materials are in double lock and key system.
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5.1

5.2

5.3

5.4

5.5

ADDITIONAL TERMS AND CONDITIONS

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts,
leads and depths of the work and nothing extra shall be payable to him on account
of the same. Extra payment for centering/shuttering, if required to be done for
heights greater than 3.5 m shall however be admissible at the rates arrived at in
accordance with clause 12 of the agreement, if not already specified.

The contractor shall make his own arrangement for obtaining electric connection(s)
if required and make necessary payments directly to the department concerned.

Other agencies doing works related with this project may also simultaneously
execute their works and the contractor shall afford necessary facilities for the
same. The contractor shall leave such necessary holes, openings etc. for
laying/burying in the work, pipes cables, conduits, clamps, boxes and hooks for fan
clamps etc. as may be required for the other agencies. Nothing extra over the
Agreement rates shall be paid for doing these.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions/instructions and nothing extra shall be payable on account of the
same.

The contractor shall fully comply with all legal orders and directions of the Public or
local authorities or municipality and abide by their rules and regulations and pay all
fees and charges for which he may be liable in this regard. Nothing extra shall be
paid/reimbursed for the same.

The building work shall be carried out in the manner complying in all respects with
the requirements of the relevant bylaws and regulations of the local body under
the jurisdiction of which the work is to be executed or as directed by the Engineer-
in-charge and nothing extra shall be paid on this account.

The work of water supply, internal sanitary installations and drainage etc. shall be
carried out as per the bylaws of the Municipal Corporation or any other local body
and the contractor shall produce necessary completion certificates from such
authority after completion of work.

All water tanks, taps, sanitary, water supply and drainage pipes fittings and
accessories etc. shall conform to the bylaws and specifications of the Municipal
Body/Corporation where CPWD specifications are not available.

The contractor shall engage licensed plumbers for the work and the materials
(fixtures/fittings) tested by the local Municipal Body/Corporation wherever required
at his own cost. Nothing extra shall be paid/reimbursed for the same.

The contractor shall give a performance test of the entire installation(s) as per
standing specifications before the work is finally accepted by making his own
arrangements for water supply, electricity etc. and nothing extra whatsoever shall
be payable for the same.

If as per local Municipal regulations, huts for labour are not to be erected at the
site of work, the contractor shall be required to provide such accommodation at a
place as is acceptable to the local body and nothing extra shall be paid on this
account.
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9.1

9.2

9.3

10

11

12

13

14

15

16.1

The structural and architectural drawings shall at all times be properly co-related
before executing any work. However, in case of any discrepancy in the item given
in the schedule of quantities appended with the tender and Architectural drawings
relating to the relevant item, the former shall prevail unless otherwise given in
writing by the Engineer-in-charge.

For the purpose of recording measurements and preparing running account bills,
the abbreviated nomenclature indicated in the publications Abbreviated
Nomenclature of Items of DSR 2016 shall be accepted. The abbreviated
nomenclature shall be taken to cover all the materials and operations as per the
complete nomenclature of the relevant items in the agreement and relevant
specifications.

In case of items for which abbreviated nomenclature is not available in the
aforesaid publication and also in case of extra and substituted items for which
abbreviated nomenclature are not provided for in the agreement, full nomenclature
of item shall be reproduced in the measurement books and bill forms for running
account bills.

For the final bill, however, full nomenclature of all the items shall be adopted in
preparing abstract in the measurement books and in the bill forms.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials. No excavated earth or building materials etc. shall be stacked/collected
in areas where other buildings, roads, services, compound walls etc. are to be
constructed.

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be
commenced by the contractor only when all men, machinery’s and materials have
been arranged and closing of the trench(s) thereafter shall be ensured within the
least possible time.

It shall be ensured by the contractor that no electric live wire is left exposed or
unattended to avoid any accidents in this regard.

In case the supply of timber/steel frames/shutters for doors, windows etc. is made
by some other agency, the contractor shall make necessary arrangements for their
safe custody on the direction of the Engineer-in-charge till the same are fixed in
position by him & nothing extra shall be paid on this account.

The contractor shall maintain in perfect condition, all portions executed till
completion of the entire work allotted to him. Where however phased delivery of
work is contemplated these provisions shall apply separately to each phase.

The entire royalty at the prevalent rates shall have to be paid by the contractor on
all the boulders, metals, shingle sand etc. collected by him for execution of the
work, directly to the Revenue authority or authorized agents of the State
Government concerned or the Central Government, as the case may be.

The materials shall be issued to the contractor at the place of delivery as
mentioned in the Schedule-B during the working hours as per the rules of CPWD
stores in force from time to time. If these are delivered at any other place,
adjustments on accounts of the difference in cost of cartage shall be affected as
per the terms of clause 12 of the contract agreement. The contractor shall
however have to cart the materials to the site of work at his cost as soon as these
are issued.
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16.2

16.3

16.4

16.5

16.6

Materials like reinforcing bars, flats, tees, angles, sheets, CI and SCI pipes etc., if
contemplated to be issued shall be issued in available sizes and lengths and the
contractors shall bear the cost of cutting and shaping them according to the
requirements of work. No claim for the wastage on this account shall be
entertained.

The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials issued by the departments and shall construct suitable
godowns, yards at the site of work for storing all materials as to be safe against
damage by sun, rain, dampness, fire, theft etc. at his own cost and also employ
necessary watch and ward establishment for the purpose, at his own cost.
Materials to be charged directly to work and stipulated for issue free of cost shall
also be issued to the contractor as soon as those are received at site or at the
stipulated place of issue. The provision of this para shall apply equally and fully to
those as well.

All materials obtained from the Govt. stores or otherwise on receipt shall be got
checked by the Engineer-in-charge of the work or his representations before use.

Registers for the materials to be issued by the department shall be maintained as
required by the Engineer-in-charge and these shall be signed by the contractor or
his authorized agent and representative of Engineer-in-charge on each day of
transactions.

Cement bags shall be stored in separate godowns to be constructed by the
contractor at his own cost as per sketch (which is only indicative and actual size
will depend on the site requirements) given in CPWD Specifications 2019 Vol. I
& II with upto date correction slips with weather proof roofs and walls. Each
godown shall be provided with a single shutter door with two locks. The key of one
lock shall remain with Engineer-in-charge or his authorized representative and that
of the other lock with the authorized agent of the contractor at the site of work so
that the cement is issued from the godown according to the daily requirements
with the knowledge of both parties and proper account for the same is maintained
in the standard proforma.

PROFORMA FOR THE CEMENT REGISTER
PARTICULARS OF RECEIPT

Date of Quantity | Progressive Date of Quantity Items of work
receipt received total issue issued for which issued

1 2 3 4 5 6

PARTICULARS OF ISSUE

Qty. returned at Total Daily balance | Contractor's JE’s Remarks
the end of the issued in hand initial initial (AE/EE's

day periodical
check)

7 8 9 10 11 12

16.7

Separate cement registers showing the receipt of the OPC and PPC shall be
maintained at site. The contractor shall construct separate godowns for storage of
OPC & PPC at site and nothing extra on this account shall be payable.
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16.8

17.1

17.2

18.

19.

20.

21.

Cement issued shall be for consumption at site only. No cement for factory made

items and those not manufactured at site shall be issued.

In case of concrete and reinforced concrete work, the contractor shall be required
to make arrangements for carrying out compressive strength tests at his own cost.
He shall render all assistance for the preparation of cubes, safe custody of the
same, their proper curing and carriage up to the laboratory where the tests are to
be got conducted. The cube tests may be performed at any laboratory approved
by the Engineer-in-charge. All expenses for tests including testing charges will be

borne by the contractor.

In case there is any discrepancy in frequency of testing as given in the list of
mandatory test and that in the individual sub-head of work as per CPWD
specification 2009 Vol. 1 & 2 the higher of the two frequencies of testing shall be

adopted. Nothing extra shall be payable to the contractor on this account.

Bricks shall confirm to C.P.W.D Specifications 2019 Vol. I with upto date
correction slips and shall be of brick red colour, will give a ringing sound when

struck and homogenous in formations, regular in shape and size.

The contractor (s) shall give to the Municipality, Police and other authorities all
necessary notices etc. that may be required by law and obtain all requisite
Licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and
charges which may be leviable on account of these operations in executing the
contract. He shall make good any damage to the adjoining property whether public
or private and shall supply and maintain light and other illumination on for

cautioning the public at night.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night speed limit boards red flags, red lights and providing
barriers. He shall be responsible for all dangers and incidents caused to existing /
new work due to negligence on his part. No hindrances shall be caused to traffic

during the execution of the work.

The rate quoted by the contractor are deemed to be
inclusive of all the taxes (including G.S.T.) applicable on

the day of tender.
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22,

WATER PROOFING TREATMENT

The contractor shall associate himself with the specialized firm, to be approved by
the Engineer-in-charge in writing, for water proofing treatment for basement/lower
ground floor, underground tank and on roofs. Guarantee in the prescribed
proforma attached with tender document shall be given by the specialized firm, for
a period of 10 years from the date after the maintenance period prescribed in the
contract, which shall be counter signed by the contractor as token of overall
responsibility. In addition 10% (ten percent) of the cost of water proofing items
shall be retained as guarantee to watch the performance of the work done.
However half of this retained amount will be released after five years, if the
performance of the work done is found satisfactory. If however any defect is
noticed during the guarantee period, it shall be rectified by the contractor within
seven days of intimation. In case it is not attended to, the same will be got done
by another agency at the risk and cost of the contractor. This guarantee deposit

can however be released in full if a bank guarantee of equivalent amount for 10

years is produced and deposited with the department by the contractor.
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF
WATER PROOFING WORKS

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF)

The Agreement made this day of Two thousand and

between son of
(hereinafter called the Guarantor of the one part) and the
PRESIDENT OF INDIA (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract)
dated and made between the GUARANTOR OF THE ONE part
and the Government of the other part, whereby the contractor, inter alia, undertook to render the
buildings and structures in the contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the
said structures will remain water and leak-proof for 10 (Ten) years from the date after the
maintenance period prescribed in the contract.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him
will render the structures completely leak proof and the minimum life of such water proofing
treatment shall be ten years to be reckoned from the date after the maintenance period prescribed in
the contract.

Provided that the Guarantor will not be responsible for the leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to the
roof.

(b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts.

(c) The decision of the Engineer-in —charge with regard to cause of leakage/seepage shall be
final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found, render the building water proof to the satisfaction of the Engineer-in—charge at
his cost and shall commence the work for the rectification within seven days from the date of issue
of the notice from the Engineer-in—charge calling upon him to rectify the defects failing which the
work shall be done by the department by some other agency contractor at the GUARANTOR’s risk
and cost. The decision of the Engineer-in—charge as to the cost payable by the Guarantor shall be
final and binding.

That if guarantor fails to make good all defects or commits breach there under then the
Guarantor will indemnify the principal and his successors against all loss, damage, cost expense
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR
in performance and observance of this supplementary agreement. As to the amount of loss and/or
damage and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final
and binding on the parties.
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IN  WITNESS WHEREOF these presents have been executed by the
Obliger and by and for and on behalf of the PRESIDENT OF
INDIA on the day, month and year first above written SIGNED, SEALED AND delivered by
OBLIGOR in the presence of :

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY
in the presence of:

NIL
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SPECIAL CONDITIONS

1. The contractor shall at his own expense procure and provide all materials
including cement and steel required for the work.

2. The contractor shall procure all the materials in advance so that there is
sufficient time to testing and approving of the materials and clearance of the
same before use in work.

3. All materials brought by the contractor for use in the work shall be got
checked from the Engineer-in-Charge or his authorized representative of the
work on receipt of the same at site before use.

4, The contractor shall also employ necessary watch and ward establishment for
the safe custody of materials at his own cost.

NIL
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ADDITIONAL CONDITIONS FOR CEMENT

The contractor shall procure Portland Pozzolana Cement (conforming to IS:
1489 -Part-I), as required in the work, from reputed manufacturers of cement,
having a production capacity of one million tones or more, such as A.C.C.,
Ultratech, Vikram, Shri cement, Ambuja, Jaypee Cement, Century
Cement & J.K. Cement etc. i.e. agencies approved by Ministry of Industry,
Government of India and holding license to use ISI certification mark for their
product. The tenderers may also submit a list of names of cement
manufacturers which they propose to use in the work. The tender accepting
authority reserves right to accept or reject name(s) of cement manufacturer(s)
which the tenderer proposes to use in the work. No change in the tendered
rates will be accepted if the tender accepting authority does not accept the list
of cement manufacturers, given by the tenderer, fully or partially. Supply of
cement shall be made in 50 kg. bags bearing manufacturer’'s name and ISI
marking. Samples of cement arranged by the contractor shall be taken by the
Engineer-in-Charge and got tested in accordance with provisions of the
relevant BIS codes. In case the test results indicate that the cement arranged
by the contractor does not confirm to the relevant BIS code the same shall
stand rejected and shall be removed from the site by the contractor at his own
cost within a week’s time of written order from the Engineer-in-Charge to do
so. The cost of tests shall be borne by the contractor/Department in the
manner indicated below:
By the contractor, if the results show that the test does not conform to
relevant CPWD Specifications / BIS code or specification mentioned elsewhere
in the documents.
By the department, if the results conforms to relevant CPWD Specifications /
BIS code or specification mentioned else where in the documents.
The cement shall be brought at site in bulk supply of approximately 50 tonnes
or as directed by the Engineer-in-Charge.
The cement godown of the capacity to store a minimum of 1000 bags of
cement shall be constructed by the contractor at site of work for which no
extra payment shall be made. Double lock provision shall be made to lock the
door of the cement godown. The keys of one lock shall remain with the
Engineer-in-charge or his authorized representative and the key of the other
lock shall remain with the contractor. The contractor shall facilitate the
inspection of the cement godown by the Engineer-in-Charge at any time.

The contractor shall supply free of charge the cement required for testing.

The actual issue and consumption of cement on work shall be regulated and
proper accounts maintained as provided in clause 10 of the contract. The
theoretical consumption of cement also shall be worked out as per procedure
prescribed in clause 42 of the contract and shall be governed by the conditions laid
therein.

Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In
hot & arid regions, the minimum curing period shall be 14 days or its equivalent.
Till the time, BIS makes it mandatory to print the %age of fly ash on each bag of
cement, the certificate from the PPC manufacturer indicating the same shall be
obtained and permission obtained from Engineer-in-Charge before use of such
cements in works.
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ADDITIONAL CONDITIONS FOR STEEL REINFORCEMENT

The contractor shall procure TMT bars of Fe 500 D grade from primary producers such
as SAIL or TISCO or RINL, Jindal Steel & Power Ltd. and JSW Steel Ltd. or any other
producer as approved by CPWD who are using iron ore as the basic raw material/input and
having crude steel capacity of 2.0 Million tonnes per annum and above.

In case of non-availability of steel from primary producers the NIT approving authority may
permits use of TMT reinforcement bars procured from steel producers having integrated
Steel Plants (ISPs) using iron ore as the basic raw material for production of crude
steel which is further rolled into finished shapes in-house having crude steel
capacity of 0.5 Million tonne per annum and more. A separate list of producers for
this category shall be approved by the ADG concerned for their sub region under
intimation to the directorate, CPWD/CE,CSQ.
In case of non-availability of steel from Primary Producers as well as ISPs then the NIT
approving authority may also permit use of TMT reinforcement bars procured from secondary
producers. In such cases following conditions are to be stipulated in the NIT by NIT approving
authority.
(@) The grade of the steel such as Fe 415/Fe 415 D/ Fe 500/Fe 500 D/Fe 550 /
Fe 550 D or other grade to be procured is to be specified as per BIS 1786-2008.
1.1 The TMT bars procured from primary producers shall conform to manufacture’s
specifications.
1.2 TMT bars procured from primary producers, the specifications shall meet the provisions
of IS 1786: 2008 pertaining to Fe 500 D grade of steel.
1.3 In case contractor is permitted to use TMT reinforcement bars procured from
secondary producers then:
1.3.1 The base price of TMT reinforcement bars as stipulated under schedule ‘F" shall be
reduced by Rs. 8050/- per MT.
1.3.2 The rate of providing & laying TMT reinforcement bars as quoted by the contractor in
the tender shall also be reduced by Rs. 10.21 per kg.

2. The contractor shall have to obtain vouchers and furnish test certificates to the
Engineer-in-charge in respect of all supplies of steel brought by him to the site of work.
3. Samples shall also be taken and got tested by the Engineer-in-charge as per the

provisions in this regard in the relevant BIS codes. In case the test results indicate that
the steel arranged by the contractor does not conform to the specifications as defined
under para 1.1 and 1.2 above, the same shall stand rejected and it shall be removed
from the site of work by the contractor at his cost within a week time of written orders
from the Engineer-in-charge to do so.

4. The steel reinforcement shall be brought to the site in bulk supply of 50 tonnes or
more or as directed by the Engineer-in-charge.
5. The steel reinforcement bars shall be stored by the contractor at site of work in such a

way as to prevent distortion & corrosion, and nothing extra shall be paid on this
account. Bars of different sizes and lengths shall be stored separately to facilitate easy
counting and checking.

6. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of
sufficient length shall be cut from each size of the bar at random at frequency not less
than that specified below:

For consignment below For consignment over

Size of bar

100 tonnes

100 tonnes

Under 10 mm dia

One sample for each 25

One sample for each 40

bars tonnes or part thereof tonnes or part thereof

10 mm to 16 mm One sample for each 35 One sample for each 45
dia bars tonnes or part thereof tonnes or part thereof
Over 16 mm dia One sample for each 45 One sample for each 50
bars tonnes or part thereof tonnes or part thereof

7. The contractor shall supply free of charge the steel required for testing including its
transportation to testing laboratories. The cost of tests shall be borne by the contractor.

NIL

AE - 1II




PROFORMA OF SCHEDULES 45 D

10.

11.

12.

13.

14.

15.

16.

17.

18.

The actual issue and consumption of steel on work shall be regulated and proper
accounts maintained as provided in clause 10 of the contract. The theoretical
consumption of steel shall be worked out as per procedure prescribed in clause 42 of
the contract and shall be governed by the conditions laid therein. In case the
consumption is less than theoretical consumption including permissible variations
recovery at the rate so prescribed shall be made.

The steel brought to the site and the steel remaining unused shall not be removed
from site without the written permission of the Engineer-in-charge.

Steel bars brought by the contractor for use in the work shall be got checked from the
Engineer-in-Charge or his authorized representative of the work on receipt of the same
at site before use.

If the quantity of steel actually used in the work is found to be more than the
theoretical quantity of steel including authorised variation, nothing extra shall be
payable to the contractor on this account. In the event of it being discovered that after
the completion of the work the quantity of steel used is less than the quantity
ascertained as herein before provided (allowing variation on the minus side as
stipulated in clause 42). The cost of quantity of steel so less used shall be recovered
from the contractor at rate as specified in schedule ‘F'. Decision of the Engineer-in-
Charge in regard to theoretical quantity of steel which should have been actually used
and recovery of the rate specified shall be final and binding on the contractor.

In case the contractor brings surplus quantity of steel the same after completion of the
work will be removed from the site by the contractor at his own cost after approval of
the Engineer-in-Charge.

Reinforcement including authorised spacer bars and lappages shall be measured in
length of different diameters, as actually (not more than as specified in the drawing)
used in the work, nearest to a centimeter. Wastage and unauthorised overlaps shall
not be measured.

The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD
Specifications for works 2019 Vol. 1 will be considered for conversion of length of
various sizes of MS bars, Tor steel bars and TMT bars into standard weight.

Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average
sectional weight for each diameter shall be arrived at from samples from each lot of
steel received at site. The decision of the Engineer-in-Charge shall be final for the
procedure to be followed for determining the average sectional weight of each lot.
Quantity of each diameter of steel received at site of work each day will constitute one
single lot for the purpose. The weight of steel by conversion of length of various sizes
of bars based on the actual weighted average sectional weight shall be termed as
derived actual weight.

If the derived weight as in para 14 above is lesser than the standard weight as in para
13 above, the derived actual weight shall be taken for payment.

If the derived actual weight is found more then the standard weight then the standard
weight as worked out in para 13 above shall be taken for payment. In such case
nothing extra shall be paid for the difference between the derived actual weight and
the standard weight.

Mixing of different type of steel/different grades of steel shall not be allowed in the
same structural members as main reinforcement to satisfy clause 26.1 of 1S:456.
Tolerances on Nominal Mass (individual sample) shall be as under:-

SI. No. Nominal size mm Tolerances on the Nominal
Mass, percent
1 Upto and including 10 -8%
2 Over 10 upto & including 16 -6%
3 Over 16 -4%
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8.2

8.3

8.4

8.5

ADDITIONAL CONDITION FOR RCG WORIK

If the quantity of cement actually used in the work is found to be more than the
theoretical quantity of cement including authorized variation, nothing extra shall be
payable to the contractor on this account. In the event of it being discovered that
after the completion of the work, the quantity of cement used is less than the
quantity ascertained as herein before provided (allowing variation on the minus
side as stipulated in clause 42, the cost of quantity of cement so less used shall be
recovered from the contractor at the rate as specified in schedule ‘F’. Decision of
the Engineer-in-Charge in regard to the quantity of cement which should have
been actually used as per the schedule and recovery at the rate specified shall be
final and binding on the contractor.

For non-scheduled items, the decision of the Superintending Engineer regarding
theoretical quantity of the cement which should have been actually used shall be
final and binding on the contractor.

Cement brought to site and cement remaining unused after completion of work
shall not be removed from site without written permission of the Engineer-in-
Charge.

In case the contractor brings surplus quantity of cement the same after completion
of the work will be removed from the site by the contractor at his own cost after
approval of the Engineer-in-Charge.

Cement register for the cement shall be maintained at site. Specimen form of
register is as per Para 25.3.1 & Appendix 28 of CPWD works manual.

The account of daily receipts and issue of cement shall be maintained in the
register by the authorized representative of the Engineer-in-Charge and signed
daily by the contractor or his authorized agent.

RCC WORK (ORDINARY)

Water cement ratio for ordinary RCC work shall not be more than 0.50. Contractor
shall use concrete mixture of proper design and arrangement for measuring water
for mixing of concrete.

In respect of all projected slabs at all levels including cantilever canopy the
payment for the RCC work shall be made under the item RCC slabs. The payment
for shuttering at the edges shall be made under item of centering and shuttering
of RCC slabs. Nothing extra shall be paid for the side shuttering at the edge of
these projected balconies and projected verandah slabs.

PRE-CAST RCC WORK

Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision
shall be made in the mould to accommodate fixing devices such as hooks, flats
etc. And forming of notches and holes. Each unit shall be cast in one operation. A
sample of the unit shall be got approved from Engineer-in-Charge before taking up
the work.

Pre-cast units shall be clearly marked to indicate the top of member and its
locations.

Pre-cast units shall be stored, transported and placed in position in such a manner
that these are not damaged.

The compaction of the concrete shall be done by vibrating table or external
vibrator, as approved by Engineer-in-Charge. The rate quoted for the item shall
include the element for framework and mechanical vibration.

Rate for item includes cost of all materials labour and all operations involved cost
of MS frames lugs including their welding, lifting hooks is also included.
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9.

10.

REINFORCEMENT:

The rate of reinforcement in RCC work includes all operations including
straightening cutting, welding, binding with annealed steel wire or welding and
placing in position at all the floors with all leads and lift complete.

CURRENCY CHEST :

R.C.C. walls, floor and roof of Currency Chest will be 450mm thick duly fortified
with rows of TANG BARS in addition to reinforcement bars specified in structural
drawings. The TANG BARS will be supplied by the department/specialized agency
free of cost. Placing of the TANG BARS will be done by the separate/specialized
agency doing the work of security doors. Contractor will coordinate with the
aforesaid specialized agency for placement of TANG BARS and casting of RCC
walls, floor & roof of Currency Chest thereafter. R.C.C. and reinforcement will
measured in relevant item under R.C.C. Subhead and nothing extra shall be paid to
the contractor on this account.
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ADDITIONAL CONDITIONS FOR STRUCTURAL STEEL FOR TRUSSES

The contractor shall procure structural mild steel section as per requirement of
design conforming to IS : 2062 — 1999 (Fifth Revision) grade Fe 410-'0" of
weldable quality from main producers such as SAIL, TISCO, RINL as approved by
the Ministry of Steel. The steel tubes for structural purposes as per requirement of
design will conform to IS:1161 - 1998 (Fourth Revision) manufactured by highly
reputed manufacturers approved by Engineer-in-Charge.

The contractor shall have to obtain and furnish test certificates to the Engineer-in-
charge in respect of all supplies of steel brought by him to the site of work.
Samples shall also be taken and tested by the Engineer-in-charge as per the
provisions in this regard in the relevant BIS codes. In case the test results indicate
that the steel arranged by the contractor does not conform to BIS codes, the same
shall stand rejected and shall be removed from the site of work by the contractor
at his cost within a week'’s time of written orders from the Engineer-in-charge.

All expenses relating to testing of steel including laboratory charges shall be borne
by the contractor.

NIL
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GENERAL SPECIFICATION FOR GIVIL WORKS

1. Except for the items, for which particular specifications are given or where it is
specifically mentioned otherwise in the description of items in the schedule of
quantities the work shall generally be carried out in accordance with the
“CPWD Specifications 2019 Vol. 1 and Vol. 2 (with upto date corrections
slips). (Hereinafter to be referred to as CPWD specifications) and instructions
of Engineer-in-Charge. Wherever CPWD specifications are silent the latest IS
codes/specification shall be followed.

2. The order of preference in case of any discrepancy as indicated in condition
No. 8.1 under “Conditions of Contract” give in standard CPWD contract form
may be read as the following:

i) Nomenclature of items as per schedule of quantities.
ii) Particular specification and special condition, if any.
iii) CPWD specifications.

iv) Architectural Drawings

v) Indian standard specifications of B.I.S.

vi) Sound Engineering Practice

A reference made to any Indian Standard specification in these documents,
shall imply to the Ilatest version of that standard. Including such
revision/amendments as issued by the bureau of Indian standard upto last date
of receipt of tenders. The contractor shall keep at his own cost all such
publications of relevant Indian standard applicable to the work at site.

3. The proposed building is a prestigious project and quality of work is paramount
importance. Contractor shall have to engage well experienced skilled labour
and deploy modern T&P and other equipment to execute the work. Many items
like stone masonry & stone cladding works, stone flooring, structural glazing,
PVDF coating aluminium composite panel and other specialised flooring work,
Wood work will specially require engagement of skilled workers having
experience particularly in execution of such items.

4. Samples of all materials and fittings to be used in the work in respect of brand
manufacturer and quality shall be got approved from the Engineer-in-Charge,
well in advance of actual execution and shall be preserved till the completion of
the work. Articles bearing BIS certifications mark shall only be used unless no
manufacturer has got BIS mark for the particular material. Any material/fitting
whose sample has not been approved in advance and any other unapproved
material brought by the contractor shall be immediately removed as soon as
directed.

5. The rates for all items of work shall unless clearly specialised otherwise include
cost of all labour, material tools and plants and other inputs involved in the
execution of the item.

6. The contractor (s) shall quote all inclusive rates against the items in the
schedule of quantities and nothing extra shall be payable for any of the
conditions and specifications mentioned. In the tender documents unless
specifically specified otherwise.

I ¢ | NIL
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10.

11.

12.

Unless otherwise specified in the schedule of quantities the rates for all items
shall be considered as inclusive of pumping/baling out water, if necessary, for
which no extra payment shall be made. Those conditions shall be considered to
include water from any source such as inflow of flood, surface and sub-soil
water etc. and shall apply to the execution in any season.

The rate for all items in which the use of cement is involved is inclusive of
charges for curing.

The foundation trenches shall be kept free from water while works below
ground level are in progress.

The work shall be executed and measured as per metric dimensions given in
the schedule of quantities, drawings etc. (FPS units wherever indicated are for
guidelines only).

Payment for items of “RCC work”, brick work and concrete work above
different floor shall be made at the rates provided for those items. For
operation of these rates, the floor level shall be considered as top of the main
structural slab in that floor viz. top of RCC slab in main room and not top of
any sunk or depressed floor for lavatory slabs.

The rate of items of flooring is inclusive of providing sunk flooring in Bath-
rooms, kitchen, etc. and nothing extra on this account shall be payable.
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ADDITIONAI. & SPECIAL CONDITIONS FOR PAINTS

The contractors are advised to get acquainted with the proposed work and its site
and also study the specification and special conditions carefully before tendering.
The claim of any part shall not be entertained on account of any site conditions

and ignorance of specifications and special conditions.

2. The site for the work shall be made available in parts. The contractor should

programme his work accordingly.

3. In the event of any discrepancy between the additional and special conditions
attached and the CPWD Specifications 2019 Vol.-I & II with up-to-date

correction slips the additional and special condition attached shall prevail.

4, Unless otherwise provided in the schedule of quantities, the rates tendered by the
contractor shall be inclusive of all leads and lifts and shall apply to all heights and

depths of the buildings and nothing extra shall be payable to him on this account.
5. The rates for all items of work shall, unless clearly specified otherwise, includes the
cost of all labour, material and inputs involved in the execution of the item of

work.

6. The rates quoted by the contractor shall be inclusive of all taxes and nothing extra
shall be paid on any account i.e. Royalty, Cartage, Sales Tax and stacking of

required places etc.

7. Full quantity of materials such as Acrylic distemper, Paint, Plastic Emulsion paint
and Acrylic Emulsion etc. shall be deposited at site in sealed container in advance
and got checked by the Engineer-in-charge before use of following

manufacturers:-
Sl. No. Name of Synthetic Plastic Water Oil Cement Acrylic
Manufacturer Enamel Emulsion | Proofing bound Primer Smooth
(in 4 litre | (in 4 litre | Cement | (in 20 kg (in 20 Exterior
packing) | packing) | (in 50 kg | packing) litre) Paint
bags)
1. Berger Luxol Easy Clean - Bison - Weather
coat
2. Goddies Synthetic | Impression - Beauty - -
Nerolac Ltd. High Gloss
3. Asian Paints Apcolite Apcolite - Acrylic - Apex
Premium Heavy
gloss duty
Impression

8. Approved paint, Distemper, Water Proofing Cement Paint etc. shall be brought to
the site of work by the contractor from the Companies offices. If a company does
not have retail outlet in Lucknow then the material may be brought from
authorised dealer in their original containers in sealed conditions, the material shall
be brought on time in adequate quantities for the whole work. The contractor shall
produce necessary documentary proof / original invoice to the effect that the
material has been brought from the companies retail outlet / authorised dealer.
The material shall be kept in store, constructed by contractor, under double lock
and key. The watch and ward of store shall be arranged by the contractor. The
contractor shall be responsible for any loss & theft of store. The material shall be
got issued daily as per requirement of the work and the balance if any shall be
returned and deposited in store. It shall be responsibility of the contractor to get
verify the store daily by Junior Engineer-in-Charge.

9. (a)

The work shall only be started after supplying of material in full quantity

and in one installment of brand manufactures as specified at Sl. No. 7.

.
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10.
11.

12.

13.

14,

15.

16.

17.

18.

(b) For storage of material during execution of work the contractor will arrange
his own store at site of works which will be got approved by the Engineer-
in-charge before storage of materials, if required land for construction of
store shall be given free of cost. Government accommodation may be
provided for storage purpose only on payment of @ Rs. 65.00/sgm/month
as fixed by Engineer-in-charge. Any other charges or damages which are
applicable as per standard norms will be additionally recovered. The
contractor shall be responsible to make all safely arrangements of such
accommodation provided and shall be responsible to rectify at his own cost
if any damages noticed by the department.

(© In case of two or more coats are essential, the one or more coats will be
first completed and got inspected by the Engineer-in-charge who will give
required decision before allowing the second coat.

All charges in connection with the test shall be borne by the contractor.
Before commencement of work the contractor shall prepare sample for all items of
work for approval by the Engineer-in-charge.
Sample of the various items of works like white washing, distempering, plastic
emulsion, painting water proofing cement paint etc. shall be carried out by the
contractor at selected locations that shall be got approved by the Department
before starting of work. If the samples are rejected then no payment shall be
made for the rejected samples.
The contractor shall depute his technical supervisor daily to the site of work during
execution. The name and signature of his representative authorised by the
contractor, who will receive day to day instructions related to work, shall be
intimated to the Engineer-in-charge before start of work. If the supervisor will be
absent from work then recovery @ Rs. 750/- per day will be imposed.
Any damage to the building furniture, fittings or any other articles etc. done by the
contractor during the execution of work shall be made good by the contractor,
failing which the same shall be made good by the Engineer-in-charge at the risk
and cost of the contractor.
All doors, Windows, Furniture, Electrical fittings and other articles shall be
protected from dust, splashes and damage and sufficient covering arrangements
for these articles got to be ensured by the contractor, splashes and droppings from
white washing colour washing, distempering, painting etc. on walls, doors, floor
and windows down take pipe, furniture shall be to removed by the contractor at
his own cost and surface cleaned simultaneously after the completion of the day’s
work in individual room / quarter or premises.

The entire work shall be carried out in close co-operation with the other agencies

working in the premises.

No payment will be made to the contractor for damages caused by rain during the

execution of the work no claim on this account will be entertained.

It will be responsibility of the contractor to arrange security passes for the worker

deployed in work, if required after obtaining necessary authorization from the

Engineer-in-charge.
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ADDITIONAL CONDITIONS FOR CIVIL WORKS

1 a) The contractor (s) shall inspect the site of work before tendering and acquaint
himself with the site conditions and no claim on this account shall be entertained
by the department.

b) The contractor (s) shall get himself acquainted with nature and extent of the
work and satisfy himself about the availability of materials from kiln or approved
quarries for collection and conveyance of materials required for construction.

2. The contractor (s) shall study the soil investigation report for the site, available in
the office of the Engineer-in-Charge and satisfy himself about complete
characteristics of soil and other parameters of site. However, no claim on the
alleged inadequacy or incorrectness of the soil data supplied by the department
shall be entertained.

3. The tenderer shall see the approaches to the site. In case any approach from main
road is required by the contractor, the same shall be provided, improved and
maintained by the contractor at his own cost. No payment shall be made on this
account.

4. The contractor (s) shall give to the Municipality, Police and other authorities all
necessary notices etc. that may be required by law and obtain all requisite
Licenses for temporary obstructions, enclosures etc. and pay all fee, taxes and
charges which may be livable on account of these operations in executing the
contract. He shall make good any damage to the adjoining property whether public
or private and shall supply and maintain light and other illumination on for
cautioning the public at night.

5. The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night speed limit boards red flags, red lights and providing
barriers. He shall be responsible for all dangers and incidents caused to existing /
new work due to negligence on his part. No hindrances shall be caused to traffic
during the execution of the work.

6. The contractor shall provide at his own cost suitable weighing surveying and
levelling and measuring arrangements as may be necessary at site for checking. All
such equipments shall be got calibrated in advance from laboratory, approved by
the Engineer-in-Charge. Nothing extra shall be payable on this account.

7. Contractor shall provide permanent bench marks and other reference points for
the proper execution of work and these shall be preserved till the end of work. All
such reference points shall be in relation to the levels and locations, given in the
Architectural and plumbing drawings
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10.

11.

12.

13.

14,

15.

16.

Any cement slurry added over base surface for continuation of concreting for
better bond is deemed to have been built in the items and nothing extra shall be
payable for extra cement considered in consumption on this account.

The contractor shall bear all incidental charges for cartage, storage and safe
custody of materials issued by department.

WATER PROOFING TREATMENT FOR ALL TYPES OF WORK

The contractor shall submit for the approval of Engineer-in-Charge names of
specialized agencies of repute along with their technical capacity proposed to be
engaged by him, who must have executed satisfactorily works of value as specified
in mandatory conditions.

The works shall be carried out in accordance with the Architectural drawings and
structural drawings, to be issued from time to time by the Engineer-in-Charge.
Before commencement of any item of work, the contractor shall correlate all the
relevant architectural and structural drawings issued for the work and satisfy
himself that the information available thereof is complete and unambiguous. The
discrepancy, if any shall be brought to the notice of the Engineer-in-Charge before
execution of the work. The contractor alone shall be responsible for any loss or
damage executing by the commencement of work on the basis of any erroneous
and or incomplete information.

The contractor shall take all precautions to avoid accidents by, exhibiting caution
boards day and night, speed limit boards, red flags, red light and providing
necessary barriers and other measures required from time to time. The contractor
shall be responsible for all damages and accidents due to negligence on his part.

Other agencies will also simultaneously execute and install the works of
electrification, air conditioning, lifts, fire-fighting etc. for this work and the
contractor shall provide necessary facilities for the same. The contractor shall leave
such recesses, holes openings etc. as may be required for the electric, air-
conditioning and other related works (for which inserts, sleeves, brackets, conduits
base pinion, clamps etc. shall be supplied free of cost by the department unless
otherwise specifically mentioned) and the contractor shall fix the same at time of
casting of concrete, stone work & brick work, if required and nothing extra shall be
payable on this account.

All materials obtained from Govt. stores or otherwise shall be get checked by the
Engineer-in-Charge or his any authorized supervisor staff on receipt of the same at
site before use.

The contractor shall conduct work so as not to interfere with or hinder the
progress or completion of the work being performed by other contractor(s) or by
the Engineer-in-Charge and shall as far as possible arrange his work and shall
place and dispose off the materials being used or removed so as not to interfere
with the operations of other contractor or he shall arrange his work with that of
the others in an acceptable and coordinated manner and shall perform it in proper
sequence to the complete satisfaction of others.
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17.

18.

19.

20.

21,

22.

23.

24,

All Architectural drawings given in the tender other than those indicated in
nomenclature of items are only indicative of the nature of the work and
materials/fixings involved unless and otherwise specifically mentioned. However,
the work shall be executed in accordance with the drawings duly approved by the
Engineer-in-Charge.

PROGRAMME CHART

i) The contractor shall prepare an integrated program chart for the execution of
work, showing clearly all activities from the start of work to completion, with
details of manpower, equipment and machinery required for the fulfillment of
the programme within the stipulated period or earlier as indicated in the mile
stones under clause 5 of the contract and submit the same for approval to the
Engineer-in-Charge within ten days of the award of the contract.

ii) The programmes chart should include the following:-
a) Descriptive note explaining sequence of various activities.
b) Net work (PERT/CPM/BAR CHART)
c) Programme for procurement of materials by the contractor

d) Programme of procurement of machinery/equipment’s having adequate
capacity commensurate with the quantum of work to be done within
the stipulated period by the contractor.

If appears to the Engineer-in-Charge that the actual progress of work does not
conform to the approved programme referred above the contractor shall produce a
revised programme showing the modifications to the approved programme to
ensure completion of the work within the stipulated time for completion .

The submission for approval by the Engineer-in-Charge of such programme or the
furnishing of such particulars shall not relieve the contractor of any of his duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-in-Charge to take action against the contractor as per terms and
conditions of the agreement.

If the work is carried out in more than one shift or during night no claim on this
accounts shall be entertained.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar
services encountered in the course of the execution of work shall be protected
against the damage by the contractor at his own expense. The contractor shall not
store materials or otherwise occupy any part of the site in a manner likely to
hinder the operation of such services.

The contractor shall be responsible for the watch and ward/guard of the buildings,
safety of all fittings and fixtures including sanitary and water supply fittings and
fixtures provided by him against pilferage and breakage during the period of
installations and thereafter till the building is physically handed over to the
department. No extra payment shall be made on this account.

The day to day receipt and issue accounts of different grade/brand of cement shall
be maintained separately in the standard proforma by the Jr. Engineer-in-Charge
of work and which shall be duly signed by the contractor or his authorised
representative.
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25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

The contractor shall render all help and assistance in documenting the total
sequence of this project by way of photography, slides, audio-video recording etc.
Nothing extra shall be payable to the contractor on this account. However cost of
photographs, slides, audio/ videography etc. shall be born by the department.

The contractor shall be fully responsible for the safe custody of materials brought
by him issued to him even though the materials are under double lock key system.

The rate of items of flooring is inclusive of providing sunk flooring at bath rooms
kitchen etc. and nothing extra on this accounts is admissible.

No payment shall be made to the contractor for any damage caused by rain,
snowfall, floods, earthquake or any other natural causes whatsoever during
execution of work. The damages of the work will be made good by the contractor
at his own cost and no claim on this account shall be entertained.

For construction works which are likely to generate malba/rubbish to the tune of
more than a tempo/truck load, contractor shall dispose of malba, rubbish & other
unserviceable materials and wastes at their own cost to the notified/specified
dumping ground and under no circumstances these shall be stacked/dumped, even
temporarily outside the construction premises.

The Plinth Level of Building is to be kept as per Architectural drawings. All the
items of works such as PCC, RCC, Brickwork and shuttering etc. in foundation upto
this plinth level with be measured and paid as the work done upto plinth level.
Nothing extra due to higher plinth will be paid and contractors rates quoted for all
these items shall, therefore, the deemed to cater for extra height of plinth.

The Belgium glass work including its frame work shall be executed as per detailed
Arch. Drawing through specialized authorized Agencies approved by Engineer-in-
Charge and Guarantee bond against this work shall be furnished.

Tenderer shall submit the detail design with calculation for structural glazing
considering the wind pressure as per IS-875 Part-III. The design should satisfy the
adopted aluminium sections which will support structure glazing and having
sufficient strength to with stand dead load of the structural glazing as well as other
stresses due to wind pressure.

Aluminium sections used for fixed/openable doors, windows ventilators etc shall be
suitable for to meet architectural drawing and subject to approval of Engineer-in-
charge. The aluminium extruded sections shall be as per IS 6477-1983 and shall
be such as not to impair the proper and smooth functioning/operation and
appearance.

Heavy-duty aluminum extruded profile of Mahavir/Indal/Hindalco/Bhoruka or
equivalent to be used.

Contractor shall first prepare shop drawing by using suitable sectioned based on
Architectural drawings, adequate to meet the requirement/specification. The shop
drawing shall show full size and sections of glazed windows ventilators, i/c details
of fittings and joints. The frame work shall be aligned for entire height of each
mullion and for the entire width of each transom by Laser beam equipment to
ensure cent per cent X-Axis & Y-Axis alignment.
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36.

37.

38.

39.

40.

Powder Coating - The powder used for powder coating shall be polyester
powder made by Berger or Jenson & Nicholson or equivalent.

Thickness - The thickness of finished powder coating shall not less than 60
micron at any point measured with micron meter.

EPDM. GASKET

EPDM (Ethyl propylene Diamine Monomer) Gasket of approved. Manufacturer shall
be used for aluminium glazing. EPDM gasket shall be of size and profile as shown
in drawing or as called for the render the glazing, door, window and ventilator etc
to make air and water tight sample of gaskets shall be produces for approval. If
required suitable silicon sealant should be used to ensure water/air tightness
between frame and glass units nothing extra shall be payable on this account. The
material specification for EPDM gasket shall be meet the following requirement.

SI.No. Description Standard follow Specification

1.

2
3.
4

Tensile strength per sqm ATM - D/0412 70 Min.
Elongation at break % ASTM - D/0412 250 Min.
Modulus 100% per sqm ASTM - D/0412 22 Min.
Compression set % at 70 degree ASTM - D/0395 50 Max

C

Ozone resistance ASTM - D/0114 No visible cracks

The anchoring/bracing of glazing system to RCC beams/columns shall be done
with epoxy coated brackets of approved design. One brackets shall be designed for
load bearing and other for expansion characteristic of mullion i/c PVC spacers
between the aluminium mullion member and bracket for bi-metal corrosion
separation. Wherever there is variation in the beam level, aluminium shim of
various thickness shall be provided behing the brackets or extended brackets of
required as per site requirement. Nothing extra shall be payable on this account.
The contractor shall submit design calculation and get it approved by Engineer in
charge on the selection of suitable anchor fasteners to with stand the dead load of
glazing as well as stresses due to wind pressure. All screws, nuts bolts used in
structural glazing system shall be stainless steel as manufactured by
Kundan/Puja/Steel or equivalent.

Spandrel Insulation - The spandrel area shall be insulated by providing 1mm
thick G.I. sheet fabricated in tray form duly filled with 50mm thick glass wool of
density not less than 48 kg per cum, as manufactured by UP Twig Fibre glass Ldt.
with one side laminated with black tissue, fixed on to the glazing frame work by
stainless steel P.II. screws of 8x25 and periphery gap between the G.I. sheet
frame and aluminium frame work to be sealed by silicon weather sealant.

Flashing of soffit, to be done with 1mm thick aluminium sheet pure polyster
powder coated 60 micron thick of approved colour. Detail drawings for spandrel
insulation and soffit flushing to be submitted by contractor. The periphery gap and
edges of flasing between the G.I. sheet frame work shall be sealed by silcon
weather sealant.

Glass - Out side glass of glazing shall be of minimum 6mm thick tempered heat
reflective Belgium (Clear Blue) duly tempered by Horizontal Tempering process as
carried out by GSC glass, Noida or Allied glass Meerut or Gold plus glasses
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41.

42,

Sonepat. The sample shall be got approved from the Engineer-in-charge before
use.

In side glass shall be min 5mm thick as manufactured by Gujrat Guardian Ltd/Float
glass India Ltd. Saint Gobian or equivalent duly tempered by Horizontal tempering
method.

Masking - All aluminum profile shall be provided with masking tapes of sun
control or winder polymer to provide safety against external scratches at site
(masking tape to be removed only at the time of handing over or as per direction
of Engineer in charge)

The PVDF coated aluminium composite paneling work shall be executed as per
detailed Arch. drawings through specialized and authorized agencies approved by
Engineer in charge and guarantee bond against this work shall be furnished.

Tenderers shall submit the detailed design for AC paneling work and accordingly
the aluminium sections supporting the panels shall be selected.
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(if)

(iii)
4.2

4.3
4.4

4.5

4.6

4.7

4.8

4.9
4.10

PARTIGULAR SPECIFIGATION AND SPEGIAL CONDITION OF WORK

EARTH WORK

The work shall be done in accordance with CPWD specifications.

CONCRETE WORK

The concrete work shall be done in accordance with the CPWD specifications. All
the works done upto plinth level will be measured and paid in foundation work
upto plinth level. Nothing extra will be paid for higher plinth level.

BRICK WORK

The brick work shall be carried out with local first class bricks of crushing strength
not less than 75 kg/cm? and conforming to class designation 75 as per CPWD
specifications or as specified. The rates shall also include for leaving
chases/notches for dowels/cramps for all kinds of come over brick work. All the
work done upto plinth level will be measured and paid as foundation work upto
plinth level. Nothing extra will be paid for higher plinth level.

SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE

The work of water supply and sanitary installations shall be got executed by the
agency as approved by Engineer-in-Charge.

The entire plumbing drawing and sanitary installation drawing/ details shall be
submitted by the contractor and got approved by the Engineer-in-Charge before
the execution.

The entire responsibility for the quality of work will however rest with the building
contractor only.

The work in general shall be carried out as per CPWD specifications. Rate includes
all materials, labour and all the operations mentioned in the respective items
unless and otherwise specifically mentioned.

Vitreous China sanitary fittings, procured from producer of firms Neycer,
Hindustan, Cera , Parryware shall only be used subject to approval of samples by
the Engineer-in-Charge unless otherwise specified in the items.

CP Brass pillar taps, bib cocks, flush valves angle etc. shall be of make Gem/Jaguar
/ Kingson or equivalent as per sample approved by the Engineer-in-Charge. CP
Brass bib cock/stop cock shall be fixed with heavy duty CP flange.

SCI, CI Pipes and it fittings shall conform to the BIS specification wherever
required and making good the same for which nothing extra shall be paid.

The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs
etc. Wherever required and making good the same for which nothing extra shall be
paid.

The SCI pipe wherever necessary shall be fixed to RCC columns, beams etc. with
rawl plugs of approved quality and nothing extra shall paid for on this account.

The contractor shall give a satisfactory performance test of the entire installation
(s) before the work is finally accepted and nothing extra shall be payable to the
contractor on this account.

Sensor operated flush valves shall be of make “"AOS"” or "ASRA” or equivalent.

P or S and floor traps (long arm upto 90 cm length or more) in WCs shall be of
deep seal type of RIF make or equivalent and shall have a minimum water seal of
75 mm. Floor traps (long arm upto 90 cm length or more) shall have a minimum
water seal of 50 mm.

NIL
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4.11

4.12

4.13

The contractor shall be responsible for all the protection of sanitary, water supply
fittings and fixtures against pilferage and breakage during the period of installation
until the completion / handing over of the work.

The pig lead to be used in jointing 100 mm, 75 m, 50 mm SCI pipe joints shall not
be less than 0.98 kg, 0.88 kg and 0.77 kg per joint respectively. A variation of 5%
is allowed on higher side. However in case of variation on lower side, the quantity
of pig lead less used shall be recovered from the contractor at market rate to be
determined by the Engineer-in-Charge whose decision in the matter shall be final.
The contractor shall submit completion plans for water supply internal sanitary
installations and building drainage work within thirty days of the date of
completion. These plans are to be submitted on drawings prepared preferably
through computers (1 original copy + 3 photocopies) on suitable scales to show
the general arrangement and desired details in case the contractor fails to submit
the completion plans as aforesaid security deposit shall not be released.

5. BITUMINOUS WORK:

5.1

Guarantee Bond:

The contractor shall associate himself with the specialized firm, to be approved by
the Engineer-in-charge in writing, for Bituminous work. Guarantee in the
prescribed proforma attached with tender document shall be given by the
specialized firm, for a period of 05 years from the date after the maintenance
period prescribed in the contract, which shall be counter signed by the contractor
as token of overall responsibility. In addition 10% (ten percent) of the cost of
Bituminous items shall be retained as guarantee to watch the performance of the
work done. However half of this retained amount will be released after five years,
if the performance of the work done is found satisfactory. If however any defect is
noticed during the guarantee period, it shall be rectified by the contractor within
seven days of intimation. In case it is not attended to, the same will be got done
by another agency at the risk and cost of the contractor. This guarantee deposit
can however be released in full if a bank guarantee of equivalent amount for 05
years is produced and deposited with the department by the contractor.

NIL
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LIST OF PREFERRED MAKES (CIVIL WORKS)

Approved makes of materials to be used in the work are as under. In case of non-
availability of these makes, the Engineer-in-charge may allow use of alternative BIS makes of
materials in the work. Non-BIS marked materials may be permitted by the Engineer-in-charge.

No. Material description Approved Manufacturer / Brand Name

1 Ready Mix Concrete Ultratech Concrete, ACC Ready Mix, RMC India and
NUVOCO

2 Cement (PPC/OPC) ACC, Ultratech, Vikram, Shree Cement, Ambuja, JK
Cement, Century Cement, Jaypee Cement & Prism
Cement.

3 White Cement Birla White, J.K. White.

4 TMT bars — Fe 500D or more SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power Ltd.
and JSW Steel Ltd

5 Water proofing compounds, admixtures, | Fosroc, ROFF/Dr. Fixit (Pidilite Industries), STP Ltd.,

plasticizer, super plasticizer, curing | Sika, BASF, Ardex Endura & Perma Construction Aids
compounds Pvt. Ltd., Star coating & Membranes Pvt. Ltd.

6 Integral water proofing compound with | Fosroc: Conplast 421, Dr. Fixit : LW+, Sika: Sikacim,

cement (for plaster & mortar) Asian Paint: SmartCare Vitalia & equivalent product of
BASF, STP Ltd.,, Ardex Endura, Perma Construction
Aids Pvt. Ltd. Star coating & Membranes Pvt. Ltd.
7 Water proofing compound for bathroom/ | Star coating & Membranes Pvt. Ltd, Fosroc: Bush Bond,
toilet /balcony & other wet areas STP Ltd.: Shalicrete, CICO: Tapecrete, Dr. Fixit :
Pidifine 2K, Sika : Topseal 107, Asian Paints: Damp
Block 2K & equivalent product of BASF, Ardex Endura,
Perma Construction Aids Pvt. Ltd.

8 Crystalline water proofing compound Fosroc: Bushbond TGP, Dr. Fixit : Dr. Fixit Krystalline,
Sika: Sika 101h, Asian Paints: SmartCare & equivalent
product of BASF, Ardex Endura, STP Ltd., Perma
Construction Aids Pvt. Ltd. Star coating & Membranes
Pvt. Ltd.

9 Grouts, Tile Adhesive Laticrete, STP Ltd.,, Kajaria, BASF, Perma, Ardex
Endura, JK White & Ferrous Crete, Wuerth

10 | Structural steel SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd. (RINL),
JSW Steel Ltd., Jindal Steel & Power Ltd.

11 Polycarbonate sheet GE Plastic, LEXAN & MG Polyplast

12 | Profile steel sheet Ezydeck of TATA, Lloyd Superdeck, JSW, Jindal

13 | Particle board Action TESA, Merino, Archidply & Orion Doors

14 | Laminates Action TESA, Vibrant Laminate Pvt. Ltd., Greenlam,
Century Ply, Merino, Archidply, Virgo & Orion Doors

15 Flush door shutters Duro, Century, Durian, Archidply, Green Ply, JAYNA
(Jain Wood Industries), Jain Doors Pvt. Ltd.,
GREENPANEL & Orion Doors
Note: Only ISI marked flush door shutters to be used.

16 | Fire rated doors Signum fire protection, PACIFIC, Shakti Metdoor,
NAVAIR, Promat, Thrislington, Sukri & Bhawani. If fire
rated glass is integral part of fire rated door than it should
be of one of the following makes: Pyroguard, Saint
Gobain, Asahi India, Pilkington & Schott

17 | False ceiling system Armstrong, USG Boral, Saint Gobain, Aerolite, Interarch,
Hi-steel of PR Ceiling Products, Diamond Ceilings.

18 | Plywood / Veneer Greenply, Century, Merino, Durian, Archidply,
GREENPANEL & Orion Doors

19 | Melamine polish Asian Paints melamine gold, Wudfin of Pidilite &
Timbertone of ICI Dulux.

20 | Floor spring & door closer Godrej, Dormakaba, Dorset & Kich

NIL
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21 Aluminium section Hindalco, Jindal & Indian Aluminium Co.
22 | Anodized aluminium hardware (Heavy | Kilong, Alualpha, Classic & Ebco.
Duty)
23 | Clear / Float/Frosted/Toughen Glass/ | Saint Gobain, AIS & Modiguard
Refractive Glass
24 | Stainless steel railing, Accessories etc. JINDAL, Dormakaba, Kich, GEZE, Godrej & Hardwyn
25 SS fittings for doors & window Jindal, Dormakaba, Kich, Dorset, Godrej, Ozone &
Define
26 Silicon based water repellant/weather | GE Plastics, STP Ltd., Dow Corning, Waker, Wuerth,
sealant BASF & Pidilite (Dr. Fixit/RofY).
27 | Poly-Sulphide Sealant Fosroc, STP Ltd., Pidilite (Dr. Fixit/Roff), Sika & BASF
28 | Mosaic tiles/Chequered Tiles Ultra Tiles, NITCO, Hyper, Mayur & Pavcon
29 | Glazed Ceramic Tiles Kajaria, NITCO, Orient Bell, Johnson, Somany, RAK,
Varmora & AGL
30 | Vitrified Tiles (Antiskid / Matt / Glazed) Kajaria, NITCO, Orient Bell, Johnson, Somany, RAK,
Varmora, Restile & AGL
31 Paver block & Kerb stone Pavcon, Hyper, Mayur, KK, Power, Sharda & Navya
32 | Cement Based wall putty Asian Paints, Birla Wall Care, JK White & Berger
33 | Oil bound washable distemper / dry | Asian Paints (Professional Acrylic Distemper), Nerolac:
distemper Beauty Acrylic Distemper, Berger: Bison Acrylic
Distemper & Dulux ICI: Maxilite
34 | 1 quality acrylic distemper (washable/ | Asian Paints (Tractor Aqua Lock Paint), Berger:
ready mix / Low VOC) Commando or equivalent paints of Nerolac & ICI-Dulux
35 | Acrylic emulsion paints Asian Paints: (Professional Premium Interior Emulsion
Paint), Nerolac: Beauty Gold, Berger: Rangoli Total Care
& ICI Dulux: Super Cover
36 | Plastic emulsion paint Asian Paints: (Apcolite Heavy Duty Premium Emulsion
Paint), Nerolac: Impression, Berger: Easy Clean & ICI
Dulux: 3in 1
37 | Premium acrylic emulsion paints (Interior) | Asian Paints: (Royale Luxury Emulsion), Nerolac:
Impression, Berger: Silk & ICI Dulux: Velvet Touch
38 | Textured exterior paint Asian Paints, Nerolac, Berger Paints, Ultratech Paints &
Luxture
39 | Acrylic smooth exterior paint Asian Paints: (Apex/Professional Premium Exterior
Emulsion), Nerolac: XL, Berger: Weather Coat & ICI
Dulux: Weather Shield.
40 | Premium acrylic smooth exterior paint with | Asian Paints: Apex Ultima, Nerolac: XL total, Berger:
silicon additive Weather Coat all Guard & ICI Dulux : Weather Shield
Max
41 Synthetic Enamel Paint Asian Paints: Apcolite Premium Gloss Enamel, Nerolac:
Synthetic Hi gloss, Berger: Luxol Hi gloss & ICI Dulux:
Gloss Synthtic enamel.
42 | Cement Primer Nerolac, Berger (BP white), STP Ltd., Asian (Decoprime
WT) & ICI (White primer).
43 Steel primer (Red Oxide Zinc Chromate | Asian Paints, Nerolac, Berger & ICI
Primer)
44 | Wood primer Asian Paints (wood primer — White/Pink), Berger, ICI &
Nerolac
45 Epoxy paint Asian Paints, STP Ltd., Nerolac, Berger, ICI, Kansai &
Akzo Nobel
46 Fire paint Asian Paints, STP Ltd., Akzo Nobel, PROMAT &
JOTUN, Wuerth
47 | GI/MS Pipe Tata, Jindal (Hisar) & Prakash Surya
48 GI Fittings Unik, AVR & Zoloto
49 HDPE Pipes Reliance, Jain Pipes, ORIPLAST & Supreme, Raksha
50 DI Pipes & fittings Electrosteel, Jindal, TATA DUCTURA, Kapilansh &
Kesoram
51 | uPVC pipe and fittings Astral, Supreme, APL Appolo, Prince, M/s Skipper Ltd.,
C 1
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Ashirwad & Prayag Polymers Pvt. Ltd., Raksha

52 | SW Pipes (BIS approved) Anand, Parry & Perfect
53 | Centrifugally Cast (Spun) Iron Pipes & | NECO, Kapilansh, SKF, Raj Pattern Makers & Founders
Fittings /Hubless pipes & fittings Pvt. Ltd. or any other ISI marked make
54 | CI Manhole covers, frames & GI Gratings NECO,SKF & Kapilansh
55 | SFRC Manhole covers & gratings KK, JAIN & PARGATI
56 | CP brass fittings (Superior Range) Jaquar, Groh, Roka, Player & Kingston, Plato
57 | CP brass fittings (Normal Range) ESSCO (by Jaquar), Parryware, CERA, Kerovit
(Kajaria), Johnson, Prayag Polymers Pvt. Ltd., Player &
Kingston, Plato
58 | Sanitary ware, fittings & accessories Kerovit (Kajaria), CERA, Jaquar, Parryware, Hindware
& Prayag Polymers Pvt. Ltd., Glocera
59 | Mirror glass Atul, Modi Guard & Golden Fish
60 | CPVC Pipe & fitting Astral, Superme, Prince, M/s Skipper Ltd., Ashirwad &
Prayag Polymers Pvt. Ltd, APL Appolo, Kingston/Cobra,
Raksha
61 | Stainless steel sink Silver Shine (Bluestar Sanitary Industries Pvt. Ltd.),
Neelkanth, Niralli, Plato, Jyna & Prayag Polymers Pvt.
Ltd., Kingston / Cobra, Jaynam
62 | FRP doors shutters & frame Jayna, Fiberways, Jain Doors Pvt. Ltd. & Selected
Product Co.
63 | Extruded polystyrene insulation board Dowcorning, Supreme, Texas & Analco
64 | Gypsum plaster Ferrous Crete, Gyproc Saint Gobain, Ultra Tech & JK
White
65 Floor hardener Ironite, Perma, STP Ltd., Ferrok & Hardonate
66 | Modular Expansion Joint Herculus, Sanfield India Ltd & Vexcolt
67 | Glass Wool Dow Corning, UP Twiga & Isover
68 | uPVC door/window/ventilator Fenesta, Komerling, Rheau, Veka, Duroplast, Aluplast &
Advika Profiles Pvt. Ltd. (Advika Fenster) (Fabrication
and installation will be done by profile manufacturer or
his authorized fabricator).
69 | uPVC doors and window hardware Roto, Dorset, DNV Accado & Kinlong
70 | AAC block Adhesive UltraTech, Perma, Ardex Endura & Ferrous Crete
71 PVC Water Tank Syntex , Vectus,& Prayag
72 | AAC Block MAX Blocks, UltraTech, HIL & BILTECH ACE and
Gravit
73 | Modular Kitchen Godrej, Evok by Hindware
74 | Aluminum shuttering Knest, S-form, Durand Forms (India) Pvt. Ltd. & Mivan
75 | MS Tubular windows & Pressed Steel door | Jangid Engineering Works, AGFUV, Sen Harvic, Navair
frames Delhi & Sukriti Delhi
76 Dash fasteners /Anchors Hilti, Bosch & Fischer, Wuerth
77 | MBBR reactor, Multi grade Filter & | Degremont, OSDPL, Thermax & ION Exchange
Activated Carbon Filter
78 | MBBR media Cooldeck, MM Aqua, Eco Aqua & lon Exehange
79 Solid PVC/WPC Door Frames & Shutters PLASTO GREEN, Alstone
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(Guarantee offered by Bank to CPWD in connection with the execution of
contracts)
FormofBankGuaranteeforEarnestMoneyDeposit/Performance
Guarantee/SecurityDeposit/MobilizationAdvance

1. Whereas the Executive Engineer .........cc.ccoeeeen. (name of division) .......ccceeeeiiiinne. ,
CPWD on behalf of the President of India (hereinafter called
“The Government”) has invited bids under (NIT
number).....cccooeeveiennnnn. dated ......ccoeeirrinnnn. for e, (name of work)
............................................................ The Government has further agreed to accept
irrevocable Bank Guarantee for Rs. s (Rupees
............................................................. only) valid upto
(date)*.....ooevvuveeenens asEarnest Money Deposit from ..o (name
and address of contractor) .........cceceeeenes (hereinafter called “the contractor”) for
compliance of his obligations in accordance with the terms and conditions of the said
NIT.

OR**
Whereas the Executive Engineer ............ccccccvennnns (name of division) ........ccc..e..
CPWD on behalf of the President of India (hereinafter called “The Government”) has
entered into an agreement bearing number .............cccvvieens with e, (name
and address of the contractor) ......ccoeciiiiiiiiiviiinnenns (hereinafter called “the
Contractor”) for execution of work
(name of WOIK) ..iccvvieiiiiiiiin e The Government has further
agreed to accept an irrevocable Bank Guarantee for Rs. ........ccccccvvnnnnn (Rupees
................................. only) wvalid upto .iieeee (date).neen,

asPerformance Guarantee/Security Deposit/Mobilization Advancefrom the said
Contractor for compliance of his obligations in accordance with the terms and conditions
of the agreement.

2. We, i (indicate the name of the bank) .........ccccocevievieniennn. (herein  after
referred to as “the Bank”), hereby undertake to pay to the Government an amount not
exceeding RS. e
(RUPEES.....oiiereeriiieeiein e eerrses s e ernn e s ernenee e only) on demand by the Government

within 10 days of the demand.

3 We, e (indicate the name of the Bank) ..........ccccevvvvievinnniinnennn, , do here
by undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Government stating that the amount claimed is
required to meet the recoveries due or likely to be due from the said Contractor. Any
such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this guarantee

shall be restricted to an amount not exceeding RS. i, (Rupees
only)
4 We i (indicate the name of the Bank)

...................................................... , further undertake to pay the Government any
money so demanded notwithstanding any dispute or disputes raised by the contractor in
any suit or proceeding pending before any Court or Tribunal, our liability under this Bank
Guarantee being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and the
Contractor shall have no claim against us for making such payment.

5 W, i (indicate the name of the Bank)
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................................................. , further agree that the Government shall have the
fullest liberty without our consent and without affecting in any manner our obligation
here under to vary any of the terms and conditions of the said agreement or to extend
time of performance by the said Contractor from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Government against the
said contractor and to forbear or enforce any of the terms and conditions relating to the
said agreement and we shall not be relieved from our liability by reason of any such
variation or extension being granted to the said Contractor or for any forbearance, act of
omission on the part of the Government or any indulgence by the Government to the
said Contractor or by any such matter or thing whatsoever which under the law relating
to sureties would, but for this provision, have effect of so relieving us.

6. WE, i, (indicate the name of the Bank)
................................................... , further agree that the Government at its option
shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the
first instance without proceeding against the Contractor and notwithstanding any
security or other guarantee the Government may have in relation to the Contractor's
liabilities.

7.This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor.

8. We, i, (indicate the name of the Bank) ........ccoeeevvviinninnnns , undertake not
to revoke this guarantee except with the consent of the Government in writing.

9.This Bank Guarantee shall be valid up to ..cccoeeviiiriiiiiiiennn, unless extended on
demand by the Government. Notwithstanding anything mentioned above, our liability
against this guarantee is restricted to RS. ....ccvveveiiiiennnnnnn. (Rupees .........cevvvunnnn. only)
and unless a claim in writing is lodged with us within the date of expiry or extended date
of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.

Witnesses:
1. Signature.........cceuenene Authorized signatory
Name and address Name
Designation
Staff code no.
Bank seal
2.Signature .....

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids
are invited and 180 days for two/'three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either
for earnest money or for performance guarantee/security deposit/mobilization advance, as
the case may be.

NIL

Q~|A
(S

AE - 1II




PROFORMA OF SCHEDULES 66 D

ANNEXURE-I

AFFIDAVIT

I/ we have submitted a bank guarantee for the work

SRR (Name of
work)

Agreement NO  .oooiiiiiiiii e dated.......cooriiiiii
0] o 1 SR (Name of bank with full address)

to the Executive ENGINEEI.........ccccoiiiiiiiiiieiiieceeee e (Name of
division)

With a view to seek exemption from payment of security deposit / performance

guarantee / guarantee money for work in cash. This bank guarantee expires

I /we undertaken to keep the validity of the bank guarantee intact by
getting it extended from time to time at my/ our own initiative upto a period
...................................................................... Months after the recorded date of

completion of the work or as directed by the Engineer-in-charge.

i/we also indemnify the government against any losses arising out of.............. non

encashment of the bank guarantee if any

Deponent

Signature of contractor

The affidavit is to be given by the executants before a first class Magistrate.

Assistant Engineer,
Sub Division — III,
CPWD, Lucknow.
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MILE STONE OF THE CONTRACT

SRR [ i
SL. DESCRIPTION OF FROM DATE OF AMOUNT FOR NON
NO MILE STONE START IN ACHIEVEMENT OF
MONTHS MILESTONE.
1. | Completion of 50% work 15 Days 2.50 % of the accepted
of tendered amount tendered value.
2. | Completion of 100 % work 01 Month 2.50 % of the accepted
of tendered amount tendered value.
R
[ | NL
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SCHEDULE OF QUANTITIES

Name of work:- Special repair and white wash work for Ground floor & First floor at
office Addl. DG(T) , UP (East) LSA, CTO Compound , Hazatganj, Lcknow.

SL
No.

Description of Items

Qty.

Rate i/c

Cl@
5%

Unit

Amount

1

CLADDING WORK

1.1

Providing and fixing Ist quality ceramic
glazed wall tiles conforming to IS: 15622
(thickness to be specified by the
manufacturer), of approved make, in all
colours, shades except burgundy, bottle green,
black of any size as approved by Engineer-in-
Charge, in skirting, risers of steps and dados,
over 12 mm thick bed of cement mortar 1:3 (1
cement : 3 coarse sand) and jointing with grey
cement slurry @ 3.3kg per sqm, including
pointing in white cement mixed with pigment
of matching shade complete.

17.00

1331.35 | Sqm

22633.00

WOOD AND P.V.C. WORK

2.1

Providing and fixing aluminium die cast body
tubular type universal hydraulic door closer
(having brand logo with ISI, IS : 3564,
embossed on the body, door weight upto 35
kg and door width upto 700 mm), with
necessary accessories and screws etc.
complete

5.00

1181.09 | each

5905.00

FINISHING

12 mm cement plaster of mix :

1:6 (1 cement: 6 coarse sand)

70.00

360.83 | Sqm

25258.00

15 mm cement plaster on rough side of single
or half brick wall of mix:

3.2.1

1:6 (1 cement: 6 coarse sand)

50.00

415.12 | Sqm

20756.00

33

Distempering with Ist quality acrylic
distemper (ready mixed) having VOC
content less than 50 gm per Itr. of
approved manufacturer and of required
shade and colour all complete to achieve
even shade and colour :

33.1

New work (Two or more coats) over and
including water thinnable priming coat with
cement primer having VOC content less than
50 gram/litre

450.00

194.93 | Sqm

87719.00

3.4

Painting with synthetic enamel paint of
approved and manufacturer to give an
even shade

3.4.1

Two or more coats on new work

20.00

163.70 | Sqm

3274.00

3.5

Providing and applying white cement
based putty of average thickness 1 mm, of
approved brand and manufacturer, over

450.00

163.85

Sgm

73733.00

NIL
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the plastered wall surface to prepare the
surface even and smooth complete.

3.6

Removing dry or oil bound distemper,
water proofing cement paint and the like
by scrapping, sand papering and preparing
the surface smooth including necessary
repairs to scratches etc. complete.

450.00

26.41

Sqm

11885.00

Total

251163.00

Modified Estimated Cost after using
correction factor on account of GST @
0.973

244382.00

MARKET ITEMS

4.1

Providing and fixing white vitreous china
urinal( Back Inlet) of size 340x325x650
mm (Make-Jaquar Cat No-URS-WHT-
13263 ) or equivalent all complete as per
direction of Engineer-in-charge. .

1.00

16655.85

each

16656.00

4.2

Providing and fixing bright/matt finished
ISI marked Stainless Steel tower bolts
with necessary screws etc. complete :

4.2.1

250X10mm

5.00

443.60

each

2218.00

4.3

Providing and fixing Stainless Steel floor
door stopper with rubber, with necessary
screws etc. complete as per direction of
the Engineer-in-Charge.

5.00

347.70

each

1739.00

4.4

Providing and fixing bright/matt finished
ISI marked Stainless Steel sliding door
bolts with necessary screws etc. complete

4.4.1

250x16 mm

5.00

1119.80

each

5599.00

4.5

Providing & fixing Toilet Roll Holder
with Stainless steel flap (Jaquar make Cat
No. ACN-1153S) or equivalent standard
&  design all complete approved by
Engineer-in-Charge.

4.00

1720.20

each

6881.00

4.6

Providing & fixing Stainless Steel Single
Towel Rail 600 mm long of make Jaquar
Cat-No. AQN-7711 or equivalent
approved make & quailty complete with
CP brass screws as per direction Engineer-
in-charge.

3.00

2832.35

each

8497.00

4.7

Providing and fixing 2 mm thick Acrylic
with LG Vinyl sheet name plates of
required size having alphabets engraving
of required size including making
curvature (wherever required) and fitting
the same with necessary stainless Steel
screws on existing wall, all complete as

324.00

4.30

inch

1393.00

NIL
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per direction of Engineer-in- Charge.

4.8

Providing and fixing 2 mm thick Acrylic
with LG Vinyl sheet name plates of
required size having alphabets engraving
of required size including making
curvature (wherever required) and fitting
the same with necessary stainless Steel
screws on existing wall, all complete as
per direction of Engineer-in- Charge.

288.00

4.30

inch

1238.00

4.9

Providing and fixing 4 mm thick Acrylic
with LG Vinyl sheet name plates/ display
board of required size having alphabets
engraving of required size including
making curvature (wherever required) and
fitting the same with 02 Nos. stainless
steel spacer on existing wall, all complete
as per direction of Engineer-in-
Charge.(Stainless steel Spacers shall be
paid separately )

1440.00

5.70

inch

8208.00

Total

296811.00

NIL
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