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NFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e- TENDERING FORMING PART OF NIT
AND TO BE POSTED ON WEBSITE

(e fAfaard smifyd s & ferg @

(Applicable for inviting open tenders)

The Assistant Engineer-III, Vigyan Bhawan Division, CPWD, New Delhi 110011, Email
ae3vbd@yahoo.in invites on behalf of the President of India online Percentage Rate tenders from
CPWD registered contractors enlisted in Composite Category / Civil appropriate class for the
following work:

To | e DR BT 9H 9 R At | B [ quf axw| JW e F M | 9ol @re
To | Vo Name of work & Location AN | ORI | @Y oraEll | STgER diell, $UHSL, | BT WHY Ud

S. NIT Estimate| Earnest | Period of g JEwBRT fafer
No. | No. d cost | Money | completion e AR 3= Time &
puts to | Deposit TEIAS ST &R date of
tender o1 Iifow fafer g opening of
T tenders
Last date & time of after
submission of verification
tender along with of
other documents as | documents
per NIT conditions online
on website
1 2 3 4 5 6 7 8

A/R & M/O to Vigyan
Bhawan, New Delhi
during 2026-27 (SH:
Providing & Installation
of IGL Pipeline in ITDC
Kitchen at Vigyan
Bhawan)

44/EE/AE-II1/VBD/2026-27
Rs. 5,07,279/-
Rs. 10,146/-
15 (Fifteen) Days

27-08-2026
at 3.00 PM
27-08-2026
at 3.30 PM

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit
his bid if he considers himself eligible and he is in possession of all the documents required.

1. Work to be executed only through authorized IGL vendor.

2. Information and Instructions for bidders posted on website shall form part of bid document and to be
posted on website.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other necessary
documents can be seen and downloaded from website www.etender.cpwd.gov.in or www.cpwd.gov.in
free of cost.

4. But the bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission and uploading the mandatory scanned documents such as Insurance Surety Bonds, Account
Payee Demand draft or Banker’s Cheque or Fixed Deposit Receipts or/ and Bank Guarantee including e-
Bank Guarantee (for balance amount as prescribed) from any of the Commercial Bank towards EMD in

L ________________________________________________________________________________
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2
favour of Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to division
office of any Executive Engineer (including NIT issuing EE/ AE), CPWD and other documents as
specified.

Those contractors who are not registered or have not updated their profile on the website mentioned above,
are required to get registered / update their profile beforehand. The necessary training materials including
the videos with step to step process are available on download section of https://etender.cpwd.gov.in

The intending bidder must have valid Class-III digital signature certificate with encryption key (combo
type) to perform any operations / transactions on the e-tendering portal / website and the bidder should
download and install the eMsigner on their system as per instructions available on download section
ofhttps://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening proves. After opening of bids, he will
receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures appears
in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warming appears that if any cell is left blank the same
shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such
item shall be treated as “0” (Zero).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

The department reserves the right to reject any prospective application without assigning any reason and
to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are
received satisfying the laid down criterion.

It is mandatory to fill details / upload scanned copies of all the documents as stipulated in the bid
document. If such document is not uploaded his bid will become invalid and processing fee shall not be
refunded.

If the Contractor is found ineligible after opening of bids, his bid shall become invalid.

If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and
hard copies as submitted physically by the lowest Contractor, the bid shall become invalid.

As per DG Circular No. DG/Enlist. Rules-2023/10 dated 22.04.2024, the enlisted contractor will not be
allowed to participate in tendering process without uploading the certificate of compulsory ERP Training.

The intending bidders are required to update their profile in CPWD e-tender portal and to upload their
bids well in advance of last date of submission of tender. Any issue related to updating profile / uploading
tender can be resolved through the concerned Executive Engineer / Assistant Engineer (011-23022111,
E-mail ID ae3vbd@yahoo.in or ERP help line no 18001803286 or E-mail ID
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to raise any issues
till the last date of submission of bid in their own interest.

List of Documents to be scanned and uploaded within the period of bid submission:

(1) Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee
of any commercial Bank against EMD.

(i1) Copy of Enlistment Order of CPWD Contractor in composite category/Building and Road Category
of appropriate category.

(iii))  Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer, CPWD (The EMD document shall only be issued from the place in which the office
of receiving division office is situated).

(iv)  GST Registration Certificate, if already obtained by the bidder. “

If the bidder has not obtained GST registration as applicable then he shall scan and upload following
under taking along with other bid documents.
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“If work is awarded to me, [/We shall obtain GST registration Certificate, as applicable, within one
Months from the date of receipt of award letter or before release of any payment by CPWD,
whichever is earlier, failing which I/We shall be responsible for any delay in payments which will
be due towards me/us on a/c of the work executed and/or for any action taken by CPWD or GST
department in this regard.

V) Copy of PAN Card.

(vi)  The agency should upload Bank Account Details registered with his firm like Bank name, A/c
Number, IFSC Code, A/c name on blank paper/firm letter head with valid email ID and Mobile No.
or Bank Pass Book having details of Account.

(vii)  Copy of certificate of compulsory ERP Training issued through LMS of ERP obtained by enlisted
contractor either himself or his authorised representative.

(viii)  Any other documents as specified in the NIT.

Note: The Contract agency participating in the bid shall ensure the uploading of above mandatory
documents in eligibility documents/ additional documents portal so that the same can be free
viewed & examined before opening the part of their financial bid.)

Assistant Engineer-III
Vigyan Bhawan Division
CPWD, New Delhi

1 —
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Government of India
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Central Public Works Department
CPWD-6 FOR e-TENDERING
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The Assistant Engineer-III, Vigyan Bhawan Division, CPWD, Room No.315, 2"¢ Floor,
Vigyan Bhawan (Main Building), New Delhi- 110011, Email ae3vbd@yahoo.in,) invites
on behalf of the President of India online Percentage Rate tenders from approved and eligible
registered Contractors of CPWD in appropriate Category for the following work(s):-

A/R & M/O to Vigyan Bhawan, New Delhi during 2026-27 (SH: Providing & Installation
of IGL Pipeline in ITDC Kitchen at Vigyan Bhawan)

The enlistment of the contractors should be valid on the last date of submission of bid.
In case the last date of submission of bid is extended, the enlistment of contractor should be valid
on the original date of submission of bid.
1. The work is estimated to cost Rs. 5,07,279/- This estimate, however, is given merely as a rough guide.
1. Work to be executed only through authorized IGL vendor.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 (or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also available on
website www.etender.cpwd.gov.in Bidders shall quote his rates as per various terms and conditions of the
said form which will form part of the agreement.

3. The time allowed for carrying out the work will be 15 (Fifteen) Days from the date of start as defined
in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with
the phasing, if any, indicated in the tender documents.

The site for the work is available.

5. The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other necessary
documents except Standard General Conditions of Contract Form can be seen from website
www.etender.cpwd.gov.inorwww.cpwd.gov.infree of cost.

6. After submission of the bid the bidder can re-submit revised bid any number of times but before last time
and date of submission of bid as notified.

7. While submitting the revised bid, bidder can revise the rate of one or more item(s) any number of times
(he need not re-enter rate of all the items) but before last time and date of submission of bid as notified.

8. When bids are invited in Three stage system and if it is desired to submit revised financial bid then it shall
be mandatory to submit revised financial bid. If not submitted, then the bid submitted earlier shall become
invalid.

9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as prescribed) from any
of the Commercial Banks (drawn in favour of Executive Engineer, Vigyan Bhawan Division,
CPWD) shall be scanned and uploaded on the e-Tendering website within the period of bid
submission. The original EMD should be deposited either in the office of Executive Engineer
inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission. The EMD receiving Executive Engineer (including NIT issuing EE/AE) shall issue a
receipt of deposition of earnest money deposit to the bidder in a prescribed format (enclosed)
uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% of
earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and
balance may be deposited in shape of Bank Guarantee of any Commercial bank having validity for a

1 —
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period of 90 days for single bid works and 180 days for two bid system or more from the last date of
receipt of bids which is to be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately
after the expiry of stipulated bid validity period or immediately after acceptance of the successful bidder,
whichever is earlier. However, in case of two/ three bid system, earnest money deposit of bidders
unsuccessful during technical bid evaluation etc. should be returned within 30 days of declaration of result
of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified in the
notice inviting e- tender shall be scanned and uploaded on the e-Tendering website within the period of
bid submission. However, certified copy of all the scanned and uploaded documents as specified in e-
tender notice shall have to be submitted by the lowest bidder within a week physically in the office of
tender opening authority. Online bid documents submitted by intending bidders shall be opened only of
those bidders, whose original EMD deposited with any division of CPWD and other documents
scanned and uploaded are found in order.

The bid submitted shall be opened at 03:30 PM on 27-08-2026
10.  The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if:-

(i)  The bidder is found ineligible.

(ii))  The bidder does not upload scanned copies of all the documents stipulated in the Bid Document.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest bidder in the office of bid opening authority.

(iv)  If a tenderer does not quote any percentage above/below on the total amount of the tender or any
section/sub head in percentage rate tender, then the tender shall be treated as invalid and will not be
considered as lowest tenderer.

11. The contractor whose bid is accepted will be required to furnish performance guarantee at specified
percentage of the tendered amount as mentioned in schedule E and within the period specified in Schedule
F. This guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance with the prescribed
form. In case the contractor fails to deposit the said performance guarantee within the period as indicated
in Schedule 'F', including the extended period if any, the Earnest Money deposited by the contractor shall
be forfeited automatically without any notice to the contractor. The earnest money deposited along with
bid shall be returned after receiving the aforesaid performance guarantee. The contractor whose bid is
accepted will also be required to furnish either copy of applicable licenses/ registrations or proof of
applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board
including Provident Fund Code No. If applicable and also ensure the compliance of aforesaid provisions
by the sub-contractors, if any engaged by the contractor for the said work within the period specified in
Schedule F.

12 Description of the work is as follows: “A/R & M/O to Vigyan Bhawan, New Delhi during 2026-
27 (SH: Providing & Installation of IGL Pipeline in ITDC Kitchen at Vigyan Bhawan)
Intending bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form
and nature of the site, the means of access to the site, the accommodation they may require and in general
shall themselves obtain all necessary information as to risks, contingencies and other circumstances which
may influence or affect their bids. A bidder shall be deemed to have full knowledge of the site whether
he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be
allowed. The bidders shall be responsible for arranging and maintaining at his own cost all materials, tools
& plants, water, electricity access, facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidders implies that he has read this notice and all other contract documents and has made himself aware
of the scope and specifications of the work to be done and of conditions and rates at which stores, tools
and plant, etc. will be issued to him by the Government and local conditions and other factors having a
bearing on the execution of the work.

12.  The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other bid and reserves to itself the authority to reject any or all the bids received without the
assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any condition
including that of conditional rebate is put forth by the bidders shall be summarily rejected.

13.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids
submitted by the contractors who resort to canvassing will be liable to rejection.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-III/'VBD
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The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of contractors
of Horticulture/Nursery category) responsible for award and execution of contracts, in which his near
relative is posted as Divisional Accountant or as an officer in any capacity between the grades of
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names of persons
who are working with him in any capacity or are subsequently employed by him and who are near relatives
to any gazetted officer in the Central Public Works Department or in the Ministry of Urban Development.
Any breach of this condition by the contractor would render him liable to be removed from the approved
list of contractors of this Department.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties
in an Engineering Department of the Government of India is allowed to work as a contractor for a period
of one year after his retirement from Government service, without the previous permission of the
Government of India in writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the permission of the Government
of India as aforesaid before submission of the bid or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of 30 days from the date of opening
of bid in case of single bid system Further

If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender
which is not acceptable to the department within 7 days after last date of submission of bids, then the
Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50% of the earnest
money absolutely irrespective of letter of acceptance for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in the terms & conditions of the tender
which is not acceptable to the department after expiry of 7 days after last date of submission of bids, then
the Government shall without prejudice to any other right or remedy, be at liberty to forfeit 100% of the
earnest money absolutely irrespective of letter of acceptance for the work is issued or not.

(iii)) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal. Any other method

@iv)

19.

20.

i.e. through letter / e-mail etc. shall not be considered. The tender inviting authority gets intimation
through SMS and email in this regard.

In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not be
allowed to participate in the rebidding process of the same work.

This notice inviting bids shall form a part of the contract document. The successful bidder/contractor, on
acceptance of his bid by the Accepting Authority shall within 10 days from the stipulated date of start of
the work, sign the contract consisting of: -

a) The Notice Inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the tender as uploaded at the time of invitation of bid and the rates
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

b) Standard C.P.W.D. Form-7 or other Standard C.P.W.D. Form as applicable.

The intending bidders are required to update their profile in CPWD e-tender portal and to upload their
bids well in advance of last date of submission of tender. Any issue related to updating profile/uploading
tender can be resolved through the concerned Executive Engineer/Assistant Engineer (011-23022111, E-
mail ID ae3vbd@yahoo.in or ERP help line no 18001803286 or E-mail ID
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait to raise any issues
till the last date of submission of bid in their own interest.

Assistant Engineer-111
Vigyan Bhawan Division
CPWD, New Delhi
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Information and instruction for Executive Engineers of CPWD for e-tendering

1. The Executive Engineer of all divisions of CPWD should receive the original EMD for tender of other division.

2. The NIT approving authority / EE at the time of issue of NIT shall also fill and upload the following prescribed
format of receipt of deposition of original EMD along with NIT: -

Receipt of deposition of original EMD
(Receipt No. oovvvvvviiininnnn, /date ............... )

Name of work: A/R & M/O to Vigyan Bhawan, New Delhi during 2026-27
(SH: Providing & Installation of IGL Pipeline in ITDC Kitchen at Vigyan
Bhawan)

1. NIT No. 44/EE/AE-I11/VBD/2026-27

2. Estimated Cost - Rs. 5,07,279/-

3. Amount of Earnest Money Deposit — Rs. 10,146/-

4. Last date of submission of bid —27-08-2026 upto 03:00 PM

1. Name of contractor ......................... ok

2. Formof EMD ... ok

3. Amount of earnest money deposit ..................... ok
4. Date of submission of EMD .....................ol ok

Signature, Name and Designation of EMD receiving officer (EE/AE(P)/AE,
AAO) along with official stamp

3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder and
shall issue a receipt of deposition of earnest money to the agency in a given format uploaded by tender inviting
EE. The receipt may be issued by the AE(P)/AE/AAO.

4. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer about
deposition of EMD by the agency by email/fax/telephonically.

5. The original EMD receiving Executive Engineer shall release the EMD after verification from the e-tendering
portal website (https://etender.cpwd.gov.in/tenderAwardedDetails.html# search>awarded tenders) that the
particular contractor is not L-1 bidder and work is awarded.

6. The bid inviting Executive Engineer will call for original EMD of the L-1 bidder from EMD receiving Executive
Engineer immediately.

* (to be filled in by EE issuing NIT)
** (to be filled in by EMD receiving EE)

Signature, Name and Designation of EMD
Receiving officer (EE/AE(P)/AE/AAQ)
Along-with Office stamp
(#to be filled by EMD receiving EE)

1 —
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Percentage Rate Bid & Contract for Works

3) art & fore ufdea <= fAfaer Percentage Bid for the work of:

A/R & M/O to Vigyan Bhawan, New Delhi during 2026-27 (SH:
Providing & Installation of IGL Pipeline in ITDC Kitchen at Vigyan
Bhawan)
etc).
9) &) fAfaer fHi® 27-08-2026 B13.00 91 TH AHATSH JeATEC https:/letender.cpwd.gov.in/

W IS P ST 2 |

To be uploaded upto 3.00 PM hours on 27-08-2026 to 3.00 P.M. on website

i.e.https://letender.cpwd.gov.in/

Q) 39 MR & awer @iell SIY S faTid 27-08-2026 $1 3.30 To1 A AFAIT-III,
fagme wau ded, DA, FRT A0, 315, Fdg T, fag= wa= @9 fafee),
8 fAeei—110011 E—Hk: ae3vbd@yahoo.in) & HTaferd # SuRed & |

To be opened in presence of bidders who may be present at 3.30 PM hours on 27-08-2026
in the office of AE-Ill, Vigyan Bhawan Division, CPWD, Room No0.315, 2nd Floor, Vigyan
Bhawan (Main Building), New Delhi-110011

Tender submitted DY AEINCY .. ..nuineiti e

fafdsT TENDER
/5 B & oy S—FfaeT =T o, ggdl #9198, IR 9 or] faftes, 7o ud
o, W= e wd e, Sa & Suay, faRne o, <R Il Ud 319 SITeld a o5& &l
Trat # fav Ty o qen fMfaer e § SfeaRad s ardl &F ug g g form B

I/We have read and examined the notice inviting e-tender, schedule, A,B,C,D,E & F. Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of contract, Special
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other
contents in the tender documents for the work.

q/89, Udq N1 YRd & Igufd & forg ol = # fafifde wwg & fior fafafds o,
JAT—HHRT BT S dorn FdT Fafea fafrden, fearel, Tl & sgwu qen |y | &
FRM—1 3R & @I ol & Te—11 § SfeaRad foiRea srgawi va VAT IR, S Ue™ &1 SRl
g 3R 99 ey H U ot S AN 81, & 1wy e &g Mfder sar € /<a €

I/We hereby tender for the execution of the work specified for the President of India within the time specified
in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of
the Conditions of contract and with such materials as are provided for, by, and in respects in accordance with,
such conditions so far as applicable.

# /89 [T 1, 39 @iel O @1 FaiRa IR | 10 9 &7 & o1y gerr 3@+ qr sq&! ol
g el 7 foddl yeR &1 gRadd 7 1 @ foly F89d ¢ |

1/ We agree to keep the tender open for Ten (10) days from the due date of its opening and not to make any
modifications in its terms and conditions.

%o 10,146 /— B IR, €RIER AR & 3T H qHa / SoRI ATl AT/ IGAT 96 DI AR ST
G/ 3rgqfad % &1 el A e/ g¥fad 99 & e giee /argiud 96 g1 S
d TRET & B9 H Uag gRT AN &1 Orell & | fe § /58 FgiRa Fwred TRE o1 FuiRa a9
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Iy fhdl 3 SABR AT ITERT IUF R Yfcldhel U4Td Slel {497 Iad exver [f?n, dorn fosares
TR O R B for QU WA BN Sl S eRIER WY RN ST @ SR 99
FET ordl g e & IR SR & e ud et fuei & gy A H aftia ufcrerd
A Fd g [fder gud & @Sl 122 9 123 H FEId yrggmi & AR FRFd &1 S arell &_1
R IF AMT ¥ A8 & e & d o o’ S8 gRT ufoyd — Feu & &9 | & o S |

If after the opening of tender, I/'we withdraw or modify my/our bid during the period of validity of tender
(including extended validity of tender) specified in the tender documents,

or
If, after the award of work, I/we fail to sign the contract, or to submit performance guarantee before the deadline
defined in the tender documents,

1/we shall be suspended for one year and shall not be eligible to bid for CPWD tenders from date of issue of
suspension order.

A sum of Rs.10,146/- is here by forwarded in Receipt Treasury Challan /Deposit at call Receipt of a Scheduled
Bank /fixed deposit receipt of schedule bank/demand draft of a Scheduled bank/Bank Guarantee issued by a
schedule bank,as earnest money. Further, if [/We fail to commence work as specified, /'We agree that President
of India or his successors in office shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the said the performance guarantee absolutely. The said performance guarantee shall be a
guarantee to execute all the works referred in the tendered documents upon the terms and conditions contained
or referred to therein and to carry out such deviations as may be ordered, upto maximum of the percentage
mentioned in Schedule ‘F’ and those in excess of that limit at the rate to be determined in accordance with the
provision contained in clause 12.2 and 12.3 of the tender form.

9@ SIfaRad H /84 AgAd § o qarm iy e Sudad Awred RS S &1 91 & AWl |
T /2wl @ g fder ufeser § Wit o 9@ A f3am S|

Further, I/ We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/ We shall be debarred
for participation in the re-tendering process of the work.

“I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we
shall be debarred from tendering in CPWD in future forever. Also, if such a violation comes to the notice of
Department before date of start of work, the Engineer-in-charge shall be free to forfeit the entire amount of
Performance Guarantee”.

I/We hereby declare that I/'We shall treat the bid documents drawings and other records connected with
the work as secret/confidential documents and shall not communicate information/derived there from to
any person other than a person to whom I/We am/are authorized to communicate the same or use the
information in any manner prejudicial to the safety of the State.

TRIG Dated #.................... SHAR b ERIER Signature of Contractor#
ey Witness : # Sl UdT Postal Address#
TdT Address: #

SENIIEE? Occupation : #

# To be filled by the contractor

1 —
CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-III/'VBD
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Wigia ACCEPTANCE

¥ YRT & IILUfd BT AR W dAT 96 10 :- (FUT

) @ T & forg Iwaa [MfdaT @mue sweifaiRad =il & AR yRafda) &
IR BT g |
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted

by me for and on behalf of the President of India for a sum of Rs.
(Rupees )

= feU T UF 39 3BT BIR BT AT Bl
The letters referred to below shall form part of this contract Agreement:-

1)

ii)
iii))
YR & LUy BT IR A TAqT S+ fory
For & on behalf of the President of India.
BRIER SIgNature ......ccccoovviiiiiieeeees
[SISIECH DI- 1(=Te [N ye=d Designation ...

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-III/'VBD
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YR & U%9 / PROFORMA OF SCHEDULES

1Al P IYR™T / SCHEDULES FOR WORK

YAl ‘% SCHEDULE ‘A’

AR B AT (HeT)

Schedule of quantities (Enclosed)

As attached herewith from

Al g SCHEDULE 'B'

SHER Bl TR B S dTell AEBRT B g

Supply Of Material to Be Issued to the Contractor

. 4. Ag faavor AT R & R 9t SeeR &1 yifad fota
SI. No Description of Item Quantity Bl 98 < 3l ud vrea # RUIE ]
Rate in Figures & Word at which the Place of
material will be charged to the contractor issue
N/A

=" SCHEDULE ‘D’

B @ foy ARy amey /a¥drds, afe big 8l B

Extra schedule for specific requirements/docum
for the work, if any.

ents

As per — NIT, General Conditions, Special
Condition and Additional Conditions,
Special conditions.

I ‘€ SCHEDULE ‘E’

1

S® P I AT BT GeH

Reference to General Conditions of contract.

General Conditions of Contract for
maintenance Works — 2023 with upto date
correction slip issued upto the previous
day to last date of submission of the tender.

@)

BRI BT A

Name of Work: A/R & M/O to Vigyan Bhawan, New Delhi during 2026-27 (SH:
Providing & Installation of IGL Pipeline in ITDC Kitchen at Vigyan Bhawan)

BRI DI JAFATT AT

Estimated cost of work:

Rs. 5,07,279/-

(i) | eRTER AN Rs.10,146/-
Earnest money:
(iv) | fr=res IRST a) 5% of Tendered Value or Estimated

Performance Guarantee :

Cost Put to Tender (ECPT) (whichever is
higher).

Where the tendered amount is less than
eighty percent (80%) of the Estimated
Cost Put to Tender (ECPT), the
Performance Guarantee, in addition to
the requirement under (a) above, shall
be increased by an amount equal to the
difference between eighty percent
(80%) of the ECPT and the tendered
amount.

b)

R e

Security Deposit:

2.5% of Tendered Value

CORRECTION : NIL,

INSERTION : NIL, OVERWRITING : NIL,

DELETION : NIL, AE-III/'VBD
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I T’ SCHEDULE ‘F’

g e w9 feem e

General Rules & Directions.

faqT 3MHZOT B dTedT UTfIhI
Officer inviting tender

Assistant Engineer-Ill
VBD, CPWD, New Delhi or his successor
thereof

YRYTYR):—Definitions:

2(v) | ¥R IRG SONIR

Engineer-in-Charge

Assistant Engineer-Ill
VBD, CPWD, New Delhi or his successor
thereof

2(viii) | ¥BR Bl UTEBTRI
Accepting Authority

Assistant Engineer-Ill
VBD, CPWD, New Delhi or his successor
thereof

2(x) | 3rfaRad IR @Ml B 9T &R & folg
JEAAT B ARt R e

Percentage on cost of materials and labour to
cover all overheads and profits.

7.5%

2(xi) | &R0 DI AFD AT
Standard Schedule of Rates

DSR 2023 with correction slips upto
previous day of the last date of
submission of bid & Market Rate.

264 Central Public Works Department
Department

i) | 7 donfafa b B, G R wnfed CPWD form 7, GCC 2023 (Maint. Work) as
o[ wH modified and corrected upto the previous
Standard CPWD contract form day to last date of submission of the

tender.
Gus—1
Clause 1

(i) | SR 93 IR BM B ARG F T TR
D UK BRI B o rgHd FHY, faAr |

(it) | (Sugea i) % &1 T8 @l & gTEr i¥Han
gAY vaace, A #

Maximum allowable extension with late fee @
0.1% per day of performance guarantee amount
beyond the period provided in (i) above

Time allowed for submission of Performance 03 Days
Guarantee from the date of issue of letter of
acceptance, in days

Nil

(On written request of Contractor stating the
reason of delay in procuring performance
guarantee to the satisfaction of Engineer-in-
Charge).

Lug—2
Clause 2

WUS—2 P dad Ul [F13ad BN daTell UTferhN

Authority for fixing compensation under Clause 2

Superintending Engineer
Vigyan Bhawan

Eus—2U¢
Clause 2A

T EOS 2| F AT BN |
Whether Clause 2A shall be applicable

No

Yus—5
Clause 5

BT RF B DI AN DI TUMT & ol Wi
T SR M B AN 9 e o =

Number of days from the date of issue of letter of
acceptance for reckoning date of start

03 Days
Or date of handing over of site whichever
is later.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL,

DELETION : NIL, AE-III/'VBD
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e Hid—UeR | IRl

&g g & S 9RU) IER

List of Milestones

As per Table given below

Milestone(s) as per table given below Applicable
ERa) e BT faavor NI T /BRI ARH | e U AT 8 BI Redl |
S.No. (arafa®) P ARG A/ BT ST arelt a3
Description of Mile Stone Time allowed Amount to be
(Physical) (from date of withheld in case of
start) non achievement of
milestone
L —— NIL-----
S e &3 & fog s 9y

Time allowed for execution of work

15 (Fifteen) Days

ot wTfEre™Y Authority to Decide :

. BT G B & [Ty I SR AMfchep T IR
<1 aTel UTfRrTy

Authority to convey the decision of shifting of
milestone and extension of time

Engineer-in-charge,
VBD, CPWD, New Delhi or his successor
thereof

IUARTAT BT Y: AFGABRT B dTell UTIRIBIRI
Authority to decide rescheduling of milestone
and extension of time

Superintending Engineer
Vigyan Bhawan, CPWD, New Delhi or his
successor thereof

PRI Bl o F U IR B IR Bl fafr
aRad= B T UTferhry

Superintending Engineer
Vigyan Bhawan, CPWD, New Delhi or his

Shifting of data of start in case of delay in successor thereof
handling over of site

Yrs—5 Clause 5

Clause applicable — (S or 5A) Clause 5A

Proforma of Schedule Clause 5 Schedule of
handing over of site

Part Portion of site Description Time Pe:riod for handing_over reckoned from
date of issue of letter of intent
Part A | Portion without any All As and when required
hindrance
Part B | Portions with in cumbrances Nil N.A.
Part C | Portions dependent on work .
of other agencies Nil N.A.
GUs—6
Clause6

Computerized Measurement Book
(CMB)/Electronic Measurement Book (EMB)

EMB (Electronic Measurement Book) or as per
decision of Engineer-in-Charge.

Mode of measurements

b) Measurement to be recorded either by
contractor or jointly by department and
contractor.

CORRECTION : NIL, INSERTION : NIL, OVERWRITING

: NIL,

DELETION : NIL, AE-III/'VBD
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Yue—7
Clause7

3FARA YA & forg urd B & fory Sifcs U yoae &
e F{ YA UDhAd GEER & AR B FEEISH

fed frar S arer @t T As per decision of (;:'rngineer-in-Charge
Gross work to be done together with net His successor, shall be final & binding on the
Payment/adjustment of advances for material collected, both the parties.

if any, since the last such payment for being eligible to
interim payment

Egue—7¢

Clause 7A (Modified)

Whether Clause 7A shall be applicable. Yes
No Running Account Bill shall be paid for the work till
the applicable labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board, whatever applicable
is submitted by the contractor to the Engineer-in-
charge.

Yus—8

Clause8

The competent authority to inspect and issue of Executive Engineer(C),VBD, CPWD or his

completion certificate successor thereof.

us—10(&h) Clausel0A Not Applicable

gues—10(@) (ii)
Clause10B(ii)

FT WU 10(@) (ii) ARL S| Not Applicable
Whether Clause10B (ii) shall be applicable

Tug—10(7T)
Clausel0C

319 UCH Bl BRI B eI d UYd & w9 H

e foam a7 2 | Yes
Whether Clause 10C shall be applicable

Component of material / labour expressed as percent

of value of work of respective discipline 25%
Ggug—10(T) (M) N/A
Clausel0CC

I SR UR AN BRI SR BRI FHUT Bl AT,
TSl HTerd R T8 3afy & 31fdrds rgafd 2|
Clause 10CC to be applicable in contracts with Not Applicable
stipulated period of completion exceeding the period
shown in the next column.

Teuglg & forg o AreEfl, s/, dauel Sfd & Tehl ol SR |
Schedule of component of other Materials, Labour, POL etc. for price escalation.

ﬁﬁwwrévwxﬁfﬁmﬁﬁﬁaw(@emwzﬁmmﬁaw@mﬁaﬁ
BISIR) /Igd BRI H ol g d Ufayd & WU H yafia

Yrs— 11

Clausell

P e & oy srgurerd by S aret The work shall be carried out as per CPWD
fafercer Specification 2019 Vol-I & II with upto date
Specifications to be followed for execution of work | correction slips.

1 —
CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-III/'VBD
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gus— 12 The completion cost shall in no case exceed 1.5 times the contract
Clausel2 amount

Upto1.25 times the contract | Executive Engineer(C),VBD, CPWD or his successor
Authority to decide amount
deviation of contract

amount Beyond1 .25 times upto1.50 S.uperintending Engineer, Vigyan Bhawan, CPWD or
times of contract amount his successor

Type of work A/R & M/O to Vigyan Bhawan, New Delhi during 2026-27 (SH:
Providing & Installation of IGL Pipeline in ITDC Kitchen at Vigyan
Bhawan)

The completion cost shall, in no case exceed 1.5 times the contract amount. Contractor will devise
a system to keep a watch on quantum of work taken up vis-a-vis balance items required to complete
defined scope of work and will give the alerts to Engineer-in—charge before taking up extra
items(s),deviations(s) so that completion cost done not exceed above limit. Work executed beyond
above limit with neither be recorded nor be paid. The Contractor will not have any claim(s)
whatsoever on this amount.

Ers—16
Clausel6

el E_SL N FiRa v a1 foru e urfdrery Superintending Engineer, Vigyan Bhawan for 5%

Competent Authority for deciding reduced rates. | of contract Value.
ADG (RD), beyond 5% of contract Value.

Hrs—18
Clause 18

PRIA W SHAR §RT R S arell Afard |

78, BNoTR Ug qa=] B ﬁ: As specified in NIT
List of mandatory machinery, tools & plants to
be deployed by the contractor at site:

Ygrs—19
Clausel9
Authority to decide penalty for each default
Clause 19C Engineer-in-charge, Vigyan Bhawan Division, CPWD or his successor
Clause 19D Engineer-in-charge, Vigyan Bhawan Division, CPWD or his successor
Clause 19G Engineer-in-charge, Vigyan Bhawan Division, CPWD or his successor
Clause 19K Engineer-in-charge, Vigyan Bhawan Division, CPWD or his successor
Yus—25
Clause 25
S.No. Designations
1 Conciliator ADG (Delhi)
2 Arbitrator Appointing Authority SE, Vigyan Bhawan
3 Place of Arbitration New Delhi

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-III/'VBD
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Ygus—25
Clause 32
Requirement of Technical Representative(s) and Applicable
Applicable
Recovery Rate
General Guidelines for fixing requirement for Technical Staff’
for a work
Cost of Requirement of Technical Staff | Minimum Designation Rate at which recovery
Work (Rs. Experience shall be made from the
In Crores) : : (year) contractor in the event
Qualification No. of not fulfilling provision
of Clause 32
More than | i) Graduate Engineer 1 2 Site Engineer 15,000/- P.M.,
15 Lac to Or Or Or Per person
1.5 Crore ) ] 1 5
Diploma Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.

Diploma holder with minimum 10 years’ relevant experience with a reputed construction co. can be treated at
par with Graduate Engineers for the purpose of such deployment subject to condition that such diploma
should not exceed of 50% of requirement of degree engineers.

Clause 38

(i) (@) Schedule/Statement for determining
theoretical quantity of cement &
bitumen on the basis of
Delhi Schedule of Rates 2023................
printed by C.P.W.D.

(i) Variations permissible on theoretical
quantities:

(a) Cement
For works with estimated cost put to

tender not more than Rs. 25 lakh.  .cioivieeiecinnnnens 3% plus/minus.
For works with estimated cost put to
tender more than Rs.25 lakh.  .cveieieieinnnees 2% plus/minus.
(b) Bitumen All Works 2.5% plus only & nil o
..................... minus side
(¢) Steel Reinforcement and structural
steel sections for each diameter,
section and category 00000 ceeeeeererecececenens 2% plus/minus
(d) All other materials. = ceeeeeeecieeeeinen Nil

Assistant Engineer-III
Vigyan Bhawan Division
CPWD,New Delhi

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-III/'VBD
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GENERAL CONDITIONS

The work in general shall be executed as per the description of the items, special conditions, provisions
of this tender document and the CPWD Specifications 2019 Vol-1 & Il with correction slip and manufacture
specification additional / Particular Specifications, Architectural / structural drawings and as per
instructions of Engineer-in-Charge.

The order of preference in case of any discrepancy as indicated under “Conditions of Contract” given in
the Standard CPWD Contract form may be read as the following:

a) Nomenclature of item as per Schedule of Quantities.

b) Particular specifications, Additional Specifications, special conditions for civil and electrical.
General conditions.

Additional conditions.

Contract Clauses of Standard CPWD Contract form 2023.

CPWD Specifications for civil work.

Architectural/structural drawings and specifications mentioned in drawings.

Indian Standard Specifications of BIS.

Sound engineering practice as per directions of the Engineer-in-Charge.

Manufacturers’ specifications.

—
ZLe=222L28

~ ~—

j
A reference made to any Indian Standard Specifications in these documents, shall imply reference to the
latest version of that Standard, including such revisions/ amendments as issued by the Bureau of Indian

Standards upto last date of receipt of tenders. The contractor shall keep at his own cost all such
publications of relevant Indian Standards applicable to the work at site.

The contractor(s) shall give to the Municipality, police and other authorities all necessary notices etc. that
may be required by law and obtain all requisite licenses for temporary obstructions, enclosures etc. and
pay all fee, taxes and charges which may be liveable on account of these operations in executing the
contract. He shall make good any damage to the adjoining property whether public or private and shall
supply and maintain lights either for illumination or for cautioning the public at night. The contractor(s)
shall do the barricading upto 3 m height enclosing the area as per direction of Engineer-in-charge.

The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary caution boards
day and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for
all damages and accidents caused to existing/new work due to negligence on his part. No hindrances
shall be caused to traffic during the execution of the work. In case of any accident of labours / contractor(s)
staff the entire responsibility will rest on the part of the contractor and any compensation under such
circumstances if becomes payable the same shall be entirely born by the contractor and department shall
have no role on this account.

The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection and stacking
of materials at any place. No excavated earth or building rubbish shall be stacked on areas where other
construction activities to be carried out. The stacking shall take place as per stacking plan however, if any
change is required, the same shall be done with the approval of Engineer-in-Charge.

Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to
bye-laws of municipal body/corporation, where CPWD specifications are not available. The Contractor (s)
should engage approved, licensed plumbers for the work and get the materials (fixtures/fittings) tested,
by the municipal Body/Corporation authorities wherever required at his own cost. The Contractor(s) shall
submit for the approval of the Engineer-in-Charge, the name of the plumbing Agency proposed to be
engaged by him.

The contractor shall give performance test of the entire installation(s) as per the specifications in the
presence of the Engineer-in-charge or his authorized representative before the work is finally accepted
and nothing extra what-so-ever shall be payable to the contractor for the test.

Any cement slurry added over base surface (or) for continuation of concerting for better bond is deemed
to have been built in the items and nothing extra be payable (or) extra cement considered in consumption
on this account.

The department shall not bear responsibility for lack of knowledge of site condition and also the
consequences thereof. The information and site data shown in the drawings and mentioned herein and
also elsewhere in the tender documents are being furnished for general information and guidance only.
The Engineer-in-charge in no case shall be held responsible for the accuracy thereof or any interpretation
/ or conclusions drawn there from by the contractor.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of
the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible
arrange his work and shall place and dispose off the materials being used or removed, so as not to

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-III/'VBD
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interfere with the operations of other contractor simultaneously working or he shall arrange his work with
that of the others in an acceptable and coordinated manner and shall perform it in proper sequence to
the complete satisfaction of others.

The work shall be carried out in accordance with the Architectural drawings and structural drawings, to
be issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the
contractor shall correlate all the relevant architectural and structural drawings issued for the work and
satisfy himself that the information available there from is complete and unambiguous. The discrepancy,
if any, shall be brought to notice of Engineer-in-Charge before execution of the work. The contractor alone
shall be responsible for any loss or damage occurring by the commencement of work on the basis of any
erroneous and or incomplete information.

The contractor shall leave such recesses, holes, openings etc. as may be required for the electric, air-
conditioning and other related works (for which inserts, sleeves, brackets, conduits, base plates, clamps
etc. shall be supplied free of cost by the department unless otherwise specifically mentioned) and the
contractor shall fix the same at the time of casting of concrete, stone work & brick work etc., if required,
and nothing extra shall be payable on this account.

No payment shall be made for any damage caused by rain, snowfall, flood or any other natural calamity,
whatsoever during the execution of the work. The contractor shall be fully responsible for any damage to
the Govt. property and work for which the payment has been advanced to him under the contract and he
shall make good the same at his risk and cost.

Any discrepancy in the drawing /nomenclature of item /additional specification etc. shall be got clarified
from Engineer in Charge. Decision of Engineer in Charge shall be final and binding on the agency.

The work is to be carried out in more than one shift or during night, no claim on this account shall be
entertained. The contractor has to take permission from the police authorities etc. if required for work
during night hours, no claim/hindrance on this account shall be considered if work is not allowed during
night time.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered
in the course of the execution of work shall be protected against the damage by the contractor at his own
expense. In case the same are to be removed and diverted. The same shall be payable to the contractor.
The contractor shall work out the cost and the same shall be approved by Engineer-in-Charge. The
contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder
the operation of such services.

The Contractor shall be responsible for the watch and ward / guard of the buildings safety, fittings and
fixtures provided by him against pilferage and breakage during the period of installations and thereafter
till the building is physically handed over to the department. No extra payment shall be made on this
account.

Sample of building materials, paints, distemper, fittings and other articles required for execution of work
shall be got approved from the Engineer-in-Charge before use in the work. The quality of samples brought
by the contractor shall be judged by standards laid down in the relevant BIS specifications. All materials
and articles brought by the contractor to the site for use shall conform to the samples approved by the
Engineer-in-Charge which shall be preserved till the completion of the work.

BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described for the
item/material. Wherever BIS marked materials are brought to the site of work, the contractor shall, if
required, by the Engineer-in-Charge, furnish manufacturer’s test certificate or test certificate from
approved testing laboratory to establish that the material / procured by the contractor for incorporation in
the work satisfies the provisions of specifications / BIS codes relevant to the material and / or the work
done.

The contractor shall be fully responsible for the safe custody of materials brought by him / issued to him
even though the materials may be under double lock and key system.

The contractor shall procure the required materials in advance so that there is sufficient time to testing of
the materials and clearance of the same before use in the work. The contractor shall provide at his own
cost suitable weighing and measuring arrangements at site for checking the weight / dimensions as may
be necessary for execution of work. The sealed samples are to be handed over to the testing lab by
contractor in the presence of Junior Engineer-in-charge of work.

The work is to be carried out in a restricted area. It shall be deemed that the contractor has satisfied
himself as to the nature and location of the work, general and local conditions and particularly those
pertaining to transport, including the restrictions on plying trucks etc. The department may provide all
assistance by way of reasonable recommendations, in obtaining permits for plying trucks etc. from the
concerned traffic authorities but bears no responsibility for the same. It shall be assumed that the
contractor has also satisfied himself about, handling, availability and storage of materials, availability of

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-III/'VBD
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labour, weather conditions at site and general ground level and the contractor has estimated and
calculated his cost accordingly.

The tenderer shall study carefully, the building drawings, specifications, schedule of quantities and
conditions of the tender documents to fully appreciate the scope of work before quoting his rates.

The building work shall be carried out in the manner complying in all respects with the requirements of
relevant bye-laws of the local body under the jurisdiction of which the work is to be executed or as directed
by the Engineer-in-Charge and nothing extra shall be paid on this account.

The contractor shall ensure the stability of the excavation so that the surrounding ground and all adjoining
structures and plants will be safe against settlement, subsidence, and damage and that there is no risk
of injury to personnel.

The contractor shall not stack building material/malba on the NDMC land or road or on the land owned
by any other authority, as the case may be. In case, the Contractor is found stacking the building
material/malba as stated above, he shall be liable to pay the stacking charges as may be levied by NDMC
or any other local body or authority and also to face penal action as per the rules, regulations and bye-
laws of the said body or authority. The Engineer-in-Charge shall be at liberty to recover the sums due but
not paid to the concerned authorities on the above counts from any sums due to the contractor including
amount of the Security Deposit or Retention Money in respect of this contract or any other contract.

The contractor shall be responsible for arranging at his own cost all necessary tools and plants required
for proper execution of work.

All tools, plant and machinery provided by the contractor shall, when brought on to the site, be deemed
to be exclusively intended for the construction and completion of this work and the contractor shall not
remove the same or any part thereof (say for the purpose of moving it from one part of the site to another)
without the consent of the Engineer-in-Charge.

The rates for various items of the work shall apply for all floor heights and depths unless otherwise
specified in the relevant items or schedule of quantity attached with this tender document.

All incidental charges of any kind whatsoever including cartage, storage, cutting and wastage etc., shall
be borne exclusively by the contractor and nothing extra shall be paid to him on this account.

The contractor shall provide at his own cost suitable weighing measures, levelling equipment’s and
measuring equipment’s etc. at site for checking the weight, dimensions and levels as may be necessary
for execution of work.

The day to day receipt and issue accounts of cement, paint, distemper etc. shall be maintained in the
standard Performa by the Contractor or his authorized representatives & shall be duly signed by Junior
Engineer/Assistant Engineer in-charge of the work.

All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly
tested before covering.

Samples including brand / quality of materials and fittings to be used in the work shall be got approved
from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the
completion of the work.

All ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication
yard, offices for Contractor, watch and ward, temporary ramp required to be made for working at the
basement level, temporary structure for plants and machineries, water storage tanks, installation and
consumption charges of temporary electricity, telephone, water etc. required for execution of the work,
liaison and pursuing for obtaining various No Objection Certificates, completion certificates from local
bodies etc., protection works, barricading, testing facilities / laboratory at site of work, facilities for all field
tests and for taking samples etc. during execution or any other activity which is necessary (for execution
of work and as directed by Engineer-in-Charge), shall be deemed to be included in rates quoted by the
Contractor, for various items in the schedule of quantities. Nothing extra shall be payable on these
accounts. Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a site /
construction yard layout, specifying areas for construction, site office, positioning of machinery, material
yard, cement and other storage, steel fabrication yard, site laboratory, water tank, etc.

The Contractor shall display all permissions, licenses, registration certificates, bar charts, other
statements etc under various labour laws and other regulations applicable to the works, at his site office.

QUALITY ASSURANCE/TESTING OF MATERIALS: -

37.1 The contractor shall establish a laboratory at site to test the coarse aggregate, fine aggregate, water,
sand, cement etc to be used in construction.

37.2 With each Running Bill, the details of test carried out shall be submitted by the contractor as per
Performa (As per General Index).
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37.3 Samples of materials required for testing shall be provided free of charge by the contractor. The cost
of tests to be carried out in approved labs shall be borne by the contractor in the manner indicated below,
-All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,
loading, unloading etc. including testing changes shall be borne by the contractor.

a) All the test in field lab setup at construction site shall be carried out by the Engineering Staff deployed
by the contractor which shall be 100% witnessed by JE & 50% of tests shall be witnessed by AE-in-
Charge. At least 10% of the tests are to be witnessed by the EE/ SE.

b) All the entries in the registers will be made by the designated Engineering staff of the contractor and
same should be regularly reviewed by JE/AE/EE/SE.

c¢) Contractor shall be responsible for safe custody of all the test registers.

d) Submission of copy of all test registers, materials at site Register and hindrance register along with
each alternate Running Account Bill and Final Bill shall be mandatory.

e) Extensive testing of the materials used for construction is a pre-requisite for attaining high quality of
the work. This shall also require specialized tests, physical, chemical, ultrasonic, x-ray and various other
types of tests which cannot possibly be carried out in a site laboratory. These tests also require
specialized personnel who regularly deal in such testing. Therefore, the need arises for carrying out the
tests in outside laboratories. These laboratories may be in the Govt. sector, Semi Govt. or Private sector.
The outside private laboratories shall be short listed beforehand by EE and approval obtained from
Superintending Engineer, Vigyan Bhawan, CPWD, New Delhi. In case of laboratories in the private sector,
the past record and reputation of the laboratory must invariably be given due consideration. The
infrastructure in these laboratories can also be inspected before they are short listed.

FIELD LABORATORY

The contractor has to establish field laboratory at site including all necessary equipment’s and skilled
manpower for the Field Tests (As per General Index) at his own cost to have proper quality control. For
performing the above tests, the Field-Testing Equipment’s and Instruments (As per General Index) are to
be arranged and maintained by the contractor.

38.1 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-
Charge & contractor shall be bound to replace / remove such sub-standard / defective work immediately.

38.2 The list of Laboratory/ Field equipment referred above are to be arranged and maintained by
the contractor at the site of work. In case the equipment required for any test is not available at site, the
department shall get the test conducted from the third party. However, in that event, besides providing
free materials of sample, the cost of taking of sample, packing, transportation, testing charges etc. shall
be borne by the contractor irrespective of the results.

Payment shall be made strictly on the basis of biometric attendance/ Manual attendance and biometry
machine shall be installed by the contractor and nothing extra shall be paid for the same. The contractor
shall ensure that the biometric machine is installed within a week of date of start of contract, if failing to
do so a recovery of Rs. 500 per day of delay will be recovered in the bill. Exemption from biometric
attendance in case of Covid-19 shall be strictly followed as per MHA/CPWD-DG guidelines. In case of
any confusion, direction of Engineer-in-charge shall be followed

The work shall be carried out as per CPWD specification with up to date correction slips and as per the
entire satisfaction of Engineer-in-charge.

Nothing extra shall be claimed in any circumstances.
The necessary recoveries will be deducted as applicable.

Social Security benefits including ESI & EPF etc. shall be provided by the contractor which may be
reimbursed as per government’s rules.

The payment to employees must be made through ECS, Cheque, or RTGS only. No other means of
payment will be entertained & the contractor has to provide the receipt of the payment along with bill.

The contractor has to pay the salary according to the Central Government minimum wages.
No salary will be given for the period of absent.

Rates are inclusive of labour cess @ 1% and same will be deducted as recovery from cross amount
during payment to agency.

Normal Working Hour by the Carpenter, Sewerman, Plumber and Helper shall be observed daily from
9:00 AM to 5:30 PM with half hour lunch break.

Rates are inclusive of all types of taxes, nothing extra shall be paid.
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The Contractor shall be responsible for any legal aspect from employee side. Department will not
responsible for that.

The contractor shall ensure that salary is paid to the contractual labour latest by 7th of every month,
otherwise recovery of Rs. 500/- per person per day of delay will recovered in the bill.

Required quantity of supply items as given in the schedule shall be brought and deposited with JE in
charge as and when required and as per direction of Engineer-in-charge. If failing to do so within Two
days of direction given by Engineer-in-charge, a recovery of Rs. 500/- per item per day of delay will
be recovered in the bill.

100% quantity of the material like Paint, distemper, plastic emulsion paint, water proofing cement paint
shall be brought in sealed containers & deposited with JE in charge within a week of date of start of
contract, if failing to do so a recovery of Rs. 500 per day of delay will be recovered in the bill.

Police verification of every staff deployed by the contractor shall be got done by the contractor
compulsorily and a copy of police verification shall be provided to Engineer-in-Charge after which an
identity card duly countersigned by Engineer-in-Charge or his representative shall be issued to each
employee of the contractor for proper identification. The contractor shall provide uniform along with Badge
and shoes within 15 days of start of work. In the event of noncompliance, a recovery of Rs.25/- per day
per employee shall be made. The employee and labours engaged by the contractor under this contract
shall wear neat and clean uniforms along with name badges as approved by Engineer-in-Charge.

In no case, Mortar/cement concrete shall be mixed directly on floor/road surface. For mixing of mortar,
G.l. Sheet/Ply etc. shall be used to maintain the surface of flooring/road. If at any instance, any worker is
found, mixing mortar/cement concrete directly on floor/ road surface, recovery of Rs. 1000/- instance
shall be made from running bill.

Contractor will maintain attendance records of the staff, which will be checked by the Junior
Engineer/Assistant Engineer/Executive Engineer-in-charge of the work. In case of absence of any staff,
recovery shall made at the Rates of twice the prevailing minimum wages per head per day.

Whenever any work is assigned or a complaint is lodged with the contractor through the site
Order Book, the contractor shall with and complete the said work or resolve the complaint
maximum seven (7) days of issuance. If the contractor fails to comply the work is assigned or a
complaint, the work shall be executed by the department of through any other agency without
further notice or without intimation of the contractor. The cost of such work, as verified and
certified by the Engineer-in-charge, shall be deducted from the contractor’s bill.

The contractor shall submit authenticated copies of itemized bills of the materials which has to
be entered in the M.A.S. Register Viz Steel, Cement, Bitumen, Paint, Water Proofing materials or
any other item required for execution of work authenticated copies of itemized bill must be
obtained by field staff / authorities from the agencies / contractor before setting payments.

All dismantled material received from dismantling shall be deposited at office of concerned Junior
Engineer-in-Charge and nothing extra shall be paid in this account.

Site should be left neat and clean after completion of work.

The contractor has to submit all the supply items approved by the Engineer-in-Charge within 03
(Three) Weeks from the date of start of the work to the work site, otherwise Rs.50,000/- per month
will be recovered from the contractor bill.

Any complaint should be attend within 24 Hrs. failing which Rs.1000/- Per complaint per day will
be recovered from contractor’s bill.

Full quantity of material i.e. supply of item or such as paint / putty / primer / POP etc. shall be
deposited in sealed container in advance and get it checked by Engineer-in-Charge before use or
his successor.

It shall be mandatory for bidder to submit the self-attested copies of Tax Paid Bills of the materials
entered in M.A.S. Register Viz., Steel, cement, Bitumen, Paint, Primer, Distemper, Varnishes, Tile
Adhesive, Admixtures, Anti-Termite Chemical, Water proofing Compound material or any other
item as directed by the Engineer-in-Charge at any point of time during the execution of the work.
Also, the onus of genuineness of Tax paid Bill will rests with the bidder.

Paint shall be issued to contractor by JE.
Agency will arrange for the strainer of required shade and nothing shall be paid for it.
Panting work over walls shall only be carried out with application of roller.

The manufacturing date and batch number will be inscribed or printed on packs / containers by
manufacturers are acceptable for all the above said materials. Fresh material shall be brought at
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site as far as possible and materials more than 04 Months old from the date of manufacturing will
be rejected.

The contractor shall have to get the shades of all types of paints, distempers, water proofing
cement paint etc. approved from the Engineer-in-Charge before procurement of materials.

The contractor shall be required to produce samples of all materials sufficiently in advance to
obtain approval of the Engineer-in-Charge. Subsequently the materials to be used in the actual
execution of the work shall strictly confirm to the quality of samples approved. In case of variation,
such materials shall be liable to rejection.

The contractor shall not store / dump construction material or debris on metalled road.

The contractor shall take appropriate protection measures like raising wind breakers of appropriate height
on all sides of the plot / area using CGI sheets or plastic and / or other similar material to ensure that no
construction material dust fly outside the plot area. The contactor shall ensure that the construction
activity does not cause any air pollution during course of construction and/or storage of material
or construction activity. The agency should quote his rates after considering the cost involved in
this regard. Nothing extra shall be paid on this account. No claim in this regard shall be
entertained.

The contractor shall ensure that C&D waste is transported to the C&D waste site only and due
record shall be maintained by the contractor.

The contractor shall compulsory use of wet jet in grinding and stone cutting.

Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are for
all heights, depths, leads and lifts involved in the execution of work.

Other agencies working at site will also simultaneously execute the work entrusted to them and the
contractor shall offer necessary co-operation wherever required to other agencies.

Work to be executed only through authorized IGL vendor.

Assistant Engineer-111
Vigyan Bhawan Division
CPWD, New Delhi
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Additional Conditions

The tender shall acquaint him with the proposed site of work, its approach roads, working space available
before quoting his rates.

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the
owners, tenants or occupiers of adjacent properties and to the public in general and to prevent any
damage to such properties and any pollution of smoke, streams and water-ways. He shall make good at
his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross drainage
works or public or private property whatsoever caused thereon by the contractor. All waste or superfluous
materials shall be carried away by the contractor without any reservation entirely to the satisfaction of the
Engineer-in-Charge.

Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as
possible is caused to the occupants / users of building.

The contractor shall be entirely and exclusively responsible for the horizontal, vertical and other alignment,
the level and correctness of every part of the work and shall rectify effectively any errors or imperfections
therein. Such rectifications shall be carried out by the contractor at his own cost to the instructions and
satisfaction of the Engineer-in-Charge.

The proposed work is to be carried out in a prestigious building and quality of work is of paramount
importance. Contractor shall have to engage well experienced skilled labour and deploy modern T&P and
other equipment’s to execute the work. Work will specifically require engagement of skilled workers having
experience particularly in execution of such items.

Samples of all building materials, fittings and other articles required for execution of the work shall be got
approved from the Engineer-in-Charge. Articles manufactured by Firms of repute and approved by the
Engineer-in-Charge shall only be used. Articles classified as "First Quality" by the manufacturer shall be
used unless otherwise specified. Preference shall be given to those articles which bear BIS Certification
mark. In case articles bearing BIS Certification mark are not available, the quality of samples brought by
the contractor shall be judged by the standards laid down in the relevant BIS specifications. All materials
and articles brought by the contractor to the site for use shall conform to the samples approved by the
Engineer -in-Charge which shall be preserved till the completion of the work.

The contractor shall be required to produce samples of all materials to be arranged and procured by him
sufficiently in advance to obtain approval of the Engineer-in-charge. Subsequently the materials to be
used in the actual execution of the work shall strictly of the same quality of samples approved. In case of
variation in the quality, such materials shall be liable to rejection. The rejected material shall be
immediately removed from the site of work by the contractor at his own cost. If the contractor fails to
remove the rejected material from the site within 48 hours of their rejection, the Engineer-in-charge is
authorized to remove the same at the risk and cost of the contractor. No claim financially or otherwise
shall be entertained on account of any reason whatsoever.

The contractor shall ensure quality execution in a planned and time bound manner. Any sub-standard
material/ work beyond set out tolerance limits shall be summarily rejected by the Engineer-in-Charge.

Best make of approved quality of all paints, distemper, fittings, fixtures, hinges, screws, nails etc. shall be
used after getting the samples of same approved by the Engineer-in-charge

Wherever the construction is taken up, the contractor shall provide at his own cost an all weather motor
able track/parking place if considered necessary by the Engineer-in-charge entirely to his satisfaction to
facilitate the movement and parking of inspection vehicles.

No inflammable materials including P.O.L. shall generally be allowed to be stored at site. However,
reasonable quantity may be permitted for storage subject to the compliance of all rules / instructions
issued by the competent authorities and as per the direction of Engineer-in-Charge.

In the event of any restrictions (including temporary suspension of work) being imposed by the Security
agency, CPWD, Traffic or any other authority having jurisdiction in the area on the working or movement
of labour /material, the contractor shall strictly follow such restrictions and nothing extra shall be payable
to the contractor on this account. The loss of time on this account, if any, shall have to be made up by
generating additional resources etc. General Security restrictions are given as under:

(i) The movement of trucks and vehicles shall be regulated in accordance with rules and regulations as
approved by competent authority.

(i) The contractor shall inform, in advance, the truck registration numbers, ownerships of the trucks,
names and addresses of the drivers for necessary action by the Security agency.
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All the malba shall be disposed by the contractor to the dumping ground approved by the MCD/NDMC or
as directed by the Engineer-in-charge. The site shall be kept neat and clean during and after the
completion of the work

The dismantling/demolishing where required shall be done in a manner that no other portion of the building
or its fixture or the existing flooring is damaged. In the event of any such damages, the same shall be
made good by the contractor at his own cost and no claim whatsoever will be entertained on this account.

Water Charges, Income Tax, Value Added Tax and other taxes shall be recovered from the gross amount
of the bills as per relevant rules.

Vigyan Bhawan it's surroundings are restricted area where movement of vehicles is rottenly restricted.
The contractor shall have to apply for passes well in advance for carrying out the work including safety
measures. No claim shall be entertained for any loss on this account.

The contractor shall be solely responsible for any act of omission on the part of the labour.
The contractor has to submit fortnightly labour reports mandatory.

Samples of all materials shall be got approved from the Engineer-in-charge before bringing the
lot.

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,
loading, unloading etc. Including testing charges shall borne by the contractor. Testing may also
be carried out at the discretion of the Engineer-in-charge, from the lot of finished product brought at site
by the contractor, and testing shall be carried out from the list of approved Laboratories only.

The contractor shall be required to comply with the provisions of Delhi Labour Welfare Fund notified by
the Delhi Govt. on 13.7.04 as per which if the contractor employs directly or through other persons, five
or more than five persons on any working day dg. The preceding Two Months, owes a statutory obligation
to deposit: -

(i) Fines realized from employees.

(ii)) Unpaid accumulations.

(iii) Contribution of employer @ 75 paisa per employee, per six months.
(iv) Contribution of employer @ Rs. 2.25 per employee, per six months.

As per the provision of the above said act all employees are covered, expect managerial and supervisory
staff drawing as wages Rs. 2500/- per month or more, engaged in different establishment and if any
employer fails to deposit the amount payable under the provisions of the said Act, panel interest would
be charged @ 1% p.m. for the first Two Months and thereafter panel interest would be charged @ 1.5%
p.m. and the arrears are recoverable as Arrears of “Land Revenue”

The rates of all items shall be inclusive (unless specified clearly) of cost of labour, material, taxes, cartage
and other aspects involved in the execution of work and nothing extra shall be payable on any account.

Contractor shall provide name, father’'s name, residential address and other details i/c photo as may be
required by the security staff for issue of photo pass to the labour engaged on work.

The contractor shall be responsible for behaviour and conduct of his labourer. The contractor shall
engage no labourer with doubtful integrity or having a bad record.

Department shall not be responsible for any loss of material brought by the contractor at site.

During execution of work, contractor shall make necessary arrangements for cleaning of common areas
daily after the work.

No labour huts will be allowed to be constructed at the work site. The contractor shall have to make his
own arrangement for transportation of labourers at work site and back at his own cost. Nothing extra shall
be payable on this account.

The contractor shall make his own arrangements for obtaining electric connections, if required and make
necessary payments directly to the department concerned.

Some restrictions may be imposed by the security staff or any other law enforcing agency etc. on the
working and/or movement of labour, materials etc. the contractor shall be bound to follow all such
restriction / instruction and nothing extra shall be payable on the account.

The work may be permitted to be done in odd hours in case of urgency, subject to the permission for
security for which nothing extra shall be payable.

(i) 1% (one percent) water charges shall be recovered on the gross amount of bill from the contractor, if
the Govt. water is used.
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(i) 1% Labour cess shall be recovered on the gross amount of the bill of contractor.

The contract agency is bound to strict compliance to the directions of Hon’ble National Green Tribunal on
Air Pollution etc. from construction and demolition activities during the currency of Agreement. Any
violation of such directions resulting fine/penalty by the competent authority shall be borne by the contract
agency.

As per DG CPWD OM No. 9/2/2024/@T0—I1/0f0/46(f80)dated 24.05.2024 in compliance of order
dated 29.01.2024/06.05.2024, of the Hon’ble Delhi High Court, In the matter of CONT. CAS. No.
220/2022 titles as “New Delhi Nature Society Vs Rajesh Bansal & Ors.” In case any work is to be
commenced, which is within two meters radius from any existing tree, the permission of the Tree
Officer shall have to be taken by agency which undertakes Civil Work as a mandatory condition.
In case there is non-compliance of the aforesaid condition of taking permission from the Tree
Officer, the same shall entail strict penalty by appropriate authority.

As per DG Circular No. DG/Enlist. Rules-2023/10 dated 22.04.2024, the enlisted contractor will not
be allowed to participate in tendering process without uploading the certificate of compulsory
ERP Training. The existing enlisted contractor either himself or his authorised representative shall
take compulsory ERP Training through any of the CPWD RTI’s at Delhi, Mumbai, Chennai, Kolkata,
NCA Ghaziabad, training arranged by graduates of ERP “Train the trainers programme” or
through any other special training arranged by ERP Unit of CPWD. Training is valid only when
participants are registered in LMS of ERP and certificate is issued through LMS of ERP.

In case of non-enlisted contractor being first lowest in any of the tender then either contractor
himself or his authorized representative shall take compulsory ERP training through any of the
CPWD Regional Training institutes (RTIs) at Delhi, Mumbai, Chennai and Kolkata, National CPWD
Academy (NCA) Ghaziabad, Training arranged by Graduates of ERP "Train the Trainers
Programme" conducted by NCA, Ghaziabad or through any other special training arranged by
ERP unit of CPWD within two months from the date of issue of intent letter. Training will be valid
only when non enlisted contractor is registered in LMS of ERP and certificate is issued through
LMS of ERP. Failure to do so, a recovery of Rs. 10,000/- per week shall be made from the R/A bill
without giving any show cause notice in this regard.

DEVIATION FROM THE DRAWINGS, SPECIFICATIONS, STIPULATION, CONDITIONS

The contractor is not to vary or deviate from the drawings, specifications, stipulation, conditions of tender
document or instructions to execute any work of any kind whatsoever unless so authorized by the
Engineer-in-Charge in writing. For any extra work involved in consequence of some breach of this contract
or the part of the contractor(s), no extra payment will be admissible to the contractor.

PROTECTION OF WORKS

All finished Works shall be protected from damage by covering with appropriate material as per direction
of Engineer-in-Charge (Nothing extra shall be paid on this account) that could arise from other
construction activities or natural phenomenon. Work shall be planned and executed in such a manner that
work completed by others is not damaged. The compliance of these provisions is deemed to be included
in the quoted amount and nothing extra shall be paid on this account. The contractor shall maintain in
good condition all work till the completion of entire work allotted to him. Engineer-in-Charge shall not be
held responsible for any claims for injuries to persons/workmen or for structural damage to property
happening from any neglect, default, want of proper care or mis conduct on the part of the contract or of
any other of his authorized representatives / labour in his employment during the execution of the work.
The compensation, if any, shall be paid directly to the department/authority/persons concerned, by the
contractor at his own cost.

RIGHT TO CARRY OUT THE WORK

The right to carry out the work either in conformity with or in a manner entirely different from the terms of
this tender document that may be considered the most suitable before or subsequent to the receipt of
tenders due to exigencies of work is reserved with the Engineer-in-Charge.

PROGRESS OF WORK

Contractor shall give the Engineer-in-Charge on the 10th day of each month, copy of progress report in
the prescribed format of the work done during the previous month and program/ proposal for the next
month. Such progress report will include the quantum of work done, important materials consumed, and
materials available at site, materials proposed to be procured during the month &photographs of important
activities as well as showing progress of the work.

NIGHT WORK
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For completing the work in time, the contractor might be required to work in two or more shifts (including
night work)and no claim what so ever shall be entertained on this account, notwithstanding the fact that
the contractor will have to pay to the labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour regulations and the agreement entered upon and /or extra
amounts for any other reason.

CONTRACTOR TO INDEMNIFY

The Contractor shall at all times indemnify the department against all claims, damages of compensation
under the provisions of payments of Wages Act 1936, Workmen’s Compensation Act1923, Minimum
Wages Act 1948, Employment Liability Act 1938, Industrial Disputes Act 1947, Maternity Benefit Act 1961,
Interstate Migrant Workmen (Regulation of Employment and Conditions Sewage) Act 1979 or any
modifications thereof or any other law relating thereto any rules made there under from time to time or as
a consequence of any accident or injury to any workmen or other person in or about the works, whether
in the employment of the Contractor or not, save and except where such accident or injury has resulted
from any act of the department, their agents or servants and also against all costs, charges and expenses
of any suit, action or proceedings arising out of such accident or injury and against all sum or sums which
may with the consent of the Contractor be paid to compromise or compound any such claim without
limiting his obligation and liabilities as above. The Contractor shall insure against all claims, damages or
compensation payable under the Workmen’s Compensation Act 1923, or any modifications thereof or any
other law relating thereto. The Contractor shall ensure that similar insurance policies are take not by his
sub contractor (if any) and shall be responsible for any claims or losses to department resulting from their
failure to obtained equate insurance protection in connection thereof. The contractor shall procure or
cause to be produced by his Sub-Contractors (if any) as the case may be relevant policy or policies and
premium receipts as and when required by the Engineer-in-charge.

SAFETY OF WORKERS

Over and above the provisions made in CPWD Safety Code the following will also be applicable: In respect
of all workmen directly or indirectly employed in the work for the performance of the contractor’s part of
this agreement, the contractor shall at his expense arrange for the safety provisions as per Indian
Standard Safety codes shown below and shall at his own expense provide for all facilities in connection
there with. In case the contractor fails to make arrangement and provide necessary facilities as aforesaid,
he shall be liable to pay penalty prescribed under relevant clauses of these tender documents for each
default and in addition the Engineer-in-charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the cost incurred on that behalf from the contractor, and no claims on
this account whatsoever shall be entertained.

27.1.1 1S : 3696 (part I) Safety code for scaffolds and ladders.

27.1.2 1S : 3696 (part Il) Safety code for scaffolds and ladders Part Il ladders.
27.1.3 1S :4081 Safety code for blasting and drilling operations.

27.1.4 1S : 7293 Safety code for working with construction machinery.

27.1.5 1S : 7969 Safety code for storage and handling of building materials.
27.1.6  Any other code and/or as per directions of Engineer-in-charge.

COMPLIANCE OF LAWS

The contractor shall keep himself fully informed of all acts and laws of the Central and state govt. (i.e.
Govt. of National Capital Territory of Delhi) all local bye laws, ordinances, rules and regulations and all
orders and decree of bodies or, tribunals having any jurisdiction or authority which in any manner affect
hose engaged or employed on the work or which in any way affect the conduct of the works. Contractor
shall at all times, observe and comply with all such laws, ordinances, rules, regulations, orders and
decrees, and shall give all notices and pay out of his own money any fees or charges to which he may be
liable. He shall protect and indemnify the Department and its officers and employees against any claim or
liability arising out of violations of any such law, ordinances, legislations, order or decree, whether by
himself or by his employees & authorized representatives.

PREVENTION OF NUISANCE AND POLLUTION

The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the
owners, tenants or occupiers of adjacent properties and to the public in general and to prevent any
damage to such properties and any pollution. He shall make good at his own cost and to the satisfaction
of the Engineer-in-charge, any damage to roads, paths, drainage works or public or private property
whatsoever caused by the execution of the work or by traffic brought thereon by the contractor. All waste
or superfluous materials shall be cleaned away by the contractor without any reservations entirely to the
satisfaction of the Engineer-in-charge at no extra cost.

NO WAIVING OF LEGAL RIGHTS AND POWERS
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The Engineer-in-Charge shall not be precluded or stopped from taking any measurements, and framing
of estimates or detaining any certificates made either before or after the completion and acceptance of
the work and payment, from showing the true amount and character of the works performed and materials
furnished by the contractor and from showing that any such measurements, estimates or certificates
untrue or incorrectly made and that Engineer-in-charge shall not be precluded or stopped from recovering
from the contractor such damages as it may be sustained by reasons of his failure to comply with the
terms and conditions of the contract. Neither the acceptance by the Engineer-in-Charge nor any payment
for acceptance of the whole or any part of the work nor any extension of time nor any possession taken
by the Engineer-in-Charge shall operate as a waiver of any portion of the contract or any power here in
reserved or of any risk to damage. A waiver of any breach of the contract shall not be held to be a waiver
of any other or subsequent breach.

SITE MAINTENANCE

The Contractor shall maintain the Sites in good order during the whole construction period. It is strictly
prohibited to bury any kind of waste materials, solid or liquid, in the ground. In the event of accidental
discharge of polluting materials, the Contractor shall take immediate mitigating action and shall
immediately inform the Client and the appropriate authorities.

PERSONALPROTECTIVEEQUIPMENTS(PPEs)
The contractor shall provide required PPEs to workmen to protect against safety and/or health hazards.
Primarily PPEs are required for the following protection.
l. Head Protection (Safety helmets)
Il Foot Protection (Safety footwear, Gumboot, etc.)
II. Body Protection (High visibility clothing (waistcoat / jacket), Apron, etc.)

V. Personal fall protection (Full body harness, Rope-grap fall arrester, etc.)
V. Eye protection (Goggles, Welders glasses, etc.)

VI. Hand protection (Gloves, finger coats, etc.)
VILI. Respiratory Protection (Nose mask, SCBAs, etc.)
VIII. Hearing protection(Ear plugs, Ear muffs, etc.)

The PPEs and safety appliances provided by the contractor shall be of the standard as prescribed by
Bureau of Indian Standards (BIS). If materials conforming to BIS standards are not available the contract
or as approved by the Engineer-in-charge shall procure PPE and safety appliances.

All construction workers should be provided with high visibility jackets with reflective tapes confirming to
the requirement specified under BS EN 471: 1994. The conspicuity of workmen at all times shall be
increased so as to protect them from speeding vehicular traffic. The contractor shall provide safety helmet,
safety shoe and high visibility clothing for all employee including workmen, traffic marshal and other
employees who are engaged for any work under this contract as per the following requirement. In addition
to the above any other PPE required for any specific jobs like, welding and cutting, working at height,
tunneling etc. shall also be provided to all workmen and also ensure that all workmen use the PPEs
properly while on the job. The contractor shall not pay any cash amount in lieu to PPE to the workers /
sub- contractors and expect them to buy and use during work. The contractor shall at all-time maintain a
minimum of 10% spare PPEs and safety appliances and properly record and show to the Engineer-in-
charge during the inspections. It is always the duty of the contractor to provide required PPEs for all
visitors towards this required quantity of PPEs shall be kept always at the security post.

VISITORS TO SITE

No visitor is allowed to enter the site without the permission of the Engineer-in-charge. All authorized
visitors should report at the site office and contractor shall provide visitor's helmet (White helmet with
visitor sticker) and other PPEs like safety shoe, reflective jacket, and respiratory protection etc. as per
requirement of the site. All visitors shall be accompanied at all times by a responsible member of the site
personnel. The contractor shall be fully responsible for all visitor's safety and health within the site.

EMPLOYER’S RISK

In the event of any such loss or damage happening from any of the excepted risks defined in GCC 2023
pertaining to permanent works, as in combination with other risks, the contractor shall, if so required by
the Engineer-in-charge, rectify the loss or damage. An addition to the contract price shall be determined
treating the work done to rectify the loss or damage as variation/ extra/ substituted item, as given in the
relevant clauses.

a) Whenever any event as mentioned above occurs, the contractor will notify the Engineer-in-charge,
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within 14 days and provide a forecast cost of repairs / rectifications of damages / losses. As soon
as information demonstrating the effect of such event is available, the Engineer-in-charge shall
assess the cost of repairs/ rectifications to be paid. In case contractor's forecast is deemed
unreasonable, the Engineer-in-charge shall adjust the contract price.

vii)

The contractor shall be responsible for behavior and conduct of his labourer. The contractor
shall engage no labourer with doubtful integrity or having a bad record.

Department shall not be responsible for any loss of material (on account of any reason)
brought by the contractor at site.

During execution of work, contractor shall make necessary arrangements for cleaning of
common areas daily after the work.

Some restrictions may be imposed by the security staff or any other law enforcing agency
etc. on the working and/or movement of labour, materials etc. the contractor shall be bound
to follow all such restriction / instruction and nothing extra shall be payable on the account.
Contractor shall adopt all the safety measures for the labourers as well as for the staff during
the execution of work.

The work may be permitted to be done in odd hours in case of urgency, subject to the
permission for security for which nothing extra shall be payable.

The work shall be executed in highly secured Zone Area and nothing extra shall be paid on
this account.

Assistant Engineer-111
Vigyan Bhawan Division
CPWD, New Delhi
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Minimum Quality Assurance Plan

Tests which are mandatory as per CPWD specification amended up to date are to be carried out by the
contractor. While deciding these criteria CPWD Specifications & Provisions of BIS Code and Standard
Practices may be referred.

Machinery and other Tool & Plants required to be deployed at site by the contractor as per requirement.
Entire Machinery and T&P may not be required at the start of work, therefore, a proper time schedule by
which each Machinery & T&P is to be brought at site should be submitted by the contractor to the site staff
before start of the work.

Field laboratory is required if necessary for this work then testing equipment’s to be arranged by the
contractor. If field lab is to be setup by the Department, then contractor may be allowed for conducting the
test there.

Maintenance of Register of Tests —

(i) All the registers of tests carried out at Construction Site or in outside laboratories shall be maintained by
the contractor which shall be issued to the contractor by Engineer-in-charge at the time of issue of award
letter.

(ii) All Samples of materials including Cement Concrete Cubes shall be taken by Contractor jointly with JE
in charge of work and out of this at least 50% samples shall be taken in presence of AE in charge. If there
is no JE, all Samples of materials including Cement Concrete Cubes shall be taken by contractor in
presence of AE in charge of work. All the necessary assistance shall be provided by the contractor. Cost
of sample materials is to be borne by the contractor and he shall be responsible for safe custody of samples
to be tested at site.

(iii) All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed
by the contractor in presence of JE-in-charge and at least 50% of tests in presence AE-in-charge. At least
10% of tests shall be carried out in presence of Executive Engineer.

(iv) All the entries in the registers will be made by the designated Engineering Staff of the contractor and
same should be presented before JE/AE/Divisional Engineer for their review.

(v) Contractor shall be responsible for safe custody of all the test registers.

It is mandatory to the contractor to submit copy of all test registers, Material at Site Register and hindrance
register along with each alternate Running Account Bill and Final Bill. These registers shall further be
checked by AE(P)/Senior Draughtsman in Division Office and receipts of registers should also be
acknowledged by Accounts Officer by signing the copies and register to confirm receipt in Division office.
If all the test registers and hindrance register is not submitted by contractor along with each alternate R/A
Bill & Final Bill, no payment shall be released to the contractor.

Maintenance of Material at Site (MAS) Register —

(i) All the MAS Registers including Cement and Steel Registers shall be maintained by Contractor which
shall be issued to the contractor by Engineer-in-charge along with the award letter.

(ii) The contractor shall get 100% test checked by JE or by AE if there is no JE after each entry of receipt
of material at site in MAS register.

(iii) The contractor shall get MAS Register test checked by JE at least twice a week and at least once a
week by AE. If there is no JE is available then MAS register must be checked by AE at least twice a week.

(iv) Cement register shall be got reviewed by Divisional Engineer at least once in a month.

Assistant Engineer-111
Vigyan Bhawan Division
CPWD, New Delhi
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List of approved Labs

As per CPWD Works Manual SOP No. 5/16 provided by OM No. DG/SOP-2024/07
dated 29.10.2024 and requirement of field units competent authority has approved
following Laboratories in Government/Semi Government for ADG(Delhi) Region for testing

of material used in construction.

i) NSIC Technical Service Center(NTSC), Okhla, New Delhi.
ii)  Delhi Technological University (DTU), Delhi

iiij  Netaji Subhash University of Technology (NSUT), Delhi.
iv) National Test House (NTH), Ghaziabad.

V) Central Building Research Institute Roorkee.

vi) National Institute of Technology (NIT), Delhi.

In view of above after 29.02.2025, no private Lab is empanelled under ADG (Delhi)
Region. So to carry out testing of materials used for construction/maintenance works same

shall be done through Govt. institutes/Govt. Laboratories / ADG (Delhi) approved lab only.

Assistant Engineer-111
Vigyan Bhawan Division
CPWD, New Delhi
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Special Conditions for cement

Cement required for the work shall be procured by the contractor.

The contractor shall procure, 43 grade (conforming to IS: 8112) ordinary Portland cement /
Portland Pozzolana Cement confirming to IS: 1489 (Part-I) as required in the work from reputed
manufacturers of cement such as ACC, L. & T, Shri Cement, Birla, Ambuja and Cement
Corporation of India approved by Ministry of Industry, Government of India and holding license
to use ISI certification mark for their product whose name shall be got approved from Engineer-in-
charge. Supply of cement shall be taken in 50-kg bags bearing manufacturer’s name, or his
registered trademarks if any and grade and type of cement as well as ISI marking. The packing of
the cement bags shall be as per para No. 3.1.2.5 of CPWD Specifications 2019 Vol. I & II for
cement mortar, cement concrete, RCC works.

Storage space for cement shall be provided by the department.

Sample of cement arranged by the contractor shall be taken by the Engineer-in-charge and got tested
in accordance with provisions of relevant BIS codes. In case test result indicate that the cement
arranged by the contractor does not conform to the relevant BIS codes, the same shall stand rejected
and shall be removed from the site by the contractor at his own cost within a week’s time of written
order from the Engineer-in-charge to do so.

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 of the contract.

The theoretical, consumption of cement shall be worked out as per procedure prescribed in clause
42 of the contract and shall be governed by conditions laid therein. No payment for excess
consumption of cement will be allowed. However, for consumption lesser beyond permissible
theoretical variation recovery shall be made in accordance with conditions of contract at Schedule
A to F (CPWD-7) without prejudice to action for acceptance of work/item at reduced rate or
rejection as the case may be.

For non-schedule items, the decision of the Superintending Engineer regarding theoretical quantity
of cement, which should have been actually used, shall be final and binding on the contractor.

Cement brought to site and remaining unused after completion of work shall not be removed from
site without written permission of the Engineer-in-charge.

Assistant Engineer-111
Vigyan Bhawan Division
CPWD, New Delhi
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SPECIAL CONDITIONS OF PAINT

Scrapping shall be shown to the Assistant Engineer and got approved and test checked by him, prior to
application of priming and putty on surface.

The contractor shall have to remove all splashes after completing each day’s work. In case the splashes
are not removed by the contractor the same shall be got removed by the Engineer-in-charge at
contractor’s risk & cost.

Material of following make/brand shall be used by the contractor and sample shall be got approved from
the Engineer-in-charge.

(a) Synthetic Enamel Paint

Name of the firm Brand Name
(i) Asian Paint Apcolite Premium gloss Enamel
(ii) Berger Paints Luxol Hi— Gloss
(ii1)) Kansai Nerolac Paint Ltd Nerolac Synthetic Enamel high Gloss Finish
(iv) ICI Paints Dulux Gloss
(i) PremiumAcrylic Smooth Exterior with Silicone additives paint.
Name of the firm Brand Name
(i) Asian Paint Apex Ulitima
(i1) Berger Paints Weather coat smooth
(iii) Kansai Nerolac Paint Ltd Excel Total
(iv) ICI Paints Dulux Weather Shield

(b) Acrylic Distemper 1% Quality having VOC (Volatile Organic Compound) content less
than 50 gm / litre

Name of the firm Brand Name
(i) Asian Paint Tractor Acrylic Distemper
(i1) Berger Paints Bison Acrylic Distemper
(iii) ICI Paints Maxolite
(iv) Kansai Nerolac Paints Nerolac Beauty Acrylic Distemper

(c) Cement Primer (Interior)

Name of the firm Brand Name
(i) ICI Paints Dulex Cement Primer
(il)) Kansai Nerolac paint Ltd. Nerolac Cement Primer
(iii)) Asian Paints Deco Cement Primer
(iv) Berger Paints B.P cement Primer

(d) Acrylic Smooth Exterior Paint

Name of the firm Brand Name
(i)  Kansai Nerolac paint Ltd Suraksha Plus Acrylic exterior emulsion
(il))  Berger Paints Bison Acrylic Emulsion
(iii)  Asian Paints Apex Ultima Europa

(e) Acrylic Emulsion paint Interior grade having VOC (Volatile organic Compound) less
than 50gm/lItr

Name of the firm Brand Name
(i) Asian Apeolite Premium Emulsion
(il) Berger Rangoli Premium Acrylic Emulsion
(iii) Nerolac Beauty Gold Acrylic Emulsion
(iv) ICI Dulux Solitaire

(f) Premium acrylic Emulsion paint Interior grade having VOC (Volatile organic
Compound) less than50gm/lItr

Name of the firm Brand Name
1 ICI Velvet Touch
(i1) Nerolac Lotus Touch
(iii) Asian Paint Royal Aspira
(iv) Berger Silk Luxury emulsion

CORRECTION : NIL, INSERTION : NIL, OVERWRITING : NIL, DELETION : NIL, AE-III/'VBD



33

(g) Cement Based Putty

Name of the firm Brand Name
(i) Birla Birla Putty
(i) JK JK Wall Putty

(h) Interior Textured paint brand
(i) Asian
(ii) Berger
(iii) Nerolac
(iv) ICI

Make/ Brand of any other material/ fitting not mentioned above shall also be got approved from Engineer-
in-charge in advance before starting the work.

In case of material/fittings of make/brand other than mentioned above is to be used due to non-availability
or any other reason permission will have to be obtained from Engineer-in-charge in writing.

The date of manufacturing and batch no. will be inscribed or printed on pack/containers by manufacturers
are acceptable for all the above said materials. Fresh material shall be brought at site as far as possible and
materials more than 30 Days old from the date of manufacturing will be rejected.

The contractor shall have to get the shades/brands of all types of paints, distempers, water proofing cement
paint etc. Approved from the Engineer-in-charge before procurement of materials.

5. Nothing extra shall be paid for excess consumption of material in case of material arranged by the
contractor. In case of less consumption of material than theoretical requirement, the payment shall be
restricted for the area covered theoretically with the quantity actually consumed provided the quality of
work is acceptable.

6. 100% quantity of the material like paint, distemper, Plastic emulsion paint, water proofing cement paint
shall be brought in sealed containers & deposited with JE in charge before start of the painting work.

7. All empty containers received after use of Paints, distemper etc. in the work shall be kept at site store till
completion of the work and shall not be allowed to be removed without permission of the Engineer-in-
charge.

Assistant Engineer-111
Vigyan Bhawan Division
CPWD, New Delhi
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LIST OF PREFERED MAKE OF MATERIALS

Preferred/Brands names of materials approved by the Architect/Engineer-in-Charge are listed
below. However approved equivalent materials and finishes of any other specialized firms may be
used, in case it is established that the brands specified below are not available in the market, the
same shall be subjected to approval of the alternate brand by the Architect/Engineer-in-
Charge,(See also conditions of contract).

Sl Materials Approved make
No.
1. Poly-Sulphide Sealant Pidilite, Tuffseal, Choksey, DURABUILD, Asian
Paint
2. Damp Proof Material Impermo, Dura Build, Acco-Proof, Choksey,
Asian Paint
3. Structural Steel, Sections Tata, Sail, RINL, Jindal
4. TMT bars Tata, Sail, RINL, Jindal
S. Admixture Fosroc, MC, Dura Build, Choksey, MAKPHALT
6. White Cement J.K. White, Birla White
7. Water Proofing Compound, Liquid Applied Tap Crete, CICO, Dura Build, Accoproof,
Waterproofing Coating ImpermoChoksey, Asian Paint, MAKPHALT
8. Bitumen, Bituminous Compounds & Indian Oil, Hindustan Petroleum, MAKPHALT
Primers
9. Injection Grouting, Sealants & Injections Pidilite (Dr Fixit), DURABUILD, CHOKSEY,
Grouts Asian Paint, MAKPHALT
10. Nonmetallic Surface Hardener MC Deritop F.H.
11. Locks/Latch Godrej, Harrison, Plaza, Dorset
12. Laminates Formica, Merino, GreenLam, Kitlam
13. Wire Mesh Sterling Enterprises, Trimurty Welded Mesh
14. Prelaminated Particle Board Action TESA, Bhutan Boards, Greenlam,
kitlam
15. Adhesive Pidilite, Dura Build, Dunlop, Asian Paint,
CHOKSEY
16. Epoxy Mortar Fosroc, Dura Build, Sika, BASF CHOKSEY,
Asian Paint
17. Dash Fasteners Hilti, Ficher, Canon
18. Flush Door Shutters (Decorative/ Non- Kitlam, Century, Greenply, Corbett, Bhutan
Decorative) Tuff
19. Board & Plywood DURO, KITPLY, CENTURY, Greenply, Bhutan
Tuff
20. Hydraulic Door Closer/Floor Spring Hardwyn, Godrej, Dorset
21. Wooden Door Fittings of Brushed Steel B & R Dorma, Godrej, Dorset
22. S.S. Staircase Railing Jindal Stainless Steel Ltd., Hardwyn
23. Fire Check Door, Fire Rated Sliding Door, Romat, Kutty Door, Navair, Avians
Fire Rated Rolling Shutters, Sliding Door,
Folding Door, Hanger Door, High Speed
Door, Sectional Doors
24. Fire Check Accessories Calcium Fromtect
Silicon Board
25. Smoke Seal Strip Imported Promat/Astro Flame
26. Fire Door Closer, Lock, Handle Ingerboll Rand/Dorma, Hardwyn, Everest
27. Fire Panic Exit Device & Hardware Ingerrsoll, Hardwyn, Everest
28. Anodized Aluninium Hardware (Heavy Hardima, Everite, Sigma (ISI Marked)
Duty)
29. Tempered Glass Modi Float & Saint Gobain, ASAHI, Glaverbel
30. Polyester Powder Coating Shades Nerolac, Berger, J & N
31. Aluminium Sections Jindal, Hindalco, Indalco
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32. Friction Stay Hinges Earl-Bihari, Godrej,Hettich,Haffele
33. Nuts, Bolts and Screws, Steel Kundan, Priya, Atul
34. EPDM Gasket Hanu/Anand
35. Structural Silicone Dow Corning/Wacker
36. Weather Silicone Dow Corning/Wacker, Dura Build, Choksey
37. Adhesive Tape Norton, 3M, A very Denisson
38. Terrazzo Tiles (Precast)/Plain/ Chequerred | NITCO, HINDUSTAN, MODERN
39. Glazed Ceramic Tiles JOHNSON, SOMANY, KAJARIA, BELL
CERAMICS, NITCO, ORIENT, ASIAN
40. Cement Concrete Tiles/Hardonite Tiles NITCO, NTC, HINDUSTAN, ORIENT
41. Vitrified Tiles GRANITO, NAVIN DIAMOND, KAJARIA,
JOHNSON (MARBONITE), ORIENT, ASIAN,
BELL
42. Tile Adhesive70. CICO, Dura Build, PIDLITE FERROUS,
Choksey, Asian Paint
43. Clay Tiles on Roof KENZAI, JOHNSION
44, C.C. Pavers NITCO-(ROCKARD), TUFTEK, K.K, ESS&ESS,
MODERN
45. Acrylic Emulsion Paint ASIAN ICI, NEROLAC, BURGER, SHALIMAR
46. Luxury Emulsion Paint Burger-silk, Asian-Royal, ICI-Velvet, Nerolac-
Impression
47. Grass Paver Unistone, Ultra, Shree, Supertile, Modern
48. Water-Proof Cement Paint Kilicknixon, Durocem, Snowcem
49, Synthetic Enamel Paint Berger, Nerolac, Asian, ICI India Ltd.
50. Plastic Emulsion Paint Berger, Nerolac, ICI India Ltd., Asian Paint
S1. Vitreous China Sanitary ware Parryware, Hindware, CERA
52. | Fireclay Sinks & Drain Boards Parry, Sunfire
53. Stainless Steel Sinks Nilkanth, AMC, Cobra, Jayana, Cera, Kingston
54. C.P. Brass Fittings Jaquar, Marc, Jonhson, Cera, Kingston
55. Soil, Waste & Vents Pipes & Fittings Neco, RIF, RPMF
A) Centrifugal Cast Iron, Centrifugally Cast
(Spun) Iron Spigot, Socket Soil, Waste,
Ventilating, Rainwater Pipes, Iron Pipe
56. LA (CI) Pipes RIF, Neco
S7. G.I. Pipes Tata, Jindal — Hissar
58. G.I. Fittings (Malleable Cast Iron) Unik, ICS
59. Gunmetal Valves Leader, Sant, Zoloto
60. Stone Ware Pipe & Gully Traps Perfect, Parry
61. R.C.C. Pipes-(NP-2) Lakshmi, Sood&Sood, Jain & Co.
62. MS Pipe Kesoram, Electro Steel
63. C.I. Double Flanged Sluice Valves Kirloskar, IVS, Burn
64. C.I. Double Flanged Non-Return Valves Kirloskar
65. C.I. Manholes Covers, Gratings B.C. RIF, RPMF
66. UPVC Pipe Supreme, Prince, Finolex
67. Copper Tubes/Pipes Rajco, Max Flow ABC
68. Copper Fittings Yorkshine, IBP, Bconex
69. Ball Valves Zoloto, IBP, Arco
70. Butterfly Valves Audco
71. Unglazed Vitrified Tiles Johnson - (Endura), Somany — (Dura Stone),
Regency — (Tiles)
72. Spider Fittings Dorma, Sevax
73. Mineral Fibre False Ceiling Armstrong, Gyptechor, Diamond Ceilings &

GYPTECH or Equivalent as per Relevant IS
Codes
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74. APP Sheet for water proofing, APP Sheet Roflex, STP, Dermabit, Water tite (Alex),
Membranes Bitumat, Asian Paint, MAKPHALT
75. PE-AL-PE PIPES & FITTINGS Jindal, Supreme
76. PVC/SINTHETIC WATER TANK Sintex, Uniplast
77. Self Closing Pillar Taps Jaquar
78. Hot Water Insulation Glass Wool/ Mineral Wool
79. Elastomeric Sleeve Up Twiga / Rocklloyd
80. Beveled Edge Mirror Atul/Saint Gobain/Modi
81. Rolling Shutters Rama Rolling Shutters / Joyti Rolling Shutters
/ Anand Industries, AVIANS
82. Wall Putty Birla, J.K, Berger, Asian Paint, Acro
83. Drapery Rod, Venetian Blinds Mac, Vista
84. Ready Mixed Concrete ACC, Ultra Tech (Birla), L&T
85. PTMT Fittings Prayag, Shakti
86. HDPE PN-6, PE-80, HDPE Dure-line, Supreme, Vikas - “Tijaria”,
MAKPHALT
87. Electric Resistance Welded (ERW) Pipes Jindal, SAIL, TATA, WELLSPUN
Slotted /Blind for Tube well
88. Aluminium Composite Panel Aludecore, Alstone, Alstrong, Aluco Band,
Aluco Pan, Virgo
89. Sodium Hypochlorite solution Diversy, SDLE and Combigen
90. Sanitization Machine in 5 litre tank Euronics, Dolphy
Capacity
91. | WPC/PVC Sheet Window/Door shutters & | Rehau, Veka and Fenesta, Rajshri Plastiwood,
frame, Board, Jali
92. Texture Decorative Paint OIKOS/SKK/Armourcoat
93. Metal False Ceiling Armstrong, Hunter Duglus, HI-Steel Durlum,
DIAMOND CEILING
94, Laquered Glass Modi, Sant Gobain, Asahi, Glaverbel
95. Hard wood flooring Juncker, Vitofloor, Parador, Pergo
96. Wooden Laminate Flooring Vista, Juncker, Vitofloor, Pergo
97. Nylon Carpet Tiles/Rolls Forbo Flotex, Bentlly carpet, Modulyss carpet
98. Calcium Silicate and Gypsum Board/ Tiles | Ramco-Hilux, Gyproc, Boral
99. Micro Concrete FOSROC, ULTRATECH
100. Carbpn wrapping products for structural HEXACURE, FOSROC, ASIAN PAINT, Dr.
repair FIXIT
101. | Frosted self adhesive PVC film 3M, Garware, Godrej, Avery demission
102. | Acoustical Wall Panelling Gyptechor, GYPTECH or Equivalent as per
Relevant IS Codes
103. | Motorized Gates, Dock Leveler, Dock Avians
Shelter
104. | Boom Barriers, Swing Barriers, Flap Avians
Barriers
105. | Tripod Turnstiles, Full Height Avians
Turnstiles
106. | Bollard, Tyre Killer Avians
107. | Anti-corrosive Pipeline Coating MAKPHALT
108. | Specialized Primers MAKPHALT
109. | Powder Based Construction Chemical MAKPHALT
Products
110. | Construction Textiles & Bubble Reflective MAKPHALT
Insulation
111. | Glass Reinforced Gypsum (GRG) Ceiling DIAMOND CEILING
Tiles
112. | G.I Ceiling Suspension System (G.I T-Grid) | DIAMOND CEILING
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113. | Polyurethane (PU) Resin and FOAM SIKA, Dr. Fixit, FOSROC
114. | Polyurethane Elastomeric Coating & Water | SIKA, Dr. Fixit, FOSROC
proofing

115. | Epoxy Cement Hybrid flooring SIKA Floor EPOCEM, FOSROC (Nitrofloor),
Floorkrete (Floorcem)

116. | Combiflex Tape SIKA

117. | Epoxy Sealant & Adhesive SIKA, Dr. Fixit, Pidilite

118. | SMC Panel Tank Sintex / Amitex / Devi Polymer / Sovisy / Poly Plast

119. | Polycarbonate sheet Macrolux, Danpalon India Ltd., GE Lexon (Poly
Varitis), DPI System, MPP

120. | Pipe Jindal, Vishal Pipe, Harsa Steel

121. | All IGL Fittings and Accessories Flange and Flange, Mark Diwal

Note:- Contractor has to bring samples as per above preferred brands only and Engineer in
Charge shall approve one sample out of the samples brought by the contractor. The
contractor has to use material of that approved sample only. No claim in this regard
shall be entertained.

Assistant Engineer-I11
Vigyan Bhawan Division
CPWD, New Delhi
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AT Wo 100/ — B IR WIS T TR W

On on-judicial stamp paper of minimum Rs.100

e & fwres & dewr # 9@ §RT BodlofTofdo &I & E MR
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
AT AR ST/ USeH TRET / GREAT &1/ Aifdcgore™ i & fog §& TR B
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

1. Whereas the Executive Engineer ..................... (name of division) ....................... , CPWD on behalf
of the President of India (hereinafter called “The Government”)has invited bids under
........................ (NIT number)............o.oeenn. dated for
................................................... (name of work)
............................................................ The Government has further agreed to accept irrevocable
Bank Guarantee for Rs. ....................... (RUpees .....oovvvvveiiiiiiiiiiiannnn, only) valid upto .........
(date)*......... as Earnest Money Deposit from ......................... (name and address of contractor)

....................... (hereinafter called “the contractor”) for compliance of his obligations in accordance with
the terms and conditions of the said NIT.
OR

Whereas the Executive Engineer ................. (name of division) ...............ceveninnn. , CPWD on behalf
of the President of India (hereinafter called “The Government”) has entered into an agreement bearing
number .............ce..e.... With ....................(name and address of the contractor) .................
(hereinafter called “the Contractor”) for execution of work ...............ccoooiiiiiiiiiiiinn... (Name of
WOTK) ottt The Government has further agreed to accept an
irrevocable Bank Guarantee forRs. ....................... (Rupees ......coovvvviiiiiiiiiiii only) valid upto
........ (date)........ as Performance Guarantee/Security Deposit/Mobilization Advance from the said
Contractor for compliance of his obligations in accordance with the terms and conditions of the agreement.

2. We, oo, (indicate the name of the bank) ...................... (herein after referred to as “the Bank™),
hereby undertake to pay to the Government an amount not exceeding Rs. .............................
(Rupees................... only) on demand by the Government within 10 days of the demand.

3.We, o (indicate the name of the Bank) ..................... , do here by undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the Government
stating that the amount claimed is required to meet the recoveries due or likely to be due from the said
Contractor. Any such demand made on the Bank shall be conclusive as regards the amount due and payable
by the Bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs. ........ (Rupees ........c.oeennen. only)

4. We, oooiiiiiiiinnnn. (indicate the name of the Bank) ..................... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the contractor in
any suit or proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee being
absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge
of our liability for payment there under and the Contractor shall have no claim against us for making such
payment.

5. We, oo (indicate the name of the Bank) ........................ , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner our
obligation here under to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said Contractor from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Government against the said contractor and to forbear or enforce any of the
terms and conditions relating to the said agreement and we shall not be relieved from our liability by reason
of any such variation or extension being granted to the said Contractor or for any forbearance, act of omission
on the part of the Government or any indulgence by the Government to the said Contractor or by any such
matter or thing whatsoever which under the law relating to sureties would, but for this provision, have effect
of so relieving us.

6. We, oooiiiiiiiiii, (indicate the name of the Bank) .......................... , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at
the first instance without proceeding against the Contractor and notwithstanding any security or other
guarantee the Government may have in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.
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8. We, oo, (indicate the name of the Bank) ............................ , undertake not to revoke this
guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to .............ccevviivinnnn.n. unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted to
Rs. oo (Rupees ......cc.cevvvnnnnn. only) and unless a claim in writing is lodged with us within
the date of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall
stand discharged.

Date .............
Witnesses:
1. Signature.................. Authorized signatory
Name and address Name
Designation
Staff code no.
2. SigNature ......o.oevvvenninnennnnnn. Bank seal

Name and address
*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180
days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money
or for performance guarantee/security deposit/mobilization advance, as the case may be.
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SCHEDULE OF QUANTITY

Name of Work: A/R & M/O to Vigyan Bhawan, New Delhi during 2026-27 (SH: Providing
& Installation of IGL Pipeline in ITDC Kitchen at Vigyan Bhawan)

S.No.

Description of item

Qty

Unit

Rate

Amount

1

Providing and fixing CS seamless pipe size
50mm A-106 ASTM SCH#40 pipeline with
fabrication & instalation charges, rubber
padding for pipe insulation, welding cutting
work etc. complete as per direction of
Engineer-in-charge.

120

Mtr

1432.70

171924.00

Providing and fixing IGL Approved Ball
valve size 50 mm etc. complete as per
direction of Engineer-in-charge.

Each

5668.60

22674.00

Providing and fixing ISOLATION Ball Valve
size 15 mm etc. complete as per direction of
Engineer-in-charge.

30

Each

1432.70

42981.00

Providing and fixing BOURDON TYPE 4”
4KG Pressure Guage with fitting etc.
complete as per direction of Engineer-in-
charge.

Each

2055.70

6167.00

Providing and fixing Angle Clamp+U Clamp
for pipe support 50 mm etc complete as per
direction of Engineer-in-charge.

70

Each

311.46

21802.00

Providing and fixing Seamless Elbow (IBR)
size 50mm etc complete as per direction of
Engineer-in-charge.

29.00

Sgm

560.60

16257.00

Providing and fixing Semless Tee &
Reducer (IBR) size 50mm etc complete as
per direction of Engineer-in-charge.

each

934.40

3738.00

Providing and fixing Burnel Pigtail
(Flexible Rubber Tube) etc complete as per
direction of Engineer-in-charge.

30

Each

604.20

18126.00

Providing and fixing Flanze size
50nb+Gaskit+ Nutbol (WNRF) etc
complete as per direction of Engineer-in-
charge.

Each

3426.10

3426.00

10

Providing and fixing PNEUMATIC TESTING
6.2 Bar Pressure, 02 Coat Enamel Paining,
Flow Directional Sticker etc complete as
per direction of Engineer-in-charge.

Each

8720.90

8721.00

11

Providing and fixing Core cutting for wall
crossing etc complete as per direction of
Engineer-in-charge.

Each

1868.80

5606.00

12

Providing and fixing PESO approved gas
leak detector PNG 24VDC with output PFC

5

Each

11835.60

59178.00
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(GAS JENITOR) etc complete as per
direction of Engineer-in-charge.

13 | Transportation Charges

1 Each 4360.50 4361.00
14 | Providing and fixing Heavy Duty Control
Panel 04 Zone GJCP16 etc complete as per
direction of Engineer-in-charge. 1 Each 18064.80 18065.00
15 | Providing and fixing Hooter Alarm 24 VDC
(GAS JENITOR) etc complete as per
direction of Engineer-in-charge. 1 Each 1463.90 1464.00

16 | Providing and fixing Main Shut-Off
Solenoid Valve 25mm with Fitting etc
complete as per direction of Engineer-in-
charge. 1 Each 19310.70 19311.00
17 | Providing and fixing Flexible 3 core 1sqm
wire with G.I condute etc complete as per
direction of Engineer-in-charge.

200.00 | Each 249.20 49840.00

18 | Providing and fixing Gas Leakage
Detection System Installation & Testing
Charges etc complete as per direction of
Engineer-in-charge. 1 Each | 24294.00 24294.00
19 | Providing third party inspection report
approved by PNGRB Agency etc complete
as per direction of Engineer-in-charge.

1 Each 9343.90 9344.00
Total Rs. 507279.00

Conditions:-

1. All necessary recoveries shall be recovered from the contractor’s gross amount
of the bill as per prevailing rules.

2. Contractor must see the site before quoting his rates.

3. The work shall be executed in highly secured Zone Area and nothing extra shall
be paid on this account. All necessary arrangement have to be made by the
contractor to get the passes/I card from P.M. Security if required.

4. Work to be executed only through authorized IGL vendor.

Assistant Engineer-111
Vigyan Bhawan Division
CPWD, New Delhi
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