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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING
PART OF BID DOCUMENT
(Applicable for inviting open tenders)

The Assistant Engineer(E), MCESD,CPWD, Imphal, Manipuron behalf of President of India invites
online Percentage rate in single bid system from approved and eligible contractors of CPWD in Building
& Road category (composite category) for the following work :-
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he consider himself eligible and he is in possession of all the documents required.

2. Information and Instructions for bidders posted on website shall form part of bid document.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions with and other necessary documents can be seen
and downloaded from website www.etender.cpwd.gov.inor www.cpwd.gov.in free of cost.

4. But the bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer/Assistant Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as Demand Draft or
Pay order or Banker's Cheque or Deposit at call Receipt or Fixed Deposit Receipts and Bank Guarantee
of any Scheduled Bank towards EMD infavor of “Executive Engineer(E), ACED, CPWD, Agartala”,
receipt for deposition of original EMD to division office of any Executive Engineer, CPWDand other
documents as specified.
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5. Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details available on
the website.

6. The intending bidder must have valid class-III digital signature to submit the bid.

7. On opening date, the contractor can login and see the bid opening process. After opening of bids he
will receive the competitor bid sheets.

8. Contractor can upload documents in the form of JPG format and PDF format.

9. Contractor must ensure to quote rate in the column meant for quoting rate in figures appears in pink
color and the moment rate is entered, it turns sky blue. In addition to this, while selecting any of the cells
a warning appears that if any cell is left blank the same shall be treated as “0”.

Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated
as “0” (ZERO).

However, if a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/ subhead in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

10. SC/ST contractors enlisted under class V category are exempted from Processing fee payable to “ITI

Limited.”

List of Documents to be scanned and uploaded within the period of bid submission:-

(i) Insurance surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or
Bank guarantee from any of the Commercial Banks against EMD in favor of Executive
Engineer(E), ACED, CPWD, Agartala.

(i) Copy of receipt for deposition of original EMD issued from Assistant Engineer (E) MCESD IMPHAL
MANIPUR-795113, who is inviting bidordivision office of any Executive Engineer, CPWD. (The EMD
document shall be issued from the place in which the office of receiving division office is situated).

(Note: - EMD is required to deposit in the office of Assistant Engineer (E) MCESD IMPHAL MANIPUR-795113,

who is inviting bid or Division office of any Executive Engineer, CPWD within the period of bid submission as per
CPWD Works Manual-2022 and associated SOP Provision 5/1 (Para-6)/CPWD DG/SOP dated 15-07-2024).

(i11) Enlistment Order of the Contractor in CPWD in appropriate class in Building & Road category
(Composite).

(iv) Valid Electrical Contractor License OR an undertaking from Composite category Contractor that
they will either obtain valid Electrical License at the time of execution of electrical work or Associate
Contractor having valid electrical license of eligible class.

(v) ERP training certificate/ERP training participation slip or list issued by the competent authority.

(vi) GST registration certificate of the state in which the work is to be take up, if already obtained by the
bidder.

If the bidder has not obtained GST registration in the state in which the work is to be taken up or as
required by GST authorities than in such a case the bidder shall scan and upload following under
taking along with other bid documents

“If work is awarded to me, I/ We shall obtain GST registration certificate of state, in which work is to
be taken up, within one month from the date of receipt of award letter or before release of any
payment by CPWD, whichever is earlier, failing which I/We shall be responsible for any delay in
payments which will be due towards me/us on a/c of the work executed and/ or for any action taken by
CPWD or GST department in this regard”.

Assistant Engineer (E)
MCESD,CPWD, Imphal
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Receipt of deposition of original EMD

(Receipt NO. coveeeeieiecieeeiee, /date ...ooovvveenieennn. )

Name of work :*“ Repair & Renovation of OCR Complex at SIB Tamenglong, Manipur.
(SH- Electrical works)

1. NIT No.:-28/EE(E)/AE(E)/MCESD/CPWD/2026-27

2. Estimated Cost: Rs.4,95,534/-

3. Amount of Earnest Money Deposit: Rs.9911/--

5. Last date of submission of bid:-on 11/08/2026 up to15:00 Hrs.

6. NAME Of CONTIACTOT: ..uutiiiiiiiie ettt ettt et e st e bt esab e e bt e s it e ebeesabeenbeesnteeneeas
7. FOrm Of EIMD: ..ottt ettt e b e e at e e bt e s bt e e bt e s ab e et e e bt e et e e naeeenne
8. Amount of Earnest Money DEPOSIL: .....ccuiiiriiiiiiieeiieeeiieeeiteesieeesteeesteeesaeeesteessaeessaeessseeessseesnsseens

9.  Date of SUDIMISSION OF EIMID: ..ot e e e e e e e et e e e e e e e e e e e eeaeeeeeeeeeaaeas

Signature, Name and Designation of EMD
receiving Officer (EE / AE (P)/ AE / AAO)
along with Office stamp

Notes —

EMD is required to deposit in the office of Assistant Engineer (E) MCESD IMPHAL MANIPUR-
795113, who is inviting bid or Division office of any Executive Engineer, CPWD within the period
of bid submission as per CPWD Works Manual-2024 and associated SOP Provision 5/1 (Para-
6)/CPWD DG/SOP dated 15-07-2024). (The EMD document shall be issued from the place in which
the office of receiving division office is situated).
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CPWD-6

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-BID
For e-tendering)

Item rate/percentage rate b1ds are 1nV1ted on behalf of Premdent of Indla from approved and ehglble contractors of
CPWD-4 hose—ofapprop atelist of MLE.S- BSNL Railway-and—— S B

Govt's Department .................. (strlke out as the case may be) deal—mg—wﬁh—baﬁdmg—aﬂd—reads—lf—therﬁs—ﬂe
State PWD-(B&R) for the Work of“Repair & Renovation of OCR Complex at SIB Tamenglong,

Manipur. (SH- Electrical works)

The enlistment of the contractors should be valid on the last date of submission of bids.

In case only the last date of submission of bid is extended, the enlistment of contractor should be valid on
the original date of submission of bids.

1-1 The work is estimated to cost Rs.4,95,534 /-This estimate, however, is given merely as a rough
guide.

1-1-1 e authority competent to approve NIT for the combined cost and belonging to the major
dissipline will consolidate NITs for calling the bids. He will also nominate Division which will deal
with all matters relating to the invitation of bids.

For compgsite bid, besides indicating the combined estimated cost put to bid, should clearly
indicates the estimated cost of each component separately. The eligibility of bidders will
correspond to the combined estimated cost of different components put to bid.

1-2 Intending bidders s eligible to submit the bid provided he has definite proof from theappropriate
authority, which shal be to the satisfaction of the competent authority, ofhaving satisfactorily
completed similar works.of magnitude specified below:-

Criteria of eligibility for subqission of bid documents:
1-2-1 Conditions for Non-CPWD contragtors only, if bids are also open to non-CPWD contractors.

For works estimated to cost upfs tendering limit of class-l Buildings & Roads (erstwhile
Composite/Building/ infrastructure)categoryContractor (However, for Horticulture category, it may
be modified as per bidding limit of CPWD>¢lass | contractors of Horticulture category)

0] Three similar works each of value notNess than Rs............. /- or twosimilar works each of
value not less than Rs.............. /- or ong_similar workof value not less thanRs............. /-
(all figures rounded to nearest convenient figure) during the last 7 years ending last day of
the month previous to the one in which tenders are invited.

appropriate-class-also)
asl day of the monih ,-_, o-the one_inwhich tende Avited Th o an be
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1-2-2

1-2-3
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To become eligible for issue of bid, the bidders shall have to furnish an affidavit as under:-

“I/We undertake and confirm that eligible similar works(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. (Scanned copy
to be uploaded at the time of submission of bid)

When bids are invited from non CPWD contractors and CPWD class Il contractors as per
provisions of clause 1.2.1 above, it will be mandatory for non CPWD contractors and CPWD class-
Il contractors to upload the work experience certificate(s) and the affidavit as per the provisions of
clause 1.2.2.

But for such bids, Class-I contractors of CPWD are eligible to submit the bids without submission
of work experience certificate and affidavit. Therefore, CPWD class-| contractors shall upload two
separate letters for experience certificate and affidavit that these documents are not required to be



submitted by them. Uploading of these two letters is mandatory otherwise system will not clear
mandatory fields.

1. Agreement shall be drawn with the successful bidders on prescribed Form No.CPWD 7/8 (or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also available on
websitewww.cpwd.qov.in Bidders shall quote his rates as per various terms and conditions of the said
form which will form part of the agreement.

2. The time allowed for carrying out the work will be 06 (Six) Months from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with the
phasing, if any, indicated in the bid documents.

3. (i) The site for the work is available: Yes.

Or

The site for the work shall be made available in parts as specified below:-
(i) The architectural and structural drawing for the work is

Or

The architectural and structural drawings shall be made available in phased manner, as per requirement of
the same as per approved programme of completion submitted by the contractor after award of work.

4. The bid document consisting of plans, specifications, the schedule of quantities of various types of items to
be executed and the set of terms and conditions of the contract to be complied with and other necessary
documents except Standard General Conditions of Contract Form can be seen on website
www.etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

5. After submission of the bid the contractor can re-submit revised bid any number of times but before last
time and date of submission of bid as notified.

6. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times
(he need not re-enter rate of all the items) but before last time and date of submission of bid as notified.

7. When bids are invited in three stage system and if it is desired to submit revised financial bid then it shall
be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier shall become
invalid.

8. Earnest Money in the form of Insurance surety Bonds, Account Payee Demand Draft, Fixed Deposit
Receipt, Banker’s Cheque or Bank guarantee including e-Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Banks (drawn in favour of Executive Engineer(E), ACED,
CPWD, Agartala.) shall be scanned and uploaded to the e-tendering website within the period of bid
submission. The original EMD should be deposited either in the office of Assistant Engineer (E)
MCESD IMPHAL MANIPUR-795113,who inviting bids or Division office of any Executive
Engineer, CPWD within the period of bid submission. The EMD receiving Executive Engineer
(including NIT issuing EE/AE) shall issue a Receipt of deposition of earnest money deposit to the
bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of Bank Guarantee also. In such case, minimum
50% of earnest money or Rs.20 lakh, whichever is less, shall have to be deposited in shape
prescribed above, and balance may be deposited in shape of Bank Guarantee including e-Bank
Guarantee of any Commercial Bank having validity for a period of 90 days for single bid works and
180 days for two bid system or more from the last dater of receipt of bids which is to be scanned and
uploaded by the intending bidders.
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The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance of the
successful bidder, whichever is earlier. However, in case of two/three bid system, earnest money
deposit of bidders unsuccessful during technical bid evaluation etc. should be returned within 30
days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified in the
notice inviting e-tender shall be scanned and uploaded on the e-Tendering website whtin the period
of bid submission. However, certified copy of all the scanned and uploaded documents as specified in
e-tender notice shall have to be submitted by the lowest bidder within a week physically in the office
of tender opening authority. Online bid documents submitted by intending bidders shall be opened
only of those bides, who has deposited EMD with any division of CPWD and other documents
scanned and uploaded are found in order.

The bid submitted shall be opened at 15:30 Hrs on 11/08/2026.

10.  The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall not be refunded

(i) The bidder is found ineligible.

(i) The bidder does not upload scanned copies of all the documents stipulated in the bid
document.
(iii) If any discrepancy is noticed between the documents as uploaded at the time of

submission of bid and hard copies as submitted physically by the lowest BIDDER in the
office of tender opening authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/ below on the total amount of the tender or any section/ sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered
as lowest tenderer.

11. The contractor whose bid is accepted, will be required to furnish performance guarantee at specified
percentage of the tendered amount as mentioned in Schedule ‘E’ and within the period specified in
Schedule F. This guarantee shall be in the form of insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance with the
prescribed form. In case the contractor fails to deposit the said performance guarantee within the period as
indicated in Schedule ‘F’, including the extended period if any, then Eearnest Money deposited by the
contractor shall be forfeited automatically without any notice to the contractor. The Earnest Money
deposited along with the bid shall be returned after receiving the aforesaid Performance Guarantee. The
Contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO,
ESIC and BOCW Welfare Board including Provident Fund Code No. if applicable and also ensure
the compliance of aforesaid provisions by the sub contractors, if any engaged by the contractor for
the said work within the period specified in Schedule F.

12. The description of work is as follows:

Intending bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form
and nature of the site, the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. A bidders shall be deemed to have full knowledge
of the site whether he inspects it or not and no extra charge consequent on any misunderstanding or
otherwise shall be allowed. The bidders shall be responsible for arranging and maintaining at his own cost
all materials, tools & plants, water, electricity access, facilities for workers and all other services required
for executing the work unless otherwise specifically provided for in the contract documents. Submission of
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13.

14.

15.

16.

17.

18.

19.

a bid by a bidders implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by the Government and local conditions and other factors
having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the lowest or any
other bid and reserves to itself the authority to reject any or all the bids received without the assignment of
any reason. All bids in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids
submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the whole
or any part of the bid and the bidders shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of contractors of
Horticulture/Nursery category) responsible for award and execution of contracts, in which his near relative
is posted a Divisional Accountant or as an officer in any capacity between the grades of Superintending
Engineer to Junior Engineer (both inclusive). He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near relatives to any gazette
officer in the Central Public Works Department or in the Ministry of Housing and Urban Affairs. Any breach
of this condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties
in an Engineering Department of the Government of India is allowed to work as a contractor for a period of
one year after his retirement from Government service, without the prior permission of the Government of
India in writing. This contract is liable to be cancelled if either the contractor or any of his employees is
found any time to be such a person who had not obtained the permission of the Government of India as
aforesaid before submission of the bid or engagement in the contractor’s service.

The bids for the work shall remain open for acceptance for a period of 30 (thirty) Days from the date of

opening of bids in case of single bid sytemand75-({seventyfive)-days-from-the-date-of opening-of

Technical bids-in-case bids-are-invited-in-2 or 3-bid system.
Further.

0] If any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the department within 7 days after last date of submission of
bids, then the Government shall without prejudice to any other right or remedy be at liberty to fore-
feit 50% of the earnest money absolutely irrespective of letter of acceptance for the work is issued
or not.

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the department after expiryt of 7 days after last date of
submission of bids, then the government shall without prejudice to any other right or remedy, be at
liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance for the
work is issued or not.

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall not
be allowed to participate in the rebidding process of the same work.

This notice inviting Bid shall form a part of the contract document. The successful bidder/contractor, on
acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of the
work, sign the contract consisting of:-

a) The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings,
if any, forming part of the bid as uploaded at the time of invitation of bid and rates quoted online at the
time of submission of bid and acceptance thereof together with any correspondence leading thereto.

b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.
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20. For Gomposite Bids

20.1.2 The bid

20.1.12 B.Final bill of whole work shall be finalized and paid by the EE of major component.
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20-1-1Xhe Executive Engineer in charge of the major component will call bids for the composite work. The cost
ok bid document and Earnest Money will be fixed with respect to the combined estimated cost put to
tender for the composite bid.

cument will include following three components:

Part ANCPWD-6, CPWD-7/8 including schedule A to F for the major component of the work, Standard
General §onditions of Contract for CPWD 2014 as amended/modified upto..........

Part B: Gexeral / specific conditions, specifications and quantities applicable to major component of the
work.

Part C: Scheadyle A to F for minor component of the work. (competent authority under clause 2 and
clause 5 shall \be same authority as mentioned in schedule A to F for major components),
General/specific cgnditions, specifications and schedule of quantities applicable to minor component(s)
of the work.

20.1.3 The bidders must ass

20.1.4 The eligible bidders sh
components of work.

iate himself, with agencies as per NIT conditions.
| quote rates for all items of major component as well as for all items of minor

20.1.5 After acceptance of the bid\by competent authority, the EE in charge of major component of the work
shall issue letter of award on behalf of the President of India. After the work is awarded, the main
contractor will have to enter intg one agreement with EE in charge of major component and has also to
sign two or more copies of agreement depending upon number of EE’s/DDH in charge of minor
components. One such signed se{ of agreement shall be handed over to EE/DDH in charge of minor
component(s).

EE of major component will operate part A and part B of the agreement.

EE/DDH in charge of minor component(s) shall operate Part C along with Part A of the agreement.

20.1.6 Entire work under the scope of composite bid including major and all minor components shall be
executed under one agreement.

20.1.7 Security Deposit will be worked out separatel
of the respective component of works.

20.1.8 The main contractor has to associate agency(s)\for specialized component(s) conforming to eligibility
criteria as defined in the bid document and has\to submit detail of such agency(s) to Engineer-in-
charge of relevant component(s) within prescribed ime. Name of the agency(s) to be associated shall
be approved by Engineer-incharge of relevant compoxent(s).

for each component corresponding to the estimated cost

20.1.9 In case the main contractor intends to change any of the apove agency/agencies during the operation of the
contract, he shall obtain prior approval of Engineer-in-charge, of relevant specialized component(s).
The new agency/agencies shall also have to satisfy the lai§ down eligibility criteria. In case Engineer-in-
charge is not satisfied with the performance of any agency,\he can direct the contractor to change the
agency executing such items of work and this shall be binding or\the contractor.

20.1.10 The main contractor has to enter into MoU with agency(s) associated by him. Copy of such MoU shall be
submitted to EE/DDH in charge of each relevant component as well as to EE in charge of major component.
In case of change of associate contractor, the main contractor has t§ enter into MoU/agreement with the
new contractor associated by him.
20.1.11 Running payment for the major component shall be made by EE of majox discipline to the main contractor.
Running payment for minor components shall be made by the Engineer-inxcharge of the discipline of minor
component directly to the main contractor. The CMB shall be maintained\independently by Engineer-in-
Charge of major and minor components.
20.1.12 A. The composite work shall be treated as complete when all the components of the work are complete. The
completion certificate of the composite work shall be recorded by Engineer-in-ckarge of major component
after record of completion certificate of all other components.

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their component of work
and pass on the same to the EE of major component for including in the final bill for composite contract.

21. Integrity Pact: The contractor shall download the Integrity Pact, which is a partof tender dpocuments, affix his
signature in the presence of a witness, and upload the same while submitting online bids for all works of



estimated cost put to tender equal or more than the threshold value given in Schedule-F. In the event of his
failure to sign and upload the Integrity Pact along with other bid documents, his bid shall be rejected.

22. igtending bidders are required to update their profile in CPWD e-tender portal and to upload their bids

The e-tendering bi
in their own interest.

23. Price Preference to SC/ST individuakgontractor for item rate/ percentage rate tender:

Price preference in quoted item rate/perce
enlisted SC/ST contractor as under:-

ge rate tender shall be applicable to the individual enlisted/non-

(i) For work(s) upto and equal to an estimated Cost of Rs.2.70 lakh a price preference upto 5% (wth
reference to the lowest valid tender) may be allowedNq favour of individual SC/ST enlisted /non-enlisted
contractor. No earnest money is required in such case (S)

(i) For work(s) beyond an estimated cost of Rs.2.70 lakh and upto.and equal to estimated cost of Rs.6.20
lakh, the price preference upto 5% (with reference to the lowest valtd.tender) may be allowed in favour of
individual enlisted SC/ST contractor. However, earnest money at a<reduced rate of %% may be
accepted in such cases.

The price preference up-to 5% &with reference to the lowest valid price bid) may allowed in favour of
individual SC/ST contractor only. The above concession shall be allowed only after~erification of the
individual contractor’s claim of belonging of SC/ST community.

Assistant Engineer (E)
MCESD,CPWD, Imphal
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C.P.W.D.7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE: Tripura CIRCLE ACEC
BRANCH: E&M DIVISION: Executive Engineer(E), Agartala.
ZONE: Agartala SUB-DIVISION: AE(E),Manipur

Percentage Rate Tender & Contract for Works

Tender for the work of:- Repair & Renovation of OCR Complex at SIB Tamenglong, Manipur. (SH-
Electrical works)
To be submitted by 15:00 Hrs on 11/08/2026 to Assistant Engineer(E),CPWD, Imphal, Manipur-795113.

(i) To be opened in presence of tenderers who may be present at 15:30 Hrs. on 11/08/2026 in the
office of Assistant Engineer (E), MCESD,CPWD, Imphal, Manipur-795113.

Issued to :-

Signature of officer issuing the documents

Designation :Assistant Engineer ( E ), MCESD, CPWD, Imphal, Manipur.

Date of Issue:-

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D,E& F.
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in clause 11 of the Conditions of contract and with such materials as are provided for, by,
and in respects of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for ...30.. days from the due date of 1ts openlng in case of
single bid system e ; :

fnwted—en—twe—#three—b*d—system for speerah—zed—weﬂeand not to make any modlﬁcatlon in 1ts terms and

conditions..
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A sum of Rs.9911/- is hereby forwarded in Insurance surety Bonds, Account Payee Demand Dratft,
Fixed Deposit Receipt, Banker’s Cheque or Bank guarantee (for balance amount as prescribed) issued by
any of the Commercial Banks as earnest money.

A copy of earnest money in Insurance surety Bonds, Account Payee Demand Draft, Fixed Deposit
Receipt, Banker’s Cheque or Bank guarantee (for balance amount as prescribed) issued by any of the
Commercial Banksis scanned and uploaded (strike out as the case may be). If I/'We, fail to furnish the
prescribed performance performance guarantee within prescribed period, /'We agree that the said
President of India or his successors, in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/
We agree that President of India or the successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be a guarantee to execute all the works referred to in the tender documents
upon the terms and conditions contained or referred to those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

Further, /We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall be
free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that [/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate information/derived
there from to any person other than a person to whom I/We am/are authorized to communicate the same
or use the information in any manner prejudicial to the safety of the State.

Dated ..................... Slgnature Of the COIltI‘aCtOI‘
Postal Address --------------mmmemm-
Telephone No.
Witness: FAX ----
Address: --- -- E-MAIL -
Occupation:
C-OW-NIL }
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted

by me for and on behalf of the President of India for a sum of Rs. /-

(Rupees

The letters referred to below shall form part of this contract Agreement:-

(a).

(b).

(©).

For & on behalf of the President of India
Signature
Dated
Designation
C-OW-NIL }
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SCHEDULE ‘A’

SCHEDULES

Schedule of quantities (as per PWD-3) -(As per Schedule Attached)

SCHEDULE ‘D’

Extra schedule for specific requirements/documents for the work, if any.Nil

SCHEDULE ‘E’

Reference to General Conditions of
contract (GCC-EPC Project-2022/
GCC-Maintenance work-2023/ GCC-
Construction work-2023)

General conditions of contract for Maintenance Work
-2023 as modified and corrected up to previous day of
last day of submission of tender).

Name of Work

Repair & Renovation of OCR Complex at SIB
Tamenglong, Manipur. (SH- Electrical works)

Estimated cost of work

Rs.4,95,534/-

(1) Earnest Money

Rs.9,911/-

(i1) Performance Guarantee

5% of tendered value

(111) Security Deposit

2.5% of tendered value of the work to be deducted
from each R/A Bill.

SCHEDULE ‘F’

GENERAL RULES & DIRECTIONS
Officer inviting tender

Definitions
2(v) Engineer -in- Charge

2(viii) Accepting Authority

2(x) Percentage on cost of materials and
Labour to cover all overheads and
profits

2(xi) Standard Schedule of Rates

2(xii) Department

9(ii) Standard CPWD Contract Form GCC

2023, CPWD Form 7/8 as modified &

corrected up to previous day of last day of

submission of tender).

Clause 1

(i) Time allowed for submission of
Performance Guarantee, Programme
Chart (Time and Progress) and
applicable labour licenses,
registration with EPFO, ESIC and
BOCW Welfare Board or proof of
applying thereof from the date of
issue of letter of acceptance.

C-OW-NIL }
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Assistant Engineer (E), MCESD, CPWD, Imphal,
Manipur.795113

Assistant  Engineer (E),  MCESD, CPWD, Imphal,
Manipur.795113
Assistant  Engineer (E), MCESD, CPWD, Imphal,

Manipur.795113

15%

Based on Current Minimum wages of labour of
Central Government, Market Rates & DSR 25
Central Public Works Department.

GCC-2023 Maintenance Work, CPWD Form 7
amendment upto date.

07 days




(i) Maximum allowable extension with
late fee @ 0.1% per day of
Performance  Guarantee = amount
beyond the period provided in (i)
above .......

Clause 2
Authority for fixing compensation under Clause-
2

Clause 2A
Applicable clause 2/ Clause 2A

Clause 5
Number of days from the date of issue of letter
of acceptance for reckoning date of start Mile
stone(s) as per table given below.

03 days

Chief Engineer, CPWD, Agartala.

No

10 days

Mile stone(s) as per table given below:-

S.No. Description of milestone (Physical)

Time allowed in days Amount to be with held in case of
(from date of start) non achievement of milestone (of
agreement amount)

NIL

Time allowed for execution of work
Authority to decide

(i) Authority to convey the decision of shifting of
milestone and extension of time.
(i) Authority to decide rescheduling of milestone
and extension of time.

(iii) Shifting of date of start in case of delay in
handing over of site

06 (Six) months

Executive Engineer (E), CPWD, Agartala-09, Tripura.
N/A

Assistant Engineer (E), MCESD, CPWD, Imphal-795113

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site Descriptio Time Period for handing over reckoned
n from date of issue of letter of intent
Part A Portion without any hindrance
Part B Portions with encumbrances
Part C Portions dependent on work of other agencies

Clause 6 : Mode of Measurement

Clause 7

Clause 7 : Gross work to be done together with net
payment/adjustment of advances for material
collected, if any, since the last such payment for
being eligible to interim payment.

Clause 7A

Whether clause 7A shall be applicable

Clause 10A

Electronic Measurement Book / CMB

Rs.1.5 Lakhs/ If Budget is available

Yes

List of testing equipment to be provided by the contractor at site lab.

C-OW-NIL }
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1.Earth Tester 2 Meggar 3. Clamp Meter

As per direction of Engineer-in-charge

Clause 10B (ii)

Whether Clause 10 B (ii) shall be applicable : Yes
Clause 10C

Component of labour expressed as percent of : 15%

value of work

Clause 10 CC

Schedule of FElectrical component of other Not Applicable
Materials, Labour etc. for price escalation :

Component of Electrical Material expressed as

percentage of total value of work.

Component of Labour

Expressed as percentage of total value of work. Not Applicable

Clause 11
Specifications to be followed for execution of : N/A
work

Clause 12
Authority to decided deviation up to 1.5times of

tendered amount. N/A

12.2 & 12.3
Deviation limit beyond which clause 12.2 & 12.3 100%
shall apply for building works.

12.5 (i)

Deviation Limit beyond which clauses 100%

12.2 & 12.3 shall apply for foundation

work(except items mentioned in earth work

subhead in DSR and related items)

(ii)Deviation Limit for items mentioned in earth 100%
work Subhead of DSR or related items

Clause 16
Competent Authority for deciding reduced rates  *  Chief Engineer, CPWD, Agartala.
Clause 18

List of mandatory machinery, tools & plants :N/A
to be deployed by the contractor at site

1.Ladder 2 . Spaner Set 3. Screw Driver Set
4.Test Lamp 5. Plier O,

As per direction of Engineer-in-charge

Clause 19 C: Competent Authority to decide penalty for each default as per GCC 2023 provisions
Clause 19D: Competent Authority to decide penalty for each default as per GCC 2023 provisions
Clause 19G: Competent Authority to decide penalty for each default as per GCC 2023 provisions

C-OW-NIL }
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Clause 19K:

Clause 25

Competent Authority to decide penalty for each default as per GCC 2023 provisions

Constitution of Dispute

Redressal Committee (DRC)

Conciliator

ADG (RG), CPWD, Guwabhati

Arbitrator Appointing authority

Chief Engineer-Agartala, CPWD, Agartala

Place of Arbitration

Manipur

Clause 32
Requirement of Technical Representative(s) and recovery Rate: -
S. Minimum Minimum | Disci Designation (Principal | Nu Rate at which recovery shall be made
No Qualification of experienc | pline Technical /Technical | mb from the contractor in the event of not
Technical e (years) Representative) er fulfilling provision of clause 32 (i)
Representative Figures | Words
-N/A -

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate
Engineers.
Diploma holder Engineer with minimum 10 year relevant experience with a reputed construction co. can be treated at par
with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holder Engineers
should not exceed 50% of requirement of degree engineers.

Clause 38

(i)

(a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of

Delhi Schedule of Rates 2018 printed by C.P.W.D. N.A.
(i) Variations permissible on theoretical quantities: N.A.
Cement For works with estimated cost put to bid not more than Rs. 25 lakh.
For works with estimated cost put to bid more than Rs.25 lakh N.A.
b) Bitumen for all works. N.A.
c) Steel Reinforcement and structural steel sections for each diameter, section and category. N.A.
d) All other materials. N.A.
C-OW-NIL }
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**General Conditions of Contract for Central Public Works Department Works—
2023for Maintenance Works and copy of amendments applicable for GCC- 2023
for Maintenance Works up to date of submission of bid.

Following amendments as issued by the DG, CPWD will also form the part of the
agreement, which are available on the website (http://cpwd.govt.in/circuar/con) of the
CPWDand can be seen / downloaded by all.

S1. No. O.M. No. Dated

DG/CON/Maintenance 2023/02 08.12.2023
1 DG/CON/Maintenance2023/03 18.12.2023
2. DG/CON/Maintenance2023/04 08.02.2024
3. DG/CON/Maintenance2023/05 01.03.2024
4. DG/CON/Maintenance2023/06 01.03.2024
5. DG/CON/Maintenance2023/07 05.03.2024
6. DG/CON/Maintenance2023/08 03.06.2024
7. DG/CON/Maintenance2023/09 03.06.2024
8. DG/CON/Maintenance2023/10 09.10.2024
9. DG/CON/Maintenance2023/11 29.10.2024
10. DG/CON/Maintenance2023/12 03.01.2025
11. DG/CON/Maintenance2023/13 31.01.2025
12. DG/CON/Maintenance2023/14 10.02.2025
13. DG/CON/Maintenance2023/15 03.03.2025
14 DG/CON/Maintenance2023/16 16.06.2025

15 Any other circular/OM issued upto date of submission of the bid.

C-OW-NIL }
AE(E) Page -19



drg elte Fam
P ST

No. DG/CON/Maintenance 2023/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

MNirman Bhawan, New Delhi

Dated: 08.12.2023

Subject: Modifications in Conditions of Contract, Clause 5§ and
in clause 5 of GCC 2023 Maintenance

schedule F
Works

Existing Provision

CONDITIONS OF CONTRACT

Definitions

2 In the contract, the following
expressions shall, unless the context
otherwise requires, have the
meanings, hereby respectively
assigned to them:-

(I} to {xwvii)

{xviii) Mo provision

The following amendments are made in the GCC 2023 for Maintenance works

Modified Provision

CONDITIONS OF CONTRACT
Definitions

2 Mo change -

(i) to (xvii) Mo Change

{xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all
delay fall under different sub clauses
52 53and5.5.

Clause 5 Time and Extension for
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance
with these conditions shall be the
essence of the Contract. The execution
of the work shall commence from
such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later.
If the Contractor commits default in
commencing

| work as aforesaid, the performance

guarantee shall be forfeited by the
Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any

the execution of the |

"Clause 5 Time and Extension for

Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the wark
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
later. If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing
by the Engineer-in-Charge then the
performance guarantee shall be
forfeited by the Engineer-in-Charge and

| other nght or remedyavailable in law | shall be absolutely at the disposal of the |
| _,.‘_:J;gq | Government without  prejudice to |
= - EAL T .

H-Kr Jﬂﬁ Fagﬂ‘lﬂfg

(EE (Contact)
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51 As soon as possible but within 7
(seven) working days of award of work
and in consideration of

a. Schedule of handing over of site
asspecified in the Schedule 'F'
b. Schedule of issue of designs as

specified in the Schedule 'F',

i the Contractor shall submit a
Time and Progress Chart for
each mile stone. The Engineer-
in-Charge may within 7 (seven)

working days thereafter, if
required modify, and
communicate  the program

approved to the contractor failing
which the program submitted by
the contractor shall be desmed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates
of commencement and
completion of various trades of
gsections of the work and may be
amended as necessary by
agreement between the
Engineer-in-Charge and the
Contractor within the limitations
of time imposed in the Contract

documents.

i. In case of non-submission
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be
final.

&l

any other right or remedy available in |
faw.
The contract shall stand determined

. when such decision of forfeiture of

L

the performance guarantee is issued
to the contractor. .
51 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart
shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F'

b. Schedule of issue of design(s) and
drawing(s) as specified in the

Schedule 'F',
i. The Contractor shall submit a Time
and Progress Chart for each
milestone. The Engineer-in-Charge

-

R.K. JA

may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, if any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

In case of non-submission of time
and progress chart by the
contractor, the chart prepared by the
Engineer-in- Charge shall be deemed
to f’tms final.

S

Page 2o0f 9

(EE (Contact)
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i

executing work not forming part of
the Contract, or

any other cause like above which,
ifl the reasoned opinien of the
Engineer-in-Charge is beyond the
Contractor's control

Vi

executing work not forming part of
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

Then upon the happening of any such J
event causing delay, the contractor
shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make |
good the delay and shall do all that
may be reasonably reguired to the
satisfaction of the Engineer-in-Charge |
to proceed with the works,

|1
R.K. JAIN
(EE (Contact)

;
e

Then upon the happening of any such
event causing delay, the contractor shall
within 03 (three) days give online
notice thereof through ERF Portal to
the Engineer-in-Charge but shall
nevertheless use constanily his best
endeavors to prevent or make good the

delay and shall do all that may be -

reasonably required to the satisfaction
of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

The end date of such events shall be
recorded by  Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

in absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the

Page 40t 9
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' The contracter shall have no claim

of damages for extension of time
granted or rescheduling of milestonels

| for events listed in sub clause 5.2

53

In case the work is hindered in
the opinion of the contractor, by the
Department or for any reason [ event, |
for which the Department s
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a
fair and reasonable extension of time
and reschedule the mile stones for
completion of work,

days of occurrence of hindrance on |
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso |
facto entitle the contractor for any
hindrance.

' No change.

| 5.3 Delays attributable to the
department
In case the work is hindered, in

the opinion of the contraclor, by the
Department or for any reason / event,
for which the Department is responsible,
then wupon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through
ERP Portal to the Engineer-in-Charge
but shall nevertheless use constantly
his best endeavours to prevent or |
make good the delay and shall do all
that may be reasonably required to
the satisfaction of the Engineer-in-
Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)
are not given by the contractor
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s).

In case of rejection, the reason(s) for
rejection shall be communicated by |
Engineer-in-Charge to the agency. '

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shail be
final and binding.

. f
— q.h.,ﬁ" ™ e
e
RK JAIN

Page S5of9
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~ Such

extension of time or
rescheduling of milestone/s shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for
concurrent delays under this sub
clause and sub clause 5.2 to the extent
the delfay is covered under subclause
52 the contractor shall be entitled to

| The end date of such events shall be

| acknowledgement of notice.

| Such

only extension of time and no
damages

54

Request for rescheduling of Mie
stones or extension of time, to be

eligible forconsideration, shall be made
by the Contractor in writing within
fourteen days of the happening of the
event causing delay on the prescribed
forms i.e. Form of application by the
contractor for seeking rescheduling of
milestones or Form of application by
the contractor for seeking extension of
time (Appendix - XVI) respectively to
the authority as indicated in Schedule
'F*. The Contractor shall indicate in
such a request the period by which
rescheduling of milestonals or

| extension of time is desired |
[ With every request for rescheduling of

milestones, or if at any time the actual
progress of work falls behind the
approved programme by more than
10% of the stipulated peried of
completion of contract, the contractor
shall produce a revised programme

‘without causing any delay in execution |

recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal 'pru\ridnd further that not
recording of events causing dalar by |
the Engineer-in-Charge does not ipso

facto entitle the contractor for any
hindrance. ===
extansion of time or
rescheduling of milestone(s) shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 5.2 to the extent the delay is
covered under sub clause 52, the
contractor shall be entitled to only

| extension of time and shall have no
| claim of damages.

' 54 Rescheduling of milestone(s)

and ‘extended date of completion’

The request for rescheduling of
Milestone(s) and extension of time, shall
be made by the Contracior through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge  under  sub- |
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a
request number of days by which
rescheduling of milestone(s) andfor
extension of time is desired.

Deleted

A ST e
R.K. JAIN
(EE (Cont-

Page bof 9
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[ of the work. A recovery as specified in |

Schedule 'F' shall be made on per

day basis in case of delay
submission of the revised programme.

No provision

541 In any such case the authority |

as indicated in Schedule 'F' may give a
fair and reasonable extension of time
for completion of work or reschedule
the mile stones.

‘ E-in-C shall finalized reschedule
a particular mile stone before taking an
i i x eanli'Tw

R.K.

in

The authority as indicated in
Schedule °‘F’, after examining the
request, shall give a fair and
reasonable extension of time for

completion of work and
simultaneocusly  reschedule  the
milestone(s), if required so. The
authority shall consider all

the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

The authority shall decide
rescheduling of milestone(s) and
extension of time within 21 (Twenty
One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
| Schedule F. after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
date’ of completion of work.
any event causing delay shall not fall
beyond the date of request for
extension of time or rescheduling of
milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall
considered in the said request for
events eligible for consideration and
remaining period shail be applied in
subsequent request of extension of
time or rescheduling of milestone(s).

Engineer-in-Charge  shall finalize/
reschedule a particular mile stone

jA;:';“ILu}-j Page Tof9
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54 1 Provided that the end date of |

m 1
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" action against subsequent mile stone.

| event.

Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of
such request from the Contractor in
prescribed form. In event of non-
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reasonable extension within a
reasonable period of occurrence of the

55

In case the work is delayed by any

reasons, in the opinien of the
Engineer- in-Charge, by the contractor
for reasons beyond the events

mentionad in clause 5.2 or clause 5.3
or clause 5.4 and beyond the justified
extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of
compensation for delay for such
extension of time.

—— 'ﬂ'l"-

before taking an action against
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

55 Delays attributable solely to the

contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if
any within 05 (Five) days. Engineer-
in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy
of compensation for such delays (i.e.
for the period beyond the justified
extended date of completion as
determined in sub clause 54 and
this default of contractor shall be
dealt in conjunction with clause 2
of the contract,

In case the work is delayed, due to
hindrances attributable solely to the
contractor, beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule 'F', without prejudice to
provisions to take action under
Clause 3, may grant extension of |

R.K. Jﬁli'lmj

(EE (Contact)
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PROFORMA OF SCHEDULES
(Separate Performa for Civil,
Elect.& Hort. Works in case of
Composite Tenders)

SCHEDULE ‘F'

Clause §
Authority to decide:

i Extension of time
(Engineer in Charg;a or Englneer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

mile stones
v (Superintending
EHQIHEEH PM/CPM in Charge or
Superintending Engineer/
PM/ICPM in Charge of Major
Component in case of Composite
Contracts, as the case may be)

ii. Rescheduling of

[lii.  Shifting of date of start in case of
delay in handing over of site

(Superintending
Englneer.f F'M.I'CF'IM in Charge or
Superintending Engineer in
Charge of Major Component in
case of Composite Contracts, as

the case may be)

time required for completion of work
without rescheduling of milestone(s)
and extend the date of completion.

| PROFORMA OF SCHEDULES

(Separate Performa for Civil, Elect. &
Hort. Works in case of Composite
Tenders)

SCHEDULE °F'

. Clause 5

i, Authority to convey the decision

of shifting of milestone and
extension of time
SOV | =T+ [[, 1-1-1 8

m Eharge ur Englnaar—m Charge of
Major Companent in case of
Composite Contracts, as the case
may be)

ii. Authority to decide rescheduling
of milestone and extension of
time ... .. (SE/SE&PDI
CE/ CE&ED}

iii.  Shifting of date of start in case of
delay in handing ower of site

s st (SE/SESPDICES

CE&ED).

This OM is applicable for all NiTs uploaded after date of issue of this OM.
This is issued with the approval of DG CPWD.

(ff &,

Fefler afrdar (@oe um,)

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file 9161772
BARA ur ARR Recht & o afeRS B raws qa 0
wrdard) 8q (@R dvade @ wmam @)

dn% o
R.KINN 2

(EE (Contact)
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No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 18.12.2023

Subject: Modifications in Gonditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance \Works:

Existing prcﬁr:ision

Modified provision

CONDITIONS OF CONTRACT
Definitions
2. In the contract, the following

expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned 1o them: -

{1} to (x)(a)

CONDITIONS OF CONTRACT
Definitions
2 In the contract, the following

expressions shall, unless the context
olherwise requires, have the meanings,
hereby respeclively assigned to them:-

(i) to (x) (a) No change

(x) (b} Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
dale of receipt of the tender

(x) (b) Schedule(s) referred 1o in these
conditions shall mean the relevant
schedule{s) annexed to the lender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F'  hereunder. with the
amendmenis thereto issued previous
day of the last date of submission of
the tender.

(xi} 1o (xv)

{xi) to {(xv) No change

{xvi) No provision

(xvii) No provision

NETN 6

A.K. JATR

(xvi) Extra items are those items which
are niot available in the contract.

a. Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified
in Schedule F

(xvii) Completion cost: The
completion cost includes gross
amount of work done, amount of extra
item{s) and  deviation(s) and |

escalation amount admissible as per
agreement etc.

i~

~{ LY

(EE (Contact)
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':Tvﬁ'i} Mo provision

work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair. addition/ alteration, annyal
repair. comprahensive maintenance work
atc

Clause 12 Deviations/ Variations
Extent and Pricing

The Engineer-in-Charge shall hawve
power (i) lo make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions thal may appear to him
lo be necessary or advisable during the
progress of the wark, and (i) to omit a
part of the works In case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry eul the warks in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried oul by the contractor on
the same conditions in all respecis
including price on which he agreed to do
the main work except as hereafter
provided,

Clause 12 Deviations! Variations

Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upte 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 limes upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceplional case, ADG/SDG (as
applicable) shall have power o approve

the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount,

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed bayond
above limit will neither be recorded

nor be paid.
i..
AR %ﬁ‘*{ laf2y

I:EEI {(:':ﬂntam}
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times of contract amount with recorded
reasons and take suitable correclive
action

Engineer-in-Charge will wverify and
confirm the alerts before assigning
deviation({s) and | or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatscever on
this account.

121 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
agver the lendered wvalue sum being
ordered. be extended, if requested by
the contractor, as follows

{0 In the proportion which the
additional cost of the altered,
additional or substituled work,
bears to the original tendered
value plus
i)  25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge
ltems and

12.2 Deviation, Extra

Pricing

Extra items are those which are not
available in the contract.

For percentage rate tenders. the extra
item{s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost  index
{considered in the estimated cost put lo
tender) plus/minus percentage above/
below quoted on estimated cost pul 1o
tendear

For item rate lenders, the extra item(s)
which are available in the standard
schedule of rates specified in Schedule
F. shall be paid as per the said schedule

| rate plus cost index (considered in the

12 1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows

(i) In the proportion to the
additional cost of work, bears lo
the onginal contract amount
plus

25% of the time calculated in (i)
above.

(1)

12.2 Deviation, Extra Iterns and

Pricing

Deleted

Deleted

|
ATTaR
AK. JARH S
(EE (Contact)
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| estimated cost put to tender) plus/minus

percentage above/ below worked out on
the basis of overall contract amount and
estimated cost of the wark put to tender.

In the case of extra temis) which are not
available in the standard schedule of
rales specified in Schedule F, the
contractor may within fifteen days of the
receipt of order or occurrence of the

| itemis), submit claim for markel rate(s),

supported with proper analysis of rate
and manufacturer's specification for the
work, invoices, wvouchers, elc. (as
apphcable),

failing which the rate(s) approved later
by the Engineer-in-Charge shall be final
and binding.

‘ i,

| and_blndi_ng.

(a} Non Schedule Extra ltemis) - The
contractor, shall within fifteen days of
the receipl of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material{s) available in basic rate
of Standard Schedule of Rate
mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For

| this purpose, the basic rate of
material{s) available in Schedule of
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material(s) which are

not available in Standard Schedule of

Rates, mentioned in Schedule F, shall

be based on tax paid billis) for the

material(s) as defined in manufacturer's
| specification

|
| Material rate(s) from Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).
The rate of extra item will be
| i. Analyzed rate{(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.
Analyzed rate, if the Contract
amount is above the estimated
amount put to tendar,

Failing which the rate(s) approved later
by the Engineer-in-Charge shall be final

R.K. J#%H“f"ﬂl

(EE (Contact)
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Where the contractor submits claim for
markel rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine

lhe rates on the basis of the markel rates |

m;

and the contractor shall be paid
accordance  with the rates 50
determined

‘,7 == SEST—
{b) No Provision

Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, afler
qiving consideration o the analysis of
rates and other documents submitied by
the contractor, determine the rate(s) of
extra item{s). The contractor shall be
paid in accordance with the rate(s) so
determined

However provisional rate{s) on the
basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s)] of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bill(s)
submitted by contractor are not
reasonable them he can modify the
rate{s) after giving a notice to the
contractor, Engineer-in-Charge is the
final authority to decide applicable
rate(s) of material(s).

{b) Scheduled Extra ltems

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned in Schedule F,
enhanced or reduced by the
applicable cost index and further
enhanced or reduced by
percentage abovel/ below quoted
by the contractor on estimated
cost put to tender.

For item rate tender, the extra
item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract
amount divided by estimated cost
put to tender}.

==
R.K. JANH
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by the Enginear-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

12.3 Deviation, Deviated Quantities,
Pricing

All the deviated quantities shall be
paid at agreement rates

The rate(s) of extra
determined by the Engineer-in-Change
shall be final and binding on
contractor

item(s) so |

tha |

12.3 No change

124 The case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rales mentioned above whether or
not, specifically indicated in  the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rale given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations,

12.4 No Change

12.5 Mo provision

12.5 Costindex

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 Mo provision

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt whichever are
higr:er as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

SCHEDULE 'E’

Reference to General
Contract

Conditions  of

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract = (GCC EPC Projects 2022/

GCC Maintenance Works 2023/ GCC
Construction Works 2023)

=
H.%“‘ wh

(EE (Contact)
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Applicable GCC is .

as modified & t:urm:ted upm pmvlous
day of the last date of submission of
the tender.

{NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE 'F’
GENERAL RULES & DIRECTIONS:
Officer inviting tender

Maximum percentage for quantity of

SCHEDULE 'F'
GENERAL RULES & DIRECTIONS:

No Change

Deleted

items of work to be executed beyond
which rales are lo be determined in
accordance with Clauses 122 & 123
See below

9 (i) Standard CPWD contract Form

i) Standard CPWD contract Form

GCC 2020, CPWD Form 7/ B as | General Conditions of Contract
modified & corracted upto | Maintenance Works 2023, CPWD Form
7/ B as modified & comected uplo
previous day of the last date of
submission of the tender.
Clause 12 Clause 12
12.2 Deviation Limit beyond which | Deleted

clauses 12 .2 shall apply for building work

This issues with the approval of DG CPWD

g

arfieor sifam(d.oe o)
Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
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No., DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 08.02.2024
Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023

for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix)

{xx) No provision

{xxi) No provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix) Mo change

(xx) Adolescent Person: A person who
has completed his/her fourteenth year
of age but has not completed his
eighteenth year,

(xxi) Hazardous works: Hazardous
processiworks are the works as
defined in the clause (cb) of the
Factory Act, 1948.

Clause 19 Labour Laws to be
complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion,

The confractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

Clause 19 Labour Laws to be

complied by the Contractor

Mo change

Mo change

Mo change

C-OW-NIL }
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986,

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1998 and the building and other
Construction Workers Welfare Cess Act,
1986,

Any failure to fulfil these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

No change

No change

Clause 194

No labour below the age of eighteen
years shall be employed on the work.

Clause 194

No persen below the age of fourteen
years shall be employed on the work,
However Adolescent Persons can be

employed on non-hazardous
works/process.
C.P.W.D. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations
2. DEFINITIONS 2. DEFINITIONS
i. {c) Who is an out worker, that is to | i (c)
say, person to whom any article or
matefials: are o Mo change.

premises under the control and
management of the principal
employer,

No person below the age of 18
years shall be employed to act as a
workman.

No person below the age of fourteen
years shall be employed on the
work. However Adolescent
Persons can be employed on non-

This issues with the approval of DG CPWD.

hazardous works/process.
" I;ﬂ.\.- ?.o;.q

arefvaror Grﬁ’tmr(%ﬂ
Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file 916901 %
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Central Public Works Department

Office Memorandum
No. DG/ICON/Maintenance 2023/05

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

&ls0d doly

NIRMAN BHAWAN. NEW DELHI

Dat

Suh]m:t: Hudlﬁcattnns in Conditions of Contract, Clause 19 and zu of GCC

2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

9. Signing of Contract:- The successful
tenderer/contractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the slipulated date of
start of the work, sign the contract
consisting of:-

(i) to fiii)

Mo Provision

Existing provision Modified provision
CONDITIONS OF CONTRACT CONDITIONS OF CONTRACT
Definitions Definitions

9. Signing of Contract:- The successful
tenderer, on acceptance of his tender by
the Accepting Authority, ghall, within 15
days from the stipulated date of starl of
the work, sign the contract consisting of:-

(i) to (iii) No change

In the event of successful tenderer
being a firm/company, then the
agreement shall be signed by all the
partnars or directors theraof
individually. In the event of the
absence of any partneridirector, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 18 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcoritractors, wages nol
less than fair wages as defined in
the C.PW.D. Contractor's Labaour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and
Abolition) Central Rules, 1971,
wherever applicable.

-

Clause 18 B Payment of Wages

() The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less tham fair wages as defined in
the C.P.W.D. Contractors Labour
Regulations or as per the
prowvisions of the Contract Labour
{Regulation and Abolition) Act,
1970 and the contract Labour
(Regulation and Abolition) Central
Rules, 1971 and Gazette
Notification 19.01.2017, 5.0 188
(E) extra ordinary part 2 - sec. 3
(ii) amended time to time.

o WE Y LT

R.K.J
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(EE (Contact)
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v} The contractor shall comply with the
provigions of the Payment of Wages
Act, 1838, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's Compensation  Act,
1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour {Regulation
and Abolition) Act 1970, or the
modifications thereof or any other
laws relaling therelo and the rules
made there under from time to time.

Thus higher of the wages either
notified by Gowt. of India,
Ministry of Labour and/or that
notified by the local
administration of the State
Govt. both relevant to the place
of work and the period of
reckoning shall be paid by the
contractor to the labourer .

(v} The contractor shall comply with
the provisions of the Payment of
Wages Act, 1838, Minimum
Wages Act, 1848, Employees
Liability Act, 1938, Workmen's
Compensation Act, 1923,
Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour
(Regulation and Abolition) Act
1870, Gazette Motification
19.01.2097, 5.0 188 (E) extra
ordinary part 2 - sec. 3 (ii) and
the modifications thereof or any
other laws relating thereto and the
rules made there under from time
to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, amended from
time to time and rules framed there
under and other labour laws affecting
contract labour that may be brought into
force from time to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum \Wages Act,
1848, and Contract Labour (Regulation
and Abolition) Act, 1970, Gazette
Motification 19.01.2017, 5.0 188 (E)
extra ordinary part 2 - sec. 3 (ii)
amended from time to time and rules
framed there under and other labour laws
affecting contract labour that may be
brought into force from time fo time.

This issues with the approval of DG CPWD.

—_or93eig

(V.P. Sahu)
Superintending Engineer (C&M)
Issued from file No. CSQ/CM/1T7(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website) . _‘:l
ey @)

=) w"{nl{hnﬁ

R.K. JAIN
[EE (Contact)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI
Subject: Modifications in Clause 7 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Dated: 0I-03- 2024

Existing provision

Modified provision

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

Mo payment shall be made for work,
estimated to cosl Rs. Five lac or less till
after the whole of the work shall have

been completed and cerificate of
completion given. calendar
month of the measurements recorded

upto previous month as per clause 6.

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

Mo change.

The contractor shall not be entitled o be
paid any such interim payment if the
gross work done together with net
payment/ adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interm bill shall be prepared on the
appointed date of the month after the
requisite progress is achieved,

No provision

This issues with the approval of DG CPWD.

The contractor shall nol be paid any such
interim payment if the gross work done
togethar with net paymeant/ adjustment of
advances for material collecled, if any,
sinca the last such payment is less than
the amount specified in Schedule 'F', in
which case the interim bill shall be
prepared on the apponted date of the
month after the requisite progress is
achievw. - — —
However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment limit spacified
schedule °‘F' is achieved. In such
case(s) no interest / compensation
shall be recoverable from contractor.

Such payment by Engineer-in-Charge
shall not be construed as waiver of
limit specified in schedule 'F for
su uent interim payment(s).

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file no. 9135972
To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)

ﬂ'l\
R.K. JRINAM
(EE (Contac!

cap. Sahu)”
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/07
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIEMAN BHAWAN, NEW DELHI

Dated: 05.03.2024

Subject: Modifications in Clause 19 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision

Modified provision

Clause 19 Labour Laws to be
complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971,

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion,

The contractor shall also comply with
provisions of the [nter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour {Prohibition and Regulation) Act,
1986, amended by Amendment Act No.
35 of 2016 and thereafter time to time.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1886 and the building and other
Construction Workers Welfare Cess Act,
1986,

Clause 19 Labour Laws to be
complied by the Contractor

No change

No change

No change

No change.

No change

/l

ot 'ﬁ%‘ﬁ%‘uﬂ-‘ ¥ty
|

R.K. JA
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No provision The contractor shall also comply with
the provisions of Sexual Harassment
of Women at Workplace (Prevention
Prohibition and Redressal) Act, 2013
and amendment thereafter time to
time.

Any failure to fulfill these requirements | Any failure to fulfil these requirements
shall attract the penal provizions of this | ghall attract the penal provisions of the
contract ansing out of the resultant non- | relevant act and in this contract
execution of the work.
Clause 19 M Clause 19 M Sexual Harassment of
Women at Workplace

No Provision
The contractor shall comply with all
provision(s) and guideline(s)
of Sexual Harassment of Women at
Workplace (Prevention Prohibition
and Redressal) Act, 2013 and
amendment thereafter time to time or
any other rules framed under any
labour law affecting women
worker(s).

This issues with the approval of DG CPWD.

0593 o2y
(V.P. Sahu)

Superintending Engineer (C&M)
Issued from file No. CSQICM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website) Q

prx| ht_u-r;‘*{ﬂpmt?
R.K. JAIN

(EE (Contact)
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Central Public Works Department
Office Memorandum
No. DG/CONI/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment s made in the Clause 36 of GCC 2023 for

Maintenance Works

Existing provision

Maodified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

The contractor shall not be permitled 1o
tender for works in the CPWD circle
(Division _in _case of conlraclors of
Horticulture/Nursery calegories)
responsible for award and execulion of
contracts in which his near relative 15
posted as Divisional Accountant or as an
officer in any capacity between the
grades of the Supenntending Enginesr
and Junior Engineer (both inclusive). He
shall also intimate the names of persons
who are working with fum in any capacily
or are subsequently employed by him
and whe are near relalives to any
Zazefted Officer in the CP WD or in
the Mimstry of Housing and Urban

contractors  of  this  Department If
however the contractor is registered in
any other deparimeni, he shall be
gebarred from tendenng in CPWD for
any breach of this condition

Clause 36 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall nol be allowed
o participate in the tender for work(s) in
the CPWD Zonelcircle /Division/Sub-
Division responsible for award andfor
execution of contract(s) in which his near
relative 15 posted as  Dwvisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer (both
inclusive). He shall aiso intimate the
names of persons who are working or
are subseguently employed by him and
who are near relatives to any Officer
working in the CPWD. Any breach of
this condition by the contractor would
render hum liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE: By the term "near relatives" is
meant wife, husband, parents and
grandparents, children and
grandchildren, brothers and  sisters,
uncles, aunts and cousins and their

corresponding in-laws

Neo change.

This issues with the approval of DG, CPWD

N ® ¥
(VP "ga‘ﬁ#

Superintending Engineer (C&M)
e-file 9135972

Issued from file No. CSQICM/17(1)/2023/ Maintenance
All CPWD and PWD officers for mf@%nd necessary action (Through
&

CPWD website) il R
~'KTAN
EE (Contract)

C-OW-NIL }
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Central Public Works Department
Office Memorandum

Mo. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: © 5~ 06~ ally
Subject: Additions in ‘General Rules and Directions’ of GCC 2023 for
Maintenance Works
The following additions are made in GCC 2023 for Maintenance Works under
‘General Rules and Directions”:

Existing provision Modified provision

General Rules and | General Rules and Directions

'Directions

Sl.No. 110 16 Nz Change

No Provision 17. Price Preference to SC/ST individual contractor
for itemn rate/percentage rate
tender:
Price preferance in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SCIST contractor as under:-

i. For work(s) upto and equal to an astimated cos
of Rs.2.70 lakh a price preference upto 5% (wi
reference to the lowest valid tender) may
allowed in favor of individual SC/ST enlisted/non-
enlisted contractor. No earnest money is
required in such case(s).

ii. For work(s) beyond an estimated cost of Rs. 2.70
lakh and upto and equal to estimated cost of Rs,
6.20 lakh, the price preference upto 5% (with|
reference to the lowest valid tender) may
allowed in favour of individual enlisted SCIS
contractor. However, earnest money at a reduced
rate of ¥:% may be accepted in such cases.

iii. The price pretence upto 5% (with reference to th
lowest valid price bid) may be allowed in favou
of individual SCI/ST contractor. The abov
concession shall be allowed only after proper
verification of the individual contractor's claim of
belonging to SC/IST community.

Schedule F Schedule F
No Provision Price Preference to SC/ST individual
= _ contractoris validupte ... .. [date)
This issues with the approval of DG CPWD [

i 1 T rl{' -
{&% Sah::f
Superintending Engineer (C&M
Elllgg J:_rgm file No. CSQ/CM/17(1)/2023/Maintenance e-ﬂlﬁ?ﬁﬁgﬂﬂ { }
and PWD officers for informati '
WD iw n;iissary action. (Through
= 4 J.ﬁx*ﬂlmq !

EE (Contract)
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No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024
Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.

The following amendment is made in the Clause 10A of GCC 2023 for
Maintenance Works:

Existing provision Modified provision
Clause 10A Materials to be provided | Clause 10A Materials to be provided
by the contractor by the contractor
The contractor shall | (i) Mo Change
e e e, @5 Specilied in
Schedule F.
No Provision (ii) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortmightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
- registers.

(b) No provision (b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,
| however, onus of genuineness of tax
| paid bills rest with the contractor.

n"i'r"ﬂ

RK SiNGH LYy
EE(Marual) 1:_‘,.?'
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REGISTER OF MATERIAL AT SITE (MAS)

Appendix-XX

1. Division/Sub-diviBIon === s e sssssis ssssnss
2.  Name of Work
3. Name of Articlelflen = s s
4, Estimated Requirements i ssssssssios
s.| Dateof Recel Specific | Guantit| Balance| Signatur “"'":'“" Remarks
No| Recelpts ved location | y Quantit eof .
{Details of | from where ¥ authorize ““"ﬂ“"'z
Challans/ Issue Plants& d
Bills, dto E Materials represent "F""':
Specific Displayed ative of "“"‘mir
location 5 | contracto E"ﬂ'n
wharePlants Deliverad T g
and 3  imsued Sy
Materials
recelved’
Viehicle Mo
9 2 3 5 € T B g 10

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024

e-file 9184028 (DFAJ9301389)

(Feerer mme
Feferor g (Wigs )

mgahgx_?_,_
)

daifafa wen @ffE e & @i JfReal & smEws e (@ arddre! 8|

(Fafe dauEe 3 wregd 6)

M "
SINGH

EE{Manuaiy

o
2
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No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan. New Delhi

Dated: 29.10.2024

Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance

Works 2023,

Following amendments are made in the GCC Maintenance Works 2023 -

Existing Provision

Modified Provision

Clause 10A: Materials to be provided
| by the Contractor
| (i) The contractor shall,
s R s g .. thereof and
in case of default, the Engineer-in-
Charge may cause the same to be
supplied and all costs which may attend
such removal and substitution shall be

| bomne by the Contractor.

The contractor shall at his own
expense, provide a material testing lab
at the site for conducting routine field
tests. The lab shall be equipped at least
| with the testing equipment as specified
in schedule F.

No Provision

No Change

Field Laboratory: The contractor shall at
his own expense, setup a material testing
lab equipped with the testing equipment as

specified in schedule F at site for
conducting routine field test.
External Laboratory: Letter for

submitting sample(s) for testing of
material shall be sent through e-mail to
the Lab by authorized representative of
Engineer-in-Charge or Engineer-in-
Charge of the work along with name(s)
of test{s) to be done on the material.

The contractor shall collect the
sample(s) from the site and submit it to
the lab: make necessary payment for |
the testing charges. He will inform on |
the same day through email to |

AR e
H K SINGH i

EE(Manual)
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authorized representative of Englmar—;
in-Charge and Engineer-in-Charge |
| regarding submission of sample (s} and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample{s) and make necessary payment
Mo Provision for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
R/A bill / Final bill of the contractor. This |
action of Engineer-in-Charge shall be

final and binding. .
If the contractor fails three times in |
collection and/or submitting sample(s) |
and/or fails to make payment for testing
| charges, the contractor shall be
| debarred from tendering in GPWD for a |
period of two years.

SI. no. (i) (a) and (b) - No change |
™
This OM is applicable for all NITs uploaded after date of issue of this OM. "'..\‘1
This is issued with tha approval of DG CPWD., ‘}ﬂiﬂf_ﬂ E".’FH ml’ »‘l
(R g )

el aifrgar (Wids @)

Issued from file Mo. CSQ/CM/17(1)/2024/Maintenance e-file- 9184436 (DFA/S303295)

FAffe wn @R Reeh @ Wi iRl o sews g @ sdad &)
(@R Jawde & wrm @) .
A“JO‘:E& e
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MNo. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BEHAWAN, NEW DELHI
Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

£

Works.

The following amendments are made in the Ganeral Rules and Directions of GCC 2023
for Maintenance Works:

Exhﬁng provision

Modified provision

Applicable for Item Rate Tender only
{CPWD - B)

4 Therates .. veeoenn... TUpEE DNE

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revisad offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised guoted rate of each itemn of
schedule of quantity for all sub sectionsisub
heads should not be higher than their
respective original rate gquoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offar,

If the revised . their tenders.
Incaseofany ..................... be forfeited.
Incaseall ................. lowest contractors.
Contractor .........covcevveierennns of the work

Applicable for Item Rate Tender only
(CPWD - 8)
4 Mo change

In case the loweast tendered amount (worksd
out on the basis of quoted rate of Individual
iterns) of two or more contractors is sama,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviling Authority
{TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective onginal rate quoted
aiready al the time of submission of tender
Tha lowest tender ghall be decided on the
basis of revised offer

No change

Applicable for Percentage Rate Tender
only [CPWD-T]

48 In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed
revised offer in the form of letter menticning

Applicable for Percentage Rate Tender
only [CPWD-T]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of twe or
more confractors s same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

M’-?" o

L SINGH
EE{Manwualy
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AE(E) Page -48




percentage above/ below on estimated cost
of tender including all sub sections/sub
heads as the case may be, but the revised

| percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
quoted at the time of submission of tender.
The lowest tender shall be dacided on the
basis of revised offers

In case of BNY ... be forfeited.
iftherevised .......... ... ... theirte;nders.
Incaseall ........... ... process of the work.

below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
quoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage guoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers,

Mo change

This issues with the approval of DG, CPWD.

(Frey
srEferr afyaar (dgs o)

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024

e-file 9185053 (DFA/9307326)

@ e SfAfa el & o afeRal w1 smavgs g @ sdad &g

(@enffa Jgarge & wem A)
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No. DG/CON/Maintenance 2023/13

ISSIEN BAY AlLITHARITY NE NIBPECTHAR CGENMERAI CDWN
W Nl e B B 0 R BN PN RE R W B e W v-r‘-'m- Tl WW R
NIRMAN BHAWAN, NEW DELHI Dated: 31.01.2025

Subject: Modifications in Clause TA of GCC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for

Maintenance Works:

Existing provision

Maodified provision

Clause TA

| No Running Account Bill shall
be paid for the work till the
applicable labour licenses,
registration with EPFO, ESIC
and BOCW Welfare Board,
whatever applicable are
githmitted hv the contractar fo

By BT SR I e

the Engineer-in-Charge.

Clause TA

{a) No Running Account Bill/Final Bill shall be paid for

L]
[Ty g el (] (137N o e e b s, Do b v Himam e e o
LIS L ST n ni= nppm.--um L= eyl nusillasa,

registration with EPFQ, ESIC and BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Engineer-in-Charge.

{h Tha lnllmqinn documants shall also bhe part of

the bill suhml'tta-d by the contractor Ithnn
documents shall be owned by the contractor)

hafora makina navmant:.
n ngp &

BN AR e S yrramre

1. Details of person employed with date of their
employment up to previous month.

Documents of payment made to the employees
directly into their bank accounts up to previous
month.

Documents of attendance through biometric
attendanee or other mode u up to previous month,

BIAEII =Rt

Documents of dupnsltinn of EPF and ESI
deductions in the employee’s accounts up to
previous month.

Any penalty imposed on the agency for delay in
disbursing payment and deposition of EPF and
ES| deductions in the emplnyut accounts up
to previous month.

Any other document(s) required as per statutory

Aanks amndliae as diuﬂnln_-l b Ewmei nm,lu,
I““Ilmllﬂllm B oD W SweVoud Hr l;[l“ (RL-2-2 R L} Al

Charge.

{c) In case, any of the documents submitled by the
contractor is found false/forged at a later date,
action for debarmant of contractor will be taken
by the SE/CE concerned. 2

This issues with the approval of DG, CPWD. h
]ﬂ-'ﬁ 3 ‘5,..-.
(e &

aidheron sifdare (s o)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9184028 (DFA/9313089)
FaA gor SR el @ wh sl o smvee gE @ e g

(@efafy dwarde & waw 9)

B -
By ¥

RK SINGH
EE{Manual)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/14
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

_Dated: 10.02.2025

Subject: Modifications in Clauses 7, 8, 9 and Schedule F of clause 8 of GCC 2023

for Maintenance Works.

The following amendments are made in the Clauses 7, 8, 9 and Schedule F of
clause 8 of GCC 2023 for Maintenance Works:

Mo provision

Existing provision Modified provision
Clause 7 Clause 7
Existing provisions No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection |
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of

physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which

payment will be made at reduced
rates, shall be issued.

Clause 8 Completion Certificate

Within ten days of the comnpletion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor andlor (b) for
which payment will be made at reduced
rates.

But no final certificate .......... sum | No change.
actually realized by the sale thereof.

{&WMFH Page 1 of 3

R K SINGH
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Clause 9 Payment of Final Bill Clause 9 Payment of Final Bill |
The final bill shall be submitted by | i. The final bill shall be submitted by the |
the contractor in the same manner contractor to the Engineer-in-Charge
as specified in interim bills within in the same manner as specified in
| three months of physical completion interim bilis within three months n!’|
of the work or within one month of physical completion of the work or
the date of the final cerificate of within one month of the date of the final |
completion fumished by the completion certificate furnished by the |
Engineer-in-Charge whichever s Engineer-in-Charge  whichever s
earlier. No further claims shall be earlier. At the time of submission of
made by the contractor after the final bill, receipt will be given by
submission of the final bill and these the Ol/o Engineer-in-Charge.
shall be deemed to have been | ii. In case of correction / rejection /
waived and extinguished. Payments short documents, it will be
of those items of the bill in respect of mandatory for Engineer-in- Charge
which there is no dispute and of to give recorded reasons for
items in dispute, for quantities and correction / rejection / submission of
rates as approved by Engineer-in- additional documents within fifteen
Charge, will, as far as possible be days after submission of final
made within the period of three measurement and/or final bill by the
| months the period being reckoned contractor.
from the date of receipt of the bill by | iii.  Final bill will be accepted with all
the Engineer-in-Charge or his pre-requisite documents such as
‘ authorized Asstt. Engineer, complete sanctioned copies of extra items and
with account of materials issued by deviation in quantities, escalation
the Department and dismantied | statements, recovery statement,
materials. theoretical statement, completion

certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and

‘ other documents as mentioned in
clause-7 A etc. |

iv.  An undertaking along the final bill

will be submitted by the contractor

that “l / we hereby under take that all

the measurementsiclaims payable
under this contract have been
included in the final bill and will not
submit any other bill/claims in future |
under this agreement thereafter”. |

v.  No further claims shall be entertained
from the contractor after submission of

the final bill and these shall be deemed

to have been waived and extinguished.
Payments of those items of the bill in

AR respect of which there is no dispute and
J,_/ﬁi'; " of items in dispute, for quantities and
EE LA rates as approved by Engineer in

Page 2of3
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] charge, will, be made within the period
of three months. The period of three
months will be reckoned from the date |
of receipt of the bill in complete shape
after necessary corrections |/
additional documents, by the
Engineer-in-Charge.

vi In case of foreclosure /
determination of contract, if the
contractor fails to submit the EOT
case, final measurement /bills within |
30 days of foreclosure/ |
determination, the final bill will be
prepared and decided by the

department. The final bill shall only
be paid after withholding amount

| equivalent to maximum
compensation to be levied on the
contractor.

If the final bill is submitted by the |vii. If the final bill, in complete shape, is
| contractor within the period specified submitted by the contractor within the '
above and delay in payment of final period specified above and delay in
bills is made by the department after payment of final bills is made by the
| prescribed time limit, a simple department after prescribed time limit, a
mterest @ 5 % (five percent) per simple interest @5% (five percent) per
annum shall be paid to the contractor annum may be paid to the contractor
. from the date of expiry of prescribed from the date of expiry of prescribed
' time limit, provided the final bill time limit, provided the final bill
submitted by the contractor is found submitted by the contractor contains
to be in order. all the documents as mentioned in

para - (iii) & (iv) above. |
Schedule F Schedule F
| Clause B Clause B |
No Provision Competent Authorities to inspect and |
| issue completion certificate .......... |
(To be filled by NIT approving authority).
!
This issues with the approval of DG, CPWD. 'ﬁ >
(ﬁ"’fﬂ a

SpEferor alﬁmm (o o)
Issued from file No. CSQ/CM/17(1)/2025/Maintenance

e-file 9190123 {DFH‘B'31 5616)
Fefaf qur AR e @ o sRefa # sews g © s i1

(el dmade & wmas 9)
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MNIEMAN BHAWAN, NEW DELHI
Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works.

#rg d@s o R
Eapin g
No. DGICON/ Maintenance 2023/15
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

Datadl: 03.03.2025

The following amendments are made in the Clause 14 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i} The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have aither accrued or accrue thereafter
to Government, by a notice in writing to
take the parl work / part incomplete work
of any item(s) out of his hands and shall
have powers to |

(a) Take possession of the site and any |

materials, constructional plant,
implements, stores, elc,, thereon; and/or
(b} Carry out the part work [/ part

incomplate work of any item(s) by any |

means at the rsk and cost of the
contractor.

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor: |

(il The Engineer- in-Charge without |
invoking action under clause 2 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrus thereafter
to Government, by a notice in writing to
take the part work / part incormnplete work
of any item(s) out of his hancis and shall
have powers to |

(a) Take possession of the site and any
materials, constructional plant, |
implements, stores, etc., thereon; and/or

(b) Carry out the part work [ par
incomplete work of any itemis) by any
means at the risk and cost of the
contractor. The contractor, from whom
a part work / part incomplete work of
any item(zs), has been taken out of his
hands, shall not be allowed to
participate in the tendering/quotation
process of part work / part Incomplete
work of any item(s).

This issues with the approval of DG, CPWD.

&3%

e S ()

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file-9184028 (DFA/9319526)
FRIAT mu FAE Bwh & wh sfeRet # amaws gee o s g
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No. DG/CON/ Maintenance 2023/16
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI i
Subject: Modifications in Clause 25.2(b) and 25.6 of GCC 2023 for Maintenance
Works.
The following amendments are made in the Clause 25.2(b) and 25.6 of GCC 2023
for Maintenance Works:
Existing provision Modified provision
Clause 25.2 Clause 25.2

{b) Qualification of Arbitrators: It is a
term of this contract that each member of
the Arbitral Tribunal shall be Graduate
Enginear with experience in execution of
public works engineering contracts, and
he should have worked earlier at a lavel
not lower than the Chief Engineer
{(equivalent to level of Joint Secretary to
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appeointment as Arbitrator,

The age of Arbitrator at the time of
appointment shall not exceed 75 years.
An  Arbitrator may be appointed
notwithstanding the total number of
active arbitration cases with him.

Clause 25.6
Fee payable to Arbitrator(s): The fee

per CPWD OM No.2/2008/SE(TLCY
CSQ/M3T dated 19.11.2019 (or latest
amendment), and shall be shared equally
by both the parties.

payable to the arbitral tribunal shall be as |

(b) Qualification of Arbitrators: It is a term
of this contract that each member of the
Arbitral Trbunal shall be Graduate
Engineer (in Civil or Electrical or
Mechanical Engineering) wilh
experience in execution of public works
engineering contracts and he should
have worked earlier at a level not lower |
than the SAG (Level 14 of 7" CPC) of
the Government of India).

The aforesaid educational gualification
and work experience shall be mandatory
for appointment as Arbitrator,

The age of Arbitrator at the time of
appointment shall not exceed 70 years.

Clause 25.6

Fee payable to Arbitrator(s) for
arbitration cases, shall be as puer the fee
given in the fourth schedule of the
Arbitration & Conciliation Act, 1996 (or
latest amendment), and shall be shared
aqually by both the parties.

~ This issues with the approval of DG, CPWD.

un:"' o
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arefyeror aifirgar (¥ ds 1)

Issued from file No. CSQ/CM/MT({1)/2025 | Maintenance e-file 9135700 [TLE Fila)
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10.

mo oo o

g.

GENERAL TERMS & CONDITIONS

The work shall be carried out as per CPWD general specifications for electrical works Part-I (Internal) 2023
& 11 (External) 2023, Part III (Lift & escalator), Part-IV (Sub-Station), Part-V (Wet Riser / Fire Fighting
system), Part VI (Fire Detection and Alarm system), Part VII (D.G. sets), Part-VIII (Gas Based Fire
Extinguishing System) and HVAC system upto date as amended wherever applicable and entire satisfaction
of Engineer-in-charge or his representative.

The contractor / Firm is advised to visit the site of work before quoting the rates, in order to ascertain the
quantum and location of work.

The work shall be carried out as per direction of the Engineer In-charge or his authorized representative
Conformity with statutory acts, rules, standards and codes all electrical works shall be carried out in
accordance with the provisions of Indian Electricity Act, 2003 and Indian Electricity Rules, 1956 as
amended up to date. They shall also conform to CPWD General specification for Electrical works, part-I
(Internal, 2023 and part- II (External), 2023 and part IV (Substation) 2013, part V (Wet Riser and Sprinkler
system for firefighting installation)- 2006 Part VI ( Fire Alarm System) Part III (lift), DG Set Part VII as
amended up to date.

Safety codes and labourRegulations: - (a) In respect of all labour employed directly or indirectly on the work
for the performance of the contractor's part of work, the contractor at his own expense, will arrange for
safety provision as per the statutory provisions, B.L.S recommendations, factory act, workman's
compensation act, CPWD code and instruction issued from time to time. Failure to provide such safety
requirement would make the tenderer liable for penalty for Rs. 200/- for each violation. In addition, the
Engineer-in-charge, shall be at liberty to make arrangements and provide facilities as aforesaid and recover
the cost from the contractor. (b) The contractor shall provide necessary barriers, warning signals and other
safety measures while executing the work or wherever necessary so as to arising accidents. He shall also
indemnity CPWD against claims for compensation arising out of negligence in this respect. Contractor shall
be liable, in accordance with the Indian law and Regulations for any accidents occurring due to any cause.
The department shall not be responsible for any accidents occurred or damaged incurred or claims arising
there from during the execution of work. The contractor shall also provide all insurance including third party
insurance as may be necessary to cover the risk. No extra payment would be made to the contractor due to
the above provisions thereof.

The contractor shall take all precautions for safety of the workmen. If any accident/ mis-happening occur the
department shall not be responsible for the same. If any compensation is to be paid to the victim, the firm
shall pay the same and no claim in this account shall be entertained by the department.

If the work is of deposit work and carried out on obtaining sanction along with fund from the client
department. The operation and maintenance of E&M services in this building is continuous nature. So tender
has been called for 12 months accordingly. Meanwhile client department in case stop sanctioning or not
providing funds or withdraw the works from CPWD, then agreement will be resigned on one month notice
by the department to contractor for which no any nature of claim will be entertained.

If shall be entirely the responsibility of the contractor to ensure that no unlawful act is done by his persons
while on duty. In case any theft/ loss of departmental property takes place due to the negligence or
carelessness of his personnel, the contractor will be held responsible and shall made good the same. The
afore said terms and conditions shall be read in conjunction with the general rules and directions from the
guidance of Contract form PWD -8.

Department shall in no way be involved in any dispute of whatever kind, between the contractor and the staff
engaged by him. Payment against the final bill however would be subject to clearance from labour
authorities.

No T&P shall be issued to the contractor. The contactor shall make his own arrangement of tools for
maintenance of Sub Station/ Electrical Installations equipments& following T&P shall always be available at
the site of work by the contractor:-

Tong tester, Test lamp

Gloves — 4 Sets.

First Aid Box

Crimping Tool Kit

Meggar (5 KV HT and 500 volt LT)

Spanner Set.

Screw Driver set
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Allen Keys set

Earth Tester

Blower

Hammer, Drill Machine & Spade

Every wireman/ operator should have pliers, screw driver of different size, tester & test lamp for day to

day maintenance work.
Before start of contract these T&P materials must be kept in a lockable box, if same is not available at
site recovery for the same @ Rs. 500/- per day shall be deduct from the contractor bill .

—RT s

11. After deployment of the staff interview of all staff shall be taken by the committee of one Executive engineer
and one Assistant engineer.

12. The minor material such as soap, duster, broom, old dhoti, cotton waste, PVC tape etc. shall be arrange by the
contractor. Nothing shall be paid on this account.

13. Before the start of contract, the contactor is bound to submit the following details along with supporting
papers of the workers proposed Sub Head wise to be engaged by him. After receipt of confirmation of their
suitability from Engineer-In-charge or his authorized representative, they shall be deployed on duty.

a. Name & Postal Address with ID Proof

b. Photograph with specimen signature

c. Qualification and experience

d. Bank accounts details

e. ESIC/ EPF Details if applicable
Before start of work the agency has togot approved the detail of workers from Engineer-In-charge or his
authorized representative & has to take over the site from J.E. in charge of site.

14. For the passes of Labour, Police Verification, photographs, Copy of Aadhaar Card has to be submitted well
in time and the passes will be issued for 3 months only and the contractor has to again apply for passes.
Necessary documents have to be submitted by the contractor.

15. In case of any damage to any equipment due to negligence of the contractor’s staff the same will have to be
made good by the contractor at his cost. Failure to which suitable recovery will be made from the

contractor bill as decided by the Engineer-In-charge.

“I

. The Engineers - in — charge reserves the right to ask the contractor to remove any default/untrained staff
without assigning any reason.

. All the cleaning material i.e. soap, duster etc shall be arranged by the contractor at his own cost for
cleaning of Electrical Installation & fans, switch gear, DB, Main control panel, Water supply pump, Fire
Alarm System/ Wet Riser System/ D.G Set/ Sub Station equipment / Lifts etc. as per scope of work of this

agreement / work order. If cleaning of installation is not found satisfactory at any time, a recovery of

Rs.200/- per occasion noticed per Sub Head shall be made from the bill of contractor.

23. The contractor shall furnish name & contact number of the persons, who should be contacted during
emergency.

24. In case of any damage to any equipment on account of negligence/fault of the contractor’s staff the same
will have to be made good at contractors risk and cost. Failure to comply with this clause shall attract
recovery from contractor bill.

25. The contractor shall have to arrange for issue of identity cards as per direction of the Engineer-in-charge
for all the staff deployed within one week of the start of the work at his own cost and also submit two extra
photographs with full address of each worker for record. If he fails to do, the department shall recover Rs.
50/- per person/per day for this default from the monthly bill.
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29.

32.

33.

34.

35.

36.

37.

38.
39.

40.

41.

42.

43.

el i | F denloved for K

The rates quoted shall be inclusive of wages of Electrician/ E&M Operator / Wireman/ Khallasi etc. i/c
relievers, cleaning material, uniform and all taxes and duties etc. as applicable. However ESI/ EPF will be
reimbursed to the contractor, on production of proof of deposit of the same with respect to Govt.
department.

0 H -. 31 epa "" - P > HE

The contactor is bound to distribute the salary / wages to his worker by 7" of each successive month,
positively, by ECS or RTGS or online mode as feasible. However department will make payment to the
agency quarterly subject to availability of fund and fulfillment of terms and condition of agreement.

Copies of the proof of above mode of payment to the workers will be submitted to the concerned AE(E)/
JE(E) with the bill, failing which no payment will be made to the contractor.

The contractor shall deduct worker subscription toward Provident Fund, ESI, as per rules, he shall deposit
the same along with his contribution into the respective accounts of the worker and submit the detail to this
office for verification.

The firm shall abide minimum wages Act. As notified by the Govt. of Manipur or Central Govt. whichever
is higher and the payment to staff shall be made through online mode /ECS. The payment to the contractor
will be released only after giving proof to the department for the same.

The contractor whose bid is accepted will also be required to furnish either copy of applicable license/
registration or proof of applying for obtaining labour license, registration with EPFO, ESIC & BOCW
welfare board within period specified in schedule ‘F’ or before starting of work.

No running account bill shall be paid for the work till the applicable labour license, registration with EPFO,
ESIC & BOCW welfare board, whatever applicable are submitted by the contractor to the Engineer-In-
charge & with each running A/c bill, documents of payment / deposit of ESIC & EPF to all works engaged
for this work will be submitted to the department/ concerned AE/JE(E).

The registration with EPFO &labour license is mandatory if 20 or more labour is employed in any day in
the preceding one year, registration with ESIC & BOCW welfare board is mandatory if 10 or more labour
is employed in any day in the preceding one year.

ESIC & EPF shall be reimbursed on actual basis on production of documentary evidence.

In case of any dis-obedience by the staff of the contractor with the occupants/ authorities/ engineer in
charge and his authorized representatives, the contractor shall be responsible fully for such consequences
and such staff shall be removed from the site immediately.

The contractor has to take over the site from JE-In-charge. After completion of work contractor has to hand
over the site to JE in charge of site.

Any other minor addition / alternation in the existing installation shall be covered in the scope of the work
and operation & maintenance of the same shall be included in scope of this agreement. Nothing extra will
be paid on this account.

The contractor shall be responsible for the safety of the Electrical installations so long as the entire work i/c
testing, fixing of all fittings and fixtures are completed and handed over back.

As the installations /equipment’s are in running condition the installation shall be handed over on” as is
where is basis” and nothing extra shall be paid toward pre- maintenance However, if any deficiencies are
brought to notice of department while taking over of installations by the contractor ,for rectification of
which some parts are required. The same shall be arranged by the department and provided to the contractor
free of cost but shall be replaced by the contractor for which nothing extra shall be paid.
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44, After the expiry of the contract, the firm shall have to hand over complete installation to the department in
proper working order. All defect and deficiencies shall have to be rectified by the firm to the entire
satisfaction of Engineer-in-charge failing which the work shall be got done at the risk and cost of the firm.

45. If any additional / alteration in the installed inventory is found / made after award of work then contractor
shall be bound to maintain in the same within the quoted rates under same scope of work and term and
conditions.

46. Contractor shall be bound to execute the deviations in the schedule quantities to any extent at the tendered
/Agreement rates.

47. Contractor shall be bound to execute such additional items which can be termed as logical, essential and
necessary (even though not listed in schedule of work) for the effective execution of the work in totality,
rates for such items of work shall be rationally analyzed/derived and would be binding on the contractor.

48. If the behavior of the worker is not found satisfactory, the contractor has to change staff within 3 days,
failing which, the Engineer-in-Charge has the power to cancel the contract, and the contractor shall have
no claim of compensation

49. The contractor shall discuss with EE(E) or his authorized representative/visit the site before placing the
supply order/delivery of materials at site as per actual requirement as the actual Quantity of materials
required may deviate (+/-) from the quantity taken in the schedule of work/inventory of the agreement.

50. The quoted rates should be inclusive of all taxes etc. i.e. GST and nothing extra will be paid.

51. The contractor shall take all precaution for safety of the workmen. If any accident/mishap occurs, the
department shall not be responsible for the same. Consequently any compensation payable shall be at the
contractor cost.

52. Schedule for maintenance for internal EI, Sub-Station, HVAC, DG Set, Fire protection systems & Lifts
shall be carried out as per latest CPWD maintenance manual (Book of schedule of maintenance).

53. The contractor has to maintain an inventory of electrical items or spares for day to day complaints at least
10% of required spares as shown in the schedule.

54. The contractor shall submit duty roster/duty chart as per satisfaction of Engineer-in-charge in duplicate
with in 1 week from the date of start and their after two days before the close of every month.

55. The shift timing can be changed as per the requirement at site and as per direction of Engineer-in-charge.

56. If there is any conflict/dispute or difference is found in the terms and condition / provisions between the
terms and condition of General Part ‘A’ and terms and condition in Electrical part ‘C’ then stringent
provision shall be taken & considered as final.

57. Watch and ward of all the installations shall be the responsibility of the contractor.

Inventory as per physically available at site with JE & shall be handed over by the JE (E).
Assistant Engineer (E)
MCESD,CPWD,Imphal
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SCHEDULE OF WORK

Name of work:- Repair & Renovation of OCR Complex at SIB Tamenglong, Manipur.
(SH- Electrical works)

Sl

No Description of items. Quantity Rate Amount

Ref. Code No

SH:-I (Internal Electrical
Installations)

Wiring for light point/ fan point/
exhaust fan point/ call bell point with
1.5 sqg.mm FRLS/HFFR PVC insulated
copper conductor single core cable in
surface / recessed medium class PVC
conduit, with modular switch, modular
plate, suitable Gl box and earthing the
point with 1.5 sqg.mm FRLS/HFFR PVC
insulated copper conductor single core
cable etc. as required.

1.1

1.1.1 | Group-"C" 48 Pt | 1704.00 81792.00 | DSR-25 1.10.3

Wiring for light/ power plug with 2X4
sq. mm FRLS/HFFR PVC insulated
copper conductor single core cable in
surface/recessed medium class PVC
conduit alongwith 1 No. 4 sgq. mm
FRLS/HFFR  PVC insulated copper
conductor single core cable for loop
earthing as required.

1.2 220 Mtr 373.00 82060.00 | DSR-25 1.12

Wiring for light/ power plug with 4X4
sq. mm FRLS/HFFR PVC insulated
copper conductor single core cable in
surface/recessed medium class PVC
conduit alongwith 2 Nos. 4 sg. mm
FRLS/HFFR  PVC insulated copper
conductor single core cable for loop
earthing as required.

13 80 Mtr 587.00 46960.00 | DSR-25 1.13

Wiring for circuit/ submain wiring
alongwith earth wire with the following
sizes of FRLS/HFFR PVC insulated
copper conductor, single core cable in
surface/ recessed medium class PVC
conduit as required.

1.4

2 X1.5sg. mm + 1 X 1.5 sq. mm earth

141 .
wire

100 Mtr 267.00 26700.00 | DSR-25 1141

1.4.2 | 2X6sq.mm+1X6sq. mm earth wire 60 Mtr 482.00 28920.00 | DSR-25 1.14.4

Supplying and fixing of following sizes of
medium class PVC conduit along with
accessories in surface/recess including
1.5 cutting the wall and making good the
same in case of recessed conduit as
required.

1.5.1 | 20 mm 45 Mtr 151.00 6795.00 | DSR-25 1.21.1
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1.6

Supplying and drawing co-axial TV cable
RG-6  grade,0.7mm  solid copper
conductor PE insulated ,shielded with
fine tinned copper braid and protected
with PVC sheath in the existing
surface/recessed steel/PVC conduit as
required

45

Mtr

54.00

2430.00

DSR-25

1.19

1.7

Supplying and fixing suitable size Gl box
with modular plate and cover in front
on surface or in recess, including
providing and fixing 3 pin 5/6 A modular
socket outlet and 5/6 A modular switch,
connections etc. as required.

13

Nos

545.00

7085.00

DSR-25

1.31

1.8

Supplying and fixing suitable size Gl box
with modular plate and cover in front
on surface or in recess, including
providing and fixing 6 pin 5/6 & 15/16 A
modular socket outlet and 15/16 A
modular switch, connections etc. as
required.

11

Nos

659.00

7249.00

DSR-25

1.32

1.9

Supplying and fixing following size/
modules, Gl box alongwith modular
base & cover plate for modular switches
in recess etc. as required.

1.9.1

1 or 2 Module (75mmX75mm)

Nos

354.00

1062.00

DSR-25

1.27.1

1.9.2

6 Module (200mmX75mm)

Nos

462.00

2310.00

DSR-25

1.27.4

1.10

Supplying and fixing following modular
switch/ socket on the existing modular
plate & switch box including
connections but excluding modular
plate etc. as required.

1.10.1

5/6 A switch

Nos

121.00

605.00

DSR-25

1241

1.10.2

15/16 A switch

Nos

176.00

880.00

DSR-25

1.243

1.10.3

3 pin 5/6 A socket outlet

Nos

136.00

680.00

DSR-25

1.24.4

1.104

6 pin 15/16 A socket outlet

Nos

219.00

1095.00

DSR-25

1.245

1.10.5

TV socket outlet

Nos

168.00

504.00

DSR-25

1.24.7

1.11

Supplying and fixing modular blanking
plate on the existing modular plate &
switch box excluding modular plate as
required.

10

Nos

47.00

470.00

DSR-25

1.26

1.12

Supplying and fixing call bell/ buzzer
suitable for single phase, 230 V,
complete as required.

1.00

Nos

112.00

112.00

DSR-25

1.38

SH:- (Light fittings & fixtures)

1.13

Supply, Installation, Testing and
Commissioning of ceiling fan with Brush
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Less Direct Current (BLDC) Motor, class
of insulation: B, 3 nos. metal( Aluminum
alloy) blades, 30 cm long down rod, 2
nos. canopies, shackle kit, safety rope,
copper winding, steel/Al body Power
Factor not less than 0.9, Service Value
(CM/M/W) minimum as below, 350
RPM (tolerance as per IS : 374-2019),
THD (Total Harmonic Distortion) less
than 10%, suitable for operation with
regulator for speed control and all
remaining accessories including safety
pin, nut bolts, washers, temperature
rise=75 degree C (max.), insulation
resistance more than 2 mega ohm,
suitable for 230 V, 50 Hz, single phase
AC Ceiling Fan compliant to IS 374:2019
fan i/c external connection with 1.5 sq.
mm FRLS/HFFR,PVC insulated copper
conductor single core cable and
earthing etc. as required.

1.13.1

1200mm, service value > 6.0
CM/Min/Watt, air delivery 210 CM/Min
(Minimum)

10

Nos

2695.00

26950.00

DSR-25

9.2.3

1.14

Supplying,Installation,testing,commissio
ning of fresh air fan with louvers of
following sizes in the existing opening
including making good the damage, i/c
connection with 3 x 1.5sgmm
FRLS/FRLSH cu wire, testing,
commissioning etc. as required.

1.14.1

250 m.m Sweep, RPM >/= 1250

1.00

Nos

1988.00

1988.00

MR

1.15

Supplying, Installation, testing and
commissioning of heavy duty metal
exhaust fan with louvers of following
sizes in the existing opening complete
with making hole to suit the the size of
above fan i/c connection with 3 x
1.5sgmm FRLS/FRLSH cu wire as
required

1.15.1

300 m.m Sweep,heavy duty RPM >/=
900

1.00

Nos

5386.00

5386.00

MR

1.16

LED Down lighter (SMD Type) (System
lumen efficacy = 105 < 120lm/Watt)
Supplying, installation, Testing &
Commissioning of LED Recessed/
surface Down lighter (Round/ square/
Rectangular) SMD type of following
body material with PMMA and
prismatic diffuser and construction as
per IS :10322 with driver as per the
requirement with Driver efficiency
>85%, Operating voltage AC 140-270
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Volt, frequency 50/60 hz, Operating
temp range -15 deg to 40 deg
centigrade, internal surge protection of
2.5 KV with Short & Open circuit
protection ,THD < 10%, P. F.>0.95, IP20,
CRI >80 , UGR (Unified Glare Rating) <
19, Flicker free (flicker should be below
5%), life time (LED, Driver & electrical
circuitary), of minimum 50000 Burning
Hours with 70% of initial Lumen
maintained till life ends , CCT 3000°K /
4000°K / 5700°K / 6000°K / 6500°K (As
per ANSI Bin), SDCM (Standard
Deviation Color Matching) <3,
Maximum power consumption should
not more than the specified rating and
Fixture shall be confirming to relevant
BIS standards and trade mark certificate
(T.C.). Manufactures Word Mark/ Name
Engraved/ Embossing/ Screen printing
on housing Complete in all respect i/c
connections with 1.5 sqg mm FRLS, PVC
insulated copper conductor single core
cable and earthing etc. as required with
Minimum 5 year OEM warranty. System
lumen efficacy 2105 and <120 Im/Watt
output . LM79 & LM80 Test report from
NABL lab for all testing required for LED
fixtures as per BIS shall be submitted.
Shape size and CCT shall be as approved
by Engineer-in-Charge as per
requirement .(Thermal management:
heat sink of aluminum housing such
that LED junction temperature shall not
rise above 90°C).Powder coated die cast
/Extruded aluminum Body including
trim

1.16.1

18- Watt.

15

Nos

920.00

13800.00

DSR-25

8.14

1.17

LED Panel light 2x2 ft. (System lumen
efficacy 2105 <120 Im/Watt) Supplying,
installation, Testing & Commissioning of
Panel light 2x2 ft., of following body
material and construction as per IS :
10322 with driver as per the
requirement with Driver efficiency
>85%, Operating voltage AC 140-270
Volt, freq 50/60 hz, Operating temp
range -15 deg to 40 deg centigrade,
internal surge protection of 2.5 KV with
Short & Open circuit protection, THD <
10% , P. F.20.95, IP20, CRI >80, UGR
(Unified Glare Rating) < 19, Flicker free,
(flicker should be below 5 %), life time
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(LED,Driver & electrical circuitry), of
minimum 50000 Burning Hours with,
70% of initial Lumen maintained till life
ends as per LM80 extrapolation IES TM-
21-11 report, CCT 3000°K / 4000°K /
5700°K /6000°K / 6500°K (As per ANSI
Bin), SDCM(Standard Deviation Color
Matching) <3, Maximum  power
consumption should not more than the
specified rating and Fixture shall be of
relevant BIS standard and trade mark
certificate ( T.C.). Manufactures Word
Mark/ Name Engraved/ Embossing/
Screen printing on housing. complete in
all respect i/c connections with 1.5 sq
mm  FRLS, PVC insulated copper
conductor single core cable and
earthing etc. as required with Minimum
5 year OEM warranty. System lumen
efficacy >105<120 Im/Watt output
LM79 & LM80 Test report from NABL
lab for all testing required for LED
fixtures as per BIS shall be submitted.
Shape size and CCT shall be as approved
by Engineer-in-Charge as per
requirement. (Thermal management:
heat sink of aluminum housing such
that LED junction temperature shall not
rise above 90°C).Powder coated CRCA
sheet body (Thickness> 0.5 mm)

1.17.1

36 Watt.

Nos

2059.00

12354.00

DSR-25

8.6.10

1.18

Supplying & fixing decorative wall light
fixture made up of Polycarbonate,
suitable for 9 W LED complete with two
pin holder i/c 9 Watt.LED lamp suitable
for 230 volts 50 Hz AC supply directly
on Ceiling/wall i/c Connection with 3 x
1.5 sq. mm FRLSH/HFFR PVC insulated,
copper conductor, single core cable and
earthing etc. as required.

Nos

1372.00

9604.00

MR

1.19

Supplying and fixing brass batten/ angle
two pin holder holder suitable for 9 W
LED complete with two pin holder,i/c 9
Watt.LED lamp suitable for 230 volts 50
Hz AC supply directly on Ceiling/wall i/c
Connection with 3 x 1.5 sq. mm
FRLSH/HFFR PVC insulated, copper
conductor, single core cable and
earthing etc. as required.

Nos

262.00

786.00

MR

1.20

Supplying & Erection of energy saving
surface oval shape mounted,9 to 11
watt, IP 65 LED Bulk head fitting
comprising  high  brightness LEDs

Nos

1647.00

3294.00

MR
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suitable for 230 volts 50 Hz AC supply
directly on Ceiling/wall i/c Connection
with 3 x 1.5 sg. mm FRLS/FRLSH PVC
insulated, copper conductor, single core
cable and earthing etc. as required.

1.21

Supplying and fixing 10 watt LED mirror
light with decorative grey end caps
Aluminum  housing & integrated
electronic driver suitable for 230 volts
50 Hz AC supply directly on Ceiling/wall
i/c Connection with 3 x 1.5 sq. mm FRLS
PVC insulated, copper conductor, single
core cable and earthing etc. as required.

Nos

598.00

1196.00

MR

(DB's & Switch gears)

1.22

Supplying and fixing following way,
single pole and neutral, sheet steel,
MCB distribution board, 240 volts, on
surface/ recess, complete with tinned
copper bus bar, neutral bus bar, earth
bar, din bar, interconnections, powder
painted including earthing etc. as
required. (But without
MCB/RCCB/Isolator)

1.22.1

16 way, Double door

Nos

3367.00

6734.00

DSR-25

234

Supplying and fixing following rating,
double pole, 240 V, isolator in the
existing MCB DB complete with
connections, testing and commissioning
etc. as required.

1.23.1

63 A

Nos

569.00

1138.00

DSR-25

2.12.2

1.24

Supplying and fixing Cable End Box
(Loose Wire Box) suitable for following
single pole and neutral, sheet steel,
MCB distribution board, 240 Volts, on
surface/ recess, complete with testing
and commissioning etc. as required.

1.24.1

For 16 way, Double door SPN MCBDB

Nos

1672.00

3344.00

MR

1.25

Supplying and fixing following rating,
240/415 volts, "C" curve, miniature
circuit breaker suitable for inductive
load of following poles in the existing
MCB DB complete with connections,
testing and commissioning etc. as
required.

1.25.1

Single pole MCB 5-32 Amps

28

Nos

285.00

7980.00

DSR-25

2.10.1
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1.26

Supplying & fixing 2 module Gl box wih
modular plate and cover in front on
surface or in recess including providing
and fixing 16/20 Amps modular socket
outlet including connections, etc. as
required.

Nos

674.00

4718.00

MR

1.27

Supplying & fixing 2 module Gl box wih
modular plate and cover in front on
surface or in recess including providing
and fixing 25 Amps "C" curve, SP,
modular MCB, including connections,
etc. as required.

Nos

631.00

631.00

MR

1.28

Supplying & fixing 2 module Gl box wih
modular plate and cover in front on
surface or in recess including providing
and fixing 20/25 Amps Motor starter,
including connections, etc. as required.

Nos

966.00

5796.00

MR

( Earthing)

1.29

Earthing with G.I. earth pipe 4.5 metre
long, 40 mm dia including accessories,
and providing masonry enclosure with
cover plate having locking arrangement
and watering pipe etc. with charcoal/
coke and salt as required.

set

7658.00

30632.00

DSR-25

5.2

1.30

Providing and fixing 25 mm X 5 mm G.l.
strip in 40 mm dia G.l. pipe from earth
electrode including connection with G.I.
nut, bolt, spring, washer excavation and
re-filling etc. as required.

10

Mtr

755.00

7550.00

DSR-25

5.11

131

Providing and fixing 25 mm X 5 mm G.l.
strip on surface or in recess for
connections etc. as required.

20

Mtr

287.00

5740.00

DSR-25

5.15

SH:- ( LT Panel)

1.32

Supplying, installation, testing &
commissioning of Wall mounted totaly
enclosed cubicle type metering LT
panel suitable for 415V, 3 Phase, 4 Wire
50 Hz Ac supply system, fabricated in
compartmentalized (preferably) design
(each compartment should not be less
than 300X300Sg. mm.) and depth
should not be less than 300mm deep
(Nominal size) from CRCA sheet steel
of 2mm thick for frame work and
covers, 3mm thick for gland, plates i/c
cleaning & finishing complete with 7
tank process for powder coating in
approved shade, having 125 A capacity
extensible type TPN aluminium alloy
bus bars of high conductivity, DMC/SMC
bus bar control wiring with 2.5 sq. mm.
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FRLS/HFFR  PVC insulated coppr
conductor S/C cable, cable alleys, cable
gland plates in two half. i/c providing
and fixing following switch gears in it
etc. as required. (Panel shall be
fabricated supports, fabrication shall be
done in transportable sections, entire
panel shall have a common copper
earth bar of size 20mm x 3mm at the
rear with 2 Nos. earth stud, solid
connections from main bus bar to
switch gears with required size of Al
bus bars and by a CPRI approved
fabricator and shall be approved by
Engineer in charge before fabrication)

(1) Incoming:

1.1) 01 No 100 Amp rating, 415 Volt, 25
KA, lcs= 100% Icu, Four Pole, MCCB
with thermal magnetic release range

(2) Bus Bar

(2.1) Aluminium alloy bus bar chamber
(considering the current density of
Aluminium 1.3 Amp/Sq.mm.) of rating
125 Amp, 4 pole at 415 V, duly PVC
sleeved -1 Set.

(3) Outgoing:

(3.1) 63 Amps DP 'C'-Curve MCB --- 02
Nos.

3.2)Spare Space for single phase Energy
meter - 02 Nos.

3.3) Digital Multifunction LED meter
class 1.0 for measuring vottage,
Current, frequency, Power factor and

KW -01 Nos
3.4) Terminal blocks for connection - 04
nos
3.5) Danger Notice plate of size 200 mm
« 150 mm x 2 mm thick - 1 No 1 Job | 48204.0 48204.00 MR
ABSTRACT OF COST
Total DSR 2025 It “A”
ot ems 410587.00
MARKET RATE ITEM | “B”
84947.00
Total ("A™+"B") “cr 495534.00
Assistant Engineer (E)
MCESD,CPWD,Imphal
C-OW-NIL}
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List of Approved Makes

Name of Work:- Repair & Renovation of OCR Complex at SIB Tamenglong, Manipur.
(SH- Electrical works)

SI. Description of Items Makes
No
1 FRLS PVC Insulated Copper Conductor Finolex/KEI/Havells /Polycab/RR Kabel/Richa
Single core cable for wiring.
2 XLPE insulated PVC sheathed Aluminium | Finolex/KEI/Havells /Polycab/RR Kabel/Richa
/ Copper conductor Armoured cable of 1.1
KV grade
3 PVC Conduit (ISI marked ) medium AKG/ Precision /BEC/Polycab/Richa.
class & PVC accessories/Steel Conduit
(ISI Marked) & it's accessories.
4 MCB, Isolator, Industrial Plug Socket Schneider Electric (Acti-9)/ Legrand (DX3)/
Hager/L&T (Exora)/ ABB (ITusy/
Havells/Siemens (Betaguard).

5 MCBDB & Loose Wire Box Schneider Electric (Acti-9)/ Legrand (DX3)/
Hager/L&T (Exora)/ ABB (ITusy/
Havells/Siemens (Betaguard).
6 Modular Switch, Socket/Telephone Crabtree(Murano)/legrand(Myrius)/Honeywell
Socket/TV Socket/Fan Regulator/Motor MK(Blenze+)/L&T(Englaze)-Entice/Schneider-
Starter/RJ-45 socket/Gl Box Etc.(Wiring Opale/Anchor(Panasonic)
accessories)
7 Moulded Case Circuit Breaker (MCCB) Schneider Electric (Easypact CVvS)/
Thermal release /Microprocessor based Legrand(DRX/DPX3) / Hager/L&T(D-Shine) /
(Ics=lcu=100%) ABB / Havells.
8 Ceiling fan (BLDC) 5 star Usha (Techno air -BLDC) or similar/Higher in
Usha/Havells/Orient/ Crompton/Bajaj.

9 Terminal Blocks and connectors Elmax / Wago / Hensel / Connectwell.

10 Fresh air fan Usha(Crisp Air)or similar/Higher in Usha/Havells/
Orient/ Crompton/Bajaj.

11 Wall fan 400mm Usha(mist air flo) or similar/Higher in
Usha/Havells/Orient/ Crompton/Bajaj.

12 DWC pipes Universal/gemini/supreme/Tirupati

plastics/Prince.

13 12 watt round shaped led fitting Crompton(Pearl NIOS) or similar/Higher in

Havells/Philips/LT/Wipro/Crompton/LT.
14 | LED Bulkhead fittings Havells(HEXA) or similar/Higher in
Havells/Philips/LT/Wipro/Crompton/LT.
15 Mirror light fitting Havells(neoluminineplus) or similar/Higher in
Havells/Philips/LT/Wipro/Crompton/LT.
16 | 36 watt(2'x2") square shaped LED light Philips(Recessed Troffer G6 )or similar/Higher in
Havells/Philips/LT/Wipro/Crompton/LT.
17 | Any other item not mentioned above With prior approval from the Engineer-in-charge.
Assistant Engineer (E)
MCESD,CPWD,Imphal
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-

f;-@4 Central Public Works Department

[ Sl VoV = )

NIT/RFP No:.28 /[EE(E)/AE(E)/MCESD/CPWD/2026-27

Name of work:- :- Repair & Renovation of OCR Complex at SIB Tamenglong, Manipur. (SH- Electrical works)

SCHEDULE OF QUANTITIES

Name of the Contractor / Company Name

Percentage
SI.No. Name of component ESt(':'::ttEd atl?\%v:s?il;r?aetlgt‘ilv % in Figures Total Cost
cost
Repair & Renovation of OCR Complex at
1 SIB Tamenglong, Manipur. (SH- Electrical 495534.00 Select 0.00
works)
Grand Total 495534.00
C-OW-NIL}
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