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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR TENDERING

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE

(Applicable for inviting tenders in Single bid system)

The Executive Engineer (E) -1, Central. P.W.D, 15t Floor, ‘C’ Wing, Kendriya Sadan,

Koramangala, Bangalore-34 Phone No. 080-25500930., Tele Fax no. 080-22861570
(Email: cpwdbed2@Xkar.nic.in, bedcpwdbng@gmail.com) for and on behalf of the
President of India invites online Percentage Rate tenders from approved and
eligible enlisted Contractors of CPWD in appropriate Class [Contractors (Class-11 and
above) and Contractors of [Class-IIl and below only SR Region Enlisting in
SDG(Chennai), ADG(Kochi), ADG(Bengaluru) and ADG(Hyderabad)] for the following
work in Single Bid System.

TABLE - 1.0
S.N Particulars Particulars

1 | Draft NIT No. 65/EE(E)-1/Bangalore/2026-27

2 | Name of work & Location Replacement of Fire Fighting system
Ring main line, Fire brigade
connections and external yard
hydrants at GPOA Kendriya Sadan,
Koramangala, Bangalore

3 | Estimated cost put to tender (InRs.) | 26,96,994 /-

4 | Earnest money (In Rs.) 53,940/-

5 | Period of Completion 03 (Three) Months

6 | Last date & time of upload of bids. 12 /08 / 2026 up to15.00Hrs.

7 | Date & time of opening of bid. 12 /08 / 2026 on 15.30Hrs.

1. The intending bidder must read the terms and conditions of CPWD-6 carefully.

He should only submit his bid if he considers himself eligible and he is in
possession of all the documents required.

Information and instructions for bidders posted on website shall form part of bid
document.

The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents can be seen and
downloaded from website www.tenderwizard.com/CPWD or www.cpwd.gov.in
free of cost.

But the bid can only be submitted after deposition of original EMD either in the
office of Executive Engineer inviting bids or division office of any Executive
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10.

11.

12.

Engineer, CPWD, within the period of bid submission and uploading the
mandatory scanned documents such as Insurance Surety Bonds, Account Payee
Demand Draft or Banker's Cheque or Fixed Deposit Receipts or/and Bank
Guarantee (for balance amount as prescribed) from any of the Commercial Bank
towards EMD in favour of the Executive Engineer (E), BCED-II, CPWD,
Bangalore, receipt for deposition of original EMD to division office of any
Executive Engineer (including NIT issuing EE/AE), CPWD and other documents
as specified.

Those contractors who are not registered or have not updated their profile on the
website mentioned above, are required to get registered / update their profile
beforehand. The necessary training materials including the videos with step to
step process are available on download section of https://etender.cpwd.gov.in

The intending bidder must have valid class-III digital signature certificate with
encryption key (combo type) to perform any operations/transactions on the
e-tendering portal/website and the bidder should download and install the
eMsigner on their system as per instructions available on download section of
https://etender.cpwd.gov.in.

On the opening date, the contractor can login and see the bid opening process.
After opening of bids, he will receive the competitor bid sheets.

Contractor can upload documents in JPG format and PDF format.

Contractor must ensure to quote rate of percentage rate. The column meant for
quoting rate in figures appears in Yellow colour and the moment rate is entered,
it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any
cell is left blank the same shall be treated as "0". Therefore, if any cell is left blank
and no rate is quoted by the bidder, rate of such item shall be treated as “0”
(ZERO)

However, if a tenderer quotes nil rates against each item in item rate tender or
does not quote any percentage above/below on the total amount of the tender or
any section / subhead in percentage rate tender, the tender shall be treated as
invalid and will not be considered as lowest tenderer.

Contractor should quote the percentage above or below at par ECPT to two places
of decimal only.

Any dispute arising out of this tender including dispute related to
encashment of any Bank Guarantee/ FDR etc., shall be subject to the
jurisdiction of courts of Karnataka State only.

GST on all materials as well as GST on Work Contract and Labour Welfare Cess
etc., or any other tax applicable in respect of this contract shall be payable by the
Contractor. Rate quoted by him shall be inclusive of such taxes, levies etc. and
Government will not entertain any claim for reimbursement whatsoever in
respect of the same.



13.

14.

15.
16.

17.

18.

19.

20.

The department reserves the right to reject any prospective application
without assigning any reason and to restrict the list of qualified contractors to
any number deemed suitable by it, if too many tenders are received satisfying the
laid down criterion.

Online bid documents submitted by intending bidders shall be opened only of
those bidders, whose receipt of original EMD deposited with any division of
CPWD and other documents scanned and uploaded are found in order.

The bid submitted shall be opened at 15:30 Hrs.on 12 / 08 / 2026

The bidders are advised to visit the site to have more clarity about the site
conditions and availability of space for execution of the work.

The intending bidders are required to update their profile in CPWD e-tender
portal and to upload their bids well in advance of last date of submission of
tender. Any issue related to updating profile/ uploading tender can be resolved
through the concerned Executive Engineer/Assistant Engineer (Phone No. 080-
25534963, Tele Faxno. 080-25502762, (Email: bedcpwdbng@gmail.com) or
ERP help line No. 18001803286 or e-mail id cpwd.support@techmahindra.com.
The e-tendering bidders are also advised not to wait to raise any issues till the
last date of submission of bid in their own interest.

Approved and eligible contractors of CPWD of appropriate class & category shall
have valid Electrical license from competent authority in the name of contractor
or an undertaking that they will either obtain valid electrical license at the time
of execution of electrical work or associate with contractors having valid
electrical license of eligible class.

The contractor submitting the tender should read the schedule of quantities,
additional conditions, additional specifications, particular specifications and
other terms and conditions given in the NIT and-drawings. The tenderer should
also read the applicable General conditions of Contract mentioned in the
Schedule-E, which is available as Government of India Publications. The set of
drawings and NIT shall be available with the Executive Engineer (E) -1, CPWD,
Bangalore. The contractor should also visit the site of work and acquaint himself
with the site conditions before tendering. Thefollewingconditions,—which
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Intending tenderers shall in their own interest read all the items and bring
omissions and errors / to the notice of the NIT inviting authority and no claim

what so ever shall be entertained after opening of the tender. The decision of the
said authority shall be final and binding in all such cases




Keramangala, Bangalere- 560034

22. The bid submitted shall become invalid if:

i)

ii)

iii)

The bidders is found ineligible.

The bidders does not upload scanned copy of deposited original EMD along
with Annexure-A receipt with Division office of any Executive Engineer
,CPWD(The EMD document shall only be issued from the place in which the
office of receiving division office is situated.)

The bidders does not upload all the documents as stipulated in the bid
document.



23.

List of Mandatory Documents to be scanned and uploaded in JPG format or
PDF format within the period of bid submission:

1

Insurance Surety Bonds, Account Payee Demand Draft or Banker's Cheque
or Fixed Deposit Receipts or/and Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Bank towards EMD in favour of
the Executive Engineer (E), BCED-1I, CPWD, Bangalore.

Copy of Receipt for deposition of Original EMD issued from any Division
office of CPWD where bidder deposited EMD (format of deposition receipt
should be as per Annexure-A)

Copy of Enlistment Order in appropriate Class and Category issued
by CPWD, Contractors (Class-II and above) and CPWD Enlisted
Contractors of [Class-III and below only SR Region Enlisting in
SDG(Chennai), ADG(Kochi), ADG(Bengaluru) and ADG(Hyderabad)]
and valid on the last date of submission of the bids.

GST registration certificate, if already obtained by the bidder.
OR

If the bidder has not obtained GST registration as applicable, then he shall
scan and upload following undertaking along with bid documents.

“If work is awarded to me, 1 /we shall obtain GST registration certificate, as
applicable, within one month from the date of receipt of award letter or
before release of any Payment by CPWD, whichever is earlier, failing which
1/we shall be responsible for any delay in payments which will be due
towards me/us on account of the work executed and/or for any action
taken by CPWD or GST department in this regard”

Letter of Transmittal in the format as per Annexure-II of this section.

The agency must upload the ERP Training certificate of self or his / her
authorized representative regarding successful completion of ERP
Training from ERP portal




24. List of Documents to be submitted after acceptance:

1. Licenses/ Registrations or proof of applying for labour licenses, registration
with EPFO, ESIC & BOCW Welfare Board

2. Program Chart (Time and Progress)

3. Valid (THROUGH OUT THE CONTRACT PERIOD WITH OUT ANY LAPSE)
Electrical License Issued by Competent Authority in the name of the
contractor or an undertaking that they will either obtain valid electrical
license at the time of execution of electrical work or associate contractors
having valid electrical license of eligible class of execution of all electrical
works

Executive Engineer (E) -1
Central. P.W.D, Bangalore
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
No. 69(1)/2026/EE(E)-I/Bangalore/ 1719(H) Dated: 05/08/2026
Copy to:-
1. The Chief Engineer, CPWD, Bangalore for information please.
2. The Executive Engineer-1/11/111/CPWD, Bangalore and EE/EE(E ), CPWD,
Mysore.
3. All Assistant Engineer’s under EE(E)-I/ CPWD/ Bangalore.
4. AAO/ OS/ Cashier/ Auditor of EE(E)-I/Bangalore, CPWD, Bangalore
5. Notice Board/ Planning Board.

Executive Engineer (E) -1




BRIEF PARTICULARS OF THE WORK

1. Salient details of the work for which bids are invited are as under:
SL. Name of Work Estimated Cost Period 0 f
No. completion
Replacement of Fire Fighting system
Ring main line, Fire brigade
1 connections and external yard Rs. 26,96,994/- oid(:rzltlilese)
hydrants at GPOA Kendriya Sadan,
Koramangala, Bangalore.
2. The work site is situated at GPOA Kendriya Sadan, Koramangala, Bangalore.
3. Work shall be executed according to General conditions of Contract

mentioned in schedule A to F and conditions of this contract document.




THE MINIMUM ELIGIBILITY CRITERIA FOR SPECIALIZED WORKS WHEREVER

APPLICABLE
Estimated
Sl |Component of E&M Stmate . T
works cost Rs. Minimum Eligibility
No. (in lakhs)
1. Fire Fighting 26.96 Three similar completed works each of
Works Lakhs value not less than Rs. 10.78 lakhs
OR
Two similarcompleted works each of
value not less than Rs. 16.17 lakhs
OR
One similar completed work of value not
less than Rs.21.56 lakhs
Similar work shall mean " SITC of Fire
Fighting System works ”
Note:1

If main Agency is not executed / partially executed any of the subhead of works/

[tem of the above works shall be recovered double the rate as mentioned in the
particular item/ subhead of item of the schedule of work.

Note:2

i)

ii)

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum calculated
from the date of completion to the previous day of last date of submission of
tender. For other conditions, refer special conditions specified in Part B.

The completion certificate issued by an officer not below the rank of Executive
Engineer or equivalent duly attested shall only be considered.

The applicant shall either himself meet the eligibility conditions for the
respective SPECIALIZED E&M components or otherwise, he will have to
associate an agency meeting the eligibility requirements as given in this tender
document and submit the details as per Form “N” given in Part A of this tender
document within 7 days of award of work OR before start of specialized E&M
and Civil component of work whichever is earlier.

The applicant/ main contractor has to submit consent letters as per Form “P”,
given in Part A of this tender document from at least one eligible associate
agency of the respective component of Specialized/ E&M work for each of the
component of work by clearly indicating the component of work within 7 days
ofaward of work OR before start of specialized, E&M and Civil component of
work whichever is earlier.

The main contractor will submit MOU signed with eligible associated contractor.
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Vi)

vii)

viii)

The MOU in the enclosed Form “Q” shall be signed by both the contractors, i.e.

main contractor as 1% party and associated contractor as 2" party,
independently for EACH specialized E&M and Civil component, specified as
above.

If the main contractor fails to associate agency for execution of specialized/
E&M and Civil components of work within 7 days of award ofwork
OR before start of specialized/ E&M and Civil component of work whichever is
earlier or furnishes incomplete details or furnishes details of ineligible agencies
even after the tenderer is given due opportunity, the entire scope of such
component of work shall be withdrawn from the tender and the same shall be
got executed by the Engineer-in-Charge at the risk and cost of the main
contractor.

Verifiable completion certificates of the work, registration/approval
documents as the case may be, duly attested by the applicant shall be submitted
within 10 days of award of work OR before start of specialized/ E&M and Civil
component of work whichever is earlier. Valid Electrical license, as the case
may be, duly attested by the applicant shall also be submitted within 7 days
of award of work OR before start of specialized/ E&M and Civil component of
work whichever isearlier.

Self-attested GST registration documents in respect of the associated agencies
shall be submitted within 7 days of award of work or before start of specialized
/ E&M and Civil component of work whichever is earlier.
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ANNEXURE-A

PROFORMA OF RECEIPT OF ORIGINAL EMD

The EE/ Engineer in charge/DDH of any divisions/projects of CPWD or any other
officer designated by CPWD Directorate from time to time, are authorised to
receive the EMDs. These authorities should receive the original EMD for their
tenders or tenders of any other division/projects.

The NIT approving authority/Tender inviting authority at the time of issue of NIT
shall also fill and upload the following prescribed format of receipt of deposition
of original EMD along with NIT :-

RECEIPT OF DEPOSITION OF ORIGINAL EMD
(Receipt No. .o vveernsnnsnese e / date i)

2.
3.
4.

. Name of work: Replacement of Fire Fighting system Ring main line, Fire

brigade connections and external yard hydrants at GPOA
Kendriya Sadan, Koramangala, Bangalore.

NIT No- 65/EE(E)-I/Bangalore/2026-27

Estimated cost: Rs. 26,96,994 /-

Amount of Earnest Money Deposit : Rs.53,940/- (Rupees Fifty Three

Thousand Nine Hundred and Forty Only)

5.

Last date of submission of bid: 12 / 08 /2026 upto 15:00 Hours

(*To be filled by tender inviting authority/NIT approving authority at the

time of issue of NIT and upload along with NIT)

o 9 s W R

Name of CONEractor ... innmis s s snses e ses s ses s san s
FOrm of EMD ......cociiiiiiormnsssn e e snssns s smsss s s e san n san e
Amount of Earnest Money Deposit .........ccovceueeiirerssienesseens
Date of submission of EMD ..o sssns sassssns s
Email ID of EMD receiving officer............occeiie s e snncennnnennns

Office Phone NUMDer.......oc v snnsrrees ses sesss ssssssssssssssssssssssnnas

Signature, Name and Designation of EMD
receiving officer
along with Office stamp

(#To be filled by EMD receiving EE/DDH)
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The Authority receiving EMD in original form shall examine the EMD deposited by
the bidder and shall issue receipt of deposition of earnest money to the agency in
a given format uploaded by tender inviting authority. The receipt may be issued by
any subordinate gazetted authority as authorised by the EE/Engineer in
charge/DDH.

The authority receiving original EMD shall also intimate tender inviting authority
about deposition of EMD by the agency by email/fax/telephonically.

The original EMD receiving authority shall release the EMD to unsuccessful
bidders after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever earlier, after verification from the
e-tendering portal website (https://etender.cpwd.gov.in>closedTender>all)
that the particular contractor is not L-1 tenderer and work is awarded.

The tender inviting authority will call for original EMD of the L1 tenderer from
EMD receiving authority immediately.
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Annexure-II

LETTER OF TRANSMITTAL

From:

To
The Executive Engineer(E)-I,

CPWD, Bangalore.

Subject: Replacement of Fire Fighting system Ring main line, Fire brigade
connections and external yard hydrants at GPOA Kendriya Sadan,
Koramangala, Bangalore.

Sir,

Having examined details given in tender notice and bid document for the above work,
I/wehereby submit the bid along with all required information and documents.

1. I/We hereby certify that all the statements made and information supplied by
me/us are true and correct.

2. 1/ We have furnished all information and details necessary for bid and have no
furtherpertinent information to supply.

3. I/We also authorize Executive Engineer (E)-I, CPWD, Bangalore to approach
individuals, employers, firms and corporation to verify our details, if required.

4.  Certificate: It is certified that the information given by me/us in the bid are
correct. Itis also certified that [/We shall be liable to be debarred, disqualified/
cancellation of enlistment in case any information furnished by me/us is found
to be incorrect.

5.  Contact Details of our authorized representative are as under:

Name
Mobile Number:
Email id:

Contact Address:

Name of Bidder:

Contact Address :

Email Id of Bidder : Signature(s) of Bidder(s)
Mobile Number of Bidder(s): Seal of bidder

13



On non-judicial stamp paper of minimum Rs.100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit/ Performance Guarantee /
Security Deposit / Mobilization Advance

1. Whereas the Executive Engineer .................... (name of division) .......c.ccoeeeenee,
CPWD on behalf of the President of India (hereinafter called “The Government")
has invited bids under ...............cccece.. (NIT number) ............... dated .............. for
........................ (name of work) ..........c.ccseeveeeeeeueenne.. The Government has further
agreed to accept irrevocable Bank Guarantee for Rs. ............... (Rupees
............................... only) valid upto (date)* ................ as Earnest Money
Deposit from ....ccceiiiiiiiinnns (name and address of contractor)
............................... (hereinafter called “the contractor”) for compliance of his
obligations in accordance with the terms and conditions of the said NIT.

OR**
Whereas the Executive Engineer ... (name of division)
..................... , CPWD on behalf of the President of India (hereinafter called “The
Government”) has entered into an agreement bearing number ............cccovveenes
With ., (name and address of the contractor) ........... (hereinafter
called “the Contractor”) for execution of work.........cccceueene (name of work)
.................................... The Government has further agreed to accept an
irrevocable Bank Guarantee for Rs. ............. (RUPEES vvvvvreier et vt
only) valid upto .....cccceeeeen. (date) .coovevennn as Performance Guarantee /
Security Deposit / Mobilization Advance from the said Contractor for
compliance of his obligations in accordance with the terms and conditions of the

agreement.

2. We, i (indicate the name of the bank) ........ccccccoeeenne. (herein after
referred to as “the Bank”), hereby undertake to pay to the Government an
amount not exceeding Rs. .....cccoceeene (Rupees ...ccocvveerivrveriennne only) on
demand by the Government within 10 days of the demand.

3. WeE, oo (indicate the name of the Bank) .........ccecevene. , do here by

undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Government stating that the amount
claimed is required to meet the recoveries due or likely to be due from the said
Contractor. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding
RS.iiiiiiies (Rupees ....cccoevvernerinn. only).

4, WeE, .o (indicate the name of the Bank) .............. , further
undertake to pay the Government any money so demanded notwithstanding
any dispute or disputes raised by the contractor in any suit or proceeding
pending before any Court or Tribunal, our liability under this Bank Guarantee
being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and
the Contractor shall have no claim against us for making such payment.

5. We, i (indicate the name of the Bank) ......c..cccceeuerennn , further agree that
the Government shall have the fullest liberty without our consent and without
affecting in any manner our obligation here under to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said
Contractor from time to time or to postpone for any time or from time to time
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any of the powers exercisable by the Government against the said contractor
and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such
variation or extension being granted to the said Contractor or for any
forbearance, act of omission on the part of the Government or any indulgence
by the Government to the said Contractor or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

WE, oo (indicate the name of the Bank) ..........cccevvvvnn, , further agree
that the Government at its option shall be entitled to enforce this Guarantee
against the Bank as a principal debtor at the first instance without proceeding
against the Contractor and notwithstanding any security or other guarantee the
Government may have in relation to the Contractor’s liabilities.

This guarantee will not be discharged due to the change in the constitution of
the Bank or the Contractor.

WE, e (indicate the name of the Bank) ........cccccevnnen. ,undertake
not to revoke this guarantee except with the consent of the Government in
writing.

This Bank Guarantee shall be valid up to .......ccccvnnnene unless extended on
demand by the Government. Notwithstanding anything mentioned above, our
liability against this guarantee is restricted to Rs. ....ccccccvenn. (Rupees
. ... only) and unless a claim in writing is lodged with us within the date
of explry or extended date of expiry of this guarantee, all our liabilities under
this guarantee shall stand discharged.

Witnesses:

1.

Signature ............... Authorized signatory

Name and address Name
Designation

Staff code No.

Signature ................ Bank seal

Name and address

* Date to be worked out on the basis of validity period of 90 days where
only financial bids are invited and 180 days for two / three bid system
from the date of submission of tender.

** In paragraph 1, strike out the portion not applicable. Bank Guarantee
will be made either for earnest money or for performance guarantee /
security deposit / mobilization advance, as the case may be.
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FORM - N

PROPOSAL FOR ELIGIBLE ASSOCIATING AGENCIES FOR MAJOR COMPONENTS
OF WORK

I/we hereby propose the following agencies as mentioned against each for executing
corresponding Major components of work. Their consent letters are also attached.

Name of |Category Enlistment Monetary Consent
S1. No . copy/completi| . . Validity of | Letter
Associated |and class Limit of . .
on registratio| Attached
Contractor of . work
. .| Certificates n (Yes/No)
registrati
attached
on
1 Fire fighting Works
2
3

Note: Self-Attested photocopies of enlistment order, valid license, work experience

certificates of each agency for each component of specialized work shall be
submitted.

16
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FORM -P

CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF MAJOR COMPONENT
OF WORK

Name of work: Replacement of Fire Fighting system Ring main line, Fire
brigade connections and external yard hydrants at GPOA Kendriya Sadan,
Koramangala, Bangalore.

I / We hereby give my consent to associate with M/s ......ccccvvniiiiiniiicn e, ,
for

executing the Major component of WOrk of ...

(Mention category).

[ / We will execute the work as per specifications and conditions of the agreement and
as per directions of the Engineer -in-Charge for the corresponding Major work till the
completion of the work.

[ / We will be responsible for necessary action to handover the installations and for
rectification of defects and repair during the maintenance / warranty period.

Also, I / We will employ full time technically qualified Engineer / supervisor for the
Major component of the work as required for the work. I / We will attend inspection of
officers of the department as and when required.

Date:

Signature with date of Major component Signature with date of
Associate/

Minor Component Contractor

Contractor Address
Address
Witness with address Witness with address

(From major component contractor side) (From minor component contractor side)

17



FORM-Q

Affidavit of Memorandum of Understanding (MoU)

(to be submitted for each and every Specialized component(s))

M/s. (Name of the firm with full address)
Enlistment Status:

Valid Up to:

(Henceforth called the Main Contractor)

M/s. (Name of the firm with full address)

Enlistment Status:

Valid up to:

(Henceforth called Associated Contractor)

For the execution of Specialized component(s) of work -

Name of work: Replacement of Fire Fighting system Ring main line, Fire brigade
connections and external yard hydrants at GPOA Kendriya Sadan, Koramangala,
Bangalore.

We state that MoU between us will be treated as an agreement and has legality as
per Indian Contract Act (amended up to date) and the department (CPWD) can enforce all
the terms and conditions of the agreement for execution of the above work. Both of us shall
be responsible for the execution of work as per the agreement to the extent this MoU allows.
Both the parties shall be paid consequent to the execution as per agreement to the extent
this MoU permits. In case of any dispute, either of us will go for mediation by the Engineer
In charge. Any of us may appeal against the mediation to the Chief Engineer, CPWD,
Bangalore. His decision shall be final and binding on both of us.

We have agreed as under:

The Associated Contractor will execute all specialized components in the wholesome
manner as per terms and conditions of the agreement.

The Associated Contractor shall be liable for disciplinary action if he fails to discharge the
action(s) and other legal action as per agreement.

All the machinery and equipment’s, tools and tackles required for execution of the
specialized component, as per agreement, shall be the responsibility of the Associated
Contractor.

The site staff required for the specialized component shall be arranged by the Associated
Contractor as per terms and conditions of the agreement.

SIGNATURE OF MAIN CONTRACTOR SIGNATURE OF ASSOCIATED AGENCY

Date : Date :

Place : Place :

1. Witness with address 2. Witness with address
(From main contractor side) (From Associated agency side)
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1.1

1.11

CPWD-6 FOR E-TENDERING

The Executive Engineer (E) -1, Central. P.W.D, 1stFloor, ‘C’ Wing, Kendriya Sadan,
Koramangala, Bangalore-34 Phone No. 080-25500930., Tele Fax no. 080-
22861570 (Email: cpwdbed2@Kkar.nic.in, bedcpwdbng@gmail.com) on
behalf of the President of India invites online percentage rate composite bids
from CPWD enlisted contractors of appropriate class and category for the work
of:

“Replacement of Fire Fighting system Ring main line, Fire brigade
connections and external yard hydrants at GPOA Kendriya Sadan,
Koramangala, Bangalore.”

The enlistment of the contractors should be valid on the last date of submission
of bids.

In case the last date of submission of bid is extended, the enlistment of
contractor should be valid on the original date of submission of bids.

The work is estimated to cost Rs. 26,96,994 /-. This estimate, however, is given
merely as a rough guide.

The authority competent to approve NIT for the combined cost and belonging
to the major discipline will consolidate NITs for calling the bids. He will also
nominate division which will deal with all matters relating to the invitation of
bids. For composite bid, besides indicating the combined estimated cost put to
bid, should clearly indicate the estimated cost of each component separately.
The eligibility of bidders will correspond to the combined estimated cost of
different components put to bid.

Agreement shall be drawn with the successful bidders on prescribed Form No.
CPWD 7 as amended up to the last date of submission of bid, which is available
as a Govt. of India Publication and also available on website www.cpwd.gov.in.
Bidders shall quote his rates (inclusive of GST and 1% labour Welfare Cess) as
per various terms and conditions of the said form which will form part of the
agreement.

The time allowed for carrying out the work will be 03 (Three) Months from the
date of start as defined in Schedule ‘F’ or from the first date of handing over of
the site, whichever is later, in accordance with the phasing, if any, indicated in
the bid documents.

The site for the work is available.

The bid document consisting of specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents except Standard
General Conditions of Contract Form can be seen from website
www.tenderwizard.com/CPWD or www.cpwd.gov.in free of cost.

After submission of the bid, the bidder can re-submit revised bid any number of
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times but before last time and date of submission of bid as notified.

While submitting the revised bid, bidder can revise the quoted rate any number
of times but before last time and date of submission of bid as notified.

When bids are invited in three stage system and if it is desired to submit revised
financial bid then it shall be mandatory to submit revised financial bid. If not
submitted then the bid submitted earlier shall become invalid.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee including e-
Bank Guarantee (for balance amount as prescribed) from any of the Commercial
Banks towards EMD in favour of Executive Engineer(E), BCED-II, CPWD,
Bangalore shall be scanned and uploaded to the e-Tendering website within
the period of bid submission. The original EMD should be deposited either in
the office of Executive Engineer inviting bids or Division office of any Executive
Engineer, CPWD within the period of bid submission. The EMD receiving
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of
deposition of Earnest Money deposit to the bidder in a prescribed format
(enclosed Annexure “A”) uploaded by tender inviting EE in the NIT. The receipt
shall also be uploaded to the e-Tendering web site by the intending bidder up to
the specific bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also.
In such case, minimum 50% of earnest money or Rs.20 lac, whichever is
less, shall have to be deposited in shape prescribed above, and balance
may be deposited in shape of Bank Guarantee including e-Bank Guarantee
of any Commercial bank having validity for 90 days or more from the last
date of receipt of bids which is to be scanned and uploaded by the
intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall
be refunded immediately after the expiry of stipulated bid validity period or
immediately after acceptance of the successful bidder, whichever is earlier.
However, in case of two/three bid system, earnest money deposit of bidders
unsuccessful during technical bid evaluation etc., should be returned within 30
days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and other documents as specified in the notice
inviting e-tender shall be scanned and uploaded to the e-Tendering website
within the period of bid submission. However, certified copy of all the
scanned and uploaded documents as specified in e-tender notice shall
have to be submitted by the lowest bidder within a week physically
in the office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of
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10.

11.

12.

those bidders, whose original EMD deposited with any division of CPWD and
other documents scanned and uploaded are found in order.

The bid submitted shall be opened at 15:30 Hourson 12 / 08 / 2026 in the
office of the Executive Engineer(E) -I, Central P. W.D, Bangalore.

The bid submitted shall become invalid and e-Tender processing fee (if

applicable) shall not be refunded if:

(i) The bidder is found ineligible.

(ii) The bidder does not upload scanned copies of all the documents
stipulated in the bid document.

(iii)  Ifany discrepancy is noticed between the documents as uploaded at the
time of submission of bid and hard copies as submitted physically by the
lowest bidder in the office of tender opening authority.

(iv) Ifatenderer quotes nil rates against each item in item rate tender or does
not quote any percentage above/below on the total amount of the tender
or any section/sub head in percentage rate tender, the tender shall be
treated as invalid and will not be considered as lowest tenderer.

(OM No. DG/SOP 2022/07 dated 09.11.2022)

The contractor, whose bid is finally accepted, will be required to furnish

performance guarantee |as mentioned in schedule E and within the period

specified in Schedule F. This guarantee shall be in the form of Insurance Surety

Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee

from any of the Commercial Banks in accordance with the prescribed form. In

case the contractor fails to deposit the said performance guarantee within the
period as indicated in schedule ‘F’ including the extended period if any, the

Earnest Money deposited by the contractor shall be forfeited automatically

without any notice to the contractor. The earnest money deposited along with

bid shall be returned after receiving the aforesaid performance guarantee.

The contractor whose bid is accepted will also be required to furnish

either copy of applicable licenses/ registrations or proof of applying for

obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare

Board including Provident Fund Code No. If applicable and also to ensure

the compliance of aforesaid provisions by the sub-contractors, if any

engaged by the contractor for the said work and programme Chart (Time

& Progress) within the period specified in schedule F.

The description of the work is

“ Replacement of Fire Fighting system Ring main line, Fire brigade
connections and external yard hydrants at GPOA Kendriya Sadan,
Koramangala, Bangalore.”

Intending Bidders are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their bids as to the
nature of the ground and sub-soil (so far as is practicable), the form and nature
of the site, the means of access to the site, the accommodation they may require
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13.

14.

15.

16.

17.

18.

and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid.
Abidders shall be deemed to have full knowledge of the site whether he inspects
it or not and no extra claims / payments consequent on any misunderstanding
or otherwise shall be allowed. The bidders shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity,
access, facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents.
Submission of a bid by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications
of the work to be done and of conditions and rates at which stores, tools and
plant, etc. will be issued to him by the Government mentioned if any, in this
tender document and local conditions and other factors having a bearing on the
execution of the work.

The competent authority on behalf of the President of India does not bind itself
to accept the lowest or any other bid and reserves to itself the authority to reject
any or all the bids received without assigning any reason. All bids in which any
of the prescribed conditions are not fulfilled or any condition including that of
conditional rebate is put forth by the bidders shall be summarily rejected.
Canvassing whether directly or indirectly, in connection with bids is strictly
prohibited and the bids submitted by the tenderers who resort to canvassing
will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the
right of accepting the whole or any part of the bid and the bidders shall be bound
to perform the same at the rate quoted.

The tenderer shall not be permitted to bid for works in the CPWD Circle
(Division in case of contractors of Horticulture / Nursery category) responsible
for award and execution of contracts, in which his near relative is posted as
Divisional Accountant or as an officer in any capacity between the grades of
Superintending Engineer and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted
officer in the Central Public Works Department or in the Ministry of Urban
Development. Any breach of this condition by the tenderer would render him
liable to be removed from the approved list of contractors of this Department.
No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering
or Administrative duties in an Engineering Department of the Government of
India is allowed to work as a contractor for a period of one year after his
retirement from Government service, without the prior permission of the
Government of India in writing. This contract is liable to be cancelled if either
the contractor or any of his employees is found any time to be such a person
who has not obtained the permission of the Government of India as aforesaid
before submission of the bid or engagement in the contractor’s service.

The bids for the work shall remain open for acceptance for a period of thirty
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()

(i)

(iii)

ml-ted—m—Z—ei%—bJ;d—system Further

(30) days from the due date of opening ofblds m—ease—ef—sa—ng—ke—blfd—sy@eem—a-nd

If any tenderer withdraws his tender or makes any modifications in the
terms & condition of the tender which is not acceptable to the
department within 7 days after last date of submission of bids, then
the Government shall without prejudice to any other right or remedy, be
at liberty to forfeit 50% of the earnest money absolutely irrespective
of letter of acceptance for the work is issued or not.

If any tenderer withdraws his tender or makes any modification in terms
and conditions of the tender which is not acceptable to the department
after expiry of 7 days after last date of submission of bids, then the
Government shall without prejudice to any other right or remedy, be at
liberty to forfeit 100% of the earnest money absolutely irrespective of
letter of acceptance for the work is issued or not.

In case of forfeiture of earnest money as prescribed in para (i) and (ii)
above, the bidder shall not be allowed to participate in the rebidding
process of the same work.

This notice inviting bid shall form a part of the contract document. The
successful bidders / tenderer, on acceptance of his bid by the Accepting
Authority shall within 15 days from the stipulated date of start of work, sign the
agreement consisting of:

(a)

(b)

The Notice Inviting Bid, all the documents including special conditions,
additional conditions, particular specifications and drawings, if any,
forming part of the bid as uploaded at the time of invitation of bid and
the rates quoted online at the time of submission of bid and acceptance
thereof together with any correspondence leading thereto.

Standard C.P.W.D. Form 7 & the applicable General Conditions of
Contract mentioned in the Schedule-E as modified and corrected upto
previous day of the last date of submission of the tender.
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CPWD -7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

STATE : KARNATAKA ZONE : BANGALORE ZONE
DIVISION: EE (E)-I BRANCH:B &R

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS

Tender for the work of: Replacement of Fire Fighting system Ring main line,
Fire brigade connections and external yard hydrants at GPOA Kendriya
Sadan, Koramangala, Bangalore.

(i) To be submitted / uploaded by 15:00 hours on 12 / 08 / 2026 upload at
https://etender.cpwd.gov.in / cpwd

(ii) To be opened in presence of tenderers who may be present at 15:30
hours on 12 / 08 / 2026 in the office of the Executive Engineer(E) -I,
CPWD, Bangalore-560034.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & other
documents and Rules referred to in the conditions of contract and all other contents in
the tender document for the work.

[/We hereby tender for the execution of the work specified for the President of India
within the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance
in all respect with the specifications, designs, drawing and instructions in writing
referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions
of contract and with such materials as are provided for, by, and in respect of accordance
with, such conditions so far as applicable.

[/We agree to keep the tender open for Thirty (30) days from the due date of its
opening and not to make any modification in its terms and conditions.

[/We have deposited EMD for the prescribed amount in the office of concerned
Executive Engineer as per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque
or Bank Guarantee (as prescribed) issued by a Commercial Bank is scanned and uploaded.

If1/We, fail to furnish the prescribed performance guarantee within prescribed period. If [/We,
fail to furnish the prescribed performance guarantee within prescribed period. [/We agree that
the said President of India or his successors, in office shall without prejudice to any other right
or remedy, be at liberty to forfeit the said earnest money absolutely.

Further, if [/We fail to commence work as specified, [/We agree that President of India

or the successors in office shall without prejudice to any other right or remedy
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available in law, be at liberty to forfeit the said performance guarantee absolutely. The
said Performance Guarantee shall be guarantee to execute all the works referred to in
the tender documents upon the terms and conditions contained or referred to those in
excess of that limit at the rates to be determined in accordance with the provision
contained in clause 12 of the tender form. Further, I/We agree that in case of forfeiture
of Earnest Money & Performance Guarantee as aforesaid, [/We shall be debarred for
participation in the re-tendering process of the work.

[/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated: Signature of Contractor
Witness: Postal Address
Address:

Occupation :
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned

hereunder) is accepted by me for an on behalf of the President of India for a sum of

The letters referred to below shall form part of this contract agreement:

@ *
(b) *
(c) *
For & on behalf of the President of India
Signature ..o F e
Dated: ... * e Designation .......ccooeeee s
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PROFORMA OF SCHEDULES

(Separate Proforma for Civil, Elect. & Hort. Works in case of Composite
Tenders) (Operative Schedules to be supplied separately to each intending

SCHEDULE ‘A’
Schedule of quantities

SCHEDULE ‘D’

SCHEDULE ‘E'

Name of work

Estimated cost of work

(i) Earnest Money

(ii)  Performance Guarantee

(iii)  Security Deposit

tenderer)

As per Schedule attached

Extra schedule for specific requirements /
documents for the work, if any — As per NIT

Reference to General Conditions of

Contract: {GEEEPCProjects—20624/ GCC
Maintenance Works 2023 /666
Construction-works 2023}

Applicable GCC is GCC Maintenance
Works 2023 as modified and corrected
upto previous day of the last date of
submission of the tender.

“Replacement of Fire Fighting system
Ring main line, Fire brigade
connections and external yard hydrants
at GPOA Kendriya Sadan, Koramangala,
Bangalore.”

Rs. 26,96,994/-

Rs.53,940/- (to be returned after
receiving PG)

(a) 5% of tendered value or Estimated Cost
Put to Tender (ECPT) (whichever is
higher).

(b) Where the tendered amount is less than
eighty percent (80%) of the Estimated Cost
Put to Tender (ECPT), the Performance
Guarantee, in addition to the requirement
under (a) above, shall be increased by an
amount equal to the difference between
eighty percent (80%) of the ECPT and the
tendered amount.

2.5% of composite tendered value
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SCHEDULE 'F'
GENERAL RULES & DIRECTIONS

Officer inviting tender

Executive Engineer (E)-1, CPWD, Bangalore -34
Phone No: 080-25534963,

Fax No: 080-25502762

Email ID: (cpwdbedZ2@Kkar.nic.in,
bedcpwdbn mail.com

Or successor thereof

accordance with Clauses 12.2 & 12.3

Maximum percentage for quantity of items of work to be | : | See below
executed beyond which rates are to be determined in

DEFINITIONS:
2(vi) Engineer-in-Charge

(i) Electrical work

2(viii) Accepting Authority

2(x) Percentage on cost of
materials and Labour to
cover all overhead and
profits

2(x)(a) Standard Schedule of Rates

(i) Electrical work

(ii) Civil work

2(xi) Department
9(ii) Standard CPWD Contract
Form

Executive Engineer (E)-I, CPWD, Bangalore
or his successor thereof.

Executive Engineer (E)-I, CPWD, Bangalore
or his successor thereof.

15%

PAR 2025 and DSR-2025 (E&M) with
amendments up to last date of submission
of bid.

2023 DSR with amendments up to last
date of submission of bid.

Central Public works Department (CPWD)

Standard CPWD Contract Form General
Conditions of Contract Maintenance
Works 2023, CPWD Form 7 /8 as modified
& corrected up to previous day of the last
date of submission of the tender.
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CLAUSE 1
(i)

Time allowed for submission of Performance

Guarantee, programme chart (Time and

progress) and applicable labour licenses,
registration with EPFO, ESIC and BOCW
welfare board or proof of applying there of
from the date of issue of letter of acceptance.

(ii)

Maximum allowable extension with late fee @

0.1% per day of Performance Guarantee

amount beyond the period provided in (1)

CLAUSE 2

Authority for fixing compensation under

Clause2

CLAUSE 2A

Applicable Clause 2/2A

CLAUSE: 5

Number of days from the date of issue of letter of

acceptance

for reckoning date of start

7(Seven) days

3 (Three) days with late fee
@0.1% per day of the PG
amount

Chief Engineer, CPWD,
Bangalore or his successor
thereof

Clause 2

10 (Ten) days or date of
handing over of site
whichever is later

Mile stone(s) as per Table given below: APPLICABLE
SI. No. Description of Milestone Time Amount to be with-
(Physical) Allowed in held in case of non-
days (from achievement of
date of start) milestone
1. Submission of details of
associated agencies and 15 days 0.5 %
drawings approval.
2. Supply of all Materials 45 days 2.0%
3. Installation of the supplied 75 days 1.5%
materials
4, Testing, commissioning and 90 days 1.0%
handing over the complete
installation.
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Withheld amount shall be released if and when subsequent milestone is
achieved within respective time specified. The main contractor will ensure that
electrical components of the work are executed in time without giving any chance
for slippage of milestone an account of delay in execution of associated electrical
works by him. However, in case milestones are not achieved by the contractor for
the work, the amount shown against milestone shall be withheld by the Engineer-
In-Charge of the respective components.

Note: Intending tenderer may submit phasing of activities / milestones on the basis
of their resources and methodology at the time of tendering corresponding to
physical milestones / stages indicated in the above table. These shall be formed
part of the agreement after approval of the accepting authority.

Time allowed for execution of work : 03 (Three) Months
Authority to decide
(i) Extension of time : Executive Engineer (E)-I CPWD,

Bangalore or his successor thereof.

(ii) Rescheduling of mile stone : The Chief Engineer, Bangalore,
CPWD, Bangalore or his successor
thereof

(iii) Shifting of date of start in case of : The Chief Engineer, Bangalore,

delay in handing over of site. CPWD, Bangalore or his successor
thereof
PROFORMA OF SCHEDULES (Clause 5) Schedule of handing over of site
Part Portion of site Description | Time period for handing
over reckoned from date

of issue of letter of intent

PartA | Portion withoutany hindrance | Nil NI
PartB | Portions with encumbrances Nil Nil
PartC | Portions dependent on work of | Nil Nil
other agencies
Applicable Clause 5/5A : Clause5
Clause 6 :  Computerized Measurement
Book (CMB) / Eleetroniec
Measurement Book (EMB)
Mode of Measurement : CMB /-EMB
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Clause 7
Gross work to be done together with net
payment / adjustment of advances for
material collected, if any since the last
such payment for being eligible to interim
payment

Clause 7A
Whether Clause 7A shall be applicable

CLAUSE 10A

List of testing equipments to be provided
by the contractor at site lab

CLAUSE 10B (ii)

Whether Clause 10B (ii) shall be
applicable

CLAUSE 10C

Whether Clause 10C shall be applicable
(Applicable in only those contracts where
Clause-10CC is not applicable)

Component of labour expressed as percent
of value of work

CLAUSE 10 CC

Only first & final bill after record
of completion (However Engineer
- in -Charge may make the
payment during execution of
work on discretion).

Yes, Applicable

No Running Account Bill shall be
paid for the work till the applicable
labour licenses, registration with
EPFO, ESIC and BOCW Welfare
Board, whatever applicable are
submitted by the contractor to the
Engineer-in-charge.

Lux meter, Earth Tester, Tong
Tester, Conduit
Bending Machine, Vernier Caliper,
Megger

Thermometer,

Schedule of component of other Materials, Labour etc. for price escalation.

Component of civil (except materials
covered under clause 10CA) /Electrical
construction value of work

Component of Labour- expressed as
percent of total value of work
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Note: Xm.....ouuuue. % should be equal to (100) - (materials covered under clause 10CA
i.e. Cement, Steel, POL and other materials specified in clause 10CA + Component of
Labour

CLAUSE 11
Specifications to be followed : CPWD General specifications for electrical works,
for execution of work Part-I: Internal 2023, Part-II: External 2023,
(Electrical) Part-V (Wet Riser and Sprinkler System for Fire
Fighting Installation)-2020, CPWD specifications
2009 Vol-I &Il as amended upto last date of
submission / uploading of tender. Special
condition, particular specification, relevant BIS
codes, NBC 2016 and if all are not available
manufactures specification.
CLAUSE 12
Type of work: Maintenance work
12.2 Deviation limit beyond which Clauses 12.2 | : NO Limit
shall apply for building works
CLAUSE 16 : The Chief Engineer, CPWD, Bangalore-34

Competent Authority for deciding or successor thereof

reduced rates

CLAUSE 18

List of mandatory machinery, tools : As per site requirement and NIT
& plants to be deployed by the
contractor at site

CLAUSE 19C

Authority to decide penalty for each : EE (E)-I, CPWD, Bangalore-34 or
default successor thereof

CLAUSE 19D

Authority to decide penalty foreach : EE (E)-I, CPWD, Bangalore-34 or
default successor thereof

CLAUSE 19G

Authority to decide penalty foreach : EE (E)-I, CPWD, Bangalore-34 or
default successor thereof

CLAUSE 19K

Authority to decide penalty foreach : EE (E)-I, CPWD, Bangalore-34 or
default successor thereof
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CLAUSE 25

Conciliator

The Additional Director General, RB, CPWD,

Bangalore

II

Arbitrator Appointing Authority

The Chief Engineer, CPWD, Bangalore

Il

Place of Arbitration

Bangalore, Karnataka

CLAUSE 32: -

Requirement of Technical Representative(s) and recovery Rate. -Applicable

SL. | Qualification No. of Minimum | Designation Rate at which
No. major + experienc | Technical Staff | recovery shall
minor e (years be made from
component the contractor
in the event of
fulfilling
1 Graduate Engineer 1 No. 2or5 Project Rs. 15,000/-
or (E & M) years Manager cum Per month per
_ _ respectiv | planning/ person
Diploma Engineer ely Quality/ Site/
billing Engineer

will be treated at par with Graduate Engineers.

Assistant Engineers retired from government service that are holding Diploma

Diploma holder with minimum 10-year relevant experience with a reputed
construction co. can be treated at par with Graduate Engineers for the purpose of such
deployment subject to the condition that such diploma holders should not exceed 50% of
requirement of degree engineers.
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CLAUSE 38 - Not Applicable
Schedule/statement for determining theoretical quantity of cement &
(i) (a) |bitumen on the basis of Delhi Schedule of Rates 2023 with upto date
correction slips printed by CPWD
Variations permissible on theoretical quantities:
Cement

(a)
For works with estimated cost put to . _
tender not more Rs. 25 lakhs 3% plus / minus
For works with estimated cost put to

0 :
tender more than Rs. 25 lakh 2% plus / minus
(ii)
2.5% pl 1 d NIL
(b) |Bitumen for all works ] op 1-15 ontyan on
minus side

Steel Reinforcement and structural steel

(c) |sections for each diameter, section and | 2% plus / minus
category

(d) |All other materials NIL
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Py o fHwtor
Frater F9A
No. DG/CON/Maintenance 2023/01
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 10.11.2023

Sub: Modification in GCC Maintenance Works 2023 Receipt and refund of EMDs

online through e-gateway of SBI for e-tendering as pilot cases — reg.

The provision on earnest money deposit (EMD) through e-tendering is modified as
only be applicable for C, E, |

under and shall

N and Central

Divisions under ADG (Delhi) as pilot cases with immediate effect:-

Existing Provision

Modified Provision

CPWD-EPC CPWD-7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/ltem Rate
Tender & Contract for Works

TENDER
IWe have deposited EMD for the
prescribed amount in the office of
concerned Executive Engineer as per the
bid document.

A copy of earnest money deposit receipt
of prescribed amount depositedin the
form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit
Receipt, Bankers Cheque or Bank
Guarantee (as prescribed) issued by a
Commercial Bank, is scanned
and uploaded (strike out as the case
may be).). If I/\We, fail to '

CPWD-EPC  CPWD-7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/tem Rate

Tender & Contract for Works

TENDER
IIWe have deposited EMD through
online payment mode for the prescribed
amount as per the bid document.

In respect of portion of EMD
prescribed in the shape of BG, the
scanned copy of original Bank
Guarantee including e-Bank Guarantee
(as applicable) of any commercial
bank having validity for a period of 80
days for single bid and 180 days for
two bid systems or more from the last
date of receipt of bids (strike out as
the case may be), is to be uploaded. If
I/We, failto...........

This is issued with the approval of DG CPWD.

F

(o1 20%3
(@. dr.9me)
arefieror iffrdar (W.¢s TH.)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9134857 _
FARA aur AFR Re & @ iRl @ sravgd gaT vd bR

¥ @eARITEEe 3 T Q)|

36

w
iy oL Ut
R.K. JAI}\J
(EE (Contact)

Secretariat




dg A At e
P F9T

No. DG/CON/Maintenance 2023/02
< BI:SUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
irman Bhawan New Delhi Dated: 08.12.2023
Subject: Modifications in Conditions of Contract, Cléusé 5 and

schedule F in clause 5 of GCC 2023 Maintenance
Works

The following amendments are made in the GCC 2023 for Maintenance works.

Existing Provision

Modified Provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context

otherwise requires, have the
meanings, hereby respectively
assigned to them:-
(i) to (xvii)
(xviii) No provision

1

\

o

CONDITIONS OF CONTRACT
Definitions

2. No change:-

(i) to (xvii) No Change

(xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all
delay fall under different sub clauses
5.2,5.3 and 5.5.

Clause 5 Time and Extension for
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance.
with these conditions shall be the
essence of the Contract. The execution
of the work shall commence from
such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later.
If the Contractor commits default in
commencing the execution of the
work as aforesaid, the performance
guarantee shall be forfeited by the
Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in law.

R
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Clause 5 Time and Extension for
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the work
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
later. If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing
by the Engineer-in-Charge then the
performance guarantee  shall be
forfeited by the Engineer-in-Charge and
shall be absolutely at the disposal of the
Government  without prejudice o
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any other right or remedy available in
law.

The contract shall stand determined
when such decision of forfeiture of
the performance guarantee is issued
to the contractor.

51 As soon as possible but within 7
(seven) working days of award of work
and in consideration of

a. Schedule of handing over of site
asspecified in the Schedule 'F'

b. Schedule of issue of designs as
specified in the Schedule 'F',

i. the Contractor shall submit a
Time and Progress Chart for
each mile stone. The Engineer-
in-Charge may within 7 (seven)
working days thereafter, if
required modify, and
communicate  the program
approved to the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates
of commencement and

completion of various trades of |

sections of the work and may be
amended as necessary by
agreement between the
Engineer-in-Charge and the
Contractor within the limitations
of time imposed in the Contract
documents.

i. In case of non-submission
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be
final.

51 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart
shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F'

b. Schedule of issue of design(s) and
drawing(s) as specified in the
Schedule 'F',

i. The Contractor shall submit a Time
and Progress Chart for each
milestone. The Engineer-in-Charge
may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, if any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

ii. In case of non-submission of time

and progress chart by the
contractor, the chart prepared by the
Engineer-in- Charge shall be deemed
to be final.

ot
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The approval by the Engineer-in-
Charge of such programme shall
not relieve the contractor of any
of the obligations under the
contract.

The contractor shall submit the
Time and Progress Chart and
progress report using the
mutually agreed software or in
other format decided by
Engineer-in-Charge for the work
done during previous month to
the Engineer-in-charge on or
before 5th day of each month
failing which a recovery as per
Schedule F to be decided by the
NIT approving authority shall be
made on per week or part basis
in case of delay in submission of
the monthly progress report

No provision

iii. The approval

by the Engineer-in-
Charge of such programme shall not
relieve the contractor of any of the
obligations under the contract.

v. The contractor shall submit the Time

and Progress Chart containing upto
date progress of work using the
mutually agreed software or in the
format decided by Engineer-in-Charge.
Such chart shall be submitted by

the contractor on or before 5tN day
of each month failing which a
recovery as mentioned in Schedule
‘F* shall be made at the earliest
from running account bill without
any notice in this regard.

v. While recording the hindrances in

the progress of the work, due
consideration should be given to
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond
the control of both parties (sub-

clause 5.2)
b) delays attributable to the
Department and concurrent

delays (sub-clause 5.3).
c) delays solely attributable to the
contractor (sub-clause 5.5)

If the work(s) be delayed by:-

force majeure, or

abnormally bad weather, or
serious loss or damage by fire, or
civil commotion, local commotion

5.2 Delays due to reasons beyond
the control of both parties:
If the work(s) delayed by:-

i. force majeure, or
ii. abnormally bad weather, or
iii. serious loss or damage by fire, or

iv. civil commotion, local commotion

of workmen, strike or lockout, of workmen, strike or lockout,
affecting any of the trades affecting any of the trades
employed on the work, or employed on the work, or
delay on the part of other | v. delay on the part of other
contractors or tradesmen engaged contractors or tradesmen engaggd
by Engineer-in-Charge . in ,(?’ by Engineer-in- Charge in
a\
RK.J {2023 page30f9
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executing work not forming part of
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control

Vi

executing work not forming part of
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

Vi.

Then upon the happening of any such
event causing delay, the contractor
shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make
good the delay and shall do all that
may be reasonably required to the
satisfaction of the Engineer-in-Charge
to proceed with the works.

. recorded

Then upon the happening of any such
event causing delay, the contractor shall
within 03 (three) days give online
notice thereof through ERP Portal to
the Engineer-in-Charge but shall
nevertheless use constantly his best
endeavors to prevent or make good the
delay and shall do all that may be
reasonably required to the satisfaction
of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

The end date of such events shall be
by  Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)

& *’wﬁ%
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days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

The contractor shall have no claim
of damages for extension of time
granted or rescheduling of milestonels |
for events listed in sub clause 5.2.

No change.

5.3

In case the work is hindered in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a
fair and reasonable extension of time
and reschedule the mile stones for
completion of work.

|

R SO .

41

| make good the delay and shall do all
. that may be reasonably required to
| the satisfaction of the Engineer-in-

R K TR
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53 Delays attributable to the
department

In case the work is hindered, in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is responsible,
then upon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through
ERP Portal to the Engineer-in-Charge
but shall nevertheless use constantly
his best endeavours to prevent or

Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)
are not given by the contractor
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s).

In case of rejection, the reason(s) for
rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event |
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding. ;

SRS
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The end date of such events shall be
recorded by Engineer-in-Charge
either during acknowledgment of

notice or subsequent to
acknowledgement if end date of
hindrance is after the date of

acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

Such  extension of time or
rescheduling of milestone/s shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for
concurrent delays under this sub
clause and sub clause 5.2 to the extent
the delay is covered under sub clause
5.2 the contractor shall be entitled to
only extension of time and no
damages.

Such extension of time or
rescheduling of milestone(s) shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 5.2 to the extent the delay is
covered under sub clause 5.2, the
contractor shall be entitled to only
extension of time and shall have no
claim of damages.

54

Request for rescheduling of Mile
stones or extension of time, to be
eligible forconsideration, shall be made
by the Contractor in writing within
fourteen days of the happening of the
event causing delay on the prescribed

forms i.e. Form of application by the’

contractor for seeking rescheduling of
milestones or Form of application by
the contractor for seeking extension of
time (Appendix - XVI) respectively to
the authority as indicated in Schedule
'F'. The Contractor shall indicate in
such a request the period by which
rescheduling of milestone/s  or
extension of time is desired.

5.4 Rescheduling of milestone(s)
and ‘extended date of completion’

The request for rescheduling of
Milestone(s) and extension of time, shall
be made by the Contractor through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge under  sub-
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a
request number of days by which
rescheduling of milestone(s) and/or
extension of time is desired.

With every request for rescheduling of
milestones, or if at any time the actual
progress of work falls behind the
approved programme by more than
10% of the stipulated period of
completion of contract, the contractor
shall produce a revised programme
without causing any delay in execution

Deleted

ok
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of the work. A recovery as specified in
Schedule 'F' shall be made on per
day basis in case of delay in
submission of the revised programme.

| No provision

The authority as indicated in
Schedule ‘F’, after examining the
request, shall give a fair and
reasonable extension of time for
completion of work and
simultaneously  reschedule  the
milestone(s), if required so. The
authority shall consider all

the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

The authority shall decide
rescheduling of milestone(s) and
extension of time within 21 (Twenty
One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
Schedule F; after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
date’ of completion of work.

541 In any such case the authority
| as indicated in Schedule ‘'F' may give a
fair and reasonable extension of time
for completion of work or reschedule
the mile stones.

shall finalize/  reschedule

E-in-C
{ a particular mile stone before taking an f\ reschedule _a _particular mile stone
_a panieuar e e e 31,:)"& i ., P LI
ST A 225

541 Provided that the end date of
any event causing delay shall not fall
beyond the date of request for
extension of time or rescheduling of
milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and
remaining period shall be applied in
subsequent request of extension of
time or rescheduling of milestone(s).

Engineer-in-Charge shall  finalize/
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action against subsequent mile stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of
such request from the Contractor in
prescribed form. In event of non-
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reasonable  extension within a
reasonable period of occurrence of the
event.

before taking an action against
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

55

In case the work is delayed by any
reasons, in the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond the events
mentioned in clause 5.2 or clause 5.3
or clause 5.4 and beyond the justified
extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of
compensation for delay for such
extension of time.

R
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5.5 Delays attributable solely to the
contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if
any within 05 (Five) days. Engineer-
in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy
of compensation for such delays (i.e.
for the period beyond the justified
extended date of completion as
determined in sub clause 5.4 and
this default of contractor shall be
dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to
hindrances attributable solely to the
contractor, beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule ‘F’, without prejudice to
provisions to take action under
Clause 3, may grant extension of
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time required for completion of work
without rescheduling of milestone(s)
and extend the date of completion.

PROFORMA OF SCHEDULES
(Separate  Performa for  Civil,
Elect.& Hort. Works in case of
Composite Tenders)

SCHEDULE ‘F’

Clause 5
Authority to decide:

i. Extensionoftime ...
(Engineer in Charge or Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

ii. Rescheduling of mile stones’
........................... (Superintending
Engineer/ PM/CPM in Charge or
Superintending Engineer/
PM/CPM in Charge of Major
Component in case of Composite
Contracts, as the case may be)

ii.  Shifting of date of start in case of
delay in handing over of site
............................ (Superintending
Engineer/ PM/CPM in Charge or
Superintending
Charge of Major Component in
case of Composite Contracts, as

| the case maybe)

Engineer  in,

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect. &
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘F’

Clause 5

i, Authority to convey the decision
of shifting of milestone and
extension of time

(Engineer-

in-Charge or Engineer-in-Charge of

Major Component in case of

Composite Contracts, as the case

may be)

ii. Authority to decide rescheduling
of milestone and extension of
(117 IR Rt ey (SE/SE&PD/
CE/ CE&ED).

ii. Shifting of date of start in case of
delay in handing over of site
........................... (SE/SE&PDICE/

“This OM is applicable for all NITs uploaded after date of issue of thig OM.
This is issued with the approval of DG CPWD.
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No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 18.12.2023

Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

2. In the -contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x) (a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

- (x) (b) Schedule(s) referred to in these

conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv)

(xi) to (xv) No change

(xvi) No provision

(xvi) Extra items are those items which
are not available in the contract.

a. Non Schedule Extra Items are those

items which are not available in the
Standard Schedule of Rates specified
in Schedule F.

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified
in Schedule F

(xvii) No provision

“(xvi)  Completion  cost:  The
completion cost includes gross
amount of work done, amount of extra
item(s) and deviation(s)  and

escalation amount admissible as per
agreement etc.

—
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(xviii) No provision

(xviii) Maintenance work: Maintenance
work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations
Extent and Pricing
The Engineer-in-Charge shall have

power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work. and (ii) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such aiterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

Clause 12 Deviations/ Variations
Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve
the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount,

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-awis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded
nor be paid.

47
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times of contract amount with recorded
reasons and take suitable corrective
action,

Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

121 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus

(ii) 25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge

12.2 Deviation, Extra Items and

Pricing

Extra items are those which are not
available in the contract.

For percentage rate tenders, the extra
item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index

tender) plus/minus percentage above/
below quoted on estimated cost put to
tender.

For item rate tenders, the extra item(s)
which are available in the standard
schedule of rates specified in Schedule
F, shall be paid as per the said schedule
rate plus cost index (considered in the

(considered in the estimated cost put to |

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows °

(i) In the proportion to the
additional cost of work, bears to

the original contract amount
plus

(ii) 25% of the time calculated in (i)
above.

12.2 Deviation, Extra Items and
Pricing

Deleted

Deleted
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percentage above/ below worked out on
the basis of overall contract amount and
estimated cost of the work put to tender.

available in the standard schedule of
rates specified in Schedule F, the
contractor may within fifteen days of the
receipt of order or occurrence of the

and manufacturer's specification for the
work, invoices, vouchers, etc. (as
applicable),

failing which the rate(s) approved later
by the Engineer-in-Charge shall be final
and binding.

estimated cost put to tender) plus/minus |

In the case of extra item(s) which are not |

item(s). submit claim for market rate(s). |
supported with proper analysis of rate |

(a) Non Schedule Extra item(s) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate
mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material(s) available in Schedule of |
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material(s) which are
not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.

Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

Failing which the rate(s) approved later
by the Engineer-in-Charge shall be final
and binding.
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Where the contractor submits claim for
market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine
the rates on the basis of the market rates
and the contractor shall be paid in
accordance with the rates so |
determined.

Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined.

However provisional rate(s) on the
basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bili(s)
submitted by contractor are not
reasonable then he can meodify the
rate(s) after giving a notice to the
contractor. Engineer-in-Charge is the
final authority to decide applicable
rate(s) of material(s).

(b) No Provision

E
|
|

I et
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(b) Scheduled Extra ltems
For percentage rate tender, the
extra item(s) shall be paid as per

' the Standard Schedule of Rates,
mentioned in  Schedule F,
enhanced or reduced by the
applicable cost index and further
enhanced or reduced by
percentage above/ below quoted
by the contractor on estimated
cost put to tender.
For item rate tender, the extra
item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract
amount divided by estimated cost
put to tender).
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The rate(s) of extra items so determined
by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

12.3 Deviation, Deviated Quantities,
Pricing

All the deviated quantities shall be
paid at agreement rates

The . rate(s) of extra item(s) so
determined by the Engineer-in-Charge
shall be final and binding on the
contractor.

12.3 No change

124 The case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
fling tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above, whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Costindex

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

,Govt. or State Govt. whichever are

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central

higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘E’

Reference to General Conditions of
Contract

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort, Works in case of Composite
Tenders)

SCHEDULE ‘E’

Reference to General Conditions of
Contract : (GCC EPC Projects 2022/
GCC Maintenance Works 2023/ Gce
Construction Works 2023)
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Applitable GCC I8 ...ccovisvisssssnsssnecsves
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates -are to be determined in
accordance with Clauses 12.2 & 12.3.
See below

SCHEDULE ‘F
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (i) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as
modified & corrected upto

9(ii) Standard CPWD contract Form
General Conditions of Contract
Maintenance Works 2023, CPWD Form

.| 77 8 as modified & corrected upto

previous day of the last date of
submission of the tender.

Clause 12

12.2 Deviation Limit beyond which
clauses 12.2 shall apply for building work

Clause 12

Deleted

This issues with the approval of DG CPWD.

éé. &)
areflervr sfgan(e.ds Tw.)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323

AR T AR Reh @ ot affeRal ® sravgs gan @ s ag |
(FfAfy deurEe & A A)

szl i,

X.od
(?E (contaci)
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S are frafor T
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No. DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 08.02.2024
Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023

for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Modified provision

Existing provision
CONDITIONS OF CONTRACT
Definitions
2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix)

(xx) No provision

{xxi) No provision

CONDITIONS OF CONTRACT
Definitions
2. In the contract, the following

expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix) No change

‘(xx) Adolescent Person: A person who
has completed his/her fourteenth year
of age but has not completed his
eighteenth year.

(xxi) Hazardous works: Hazardous
process/works are the works as
defined in the clause (cb) of the
Factory Act, 1948.

Clause 19 Labour Laws to be

complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

Clause 19 Labour Laws to be
complied by the Contractor

No change

No change

No change
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996,

Any failure to fulfil these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

No change

No change

Clause 19A

No labour below the age of eighteen
years shall be employed on the work.

Clause 19A

No person below the age of fourteen
years shall be employed on the work.
However Adolescent Persons can be

premises under the control and
management of the principal
employer. '

No person below the age of 18
years shall be employed to act as a
workman.

employed on non-hazardous
works/process.
C.P.WD. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations
2. DEFINITIONS 2. DEFINITIONS
i. (c) Who is an out worker, thatisto | i. (c)
say, person to whom any article or
materials are  ......eeecnnen No change.

No person below the age of fourteen
years shall be employed on the
work. However Adolescent
Persons can be employed on non-

This issues with the approval of DG CPWD.

hazardous works/process.
3 Eﬁ;n :qu

.
arefleror AfaTLYS U.)

Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file 9169019 -y
PR T AR Rech @ ot sReRal ® staws g oo |

@ deaEe & W Q)
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/05

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD 1. 03 200LY
NIRMAN BHAWAN, NEW DELH| Dated: 20.02.2024

Subject: Modifications in Conditions of Contract, Clause 19 and 20 of GCC
2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer/cantractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the stipulated date of
start of the work, sign the contract
consisting of:-

(1) to (iii)

No Provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer, on acceptance of his tender by
the Accepting Authority, shall, within 15
days from the stipulated date of start of
the work, sign the contract consisting of:-

(i) to (iii) No change

In the event of successful tenderer
being a firm/company, then the
agreement shall be signed by all the
partners  or  directors  thereof
individually. In the event of the
absence of any partner/director, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and
Abolition) Central Rules, 1971,
wherever applicable.

W )

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the
provisions of the Contract Labour
(Regulation and Abolition) Act,
1970 and the contract Labour
(Regulation and Abolition) Central
Rules, 1971 and Gazette
Notification 19.01.2017, S.0 188
(E) extra ordinary part 2 - sec. 3
(i) amended time to time.

PRAT SN )
RK.J

V)
a

(EE (Contact)
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(v} The contractor shall comply with the
provisions of the Payment of Wages
Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's  Compensation Act,
1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour (Regulation
and Abolition) Act 1970, or the
modifications thereof or any other
laws relating thereto and the rules
made there under from time to time.

Thus higher of the wages either
notified by Govt. of India,
Ministry of Labour and/or that
notified by the local
administration of the State
Govt. both relevant to the place
of work and the period of
reckoning shall be paid by the
contractor to the labourer .
(v) The contractor shall comply with
the provisions of the Payment of
Wages Act, 1936, Minimum
Wages Act, 1948, Employees
Liability Act, 1938, Workmen's
Compensation Act, 1923,
Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour
(Regulation and Abolition) Act
1970, Gazette Notification
18.01.2017, S.O0 188 (E) extra
ordinary part 2 - sec. 3 (ii) and
the modifications thereof or any
other laws relating thereto and the
rules made there under from time
to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, amended from
time to time and rules framed there
under and other labour laws affecting
contract labour that may be brought into
force from time to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1848, and Contract Labour (Regulation
and Abolition) Act, 1970, Gazette
Notification 19.01.2017, S.O0 188 (E)
extra ordinary part 2 - sec. 3 (ii)
amended from time to time and rules
framed there under and other labour laws
affecting contract labour that may be

brought into force from time to time.

This issues with the approval of DG CPWD.

Ws%w
(V.P. Sahu)

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)

WU
K. JAIN
(EE (Contact)

c)\%f\.}._‘@gﬁ
R
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Modifications in Clause 7 of GCC 2023 for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:

Dated: 0I-03- 2024

Existing provision

Modified provision

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No payment shall be made for work,
estimated to cost Rs. Five lac or less till
after the whole of the work shall have
been completed and certificate of
completion given, calendar
month of the measurements recorded
upto previous month as per clause 6.

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No change.

The contractor shall not be entitled to be
paid any such interim payment if the
gross work done together with net
payment/ adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interim bill shall be prepared on the
appointed date of the month after the
_requisite progress is achieved.

The contractor shall not be paid any such
interim payment if the gross work done
together with net payment/ adjustment of
advances for material collected, if any,
since the last such payment is less than
the amount specified in Schedule 'F', in
which case the interim bill shall be
prepared on the appointed date of the
month after the requisite progress is
achieved.

| No provision
|

|

L |

This issues with the approval of DG GPWD.

However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment limit specified in
schedule ‘F’ is achieved. In such
case(s) no interest / compensation
shall be recoverable from contractor.

Such payment by Engineer-in-Charge
shall not be construed as waiver of
limit specified in schedule ‘F' for
subsequent interim payment(s).

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file no. 9135972

To all the concerned officers of CPWD/PWD for
action please. (Through CPWD Website)

.

information and necessary

4l
R.K. JRINAV*
(EE (Contact

57
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(3.9 Sahu

Superintending Engineer (C&M)



Central Public Works Department

Office Memorandum
No. DG/ICON/Maintenance 2023/07
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 05.03.2024

Subject: Modifications in Clause 19 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision

Maodified provision

Clause 19 Labour Laws to be
complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act Mo.
35 of 2016 and thereafter time (o time.

The contractor shall also comply with the
provisions of the bullding and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1998,

Clause 1% Labour Laws
complied by the Contractor

Mo change

Mo change

Mo change

Mo change.

No change

to be

!

—

- l:‘:%\’.“t; vy
R.K. JAI

(EE {Contact)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NI AWAN, N I

NIRMAN BHAWAN, NEWDELHI ____________________ Dated:
Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment 15 made in the Clause 36 of GCC 2023 for

Maintenance Works

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

tender for works in the CPWD circle
(Division in case of conlraciors of
HoiculiureNurseny cafegomnes)
responsible for award and execution of
contracts in which his near relative is
posted as Divisignal Accountant or as an
officer in any capacity between the
grades of the nntanding Engineer
and Junior Engineer (both inclusive) He
shall also imtimate the names of persons
who are working with fiim in any capscity
or are subsequently employed by him
and who are near relatives to any

the Ministry of Howusing and Urban
Affairs Any breach of this condition by
the contractor would render him liabie 1o
be removed from the approved list of
confraciors  of _this  Department I
however the confractor is regisfered in
any other depantmeni. he shall be
debarred from _fendering in_CPWD for
any breach of this condition

Clause 38 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWO) shall not be allowed
lo participate in the tender for work(s) in
the CPWD Zonelcircle (Division/Sub-
Division responsible for award andlor
execution of contract{s) in which his near
relative 15 posted as  Dwisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and .Junior Engineer (bolh
inclusive) He shall also intimate the
names of persons who are working or
are subseguently employed by him and
who are near relatives fo any Officer
working in the CPWD Any breach of
this condition by the contractor would
render him liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE By the term "near relatives” is
meanl wife. husband. parents and
grandparents. children and
grandchildren, brothers and  sisters.
uncles, aunts and cousing and their

comesponding in-laws

No change

This issues with the approval of DG, CPWD

: 0 06-203Y

Issued from file No. CSQICMMT{1)/2023/ tjaintenance
All CPWD and PWD officers for infgrma d necessary achion

CPWD website)

( u?%é?-?ﬂ

Superintending Engineer (C&M)

) | & "
aT| 202
R'.IL.‘.1 g#—“.l"-i
EE (Contract)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: ©3-06-2) gl Y
Subject: Additions in ‘General Rules and Directions’ of GCC 2023 for
Maintenance Works
The following additions are made in GCC 2023 for Maintenance Works under
‘General Rules and Directions’

Existing provision Modified provision

General Rules and | General Rules and Directions

' Directions

Sl No. 11016 Mo Change

Mo Provision 17. Price C Ci individual contractor
for item rate/percentage rate
tender:
Price preference in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

i. For work(s) upto and equal to an estimated cos
of Rs.2.70 lakh a price preference upto 5% (wit
reference to the lowest valid tender) may
allowed in favor of individual SCIST enlisted/inon
enlisted contractor. Mo earnest money i
required in such case(s).

i For work(s) beyond an estimated cost of Rs. 2.7
lakh and upte and equal to estimated cost of Rs
6.20 lakh, the price preference upto 5% (wi
reference to the lowest valid tender) may b
allowed in favour of individual enlisted SCIST
contractor. However, earnest money at a reduced
rate of "% may be accepted in such cases.

iii.  The price pretence upto 5% (with reference to th
lowest valid price bid) may be allowed in I'avuuq
of Individual SCIST contractor. The above
concession shall be allowed only after proper
verification of the individual contractor's claim of
belonging to SCIST community.

Schedule F Schedule F

Mo Provision Price Preference to SCIST individual
: contractor is valid upto
This issues with the approval of DG CPWD

r&-%-‘ '

(V.P. Sahu)
Superintending Engineer (C&M
Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323 [ :

All CPWD and PWD officers for informatio ;
CPWD website) ﬂ“Kﬁjﬁaﬁd;::fsaw action (Through
R.K. JANUY

EE (Contract)
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No. DG/CON/Ma

ISSUED BY AUTHORITY OF

EIEE]

intenance 2023/10
IRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024

Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works,
The following amendment is made in the Clause 10A of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 10A Materials to be provided

shall

by the contractor

The contractor
............................... as specified in
Schedule F.

No Provision

Clause 10A Materials to be provided
by the contractor

(i) No Change

(i) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b) No provision

(b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,
however, onus of genuineness of tax
paid bills rest with the contractor.

e

RK SINGH
EE{Manual)
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Appendix-XX = _
REGISTER OF MATERIAL AT SITE (MAS)

Division/Sub-division =

8
2. Name of Work
3. NameofArticlemtem 0 )
4.  Estimated Requirements e
S. Date of Recel Specific | Quantit| Balance| Signatur Slgnafu:r Remarks
No| Receipts ved location | y Quantit e of 2.0
(Details of | fromy where | issued| y authorize | Authoriz
Challans/ lssue | Plants& d o
Bills, dto 2 a Materials represent | "ePresen
Specific 3 2 | Displayed ative of ;atb;m of
location b I contracto “ﬁ:“'
wherePlants 8| Delivered r o
and f 8| fissued Chaege/
Materials g AE/EE/
received/ e
Vehicle No.
1 2 3 4 5 6 7 8 9 10
This issues with the approval of DG, CPWD. \Q iy

(v 35 )
e ST (s o)

Issued from file No. CSQ/CM/1 7(1)/ Maintenance/2024
e-file 9184028 (DFA/9301 389)

Wmmﬁmﬁwmﬁmmwm@l

(@Y deude & e H)

EE(Manyay)
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No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 29.10.2024

Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance

Works 2023.

Following amendments are made in the GCC Maintenance Works 2023 :-

Existing Provision Modified Provision
' Clause 10A: Materials to be provided
; by the Contractor
’ (i) The contractor shall, ]
| coiiaifionns it tins thereof and {
'in case of default, the Engineer-in- No Change

| Charge may cause the same to be
supplied and all costs which may attend
such removal and substitution shall be

l borne by the Contractor.

|

! The contractor shall at his own
| expense, provide a material testing lab
at the site for conducting routine field
tests. The lab shall be equipped at least
| with the testing equipment as specified
| in schedule F.

No Provision

|

Field Laboratory: The contractor shall at |
his own expense, setup a material testing |
lab equipped with the testing equipment as

specified in schedule F at site for
conducting routine field test.
External  Laboratory: Letter  for

submitting sample(s) for testing of
material shall be sent through e-mail to |
the Lab by authorized representative of
Engineer-in-Charge or Engineer-in-
Charge of the work along with name(s)
of test(s) to be done on the material.

The contractor shall collect the
sample(s) from the site and submit it to
the lab; make necessary payment for
the testing charges. He will inform on
the same day through email to

»

M/;-\e.
K SINGH

EE(Manual)
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No Provision

authorized representative of Engineer-
in-Charge and  Engineer-in-Charge
regarding submission of sample (s) and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample(s) and make necessary payment
for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
R/A bill / Final bill of the contractor. This
action of Engineer-in-Charge shall be
final and binding.

If the contractor fails three times in
collection and/or submitting sample(s)
and/or fails to make payment for testing
charges, the contractor shall be
debarred from tendering in CPWD for a
period of two years.

Sl. no. (ii) (a) and (b)

No change

This OM is applicable for all NITs uploaded after date of issue of this OM. \
This is issued with the approval of DG CPWD. ‘& b\ b%\ \\b

(R AR
areeror aiftrden (dhds o)

Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file- 9184436 (DFA/9303295)
denfafd gor AR Rech @ wit st el # srawas qaen 1@ srfard 24

@FARR Jawe @ Mo )

f -
I ,|°”M"
RKSINGH 2!
EE(Manual
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No. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.
The following amendments are made in the General Rules and Directions of GCC 2023
for Maintenance Works:
Existing provision Modified provision
Applicable for Item Rate Tender only | Applicable for Item Rate Tender only
(CPWD - 8) (CPWD - 8)
C 1 1 O —— rupee one 4 Nochange

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub

heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

Iiftherevised ..................... their tenders.
Incaseofany .............c.eeee be forfeited.
Incaseall ................. lowest contractors
CONRCION o vsisssssnssisansinse of the work

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed
revised offer in the form of letter mentioni

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

Mt' w

R K SINGH
EE (Manual
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below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has

T X f | R —
ftherevised ..................... No
process of the work
This issues with the approval of DG, CPWD. 5‘5 U 1
I\
(R R

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024

e-file 9185053 (DFA/9307326)
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No. DG

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
MBHAM._E&MN —Dated: 31.01.2025

Subject: Modifications in Clause 7A of GGG 2023 for Maintenance Works

following amendments are made in the Clause 7A of GCC 2023 for

The
Maintenance Works:

Existi ision

Modified provision

| Clause 7A

' No Running Account Bill shall
| be paid for the work till the
| applicable labour licenses,
registration with EPFQ, ESIC
| and BOCW Welfare Board,
whatever applicable  are
submitted by the contractor to

Clause 7A

(a) No Running Account BillFinal Bill shall be paid for
the work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Englneer-ln-Charge.

(b) The following documents shall also be part of
the bill submitted by the

documents shall be owned by the contractor)
before making payment:.

1. Details of person employed with date of their
employment up to previous month.

Documents of Payment made to the employees
directly into their bank accounts up to previous
month

Documents of attendance through biometric

attendance or other mode up to previous month,

| : of deposition of EPF ang ES|

deductions in the employee’s accounts up to
previous month,

5. Any penalty imposed on the agency for delay in

‘ the Engineer-in-Charge.
I

requiremen
Charge.

R

This issues with the approval of DG, CPWD.

Sneferor 78 vA)
Issued from file No. CSQICW17(1)I2023Malmneo e-file 9184028 (g;mmoas)
AT &y

AP 71 AR et B Ll B T Yo v
(B im"te 3 gy ﬁ) Sv\.u'
R K SINGH
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/14

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN HI 1

Subject: Modifications in Clauses 7,8,

for Maintenance Works.

The following amendments are

9 and Schedule F of clause 8 of GGG 2023

made in the Clauses 7, 8, 9 and Schedule F of

clause 8 of GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection /
submission of additional documents
within seven days after submission of

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which
payment will be made at reduced
rates, shall be issued.

running bill by the contractor.
Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall fumish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced
rates.

,/K el
K SINGH

Fr

But no final certificate ............ sum | No change.
actually realized by the sale thereof.
Pagelof3
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Clause 9 Payment of Final Bill

The final bill shall be submitted by
the contractor in the same manner
as specified in interim bills within
three months of physical completion
of the work or within one month of
the date of the final certificate of
completion furnished by the
Engineer-in-Charge whichever s
earlier. No further claims shall be
made by the contractor after
submission of the final bill and these
shall be deemed to have been
waived and extinguished. Payments
of those items of the bill in respect of
which there is no dispute and of
items in dispute, for quantities and
rates as approved by Engineer-in-
Charge, will, as far as possible be
made within the period of three
months the period being reckoned
from the date of receipt of the bill by
the Engineer-in-Charge or his
authorized Asstt. Engineer, complete
with account of materials issued by
the Department and dismantled
materials.

/{y\wk,‘, oy

R K SINGH
S WIT

I

Clause 9 Payment of Final Bill

The final bill shall be submitted by the
contractor to the Engineer-in-Charge
in the same manner as specified in
interim Dbills within three months of
physical completion of the work or
within one month of the date of the final |
completion certificate furnished by the |
Engineer-in-Charge  whichever is |
earlier. At the time of submission of |
the final bill, receipt will be given by
the Olo Engineer-in-Charge. ‘
In case of correction / rejection / ‘
short documents, it will be
mandatory for Engineer-in- Charge |
to give recorded reasons for [
correction / rejection / submission of |
additional documents within fifteen
days after submission of final
measurement and/or final bill by the |
contractor. ,
Final bill will be accepted with all |
pre-requisite documents such as
sanctioned copies of extra items and
deviation in quantities, escalation
statements, recovery statement,
theoretical statement, completion
certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-7 A etc. |
An undertaking along the final bill |
will be submitted by the contractor
that “I / we hereby under take that all
the measurements/claims payable
under this contract have been
included in the final bill and will not
submit any other bill/claims in future
under this agreement thereafter”,

No further claims shall be entertained ‘
from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in
respect of which there is no dispute and |
of items in dispute, for quantities and
rates as approved by Engineer in |

Page20f3



charge, will, be made within the period
of three months. The period of three
months will be reckoned from the date |
of receipt of the bill in complete shape 1

after necessary corrections I
additional documents, by the
Engineer-in-Charge.
vii In case of foreclosure /
determination of contract, if the |
. contractor fails to submit the EOT 1
case, final measurement /bills within
‘ 30 days of foreclosure/ \
‘ determination, the final bill will be |
prepared and decided by the
) department. The final bill shall only |
be paid after withholding amount |
equivalent to maximum .
compensation to be levied on the
contractor. '
If the final bill is submitted by the vii.  If the final bill, in complete shape, Is
" contractor within the period specified submitted by the contractor within the },
above and delay in payment of final period specified above and delay in |
bills is made by the department after payment of final bills is made by the !
prescribed time limit, a simple department after prescribed time limit, a |
| interest @ 5 % (five percent) per simple interest @5% (five percent) per
annum shall be paid to the contractor annum may be paid to the contractor l
from the date of expiry of prescribed from the date of expiry of prescribed l
time limit, provided the final bill | time limit, provided the final bill |
submitted by the contractor is found \ submitted by the contractor contains ':
' to be in order. ' all the documents as mentioned in |
| para — (iii) & (iv) above. ]
Schedule F Schedule F
Clause 8 Clause 8
‘ |
Competent Authorities to inspect and |

| No Provision

issue completion certificate .......... ‘

1

(To be filled by NIT approvlnRuthority).

This issues with the approval of DG, CPWD.

Wiy

W AT
anferor sifyae (@de w6)

Issued from file No. csQ/CcMmI7(1 )/2025/Maintenance

e-file 9190123 (DFA/9315616)
IR au AR R 3 Ll
@i daarde # W R)

Mﬁmm@mﬁm|
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No. DG/CON/ Maintenance 2023/15

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELH|
Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works.
The following amendments are made in the Clause 14 of GCC 2023 for

Maintenance Works:

| Existing provision Modified provision
Clause 14 Carrying out part work at = Clause 14 Carrying out part work at
risk & cost of contractor risk & cost of contractor

. If contractor: If contractor:

|

(i) The Engineer- in-Charge without

invoking action under clause 3 may,

without prejudice to any other right or
| remedy against the contractor which
' have either accrued or accrue thereafter
! to Government, by a notice in writing to
| take the part work / part incomplete work
| of any item(s) out of his hands and shall
have powers to :
(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor.

|
|
|

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or

(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor. The contractor, from whom
a part work / part incomplete work of
any item(s), has been taken out of his
hands, shall

process of part work / part incomplete
work of any item(s).

not be allowed to
participate in the tendering/quotation

|
i
|

This issues with the approval of DG, CPWD.

(@R dgarde @ T })

D5

A

FrivEs Jfva (@)

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file-9184028 (DFA/9319526)
AR a1 AR Reh 2 ot sfefal 21 sws o @ srdad ¥

R K SINGH
EE(Manual)
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No. DG/CON/ Maintenance 2023/16
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 16.06.2025

Subject: Modifications in Clause 25.2(b) and 25.6 of GCC 2023 for Maintenance

Works.

The following amendments are made in the Clause 25.2(b) and 25.6 of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Clause 25.2

(b) Qualification of Arbitrators: It is a
term of this contract that each member of
the Arbitral Tribunal shall be Graduate
Engineer with experience in execution of
public works engineering contracts, and
he should have worked earlier at a level
not lower than the Chief Engineer
(equivalent to level of Joint Secretary to
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 75 years.
An Arbitrator may be appointed
notwithstanding the total number of
active arbitration cases with him.

Clause 25.6

Fee payable to Arbitrator(s): The fee

payable to the arbitral tribunal shall be as
CPWD OM No.2/2006/SE(TLC)/

CSQ/137 dated 19.11.2019 (or latest

amendment), and shall be shared equally

by both the parties.

Clause 25.2

(b) Qualification of Arbitrators: It is a term
of this contract that each member of the
Arbitral Tribunal shall be Graduate
Engineer (in Civil or Electrical or
Mechanical Engineering) with
experience in execution of public works
engineering contracts and he should
have worked earlier at a level not lower
than the SAG (Level 14 of 7* CPC) of
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 70 years.

Clause 25.6

Fee payable to Arbitrator(s) for
arbitration cases, shall be as per the fee
given in the fourth schedule of the
Arbitration & Conciliation Act, 1996 (or
latest amendment), and shall be shared
equally by both the parties.

This issues with the approval of DG,

o
(@3 daarge & Aegw Q)

CPWD.

<

-/q‘

)
Ifervr afdgar (. g )
Issued from file No. CSQ/CM/17(1)/2025 / Maintenance e-file 9135700 (TLC File)
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No. DG/CON/Maintenance-2023/17
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

n

Nirman Bhawan, New Delhi .
Subject: Modification of Clause 19L of GCC-2023 for Maintonance Works.
mcummuaecc-zozsmmmnmmunmmm:

Existing Provision

Modified Provision

—— iy L
Clause 19 L Contribution of EPF and
ESI

ThoESlandEPFmibuﬁomonmepon
of omployof‘ In respect of this contract

contributions on the part of the employer
paid by the contractor shall be reimbursed
by the Engineerincharge to the
contractor on actual basis. The verification
oldopbymnlaba'willbedonev\rowh
bumkmm:mmmalnym
Suitable method by the Engineer in
Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than
wmammiono(docmry
proof of payment provided same are in
order

Clause 19 L Contribution of EPF and
ESI

nwmbomndlbtyforclﬂnam
to register with ESI and EPFO
departments within 30 days of the
award of the work unless by
the provisions of ESI and / or EPFO and
as amended time to time. The ESI and
EPF contributions on the part of

in respect of this contract shall be paid by
the contractor. These contributions on the
part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis.
The verification of deployed labour will be
dommmhmkm\dmsywn
or any other suitable method by the
Engineer in Charge. The agency shall
wbmnanaﬂldovnonaohmppaporof
Rs. 100 that the were
engaged fully and exclusively on the
Mbcwhkhmochlmhbommm.
The applicable and eligible amount of
EPF & ESI shall be reimbursed

wmmnaysunnawmnaomd

mmddoammqwodd

This is issued with the approval of DG CPWD.

Issued from file No. CSQICM/17(1)/2024/ Maintenance e-file 9195855 (DFA/9350595)

FAAR aur @A
&y BRI @ mam @)

m*mmmmmwma
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

D .

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in the General Rules & Directions,

Clause 1 and Schedule E of GCC 2023

Maintenance Works.

11 () The Contractor whose tender is
accepted, will be required to furnish
performance guarantee at specified
percentage of the tendered amount as
mentioned in Schedule ‘E’ and within the
period specified in Schedule F. ...............

Existing provision Modified provision
General Rules & Directions General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E' and within the period
specified in Schedule F. ...............

Clause 1

Performance Guarantee
0] The contractor shall submit an
irevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in
the contract for his proper
performance of the contract
agreement, (not  withstanding
and/or without prejudice to any
other provisions in the contract)

contract) within period specified in within  period  specified in
Schedule 'F' from the date of issue of Schedule 'F' from the date of
letter of acceptance. .......... issue of letter of acceptance. ......
Sl. No. (ii) to (v) No change

SCHEDULE ‘E’ SCHEDULE ‘E’

Reference to General Conditions of Reference to General Conditions of

contract contract

SlI. No. (i) No change

(D)/‘\v\lb

ele)

D.P. Jindal

EE (Contract)
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() Performance Guarantee : 5% of (i) Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the

ECPT and the tendered amount.
Sl. No. (iii) No change
This issues with the approval of DG, CPWD. 0 1,.,%
S

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
(DFA/ 9365660 )

D.P. Jindal
EE (C

ontract
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No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vi hawan Ihi

D .

Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance

Works

The following modifications are made in the Clause 6 and Schedule 'F' of GCC
2023 for maintenance works, for annual repair and maintenance works, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs

10 crores in Delhi only.

Existing provision

Modified provision

Clause 6: Computerized
Measurement Book (CmB)/
Electronic Measurement Book
(EMB) through CPWD ERP portal

Engineer-in-Charge ................. with
the contract.

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month
and first half of the calendar month
shall be recorded by the contractor
and compiled in the shape of the
Computerized Measurement Book
(CMB) / Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computerized Level Book (CLB)
respectively having pages of A-4 size
as per the format of the department so
that a complete record is obtained of
all the items of works executed under
the contract during the said period.
The proforma Computerised
Measurement and level books (along
with soft copy) shall be submitted in
triplicate through letter of transmittal to
the Engineer-in-charge giving details
of number of CMBs / CLBs and their
number of pages by 20th day of every
calendar month.

Incase of EMB, ................ calendar
month.

Clause 6: Computerized
Measurement Book (CMB)/ Electronic
Measurement Book (EMB) through
CPWD ERP portal

Engineer-in-Charge
the contract.

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month and
first half of the calendar month shall be
recorded either by contractor or
jointly by department and
contractor as specified in Schedule F
and compiled in the shape of the
Computerized Measurement  Book
(CMB) / Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computerized Level Book (CLB)
respectively having pages of A-4 size as
per the format of the department so that
a complete record is obtained of all the
items of works executed under the
contract during the said period. The
proforma Computerised Measurement
and level books (along with soft copy)
shall be submitted in triplicate through
letter of transmittal to the Engineer-in-
charge giving details of number of CMBs
/ CLBs and their number of pages by 20"
day of every calendar month..

No change.

(
] %}\’Ji‘mm

Page1of3

EE (Contract)

76




All such monthly .............c..ccoovne. No change.
his/her authorized representative.
In case of CMB/CLB, ................. No change.
corrected and authorized proforma
CMB/CLB.
Incase of EMB, ................... record | No change.
of measurements available on ERP
Portal.
Once the Engineer-in-charge | No change.
................... number of the CMB /
CLB /EMB to the Contractor.
If the contractor fails | No change.
covvieeenn.. Clause 25 of this GCC.
Resources deployed .................. | Nochange.
shall be sent to the contractor for his
record.
The contractor ................... the | No change.
Engineer-in-Charge or his/her
representative.
Except where any ... is | No change.
available then a mutually agreed
method shall be followed.
The contractorshall ................... the | No change.
same was executed.
Engineer-in-Charge or ................... No change.
to such checking of measurements or
levels.
It is also a term of .................. No change.
defects liability period.
PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.& | (Separate Performa for Civil, Elect.&
Hort. Works in case of Composite | Hort. Works in case of Composite
Tenders) Tenders)
Clause 6 - Computerised Measure | Clause6: Computerised Measurement
Book (CMB) / Electronic Measurement | Book (CMB)/ Electronic Measurement
Book (EMB) Book (EMB)

( \ % KW Page 203

D.P. Jindal
EE (Contract)
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Mode of measurement : CMB / EMB | (a) Mode of measurement:
Note:- One option to be kept by NIT CMB/ EMB

approving authority (b) Measurement to be recorded either
by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.

Chander Pal. SE (CAM)

I1ssued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFA/ 9355745)

SRR T AR R @ wh afreRal 1 sravwas gaa W@ s ¥

@afafa dgurde @ wead W)

D.P. Jindal
EE (Contract)
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General Conditions

Name of work: Replacement of Fire Fighting system Ring main line, Fire brigade
connections and external yard hydrants at GPOA Kendriya Sadan,
Koramangala, Bangalore.

GENERAL

The work shall be carried out in accordance with CPWD Specifications for Part-
I: Internal 2023, Part-1I: External 2023, Part-V (Wet Riser and Sprinkler System
for Fire Fighting Installation)-2020, CPWD specifications 2009 Vol-I &Il with
latest amendments upto date wherever relevant and applicable

1.1. LOCATION:

The plant and equipment areto be installed at the location as indicated
in the Annexure- I.

1.2. RELATED DOCUMENTS:

This specification shall be read in conjunction with the relevant latest CPWD
general Specifications as amended up to date for the works described for
technical matters and with the standard conditions of the contract appended
with amendments for other matters as well as with schedules and drawings and
requirements under this specification. In the event of any discrepancies
between this specification and interconnected documents, the specific
requirements as per this specification shall be followed and deemed to be
having overriding value.

2.  Before tendering, the contractor shall inspect the site of work and shall fully
acquaint himself about the conditions prevailing at site, availability of materials,
availability of land and suitable locations for construction of godowns, stores and
camp, transport facilities, the extent of leads and lifts involved in achieving the
completion of work.

3.  The contractor shall at his own expense and risk arrange land for

accommodation of labour, setting up of office, the storage of materials, ereetien

4. It shall be deemed that the contractor has satisfied himself as to the nature
and location of the work, transport facilities, availability of land for setting up of
camp, etc. the department will bear no responsibility for lack of such knowledge
& the consequences thereof.

5.  The contractor shall have to make approaches to site, if so required and keep
them in good condition for transportation of labour and materials as well as
inspection of works by the Engineer - in - charge. Nothing extra shall be paid on
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10.

11.

12.

13.

14.

15.

this account.

The Contractor shall at his own cost submit samples of all materials sufficiently
in advance and obtain approval of Engineer - in - charge. Subsequently the
materials to be used in the actual execution of the work shall strictly conform to
the quality of samples approved by the Engineer - in - charge and nothing
extra shall be paid on this account. The acceptance of any sample or material
on inspection shall not be a bar to its subsequent rejection, if found defective.
The contractor shall at his cost, make all arrangements and shall provide
necessary facilities as the Engineer - in - charge may require for collecting,
preparing, packing, forwarding and transportation of the required number of
samples for tests & for analysis at such time and to such places as directed by
the Engineer - in - charge. Nothing extra shall be paid for the above operations
including the cost of materials required for tests & analysis. Testing charges, if
any, will be borne by the department if the tests passes. In case it fails, the same
shall be borne by the contractor.

The necessary tests shall be conducted in the laboratory approval by the
Engineer - in - charge. The samples for carrying out all or any of the tests shall
be collected by Engineer -in - charge or on his behalf by any other officer of
CPWD. The contractor or his authorized representative shall associate himself
in collection, preparation, packing and forwarding of such samples for the
prescribed tests and analysis. In case the contractor or his authorized
representative is not present or does not associate himself in the aforesaid
operation the results of such tests and consequences thereon shall be binding on
the contractor.

Materials used on work without prior approval and testing (where testing is
necessary) by the Engineer - in - charge are liable to be considered
unauthorized, and not acceptable. The Engineer - in - charge shall have full
powers for removal of any or all of the materials brought to site by contractor
which are not in accordance with the contract specifications or do not conform,
in character or quality to the samples approved by the Engineer - in - charge.
In case of default on the part of the contractor in removing rejected materials, the
Engineer - in - charge shall be at liberty to have them removed at the risk and
cost of the contractor.

The contractor shall make his own arrangement of water required for
execution of work and get the water tested with regard to its suitability for use
in the works and get written approval from the Engineer - in - charge before he
proceeds with the use of same for execution of work.

The work shall be carried out in such a manner so as not to interfere / or
adversely / or disturb other works being executed by other agencies, if any.

Any damage done by the contractor to any existing work or work being
executed by other agencies shall be made good by him at his own cost.

The work shall be carried out in the manner complying in all respect with
the requirement of relevant rules and regulations of the local bodies under the
jurisdiction of which the work is to be executed and nothing extra shall be paid
on this account.




16.

17.

18.

19.

20.

21.

22.

23.

24.

The contractor shall maintain in good condition all work executed till the
completion of entire work entrusted to the contract under this contract.

No payment shall be made to the contractor for damage caused by rain, flood
and other natural calamities whatsoever during the execution of works and any
damage to the work on this account shall have to be made good by the contractor
at his own cost.

The rates for all items of work, unless clearly specified otherwise, shall include
the cost of all labour materials, de - watering required, if any, and other inputs
involved in the execution of the items.

Unless otherwise provided in the schedule of quantities, the rates tendered
by the contractor shall be all inclusive.

No claim whatsoever for idle labour, additional establishments, costs of hire
and labour charges for tools and plants etc., would be entertained under
any circumstances.

For the safety of all labour directly or indirectly employed in the work
for the performance of the contractor’'s part of this agreement, the
contractors shall, in addition to the provision of CPWD safety code and
directions of the Engineer - in - charge, make all arrangements to provide facility
as per the provision of Indian Standard Specifications (Codes) listed below &
nothing extra shall be paid on this account.

1. | IS3696 Partl Safety Code for scaffolds & ladders

2. | IS3696 Partll | Safety Code for scaffolds and ladders Part II

3. | IS764 Safety Code for excavation work.

4. | 1IS4138 Safety Code for working in compressed air.

5. | 1S7293 Safety Code for working with construction
machinery.

6. | IS7969 Safety Code for storage and handling of building
materials.

7. | 154130 Safety code for demolition of buildings.

The contractor shall take all precautions to avoid all accidents by exhibiting
necessary caution boards and by providing red flags, red lights and barriers. The
contractor shall be responsible for any accident at the site of work and
consequences thereof.

Other agencies working at site will also simultaneously execute the works
entrusted to them and to facilitate their working, the contractor shall make
necessary provisions e.g. holes, openings, etc. for laying / burying pipes, cables,
conduits, clamps, hooks, operation for the execution of other agencies
smoothly. The final finishing of the work is to be executed in co - ordination
with other agencies as directed by the Engineer - in - charge.

On account of security considerations, there could be some restrictions on the
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25.

26.

27.

working hours, movement of vehicles for transportation of materials and
location of labour camp. The contractor shall be bound to follow all such
restrictions and adjust the programme for execution of work accordingly.

In case of any difference in the Hindi version and English version in any
of the condition of contract, English version shall prevail.

Contractor shall be responsible for the watch and ward of the materials
lying at site/building in all respect till the handing over of building.
INDEMNITY:

The successful tenderer shall at all times indemnify the department, consequent
on this works contract. The successful tenderer shall be liable, in accordance with
the Indian Law and Regulations for any accident occurring due to any cause and
the contractor shall be responsible for any accident or damage incurred or claims
arising there from during the period of erection, construction and putting into
operation the equipments and ancillary equipment under the supervision of
the successful tenderer in so far as the latter is responsible. The successful
tenderer shall also provide all insurance including third party insurance as may
be necessary to cover the risk. No extra payment would be made to the successful
tenderer on account of the above

Any dispute arising out of this bid including dispute related to
encashment of any Bank Guarantee/ FDR etc, shall be subject to the
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1.0.

2.0.

3.0.

jurisdiction of courts of Karnataka State only.

COMMERCIAL CONDITIONS

GENERAL:

1.1.

1.2.

1.3.

1.4.

1.5.

This specification covers general information and particulars relating to
this specification.

LOCATION: at GPOA Kendriya Sadan, Koramangala, Bangalore and
will be required to operate under the climatic conditions.

The work shall be generally carried out as per tender specifications and
in accordance with the following:

a) CPWD General Specifications for Electrical works Part I Internal -
2023 and Part Il Internal — 2023, as amended up to date.

b) Part-V (Wet Riser and Sprinkler System for Fire Fighting
Installation)-2020

) The norms laid by State Electricity Board
d) The Electricity Act 2003.

e) National Electrical Code.

f) Indian Electricity Rules 1956

g) The relevant IS Code for erection of lifts.

The renderer should in his own interest visit the site and familiarize
himself with the site conditions before tendering.

No T&P shall be issued by the department and nothing extra shall be paid
on account of this.

TECHNICAL_CONDITIONS.

Please refer Additional conditions

2.1.

TYPE OF CONTRACT: -

The work to be awarded by this tender shall be treated as indivisible work
contract and the tender may be cancelled at any point of time without
assigning any reason by the department.

COMPLETENESS OF THE TENDER, SUBMISSION OF PROGRAMME, AND
COMMENCEMENT OF WORK

()

Completeness of the tender

All sundry equipment’s, fittings, assemblies, accessories, hardware
items, foundation bolts, supports, termination lugs for electrical
connections, cable glands, junction boxes and all other sundry items for
proper assembly and installation of the various equipment’s and
components of the work shall be deemed to have been included in the
tender, irrespective of the fact that whether such items are specifically
mentioned in tender documents or not.

83



4.0

5.0

6.0

7.0

(ii) Submission of programme

Within fifteen days from the date of receipt of the letters of acceptance,
the successful tenderer shall submit his programme for repair of
equipment’s, servicing, testing, commissioning and handing over of the
installation to the Engineer-in-charge. This programme shall be framed
keeping in view of the duration allowed for completion of work.

(iii) Commencement of Work

The contractor shall commence work as soon as the Programme
submitted by him are approved. final taking over by the department.

RESTRICTION IN WORK

Some restrictions may be imposed by the security staff etc. on the working
and/or movement of labour, materials etc. The contractor shall be bound to
follow all such restrictions/instructions and nothing extra shall be payable on
this account. No claim for idle labour shall be entertained.

NATURAL CALAMITY

No payment will be made to the contractor for any damage caused by rain, snow
fall, floods, dampness, fire, sun or any other natural cause whatsoever during
the execution of work. The damage to the work due to above reasons, if any,
shall have to be made good by the contractor at this own cost and no claim on
this account shall be entertained.

CARE OF BUILDING

Care shall be taken, while handling / installing the equipment, to avoid damage
to the building. The Contractor shall arrange to repair all damages to the
building caused by him so as to bring to the original condition. He shall also
arrange to remove all unwanted waste materials from site, arising out of his
work.

The Contractor shall carry out the work in such a manner so as not to interfere
or affect or disturb other works being executed by other agencies if any. No
claim in the matter shall be entertained.

RATES TAXES AND DUTIES:

(i) The work shall be treated as on works contract basis and the rates
tendered shall be for complete items of works inclusive of all taxes
{includingwoerks-contract-tax); duties, and levies etc. and all charges for
items contingent to the work, such as packing, forwarding, insurance,
freight and delivery, installation, testing, commissioning etc at site i/c
temporary constructional storage, risk, overhead charges, general
liabilities/ obligations etc.

(ii)  All Statutory deductions like Income Tax, Manual Workers Welfare Cess
recovery etc at applicable rates will be made from the Contractors bill.

(iii) Statutory deduction of GST as applicable, CESS1% & IT 2% shall be
recovered from the bills to payable to the contractor.

(iv) The contractor has to carry out maintenance, routine as well as
preventive, for a period of months from the date of handing over
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the installation as per manufacturer’'s recommendation / CPWD
Specifications. Nothing extra shall be paid on this account.

8.0 PAYMENT TERMS:

8.1

8.2

The payment shall be made to the contractor on submission of bills
etc as required. However, it may be delayed due to reason like non-
availability of funds, LOC and other unforeseen reason. The
Contractor shall not claim anything extra in such contingencies but
shall make regular and timely payment to his workers deployed for
the work.

Payment will be made to the contractor by CPWD through PFMS
every three months. No advance payment will be made. The
contractor shall pay the workers every month on or before 7 th day
of the month (in case of bank holiday the next working day shall be
considered) and ESI and EPF contribution remitted with in 25th day
of the month((in case of bank holiday the next working day shall be
considered) . The Minimum wages regulated by the GOVT of India
time to time shall be paid to the workers through ECS and proof of
same and also the proof of remittance of ESI EPF contribution shall
be submitted every month not later than by 25th day of the month
(in case of bank holiday the next working day shall be considered).
Any delay in disbursing payment and ESI EPF beyond the said time
limit will invite recovery of 500/- (Rupees Five hundred only) per
day per worker for delay in payment and recovery of 500/- (Rupees
Five hundred only) per day per worker for delay in ESI&EPF
contribution maximum Rs 2500/- If the contractor fails to pay the
salary on or before 7th of the month and contribute ESI EPF of the
worker by at the latest by 25th day of every month(In case of bank
holiday next working day is considered) the contract will be
terminated without any information to the contractor and the work
will be recalled. The terminated contractor will not be permitted to
participate in the tender of balance work. The PG and Security
deposit shall be forfeited by the department and will be at the
disposal of department. In case any worker takes an advance the
same shall be in the record under intimation to the AE/JE and the
contractor shall credit the same in online mode only. The contractor
shall give a certificate of recovery of advance in suitable
installments as agreed by the worker to the AE/JE in the form of
salary slip every month. In case any complaints received from the
workers regarding “ taking cash back the contractor as
compensation” will be viewed seriously by the department and the
contract will be terminated and the work will be recalled. The
terminated contractor will not be permitted to participate in the
tender of balance work. The PG and Security deposit shall be
forfeited by the department and will be at the disposal of
department.

Deduction of Security Deposit shall be governed by standard/relevant
clauses of CPWD 7/8.
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9.0 COMPLETION PERIOD

10.0.

11.0.

12.0

The completion period indicated in the tender documents is for the entire work
of repair ,servicing etc., arrangement of materials & equipments, delivery at site
including transportation, installation, testing, commissioning and handing over
of the entire system to the satisfaction of the Engineer-in-charge

COMPLIANCE WITH REGULATIONS AND INDIAN STANDARDS:

10.01. All works shall be carried out in accordance with relevant regulation,
both statutory and those specified by the Indian Standards related to the
works covered by this specification. In particular, the equipment and
installation will comply with the following:

(i) Factories Act 1948

(ii)  Indian Electricity Rules 1956

(iii) B.L.S & Other standards as applicable.
(iv) Workmen's Compensation Act 1923

(V) Statutory norms prescribed by local bodies like CEA, Power
Supply Co.

10.2. Nothing in this specification shall be construed to relieve the successful
tenderer of his responsibility for the design, manufacture and
installation of the equipment with all accessories in accordance with
currently applicable statutory regulations and safety codes.

10.3. Successful tenderer shall arrange for compliance with statutory
provisions of safety regulations and departmental requirements of
safety codes in respect of labour employed on the work by the tenderer.
Failure to provide such safety requirement would make the tenderer
liable for penalty as per prevailing rules for each default. In addition, the
department will be at liberty to make arrangement for the safety
requirements at the cost of tenderer and recover the cost thereof from
him.

TRAINING The contractor shall impart training to the operator deputed by the
department at site for operational and attending the minor fault.

MATERIAL APPROVAL

The material brought at site shall be approved by the Engineer-in-Charge before
use in the work. In case during execution any material being used in the work is
found not as per agreement specifications, Engineer-in-Charge may issue
instruction to the contractor to remove the materials from site and the
contractor will be bound to do so.

Executive Engineer (E)-I
Central P.W.D., Bangalore-34.
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1.1.1.
1.1.2.

1.1.3.

1.1.4.

1.1.5.

1.1.6.

Additional Conditions and specifications

General:

This specification covers manufacture, testing as may be necessary before
despatch, delivery at site, all preparatory work, assembly and installation,
commissioning etc.

Bangalore

Location: The work has to be carried out at GPOA Kendriya Sadan,
Koramangala, Bangalore.

The work shall be executed as per CPWD General Specifications for Electrical
Works Part-1 & II -2023, Part-V (Wet Riser and Sprinkler System for Fire
Fighting Installation)-2020 and CPWD General Specifications HVAC -2024 as
amended up to date, relevant LLE. Rules, BIS/IEC and as per directions of
Engineer-in charge. These additional specifications/ conditions are to be read
in conjunction with above and in case of variations, specifications given in these
additional conditions shall apply. However, nothing extra shall be paid on
account of these additional specifications and conditions, as the same are to be
read along with schedule of quantities for the work.

The tendered should in his own interest visit the site and get familiarize with
the site conditions before tendering.

No T&P shall be issued by the Department and nothing extra shall be paid on
account of this.

The Work is lighting designed based. The work shall start only after necessary
approval by the engineering in charge for the designs submitted by the agency
before start of the work .

Guarantee & Defect Liability Period:

All equipments shall be guaranteed for a period of 12 months (except LED
fittings which shall be guaranteed for minimum 5 years), from the date
of taking over the installation by the department, against unsatisfactory
performance and/or break down due to defective design, workmanship or
material. The equipments or components, or any part thereof, so
found defective during guarantee period shall be forthwith repaired or
replaced free of cost, to the satisfaction of the Engineer-in Charge. In case it
is felt by the department that undue delay is being caused by the contractor in
doing this, the same will be got done by the department at the risk and cost of
the contractor. The decision of the Engineer-in-charge in this regard shall be
final & binding on the contractor.

The tenderer shall guarantee among other things, the following vis-a-visa
specifications.

a) Quality, strength and performance of the materials used.
b) Satisfactory operation during the maintenance period
(i) Ceiling fans, Exhaust fans are to be guaranteed for 1(one) Year

including lamps.

(ii)  LED fittings, as a whole including driver are guaranteed for 5
years. All the LED fittings are to be suitably engraved/ stickered
inside with for date of handing over.

(iii) The guaranty for LED fittings is to be got submitted from
the manufacturer also inaddition to the guarantee from
the contractor. The manufacturer should give undertaking
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10.

11.

12.

that in case of discontinuation of model and non-availability of
spares, they will replace the fittings with equivalent/ high end
model in case of manufacturing defect during the warranty
period of 5 years .

Data and Programme to be furnished by the tenderers:

The Contractor shall prepare the programme chart for the execution of
the work showing clearly all activities from the start of work to the
completion required for the completion of the work within the stipulated
period and submit the same to the Engineer-in-Charge within fifteen days
after the issue of letter for commencement of the work. The Contractor
shall also submit monthly programme and progress reports and update / re-
schedule the same every month. These shall be submitted by the contractor in
soft copy also besides forwarding hard copy of the same.

Extent of work:

The work shall comprise of entire labour including supervision and all
materials necessary to make a complete installation and such tests and
adjustments and commissioning as may be required by the department.

Minor building works necessary like making of opening in walls or in floors and
restoring to their original condition, finish and necessary grouting etc as
required to be undertaken.

Verification of correctness of material at Destination:

The contractor shall have to produce all the relevant records to certify
that the genuine material from the manufacturers has been supplied and
erected.

The main contractor shall also enter into a ‘Memorandum of
understanding’ with the approved associated contractor on Non-Judicial
Stamp Paper as per the enclosed proforma and submit this ‘MOU’ duly
completed (duly signed by him and the associated Contractor) before
commencement of work.

Executive Engineer (Elect.) shall be the Engineer-in-Charge as far as
electrical works are concerned. Separate tender form for electrical
component is appended with this tender. It will be obligatory on part of
the main contractor to sign the tender documents for all the
components.

The main agency shall be responsible for all acts of omissions and
submissions of the Associated Contractor engaged by him, even with approval
of department.

Approval of the Engineer-in-charge shall be taken well in advance for all
the materials to be supplied and used in all the works by the contractor.

The contractor has to make his own arrangements for stores and watch and
ward and no extra claim for this will be entertained.

Running payment for Electrical/Mechanical components shall be made by the
EE (E) directly to the main Contractor. The main contractor shall make the
payment to associated Contractor within 15 days of receipt of each running
account payment.

Payments terms:

The payment for the various items in the tender shall be graduated in the
following manner based on the assessment of the Engineer in Charge

88



13.

14.

15.

16.

17.

18.

19.

20.

21.
22.
23.

24,

P t f
Sl. No. Stage of Work ercentage o
Rate
1 Supplying of materials 70%
2 On completion of installation on pro-rata basis 15%
3 On completion of testing and commissioning 10%
4 Successful Handing over and submission of as 5%
built drawings with complete set of catalogues
TOTAL 100%

The payment shall be made to the contractor on submission of bills etc as
required. However, it may be delayed due to reason like non- availability of
funds, LOC and other unforeseen reason. The Contractor shall not claim
anything extra in such contingencies but shall make regular and timely
payment to his workers deployed for the work.

The main contractor shall be responsible for coordinating the activities
of all works and will ensure progress of works as per laid down programme.

The main contractor and / or his Associated Contractor or his representative
is bound to sign the site order book as and when required by the Engineer-in-
charge and will comply with the remarks therein.

The contractor shall make his own arrangement at his own cost for electrical
/ General Tools and plants required for the work.

The connections, inter-connections, earthing and loop earthing shall be
done by the contractor wherever required to be done for energisation of the
installation and nothing extra shall be paid on this account.

The contractor must be able to work on concrete slabs /walls asand when
required and in complete coordination with the civil works. Cutting of chases
in the plastered wall shall in no case be allowed. The contractor shall fix
conduits and boxes in the walls soon after the brick work is completed and
finish the chase to rough surface with proper cement sand mixture. Only
in exceptional cases e.g. where cutting of plastered surface cannot be avoided
it will be contractor’s responsibility to ensure that plastering is done to match
the original finish at no extra cost.

The contractor shall remove all the debris due to the electrical works from the
site as soon as the work is completed.

The rupturing capacity of the MCB’s shall be 10 KA minimum. The MCB’s
shall have ISI mark. Quantities of MCBs of different rating of 6 amps to
32 amps shall be brought in consultation with the Engineer-in-Charge or his
representative.

All the MCCBs shall be rated for Ics only, as specified.

The copper wire to be used on this work shall be FRLS type and ISI marked.
The Electrical works shall be carried out by the contractor, side by side with
the progress of the civil works.

The Contractor shall furnish documentary proof like delivery challans of
purchasing Wires, Modular switches & accessories, MCBs, MCBDB, Fittings,
accessories and other items from the manufacturers or their authorized
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25.

26.

27.

28.

29,

30.

31.

32.

33.

34.
35.

36.

37.

38.

39.

dealers to the satisfaction of the Engineer-in-charge.

The contractor shall submit the completion plan separately in triplicate
on blue print/ computer plotted with one set on tracing “Cloth” as per
Clause-8 of the contract within 30 days of the completion of work. In case, the
contractor fails to submit the plan, he shall be liable to pay a sum equivalent
to 2.5% of the value of the work subject to a ceiling of Rs.25000.00
Materials to be used in work are to be ISI marked. The make of the
materials have been indicated in the list of acceptable makes. No other makes
will be acceptable. The materials to be used in the work shall be got approved
by the Engineer in Charge / his representative before its use at site. The E-in-
Cshall reserve the right to instruct the contractor to remove the material which,
in his opinion, is not acceptable.

The work should be carried out in GPOA Kendriya Sadan, Koramangala,
Bangalore.

statutory deductions like Income tax, Labour welfare cess & GST, etc. shall be
made from the bills.

MOBILIZATION ADVANCE:
No mobilization advance shall be paid for this work.
INSURANCE AND STORAGE:

All consignments are to be duly insured up to the destination from warehouse
at the cost of the contractor. The insurance covers shall be valid till the
equipment is handed over duly installed, tested and commissioned.

The successful agency shall make his own arrangement for storage i/c watch
ana ward of materials whether the same brought by him or supplied by the
department. He shall remain responsible for watch and ward of installation
and other materials till find testing & handing over to the department.

The work is to be carried out in workman like manner & generally in
accordance with the plans. However, the contractor will be bound to carry out
the work with minor deviations over the plans supplied if desired by the
Engineer-in-Charge.

The Contractor has to make his Own arrangement for the storage of the
material at site and necessary watch and ward of the electrical installation
during the execution of work till the same is handed over to the department.
No extra payment will be made on this account. The storage space shall
however be arranged by the department at the site, if required.

Proper earthing & earthing test report to be submitted by the contractor.

The contractor shall be complete the work in time as mentioned in schedule,
if not complete in time then contractor should be responsible for the extension
of time to get from KPTCL/BESCOM & any payment for extension &
resubmission of all application will be to contractor .

All hardware, fastening material viz. nuts, bolts, washer and screws etc. to be
used on work shall be of zinc/chromium plated MS iron.

The work shall be carried out in engineering like manner and bad
workmanship shall be rejected summarily. For redoing the job, no claim of the
contractor shall be entertained on this account.

The contractor shall coordinate with all other agencies involved in the
building work so that the building work is not hampered due to delay in his
work.

Bad workmanship is liable to be rejected.
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40.

41.

42,

43.

44.

45.

46.

47.

48.

Contractor shall preserve the copies of invoices, test certificates, gate passes
etc. to prove the genuineness of material/purchases. The responsibility of
procurement, genuine material of specialized works shall rest with the
contractor.

The Contractor shall use any of the following makes for use in the work as
below after obtaining the approval of the Engineer-in-Charge.

The rates quoted by the firm should be inclusive total installation cost which
includes the cost of scaffolding or any machinery for working at height.
Nothing extra can be claimed on this account.

Before quoting rate the bidder must visit site and quote rate and no delay is
permitted in executing the work and work has to be completed strictly within
03 (Three) Months.

All the dismantled materials etc should be handed over to the department as
per terms& condition

Materials to be used in work are to be ISI marked. The make of the materials
have been indicated in the list of acceptable makes. No other makes will be
acceptable. The materials to be used in the work shall be got approved by the
Engineer in Charge/ his representative before its use at site. The E-in-C shall
reserve the right to instruct the contractor to remove the material.

The contactor shall submit the documents ,test report & certificate , manuals
& operation chart etc to the department after completion of work.

All the equipment shall be delivered with (i) Manufacturer’s test certificate, (ii)
Manufacturer’s technical catalogues and Installation / Instruction (0&M)
manuals.

Mandatory Use of Protective Sheets for Welding work

The contractor shall take all necessary precautions to protect the existing
building finishes including tiles, flooring, walls, ceilings, doors, windows, and
equipment during execution of work.

Protective sheets such as fire-resistant blankets, GI sheets, or
noncombustible protective boards shall be placed below and around the
work area during welding, cutting, or any hot work to prevent damage due to
sparks, slag, or falling materials.

No welding/hot work shall be carried out without placing adequate protective
covering.

91



Additional conditions and specifications for Fire Fighting System

Scope of work:

The scope of firefighting system installation in all buildings to be constructed
shall be as per NBC 2016. The work includes planning, design, and preparation of
drawings, obtaining approvals from the department, NOC and fire clearances from the
fire department, supply, installation, testing, and commissioning of the firefighting
system and fire extinguishers as per the requirement of NBC 2016 with amendments,
updated BIS codes, Fire bylaws of the Government of Karnataka, and CPWD
specifications. After completion of work, obtaining fire clearance from local bodies and
the Chief Fire Officer is included in the scope of work.

The works shall be executed as per CPWD’s General Specification for Electrical
Works, Part-I (Internal-2023), Part-II (External)-2023, Part-V (Wet Riser and Sprinkler
System for Fire Fighting Installation)-2020, IE Rules, provisions laid down in NBC-
2016, ECBC 2017 as amended up to date, and latest building bylaws of the local body /
Local Municipal Corporation and various Indian Standards amended up to date, and as
directed by the Engineer in charge. The additional specifications provided in the tender
shall take precedence in case of any variations.

Indian Standards applicable:
The following ISI standards as amended up to date shall be applicable for this work.
NBC-2016 with Amendments

i) [S-3844 code of practice for installation of fire hydrants in multi storied
buildings

ii) [S-1648 code of practice for fire safety of buildings (general) firefighting
equipment and maintenance

iii) [S-1537 C.I. Double flanged pipes

iv) [S-1538 C.I. doubles flanged fittings

V) [S-780 double flanged valves and sluice valves

vi) [S-884 First aid hose reel for firefighting

vii)  1S-908 external fire hydrant

viii)  1S-1239 G.I. Pipes

ix) [S-636 Firefighting hose rubber lined

X) [S-2871 Branch pipes

xi) [S-325 electric Motors

xii)  [S-5290 landing valves

xiii)  IS-903 Gun metal landing valve coupling etc
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Indian Electricity act. and rules:

All electrical works in connection with installation of wet riser/down comer
system shall be carried out in accordance with the provision of Indian Electricity Act.
1910 and the Indian Electricity rules, 1956 amended up to date.

CPWD Specifications:

The Electrical works shall also conform to CPWD General Specifications for
electrical works part I (Internal) 2023 and Part II (external) 2023 and Part-V (Wet
Riser and Sprinkler System for Fire Fighting Installation)-2020 amended up to date.

Indian Standards:

The wet riser system equipment, materials, accessories and their installation
shall conform to relevant Indian standards as listed in appendix | amended upto date
and also to the National building code part IV fire protection.

Fire Regulations:

The installation shall be carried out in conformity with the local fire regulations
and rules there under, wherever they are in force. Provisions in local byelaws, if any,
shall be complied with.

Other Acts and rules:
The installation shall also comply with the following:
(@) Indian petroleum Act, 1937 and petroleum rules, 1974 wherever applicable.
(b)  Any other acts or rules in force
Safety Codes and Labour regulations:

In respect of all labour employed directly or indirectly on the work, the
tenderer, here in after called the contractor, at his own expense, will arrange for the
safety provisions to comply with the statutory regulations, ISI recommendations and
CPWD codes. In case of default, the department shall be at liberty to make
arrangements and provide facilities as aforesaid and recover the cost from the
contractor. The contractor shall provide necessary barriers warning signals and other
safety measures to avoid accident. He shall also indemnify CPWD against clause for
compensation arising out of negligence in this regard. Nothing in these specifications
shall be construed to relieve the contractor of his responsibility for the design,
manufacture and installation of the equipment with all accessories in accordance will
applicable statutory regulations and safety codes in force from the safety angle.

Schedule of work:

The schedule of works shall be supplied with the tender specifications,
detailing the equipment and materials required and the estimated quantum of work
required to be executed.
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Works to be done by the contractor:

In addition to supply, installation, testing and commissioning of all equipment
and materials as per schedule of work, the following works shall be deemed to be
included within the scope of work to be executed by the contractor, whether or not
indicated in the schedule of work.

(a)  All minor building work, such as cutting and making good damages, grouting of
foundation for equipment support for external hose cabinets, valve chambers
etc.

(b) Provision of supports and clamps for equipment, pipes cables etc. suitable
concrete anchor blocks.

() Small wiring including inter-connection etc., necessary to comply with
regulations as well as proper and troublefree operation of the equipment
inclusive of all accessories.

(d)  Tools and tackles required for handling and installations i/c welding.
(e) Necessary testing equipment for commissioning.

() Watch and ward of equipment and materials and or installation till the handing
over to the department.

(2) Trench in ground for cable and water lines of wet riser installation including
refilling.
(h) Provision of earthing sets and loop earthing of equipment.

(i) Approval from local Municipal fire authorities as may be required as per bye
laws.

Guarantee:

The contractor shall guarantee the entire wet risers/down comer installation as
per specifications. All equipment shall be guaranteed for one year from the date of
acceptance against unsatisfactory performance defective design, manufacture and
installation shall be covered by the conditions that whole installation or any part
thereof found defective within one year from the date of taking over shall be replaced
or repaired by the contractor free of charges as decided by the Department. The
warrant shall cover the followings:

(a) Quality, strength and performance of materials used.

(b)  Safe mechanical and electrical stress on all parts under all specified conditions
of operation.

() Satisfactory operation during the maintenance period.

(d)  Performance figures and other particulars as specified by the tenderer under
schedule of guaranteed technical particulars.
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Annexure - B

LOWEST BIDDER TO SUBMIT THIS MAF ALONG WITH PG
Manufactures’ Authorization Certificate (MAF) (to be filled by OEMs)

To,

Executive Engineer(E) -1
CPWD, Bangalore

Subject: Manufactures’ Authorization Certificate for Bid Number:

Sir,

We e OEM Name........ccocerrirrnnininnenne having our registered
OffiCE i who are established and reputed original
equipment manufacturers (OEMs) having factories at { addresses of manufacturing
location} do hereby authorize .......Bidder name and address......... who is our

{distributor / Channel Partner / retailer / other <please specify>} to bid, negotiate and
conclude the contract with you against and aforementioned reference for the following
Hardware / Software manufactured by us.

We also hereby declare that we will support fully for supply of all genuine spares
components and software up gradation for the installed system for five years from
the date of commissioning of system and also attend any manufacturing defect for
five years on behalf of the bidder.

Yours faithfully,

For and on behalf of M/s

(Authorized signatory)

Name, designation & contact no.
Email Id:
Address:

Seal
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NIT No. 65/EE(E)-1/Bangalore/2026-27

Name of work: Replacement of Fire Fighting system Ring main line, Fire brigade
connections and external yard hydrants at GPOA Kendriya Sadan, Koramangala,
Bangalore.

LIST OF PREFERRED MAKES OF MATERIALS ARE AS UNDER.

SL.NO. | DESCRIPTION PREFERRED MAKE
1 BUTTERFLY VALVES / SLUICE | KIRLOSKAR / LEADER / AUDCO /
VALVES / GATE VALVES ADVANCE / ZOLOTO/ JAINSON
2 1(3;[L1]>I\]1“, METAL SHORT BRANCH NEW AGE / SUKAN / WINCO

3 MS / GI PIPE (ISI MARKED) TATA / JINDAL / SAIL

NEW AGE / FIRE CHIEF / MINIMAX /

4 RRL HOSE PIPE SAFEX

5 BRANCH PIPE PADMINI

6 FIRE BRIGADE CONNECTION | NEWAGE/ MINIMAX/ SAFEX

ALL OTHER ITEMS NOT | AS PER APPROVAL OF THE ENGINEER-
COVERED ABOVE IN-CHARGE

Executive Engineer (E)-I,
CPWD, Bangalore
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il.

iil.

iv.

Preference to PPP-M - II Policy (Make in India):

The Government has issued public procurement policy (Preference to Make in
India) vide Ministry of Commerce and Industry Development of industrial policy
and promotion (PPS) vide order No. P-45021/2/2017-PP BE-Il dated 28.05.2018,
to “Encourage Make in India” and to promote manufacturing and production of
Goods and services in India with a view to enhancing income and employment.
CPWD has decided to implement this policy.

The agency shall submit list of makes of materials proposed to be used on the
work from local suppliers (as defined in the above order dated 28.05.2018) along
with minimum local content as specified below for approval of the department
out of the approved makes kept in the tender.

The department will be approving only makes of the materials having a minimum
local content of 50% for use on this work, out of the preferred makes list.

The minimum local content of 50% is considered for the complete item including
labour component.

The agency shall obtain the certificate for all items except for sundry items.

// Contractor // Executive Engineer (E)-1, Bangalore
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ANNEXURE- 1

Location and Addresses of Officers

Location:

The work shall be carried out at the premises of at GPOA Kendriya Sadan,
Koramangala, Bangalore.

Addresses:
The Address of the Officers of the CPWD connected with this work is given below: -

A) The Executive Engineer (E) -1
Central P. W.D,
Bangalore-34
Tel.(0O) No: 080-25521181,
Fax No: 080-25500930.

B) The Assistant Engineer (E),
Bangalore Central Electrical Sub Division - IV

Central Public Works Department
Bangalore - 560034

$SSSSSSSSSSSSS

EXECUTIVE ENGINEER (E) -1
Central P.W.D, Bangalore-34
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SCHEDULE OF WORK

Name of Work : Replacement of Fire Fighting system Ring main line, Fire brigade
connections and external yard hydrants at GP0OA Kendriyva Sadan, Koramangala,

Bangalore.

SLN~

Description x

Qi-

Rate |~

Umnit |~

Amoul ~

1

Providing laying  testing &

commissioning of 'C' class heavy
duty MS Pipe conforming to IS
1239/3589 i/c fittings like elbows,
tees, flanges, tapers, nuts bolts,
gaskets etc. in ground including
welding, excavation & providing
cement concrete blocks as supports,
anticorrosive treatment with

coaltar/asphalt tape as per IS

10221, refilling the trench etc. of
following sizes complete as required.

1.1

150 mm. Dia

30

5 104.00

Mitr

153 120.00

Providing, laying testing &
commissioning of following size 'C’
class heavy duty MS pipe
conforming to IS 3589/IS 1239
including Welding, fittings like
elbows, tees, flanges, tapers, nuts
bolts, gaskets etc. and fixing the
pipe on the wall/ceiling with
suitable clamp/support frame and
painting with two or more coats of
synthetic enamel paint of
required shade including cutting
holes and chases in brick walls /
RCC walls/ slabs and making good
as required.

2.1

150 mm. Dia

450

4 299.00

Mitr

19 34 550.00

Supplying and fixing Single headed
external yard hydrant valve with 1
No. 63 mm dia instantaneous FM
Gunmetal /Stainless Steel coupling
and cast iron wheel, ISI marked,
conforming to IS 5290 (type A) with
blank Gunmetal/Stainless Steel cap
and chain as required:

3zl

Single headed Gunmetal

12

8 208.00

Each

98 496.00

Supplying, fixing, testing and
commissioning of butterfly valve of
PN 1.6 rating with bronze/gunmetal
seat duly IS] marked complete with
nuts, bolts, washers, gaskets
conforming to IS 13095 of following
sizes as required :

1.1

80 mm. Dia

12

5 406.00

Each

64 872.00
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Supplying and fixing 63 mm dia, 15
m long rubber lined woven
jacketed hose pipe type-A
[reinforced rubber lined) of IS 636-
1988 complete with necessary
instantaneous spring lock type
coupling at the ends to match with
landing wvalve /hose pipe/branch
pipe with gunmetal male & female
couplings  (18:903:1993) (for
internal hydrants & yard hydrants)
duly bound with Gl wire, rivets etc.
conforming to IS 636 [type-A) as
required:

Ged

Stainless Steel [(Grade 304)

24

4 667.00

Each

112 008.00

Supplying & fixing 63 mm dia gun
metal Short branch pipe with

20mm [nominal Internal dia) size

nozzle 151 marked (18:903: 1993)
with male instantaneous spring lock
type coupling (for connection to the
hose pipe) on one end and external
threading on the other end, 20 mm
nozzle having screw threaded and
hexagonal head in the inlet end to
facilitate screwing of nozzle on to
the branch pipe etc as required.
(For Yard Hydrants).

6.1

Stainless Steel (Grade 304)

12

1 756.00

Each

2107200

Supplying and fixing of fire brigade
connection of cast iron body with
gun metal male instantaneous inlet
couplings complete with cap and
chain as reqd. for suitable dia MS
pipe connection conforming to IS
904 as required:

7.1

4 way - 150 mm dia M.S. Pipe

14 820.00

Each

29 640.00
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Providing and fixing weather proof
hose cabinet of size 900mm x
600mmx 500mm made of 2.0mm
M.S. sheet with front 6mm thick
glazed glass door and locking
arrangement, suitable to
accommodate external hydrant
with butterfly valve, 2 nos. 15m long
hose pipe, 1 No. branch pipe,
fittings etc. for Yard Hydrant. The 12
cabinet shall be painted with one
coat of primer and 2 coats of
synthetic enamel paint of post office
red externally and white internally
and shall be suitably mounted on
concrete base. The sign, "YARD
HYDRANT" shall be painted in
"CAPITAL LETTERS in white
synthetic paint.

22 018.00

Each

2 64 216.00

Providing and fixing weather proof
hose cabinet of following size
fabricated from Zmm thick M.S.
sheet with émm thick glazed front
glass door and locking
arrangement, suitable to
accommodate all the necessary
pipes, accessories, fittings etc of fire
brigade inlet connection. The
cabinet shall be painted with one
coat of primer and 2 coats of
synthetic enamel paint of approved
shade and shall be suitably
mounted on concrete base. The
sign, " 4 WAY FIRE BRIGADE
INLET" shall be painted in
"CAPITAL LETTERS in white
synthetic paint.

18 410.00

Each

36 820.00

Part -B(Credit) Buyback value of
old materials

10

Buyback wvalue of following old
dismantled materials credited to
work as reqd.

10.1

MS Cabinets 16

-800

Job

- 12 800.00

10.2

200/150/100/80 mm MS Pipe 1

-5000

Job

- 5000.00

Total Rs

26 96 994.00

Assistant Engineer (E) (P)
CPWD, Bangalore
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Executive Engineer (E)-I
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