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PART A

CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-TENDERS

Executive Engineer(Jabalpur), C.P.W.D, Jabalpur on behalf of the President of India invites online
percentage rate bids from specialized agencies/ CPWD enlisted contractors of appropriate class of the
Building and Roads category in single bid system for the following work:

1 NIT No. 16/EE(Jabalpur)/2026-27

2. Name of work:- :- Renovation of fluoride room (Room no.212) at ICMR-NIRTH, Jabalpur (MP).
3 Estimated Cost: Rs.20,99,992/-

4.  Earnest Money: Rs.42,000/-

5 Period of completion: 03 (Three) Months

6 Last time and date of submission of bid 14/08/2026 upto 3.00PM

The tender forms and other details can be seen and downloaded from the website
https://etender.cpwd.gov.in and https://eauction.cpwd.gov.in
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING

PART OF BID DOCUMENT (Applicable for inviting open bids)

Executive Engineer(Jabalpur), C.P.W.D, Jabalpur on behalf of the President of India invites online percentage
rate bids from specialized agencies /CPWD enlisted contractors of appropriate class of the Building and Roads
category in single bid system for the following work:

S.No
NIT No

Earnest Last date of online | Time & Date of
Money submission of bid, copy
putto bid (Rs.) (Rs.) of receipt of deposition
of original EMD and
other documents as
specified in the bid
document

Name of work Estimated cost
opening of Bid

Stipulated Period of
Completion Of work
(In months)

3 4 5 6 7 8

16/EE(Jabalpur)/2026- |

Name of works: :- Renovation of | Estimated N 03 Up to 3:00 PM | 3:30PM
Cost:- 3 42,000~ | nonths on on

fluoride room (Room no.212) at
( ) 20,99,992/- 14/08/2026 14/08/2026

ICMR-NIRTH, Jabalpur (MP).MP)

r

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his

bid if he considers himself eligible and he is in possession of all the documents required.

Should have satisfactorily completed the works as mentioned below during the last Seven years ending
previous day of last date of submission of bid.

Three similar works each of value not less than I6.77 lakh or two similar works each of value not less than
% 10.16 lakh or one similar work of value not less than I 13.54 lakh , in last 7 year ending previous day of
last date of submission of bids.

Similar work shall mean works of ‘“Providing and installing lab furniture and accessories” The value of
executed works shall be brought to current costing level by enhancing the actual value of work at simple
rate of 7% per annum calculated from the date of completion to last date of submission of bids.

Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items to
be executed and the set of terms and conditions of the contract to be complied with and other necessary
documents can be seen and downloaded from website https://etender.cpwd.gov.in or www.cpwd.gov.in free
of cost.

But the bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission and uploading the mandatory scanned documents such as Insurance Surety Bonds, Account
Payee Demand draft or Bankers Cheque or Fixed Deposit Receipts or/ and Bank Guarantee (for balance
amount as prescribed) from any of the Commercial Bank towards EMD in favour of Executive Engineer as
mentioned in NIT, receipt for deposition of original EMD to division office of any Executive Engineer
(including NIT issuing EE/ AE), CPWD and other documents as specified

Those contractors who are not registered or have not updated their profile on the website mentioned above,
are required to get registered / update their profile beforehand. The necessary training materials including
the videos with step to step process are available on download section of https://etender.cpwd.gov.in

The intending bidder must have valid Class-III digital signature certificate with encryption key (combo
type) to perform any operations / transactions on the e-tendering portal / website and the bidder should
download and install the eMsigner on their system as per instructions available on download section
ofhttps://etender.cpwd.gov.in.
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10.

11.

12.

13.

On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures appears
in yellow colour and the moment rate is entered, it turns sky blue. In addition to this, while selecting any of
the cells a warning appears that if any cell is left blank the same shall be treated as "0". Therefore, if any
cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).
However, If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in percentage rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage
above/below) of two or more contractors is same, such lowest contractors will be asked to submit revised
price bid online quoting percentage above/ below on estimated cost of tender including all sub sections/sub
heads as the case may be on the revised template which has been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage quoted above/below on tendered cost or on each sub section/
sub head should not be higher than the percentage quoted at the time of submission of tender. The lowest
tender shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal of his
tender before acceptance and 50% of earnest money shall be forfeited.

If the revised tendered amount of two more contractors received in revised offer is again found to be equal,
the lowest tender, among such contractors, shall be decided by draw of lots in the presence of SE of the
circle, or CE of the zone EE(s) in-charge of major & minor component(s) (also DDH in case Horticulture
work is also included in the tender), & the lowest contractors/ST those have quoted equal amount of their
tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised offers,
then tenders are to be recalled after forfeiting 50% of EMD of each contractor. Contractor(s), whose earnest
money is forfeited because of non-submission of revised offer, shall not be allowed to participate in the re-
tendering process of the work.

List of Documents to be scanned and uploaded within the period of bid submission:

L Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank Guarantee of any
commercial Bank against EMD.
II. Enlistment Order of the Contractor.

III. Upload ERP training certificate.

IV. GST Registration Certificate if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan and upload following
under taking along with bid documents.

"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, within one
month from the date of receipt of award letter or before release of any payment by CPWD, whichever is
earlier, failing which I/we shall be responsible for any delay in payments which will be due towards
me/us on account of the work executed and/or for any action taken by CPWD or GST department in this
regard”

V. EPF and ESIC Certificate.

VI Copy of receipt for deposition of original EMD issued from Division office of any Executive Engineer
(including NIT issuing EE), CPWD.

VIL Copy of PAN card.
VIIL Address with Phone No. and email-ID of bidder.

IX. Undertaking for site inspection duly submitted as per Annexure-A at Page No. 22 of this NIT [Intending
bidders must upload undertaking that they have inspected and examined the site and it’s surrounding
before submitting their bids.

X. Certificates of work Experience as per condition 1 page 3 of NIT for CPWD/Non CPWD
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CPWD-6
E-Tendering

1. Percentage rate Tender is invited on behalf of President of India from approved and eligible
Building and Roads category contractors of CPWD/ specialized agencies for the work of
‘Renovation of fluoride room (Room no.212) at ICMR-NIRTH, Jabalpur (MP).MP)’

The enlistment of the contractors should be valid on the last date of submission of bids.
In case the last date of submission of bid is extended, the enlistment of contractor should be
valid on the original date of submission of bids.

1.1 The work is estimated to cost Rs.20,99,992/- This estimate, however, is given merely
as a rough guide.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/8 (or
other Standard Form as mentioned) which is available as a Govt. of India Publication and
also available on website www.cpwd.gov.in. Bidders shall quote his rates as per various
terms and conditions of the said form which will form part of the agreement.

3. The time allowed for carrying out the work will be 03 (Three) Months from the date of start
as defined in schedule 'F' or from the first date of handing over of the site, whichever is
later, in accordance with the phasing, if any, indicated in the bid documents.

4, (1) The site for the work is available.

5. The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions of
Contract Form can be seen on website https:// etender.cpwd.gov.in or www.cpwd.gov.in
free of cost.

6. After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.
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0. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft,

Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Banks(drawn in favour of Executive Engineer,
Jabalpur Central Division, C.P.W.D, Jabalpur shall be scanned and uploaded on the e-Tendering
website within the period of bid submission. The original EMD should be deposited either in
the office of Executive Engineer inviting bids or division office of any Executive Engineer,
CPWD within the period of bid submission. The EMD receiving Executive Engineer
(including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money deposit
to the bidder in a prescribedformat (enclosed) uploaded by tender inviting EE in the NIT.
A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs.20 lac, whichever is less, shall have to be deposited in
shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any
Commercial bank having validity for a period of 90 days for single bid works and 180 days
for two bid system or more from the last date of receipt of bids which is to be scanned and
uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever is earlier. However, in case of two/ three
bid system, earnest money deposit of bidders unsuccessful during technical bid evaluation etc.
should be returned within 30 days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified
in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website within
the period of bid submission. However, certified copy of all the scanned and uploaded
documents as specified in e- tender notice shall have to be submitted by the lowest bidder
within a week physically in the office of tender opening authority. Online bid documents
submitted by intending bidders shall be opened only of those bidders, whose original EMD
deposited with any division of CPWD and other documents scanned and uploaded are found in
order.

The bid submitted shall be opened at 03:30 PM on 14/08/2026
10. The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if:
(i) The bidder is found ineligible.

(i) The bidder does not upload scanned copies of all the documents stipulated in the bid
document.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest bidder in the office of bid opening
authority.

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
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13.

14.

15.

16.

11.

12.

lowest tenderer.

The contractor whose bid is accepted will be required to furnish performance guarantee at
specified percentage of the tendered amount as mentioned in schedule E and within the period
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds,
Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the
Commercial Banks in accordance with the prescribed form. In case the contractor fails to
deposit the said performance guarantee within the period as indicated in Schedule 'F',
including the extended period if any, the Earnest Money deposited by the contractor shall be
forfeited automatically without any notice to the contractor. The earnest money deposited along
with bid shall be returned after receiving the aforesaid performance guarantee. The contractor
whose bid is accepted will also be required to furnish either copy of applicable licenses/
registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC
and BOCW Welfare Board including Provident Fund Code No. If applicable and also ensure
the compliance of aforesaid provisions by the sub- contractors, if any engaged by the
contractor for the said work within the period specifiedin Schedule F.

The description of the work is as follows: :- Renovation of fluoride room (Room no.212) at
ICMR-NIRTH, Jabalpur (MP).

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A bidders
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra
charge consequent on any misunderstanding or otherwise shall be allowed. The bidders shall
be responsible for arranging and maintaining at his own cost all materials, tools & plants,
water, electricity access, facilities for workers and all other services required for executing
the work unless otherwise specifically provided for in the contract documents. Submission of
a bid by a bidder implies that he has read this notice and all other contract documents and has
made himself aware of the scope and specifications of the work to be done and of conditions
and rates at which stores, tools and plant, etc. will be issued to him by the Government and
local conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the same at
the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in
which his near relative is posted a Divisional Accountant or as an officer in any capacity between
the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are subsequently
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SARY 5 CPWD

employed by him and who are near relatives to any gazetted officer in the Central Public Works
Department or in the Ministry of Housing and Urban Affairs. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of this
Department.

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor orany of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the bid or engagement in the contractor's service.

18. The bids for the work shall remain open for acceptance for a pCI‘IOd of 30 (Thlrty) days from the
date of opemng of b1ds in case of smgle b1d system 2 : :

Further

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department within 7 days afterlast date of submission
of bids, then the Government shall without prejudice to any other right or remedy, be at
liberty to forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for
the work is issued or not.

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department after expiry of 7 days after last date of
submission of bids, then the Government shall without prejudiceto any other right or remedy,
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not.

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders
shall not be allowed to participate in the rebidding process of the same work.

19. This notice inviting Bid shall form a part of the contract document. The successful bidder/
contractor, on acceptance of his bid by the Accepting Authority shall within 15 days fromthe
stipulated date of start of the work, sign the contract consisting of:-

(@) The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the time of
invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.
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21.

22.

23.

The intending bidders are required to update their profile in CPWD e- tender portal and to
upload their bids well in advance of last date of submission of tender. Any issue related to
updating profile/uploading tender can be resolved through the concerned Executive Engineer
/ Assistant Engineer (Phone no — 0761-2642247, e- mail Id-jbpeejpd.cpwd @gov.in) or ERP
helpline no. 18001803286 or e-mail 1d cpwd.support@techmahindra.com. The e- tendering
bidders are also advised not to wait to raise any issues till the last date of submission of bid in
their own interest.

The existing enlisted contractor either himself or his authorized representative should have
taken the compulsory ERP (Enterprise Resource Planning) training through any of the
CPWD Regional Training Institutes (RTIs) at Delhi, Mumbai, Chennai and Kolkata,
National CPWD Academy (NCA), Ghaziabad, training arranged by graduates of ERP “Train
the Trainers Programme” conducted by NCA Ghaziabad or through any other special
training arranged by ERP unit of CPWD before 30/06/2024. Training will be considered as
valid only when participants are registered in LMS (Learning Management System) of ERP
and certificate is issued through LMS of ERP.
The contractor shall upload the certificate of above ERP training attended by himself or by
his authorized representative at the time of uploading his bids. The enlisted contractors will
not be allowed to participate in tendering process without uploading the above ERP training
certificate.

The intending bidders are required to submit bid as per office memorandum No.
DG/Enlist.Rules-2026/Misc./01 dated 31/12/2025 Rules for Enlistment of Contractor in
CPWD, 2026
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CPWD 7

fAfeeTTENDER

T/ sr & forg Mfaer smH=vr ga, ogdl-—&, @, 71, 9, 8. 3R 9, o] fAfvdw, 9@ vd fagH, wwr fraw ud
e, 3% @ Sudy fafne o, SR TR U9 o SITaid 9O o @l wdr # A Ty e den fder wrrema # SfeaRad
3T 91t DY Ug 9 Wfa form 2

I/'We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F, Specifications applicable,
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special
conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work.

# /39, TaagRT IRd & U & oy ogyger ‘9 fAffde a9g & orr faffde &R, sar—Ammei &1 e den fafder,
fESTeHl, TRl & AgHY T A e & Fad—1 3R S @1 wal & We—11 H Sfeatad forlad e Ao 8q
fAfaer < g/ €1

I/'We hereby tender for the execution of the work specified for the President of India within the time specified in
Schedule °F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such materials as are provided for, by, and in respects in accordance with, such
conditions so far as applicable.

2 e @ et 9 @ FERT ok & d (30) fRF @ fo gen v@e dun g9e wdl ud fEuer | R uerR @
Rad A1 &R & forw weAd 2 |

I/We agree to keep the tender open for Thirty (30) days from the due date of opening of Bid and not to make any
modification in its terms and conditions.

/T el TS & AR W d Hriured iRl & wrierd 3 fFuiRa i & fog SuHe s R @ B

I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as per the bid
document.

U RS d6 gRT SR 197 STHMT §fs, 3eTal Wil feAre give, Arafy ST WilE, 6] Id a1 §6 TR (S fFeiRa ?)
% wU H o\ o T3 FiRa afr & g ¥ o /i @ e 9fd W6 @ Sl g QIR Suers @1 el ® (ST i Ae
B 91 Fie 9)| I # /3w FuiRa fues RS o FuiRa 999 e #§ g a3 # swd Bd € @1 # /89 I8 AR
PR ¢ 5 IRT & I KU AT I BRI & SIGR Al 377 IfeR a1 ITER S R fdae w9 STt famr
IFT eRIER AR S PR b foIg goiqan w@dd B | 9 e, afe H /g9 faffde o1 aRw aRe # oewd wed €, @1
# /89 98 WoR PRA © (& IRA & TUAT A1 I IR & SRR ST H U Hel o IfdR a1 Iuar) Iurd
R yfidmd 9T STel a1 Saa Fwres TR S & & foy qoiaar w@ads 80 | Sad e RS AfasT drtend & e
I fAfed wrdl @ feeel & orguR ot & frwored vd el fagemi & srggar ‘@ # aftfa ufoera 9 emffe a ffder gox
$ el 122 9 123 # (2T wag™l & gaR [RFd 1 9 arell R R 9 I 4 e & e $ v B forg S
ERT TRET BT |

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety Bonds,
Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (as prescribed)
issued by a Commercial Bank, is scanned and uploaded (strike out as the case may be). If I/We, fail to furnish the
prescribed performance guarantee within prescribed period, I/We agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest
money absolutely. Further, if I/We fail to commence work as specified, |/ We agree that President of India or the
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
said performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute all the
works referred to in the tender documents upon the terms and conditions contained or referred to those in excess
of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of
the tender form.

s AfaRad H /89 dedd © b Sugad qam IR A1 frsares TR Siad 81 O & Aol H g3l /8 BRI @1 g fAfder
Ufehar # AN o 9 R AT g |
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Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, /'We
shall be debarred for participation in the re-tendering process of the work.

H 99 <a1 g 7 gfic #RaT §/89 999 o & 9 g B & fb Al & ol 9 FEiT BRI Bl 9% ¢ 9% SMER W UE 3
SHER GRI el HRATIT T 2 | $HD @l e 39 UHR P Iocle [GUIT B TSN H M1 & I Gsl /B4 9fas H Parg
fHfaer <9 9 g @ fow dfea R fear S @ €, I B @ URY B9 @) IR W U8el 39 YBR BT Soaiad [OURT B
SR # 37TaT 8 O YRR SONfIR Bl 93T I3 O 9 3R BRI foeares TR &) F9T Vi3 Sied B &1 wad=idr s |

I/'We undertake and confirm that eligible similar work(s) has/have not been got executed through another contractor
on back-to-back basis. Further that, if such a violation comes to the notice of Department, then I/We shall be debarred
for tendering in CPWD in future forever. Also, if such a violation comes to the notice of Department before date of
start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee.

H /89 QOagRT 99T R B 6 H /39 Ffder Srmemdl, Tl iR SR ¥ Haftd o JffWerdl Bl W /O SIS & w5 H
[T 3R ITH UK /el M5 SFeRI B o @I, 58 # /89 gfad a1 & forg wifdegd @i, 9 =1 il &1, 780 g an
TSR BT B W wU H AT T2 S ST 5T B GReWT R rdedr & forg ufdrae 8

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there from to any person
other than a person to whom I/We am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety & integrity of the State.

ardra Dated #.....c.oeeee IBeR & gwer Signature of Contractor#
w1 @1 g1 Postal Address#
e Witness - #
war Address: #
Susiifasr Occupation : # # To be filled in by the contractor/witness as applicable
Wihfad ACCEPTANCE
¥ IRT & WU BT AR A qAT 7P oY T ' (wUy ' ) @B I & forg Swfad fMfder

(@rEfaRed v & orfER Rafid) WeR F=ar g
The above tender (as modified you vide letters mentioned hereunder) is accepted by me for and on behalf of the

President of India for a sum of . *

(Rupees )
a0 fT T UF 39 BT IRR BT R B
The letters referred to below shall form part of this contract Agreement:-
a) *
b) *
c) *
YR & U P AR A T2=qT I 1Y
For & on behalf of the President of India.
gweRSignature ................ e ——
arrg Dated ....... F e, yea™ Designation ............. e
ADDITION__NIL CORRECTION NIL |

INSERTION __NIL CUTTING _ NIL AE (P) EE|
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YRR SCHEDULES

g ‘@ SCHEDULE ‘A’
AT BT SR (¥er)

Schedule of quantities (As per PWD-3) (Enclosed)

ST

7 SCHEDULE ‘D’

PRl B forg RS STUEM /e, AR BE g, @) R

Extra schedule for specific requirements / documents for the work, if any.

&7gd () SCHEDULE ‘E’

1.

3B B AHERI AT BT GaH

Reference to General Conditions of contract

& &1 =™ Name of work ¢

P 1 argifa @ma Estimated cost of work
(i) e_rex ¥ Earnest money:

(i)Feres RS Performance guarantee :
(iii) wforifa fero: Security Deposit:

s @ SCHEDULE ‘F

= fm ue feenfaden

General Rules & Directions:

ffaeT amH=oT SR aTel UTfdrerI

Officer inviting tender -

B @ 7RT @ AT @ forg iffrean ufte e aifdre
frefea w1t & forg =1 @1 feikor @vs 12.2(c) &
AR BT

Maximum percentage for quantity of items of
work to be executed beyond which rates are to
be determined in accordance with Clauses
12.2(c)

Definitions:

ARHATTS SolIR

Engineer-in-Charge

THHR Sl Ty
Accepting Authority

IfaRad ok ol & 1 & B

forg s vd wmfit @ ara R uforeraar
Percentage on cost of materials and
labour to cover all overheads and profits.
R B AD ST

Standard schedule of Rates

ADDITION__NIL

CORRECTION NIL |

Page No. 127 to 130- Part 'B'

General Conditions of Contract 2023
(Maintenance Work) with correction slips issued
up to a day previous to last date of submission
of bid.
:- Renovation of fluoride room (Room no.212) at
ICMR-NIRTH, Jabalpur (MP)
Cost : Rs.20,99,992/-
342,000/-

(To be returned after receiving Performance
Guarantee)

5% of tendered value. Hfafed gea &1 5 ufcrerd
2.5% of tendered Value

Executive Engineer(Jabalpur), C.P.W.D, Jabalpur

As per provision against clause-12 at page no.16

Executive Engineer(Jabalpur), C.P.W.D, Jabalpur
or his successor thereof.

Executive Engineer(Jabalpur), C.P.W.D, Jabalpur
or his successor thereof.

15% (Fifteen per cent)

Delhi Schedule of Rates 2023 (Civil) Vol.
I & II with correction slips issued upto a
day previous to last date of submission of
bid.

INSERTION __NIL

CUTTING _ NIL AE (P)

EE]
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2(xii) o
Department Central Public Works Department

9(iiy  wve s ST B CPWD Form 7 modified & corrected upto
Standard CPWD contract Form up to a day previous to last date of

submission of bid.
gvg Clause 1

(i) WHfd 73 IR 89 @ IR | e

MRET & TRANBROT & fory o fa wa

Time allowed for submission of

performance guarantee, programme chart

(Time & Progress) and applicable labour

licenses, registration with EPFO, ESIC and

BOCW welfare board or proof of applying

thereof : from the date of issue of letter of

acceptance : 04 days
(i) Qudad i) # < T2 Qrafy & weaTq Sif¥rmaH

IATHT QIS

Maximum allowable extension with late

fee @ 0.1% per day of performance

guarantee amount beyond

the period as provided in (i) above : 03 days

wus Clause 2
Qusg 2 & d8d UfdeR Af¥=ad &) arer urferery

Authority for fixing Superintending Engineer(Jabalpur),

compensation under clause 2 CPWD, Jabalpur or his successor thereof
with the recommendation of Executive
Engineer(Jabalpur), C.P.W.D, Jabalpur or his
successor thereof.

gvs Clause 5
P IR BT ARG B IO B g WGy 9F F SR BN B
aog ¥ A B =
No. of days from the date of issue of letter of
acceptance for reckoning date of start : 07 days.

Mile stone(s)
as per Table given below

dY (Nid—UeR) AR

Table of milestone(s)

S Description of Milestone Time allowed (From date of start) Amount to be withheld in case of
No (Financial) non-achievement of milestone as
assessed from the running
payments
1. 1/8th of tender value 1/4th of stipulated time period 1.25% of the tendered value for
2. | 3/8thof tender value 1/2 of stipulated time period each milestone.
3. 3/4th of tender value 3/4th of stipulated time period
4. Full Full
ADDITION__ NIL CORRECTION NIL |

INSERTION __NIL CUTTING _ NIL AE (P) EE|
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Frd frefed & @ fog e v\
Time allowed for execution of work

Authority to decide

(i) Authority to convey the decision of

shifting of milestone and extension of time

(i) Authority to decide Rescheduling of

milestones and extension of time

(iii) Authority to decide Shifting of date of start

in case of delay in handing over of site

¥vs Clause 5.2

¥vs Clause 6

gvs Clause 7

Nature of hindrance register:
(either physical or online)

Computerized Measurement Book /
Electronic Measurement Book
(i) Mode of measurement

ARA T & forg urs g9 @ forg eifem v

YA & 918 Bl TAH GHid qEi &

AR & AR Afed far M aren @ wri
Gross work to be done together with net
payment/adjustment of advances for
material collected, if any since the last such
payment for being eligible to interim payment

wgug 7 & Clause7A

Weather clause 7 A shall be applicable

ADDITION__NIL

CORRECTION NIL |

03 (Three) Months

Executive Engineer (Jabalpur), CPWD,
Jabalpur or his successor thereof.

Superintending Engineer (Jabalpur), CPWD,
Jabalpur or his successor with

Superintending Engineer (Jabalpur), CPWD
Jabalpur or his successor thereof.

Online through ERP

Electronic Measurement Book (EMB)

EMB

Rs. 7.00 Lakh

Yes

(a) No running Account Bill/Final bill shall be paid for
the work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Engineer-in-charge

(b) The following documents shall also be part of the bill
submitted by the contractor (these documents shall be
owned by the contractorQ before making payment:-

1. Details of person employed with date of their
employment up to previous month.

2. Documents of payment made to the employees
directly into their bank accounts up to previous month.

3. Documents of attendance through biometric
attendance or other mode up to previous month.

4. Documents of deposition of EPF and ESI deductions
in the employee’s accounts up to previous month.

5. Any penalty imposed on the agency for delay in
disbursing payment and deposition of EPF and ESI
deductions in the employee’s accounts up to previous
month.

6. Any other document(s) required as per statutory
requirement and/or as directed by Engineer-in-charge.

(c) In case, any of the documents submitted by the
contractor is found false/forged at a later date, action
for debarment of contractor will be taken by the
SE/CE concerned.

Modification of clause 7A vide latest DG, CPWD
circular no. DG/CON/Maintenance 2023/13 dated
31/01/2025

INSERTION __NIL

CUTTING _ NIL AE (P)

EE]
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¥us 7 9 Clause7B
Payment of third party

¥us 8 & Clause 8A
Authority to decide compensation on
account of cleaning of site of work

gvg Clause10 A
HRRYT TR FHER gRT R ST qTell FIRTTAT
JUSRYT Bl A —
List of equipments for site laboratory
to be made available by the contractor

gvs Clause10B(ii)
T @vs 10 & (ii) arg 8
Whether clause 10B (ii) shall be applicable

wosClause10C

Component of labour expressed as
Percent of value of work

wusClause10CA
wusClause10CC
wvs Clause 11

P13 e & foy srgares

Specifications to be followed for execution of work

gvs Clause 12 Type of work

12.2 (c)
fage™ A e W @us 12.2(c) Ha Ao
a1 & o o @
Deviation limit beyond which clause 12.2 (c)
shall apply for building work (Other than foundation)
12.4 (i) Deviation limit beyond which clauses 12.2 (c)

Not applicable.

Executive Engineer(Jabalpur), C.P.W.D, Jabalpur
or his successor thereof.

As per list page no. 118

Not Applicable

Applicable
25% (Qualifying amount for labour component

will be 85% of the value of the work executed
during period under consideration.)

Not applicable
Not Applicable

CPWD General Specifications 2019 Vol.l & Il (Civil work) with
correction slip upto a day previous to the last date of
submission of bid.

Maintenance work

No limit

shall apply for foundation work (except items mentioned

in earth work subhead of DSR and related items)
(i) Deviation limit for items mentioned in earth work
subhead of DSR and related items

gvs Clause 16
7 g8 ® FeiRa w1 a1 forg |em wifdrery

Competent Authority for deciding
reduced rates

ADDITION__NIL CORRECTION NIL |

No limit

No limit

(i) Superintending Engineer(Jabalpur),
CPWD, Jabalpur or his successor thereof up
to 5% of the Contract Value.

(ii)  Superintending  Engineer(Jabalpur),,
CPWD, Jabalpur or his successor beyond 5%
of Contract Value with prior approval of
Additional Director General (RBH) , CPWD,
Bhopal or his successor thereof.

INSERTION __NIL CUTTING _ NIL AE (P)

EE|
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gvs Clause 18
FTRRIA W SHER §RT T S arent ifard
ERISNICIEINECESDEICI RS G
List of mandatory machines, tools and As per list page no. 119
Specifications plants to be deployed by
the contractor at site.

gvs Clause 19 C
Authority to decide penalty for each default Executive Engineer(Jabalpur), C.P.W.D, Jabalpur or
his successor thereof.
gvs Clause 19 D
Authority to decide penalty for each default Executive Engineer(Jabalpur), C.P.W.D, Jabalpur or
his successor thereof.
gvs Clause 19 G
Authority to decide penalty for each default Executive Engineer(Jabalpur), C.P.W.D, Jabalpur or
his successor thereof.
gvs Clause 19 K
Authority to decide penalty for each default Executive Engineer(Jabalpur), C.P.W.D, Jabalpur or
his successor thereof.
gvs Clause 25

Conciliator Additional Director General (Bhopal), CPWD, Bhopal
Arbitrator Appointing Authority Superintending Engineer (Jabalpur), CPWD, Jabalpur
Place of Arbitration To be decided by the Arbitral Tribunal in consultation with both

the parties, failing any such agreement, then the Arbitral
Tribunal shall decide the Venue

Presenting Officer Executive Engineer, in - charge of work.

gvs Clause 31
Whether clause 31 shall be applicable Yes

gvs Clause 32
“Requirement of Technical Representative(s) and Recovery Rate

SNo | Minimum Discipline Designation Minimum Number Rate at which recovery shall be
Qualification of (Principal Technical | experience made from the contractor in the
Technical / Technical event of not fulfilling provision of
Representative representative) Clause 32

Figures Words

1 Graduate CIVIL Project Manager cum | 2- Years 1 Rs.15,000/-Per | Rupees Fifteen
Engineer Planning /Quality / or Month per Thousand Per
Or Site/ Billing Engineer | 5 Years person Month per person
Diploma Engineer respectively

RSN [dT A HaATG d FeRId gl Sl S@MERS 8, IGue Sifddr & aRER J1 S |

“Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers.”

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at par
with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders
should not exceed 50% of requirement of degree engineers.

gvs Clause 38
&) e ik g o sIaMga FHAMI gRT Gf3d fieeh & gl 2023 & MR W
A FeiRa &7 & fou g / faavor

I) (@) Schedule/statement for determining on the basis Delhi Schedule of Rates 2023
theoretical quantity of cement & printed by CPWD with correction slips issued
bitumen upto previous day of last date of submission of

bid.

1)) A AS AR # ST e
Variations permissible on theoretical quantities. Not applicable

%) e 59 sl @ fog fMfder # srgafa

ADDITION__NIL CORRECTION NIL |
INSERTION __NIL CUTTING _ NIL AE (P) EE
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Tou . 25 AT W 31 7 &
a) Cement
for works with estimated cost put
to tender not more than Rs. 25 lakhs

o @t & o ffaer srgafa 2 gfrera o/ 'er

o . 25 G 9 3 &

for works with estimated cost put to 2 % plus/minus.

tender more than Rs. 25 lakhs
k) fogm it st & forg 25 URIerd Sael S MR "l & U ¥ I
b) Bitumen for all works 2.5% plus only & Nil on minus side.
) T UG A, BIe 3R #oft & forg

g 3R AREAIEHS ST BT 2 gfaerd 51/ Tt
C) Steel Reinforcement and structural steel

sections for each diameter, section and 2% plus/minus

category.
) SEIRCISIEIPR| Nl
d) All other materials Nil.

I fage & 3t Y Al @ forg avgelt X
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Bl Ae faaxor 3T 3R vIEl # 98 X R R SBER 9
ki AR BT S
SI Description of item Rates in figures and words at which
No. recovery shall be made from the
Contractor
I o & I fames |
fere IRy Aferd SIATT TR
Excess beyond Less use beyond
permissible variation the permissible variation
1. A= Cement N.A. Not Permitted
2. s Steel Reinforcement N.A. Not Permitted
ADDITION__ NIL CORRECTION NIL |

INSERTION __NIL CUTTING _ NIL AE (P) EE|
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(On non-judicial stamp paper of minimum Rs. 100)
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit / Performance Guarantee/ Security
Deposit/Mobilization Advance

1. Whereas the Executive Engineer ........................ (name of division) ....... CPWD on behalf of
the President of India (hereinafter called "The Government") has invited bids under..............
(NIT number) ......coeviiiiiiiiie e dated .......... for...ovi (name
OFf WOTK) et The Government has further agreed to
accept  irrevocable @ Bank  Guarantee for Rs. ....... . (Rupees
......................................... only) valid upto ............................ (date)* ......... as Earnest
Money Deposit from .............. (name and address of contractor) .............. (hereinafter called

"the contractor") for compliance of his obligations in accordance with the terms and conditions of
the said NIT.
OR**

Whereas the Executive Engineer .................... (name of division) ..................... , CPWD on
behalf of the President of India (hereinafter called "The Government") has entered into an agreement
bearing number.............. with .............. (name and address of the contractor) .....................
(hereinafter called "the Contractor") for execution of work ................ (name of work)
..................... The Government has further agreed to accept an irrevocable Bank Guarantee for
Rs. coooooina. (Rupees.............. only) valid upto.............. (date) .............. as Performance
Guarantee/Security Deposit/Mobilization Advance from the said Contractor for compliance of his
obligations in accordance with the terms and conditions of the agreement.

2. We, i (indicate the name of the bank) ..................... (hereinafter referred to as
"the Bank"), hereby undertake to pay to the Government an amount not exceeding Rs.
..................... (Rupees ..................... only) on demand by the Government within 10 days of
the demand.

3. We, oo (indicate the name of the Bank) ..................... , do here by undertake to pay

the amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said Contractor. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ..................... (Rupees

4. We, coveiiiiiiiiinaan... (indicate the name of the Bank) ..................... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor shall
have no claim against us for making such payment.

5. We, i (indicate the name of the Bank) ..................... , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner
our obligation here under to vary any of the terms and conditions of the said agreement or to extend
time of performance by the said Contractor from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Government against the said contractor and to
forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be

ADDITION__NIL CORRECTION NIL |
INSERTION __NIL CUTTING _ NIL AE (P) E]
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2.

relieved from our liability by reason of any such variation or extension being granted to the said
Contractor or for any forbearance, act of omission on the part of the Government or any indulgence
by the Government to the said Contractor or by any such matter or thing whatsoever which under the
law relating to sureties would, but for this provision, have effect of so relieving us.

We, .o (indicate the name of the Bank) .................. , further agree that the Government
at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the
first instance without proceeding against the Contractor and notwithstanding any security or other
guarantee the Government may have in relation to the Contractor's liabilities.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

We, coviiiiiiin, (indicate the name of the Bank) ................... , undertake not to revoke this
guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to....... ....... unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .............. (Rupees .......ccccevvinennnnn. only) and unless a claim in writing is
lodged with us within the date of expiry or extended date of expiry of this guarantee, all our
liabilities under this guarantee shall stand discharged.

Date ......
Witnesses:
Signature................c.o.e.e Authorized signatory
Name and address Name
Designation
Staff Code No.
Bank Seal
Signature................c......

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited
and 180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest
money or for performance guarantee/security deposit/mobilization advance, as the case may be.

ADDITION__NIL CORRECTION NIL |
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FORMAT OF RECEIPT OF DEPOSITION EMD ALONGWITH NIT : -

Receipt of Deposition of Original EMD
(Receipt No. .cccoueeeeeee / date.......... )

1. Name of work:- Renovation of fluoride room (Room no.212) at ICMR-
NIRTH, Jabalpur (MP).

2. NIT No.16/EE(Jabalpur)/2026-27

3. Estimated cost of work : Rs. 20,99,992/-

4. Amount of Earnest money Deposit I 42,000/-

5. Last date of submission of bid 14/08/2026 upto 15.00 Hrs.

1. Name Of CONLraCLOTr .....ceeeecceceeeceeeeecececeeeceeeeeneaeeeeanees

2. Form of EMD .....cccieeeeceeeeeeeneeneeneneeeeeeeeesessssssssssesees
3. Amount of Earnest Money Deposit .....cccceceeeecenneees
4. Date of submission of EMD .............ccceeeeeeeeeeeeceeeeeee

Signature, Name and Designation of EMD
receiving officer (EE/AE(P)/AE)
alongwith stamp

(# To be filled by EMD receiving Executive Engineer/A.E.(P) or A.E./DDH)

ADDITION__NIL CORRECTION NIL |
INSERTION __NIL CUTTING _ NIL AE (P) EE
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ANNEXURE-A

FORMAT FOR UNDERTAKING FOR SITE INSPECTION

To,
The Executive Engineer(Jabalpur),
C.P.W.D, Jabalpur.

I/we hereby give an undertaking for the given work as follows:
NIT No. :- 16/EE(Jabalpur)/2026-27

Name of work - Renovation of fluoride room (Room no.212) at ICMR-NIRTH, Jabalpur (MP).

I/We (VS oo e (Name & Agency) has
physically visit the site in presence of Mr/Er ..., (Any CPWD
site engineer) and they agree to execute the work in existing ICMR-NIRTH Campus,
Jabalpur (MP) working conditions and also understand that the ICMR-NIRTH Campus,
Jabalpur (MP) is in functional stage, hence portion wise site will be given to the agency for
construction/maintenance work. The site is in fully occupied by the client department,
hence any loss & theft during the process of execution will be sole responsibility of the

agency.

Sign. of Agency
Stamp & Sign of JE/AE/EE
Any officer in charge available in office

ADDITION__NIL CORRECTION NIL |
INSERTION __NIL CUTTING _ NIL AE (P) EE|
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Mo. DG/CON/Maintenance 2023/01

ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated: 10.11.2023
Sub: Modification in GCC Maintenance Works 2023 Receipt and refund of EMDs
online through e-gateway of SBI for e-tendering as pilot cases — req.

The provision on earnest money deposit (EMD) through e-tendering is modified as
under and shall only be applicable for C, E, |, N and Central Secretariat

Divisions under ADG (Delhi) as pilot cases with immediate effect:-

IWe have deposited EMD for the
prescribed amount in the office of
concerned Executive Engineer as per the
bid document.

A copy of earnest money deposit receipt
of prescribed amount depositedin the
form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit
Receip!, Banker's Cheque or Bank
Guarantee (as prescribed) issuwed by a
Commercial Bank, s scanned
and uploaded (strike out as the case
may ba).). If INWe, failto ...

Existing Provision Modified Provision
CPWD-EPC CPWD-7/8 CPWD-EPC CPWD-7/8
GOVERNMENT OF INDIA GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS CENTRAL PUBLIC WORKS
DEPARTMENT DEPARTMENT
Percentage Rate Tender/ltem Rate Percentage Rate Tenderltem Rate
Tender & Contract for Works Tender & Contract for Works
TENDER TENDER

IMe have deposited EMD through
online payment mode for the prescribed
amount as per the bid document.

In respect of portion of EMD
prescribed in the shape of BG, the
scanned copy of original Bank
Guarantee including e-Bank Guarantee
(as applicable) of any commercial
bank having validity for a period of 90
days for single bid and 180 days for
two bid systems or more from the last
date of receipt of bids (strike out as
the case may be), is to be uploaded. If
IWe, fail to...........

A

This is issuad with the approval of DG CPWD. o

1o I 24 3

(dn. di.wmg)
efleor Aty (s )

Issued from file No. CSQICMAT(1)/2023/Maintenance e-file 9134857 _
dorffa e AR Reh & wi sl 1 sews g @

eg (@effadeude & wmam @)

ADDITION__NIL

CORRECTION NIL |
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R.K. JAI N
(EE (Contact)
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No. DGICONMaintenance 2023/02
ISSUED BY THE hUTHQB_F!‘_Y_UF DIREE‘I_‘Q_R_GEH;BAL. CPWD

Nirman Bhawan, New Delhi

Dated; 08.12.2023

Subject: Modifications in Conditions of Contract, Clause 5 and

schedule F
Works

The following amendments are made in the GCC 2023 for Maintenance works.

. Existing Provision

CONDITIONS OF CONTRACT
Definitions

2 In the contract, the following
expressions shall, unless the context
clherwise requires, have the
meanings hereby respectively

assigned to them:-
i) 1o (xvii)

{xviil) No provision

in clause 5 of GCC

2023 Maintenance

Maodified Provision

" CONDITIONS OF CONTRACT

Definitions

2 Mo change -

(i} to {xvii) No Change

{xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any

combination or combination of all |

delay fall under different sub clauses
5.2,5.3and 5.5.

Clause 5 Time and Extension for

Delay

The time allowed for execution of the
Works as specified in the Schedule F'
or the extended time in accordance
with these conditions shall be the
essence of the Contract. The execution
of the work shall commence from
such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the

Engineer-in-Charge, whichever is later. |

If the Contractor commits default in
commencing the execution of the
work as aforesaid, the performance
guarantee shall be forfeited by the

| Engineer in Charge and shall be

absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in I.f“‘

T e

(EE (Contact)

ADDITION__NIL

CORRECTION NIL |

Clause 5 Time and Extension for |

Delay

The time allowed for execution of the '

Works as specified in the Schedule 'F’
or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the work
shall commence from such time penod
as mentioned in schedule 'F or from the
date of handing over of the site. notified
by the Engineer-in-Charge, whichever is
later, f the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing
by the Engineer-in-Charge then the
performance  guarantee  shall  be
forfeited by the Engineer-in-Charge and

shall be absolutely at the disposal of the |
Government  without  prejudice  to |

Page 1of 9

INSERTION __ NIL
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51 As soon as possible but within 7 |

{sewen) working days of award of work
and in consideration of

Schedule of handing over of sile
asspecified in the Schedule 'F’
Schedule of issue of designs as
specified in the Schedule 'F',

the Contractor shall submit a
Time and Progress Chart for
each mile stone. The Engineer-
in-Charge may within 7 (seven)

working days thereafter, if
required modify, and
communicate  the program

approved 1o the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates
of commencemeant and
completion of various trades of
sections of the work and may be
amended as necessary by
agreameant batwaan the
Engineer-in-Charge and the
Contractor within the hmitahons
of time imposed in tha Contract
documents

In case of non-submission
of construction programme by
the contractor, the program
approved by the Engnear-in-

[ any other right or remedy available in

The contract shall stand determined

| when such decision of forfeiture of
the performance guarantee is issued
to the contractor.

5.1

The contractor as soon as

possible but within 7 (seven) days of
issue of letter of award of work shall

| submit a time and progress chart to
the Engineer-in-Charge. Such chart

shall be made in due consideration of

a. Schedule of handing over of site as

specified in the Schedule 'F’

| b. Schedule of issue of design(s) and

i, The Contractor shall submit a Time
and Progress
milestone

drawing(s) as specified in the
Schedule F',

Chart for

of such chart, make modifications

thereafter, if any, and communicate

the approved chart to the contraclor,

failing which the chart submitted by
the contractor shall be deemed fo be

approved by the Engineer-in- Charge.

The Chart shall be prepared in direct
time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of

commencameant

ralation W the

the

various trades of sections of the work

and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time |mposed in the

Contract documents

ii. In case of non-submission of time

and

progress chart by the

contractor, the chart prepared by the
Engineer-n- Charge shall be deemed

dates of
and completion of

each |
The Engineer-in-Charge
may within 7 (seven) days of receipt

Charge shall be deemed to be to_be final.
__ final B L !
o1
w
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The approval by the Engineer-in-
Charge of such programme shall
not relieve the contractor of any
of the obligations under the
contract

iv.

ii. The approval by the Engineer-in-
Charge of such programme shall not
relieve the contractor of any of the
obligations under the contract

iv. The contractor shall submit the The contractor shall submit the Time
Time and Progress Chart and and Progress Chart containing upto
progress report using the date progress of work using the
mutually agreed software or in mutually agreed software or in the
other format decided by format decided by Engineer-in-Charge.
Engineer-in-Charge for the work Such chart shall be submitted by
done during previous month 10 | ghe contractor on or before 5™ day
the Engineer-in-charge on of | of gach month failing which a
before 5th day of each month  racovery as mentioned in Schedule
failing which a recovery as per g ghall be made at the earliest
Schedule F to be decided by the from running account bill without |
NIT approving authority shall be any notice in this regard.
made on per week or part basis
in case of delay in submission of
the monthly progress report

v.  No provision v. While recording the hindrances in

the progress of the work, due

consideration should be given to |
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond |
the control of both parties (sub-
clause 5.2)

b) delays attributable te the
Department and comcurrent

[ delays (sub-clause 5.3).
| ) delays solely attributable to the
contractor (sub-clause 5.5)
5.2 5.2 Delays due to reasons beyond
the control of both parties:
If the work(s) be delayed by:- If the work(s) delayed by:-

I
1
L]}
L

force majeure, or

abnormally bad weather, or
serious loss or damage by fire, or
civil commotion, local commaotion

i. force majeure, or

u abnormally bad weather, or
serious loss or damage by fire, or
civil commotion, local commotion

of workmen, strike or lockout, of workmen, strike or lockout,
affecting any of the trades affecting any of the (rades
employed on the work, or ; employed on the work, or
v. delay on the part of other | v delay on the part of other
contractors or tradesmen engaged contractors or tradesmen engaged
by Engineer-in-Charge _‘ilji ( = by Engineer-in- Charge in
Fal
RK.J ""11'}5 Fage 3ot 9
{EE (Contact)
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executing work not forming part of | executing work not forming part of
the Contract, or the Contract, or

vi. any other cause like above which, | wi any other cause like above which,
in the reasoned opinion of the in the reasoned opinion of the
Engineer-in-Charge is beyond the Engineer-in-Charge is beyond the
Contractor's control Contractor's control.

[ Then upon the happening of any such | Then upon the happening of any such
event causing delay, the contractor @ event causing delay, the contractor shall
shall immediately give notice thereof in | within 03 (three) days give online
writing to the Engineer-in-Charge bul | notice thereof through ERP Portal to
shall nevertheless use constantly his | the Engineer-in-Charge but shall
best endeavours to prevent or make | nevertheless use constantly his best
good the delay and shall do all that | endeavors lo prevent or make good the
may be reasonably required to the delay and shall do all that may be °
satisfaction of the Engineer-in-Charge | reasonably required to the satisfaction
to proceed with the works. of the Engineer-n-Charge to proceed
with the work(s).

[ The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of

such notice(s) after considering the

factual ground situation, shall either
acknowledge or reject the notice(s)

in case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

| The decision of Engineer-in-Charge
[ with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
' acknowledgement of notice, shall be
| final and binding.

‘ The end date of such events shall be
recorded by Engineer-in-Charge
either during acknowledgment of

notice or subsequent to
acknowledgement if end date of
| hindrance is after the date of
‘ acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his

representative(s) may record the
| Eea A | events causing delay within 05 (five) |
RK. J%ﬁ
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" The contractor shall have no clam |

of damages for extension of time
granted or rescheduling of milestone/s
for events hsted in sub clause 5.2

-

In case the work is hindered in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department s
responsible, the authority as indicated
in Schedule “F* shall, if justified, give a
fair and reasonable extension of time
and reschedule the mile stones for
completion of waork.

| 5.3 Delays

days of occurrence of hindrance on

ERP portal provided further that not

| recording of events causing delay by

the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

Mo change.

attributable to the
department

In case the work 8 hindered, in
the opinion of the contractor, by the
Depariment or for any reason / event,
for which the Department is responsible,
then upon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through
ERP Portal to the Engineer-in-Charge
but shall nevertheless use constantly
his best endeavours to prevent or
make good the delay and shall do all
that may be reasonably required to
the satisfaction of the Engineer-in-
Charge to proceed with the work.

The contractor shall not be entitled |

for any hindrance in case notice(s)
are not given by the
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s).

In case of rejection, the reason(s) for
rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be

g final and binding.

adl g N
1
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Such extension of time or

" The end date of such events shall be |

1 Such

rescheduling of milestone/s shall be |

without prejudice to any other right or

remedy of the parties in contract or n :

law, provided further

concurrent delays under
clause and sub clause 5.2 to the extent
the delay is covered under sub clause

| 5.2 the contractor shall be entitled to

| only extension of time and no
damages.

54

Request for rescheduling of Mile

slones or extension of time. to be
aligible forconsideration, shall be made
by the Contractor in writing within
fourteen days of the happening of the
evant causing delay on the prescribed
forms i.e. Form application by the

| contractor for seeking rescheduling of

milestones or Form of application by
the contractor for seeking extension of

that for |
this sub |

recorded by Engineer-in-Charge
either during acknowledgment of
notice ar subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal ’pmvldad further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance. ]
extansion of
rescheduling of milestone(s) shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 52 to the extent the delay is
covered under sub clause 52, the
contractor shall be entitled to only
extension of tme and shall have no
claim of damages

54 Rescheduling of milestone(s)

and ‘extended date of completion’

The request for rescheduling of
Milestone(s) and extension of time. shall
be made by the Contractor through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge  under  sub-
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a

il endix - X\V1) respectively to request r_luml:rlr nlf days by which
| the aiﬁ,w as indi-:a}tad iﬁE&hJuh reschedullng_ of i m:le;lnne{il andlor
| 'F. The Contractor shall indicate in | ©xtension of time is desired.
| such a request the period by which

raachadulin? of milestona/s or
| extension of time is desired, |
| With every request for rescheduling of | Deleted
| milestones, or if at any time the actual
| progress of work falls behind the
| approved programme by more than
| 10% of the stipulated period of

completion of contract, the contractor
| shall produce a revised programme
| without causing any delay in execution .{

i L RS
H.K. JAIN Page 6 of9
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of the work. A recovery as specified in |

Schedule ‘F' shall be made on per
day basis in case of delay in
submission of the revised programme.

Mo provision

541 In any such case the authority
as indicated in Schedule 'F' may give a
fair and reasonable extension of time
for completion of work or reschedule
the mile stones.

E-in-C shall finalize/ reschedule

The authority as indicated in
Schedule ‘F', after examining the
request, shall give a fair and
reasonable extension of time for
completion of work and
simultaneously  reschedule the
milestone|s), if required so. The |
authority shall consider all
the hindrances accepted as per sub- |
clauses 5.2, 5.3 and §.5. [
|
The authority shall decide
rescheduling of milestone(s) and
extension of time within 21 (Twenty
One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
Schedule F, after affording |
opportunity to the contractor, may |
give fair and reasonable extension of !
time based on hindrances accepted |
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
date' of completion of work. —_—
5.4.1 Provided that the end date of
any event causing delay shall not fall
beyond the date of request for
extension of time or rescheduling of
milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then pericd for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and
remaining period shall be applied in
subsequent request of extension of

| time or rescheduling of milestone(s).

Engineer-in-Charge  shall finalize/

a particular mile stone before taking an A\ reschedule a particular mile stone
) ikt dlinmthiol —* :.Eg:i[;

- 1‘"}'-‘\,")_'}-'
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action against subsequent mie stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authorty as
indicated in Schedule F' in writing,
within 21 days of the date of receipt of
such request from the Contractor in
prescribed form. In event of non-
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above). a fair and

| reasonable extension within a
reasonable period of occurrence of the
eveant.

55

In case the work iz delayed by any
reasons, in the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond the evenis
mentioned in clause 52 or clause 5.3
of clause 54 and beyond the justified
extended date, without prejudice to

| right to take action under Clause 3, tha

| Engineer-in-Charge  may  grant
extension of fime required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of
compensation for delay for such
extension of time.

~ before taking an

| 5.5 Delays attributable solely to the

action
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twanty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if
any within 05 (Five) days. Engineer-
in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy
of compensation for such delays (i.e.
for the period beyond the justified
extended date of completion as
determined in sub clause 54 and
this default of contractor shall be
dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to

hindrances attributable sclely to the |

contractor, beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in

| Schedule ‘F', without prejudice to

against |

lpru'rinlnns to take action under

""‘%—'ﬁ Clause 3, may grant extension of |
18
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time required for completion of work |
without rescheduling of milestone(s)
. | and extend the date of completion,
PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES
(Separate Performa for Civil, | (Separate Performa for Civil, Elect. &
Elect.& Hort. Works in case of | Hort Works in case of Composite

Composite Tenders) Tenders)
SCHEDULE ‘F' SCHEDULE ‘F’
Clause 5 Clause 5

Authority to decide:

| i. Extension of time ... : i.  Authority to convey the decision
{Engineer in Charge or Eﬂgll‘lﬂﬂl in of shifting of milestone and
Charge of Major Component in extension of time
case of Composite Contracts, as v [ENgineer-
the case may be) in- Gharge cr Englneer in-Charge of

Major Component in case of
Composite Contracts, as the case

may be)
|ii. Rescheduling of mile stones | ii.  Authority to decide rescheduling
e (Superintending of milestone and extension of
Englneen’ PMICPM in Charge or time . . |SEISE&PDY
[ Superintending Engineer/ CE/ EE&ED]
FPMICPM in Charge of Major
Component in case of Composite
Confracts, as the case may be)
ii.  Shifting of date of start in case of | ii.  Shifting of date of start in case of
delay in handing over of site delay in handing over of site |
e (Superintending | 0 e (SE/SE&PDICE!
Engmeenf PM/CPM in Charge or CE&ED).

Superintending Engineer in
Charge of Major Component in
case of Composite Confracts, as
the case may be)

This OM is applicable for all NITs uploaded after date of issue of thiz OM
This is issued with the approval of DG CPWD. ,%b
@ &)

aefleror sifvdan (dgs )

Issued from file No. CSQ/CMI1T7(1)/2023/ Maintenance e-file 9161772
sl wn @fR Reh & ot afwfRe # sees @0 o

srdaTdl By (@A AR dsade & amgw @)

G
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#ara wrw Ao
FHraferg §=
No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAM, NEW DELHI Dated: 18.12.2023

Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT
Definitions
2. In the contract, the following

expressions shall, unless the context
otherwise requires, have the& meanings,
hereby respectively assigned to them:-

(1) to {x})(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
ptherwise reguires, have the meanings.
hereby respectively assigned to them:-

(i) to (x) {a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the lender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F'  hereunder, with the
amendments thereto issusd upto the

(%) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed fo the lender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule °F' hereunder, with the
amendments thereto issued previous

day of the last date of submission of
the tender.

ixi} to (xv) No change

(xvi) Extra items are those items which
are not available in the contract.

date of receipt of the tender

(i) 1o [xv]
{xvi) No provision

a. Non Schedule Extra ltems are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F

b. Scheduled Extra Items are those
iterns which are available in the
Standard Schedule of Rates specified

in Schedule F
(xvil) No provision " | (xvi)  Completion  cost: The
completion cost includes gross |
amount of work done, amount of extra |
! itemis) and deviation(s) and
| escalation amount admissible as per
| agreement etc. |
L A . Ty T " _L‘_'__‘
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{xvili) No provision

(xvili) Maintenance work: Maintenance
work(s) are thoze work(s) which includes
upgradation, aesthetic  improvement,
special repair, addition' alteration, annual
repair, comprahensive maintenance work
etc.

Clause 12 Deviations/ Variations
Extent and Pricing

The Engineer-in-Charge shall have
power (i} to make alteration in. omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (i) to omit a
part of the works in case of non-
availability of a portion of the sile or for
ather reasons and the coniractor shall be
bound to carry out the works in
accordance with any instruction given to
hirm in writing signed by the Engineer-in-
Charge and such alterations, omissions,
addittons or substitutions shall form part
of the coniract as if originally provided
therein and any altered, additional or
substituted work which the conlractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respecis
including price on which he agreed to do
the main work except as hereafter
provided.

Clause 12 Deviations! WVariations
Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract ameount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceplional case, ADG/SDG  (as
applicable) shall have power 1o approve

The completion cost hall, in no case,
exceed 1.5 times the contract
amount.

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(z) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded

the deviation beyond 1,50 times upto 2.0 | nor be paid.
4__
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times of contract amount with recorded
reasons and take suitable comective
action

Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation{s) and | or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

121 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended. if requested by
the contractor, as follows :

i) In the proporion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus

{iiy 25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge

12.2 Deviation, Extra Items and

Pricing

Extra items are those which are not
available in the contract.

For percentage rate tenders, the exira
item(s) which are available in the
standard schedule of rates specified in

| Schedule F, shall be paid as per the said

schedule rale plus cost  index
(considered in the estimated cosl put to
tender) plusiminus percentage above/
below quoted on estimated cost put o
tender

For item rate tenders, the extra item(s)
which are available in the standard
schedule of rates specified in Schedule
F. shall be paid as per the said schedule

| rate plus cost index {considered in_the |

ADDITION__NIL

CORRECTION NIL

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows

(i) In  the proportion to the
additional cost of work. bears to
the original contract amount
plus

(iv) 25% of the time calculated in (i)

above

12.2 Deviation,
Pricing

Extra Items and

Deleted

Deleted

m@
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| estimated cost put to tender) plus/minus

parcentage above/ balow worked out an
the basis of overall contract amount and
estimated cost of the work put to tender

In the case of exira item(s} which are not
available in the standard schedule of
rates specified in Schedule F, the
contractor may within fifteen days of the
receipt of order or occurrence of the
item(s), submit claim for market rateds),

| supported with proper analysis of rate
| and manufacturers specification for the

work, invoices, wvouchers, efc. ([as

applicable),

failing which the rate(s) approved later
by the Engineer-in-Charge shall be final

| and binding.

ADDITION__NIL

CORRECTION NIL |

|
{a) Non Schedule Extra ltemis) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
item{s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate |
mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material{s) available in Schedule of
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material{s) which are
not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill{s) for the
material(s) as defined in manufacturers
specification,

Material

from  Standard

rate(s)

Schedules of Rate(s) shall be given |

priority in the analysis of rate(s).
The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.

ii. Analyzed rate, if the Contract |
amount is above the estimated
amount put to tender,

Failing which the rate(s) approved later
by the Engineer-in-Charge shall be final |
and binding.

.
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Where the contractor submits claim for
market rate(s) in the manner prescribed
above, the Engineerin-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor. determine
| the rates on the basis of the market rates

| and the conitracior shall be paid in
accordance  with  the rates so

| determined

| (b} No Provision
|

Where the contractor submils analysis
of rate(s) of extra item(s} in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined

However provisional rate(s) on the
basis of invoice will be allowed by the

Engineer-in-Charge. Inveice shall be |

accepted only for
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rateis) of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bill(s)
submitted by contractor are not
reasonable then he can modify the

material{s) not |

rate(s) after giving a notice to the |

contractor. Engineer-in-Charge is the
final authority to decide applicable
rate(s) of material(s).

" (b) Scheduled Extra Items

ADDITION__NIL

CORRECTION NIL

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentionad in Schedule F,
enhanced or reduced by the
applicable cost index and further
enhanced or reduced by
percentage abovel below quoted
by the contractor on estimated
cost put to tender.

ii. For Item rate tender, the extra
itemis) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by {Contract
amount divided by estimated cost
put to tender).

L
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The rate(s) of exira items so determined
by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

Pricing

All the deviated gquantities shall be
paid at agreement rates

| 123 No change

The rate(s) of extra item(s) so
determined by the Engineer-in-Charge
shall be final and binding on the
contractor

124 The case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schadule
of rates mentioned above whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall ba deemed to be
included in the rales guoted by the
tendarer or the rate given in the sad
schedule of rales, as the case may be.
Mothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Costindex

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt. whichever are
higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
iSeparate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE 'E’
Referance to General Conditions of
Contract

PROFORMA OF SCHEDULES
{Separate Performa for Civil, Elect.&
Haort. Works in case of Composite

Tenders)
SCHEDULE 'E'
Reference to General Conditions of
Contract = (GCC EPC Projects 2022

GCC Maintenance Works 2023/ GCC
Construction Works 2023)

ADDITION__NIL CORRECTION NIL |
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Applicable GCC is .......cooiiiiiiirranrnnns
as modified & corrected upto previous
day of the last date of submission of
the tender,

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE ‘F'
GEMERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for gquantity of
iterms of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3.
See below

SCHEDULE 'F'
GENERAL RULES & DIRECTIONS

No Change

Deleted

9 (i) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as

8(i) Standard CPWD contract Form
General Conditions of Contract

clauses 12.2 shall apply for building work

modified & corrected upta | Maintenance Works 2023, CPWD Form

..... i 7/ B as modified & corected upto
previous day of the last date of
submission of the tender.

Clause 12 Clause 12

12.2 Deviation Limit beyond which | Deleted

This issues with the approval of DG CPWD.

Issued from file No. CSQ/CM/MT7(1)/2023/Maintenance e-file 8163323

FAR qur S e & o R & aers G Td FdaE 8q|

(@Al daade & wmam 9)
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No. DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GEMERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 08.02.2024
Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023

for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision
COMNDITIONS OF CONTRACT
Definitions
2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix)

(xx) Mo provision

(xxi) Mo provision

Modified provision
CONDITIONS OF CONTRACT
Definitions
2, In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assignad to them:-

{i) to (xix) MNo change

(xx) Adolescent Person: A person who
has completed his/her fourteenth year
of age but has not completed his
eighteenth year.

{xxl) Hazardous works: Hazardous
processiworks are the works as
defined in the clause (cb) of the
Factory Act, 1948.

Clause 18 Labour Laws to be
complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1870, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971,

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
campletion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979

Clause 19 Labour Laws
complied by the Contractor

to be

Mo change

Mo change

Mo change

ADDITION__NIL

CORRECTION NIL
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CUTTING _ NIL
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The contractor shall also abide by the
provisions of the Child and Adclescent
Labour {Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Acl, 1986 and the building and other
Construction Workers Welfare Cess Act,
1996

Any failure to fulfil these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

No change

Mo change

Clause 194

Mo labour below the age of eighteen
years shall be employed on the work,

Clause 194

No person below the age of fourteen
years shall be employed on the work
However Adolescent Persons can be

employed on non-hazardous
works/process.
C.P.W.D. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations
2. DEFINITIONS 2. DEFINITIONS
i. (c) Who is an out worker, that is to | i, (c)
say, person fo whom any article or
materials  are No change,

premises under lhecuntrnland
management of the principal
employer

No person below the age of 18
years shall be employed to act as a
workman.,

No person below the age of fourteen
years shall be employed on the
work. However Adolescent
Persons can be employed on non-
hazardous works/process,

This issues with the approval of DG CPWD.

aferor affrm(dlde o,
Issued from file No. CSQ/CMMT(1)/2024/Maintenance e-file 9169019

mﬁmma\ﬁﬁﬁﬁmmmﬁmmwﬁ'&
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/05
__ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD 1 03.202Y
NIRMAN BHAWAN, NEW DELHI Dated: 20.02.2024
Subject: Modifications in Conditions of Contract, Clause 19 and 20 of GCC
2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer/contractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the stipulated date of
start of the work, sign the contract
consisting of:-

(i o (i)

Mo Provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successiul
tenderer, on acceptance of his tender by
the Accepting Authority, shall, within 15
days from the stipulated date of start of
the work, sign the contract consisting of:-

{ij to (ii) No change

In the event of successful tenderer
being a firmicompany, then the
agreement shall be signed by all the
partners or directors thereof
individually. In the event of the
absence of any partner'director, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractors Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1870 and the
conlract Labour (Regulation and
Abolition) Central Rules, 1971,
wherever applicable

b

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.PW.D. Contractor's Labour
Regulations or as per the
provisions of the Contract Labour
(Regulation and Abaolition) Act,
1970 and the contract Labour
(Regulation and Abaolition) Central
Rules, 1971 and Gazette
Motification 19.01.2017, 5.0 188
(E) extra ordinary part 2 - sec. 3
(ii) amended time to time.

R.K.

~
P AT Rl P
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(EE (Contact)
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{v) The contractor shall comply with the
provisions of the Payment of Wages
Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's Compensation  Act,
1923, Industrial Disputes Act, 1947,
Matemity Benefits Act, 1961, and
the Contractor's Labour (Regulation
and Abolition) Act 1870, or the
modifications thereof or any other
laws relating thereto and the rules
made there under from time to time.

Thus higher of the wages either
notified by Gowvt of India,
Ministry of Labour andior that
notified by the local
administration of the State
Govt. both relevant to the place
of work and the period of
reckoning shall be paid by the
contractor to the labourer .
{w) The contractor shall comply with
the provisions of the Payment of
Wages Act, 1938, Minimum
Wages Act. 1948, Employees
Liability Act, 1938, Workmen's
Compensation Act, 1923,
Industrial Dispules Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour
(Regulation and Abolition) Act
1870, Gazette  Notification
19.01.2017, 5.0 188 (E) extra
ordinary part 2 — sec. 3 (ii) and
the modifications thereof or any
other [aws relating thereto and the
rules made there under from time
1o time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1870, amended from
time to time and rules framed there
under and other labour laws affecting
contract labour that may be brought into
force from time to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1848, and Centract Labour (Regulation
and Abolition) Act, 1970, Gazette
MNotification 19.01.2017, §.0 188 (E)
extra ordinary part 2 - sec. 3 (ii)
amendad from time to time and rules
framed there under and other labour laws
affecting contract labour that may be
brought into force from time to time.

This issues with the approval of DG CPWD. elPd 291y
. (V.P. Sahu)

Superintending Engineer (C&M)
Issued from file No. CSQ/CM/M7(1)/2023 e-file no. 9163323

To all the concerned officers of CPWDIPWD for information and necessary
action please. (Through CPWD Website) ]

r:,;u.m"__-;‘{L )
‘*%ﬁmﬂ’-&r
R.K. JAIN

(EE (Contact)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIEMAN BHAWAN, NEW DELHI

Dated: 0I-03: 2014

Subject: Modifications in Clause T of GCC 2023 for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7 Payment on Iintermediate
certificate to be regarded as
Advances

Mo payment shall be made for work,
estimated to cost Rs. Five lac or less till
after the whole of the work shall have
been completed and cerificate of
completion given. calendar
month of the measurements recorded
upto pravious month as per clause 6.

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

Mo change.

The contractor shall not be entitled to be
paid any such interim payment if the
gross work done  together with net
payment! adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interim bill shall be prepared on the
appointed date of the month after the
requisite progress is achieved.
Mo provision

This issues with the approval of DG CPWD.

interim payment if the gross work done
together with net payment’ adjustment of
advances for material collected, if any,
since the last such payment is less than
the amount specified in Schedule 'F’, in
which case the interim bill shall be
prepared on the appointed date of the
month after the requisite progress is
achieved.

However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment limit specified in
schedule '‘F' is achieved. In such
case(s) no interest / compensation |
shall be recoverable from contractor. |

Such payment by Engineer-in-Charge |
shall not be construed as waiver of
limit specified in schedule 'F' for

subsequent interim payment(s).

{gp_ e

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)W2023/Maintenance  e-file no, 9135572
To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)

b

<
R.K. JAINB-"
(EE (Contact
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Central Public Works Department
Office Memorandum
No. DG/COMN/Maintenance 2023/07

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIEMAN BHAWAN, NEW DELHI Dated: 05.03.2024

Subject: Modifications in Clause 19 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision Modified provision
Clause 19 Labour Laws to be | Clause 19 Labour Laws to be
complied by the Contractor complied by the Contractor

The contractor shall comply with the | No change
provisions of the Contract Labour
(Regulation and Abolition) Act, 1870, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1871,

The contractor shall also obtain a valid | No change
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completian,

The contractor shall also comply with | No change
provisions of the Inter-State Migrant
Warkmen (Regulation of Employment
and Conditions of Service) Act, 1979,

The contractor shall also abide by the | Mo change.
provisions of the Child and Adolescent
Labour (Prehibition and Regulation) Act,
1986, amended by Amendment Act No.
35 of 2016 and thereafter time to time.

The contractor shall also comply with the | Mo change
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1966

1
=L Eq_?uﬂ;""‘?
R.K. JAI
fEE. (Contact)
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No provision

Any failure to fulfill these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
axecution of the work.

The contractor shall also comply with
the provisions of Sexual Harassment
of Women at Workplace (Prevention
Prohibition and Redressal) Act, 2013
and amendment thereafter time to
time.

Any failure to fulfil these requirements
shall attract the penal provisions of the
relevant act and in this contract

Clause 19 M

Clause 19 M Sexual Harassment of

Women at Workplace
No Provision
The contractor shall comply with all
provision(s) and guideline(s)
of Sexual Harassment of Women at
Workplace (Prevention Prohibition
and Redressal) Act, 2013 and
amendment thereafter time to time or
any other rules framed under any
labour law affecting WOomen
worker(s).

This issues with the approval of DG CPWD.

(V.P. Sahu)
Superintending Engineer (C&M)

Issued from file No. CSQ/CMAMT(1W2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)

P<uxal])
<) ~Nmva|ony
R.K. JAIN
(EE (Contact)
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Central Public Works Department
Office Memorandum

No. DG/ICON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIEMAN BHAWAN, NEW DELHI

Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment is made in the Clause 36 of GCC 2023 for

Maintenance Works

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

The contractor shall not be permitted to
tender for works in the CPWD circle
(Divisign _in__case of contractors of
HoicwituredNursery  calegones)
responsible for award and execution of
contracts in which his near relative is
posted as Divisional Accountant or as an
officer in any capacity between the
grades of the Supenntending Engineer
and Junior Engineer (both inclusive), He
shall also intimate the names of persons
who are working with hirm in any capacity
or are subsequently employed by him
and who are near relatives to any
Gazetted Officer in the CPWD or in
the Ministry of Housing and Urban
Affairs. Any breach of this condition by
the contractor would render him liable 1o
be removed from the approved list of
contractors  of this  Depariment.  If
however the coniractor is regisfered in
any other department he shall be
debarred from tendering in CPWD for
any breach of this condition.

Clause 36 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall not be allowed
fo participate in the tender for work(s) in
the CPWD Zonelcircle /Division/Sub-
Division responsible for award andlor
execution of conitraci{s) in which his near
relatve 18 posted as  Divisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer (both
inclusive). He shall also intimate the
names of persons who are working or
are subsequently employed by him and
who are near relatives to any Officer
working in the CPWD. Any breach of
this condition by the contractor would
render tum liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE: By the term “near relatives” 15

meant wife. husband, parents and
grandparents, children and
grandchildren, brothers and  sisters,

uncles, aunts and cousins and their
corresponding in-laws

Mo change

This issues with the approval of DG, CPWD.

Dated: ' >-06- 2 ol

|
WP “i‘r?&?’
Superintending Engineer (C&M)
Issued from file No. CSQ/CMNM T(1}120%nanue e-file 9135872
All CPWD and PWD officers for infgrma d necessary action. (Through
CPWD website) al aumw
r'KJAN

EE (Contract)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

MIRMAN BHAWAN, NEW DELHI Dated: ©2~06-JalYy
Subject: Additions in ‘General Rules and Directions' of GCC 2023 for
Maintenance Works

The following additions are made in GCC 2023 for Maintenance Works under
'General Rules and Directions:

Existing provision Modified provision
 General Rules and | General Rules and Directions
Directions
5l No. 110 18 MNa Change
Mo Provision 17. Price Preference to SCIST individual contractor
far item rate/percentage rate
tender:

Price preference in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

i. For work(s) upto and equal to an estimated cost]
of Rs.2.70 lakh a price preference upto 5% (with
reference to the lowest valid tender) may b
allowed in favor of individual SC/ST enlisted.fnonn-‘
enlisted contractor. Mo earnest money is
required in such case(s).

ii. For work(s) beyond an estimated cost of Rs. 2.70)
lakh and upto and equal to estimated cost of Rs,
6.20 lakh, the price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favour of individual enlisted SCIST|
contractor. However, earnest money at a reduced
rate of ¥2% may be accepted in such cases.

iii. The price pretence upto 5% (with reference to th
lowest valid price bid) may be allowed in favou
of individual SC/ST contractor. The abov
concession shall be allowed only after prope:
verification of the individual contractor's claim o
belonging to SC/ST community.

Schedule F Schedula F
No Provision Price Preference to SC/ST individual
contractor is valid upto sraseesssss (HALE)
This issues with the approval of DG CPWD {10

% 6T 7024
i,"}.P. Smhufr
Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
All CPWD and PWD officers for informatiopl and necessary action.(Through

CPWD website) a-'rk;_- e
2 K mﬂﬁmm
EE (Contract)
ADDITION  NIL CORRECTION NIL |

INSERTION __ NIL CUTTING _ NIL AE (P) EE|
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@y wra fmior fammr
wrafed smo=
No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024
Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.

The following amendment is made in the Clause 10A of GCC 2023 for
Maintenance Works:

Existing provision Meodified provision

Clause 10A Materials to be provided | Clause 104 Materials to be provided
by the contractor by the contractor

The contractor shall | (i) Mo Change
.............................. as specified in
Schedule F

Mo Provision (ii} Maintenance of Material at Site
(MAS) Register

{a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized raprasentative and
fortnightly by the Engineer-in-Charge.
However, confractor is responsible for
maintenance and safe custody of MAS
] registers.

(b) No provision (b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,

however, onus of genuineness of tax
[ | paid bills rest with the contractor. |

bq.'ﬂ'ﬂ

R K SINGH ! g
EE{Manual) -/

ADDITION__NIL CORRECTION NIL |
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Appendix-XX
REGISTER OF MATERIAL AT SITE (MAS)

1. Division/Sub-division = = s
2. Name of Work
3.  Name of Article/ltem
4. Estimated Requirements
=1 Date of Racei Spacific | Quantit| Balance| Signatur 5'“":1,.“ Remarks
Mo| Receipts ved location | y Quantit o of 2 u'.'m "
[Datalle of from! whera [[-1-1 ¥y authorize »d
Challans/ Issue ¥ Plants& d
Bills, do | 3§ i Materials represent | okreaen
Specific 2 Displayed ative of Enal
location k-] ! contracte "g:"'
wherePlants %‘ g | Delivered [ i
and 21 rissued gl
Materials g AEIEE/
recabvwed!
Vehicle Mo,
1 2 3 [ 5 B T B -] 10
This issues with the approval of DG, CPWD. B T
Waapamey
(v e )

amfteror aifirer (Hos )

Issued from file No. CSQ/ICM/MT(1)/ Maintenance/2024
e-file 9184028 (DFAMM301389)

FAAE e At et @ i ateRat @ srave geen @@ srdard) 2

(@R JeErde @ A R)

EEiManyal)
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MNo. DG/CONIMainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Dalhi

Dated: 29.10.2024

Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance

Works 2023,

Following amendments are made in the GCC Maintenance Works 2023 -

Existing Provision
| Clause 10A: Materials to be provided
| by the Contractor

| (D The contractor shall,

TP —. thereof and
in case of default, the Engineer-in-

| Charge may cause the same to be
supplied and all costs which may attend
such removal and substitution shall be

| borne by the Contractor.

|

| The contractor shall at his own
|expen5e. provide a material testing lab
at the site for conducting routine field
tests. The lab shall be equipped at least
| with the testing equipment as specified
| in schedule F.

Mo Provision

Modified Provision

| Engineer-in-Charge or

| the testing charges. He will inform on
the same day through email to

|
[
No Change !

Field Laboratory: The contractor shall at
his own expense, setup a material testing |
lab equipped with the testing equipment as
specified in schedule F at site for
conducting routine field test. |

|
External Laboratory: Letter fnr|
submitting sample(s) for testing of
material shall be sent through e-mail to |
the Lab by authorized representative of
Engineer-in-

Charge of the work along with name(s)
of test(s) to be done on the material.

The contractor shall collect the
sample(s) from the site and submit it to
the lab; make necessary payment for

u-.r'-'"""rj":-l-_-: Ir'PH

K SINGH 1

EE(Manual)
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Mo Provision

[authnrlz-ad representative of Engineer-
|in-Charge and  Engineer-in-Charge
| regarding submission of sample (s) and

payment made to the lab. If he either |

fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample(s) and make necessary payment
for testing charges to the lab. In such
| case, Engineer-in-Charge shall make
| recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
R/A bill ! Final bill of the contractor. This
action of Engineer-in-Charge shall be
| final and binding.

andior fails to make payment for testing |
charges, the contractor shall be |
debarred from tendering in CPWD for a
period of two years.

If the contractor fails three times i1'1i
collection andlor submitting sample(s) |

[ 5. ne. (i) (a) and (b)

This OM is applicable for all NITs uploaded after date of issue of this OM.
This is issued with the approval of DG CPWD 'Ig,'-.i'lb-t"ll Th'lm

No change

o v ot

?j'?ﬂ'
anfveror st (dde )

Issued from file No. CSQICMAT{1)/2024Maintenance e-file- 5184436 (DFAMS303295)
Sl gun AR Reh @ o afRefd @ sraws gon @ sdad &q)

(@i dwee & W Q)

[ " r
/:kv”w'#ﬂ-ﬁ T S
K SINGH

EE(Mar
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No. DG/CON/Maintenance 2023112
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.01.2025

Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.

The following amendments are made in the General Rules and Directions of GCC 2023

for Maintenance Works:

| Existing provision

Modified provision

Applicable for lem Rate Tender only
(CPWD - B)

4 Therates....... FUpEE O,

In case the lowest tendered amount (worked
out on the basis of guoted rate of Individual
items) of two or more contraclors is same,
then such lowest contraciors may be asked
| to submit sealed revised offer quating rate of |
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub
heads should not be higher than their
respective onginal rate quated already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
| revised offer.

If the revised ..................... their tenders.
Incaseofany ...................... be forfeited.
Incaseall ................. lowest contractors.
Contractor .............coooeeeon. of the work,

Applicable for Itemn Rate Tender only
(CPWD - B)
4 Nochange

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of gquantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised guoted rate of each
item of schedule of quantity for all sub
sactions/sub heads should not be higher
than their respective original rate quoted |
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

Mo change

Applicable for Percentage Rate Tender
only [CPWD-T] |
4B In case the lowesi tendered amount |
(estimated cost + amount worked on the |
basis of percentage above/below) of two or |
more contractors is same, such lowest
contractors will be asked to submit sealed |

Applicable for Percentage Rate Tender
only [CPWD- T]

4B In case the lowesl tendered amount
(estimated cost * amount worked on the |
basis of percentage above/below) of two or
more contractors is same, such lowest |
contractors will be asked to submil revised |
price bid online quoting percentage above/ |

revised offer in the form of letter mentioning |

o B
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| percentage above/ below on estimated cost

| of tender including all sub sections/sub
heads as the case may be, but the revised
percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
quoted at the time of submission of tender
The lowest tender shall be decided on the
basis of revised offers.

below on estimated cost of tender including
all sub sactions/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
guoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage quoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers.

Incaseofany ....................... be forfeited. [
If the revised ..... their tenders No change I
Incase all ................. process of the work. [
This issues with the approval of DG, CPWD. \:; "h L
T WA
(e me
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Issued from file No. CSQ/CM/17(1)/ Maintenance/2024

e-file 9185053 (DFA/9307326)
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No. DGICON:‘Maintenanca 202313
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPFWD

NIRMAN BHAWAN, NEW DELH| Dated: 31 .01.2025
Subject: Modifications n Clause 7A of GCC 2023 for Works

Maintenance

The following amendments are made in the Clause 7A of GCC 2023 for
Maintenance Works-

Tiooasting provision | ——— — —Modifled provision =
| Clause 7A Clausa 74

| No Running Account Bijl shall | (&) No Running Acecount BilllFinal Bill shall be paid for |
| be paid for the work fill the | = the work till the applicable laboyr licenses,
dpplicable laboyr licenses, registration with EPFO, ESIC and BOCW Welfare
| registration with EPFO, ESIC Board, whatever applicable are submitted by the
| and BOCW Welfare Board, | contractor to the Engineer-fn-ChargE.
whatever applicable  are |
| submitted by the contractor to | (b) The following documents shall also be part of |
| the Engineer-in-Charge. | the bill submitted by the contractor [thase|

before making pPayment:- |

| 1. Details of person employed with date of their !
employment up to previous month,
| | 2. Documents of payment made to the employees
| directly into their bank accounts up to previous |
maonth. [
| | 3. Documants of attendance through hiometric |
| attendance or other mode up to previous month,
| 4. Documents of deposition of Epf and ESI |
| | deductions in the employee's accounts up to |
| previous month, |
| 5. Any penalty imposed on the agency for delay in |
disbursing payment and deposition of EPF and
| ES| deductions in the employee's accounts up |
| to previous month, |
| 6. Any other dncumant{n] required as per statutory
| requirements andior as directed by Engineer-in- |
| Charga. |

| (c) In case, any of the documents submitted by the |
| | contractor is found falselforged at a |ater date, |
action for debarment of contractor will be taken

| by the SE/CE |
Lot ol _____J__L“___'-"‘"‘_G'“ﬂ“i_ e el
This issues with the Pproval of DG, CPWD.
j; iiu

Izsued from file MNo, CSQIGMHTHHEHZEIH&E ntenance e-file 9184028 {DFNESH-EIEEI
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/14

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI ted: 10.02.2025

Subject: Modifications in Clauses T
for Maintenance Works.

The following amendments are made in the Clause

8. 9 and Schedule F of clause 8 of GCC 2023

s 7, 8, 9 and Schedule F of

clause 8 of GCC 2023 for Maintenance Works:

Existing provision

—

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection | short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection |
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such nofice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall fumnish the contracior
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contracter andfor (b)) for which
payment will be made at reduced
rates, shall be issued.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schadule F for issuance
of completion certificate. The concernad
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall fumish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor andlor (b) for
which payment will be made at reduced
rates.

But no final certificate .......... SUmM | No change.
actually realized by the sale thereof.
a 0T pagesor3
f_ﬁfﬁ'.‘{cll dge 1 of
ADDITION__NIL CORRECTION NIL | _
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" Clause 9 Payment of Final Bill

The final bill shall be submitted by
the contractor in the same manner
as specified in interim bills within
three months of physical completion
of the work or within one month of

the date of the final cerificate of |

completion  fumnished
Engineer-in-Charge

by  the
whichever is

made by the contractor after
submission of the final bill and these
shall be deemed to have been
waived and extinguished. Payments
of those items of the bill in respect of

| items in dispute, for quantities and
rates as approved by Engineer-in-
Charge, will, as far as possible be
made within the perod of three
months the period being reckoned
from the date of receipt of the bill by
the Engineer-in-Charge or his
authorized Asstt. Engineer, complete
with account of materials issued by

| the Department and dismantled

I materials

which there is no dispute and of |

earlier. No further claims shall be |

Clause 9 Payment of Final Bill

The final bill shall be submitted by the
contractor to the Engineer-in-Charge
in the same manner as specified in
interim bills within three months of
physical completion of the work or

within one manth of the date of the final |

completion cerdificate fumished by the
Engineer-in-Charge  whichaver s
earlier. At the time of submission of

the final bill, receipt will be given by |

the Olo Engineer-in-Charge.

In case of correction / rejection /
short documents, it will be
mandatory for Engineer-in- Charge
to give recorded reasons for
correction / rejection / submission of
additional documents within fifteen
days after submission of final
measurement and/or final bill by the
contractor,

Final bill will be accepted with all
pre-requisite documents such as
sanctioned coples of extra items and
deviation in quantities, escalation
statements, recovery
theoretical statement, completion
certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-T A etc,

An undertaking along the final bill
will be submitted by the contractor
that “I / we hereby under take that all
the measurementsiclaims payable
under this contract have been
included in the final bill and will not

statement, |

submit any other billiclaims in future |

under this agreement thereafter”,

Mo further claims shall be entertained
from the contractor after Submission of
the final bill and these shall be deemed
to have been waived and extinguished
Payments of those items of the bill in
respect of which there is no dispute and
of items in dispute, for quantifies and

rates as approved by Engineer in |

Page 20f 3
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If the final bill is submitted by the |vil

. contractor within the period specified |

above and delay in payment of final
bills is made by the department after
prescribed time limit, a simple |
interest @ 5 % (five parcent) per
annum shall be paid to the contractor |
from the date of expiry of prescribed
time limit, provided the final bill |
submitted by the contractor 18 found
to be in order,

. contractor fails to submit the EOT

charge, will, be made within the period
of three months, The period of three
months will be reckoned from the date |
of receipt of the bill in complete shape '
after necessary corrections I

additional documents, by fthe
Engineer-in-Charge.
In case of foreclosure I

determination of contract, if the

case, final measurement /bills within
30 days of foreclosure/ |
determination, the final bill will be
prepared and decided by the
department. The final bill shall enly
be paid after withholding amount
equivalent to maximum |
compensation to be levied on the
contractor.

If the final bill, in complete shape, is
submitted by the contractor within the
period specified above and delay in
payment of final bills is made by the
department after prescribed time limit, a
simple interest @5% (five percent) per
annum may be paid to the contractor
from the date of expiry of prescribed
time limit, provided the final bill
submitted by the contractor contains
all the documents as mentioned in
para — [iii) & (iv) above.

Schedule F ~ 1"Schedule F
Clause 8 Clause 8 l
No Provision | Competent Authorities to inspect and |

| fssue completion certificate .......... |

| {To be filled by NIT approving authority).

— This issues with the approval of DG, CPWD.
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No. DG/CON/ Maintenance 2023/15
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 03.03.2025
Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works. ey

The following amendments are made in the Clause 14 of GCC 2023 for
Maintenance Works:

Existing provision

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

{iily The Engineer- in-Charge without |
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which |
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work [ part incomplete work
of any itemis) out of his hands and shall
have powers to :

{a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; andfor
(b} Carry out the part work [/ part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor,

This issues with the approval of DG, CPWD.

) Modified provision
Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work ! part incomplete work |
of any item(s) out of his hands and shall |
have powers to

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; andfor
(b) Carry out the part work [ part
incomplete work of any itemis) by any
means at the risk .and cost of the
contractor. The contractor, from whom |
a part work / part incomplete work of |
any item(s), has been taken out of his

hands, shall not be allowed to

participate in the tendering/quotation

process of part work [ part incomplete

work of any item(s).

A
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Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file-9184028 (DFA/9319526)
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MNo. DG/CON/ Maintenance 2023/16
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN Dated: 16.06.2025
Subject: Modifications in Clause 25.2(b) and 25.6 of GCC 2023 for Maintenance
Works.

The fallowing amendments are made in the Clause 25.2(b) and 25.6 of GCC 2023
for Maintenance Works:
| Existing provision Maodified provision
| Clause 25.2 Clause 25.2
{b) Qualification of Arbitrators: It is a | (b) Qualification of Arbitrators: It is a tarm
term of this contract that each member of | of this contract that each member of the

the Arbitral Tribunal shall be Graduate | Arbitral Tribunal shall be Graduate
Engineer with experience in execution of Engineer (in Civil or Electrical or

public works engineerng contracts, and Mechanical Enginearing) with
he should have worked earlier at a level experience in execution of public works
not lower than the Chief Engineer engineering contracts and he should
(equivalent to level of Joint Secretary to have worked earlier at a leval not lower
the Government of India). than the SAG (Level 14 of T CPC) of

the Government of India).

The aforesaid educational gualification The aforesaid educational qualification |
and work experience shall be mandatory and work expenence shall be mandatory |
for appointment as Arbitrator. for appointment as Arbitrator,

The age of Arbitrator at the time of The age of Arbitrator at the time nfl
appointment shall not exceed 75 years. appointment shall not exceed 70 years.
An  Arbitrator may be appointed
notwithetanding the total number of
active arbitration cases with him.

Clause 25.6 Clause 25.6

Fee payable to Arbitrator(s): The fee | Fee payable to Arbitrator(s) for
payable to the arbitral tribunal shall be as | arbitration cases, shall be as per the fee
per CPWD OM No.2/2008/SE(TLC) | given in the fourth schedule of the
C50/137 dated 19.11.2019 (or latest | Arbitration & Conciliation Act, 1996 (or
amendment), and shall ba shared equally | latest amendment), and shall be shared
by baoth the parties. equally by both the parties.

This issues with the apprmrallof DG, CPWD. -
,j;jf.%;ml,zﬂﬁ
(@ are)
Feferor arfigen (W O )
Issued from file No. CSQ/CM/17(1)/2025 / Maintenance e-file 9135700 (TLC File)
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No. DG/CON/Maintenance-2023/17
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 06.11.2025

Subject: Modification of Clause 19L of GCC-2023 for Maintenance Works.

The clause 19L in GCC-2023 for Maintenance Works is being modified:

Existing Provision

Modified Provision

Clause 19 L Contribution of EPF and
ESI

The ESI and EPF contributions on the part
of employer in respect of this contract
shall be paid by the contractor. These
contributions on the part of the employer
paid by the contractor shall be reimbursed
by the Engineer-in-charge to the
contractor on actual basis. The verification
of deployment labour will be done through
biometric attendance system or any other
suitable method by the Engineer in
Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than
30 days of submission of documentary
proof of payment provided same are in
order

Clause 19 L Contribution of EPF and
ESI

It will be mandatory for all the agencies

to register with ESI and EPFO
departments within 30 days of the
award of the work unless exempted by
the provisions of ESI and / or EPFO and
as amended time to time. The ESI| and
EPF contributions on the part of employer
in respect of this contract shall be paid by
the contractor. These contributions on the
part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis.
The verification of deployed labour will be
done through biometric attendance system
or any other suitable method by the
Engineer in Charge. The agency shall
submit an affidavit on a stamp paper of
Rs. 100 that the employees were
engaged fully and exclusively on the
work for which the claim is being made.
The applicable and eligible amount of
EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of
submission of documentary proof of
payment provided same are in order

This is issued with the approval of DG CPWD.

arefleror arfarar ( ;

Issued from file No. CSQ/CM/1 7(1)/2024/ Maintenance e-file 9195855 (DFA/9350595)
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No. DGI/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GE MERAL, CPWD

VibYuT WAN, NEW DELH|

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following meodifications are made in the General Rules & Directions,
Clause 1 and Schedule E of GCC 2023 Maintenance Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee al  specified
percentage of the tendered amount as
mentioned in Schedule ‘E' and within the

riod specified in Schedule F. ...............

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule 'E' and within the period
specified in Schedule F. ............ ..

Clause 1
Performance Guarantee

(i) The contractor shall submit an
imevocable Performance Guarantee
al specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper perdformance
of the contract agreement, (not
withstanding and/or without prejudice
te any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance. ..........

Clause 1
Performance Guarantee

(] The contractor shall submit an
irevocable Performance
Guaraniee as  mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in
the contract for his proper
perfformance  of the contract
agreement, (not  withstanding
andfor without prejudice to any
other provisions in the confract)
within  period  specified in
Schedule 'F' from the date of
issue of letter of acceptance. ...

51 No. {ii) to (v)

Mo change

SCHEDULE ‘E’

Reference 1o General Conditions of

confract

sl. No. (i)

SCHEDULE ‘E'

Reference to General Conditions of
contract

No change

D4
| 'l."ll"' #
| H f)

D.P. Jindal
EE (Contraet
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S1. No. (i)

(i) Performance Guarantee : 5%
tendered value.

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995

(i} Performance Guarantee :

(a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (B0%) of the
ECPT and the tendered amount.

Mo change

(DFA/ 9365660 )
Wﬁwﬁ#ﬁﬁﬁriﬁﬂmﬁﬁrﬁﬁﬁmrmzﬁﬁ?mqﬁﬁmm|
(et deade @ wmam @)
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Mo. DG/CON/Maintenance 202319
ISSUED BY THE AUTHCORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, Mew Delhi

Dated 25.03.2026

Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance

Works

The following modifications are made in the Clause 6 and Schedule 'F of GCC
2023 for maintenance works, for annual repair and maintenance works, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs

10 crores in Delhi only.

Existing provision
Clause 6: Computerized
Measurement Book (CMB)/
Electronic Measurement Book
(EMB) through CPWD ERP portal

Engineer-in-Charge ................. with
the contract.

All measurements and lavels of work
done during the period covering latter
half of the preceding calendar manth
and first half of the calendar month
shall be recorded by the contractor
and compiled in the shape of the
Computerized Measurement Book
(CMB) [ Electronic Measurement Book
(EME} through CPWD ERF portal /
Computerized Level Book (CLE)
respectively having pages of A-4 size
as per the format of the department so
that a complete record is obtained of
all the items of works executed under
the contract during the said period.
The proforma Computerised
Measurement and level books (along
with soft copy) shall be submitted in
triplicate through letter of transmittal to
the Engineer-in-charge giving details
of number of CMBs / CLBs and their
number of pages by 20th day of every
calendar month

Incase of EMB. ._........... calendar
manth.

i —3

| Clause B:

e —

; Page 1 of 3
“J’@W age 10

Modified provision

: Computerized
Measurement Book (CMB)/ Electronic
Measurement Book (EMB) through
CPWD ERP portal

Engineer-in-Charge ................. with
the contract,

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month and
first half of the calendar month shall be
recorded either by contractor or
jointly by department and
contractor as specified in Schedule F
and compiled in the shape of the
Computerized Measurement Book
(CMB) [/ Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computenzed Level Book (CLE)
respectively having pages of A-4 size as
per the format of the department so that
a complete record is obtained of all the
items of works executed under the
contract durning the said period. The
proforma Computerised Measurement
and level books (along with soft copy)
shall be submitted in triplicate through
letter of transmittal to the Engineer-in-
charge giving details of number of CMBs
/ CLBs and their number of pages by 20"
day of every calendar month._.

Mo change.

F. Jindal
EE | Eunrra.;rj
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All such monthly ... ............ | Nochange. =
his/her authonzed representative.
In case of CMB/CLB, ................. | Nochange.
corrected and authorized proforma
CMB / CLB.
iIncase of EMB, .................. record | No change.
of measurements available on ERP
Partal
Once the Engineer-in-charge | No change.
T LA = number of the CMB /
CLE /EME to the Contractor.
] the confractor fails | No change.
................ Clauze 25 of this GCC.
Resources deployed ................... No change.
shall be sent to the contractor for his
recond
The contractor ................... the | Nochange.
Engineer-in-Charge or histher
representative.
Except where any ................... is | Nochange.
available them a mutually agreed
method shall be followed
The contractorshall ................ the | No change.
same was executed
Engineer-in-Charge or ................... No change.
to such checking of measurements or
levels
It is also a term of ... No change.
defects liability penod
PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES

(Separate Performa for Civil, Elect. &
Hort. Works in case of Composite
Tenders)

Clause & @ Computerised Measure
| Book (CMB) / Electronic Measurement
Book (EMB)

(Separate Performa for Civil, Elect.2
Hort. Works in case of Composite
Tenders)

Clauses: Computerised Measurement
Book (CMB) | Electronic Measurement
Book (EMB)

7 .5 ;?:.;,I 1I'-,:._l' Page 2of 3

D.P. Jindal
EE (Contract)
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!_Mnde of measurement | CMB / EMB [ (a) Mode of measurement: |
Note-- One option to be kept by NIT | CMB/  EMB
approving authornty (b) Measurement to be recorded either
by contractor or jointly by department
and contractor.
Mote:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD
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Chander Pal. SE (CAM)
lssued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFAJ 9356745)
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ADDITION  NIL CORRECTION NIL |

INSERTION __ NIL CUTTING _ NIL AE (P) EE|




