



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Transmission Circle

Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

E-Tender No. STC-89-2026

Tender for Erection, Testing and commissioning of 1) 1 no New 66/11 KV 15 MVA TR at 66KV Kondh SS (with Bus Extension), 2) 1 no New TR bay at 66 KV Dhavana SS (with PT Shifting & erection), 3) 1 no New TR bay at 66 KV Devaliya, 66 KV Narali & 66 KV Nadadhari SS under AM Division Dhrangadhra of AM Circle Surendranagar approved under R&M 2025-26.

Party's Name: _____

Date of Tender: _____



NAME OF WORK: Erection, Testing and commissioning of 1) 1 no New 66/11 KV 15 MVA TR at 66KV Kondh SS (with Bus Extension), 2) 1 no New TR bay at 66 KV Dhavana SS (with PT Shifting & erection), 3) 1 no New TR bay at 66 KV Devaliya, 66 KV Narali & 66 KV Nadadhri SS under AM Division Dhrangadhra of AM Circle Surendranagar approved under R&M 2025-26.

Index

Sr. No.	Particulars
1	Technical Bid
2	Tender Notice
3	Annexure-I
4	Annexure-II
5	Annexure-III
6	Integrity Pact
7	GENERAL INSTRUCTIONS TO THE BIDDERS
8	Technical Qualification requirement & Financial Qualification requirement
9	Scope of work
10	Safety clause
11	WORK & SAFETY REGULATIONS
12	Annexure-A (Safety – A habit)
13	General Commercial Conditions
14	Special Commercial Conditions
15	Industrial & Labor laws
16	Safety Bond
17	Indemnity Bond
18	Agreement
19	Format of BG for SD
20	General Technical Condition (Sub Station)
21	Special Technical Condition (Sub Station)
22	Technical Specifications (Sub Station)
23	A/T Acceptance letter sample
24	Annexure-14
25	Application for refund of EMD, RTGS
26	Price Bid



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Transmission Circle

Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

Technical Bid

(Copy of tender Documents Dully signed
upload in N-Procure)


E-Tender Notice No. STC-89-2026

Superintending Engineer, Transmission Circle GETCO Surendranagar invites "On line Tenders" (e-tendering) for the Erection, Testing and commissioning of 1) 1 no New 66/11 KV 15 MVA TR at 66KV Kondh SS (with Bus Extension), 2) 1 no New TR bay at 66 KV Dhavana SS (with PT Shifting & erection), 3) 1 no New TR bay at 66 KV Devaliya, 66 KV Narali & 66 KV Nadadhri SS under AM Division Dhrangadhra of AM Circle Surendranagar approved under R&M 2025-26. Tender papers & specifications may be down loaded from web site <https://tender.nprocure.com> (for view, download and online submission) and GUVNL/GETCO websites www.gseb.com & www.getcogujarat.com (for view & download only).

All tender documents are to be uploaded through online only (mandatory) on (n) procure portal including scanned copy of duly attested Transaction slip of Tender fee, EMD. Tender fee, EMD Payment made through RTGS/NEFT Only. The Demand draft of tender Fee and EMD not will not be accepted.

Tender notice No./ Tender No	Name of work	Estimated Cost Rs. (Including GST @ 18%)	Time limit	Tender fee Rs. (non-refundable)	EMD Amount for MSME unit Rs.	EMD Amount for Non MSME unit Rs.	Appropriate Class
STC-89-2026	Erection, Testing and commissioning of 1) 1 no New 66/11 KV 15 MVA TR at 66KV Kondh SS (with Bus Extension), 2) 1 no New TR bay at 66 KV Dhavana SS (with PT Shifting & erection), 3) 1 no New TR bay at 66 KV Devaliya, 66 KV Narali & 66 KV Nadadhri SS under AM Division Dhrangadhra of AM Circle Surendranagar approved under R&M 2025-26.	2403970.26	6 Months	1180	15000	20000	GETCO registered contractor of any class

Attested copy of MSME registration certificate is required with EMD

1	On line (e-tendering) tender/offer submission last date up to 16:00 hours only (This is mandatory)	16.07.2026
2	Date of opening of Tender Fee, EMD, and integrity pact on line opening at 16:30 hrs.	AS per N Code
3	Tentative Date of online opening of price bid after 17.00 Hrs.	AS per N Code



IMPORTANT

1. Bidder has to upload scanned copies of original (Notarized / self-attested copies of original – as specified in tender document) documents with bid and no physical documents to be submitted by bidder.
2. Bidder shall have to made payment of tender fee and EMD through RTGS/NEFT only on or before due date online submission of tender. Tender fee and EMD paid through Demand Draft/Banker's Cheque or pay order will not be accepted and no any further communication in the matter will be entered.
3. Bidders have to submit a Technical bid as well as Price bid in electric format only on above mentioned website till the date and time shown above
4. Payment details of EMD and tender fee through RTGS/NEFT send to following E-mail address.
 - 1) aotrsur.getco@gmail.com,
 - 2) decmsnr@gmail.com
 - 3) setrsurendranagar.getco@gmail.com
 - 4) cashiersnr.getco@gmail.com

The transaction slip of payment made by RTGS/NEFT is to be uploaded in N- procure with tender documents.

Sr. No	Required Details
1	Name & Address of the bidder
2	Bidder GST No
3	Tender No with due date
4	Mode of Transfer
5	Ref. ID with Bank Details
6	Paid Amount
7	Payment against (Tender Fee/ EMD)

Bidder has to provide all above details by email on the same date of payment so that receipt can be generated.

5. GETCO Beneficiary Bank detail is as under:

Sr.No.	Particulars	Requisite Details
1	Name of Bank	State Bank of India
2	Name of Account Holder	Gujarat Energy Transmission Corporation Ltd
2	Name of Branch	Vadipara Branch, Surendranagar
3	Branch Code	60101
4	MICR Code	363002002
5	IFSC Code	SBIN0060101



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Transmission Circle

Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

6	Name of Account	Current
7	Account No.	66018691486
8	PAN NO	AABCG4029R
9	TAN No	AHMG03594D
10	GST No	24AABCG4029R2ZC

1. In case short submission of documents with bid and / or clarification if any required from the bidder, the required details / documents may be asked from bidder in physical form.
2. It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF from) remain legible and should not be password protected.
3. All the relevant scanned documents as per requirement of the tender are to be upload through online only on n procure portal including Tender fee, EMD and attested Integrity Pact.
4. Tender will be evaluated on Data / Details / Documents of the online offer only.
5. It is mandatory for all the bidders to upload their tender documents by on line (E-tendering) in scheduled time.
6. The bidders are required to fill up all the online annexure / forms. This is intended for transparency and speedy evaluation of the bids. Instead of simply confirming / attached in bid, the Bidder shall fill in the particulars against appropriate place in respect of each line appearing in each online annexure. Wherever required, bidder shall invariably have to upload supporting authentic documents in the online bid. (In the absence of required details in the online annexure, the owner has every right to evaluate the bids accordingly and bidder cannot raise any objection against any point during evaluation.)
7. Bidders are requested to remain in touch with the web-site for any amendment / corrigendum or extension of due date etc.
8. No tender shall be accepted / opened in case of receipt after due date and time of tender, irrespective of delay due to postal services or any other reasons and the Corporation shall not assume any responsibility for late receipt of tender.
9. The GETCO reserves the right to award the work to one or more bidders, considering their technical and financial capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof.

Any technical questions, information and clarification that may be required pertaining to this enquiry should be referred to: **The Superintending Engineer (AM), Gujarat Energy Transmission Corporation Limited., Circle office Surendranagar.**

GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof.

Yours faithfully,

**Superintending Engineer (AM)
Transmission Circle office
GETCO Surendranagar**



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Transmission Circle

Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

To view the PDF file please use “Acrobat Reader” software which can be downloaded from “Adobe” website.

Note: In case bidder needs any difficulty in accessing / submission of on line bid / clarification or if training required for participating in online tender, they can contact the following office:

(n) Procure Cell, (n) code solutions-A division of GNFC Ltd.,
403, GNFC Info tower, S.G. Road,
Bodakdev Ahmedabad – 380054 (Gujarat)
Toll Free: 1-800-233-1010 (Ext. 501, 512,516, 517, 525),

Phone No. 079-26857315 / 316 / 317, Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.net



Annexure-I	
Details of the Firm	
Name of the Firm	
1	Address of registered office
2	Contact personnel
3	Designation
4	Residential Address
5	Phone No.
	Office
	Residential
6	Fax No.
7	Telegraphic code
8	E-mail address
B	
1	Address of WORK
2	Contact personnel
3	Designation
4	Residential Address
5	Phone No.
	Office
	Residential
6	Fax No.
7	Telegraphic code
8	E-mail address



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

Transmission Circle

Annexure-II

Details of experience in last three years from the due date of tender

Sr. No.	Name of s/s	Order reference no. & Date	Order value	Nos. of sub-stations/ feeder bays	Due date of completion	Date of completion	Order fully executed Yes/No	Status if order under execution
A	Gujarat Energy Transmission Corporation Ltd.							
1								
2								
3								
4								
5								
B	Other state electricity board							
1								
2								
3								
4								
5								
C	Private Firms							
1								
2								
3								
4								
5								



Annexure-III

List of work completion certificate submitted with technical bid

Sr. No.	Name of work	Name of the authority by whom the work completion certificate issued	Reference No. & Date	3A form attached or not ?
1				
2				
3				
4				
5				



**GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
BARODA**

Date :

I N T E G R I T Y P A C T

OUR ENEAVOUR

To create environment where Business Confidence is built through Best Business Practices and is fostered in an atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of society a the nation.

GETCO COMMITMENT

PARTY'S COMMITMENT

- To maintain the highest ethical standards In business and professional
- Ensure maximum transparency to the Satisfaction of stakeholders.
- To ensure to fulfill the terms of agreement / contract and to consider objectively the viewpoint of parties.
- To ensure regular and timely release of payment on due dates for work done.
- To ensure that no improper demand is made by employees or by anyone on our behalf.
- To give maximum possible assistance to all the Vendors / Suppliers / Service provider and other to enable them to complete the contract in time.
- To provide all information to suppliers/ contractors relating to contract / Job which facilitate him to complete the contract / job successfully in time.
- To ensure minimum hurdles to Vendors/ suppliers / contractors in complete of agreement / contract / work order.

- Not to bring pressure / recommendations outside GETCO to influence its decision.
- Not to use intimidation, threat, inducement or Pressure of any kind on GETCO or any of it's employees under any circumstances.
- To be prompt and reasonable in fulfilling the contract, agreement, legal obligations.
- To provide goods and / or services timely as per agreed quality and specifications at minimum cost of GETCO.
- To abide by the general discipline to be maintained in our dealings.
- To be true and honest in furnishing information including payment to agents / sub-agent.
- Not to divulge any information, business details available during the course of business relationship to others without the written consent of GETCO.
- Not to enter into carter / syndicate / understanding whether formal / non-formal so as to influence the price.

**Seal & Signature
(GETCO Authorized Signatory)**

**Seal & Signature
(Party's Authorized Person)**

Name :
Designation :

Name :



GENERAL INSTRUCTIONS TO THE BIDDERS

- a) PART-I Technical and commercial bid. b) PART-II Price bid.

All the tender Documents with Technical Qualification requirement, Financial Qualification requirement & HR Qualification requirement (Notarized/self-attested copies of original) to be uploaded through online only (Mandatory) on (n) procure portal including tender fee, EMD. The price bid shall be submitted through n-Procure (n code) only and price bid will be opened of those tenderers who are considered technically qualified.

No tender shall be accepted / opened in any case after due date and time of receipt of tender irrespective of delay or due to any other reasons and GETCO shall not assume any responsibility for late receipt of tender.

First the EMD and Tender fee will be opened and if the payment for EMD and tender fee are found OK, then only Technical Bid to be Open. Tenders submitted without payment of Earnest Money Deposit by the firm will be rejected without entering in to further correspondence in this regard and no reference will also be made.

The Tenderers are forbidden from furnishing their own printed / typed commercial and other terms and conditions. The Tenderers shall specifically note that the Tenders are invited on percentage basis (FIRM PRICE) only.

The Tenderers shall specifically note that the quantities not mentioned in the Tender and are likely to vary as per the actual requirement. As such, the successful Tenderer shall have to execute the work at the same rates of the order for the changed / increased quantities, if any, without any extra compensation whatsoever.

The tenderers must ensure that all the Schedules are completely filled up in their tenders and that complete information called for is given. Failure to furnish full and complete details or furnishing vague information would make the tender liable for rejection.

The Tenderer shall be deemed to have satisfied himself with all the conditions and circumstances affecting the prices and possibility of executing the work. The bidder shall fix his prices taking into account the site and its surroundings, approach roads etc. No idling / mobilizing / demobilizing / remobilizing or any other type of claim shall be admitted and paid on any part of the work.

The tenderer should fill in all Schedules and submit all the details called for in this specification in prescribed Performa only. The tenderer should submit attested copies of Corporation Resolution of firm / power of attorney authorizing particular person or sign tender and related documents.

The work shall be completed within the period stipulated in the contract. However, it may be noted that drawings shall be released progressively & site clearance arranged accordingly to the progress of work at site. Therefore, the contractor has to organize & coordinate the works to suit these. In the event of any delay due to the above, or due to any other reason not attributable to the contractor, reasonable extension in the completing the work may



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

Transmission Circle

be given at the discretion & as decided by the GETCO but no compensation or idle charges will be paid to the contractor on this account under any circumstances.

The Contractor shall prepare all required roads to execute various items of this Contract & arrange all transport of materials & all such costs shall be taken care of while quoting the rates. No extra payments shall be admissible towards such costs. On completion, this shall be cleared if asked by GETCO at no extra cost.

No idle charges shall be entertained by GETCO for any site conditions or any circumstances.

Work under this contract shall be completed in all respects within **6 (Six) Months** from the date of commencement. However, interim mile stones to be jointly fixed after issue date of commencement.

The tenderer/bidder should note that completion of lines/Ss is important and should positively guarantee under penalty clause. The GETCO will not be responsible for any delay on account of correspondence etc. it may be assumed by the Tendered that the orders will be placed within the validity period (in the form of advance order) to proceed with the work.

The tenderers must ensure that the bidding schedules enclosed herewith are completely filled up in their Tenders and that complete information called for is given. Failure to furnish full and complete details or furnish vague information would make the Tenderer liable for rejection.

The works covered by this specification shall be carried out in accordance with and shall be governed by the (Tenderer and contractor for work) GETCO which is appended herewith.

Offer should be valid for a minimum period of 180 (One Eighty) days.

Superintending Engineer (AM)

GETCO, Trans. Circle, Surendranagar



Technical Qualification requirement

The bidder should satisfy following minimum technical requirements....

The bidder should satisfy following minimum technical requirements....

1. Registration:

The bidder shall be registered contractor of GETCO of any class.

2. Technical criteria:

1. The bidder shall have valid Electrical contractor's license and approved Vendor of GETCO/STU/CTU registered.

Financial Qualification requirement:

1. Payment of Tender fee and EMD
2. Copy of GST Registration. GST No. must be online active
3. Copy of PAN Card
4. Latest Bank Solvency Certificate of any Scheduled Bank of a sum of minimum 20% of Bid Value.
5. Details of partners/ Directors of the Firm/Company. Partnership Deed if applicable.
6. Copy of Notarized Power of Attorney as the case may be.
7. Duly attested copy of MSME registration (If applicable)
8. Copy of balance sheet and profit loss statement/ITR of last three years.
9. *Undertaking of in respect of reference to NCLT under Insolvency & Bankruptcy code. The Undertaking is to be furnished along with technical bid as per the attached Format.*
10. *Undertaking of Conflict of Interest*
11. *Undertaking of Relation with Employee*

Under Taking

Subject: - Work Name including tender No.

In connection with the above subject, i/we confirm that our firm is not declared in NCLT under insolvency & bankruptcy code. Further I/We also agree that, if any found NCLT under insolvency & bankruptcy code, the offer shall be out rightly rejected without assigning any reason thereof.

(Seal, Sign & Name of Authorized Signatory of Bidder)



HR Qualification requirement:

1. Copy of PF Registration

Above qualification criteria is for techno-commercial-HR scrutiny after opening the technical bid. However, the GETCO reserves the right to award the work to one or more bidders, considering their technical and financial capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof.

NOTE: _ Along with above QUALIFICATION requirement, bidder should submit,

- 1. Filled Annexure-14 in company's letter pad.**
- 2. Application for refund of EMD in company letter pad.**
- 3. All documents should be submitted duly self-attested.**

No Subcontracting Experience Allowed.



Scope of Work

- 1 The Scope of the proposal shall be on the basis of a single Bidder's responsibility, completely covering all the services specified under the accompanying Technical Specifications.
- 2 The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical Data Sheets and specified elsewhere.
- 3 The scope of work is **"Erection, Testing and commissioning of 1)1 no New 66/11 KV 15 MVA TR at 66KV Kondh SS (with Bus Extension), 2) 1 no New TR bay at 66 KV Dhavana SS (with PT Shifting & erection), 3) 1 no New TR bay at 66 KV Devaliya, 66 KV Narali & 66 KV Nadadhri SS under AM Division Dhrangadhra of AM Circle Surendranagar approved under R&M 2025-26."** as per standard specification and standard practice of GETCO and as per EIC.
- 4 The above work shall be done as per GETCO's approved drawing/layout.
- 5 Necessary field quality plan of GETCO shall be implemented and necessary documentation shall also be maintained as per GETCO's norms and instruction of EIC. If required field quality plan shall be available at field offices.
- 6 During the work of erection of feeder bay/transformer bay/line or others works safety check list shall be followed. Necessary check list will be available at our field office.
- 7 **Successful bidder has to appoint site Engineer to maintain site register & FQP as per ISO.**
- 8 **All work should be done according to ISO & FQP and all required documents including FQP, testing results etc. should be submitted while handing over the completed work.**
- 9 **The quantity mentioned in price bid is tentative and may vary in actual work execution.**



GENERAL COMMERCIAL CONDITIONS: -

1. **Definition of Terms:** Owner shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any of its group companies i.e. GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL and shall include its legal representatives, successors and assigns.
2. The Gujarat Energy Transmission Corporation Ltd., Surendranagar here in after called 'GETCO' / 'OWNER' intends to receive bids for **"Erection, Testing and commissioning of 1) 1 no New 66/11 KV 15 MVA TR at 66KV Kondh SS (with Bus Extension), 2) 1 no New TR bay at 66 KV Dhavana SS (with PT Shifting & erection), 3) 1 no New TR bay at 66 KV Devaliya, 66 KV Narali & 66 KV Nadadhri SS under AM Division Dhrangadhra of AM Circle Surendranagar approved under R&M 2025-26."** detailed in the accompanying specifications in accordance with Terms and Conditions herein. The bids shall be prepared and furnished as per these instructions.
3. **The validity of tender is 180 days from the date of opening of technical bid**
4. **Earnest Money Deposit:**
 - a. **Payment of Earnest Money Deposit (EMD) can be accepted by RTGS/NEFT.**
 - b. **Tenders not accompanied by EMD shall be rejected.**
 - c. **If during the tender validity period, i.e. 180 days, the tenderer withdraws his tender, the EMD shall be forfeited and the tenderer may be disqualified from tendering for future works of GETCO.**
 - d. **The EMD will be returned promptly to the unsuccessful tenderer. The EMD will be returned to the successful tenderer after he furnishes the Security Deposit for performance and duly enters into the contract. If he fails to furnish the SD or to execute the contract for the work offered to him, his EMD shall be forfeited and the tenderer may be disqualified from tendering for further works for GETCO.**
5. All commercial terms and conditions except rates shall be indicated in the technical & commercial bid only.
6. The Tenderers shall specifically note that the Tenders are invited on percentage basis only.
7. Arithmetical error will be rectified on the following basis:
 - a. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the latter shall prevail and the total bid amount will be corrected accordingly. If there is a discrepancy between work and figures, the amount advantageous to the Owner will prevail. If the bidder does not accept the correction of the errors as above, his bid will be rejected and the amount of EMD will be forfeited. The bidder should ensure that the prices furnished in various price schedules are consistent with each other.
 - b. In the case of any inconsistency in the prices furnished in the specified prices schedules to be identified in Bid Form, the Owner shall be entitled to consider the highest price for the purpose of evaluation and for the purpose of award of Contract use the lowest of the prices in these schedules.
 - c. Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid to the Bidding Document. For purpose of these Clauses, a substantially responsive bid is one which conforms to all the terms and conditions of the Bidding Document without material deviations. A material deviation is one which affects in any way the prices, quality, quantity or delivery period of the equipment, completion of works or which limits in any way the responsibilities or liabilities of the Bidder of any right of the Owner as required in these specifications and documents. The Owner's determination of a bid's responsiveness shall be based on the contents of the bid itself without resource to extrinsic evidence.



- d. A bid determined as not substantially responsive will be rejected by the Owner and may not subsequently be made responsive by the Bidder by correction of non-conformity.
8. The tenderers will ensure submission of the Tenders duly filled in before the due date and time.
9. **Security deposit:** - The contractor will have to pay the **Security Deposit at 5% of the order value on placing the LOI.** The contractor will have to pay **entire S.D i.e. 5% by demand draft / BG of any Nationalized/Scheduled Bank as per approved format' within 10 days from the date of the issue of LOI.** BG Shall be accepted only if SD Amt is more than 50000.00. higher percentage of security deposit may be fixed at the direction of The Superintending Engineer. DD/B.G. issued by some co-operative bank is acceptable as per listed under
- a. Guarantees issued by following Banks will be accepted as SD on permanent basis;
 1. All Nationalized Banks.
 - b. Guarantees issued by following Banks will be accepted as SD for the period up to **31st March'2027.** The validity cut-off date in the GR is with respect to the date of issue of Bank Guarantee irrespective of the date of termination of Bank Guarantee.

1. Axis Bank
2. A U Small Finance Bank
3. Bandhan Bank
4. City Union Bank
5. CSB bank
6. DBS Bank India Limited
7. DCB Bank
8. Dhanlaxmi Bank
9. Equitas Small Finance Bank
10. Federal Bank
11. HDFC Bank
12. HSBC Bank
13. ICICI Bank
14. IDBI bank
15. IDFC First bank
16. IndusInd Bank
17. Jammu & Kashmir bank
18. Jana Small Finance Bank
19. Karnataka Bank
20. Karur Vysya Bank
21. Kotak Mahindra Bank
22. RBL Bank
23. South Indian bank
24. Standard Chartered Bank
25. Tamilnad Mercantile Bank
26. Ujjivan Small Finance Bank
27. YES Bank



28. Ahmedabad Mercantile Co.Op. Bank
29. Nutan Nagrik Sahkari Bank Ltd.
30. Rajkot Nagrik Sahakari Bank Limited
31. Saraswat Co-operative Bank
32. SBPP Co-Operative Bank Ltd.
33. SVC Co-Operative Bank Ltd.
34. The Cosmo Co Operative bank Limited
35. The Gujarat State Co-operative Bank
36. The Surat District Co-Operative Bank
37. The Surat Peoples Co-Operative Bank
38. The Baroda Central Co Operative Bank
39. The Panchmahal District Co-operative Bank
40. The Kalupur Commercial CO Operative Bank
41. The Rajkot Commercial Co Operative Bank
42. The Banaskantha Mercantile Co Op Bank
43. Gujarat Gramin Bank

Contract Period: - The time allowed for completion the work is **6 (Six) Months** from the date of the commencement of the work, failing which the penalty @½% per week or part thereof on delayed portion of work and / or supply value subject to ceiling of 10% of the total contract value will be imposed.

10. The time limit for the work may be reduced and contractor should make all his efforts to complete the work within stipulated time limit as may be given by the Engineer in charge depending upon emergency of work, GETCO reserves the right to reduce the time limit without giving any notice.

11. SD will be released after Completion of guarantee period of 1 year or Finalization of Final bill whichever is later.

12. Goods and Service Tax (GST):-

The amount and % of GST and Cess as applicable should clearly be indicated separately. (GST/Cess means all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to the State for Loss of Revenue) Act, CGST Act, UTGST Act and SGST Act, 2017 and all related ancillary legislations). Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance of tender only and any deviation in the same shall not be accepted. Further, any additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the Supplier/Contractor. However, any refund received by the supplier / contractor on account of GST charged from the company; such refund shall have to be passed on to the company, along with interest if any. Such refund along with interest needs to be passed on suo-moto by the supplier / contractor.

Further, the Company has a right to recover the amount of GST along with penal interest at the rate of **18%** per annum if GST charged is not paid / short paid to the government or fail to upload the details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within the stipulated time limit.

1% SGST TDS and 1% CGST TDS or 2% IGST TDS on principal amount is applicable with effect from 01.10.18.

All royalties, toll tax, local tax, development charges, Goods & Service Tax (GST), Cess & any other taxes as applicable. in respect of this contract shall be payable by the contractor & Gujarat Energy Transmission Corporation will not entertain any claims whatsoever in this aspect.



Statutory variation:

Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or in the event of introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers offer if it takes place within the original contractual delivery date will be to COMPANY's account subject to the claim being supported by documentary evidence. However, if any decrease takes place after the contractual delivery date, the advantage will have to be passed on to COMPANY. Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for Composition Scheme under GST

GST: -

- (i) Contractor has to submit the GST Registration certificate.
- (ii) Contractor should be registered under GST laws which they shall pay the GST for this contract.
- (iii) Contractor has to submit invoice/Challan as documentary proof with each RA bill & Final Bill and in which it shall be specifically mention the nature of service & SAC code under which the amount of GST payable by contractor and payable by GETCO (if any) without fail.
- (iv) GETCO will be withheld the GST x amount of contractor and it shall be reimbursed on production of documents evidences of payment made by contractor
- (v) The Contractor has to submit invoice to GETCO indicating following.
Name, address and GST registration no. of the service provider Name and address of person receiving the service i.e. GETCO Description and value of taxable service provided
The total GST payable thereon with bifurcation of service tax GST payable by service provider and service receiver.
 - Contractor has to also supply tax invoice as described under GST rules and Regulation r indicating GSTIN No. Contractor has to submit notarized undertaking regarding applicability of E-invoice and if provision of E-invoice will be applicable to the contractor then payment of the bill will be done only on submission of e-invoice as per GST Act. Format of E-invoice undertaking is attached herewith for ready reference.
- (vi) "GST may be paid along with the RA Bills and you have to submit the CA Certificate and Undertaking signed by authorized signatory of the contractor along with the last RA bill / final bill to ensure that GST charged and collected from GETCO is paid to Government treasury and the accurate & correct details of invoices are also uploaded on the GST portal within the stipulated time. The Copy of CA Certificate and Undertaking is attached herewith.
However, final bill shall be paid and SD / BG shall be released only if the contractor has duly discharged its GST liability related to the said contract and submit necessary documentary evidences as mentioned above.
In case, Contractor fails to submit the above mentioned documentary evidences, the GST shall be recovered along with Interest @ 15% from the payable amount of the contractor for said contract or any other contract.

13. WELFARE CESS: -

- a. On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit the documentary evidence to the concern office. Copy of Registration certificate shall be submitted before submission of 1st RA bill
- b. As per the Welfare Cess Act, the welfare Cess @ 1% is applicable on supply and erection items for supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey projects, and civil works.



- c. Contractor shall get registered under Welfare Cess Act before commencement of work in required head as per nature of work. Office of the Factory Inspector is authorized at present as a registering authority.**
- d. GETCO shall pay the welfare cess by way of reimbursing to contractors on production of documentary evidence of payment. Registration charges will not be reimbursed.
- e. The contracts for which supply or part supply of material are in the scope of GETCO, then contractors shall deposit welfare cess on estimated cost of supplied items to GETCO on progressive basis of utilization. As this part of welfare cess is on GETCO account, the same shall be reimbursed to the contractor on receipt of request letter along with documentary evidence of payment. For calculation of welfare cess on supply part, valuation as per MR shall be taken and informed to the contractor for payment. This will be over and above the A/T value. The modality of payment/ reimbursement of welfare cess will be as under.
- f. Before release of payment of first R. A. Bill, the contractor has to submit the documentary evidence of registration. Only thereafter, the bill will be processed for payment.
- g. Welfarecess shall be reimbursed on production of proof of such payments made by the contractor to the appropriate department as per rules. Payment should be made through cheque only and afterward for 10 Days Bank statement should be produce at the time of reimbursement of welfare cess.**
- If the R.A. Bill happens to be first and final bill, then before release of payment, contractor has to submit documentary evidence of registration under Welfare Cess Act and evidence of payment of welfare cess.**

14. The contractor will have to give indemnity bond for material on Non-Judicial Stamp paper of value Rs. 300/- to GETCO as per attached format. The cost of stamp paper will be borne by the contractor.
15. The contractor will have to give safety cum indemnity on Non-Judicial Stamp paper of value Rs. 300/- to GETCO against any possible claim of compensation for damage to contractor's staff or any of third party during the execution of work. The cost of stamp paper will be borne by the contractor.
16. Also the successful bidder will have to execute Agreement on stamp paper of value Rs.300/- at our Transmission Circle, GETCO, Surendranagar before commencement of works as per GETCO's prescribed Performa. The cost of stamp paper will be borne by the contractor.
17. As regard damage the materials, equipment and worker of the contractor, he himself will be responsible. If there is any compensation to be paid in respect of "WORKMAN" compensation act of any other statutory provisions, the same will have to be paid by the contractor direct. If he thinks fit he may take necessary insurance cover, at his cost.
18. The quantum of the work as mentioned in estimate/ schedule - 'B' is tentative and it can be vary or differ as per site condition. The payment shall be made only on actual work executed or order quantity, whichever is less.
19. The tenderer will be abided by and fulfill all the terms and provisions of the "Tender & Contract" for works as applicable and incase of any default there to the GETCO shall forfeit the S.D. or any other action as may be decided by Superintending Engineer (AM), GETCO, Surendranagar/Competent Authority.
20. The cost of damages, if any will be recovered from the Contractor's bill. The assessment of which will be done by field Engineer at his sole discretion and his decision shall be binding to the contractor and shall be considered as final and unchallengeable.
21. No part rate or reduced rate shall be allowed in final bill.
22. No higher rate or revised rate will be applicable for the work, if work is held up/ closed due to whatever so reasons.
23. GETCO will not pay any idle charge for any site conditions or any circumstances.



24. For shortages of any materials issued by the GETCO for the work, recovery shall be made from you, on the basis of prices of the materials (prevailing on the date of settlement of materials account) plus 15% supervision charges + GST applicable.

25. Submission of Bill:

You should forward the RR/TR directly to the consignee along with the triplicate copy of the bill. The original and duplicate copy of the bill along with relevant documents including approved Test Certificate where applicable should be now uploaded on Vendor management System (VMS) Portal, www.vms.guvnl.com Including Invoice, Documents which are Digitally Signed by Vendors/Suppliers. The VMS Portal also provides “Real Time” Tracking of Invoice status to monitor the process of Submission and to receive timely updates. Invoice should be forwarded to Concern EE AM Div. Office not to Circle office.

26. Billing and Payment Terms

- (a) The contractor shall have to submit the RA bill of order to the concerned Deputy Engineer of sub-division of concerned division for payment once in a month period.
- (b) 90% payment of amount claimed as per invoice by party as per Schedule-B/scope of the work covering various activities and as per terms and conditions of tender made within 60 days from the date of R.A. Bill.
- (c) Balance 10% amount shall be paid after settlement of material account of items supplied, used, and credited the balance material. The same amount will be released in final bill only and payment will be made only after passing of final bill.
- (d) 10% amount of bill will be retained from each RA bill for the work executed after the scheduled date of completion and on finalization of time limit extension by competent authority; this amount will be released after deducting amount towards the time limit penalty if any.
- (e) GETCO shall deduct the Income-Tax and other taxes as per prevailing rules from each and every bill.
- (f) If net payable amount is more than Rs 10 Lacs, payment will be released from circle office/corporate office. All the payment shall be made through RTGS/NEFT only.
- (g) The payment will be released within 60 days. However, in case of any delay due to any eventuality no interest charges shall be paid.
- (h) All the bills in accordance with the above clauses must be submitted with the following information:
 - 1) Item wise work done during billing period.
 - 2) Item wise cumulative work done.
 - 3) Account for material consumed and balance stock.
 - 4) For non-submission or part submission of above information, an additional 5% amount of the respective RA bill shall be withheld and shall only be released at the time of final bill.



(i) PAYMENT TERMS UNDER MSME ACT:

- (1) You have to update your MSME detail on GETCO's website by following link <https://getco.co.in/msme/> (and intimate to concern bill submitting office with copy to this office).
- (2) The payment will be made within 45 days from the ***date of acceptance** or the ****date of deemed acceptance** of goods or Services i.e. After submission of all required documents as per AT Terms & time to time circular issued by GETCO's Corporate Office as well as statutory requirement to process the Bill.

• **Date of acceptance means -**

- (a) The day of actual delivery of goods or the rendering of services; or
- (b) Where any objection is made in writing by the buyer regarding acceptance of goods or services, the day on which such objection is removed by the supplier;

**** "Date of deemed acceptance"**

means, where no objection is made in writing by the buyer regarding acceptance of goods or services within fifteen days of the delivery of the goods or the rendering of services, the day of the actual delivery of goods or the rendering of services;

27. The contractor has to follow all labor laws, safety rules and regulations. The GETCO does not take any responsibility in case of accident or injury to the workers. The safety/ security of men, materials and equipment shall be sole responsibility of the contractor.
28. The compliances of all Central/ State Govt. rules, safety and insurance rules etc. and that of local body, is a must condition for the agency.
29. The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any tender. GETCO reserves the right to reject any or all tender without signing any reasons whatsoever.
30. The work should be commenced immediately from the date of receipt of instructions from office and should be completed within stipulated time limit thereafter.
31. The tender includes all minor accessories and items of work which have not been specifically mentioned in the specification schedule etc. but are essential for completion of work. The contractor will not be eligible for any extra payment in respect of such minor accessories and items of work.
32. Tenderer will be qualified only who have submitted all the required documents as mentioned in tender notice.
33. **Guarantee: - It is the responsibility of the contractor to handover the complete work free of all defects. If within a period of one year from the date of handing over the work it is noticed that any defects occur due to bad workmanship, it is the duty of the contractor to rectify / replace the same at his own cost. If within seven days from the date of receipt of such notice, the contractor does not take up the work, same will be carried out at his risk and cost.**
34. **In case of any dispute/ doubt, the decision of Superintending Engineer (TR), GETCO, Surendranagar, shall be unchallengeable, final and binding to the contractor.**
35. The contractor has to remain in close day to day contact with Engineer in charge of work i.e. who will issue detailed instruction for the commencement of the work.
36. Contractor will abide by and fulfill all the terms and conditions and general terms and condition of the contract for works available in the office.



37. All other general terms and conditions as prevailing in the GETCO shall be applicable to the contract.
38. **The contractor will have to complete entire job as per directive and instruction of Engineer in charge. If he fails to do so entire work will be carried out at contractor's risk and cost.**
39. The contractor must engage sufficient knowledgeable persons round the clock, exclusively for oil filter machine provided by GETCO for oil filtration work. No loss of oil should occur and in case if occurs; its cost will be recovered from contractor's bill. The contractor has to apply sufficient nos. of cycles for oil filtration works as decided by the Engineer in charge.
40. The tender shall be issued to only the experienced contractor who has completed such job of similar nature and magnitude satisfactorily in time. However, filling of on line tender, does not qualifies the tenderer to offer the bid.
41. **Tender offer without payment of EMD required certificate, documents, list of tools, tackles, equipments etc. required for execution of job will be out rightly rejected without assigning any reason thereof and decision of Superintending Engineer (TR), GETCO, Surendranagar will be final and unchallengeable.**
42. After completion of the work, all the surplus materials issued by the GETCO shall be returned by contractor to the respective center of the GETCO as per instruction of Engineer in charge at your cost.
43. Specification in any items mentioned in tender are subject to change without any prior notice and binding to the contractor.
44. If the work is required to be carried out during fix outage then the contractor has to deploy adequate man power, material, tools etc. well in advance and has to complete the entire work during this specific outage period only, failing to which GETCO shall be at liberally to deduct the amount of revenue loss due to prolong outage.
45. If required by GETCO, contractor shall have to provide free to and fro traveling facility to our Junior Engineer or Technical staff for the work.
46. **The contractor shall not refuse to execute the work order at any time and it will be his sole responsibility to execute and complete this work as per the instruction of Engineer in charge.**
47. No subcontractor, Power of Attorney shall be allowed without prior approval of competent authority.
48. No tools, tackles, manpower, etc. will be provided by the GETCO.
49. The contractor has to submit the list of tools, tackles, equipments with him along with his tender offer.
50. **The contractor will have to deploy minimum skill labours/ fitters as per requirement of the work at site on daily basis, failing to which GETCO shall deduct 1,000/- per day from the bill.**
51. **The bidder shall specifically note that GETCO will not pay any extra amount towards any type of claim except for the description indicated in Schedule - 'B'. The party has to carry out all other/ additional required activities/ works as directed by Engineer in charge which is not mentioned in Schedule but required to be completed as per site condition and for this work no extra payment shall be made by GETCO.**

52. GENERAL:-

- a. **The interpretation of specifications doubts etc.:-**In case of any doubts about what is mentioned in specification or schedule or elsewhere, the tenderer should get all doubts cleared from the Department in writing and in advance of filling in the Tender. In case of difference of opinion about interpretation of specification etc the decision of **Superintending Engineer, Transmission Circle, GETCO, Surendranagar** will be final and shall be binding to the contractor.
- b. **Accounts of Materials issued:-**The contractor shall have to maintain accurate day to day and item wise account of use of issued materials which shall be got checked from time to time by the representative of the GETCO. The contractor will be responsible for custody and preserving the issued materials till the work is handed over by the contractor after completion.



- c. The contractor has to maintain site register, covering all the daily details of material receipt and utilization, progress of work etc. This register shall be checked and signed by Engineer in charge and Executive Engineer during the site visit. Any bill without site register shall not be passed.
53. The contractor shall be responsible for breakages, losses and theft of material during transit or erection after the materials issued from the stores till the completion of work and is taken over by the GETCO.
54. The contractor will be responsible for the loss, distribution or deterioration of the materials, stores or articles supplied to him by the GETCO, even if such a loss distribution or deterioration has occurred under any circumstances whatsoever beyond his control as if the materials, stores or articles so supplied were his property.
55. The contractor shall be responsible for breakages, losses and theft of material during transit or erection after the materials issued from the stores till the completion of work and is taken over by the GETCO.
56. The contractor will be responsible for the loss, distribution or deterioration of the materials, stores or articles supplied to him by the GETCO, even if such a loss distribution or deterioration has occurred under any circumstances whatsoever beyond his control as if the materials, stores or articles so supplied were his property.
57. The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as possible and he shall fulfill all the requirements which are necessary to finalize the accounts on the basis of its records and pay him such amount as if found due to him together with the amount of security deposit. If any remaining payable to him after deduction, there from the amount due by him to the GETCO. The GETCO shall not entertain further claim from thereafter.
58. The competent authority can delete any item in schedule of the tender, if he feels that the rate quoted by the contractor for that item is abnormally high when compared to the estimated rates.
59. **Delivery of Material:** -All material/ equipment required for this work as per schedule shall be delivered at any store centers of **GETCO Store** jurisdiction and contractor has to take delivery from these stores at his own cost only.
60. Contractor will ensure that completion of work i.e. all works connected with substation/line/other having been completed correctly as per Indian Electricity Rules & procedure. Any extra cost involved due to incompleteness of work or bad workmanship found out Subsequently shall be set right forth with by contractor at his own cost.

61. PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY

The Contractor shall be responsible for any damage resulting from his operations. He shall also be responsible for protection of all persons including members of public and employees of the Owner and the employees of other Contractors and Sub-Contractors and all public and private property.

62. Quantities given in the Schedule of work in price Bid are to be executed by the contractor at the rates accepted by the GETCO in the A/T. In case of any deviation in tower quantity / type of tower / length of line, excavation / concreting/OTHER WORK resulting into an increase in which event the field officer shall obtain prior approval of the COMPETENT AUTHORITY and excess quantity shall be paid only at the accepted rate of the A / T. No any Excess work / amount to be executed without prior approval of competent authority.
63. The erection work beyond contractual ceiling amount shall be done only after approval from the GETCO authority.

64. CONTRACTOR'S SITE ESTABLISHMENT

The Contractor shall at all times keep posted an authorized representative for the purpose of the Contract. Any written order or instruction of the Engineer or his duly authorized representative shall be communicated to the said authorized resident representative of the Contractor and the representative shall be available at a stated address for this purpose.



65. CO-OPERATION WITH OTHER CONTRACTORS

Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be performing other works on behalf of the Owner and the workmen who may be employed by the Owner and doing work in the vicinity of the Works under the Contract. The Contractor shall also so arrange to perform his work as to minimize, to the maximum extent possible, interference with the work of other Contractors and their workmen. Any injury or damage that may be sustained by the employees of the other Contractors and the Owner, due to the Contractor's work shall promptly be made good at the Contractor's own expense.

66. PROTECTION OF WORK

The Contractor shall have total responsibility for protecting his works till it is finally taken over by GETCO. No claim will be entertained by the Owner or by the Engineer for any damage or loss to the Contractor's works and the Contractor shall be responsible for complete restoration of the damaged works to original conditions to comply with the specification and drawings.

67. Contractor's Default:

- a. *If the Contractor shall neglect to execute the work with due diligence and expedition or shall refuse or neglect to comply with any reasonable order given to him, in writing by Engineer in connection with the works or shall contravene the provisions of the contract, the owner may give notice in writing to the contractor to make good the failure, neglect or contravention complained of should the contractor fail to comply with the notice within 30 days from the date of serving the notice, then and in such case the owner shall be liberty to employ other workmen and forthwith to execute such part of the work as the contractor may have neglected to do or if the owner shall think fit, without prejudice to any other right he may have under the contract to take the work wholly or in part out of the contractor's hand and re-contract with any other person or persons to complete the work or any part thereof and in that event the Owner shall have free use of all Contractor's equipment that have been at the time on the site in connection with the works without being responsible to the contractor for fair wear and tear thereof and to the exclusion of any right of the contractor over the same, and **If the sum that the contractor is entitled to be paid plus the costs incurred by the owner in completing the works, exceeds the contract price or the entire works if entire works have been completed or the price for part of the work if part of the work have been completed, the contractor shall be liable for such excess.***

If such excess is greater than the sums due to the contractor, the contractor shall pay the balance to the owner and if such excess is less than the sums due to the contractor, owner shall pay the balance to the contractor. For facilitating such payment, over shall encash the Bank Guarantees of contractor available with Owner's retain such other payments due to the contractor under the contract in question or any other contract that the owner's may have with contractor. Such payment of excess amount shall be independent of the liquidated damages for delay which the contractor shall have to pay if the completion of work is delayed.



- b. If it is found that the work is unsatisfactory or not progressing as per the program / BARCHART / Target period, any action taken by the GETCO, as may be deemed fit, to see that work is completed as required by the GETCO, would be at the risk and cost of the contractor.

c.

Dispute Resolution Mechanism:

1) Amicable Settlement –

Any dispute, difference, controversy or claim between the parties arising out of or relating to this contract with reference to the construction, interpretation, breach, termination or validity thereof (hereinafter referred as “the Dispute”) shall, upon the written request of either party be referred to the authorized representative of the disputing parties for resolution. The authorized representative shall promptly meet and attempt to negotiate in good faith a resolution of the dispute within thirty days of the service of the request.

2) Arbitration

If the party fails to amicably resolve the disputes or differences or contrary claims as indicated herewith in sub clause (1) of Clause –arising under or in connection with the present Work contracts, whether pertaining to works contracts alone or works and procurement both, the same shall be referred to arbitration under the Gujarat Public Works contracts Disputes Arbitration Tribunal Act 1992.

69.RELATIONSHIP WITH EMPLOYEE:

Every bidder should, at time of submission of bid, give a declaration as under, “If in any Bidder Company / Firm, the interest (i.e. Shareholding in company and share in partnership firm) of any employee of the tendering Company or his / her relative as defined in section 2(77) of the Company’s Act. 2013 is 10% or more, the tendering Company will not deal with such Company / Firm at all. Tenderer therefore, must specifically disclose the fact in his technical bid. Nondisclosure of such facts would immediately disqualify the tenderer for further dealing with the tendering company

70. Conflict of Interest among Bidders / Agents

A bidder shall not have conflict of interest with other bidders. Such conflict of interest can lead to anti-competitive practices to the detriment of Procuring Entity’s interests. The bidder found to have a conflict of interest shall be disqualified. A bidder may be considered to have a conflict of interest with one or more parties in this bidding process, if:

- a) they have proprietor/ partner(s)/ Director(s) in common; or
- b) they receive or have received any direct or indirect subsidy/ financial stake from any of them; or
- c) they have the same legal representative/ agent for purposes of this bid; or
- d) they have relationship with each other, directly or through common third parties, that puts them in a position to have access to information about or influence on the bid of another bidder; or



e) bidder participates in more than one bid in this bidding process. Participation by a bidder in more than one Bid will result in the disqualification of all bids in which the parties are involved. However, this does not limit the inclusion of the components/ sub-assembly/ assemblies from one bidding manufacturer in more than one bid.

f) in cases of agents quoting in offshore procurements, on behalf of their principal manufacturers, one agent cannot represent two manufacturers or quote on their behalf in a particular tender enquiry. One manufacturer can also authorize only one agent/ dealer. There can be only one bid from the following:
1. The principal manufacturer directly or through one Indian agent on his behalf; and

2. Indian/ foreign agent on behalf of only one principal.

g) a Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the contract that is the subject of the Bid;

h) in case of a holding company having more than one independently manufacturing units, or more than one unit having common business ownership/ management, only one unit should quote. Similar restrictions would apply to closely related sister companies. Bidders must proactively declare such sister/ common business/ management units in same/ similar line of business.

i) Bidder shall not act in contravention/ violation to the provisions of competition act, as amended from time to time.

Every bidder should, at the time of submission of bid, give a declaration, that bidder shall not have conflict of interest with other bidders, as above.



SPECIAL COMMERCIAL CONDITION FOR BIDDER: -

1. TAKING DELIVERY AND INSURANCE: -

- 1.1 The contractor has keep S/S or line materials in safe custody and transport to the respective sites and will be reasonable for any damages to or loss of all materials at any stage during transportation or erection or taking over of the line by GETCO.
- 1.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his own cost.
- 1.3 **The Contractor shall have total responsibility for the entire materials stored loose, semi assembled and/or erected by him at site in his custody. The Contractor shall make suitable security arrangements is at own cost to ensure the protection of all materials, equipment and works from theft, fire pilferage and any other damages and loss, it shall be the responsibility of the contractor to arrange for security till the works are finally taken over by the Corporation.**
- 1.4 The Engineer-in-charge OR his representatives will be free to visit the contractor's work, their stores site and erection sites and also verify the GETCO's materials in the custody of the contractor as and when required.
- 1.5 On completion of the work all surplus materials shall be returned by the contractor to the nearest respective stores of the GETCO as per the instructions of the Engineer-in-charge of the works at no extra cost to the GETCO.
- 1.6 The contractor shall submit the complete material account immediately after the works is completed and in case not late than one month of completion and Handing over of the line.

2. STORAGE-CUM-ERECTION INSURANCE: -

- 2.1 The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of 100% Cost of S/S / Line material, which is required to complete the S/s / line / shifting work. Bidder shall have to take the comprehensive Marine Cum Erection (Overall) insurance policy against any loss, damage, theft, pilferage, fire etc. for the complete period of storage, erection and commissioning up to the time of taking over of the sub-station / line by GETCO. However, if the work is not completed within the stipulated time limit as mentioned into work order, the MCE shall be extended by the contractor up to the work completion and taking over of the line or S/s by GETCO. Moreover, the charge for extension of insurance shall be borne by contractor if the delay is attributed to the contractor. The charge for extension of insurance shall be reimbursed by GETCO to the contractor on production of proof for extension of MCE if the delay is attributed on the part of GETCO. The contractor shall deal directly and pursue the claim with the insurance company and shall be responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. The proof of insurance policy taken by the contractor shall be furnished / submitted to engineer-in-charge of GETCO. No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk shall be covered for lifting of materials from store to final handing over to GETCO. Further, in absence of the above insurance policy, R.A. bill payment will be withheld. Bidder shall note that storage cum erection insurance is to be taken at his own cost and amount of material for STUB STRENGTHENING the scope LINE work is to be considered.
- 2.2 In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to lodge, pursue and settle all the claims with the insurance company for all items, materials and the corporation shall be kept informed about it. Contractor shall replace the lost/damaged materials/items promptly irrespective of the settlement of the claims by underwriter and ensure that the work progress is as per agreed schedule. The loss, if any, such replacement will have to be borne by the contractor and GETCO will not



entertain any claim/representation in this regard. However, it will be contractor's responsibility to insure the entire project till the line / sub-station or any other project / works is taken over by the GETCO.

2.3 **The estimated cost of Project is Rs. 40 Lakhs.** If required Necessary Project cost will be given by Concern EIC.

3.0 INSURANCE

3.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to the Works and obligatory in terms of law to protect his interest and interests of the Owner against all perils detailed herein. The form and the limit of such insurance as defined herein together with the underwriter in each case shall be acceptable to the Owner. However, irrespective of such acceptance, the responsibility to maintain adequate insurance coverage at all time during the period of Contract shall be of Contractor alone. The Contractor's failure in this regard shall not relieve him of any of his contractual responsibilities and obligations. The insurance covers to be taken by the Contractor shall be in the joint name of the Owner and the Contractor. The Contractor shall, however, be authorized to deal directly with Insurance Company or Companies and shall be responsible in regard to maintenance of all insurance covers. Further the insurance should be in freely convertible currency.

3.2 Any loss or damage to the material during handling, transportation, storage, erection, and all activities to be performed till the successful completion of commissioning of the line shall be to the account of the Contractor. The Contractor shall be responsible for preference of all claims and make good the damages or loss by way of repairs and/or replacement of the equipment, damaged or lost. The transfer of title shall not in any way relieve the Contractor of the above responsibilities during the period of Contract. The Contractor shall provide the Owner with copy of all insurance policies and documents taken out by him in pursuance of the Contract. Such copies of documents shall be submitted to the Owner immediately after such insurance coverage. The Contractor shall also inform the Owner in writing at least sixty (60) days in advance regarding the expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal etc., as may be necessary well in time.

3.3 The perils required to be covered under the insurance shall include, but not be limited to fire and allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the replacement/reinstatement cost of the equipment for all risks up to and including delivery of goods and other costs till the equipment is delivered at Site. The insurance policies to be taken should be on replacement value basis and/or incorporating escalation clause. Notwithstanding the extent of insurance cover and the amount of claim available from the underwriters, the Contractor shall be liable to make good the full replacement/rectification value of all equipment/materials and to ensure their availability as per project requirements.

4. PENALTY FOR DELAY: -

The bidder should note that the completion time allowed for carrying out the work should be strictly observed. Any delay that may take place in supply and work beyond contractual cutoff date stated as per stipulated delivery period shall be subject to the penalty @ ½% per week or part thereof on delayed portion of work and / or supply value subject to ceiling of 10% of the total contract value will be imposed.



1. *In event of failure of the Contractor to pay the amount of Penalty as demanded **the Owner shall be entitled to deduct the amount of Penalty for delay from the amounts payable to the Contractors under any bills raised under this contract of any other amount payable under any other contract with the GUVNL and its Subsidiary Companies i.e. GETCO, GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL.** It is permissible for the Owner to adjust the amount of Penalty of delay against any Bank Guarantee furnished by the Contractor under this contract or any other contract with GUVNL and / or its subsidiary companies.*
2. Any delay causing extension of outages shall be contractor's responsibility and appropriate amount (in term of Rupees) as decided by **Ex. Engineer (AM), AM Div. Dhrangadhra** shall be recovered from Contractor's bill as a penalty.

5.0 "RIGHTS OF THE OWNER"

Whenever any claim of claims for payment of a sum of money arises out of or under the contract against the Contractor, the Owner shall be entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the security if any deposited by the Contractor and for the purpose aforesaid the Owner shall be entitled to encash and withhold the amount of performance Bank Guarantee or other security if any furnished as the case may be. The Owner shall also have a lien over the same pending finalization or adjudication of any such claim in the event of the security is insufficient to cover the claimed amount of amounts the Owner shall be entitled to withhold and have lien to retain to the extent of the such claimed amount of amounts referred to above from any sum of sums found payable or which at any time thereafter may become payable to the Contractor under the same contract or any other contract with the Owner of GUVNL or its subsidiary companies pending finalization of adjudication of any such claim.

Lien in respect of Claims in other Contract.

1. *Any sum of money due and payable to the contractor (including the security deposit) under the contract may be withheld or retained by way of lien by the Owner against any of its claim in respect of payment of a sum of money arising out of or under any other contract made by the contractor with the Owner of GUVNL or any of its subsidiary companies.*
2. *It is and agreed that the sum of money so withheld or retained under this clause by the Owner will be kept withheld re retained as such by the Owner till its claim arising out of the same contract or any other contract is wither mutually settled or determined by the arbitrator or competent court as the case may be and the contractor shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of money withheld or retained under this clause and as may be duly notified to the contractor.*



TERMS & CONDITIONS REGARDING INDUSTRIAL LAWS AND OTHER RELATED MATTERS

1) Wages to be paid at time of payment etc. by the contractor.

- a. The contractor shall pay minimum prevailing rates per day or as may be specified hereafter or rates fixed under the minimum wages Act, whichever is higher. The wages or very contract labor employed by him under this contract shall be paid by him before the expiry of 7th day of the month in respective of which the wages are payable (i.e. wages of a month have to be paid by him in the first week of the next month). The payment shall be disbursed in the presence of management representative during the working hours in factory premises and the contractor shall get the entries certified in the register of wages by the representative of the GETCO. Any default will result in cancellation of contract forthwith or also the contractor shall be paid punishable to the extent of Rs.100/- fine per each day.
- b. The contractor shall give his telephone number and address to the GETCO so that in case of labour troubles etc. the contractor can be contacted. The contractor shall arrange to have his office outside the factory premises and the contractor shall keep himself present throughout the working hours.

2) Labor Laws

- (A) Person below the age of 18 years shall not be employed for the work.
- (B) No. female worker shall be employed in the night shift between 7 p.m. to 6 a.m.
- (C) Contractor shall maintain a valid labor license under the contract labor (Regulation and Abolition) Act for employing necessary manpower to be required by him. In the absence of such license the contract shall be liable to be terminated without assigning any reason thereof.
- (D) The contractor shall at his own expenses comply with all labor laws and keep the GETCO indemnified in respective thereof. Some of the major liabilities under various labor and industrial laws which the contractor shall comply with are as under: -
 - i. Payment of contribution by way of employer's contribution towards provident fund, family pension scheme, Deposit linked insurance scheme, Administrative charge etc. at the rates make applicable from time to time by Government of Gujarat/Government of India or other statutory authority.
 - ii. Payment of deposit in respect of each contract labor at the rate as per admissible with the office of commissioner of Labor as per the contract Labor (Regulation and abolition Act).
 - iii. License fee as prescribed under the contract labor (Regulation and abolition Act) and rules framed there under depending upon the number of workmen employed by the contractor.
 - iv. Paid leave facility and wages as per the provision of the factories Act at the rate of one day for every 20 days of working.
 - v. Identify cards as prescribed under the factories Act with photo at fixe there to the same identification. Liabilities as per industrial Disputes Act any payment to the contractor's employees arising out of any claim or disputes under the industrial Disputes Act, 1947 or any other labour laws.
 - vi. Payment of compensation in case of accidental injury.
 - vii. Maternity leave as per the provisions of the maternity Benefit Act. The above are some of the major liabilities of the contractor in addition to other liabilities. Prescribed under the various labour laws in force from time to time from statutory authorities like State Government/ Government of India which the contractor shall have to comply with.



3) Provident fund & Family pension Scheme: -

The contractor shall submit along with his bill (month wise) a statement regarding deduction against employees' provident fund and family pension scheme in respective of each concerned employee, provident fund and family pension scheme at the rate at admissible (or at the rate made applicable by the Government from time to time) of the wages. The contractor's contribution and his workers' contribution towards provident fund and family pension scheme shall be deposited by the contractor with concern regional Provident Fund Commissioner office.

4) Deposit Linked Insurance Scheme: -

The contractor shall have to deposit ½ % of the wage in respect of employees who is a member of the Provident Fund as the contribution to the deposit.
Linked insurance Scheme with concern regional Provident Fund Commissioner office.

5) Administrative Charges: -

Administrative charges for maintaining provident fund A/C shall be deposited by the contractor with concern regional Provident Fund Commissioner office at the rates applicable.

6) Paid Leave Facility: -

Paid leave facility at the rate of one day for every twenty days worked by the contract labor shall be provided by the contractor to his workers. He shall maintain leave Records/leave cards for individual laborer which shall be duly verified and approved/certified by the authorized officer of the GETCO.

7) Workmen's compensation fund & Employer's Liability Insurance: -

The contractor shall cover all his employees under workmen's compensation fund and under the liability insurance. Insurance shall be affected for the entire contractor's employee engaged in the performance of this contract. If any of the work is subject the contractor shall require the sub-contractor to provide workmen's compensation and employer's liability insurance for the latter's employees unless such employees are covered under the contractor's insurance.

8) The contractor shall employ adequate number of experienced staff at site for dial supervision and for maintenance of various register and records required under the law and contract No. payment for supervision shall be admissible.

9) Contractor to Identify GETCO: -

The contractor shall indemnify GETCO and every member officer and employees of GETCO also, Engineer-in-charge and his staff against all actions, proceeding, claims demands, costs and expenses which may be made against GETCO or Government for or in respective of performance of his obligation under the contract documents. The GETCO shall not liable for or in respective of or in consequence of any accident or injury to any workman or other person in the employment of the contractor or his sub-contractor and the contractor shall indemnify and keep indemnified the GETCO against all such damage and compensation and against all claims, demands, proceedings costs, charges and expenses whatever in respective thereof in relation thereto.



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

Transmission Circle

- 10) The GETCO reserves the right to terminate this rate contract at any time during its tendency without giving notice of termination or any reasons thereof.
- 11) The GETCO will be entitled to deduct directly from the bills, to be paid to the contractor any sum or payable by you and which sum/sums the GETCO is required to pay as principal employer on account of your default in respect of all liabilities referred to in above clauses.
- 12) The contractor will be required to produce a solvency certificate for an amount minimum of 20% of estimated cost of the tender and also to produce his Income-Tax clearance certificate.

Safety Clause

1. The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to time without any demur, protest or contest or reservations. In case of any discrepancy between statutory requirement and GETCO Safety Rules referred above, the latter shall be binding on the Contractor unless the statutory provisions are more stringent.

In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the compensation and liability as per statutory requirement, contractor / agency shall be penalized as under:

Sr. No	Amount of Contract in Rs.	Penalty amount per person
1	Up to →1 Lac	Rs.5000/-
2	Above1 Lac to → 10 Lacs	Rs.40000/-
3	10 to --→ 100 Lacs	Rs.100,000/-
4	> 100 Lacs	1.0 %

2. Reporting: -

1. The contractor shall inform concerned Ex. Engineer Const./TR in writing within 24 hours of fatal/Non-fatal accident occurred to human being.
2. The GETCO investigating officer findings in to accident shall be final and binding to the contractor /Agency.

3. Safety Requirement:

- i) Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor's site in charge and supervisor. Safety document shall be handed over and vital safety norms and key points of safety related to project shall be explained and recorded for commitment by erection contractor. Such records are mandatory for clearing first erection bill.
- ii) During site visit by GETCO official of Executive Engineer and above rank, the following checks during execution of work shall be covered.
 - I. Safety equipment available and utilize.
 - (a) Helmet.
 - (b) Safety belt.
 - (c) Safety shoes.
 - (d) Live line Voltage detector
 - II. Safety procedure adopted.
 - (a) Permit to work
 - (b) Earthing at the place of work.
 - (c) Adequate supervision.
 - III. T & P physical Check. (Healthiness and Quality)
 - (a) P. P. rope.
 - (b) Wire rope and sling.



(c) Earthing rod

IV. If above-mentioned safety requirements found violated in any of the above three conditions shall attract penalty of Rs.1000/-per occasion. (Max.Rs.3000/--for violation of three conditions)

V. During subsequent visit, if violation is found, then double penalty shall be deducted from the bill of the Contractor/Agency.

4. The contractor will have to give indemnity bond & safety cum indemnity on stamp paper of Rs. 300/- to GETCO against any possible claim of compensation for damage to contractor's equipment or staff or any of third parties during the execution of work.



WORK & SAFETY REGULATIONS

1. The contractor shall ensure proper safety of all the workmen, materials, equipment & plant & belonging to him or to GETCO or to others, working at the site. The contractor shall also be responsible for provision of all safety notices and safety equipment required both by the relevant legislations and Engineer, as he may deem necessary.
2. Contractor has to provide ISI marked ELCB / MCB having sufficient capacity of standard make at point of supply.
3. All equipment used in construction and erection by contractor shall meet Indian/International Standards and where such standards do not exist, the contractor shall ensure these to be absolutely safe. All equipment shall be strictly operated and maintained by the contractor in accordance with manufacturer's operation manual and safety instructions and as per guidelines/ rules of GETCO in this regard.
4. Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be carried – out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and associated Laws/Rules in force from time to time. A register of such examinations and tests shall be properly maintained by the contractor and will be promptly produces as and when desired by Engineer or by the person authorized.
5. The contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to the need.
6. The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of access, railings, stairs, ladders, scaffoldings etc. the scaffoldings shall be erected under the control and supervision of an experienced and competent person. The contractor only shall use good and standard quality of material.
7. The contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging to the owner / other contractors under any circumstances, whatsoever, unless expressly permitted in writing to handle such fuses, wiring or electrical equipment.
8. Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or owner, he shall:
 - a. Satisfy the Engineer that the appliance is in good working condition;
 - b. Inform the Engineer of the max. current rating & voltage of the appliances;
 - c. Obtain permission of the Engineer detailing the sockets to which the appliances may be connected.
9. The Engineer will not grant permission to connect until he is satisfied that;
 - a. The appliance is in good condition and is fitted with suitable plug
 - b. The appliance is fitted with a suitable cable having two earth conductors, ones of which shall be an earthed metal sheath surrounding the cores.
10. No electric cable in use by the contractor/ Owner will be disturbed without prior permission. No weight of any description will be imposed on any cable and no ladder or similar equipment will rest against or attached to it.
11. No repair work shall be carried out on any live equipment. The equipment must be declared safe by the Engineer and a permit to work shall be issued by the Engineer before any repair work is carried out by the contractor. While working on electric lines/ equipment, whether live or dead, suitable type and sufficiently quantity of tools will have to be provided by the contractor to electricians/ workmen/ officers.
12. In case any accident occurs during the construction/ erection or other associated activities undertaken by the contractor thereby causing any minor or major fatal injury to his employees due to any reason, whatsoever, it shall be the responsibility of the contractor provide medical facility / treatment & to promptly inform the same to the Engineer in prescribed form and to also to all the authorities envisaged under the applicable laws.



13. The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is being carried out in such a way that it may cause accidents and endanger the safety of the persons and/or property and/or equipment. In such cases, the contractor shall be informed in writing about the nature of hazards and possible injury/ accident and he shall comply to remove shortcomings promptly. The contractor after stopping the specific work can, if felt necessary, appeal against the order of stoppage of work to the Engineer within 3 days of such stoppage of work and decision of the Engineer in this respect shall be conclusive and binding on the contractor.
14. The contractor shall not be entitled for any damages/ compensation for stoppage of work due to safety reasons and the period of such stoppage of work will not be taken as an extension of time for completion of work and will not be the ground for waiver of levy of liquidated damages.
15. it is mandatory for the contractor to observe during the execution of the works, requirements of safety rules which would generally include but not limited to following;
 - a. Each employee shall be provided with initial indoctrination regarding safety by the contractor, so as to enable him to conduct his work in a safe manner.
 - b. No employee shall be given a new assignment of work unfamiliar to him without proper introduction as to the hazards incident thereto, both himself & his fellow employees.
 - c. Employee must not leave naked fires unattended, smoking shall not be permitted around fire prone areas and adequate firefighting equipment shall be provided at crucial location.
 - d. There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to the injured.
 - e. Requirements of ventilation in underwater working to licensed and experienced divers, use of gumboots for working in slushy or in inundated conditions are essential requirements to be fulfilled.
16. The contractor shall follow and comply with all GETCO safety Rules, relevant provisions of applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to time without any demur, protest or contest or reservations. In case of any discrepancy between statutory requirement and GETCO safety rules referred above the latter shall be binding on the contractor unless the statutory provisions are more stringent.

a. Fatal injury or accident Causing death	Rs. 1,00,000/- per person for death/	These are applicable
b. Major injuries or accident causing 25% or more permanent disablement To workmen or employees	Rs. 20,000/- per person	injury to any person,

Permanent disablement shall have same meaning as indicated in workmen's compensation Act. The compensation mentioned above shall be in addition to the compensation payable to the workmen/ employees under the relevant provisions of the laws as applicable from time to time. In case the owner is made to pay such compensation then the contractor is liable to reimburse the owner such amount in addition to the compensation indicated above.



ANNEXURE-A

OUR ENDEVOUR - Safety a habit

To create environment where Business Confidence is built through Best Business Practices and is fostered in an atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of society and the nation, safety guidelines are agreed upon by the agency as under.

Safety is our prime concern and zero accident is our goal. In order to prevent the accident, while execution of works in indoor and outdoor systems of GETCO, the following guideline and preventive measures are identified.

<u>Indoor safety precaution</u>	<u>Outdoor safety precaution</u>
The method of work required T&P and manpower should be discussed between GETCO supervisor, contractor's supervisor	The method of work required T&P and manpower should be discussed between GETCO supervisor, contractor's supervisor
Prior to execution of work a joint survey must be conducted by GETCO supervisor and contractor's supervisor for risk assessment. <ul style="list-style-type: none">Clearly identify the work location, to distinguish between the equipment that is dead and other equipment / part that maybelive.Disconnect equipment from supply.Protect against other live parts.Take special precautions when close to bareconductors / Busbar.	Prior to execution of work a joint survey must be conducted by GETCO supervisor, contractor's supervisor and DISCOM line man in order to identify the following: <ul style="list-style-type: none">a. HT/LT line or tap line crossing under each span of line of the work.b. Isolation point of each line crossing.c. Each line crossing & isolation point under each span must be discussed and noted in maintenance register with sketch.



<p>Following safety guidelines are mandatory for all contractors operating in GETCO premises for Electrical, non-electrical & civil works.</p> <ol style="list-style-type: none"> 1. The contractors must provide advance planning of work to concerned in-charge of substation in writing. 2. Before starting any work whether switch yard, <u>“permit to allow to work”</u> must be taken from control room in-charge. 3. Utilizing Electrical/non-electrical Equipment, safety rules must be implemented. 4. If the work is to be carried out on Sunday or public holiday, the necessary permission must be taken in advance, requesting in writing. 5. Unwanted person including children of labours will not be allowed at working site/ in the switchyard and in the prohibited area. 6. Any electrical work or electrical connections to equipment for any other work must be carried out by certified 	<p>Contractor’s supervisor and GETCO Supervisor must ensure all isolations physically with adequate earthing technically prior to give clearance to gang leader for taking up job.</p> <p>While execution of stringing work, the identified line crossing must be isolated / de-energized and written clearance should be obtained from concerned DISCOM supervisor.</p> <p>The isolation of Tap line must be physically seen and verified by Contractor and GETCO supervisor.</p> <p>At D.O. fuse junction contractors person should be posted to ensure that no person restore D.O. supply while work is under execution</p> <p>Contractor’s supervisor must ensure that concern officer take LCP for EHV line and power line crossing.</p>
<p>electrician/wiremen with adequate size of Wire through MCB as per I.E. Rule.</p> <ul style="list-style-type: none"> - Live penal area / bus bar must be isolated and sealed / bifurcated with red colour tape for visible warning. - Display Board must hang on LCP panel. - Transformer must be switched off <p>whenever and wherever contractor and line workers are not satisfied with isolation, earthing or any equipment performance of GETCO, it will be pointed out and work shall begin only after resolution. Contractor shall not take up job in absence of GETCO authorized person. All wire temporary connection & material whenever erection activity has any connection and disconnection work of bus bar, string bus.</p>	



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

Transmission Circle

All workers / labour of contractor & supervisors must use personal protective equipment (PPE) during the work like gloves, safety belt, Safety shoes, Helmet, earthing rods, etc., duly approved by GETCO.	All workers / labour of contractor & supervisors must use personal protective equipment (PPE) during the work like gloves, safety belt, Safety shoes, Helmet, earthing rods, Live line detector etc, duly approved by GETCO.
The local earthing must be done at the place of work before execution of any work.	The local earthing must be done at the place of work before execution of any work.
11 kV breaker in panel must be switched off and racked out only after ensuring no voltage in breaker and without door opening.	Circuit breaker opening is not an isolation and isolator on either side must be opened. No work during rains and cloudy weather condition.
	Transmission line activities. 1. Used of Voltage detector to ensure outage. 2. Earthing at three point, local, left & 3. right side of bus bar / string bus. 4. Match line color code with color of wrist band.
	Local earthing of electrical equipments like filter M/c, welding machine, testing kits etc. is must. Crane shall only be used for material handling and erection. Working platform shall only be used for work in switchyard.



GENERAL TECHNICAL CONDITION: (SUB-STATION)

1. The erection work should be carried out according to the specification and as per instructions and programmed laid out by the Engineer in-charge of the work.
2. **The contractor should employ as Supervisor with sufficient qualification and experience who can supervise the execution of work throughout. He should always be present on the site.**
3. The GETCO will supply steel section required for earth mesh/ structure, G.I. / MS Strip required for completion of earthing work. The wooden charcoal, salt, black cotton soil, G.I. Pipe, C.I Pipe, nuts and bolts and lugs etc. required for completion of earthing work shall be arranged by the contractor. However, scope for supply of material as per Schedule-B shall be final and binding to agency.
4. Cutting, bending, welding, brazing, wherever necessary is to be done by the contractor.
5. Erection of panel board is includes shifting in control room – bolting with side panel – leveling of panel with proper grouting as per instruction of Engineer-in-charge.
6. The contractor has to carry out all the works in accordance with revised and latest provision under I.E. Rules Act made there under and as per instruction of Engineer in charge.
7. Contractor has to co-ordinate E.I.C. for planning of outage and work schedule thereof, so as to complete all the planned work in outage. Contractor has to deploy adequate manpower accordingly.
8. It will be bidder's sole responsibility for erection of complete line/equipment in all respect as per the provision of I.E. Rules and procedures and as per the instruction of Engineer in charge.
9. In addition to the general of the construction particular, attention shall be paid to the final finish and every effort shall be made to have the entire work contented with standard of workmanship by the contractor.
10. **Electricity Rules:** -All the works shall be carried out in accordance with latest rules under Electricity Act.
11. **Testing:** - Complete installation shall be put to the necessary test as required and shall be got approved by Government Electrical Inspector.

12. CONTRACTOR'S MATERIALS BROUGHT TO SITE

- a) The Contractor shall bring to Site all materials, including construction equipment, tools and tackles for the purpose of the works under intimation to the Engineer. All such goods shall, from the time of their being brought vest in the Owner, but may be used for the purpose of the works only and shall not on any account be removed or taken away by the Contractor without the written permission of the Engineer. The Contractor shall nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto.
- b) After the completion of the Works, the Contractor shall remove from the Site under the direction of the Engineer the materials such as construction equipment, erection tools and tackles, scaffolding etc. with the written permission of the Engineer.

13. FIELD OFFICE RECORDS

The Contractor shall maintain up to date copies of all drawings, specifications and other Contract Documents and any other supplementary data complete with all the latest revisions thereto. The Contractor shall also maintain in addition the continuous record of all changes to the above Contract Documents, drawings, specifications, and supplementary data, etc. effected at the field and on completion of his total assignment under the Contract shall incorporate all such changes on the drawings and other Engineering data to indicate as installed conditions of the equipment furnished and erected under the Contract. Such drawings and Engineering data shall be submitted to the Engineer in required number of copies.



14. Contractor shall purchase all brought out items as per Schedule-B with taking prior approval from Executive Engineer (Const), GETCO, Limbdi. Any item without approval shall not be permitted and GETCO shall not be responsible for accept such items.
15. **DISCIPLINE OF WORKMEN**
The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any representative or employee of the Contractor at the Site, if in the opinion of the Engineer such employee has misconduct himself or is incompetent or negligent or otherwise undesirable and then the Contractor shall remove such a person objected to and provide in his place a competent replacement.
16. **CONTRACTOR'S FIELD OPERATION**
1 The Contractor shall keep the Engineer informed in advance regarding his field activity plans and schedules for carrying-out each part of the works. Any review of such plan or schedule or method of work by the Engineer shall not relieve the Contractor of any of his responsibilities towards the field activities. Such reviews shall also not be considered as an assumption of any risk or liability by the Engineer or the Owner or any of his representatives and no claim of the Contractor will be entertained because of the failure or inefficiency of any such plan or schedule or method of work reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant and equipment and his erection methods.
2 The Contractor shall have the complete responsibility for the conditions of the Work-site including the safety of all persons employed by him or his Sub-Contractor and all the properties under his custody during the performance of the work. This requirement shall apply continuously till the completion of the Contract and shall not be limited to normal working hours.
17. **PROGRESS REPORT**
The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, photographs of the work done at Site. The monthly progress report detailing-out the progress achieved on all erection activities shall highlight comparison to the schedules. The report shall also indicate the reasons for the variance between the scheduled and actual progress and the action proposed for corrective measures, wherever necessary.
18. **MAN-POWER REPORT**
The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-wise.
19. **Contract Quality assurance:**
The Bidder shall include in his proposal the Quality Assurance Programme containing the overall quality management and procedures which he proposes to follow in the performance of the Works during various phases. At the time of Award of Contract, the detailed Quality Assurance Programme to be followed for the execution of the Contract will be **mutually discussed and agreed and such agreed Programme shall form a part of the Contract.**



SPECIAL TECHNICAL CONDITION: (SUB-STATION)

1. All erection work is to be carried out as per the manual of OEM (Original equipment manufacturer), FQP, approved drawing, specification and instruction of E.I.C.
2. All equipment erection charges are inclusive of shifting dragging handling of the respective equipment up to S/S erection site from its S/S site store.
3. Contractor has to ensure safe shifting dragging erection of all equipment to comply with labor laws I.E. rules etc.
4. All erection charges are inclusive of fixing of clamp connectors, all necessary accessories to the respective equipment.
5. Transformer erection charges cover shifting, dragging, handling etc. for its bushings, radiators, conservator tank and allied accessories and oil filling, filtration (if require).
6. All erection work includes erection insurance to be arranged by the contractor at his cost.
7. All the required tools and tackles like compression jointing machine for conductor, earth wire, cutting machine, welding set, drill machine, etc. are to be arranged by the contractor at his cost.
8. Contractor should complete transportation within one job as per schedule if applicable. No extra payment will be given in any case other than this job.
9. If filtration of transformer is required in any case the filter machine shall be arranged by Contractor at his own cost.
10. Earthing pit activities should be done in such a way in presence of GETCO supervisor that final earthing pit resistance should be record as per standard. All expenditure like sufficient watering to maintain earth resistance up to the mark should be borne by contractor.
11. All the brought out items get to be approved from DE/EE invariably for its specifications and quantity to be order out only as per instruction of EIC looking to the site condition. Payment will be given for those quantity for which clearance given from EIC and not for those which is mentioned in A/T
12. The executions of bore are to be carried out as per soil strata in consultation with E.E.
13. The Classification of hard rock strata should be got approved from E.E. invariably.
14. Contractor has to make arrangement for site engineer and skill labours for maintaining all activities and records as per FQP. Also assisting to staff/Engineer in charge to take IR values, Earth pits values, name plate detail, oil samples etc. all activities relative to commissioning of project.
15. Contractor has to make arrangement for skill labours for assisting to commissioning engineer, PLCC staff/engineer, SMS/CMS/CRM/DCRM/testing staff/Engineer, Staff of as and when require as per instruction of Engineer in charge.
16. After completion of project successful bidder has to submit all the records like battery charging report, control wiring schedule, earth pit lay out, earthing grid layout, power cable lay out, yard light pole and ckt. lay out etc. in hard and soft copy for handing over the project.
17. For Colony & Yard lighting and Control Room Industrial Electrical wiring works the rates quoted shall be inclusive of providing and fixing / Installation, testing and commissioning of complete Control Room lightings, Ceiling Fans, Exhaust Fans etc.
18. All items / materials shall be installed / erected in accordance with specified manuals /technical guide lines of the manufacturer and as per instruction of EIC.



19. Cable laying, Circuit distribution and Fixture fixing shall be carried out as per GETCO Standard Drg. No. GETCO/E/06S-STD/S-013 (R0) Sheet 1 to 3 of 3 and as per Instruction of Engineer in charge.
20. Control Room Wiring, fixing of fixture, Ceiling fan & Exhaust fan etc. shall be carried out as per Standard Drawing No. GETCO/E/6S-STD/S-015 (R0) Sheet No 1 & 2 of 2. and GETCO/E/6SSTD/S-013 (R0) Sheet No 1 of 3 and as per instruction of Engineer in charge.
21. For entire control Room, Office & store etc. building wiring is to be done by Providing and fixing of ISI Marked GI conduit pipes 20mm dia. & 1.6 mm wall thickness size (Minimum Size) and PVC insulated stranded copper wire of FENOLEX/ANCHOR make as per relevant IS.
22. Total tilting angle for the flood light luminaries provided on pole is considered as maximum of 45 degrees, looking to the tilting angle 20 degree available with luminaries itself & supporting pipe should be fabricated & welded accordingly. Also arm for fixing of Flood light luminaries shall be fix as per required angle & direction as per instruction of EIC.
23. EE/DE will decide the make of luminaries, fan, cable, MCB, switches etc. and same is to be inspected at authorize depot.
24. Yard light pole should be inspected at the cost of contractor.
25. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO.
26. All work should be done according to ISO & FQP and all require documents including filled FQP, testing results, etc. should be submitted while handing over the project.
27. The rates are with supply of cement by the contractor.
28. Control wiring must be executed as per standard Ferruling philosophy circulated by GETCO letter No; - CE(Engg)/PROT/V/Circular/346 dated. 14.03.2014. wiring terminations are to be made with standard Ferruling philosophy only. Only machine printed ferrules (Black letters on white tube) shall be utilized for each and every work.
29. Contractor has to make all required mechanical and electrical setting of all the isolators by deputing skill technician and offer for final inspection of all isolators.
30. All the brought out supply items shall be provided only specific make mention in Schedule-B. No any alternative make shall be allowed.
31. Contractor has to submit the planning bar chart before starting the work in kickoff meeting.
32. Contractor has to complete all the work related to this title in stipulated outage period as per instruction of EIC
33. After successful completion / commissioning of work awarded to agency in all respect, security arrangement shall be made by GETCO subjected to advance intimation at least 15 days before work completion. Till security arrangement by GETCO, contractor is responsible for security of project.
34. **The successful bidder shall depute qualified and experienced site engineer during the work execution by contractor. In case the contractor doesn't engage qualified and experienced site engineer having qualification of BE/Diploma (Electrical) from recognized university, penalty of ₹ 10000/- (plus GST as applicable) per month from RA/Final bill shall be deducted and it will be non-refundable.**
35. **To achieve target given by competent authority / GOG, successful bidder has to start & execute the work as per availability of material at GETCO's store & progress of Civil work. It may be in piecemeal manner. No any IDEAL charges will be paid if work front is not clear due to civil work / non availability of material. Successful bidder has to claim only Time Limit Extension for such type of cases if arise with detail justification along with documentary proof.**



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

Transmission Circle

-
- 36. Successful bidder has to attend the Kick off / progress review meeting at any venue arranged by GETCO by deputing conversant, authorized representative / site engineer with all records for better planning & to avoid any delay in project completion. No any Extra charges will be paid for attending meeting.**
- 37. Successful bidder has to provide security from date of commencement upto forward charge /back charge of S/S and upto 100% electrical work completion.**



TECHNICATION SPECIFICATION

Special Technical Condition for Yard lighting & C.R. Building Electrification Work

1. Laying and termination of 415 V, PVC armored power cable from lighting panel to the junction box at the bottom of the gantry to lighting fixtures receptacles & looping from one gantry to other shall be buried underground. Contractor shall quote the unit price of cable erection separately. Cables glands and lugs are included in contractor's scope.
2. Laying & termination by 415 V, PVC armored power cable from street lighting panels to street lighting poles and power cables for looping from one gantry to gantry shall be in the scope of lighting contractor. These cables shall be buried underground. Cable glands and lugs are included in contractor's scope.
3. Materials & components not specifically stated in this specification & which are necessary for satisfactory installation & operation of the lighting system shall be deemed to be included in the scope of the specification.
4. The design manufacture & performance of equipment shall comply with all currently applicable statues, regulations and safety codes in the locality where the equipment will be installed. Nothing in this specification shall be construed to relieve the bidder of these responsibilities.
5. Unless otherwise specified, equipment offered shall confirm to latest applicable Indian and IEE standards. Equipment's complying with one another authoritative standards such as British, U.S.A., V.D.E., etc., will also be consider if it insures performance equivalent of supplier to Indian Standards. In such cases the bidder shall clearly indicate the standard adopted and furnish a copy of the latest English version of the standards along with the tender should there be any dispute of design, work shall be followed.
6. Indian Standards as per latest amendment should be followed: -
 - (i) IS : 1913 -General & Safety requirement for Electric Lighting Fittings.
 - (ii) IS : 3523 -Water Proof Electric Lighting Fittings.
 - (iii) IS : 4012 -Dust Proof Electric Lighting Fittings.
 - (iv) IS : 4013 -Dust Tight Electric Lighting Fittings.
 - (v) IS : 1777 -Industrial Lighting Fittings with Metal Reflectors.
 - (vi) IS : 3287 -Industrial Lighting Fittings with Plastic Reflectors.
 - (vii) IS : 2493 -Well glass Lighting Fittings for use underground in mines. (Non flamp proof type).
 - (viii) IS : 1947 -Specification of Flood Light.
 - (ix) IS : 2149 -Luminaries for Street Lighting.
 - (x) IS : 2183 -High Pressure Mercury Vapor Lamps.
 - (xi) IS : 1534 -Ballasts for use in Fluorescent Lighting Fittings (PART-I).
 - (xii) IS : 1569 -Capacitors for use in Fluorescent Lamps.
 - (xiii) IS : 2215 -Starters for Fluorescent Lamps.



- (xiv) IS : 2713 -Tubular Steel Poles.
- (xv) IS : 5133 -Steel & Cast Iron Boxes.
- (xvi) IS : 2629 -Hot Dip Galvanizing of Iron & Steel.
- (xvii) IS : 694 -PVC Insulated Cables for Working Voltage up to & including 1100 V
- (xviii) IS : 732 -Code of practice for Electrical Wiring Installation (System Voltage not exceeding 650 Volts.)
- (xix) IS : 3043 -Code of Practice for Earthing.
- (xx) Indian Electricity Act.
- (xxi) Indian Electricity Rules.

7. The Standards mentioned above are available from Indian Standards Institution. Manek Bhavan, 9, Bahadur Shah Zafar Marg, New Delhi – 110 001.
8. All Sodium Lamps fixtures shall be complete with accessories like ballasts, ignitors, Power Factor Improvement Capacitors etc. This shall be mounted as possible in the fittings assembly only. If these cannot be accommodated inside, then a separate metal enclosed box shall be included to accommodate the accessories and in addition with fuse & terminal block suitable for Loop – In – Loop – Out connections. Outdoor type Weather proof box. They shall indicate starting time of these lamps to get full light output. Curves for starting characteristics and variation of lamp characteristics with varying supply voltage etc. to be furnished by the bidders.
9. Each lighting fixture shall be provided with an earthing terminal suitable for connection to 8 SWG G.I. Earthing Conductor.

10. **Cable Termination Box: -**

1. Cable Termination Box for gantry structures, shall be completely weather proof conforming to IPW 55 and provided with lockable door & HRC fuse mounted on fuse carrier and fuse base assembly. The terminal shall be stud type and suitable for two nos. 4 mm² cable necessary arrangement for glanding cable along with supply of gland are included in tender scope.
2. The bolts, nuts & screw required for erection is to be supplied by the contractor at his own cost.
3. Outside and inside the cable terminal boxes shall be supplied by the contractor at his colors.
4. Finished painted appearance on equipment shall aesthetically pleasing appearance, free from dots and uneven surface.
5. Touch up paint at site shall have to be done, if necessary.

11. **STREET LIGHT POLES: -**

1. The structure/pole & wall mounted G.I. pipe post shall be supplied with one "SINTEX" make SMC junction box described in Schedule 'B' heavy duty Bakelite connector, brass Neutral link, rewirable fuse, rubber gaskets etc.
2. The junction box should be provided with proper bracing arrangement on structure/ wall by means of G.I. strips. The junction box should have two holes at the bottom to accommodate two Siemens type tinned



brass cable glands of suitable size for cable to be used. The cable glands of approved make should be supplied by the contractor.

3. The wall mounted G.I. Pipe post shall be painted with one coats of Anti -Corrosive oxide primer & two coats of Aluminum paint. as per instruction of Engineer – In – Charge.

12. INSTALLATION OF POLES AND WALL MOUNTED G.I. PIPE POST: -

The G.I. Pipe post shall be fixed on the face of wall at suitable height, by means of 3 pairs of wall clamps, nuts and bolts.

13. CABLE WORK: -

PVC Insulated PVC outer and inner sheath, armored copper conductor cables suitable for 1100 Volts A.C. as per IS: 1554 (Part – I – 1964) of size as specified in schedule of quantities. The cables should be approved make, any of following, Unicable C.C. / Unistrar / Gloster / I.C.C. or equipment, subject to approval of Competent Authority.

14. GENERAL PRECAUTIONS FOR HANDLING OF CABLES: -

1. Before laying cables there shall be tested for physical damage, continuity, absence of cross phasing, insulation resistance to earth and between conductor, insulation resistance tests shall be carried out with 500 / 1000 volts megger.
2. The cable shall be supplied for site wound on wooden drum as far as possible. For smaller length and sizes cables in properly coiled form can be accepted. The cables shall be laid by mounting the drum of cable on drum shall be mounted on a properly supported axle and the cable laid out from the drum in no case the cable will be rolled on as it produces kinks which may damage the conductor.
3. Sharp bending and kinking of cables shall be avoided. The bending radius for PVC insulated & sheet armoured cables shall not be less than 10 'D', where 'D' is overall dia. Of the cable armored cable shall never be concealed in roads with G.I. Pipe conductor R.C.C. pipes, required pipes will be supplied by the contractor. After drawing cable, the end of the pipe shall be sealed with cotton/bituminous compound

15. LAYING OF CABLES (UNDERGROUND SYSTEM): -

1. Cables shall be so laid in ground that, these will not interfere with other underground structures. All water pipe sewage lines or other structure which become exposed by excavation shall be properly supported and protected from injury until the filling has been rammed solidly in places under and around them. Any Telephone or other cables coming in the way are to be properly shielded / diverted as directed by the Engineer – In – Charge. Cables shall be laid at a minimum depth of 750 mm from ground level. Excavation will generally be in ordinary alluvial soil. The width of the trench shall be sufficient for laying of required number of cables. The surface of the ground after back filling the earth, shall be made so as to confirm in all respects to the surrounded ground and to the entire satisfaction of site Engineer.
2. For wall mounted fixture the cable shall be laid in wall, by using grooved wooden base block G.I. saddles, screw etc.
3. Joints in the cable throughout its length of laying shall be avoided as far as Possible and if unavoidable, prior approval of site Engineer shall be taken. If allowed proper straight through epoxy joint shall be made



without any additional cost. A loop of one meter of each length of cable shall be left near each street light pole. Also a loop of one meter shall be provided on both ends of the cable. This additional length shall be used for fresh termination in future. Cable for this loop shall be paid for supply & laying

16. TERMINATION AND JOINTING OF CABLES: -

On both ends of cables suitable size brass heavy duty cable glands shall be used before it enters junction box/ main LT panel/ joint box etc. armour of cable shall be connected to earth point.

17. EARTHING TO G.I. PIPE/ STRUCTURE/POLES & FIXTURE: -

1. Each fixture structure/wall and G.I. Pipe post shall be earthed by coil type earthing. 10 SWG G.I. wire coil (10 cms. Dia x 45 Cms. Length) shall be buried in specially prepared Earth pit of depth 1.5 Mtr. Necessary G.I. wire including coil, salt (10 KGs. per pit) & Charcoal/ coke (10 Kgs. per pit) required for earthing, shall be supplied by the Contractor. The upper end of G.I. earthing wire shall be fixed on each pole and G.I. pipe post by means of 2 Nos. of 8 mm.dia. Brass bolts and nuts with washer as shown in drawing shall be made available with pole. There should not be any joint of G.I. earth wire, in between earthing terminal of pole and bottom end of coil.
2. The common earthing shall be done for two post – top luminaries installed on main gate of the switch yard for measurement recording. The quantity will be considered as ONE only and no extra payment will be made, for common earthing.

18. INSTALLATION STREET LIGHTING LUMINAIRES: -

This include fixing of street light fitting complete with accessories and lamp on The pole/ bracket, connecting it with 2 x 2.5 sq. mm (710.67 mm) Dia. PVC insulated and PVC sheathed copper flexible conductor and commissioning the same.

19. INSTALLATION POST TOP LUMINAIRE: -

This includes providing & installation of post top lantern complete with all accessories & lamp connection it with 2 x 2.5 sq. mm. (710.67 mm Dia) PVC insulated & PVC sheathed copper flexible conductor testing & commissioning the same.

20. All the fitting required for fixing the luminaries, such as reducer, coupler, gasket & all types of hardware shall be provided by the contractor himself. All tools and Tackles required for the entire work shall also be arranged by the contractor. In any case Board will not provide any such facility, whatever.
21. All materials shall be got approved from EE AM Viramgam before commencement of work. If there is any dispute regarding interpretation of specifications. The decision of E.E. Construction, Limbdi shall be final and binding to the contractor.

22. SPECIFICATIONS: -

The fitting will have to be supplied and the work will have to be carried as per specification attached herewith and the same should be got approved by the Executive Engineer, Limbdi. The successful bidder has to follow strictly standard design of illumination for 66 KV Sub-Station as



per circular No: CE(Project)/SE(Proj)/V/4858 Dtd: 24-06-2008 issued by C.E.(Pro) details are as under.

1. GETCO Technical Specification Illumination
2. Annexure -I (Fitting detail of Control Room).
3. Annexure-II (Luminance details for switch yard area).
4. Standard drawing for switchyard Illumination No: GETCO/E/06S-STD/S-013 (Sheet 1 To 3).
5. Standard drawing for Control Room No: GETCO/E/06S-STD/S-015 (Sheet 1 & 2).

If any change in quantity as well as specification will be intimated well in advance before commencement of work & accordingly the successful bidder has to carry out the work & procure the required items.



Technical Specification

Erection of equipment

1. All the equipment to be opened carefully and any damage during opening of equipment cases or during shifting at erection places will be at Contractor's cost.
2. Before erection of equipment it should be cleaned properly or if required may be washed as per instruction Engineer-in-charge.
3. Before erection initial testing of equipment whatever is required is to be done with the help of Engineer-in-charge for which no any extra charge will be paid.
4. Arrangement of erection is to be got inspected by Engineer-in-charge before erection of equipment and its structure.
5. No any extra charges are to be paid if any equipment is required to change its position as per requirement after erection.
6. Within the sub-station yard, no any extra shifting charge will be paid to the Contractor for any equipment.
7. The detailed drawings of equipments can be seen from this office/concerned field/division during any working day and the equipments which are to be erected can also be seen physically at Limbdi/Chorania store or at store specified by the EIC during any working day and time.
8. The erection work should be carried out according to the specification as per instructions and programmed laid out by the Engineer in charge. Contractor has to ensure safe shifting and erection of all accessories/ equipments as per standard norms.
9. The contractor has to arrange for minor fabrication (if required) at free cost & follow all labor laws I.E. Rules safety rules, Insurance rules, GETCO rules at his risk & cost.

Erection of 66 kV GI structures

1. All the structures are to be erected in line level and in plumb as per instruction of Engineer-in-charge.
2. If any structure falls after erection but before grouting, then it will be responsibilities of Contractor to get replaced damaged members at his cost.
3. After taking delivery of the structures from GETCO stores, contractor will be fully responsible for safe custody and theft of which will be at Contractor's cost till completion of work.
4. During erection due care is to be taken for any damage to any equipment inside the S/S yard and any damage to the equipment is at Contractor's Cost.
5. Required tools, tackles, ropes, spanners and skilled labours etc. are to be arranged by the Contractor at his cost.
6. All bolt and nuts should be fixed properly and spring washer, flat, washer to be used as per drawing.
7. If any minor fabrication / modification is required during erection to the structure i.e. holes, cutting, which is to be carried out by the Contractor at free of cost.
8. Any loose materials which obstacles during the erection are to be shifted by the contractor for which no extra charges are to be paid.



Sub-station structure and equipment earthing

1. Earthing pits are to be excavated as per standard drawing and as per instruction of Engineer-in-charge of Project.
2. Generally, in rocky / soft rock strata mesh type earthing are to be provided from scrap /flat which will be given to the contractor at free of cost for which account to be submitted and necessary fabrication welding, joining with pipe is to be done by the contractor.
3. Back filling and watering of earthing pits is to be done in the presence of GETCO Supervisor only.
4. Contractor has to arrange watering in such way that resistivity of each pit should come to the required limit.
5. For laying of earthing strip inside the sub-station yard for equipment and s/s structure contractor has to be carry out as per the specification is to be laid properly by making welding joint and bolt wherever is required.
6. In case of hard strata contractor has to fill-up earthing trench after laying of strip by black cotton soil. All earthing joints are to be welded with structure of equipment by means of proper welding and bolt with structure and with the earthing pits. All the welded joints are to be painted with Aluminum Paint.
7. For earthing GETCO will supply only G. I. Strip & Scrap for mesh, remaining materials such as salt-cock pipe etc. is to be supplied by the contractor.
8. All earthing joints including the earthing trench are to be made over lapped with earthing strip.
10. The earthing mat laying should be done as per approved drawing.
11. Arrangement of earth pit (check pit) & pipe earthing should be done as per drawing No: GETCO/E/06S/STD/P-011. (2 sheet)
12. Equipment earthing should be done as per drawing No: [GETCO/E/06S/STD/P-012 \(sheet 1 to 24\)](#).

Bus-bar and earth wire stringing

1. For stringing of conductor any size or any type is to be utilized which must be properly cut after taking correct measurement.
2. Conductor to be spread in a straight condition and no any twist is permitted if any twist is there then same is to be replaced by the Contractor at his cost.
3. No any scratches should be allowed during spreading bus conductor.
4. All disc insulators are to be cleaned and all the 'W' pin must be ensured before fixing to the conductor.
5. Before taking the tension of bus conductor on gantry beam, beam tension plate bolt, nuts to be checked and tightened. No over tension is to be allowed during tensioning of conductor and sag of conductor is to be kept as per instruction of Engineer-in-charge.
6. Wherever spacers are required, they should be provided at regular interval as per instruction of Engineer-in-charge.
7. Jumpering is to be done as per standard practice however it must be done with taking proper care of clearance between conductor and column.



Laying of control cables and termination

1. Before laying of control cable proper schedule of cable showing length of each cables is to be prepared and is required to be approved by Engineer-in-charge.
2. Cable should be laid in such a way that no any twisting of cables is to be found or no cable should be cut under length or over length.
3. All cables are to be laid and clamped inside the cable trench as per the instruction of Engineer-in-charge.
4. Cable markers should be provided nearby termination at both ends.
5. Wherever there is no cable trench for small equipment and having a small length about 10 meters, cable should be laid by providing half round gutters for above 10 meter. If half round gutter is required same will be supplied by the GETCO at free of cost.
6. For termination of control cable required size of cable glands copper lungs ferrules tap, sleeves, etc. are to be supplied by the Contractor at his cost.
7. All cables terminated inside the panel / equipment with giving proper shape and clamping and taping no any cable leads to be got earthed.
8. Complete cable schedule in triplicate is to be given by the contractor with giving details of each termination of cables from one end to other end with giving cable number and size of cable and this to be approved by Engineer-in-charge. For preparing the schedule necessary drawing will be provided by the GETCO. And contractor will be paid extra charges for preparation of schedule which is to be approved by Executive Engineer.
9. During testing of control wiring of panel / equipment, contractor has to witness the job and any changes is required that is to be done by the contractor without any charge.
10. Any fabrication is required inside the kiosk box / panel / equipment for fixing of glands and clamps is to be done by the contractor at his cost.
11. The Control wiring work should be carried out according to the specification and as per instructions and programmed laid out by the Engineer-in-charge of the work.
12. The Control wiring work should be commenced immediately from the date of receipt of instructions from office and should be completed within thereafter.
13. Erection of Battery Charger includes shifting in control room – bolting with side panel – leveling of Battery Charger with proper grouting as per instruction of Engineer-in-charge.
14. **GETCO has adopted "Maintenance free earth electrode and ground improving material "As per technical specification for maintenance free treated earth pit. Hence the successful bidder shall have to purchase the "Maintenance free earth electrode and ground improving material from GETCO approved vendors only. The specification/drawing etc. shall be issued to the successful bidder by field office/division office.**

Contractor Signature with stamp



ANNEXURE-4

(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST THEREOF.)

Sub: UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST THEREOF

Ref: -Tender No. _____

All bidders will have to furnish the following undertaking duly filled in, signed and stamped for each quoted item of the tender along with technical bid.

I/We _____ Autho
rized signatory of M/s. _____ and
thereby certified that M/s. _____ and their
proprietor/any partner/any director of the firm is not stop deal and /or banned for business dealing
and /or black listed by GUVNL/or their any subsidiary company viz. GSECL/GETCO/MGVCL/PGVCL.

Signature of tenderer

Seal of firm



ANNEXURE -5

No deviation certificate

Sub:

Reference: Tender enquiry no.: / 2026

Due on date: / / 2026

In connection with the above subject and reference, I/ We confirm the following:

- 1. I / We, the under signed have read and examined the Tender Specifications in tender mentioned under reference along with the Commercial terms and conditions.**
- 2. I / We, declare that our Technical Bid is strictly in line with the Tender specifications.**
- 3. Further, I /We also agree that additional conditions / deviations, if any, found in the commercial terms & conditions, our offer shall be out rightly rejected without assigning any reason thereof.**

Seal of the Firm

**Signature of the Authorized
Representatives of the firm**

Date:

Name:

Status:

Name of the Tendering Firm / Agency:



Annexure-6

Tender for Supply of _____

Tender No.TR/

Due On:

Firms Letter Head

Due On:

CERTIFICATE – “A”

I _____ / We _____ authorized signatory of M/s. _____ hereby Certify that M/s. _____ is not related with other firms who have submitted tenders for the same items under this inquiry / Tender.

Seal of the Firm

Place:

**Signature of the Tenderer
With Designation.**

Date:



ANNEXURE - 7

A/T ACCEPTANCE LETTER: -

(TO BE SUBMITTED ON FIRM'S LETTER HEAD)

Ref. No.

Date:

To,

The Superintending Engineer (TR)
Gujarat Energy Transmission Corporation Ltd,
Power House Compound,
Station Plot
Surendranagar – 360 311

Sub: _____

Reference:

1. Letter of intent No.: - _____

2. Tender No. _____

We hereby acknowledge, agree and accept your Tender No. _____ and letter of intent No. under reference above with terms and conditions mentioned therein.

(Signature)

Designation _____



Anexure-8

FORM OF BANKER'S UNDERTAKING [COMBINED PERFORMANCE GAURANTEE (PBG) TOWARDS EXECUTION/SUPPLY PERIOD AND GUARANTEE/WARRENTY PERIOD AS PER COMMERCIAL TERMS AND CONDITIONS OF TENDER]

We, (Name of the bank & address of the branch giving the bank guarantee) having registered office at (Address of bank's registered office) hereby give this bank guarantee no. dated and hereby agree unequivocally and unconditionally to pay immediately on demand in writing from beneficiary Company (Name of GUVNL/subsidiary company) or any officer authorized by it in this behalf any amount up to and not exceeding Rs. (Amount of COMBINED PERFORMANCE GAURANTEE TOWARDS EXECUTION/SUPPLY PERIOD AND GUARANTEE/WARRENTY PERIOD) (Rupees in words) to this said (Full name of GUVNL/Subsidiary company) on behalf of M/s. _____ who have entered into a contract for the supply/works specified below.

LOA NO. _____ DATED _____

This agreement shall be valid and binding on the bank up to and inclusive of (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change in the constitution of the bank or the firm of Contractor / Suppliers or by any other reasons whatsoever and our liability hereunder shall not be impaired or discharged by any extension of time or variations or alternations made, given conceded or agreed with or without our knowledge or consent by or between parties to the said within written contract.

Notwithstanding anything contrary contained in any law for the time being in force or banking practice, this guarantee shall not be assignable, transferable by the beneficiary (i.e. GUVNL or subsidiaries). Notice or invocation by any person such as assignee, transferee or agent or beneficiary shall not be entertained by the Bank. Any invocation of the guarantee can be made only by the beneficiary directly.

NOTWITHSTANDING anything contained herein before our liability under this guarantee is restricted to Rs. (Rupees (in word). Our guarantee shall remain in force until (date of validity of the bank guarantee). Unless demand or claims under this bank guarantee are made to us in writing on or before (date of validity of the bank guarantee). All right or beneficiary under this bank guarantee shall be forfeited and we shall be released and discharged from at liabilities there under.

Place :-
Date :-

Please mention here complete postal address of the bank with branch code, Telephone and Fax Nos.	Signature of the Bank's authorised signatory with official round seal
--	---



Anexure-9
ON LETTER HEAD OF SUPPLIER / CONTRACTOR
Annexure for implication of TCS

To,
Superintending Engineer (Tr.),
GETCO, Circle Office,
Surendranagar.

Respected Sir,

I, _____ (Name of the Authorized Signatory) having age _____, Designation _____ of M/S _____

_____ (Name of the Seller with address) having PAN (10 Digits) _____ do hereby declare that GETCO has awarded the order of _____

_____ (Description of Supply Order / EPC Order) having _____ (Order No and Date) and we hereby undertake that we.

1. The sales / gross receipts / turnover of more than ₹ 10 Crores in immediately preceding financial year and
2. Total receipts form GETCO for consideration for sale of goods as per the contracts awarded is likely to exceed ₹ 50 lakhs during the FY _____

And hence, we are liable to charge and collect TCS @ 0.075 % / 0.1 % (Strike out whichever is not applicable) from GETCO during the FY _____. We also undertake that the TCS collected from GETCO shall be paid to Government Treasury Within the prescribed time limit and necessary TCS returns in prescribed format will be filled by us.

We further undertake that TCS certificate in Form 27 D will be submitted to GETCO within 30 days from the end of respective Quarter. In case, if we fail to pay TCS to Government Treasury within prescribed time limit or fail to filed TCS returns in prescribed time limit or fail to submit TCS certificate within 30 days from the end of quarters, GETCO is entitled to recover the amount of TCS so collected from this contract or any other contract or from any other amount payable to us.

For,
(Sign and Name of Authorized Signatory) Designation.



Anexure-10

Application for refund of EMD
(This Performa should be submitted by party
on letter Pad along with Tech. Bid)

To,
The Superintending Engineer [TR]
Transmission Circle,
GETCO, Surendranagar

Date:

Sub: - Application for refund of EMD

Respected Sir,

I request your good self to refund my EMD for the tender mentioned below as soon as the price bids are opened and if I/We am/are not the L1 for the same The details are asunder...

Sr. No.	Description	Detail to be submitted by party.
1	Tender No.	STC- -2026
2	Tender ID	
3	Name of Work/Subject	
4	EMD Amount	
5	EMD DD No., Date of EMD & Name of Bank	
6	Name of Bidder	
7	Contact No.	
8	E-mail address	

**Thanking you,
Faithfully yours,**

(Name & Seal of Bidder)



(This Performa should be submitted by party
on letter Pad along with Tech. Bid for RTGS)
Ignore if already submitted to concern office
Anexure-11

To,
The Superintending Engineer(Tr.),
GETCO, Transmission Circle,
Old power house, Station Plot,
Surendranagar

Sub: - Submission of detail regarding payments of our bills through RTGS/NEFT.

Dear Sir,

Reference to subject cited above, the details of our Bank Account for payment of ours bills through RTGS/NEFT are as under.

Sr. No.	Particulars	
1	Name of Party / Firm	
2	Name of Bank	
3	Account Number	
4	Type of Account	
5	Branch name & Address	
6	Contact No. of Branch	
7	IFSC No.	
8	e-mail ID & cancelled Cheque (Original)	

You are requested to do payment of bills through RTGS / NEFT.

Thanking you,



Yours Faithfully,

Annexure-12 (E invoice)

ON STAMP PAPER OF Rs. 300 (Duly Notarized)

(TO BE OBTAINED EACH CONTRACTWISE YEARWISE)

Date:

Addl. Chief Engineer (Proc.)/Superintending Engineer/Executive Engineer Corporate
Office/ Circle Office / Division Office

Respected Sir,

I, _____ (Name of the Authorized Signatory) aged about _____ years, in
_____ my capacity as _____ (Designation) _____ of
M/S. _____ (Name of the Seller with address) having PAN _____ (10 Digits) do hereby state that
GETCO has awarded the order of _____ (Description of Supply Order EPC
order) _____ having _____ (Order No and Date) _____ and we hereby
declare that we, M/S _____ have aggregate annual turnover of more than / less than (Strike out
whichever is not applicable) Rs. 5.00 Crores in the current financial year and the provisions of e-invoicing
under GST Acts are applicable/Not-applicable to M/s _____.

We hereby undertake to comply with all the applicable provisions of e-invoicing under GST Acts and indemnify
GETCO for any financial / non-financial loss that GETCO may suffer due to non-compliance of e-invoicing
provisions under GST Acts and rules thereunder including non-availability of Input Tax Credit (ITC) of GST to
GETCO within the prescribed time limit. (Strike Out if not applicable)

For,

(Name of Authorized Signatory)

Designation:



Annexure-13

SAFETY CUM INDEMNITY BOND

(On Non-Judicial Stamp paper of value not less than Rs. 300.00)

KNOW ALL MEN BY THESE PRESENTS that we, _____ By this SAFETY CUM INDEMNITY BOND Executed on this _____ Day of _____ 2026. I/We having Registered Office (herein after called "THE CONTRACTOR" which expression shall mean and includes my /our heirs, executors, administrators and legal representatives, successors and permitted assigns) do hereby binds myself/ourselves and also our company/firms after having the power to bind by this promise and undertaking in favor of the Gujarat Energy Transmission Corporation Limited (GETCO), Vadodara a State Transmission Utility under The Electricity Act, 2003 having its registered office at Sardar Patel Vidyut Bhavan, Race course, Vadodara.(hereinafter called as GETCO, which expression shall mean and include its legal representative, administrators assigns) has agreed under the terms and conditions _____ of _____ the _____ contract _____ no. _____ Dated _____ made between _____ and _____ for the contract of the _____ value of Rs. _____ interlaid on Production of Safety cum Indemnity Bond.

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the extent _____ of _____ Rs. _____ Rupees _____ only against any losses or damages, costs, charges and expenses caused to or suffered by reason of the CONTRACTOR while Project, R&M, O&M work including work carried out by outsourcing agency, failing to take proper care or not complying the guidelines given hereunder as per Annexure-A and instructions which may be given from time to time during the continuance of the contract and we further undertake to unconditionally pay the amount claimed by the GETCO on demand and without demur to the extent aforesaid.

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no. _____ dated _____ for _____ issued by the GETCO after having observing necessary formalities, the details of which is described in the order no. _____ dated _____ and whereas the said job/works will be /likely to be done in places covered under Employees' State Insurance Act,1948 (ESI) and /or the Workmen Compensation Act,1923 and /or other laws relating to the Labor Management and Welfare Act. (Respective Amendments)

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute this Safety cum Indemnity Bond before the commencement of actual execution of work



Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the guidelines as per Annexure-A prepared by the GETCO.

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has been any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss, damages, costs, charges and expenses caused to or suffered by the GETCO.

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of the change in the constitution of the GETCO or for the extension of the time limit or for any other reason.

We the CONTRACTOR further agrees to the given terms and conditions:

- a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO from all claims, actions, proceedings and risk, damage danger to any person whether belonging or not belonging to the CONTRACTOR.
- b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any proceedings in respect of any of its employee / workmen under the Workmen Compensation Act or any other laws for the time being in force.
- c. That, if during the course of execution of work as stated in the contract order mentioned hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per Annexure-A or terms and conditions / formalities within the meaning of Employees' State Insurance Act,1948 (ESI) or Workmen Compensation Act 1923 or any other laws relating to the Labour Welfare for the time being in force, and also has not observed the safety norms in accordance with the law prevailing at the place of work/job to the satisfaction of the GETCO, the GETCO shall have the right to stop the execution of work/job and the period of such stoppage shall not be taken into account for the calculation of the total period of completion of work for which the CONTRACTOR is responsible to complete the work/job and it will be deemed that discontinuance was due to default of the CONTRACTOR .
- d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any such compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any other reason, the GETCO shall have the right to recover the said amount from any amount receivable by GETCO or any bank guarantee deposited or anything payable whether in connection with this contract or other contract by the CONTRACTOR to the OBLIGEE.
- e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of any guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity Bond, GETCO shall have right to terminate the contract of work issued to the CONTRACTOR.
- f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the compensation and liability as per statutory requirement, contractor / agency is hereby agreed to pay the penalty amount as given below:

Sr. No	Amount of Contract in Rs.	Penalty amount
1	Up to ₹ 1 Lac	₹ 5000/-
2	Above 1 Lac to ₹ 10 Lacs	₹ 40000/-
3	10 to ₹ 100 Lacs	₹ 100,000/-



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

Transmission Circle

4	> 100 Lacs	1.0 % of contract value
---	------------	-------------------------

- g. I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is performed or as per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond.
- h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in Writing on the CONTRACTOR's application after the Contractor has discharged all his obligations under the order mentioned hereinabove and submitted a "NO DEMAND CERTIFICATE" from the GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD and renewable thereof (Claim Period).
- i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in addition to and not by way of limitation or substitution for any other guarantee, indemnities Hereto before given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit such indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto have executed this indenture the day the year First hereinabove written.

(Signature with seal of The CONTRACTOR)

In the presence of:

- 1.
- 2.



Annexure-14
INDEMNITY BOND

(Non-Judicial Stamp Paper of Rs. 300/-)

KNOW ALL MEN BY THESE PRESENTS that we, Messer's _____ (hereinafter called "the Contractor" which expression shall, where the context so admits, include their heirs, executors, administrators and legal representatives, successors and permitted assigns) are hereby held and firmly bind unto the Gujarat Energy Transmission Corporation Ltd (hereinafter called "the GETCO" which expression shall, where the context so admits, include its successors and assigns) to refund the full amount of materials supplied by the GETCO under the terms and conditions of A/T No. _____ Dated _____

against any loss damage or deterioration of whatsoever nature occurs to said materials supplied by the GETCO and which are in the custody of the contractor at their works site, on behalf of the GETCO, at _____ (name of S/S / line) _____ and / or if any of the said materials, when inspected by any officer authorized by the GETCO in this behalf, is found to be damaged, lost, deteriorated in quality or quantity, the contractor hereby agrees to bind himself to indemnity and at all times keep indemnified the GETCO against all loss, damage and deterioration to the any material supplied by the GETCO during his custody and shall pay in cash on demand from the GETCO within 30 days the market value of such materials which is lost, damaged or deteriorated in full to the GETCO and shall also hereby authorize the GETCO to deduct the said sum from any sum due to the contractor or any sum which may at any time become due to the contractor under the above referred contract or any other contract entered into by the contractor with the GETCO.

AND WHEREAS the contractors do hereby agree to be responsible for the safe custody and protection and preservation of the said materials against all risks (excluding war risks) and against loss, damage and deterioration of whatsoever nature in respect of the said materials while it remains in the custody and possession of the contractor.

AND WHEREAS the said materials shall at all times be open for inspection by any officer authorized by the GETCO Now the conditions of the above written bond are such that the contractor shall pay the full amount forthwith to the GETCO in the event of loss, damage or deterioration or whatsoever except due to circumstances arising out of war in respect of the materials supplied by the GETCO and shall fully and effectually indemnify and keep indemnified to the GETCO against such loss, damage and deterioration.

The contractor shall keep the said materials open at all times for inspection by the officers authorized by the GETCO and produce at any time when demanded.

THE WITNESS WHERE OF: We the
Said M/s. _____

(Signature of contractor)
(Seal of Firm)
hereto signed at _____
this day _____

In the presence of
1. _____ Name _____
_____ address _____ (Signature)
2. _____ Name _____
_____ address _____ (Signature)



Annexure-15

PROFORMA FOR CONTRACT AGREEMENT

(Non-Judicial Stamp Paper of Rs. 300/-)

This Agreement is made at _____ on the _____ day of _____ in the Christian Year Two thousand twenty- Six between M/s. _____ (address of office) _____ (hereinafter referred to as "THE CONTRACTOR" which expression shall unless excluded by or repugnant to the contract include its successors or permitted assigns) of the ONE PART and the Gujarat Energy Transmission Corporation Ltd, having their Head office at Vidyut Bhavan, Race Course, Baroda 390 007 (hereinafter called "The GETCO" which expression shall unless excluded by or repugnant to the context include its successors or assigns) of the other part.

WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for

_____ as per GETCO's Order No. _____ hereinafter called "the works" and more particularly described and enumerated or referred to in the specification, terms and conditions prescribed in the order letter, covering letter and other letters and schedule of price which for the purpose of identification have been signed by Shri _____ on behalf of the contractors and by _____ on behalf of the GETCO, a list whereof is made out in the Schedule hereunder written and all of which said documents are deemed to form part of this contract and included in the expression "The works" wherever herein used, upon the terms and subject to the conditions hereinafter mentioned.

AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said works for the sum of Rs. _____ Rupees (_____) upon the terms and subject to the conditions herein mentioned.

NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED THAT.

1. The contractors shall do and perform all works and things in this contract mentioned and described or which are implied therein or there from respectively or are reasonably necessary for the completion of the works as mentioned and at the times, in the manner and subject to the terms and conditions and stipulations contained in this contract, and in consideration of the due provision, executions, supply and completion of the works agreed to by the contractor as aforesaid the Board doth hereby covenant with the contractor to pay all the sums of moneys as and when they become due and payable to the contractors under the provisions of the contract. Such payment to be made at such times and in such manner as is provided by the contract.
2. The conditions and covenants stipulated here-in-before in this contract are subject to and without prejudice to the rights of the Board to enforce penalty for delays and / or any other rights whatsoever including the right to reject and cancel on default or breach by the contractor of the conditions and the covenants as stipulated in the general conditions, specifications, forms or tender schedule etc. attached with GETCO's Order No. _____

The contract value, extent of supply & erection works, delivery dates, specifications and other relevant matters may be altered by mutual agreement and if so altered shall not be deemed or construed to mean or apply to affect or alter other terms and conditions of the contract and the general conditions and the contract so altered or revised shall be and shall always be deemed to have been subject to and without prejudice to said stipulation.



SCHEDULE

List of documents forming part of the contract:

- 1) GETCO's Tender Specification No. _____ and contractor's offer opened on dated ___/___/2026
- 2) GETCO order No. _____ Dtd. _____
- 3) Contractor's acceptance of order vide letter no. _____.
- 4) Contractor's Partnership Deed Dtd. _____.
- 5) Contractor's Power of Attorney / Board Resolution authorizing person to sign on behalf of Firm.

In witness whereof the parties here to have set their hands and seals this day and month, year first above written.

1) Signed, sealed and delivered by

(Signature with name, Designation and official seal)

For and behalf of M/s. _____ (Signature)

Address: _____

In the presence of (Full Name, Address and Signatures)

i. _____ (Signature)

ii. _____ (Signature)

2) Signed, sealed and delivered by

(Signature with name, Designation and official seal)

For and on behalf of Gujarat Energy Transmission Corporation Ltd.,

In the presence of name, Full address and Signature:

(1) _____

(2) _____



Annexure-16

Annexure-VII

AFFIDAVIT CUM UNDERTAKING

(On Rs.300/- stamp paper duly notarized)

We, Shri _____ (names of all partners and POA holder) of M/s. _____ (name of partnership firm) having registered place of business at _____ do hereby solemnly state and affirm on Oath as under:

That Form G up to last entry dated _____ has been submitted to GETCO by us.

That since this Form G is not of current year, it is affirmed that whatever entries specified by Registrar of Firms in this submitted Form G is true and correct and that, there is no any modification or change in any of the partners or other details. It is further affirmed that we are liable & bound to disclose to GETCO immediately, if there is any change and/or modification in partnership of this firm.

That if GETCO finds any undisclosed modification/amendment in partners or other details at any time, then they shall be entitled to take any legal action against us / partnership firm. GETCO shall be empowered to step-deal and /or black-list our firm for any contract, at such instances.

That whatever stated in aforesaid paras and contents therein are true and correct and shall be binding on all the partners of this partnership firm, which includes their heirs, representative, assigns, executors etc.

Hence solemnly affirmed on this _____ day of _____ months of 20____ at _____.

DEPONANTS

(name & sign of all partners / or POA Holders)

Dated:

Place:



Confirmation Regarding Site Verification

Date:

To,

The Superintending Engineer (TR)

Circle Office,

Sub: Confirmation Regarding Site Verification. Ref: Tender No.--_____

Dear Sir,

In context to above reference tender, I hereby confirmed that I have visited the site/sites as mentioned in tender. And after keeping familiar myself completely about site & situation I am applying in tender and accepting all terms and condition mentioned in tender in to.

Thanking You.

Yours faithfully

Authorized signatory Name & signature



Declaration of Conflict On Interest

To
The Superintending Engineer,
Transmission Circle Office, Surendranagar
Nr. Shiv International Hotel,
Bus Stand Road,
Surendranagar – 363002.

Ref: Tender Notice No.....

With reference to above your tender Notice No.....
For the work of.....

We do not have any conflict of interest with any other bidder who has submitted the bid in this tender.

Yours Faithfully,

(Signature of the Tenderer)



Declaration of Relationship with employee

To
The Superintending Engineer,
Transmission Circle Office, Surendranagar
Nr. Shiv International Hotel,
Bus Stand Road,
Surendranagar - 363002.

Ref: Tender Notice No.....

With reference to above your tender Notice No.....
For the work of.....

We do not have any type of relationship with any current employees of GETCO.

Yours Faithfully,



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Transmission Circle

Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gebmail.com 📠 No. 02752 - 223053

STC-89-2026

Price Bid



Schedule B

Name of Work: - Erection, Testing and commissioning of 1) 1 no New 66/11 KV 15 MVA TR at 66KV Kondh SS (with Bus Extension), 2) 1 no New TR Bay at 66 KV Dhavana SS (with PT Shifting & erection), 3) 1 no New TR bay at 66 KV Devaliya, 66 KV Narali & 66 KV Nadadhri SS Under AM Division Dhrangadhra of AM Circle Surendranagar Approved under R&M 2025-26.

SCHEDULE B						
<i>Sub Work order for erection of new 66/11kV 15MVA TR bay Equipment & structure at 66kV Kondh(With Bus Extension)Dhavana/Devaliya/Narali & Nadadhari S/S under AM Division Dhrangadhra</i>						
Sr. No.	SOR Item	Description	Total Qty	Unit	Rate	Amount
1	PART-D-1	Erection of equipment of any type/make with required all spares & accessories as per supplier's manual and FQP, including individual & interpole wiring of for all mentioned voltage class switchyard (as per respective technical specifications & relevant special conditions) suitable for all type of bus configurations. Scope includes the dragging/loading/unloading of same from site store to erection site. (Erection of breakers - 66 kV)	5.00	Set of 3 pole	5535	27675.00
2	PART-D-2	Erection of CT & PT, CVT on erected structure including complete dragging/loading/unloading of same without crane only from site store to erection site and fixing of required clamps, connectors as per instruction of Engineer-in-charge. (66 kV CT/PT)	15.00	Per phase	623	9345.00
3	PART-D-3	Erection of surge arrester with counter on erected structure including complete dragging/loading/unloading of same with crane only from site store to erection site and fixing of required clamps, connectors as per instruction of Engineer-in-charge. (66 kV LA)	15.00	Per phase	415	6225.00

4	PART-D-7-(a)	Erection of centre break/double break isolator (All make) without earth blade on its erected structure consisting of 3 base channels with porcelain/solid core insulator including interconnected piping with operating mechanism and accessories with final adjustment for simultaneous operating & closing. The rates are inclusive of dragging/loading/unloading of the same from site store to erection site as per instruction of Engineer-in-charge. (66 kV Isolator)	5.00	Set of 3 phase	2491	12455.00
5	PART-D-10	Erection of polyclone/Solid core/Bus post insulator on its erected structure complete, fixing of accessories and shifting of same including loading/unloading from its site store to erection site. (66 kV PI)	11.00	Nos	277	3047.00
6	PART-D-13	Laying of any size of 11/22 kV XLPE/PILC cable including excavation of trench 300 mm wide & 600 mm deep including laying and filling up sand of 100 mm layer from bottom & bricks on three side of cable & refilling the trench with murran/soil & ramming etc. Required bricks, sand, power cable marker/CI/GI plate etc. will have to be supplied by the contractor. Rates are inclusive of shifting of cable drum to the site from s/s site store. Drum should be handled only by jacking to avoid damage to cables.	345.00	Mtr	138	47610.00
7	PART-D-14	Laying of any size of 11/22 kV XLPE/PILC cable in ready made cable trench or in open space. Rates are inclusive of shifting of cable drum to the site from s/s site store. Drum should be handled only by jacking to avoid damage to cables.	800.00	Mtr	63	50400.00
8	PART-D-15-(a)	Erection of S/S & Equipment structure including punching of nut bolts. Rates are inclusive of shifting of same up to erection site from its s/s store.(66 kV	11.22	MT	2491	27949.02
9	Part-D-21-(c)	Stringing of Bus complete in all respect with fixing of all fittings, insulators sag compensating plate/spring and all accessories as per the instruction of Engineer-In-Charge	90.00	Rmt. / Per phase	63	5670.00

9		Preparing and fixing of required length of jumpers in the switchyard on respective bus & equipments, tensioning & dressing of jumpers complete as per instruction of Engineer-in-charge.	0.00	Mtr		0.00
	PART-D-23-(c)	Single MOOSE/ZEBRA/PANTHER	425.00	Rmt. per ph.	16	6800.00
10		Installation of earthing strips/MS round bar as shown below including digging of 600 mm depth and 450 mm wide trench/fixing on structure as per attached drawing including fixing arrangement with two bolt arrangement, jointing with nut-bolts and lap welding and applying zinc rich paint on added joints including supply of GI nuts & bolts as per specification	0.00			0.00
	PART-D-24-(b)	Normal soil Soil 50x 6 mm GI strip	1075.00	Mtr.	43	46225.00
	PART-D-25-(b)	Rocky Soil 50x 6 mm GI strip	370.00	Mtr.	164	60680.00
11	PART-D-27-(a)	Supply, installation, Testing & Commissioning of maintainance free treated earth electrods Suitable for Normal SOIL as per drawing no. GETCO/E/P-021 (1 of 2) R2 dated:04-06-15 and technical specification GETCO/E-TS-Maintainance Free earth pits/R1 dated 04.06.15 for 66/11 KV Sub-Station with ground enhancement material/back filling/grounding compound as per IEEE 80-2000 clauses 14.5 (d) and as per Part-7 of IEC-62561 using copper bonded earth electrode (with 250 micron copper coating) having 24 mm dia.(Min) and 3000 MM length which shall be capable of handling STC of 25 KA-1 sec. Work also includes providing BB Masanory inspection chamber (manhole) incl. light type CI cover	27.00	No.	13893	375111.00
11	PART-D-27-(b)	Supply, installation, Testing & Commissioning of maintainance free treated earth electrods Suitable for ROCKY SOIL as per drawing no. GETCO/E/P-021 (1 of 2) R2 dated:04-06-15 and technical specification GETCO/E-TS-Maintainance Free earth pits/R1 dated 04.06.15 for	18.00	No.	14844	267192.00



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Transmission Circle

Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
 ☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gmail.com 📠 No. 02752 - 223053

		66/11 KV Sub-Station with ground enhancement material/back filling/ grounding compound as per IEEE 80-2000 clauses 14.5 (d) and as per Part-7 of IEC-62561 using copper bonded earth electrode (with 250 micron copper coating) having 24 mm dia.(Min) and 3000 MM length which shall be capable of handling STC of 25 KA-1 sec. Work also includes providing BB Masanory inspection chamber (manhole) incl. light type CI cover				
12	PART-H-1-(d)	Erection of control panel relay panel or C/R panel or RTC panel including grouting of panel, jointing with adjoining panels including required fabrication for entry of control cables and complete vermin proofing. Job includes supply of required bolts, nuts, etc. and shifting of panel from S/S site store to work site. (66 kV panel)	10.00	No.	691	6910.00
13	PART-H-2	Erection of 11 kV CB panel of any make including grouting, jointing with adjoining panels & horizontal, vertical leveling including required fabrication for entry of power cable, control cable and complete vermin proofing, job includes supply of required bolts, nuts etc. and shifting of panel from S/S site store to work site	5.00	No.	2076	10380.00
14	PART-D-33	Erection of supporting structure for 11 kV Power Cable termination at 11 kV bushing for 10/15/20MVA transformer and station x'mer(also suitable for erecting DO fuse) including necessary minor fabrication as per DGR. & inst. of E.I.C. and painting with one coat of red oxide and one coat of alluminium paint. Material for supporting structure will be supplied free of cost by GETCO.	5.00	No.	998	4990.00
15	PART-D-35	Providing & fixing on above support str. of Set of following Items on 11 kV support structure system for power cable of 66/11 kV Transformer as per GETCO drawing and instruction of EIC.1) Allu. alloy bus bar of size 75X20x2000 mm : 03 Nos.2) 11KV Post Insulator of PCD 127 mm - 12 No3) Copper laminated fusion welded flexible jumper of size 75 X 10 X 600 mm having 2000 Amp capacity with manufacturer test certificate : 03 Nos 4) Bi Metalic	5.00	Set	27303	136515.00

I/We have read and clearly understood all the above terms & conditions and accept here with Seal & Sign of Bidder



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Transmission Circle

Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
 ☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gmail.com 📠 No. 02752 - 223053

		Plate(Al/Cu) 03 Nos. 5) 11KV Heat Shrinkable anti tracking sleeve on Al Bus Bar os all three phaes 06 Mtr. 6) Including required GI/SS nut bolt and washer of good quality for fitting support structure 7) All live parts shall be covered with heat shrinkable MV insulated tapr/sleeve.				
16	PART-H-9	Preparing of complete schedule of wiring for line/ transformer bay for 66KV bays in triplicate. necessary drawing will be provided by the GETCO. Schedule should be approved by EE. or DE in charge.	5.00	Bay	1996	9980.00
17	PART-H-7-(a)	Laying of Up to 7 Core Control Cable , 1.1KV PVC, armored copper/ aluminum control cable inside Hume pipe/cable trench including binding / clamping of cable with GI wire as per the requirement including the supply and fixing of identification tags on both ends and at distance every 100m following size (Cable will be supplied by GETCO at free of cost	2480.00	Per RMtr	6	14880.00
18	PART-H-7-(b)	As above but for, Above 7 Core Control Cable	2230.00	Per RMtr	10	22300.00
19	PART-H-8-(a)	Laying of Up to 7 Core Control Cable , 1.1 KV PVC armored copper /aluminum cable in ground by digging trench of suitable width and 450 mm depth in any type of soil including supply and fixing of identification tag on both end and at distance every 100 mtrs following size	750.00	Per RMtr	21	15750.00
20	PART-H-8-(b)	As above but for, Above 7 Core Control Cable	650.00	Mtr	26	16900.00
		Providing and fixing 'B' class G.I. pipes of following size for cable protection including fixing with the structures including required 'L' & 'T' band,coupling for CT,PT, Transformer, M.K.Box cabling on structure including required fabrication.(weight of pipe-25kg/meter)	0.00			0.00
21	PART-H-10-(a)	{a} 40mm dia	150.00	Mtr	255	38250.00
	PART-H-10-(b)	{b} 50mm dia	100.00	Mtr	284	28400.00

**GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED**

Transmission Circle

Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002

☎ No. 02752 - 223050 E-mail: setrsurendranagar.getco@gmail.com 📠 No. 02752 - 223053

22	PART-H-11-(a)	Termination of Control Cable at Panel / M.K./ Equipments including supply of required size of brass cable glands, lugs, ferrules, PVC Binding Tape, Buttons etc. for a) Up to 7 Core Control Cable.	146.00	End	199	29054.00
23	PART-H-11-(b)	As above but for Above 7 Core Control Cable.	110.00	End	349	38390.00
24	PART-D-39	Providing of M15 Grade Concrete for various equipment structure, Guy, 11kv DP, M.K. Box, Neutral channels, cable support channel, grouting of Pole/ Flood light structure with cement, sand & metal in proportion of 1:2:4 respectively. The rates are inclusive of supply of sand, metal, water & cement ,Muffing and with smooth cement mortar (1:6) finish.	10.00	CMT	5276	52760.00
25	PART-D-40	Excavation in Hard Rock for excavation of Eath Pit and 11KV power cable DP Structure Only.	8.00	CMT	525	4200.00
26	PART-H-13	Providing and fixing of all weather proof, cold rolled sheet steel junction box for CVT & PT, CT terminations with 30 Nos. of disconnecting type, 'Elmex' make CATDM 4 or equivalent type connectors and required no of fuses, links etc.as per instruction of Engineer-in-charge,as per drawing	5.00	No	21549	107745.00
27	PART-D-47	Labour Charge for fixing 11kv XLPE Indoor Cable kit of any make for size 95 to 300mm2.Cable kit provide by GETCO	15.00	No	748	11220.00
28	PART-D-48	Providing & fixing of 11kv XLPE Outdoor cable termination kit suitable for 11kv ,3C*95 sqmm to 300sqmm XLPE Power cable by using adwquate capacity of AL.Lugs.(With 5 years guarntee	15.00	No	6139	92085.00
29	PART-D-44	P & F Radium sticker for outdoor and indoor Equipment Identification like LA, Isolator, Circuit Breaker, Transformer, CT, PT, MK Box, C&R Panels, 11KV Panel board etc. As per instruction of EIC.	2500.00	Sq. Inch	2	5000.00
30	PART D - 64	Providing and fixing of single pieces cast aluminium with full frame with acrylic cover integrated luminaries energy efficent flood light luminaries on swaged pole/Gi structure by providing required febrication of Philips/CGL/Bajaj/GE/Osram make suitable for 1X250 Watt HPSV/T with allied accessories such as capacitor, igniter, blast,control gear box etc, 4 core 2.5 sq. mm double insulated flexible stranded wire should be used from control gear fitting to junction box.	10.00	No	7487	74870.00



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED



Transmission Circle

Office Surendranagar, 66KV Sub-Station Compound, Nr. Shiv Hotel, ST Station Road, Surendranagar-363002
No. 02752 - 223050 E-mail: setrsurendranagar.getco@gmail.com No. 02752 - 223053

Table with 7 columns: Item No., Description, Unit, Quantity, Rate, Amount, and Total. Rows include items 31-34 and summary rows for Total, GST @ 18%, and Total Grand Amount.

NOTE: -Welfare tax shall be reimbursed on production of proof of such payments made by the contractor to the appropriate department. GST rate will be applicable as per rules.

CERTIFICATE

I/we am / are ready to carry out the above work % above/below, (In word % above/ below) of schedule rate of GETCO

Superintending Engineer (AM)
Transmission Circle office
GETCO Surendranagar.