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Name of Work :- Manual cleaning & sweeping of the campus and office building of BFD-II,
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TENDER DOCUMENT

Manual cleaning & sweeping of the campus and office
building of BFD-II, IBBZ-I, CPWD, Islampur during 2026-
27.

Rs. 3,93,862.00

Rs. 7,877.00

Performance Guarantee (P.G) :5% of tendered value of the Estimated
Cost put to tender (ECPT) or contract amount (whichever is higher)
Additional Performance Guarantee (A.P.G) : In case of quoted bid
amount is lesser than 80% of the ECPT the bidder shall be required to
submit Additional Performance (APG) in addition to the standard
performance guarantee (PG). The amount of Additional Performance
(APG) shall be equivalent to the difference between the 80 % amount
of ECPT and quoted amount. The additional performance (APG) shall
in the prescribed format of performance guarantee and has to be
submitted within the time frame prescribed for submission of the
prescribed for submission of performance guarantee. The other terms
and conditions of release etc. of APG shall be same as that of PG.

2.5% of tendered Value

12 (Twelve) months.

11/NIT/EE/BFD-II/BFSD-I111/2026-27.

Up to 16:00 Hrs on 21/10/2026.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Assistant Engineer, Border Fencing Sub-Division-Islampur, IBBZ-I, CPWD, on behalf of
President of India invites online percentage rate bids from approved and eligible contractors of
CPWD for the following work:
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the
documents required.

2. Information and Instructions for bidders posted on website shall form part of bid document.

3. The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

4. But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as
Insurance Surety Bonds, Account Payee Demand draft or Banker’s Cheque or Fixed Deposit
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Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Bank towards EMD in favour of Executive Engineer,
Border Fencing Division-II, IBBZ-I, CPWD, Islampur as mentioned in NIT, receipt for
deposition of original EMD to division office of any Executive Engineer (including NIT
issuing EE/ AE), CPWD and other documents as specified.

Those contractors, who are not registered or have not updated their profile on the website
mentioned above, are required to get registered / update their profile beforehand. The necessary
training materials including the videos with step to step process are available on download
section of https://etender.cpwd.gov.in

The intending bidder must have valid Class-III digital signature certificate with encryption key
(combo type) to perform any operations / transactions on the e-tendering portal / website and
the bidder should download and install the eMsigner on their system as per instructions
available on download section ofhttps://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of
bids he will receive the competitor bid sheets

Contractor can upload documents in the form of JPG format and PDF format

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in
figures appears in yellow colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted
by the bidder, rate of such item shall be treated as "0" (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tenderer.

Note 1 :

Enlisted CPWD contractors of class-III, IV and V can tender within their tendering limit for
works in the region of enlisting authority only as detailed in table-1. (As Per Enlistment Rule
in CPWD 2026)

Table 1: Tendering Jurisdiction and Enlisting Authorities for contractors of Class III, IV
and V

S1. Region Enlisting Authority Tendering Jurisdiction

No.

1. NR SDG (Chandigarh), ADG | Punjab, Chandigarh, Rajasthan, Haryana,
(Northern (Chandigarh), ADG (Lucknow), | Uttarakhand, Himachal Pradesh, Uttar Pradesh,
Region) ADG (Jammu), ADG (DR) and ADG | Jammu & Kashmir, Leh & Ladakh and Delhi

(PRD)

2. SR SDG (Chennai), ADG (Kochi), ADG | Tamil Nadu, Andaman & Nicobar, Puducherry,
(Southern (Bengaluru) and ADG (Hyderabad) Kerala, Karnataka, Lakshadweep, Andhra
Region) Pradesh and Telangana

3. ER (Eastern | SDG (Kolkata), ADG (Patna) and | West Bengal, Sikkim, Odisha, Bihar,
Region) ADG (Guwahati) Jharkhand, Assam, Arunachal Pradesh, Tripura,

Nagaland, Meghalaya, Mizoram and Manipur

4. WR SDG (Mumbai) and ADG (Bhopal) | Maharashtra, Goa, Daman and Diu, Gujarat,
(Western Madhya Pradesh and Chhattisgarh
Region)
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List of Documents to be scanned and uploaded within the period of bid submission:

L Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/
Bank Guarantee of any commercial Bank against EMD.
II. Enlistment Order of the Contractor of appropriate class.

M1 The certificate of ERP (Enterprise Resource Planning) training through any of the
CPWD Regional Training Institute (RTIs) at Delhi, Mumbai, Chennai and Kolkata,
National CPWD Academy (NCA), Gaziabad.

IV.  GST Registration Certificate

V. EMD Receipt.
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FORM OF EARNEST MONEY (EMD RECEIPT )

Receipt of deposition of original EMD

(Receipt No.......oovviiiiiiiiii i, /date...........oociii. )

Name of Work :- Manual cleaning & sweeping of the campus and office building of BFD-II,
IBBZ-1, CPWD, Islampur during 2026-27.

1. NIT No. 11/NIT/EE/BFD-1I/BFSD-I11/2026-27
2. Estimate Cost :- Rs. 3,93,862/-
3. Amount of Earnest Money Deposit :- Rs. 7,877/-

4. Last Date of submission of Bid :- Up to 16:00 Hrs on 21/10/2026

1.NAME Of COMUTaACTOY . ...t e e e e e e e
2. FOrIN Of VI . o
3. Amount of Earnest Money Deposit...............ooiiiiiiii

4. Date of submission of EIVID ... ..o oo e

Signature, Name and Designation of
EMD receiving officer (EE/AE(P)/AAQO)
Along with office stamp
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CPWD-6 FOR e-Tendering

Item rate bids are invited on behalf of President of India from approved and eligible contractors of CPWD
for the Work of “Manual cleaning & sweeping of the campus and office building of BFD-II, IBBZ-I,
CPWD, Islampur during 2026-27".

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on
the original date of submission of bids.

1.1. The work is estimated to total cost of Rs. 3,93,862/- This estimate, however, is given merely as a
rough guide.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 (or other
Standard Form as mentioned) which is available as a Govt. of India Publication and also available on
website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the said
form which will form part of the agreement.

3. The time allowed for carrying out the work will be 12 (Twelve) months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the bid documents.

4. The place of duty will be at the premise of the campus and office building of Border Fencing Division-
II, CPWD, Islampur or as directed by the Engineer-in-charge. Nothing extra will be paid for changing
the duty location under the offices of BFD-II, Islampur.

5. The bid document consisting of special conditions, specifications, schedule of quantities of items to be
executed and the set of terms & conditions of the contract to be complied with by the contractor whose
bid may be accepted and other necessary documents except Standard General Conditions of Contract
Form can be seen on website www.tenderwizard.com /CPWD or www.cpwd.gov.in free of cost.

6. After submission of the bid, the contractor can re-submit revised bid any number of times but before
last time and date of submission of bid as notified.

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of
times (he need not re-enter rate of all the items) but before last time and date of submission of bid as
notified.

8. [Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit
Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Banks (drawn in favour of Executive Engineer, Border
Fencing Division-11, IBBZ-I, CPWD, Islampur) shall be scanned and uploaded on the e-Tendering
website within the period of bid submission. The original EMD should be deposited either in the office
of Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within the
period of bid submission. The EMD receiving Executive Engineer (including NIT issuing EE/AE)
shall issue a receipt of deposition of earnest money deposit to the bidder in a prescribed format
(enclosed) uploaded by tender inviting AE/EE in the NIT.
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A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50%
of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above,
and balance may be deposited in shape of Bank Guarantee including e- Bank Guarantee of any
Commercial bank having validity for a period of 90 days for single bid works and 180 days for two bid
system or more from the last date of receipt of bids which is to be scanned and uploaded by the
intending bidders. The earnest money given by all the tenderers except the lowest tenderer shall be
refunded immediately after the expiry of stipulated bid validity period or immediately after acceptance
of the successful bidder, whichever is earlier. However, in case of two/ three bid system, earnest
money deposit of bidders unsuccessful during technical bid evaluation etc. should be returned within
30 days of declaration of result of technical bid evaluation. Copy of Enlistment Order and certificate of
work experience and other documents as specified in the notice inviting e- tender shall be scanned and
uploaded on the e-Tendering website within the period of bid submission. However, certified copy of
all the scanned and uploaded documents as specified in e- tender notice shall have to be submitted by
the lowest bidder within a week physically in the office of tender opening authority. Online bid
documents submitted by intending bidders shall be opened only of those bidders, whose original EMD
deposited with any division of CPWD and other documents scanned and uploaded are found in order.

The bid submitted shall be opened at 16:30 Hrs on 21/10/2026.

9. The bid submitted shall become invalid and e-tendering processing fee (if available) shall not be
refunded if:

(i) The bidder is found ineligible.
(i1)) The bidder does not upload scanned copies of all the documents stipulated in the bid document.

(ii1) If any discrepancy is noticed between the documents as uploaded at the time of submission of
bid and hard copies as submitted physically by the lowest bidder(s) in the office of bid opening
authority.

(iv) If a tenderer does not quote any percentage above/below or at par on the total amount of the
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

10. The contractor whose bid is accepted will be required to furnish performance guarantee at specified
percentage of the tendered amount as mentioned in schedule E and within the period specified in
Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance
with the prescribed form. In case the contractor fails to deposit the said performance guarantee within
the period as indicated in Schedule 'F', including the extended period if any, the Earnest Money
deposited by the contractor shall be forfeited automatically without any notice to the contractor. The
earnest money deposited along with bid shall be returned after receiving the aforesaid performance
guarantee. The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/ registrations or proof of applying for obtaining labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable and also
ensure the compliance of aforesaid provisions by the subcontractors, if any engaged by the contractor
for the said work within the period specified in Schedule F.
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11. The description of the work is as follows:

12.

13.

14.

15.

16.

17.

Manual cleaning & sweeping of the campus and office building of BFD-II, IBBZ-I, CPWD,
Islampur during 2026-27.

Intending Bidders are advised to inspect and examine the office of the Executive
Engineer, BFD-II, Islampur, site and its surroundings and satisfy themselves before submitting their
bids as to the nature of the job (so far as is practicable), the means of access to the office, the
accommodation they may require and in general shall themselves obtain all necessary information
as to risks, contingencies and other circumstances which may influence or affect their bid. A bidder
shall be deemed to have full knowledge of the location/site whether he inspects it or not and no
extra charge consequent on any misunderstanding or otherwise shall be allowed. The bidders shall
be responsible for arranging and maintaining the services at their own cost, facilities for workers
and all other services required for executing the work unless otherwise specifically provided for in
the contract documents. Submission of a bid by a bidder implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specifications of the work to
be done and local conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other bid and reserves to itself the authority to reject any or all the bids received without
assigning any reason. All bids in which any of the prescribed conditions is not fulfilled or any
condition including that of conditional rebate is put forth by the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the
bids submitted by the contractors who resort to canvassing will be liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of accepting the
whole or any part of the bid and the bidders shall be bound to perform the same at the percentage rate
quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in
which his near relative is posted as a Divisional Accountant or as an officer in any capacity between
the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate
the names of persons who are working with him in any capacity or are subsequently employed by him
and who are near relatives to any gazetted officer in the Central Public Works Department or in the
Ministry of Housing & Urban Affairs. Any breach of this condition by the contractor would render
him liable to be removed from the approved list of contractors of this Department.

No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a contractor
for a period of one year after his retirement from Government service, without the previous
permission of the Government of India in writing. This contract is liable to be cancelled if either the
contractor or any of his employees is found any time to be such a person who has not obtained the
permission of the Government of India as aforesaid before submission of the bid or engagement in
the contractor’s service.

The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from the date
of opening of bids in case of single bid system and 75 (seventy five) days from the date of opening of
technical bids in case bids are invited in 2 or 3 bid system. Further

(1) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the department within 7 days after last date of submission of bids,
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then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit 50%
of the earnest money absolutely irrespective of letter of acceptance for the work is issued or not.

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the department after expiry of 7 days after last date of submission of
bids, then the Government shall without prejudice to any other right or remedy, be at liberty to forfeit
100% of the earnest money absolutely irrespective of letter of acceptance for the work is issued or
not.

(ii1) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall
not be allowed to participate in the rebidding process of the same work.

18. This notice inviting bid shall form a part of the contract document. The successful bidder/contractor,
on acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of
start of the work, sign the contract consisting of: -

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

(b) Standard C.P.W.D. Form 7 — GCC 2023 for Maintenance work.

(c) Corrigendum if any.

19. The intending bidders are required to update their profile in CPWD e- tender portal and to upload their
bids well in advance of last date of submission of tender. Any issue related to updating
profile/uploading tender can be resolved through the concerned Executive Engineer/ Assistant Engineer
(Phone no 8949964965, e- mail Id bfsdislampur@gmail.com) or ERP helpline no. 18001803286 or e-
mail 1d cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to raise
any issues till the last date of submission of bid in their own interest.

Assistant Engineer,
Border Fencing Sub-Division-Islampur,
IBBZ-I, CPWD, Islampur
(For and on behalf of President of India)
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE West Bengal CIRCLE BFC-1, CPWD, Siliguri
BRANCH B &R DIVISION  BFD-II, CPWD, Islampur

ZONE IBBZ-1, CPWD, Siliguri SUB-DIV.  BFSD-ISLAMPUR

Percentage Rate Tender & Contract for Works

Tender for the work of :- Manual cleaning & sweeping of the campus and office building of BFD-II,
IBBZ-I, CPWD, Islampur during 2026-27.

(i) To be uploaded/submitted online by tenderers upto 16:00 hours on 21/10/2026 through
CPWD web site.

(ii) To be opened in presence of tenderers who may be present at 16:30 hours on 21/10/2026 in
the office of The Assistant Engineer, Border Fencing Sub-Division-Islampur, IBBZ-I,
CPWD, Islampur.

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, special conditions, Schedule of Rate & other documents and Rules referred to in the condition of
contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule "F”, viz., schedule of quantities and in accordance with the specifications, designs,
drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11
of the Conditions of contract and with such materials as are provided for, by, and in respects in accordance
with, such condition so far as applicable.

I/We agree to keep the tender open for Thirty (30) days from the date of opening of eligibility bid and not
to make any modification in its terms and conditions.

I/we have deposited EMD for the prescribed amount in the O/o concerned Executive Engineer as per the
bid document.

A sum of Rs. 7,877/- is hereby forwarded in Insurance Surety Bonds, Account Payee Demand draft or
Banker’s Cheque or Fixed Deposit Receipts or / and Bank Guarantee including e-Bank Guarantee issued
by a scheduled bank as earnest money.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance Surety
Bonds, Account Payee Demand draft, Fixed Deposit Receipts, Banker’s Cheque or Bank Guarantee (as
prescribed) including e-Bank Guarantee issued by a scheduled bank is scanned and uploaded (strike out as
the case may be). If I/We, fail to furnish the prescribed performance guarantee within prescribed period,
I/We agree that the said President of India or his successors, in office shall without prejudice to any other
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence
work as specified, I/ We agree that President of India or the successors in office shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the said performance guarantee
absolutely. The said Performance Guarantee shall be a guarantee to execute all the works referred to in the
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tender documents upon the terms and conditions contained or referred to those in excess of that limit at the
rates to be determined in accordance with the provision contained in Clause 12.2 (C) of the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then
I/We shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the
notice of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with
the work as secret/confidential documents and shall not communicate information/derived there from to
any person other than a person to whom I/We am/are authorized to communicate the same or use the
information in any manner prejudicial to the safety of the State.

Dated * Signature of Contractor
Postal Address *
Witness: ** *
Address: **
Occupation: ** Telephone No. *
Fax *
E-Mail *

(*) To be filled in by the Contractor

(**) To be filled in by the Witness.
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted

by me for and on behalf of the President of India for a sum of Rs. *

The letters referred to below shall form part of this contract Agreement:-

() - *
(b) -~ *
(©) e .

For & on behalf of the President of India

Signature............... K

Designation.................. K
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On non-judicial stamp paper of minimum Rs. 100 ]

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance
Guarantee/Security Deposit/Mobilization Advance

1. Whereas the Executive Engineer ..................... (name of division) .......ccoeun...... , CPWD on behalf of
the President of India (hereinafter called “The Government”)has invited bids under
........................ (NIT number)...................... dated ................. for ssssiepmssss s s (AN
OF WOTK) oovomisnimisnsiiionimmmsmsnsemmossusssines The Government has further agreed to accept
irrevocable Bank Guarantee for Rs. .........oooou......... (RUPEES .o only) valid upto .........
(date)*......... as Earnest Money Deposit from ..o, (name and address of contractor)
s (hereinafter called “the contractor”) for compliance of his obligations in accordance
with the terms and conditions of the said NIT.

OR**

Whereas the Executive Engineer ................. (name of division) ........co.ooevevvunn, » CPWD on behalf of
the President of India (hereinafter called “The Government”) has entered into an agreement
bearing NUMber .......c..coo.ovvvvoree. With oo (name and address of the contractor) w.mne
(hereinafter called “the Contractor”) for execution of WOrk .........coooooooooooooo (name of
(] 3 H T ———— The Government has further agreed to accept an irrevocable
Bank Guarantee for Rs. .......c.c............ (REPEES, o, omvssiassmsissmmns only) valid upto ........ (date)........
as Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor for
compliance of his obligations in accordance with the terms and conditions of the agreement.

2% Welreaamns (indicate the name of the bank) i (herein after referred to as “the Bank”),
hereby undertake to pay to the Government an amount not exceeding RS. .....ccccooovermvnnnn..
45T -1 ———— only) on demand by the Government within 10 days of the demand.

< — (indicate the name of the Bank), woiniessesasnsnss » do here by undertake to pay the

amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said Contractor. Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees ...................only)

R A — (indicate the name of the Bank) suvcsiimssoes , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor
shall have no claim against us for making such payment.

9. WE: cuniiso (indicate the name of the Bank) scsssesmsss , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner
our obligation here under to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor from time to time or to postpone for any time
or from time to time any of the powers exercisable by the Government against the said contractor
and to forbear or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation or extension being granted
to the said Contractor or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said Contractor or by any such matter or thing

Correction = NIL, Insertion= NIL, Overwriting= NIL, Deletion= NIL
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whatsoever which under the law relating to sureties would, but for this provision, have effect of so

relieving us.

6. We. onimsemas (indicate the name of the Bank) .............. , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the Contractor and
notwithstanding any security or other guarantee the Government may have in relation to the
Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

8. We, .cccoeeeereennnnns (indicate the name of the Bank) ...cceccereeneeerennnenens, Undertake not to revoke this
guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to ..o unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
festiictad to. RS, oosmmsssissonin (RUPEES eierrrreraenine only) and unless a claim in writing is lodged
with us within the date of expiry or extended date of expiry of this guarantee, all our liabilities
under this guarantee shall stand discharged.

Date.omsini

Witnesses:

1. Signature............. Authorized signatory
Name and address
Name
Designation

Staff code no.

Bank seal
2. Signature ...

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited
and 180 days for two/three bid system from the date of submission of tender.

**|n paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/security deposit/mobilization advance, as the case may

kA
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Amendments to General Conditions of Contract 2023 Maintenance Works

The GCC 2023 for maintenance works with upto date correction slips till last date of submission of bid.
Following clauses of GCC 2023 for maintenance work is modified as per modification includes in

below:-
SI. No. 0.M. No. Subject
1. DG/CON/Maintenance 2023/01 Dated : | Modification in GCC Maintenance Work 2023
10.11.2023 Receipt and refund of EMDs online through e-
gateway of SBI for e-tendering as pilot cases-reg.
2. DG/CON/Maintenance 2023/02 Modifications in Conditions of Contract, Clause 5
dated: 08.12.2023 and schedule F in clause 5 of GCC 2023
Maintenance Works
3. DG/CON/Maintenance 2023/03 Modifications in Conditions of Contract, Clause 12
dated: 18.12.2023 and Schedule E and F of GCC 2023 for Maintenance
Works
4. DG/CON/Maintenance 2023/04 Modifications in conditions of Contract and Clause
dated: 08.02.2024 19 of GCC 2023for Maintenance Works
5. DG/CON/Maintenance 2023/05 dated: | Modifications in Conditions of Contract, Clause 19
01.03.2024 and 20 of GCC2023 for Maintenance Works
6. DG/CON/ Maintenance 2023/06 Modifications in Conditions of Contract, Clause 7 of
dated: 01.03.2024 GCC2023 for Maintenance Works
7. DG/CON/ Maintenance 2023/07 Modifications in Clause 19 of GCC 2023 for
dated: 05.03.2024 Maintenance Works
8. DG/CON/Maintenance 2023/08 Modifications in Clause 36 of GCC 2023 for
Dated : 03.06.2024 Maintenance Works.
9. DG/CON/ Maintenance 2023/09 Additions in 'General Rules and Directions' of GCC
dated: 03.06.2024 2023 for Maintenance Works
10. DG/CON/ Maintenance 2023/10 Modifications in Clause 10A of GCC 2023 for
dated: 09.10.2024 Maintenance Works.
11. DG/CON/ Maintenance 2023/11 Modifications in Conditions of Contract, Clause 10A
dated: 29.10.2024 of GCC Maintenance Works 2023.
12. DG/CON/Maintenance/2023/12 Modifications in General Rules and Directions of
Dated : 03.01.2025 GCC 2023 for Maintenance Work
13. DG/CON/Maintenance/2023/13 Modifications in Clause 7A of GCC 2023 for
Dated : 31.01.2025 Maintenance Work
14. DG/CON/Maintenance/2023/14 Modifications in Clause 7, 8, 9 and Schedule F of
Dated : 10.02.2025 Clause 8 of GCC 2023 for Maintenance Works.
15. DG/CON/Maintenance/2023/15 Modifications in Clause 14 of GCC 2023 for
Dated : 03.03.2025 Maintenance Work.
16. DG/CON/Maintenance 2023/16 Modifications in Clause 25.2(b) and 25.6 of GCC
Dated:16.06.2025 2023 for Maintenance Works.
17. DG/CON/Maintenance 2023/17 Modification of Clause 19L of GCC-2023 for
Dated:06.11.2025 Maintenance Works.
18. DG/CON/Maintenance 2023/18 Dated: | Modification in General Riles & directions, Clause 1
27/02/2026 and Schedule E of GCC 2023 for Maintenance
Works.
19. DG/CON/Maintenance 2023/19 Dated: | Modification of Clause 6 and Schedule F of GCC-
25/03/2026 2023 for Maintenance Works.

Correction = NIL,
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B e AT
HETTT F9A
No. DG/CON/Maintenance 2023/01
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 10.11.2023

Sub: Modification in GCC Maintenance Works 2023 Receipt and refund of EMDs

online through e-gateway of SBI for e-tendering as pilot cases - reg.

The provision on earnest money deposit (EMD) through e-tendering is modified as

under and shall only be applicable for C, E, I, N and Central Secretariat
Divisions under ADG (Delhi) as pilot cases with immediate effect:-
Existing Provision Modified Provision
CPWD-EPC CPWD-7/8 CPWD-EPC  CPWD-7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/ltem Rate
Tender & Contract for Works

TENDER
I’'We have deposited EMD for the
prescriped amount in the office of
concerned Executive Engineer as per the
bid document.

A copy of earnest money deposit receipt
of prescribed amount deposited in the
form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit
Receipt, Banker's Cheque orBank
Guarantee (as prescribed) issued by a
Commercial Bank, is scanned
and uploaded (strike out as the case
may be).). If I/\We, fail to

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/ltem Rate

Tender & Contract for Works

TENDER
I’'We have deposited EMD through
online payment mode for the prescribed
amount as per the bid document.

In respect of portion of EMD
prescribed in the shape of BG, the
scanned copy of original Bank
Guarantee including e-Bank Guarantee
(as applicable) of any commercial
bank having validity for a period of 90
days for single bid and 180 days for
two bid systems or more from the last
date of receipt of bids (strike out as
the case may be), is to be uploaded. If
I/We, failto...........

This is issued with the approval of DG CPWD.

1o 1" 203

(. dr.¥mR)
Jpefleqor AT (W.ge uH.)
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Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9134857

daffa qen Aff Reh & ol afeRal o sews qEaT @ s

2q (@alfFfadeade & Aregg 4) ! .
< —G‘Q\\‘m?—'b
R.K. JAI}\J

(EE (Contact)

Insertion= NIL, Overwriting= NIL, Deletion= NIL



Correction = NIL,

20

B ol fafor fanT

PITT ST9A

No. DG/CON/Maintenance 2023/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 08.12.2023

Subject: Modifications in Conditions of Contract, Clause 5 and

schedule F
Works

The following amendments are made in the GCC 2023 for Maintenance works.

in clause 5 of GCC 2023 Maintenance

Existing Provision

Modified Provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract,
expressions shall, unless the context
otherwise requires, have the
meanings, hereby respectively
assigned to them:-

(i) to (xvii)

(xviii) No provision

the following |

CONDITIONS OF CONTRACT
Definitions

2. No change:-

(i) to (xvii) No Change

(xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all
delay fall under different sub clauses

5.2,5.3and 5.5.

Clause 5 Time and Extension for
Delay

The time allowed for execution of the

or the extended time in accordance
with these conditions shall be the
essence of the Contract. The execution
of the work shall commence from

| such time period as mentioned in |

schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later.
If the Contractor commits default in
commencing the execution of the
work as aforesaid, the performance
guarantee shall be forfeited by the
Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in law.

A
B AL <

Works as specified in the Schedule 'F' |

R.K VR
(EE (Contact)

“Clause 5 Time and Extension for

Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the work
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
later. If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing
by the Engineer-in-Charge then the
performance  guarantee  shall be
forfeited by the Engineer-in-Charge and
shall be absolutely at the disposal of the
Government  without _prejudice _to

Page1of9
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5.1 As soon as possible but within 7 |

(seven) working days of award of work
and in consideration of

a. Schedule of handing over of site '

asspecified in the Schedule 'F'
b. Schedule of issue of designs as
specified in the Schedule 'F',

i. the Contractor shall submit a
Time and Progress Chart for
each mile stone. The Engineer-
in-Charge may within 7 (seven)

working days thereafter, if |
required modify, and |

communicate  the program
approved to the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates

of commencement and |

completion of various trades of
sections of the work and may be

amended as necessary by |

agreement between the
Engineer-in-Charge and the
Contractor within the limitations
of time imposed in the Contract
documents.

i. In case of non-submission
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be
final.

any other right or remedy available in |
law.

The contract shall stand determined
when such decision of forfeiture of
the performance guarantee is issued
to the contractor. : ?
51 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart
shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F'

b. Schedule of issue of design(s) and
drawing(s) as specified in the
Schedule 'F',

i. The Contractor shall submit a Time
and Progress Chart for each
milestone. The Engineer-in-Charge
may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, if any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

ii. In case of non-submission of time
and progress chart by the
contractor, the chart prepared by the |
Engineer-in- Charge shall be deemed
to be final.

e\

R.K. JAEI:& \‘L{bﬁ Page 2 of 9
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ii.  The approval by the Engineer-in-
Charge of such programme shall
not relieve the contractor of any
of the obligations under the
contract.

iv. The contractor shall submit the
Time and Progress Chart and

progress report using the
mutually agreed software or in
other format decided by

Engineer-in-Charge for the work
done during previous month to

before 5th day of each month

Schedule F to be decided by the
NIT approving authority shall be
made on per week or part basis
in case of delay in submission of
the monthly progress report

v. No provision

iii. The approval

the Engineer-in-charge on or |

failing which a recovery as per |

by the Engineer-in-
Charge of such programme shall not |
relieve the contractor of any of the |
obligations under the contract. ‘

iv. The contractor shall submit the Time

and Progress Chart containing upto
date progress of work using the
mutually agreed software or in the
format decided by Engineer-in-Charge.
Such chart shall be submitted by

the contractor on or before 5th day
of each month failing which a
recovery as mentioned in Schedule
‘F' shall be made at the earliest
from running account bill without
any notice in this regard.

v. While recording the hindrances in

the progress of the work, due
consideration should be given to
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond
the control of both parties (sub-

clause 5.2)
b) delays attributable to the
Department and concurrent

delays (sub-clause 5.3).
c) delays solely attributable to the
contractor (sub-clause 5.5)

5.2
If the work(s) be delayed by:-
i. force majeure, or

i. abnormally bad weather, or
ii. serious loss or damage by fire, or

5.2 Delays due to reasons beyond
the control of both parties:
If the work(s) delayed by:-

¥ force majeure, or
ii. abnormally bad weather, or
il. serious loss or damage by fire, or

iv. civil commotion, local commotion | iv. civil commotion, local commotion
of workmen, strike or lockout, of workmen, strike or lockout,
affecting any of the trades | affecting any of the trades
employed on the work, or employed on the work, or

v. delay on the part of other v delay on the part of other
contractors or tradesmen engaged contractors or tradesmen engaged
by Engineer-in-Charge /(ﬁ by Engineer-in- Charge in |

R. K%“‘“’)s Page 30of9

(EE (Contact)
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executing work not forming part of
the Contract, or

vi. any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control

executing work not forming part of l
the Contract, or

vi. any other cause like above which,

in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

Then upon the happening of any such
. event causing delay, the contractor
shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make
good the delay and shall do all that
may be reasonably required to the
satisfaction of the Engineer-in-Charge
to proceed with the works.

R.K. JAl

(EE‘ (Contact)

| acknowledgement
| hindrance is

Then upon the happening of any such
event causing delay, the contractor shall
within 03 (three) days give online
notice thereof through ERP Portal to
the Engineer-in-Charge but shall
nevertheless use constantly his best
endeavors to prevent or make good the
delay and shall do all that may be |
reasonably required to the satisfaction
of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the

. factual ground situation, shall either

acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

The end date of such events shall be
recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
if end date of
after the date of
acknowledgement of notice.

In absence of notice by the
contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)

Lo
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days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

Correction = NIL,

The contractor shall have no claim
of damages for extension of time
granted or rescheduling of milestone/s
for events listed in sub clause 5.2.

No change.

BE

In case the work is hindered in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a

fair and reasonable extension of time |

and reschedule the mile stones for
completion of work.

=14
R.K. JAl
(EE (Contact)

to the |

' 5.3 Delays attributable
department
In case the work is hindered, in

the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is responsible,
then upon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through

| ERP Portal to the Engineer-in-Charge

but shall nevertheless use constantly
his best endeavours to prevent or
make good the delay and shall do all
that may be reasonably required to
the satisfaction of the Engineer-in-
Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)
are not given by the contractor
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either

| acknowledge or reject the notice(s).

| In case of rejection, the reason(s) for

rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

Page 50f 9
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Such  extension of time or
rescheduling of milestone/s shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for
concurrent delays under this sub
clause and sub clause 5.2 to the extent
the delay is covered under subclause
5.2 the contractor shall be entitled to

The end date of such events shall be

recorded by Engineer-in-Charge
| either during acknowledgment of
notice or subsequent to
| acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

| In absence of notice by the

| contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
| the Engineer-in-Charge does not ipso
| facto entitle the contractor for any
hindrance.

Such extension of  time or
rescheduling of milestone(s) shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 5.2 to the extent the delay is
covered under sub clause 5.2, the
contractor shall be entitled to only

only extension of time and no | extension of time and shall have no

damages. claim of damages.

5.4 5.4 Rescheduling of milestone(s) |
and ‘extended date of completion’

Request for rescheduling of Mile The fi5i of

stones or extension of time, to be
eligible forconsideration, shall be made
by the Contractor in writing within
fourteen days of the happening of the
event causing delay on the prescribed
forms i.e. Form of application by the
contractor for seeking rescheduling of
milestones or Form of application by
the contractor for seeking extension of
time (Appendix - XVI) respectively to

request rescheduling
Milestone(s) and extension of time, shall
be made by the Contractor through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge  under  sub-
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a
request number of days by which

Correction = NIL,

the authority as indicated in Schedule | escheduling of milestone(s) andfor
'F'. The Contractor shall indicate in | extension of time is desired.
such a request the period by which
rescheduling of milestone/s  or
_extension of time is desired.
With every request for rescheduling of | Deleted N
milestones, or if at any time the actual
progress of work falls behind the
approved programme by more than |
10% of the stipulated period of |
completion of contract, the contractor |
shall produce a revised programme |
without causing any delay in execution \ M [
dﬂ‘; JA}\E(NB Page 6 of 9
(EE (Cont-
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" of the work. A recovery as specified in

541 In any such case the authority
| as indicated in Schedule 'F' may give a

Schedule 'F' shall be made on per
day basis in case of delay in
submission of the revised programme.

No provision

The authority as indicated in
Schedule ‘F', after examining the
request, shall give a fair and
reasonable extension of time for
completion of work and
| simultaneously  reschedule  the
| milestone(s), if required so. The
authority shall consider all

the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

The authority shall decide
rescheduling of milestone(s) and
extension of time within 21 (Twenty
One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
Schedule F, after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
date’' of completion of work.

fair and reasonable extension of time
for completion of work or reschedule |
the mile stones.

E-in-C  shall finalize/

reschedule | Engineer-in-Charge
a particular mile stone before taking an \ reschedule a particular
, 3, . ; e h

5.4.1 Provided that the end date of
any event causing delay shall not fall
beyond the date of request for
extension of time or rescheduling of |
milestone(s) by the contractor. In |
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and
remaining period shall be applied in
subsequent request of extension of
time or rescheduling of milestone(s).

shall finalize/
mile stone

o L2
ALY Page 7 of 9
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action against subsequent mile stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of

such request from the Contractor in |

prescribed form. In event of non-
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reasonable  extension  within a
reasonable period of occurrence of the
event.

before taking an action against
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the

. Contractor by the authority as indicated

in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

55

In case the work is delayed by any
reasons, in the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond the events
mentioned in clause 5.2 or clause 5.3
or clause 5.4 and beyond the justified
extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of

| contractor,

5.5 Delays attributable solely to the |

contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if

any within 05 (Five) days. Engineer- |

in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy
of compensation for such delays (i.e.
for the period beyond the justified

| extended date of completion as

determined in sub clause 5.4 and

this default of contractor shall be |

dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to
hindrances attributable solely to the
beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule ‘F’, without prejudice to
provisions to take action under

7]

Clause 3, may grant extension of__J

compensation for delay for such
extension of time.

2, ~
—_ — S R

RKJAINS
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PROFORMA OF SCHEDULES
(Separate Performa for  Civil,
Elect.& Hort. Works in case of
Composite Tenders)

SCHEDULE ‘F’

Clause 5
Authority to decide:

i. Extensionoftime ......................

(Engineer in Charge or Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

mile stones
(Superintending

i. Rescheduling of

Engineer/ PM/CPM in Charge or |

Engineer/
Charge of

Superintending
PM/CPM in

Contracts, as the case may be)

iii.  Shifting of date of start in case of

delay in handing over of site
............................ (Superintending
Engineer/ PM/CPM in Charge or
Superintending Engineer in
Charge of Major Component in
case of Composite Contracts, as

the case may be)

Major |
Component in case of Composite |

time required for completion of work
without rescheduling of milestone(s)

._and extend the date of completion.

~ | PROFORMA OF SCHEDULES

(Separate Performa for Civil, Elect. &
Hort. Works in case of Composite |
Tenders)

SCHEDULE ‘F’

Clause 56

i.  Authority to convey the decision
of shifting of milestone and
extension of time

(Engineer-

in-Charge or Engineer-in-Charge of

Major Component in case of

Composite Contracts, as the case

may be)

....................................

ii. Authority to decide rescheduling
of milestone and extension of
time (SE/SE&PD/ |
CE/ CE&ED). f

iii.  Shifting of date of start in case of
delay in handing over of site |
............................ (SE/SE&PDICE/
CE&ED).

This OM is applicable for all NITs uploaded after date of issue of this OM.
This is issued with the approval of DG CPWD. %}I
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No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 18.12.2023

Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x) (a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv)

(xi) to (xv) No change

Correction = NIL,

(xvi) No provision

" (xvii) No provision

(xvi) Extra items are those items which
are not available in the contract.

Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F.

Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified
in Schedule F

(xvi)  Completion  cost:  The
completion cost includes gross
amount of work done, amount of extra
item(s) and deviation(s) and
escalation amount admissible as per
agreement etc.

\ A
d\:ﬁqzﬂb

R.K. JATY
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(xviii) Maintenance work: Maintenance | *
work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations
Extent and Pricing
The Engineer-in-Charge shall have

power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (ii) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

Clause 12 Deviations/ Variations

Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall

be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve

the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount.

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded

(EE (Contact)
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times of contract amount with recorded
reasons and take suitable corrective
action.
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Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

12.1 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus
(ii) 25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge

12.2 Deviation, Items and
Pricing

Extra

available in the contract.

item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/
below quoted on estimated cost put to
| tender.

For item rate tenders, the extra item(s)
which are available in the standard
‘ schedule of rates specified in Schedule

F. shall be paid as per the said schedule [
@te plus cost index (considered in the |

Extra items are those which are not |

For percentage rate tenders, the extra |

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows

(i) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

(i)

25% of the time calculated in (i)
above.

12.2 Deviation, Extra Items and

Pricing

Deleted

Deleted
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estimated cost put to tender) plus/minus |
percentage above/ below worked out on ‘

the basis of overall contract amount and
estimated cost of the work put to tender.

In the case of extra item(s) which are not |
available in the standard schedule of |
the |

rates specified in Schedule F,
contractor may within fifteen days of the
receipt of order or occurrence of the

item(s), submit claim for market rate(s), |
supported with proper analysis of rate |

(a) Non Schedule Extra Item(s) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate

of Standard Schedule of Rate
mentioned in schedule F and
rate(s) of the material(s) based on |
tax paid bills which are not |
available in standard Schedule of

Rate mentioned in schedule F. For

this purpose, the basic rate of

material(s) available in Schedule of

Rate(s) mentioned in Schedule F

will be enhanced or reduced by the

applicable cost index, as the case

may be.

and manufacturer's specification for the |
work, invoices, vouchers, etc. (as
applicable),

- The rate(s) of the material(s) which are
| not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
i divided by estimated cost put to
; tender), if tendered amount is
- below the estimated amount put |
to tender.
{ ii. Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

failing which the rate(s) approved later Failin i

, _ _ | g which the rate(s) approved later
by the Engineer-in-Charge shall be final | by the Engineer-in-Charge F;'ﬁau be final
‘and binding. ) i__and binding. =
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| Where the contractor submits claim for
market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,

claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine
the rates on the basis of the market rates
and the contractor shall be paid in
| accordance with the rates so
| determined.
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within 45 days of the receipt of the |

| accepted only for

Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined.

However provisional rate(s) on the
basis of invoice will be allowed by the |

Engineer-in-Charge. Invoice shall be
material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bill(s)
submitted by contractor

' reasonable then he can modify the

rate(s) after giving a notice to the |

are not |

contractor. Engineer-in-Charge is the |

final authority to decide applicable
rate(s) of material(s).

(b) No Provision

" (b) Scheduled Extra Items

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned in Schedule
enhanced or reduced by the
applicable cost index and further
enhanced or reduced by

F, |

percentage above/ below quoted

by the contractor on estimated
cost put to tender.

For item rate tender, the extra
item(s) shall be paid as per the
said schedule rate enhanced or

reduced by the applicable cost

index and multiplied by (Contract
amount divided by estimated cost
put to tender).

Cw
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by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

Pricing

All the deviated quantities shall be
paid at agreement rates

The rate(s) of extra items so determined |

- shall be

| 12.3 Deviation, Deviated Quantities,

The rate(s) of extra item(s) so
determined by the Engineer-in-Charge
final and binding on the
contractor.

12.3 No change

124 The case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above, whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Costindex

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt. whichever are
higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘E’

Reference
Contract

to General Conditions of

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE °‘E’
Reference to General Conditions of
Contract : (GCC EPC Projects 2022/

GCC Maintenance Works 2023/ GCC
Construction Works 2023)

EK%ME%MB
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Applicable GCC is ........ccovvviiiiinnnnns
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE '‘F
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 122 & 12.3.
See below

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (i) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as
modified & corrected upto

9(iiy Standard CPWD contract Form
General Conditions of Contract
Maintenance Works 2023, CPWD Form
7/ 8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12

12.2 Deviation Limit beyond which
clauses 12.2 shall apply for building work

Clause 12

Deleted

This issues with the approval of DG CPWD.
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Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323

FARMA 7o AR Reeht & @i s RET & emawas qan & srRiaE &g |
(@enfafa dewrEe & A W)

Correction = NIL, Insertion= NIL, Overwriting= NIL, Deletion= NIL



36

D=1 e AT faarT
BT S

No. DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

Correction = NIL,

NIRMAN BHAWAN, NEW DELHI

Dated: 08.02.2024

Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023

for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix)

(xx) No provision

(xxi) No provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix) No change

(xx) Adolescent Person: A person who
has completed his/her fourteenth year
of age but has not completed his
eighteenth year.

(xxi) Hazardous works: Hazardous
process/works are the works as
defined in the clause (cb) of the
Factory Act, 1948.

Clause 19 Labour Laws to be
complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

Clause 19 Labour Laws to be

complied by the Contractor

No change

No change

No change
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Any failure to fulfil these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

No change

No change

Clause 19A

No labour below the age of eighteen
years shall be employed on the work.

Clause 19A

No person below the age of fourteen
years shall be employed on the work.
However Adolescent Persons can be

No person below the age of 18
years shall be employed to act as a
workman.

employed on non-hazardous
works/process.
C.P.W.D. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations
2. DEFINITIONS 2. DEFINITIONS
i.  (c) Who is an out worker, that is to | i. (c)
say, person to whom any article or
materials | No change.
premises under the control and
management of the principal
employer.

No person below the age of fourteen
years shall be employed on the
work. However Adolescent
Persons can be employed on non-
hazardous works/process.

This issues with the approval of DG CPWD.
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/05

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 20.02:2024

Subject: Modifications in Conditions of Contract, Clause 19 and 20 of GCC

2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer/contractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the stipulated date of
start of the work, sign the contract
consisting of:-

(i) to (iii)

No Provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer, on acceptance of his tender by
the Accepting Authority, shall, within 15
days from the stipulated date of start of
the work, sign the contract consisting of:-

(i) to (i) No change

In the event of successful tenderer
being a firm/lcompany, then the
agreement shall be signed by all the
partners or directors thereof
individually. In the event of the
absence of any partner/director, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and
Abolition) Central Rules, 1971,
wherever applicable.

\

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the
provisions of the Contract Labour
(Regulation and Abolition) Act,
1970 and the contract Labour
(Regulation and Abolition) Central
Rules, 1971 and Gazette
Notification 19.01.2017, S.O 188
(E) extra ordinary part 2 — sec. 3
(ii) amended time to time.
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(v) The contractor shall comply with the
provisions of the Payment of Wages
Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's  Compensation  Act,
1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour (Regulation
and Abolition) Act 1970, or the
modifications thereof or any other
laws relating thereto and the rules
made there under from time to time.
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Thus higher of the wages either
notified by Govt. of India,
Ministry of Labour and/or that
notified by the local
administration of the State
Govt. both relevant to the place
of work and the period of
reckoning shall be paid by the
contractor to the labourer .

(v) The contractor shall comply with
the provisions of the Payment of

Wages Act, 1936, Minimum
Wages Act, 1948, Employees
Liability Act, 1938, Workmen's
Compensation Act, 1923,
Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour
(Regulation and Abolition) Act
1970, Gazette Notification

19.01.2017, S.0 188 (E) extra
ordinary part 2 — sec. 3 (ii) and
the modifications thereof or any
other laws relating thereto and the
rules made there under from time
to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, amended from
time to time and rules framed there
under and other labour laws affecting
contract labour that may be brought into
force from time to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, Gazette
Notification 19.01.2017, S.0 188 (E)
extra ordinary part 2 - sec. 3 (ii)
amended from time to time and rules
framed there under and other labour laws
affecting contract labour that may be
brought into force from time to time.

Correction = NIL,

This issues with the approval of DG CPWD.

ol 275554
(V.P. Sahu)

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 0032024

Subject: Modifications in Clause 7 of GCC 2023 for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No payment shall be made for work,
estimated to cost Rs. Five lac or less fill
after the whole of the work shall have
been completed and certificate of
completion given. calendar
month of the measurements recorded
upto previous month as per clause 6.

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No change.

The contractor shall not be entitled to be
paid any such interim payment if the
gross work done together with net
payment/ adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interim bill shall be prepared on the
appointed date of the month after the
requisite progress is achieved.

The contractor shall not be paid any such
interim payment if the gross work done
together with net payment/ adjustment of
advances for material collected, if any,
since the last such payment is less than
the amount specified in Schedule 'F', in
which case the interim bill shall be
prepared on the appointed date of the
month after the requisite progress is
achieved.

No provision

However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment limit specified in
schedule ‘F’ is achieved. In such
case(s) no interest / compensation
shall be recoverable from contractor.

Such payment by Engineer-in-Charge
shall not be construed as waiver of
limit specified in schedule ‘F' for
subsequent interim payment(s).

This issues with the approval of DG CPWD.

(§.P. Sahu)

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file no. 9135972
To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)
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Correction = NIL,

Central Public Works Department
Office Memorandum

No. DG/CON/Ma
ISSUED BY AUTHORITY OF
NIRMAN BHAWAN, NEW DELHI

intenance 2023/07
DIRECTOR GENERAL, CPWD

Dated: 05.03.2024

Subject: Modifications in Clause 19 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision

Modified provision

Clause 19 Labour Laws to be
complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act No.
35 of 2016 and thereafter time to time.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Clause 19 Labour Laws
complied by the Contractor

No change

No change

No change

No change.

No change

to be
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No provision

Any failure to fulfill these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also comply with
the provisions of Sexual Harassment
of Women at Workplace (Prevention
Prohibition and Redressal) Act, 2013
and amendment thereafter time to
time.

Any failure to fulfil these requirements
shall attract the penal provisions of the
relevant act and in this contract

Clause 19 M

Clause 19 M Sexual Harassment of

Women at Workplace
No Provision
The contractor shall comply with all
provision(s) and guideline(s)
of Sexual Harassment of Women at
Workplace (Prevention Prohibition
and Redressal) Act, 2013 and
amendment thereafter time to time or
any other rules framed under any

labour law affecting women
worker(s). ~
This issues with the approval of DG CPWD. %
05-03 302y
(V.P. Sahu)

Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)

.
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: o’}~06f L O;UT

Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment is made in the Clause 36 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

The contractor shall not be permitted to
tender for works in the CPWD circle
(Division in case of contractors of
Horticulture/Nursery cateqories)
responsible for award and execution of
contracts in which his near relative is
posted as Divisional Accountant or as an
officer in any capacity between the
grades of the Superintending Engineer
and Junior Engineer (both inclusive). He
shall also intimate the names of persons
who are working with him in any capacity
or are subsequently employed by him
and who are near relatives to any
Gazetted Officer in the CPW.D. or in
the Ministry of Housing and Urban
Affairs. Any breach of this condition by
the contractor would render him liable to
be removed from the approved list of
contractors _of this Department _If
however the contractor is registered in
any other department, he shall be
debarred from tendering in CPWD for
any breach of this condition.

Clause 36 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall not be allowed
to participate in the tender for work(s) in
the CPWD Zoneilcircle [Division/Sub-
Division responsible for award and/or
execution of contract(s) in which his near
relatve 1s posted as  Divisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer (both
inclusive). He shall also intimate the
names of persons who are working or
are subsequently employed by him and
who are near relatives to any Officer
working in the CPWD. Any breach of
this condition by the contractor would
render him liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE: By the term "near relatives" is
meant wife, husband, parents and
grandparents, children and
grandchildren, brothers and sisters,
uncles, aunts and cousins and their
corresponding in-laws.

No change.

A

This issues with the approval of DG, CPWD.

O30k

(VP Sanat

Superintending Engineer (C&M)
e-file 9135972

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance
All CPWD and PWD officers for informat d necessary action (Through

CPWD website)
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Central Public Works Department

Office Memorandum

No. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Additions in ‘General Rules and Directions’ of GCC 2023 for

Maintenance Works

The following additions are made in GCC 2023 for Maintenance Works under
‘General Rules and Directions’:

Existing provision

Modified provision

.General Rules and
Directions
Sl. No. 1to 16

No Provision

General Rules and Directions

No Change

17. Price Preference to SC/ST individual contractor
for item rate/percentage rate
tender:

Price preference in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

i. For work(s) upto and equal to an estimated cost
of Rs.2.70 lakh a price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favor of individual SC/ST enlisted/non-
enlisted contractor. No earnest money is
required in such case(s).

ii. For work(s) beyond an estimated cost of Rs. 2.70
lakh and upto and equal to estimated cost of Rs.
6.20 lakh, the price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favour of individual enlisted SC/ST
contractor. However, earnest money at a reduced
rate of 2% may be accepted in such cases.

iii.  The price pretence upto 5% (with reference to the
lowest valid price bid) may be allowed in favour
of individual SC/ST contractor. The above
concession shall be allowed only after proper
verification of the individual contractor's claim of
belonging to SC/ST community.

Schedule F

No Provision

Schedule F

Price Preference to SC/ST individual
contractor is valid upto seeennn.... (date)

This issues with the approval of DG CPWD.

2055024
(\RP. Sahul)‘}
Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
All CPWD and PWD officers for inforqﬂi_g and necessary action.(Through

CPWD website)
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No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024
Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.

The following amendment is made in the Clause 10A of GCC 2023 for
Maintenance Works:

Existing provision Modified provision
Clause 10A Materials to be provided | Clause 10A Materials to be provided
by the contractor by the contractor

The contractor shall | (i) No Change
............................... as specified in
Schedule F.

No Provision (i) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b) No provision (b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,
however, onus of genuineness of tax
paid bills rest with the contractor.

bq.lﬁ‘w

R K SINGH 18
EE(Manual) L
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Appendix-XX
REGISTER OF MATERIAL AT SITE (MAS)

1.  Division/Sub-division
2. Name of Work
3: NameofArtCloiemE 3= commanasam s mmaieime
4. Estimated Requirements = e
S. Date of Recei Specific | Quantit| Balance| Signatur SIQHE;"" Remarks
No.| Receipts ved location y Quantit e of :ho i
(Details of from/ where Issued| y authorize | &Y : =
Challans/ Issue § - Plants& d o
Bills, d to D 2 Materials represent rteazrese?
Specific 8 9 | Displayed ativeof | i
location e k] / contracto "5_"::'”'
wherePlants £ @ | Delivered r Chsiasl
and c S| lissued AE“’E“;
Materials 3
received/
Vehicle No.
1 2 3 4 5 6 7 8 9

This issues with the approval of DG, CPWD.
\ m A\kw
(Ferver )

2

Fefteror HfAgar (Ads vH)

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024
e-file 9184028 (DFA/9301389)
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No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated: 29.10.2024
Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance
Works 2023.

Following amendments are made in the GCC Maintenance Works 2023 :-

| Existing Provision Modified Provision
' Clause 10A: Materials to be provided
] by the Contractor

(i) The contractor shall,

..................................... thereof and

in case of default, the Engineer-in- No Change

Charge may cause the same to be
supplied and all costs which may attend
such removal and substitution shall be
borne by the Contractor.

The contractor shall at his own | Field Laboratory: The contractor shall at
expense, provide a material testing lab | his own expense, setup a material testing
at the site for conducting routine field | lab equipped with the testing equipment as
tests. The lab shall be equipped at least | specified in schedule F at site for
with the testing equipment as specified | conducting routine field test.

in schedule F.

External Laboratory: Letter for

submitting sample(s) for testing of

material shall be sent through e-mail to |
the Lab by authorized representative of

Engineer-in-Charge or Engineer-in-

Charge of the work along with name(s)

of test(s) to be done on the material.

No Provision

The contractor shall collect the
sample(s) from the site and submit it to
the lab; make necessary payment for
the testing charges. He will inform on
the same day through email to

Correction = NIL,
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No Provision

authorized representative of Engineer-
in-Charge and  Engineer-in-Charge
regarding submission of sample (s) and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample(s) and make necessary payment
for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
R/A bill / Final bill of the contractor. This
action of Engineer-in-Charge shall be
final and binding.

If the contractor fails three times in
collection and/or submitting sample(s)
and/or fails to make payment for testing
charges, the contractor shall be
debarred from tendering in CPWD for a
period of two years.

Sl. no. (i) (a) and (b)

No change

This OM is applicable for all NITs uploaded after date of issue of this OM. \
This is issued with the approval of DG CPWD. \ﬁ A W \\b

(e AR
Fefieror aifaaar (s )

Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file- 9184436 (DFA/9303295)
FAAY T A Reeh & o sfeRal 1 srawas qaem v Rl 2q)

(Pl JgdEe & "I 9)

- _’10.'»\1
R K SINGH b
EE(Manual
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No. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.01.2025

Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.

The following amendments are made in the General Rules and Directions of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Applicable for Item Rate Tender only
(CPWD - 8)
4 The rates rupee one.

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub
heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

If the revised their tenders.

Incaseofany .........cc.oeeoennn be forfeited.
Incaseall ................. lowest contractors.
Contractor .......cccovevvvviieennnns of the work.

Applicable for Item Rate Tender only
(CPWD - 8)
4 No change

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed

revised offer in the form of letter mentioning

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

.38
Ml
R K SINGH

EE(Manual)
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percentage above/ below on estimated cost
of tender including all sub sections/sub
heads as the case may be, but the revised
percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
guoted at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offers.

vevi...... be forfeited.
Iftherevised .....................

In:caseof any ...... ...
their tenders.
Incaseall................. process of the work.

below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
quoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage quoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers.

No change

This issues with the approval of DG, CPWD.

&i@% 1)

(fe=rer AR
IEfgr aifagar (Fos A)

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024

e-file 9186063 (DFA/9307326)
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No. DGICONIMaintenance 2023/13

ISSUED BY AUTHO

RITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN. NEW DELHI

7 Dated: 31.01.2025
Subject: Modifications in Clause 7A of GGC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for

Maintenance Works:

Existing p rovision
Clause 7A

No Running Account Bil| shall
be paid for the work till the
applicable labour licenses,
registration with EPFO, ESIC
and BOCW Welfare Board,
whatever applicable  are
submitted by the contractor to
the Engineer-in—Charge.

Clause 7A

(a) No Running Account BillFinal Bill shal| be paid for

(b) The following documents shall also be part of

(c) In case, any of the documents submitted by the

This issues with the approval of D

Modified p rovision

the work till the applicable |aboyr licenses,
registration with EPFO, ESIC and BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Engineer—in-Charge.

the bill submitted by the contractor (these
documents shall pe owned by the contractor)
before making payment:-

Details of person employed with date of their
employment up to previous month,

Documents of Payment made to the employees
directly into their bank accounts up to previous
month.

Documents of attendance through biometric
attendance or other mode up to previous month.

previous month,
Any penalty im

to previous month,
Any other document(s) required as per statutory
requirements and/or as directed by Engineer-in-

contractor is found false/forged at a later date,
action for debarment of contractor wil| be taken
by the SE/CE concerned.

G, CPWD.

Issued from file No, CsQ/CM/17(1 )/2023/Maintenance e-file 9184028 (DFA/931 5089) .
feeelt @ wy ' PTIATET |

Tqor ey
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/14
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 10.02.2025

Subject: Modifications in Clauses 7,8, 9 and Schedule F of clau

for Maintenance Works.

The following amendments are

clause 8 of GCC 2023 for Maintenance

se 8 of GCC 2023

made in the Clauses 7, 8, 9 and Schedule F of
Works:

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection /
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which
payment will be made at reduced
rates, shall be issued.

But no final certificate sum
actually realized by the sale thereof.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced
rates.

No change.

N
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K SING

EE(Manua

Insertion= NIL, Overwriting= NIL, Deletion= NIL




53

The final bill shall be submitted by | i.
the contractor in the same manner
as specified in interim bills within
three months of physical completion
of the work or within one month of
the date of the final certificate of
completion  furnished by the
Engineer-in-Charge  whichever s
earlier. No further claims shall be
made by the contractor after
submission of the final bill and these
shall be deemed to have been | ii.
waived and extinguished. Payments
of those items of the bill in respect of
which there is no dispute and of
items in dispute, for quantities and
rates as approved by Engineer-in-
Charge, will, as far as possible be
made within the period of three
months the period being reckoned
from the date of receipt of the bill by | iii.
the Engineer-in-Charge or his
authorized Asstt. Engineer, complete
with account of materials issued by
the Department and dismantled
materials.

/&w‘m/a.’;-",

3 \
R K SINGH
EE/As

Clause 9 Payment of Final Bill Clause 9 Payment of Final Bill

The final bill shall be submitted by the
contractor to the Engineer-in-Charge
in the same manner as specified in
interim bills within three months of
physical completion of the work or
within one month of the date of the final
completion certificate furnished by the
Engineer-in-Charge  whichever s
earlier. At the time of submission of
the final bill, receipt will be given by
the O/o Engineer-in-Charge.

In case of correction / rejection /
short documents, it will be
mandatory for Engineer-in- Charge
to give recorded reasons for
correction / rejection / submission of
additional documents within fifteen
days after submission of final

measurement and/or final bill by the _

contractor.

Final bill will be accepted with all
pre-requisite documents such as
sanctioned copies of extra items and
deviation in quantities, escalation
statements, recovery statement,
theoretical statement, completion
certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-7 A etc.

An undertaking along the final bill
will be submitted by the contractor
that “I / we hereby under take that all
the measurements/claims payable
under this contract have been

included in the final bill and will not |

submit any other bill/claims in future
under this agreement thereafter”.
No further claims shall be entertained

from the contractor after submission of |

the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in
respect of which there is no dispute and
of items in dispute, for quantities and
rates as approved by Engineer in

Page 2 of 3
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[ charge, will, be made within the period
| of three months. The period of three
months will be reckoned from the date
\ of receipt of the bill in complete shape
. after necessary corrections |/
|. additional documents, by the
Engineer-in-Charge.
\ vii In case of foreclosure /
determination of contract, if the
1 . contractor fails to submit the EOT
| case, final measurement /bills within
| 30 days of foreclosure/
determination, the final bill will be
l prepared and decided by the
department. The final bill shall only
\ be paid after withholding amount

\ equivalent to maximum
, compensation to be levied on the
‘ contractor.
If the final bill is submitted by the |vii. I the final bill, in complete shape, is
| contractor within the period specified submitted by the contractor within the ‘
l above and delay in payment of final period specified above and delay in
" bills is made by the department after payment of final bills is made by the
prescribed time limit, a simple department after prescribed time limit, a
interest @ 5 % (five percent) per simple interest @5% (five percent) per ~
| annum shall be paid to the contractor annum may be paid to the contractor |
i from the date of expiry of prescribed from the date of expiry of prescribed |.
| time limit, provided the final bill time limit, provided the final bill

| submitted by the contractor is found
 tobe in order.

submitted by the contractor contains
all the documents as mentioned in
ara — (iii) & (iv) above.

Schedule F

Schedule F
‘| Clause 8 Clause 8

Competent Authorities to inspect and

| No Provision
\ issue completion certificate .......... ‘

(To be filled by NIT approving authority). '\

|

W
ﬁﬁﬂagm(aﬁm)

(
afieror aiftraar (Wes T

This issues with the approval of DG, CPWD.
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No. DG/CON/ Maintenance 2023/15
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.03.2025

Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works.
The following amendments are made in the Clause 14 of GCC 2023 for

Maintenance Works;

Existing provision

Modified provision

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor.

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to |
take the part work / part incomplete work |
of any item(s) out of his hands and shall |
have powers to : f
(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the |
contractor. The contractor, from whom
a part work / part incomplete work of
any item(s), has been taken out of his
hands, shall not be allowed to
participate in the tendering/quotation
process of part work / part incomplete

This issues with the approval of DG, CPWD.

work of any item(s).
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No. DG/CON/ Maintenance 2023/16
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 16.06.2025

Subject: Modifications in Clause 25.2(b) and 25.6 of GCC 2023 for Maintenance

Works.

The following amendments are made in the Clause 25.2(b) and 25.6 of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Clause 25.2

(b) Qualification of Arbitrators: It is a
term of this contract that each member of
the Arbitral Tribunal shall be Graduate
Engineer with experience in execution of
public works engineering contracts, and
he should have worked earlier at a level
not lower than the Chief Engineer
(equivalent to level of Joint Secretary to
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 75 years.
An Arbitrator may be appointed
notwithstanding the total number of
active arbitration cases with him.

Clause 25.6

Fee payable to Arbitrator(s): The fee
payable to the arbitral tribunal shall be as
per CPWD OM No.2/2006/SE(TLC)/
CSQ/137 dated 19.11.2019 (or latest
amendment), and shall be shared equally
by both the parties.

Clause 25.2

(b) Qualification of Arbitrators: It is a term
of this contract that each member of the
Arbitral Tribunal shall be Graduate
Engineer (in Civil or Electrical or
Mechanical Engineering) with
experience in execution of public works
engineering contracts and he should
have worked earlier at a level not lower
than the SAG (Level 14 of 7t CPC) of
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 70 years.

Clause 25.6

Fee payable to Arbitrator(s) for
arbitration cases, shall be as per the fee
given in the fourth schedule of the
Arbitration & Conciliation Act, 1996 (or
latest amendment), and shall be shared
equally by both the parties.

This issues with the approval of DG, CPWD.
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No. DG/CON/Maintenance-2023/17
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 06.11.2025

Subject: Modification of Clause 19L of GCC

-2023 for Maintenance Works.

The clause 19L in GCC-2023 for Maintenance Works is being modified:

Existing Provision

Modified Provision

Clause 19 L Contribution of EPF and
ESI

The ESI and EPF contributions on the part
of employer in respect of this contract
shall be paid by the contractor. These
contributions on the part of the employer
paid by the contractor shall be reimbursed
by the Engineer-in-charge to the
contractor on actual basis. The verification
of deployment labour will be done through
biometric attendance system or any other
suitable method by the Engineer in
Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than
30 days of submission of documentary
proof of payment provided same are in
order

Clause 19 L Contribution of EPF and
ESI

It will be mandatory for all the agencies
to register with ESI and EPFO
departments within 30 days of the
award of the work unless exempted by
the provisions of ESI and / or EPFO and
as amended time to time. The ESI and
EPF contributions on the part of employer
in respect of this contract shall be paid by
the contractor. These contributions on the
part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis.
The verification of deployed labour will be
done through biometric attendance system
or any other suitable method by the
Engineer in Charge. The agency shall
submit an affidavit on a stamp paper of
Rs. 100 that the employees were
engaged fully and exclusively on the
work for which the claim is being made.
The applicable and eligible amount of
EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of
submission of documentary proof of
payment provided same are in order

This is issued with the approval of DG CPWD.
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

VIDYUT BHAWAN, NEW DELHI

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in the

General Rules & Directions,

Clause 1 and Schedule E of GCC 2023 Maintenance Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee at specified
percentage of the tendered amount as
mentioned in Schedule 'E’ and within the
period specified in Schedule F.

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E' and within the period
specified in Schedule F.

Clause 1
Performance Guarantee

The contractor shall submit an
irrevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance. ..........

(i)

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in

the contract for his proper
performance of the contract
agreement, (not  withstanding

and/or without prejudice to any
other provisions in the contract)
within  period  specified in
Schedule 'F' from the date of
issue of letter of acceptance.

Correction = NIL,

Sl. No. (ii) to (v) No change
SCHEDULE ‘F’ SCHEDULE ‘F’
Reference to General Conditions of Reference to General Conditions of
contract contract
SI. No. (i) No change
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(i) Performance Guarantee : 5% of (i)  Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

SI. No. (iii) No change

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
(DFA/ 9365660 )
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No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi Dated: 25.03.2026
Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance
Works

The following modifications are made in the Clause 6 and Schedule ‘F’ of GCC
2023 for maintenance works, for annual repair and maintenance waorks, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs.
10 crores in Delhi only.

Existing provision Modified provision
Clause 6: Computerized | Clause 6: Computerized
Measurement Book (CMB)/ | Measurement Book (CMB)/ Electronic
Electronic Measurement Book | Measurement Book (EMB) through
(EMB) through CPWD ERP portal CPWD ERP portal

Engineer-in-Charge ................. with | Engineer-in-Charge ................. with
the contract. the contract.

All measurements and levels of work | All measurements and levels of work
done during the period covering latter | done during the period covering latter
half of the preceding calendar month | half of the preceding calendar month and
and first half of the calendar month | first half of the calendar month shall be
shall be recorded by the contractor | recorded either by contractor or
and compiled in the shape of the | jointly by department and
Computerized Measurement Book | contractor as specified in Schedule F
(CMB) / Electronic Measurement Book | and compiled in the shape of the
(EMB) through CPWD ERP portal / | Computerized  Measurement  Book
Computerized Level Book (CLB) | (CMB) / Electronic Measurement Book
respectively having pages of A-4 size | (EMB) through CPWD ERP portal /
as per the format of the department so | Computerized Level Book (CLB)
that a complete record is obtained of | respectively having pages of A-4 size as
all the items of works executed under | per the format of the department so that
the contract during the said period. | a complete record is obtained of all the
The proforma Computerised | items of works executed under the
Measurement and level books (along | contract during the said period. The
with soft copy) shall be submitted in | proforma Computerised Measurement
triplicate through letter of transmittal to | and level books (along with soft copy)
the Engineer-in-charge giving details | shall be submitted in triplicate through
of number of CMBs / CLBs and their | letter of transmittal to the Engineer-in-
number of pages by 20th day of every | charge giving details of number of CMBs
calendar month. / CLBs and their number of pages by 20"
day of every calendar month..

Incase of EMB, ................ calendar | No change.

month.
( Page 17073
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All suchi-monthly: ............coicin i
his/her authorized representative.

In case of CMBICLB,  ......ccemiees
corrected and authorized proforma
CMB / CLB.

Incase of EMB, ................... record
of measurements available on ERP
Portal.

Once the Engineer-in-charge
................... number of the CMB /
CLB /EMB to the Contractor.

If the contractor fails
................... Clause 25 of this GCC.

Resources deployed ...................
shall be sent to the contractor for his
record.

The contractor ...... O — the
Engineer-in-Charge or his/her
representative.

Except where any ................... is
available then a mutually agreed
method shall be followed.

The contractorshall ................... the
same was executed.

Engineer-in-Charge or ...................
to such checking of measurements or
levels.

[t2d5 aled karsterm Of ..o nsisdi
defects liability period.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

Clause 6 : Computerised Measure
Book (CMB) / Electronic Measurement
Book (EMB)

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

Clause6: Computerised Measurement
Book (CMB)/ Electronic Measurement
Book (EMB)

)

()

o\ 3\).1' Page 2 of 3
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]

Mode of measurement : CMB / EMB | (a) Mode of measurement:
Note:- One option to be kept by NIT | CMB/ EMB

approving authority (b) Measurement to be recorded either
by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.

- s T\ . (@ e
Chander Pal, SE (CaM)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFA/ 9355745)
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PROFORMA OF SCHEDULES

SCHEDULE A to F

SCHEDULE ‘A’
Schedule of Quantities : Page No. 74

SCHEDULE ‘B’
Schedule of materials to be issued to the contractor.

Rates in figures & words at which
S1. No. Description of item Quantity | the material will be charged to the | Place of issue
contractor
1 2 3 4 5
NIL

SCHEDULE ‘C’
Tools and plants to be hired to the contractor

S1. No. Description Hire charges per day Place of Issue

1 2 3 4

NIL

SCHEDULE ‘D’
Extra schedule for specific requirements /documents for : NIL
the work, if any.

SCHEDULE ‘E’

Reference to General Conditions of Contract — General Conditions of Contract 2023
Maintenance work with up to date correction
slips till last date of submission of bid.

Name of Work: : | Manual cleaning & sweeping of the campus and office building of
BFD-II, IBBZ-I, CPWD, Islampur during 2026-27
Estimated cost of the work: . | Rs. 3,93,862/-

Earnest money : | Rs. 7,877.00 (to be returned after receiving performance
guarantee)

Performance Guarantee/ : | a.) Performance Guarantee (P.G) :5% of tendered value of the
Additional Performance Estimated Cost put to tender (ECPT) or contract amount
Guarantee (whichever is higher)

b.) Additional Performance Guarantee (A.P.G) : In case of quoted
bid amount is lesser than 80% of the ECPT the bidder shall be
required to submit Additional Performance (APG) in addition to
the standard performance guarantee (PG). The amount of
Additional Performance (APG) shall be equivalent to the
difference between the 80 % amount of ECPT and quoted amount.
The additional performance (APG) shall in the prescribed format
of performance guarantee and has to be submitted within the time
frame prescribed for submission of the prescribed for submission
of performance guarantee. The other terms and conditions of
release etc. of APG shall be same as that of PG.

Security Deposit : | 2.5% of the tendered amount

Correction = NIL, Insertion= NIL, Overwriting= NIL, Deletion= NIL
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GENERAL RULES & DIRECTIONS:

Officer inviting tender

Assistant  Engineer, Border Fencing Sub-
Division-Islampur, BFD-II, IBBZ-I, CPWD,
Islampur or his successor thereof.

Maximum percentage of quantity of items of
work to be executed beyond which rates are to

be determined in accordance with Clause N/A
12.2.(0)
Definitions:
2(vi) Engineer-in-Charge Assistant Engineer, Border Fencing Sub-
Division-Islampur, BFD-II, IBBZ-I, CPWD,
Islampur or his successor thereof.
2(viii) Accepting Authority Assistant Engineer, Border Fencing Sub-
Division-Islampur, BFD-II, IBBZ-I, CPWD,
Islampur or his successor thereof.
2(x) Percentage on cost of materials 7.50%
and labour to cover profits No overheads shall be payable on the part(s) of
work assigned to other agency(s) by the
contractor as per terms of contract.
2(x)(a) Standard Schedule of Rates: Market Rate & DSR-2023
2(xi) Department: Central Public Works Department
9(i1) Standard CPWD contract Form: CPWD Form 7 of General condition of
Contracts 2023 Maintenance work with up to
date correction slips till last date of submission
of tender.
Clause 1 i) Time allowed for submission of
Performance Guarantee, 7 Days
Programme Chart (Time and
Progress) and applicable labour
licenses, registration with EPFO,
ESIC and BOCW Welfare Board
or proof of applying thereof from
the date of issue of letter of
acceptance
i) Maximum allowable extension
with late fee @ 0.1% per day of 3 Days
Performance Guarantee amount
beyond the period as provided in
(1) above
Authority for fixing Compensation | Superintending Engineer, Border Fencing
Clause 2 under Clause 2 Circle-I, CPWD, Siliguri or his successor
thereof
Clause 2A thther Clause 2A shall be NO
applicable

Correction = NIL,
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Number of days from the date of issue

Clause 5 of letter of acceptance for reckoning 10 Days
date of start
Time
S| Description of allowed in | Amount to be withheld in case of Non-
NO’ Mile Stone days achievement of each physical Mile
' (Financial Progress) (from date stone(s)
of start)
.\ e NOT APPLICABLE --------------

Time allowed for execution of work 12 (Twelve) months.
Authority to decide:

(1) Authority to convey the decision of
shifting of milestone and extension of
time.

Engineer-in-Charge or successor thereof.

(i1) Authority to decide Rescheduling of mile
stone and extension of time

Superintending Engineer, Border Fencing Circle-I,
CPWD, Siliguri or his successor thereof

(ii1) | Shifting of date of start in case of delay in
handing over of site

Superintending Engineer, Border Fencing Circle-I,
CPWD, Siliguri or his successor thereof

Part B | Portions-with-encumbrances —

Part € | Portion—dependent—on—work
ofotherasenetes

Clause — 6 : Computerised Measurement Book (CMB)/Electronic Measurement Book (EMB).
(i) Mode of measurement : CMB

Gross work to be done together with net
payment/Adjustment of advances for material
Clause 7 collected, if any, since the last such payment N/A
for being eligible to interim payment.
Cl7a:se Whether Clause 7A shall be applicable Yes, Applicable
Clause Authority to decide compensation on account Not applicable
SA if contractor fails to submit completion plans PP
Clause List of testing equipment to be provided by the )
10A contractor at site lab. Not applicable
Cl . .
1 Ogl:is; Whether clause 10-B (ii) shall be applicable. No
Clause Component of labour expressed as percentage
of value of work 100%
10C
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expressed as percent of total value of work

Clause 10 CA Not applicable
Clause 10 CC Not applicable
Clause 10CC to be applicable in the contracts with stipulated Not anplicable
period of Completion exceeding the period shown in next column pp
Schedule of component of other Materials, Labour etc. for price
escalation. Component of civil (except materials covered under Not applicable
clause 10CA) /Electrical construction value of work XM
Component of Labour — .

Not applicable

Clause 11
Specification to be followed for execution of | CPWD Specification For Civil work
work 2019 Vol 1 & II with up to date
correction slips till last date of
submission of tender (Hereinafter
called CPWD specifications also)
and as per terms & condition.
Clause 12
12.2 (C) Deviation Limit beyond-which-elauses22 (&)
hall anslvfor build ]
Type of work Services.
. ‘s Superintending Engineer, Border
Clause 16 Competent Authority for Deciding reduced Fencing Circle-I, CPWD, Siliguri or
rates: ;
his successor thereof
List of mandatory machinery, tools & plants to .
Clause 18 be deployed by the contractor at site. Not applicable
Clause 19C Authority to decide penalty for each default Engineer-in-charge
Clause 19D Authority to decide penalty for each default Engineer-in-charge
Clause 19G Authority to decide penalty for each default Engineer-in-charge
Clause 19K Rate of compensation to be paid N/A
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Clause 25
S.N Constitution Cases pertaining to IBBZ-1 CPWD Remarks
1 Conciliator Additional Director General, Border
2 Arbitrator Appointing . .
Authority Chief Engineer, IBBZ-1
3 Place of Arbitrator Siliguri, West Bengal
Clause 32 : Requirement of Technical Representative(s) & recovery Rate:
Rate at which
Minimum 2 Minimum recovery shall be
Sl. | Qualification of a Designation . made from the
. = Experience Nos. .
No Technical 2 (Years) contractor in the
representative A event of not
fulfilling provision
+ e Not-Appleable --------------—---

&
by .

6 . : . .

¥ .
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SPECIAL CONDITIONS

1. The person on duty should be in decent attire and well behaved. If any person does smoking,
chewing tobacco or consuming alcohol or found misbehaving with any one, during duty, the
personnel shall be removed from the duty immediately and additional fine of Rs. 5000/- shall be
recovered from the bill of agency for each such complaint.

2. The contractor shall insure payment of minimum wages as per Minimum Wages Act and as
applicable from time to time to his workmen and records to this effect shall be produced to the
Engineer in charge along with the bill for release of payment.

3. The work is purely temporary nature and can be cancelled at any time.

4, Contractor has to make monthly payment to the persons deployed by him by the 7" day of every
month (for any delay in payment, Rs. 100/- per day per person will be recovered from the bill of
Agency).

5. Agency has to submit duty roster for each month well in advance to the concerned Assistant
Engineer/Assistant Engineer (P) under the respective offices and as per duty desired by Engineer
In charge.

6. Agency has to insure that the persons engaged by him is punctual to time and duty. Any

unauthorized absence of duty will be penalized and recovery will be made from the bill of agency
at the rate of Rs. 600/- per day, for each respective person per day default.

7. Any damage or loss caused to the office premises (including the building) & its belongings or to
any office article by workers on duty would be at the risk and cost of the agency undertaking the
above work. The cost of the losses or damages decided by Engineer in charge shall be recovered
from the agency and the amount determined by the Engineer in charge will be final and binding to
agency.

8. All necessary medical aids etc. and other facilities that may be necessary for the workers on duty
shall be arranged by the agency.

9. Monthly payment will be made on submission of bill by the agency as per attendance sheet
maintained by the respective offices and shall be produced along with the bill by the Agency. The
payment to the labourers/workers shall be made by the contractor through Cheque/RTGS/NEFT.
The proof of the same shall be submitted along with the bill.

10. Payment will be made on the availability of fund. Nothing extra shall be paid for due to delay of
payment.

11. Necessary recovery from the bill i.e. Income Tax, Education Cess & Labour Cess, GST etc. shall
be made as per rules.

Correction = NIL, Insertion= NIL, Overwriting= NIL, Deletion= NIL
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Agency shall have valid ESI & EPFO license and as per O.M. No. DG/MAN/252 dated
08.11.2012. The ESI and EPF contributions on the part of employer in respect of this contract shall
be paid by the contractor. These contributions on the part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-Charge to the contractor on actual basis after submission of
related documents by the agency.

The rate quoted by the contractor shall be inclusive of cost of providing of all the items and
services mentioned in schedule of quantity and as detailed in the tender document.

The Contractor shall ensure that it pays minimum wages to its workmen as also provide all
statutory and social security benefits such as Provident Fund and comply with provisions of other
legislations such as Contract Labour Act, Payment of Insurance Act, Minimum Wages Act,
Workmen Compensation Act and other labour laws. The Contractor shall obtain a license under
the Contract Labour Act with regard to the workmen employed by him for providing Runner and
Computer Operator services and shall furnish the department with the details of the same. The
Runner and Computer Operator shall further maintain records required to be maintained under
various statutory requirements. The bill for the successive months shall be paid to the contractor
only after he produces the records before the Engineer-in-charge relating to the payment of wages
to the workers, remittances of provident fund contribution to the PF authority, etc.

The contractor should hold a valid provident fund registration number allotted by the employees’
provident fund Commissioner.

The Contractor shall make necessary deductions on account of the Provident Fund and deposit the
same with the respective authorities by 15" of every month and furnish the copies so deposited.

The Contractor will take insurance policies for sufficient amounts to cover him-self against third
party risks, workmen’s compensation, etc. and will keep the Government indemnified against all
such risks.

The Contractor at his own cost will require each of its employees to submit to a health examination
by a qualified physician & submit a medical certificate indicating that the workmen is not suffering
from venereal disease, tuberculosis and/or other contagious, infectious or communicable disease.
The Officer-in-charge may at any time request the Contractor’s employees be subjected to
examination, and if said employee is found to have any of the aforementioned diseases, the
Contractor will immediately replace the said employee.

The Contractor will withdraw immediately any of his employees/agents who in the opinion of the
Officer-in-charge are undesirable and the decision of the Officer-in-charge in this regard shall be
final and binding on the Contractor.

The place of duty will be at the premise of the campus and office building of Border Fencing
Division-II, CPWD, Islampur or as directed by the Engineer-in-charge. Due to work exigencies,
the place of duty will be changed for which nothing extra will be paid.
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In case of enhancement of rates of labour by order of Govt. of India or local Administration,
arrears will be paid w.e.f. the date of effect of the order & after submission of the bill in this regard
by the agency.

All staff shall follow SOP for the workplace to contain the spread of Covid-19 as issued by the
Government time to time.

If any of the worker of contractor indulges in theft, or any illegal/irregular activities, misconduct,
the contractor will take appropriate action as per law and rules against its erring personnel and
intimate the action taken to this office. Such personnel, who indulge in such type of activities,
should not be further employed in this office by the contractor in any case.

The contractor must submit the details of workers along with Aadhar card as ID proof and also
ensure that the personnel deployed shall have a clear record and are free from any past criminal
convictions. If any instance of fraud or misconduct is discovered, the contractor shall be
responsible for taking appropriate action in accordance with the applicable laws and regulations.

The contractor shall arrange to maintain the daily shift wise attendance record of the contract
personnel deployed by him. This attendance record is to be verified by Junior Engineer on daily
basis. The attendance record shall be produced for verification at the time of any bill payment.

Assistant Engineer
Border Fencing Sub Division-Islampur
BFD-II, IBBZ-I, CPWD, Islampur
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CONTRACTOR'S LABOUR REGULATIONS

C.P.W.D. Contractor's Labour Regulations

1. SHORTTITLE
These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations.

2. DEFINITIONS

()  Workman means any person employed by C.P.W.D./PWD (DA) or its contractor directly or indirectly
through a subcontractor with or without the knowledge of the Central Public Works Department/PWD (DA)
to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,
whether the terms of employment are expressed or implied but does not include any person :-

(a) Whoisemployed mainly in a.managerial or administrative capacity : or

(b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercises either by the nature of the duties attached to the office or by reason of powers
vested in him, functions mainly of managerial nature: or

(c) Who is an out worker, that is to say, person to whom any article or materials are given out by or
on behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished,
repaired adopted or otherwise processed for sale for the purpose of the trade or business of the
principal employers and the process is to be carried out either in the home of the out worker or
in some other premises, not being premises under the control and management of the principal
employer.

No person below the age of 18 years shall be employed to act as a workman.

(iy ~ Fair Wages means wages whether for time or piece work fixed and notified under the provisions of the
Minimum Wages Act from time to time.

(i)  Contractors shall include every person who undertakes to produce a given result other than a mere supply
of goods or articles of manufacture through contract labour or who supplies contract labour for any work
and includes a subcontractor.

(v) Wages shall have the same meaning as defined in the Payment of Wages Act.

3.  WORKING HOURS
(i)  Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall be
so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day.

(i)  When an adult worker is made to work for more than @ hours on any day or for more than 48 hours inany
week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of wages.

(i) (a) Everyworkershallbegivena weekly holiday normally on a Sunday, in accordance with the provisions
of the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of whether
such worker is governad by the Minimum Wages Act or not.

() Where the minimum wages prescribed by the Government under the Minimum Wages Act are not
inclusive of the wages for the weekly day of rest, the worker shall be entitied to rest day wages at the
rate applicable to the next preceding day, provided he has worked under the same contractor for a
continuous period of not less than 6 days.

W 169 Years of Engineering Excellence m
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SCHEDULE OF QUANTITIES

Name of work : Manual cleaning & sweeping of the campus and office building of BFD-II, IBBZ-I, CPWD,
Islampur during 2026-27.

Item
No.

Item

Quantity

Unit

Rate

Amount

Manual cleaning and sanitization of all office room
and all common area like corridors, toilet on daily
basis and mopping of floors once in a week or when
required as per satisfaction of Engineer-in -charge.
(All necessary material like brooms, toilet cleaner,
naphthalene balls, floor cleaner, bathroom freshner
etc. to be provided by the department).

12.00

Per
Person/Mo
nth

9,260.00

1,11,120.00

Providing services of sweeper on daily basis to
perform cleaning of roads, pavement, footpaths, open
area, cutting grass from the edge of roads, removing
of unwanted plantation and picking up of papers, dry
leaves, grass etc from the surrounding of building
open areas and cleaning of drains etc inside the
campus and disposing of resulting rubbish/garbage
etc in the municipality dumping vehicle and
complete to keep the entire campus neat & clean to
the entire satisfaction and as per direction of
Engineer-in-charge. (Necessary material to be
provided by the department).

12.00

Per
Person/Mo
nth

18,521.00

2,22,252.00

Cleaning of terrace/loft water storage tank (inside
surface area) upto 2000 litre capacity at all heights
with coconut brushes, duster etc., removal of silt,
rubbish from the tank and cleaning the tank with
fresh water disinfecting with bleaching powder @
0.5gm per litre capacity of tank including marking
the date of cleaning on the side of tank body with the
help of stencil and paint and disposing of malba all
complete as per direction of Engineer-in-Charge.
(The old date already written on tank should be
removed with paint remover or black paint and if
date is not written with the stencil or old date is not
removed deduction will be made @ Rs. 0.10 per
litre) (if during cleaning any GI fittings or ball cock
is damaged that is to be repaired by contractor at his
own cost and nothing extra will be paid on this
account).

8500.00

Ltr.

0.58

4,930.00

Providing service of one worker for operating the
water pump and regulating the water supply flow in
the residential and office building when required as
per direction of Engineer-in-charge.

12.00

Per
Person/Mo
nth

4,630.00

55,560.00

Total Rs.
Say Rs.

3,93,862.00
3,93,862.00

Correction = NIL,

Insertion= NIL, Overwriting= NIL, Deletion= NIL
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Central Public Works Department

N.L.T. No.: 11/NIT/EE/BFD-11/BFSD-111/2026-27

CPWD, Islampur during 2026-27.

Name of work : Manual cleaning & sweeping of the campus and office building of BFD-II, IBBZ-I,

PROFORMA FOR QUOTING TENDER

Name of the Contractor :
Percentage
Estimated above or
I\SI:). Name of component cost below the % in Figures TOt(alis()jOSt
: (Rs) estimated
cost
1 2 3 4 5 6
Manual cleaning & sweeping S
of the campus and office 2
1 building of BFD-II, IBBZ-I, a
CPWD, Islampur during 2026- “
27. =4

1. The Column Nos 4 & 5 are mandatory to be filled by the bidders/ tenderers. If all these columns are left
blank, the tender become invalid.

2. The amount in figures in column No.6 shall appear automatically corresponding to the percentage quoted
in column No.4 & 5.

3. The tenderer is required to quote the percentage only above or below or at par with the estimated cost to
cover all the rates of item covered under the respective packages.

4. The percentage shall be written in 2 (two) place of decimal.

5. If the percentage selection in column No 4 is “At Par", by default the percentage will be considered as
“Zero" only. In other words if "At par" is selected in column No.4, then no need to fill column No.5

Signature of Contractor Assistant Engineer

BFSD-Islampur, CPWD, IBBZ-I, Islampur

Correction = NIL, Insertion= NIL, Overwriting= NIL, Deletion= NIL




