RFP for Selection of PMC | AGC-Enabled BESS Pilot Project

STATE LOAD DISPATCH CENTRE, GUJARAT (SLDC)

132 kV Gotri S/s Compound, Opp GMERS Hospital, Gotri Road, Vadodara — 390021, Gujarat, India

REQUEST FOR PROPOSAL

FOR SELECTION OF
PROJECT MANAGEMENT CONSULTANT (PMC)

to provide Technical Assistance in the Execution of the Pilot Project on
AGC-Enabled Battery Energy Storage System (BESS)

for Grid Support Services to State Load Despatch Centre (SLDC), Gujarat

(Storage as a Service — StaaS Model | 5 MW / 2.5 MWh | 2C-Rate BESS)
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RFP No.: GETCO/SLDC/E-3121R/PMC-BESS/2026/

Date of Issue: 12.10.2026

Last Date for Submission: 27.10.2026

1. Tender Fees: The applicable tender fees for this tender is Rs. 1180.00 (Rs. 1000.00 + 18%
GST) (Online only by online/ NEFT /RTGS/IMPS).

2. EMD: The applicable EMD is Rs. 40,000/- for Non-MSME units and Rs.
35,000/- for MSME units for this tender, which is refundable as per the standard norms
of GETCO. GETCO bank detail attached herewith.

(Online only by online/ NEFT /RTGS/IMPS)

o GETCO Beneficiary Bank detail is as under:

1 Name of Account Holder Gujarat Energy Transmission Corporation Ltd.

2 Account No. 250120100001167

3 Name of Bank Bank of India

4 Branch Code 002501

5 Address of Bank 46, Gautam Nagar Society, Race Course Circle, Vadodara
6 IFSC Code BKID0002501

7 PAN No AABCG4029R

8 TAN No BRDG00540B

9 GST No 24AABCG4029R2ZC
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DISCLAIMER & IMPORTANT NOTICE

This Request for Proposal (RFP) document is issued by the Gujarat Energy Transmission
Corporation Limited (GETCO), Vadodara, on behalf of the Gujarat State Load Despatch
Centre (SLDC) for the selection of a Project Management Consultant (PMC). The document

is intended solely for the recipient's use in participating in the bidding process.

SLDC/GETCO reserves the right to cancel, modify, amend, or withdraw this RFP at any stage
without assigning any reason. Participation in this RFP process does not entitle any bidder to
an automatic award of the contract. All submissions and associated costs are borne entirely
by the bidder.

The information contained herein is based on the Detailed Project Report (DPR) prepared for
the AGC-Enabled BESS Pilot Project by the Centre for Net-zero Energy Transition (C-NET).
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PROJECT BACKGROUND & CONTEXT

1.1 About SLDC Gujarat & GETCO

State Load Despatch Centre (SLDC), Gujarat is the apex body responsible for real-time operation and
control of the State Power System. Functioning as the nerve centre of grid operations, SLDC ensures
reliable, secure, and economical dispatch of electricity across the state through merit order dispatch
and coordinated system operation. It maintains continuous coordination with key stakeholders
including generating companies, distribution utilities, transmission entities, and other grid-connected

users.

SLDC is equipped with advanced Supervisory Control and Data Acquisition (SCADA) systems for real-
time monitoring of grid parameters such as power flow, voltage, and frequency. It is supported by Area
Load Despatch Centres (ALDCs) at strategic locations to strengthen system operations and grid

management across Gujarat.

Gujarat Energy Transmission Corporation Limited (GETCO), the State Transmission Utility, is
responsible for planning, development, and operation of the transmission network in Gujarat. GETCO
plays a critical role in ensuring reliable power evacuation and grid stability, while facilitating large-scale
integration of renewable energy.

The organization has been instrumental in executing key infrastructure initiatives such as the Green
Energy Corridor and other strategic projects, contributing to strengthening the transmission network
and supporting the state’s clean energy transition. GETCO also promotes efficient and transparent
processes through digital platforms for renewable energy connectivity and works in close coordination

with central and state agencies to align with national and state energy policies.

1.2 About GETRI and C-NET

Green Energy Transition Research Institute (GETRI), formerly Gujarat Energy Training and Research
Institute, is an ISO 9001:2015-certified, CEA-accredited, and DUNS-registered autonomous institution,
promoted by Gujarat Urja Vikas Nigam Limited (GUVNL) and its group companies, and registered
under the Bombay Public Trusts Act. Located at Vadodara, Gujarat, GETRI serves as a knowledge

hub, think tank, and advisory body for the Government of Gujarat and the power sector.

The Centre for Net-Zero Energy Transition (C-NET), established at GETRI in 2022 by GUVNL, is a
dynamic think tank focused on addressing decarbonization and net-zero challenges. C-NET operates

from its office at Hall 312, Research Park, [IT Gandhinagar.
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1.3 Gujarat’s Renewable Energy Ambition & Grid Challenges

Gujarat is the leading state in India for renewable energy, with an installed RE capacity of
approximately 53.83 GW as of Aug 2026, comprising ~34,880 MW of solar, ~16,722 MW of wind, and
~2,613 MW of wind-solar hybrid. The State Government has set an ambitious “Mission 100 GW” for
RE by 2030.

This rapid RE growth, while commendable, has created unprecedented grid management challenges
for the SLDC. The variable nature of solar and wind generation causes rapid imbalances. The absence
of fast-responding reserves forces the system operator to rely on manual methods and slow-ramping

conventional thermal units, resulting in:
» Significant Area Control Error (ACE) at the state periphery, with ACE exceeding 350 MW in
nearly 30% of in-band frequency blocks.
+ High financial penalties under the Deviation Settlement Mechanism (DSM).
* RE curtailment due to the inability to absorb surplus generation during high-frequency periods.

» Difficulties to maintain sufficient reserve as specified by NLDC — 1516 MW for Up reserves and
2106 MW as Down reserve within the State for FY 2025-26 for the Gujarat Control Area.

1.4 Grid Code and System requirement

The State Load Despatch Centre (SLDC), constituted under Section 31 of the Electricity Act 2003, is
responsible for optimum scheduling and despatch, monitoring grid operations, and ensuring integrated
operation of the power system in Gujarat. SLDC has identified the urgent need for fast-responding
balancing reserves to meet its reserves requirement under Regulation 30(11) of the Indian Electricity
Grid Code, 2023.

1.5 Regulatory Sandbox

This pilot project is also conceived to serve as a Regulatory Sandbox to generate empirical
operational and commercial data, enabling SLDC/GETCO to propose to the Gujarat Electricity
Regulatory Commission (GERC) to formulate a comprehensive state-level framework for the

procurement of ancillary services at state level.
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SECTION 1: DEFINITIONS AND INTERPRETATION

For the purposes of this RFP, unless the context requires otherwise, the following terms shall have the meanings
set out below. Terms not defined in this Section shall be interpreted in accordance with the relevant provisions of
this RFP, the Contract and applicable laws and regulations. Words importing the singular include the plural and
vice versa, where the context permits. References to laws, regulations, standards and codes include amendments

or replacements in force from time to time, where applicable.

1. Bid — The complete proposal submitted by a Bidder in response to this RFP, comprising the Technical Bid

and Financial Bid and all forms, declarations, supporting documents and information required by the RFP.

2. Bidder — An eligible individual, firm, company, body corporate, or joint venture that submits, or proposes
to submit, a Bid in response to this RFP, subject to the eligibility and qualification requirements stated

herein.

3. Bid Evaluation Committee — The committee or designated officials authorized by SLDC/GETCO to
evaluate Bids and make recommendations in accordance with the RFP and applicable procurement

requirements.

4. Commissioning — The process of completing required inspections, tests, integrations and safety
verifications and obtaining the applicable commissioning approvals/certificates before the BESS is placed

into the intended operational service.

5. Consultant / Project Management Consultant (PMC) — The Bidder selected and appointed by
GETCO/SLDC under this RFP to provide the technical, regulatory, commercial and project-management

services described in the Scope of Work.

6. Contract — The agreement to be entered into between GETCO/SLDC, as applicable, and the selected
PMC, together with the Letter of Award/Work Order, this RFP, the accepted Bid, agreed clarifications, and

other documents expressly incorporated into the agreement.

7. Contract Price / Consultancy Fee — The total fee payable to the selected PMC for satisfactory
performance of the services, as accepted by GETCO/SLDC and subject to the payment terms and

deductions, if any, specified in the Contract.

8. Day — A calendar day unless expressly stated as a working day or otherwise specified in the relevant

clause.

9. Detailed Project Report (DPR) — The project report prepared for the AGC-Enabled BESS Pilot Project,
including the technical, commercial, implementation and other project details, which the PMC is required

to review and finalise as part of its assignment.

10. Detailed Engineering Design (DED) — The detailed engineering documents, drawings, calculations,
layouts, specifications, control philosophies and interface documents developed for the BESS project by

the relevant project developer or contractor and reviewed by the PMC under the Scope of Work.

11. Energy Management System (EMS) — The control and supervisory system responsible for monitoring and
coordinating BESS operation, power set-points, state-of-charge management, operating limits, alarms and
interfaces with the AGC/SCADA system.

12. Financial Bid — The part of the Bid containing the consultancy fee and all other financial information

specifically required by the RFP, submitted in the prescribed format.
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13.

14,

15.

16.

17.

18.

19.

20.

21.

22.

23.

Final Commissioning Certificate (FCC) — The certificate contemplated by this RFP to be issued following
completion of the prescribed acceptance and commissioning requirements and closure of punch items,

confirming readiness for the intended commercial operation, subject to the Contract.

Force Majeure — An event beyond the reasonable control of the affected party that prevents or materially

delays performance of its contractual obligations, as defined and governed by the Contract.

Letter of Award (LoA) — The formal communication issued by GETCO/SLDC notifying the selected Bidder

of acceptance of its Bid and/or award of the assignment, as applicable.

Provisional Commissioning Certificate (PCC) — The provisional certificate contemplated by this RFP
following successful completion of the specified acceptance tests and pre-commissioning requirements,

recording any permitted minor punch items and their closure timelines.

Request for Proposal (RFP) — This document, including its sections, annexures, schedules, addenda,
corrigenda and written clarifications issued by GETCO/SLDC for selection of the PMC.

Site Acceptance Test (SAT) — The inspections and tests carried out at site to verify that equipment,
systems, civil/electrical works, communications and integrated functions comply with approved designs,

specifications and contractual requirements.

Technical Bid — The part of the Bid containing the technical proposal, eligibility and qualification evidence,

methodology, personnel details, experience and other non-price information required by the RFP.

Work Order — The written order issued by GETCO/SLDC authorizing the selected PMC to commence the
assignment; the date specified in that order shall be used for calculating the relevant commencement-

based timelines.

Factory Acceptance Test (FAT) — The inspections and tests performed at the manufacturing or assembly
facility before dispatch to verify compliance of equipment, software or systems with the approved

specifications and acceptance criteria.

Integrated System Test (IST) — The integrated test of the BESS, PCS, EMS/BMS, AGC communication,
SCADA and associated systems operating together, including the scenarios and duration specified in the

RFP and approved test procedures.

Liquidated Damages (LD) — The amount, if any, stipulated in the Contract as payable for the specified

contractual delay or non-performance, subject to the applicable terms and limits of the Contract.

Interpretation and precedence. In the event of any inconsistency between this definitions section and a specific

provision of the RFP or the executed Contract, the specific provision and the order-of-precedence clause in the

Contract shall prevail. The definitions in this Section are intended to clarify terminology for this PMC selection RFP

and shall not, by themselves, amend the technical or commercial requirements of the Project.
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SECTION 2: ABOUT THE AGC-ENABLED BESS PILOT PROJECT

2.1 Project Summary

Project Title AGC-Enabled BESS Pilot for Secondary Reserve Ancillary Services
(SRAS) to SLDC, Gujarat

BESS Rating 5 MW /2.5 MWh (2C-Rate, High-Power Configuration)
Grid Connection GETCO’s 66 kV S/S at State Transmission Utility (STU) Boundary
Primary Service Secondary Reserve Ancillary Services (SRAS) via Automatic

Generation Control (AGC)

AGC Protocol IEC 60870-5-104 (TCP/IP) | Signal latency < 4 seconds
Commercial Model Storage as a Service (StaaS) | Fixed Monthly Capacity Charge
Minimum Availability 95% per month (penalty for < 90%)

Max Cycles Average 3 per day; Maximum 5 per day

Energy Accounting Socialised Grid Losses (BESS treated as grid balancing element)
Project Duration 2 Years (Pilot) (as a Regulatory Sandbox)

Implementing Agency SLDC, Gujarat, with CNET, GETRI

2.2 Technical Architecture

The BESS shall be configured as a standalone 5 MW high-power system with a 2C-rate (30-minute
discharge) to specifically reduce Area Control Error (ACE) of the Gujarat Control area through AGC

signal. Two design configurations are envisaged in the DPR:

* Option 1 (Modular): 2 x 2.5 MW strings — each with a separate BESS container, dedicated
PCS kiosk, and 3 MVA Isolation/Distribution Transformer (IDT). Total footprint ~375 sqg. m.

Preferred for resilience and redundancy.

« Option 2 (Integrated): 1 x 5 MW block — single BESS container, 1 x 7.5 MVA Dual Secondary

IDT. Compact footprint ~245 sq. m. Suitable for congested sites.

Given Guijarat’'s extreme ambient temperatures (up to 48°C), Active Liquid Cooling of battery cells is
mandatory. The PCS and BESS containers are to be physically separated to prevent thermal cross-
contamination and ensure full rated output in all seasons. A redundant 200 kVA Auxiliary Transformer
tapped from the 11 kV bus is required for auxiliary power. PMC is expected to review proposed
configurations and suggest the optimal configuration, keeping in view the safety, thermal

management and reliability aspects.
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2.3 AGC Communication Infrastructure

The BESS Energy Management System (EMS) shall communicate with SLDC’s SCADA/AGC system
using the IEC 60870-5-104 protocol over a dedicated, secure fibre-optic link (MPLS or Leased Line).
End-to-end signal latency from AGC set-point generation at SLDC to change in BESS output must be
less than 4 seconds. If the heartbeat is lost for more than 12 seconds, the BESS shall automatically
ramp to 0 MW (neutral position). CEA Cybersecurity Guidelines 2021, including all subsequent

amendments - compliant hardware firewalls and end-to-end encryption are mandatory.

2.4 Commercial Settlement (StaaS Model)

Under the Storage as a Service model (StaaS), SLDC/GETCO will pay the selected BESS Service
Provider a fixed monthly capacity charge based on contracted capacity availability. The minimum
guaranteed monthly availability is 95%. The BESS will be treated as a grid balancing element; its

energy drawal (charging and RTE losses) will be socialized as part of state transmission losses.
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SECTION 3: SCOPE OF WORK FOR PMC

The Project Management Consultant (PMC) shall be responsible for providing comprehensive technical,

regulatory, commercial, and implementation management services across all phases of the AGC-Enabled BESS
Pilot Project, from bid document preparation through final commissioning, field acceptance testing (including fire
safety), and initial three-month operational monitoring. The PMC shall act as the technical arm of SLDC and shall

be accountable for the technical integrity and quality of all project deliverables.

The PMC'’s scope is organized into the following four phases:

3.1 Phase | - DPR Review & Bid Document Preparation

3.1.1 Technical Review of DPR

+  PMC shall technically review the Detailed Project Report (Copy Attached as APPENDIX-1) and suggest
the optimal BESS sizing (especially energy Capacity (MWh), since Power rating is fixed), System
configuration and layout of the BESS project, keeping in view the critical technical & safety aspects and

tentative AGC control philosophy.

3.1.2 Preparation of Request for Services (RfS) Document

+ Prepare a comprehensive Request for Services (RfS) document for selection of the BESS Service
Provider (Developer/Operator) under the StaaS model, incorporating all technical, commercial, legal,

and performance requirements.

+ The RfS shall include detailed technical specifications covering: BESS specifications (including C-rate),
PCS specifications (5 MW, 66 kV interface), EMS/BMS specifications, AGC signal list as per Draft - Grid
India’s guidelines?, IEC 60870-5-104 communication protocol requirements, cybersecurity requirements
per CEA Guidelines 2021, fire suppression and safety system specifications, metering and data logger

specifications, and Civil/Electrical works specifications.

« Draft Qualification Criteria for BESS Service Providers, including experience, financial capacity, technical

capability, and track record.
* Prepare Performance Security, Bid Security, and Liquidated Damages provisions.

* Include a detailed Schedule of Requirements (SOR) for availability, performance, cycle management,

and SoC management as defined in the DPR.

3.1.3 Preparation of Battery Energy Storage Service Purchase Agreement (BESPA)

« Draft a comprehensive BESPA incorporating: StaaS commercial framework, Fixed Service Fee
structure, Availability calculation formula, Payment milestones and penalty framework (including 1.25x
penalty for availability below 90%), Stabilization period provisions (months 1-3), Performance testing
framework, Force majeure provisions, Dispute resolution mechanism, and Exit/termination clauses.

+ Ensure BESPA aligns with CERC SRAS framework, IEGC provisions, and GoG grant conditions.

+ Coordinate with GETCO/SLDC’s legal and commercial teams for approval of RfS and BESPA.

1 https://webcdn.grid-india.in/files/grdw/2026/01/Consultation%20Paper%200n%20AGC%200f%20RE_BESS_PSP_31122025_215.pdf
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3.1.4 Approval Process & Stakeholder Presentations

Make presentations before the Bid Evaluation Committee, Government of Gujarat, GERC, Senior
Management of SLDC/GETCO/GUVNL as required for approval of bidding documents.

Submit draft and final RfS and BESPA: one hard copy and soft copy as directed; comply with all
modifications / suggestions from CNET, GETRI, GETCO and SLDC.

3.1.5 Tendering Process Management

Assist SLDC/GETCO in floating the tender for selection of BESS Service Provider through competitive

bidding on the (n)Procure e-procurement portal.

Conduct/assist in the Bidders’ Conference / Pre-Bid Meeting; prepare written responses to all bidder

queries and issue corrigenda/amendments as required.

Prepare and present technical and financial models for bid analysis, including sensitivity analysis and

financial viability assessment.

Assist in technical and commercial evaluation of bids, short-listing of techno-commercially qualified

bidders, and ranking of successful bidder(s).

Prepare Bid Evaluation Report (BER) with detailed justification and recommendation for award.

3.2 Phase Il — Project Execution Monitoring & Engineering Review

3.2.1 Pre-Execution Engineering Review

Review and approve the selected BESS Service Provider’s Detailed Engineering Design (DED) package,
covering: BESS container layout and architecture, PCS schematics, and control philosophy, IDT
specification, AGC/EMS architecture and signal interface document, Auxiliary power scheme, Metering
and protection scheme, Fire detection and suppression system design, Civil foundation design, Cable

schedule and routing, and Earthing/lightning protection design.

Issue engineering review comments and track resolution of all comments through an Action Tracking
Register (ATR).
Review and approve EMS/BMS software logic, SOC calculation algorithm, cycle count logic, and AGC

command execution logic as recommended by SLDC/GETCO/NLDC

Review and approve IEC 60870-5-104 signal list and integration design consistent with Grid India’s AGC
BESS signal list.

Review cybersecurity architecture and firewall configuration plans; verify CEA Cybersecurity Guideline

2021 compliance.

3.2.2 Factory Acceptance Test (FAT) Oversight

Develop FAT procedures and acceptance criteria for: BESS modules/strings, PCS units, EMS/BMS
hardware and software, AGC communication system and IEC 60870-5-104 integration bench test, Fire

detection and suppression system, and Auxiliary systems.
Depute PMC engineers to witness all FAT activities as proposed in RfS.

Issue FAT report with pass/fail status for each test; approve or withhold factory dispatch clearance.
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3.3 Phase Illl — Site Acceptance Testing, Commissioning & Fire Safety

This is a critical phase where the PMC'’s role is to serve as the independent technical authority, issuing the final
Green Signal for commissioning only after all acceptance tests - including all fire safety verifications - are
completed and documented to GETCO/SLDC’s satisfaction.

PMC shall witness the SATSs, review and verify the test procedures, test results and reports, assess compliance
with the applicable technical specifications and contractual requirements and provide its recommendations to
GETCO/SLDC for commissioning.

The PMC shall neither issue commissioning clearance nor recommend first dispatch of the BESS to SLDC’s

AGC system unless all tests listed below are passed without open critical/major findings.

3.3.1 Site Acceptance Tests (SAT) - Civil & Electrical Works
*  SAT for Civil & Electrical works as per GETCO’s norms/approved drawings.

+ Depute PMC engineers to ensure all SAT compliance as proposed in RfS.

3.3.2 SAT -- BESS & PCS
* To specify Site Acceptance Test/s for BESS system covering entire container assembly, including BMS,
EMS, Cooling Systems, Fire Safety and Verification of BESS & PCS specifications.

+ Depute PMC engineers to ensure all aforementioned SAT compliance as proposed in RfS.

3.3.3 SAT — AGC Communication & EMS Integration

* To specify tests & standards for AGC communication and EMS integration with SLDC’s AGC Software

in line with Grid India’s Consultation Paper on implementation of AGC with BESS.

3.3.4 SAT — Metering

+  SEM Installation Verification: Verify correct installation, sealing, and calibration of Special Energy Meters
(SEMs) at the 66 kV interconnection point, capable of recording electrical parameters in 15-minute time
blocks.

« Meter Accuracy: Ensure that the meter’s accuracy is as per CEA’s metering regulation 2006 and all its
amendments. PMC shall ensure that the testing certificates submitted by the EPC Contractor are from

any NABL-accredited laboratory in India.

« SCADA Integration Test: Verify data integration with SLDC’s existing SCADA for real-time monitoring

and control.

+ Automated Data Flow Test: Verify 4-second SCADA data availability for AGC performance verification
and mileage tracking.

3.3.5 Statutory, Regulatory and Safety Compliance (MANDATORY PRE-COMMISSIONING
REQUIREMENT)

The PMC shall ensure that the installation complies with the following mandatory Indian regulations:
1. CEA (Measures Relating to Safety and Electric Supply) Regulations, 2023 (including Part-C of Technical
Standards for Construction of Electrical Plants and Electric Lines) Regulation, 2026 (draft and

subsequent final natified regulation).
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2. CEA (Technical Standards for Construction of Electrical Plants and Electric Lines) Regulations, 2022
and Draft Central Electricity Authority (Technical Standards for Construction of Electrical Plants and
Electric Lines) (2nd Amendment) Regulations, 2026.

National Building Code (NBC) 2016, Part 4: Fire and Life Safety (Group G, Industrial Hazard).
OISD-STD-189: Standard on Fire Protection Facilities for Electrical Installations.

5. Fire Safety testing and verification are mandatory, non-negotiable pre-commissioning requirements. The
PMC shall ensure 100% compliance with all applicable fire safety standards before issuing
commissioning clearance. No derogations or waivers to fire safety requirements will be accepted.

6. PMC shall ensure that the BESS equipment and fire protection systems comply with the following
standards. The list is not exhaustive, and PMC is expected to review these tests, offer their
comments/suggestions with due rationale, and incorporate them into the preparation of the
Tender documents for the selection of the BESS service provider.

Category Relevant Standard - Suggestive

Cell & Module IS 16805:2018 — Safety Requirements for Lithium Cells and Batteries, for Use in
Industrial Applications

BMS & IS 17387:2020 (BMS),

Electronics IEC 61850, IEC 60870-104

PCS IS 16169:2014, 1S 90003-3-1 to 5 (Anti-islanding, Inverter Safety, Grid Interconnection

compliance

Environmental
Testing

IS 9000 series (Performance under extreme weather conditions, thermal cycling and
environmental stress

System Safety

IS 17092:2019, IS 17067: Safety requirements for grid-integrated BESS.

Installation &
Fire

NFPA 855: Standard for the Installation of Stationary Energy Storage Systems.

Propagation
Testing

UL 9540A: Test Method for Evaluating Thermal Runaway Fire Propagation.

Fire Detection

IS 2189: Selection, installation, and maintenance of automatic fire alarm systems.

Clean Agent IS 15517 / NFPA 2001: Gaseous fire extinguishing systems

System

Water IS 15105 / IS 13039: Design and installation of fixed automatic sprinkler/hydrant
Spray/Hydrant

systems.
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3.3.6 Integrated System Test & SLDC Mock Dispatch

Conduct a 72-hour Integrated System Test (IST) with all BESS systems operational and connected to
SLDC SCADA in remote mode.

During IST, simulate multiple AGC dispatch scenarios including ramp-up, ramp-down, bi-directional
dispatch, hold at set-point, heartbeat loss recovery, SOC limit management, and cycle count threshold

test.
Verify SCADA data integrity, alarm annunciation, and automated reporting functions.

Prepare Integrated System Test Report.

3.3.7 Commissioning Certificate (Green Signal)

Issue a Provisional Commissioning Certificate (PCC) after successful completion of all SAT items

(Sections 3.3.1 to 3.3.5), including Fire Safety clearance and Fire NOC.

The PCC shall explicitly list: all tests passed, all punch items (minor observations) with due dates for

closure, and confirmation that no critical or major open findings exist.

Issue Final Commissioning Certificate (FCC) after all punch items are closed, typically within 30 days of
PCC.

The FCC constitutes the PMC’s Green Signal for the BESS to be placed in commercial service under
the BESPA.

3.4 Phase IV — Initial Operations Support

3.4.1 Initial Operations Monitoring (up to 3 Months Post-Commissioning)

Monitor BESS performance during the Stabilization Period (Months 1-3 post-commissioning) for

availability, AGC response accuracy, SOC management, cycle count, RTE, and thermal performance.

Verify Service Provider's monthly availability calculation per the BESPA formula; review and certify

monthly payment claims.

Track and document all BESS maintenance activities, forced outages, and corrective actions during the

stabilization period.

Prepare monthly performance monitoring reports for SLDC/GETCO and CNET, GETRI.
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SECTION 4: KEY DELIVERABLES

D# Deliverable

D1

D2

D3

D4

D5

D6

D7

D8

D9

D10

D11

D12

D13

D14

D15

Final Detailed Project Report based on (Draft
DPR prepared by CNET)

Draft RfS Document

Draft Battery Energy Storage Service
Purchase Agreement (BESPA)
Final Approved RfS + BESPA (post

stakeholder approval)
Pre-Bid Query Responses & Corrigenda

Technical Bid Evaluation Report (BER) with
Recommendation

Place of LOA/Order
Approved Detailed Engineering Review (with
ATR)

Factory Acceptance Test (FAT) Report

Site Acceptance Test (SAT) Reports — Civil,
Electrical, BESS, PCS

SAT Report — AGC/EMS Integration &
Cybersecurity

Fire Safety Commissioning Report + Fire NOC
Integrated System Test (IST) Report
Provisional Commissioning Certificate (PCC)

Final Commissioning Certificate
(FCC — Green Signal)

Monthly Performance Monitoring Reports
(3 months)

Phase

Phase |

Phase |

Phase |

Phase |

Phase I

Phase I

Phase I

Phase lll

Phase lll

Phase IV

Phase IV

Phase IV

Phase IV

Phase IV

Phase IV

Phase V

Timeline

T + 20 days (‘T’ being the “zero date” as
issuance of Work Order for PMC)

T + 40 days

T + 40 days

T + 60 days

Within 3 days of the pre-bid

D + 20 (‘D’ being the date of technical bid

opening)
D+ 80

To be separately by
SLDC/GETCO Post placement of order
to BESS Service provider.

conveyed

-As above-

-As above-

-As above-

Pre-commissioning
Per schedule

Post all SATs

10 days from PCC

Monthly (Before 10th of Each Month)

GeM bid for PMC_BESS Pilot Project

Page 17 of 43



RFP for Selection of PMC | AGC-Enabled BESS Pilot Project

SECTION 5: DURATION, TIMELINE & PAYMENT SCHEDULE

5.1 Overall Assignment Duration

The estimated duration of the PMC assignment is 24 months from the date of the PMC order. The assignment

shall terminate only after the Final Commissioning Certificate (FCC) has been issued, the three-month post-

commissioning monitoring is complete, and the Final Technical Report has been submitted and accepted by
SLDC/GETCO.

5.2 Key Milestone Timeline

Activity / Milestone

Target Day

Deliverable

10

11
12
13
14
15
16

17

18
19
20

21

Placement of PMC Order

Final DPR, Draft RfS and BESPA submission to
SLDC/GETCO

Review and finalisation of RfS & BESPA by
SLDC/GETCO/CNET

Final RfS & BESPA incorporating comments

Floatation of RfS tender on (n)Procure portal

Bidders’ Conference / Pre-Bid Meeting

Presentations before Bid Evaluation Committee of SLDC/
GETCO

Submission, technical evaluation of bids, ranking

Letter of Award (LOA) to BESS Service Provider
Detailed Engineering Review (DER approval, ATR)
Factory Acceptance Tests (FAT) at OEM site

Site Acceptance Tests — Civil & Electrical Works
Site Acceptance Tests — BESS, PCS, Metering
SAT — AGC/EMS Integration & Cybersecurity

Fire Safety Tests & Fire NOC

72-hour Integrated System Test (IST)
Provisional Commissioning Certificate (PCC)

Final Commissioning Certificate (FCC — Green Signal)

3-Month Post-Commissioning Monitoring & Monthly Reports

T+40

T+45

T+60

T+90

Within 3 days
from the pre-bid

T+120

T+130

T+160
Note*
Note*
Note*
Note*

Note*
Note*

Note*
Note*

Note*

Note*

D1, D2, D3

Comments from
SLDC/GETCOI/C-
NET

D4: Final RfS +
BESPA

Published RfS

D5: Query
Responses

Approval from
SLDC/GETCO

D6: Technical Bid
Evaluation Report
(BER)

Draft LOA

D7

D8: FAT Report
D9 (partial)

D9 (complete)

D10

D11: Fire Safety
Report

D12: IST Report
D13: PCC
D14: FCC

D15: Monthly
Reports
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* Note: Schedule of various deliverables depends upon the BESS commissioning works (tentatively 6 Months), mentioned in
the RFS and shall be communicated separately by SLDC/GETCO after placement of the work order to the BESS Service
Provider.

5.3 Payment Schedule

% of
Milestone | Payment Trigger Contract Remarks

Value

Submission and acceptance of the Final Detailed Project O EIBEERIEITES o)

0,

i Report based on the Draft DPR prepared by CNET) (D1) 0 (SBII‘E?%/IGETCO GERE,
Submission Draft RfS (D2) + BESPA (D3) & Final Approved On acceptance by

M2 RfS and BESPA (D4), and after submission of comments on = 10% SLDC/GETCO & CNET,
pre-bid conference issues (D5) GETRI

M3 Sgbmlssmn and acceptance of Bid Evaluation Report (D6) 10% On LOA issuance
with award recommendation

M4 Completion of Detailed Engineering Review 10% On submission D7

M5 Completion of Factory Acceptance Test (FAT) Report 10% On submission (D8)

M6 Completion of all Site Acceptance Tests, including AGC/EMS 15% On SAT completion
integration tests report D9, D10

Issue of Fire Safety Commissioning Report (D11), Integrated
M7 System Test Report (D12), and Provisional Commissioning = 20% On the PCC issue
Certificate (D13)

Issue of Final Commissioning Certificate (D14) and
M8 submission of the monthly Performance report for 3 months = 20%
(D15)

On FCC issue & FTR
acceptance

Note: All payments are subject to SLDC/GETCO's acceptance of the deliverables and applicable TDS
deductions. GST as applicable shall be paid extra.
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SECTION 6: ELIGIBILITY / QUALIFYING CRITERIA

6.1 Mandatory Eligibility Criteria

1. Legal Status: The Bidder shall be a registered legal Company / Firm / LLP / Corporation/Joint Venture
comprising not more than 3 (three) partners (referred to as JV partners of JV members and Supported
by mandatory Form JV1 and JV-2) registered as a legal entity in India under the Companies Act 2013,
LLP Act 2008, or equivalent statutes or Firm / Society / Trust / registered under the applicable laws of
India. For a Joint Venture, the lead partner shall be authorized to incur liabilities and receive instructions
for and on behalf of all JV partners. All contract execution, including receipt of payment, shall be
conducted exclusively through the lead partner. The Bidder shall evidence this authorization by
submitting, in the Technical Part of its bid, a power of attorney signed by the legally authorized

signatories of all partners, in the proforma provided in the RFB/bidding documents.

2. Financial Turnover: Minimum Average Annual Turnover of INR 60 Lakhs from consultancy / advisory
services during the three preceding financial years. Documentary evidence in the form of a certificate
from the Certified Audited Balance Sheet or a Certificate from the Chartered Accountant, clearly
indicating Financial Turnover from the Consultancy Services shall be provided. In case the date of
incorporation of the bidder is less than 3 years old, the average financial turnover in respect of the

completed Financial Year after the date of incorporation shall be taken into account for this criterion.
3. Net Worth: The Consultancy Firm/JV shall have a positive net worth as of the last audited balance sheet.

4. Experience: The bidder must possess the experience as follows:

4.1 BESS Project Experience: The Bidder firm shall have demonstrable experience of having provided
technical consultancy or project management services for at least one (1) Battery Energy Storage
System (BESS) project of minimum 1 MW capacity, connected to a state or national

transmission/distribution grid in India, which has been commissioned and is operational.

4.2 Power Sector Experience: The Bidder firm shall have a minimum of five (5) years of experience in
the power sector, covering at minimum two of the following areas: Load Despatch operations,

SCADA/AGC systems, Grid ancillary services, RE integration, and Power sector regulatory advisory.

In case of a JV, it is the Bidder’s responsibility to ensure that joint venture members meet

the eligibility requirements jointly and severally. For instance, every single partner must

individually prove they are legally registered, not bankrupt, not blacklisted, having

positive net worth, and not having a conflict of interest as per this RFP’s requirements.

The experience and financial turnover criteria can be fulfilled jointly by all JV members

6.2 Technical Qualifying Criteria

Bids will be technically evaluated on the basis of the following criteria. The bidder must score a minimum of 60
out of 100 marks to qualify for financial bid opening. In case of a JV, it is the Bidder’'s responsibility to ensure
that its Experts, joint venture members, and/or their employees meet the eligibility requirements jointly and

wherever applicable.
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# | Criteria ‘ Evaluation Basis ‘ Max Marks
Firm’s experience in BESS / Energy 2 marks per MW of BESS project capacity
Storage consultancy handled (capped at 20 marks) 20
Firm’s experience in AGC / SCADA / RE

2 Integration / Load Despatch consultancy/ = 3 marks per relevant project; max 15 marks 15
working

3 Firm’s experience in regulatory advisory =~ 2 marks per relevant assignment; max 10 10
(CERC/SERC) marks
Manpower Qualification & Experience:
i) Team Lead

4 i) Technical Expert 1 Marks per qualification matrix in Section 7 30
iii) Technical Expert 2

5 Teehnies) ~ PreseniEion  Beers e As assessed by the Selection Committee 25

Selection Committee
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SECTION 7: TEAM COMPOSITION & KEY PERSONNEL

The PMC shall field a dedicated project team for this assignment. Key personnel proposed shall not be

substituted without prior written approval from SLDC/SLDC. The proposed team shall include at a minimum the

following positions:

# | Position Qualification Min. Experience

Minimum 10 years in the power sector. At
B.E./M.E./B.Tech/M.Tech

in Electrical/Power '€ast 3 years in BESS / Energy Storage
Team Leader / . .
Project Director Engineering  or  other  gevelopment or consultancy. Must have led 1
relevant field+ MBA or
equivalent. at least 1 BESS project of 21 MW from

inception to commissioning.

The candidate should possess a minimum
of 3 years of specialized experience in
Battery Energy Storage Systems (BESS) /
Energy Storage Systems (ESS), power
system operations, or grid-connected
infrastructure.

The candidate should demonstrate either of

the following:
1) Proven experience in BESS/ESS
technologies, including Battery

Management Systems (BMS) and
Energy Management Systems (EMS)
design, integration, and performance
validation.  Exposure to  Factory
Acceptance Testing (FAT) and Site

. B.E. M.E. B.Tech i i
Technical Expert 1 / / ec./ Acceptance Testing (SAT) for BESS is
M.Tech in preferred.
(Energy Storage & . . . . .

2 Electrical/Power 2) Hands-on experience in grid operations 01
BESS, AGC, Load : . . . . .
Dispatch) & Engineering  or  other and load dispatch functions, including

P relevant field Automatic Generation Control (AGC),

SCADA/EMS systems, and real-time
system monitoring.

3) Familiarity with communication protocols
such as IEC 60870-5-104 or equivalent

4) Familiarity with Indian  Electricity
regulatory frameworks, including the
Indian Electricity Grid Code (IEGC) and
operational understanding of
NLDC/SLDC environments is essential.

5) Strong background in commissioning
and testing of HV/EHV substations and
grid-connected  systems, including
protection relay testing, metering
compliance as per CEA regulations, and
execution of FAT/SAT activities.
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A diploma in fire safety

from a recognized institute
and having undergone the
training and certification
course from a recognized
institute as per the
guidelines specified by the
Directorate General of Fire
Services (DGFS) for
BESS fire safety aspects.

[OR] Expertise in fire safety management for
A BESS Industry expert P . y .g .
electrical and battery storage installations,
who POSSEsses with  working knowledge of applicable
Technical Expert-2 experience of at least 2 9 9 bp
. , , standards and codes and relevant CEA
3 (BESS Safety @ years in the field of fire Technical Standards
Expert) safety of BESS ’

installations.)

Note: Technical Experts for Energy Storage and AGC/Load Despatch must be available full-time during FAT,
SAT, and commissioning phases. The Fire Safety Expert must be present on-site during all fire safety tests and
must countersign the Fire Safety Commissioning Report.

GeM bid for PMC_BESS Pilot Project Page 23 of 43



RFP for Selection of PMC | AGC-Enabled BESS Pilot Project

SECTION 8: BID EVALUATION PROCESS

The Quality and Cost-Based Selection (QCBS) method will be followed for selecting the Consultant

1.  The Bidder not meeting the Mandatory Eligibility criteria (Section 6.1) shall summarily be rejected
and will not be evaluated further.

2. The bid must comply with the requirements of the Scope of Work and deliverables as mentioned in

the bid.

Technical Bid and Financial Bid will carry a weightage of 50:50 in the overall scoring process.

Only the Technical Bids will be opened first.

The conditional bids shall be rejected.

o o > W

Consultants will be invited to make a presentation to the Selection Committee (consisting of senior
management of SLDC, GETCO, GETRI/CNET). The approximate time for the presentation will be
20 minutes, followed by queries by the Selection Committee. Bidders will be informed separately for

the presentation/interview by mail.

7.  The Presentation / Interview will carry 25 marks. The following are the key parameters on which the

shortlisted bidders must prove their worthiness during the presentation/interview.

a) Awareness about Battery Energy Storage Plant and associated Guidelines/Policy/Technology
and regulations in India as well as different parts of the world.

b)  Capability for identifying specific regulations and audit mechanisms to ensure compliance &
clearances applicable to the Battery Energy storage systems connecting with the grid.

c) Capability for conducting a fire safety audit for the BESS storage system.

d) Capability of assessing feasibility studies, techno-commercial analysis, basic engineering,
knowledge of other clearances and project economics for BESS and associated auxiliaries in
the projects.

e) Awareness of Power Sector Policies and Regulations.

The Technical Proposals will be evaluated as per the criteria mentioned above. Consultants
meeting eligibility criteria (minimum 60%) as specified in this RFP will qualify for the next level of
evaluation i.e. Consultants scoring 60 or higher marks in the Technical Evaluation will qualify for

next level of evaluation i.e. Price Bid opening.

The technically disqualified bidders will be intimated.
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The technical bid & price bid proposal will be evaluated based on the following method:

Sr. No. | Particulars Weightage
a. Technical Score (TS) 50%
b. Financial Score (FS) 50%

» Financial Score (FS)=100x L1/Ln
Where;

L1 is the Consulting Fees quoted by the Lowest Bidder.
Ln is the Consulting Fees quoted by the Bidder being evaluated.

Thus, L1 shall get 100 Price Score, and others shall get proportionate financial score.

The Bid evaluation Score (Combined Score) ‘B’ based on the technical and financial scores shall be as per the
following formula to ascertain the ranking of the firm:

Combined Score (CS) =[ Technical Score (TS) x 50%] + [ Financial Score (PS) x 50%)]
Where

Highest Point Basis: On the basis of the combined weighted score, the consultants shall be ranked in
terms of the total score obtained. The proposal obtaining the highest total combined score will be ranked
as H-1 followed by the proposal Is securing lesser marks as H-2, H-3 etc. The proposal securing the

Highest combined marks and ranked H-1 will be considered for the award of the contract.
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SECTION 9: GENERAL INSTRUCTIONS TO BIDDERS

9.1 Tender Schedule

Tender No. GETCO (P&C) / PMC-BESS /E-3121/ 2026 /

EMD (Refundable) INR 40,000.00/- payable via
RTGS/NEFT/online GETCO
Account, Vadodara

Last Date for Online Bid Submission 27.10.2026

Date of Opening of Technical Bid 28.10.2026

Offer Validity Period Minimum 120 days from date of opening of
Technical Bid

9.2 Bid Submission Format

Bids shall be submitted in two parts:
+ Part A — Technical Bid: All technical documents, qualification evidence, team CV, methodology
statement, and deviation/undertaking certificates submitted online only.

+ Part B— Financial Bid / Price Bid: Submitted online on portal . Offline or hard copy financial bids will not

be accepted.

9.3 Pre-bid meeting:

Further, Interested Bidders are requested to forward their queries (if any) to GETCO through email / letter on or
before 21.10.2026

9.4 Language, Currency & Validity

*  Allcommunications and documents shall be in English only.
« Bid currency: Indian Rupees (INR) only.

«  Bid validity: Minimum 120 days from the date of opening of Technical Bid.

9.5 Conflict of Interest

The successful PMC and its associates, subsidiaries, or sister concerns shall be disqualified from participating
in any future tender floated by SLDC / GETCO for selection of the BESS Service Provider for this project or for
supply of goods/services related to this project. The PMC’s appointment constitutes an irrevocable conflict of
interest with any BESS supply or EPC role. A Declaration Regarding Conflict of Interest in the prescribed format
(Annexure VII) is mandatory.
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9.6 Performance Security

The successful PMC shall furnish a Performance Bank Guarantee (PBG) equivalent to 5% of the contract value
in the form of a Bank Guarantee from a specified banks as per GUVNL Letter No GUVNL/GM(F&A)/67 Dated
15.04.2026 (Copy enclosed), valid until the (24 months +1 month extra) from Work Order is issued.

9.7 Termination

SLDC/GETCO may terminate the PMC contract by issuing a notice of no less than 30 days specifying the
grounds for termination and giving a rectification period of up to 30 days. Termination shall be without prejudice

to any remedies available to SLDC/GETCO. In case of termination for cause, EMD/PSD shall be forfeited.

9.8 Other Important Terms and Conditions of appointment

The consultancy fee to be quoted by the bidder shall be in the form of INR.

2. The fee shall be fixed and is not subject to any adjustment during the performance of the contract other
than for any change/introduction of any tax, cess, duty, surcharge etc. applicable to Consultancy
services.

3. The price bid shall be inclusive of all out-of-pocket expenses, including stay, travelling, etc. for the
assignment. The price bid shall be submitted strictly as per ANNEXURE II.

4. SLDC/GETCO reserves the right to accept or reject a bid to annul the process at any time without any
liability or obligation for such acceptance, rejection or annulment without assigning any reasons.

5. The Selected bidder / Appointed Consultant shall have to acknowledge their acceptance immediately &
commence the assignment within 10 days from the date of acceptance of the letter of award (LoA).

6. The consultancy charges shall be payable as per the terms of payment (Section 5.3) and shall cover all

the contractual obligations mentioned in the Scope of Work.
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SECTION 10: CONTRACT CONDITIONS

10.1 Governing Law & Jurisdiction

This contract shall be governed by and construed in accordance with the laws of India. The courts at Vadodara,

Gujarat shall have exclusive jurisdiction over all disputes arising from this contract.

10.2 Intellectual Property

All reports, documents, data, drawings, models, and deliverables prepared by the PMC under this assignment
shall be the exclusive property of SLDC / GETCO / GETRI / Government of Gujarat. The PMC shall not disclose,
reproduce, or use these documents for any purpose other than this assignment without prior written consent from
SLDC / GETCO.

10.3 Confidentiality

The PMC and all its team members shall maintain strict confidentiality of all project information, grid operational
data, SCADA parameters, financial data, and regulatory documents obtained during this assignment.
Confidentiality obligations shall survive the post conclusion/completion of the contract for a period of five (5)

years.

10.4 Liquidated Damages (LD)

In case of delay in submission of any deliverable beyond the agreed timeline, for reasons solely attributable to
the bidder, and without prior written approval from SLDC, LDs shall be levied at 0.5% of the value of the delayed

deliverable per week of delay or part thereof, subject to a maximum of 5% of the total contract value.

10.5 Subcontracting

The PMC may engage qualified sub-consultants / specialist agencies for specific components of the scope of
work, with prior written approval from GETCO/SLDC, while retaining the overall responsibility and liability for the
project with the PMC.

10.6 Arbitration

ALL QUESTIONS, DISPUTES OR DIFFERENCES, WHATSOEVER WHICH MAY AT AN TIME ARISE
BETWEEN THE PARTIES TO THIS CONTRACT IN CONNECTION WITH THE CONTRACT OR ANY MATTER
ARISING OUT OF OR IN RELATION THERE TO, SHALL BE REFERRED TO THE “GUJARAT PUBLIC WORKS
CONTRACTS DISPUTES ARBITRATION TRIBUNAL” AS PER THE PROVISIONS OF THE GUJARAT PUBLIC
WORKS CONTRACTS DISPUTES ARBITRATION TRIBUNAL ACT, 1992.

(1) Amicable Settlement Any dispute, difference, controversy or claim between the Parties arising out of or
relating to this contract with reference to the construction, interpretation, breach, termination or validity
thereof (hereinafter referred as "the Dispute") shall, upon the written request of either Party be referred to
the authorized representatives of the Disputing Parties for resolution. The authorized representatives shall
promptly meet and attempt to negotiate in good faith a resolution of the dispute within thirty days of the

service of the request.
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(2) Arbitration if the Parties fail to amicably resolve the disputes or differences or contrary claims as indicated
herewith in sub clause (1) of clause, arising under or in connection with the present works contracts, whether
pertaining to works contracts alone or works and procurement both, the same shall be referred to arbitration

under the gujarat public works contracts disputes arbitration tribunal act, 1992.

10.7 Liability

Consultancy Firm shall not be liable to the GETCO/SLDC, whether in contract, tort, or otherwise, for any indirect or
consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs; and The aggregate
liability of Consultancy Firm to the GETCO/SLDC, whether under the contract, in tort or otherwise including the cost
of repairing the implemented solution, shall not exceed the 100 % (hundred) of the Total Contract Value, provided
that this limitation shall not apply to any obligation of the Contractor/Consultancy Firm to indemnify the GETCO/SLDC

under the Contract.
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ANNEXURE |I: FORMAT FOR TECHNICAL BID

Bidder’s Technical Bid shall be structured as follows and submitted strictly in this order:

1. Covering Letter on Company Letterhead

2. Tender Fee and EMD payment proof

3. Company Registration Certificate

Chartered Accountant’s Certificate for Annual Turnover for the last 3 Financial Years.

Certificate of Positive Net Worth from a Chartered Accountant.

S

Experience Certificates for BESS projects (with capacity, location, client, commissioning year)

7. Methodology Statement (Maximum 20 pages): Approach to each phase of scope, key
innovations proposed, risk mitigation strategy

8. CVs of all Key Personnel in the prescribed format (Annexure Ill)

9. No-Deviation Certificate (Annexure V)

10. Undertaking (Annexure VI)

11. Declaration Regarding Conflict of Interest (Annexure VII)

12. Non-Blacklisting Declaration (Annexure VIII)
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ANNEXURE llI: CV FORMAT FOR KEY PERSONNEL

Name

Position in this Assignment

Qualifications  (with year and
institution)

Total Years of Experience

Years of BESS / Energy Storage

Experience

BESS Projects Handled (Name,
Capacity, Client, Role, Year)

Key Competencies relevant to this

project
Certifications / Memberships

Declaration | certify that this CV correctly describes my qualifications and
experience. | confirm availability for this assignment as

proposed.

Signature & Date
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ANNEXURE |V: EXPERIENCE CERTIFICATE FORMAT

Name of Client Organization
Project Name & Location

Nature of Consultancy Services
Provided

BESS Capacity (MW / MWh)

Battery Technology (LFP / NMC /

etc.)

Grid Connection Voltage

AGC /Ancillary Service (Yes/No)
Date of Commissioning
Contract Value (Approx.)

Reference Contact (Name,

Designation, Email, Phone)
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ANNEXURE V: NO-DEVIATION CERTIFICATE

This is to certify that we have carefully read and understood all the terms, conditions, technical specifications,
and requirements of this RFP document bearing No. GETCO/SLDC/PMC-BESS/2026/...... We confirm that our

bid has been prepared in full conformity with the tender documents and that we have taken no deviations

whatsoever from the requirements therein. We unconditionally agree to abide by all the terms and conditions of
the RFP.

Name & Designation of Authorized Signatory with Seal
Date:

Place:
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ANNEXURE VI: PROFORMA OF UNDERTAKING

IWe ............... (Name(s) of authorized signatory(ies)), on behalf of M/s..........cccccovireinnn. (Name of Bidder), do

hereby undertake that:

1. Our company or any of its Directors / Partners / Employees / Affiliates shall abstain from taking part,
directly or indirectly, in any of the tenders invited for selection of BESS Service Provider for this project
or for supply of goods / services related to this assignment, in case our company has been awarded this

PMC assignment.

2. The Directors / Partners / Employees of our company shall refrain from holding any position in any of the
companies participating in the BESS Service Provider tender and shall also refrain from entering into

any business relationships or activities which would result in a Conflict of Interest with such companies.

3. Allinformation provided in this bid is accurate and complete to the best of our knowledge. We understand
that any misrepresentation shall result in disqualification and forfeiture of EMD/PSD.

(Authorized Signatory)
Signature:

Name:

Designation:

Date:

Place:
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I/We undersigned on behalf of M/s..........c.cccovvveiiiennn, (Name of Bidder) declare that we have read the Conflict

of Interest provisions of this RFP and hereby declare that we have no Conflict of Interest as stipulated therein.
We confirm that none of our Directors, Partners, or Key Personnel are currently employed by or affiliated with
any BESS manufacturer, system integrator, or developer likely to participate in the BESS Service Provider tender
for this project. We note and agree that violation of this declaration at any stage of the tendering or execution

process shall entitle SLDC / GETCO to forfeit the Security Deposit and recover all losses.

(Authorized Signatory)
Signature:

Name:

Designation:

Date:

Place:
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To,

The Add Chief Engineer,(Proc & Cont.)

Guijarat Energy Transmission Company Limited
Sardar Patel Vidhyut Bhavan

Race Course,

Vadodara — 390 021, Gujarat, India.

Dear Sir,

We hereby confirm that our company M/s...........ccccevenee is not and has not been blacklisted, put on holiday, or

banned by SLDC, GUVNL, or any of GUVNL'’s subsidiary companies or any state or central utility in India, in the past
or at present, either under our current name or any earlier name under which we operated. We agree that in case
any breach of this undertaking is found at any stage, the bid shall be rejected/terminated and SLDC/GETCO wiill
have the right to take penal action including forfeiture of EMD, Security Deposit, or any other compensation as

deemed necessary.

(Authorized Signatory)
Signature:
Name: Designation: Date:

Place:
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ANNEXURE IX: Format of Joint Deed of Undertaking by the Joint Venture

Partners/ Members
(Appendix to Technical Part of the Bid)

THIS JOINT DEED OF UNDERTAKING executed on this.......... day of... Two Thousand
and................ Y e a
company incorporated under the laws
of and having its Registered Office at
........................ (hereinafter called the "Party No.1" which expression shall include its
successors, executors and permitted assigns) and Mis............... a company
incorporatedunder the laws of .......................... and having its
Registered Office = | SR (hereinafter called the "Party No.2"

which expression shall include its successors, executors and permittedassigns ) and M/s.. ..
i e e e e e e+ e v i o .o .. @ Companyincorporated under the laws of

.................... and having its Registered Office at.........coeeeeeeee... (hereinafter
called the "Party No.3" which expression shall include its successors, executors and permitted
assigns) for the purpose of making a bid and entering into a contract [hereinafter called the
"Contract" {in case of award)] against the Request For Bids (RFB)/ Request for Proposal (RFP)
NO. o, for ...... (insert name of the package along with project name) ...............
of ........ (insert names of the Employer) ................. , a Company incorporated under the
Companies Act of 1956 having its registered office at ................ (insert registered address of
the Employer) ................. (hereinafter called the "Employer").

WHEREAS the Party No.l, Party No.2 and Party No.3 have entered into an Agreement

AND WHEREAS the Employer invited bids as per the above mentioned Package for the design,
supply and installation of the Plant as stipulated in the Bidding Documents for ...... (insert name
of the package along with project name) ...............

AND WHEREAS as per Section 2/ Section 3 of the Bidding Documents, inter-alia stipulates
that a Joint Venture, as specified therein, may bid, provided, the Joint Venture and the
partners/members in/ of the Joint Ventures fulfill all the specified requirements of the
BiddingDocuments and that , in such a case, the Bid shall be signed by all the partners so as
to legallybind all the Partners of the Joint Venture, who will be jointly and severally liable to
perform the Contract and all obligations hereunder.

AND WHEREAS the bid is being submitted to the Employer vide proposal
NO..oooiii, dated.. by Party No.1 based on this Undertaking between all the parties; under
these presents and the bid in accordance with the requirements of Section 2 / Section 3 of the
Bidding Documents, has been signed in accordance with the provisions contained therein.

NOW THIS UNDERTAKING WITNESSETH AS UNDER:

In consideration of the above premises and agreements all the parties of this Deed of
Undertaking do hereby declare and undertake:

1. In requirement of the award of the Contract by the Employer to the Joint Venture
Partners, we, the Parties do hereby undertake that M/s...........ccccceiiiiiiininen. the Party
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No.1, shall act as Lead Partner/ Lead Member/ Authorized Representative/
Partner-in- Charge of the Joint Venture, and further declare and confirm that
we the parties to the Joint Venture shall jointly and severally be bound unto
the Employer for the successful performance of the Contract and shall be
fully responsible for the design, supply and installation of the Plant and for
successful performance of the Contract in the event of award and
performance of equipment in accordance with the Contract:

2. In case of any breach or default of the said Contract by any of the parties to
the Joint Venture, the party(s) do hereby undertake to be fully responsible
for the successful performance of the Contract and to carry out all the
obligations and responsibilities under the Contract in accordance with the
requirements of the Contract.

3. Further, if the Employer suffers any loss or damage on account of any breach
in the Contract or any shortfall in the performance of the equipment in
meeting the performances guaranteed as per the specification in terms of
the Contract, the Party(s)of these presents undertake to promptly make good
such loss or damages caused to theEmployer, on its demand without any
demur. It shall not be necessary or obligatory forthe Employer to proceed
against Lead Partner to these presents before proceeding against or dealing
with the other Party(ies), the Employer can proceed against any of the
parties who shall be jointly and severally liable for the performance and all
other liabilities/obligations under the Contract to the Employer.

4, The financial liability of the Parties of this Deed of Undertaking to the
Employer, withrespect to any of the claims arising out of the performance or
non-performance of the obligations set forth in this Deed of Undertaking,
read in conjunction with the relevantconditions of the Contract shall,
however, not be limited in any way so as to restrict orlimit the liabilities or
obligations of any of the Parties of this Deed of Undertaking.

5. It is expressly understood and agreed between the Parties to this
Undertaking that the responsibilities and obligations of each of the Parties
shall be as delineated in Appendix — | (to be suitably appended by the Parties
along with this Undertaking in its bid) to this Deed of Undertaking. It is further
undertaken by the parties that the above sharing of responsibilities and
obligations shall not in any way be a limitation of joint and several
responsibilities of the Parties under the Contract.

6. It is also understood that this Undertaking is provided for the purposes of
undertaking joint and several liabilities of the partners to the Joint Venture
for submission of the bid and performance of the Contract and that this
Undertaking shall not be deemed to give rise to any additional liabilities or
obligations, in any manner or any law, on any of the Parties to this
Undertaking or on the Joint Venture, other than the express provisions of the
Contract.

7. This Undertaking shall be construed and interpreted in accordance with the
provisions of the Contract.

8. In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby
agree that we shall be jointly and severally responsible for furnishing a Contract performance
security from a bank in favor of the Employer in the currency/currencies of the Contract.
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9. It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an
integral part of the bid and shall continue to be enforceable till the Employer discharges
the same or upon the completion of the Contract in accordance with its provisions,
whichever is earlier. It shall be effective from the date first mentioned above for all
purposes and intents.

IN WITNESS WHEREOF, the Patrties to this Deed of Undertaking have through their authorized
representatives executed these presents and affixed Common Seals of their companies, on
the day, month and year first mentioned above.

Common Seal of ..., has For Lead Partner (Party No.-1)For
been affixed in my/ and on behalf of M/s
our presence pursuantto Boardof L
Director's Resolution dated ................ Name
Designation ................c..ll ) )
(Signature of the authorized
Signature .......ccccceeeeeeeee.. representative)
WITNESS :
e
U
Common Seal of ..............ccoeieni. For Party No.-2
has been affixed in my/ our For and on
presence pursuant to Board of behalf of
Director's Resolution dated ................ Name M/S..ooiiiiin
) ) (Signature of the authorized
Designation representative)
...................... Signature
WITNESS :
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Common Sealof ...............ooooeinni. has For Party No.-3

been affixed in my/ For and on behalf of M/s.
our presence pursuant to Board

of TR

Director’s Resolution dated ................

Name ...,
(Signature of the authorized
Designation ...................... representative)
Signature ...,
WITNESS :
L e
P
Note
1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp
papers of appropriate value shall be purchased in the name of Joint Venture.
2. The Undertaking shall be signed on all the pages by the authorized representatives of

each of the partners and should invariably be witnessed.
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ANNEXURE-X: FORM OF POWER OF ATTORNEY FOR JOINT VENTURE(JV-1

KNOW ALL MEN BY THESE PRESENTS THAT WE , the Partners whose details are given

NErEUNAEr ..o have formed a Joint
Venture under the laws of and having our Registered
Office(s)/Head OffiCe(S) Al .......ccorurrreiiiriieiiiiee e (hereinafter called the 'Joint Venture'
which expression shall unless repugnant to the context or meaning thereof, include its
SUCCESSOrS, administrators and assigns) acting through

M/s
................................................................................. being the Partner in-charge do hereby
constitute, nominate and appPoINt M/S.........uueeveeeeeiiiiiiiiieee e a Company incorporated
under the laws of ..., and having its
Registered/Head Office at.........cccceeveveiiii as our duly constituted lawful Attorney

(hereinafter called "Attorney" or "Authorised Representative” or "Partner In-charge") to exercise
all or any of the powers for and on behalf of the Joint Venture in regard toSpecification
NO.coviiiiiiii Package ........ccccoeeiiienne tha hids for which have been invited by
......... (insert name of the Employer along with address) .............ccccccoceeevvciieeeennneennnnn. (hereinafter
called the 'Employer") to undertake the following acts :

) To submit proposal and participate in the aforesaid Bid Specification of the Employer
on behalf of the "Joint Venture".

i) To negotiate with the Employer the terms and conditions for award of the Contract
pursuant to the aforesaid Bid and to sign the Contract with the Employer for and on
behalf of the "Joint Venture".

iii) To do any other act or submit any document related to the above.

iv) To receive, accept and execute the Contract for and on behalf of the "Joint Venture".

It is clearly understood that the Partner In-charge (Lead Partner) shall ensure
performance of the Contract(s) and if one or more Partner fail to perform their
respective portions of the Contract(s), the same shall be deemed to be a default by
all the Partners.

It is expressly understood that this Power of Attorney shall remain valid binding and
irrevocable till completion of the Defect Liability Period in terms of the Contract.

The Joint Venture hereby agrees and undertakes to ratify and confirm all the
whatsoever the said Attorney/Authorised Representatives/Partner in-charge quotes
in the bid, negotiates and signs the Contract with the Employer and/or proposes to
act on behalf of the Joint Venture by virtue of this Power of Attorney and the same
shall bind the Joint Venture as if done by itself.

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have
executed these presents on this ........... day of ..., under the Common
Seal(s) of their Companies.

for and on behalf of
the Partners of Joint
Venture

Bid for PMC_BESS Pilot Project-E3121R Page 41 of 43



RFP for Selection of PMC | AGC-Enabled BESS Pilot Project
ANNEXURE XI: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

Performance Bank Guarantee

(On Stamp Paper of Rs. 300/-)
Ref. Bank Guarantee No. Date:

In consideration of the  [Insert name of the Bidder] (hereinafter referred to as 'Bidder') submitting the response
to RfS inter alia for selection of the Project Management Consultant to provide Technical Assistance in the
Execution of the Pilot Project on AGC-Enabled Battery Energy Storage System (BESS) for Grid Support
Services to State Load Despatch Centre (SLDC), Gujarat ........... dated ....09.2026 and Addendums thereto,
if any issued by Gujarat Energy Transmission Corporate Limited (Hereinafter referred to as “GETCQO”) and
GETCO considering such response to the RfS of .................... [insert the name of the Bidder] as per the terms of
the RfS, the............. [insert name & address of bank] hereby agrees unequivocally, irrevocably and unconditionally
to pay to GETCO at Vadodara (insert Branch Location of Vadodara) forthwith on demand in writing from GETCO
or any Officer authorized by it in this behalf, any amount up to and not exceeding Rupees [Insert amount not
less than that derived on the basis of 5% of total awarded contract value as Security Deposit proposed, only, on
behalf of M/s ............. [Insert name of the Bidder] .

This guarantee shall be valid and binding on this Bank up to and including [insert date of validity in
accordance with Section 9.6 of this RfS] and shall not be terminable by notice or any change in the constitution
of the Bank or the term of contract or by any other reasons whatsoever and our liability hereunder shall not be
impaired or discharged by any extension of time or variations or alternations made, given, or agreed with or

without our knowledge or consent, by or between parties to the respective agreement.

Our liability under this Guarantee is restricted to Rs. (Rs.

Our Guarantee shall remain in force until [insert Only). date of validity in accordance with Section 3.7 of this RfS].
GETCO shall be entitled to invoke this Guarantee till......... [insert date of validity in accordance with Section 9.6
of this RfS].

The Guarantor Bank hereby agrees and acknowledges that the GETCO shall have a right to invoke this BANK
GUARANTEE in part or in full, as it may deem fit.

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to the written demand
by GETCO, made in any format, raised at the above mentioned address of the Guarantor Bank, or at a Branch

located in Vadodara, in order to make the said payment to GETCO. Page 62 of 128.

The Guarantor Bank shall make payment hereunder on first demand without restriction or conditions and
notwithstanding any objection by -------------- [Insert name of the Bidder] and/or any other person. The Guarantor
Bank shall not require GETCO to justify the invocation of this BANK GUARANTEE, nor shall the Guarantor Bank

have any recourse against GETCO in respect of any payment made hereunder.

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the courts at Gujarat shall
have exclusive jurisdiction. The Guarantor Bank represents that this BANK GUARANTEE has been established

in such form and with such content that it is fully enforceable in accordance with its terms as against the
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Guarantor Bank in the manner provided herein. This BANK GUARANTEE shall not be affected in any manner

by reason of merger, amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly GETCO shall not
be obliged before enforcing this BANK GUARANTEE to take any action in any court or arbitral proceedings
against the Bidder, to make any claim against or any demand on the Bidder or to give any notice to the Bidder
or to enforce any security held by GETCO or to exercise, levy or enforce any distress, diligence or other process
against the Bidder.

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to GETCO and may be
assigned under intimation to us, in whole or in part, (whether absolutely or by way of security) by GETCO to any
entity to whom GETCO is entitled to assign its rights and obligations under the PPA.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted to Rs.

(Rs. remain in force until ...........ccccoceoeene. with

claim period till ..................... only) and it shall [Date to be inserted on the basis of Section 9.6 of this RfS].
We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only if GETCO serves
upon us a written claim or demand.

Signhature For Name [Insert Name of the Bank]
E-mail ID of the bank:

Banker's Stamp and Full Address. Dated this day of , 2026 Notes:

1. The Stamp Paper should be in the name of the Executing Bank and of Rs. 300/-.

2. The Bank Guarantee shall be executed by any of the Banks from the List of Banks mentioned in
Annexure C of the RfS.

3. Any deviation/addition/deletion from the format of the Bank Guarantee shall make the bidder liable for
disqualification.

4. Bank details of GETCO for SFMS Confirmation regarding issuance of BG :
e 'Name of Bank —
e Bank Account No.
e |IFSC CODE -

e Place: Date: Signature of Bank Official: Seal of Bank:

END OF REQUEST FOR PROPOSAL

SLDC/ C-NET | AGC-Enabled BESS Pilot | PMC RFP | SLDC/CNET/PMC-BESS/2026
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