GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

TENDER DOCUMENT
FOR

Comprehensive maintenance at IBB Road in Nadia District of West Bengal in IBBR-13
road from BP No. 118/7R to BP No. 133/3S. SH: WBM, Depression filling and 20 mm
thick close graded premix carpet.

Executive Engineer,
Border Fencing Division-VI,
CPWD, Krishnanagar
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Notice to be uploaded on website

Name of work

Comprehensive maintenance at IBB Road in Nadia
District of West Bengal in IBBR-13 road from BP
No. 118/7R to BP No. 133/3S. SH: WBM, Depression
filling and 20 mm thick close graded premix carpet.

Estimated cost

Rs. 90,90,115.00

Earnest Money

Rs. 1,81,802.00

Performance Guarantee

PG shall be (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (Whichever is higher).
(b) Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition
to the requirement under (a) above, shall be
increased by an amount equal to the difference
between eighty percent (80%) of the ECPT and the
tendered amount.

Security Deposit

2.50 % of Tendered Value

Period of Completion

03 (Three) months

NIT No

14/NIT/EE/BFD-V1/2026-27

Last date for submission of
Bid

Upto 03:00 pm on 27/10/2026
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CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-TENDER

The Executive Engineer, Border Fencing Division-VI, CPWD, IBBZ-I, Krishnanagar, W.B.
on behalf of the President of India invites online percentage rate e-bids from approved and
eligible contractors of CPWD in Building and Roads category of appropriate class for the
following work:-

NIT No : 14/NIT/EE/BFD-V1/2026-27

Name of Work: Comprehensive maintenance at IBB Road in Nadia District of West
Bengal in IBBR-13 road from BP No. 118/7R to BP No. 133/3S. SH: WBM, Depression
filling and 20 mm thick close graded premix carpet.

Estimated Cost : Rs. 90,90,115.00

Earnest Money :Rs. 1,81,802.00
Period of Completion: 03(Three) months

Last date and time of submission of bid on 27/10/2026 upto 03:00 PM.

The bid forms and other details can be obtained from websitehttps://etender.cpwd.gov.in

or https:/ /eauction.cpwd.gov.in or https:/ /www.cpwd.gov.in
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Check List For Contractors For Submission Of Tenders Online:

1. Tender to be witnessed at specified page of tendered documents at the time of
drawing agreement with the successful bidder.

2. The tender / tenders containing conditions contrary to those specified in this
document shall be summarily rejected.

3. In schedules of quantities appended to the tender documents, the rates in terms of
overall percentage above or below the total estimated amount put to tender must be
tilled both in figures and words on specified page of tender document.

4. The contractor/ agency shall quote the rate keeping in view that they have to give
an undertaking before award of work that “they will install/ arrange field testing
instruments and essential T&P/ technical representatives specified in the tender
document/specification.

5. It will be mandatory to first refer any dispute related to execution of this work to the
conciliator. Contractor or department can only seek arbitration if not satisfied with
the decision of the conciliator. This should be read along with provisions of clause
25 of GCC 2023 for Maintenance works duly amended & modified with corrections
up to date of submission of tender.

6. All expenditure to be incurred for testing of samples e.g. packaging, sealing,
transportation, loading, unloading etc. including testing charges shall be borne by the

contractor.
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INFORMATION & INSTRUCTIONS FOR BIDDERS for e-TENDERING

The Executive Engineer, Border Fencing Division-VI, CPWD, Krishnanagar, West Bengal
(e- mail: : krnee-bfd6@cpwd.gov.in) on behalf of the President of India invites online
percentage E-bids from CPWD enlisted contractor of appropriate class in Building & Roads
category for the following work:

NIT No 14/NIT/EE/BFD-V1/2026-27

Name of work

Comprehensive maintenance at IBB Road in Nadia
District of West Bengal in IBBR-13 road from BP No.
118/7R to BP No. 133/3S. SH: WBM, Depression filling
and 20 mm thick close graded premix carpet.

Location Nadia district of West Bengal under BFD-VI
Estimated cost put to bid Rs. 90,90,115.00

Earnest Money Rs. 1,81,802.00

Period of Completion 03 (Three) months

of

Last date & time of online Upto 15:00 Hrs. on 27/10/2026
submission of bid, copy

declaration and other
documents as specified in
NIT

earnest money

Time &date of opening of | At 15:30 Hrs. on 27/10/2026

bid

1.  The intending bidder must read the terms and conditions of CPWD-6 carefully. He
should only submit his bid if he considers himself eligible and he is in possession of
all the documents required.

2. Information and instructions for bidders posted on website shall form part of bid
document.

3. The bid document consisting of plans, the schedule of quantities of various types of
items to be executed and the set of terms & conditions of the contract to be complied
with and other necessary documents can be seen and downloaded from website
https:/ /etender.cpowd.gov.in or https:/ /eauction.cpwd.gov.in or
https:/ /www.cpwd.gov.in free of cost.

4. But the bid can only be submitted after deposition of original EMD either in the office
of Executive Engineer inviting bids or division office of any Executive Engineer,
CPWD within the period of bid submission and uploading the mandatory scanned
documents such as Insurance Surety Bonds, Account Payee Demand draft or Bankers
Cheque or Fixed Deposit Receipts or/ and Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Bank towards EMD in favour of Executive
Engineer, Krishnanagar Central Maintenance Division, CPWD, Krishnanagar as
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mentioned in NIT, receipt for deposition of original EMD to division office of any
Executive Engineer (including NIT issuing EE/AE), CPWD and other documents as
specified. (AS PER DG/SOP/37 dt.04.05.2022).

A part of earnest money is acceptable in the form of Bank Guarantee also. In such
case, 50% of Earnest Money of Rs. 20 lacs, whichever is less, shall have to be
deposited in the said prescribed above, and balance may be deposited in shape of
Bank Guarantee of any schedule bank having validity for 6(six) months or more from
the last date of receipt of Bids which is to be scanned and uploaded by the intending
bidders.

5. Those bidders, not registered on the website mentioned above, are required to get
registered themselves beforehand. If needed they can be imparted training on online
bidding process as per details available on the website.

6. The intending bidder must have valid class-III digital signature to submit the bid.

7. On opening date, the Bidder can login and see the bid opening process. After opening
of bids, he will receive the competitor bid sheets.

8. Contractor can upload documents in the form of JPG format and PDF format.

9. Contractor must ensure to quote percentage rate of Civil and Electrical component as
given in the template. In addition to this, while selecting any of the cells a warning
appears that if any cell is left blank the same shall be treated as "0". Therefore, if any
cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated
as "0" (ZERO).However, if a tenderer quotes nil rates against each-item—in-item—rate
tender or does not quote any percentage above/below on the total amount of the
tender or any section / sub head in percentage rate tender, the tender shall be treated
as invalid and will not be considered as lowest tenderer.

10.  Contractor should quote the percentage above or below to two places of decimal only.

11.  The officer inviting tenders shall have the right of rejecting all or any of the tenders
and will not be bound to accept the lowest or any other tender.

12.  The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the works.(if any).

13.  If there are varying or conflicting provisions made in any one document forming part
of the contract, the Accepting Authority shall be the deciding authority with regard to

Addition - Nil

Deletion - Nil

Overwriting - Nil

Correction - Nil Sr.D/Man AE(P)




14.

15.

16.

17.

18.

9

the intention of the document and his decision shall be final and binding on the
contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the Contract or release the Contractor from the execution of
the whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligations under the contract.

In Case of extension of agreement due to delay/reduction in scope of work; no claim
on account of reduction in value of work, loss of business, loss of profit, consequently
overheads, any type of interest etc shall be entertained.

The bidder may see the site of work physically, its accessibility, way and means for
mobilization, manpower at project site etc. and other related activities, before quoting
his rates. If any repairs / restorations required in connecting feeder road / link road /
approach road for making it motorable during execution period, nothing extra shall be
payable to the bidder and also no hindrance / delay on this a/c shall be entertained.
The rates shall be inclusive of all the activities for carrying out to complete the work
including material, T & P, labour and other inputs required, unless otherwise
specified in the bid document, nothing extra shall be paid on these accounts.

Intending Bidders are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their bids as to the nature of the ground
and sub-soil (so far as is practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their bid. A bidders shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders
shall be responsible for arranging and maintaining at his own cost all materials, tools
& plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidder implies that he has read this
notice and all other contract documents and has made himself aware of the scope
and specifications of the work to be done and of conditions and rates at which stores,
tools and plant, etc. will be issued to him by the Government and local conditions
and other factors having a bearing on the execution of the work.

In addition to above the tenderer shall fully acquaint himself about the conditions
with regard to site , nature of soil , availability of material , suitable location for
construction of godowns , stores and labour huts ,the extend of leads and lifts
involved in the work (over the entire duration of the contract) including local
conditions , landslides , avalanches , snowfalls, terrain , atmospheric temperature,
rainfall , humidity, altitude , labour availability , working window in the different
season, working culture , traffic restrictions and other conditions ,as required for
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satisfactory execution of the works. His rates shall take into consideration all such
factors and contingencies. No claim whatsoever shall be entertain by the department
on this account. No claim against monsoon (Rainy) season w.e.f. June to September

every year whatsoever shall be entertained by the department as hindrance.

19.List of Documents to be scanned and uploaded within the period of bid Submission:

1

Copy of receipt for deposition of original EMD to division office of any Executive
Engineer (including NIT issuing EE/ AE), CPWD. Form of earnest money deposit
in Form - A.The EMD document shall only be issued from the place in which the
office of receiving division office is situated.

Insurance Security Bond, Account Payee Demand draft, Fixed Deposit Receipts,
Bankers Cheque or Bank Guarantee against EMD. EMD deposit to be drawn in
favour of The Executive Engineer, Krishnanagar Central Maintenance Division,
CPWD, IBBZ-I, Krishnanagar, W.B. Copy of EMD document is also to be
uploaded.

Enlistment Order of CPWD Contractor.

GST Registration Certificate of the State in which the work is to be taken up, if
already obtained by the bidder. If the bidder has not obtained GST registration in
the state as applicable, then in such case the bidder shall scan and upload
following undertaking along with other bid documents.”If work is awarded to
me, I/We shall obtain GST registration Certificate as applicable, within one
month from the date of receipt of award letter or before release of any payment
by CPWD, whichever is earlier, falling which I/We shall be responsible for any
delay in payments which will be due towards ms/us on a/c of the work executed
and/or for any action taken by CPWD or GST department in this regard.”

ERP Training Certificate of bidder.

EPFO & ESIC Registration Certificate of bidder.

Valid PAN as issued by Income tax department.

| 3| | G

Contact details of the agency i.e. Complete Postal Address, Email ID No., Mobile
No. etc.

If the above-mentioned documents are not scanned and uploaded within the period of

bid submission, the bid shall be treated as invalid and cancelled.
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11
Form - A.

PROFORMA FOR THE RECEIPT TO BE ISSUED BY THE EE RECEIVING THE EMD

Receipt of deposition of original EMD (Receipt No. ...................cooeene / date............. )

Name of work :- Comprehensive maintenance at IBB Road in Nadia District of West
Bengal in IBBR-13 road from BP No. 118/7R to BP No. 133/3S. SH: WBM, Depression
filling and 20 mm thick close graded premix carpet.

NIT No. : 14/NIT/EE/BFD-VI1/2026-27
Estimated Cost: Rs. 90,90,115.00

Amount of Earnest Money Deposit: Rs. 1,81,802.00

Last date of submission of bid -- 27/10/2026 upto 15:00 hr

Name of contractor ........................... *

Form of EMD...........c.ooiiiiiin. *

Amount of Earnest Money Deposit................. *
Date of Submission of EMD............ *

Signature, Name and Designation
of EMD receiving officer
(EE/AE(P)/AAOQ) along with office stamp
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PART - A
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CPWD-6 FOR e-Tendering

The Executive Engineer, Border Fencing Division-VI, CPWD, IBBZ-I, Krishnanagar, W.B. on
behalf of the President of India invites online percentage rate bids from approved and
eligible contractors of CPWD in Building and roads category of appropriate class for the
following work:-
“Comprehensive maintenance at IBB Road in Nadia District of West Bengal in IBBR-
13 road from BP No. 118/7R to BP No. 133/3S. SH: WBM, Depression filling and 20
mm thick close graded premix carpet.”

The enlistment of the contractors should be valid on the last date of submission of tenders.

In case the last date of submission of tender is extended, the enlistment of contractor should
be valid on the original date of submission of tender.

The work is estimated to cost Rs. 90,90,115.00 this estimate, however, is given merely as a
rough guide.

1. The authority competent to approve NIT for the combined cost and belonging to the
major discipline will consolidate NITs for calling the bids. He will also nominate
Division which will deal with all matters relating to the invitation of bids. For
composite bid, besides indicating the combined estimated cost put to bid, should
clearly indicates the estimated cost of each component separately. The eligibility of

bidders will correspond to the combined estimated cost of different components put
to bid.

2. Agreement shall be drawn with the successful tenderers on prescribed Form No.
CPWD 7 with GCC 2023 for maintenance work (as amended upto last date of
submission of Bid) which is available as a Govt. of India Publication and also available
on website www.cpwd.gov.in. Tenderers shall quote his rates as per various terms
and conditions of the said form which will form part of the agreement.

3. The time allowed for carrying out the work will be 03 (Three) months from the date of
start as defined in schedule ‘F" or from the first date of handing over of the site,
whichever is later, in accordance with the phasing, if any, indicated in the tender
documents.

(@)  The site for the work is available.

4. The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents except Standard General
Conditions of Contract Form can be seen on website https://etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.
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After submission of the bid the contractor can re-submit revised tender any number of
times but before last time and date of submission of tender as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s)
any number of times (he need not re-enter rate of all the items) but before last time
and date of submission of tender as notified.

Copy of Enlistment Order, proforma for earnest money deposit declaration and other
documents as specified in the tender document shall be scanned and uploaded to the
e-Tendering website within the period of tender submission. However, certified copy
of all the scanned and uploaded documents as specified in tender documents shall
have to be submitted by the lowest tenderer only within a week physically in the
office of tender opening authority.

Online tender documents submitted by intending tenderers shall be opened only of
those tenderers, whose documents as scanned and uploaded are found in order.

The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall
have to deposit tender processing fee at existing rates, or they have option to switch
over to the new registration system without tender processing fee any time. Only e-
bid shall be accepted.

The tender submitted shall be opened at 03.30 PM on 27/10/2026.

The tender submitted shall become invalid and e-Tender processing fee shall not be

refunded if:

(i) The tenderer is found ineligible.

(i)  The tenderer does not upload scanned copies of all the documents stipulated in
the tender document including proforma for earnest money deposit
declaration.

(iii)  If any discrepancy is noticed between the documents as uploaded at the time of
submission of tender and hard copies as submitted physically by the lowest
tenderer in the office of tender opening authority.

(iv)  If a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any
section/sub head in percentage rate tender, the tender shall be treated as
invalid and will not be considered as lowest tenderer.

The contractor whose tender is accepted will be required to furnish performance
guarantee of 5% of tendered value or Estimated Cost Put to Tender (ECPT)
(whichever is higher). (b) Where the tendered amount is less than eighty percent
(80%) of the Estimated Cost Put to Tender (ECPT), the Performance Guarantee, in
addition to the requirement under (a) above, shall be increased by an amount equal to
the difference between eighty percent (80%) of the ECPT and the tendered amount in
favour of Executive Engineer, Krishnanagar Central Maintenance Division, IBBZ-I,
CPWD, Krishnanagar within the period specified in Schedule F. This guarantee shall
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be in the form of cash (in case guarantee amount is less than “10,000/-) or Deposit at
Call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand
Draft of any scheduled bank/Pay order of any Scheduled Bank (in case guarantee
amount is less than (1,00,000/-) or Government Securities or Fixed Deposit Receipts
or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance
with the prescribed form. In case the contractor fails to deposit the said performance
guarantee within the period as indicated in Schedule ‘F’, including the extended
period if any, the Earnest money deposited by the contractor shall be forfeited
automatically without any notice to be given to the contractor & shall not be
eligible to bid for re-tender.

The Contractor whose tender is accepted will also be required to furnish either copy

of applicable licenses/registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board including provident fund
code no. if applicable and also ensure the compliance of aforesaid provisions by the
subcontractors, if engaged by the contractor for the said work and Programme Chart
(Time and Progress) within the period specified in Schedule F.

Intending Tenderers are advised to inspect description of work and examine the site
and its surroundings and satisfy themselves before submitting their tenders as to the
nature of the ground and sub-soil (so far as is practicable), the form and nature of the
site, the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their tender. A tenderers shall
be deemed to have full knowledge of the site whether he inspects it or not and no
extra charge consequent on any misunderstanding or otherwise shall be allowed. The
tenderers shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in
the contract documents. Submission of a tender by a tenderers implies that he has
read this notice and all other contract documents and has made himself aware of the
scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by the Government and local
conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind himself to
accept the lowest or any other tender and reserves to himself the authority to reject
any or all the tenders received without the assignment of any reason. All tenders in
which any of the prescribed condition is not fulfilled or any condition including that
of conditional rebate is put forth by the tenderers shall be summarily rejected.
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Canvassing whether directly or indirectly, in connection with tenderers is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will
be liable for rejection.

In addition to above the tenderer shall fully acquaint himself about the conditions
with regard to site , nature of soil , availability of material , suitable location for
construction of godowns , stores and labour huts ,the extend of leads and lifts
involved in the work (over the entire duration of the contract) including local
conditions , landslides , avalanches , snowfalls, terrain , atmospheric temperature,
rainfall , humidity, altitude , labour availability , working window in the different
season, working culture , traffic restrictions and other conditions ,as required for
satisfactory execution of the works. His rates shall take into consideration all such
factors and contingencies. No claim whatsoever shall be entertain by the department
on this account. No claim against monsoon (Rainy) season w.e.f June to September
every year whatsoever shall be entertained by the department as hindrance.

The competent authority on behalf of President of India reserves to himself the right
of accepting the whole or any part of the tender and the tenderers shall be bound to
perform the same at the rate quoted.

The contractor shall not be permitted to tender for works in the CPWD Circle
(Division in case of contractors of Horticulture/Nursery category) responsible for
award and execution of contracts, in which his near relative is posted a Divisional
Accountant or as an officer in any capacity between the grades of Superintending
Engineer and Junior Engineer (both inclusive). He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by
him and who are near relatives to any gazetted officer in the Central Public Works
Department or in the Ministry of Urban Development. Any breach of this condition by
the contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is
allowed to work as a contractor for a period of one year after his retirement from
Government service, without the prior permission of the Government of India in
writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found any time to be such a person who had not obtained the
permission of the Government of India as aforesaid before submission of the tender or
engagement in the contractor’s service.

The validity of the bid shall be thirty (30) days from the date of opening of the Bid.

(i) If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department within 7
days after last date of submission of bids, then the Government shall without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the
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earnest money absolutely irrespective of letter of acceptance for the work is
issued or not.

(ii) If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department after expiry
of 7 days after last date of submission of bids, then the Government shall
without prejudice to any other right or remedy, be at liberty to forfeit 100% of
the earnest money absolutely irrespective of letter of acceptance for the work
is issued or not.

(iii)  In case of forfeiture of earnest money as prescribed in para (i) and (ii) above,
the bidders shall not be allowed to participate in the rebidding process of the
same work.

This Notice Inviting Tender shall form a part of the contract document. The successful

tenderers/contractor, on acceptance of his tender by the Accepting Authority shall

within 15 days from the stipulated date of start of the work, sign the contract
consisting of:-

a) The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the tender as uploaded at the
time of invitation of tender and the rates quoted online at the time of submission
of tender and acceptance thereof together with any correspondence leading there
to.

b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.

GST and all other tax as applicable, Education Cess, West Bengal State construction
worker’s welfare cess etc. shall be payable by the contractor and Government will not
entertain any claim whatsoever in respect of the same.

The intending bidders are required to update their profile in CPWD e-tender portal
and to upload their bids well in advance of last date of submission of tender. Any
issue related to updating profile / uploading tender can be resolved through the
concerned Executive Engineer / Assistant Engineer or ERP help line No. 18001803286
or e-mail id cpwd.support@techmahindra.com. The e-tendering bidders are also
advised not to wait to raise any issues till the last date of submission of bid in their
own interest.

In Case of extension of agreement due to delay/reduction in scope of work; no claim
on account of reduction in value of work, loss of business, loss of profit, consequently
overheads, any type of interest etc shall be entertained.

The bidder may see the site of work physically, its accessibility, way and means for
mobilization, manpower at project site etc. and other related activities, before quoting
his rates. If any repairs / restorations required in connecting feeder road / link road /
approach road for making it motorable during execution period, nothing extra shall
be payable to the bidder and also no hindrance / delay on this a/c shall be
entertained. The rates shall be inclusive of all the activities for carrying out to
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complete the work including material, T & P, labour and other inputs required,
unless-otherwise specified in the bid document, nothing extra shall be paid on these
accounts.

Part A: CPWD-6, CPWD-7 including amendment upto last date of submission of bid
of Standard GCC 2023 for maintenance work.

Part B: Schedule A to F for the major component i.e. civil component of the work,
General / specific conditions, specifications and schedule of quantities applicable to
major component of the work.

Part C: Schedule A to F for minor i.e. electrical component of the work. (SE/EE in
charge of major component shall also be competent authority under clause 2 and
clause 5 as mentioned in schedule A to F for major components) General/specific
conditions, specifications and schedule of quantities applicable to minor component(s)
of the work. Entire work under the scope of composite tender including major and all
minor components shall be executed under one agreement. The eligible tenderer for
major component will quote rates for various items of minor components of work
also. The lowest tenderer shall be decided based on quoted rates in respect of all the
schedules attached in tender documents. It will be obligatory on the part of the main
contractor to sign the tender documents for all the components.

23.3The bidder must associate himself, with agency of the appropriate class and category

23.4

23.5

23.6

eligible to bid for minor component individually. In case the main contractor himself
meets the required eligibility criteria as laid down by the Department for minor
component of work, he shall be allowed to execute the same after due verification etc.

The main contractor will give detailed execution programme of the work which will
form part of his agreement with the department. He will indicate in the programme,
the time/stage of the work when the agencies of minor components of works will be
deployed by him.

Acceptance of the tender shall be done by the Zonal CE or SE or EE as defined in
Schedule-F and conveyed by the Engineer in charge of major component of the work
on behalf of the President of India. After the work is awarded, the main contractor
will have to sign two copies of agreement. One set of agreement shall be handed over
to EE in-charge of minor component. EE of major component will operate part A and
part B of the agreement. Engineer in charge of minor component shall operate Part C
along with Part A of the agreement. The main contractor has to enter in agreement
with the contractor associated by him for execution of minor component. Copy of
such agreement shall be submitted to EE in charge of minor component as well as to
EE in charge of major component.

Running payment for the major component shall be made by EE of major discipline to
the main contractor. Running payment for minor components shall be made by the
Engineer-in-charge of the discipline of minor component directly to the main
contractor.
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In case main contractor fails to make the payment to the contractor associated by him
within 15 days of receipt of each running account payment then on the written
complaint of contractor associated for such minor component, EE-in-charge of minor
component shall serve the show cause to main contractor and after considering the
reply of the same he may make the payment directly to the contractor associated for
minor component as per the terms & conditions of the agreement drawn between
main contractor and associate contractor fixed by him, if reply of main contractor
either not received or found unsatisfactory. Such payment made to the associate
contractor shall be recovered by EE of major or minor component from the next
RA/final bill due to main contractor as the case may be.

If the main contractor fails to associate agency/agencies for execution of minor
components of work within prescribed time or furnishes incomplete details or
furnishes details of ineligible agencies even after the tenderer is given due
opportunity, the entire scope of such component of works shall be withdrawn from
the tender and the same shall be got executed by the Engineer-in-Charge at the risk
and cost of the main contractor.

In case the main contractor intends to change the associate agency during the
operation of the contract, he shall obtain prior approval of Engineer-in-charge of
minor component. The new agency shall also have to satisfy the laid down eligibility
criteria. In case Engineer-in-charge of minor component is not satisfied with the
performance of associate agency, he can direct the contractor to change the agency
executing such items of work and this shall be binding on the contractor.

Supervision of various components of works will be carried out by concerned wings
of the department under the overall coordination of the SE/Zonal CE.

Final bill of whole work shall be finalized and paid by the EE of major component.
Engineer-in-charge of minor component will prepare and pass the final bill for their
component of work and pass on the same to the EE of major component for including
in the final bill for composite work.

23.11 SE of the concerned discipline will be competent authority for deciding reduced rates,

if any. Date of completion of all components of work will be same. Levy of
compensation under Clause 2 as well as fair and reasonable extension of time will be
granted by the SE in charge of the major component in consultation with SE
concerned of minor discipline and on receipt of required information in this regard
from EE of major discipline as well as concerned of minor discipline. Also EE in
charge of major component shall be competent authority to give fair and reasonable
extension of time under provision of clause 5 and SE in charge of major component
shall be competent authority to reschedule milestones as stipulated under clause 5.

23.12 Same milestones shall be applicable for all components of work. The agencies of minor

components will ensure that their components of the work are executed in time
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without giving any chance for slippage of milestones of the project. The amount to be
withheld under Clause 5 of the contract will be decided by the EE of the main
discipline only and not by other EEs. In the event of not achieving the necessary
milestones as assessed from milestone bar chart, specified percentage of the tendered
value of work will be withheld for failure of each milestone.

23.13 Arbitration case shall be handled by the EE of the major discipline along with the

23.14

23.15

support of the minor discipline.

Security Deposit will be worked out separately for each component corresponding to
the estimated cost of the respective component of works.

For the association of Electrical works, the main bidder will be required to associate
any one Elect. agency registered in CPWD in appropriate class.

23.16 It shall be responsibility of the main contractor to sort out any disputes involved with

23.17

23.18

23.19

23.20

23.21

the associated agency without any time and cost overrun to the department. The main
bidder shall be solely responsible for settling the dispute/litigation arising out of his
agreement with the associate agency. The bidder shall ensure that the work shall not
suffer on this account. No claim of hindrance in the work shall be entertained on this
account. No extension of time shall be granted and no claim whatsoever of any kind
shall be entertained from the bidder on account of delay in selection / rejection of the
associate agency.

Any clause of General or special conditions of contract like bonus, abandonment of
work, suspensions of work etc., that have bearing on work of the composite contract,
Executive Engineer of minor component will always consult Executive Engineer of
major component.

Completion certificate for major and minor component of works shall be recorded by
the concerned Superintending Engineer/Executive Engineer respectively. For the
complete work, the completion certificate shall be recorded by the Superintending
Engineer/Executive Engineer, as the case may be after getting necessary completion
certificate from Superintending Engineer/ Executive Engineer of minor component.

Superintending Engineer of major component will examine the case of extension of
time, after obtaining comments from both the Executive Engineer’s of major and
minor components.

The main bidder shall be responsible for coordinating the activities of all works and
essential progress of works as per mile stone and laid down programmes.

The Associates agency shall deploy appropriate licensed technical personnel on the
work as per terms and conditions of the agreement as required.
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23.22 The minor component of works which are part of the work shall be commissioned at

least 15 days before the scheduled completion date of the work/building so that all
adjustments that are considered necessary are carried out and trial runs completed
before the work is treated as complete and the equipments are taken over by the
department.

23.23 The main bidder and concerned Associate agency for minor component of works shall

render all help to the department and associate themselves for obtaining, necessary
clearances/No Objection Certificates (NOCs) for the work done from the appropriate
statutory bodies. The departmental Engineers shall sign necessary application
wherever required and fee, if any, to the statutory bodies shall be made by the
department. The main contractor and the concerned Associate agency shall attend
inspection of the statutory body, if any, and shall comply all the requirement and
changes, if any, sought for by such body for clearance and acceptance of the
equipments/services.

23.24 The manufacturer’s guarantee/warrantee for the equipments and fixtures of Electrical

works shall be for a minimum period of 12 months from the date of taking over of the
installation by the department. Necessary documents for handing over & taking over
the installation shall be duly signed by the Engineer-in-charge of the minor
component of works & the concerned specialized agency and the main contractor.

23.25 The main bidder shall ensure that the maintenance during the guarantee period are to

be carried out by the appropriate specialized agency who has executed/carried-out
and completed the original work or by the manufacturer’s authorized service
agencies, as the case may be.

Executive Engineer,
Border Fencing Division-VI,
CPWD, Krishnanagar
(For and on behalf of President of India)
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CPWD -7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
State : West Bengal. Circle :  BFC-I, Krishnanagar
Branch : B &R Division : BFD-VI, Krishnanagar.

Zone :  IBB Zone-I.

Percentage Rate of e-tender & Contract for Works

Tender for the work of: - Comprehensive maintenance at IBB Road in Nadia District of
West Bengal in IBBR-13 road from BP No. 118/7R to BP No. 133/3S. SH: WBM, Depression
filling and 20 mm thick close graded premix carpet.

(i) To be uploaded/submitted by tenderers upto 03.00PM on 27/10/2026

(ii) To be opened in presence of tenderers who may be present at 03.30PM on 27/10/2026 in
the office of Executive Engineer, BFD-VI, CPWD, Krishnanagar.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F,
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
contract, clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document
for the work.

I/We hereby tender for the execution of the work specified for the President of India within
the time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred to in
Rule-1 of General Rules and Directions and in Clause 11 of the conditions of contract and
with such materials as are provided for, by, and in respects in accordance with, such
conditions so far as applicable.

I/We agree to keep the tender open for thirty (30) days from the due date of its opening and
not to make any modifications in its terms and conditions.

I/We have deposited EMD for the prescribed amount in the office of concerned Executive
Engineer as per the bid document.

A copy of the earnest money deposit receipt of prescribed amount deposited in the form of
Insurance surety Bonds, A/C payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque
or Bank Guarantee (as Prescribed) issued by a commercial banks is scanned and uploaded.
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If I/We, fail to furnish the prescribed performance guarantee of tender form within
prescribed period, I/ We agree that the said President of India or his successors in office shall,
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely. Further, if I/we fail to commence work as specified, I/ we agree that President of
India or his successors in office shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be a guarantee to execute all the work referred to in the tender
document upon the term and condition contained or referred to those in excess of that limit
at the rates to be determined in accordance with the provision contained in clause 12.2 and
12.3 of the tender form.

Further I/We agree that in case of forfeiture of earnest money or performance guarantee as
aforesaid, I/ We shall be debarred for participation in the re-tendering process of the work.
I/We undertake and confirm that eligible similar work(s) has / have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to
the notice of Department, then I/we shall be debarred for tendering in CPWD in future
forever. Also, if such a violation comes to the notice of Department before date of work, the
Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit
/ Performance Guarantee.

I/We hereby declare that I/ We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information derived there from to any person other than a person to whom I/we am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the state.

Dated * Signature of Contractor

Postal Address *
*

Witness: **

Address: **

Occupation: ** Telephone No. *
Fax *
E-Mail *

(*) To be filled in by the Contractor

(**) To be filled in by the Witness.
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the President of India for a sum of Rs.................

The letters referred to below shall form part of this contract Agreement:-

()

(ii)
(iii)
For & on behalf of the President of India
Signature............... ..o
Dated......... c.cooeiiiinin. Designation............ ....coooeeinini.
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AMENDMENTS TO GENERAL CONDITIONS OF CONTRACT 2023

MAINTENANCE WORKS
Following additional amendments as issued shall be part of contract:
SI. No. O.M. No. Subject
1. DG/CON/Maintenance Modification in GCC Maintenance Works 2023
2023/01, 10.11.2023 Receipt and refund of EMDs online through e-gateway
of SBI for e-tendering as pilot cases - reg.
2. DG/CON/Maintenance Modifications in Conditions of Contract, Clause 5 and
2023/02, 08.12.2023 schedule F in clause 5 of GCC 2023 Maintenance
Works.
3. DG/CON/Maintenance Modifications in Conditions of Contract, Clause 12 and
2023/03, 18.12.2023 Schedule E and F of GCC 2023 for Maintenance
Works.
4. DG/CON/Maintenance Modifications in Conditions of Contract and Clause 19
2023/04, 08.02.2024 of GCC 2023 for Maintenance Works.
5. DG/CON/Maintenance Modifications in Conditions of Contract, Clause 19 and
2023/05, 01.03.2024 20 of GCC 2023 for Maintenance Works.
6. DG/CON/Maintenance Modifications in Clause 7 of GCC 2023 for
2023/06, 01.03.2024 Maintenance Works.
7. DG/CON/Maintenance Modification in clause 19 of GCC 2023 for
2023/07, 05.03.2024 Maintenance Works.
8. DG/CON/Maintenance Modifications in Clause 36 of GCC 2023 for
2023/08, 03.06.2024 Maintenance Works.
0. DG/CON/Maintenance Additions in General rules and Directions of GCC
2023/09, 03.06.2024 2023 for Maintenance Works.
10. DG/CON/Maintenance Modifications in clause 10A of GCC 2023 for
2023/10, 09.10.2024 Maintenance Works.
11. DG/CON/Maintenance Modification in Conditions of contract Clause 10A of
2023/11, 29.10.2024 GCC Maintenance works 2023.
12. DG/CON/Maintenance Modifications in General Rules and Directions of GCC
2023/12, 03.01.2025 2023 for Maintenance Works.
13. DG/CON/Maintenance Modification in Clause 7A of GCC 2023 for
2023/13, 31.01.2025 Maintenance Works.
14 DG/CON/ Maintenance Modification in Clause 7, 8, 9 and Schedule F of
2023/14, 10.02.2025 Clause 8 of GCC 2023 for Maintenance Works.
15 DG/CON/ Maintenance Modification in clause 14 of GCC 2023 for
2023/15, 03.03.2025 maintenance works.
Addition - Nil
Deletion - Nil
Overwriting - Nil
Correction - Nil Sr.D/Man AE(P)




26

16 DG/CON/ Maintenance Modification in clause 25.2 (b) and 25.6 of GCC 2023
2023/16, 16.06.2025 for Maintenance Works.
17 DG/CON/ Maintenance Modification of Clause 19L of GCC 2023 for
2023/17, 06.11.2025 Maintenance Works.
18 DG/CON/ Maintenance Modifications in General Rules and Directions, Clause
2023/18, 27.02.2026 1 and Schedule E of GCC 2023 Maintenance Works.
19 DG/CON/ Maintenance Modifications in Clause 6 and Schedule F of GCC
2023/19, 25.03.2026 2023 Maintenance Works.
20 DG/CON/ Maintenance Modification in Clause 19K Deployment of Skilled /
2023/20, 18.08.2026 Semi Skilled Tradesmen for GCC 2023 Maintenance
Works
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No. DG/CON/Maintenance 2023/01
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 10.11.2023

Sub: Modification in GCC Maintenance Works 2023 Receipt and refund of EMDs

online through e-gateway of SBI for e-tendering as pilot cases - reg.

The provision on earnest money deposit (EMD) through e-tendering is modified as

under and shall only be applicable for C, E, |, N and Central Secretariat
Divisions under ADG (Delhi) as pilot cases with immediate effect:-
Existing Provision Modified Provision
CPWD-EPC CPWD-7/8 CPWD-EPC CPWD-7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/ltem Rate
Tender & Contract for Works

TENDER
IWe have deposited EMD for the
prescribed amount in the office of
concerned Executive Engineer as per the
bid document.

A copy of earnest money deposit receipt
of prescribed amount deposited in the
form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit
Receipt, Banker's Cheque orBank
Guarantee (as prescribed) issued by a
Commercial Bank, is scanned
and uploaded (strike out as the case
may be).). If IIWe, fail to

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/ltem Rate

Tender & Contract for Works

TENDER
I'We have deposited EMD through
online payment mode for the prescribed
amount as per the bid document.

In respect of portion of EMD
prescribed in the shape of BG, the
scanned copy of original Bank
Guarantee including e-Bank Guarantee
(as applicable) of any commercial
bank having validity for a period of 90
days for single bid and 180 days for
two bid systems or more from the last
date of receipt of bids (strike out as
the case may be), is to be uploaded. If
I/We, failto...........

This is issued with the approval of DG CPWD.

R

|o II 3023

(d@r. dr.um)
arefieror arfaar (.ge )

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9134857
darfifa dn @ffa Reh & wh sfwiRal @1 smawas qE @ sriae
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No. DG/CON/Maintenance 2023/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 08.12.2023

Subject: Modifications in Conditions of Contract, Clause 5 and

schedule F
Works

in clause 5 of GCC 2023 Maintenance

The following amendments are made in the GCC 2023 for Maintenance works.

Existing Provision

Modified Provision

CONDITIONS OF CONTRACT
Definitions
2. In the contract, the following |

expressions shall, unless the context

otherwise requires, have  the
meanings, hereby respectively
assigned to them:-
(i) to (xwvii)
(xviii) No provision

,

\

)

| 5.2,5.3 and 5.5.

CONDITIONS OF CONTRACT
Definitions

2. No change:-

(i) to (xvii) No Change

(xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all
delay fall under different sub clauses

||

Clause 5 Time and Extension for
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance
with these conditions shall be the
essence of the Contract. The execution
of the work shall commence from
| such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later.
If the Contractor commits default in
commencing the execution of the
work as aforesaid, the performance
guarantee shall be forfeited by the
Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in law.

EAr = § .,,B\
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| by the Engineer-in-Charge then the

Clause 5 Time and Extension for |
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the work
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
later. If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing |

performance  guarantee  shall be
forfeited by the Engineer-in-Charge and

| shall be absolutely at the disposal of the |

Government  without _prejudice  to |
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51 As soon as possible but within 7
| (seven) working days of award of work |

and in consideration of

a. Schedule of handing over of site
asspecified in the Schedule 'F'

b. Schedule of issue of designs as
specified in the Schedule 'F',

i. the Contractor shall submit a
Time and Progress Chart for
each mile stone. The Engineer- |
in-Charge may within 7 (seven)
working days thereafter, if
required modify, and |
communicate  the program
approved to the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates
of commencement and
completion of various trades of
sections of the work and may be
amended as necessary by
agreement between the
Engineer-in-Charge and the
Contractor within the limitations
of time imposed in the Contract
documents.

i. In case of
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be

non-submission | ii.

any other right or remedy available in |
law.

The contract shall stand determined
when such decision of forfeiture of
the performance guarantee is issued
to the contractor. _

51 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart

| shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F'

b. Schedule of issue of design(s) and
drawing(s) as specified in the

Schedule 'F',
i. The Contractor shall submit a Time
and Progress Chart for each
milestone. The Engineer-in-Charge

may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, if any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

In case of non-submission of time
and progress chart by the
contractor, the chart prepared by the
Engineer-in- Charge shall be deemed
to be final.

Sr.D/Man

~ final.
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The approval by the Engineer-in-

Charge of such programme shall |
not relieve the contractor of any |

of the obligations under the
contract.

The approval by the Engineer-in-

Charge of such programme shall not |
relieve the contractor of any of the |
obligations under the contract. i

iv. The contractor shall submit the iv. The contractor shall submit the Time
Time and Progress Chart and and Progress Chart containing upto
progress report using the date progress of work using the
mutually agreed software or in mutually agreed software or in the
other format decided by format decided by Engineer-in-Charge.
Engineer-in-Charge for the work Such chart shall be submitted by
done during previous month 1o | the contractor on or before 5t day
the Engineer-in-charge on or | of each month failing which a
before 5th day of each month recovery as mentioned in Schedule
failing which a recovery as per | g ghall be made at the earliest
Schedule F to be decided by the | from running account bill without
NIT approving authority shall be any notice in this regard.
made on per week or part basis
in case of delay in submission of
the monthly progress report

v.  No provision v. While recording the hindrances in

the progress of the work, due
consideration should be given to
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond
the control of both parties (sub-
clause 5.2)

b) delays attributable to the
Department and concurrent
delays (sub-clause 5.3).

c) delays solely attributable to the
contractor (sub-clause 5.5)

5.2 5.2 Delays due to reasons beyond

If the work(s) be delayed by:-

force majeure, or
abnormally bad weather, or
serious loss or damage by fire, or

the control of both parties:

If the work(s) delayed by:-

force majeure, or
abnormally bad weather, or
serious loss or damage by fire, or

iv. civil commotion, local commotion civil commotion, local commotion
of workmen, strike or lockout, of workmen, strike or lockout,
affecting any of the trades affecting any of the trades
employed on the work, or employed on the work, or

v. delay on the part of other | v. delay on the part of other
contractors or tradesmen engaged contractors or tradesmen engaged
by Engineer-in-Charge ‘/(,_ Engineer-in-  Charge  in |

F’q K J "'(”)3 Page 3 of 9
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executing work not forming part of
the Contract, or

vi. any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control

executing work not forming part of
the Contract, or

Vi any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

" Then upon the happening of any such

event causing delay, the contractor
shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make
good the delay and shall do all that
may be reasonably required to the
satisfaction of the Engineer-in-Charge
to proceed with the works.

R.K.JA

(EEl (Contact)

- Nil
- Nil

- Nil Sr.D/Man

Then upon the happening of any such
event causing delay, the contractor shall
within 03 (three) days give online
notice thereof through ERP Portal to
the Engineer-in-Charge but shall
nevertheless use constantly his best
endeavors to prevent or make good the
delay and shall do all that may be °
reasonably required to the satisfaction
of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

The end date of such events shall be

recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to |
| acknowledgement if end date of
| hindrance is after the date of
acknowledgement of notice.

In absence of notice by the

contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)

1o
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days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

The contractor shall have no claim

" No change.

of damages for extension of time
granted or rescheduling of milestone/s

853

| In case the work is hindered in
| the opinion of the contractor, by the
Department or for any reason / event,
for which the Department s
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a

for events listed in sub clause 5.2. |

department

In case the work is hindered, in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is responsible,
then upon the happening of
such event causing delay, the

and reschedule the mile stones for
completion of work.

{

R — ***?46?@_/'}‘4 ujs

o

R.K.JA

fair and reasonable extension of time |

Contractor shall within 3 (three) days
give online notice there of through

| ERP Portal to the Engineer-in-Charge

but shall nevertheless use constantly
his best endeavours to prevent or
make good the delay and shall do all
that may be reasonably required to
the satisfaction of the Engineer-in-
Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)
are not given by the contractor
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either

| acknowledge or reject the notice(s).

In case of rejection, the reason(s) for
rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

—
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rescheduling of milestone/s shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for
concurrent delays under this sub
clause and sub clause 5.2 to the extent
the delay is covered under sub clause
5.2 the contractor shall be entitled to
only extension of time and no

The end date of such events shall be
recorded by Engineer-in-Charge

| either during acknowledgment of

| acknowledgement

| In absence of
| contractor, Engineer-in-Charge or his

' Such  extension of time or |

_hindrance.

notice or subsequent to
if end date of
hindrance is after the date of
acknowledgement of notice.

notice the

by
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any

Such extension of time or
rescheduling of milestone(s) shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 5.2 to the extent the delay is
covered under sub clause 5.2, the
contractor shall be entitled to only
extension of time and shall have no |

| stones or extension of time, to be

by the Contractor in writing within
fourteen days of the happening of the
event causing delay on the prescribed
| forms i.e. Form of application by the
| contractor for seeking rescheduling of
milestones or Form of application by
the contractor for seeking extension of
time (Appendix - XVI) respectively to
the authority as indicated in Schedule
'F'. The Contractor shall indicate in
such a request the period by which
rescheduling of milestone/s  or
_extension of time is desired.

With every request for rescheduling of
milestones, or if at any time the actual
progress of work falls behind the

10% of the
completion of contract, the contractor

without causing any delay in execution

shall produce a revised programme |

| eligible forconsideration, shall be made |

Deleted

approved programme by more than |
stipulated period of |

damages. claim of damages.

54 54 Rescheduling of milestone(s) |
and ‘extended date of completion’

Request for rescheduling of Mile & % i

request rescheduling  of
Milestone(s) and extension of time, shall
be made by the Contractor through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge  under  sub-
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a
request number of days by which
rescheduling of milestone(s) and/or
extension of time is desired.

- Nil
- Nil

- Nil Sr.D/Man
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[ of the work. A recovery as specified in

Schedule 'F' shall be made on per
day basis in case of delay in
submission of the revised programme.

No provision

| milestone(s), if

The authority as indicated in
Schedule ‘F', after examining the
request, shall give a fair and
reasonable extension of time for
completion of work and
simultaneously reschedule the
required so. The
authority shall consider all
the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

The authority shall decide
rescheduling of milestone(s) and

| extension of time within 21 (Twenty

One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
Schedule F, after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
date’ of completion of work.

| '5.4.1 In any such case the authority
| as indicated in Schedule 'F' may give a

fair and reasonable extension of time

for completion of work or reschedule |

the mile stones.

E-in-C shall finalize/ reschedule

5.4.1 Provided that the end date of
any event causing delay shall not fall
beyond the date of request for
extension of time or rescheduling of
milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and
remaining period shall be applied in
subsequent request of extension of
time or rescheduling of milestone(s).

Engineer-in-Charge  shall  finalize/

a particular mile stone before taking an [\ reschedule a particular mile stone
: L A 4 et } . , . LU 2

r-14 P“'\ub
R.K. JAIN
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action against subsequent mile stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of

such request from the Contractor in |

prescribed form. In event of non-
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reasonable  extension  within a
reasonable period of occurrence of the
event.

before taking an action against |
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

5.5

In case the work is delayed by any
reasons, in the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond the events
mentioned in clause 5.2 or clause 5.3
or clause 5.4 and beyond the justified
extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of
compensation for delay for such
extension of time.

| extended date

5.5 Delays attributable solely to the |
contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if
any within 05 (Five) days. Engineer- |
in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy
of compensation for such delays (i.e.
for the period beyond the justified
of completion as
determined in sub clause 5.4 and
this default of contractor shall be
dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to
hindrances attributable solely to the
contractor, beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule ‘F’, without prejudice to
provisions to take action under

G‘j&‘ Clause 3, may grant extension ofj

R.K. JA!T\\ =
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PROFORMA OF SCHEDULES
(Separate Performa for Civil,
Elect.& Hort. Works in case of
Composite Tenders)

SCHEDULE ‘F’

Clause 5
Authority to decide:

i. EXtension ofime ....oommmmms
5 (Engineer in Charge or Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

mile stones

i. Rescheduling of
f (Superintending

Engineer/ PM/CPM in Charge or |

Engineer/ |
Charge of Major |
Component in case of Composite |

Superintending
PM/CPM in

Contracts, as the case may be)

iii.  Shifting of date of start in case of

delay in handing over of site
(Superintending
Engineer/ PM/CPM in Charge or
Superintending Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

time required for completion of work

without rescheduling of milestone(s)

| and extend the date of completion.

| PROFORMA OF SCHEDULES

(Separate Performa for Civil, Elect. &
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘F’

Clause 5

i.  Authority to convey the decision
of shifting of milestone and
extension of time
.................................... (Engineer-
in-Charge or Engineer-in-Charge of
Major Component in case of
Composite Contracts, as the case
may be)

ii. Authority to decide rescheduling |

of milestone and extension of
time
CE/ CE&ED).

ii.  Shifting of date of start in case of
delay

(SE/SE&PDICE/

This OM is applicable for all NITs uploaded after date of issue of this OM.
This is issued with the approval of DG CPWD. %&f

@ &)
sl v (.63 T.)

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file 9161772
s ffl qur AffR Rl & o afReRal &1 smewws @ w@
oAl eg (.0 RdgwEe 3 Awaw Q)
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(EE (Contact)

- Nil
- Nil
- Nil

Sr.D/Man

Page 9 of 9

AE(P)

(SE/SE&PD/ |

in handing over of site |




AQaition
Deletion
Overwriting
Correction

37

ST ot AT faHmT
DRI S99

No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 18.12.2023

Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x) (a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv)

(xi) to (xv) No change

(xvi) No provision

(xvi) Extra items are those items which
are not available in the contract.

a. Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F.

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified

amount of work done, amount of extra

| and deviation(s) and

| item(s)

- escalation amount admissible as per |

\| agreement etc.

o?"ﬂﬁpﬁ

R.K. JARME™

(EE_ (Contact)

- NI
- Nil
- Nil

- Nil Sr.D/Man
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T (xvi)  Completion  cost: ~ The
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| (xviii) No provision

(xviii) Maintenance work: Maintenance
work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations
Extent and Pricing
The Engineer-in-Charge shall have

power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (ii) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

Clause 12 Deviations/ Variations

Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve
the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount.

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded

- NH
- Nil
- Nil

- Nil Sr.D/Man

nor be paid.
iR
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Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

|

@te plus

12.2 Deviation,

12.1 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus

25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge

Extra Items and

Pricing |

Extra items are those which are not |
available in the contract.

For percentage rate tenders, the extra |
item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/
below guoted on estimated cost put to
tender. |

For item rate tenders, the extra item(s)
which are available in the standard
schedule of rates specified in Schedule
F. shall be paid as per the said schedule |

-
- Nil
- Nil

- Nil Sr.D/Man

cost index (considered in the |

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, If requested by the contractor,
as follows

(i) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

25% of the time calculated in (i)
above.

(i)

12.2 Deviation, Extra Items and

Pricing

Deleted

Deleted
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| accordance
| determined.

- Where the contractor submits claim for

market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine
the rates on the basis of the market rates |
and the contractor shall be paid in |
with  the rates so

— T
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Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribped above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined.

However provisional rate(s) on the |
basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bill(s)
submitted by contractor are not

' reasonable then he can modify the

" rate(s) after giving a notice to the |

contractor. Engineer-in-Charge is the |
final authority to decide applicable
rate(s) of material(s).

(b) No Provision

lii. For

- Nil
- Nil

- Nil Sr.D/Man

" (b) Scheduled Extra Items

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned in Schedule F,
enhanced or reduced by the |
applicable cost index and further |
enhanced or  reduced by |
percentage above/ below quoted |
by the contractor on estimated
cost put to tender.

item rate tender, the extra
item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract
amount divided by estimated cost
put to tender).

@
R.K. JAFN 3
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estimated cost put to tender) plus/minus |
percentage above/ below worked out on |
the basis of overall contract amount and |
estimated cost of the work put to tender.

In the case of extra item(s) which are not
available in the standard schedule of |
rates specified in Schedule F, the
contractor may within fifteen days of the
receipt of order or occurrence of the
item(s), submit claim for market rate(s), |
supported with proper analysis of rate |
and manufacturer's specification for the
work, invoices, vouchers, etc. (as
applicable),

failing which the rate(s) approved later |
by the Engineer-in-Charge shall be final |
‘and binding.

- Nil
- Nil

- Nil Sr.D/Man

1

(a) Non Schedule Extra Item(s) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate
mentioned in schedule F and

rate(s) of the material(s) based on |

tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material(s) available in Schedule of
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material(s) which are
not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is

below the estimated amount put |

to tender.

Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

Failing which the rate(s) approved later
by the Engineer-in-Charge shall be final

‘and binding.

R.K. JA;N"‘!*‘L"E
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The rate(s) of extra items so determined |

by the Engineer-in-Charge shall be final

and binding on the contractor, and shall |

not be arbitrable.

| 12.3 Deviation, Deviated Quantities,

Pricing

All the deviated quantities shall be
paid at agreement rates

The rate(s) of extra item(s) so
determined by the Engineer-in-Charge
shall be final and binding on the
contractor.

12.3 No change

124 The case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above, whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Cost index

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt. whichever are
higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders) Tenders)
SCHEDULE ‘E’ SCHEDULE ‘E’
Reference to General Conditions of Reference to General Conditions of
Contract Contract : (GCC EPC Projects 2022/
GCC Maintenance Works 2023/ GCC
Construction Works 2023)
.J
R.K.EJA‘TE‘*L@
(EE (Contact)
i
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Applicable GCC is
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

...........................

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 122 & 12.3.
See below

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (i) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as
modified & corrected upto

9(ii) Standard CPWD contract Form
General Conditions of Contract
Maintenance Works 2023, CPWD Form
7/ 8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12

12.2 Deviation Limit beyond which
clauses 12.2 shall apply for building work

Clause 12

Deleted

This issues with the approval of DG CPWD.

(@cfafy dearde & weH |)

- Nil
- Nil

- Nil Sr.D/Man
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a1 olie T fawmT
No. DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 08.02.2024
Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023

for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision Modified provision
CONDITIONS OF CONTRACT CONDITIONS OF CONTRACT
Definitions Definitions

2. In the contract, the following | 2. In the contract, the following
expressions shall, unless the context | expressions shall, unless the context
otherwise requires, have the meanings, | otherwise requires, have the meanings,

hereby respectively assigned to them:- hereby respectively assigned to them:-
(i) to (xix) (i) to (xix) No change
(xx) No provision (xx) Adolescent Person: A person who

has completed his/her fourteenth year
of age but has not completed his
eighteenth year.

(xxi) No provision (xxi) Hazardous works: Hazardous
process/works are the works as
defined in the clause (cbh) of the
Factory Act, 1948.

Clause 19 Labour Laws to be | Clause 19 Labour Laws to be
complied by the Contractor complied by the Contractor

The contractor shall comply with the | No change
provisions of the Contract Labour
(Regulation and Abalition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid | No change
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with [ No change
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

i
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The contractor shall also abide by the | The contractor shall also abide by the
provisions of the Child and Adolescent | provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act, | Labour (Prohibition and Regulation) Act,

1986. 1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

The contractor shall also comply with the | No change
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Any failure to fulfil these requirements | No change
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

Clause 19A Clause 19A
No labour below the age of eighteen | No person below the age of fourteen
years shall be employed on the work. years shall be employed on the work.
" However Adolescent Persons can be
employed on non-hazardous
works/process.
C.P.W.D. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations
2. DEFINITIONS 2. DEFINITIONS
i. (c) Who is an out worker, that is to | i. (c)
say, person to whom any article or
materials are No change.

premises under the controf and
management of the principal

employer.
No person below the age of 18 No person below the age of fourteen
years shall be employed to act as a years shall be employed on the
workman. work. However Adolescent
Persons can be employed on non-
hazardous works/process.
This issues with the approval of DG CPWD. g! e
2892 20
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/05

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 20.02:2024

Subject: Modifications in Conditions of Contract, Clause 19 and 20 of GCC
2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer/contractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the stipulated date of
start of the work, sign the contract
consisting of:-

(i) to (iii)

No Provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer, on acceptance of his tender by
the Accepting Authority, shall, within 15
days from the stipulated date of start of
the work, sign the contract consisting of:-

(i) to (iii) No change

In the event of successful tenderer
being a firm/company, then the
agreement shall be signed by all the
partners or directors thereof
individually. In the event of the
absence of any partner/director, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the
provisions of the Contract Labour
(Regulation and Abolition) Act,
1970 and the contract Labour

Abolition) Central Rules, 1971, (Regulation and Abolition) Central
wherever applicable. Rules, 1971 and Gazette
Notification 19.01.2017, S.O 188
(E) extra ordinary part 2 — sec. 3
N\ ~ (ii) amended time to time.
)

R.K. IR >
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(v) The contractor shall comply with the
provisions of the Payment of Wages
Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's  Compensation  Act,
1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour (Regulation
and Abolition) Act 1970, or the
modifications thereof or any other
laws relating thereto and the rules
made there under from time to time.
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Thus higher of the wages either
notified by Govt. of India,
Ministry of Labour and/or that
notified by the local
administration of the State
Govt. both relevant to the place
of work and the period of
reckoning shall be paid by the
contractor to the labourer.

(v) The contractor shall comply with

the provisions of the Payment of

Wages Act, 1936, Minimum
Wages Act, 1948, Employees
Liability Act, 1938, Workmen's
Compensation Act, 1923,
Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour
(Regulation and Abolition) Act
1970, Gazette Notification

19.01.2017, S.0 188 (E) extra
ordinary part 2 — sec. 3 (ii) and
the modifications thereof or any
other laws relating thereto and the
rules made there under from time
to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, amended from
time to time and rules framed there
under and other labour laws affecting
contract labour that may be brought into
force from time to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, Gazette
Notification 19.01.2017, S.O 188 (E)
extra ordinary part 2 - sec. 3 (ii)
amended from time to time and rules
framed there under and other labour laws
affecting contract labour that may be
brought into force from time to time.

This issues with the approval of DG CPWD.

o2
(V.P. Sahu)

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: OI-03- 2024
Subject: Modifications in Clause 7 of GCC 2023 for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:
Existing provision Modified provision
Clause 7 Payment on intermediate | Clause 7 Payment on intermediate
certificate to be regarded as | certificate to be regarded as
Advances Advances

No payment shall be made for work,
estimated to cost Rs. Five lac or less till
after the whole of the work shall have
been completed and certificate of
completion given. calendar
month of the measurements recorded
upto previous month as per clause 6.

No change.

The contractor shall not be entitled to be
paid any such interim payment if the
gross work done together with net
payment/ adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interim bill shall be prepared on the
appointed date of the month after the
requisite progress is achieved.

The contractor shall not be paid any such
interim payment if the gross work done
together with net payment/ adjustment of
advances for material collected, if any,
since the last such payment is less than
the amount specified in Schedule 'F', in
which case the interim bill shall be
prepared on the appointed date of the
month after the requisite progress is
achieved.

No provision

However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment Ilimit specified in
schedule ‘F’ is achieved. In such
case(s) no interest / compensation
shall be recoverable from contractor.

Such payment by Engineer-in-Charge
shall not be construed as waiver of
limit specified in schedule ‘F' for
subsequent interim payment(s).

This issues with the approval of DG CPWD. o
(39 Sahuy 4

Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file no. 9135972
To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)
-el\ﬁ-.
R.K. JRINA-
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/07

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 05.03.2024

Subject: Modifications in Clause 19 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision Modified provision
Clause 19 Labour Laws to be | Clause 19 Labour Laws to be
complied by the Contractor complied by the Contractor

The contractor shall comply with the | No change
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid | No change
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with | No change
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

The contractor shall also abide by the | No change.
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act No.
35 of 2016 and thereafter time to time.

The contractor shall also comply with the [ No change
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,

1996.
-y
o] ‘k%@ u%\avu_j
R.K. JAI
(EE (Contact)
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No provision

Any failure to fulfill these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

50

The contractor shall also comply with
the provisions of Sexual Harassment
of Women at Workplace (Prevention
Prohibition and Redressal) Act, 2013
and amendment thereafter time to
time.

Any failure to fulfil these requirements
shall attract the penal provisions of the
relevant act and in this contract

Clause 19 M

Clause 19 M Sexual Harassment of

Women at Workplace
No Provision
The contractor shall comply with all
provision(s) and guideline(s)
of Sexual Harassment of Women at
Workplace (Prevention Prohibition
and Redressal) Act, 2013 and
amendment thereafter time to time or
any other rules framed under any

labour law affecting women
worker(s). .
This issues with the approval of DG CPWD. %
0503 302y
(V.P. Sahu)

Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)

(EE (Contact)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment is made in the Clause 36 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

The contractor shall not be permitted to
tender for works in the CPWD circle
(Division in case of contractors of
Horticulture/Nursery cateqories)
responsible for award and execution of
contracts in which his near relative is
posted as Divisional Accountant or as an
officer in any capacity between the
grades of the Superintending Engineer
and Junior Engineer (both inclusive). He
shall also intimate the names of persons
who are working with him in any capacity
or are subsequently employed by him
and who are near relatives to any
Gazetted Officer in the CPW.D. or in
the Ministry of Housing and Urban
Affairs. Any breach of this condition by
the contractor would render him liable to
be removed from the approved list of
contractors _of _this Department. _If
however the contractor is_registered in
any other department, he shall be
debarred from tendering in CPWD for
any breach of this condition

Clause 36 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall not be allowed
to participate in the tender for work(s) in
the CPWD Zone/circle [Division/Sub-
Division responsible for award and/or
execution of contract(s) in which his near
relative 1s posted as  Divisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer (both
inclusive). He shall also intimate the
names of persons who are working or
are subsequently employed by him and
who are near relatives to any Officer
working in the CPWD. Any breach of
this condition by the contractor would
render him liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE: By the term "near relatives" is
meant wife, husband, parents and
grandparents, children and
grandchildren, brothers and sisters,
uncles, aunts and cousins and their
corresponding in-laws.

No change.

This issues with the approval of DG, CPWD.

o304

(V.P. Sa‘rﬁi‘)"

Superintending Engineer (C&M)
e-file 9135972

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance
All CPWD and PWD officers for informat d necessary action. (Through

CPWD website)
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Central Public Works Department

Office Memorandum

No. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Additions in ‘General Rules and Directions’ of GCC 2023 for

Maintenance Works

The following additions are made in GCC 2023 for Maintenance Works under
‘General Rules and Directions’:

Existing provision

Modified provision

.General Rules and
Directions
Sl. No. 1to 16

No Provision

General Rules and Directions

No Change

17. Price Preference to SC/ST individual contractor
for item rate/percentage rate
tender:

Price preference in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

i. For work(s) upto and equal to an estimated cost|
of Rs.2.70 lakh a price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favor of individual SC/ST enlisted/non-
enlisted contractor. No earnest money is
required in such case(s).

ii. For work(s) beyond an estimated cost of Rs. 2.70
lakh and upto and equal to estimated cost of Rs.
6.20 lakh, the price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favour of individual enlisted SC/ST
contractor. However, earnest money at a reduced
rate of 2% may be accepted in such cases.

iii.  The price pretence upto 5% (with reference to the
lowest valid price bid) may be allowed in favour
of individual SC/ST contractor. The above
concession shall be allowed only after proper
verification of the individual contractor's claim of
belonging to SC/ST community.

Schedule F

No Provision

Schedule F

Price Preference to SC/ST individual

contractor is valid upto tiereeen... (date)

This issues with the approval of DG CPWD.

3 019024
(\P.P. Sahti?
Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
All CPWD and PWD officers for informatiop\ aad necessary action.(Through

CPWD website)

- Nil
- Nil
- Nil

Sr.D/Man AE(P)
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No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024
Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.

The following amendment is made in the Clause 10A of GCC 2023 for
Maintenance Works:

Existing provision Modified provision

Clause 10A Materials to be provided | Clause 10A Materials to be provided
by the contractor by the contractor

The contractor shall | (i) No Change
............................... as specified in
Schedule F.

No Provision (ii) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b) No provision (b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,
however, onus of genuineness of tax
paid bills rest with the contractor.

bc‘.|o-7""
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Appendix-XX
REGISTER OF MATERIAL AT SITE (MAS)

1. Division/Sub-division
2. Name of Work
3. NameofArtiClofem == icciiisissisissiesissmsemisissasssisensansosnnss
4. Estimated Requirements = ...
S. Date of Recei Specific | Quantit| Balance| Signatur Signaftur Remarks
No.| Receipts ved location | y Quantit e of :ho -
(Details of from/ - where Issued| y authorize A :nz
Challans/ Issue o Plants& d e
Bills, d to D § Materials represent r;[:lrese;l
Specific 8 2 | Displayed ativeof | & ‘i’: o
location e 5 ! contracto "gl ger
wherePlants g 2| Delivered r e A "
and £ 8| /issued A;’Egl;
Materials é
received/
Vehicle No.
1 2 3 4 5 6 7 8 9 10

This issues with the approval of DG, CPWD. 9
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Issued from file No. CSQ/CM/17(1)/ Maintenance/2024
e-file 9184028 (DFA/9301389)

Ballfa aer e fieeh @ it sfreRal @1 smawas qear & sraE! &g |

(HAT Jeuse & ARgH [)
e ™
R—fgﬁ?}% @

EE(Manual)

Ruviuun R T

Deletion - Nil
Overwriting - Nil

Correction - Nil Sr.D/Man AE(P)




55

delg dle Ao f{yer
FratEd S

No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated: 29.10.2024
Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance
Works 2023.

Following amendments are made in the GCC Maintenance Works 2023 :-

? Existing Provision Modified Provision
Clause 10A: Materials to be provided
by the Contractor

(i) The contractor shall,
..................................... thereof and
in case of default, the Engineer-in- No Change

Charge may cause the same to be
supplied and all costs which may attend
such removal and substitution shall be
borne by the Contractor.

The contractor shall at his own | Field Laboratory: The contractor shall at
expense, provide a material testing lab | his own expense, setup a material testing
at the site for conducting routine field | lab equipped with the testing equipment as
tests. The lab shall be equipped at least | specified in schedule F at site for
with the testing equipment as specified | conducting routine field test.

in schedule F.

External Laboratory: Letter for
submitting sample(s) for testing of
material shall be sent through e-mail to
the Lab by authorized representative of
Engineer-in-Charge or Engineer-in-
Charge of the work along with name(s)
of test(s) to be done on the material.

No Provision

The contractor shall collect the
sample(s) from the site and submit it to
the lab; make necessary payment for
the testing charges. He will inform on
the same day through email to

ot N
25°\°
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authorized representative of Engineer-
in-Charge and  Engineer-in-Charge
regarding submission of sample (s) and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample(s) and make necessary payment
No Provision for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
R/A bill / Final bill of the contractor. This
[ action of Engineer-in-Charge shall be
| final and binding.

If the contractor fails three times in
collection and/or submitting sample(s)
and/or fails to make payment for testing
charges, the contractor shall be
debarred from tendering in CPWD for a
period of two years.

Sl. no. (ii) (a) and (b) No change

This OM is applicable for all NITs uploaded after date of issue of this OM. \
This is issued with the approval of DG CPWD. ‘ﬁ b\ bM \\h\ WPH
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No. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.01.2025

Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.

The following amendments are made in the General Rules and Directions of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Applicable for Item Rate Tender only
(CPWD - 8)
& - The:Tales .usiasumsavass rupee one.

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub
heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

Fthe reviged ... their tenders.

Incaseofany ............ccceee be forfeited.
Incaseall .....cnevme lowest contractors.
Contractor .............cevvvvevnnnns of the work.

Applicable for Item Rate Tender only
(CPWD - 8)
4 No change

In case the lowest tendered amount (worked
out an the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed

revised offer in the form of letter mentioning

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

M" al
K SINGH

EE(Manual)
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percentage above/ below on estimated cost
of tender including all sub sections/sub
heads as the case may be, but the revised
percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
quoted at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offers.

Inicasesof anY s smmaanie be forfeited.
Iftherevised ..................... their tenders.

ncaseall .........o.....c. process of the work.

below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
quoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage quoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers.

No change

This issues with the approval of DG, CPWD.
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e-file 9185053 (DFA/9307326)

Haltafg e Aiffa el @ &t ftreRal & smavgs gz 1@ sdard &g

”~
- 1435

AE(P)




59

35 A Fmfor Ry

EILE|
No. DGICONIMaintenance 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 31.01.2025
Subject: Modifications in Clause 7A of GCC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for
Maintenance Works:

Existing provision
Clause 7A

Modified p rovision

Clause 7A

No Running Account Bill shall
be paid for the work till the
applicable labour licenses,
registration with EPFO, ESIC
and BOCW Welfare Board,
whatever  applicable are
submitted by the contractor to
the Engineer-in—Charge.

(a) No Running Account Bill/Final Bill shal| be paid for
the work till the applicable labouyr licenses

submitted by the
contractor to the Engineer—in-Charge.

- Details of person employed with date of their

employment Up to previous month.

2. Documents of Payment made to the employees
directly into their bank accounts up to previous
month,

3. Documents of attendance through biometric
attendance or other mode up to previous month,

4. Documents of deposition of EpPF and ES|

deductions in the employee’s accounts up to

to previous mont "

6. Any other documentys) required as per statutory
requirements and/or as directed by Engineer-in-
Charge.

? q 2 @5
Issued from file No. csa/em7(1 )/2023/Maintenance e-file 9184028 (DFA/931 3089)
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/14

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 10.02.2025
s

ubject: Modifications in Clauses 7,8, 9 and Schedule F of clay

for Maintenance Works.

se 8 of GCC 2023

The following amendments are made in the Clauses 7, 8, 9 and Schedule F of

clause 8 of GCC 2023 for Maintenance

Works:

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection /
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor andfor (b) for which
payment will be made at reduced
rates, shall be issued.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced
rates.
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the contractor in the same manner
as specified in interim bills within
three months of physical completion
| of the work or within one month of
the date of the final certificate of
completion  furnished by the
Engineer-in-Charge whichever is
earlier. No further claims shall be |
made by the contractor after
submission of the final bill and these

waived and extinguished. Payments
of those items of the bill in respect of
which there is no dispute and of
items in dispute, for quantities and
rates as approved by Engineer-in-
Charge, will, as far as possible be
made within the period of three
months the period being reckoned

the Engineer-in-Charge or his
| authorized Asstt. Engineer, complete
with account of materials issued by
the Department and dismantled
materials.

,,/g\v-ﬂ-%—’;:—;-'l-ﬁr
\
R K SiNes 4

| The final bill shall be submitted by | i.

shall be deemed to have been | ii

from the date of receipt of the bill by | iii.

Clause 9 Payment of Final Bill Clause 9 Payment of Final Bill

The final bill shall be submitted by the
contractor to the Engineer-in-Charge
in the same manner as specified in
interim bills within three months of
physical completion of the work or

within one month of the date of the final |
completion certificate furnished by the |
Engineer-in-Charge  whichever s |

earlier. At the time of submission of
the final bill, receipt will be given by
the Olo Engineer-in-Charge.

In case of correction / rejection /

short documents, it will be |

mandatory for Engineer-in- Charge
to give recorded reasons for
correction / rejection / submission of
additional documents within fifteen
days after submission of final
measurement and/or final bill by the
contractor.

Final bill will be accepted with all |

pre-requisite documents such as |

sanctioned copies of extra items and |
deviation in quantities, escalation |

statements, recovery statement,
theoretical statement, completion
certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-7 A etc.

An undertaking along the final bill
will be submitted by the contractor
that “I / we hereby under take that all
the measurements/claims payable
under this contract have been
included in the final bill and will not
submit any other bill/claims in future
under this agreement thereafter”.

No further claims shall be entertained
from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in
respect of which there is no dispute and
of items in dispute, for quantities and

rates as approved by Engineer in|
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|

!
|

If the final bill is submitted by the ‘vii_
| contractor within the period specified
above and delay in payment of final
bills is made by the department after
prescribed time limit, a simple
interest @ 5 % (five percent) per
annum shall be paid to the contractor
from the date of expiry of prescribed
time limit, provided the final bill !
submitted by the contractor is found
to be in order.

charge, will, be made within the period
of three months. The period of three |
months will be reckoned from the date ‘
of receipt of the bill in complete shape

after necessary corrections I
additional documents, by the |
Engineer-in-Charge.

In case of foreclosure /

determination of contract, if the

. contractor fails to submit the EOT |

case, final measurement /bills within
30 days of foreclosure/
determination, the final bill will be
prepared and decided by the |
department. The final bill shall only
be paid after withholding amount
equivalent to maximum
compensation to be levied on the
contractor.

If the final bill, in complete shape, is
submitted by the contractor within the |
period specified above and delay in |
payment of final bills is made by the
department after prescribed time limit, a |
simple interest @5% (five percent) per |
annum may be paid to the contractor |
from the date of expiry of prescribed |
time limit, provided the final bill
submitted by the contractor contains |
all the documents as mentioned in |
para — (iii) & (iv) above. |

—

"Schedule F_ "Schedule F
|
| Clause 8 Clause 8
|
Competent Authorities to inspect and |

| No Provision
|

issue completion certificate .......... |

(To be filled by NIT approving authority). |

This issues with the approval of DG, CPWD.

Issued from file No. CcSQ/CM/17(1)/2025/Maintenance

e-file 9190123 (DFA/931 5616)
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No. DG/CON/ Maintenance 2023/15
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 03.03.2025
Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works.

The following amendments are made in the Clause 14 of GCC 2023 for
Maintenance Works:

i Existing provision Modified provision

Clause 14 Carrying out part work at | Clause 14 Carrying out part work at
| risk & cost of contractor risk & cost of contractor
" If contractor: If contractor:

(i) The Engineer- in-Charge without | (ii) The Engineer- in-Charge without
invoking action under clause 3 may, | invoking action under clause 3 may,
without prejudice to any other right or | without prejudice to any other right or
remedy against the contractor which | remedy against the contractor which |
have either accrued or accrue thereafter | have either accrued or accrue thereafter |
to Government, by a notice in writing to | to Government, by a notice in writing to |
take the part work / part incomplete work | take the part work / part incomplete work

of any item(s) out of his hands and shall | of any item(s) out of his hands and shall |

have powers to : have powers to :
(a) Take possession of the site and any | (a) Take possession of the site and any |
materials, constructional plant, | materials, constructional plant,

implements, stores, etc., thereon; and/or | implements, stores, etc., thereon; and/or
(b) Carry out the part work / part | (b) Carry out the part work / part
incomplete work of any item(s) by any | incomplete work of any item(s) by any |
means at the risk and cost of the | means at the risk and cost of the
| contractor. contractor. The contractor, from whom |
: a part work / part incomplete work of |
any item(s), has been taken out of his
hands, shall not be allowed to
participate in the tendering/quotation |
. process of part work / part incomplete

- work of any item(s).

This issues with the approval of DG, CPWD. wﬁ{
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No. DG/CON/ Maintenance 2023/16
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 16.06.2025

Subject: Modifications in Clause 25.2(b) and 25.6 of GCC 2023 for Maintenance

Works.

The following amendments are made in the Clause 25.2(b) and 25.6 of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Clause 25.2

(b) Qualification of Arbitrators: It is a
term of this contract that each member of
the Arbitral Tribunal shall be Graduate
Engineer with experience in execution of
public works engineering contracts, and
he should have worked earlier at a level
not lower than the Chief Engineer
(equivalent to level of Joint Secretary to
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 75 years.
An Arbitrator may be appointed
notwithstanding the total number of
active arbitration cases with him.

Clause 25.6

Fee payable to Arbitrator(s): The fee
payable to the arbitral tribunal shall be as
per CPWD OM No.2/2006/SE(TLC)/
CSQ/137 dated 19.11.2019 (or latest
amendment), and shall be shared equally
by both the parties.

Clause 25.2

(b) Qualification of Arbitrators: It is a term
of this contract that each member of the
Arbitral Tribunal shall be Graduate
Engineer (in Civil or Electrical or
Mechanical Engineering) with
experience in execution of public works
engineering contracts and he should
have worked earlier at a level not lower
than the SAG (Level 14 of 7" CPC) of
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 70 years.

Clause 25.6

Fee payable to Arbitrator(s) for
arbitration cases, shall be as per the fee
given in the fourth schedule of the
Arbitration & Conciliation Act, 1996 (or
latest amendment), and shall be shared
equally by both the parties.

This issues with the approval of DG, CPWD.
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No. DG/CON/Maintenance-2023/17
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi
Subject: Modification of Clause 19L of GCC-2023 for Maintenance Works.

Dated: 06.11.2025

The clause 19L in GCC-2023 for Maintenance Works is being modified:

Existing Provision

Modified Provision

Clause 19 L Contribution of EPF and
ESI

The ESI and EPF contributions on the part
of employer in respect of this contract
shall be paid by the contractor. These
contributions on the part of the employer
paid by the contractor shall be reimbursed
by the Engineer-in-charge to  the
contractor on actual basis. The verification
of deployment labour will be done through
biometric attendance system or any other
suitable method by the Engineer in
Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than
30 days of submission of documentary
proof of payment provided same are in
order

Clause 19 L Contribution of EPF and
ESI

It will be mandatory for all the agencies

to register with ESI and EPFO
departments within 30 days of the
award of the work unless exempted by
the provisions of ESI and / or EPFO and
as amended time to time. The ESI and
EPF contributions on the part of employer
in respect of this contract shall be paid by
the contractor. These contributions on the
part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis.
The verification of deployed labour will be
done through biometric attendance system
or any other suitable method by the
Engineer in Charge. The agency shall
submit an affidavit on a stamp paper of
Rs. 100 that the employees were
engaged fully and exclusively on the
work for which the claim is being made.
The applicable and eligible amount of
EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of
submission of documentary proof of
payment provided same are in order

This is issued with the approval of DG CPWD.
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

VIDYUT BHAWAN, NEW DELHI

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in
Clause 1 and Schedule E of GCC 2023 Mainten

the General Rules & Directions,
ance Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee  at specified
percentage of the tendered amount as
mentioned in Schedule ‘E' and within the
period specified in Schedule F. ..............

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E' and within the period
specified in Schedule F. ...............

Clause 1
Performance Guarantee

The contractor shall submit an
irevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other

)

withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance. ..........

deposits mentioned elsewhere in the the contract for his proper
contract for his proper performance performance of the contract
of the contract agreement, (not agreement, (not withstanding

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in

and/or without prejudice to any
other provisions in the contract)
within  period specified in
Schedule 'F' from the date of
issue of letter of acceptance. ......

i Sl. No. (ii) to (v) No change
SCHEDULE ‘E’ SCHEDULE 'E’
Reference to General Conditions of Reference to General Conditions of
contract contract
SI. No. (i) No change
—l
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(i) Performance Guarantee : 5% of | (i) Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

Sl. No. (iii) No change
This issues with the approval of DG, CPWD. 0 220
o
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Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
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No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi

Dated: 25.03.2026

Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance

Works

The following modifications are made in the Clause 6 and Schedule 'F’' of GCC

2023 for maintenance works, for annual repair and maintenance works, special repair

works, comprehensive maintenance works and upgradation works amounting upto Rs.

10 crores in Delhi only.

Existing provision

Modified provision

Clause 6: Computerized
Measurement Book (CMmB)/
Electronic Measurement Book

(EMB) through CPWD ERP portal
Engineer-in-Charge .................
the contract.

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month
and first half of the calendar month
shall be recorded by the contractor
and compiled in the shape of the
Computerized Measurement Book
(CMB) / Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computerized Level Book (CLB)
respectively having pages of A-4 size
as per the format of the department so
that a complete record is obtained of
all the items of works executed under
the contract during the said period.
The proforma Computerised
Measurement and level books (along
with soft copy) shall be submitted in
triplicate through letter of transmittal to
the Engineer-in-charge giving details
of number of CMBs / CLBs and their
number of pages by 20th day of every
calendar month.

Clause 6: Computerized
Measurement Book (CMB)/ Electronic
Measurement Book (EMB) through
CPWD ERP portal
Engineer-in-Charge .................
the contract.

All measurements and levels of work
done during the period covering latter
half of the preceding calendar month and
first half of the calendar month shall be
recorded either by contractor or
jointly by department and
contractor as specified in Schedule F
and compiled in the shape of the
Computerized  Measurement  Book
(CMB) / Electronic Measurement Book
(EMB) through CPWD ERP portal /
Computerized Level Book (CLB)
respectively having pages of A-4 size as
per the format of the department so that
a complete record is obtained of all the
items of works executed under the
contract during the said period. The
proforma Computerised Measurement
and level books (along with soft copy)
shall be submitted in triplicate through
letter of transmittal to the Engineer-in-
charge giving details of number of CMBs
/ CLBs and their number of pages by 20t
day of every calendar month..

Incase of EMB, ................ calendar | No change.
month.
( Page 10f3
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All such monthly ................cecaii
his/her authorized representative.

In case of CMB/CLB, .................
corrected and authorized proforma
CMB / CLB.

Incase of EMB, ................... record
of measurements available on ERP
Portal.

Once the Engineer-in-charge
ceiiiiiiiiiiinen... number of the CMB /
CLB /EMB to the Contractor.

If the contractor fails
vii.eo.... Clause 25 of this GCC.

Resources deployed ...................
shall be sent to the contractor for his
record.

The contractor ................... the
Engineer-in-Charge or his/her
representative.

Except where any ................... is
available then a mutually agreed
method shall be followed.

The contractorshall ................... the
same was executed.

Engineer-in-Charge or ...................
to such checking of measurements or
levels.

It is also a term of ................
defects liability period.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

Clause 6 : Computerised Measure
Book (CMB) / Electronic Measurement
Book (EMB)

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)

Clause6: Computerised Measurement
Book (CMB) / Electronic Measurement
Book (EMB)

.] \%\. 3\}1
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Mode of measurement : CMB / EMB | (a) Mode of measurement:
Note:- One option to be kept by NIT | CMB/ EMB
approving authority (b) Measurement to be recorded either

by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.
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No. DG/CON/Maintenance 2023/20
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi

Dated: 18.08.2026

Sub: Modification

in Clause 19K: Deployment of Skilled/Semi-Skilled

Tradesmen for GCC 2023 Maintenance Works.

Following modification is made in Clause 19K: Deployment of Skilled/Semi-
Skilled Tradesmen for GCC 2023 Maintenance Works.

Existing Provision

Modified Provision |

| Clause 19 K
Employment of skilled/ semi-skilled
workers

| The contractor shall, at all stages of work,
deploy skilled/semi-skilled tradesmen who
are qualified and possess certificate in

Institute/Industrial Training
National Institute of
Management and Research (NICMAR)/
National Academy of Construction, CIDC
or any similar reputed and recognized
| Institute managed/ certified by
State/Central Government.

The number of such qualified tradesmen
shall not be less than 20% of total
skilled/semi-skilled workers required in
| each trade at any stage of work. The
| contractor shall submit number of man
days required in respect of each trade, its
scheduling and the list of qualified
|tradesmen along with requisite certificate
| from recognized Institute to Engineer in
charge for approval. Notwithstanding such
| approval, if the tradesmen are found to
| have inadequate skill to execute the work
| of respective trade, the contractor shall
‘ substitute such tradesmen within two days
| of written notice from Engineer-in- Charge.
Failure on the part of contractor to obtain
| approval of Engineer-in Charge or failure

| tradesmen who are duly qualified and

particular trade from CPWD Training
Institute/ |

construction |

| and the list of qualified tradesmen

Clause 19K |

Deployment of skilled/semi-skilled
workers

The Contractor shall, at all stages of
work, deploy skilled and semi-skilled

hold certificates in their respective |
trades, from the CPWD Training
Institute, or from awarding bodies
recognized under the aegis
of National Council for Vocational
Education and Training (NCVET),
Ministry of Skill Development and
Entrepreneurship (MSDE), or any
institute  recognized/certified by the
State or Central Government for this
purpose.

The number of such qualified
tradesmen shall not be less than 20%
of the total skilled/semi-skilled workers
required in each trade at any stage of
work. The Contractor shall submit, for |
approval of the Engineer-in-Charge, |
the number of man-days required for
each trade, the proposed scheduling,

along with requisite certificates issued
by any of the above recognized
institutes.

To make up any shortfall below the
prescribed minimum limit of 20% of
skilled/semi-skilled tradesman, the
Contractor shall arrange skilling of
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[ to deploy qualified tradesmen will attract a
compensation to be paid by contractor at
the rate specified in schedule 'F' per such
tradesman per day. Decision of Engineer
in Charge as to whether particular
tradesman possesses requisite skill and
amount of compensation in case of default
shall be final and binding. Provided
always, that the provisions of this clause,
shall not be applicable for works with
estimated cost put to tender being less
than Rs. 5 crores. For work costing more
than Rs. 10 Crores, and upto Rs. 50
Crores, the contractor shall arrange on site
training as per National Skill Development
Corporation (NSDC) norms for at least
20% of the unskilled workers engaged in
the project in co-ordination with the CPWD
Regional Training Institute & National Skill
Development Corporation (NSDC) for
certification at the level of skilled/semi-
skilled tradesmen. For work costing more
than Rs. 50 Crores, the contractor shall
arrange on site training as per National
Skill Development Corporation (NSDC)
norms for at least 30% of the unskilled
worker engaged in the project in
coordination with the CPWD Regional
Training Institute & National  Skill
Development Corporation (NSDC) for
certification at the level of skilled/semi-
skilled tradesmen. The cost of such
training as stated above shall be born by

| and workers shall be provided by the

the Government. The necessary space |

workers at site under the
Recognition of Prior Learning (RPL)
program, conducted by awarding
bodies recognized under NCVET or |
any institute recognized/certified by |

| the State or Central Government for

this purpose. The cost of such
recognition/training, including the |
infrastructure required at site, shall |
be borne by the Contractor. The |
tradesmen undergoing training shall
be paid their wages by the
contractor for period during the
training, and no reimbursement in
this respect shall be made by the
Government.

This provision shall not be applicable
for works with an estimated cost put to
tender of less than 5 Crore in case of |
construction works and less than
250 Lakh in case of maintenance
works.

In the event, the contractor fails to
provide the mandatory training to
the tradesmen, a penalty of 1,000
per day per tradesman falling short
of the required 20% target shall be
imposed on the Contractor.
Decision of Engineer in Charge
shall be final and binding in this
regard.

contractor and no claim what so ever shall i
be entertained. |

This issues with the approval of DG CPWD.

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9196031 (DFAJ 9388060)
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On non-judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)

Form of Bank Guarantee for Earnest Money Deposit / Performance
Guarantee / Security Deposit / Mobilization Advance

Whereas the Executive Engineer ........................ (name of division) .............. CPWD on
behalf of the President of India (hereinafter called "The Government”) has invited bids
under e (NIT number) .. dated ...
fOT i (name of work) ............... The Government has further
agreed to accept irrevocable Bank Guarantee for Rs. ....................... (Rupees .... only)
valid upto ......... (date)*........ as Earnest Money Deposit from ......................... (name and
address of contractor) .................. (hereinafter called "the contractor") for compliance of
his obligations in accordance with the terms and conditions of the said NIT.

Whereas the Executive Engineer ...................... (name of division) ................ , CPWD on
behalf of the President of India (hereinafter called "The Government”) has entered
into an agreement bearing number ............... with ... (name and address of
the contractor) .................. (hereinafter called "the Contractor”) for execution of work
................ (name of the work) ............... ... The Government has further agreed to
accept an irrevocable Bank Guarantee for Rs. ......c.ccccccccueeene (Rupees ... .......... only)
valid upto ........ (date) ........ as Performance Guarantee / Security Deposit/
Mobilization Advance from the said Contractor for compliance of his obligations in
accordance with the terms and conditions of the agreement.

We, .o (indicate the name of the bank) .......c..cccccvueueeee. (herein after referred to
as “the Bank”), hereby undertake to pay to the Government an amount not exceeding
Rs .o (Rupees ............... only) on demand by the Government within 10 days of

WeE, e (indicate the name of the Bank) ... , do here by
undertake to pay the amount due and payable under this guarantee without any
demur, merely on a demand from the Government stating that the amount claimed is
required to meet the recoveries due or likely to be due from the said contractor. Any
such demand made on the Bank shall be conclusive as regards the amount due and
payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees .........ccc.......
only)
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We, .o (indicate the name of the Bank) ............... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised
by the contractor in any suit or proceeding pending before any Court or Tribunal, our
liability under this Bank Guarantee being absolute and unequivocal. The payment so
made by us under this Bank Guarantee shall be a valid discharge of our liability for
payment there under and the contractor shall have no claim against us for making
such payment.

We, ooeeviveeeeenn, (indicate the name of the Bank) .............. , further agree that the
Government shall have the fullest liberty without our consent and without affecting in
any manner our obligation here under to vary any of the terms and conditions of the
said agreement or to extend time of performance by the said Contractor from time to
time or to postpone for any time or from time to time any of the powers exercisable by
the Government against the said contractor and to forbear or enforce any of the terms
and conditions rerating to the said agreement and we shall not be relieved from our
liability by reason of any such variation or extension being granted to the said
Contractor or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said Contractor or by any such matter or
thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

We, oo, (indicate the name of the Bank) ................. , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank
as a principal debtor at the first instance without proceeding against the Contractor
and notwithstanding any security or other guarantee the Government may have in
relation to the Contractor's liabilities.

This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor.

We, oo, (indicate the name of the Bank) .................... , undertake not to revoke
this guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to .........ccccce..... unless extended on demand by
the Government. Notwithstanding anything mentioned above, our liability against
this guarantee is restricted to Rs. ................... (Rupees ......ccccoeueennes only) and unless a
claim in writing is lodged with us within the date of expiry or extended date of expiry
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of this guarantee, all our liabilities under this guarantee shall stand discharged. with
us within the date of expiry or extended date of expiry of this guarantee, all our
liabilities under this guarantee shall stand discharged.

Date ............
Witnesses:
1. Signature ...........cccceee. Authorized signatory
Name and address Name
Designation
Staff code no.
2. Signature .........cccceeeeee. Bank seal

Name and address

* Date to be worked out on the basis of validity period of 90 days where only financial
bids are invited and 180 days for two / three bid system from the date of submission
of tender.

** In Paragraph 1, strike out the portion not applicable. Bank Guarantee will be made
either for earnest money or for performance guarantee / security deposit /
mobilization advance, as the case may be.
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PART B
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PROFORMA OF SCHEDULES
SCHEDULE ‘A’
Schedule of quantities : See at pages from - 111 to 113.
SCHEDULE ‘D’
Extra schedule for specific requirements / : As mentioned in tender
documents for the work, if any. — document
SCHEDULE ‘E’
Reference to General Conditions of : General Condition of Contract
Contract for CPWD Maintenance
Works-2023 with upto date
correction slip.
Name of work: - “Comprehensive maintenance at IBB Road in Nadia District of West

Bengal in IBBR-13 road from BP No. 118/7R to BP No. 133/3S. SH: WBM, Depression
filling and 20 mm thick close graded premix carpet”.

Estimated cost of work : Rs. 90,90,115.00

(i)  Earnest Money : Rs. 1,81,802.00 (To be returned after receiving
Performance Guaranty).

Performance Guarantee : PG shall be (a) 5% of tendered value or Estimated

Cost Put to Tender (ECPT) (Whichever is higher).
(b) Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to
the requirement under (a) above, shall be increased
by an amount equal to the difference between
eighty percent (80%) of the ECPT and the tendered
amount.

(i)  Security Deposit : 2.5% of tendered value.

Addition - Nil
Deletion - Nil
Overwriting - Nil

Correction - Nil Sr.D/Man AE(P)




SCHEDULE ‘¥
General Rules & Directions:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with clauses 12.2 & 12.3

Definitions:

2 (v) Engineer-in-Charge

2(vii) Accepting Authority

2(x)Percentage on cost of materials and
labour to cover all overheads and
profits.

2(xi) Standard schedule of Rates

2(xii) Department

9(ii) Standard CPWD contract Form
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Executive Engineer,
BFD-VI CPWD, IBBZ-I, Krishnanagar
or his successor thereof

See under Clause 12 of this
proforma of schedule

Executive Engineer,
BFD-VI, CPWD, IBBZ-I, Krishnanagar
or his successor thereof

Executive Engineer,
BFD-VI, CPWD, IBBZ-1, Krishnanagar
or his successor thereof

«ee...15% (fifteen percent)

DSR- 2023, Market Rate with up
to date correction slips and

MoRTH specification
CPWD
CPWD  Form-7 of General

Condition of Contract 2023 for
Maintenance Work (with upto
date correction slip).

AE(P)
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i) Time allowed for
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submission of Performance

Guarantee from the date of issue of letter of
acceptance, in days.

i)

Maximum allowable extension with late fee @0.1%

per day of performance guarantee amount beyond
the period as provided in (i) above, in days.

Clause 2

Authority for fixing compensation
under Clause 2

Whether clause 2A shall be applicable

Clause 5

Number of days from the date of issue
of letter of acceptance for reckoning
date of start

Mile stone(s) as table given below:

07 |day

03 |day

Superintending Engineer
Border FencingCircle-1I, CPWD,IBBZ-I,

Krishnanagar.

No

10 days

respect including site cleaning,
disposal malba/
debris and other miscellaneous

of surplus

works and handing over of
road to BSF.

SIL. Description of Time allowed | Amount to be withheld in
No. Mile Stone in days case of Non-achievement of
(Financial Progress) (fromt d:)te of | each physical Mile stone(s)
star
1. | Completion of WBM work 30 days 1.5% of tender amount
1. | Completion of Potholes 60 days 1.5% of tender amount
Repairing
2. | Completion of work in all 90 days 2% of tender amount

Time allowed for execution of work

3 (Three) Months
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Authority to decide:

(i) Extension of time (Engineer-in-Charge
or Engineer-in-Charge of Major Executive Engineer,
Component in case of Composite BFD-VI, CPWD, IBBZ-1, Krishnanagar

Contracts, as the case may be)

(ii) Rescheduling of mile stones
Superintending Engineer
Border Fencing Circle-1I, CPWD,
IBBZ-I, Krishnanagar.

(iii) Shifting of date of start in case of delay Superintending Engineer

in handing over of site Border Fencing Circle-1I, CPWD,
IBBZ-I, Krishnanagar.

Clause 6:

a) Mode of measurement

Computerised measurement book (CMB)

/ Electronic measurement book (EMB) : CMB (Computerised Measurement Book)

b) Measurement to be recorded either

by contractor or jointly by department

and contractor : Measurement to be recorded Jointly by
department and contractor

Clause 7 :

Gross work to be done together with | : Rs. 30.30 (Thirty decimal three zero) lakh
net payment / adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment:

Clause 7A Yes, applicable
Clause 8
Competent Authorities to inspect & : NIT Approving Authority

issue completion certificate...........

Clause 10 A :

List of testing equipment to be provided : As required to conduct the test in the

by the contractor at site lab field lab as per specifications/tender
documents.
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Whether clause 10-B(ii)(iii) shall be CNoe
applicable

Clause 10 C

Component of labour expressed as 15% ovvvnininninnnn

percent of value of work

Clause 10 CA Not Applicable

Clause 10 CC Not Applicable
Clause 11 | Specification to be CPWD Specification for works-2019 Vol-I & II
followed for execution of | with up to date correction slips till last date of
work submission of tender (Hereinafter called CPWD
specifications also).
Clause 12 Authority to decide | The completion cost shall, in no case, exceed 1.5
deviation upto 1.5 times of | times the contract amount. Contractor will
tendered amount devise a system to keep a watch on quantum of
work taken up visa-vis balance items required
to complete defined scope of work and will give
the
alerts to Engineer-in-Charge before taking up
extra item(s), deviation(s) so that completion
cost does not exceed above limit. Work executed
beyond above limit will neither be recorded nor
be paid. Engineer-in-charge will verify and
confirm the alerts before assigning deviation(s)
and/or extra item(s) to the contractor. If
additional work(s) is required to complete
defined scope of work beyond above limit the
Engineer-in-charge may take up such work(s)
separately. The contractor will not have any
claim(s) whatsoever on this account.
Superintending  Engineer, BFC-II, IBBZ-I,
CPWD, Krishnanagar or his successor there of
12.2 Deviation limit beyond

which clause-12.2 shall No Limit

apply for building work.
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Type of work Maintenance of road in
Comprehensive nature
Clause 16 | Competent Authority for Deciding reduced rates:
For deciding reduced rate for | Superintending Engineer, BFC-II,
items having value up to 5% of | CPWD, Krishnanagar or his
Tendered Amount successor there of
For deciding reduced rate for Chief Engineer, IBBZ-I, CPWD,
items having value more than 5% | Matigara, Siliguri or successor
of Tender Amount thereof
Clause 18 | List of mandatory machinery, tools | As per Annexure B (Page 86)
& plants to be deployed by the
contractor at site.
Clause 19C | Authority to decide penalty for | Engineer-in-charge
each default
Clause 19D | Authority to decide penalty for | Engineer-in-charge
each default
Clausel9G | Authority to decide penalty for | Engineer-in-charge
each default
Clause 19K | Rate of compensation to be paid | Rs. 1000/~ per tradesman
Clause 25 Conciliator Additional Director General, Border
Arbitrator Appointing Authority | Chief Engineer, IBBZ-1
Place of Arbitration Siliguri, West Bengal
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Clause 32: Requirement of Technical Representative(s) & recovery Rate:
SL . Rate at which
N Minimum o Minimum recovery shall be
O g Designation
Qualification of |75 & ) Nos. made from the
Technical 3 Experience contractor in the
o= Y
representative |P (Years) event of not
tulfilling provision
1 Graduate Project 2o0rb 1 Rs. 15,000/ - per
Engineer = | Planning/site/ respectively month
or = . s
o lity / bill
Diploma dquat y,/ g
Fnoi Engineer
ngineer
Each of the key technical personnel prescribed above shall be provided one mobile
communication system (Cell phone) by the contractor for which recovery rate shall be
Rs. 2000/- per month per person in case of default.

Assistant Engineers retired from Government services that are holding Diploma will be
treated at par with Graduate Engineers.

Clause 38
i) |a) Schedule/ statement for determining | D.S.R. 2023 with upto
theoretical quantity of cement & bitumen | date correction slips, and
on the basis of Delhi Schedule of Rates 2023 | MoRTH specification
printed by CPWD
ii) Variations permissible on theoretical
quantities
a) Cement for work with ECPT not more than 3% plus/minus
25 lakh
Cement for work with ECPT more than 2% plus/minus
25 lakh
b) Bitumen all works 2.5% plus only & nil on
minus side
C) Steel reinforcement and structural steel )
. ) . 2% plus/minus
Sections for diameter, section and category.
d) All other materials Nil
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SL.No. | Description of Item Rates in figures and words at which
recovery shall be made from the Bidder
Excess Beyond Less use beyond
permissible the permissible
variation variation
1. | Cement (PPC) NIL Not accepted
conforming to IS:
1489(part-I)
2. Steel reinforcement NIL Not accepted
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Annexure-“A”

LIST OF MINIMUM EQUIPMENTT TO BE PROVIDED IN THE FIELD TESTING
LABORATORY BY THE CONTRACTOR AT HIS OWN COST

SL Name of Equipment Number
No. s

1 | Oven - Electrically operated, thermostatically controlled, range | 1 No.
upto 200 C sensitivity 1 C

2 | Platform balance 300 kg capacity 1 No.
3 | Balance 20 kg capacity-self indicating type 1 No.
4 | Electronic Balance 5 kg capacity accuracy 0.5 gm 2 Nos.
5 | Water bath-electrically operated and Thermostatically controlled | 1 No.
with adjustable Shelves, sensitivity 1 C
6 | Thermometers: Mercury-in-glass thermometer range 2 Nos.
0to250C
Mercury-in-steel thermometer with 30 cm
Stem, range upto 300 C for bituminous work
7 Kerosene or gas stove or electric hot plate 1 No.
8 Glass wares, spatulas, wire gauzes, Steel scales, measuring tape, As
casseroles, Karahis, enamelled trays of assorted sizes, required
Pestle-mortar, porcelain dishes, gunny bags, Plastic bags,
chemicals, digging tools like Pickaxes, shovels etc.
9 | Water testing kit 1 set
10 | First aid box 1 set
11 | Atterberg Limits (liquid and plastic limits) determination 1 set
apparatus
12 | Aggregate impact Value Test apparatus/Les—Angeles—Abrasion 1 set
Testapparatus
13 | Flakiness and Elongation Test apparatus 1 set

14 | Standard measures of 30, 15 and 3 litres capacity along with 1 set
standard tamping rod

15 | 3 m straight edge 1 No.

16 | Camber board 1 No.

17 | Levelling Instrument / Total station 1 No.

18 | Set of Brass and metal sieves of required size for testing coarse 1 set
and fine aggregate.

19 | Graduated measuring cylinder. 2 set

20 | Slump cone with tamping rod and non-absorbent platform, steel | 1 No.
scales & scoop.

21 | Apparatus for checking of Bitumen content. 1 Nos.
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Annexure-“B”

LIST OF MACHINERY, TOOLS & PLANTS REQUIRED FOR EXECUTION

AT SITE BY THE BIDDER:

SIL. Name of Equipment Numbers
No.

1. | Excavator cum loader 1 No.
2. | Drum type hot mix plant of 60-90 TPH capacity for premix 1 No.
3. | Light power road roller (0.5 tonne) 1 No.
4. | Smooth wheel/Tandom roller (8 to 10 tonne) 1 No.
5. | Paver finisher equipped with electronic sensor 1 No.
6. | Tippers 2 Nos.
7. | Trucks 2 Nos.
8. | Sprayer 1 No.
9. | Air Compressor (diesel) 1 No.
10. | Pump (diesel) 1 No.
11. | Pump{eleetrie){Pesirable) 1Ne-
12. | Diesel generator 1 No.
13. | Mechanical Broom (Hydraulic) 2 Nos.
14. | Mechanical cleaner using compressed Air 2 Nos.
15. | Water Tanker 2 Nos.
16. | Tractor 2 Nos.
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General rules and Directions

1. In the event of the tender being submitted by a firm, it must be signed separately by each
partner thereof or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power holding a power-of attorney authorizing him to do
so, such power of attorney to be produced with the tender, and it must disclose that the
firm is duly registered under the Indian Partnership Act, 1932.

2. The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgment or payment to the officer inviting tender and the
contractor shall be responsible for seeing that he procures a receipt signed by the officer
inviting tender or a duly authorized Cashier.

3. The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules and orders issued there under from time to time. If he fails to do so, his failure will
be a breach of the contract and the Superintending Engineer/Executive Engineer may in
his discretion, without prejudice to any other right or remedy available in law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account
of any violation by him of the provisions of the said Act.

4. The structural and architectural drawings shall at all times be properly correlated before
executing any work. However, in case of any discrepancy in the item given in the
schedule of quantities appended with the tender and architectural drawings relating
to the relevant item, the former shall prevail unless and otherwise given in writing by the
Engineer-in-Charge.

5. The tenderer shall study carefully, the drawings, specifications, schedule of quantities
and conditions of the tender documents to fully appreciate the scope of work before
quoting his rates.

6. The contractors are advised to get acquainted with the proposed work and its site and
also study the Architectural Drawings, specifications and special conditions carefully
before tendering. No claim of any sort shall be entertained on account of any site
conditions and ignorance of specifications and special conditions.

7. The civil work shall be carried out as per CPWD specifications for works-2019 Vol. I &
IT with up to date correction slips unless otherwise specified in the nomenclature of
individual item or in the specifications and special conditions, where specifications are
silent, the decision of Engineer-in-Charge shall be final and binding on contractors. Road
work shall be executed as per latest MORTH specifications.
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The rates quoted by the contractor shall be taken as net and nothing extra shall be paid
on any account i.e. royalty, cartage, GST and stacking at required places & working in
restricted area etc.

The rates for different items of work shall apply for all heights and depths, leads and lifts
unless otherwise specified in the agreement or specifications applicable to the agreement.

Any damage done by the contractor to any existing work during the course of execution
of the work shall be made good by him at his own cost.

Articles manufactured by the reputed firms and approved by Engineer-in-Charge shall
only be used. Only articles classified, as ‘first quality” by the manufacturer shall be used
unless otherwise specified. In case articles bearing ISI certification are not available in the
market, quality of samples brought by the contractor shall be judged by standards laid
down in the relevant CPWD specifications. For the items not covered by CPWD
specifications relevant BIS standards shall apply. The sample of materials to be brought
to site for use in work shall be got approved from the Engineer-in-Charge before actual
execution of work.

Samples of materials required for testing shall be provided free of cost by the contractor.
Testing charges, if any, shall be reimbursed by the department in case the test results are
satisfactory except where-ever specifically mentioned otherwise in the NIT. All other
expenditure to be incurred for taking samples, conveyance, packing etc. shall be borne by
the contractor.

The quantities of each item shall not be exceeded beyond the agreement quantities
without prior permission of Engineer-in-Charge.

Income tax as per Income tax rules, GST as per rules, 1% Labour Cess and 1% water
charges (if departmental water used) will be recovered from the gross amount of the bill.

Contractor is to make own arrangement of electricity as department is not obliged to
provide electricity, however if departmental electricity is used then 1% electricity charges
will be recovered from the gross amount of work done but the contractor shall arrange
the necessary electrical fittings and cables etc. for taking the electrical power from
nearest electrical point to the work site at his own cost.

All types of mortars to be used in the work shall be mixed in the mechanical mixer and
hand mixing shall not be permitted.
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The contractor shall make his own arrangement for getting the permission to ply the
trucks from the traffic police or any other authority in this regard.

No payment shall be made to the contractor for any damage caused by rain, snow fall,
floods or any other natural causes whatsoever during the execution of work. The damage
caused to work shall have to be made good by the contractor at his own cost and no
claim on this account shall be entertained.

Some restrictions may be imposed by the security staff etc. on the working and or
movement of labour and materials, etc, the contractor shall be bound to follow all such
restrictions / instructions and nothing shall be payable on this account.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards. He shall be responsible for all damages and accidents caused due to
negligence on his part. No hindrance shall be caused to traffic during the execution of the
work by storing materials on the road, VIP’s corridor extra.

The contractor shall be fully responsible for the safe custody of the material issued or
brought by him to site for doing the work.

Testing of materials
Samples of various materials required for testing shall be provided free of cost by the

contractor unless otherwise specified in the item. Testing charges shall be borne by the
contractor. All other expenditures required to be incurred for taking the samples,
conveyance, packing etc. shall be borne by the contractor himself.

23. The rate for all items of work, shall unless otherwise clearly specified include cost of all
labour, material and other inputs involved in the execution of the items.

24. The order of preference in case of any discrepancy as laid down in condition no. 8.1
under “Conditions of Contract” given in the General Conditions of Contract for Central
P.W.D work 2023 for maintenance work may be read as under-

a) Nomenclature of item as per Schedule of Quantities

b) Particular specifications and special conditions if any.

C) General Conditions

d) Additional conditions

e) Contract Clauses of GCC for Central P.W.D work 2023 Ofor construction work.
f) CPWD Specifications 2019 and MoRTH specification as applicable.

g) Architectural/structural drawings and specifications mentioned in drawings.
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h) Indian Standard Specifications of BIS

i) Sound engineering practice as per directions of the Engineer-in-Charge.

i) Manufacturers specifications.

Any reference made to any Indian Standard Specifications and other specifications
mentioned in the respective items in these documents, shall imply to the latest version of
that standard, including such revisions / amendments as issued by the Bureau of Indian
Standards up to last date of receipt of tenders. The contractor shall keep at his own cost
all such publications of relevant Indian Standards applicable to the work at site.

The contractor will not have any claim in case of any delay by the Engineer-in-Charge in
removal of trees or shifting, removing of telegraph, telephone or electric lines (overhead
or underground), water and sewer lines and other structure etc., if any which may come
in the way of the work. However, suitable extension of time can be granted to cover
such delay.

The malba /garbage generated at site due to construction activities shall be removed
from the site immediately & shall be disposed off by the contractor to the approved
dumping site identified by the Engineer-in-charge. The surplus soil/earth shall be
disposed of as per the directions of Engineer-in-charge separately.

The contractor shall clean the site thoroughly of scaffolding materials, rubbish,
equipments left out of his work and dress the site around the fencing to the complete
satisfaction of the Engineer-in-charge before the work is treated as completed.

Maintenance of Register of Tests- All the registers of tests carried out at construction
site/site lab or in outside laboratories shall be maintained by the contractor which shall
be issued to the contractor by Engineer-in-Charge.

Maintenance of Material at Site (MAS) Register- All the MAS Registers including
Cement and Steel Registers shall be maintained by Contractor which shall be issued to
the contractor by Engineer-in-Charge.

Contractor shall be responsible for safe custody of all the test registers.

Contractor shall provide permanent bench marks and other reference points for the
proper execution of work and these shall be preserved till the end of work. All such
reference points shall be in relation to the levels and locations, given in the Architectural
and plumbing drawings
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The contractor shall fully comply with all legal orders and directions of the Public or
local authorities or municipality and adhere by their rules and regulations and pay all
fees and charges for which he may be liable in this regard. Nothing extra shall be
paid/reimbursed for the same.

The fencing work shall be carried out in the manner complying in all respects with the
requirements of the relevant bylaws and regulations of the local body under the
jurisdiction of which the work is to be executed or as directed by the Engineer-in-charge
and nothing extra shall be paid on this account.

It shall be ensured by the contractor that no electric live wire is left exposed or
unattended to avoid any accidents in this regard.

The contractor shall maintain in perfect condition, all portions executed till completion of
the entire work allotted to him. Where however phased delivery of work is contemplated
these provisions shall apply separately to each phase.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar
services encountered in the course of the execution of work shall be protected against the
damage by the contractor at his own expense. The contractor shall not store materials or
otherwise occupy any part of the site in a manner likely to hinder the operation of such
services.

The contractor shall be responsible for the watch and ward/guard/safety/ of the Road,
retaining/breast wall, Culverts and Bailly Bridge, signage’s etc. provided by him against
pilferage and breakage during the period of installations and thereafter till the work. is
physically handed over to the department. No extra payment shall be made on this
account.

The contractor shall bear all incidental charges for cartage, storage and safe custody of
materials, if issued by department.

Any cement slurry added over base surface for continuation of concreting for better bond
is deemed to have been built in the items and nothing extra shall be payable for extra
cement considered in consumption on this account.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials. No excavated earth or fencing materials etc. shall be stacked/ collected in
areas where other buildings, roads, services, compound walls etc. are to be constructed.

The works shall be carried out in accordance with the Architectural drawings and
structural drawings, to be issued from time to time by the Engineer-in-Charge. Before
commencement of any item of work, the contractor shall correlate all the relevant
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architectural and structural drawings issued for the work and satisfy himself that the
information available thereof is complete and unambiguous. The discrepancy, if any
shall be brought to the notice of the Engineer-in-Charge before execution of the work.
The contractor alone shall be responsible for any loss or damage executing by the
commencement of work on the basis of any erroneous and or incomplete information.

All Architectural drawings given in the tender other than those indicated in
nomenclature of items are only indicative of the nature of the work and materials/fixings
involved unless and otherwise specifically mentioned. However, the work shall be
executed in accordance with the drawings duly approved by the Engineer-in-Charge.

The contractor(s) shall inspect the site of work before tendering and acquaint himself
with the site conditions and no claim on this account shall be entertained by the
department. The contractor(s) shall also see the approaches to the site in case any
approach from main road is required at, site or existing approach is to be improved and
maintained for cartage of materials by the contractor, the same shall be provided,
improved and maintained by the contractor at his own cost. No extra payment
whatsoever shall be made on this account.

All the materials such as stone aggregate, screening materials, sand, bricks, cement and
pipes etc. to be used in the work, shall have to be got approved from the Engineer-in-
charge or his authorized representative prior to use in the work failing which work shall
not be measured & paid for.

Roadside proper accommodation for labour / workmen, as per contract labour
regulation Act, shall be provided by the contractor at his own cost & nothing extra shall
be paid by the department.

The contractor shall at all-time carry out the works on the road in a very systematic
manner without interference to the flow of traffic and consistent with the satisfactory &
timely execution of the work. For all works, the contractor shall maintain a passage for
traffic either along a part of the existing carriage-way under improvement or along
temporary diversion constructed close to the road for this purpose as directed by
Engineer-in-Charge for which nothing extra shall be paid.

The contractor shall also provide necessary barricade, informatory boards, lights and
flagmen at either end of the execution area and at such intermediate points as required
and as directed by the Engineer-in-charge at no extra cost.

The work shall have to be executed in Indo-Bangladesh Border areas. Contractor(s)
should inspect the site, so as to apprise himself / themselves of the site condition, before
tendering. Being a Border area, there could be some restriction by Security agencies and
the contractor has to follow and no extra claim on this account shall be entertained by the
department.
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The Executive Engineer by prior notice in writing to the contractor may reduce/increase
the scope of work. In case of deviation in quantities, no extra claim except as otherwise
provided in the contract shall be entertained by the department.

The contractor(s) shall submit “Time & Progress chart” for execution of work in different
reaches showing activities distinctly along with Bar-Chart within fifteen days of the letter
of acceptance of work in direct relation to the time stated in the contract document for
completion of items of the works as per different milestone fixed indicating the forecast
of date of commencement and date of completion of various items / activities kilometre
wise from start point to end point of road as per agreement for adherence during
execution.

If any time, it appears to the Engineer-in-charge that the actual progress of work does not
conform to the approved programme referred above, the contractor shall produce a
revised programme showing the modifications to the approved programme by
additional inputs to ensure completion of the work within the stipulated time.

In case the contractor fails to achieve individual milestone as specified in Schedule F,
action shall be taken as per clause 5 & other relevant clauses of the General Conditions of
Contract 2023.

The item of concreting/ premixing shall be started / executed strictly under prior written
approval of the Executive Engineer at appropriate time indicating the quantities and
reaches / length (BP No. / K.M.) In case the Contractor violates the directions, the
responsibility shall evolve on him and shall be liable for any consequences of wastage /
damage / loss / non-payment etc.

In case of any calamity or injury to any labour / workmen etc. or loss / wastage of
materials due to nature or insurgency, contractor shall have to bear the cost of
compensation and no claim to this effect shall be entertained by the department.

The contractor may not carry more than 5 MT weight of material in 1 truck for
execution of work on the Border Roads. The decision of Engineer-in-Charge in this
respect shall be final and binding to the contractor.

Royalty / Octroi at the prevalent rates and all other incidental expenditure shall have to
be paid by the contractor, on all the boulders, road metal, stone aggregate, river bed
shingle, earth, sand, bajri etc., collected by him for the execution of the work direct to the
concerned Revenue Authority of the State or Central Government. The rates mentioned
in the documents relating to this contract are deemed to include all such expenditure and
nothing extra shall be paid on this account.

The tenderer shall abide by the rules and regulations of respective GST Act etc.
Necessary deductions on account of taxes shall be made on the gross value of the work
done from the bills of the contractor as per the provisions of above stated Acts. Necessary
certificates for tax deduction at source shall be issued to the contractor by the Engineer in
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Charge. The decision of the Engineer in Charge regarding quantum of tax deducted at
source shall be final and binding on the contractor.

Necessary permit etc. for utilization of forest product would be obtained by the
contractor directly from the Forest Authority. Necessary Forest Royalty Clearance
Certificate (FRCC) from the Forest Authority shall be submitted by the Contractor to the
Engineer-in-Charge along with the Bills for the work. Engineer-in-Charge reserves the
right to deduct any sum considered reasonable towards forest royalty from the Running
Accounts Bills of the Contractor, in the event of non-submission of FRCC. In case the
contractor does not submit FRCC a sum considered reasonable towards payment of
forest royalty would be deducted by the Engineer-in-Charge from the final bill of the
work and credited to the Government accounts. The Engineer-in-Charge would
determine the quantum of materials consumed on which such royalty is payable and also
the rate of royalty payable. The decision of the Engineer-in-Charge shall be final and
binding on the matter.

The work has to be carried out at different stretches of different IBBR and nothing extra
will be payable on account of shifting of T&P, Machinery, Labour and materials etc.

Unless otherwise specified in the schedule of quantities, the rates for all items of the work
shall be considered as inclusive of pumping out or bailing out water if required and,
therefore, no extra payment will be made on this account. This will include water
encountered from any source, such as rains, floods, subsoil water or any other cause
whatsoever.

Addition - Nil
Deletion - Nil
Overwriting - Nil

Correction - Nil Sr.D/Man AE(P)




95

Salient Requirements for the Tender

1.  The tenderer is advised to read and examine the tender documents for the work and the
set of drawings available with Engineer-in-charge. He should inspect and examine the
site and its surroundings by himself before submitting his tender.

2. Time allowed for the execution of work is 3 (Three) Months.

3. The contractor(s) shall submit a detailed program of execution in accordance with the
master programme/milestone within ten days from the date of issue of award letter.

4. Quality of the project is of utmost importance. This shall be adhered to in accordance
with the provisions of CPWD specifications and guidelines given in the relevant paras.

5. The contractor (s) shall make his own arrangements for electricity and water required
for the execution of work.

6.  Bitumen shall be arranged by the contractor himself

7. Cementshall-bearranged by the contractorhimselt:

8. SteelReinforcementshall bearranced-bvthe contractor-himsel:

9. Contractor has to deploy required Plant and machinery on the project. Minimum
number of plant and machinery to be deployed by him is indicated at Page No. 97. In
case the contractor fails to deploy the plant and machinery whenever required and as
per the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at a liberty
to get the same deployed at the risk and cost of the contractor.

10. The contractor shall submit the running bills in the shape of the computerized MB in
pages of A-4 size as per the standard format of department and shall act as per clause6
of Standard CPWD contract form defined in Proforma of Schedules of this NIT
document.

11.
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ADDITIONAL CONDITIONS

1. This is a maintenance rate contract for ordinary repair, flood damage repair, bridge
repair to IBB Roads as mentioned in the name of work. Contractor shall be permitted
only to execute the work as per requirement given by Engineer - in - charge.

2. Work is to be executed in phased manner over a period of 3 (three) months and being
maintenance work, execution earlier than period specified is not ordinarily allowed.
However, if need arises, due to specific requirement then the Executive Engineer may
permit to execute work more than specified in mile stone.

3. Contractor shall have to take instruction from the concerned Executive
Engineers/ Assistant Engineers in charge of work.

4. The contractor shall take immediate action to attend any instruction issued to him in
writing, by E-mail, SMS, telephone or assigned to him through site order book/verbal
instructions followed in writing from Engineer-in-charge /Assistant Engineers in charge
of work

5. In case contractor did not execute the work, the necessary recovery as specified below
shall be applicable as per the table below

Sr. Details of item Time Amount to be
no allowed to recovered
restore

1 | To restore traffic for breach of IBB |24 hrs to 48 | For not attending the

road less than 20 meter hrs work.
2 | To restore traffic for breach of IBB |7 days Rs. 10,000/- per day
road less than 20 metre to 50 metre. beyond specified time.

3 | Pot hole repair in a stretch of 2km of | 15 days
IBB road.

6. The contractor shall maintain in their store sufficient quantity of stone aggregate, cold
bitumen, sand filled gunny bags, bamboo and back up of spare parts required for the
machinery to operate uninterrupted and quick start of maintenance work.

7. The contractor shall prepare one sample of all items which should be got approved from
the Engineer-in-Charge. Only on acceptance of sample work, contractor will be allowed
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to commence the work and sample is to be preserved by contractor till the whole work is
completed. The quality of work should be as per approved samples.

The contractor and/ or his authorized representative should inspect the site order book
every day and got the compliance noted by the JE/ AE/ Engineer-in-Charge.

If the work is carried out in more than one shift or during night, no claim on this account
shall be entertained.

The dismantling wherever required shall be done in a manner so that no other portions
of the building or its fixtures are damaged. If any damage is done to the building it shall
be made good by the contractor at his own cost and no claim whatsoever shall be
entertained on this account.

Due to Security reason the contractor shall have to arrange time table of labour
according to the requirement of security staff and the instructions of the Engineer-in-
Charge. The contractor should see the site before tendering.

The contractor shall be responsible for behaviour and conduct of his worker. No worker
with doubtful integrity or having a bad record shall be engaged by the contractor.

Defective work, sub-standard work or work not done according to the specifications of
the contract shall be liable for summarily rejection and shall not be measured and paid
for. This shall be without prejudice to taking any other action against the contractor in
accordance with the other terms and conditions of the contract.

The agency can be asked to submit documentary proof of procurement from the
mentioned agencies i.e. Bill/ Invoice etc.

The contractor shall take all precautions to avoid accidents by exhibiting caution boards,
red flags, red lights and providing necessary barriers and all other measures required
from time to time. The contractor shall be responsible for all damages and accidents due
to negligence on his part.

No residential accommodation shall be provided to any of the staff engaged by the
contractor.
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17. All the key technical personnel deployed by the contractor shall carry mobile
telephone(s) to enable the Engineer-in-charge to have easy and quick communication.
Nothing extra shall be paid to the contractor on this account and his quoted rates for
various items under this contract will be inclusive of this obligation.

18. Quality Assurance

18.1

18.2

18.3

A)

The contractor shall ensure quality control measures on different aspects of
construction including materials, workmanship and correct construction
methodologies to be adopted. He shall have to submit quality assurance programme
within two weeks of the award of work. The quality assurance programme should
include method statement for various items of work to be executed along with check
lists to enforce quality control.

The contractor shall get the source of all materials, not specified elsewhere in the
document, approved from the Engineer-in-Charge. The contractor shall stick to the
approved source unless it is absolutely unavoidable. Any change shall be done with
the prior approval of the Engineer-in-Charge for which tests etc. shall be done by the
contractor at his own cost. Similarly, the contractor shall submit brand/ make of
various materials not specified in the agreement, to be used for the approval of the
Engineer-in-Charge along with samples and once approved, he shall stick to it.

Test Laboratories:
Laboratory at site:

The contractor shall establish a testing lab at site and provide testing equipment and
materials as specified in tender document. Nothing extra shall be payable to him on
this account.

The representatives of the department shall be at liberty to inspect the testing facilities
at site and conduct testing at random in consultation with Engineer in charge. The
contractor shall provide all necessary facilities for the purpose.

Not less than 90% tests for material be performed at site lab with above stated
equipment’s, however at least 10% testing of materials shall be got done from external
laboratories. However, for the tests to be carried out by the external laboratories, the
contractor shall supply free of charge all the materials required for testing, including
transportation
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Other Laboratories:
The contractor shall arrange carrying out all tests required under the agreement

through the laboratory as approved by the Engineer-in-Charge and shall bear all
charges in connection therewith including incidental charges.

If the tests, which were to be conducted in the site laboratory are conducted in other
laboratories for any the reasons, the cost of such tests shall be borne by the
contractor.

Sampling of Materials:

Sample of building materials fittings and other articles required for execution of work
shall be got approved from the Engineer-in-Charge. Articles manufactured by
companies of repute and approved by the Engineer-in-Charge shall only be used.
Articles bearing BIS certification mark shall be used in case the above are not
available, the quality of samples brought by the contractor shall be judged by
standards laid down in the relevant BIS specifications. All materials and articles
brought by the contractor to the site for use shall conform to the samples approved by
the Engineer-in-Charge which shall be preserved till the completion of the work.

The contractor shall ensure quality construction in a planned and time bound manner.
Any sub-standard material/work beyond set out tolerance limit shall be summarily
rejected by the Engineer-in-Charge.

BIS marked materials except otherwise specified shall be subjected to quality test at
the discretion of the Engineer-in-Charge besides testing of other materials as per the
specifications described for the item/materials. Wherever BIS marked materials are
brought to the site of work, the contractor shall if required, by the Engineer-in-Charge
furnish manufacturers test certificate to establish that the material produced by the
contractor for incorporation in the work satisfies the provisions of BIS codes relevant
to the material and/or the work done.

The contractor shall procure all the materials in advance so that there is sufficient time
to testing and approving of the materials and clearance of the same before use in
work.

All materials brought by the contractor for use in the work shall be got checked from
the Engineer-in-Charge or his authorized representative of the work on receipt of the
same at site before use.

The contractor shall be fully responsible for the safe custody of the materials issued to
him even if the materials are in double lock and key system.

In case there is any discrepancy in frequency of testing as given in the list of
mandatory test and that in the individual sub-head of work as per CPWD
specification 2019 Vol. 1 & 2 the higher of the two frequencies of testing shall be
adopted.
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SPECIAL CONDITIONS

Special Conditions to comply directives of Hon'ble National Green Tribunal
and EIA Guidance Manual

The contractor shall not store/dump construction material or debris on metalled
road.

The contractor shall get prior approval from Engineer-in-Charge for the area where the
construction material or debris can be stored beyond the metalled road. This area shall
not cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It
should be ensured by the contractor that no accidents occur on account of such
permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot/area using CGI sheets or plastic and /or
other similar material to ensure that no construction material dust fly outside the plot
area.

The contractor shall ensure that all the trucks or vehicles of any kind which are used for
construction purposes/or are carrying construction material like cement, sand and
other allied material are fully covered. The contractor shall take every necessary
precaution that the vehicles are properly cleaned and dust free to ensure that enroute
their destination, the dust, sand or any other particles are not released in
air/ contaminate air.

The contractor shall provide mask to every worker working on the construction site
and involved in loading, unloading and carriage of construction material and
construction debris to prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the
workers involved in the construction of building and carry of construction material
and debris relatable to dust emission.

The contractor shall ensure that C&D waste is transported to the C & D Waste site only
and due record shall be maintained by the contractor.

The contractor shall compulsory use of wet jet in grinding and stone cutting.

The contractor shall comply all the preventive and protective environmental steps as
stated in the MoEF guidelines, 2010.

The contractor shall carry out on-Road- Inspection for black smoke generating
machinery. The contractor shall use cleaner fuel.

The contractor shall ensure that all DG sets comply emission norms notified by MoEF.
The contractor shall use vehicles having pollution under control certificate. The
emissions can be reduced by a large extent by reducing the speed of a vehicle to 20
kmph. Speed bumps shall be used to ensure speed reduction. In cases where speed
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reduction cannot effectively reduce fugitive dust, the contractor shall divert traffic to
nearby paved areas.

13. The contractor shall ensure that the construction material is covered by tarpaulin. The
contractor shall take all other precaution to ensure that no dust particles are permitted
to pollute air quality as a result of such storage.

14. The paving of the path for plying of vehicles carrying construction material is more
permanent solution to dust control and suitable for longer duration projects. The NIT
approving authority shall carry out cost benefit ratio analysis of the same.
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Particular Specification for road work

1. The contractor shall be responsible for sorting, stacking and handing over of serviceable
materials obtained during scarifying and / or dismantling of existing roads or a portion
of road, culvert and / or its head walls or wing walls, boulder pitching , G.I. crated
netting etc. In case of any loss or damage to serviceable materials prior to handing over,
the value of the same as assessed by the Engineer-in-charge, shall be recovered from the
contractor.

2. The Contractor shall submit a statement of materials whenever brought to site to the
department, in conformity with plan/ programme approved by the Engineer-in-Charge.

3. Any legal or financial implications resulting out of disposal of earth shall be sole
responsibility of the contractor. Nothing extra shall be paid on this account.

4. Contractor shall take all precautionary measures to avoid any damage to adjoining
property. All necessary arrangement shall be made at his own cost.

5. IBBR/BP No. given in the name of work is only for general guidance actual place / reach
for work will be decided by the Engineer-in-charge.

6. Procurement and accounting of cold bitumen

a) The contractor shall procure bitumen emulsion medium setting confirming to 15:8887-
1995 and cold bitumen of required grade from the manufactures as specified in
approved list of manufacturers.

b) Mode of procurement

Bitumen of specified grade shall be brought at site in sealed drums only, bearing
following marking (legible).

(i) Name of Manufacturer.
(if) Net weight.
(iii) Type and Grade.

¢) The contractor will produce original Challan / Voucher for purchase of cold bitumen
as a proof of having purchased the material from manufacturer. The Challan /
Voucher shall be returned to the contractor after verification and marking necessary
endorsement.

d) The contractor shall have to obtain and furnish test certificates issued by manufacturer
to the Engineer-in-Charge in respect of bitumen procured by him.
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7. The day-to-day receipt and issue accounts of cold bitumen shall be maintained by the
Junior/ Assistant Engineer and signed daily by the contractor or his authorized agent on
the following proforma.

PROFORMA FOR THE COLD BITUMEN REGISTER

Date of Receipt Total Qty. Receipt Progressive Date of Issue
©) 2) (3) (4)
Qty. Issued Total issued Balance in hand Contractor’s initial  J.E’s initial

®) 6) ) ®) ©)

DAILY COMPARISON OF ISSUE WITH REQUIRTEMENTS

Name Approximate Theoretical Actual contractor  Initial Remarks of
of work Qty of work requirement consumption  Initial of JE
to done of bitumen for work
which for work done on
issued done on each day
each day
AE EE
1 2 3 4 5 6 7 8

8. The cold bitumen in drums shall be stacked in fenced enclosures as directed by the
Engineer-in-charge, on one side of the roadway.
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9. All the drums brought to site shall be serially numbered indicating agreement no. and all
materials obtained from Government stores or otherwise shall be got checked by the
Junior Engineer / Assistant Engineer-in-charge of works on receipt of the same at site
before use.

10. The contractor shall stack sufficient amount of stone aggregate required for premixing
and pothole/depression filling work in various reaches as per approval of Engineer-in-
charge. Written permission from Engineer-in-charge or his authorized representative not
below the rank of Assistant Engineer is to be obtained before commencement of
bituminous work in a particular reach.

11.  The potholes / depression filling and premixing work has to be planned in a systemic
manner. The potholes / depression filling work has to be completed in a phased
manner for every 2 Km. reach. The same has to be measured record from the
Engineer-in-Charge or his authorized representative before taking up premixing work
in that reach.

12.  AGGREGATE FOR WBM

The aggregates shall satisfy the physical requirements set forth as follows: -

Stone Aggregate size:

(i) 63mm to 45 mm
SI. No. Name of Test Specification
1 Aggregate Impact Value Maximum 30%
2 Water absorption Maximum 2%
3. Soundness Maximum 12%
4 Combined Flakiness and Maximum 35%

Elongation Indices (Total)

(i) 53 mmto 22.4 mm

Sl. No. Name of Test Specification
1 Aggregate Impact Value Maximum 30%
2 Water absorption Maximum 2%
3. Soundness Maximum 12%
4 Combined Flakiness and Maximum 35%

Elongation Indices (Total)

Addition - Nil
Deletion - Nil
Overwriting - Nil

Correction - Nil Sr.D/Man AE(P)




105

(iii) Grade‘A’13.2 mm/Grade ‘B’ 11.2 mm
SI. No. Name of Test Specification
1 Aggregate Impact Value Maximum 30%
2 Water absorption Maximum 2%
3. Soundness Maximum 12%
4 Flakiness Index & Elongation Maximum 30%
Index(combined )
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LIST OF PREFERRED MAKES of Materials

The materials of first/standard quality from the following preferred makes are to be
used. In case it is established that the brands specified below are not available in the market,
contractor shall submit alternative proposal for the approval of Engineer-in-Charge.

The contractor shall provide the materials as per the Make or Brand indicated below.
The contractor shall obtain the approval of Engineer-in-Charge for the alterative brands,
before the actual execution of items.

A. General Materials.

Sl Materials Brand/Manufacturer Name
No.
1. Steel Primer 1st quality paints of Berger, Asian Paints,
Nerolac & ICI paints.
2. Acrylic exterior paint 1st quality of Berger, Asian Paints, Nerolac
& ICI paints.
3. Synthetic enamel 1st quality of Berger, Asian Paints, Nerolac
& ICI paints.
4. Exterior primer 1st quality of Berger, Asian Paints, Nerolac
& ICI paints.
5. VG-30 Bitumen LO.CLL.
6. Medium setting emulsion BIS certified
7. NP3 RCC hume pipe BIS Certified
All other items shall be of ISI marked/as per approved sample kept at site of work.
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Sl Materials Approved Make
No.
1 | Acoustic Treatment: Wall | Armstrong / Ecophon/ Dexune /
Panelling Anutone / Himalaya / Credenze
2 Ready Mix Concrete Acc, L & T, Grasim, Ultra Tech
3 | Sound Isolation & Vibration | Bsw/ Oceanz Acoustics/ Regupol
Treatment For Ceiling:
4 | Double Skin Insulated Roofing | Multicolor/ Kirby/ Tiger Steel
System:
5 | Carpet Flooring: Bloomsburg/ Oceanz Acoustics/ Stanton
/ Welspun
6 Heavy Duty Paver Tiles Johnson,Somany,Pevit, Orient Bell
7 | Acoustic Door Ica  Acoustics/ Oceanz  Acoustics/
Acoustical Solution Inc.
8 Poly-Sulphide Sealent Pidilite, Tuffseal, Sika, Fosroc.
9 Damp Proof Mateiral Impermo, Duraseal, Acco-Proof.
10 | Structural Steel Sections Tata, Sail, Rinl, Jindal Steel,
11 | Water Proofing Compound Tapcrete, Cico, Accoproof, Impermo,
Fosroc.
12 | Bitumen Indian Oil, Hindustan Petroleum, Bharat
Petroleum
13 | Locks/Latch Godrej, Harrison, Link, Dorset.
14 | Laminates Merino. Centruy, Greenlam
15 | Wire Mesh Sterling Enterprises, Trimurty Welded
Mesh.
16 | Prelaminated Particle Board Century, Action Tessa
17 | Adhesive Pidilite, Dunlop, Sika,
Fosroc,Endura,Laticrete
18 | Epoxy Mortar Fosroc, Sika, Pidilite
19 | Dash Fastners Hilti, Fisher, Canon, Bosch.
20 | Flush Door Shutters | Swastic, Corbett,Century, Green, Archid,
(Decorative/Non-Decorative). | Jena.
21 | Pvc Door Frame Polyline, Duroplast, Pollywood, Accura.
22 | Glass Frp Door Shutters Polyline, Duroplast, Cactus.
23 | Board & Plywood Duro, Kitply, Century. Green Ply
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Sl Materials Approved Make
No.
24 | Hydraulic Door Closer/ Hardwyn, Godrej. Dorma, Dorset
Floor Spring
25 | S.S. Staircase Railing Connect Architectural Products Pvt.Ltd,
Jindal Stainless Steel Ltd., Icich Industries,
Essar
26 | Fire Check Door Promat,Godrej, Navair, Shakti, Bhawani,
Tata
27 | Smoke Seal Strip Promat/ Astro Flame.
28 | Door Closer Lock Ingersoll Rand/Dorma,Hardwyn, Dorset
29 | Panic Exit Device Ingersoll Rand/Monarch/Dorma.
30 | Door Coordinator Ul Listed /Monarch/Dorma.
31 | Anodised Aluminium | Hardima, Everite, Sigma (Isi Marked).
Hardware (Heavy Duty)
32 | Tempered / Clear / Float / | Pilkinton, Saint Gobain, Asahi.
Toughened Glass
33 | Polyster Power Coating Shades | Nerolac, Berger, J&N.
34 | Aluminium Sections Jindal, Hindalco, Indalco, Nalco
35 | Nuts, Bolts And Screws, Steel Kundan, Priya, Atul.
36 | Glazed Ceramic Tiles Kajaria, Somany, Johnson, Orient Bell
Ceramics, /Nitco, AGL, RAK.
37 | Cement Concrete Tiles/ Nitco, Ntc, Hindustan, Poddar.
Hardonite Tiles
38 | Vitrified Tiles (Full | Kajaria, Johnson (Marbonite), Agl, Rak
body/Doubly Charged) Ceramic, Orient Bell.
39 | Tile Adhesive Cico, Pidilite,Fosroc, Sika,Endura,Laticrete
40 | Chequered Terrazo Tiles Nitco, Bharat, Poddar.
41 | Synthetic Enamel Paint Berger, Nerolac, Asian, Ici
42 | Acrylic Emulsion Paint Asian, Berger, Nerolac, Ici, Dulux.
43 | Vitreous China Sanitaryware Parryware, Hindware, Johnson
&Johonson, Jaguare, Cera
44 | Stainless Steel Sinks Nilkanth, Amc, Corba, Nirali, Jyna
45 | C.P. Brass Fittings Jaquar, Marc, Parryware, Johnson,
Hindware, Cera
46 | La(Ci) Pipes Rif, Neco,Kapilansh
47 | G.I Pipes Tata, Jindal, Hissar,Prakash Surya
48 | Gunmetal Valves Leader, Sant, Zoloto, Kirloskar
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Sl Materials Approved Make
No.
49 | R.C.C. Pipes- (Np-2) Lakshmi Sood & Sood, Jain & Co.
50 | Ms Pipes Kesoram, Electro Steel.
51 | CIL Double Flanged Sluice | Kirloskar, Ivc, Burn.
Valves.
52 | Upvc Pipe Supreme, Prince, Finolex.
53 | Copper Tubes/Pipes Rajco, Max Flow Abc.
54 | Copper Fittings Yorkshine, Ibp, Bconex.
55 | Ball Valves Zoloto, Ibp, Arco.
56 | Unglazed Vitrified Tiles Johnson- (Endura), Somany - (Dura
Stone), Pevit.
57 | Nion Metalic Surface Hardner | Fosroc, Sika, Pidlite.
58 | Soil, Waste & Vent Pipes & | Bic,Neco, Kapilansh, Hepco,Skf
Fittings (A) Hubless
Centrifugal Cast Iron
59 | Butterfly Valves Audco, Zoloto Or Equivalent.
60 | False Ceiling Minerail Fiber Anutone, Armstrong, Himalaya,
Credenze.
61 | Glass Mosaic Tiles Bisazza, @~ Mridul  Enterprises, Opio
Mosaica, Palladio Glass Ltd, Italia Glass
Pvt Ltd, Pixel Mosaic (I) Pvt Ltd.
62 | Reinforcement Steel/Tmt Bars | Sail, Tata, Rinl, Jindal Steel & Power, Jsw
Fe500d Stee. And Any Other Manufacturer
Approved By Cpwd.
63 | Ppc/ Cement Acc, Ultratech, Vikram, Shree Cement,
Ambuja, Jaypee Cement, Century & Jk
Cement And Any Other Manufacturer
Approved By Cpwd.
64 | Irrigation Equipments Jain Irrigation, Finolex Plasson, Kisan
65 | Upvc Doors &Windows | Duroplast, Aluplast, Kommerling, Finista
(Profile Makers &  Their
Authorised Fabricators Only)
66 | Upvc Doors &Windows | Rotto, Dorset, Kinlong
Hardware
67 | Heat Resistance Titles Swastik, Tharma Tech
68 | Mirror Glass Atul, Mogiguard, Jaguar, Cera
69 | Ss Architechral Hardware Ebco, Hettich, Haffle
Addition - Nil
Deletion - Nil
Overwriting - Nil
Correction

- Nil Sr.D/Man

AE(P)
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Sl Materials Approved Make
No.

70 | Factory Make Wooden Flooring | Greenlam, Action Tessa

71 | C.I. Manholes Frame & Covers | Bic, Neco, Fif, Skf
& C.I Grating

72 | Fire Rated Glass (Two Hour | Pyrosiss Of Saint Gobain, Pyran Of Schott,
Fire Rating) Transparent Clear | Pilkington

Glass
73 | Galvanised Plain / Corrugated | Sail, Tata, Bhushan Power & Steel, Jindal
Sheet
74 | Pre-Painted Galvanised Iron | Tata - Bluescope, Bhushan Power & Steel,
Sheet (Ppgi) Jindal
75 | Expansion Joint Sanfield
Executive Engineer
Border Fencing Division-VI,
CPWD, Krishnanagar.
Addition - Nil
Deletion - Nil
Overwriting - Nil
Correction - Nil Sr.D/Man AE(P)




111

Schedule Of Quantity

Name of Work : Comprehensive maintenance at IBB Road in Nadia District of West Bengal in
IBBR-13 road from BP No. 118/7R to BP No. 133/3S. SH: WBM, Depression filling and 20 mm thick
close graded premix carpet.

SL
No

DSR'2023
Code No.

Description

Quantity

Unit

Rate

Amount

1

16.3

Supplying and stacking at site.

11

16.3.3

53 mm to 224 mm size stone

aggregate

109.00

cum

1842.30

200811.00

1.2

16.3.7

Stone screening 11.2 mm nominal
size (Type B)

34.00

cum

2247.75

76424.00

1.3

16.3.9

Good earth/Stone dust

16.00

cum

775.50

12408.00

16.4

Laying, spreading and compacting
stone aggregate of specified sizes to
WBM  specifications in uniform
thickness, hand picking, rolling with
3 wheeled road/vibratory roller 8-
10 tonne capacity in stages to proper
grade and camber, applying and
brooming  requisite = type  of
screening / binding material to fill
up interstices of coarse aggregate,
watering and compacting to the
required density .

128.00

cum

1046.95

134010.00

16.31

Providing and applying tack coat
using bituminous emulsion
conforming to IS:8887  using
emulsion  pressure  distributor
including preperation of surface &
cleaning with mechanical broom.

3.1

16.31.2

With medium setting bitumen
emulsion

3.1.1

16.31.2.1

On W.B.M. @ 0.4kg/sqm

1700.00

sqm

21.20

36040.00

3.1.2

16.31.2.2

On bituminous surface @
0.25kg/sqm

25889.00

sqm

14.05

363740.00

MR

Scarifying metalled (water-bound)
road surface including disposal of
rubbish, lead upto 50 m and
stacking the scarified material
received from scarifying.

1700.00

sqm

19.05

32385.00

Addition
Deletion

Overwriting
Correction

- Nil
- Nil

- Nil
- Nil

Sr.D/Man

AE(P)
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MR

Repairing and making up small
depression i/c repair to small
potholes using 0.90 cum of 22.4 mm
size stone aggregate and 0.45 cum of
13.2 mm. size stone aggregate mixed
with 40 kg and 23 kg of  hot
bitumen VG-30 respectively per
1.35 cum of unmixed loose volumn
of stone aggregate to make
compacted volumn of one cubic
metre, spreaded and laid manualy
over a tack coat of hot bitumen VG-
30 i/c consolidation with road roller
of 8 to 10 tonne capacity, including
the cost of all material and labour
etc. complete. the stone agreegate of
gradetion 22.4 mm size shall pass
100% thorugh 37.5 mm sieve and
100% retain on 13.2 mm sieve and
the stone agreegate of gradetion 13.2
mm shall pass 100% through 22.4
mm sieve and retain 100% on 11.2
mm sieve (Tack coat to be paid for
seperately)

51

Rampurhat Variety

109.00

cum

13567.25

1478830.00

MR

Providing , Laying and rolling of
close graded premix surfacing of 20
mm thick composed of 2.7 cum of
112 mm to 0.09 mm ( type B)
aggregate of 100 sqm of VG-30 @
190 kg per 100 square meter to
required line, grade and level to
serve as wearing course on an
previously prepared base including
mixing in a Drum Type Hot Mix
Plant of 60-90 TPH capacity, laying
with paver finisher and rolling with
a smooth wheeled roller 8 - 10 tonne
capacity, finished level and grades.
(Aggregate gradation- cumulative
percent by weight of total aggregate
passing : IS seive designation
13.2mm - 100%, 11.2mm- 88 to
100%, 5.6mm- 31 to 52 %, 2.8mm- 5
to 25%, 0.09mm- 0 to 5%). ( tack coat
to be paid seperately).

6.1

Rampurhat Variety

22997.00

sqm

288.55

6635784.00

Addition

Deletion

Overwriting
Correction

- Nil
- Nil
- Nil
- Nil

Sr.D/Man
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Sr.D/Man

AE(P)

7 MR (Approved | Deduct for not providing paver
rate by SE/BFC- .. . .
I vide TS no. finisher against item no-6
03/TS/SE/BFC-
11/1BBZ-1/2023-
2
Y 1840.00 | sqm | -125 |  -2300.00
Total SR Item Cost= | 823433.00
Total MR Item Cost = | 8§144699.00
(Gross Total Estimated Cost of SR Item + MR Item) = Rs | 8968132.00
Modified Estimated Cost after using Correction
factor on DSR 2023 on account of GST @ 0.973 as
per O.M. issued by DG, CPWD vide No. 823433.00 ) 0.973 Rs | 801200.00
158/SE(TAS)/GST /2024 /02-E Dated: 08/08/2024
Add Cost Index @ 18% on DSR'2023 items [As
approved Cost Index of KRISHNANAGAR (W.B.)
is 118 on DPAR-2023 (Base-100) as on 01/04 /2025 801200.00 | 18% Rs | 144216.00
vide letter no. 34(1)/SDG (Kol)/Cost Index/2025/
1316 Dated: 27/08/2025
Add total Market Rate of SI. No. 4,5,6,7 except DSR 8144699.00 Rs | 8144699.00
item.
Estimated cost put to tender Rs | 9090115.00
NOTE:- Item no. 7 is only for pass over / extra widening.
Executive Engineer
Border Fencing Division-VI,
IBBZ-1, CPWD, Krishnanagar
Addition - Nil
Deletion - Nil
Overwriting - Nil
Correction - Nil
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Central Public Works Department

Name of work: “Comprehensive maintenance at IBB Road in Nadia District of West Bengal in
IBBR-13 road from BP No. 118/7R to BP No. 133/3S. SH: WBM, Depression filling and 20 mm
thick close graded premix carpet.”

PROFORMA FOR QUOTING TENDER

Name of the Contractor :

Estimated Percentage .
SIL. cost above or below % in Total Cost
Name of component ]
No. the estimated Figures (Rs)
(Rs) cost
1 2 3 4 5 6
1. | As per Total schedule of
quantity 90,90,115.00
Estimated Cost Put to 90,90,115.00
Tender
1. The Column Nos 4 & 5 are mandatory to be filled by the bidders/ tenderers. If all these

columns are left blank, the tender become invalid.

2. The amount in figures in column No.6 shall appear automatically corresponding to the
percentage quoted in column No.4 & 5.

3. The tenderer is required to quote the percentage only above or below or at par with the
estimated cost to cover all the rates of item covered under the respective packages.

4. The percentage shall be written in 2 (two) place of decimal.

5. If the percentage selection in column No 4 is “At Par", by default the percentage will be
considered as “Zero" only. In other words if "At par" is selected in column No.4, then no
need to fill column No.5

6. The rate quoted is inclusive of all applicable taxes, royalty, levy or cess such as Income
Tax, GST, Labour Cess etc.

Executive Engineer
Border Fencing Division-VI,
CPWD, Krishnanagar

Addition - Nil

Deletion - Nil

Overwriting - Nil

Correction - Nil Sr.D/Man AE(P)




