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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

NOTICE INVITING e-TENDER 
 
The Executive Engineer (E) – Kochi, CPWD, 4th Floor, ‘A’ Block, Kendriya Bhavan, 
Kakkanad, Kochi-682037 on behalf of President of India invites online percentage rate bids 
from approved and eligible contractors of CPWD (Buildings & Roads Category) as per OM NO. 
DG/Enlist. Rules-2026/Misc./01, dated 31.12.2025 for the following work: - 
 

Sl. 

No. 
Description Details 

1 NIT No. 50/SE/EE(E)-KOCHI/2026-27 

2 Name of Work Replacement of 4 Nos 13 Passenger Lifts 

at GPOA, Kendriya Bhavan, Kakkanad, 

Kochi, Kerala.  

3 
Estimated Cost Put to Tender 

(E&M) 

Rs 1,23,23,776/-                                              

[Electrical – Rs 1,05,68,548/- + Civil –               

Rs 17,55,228/-] 

4 Earnest Money (EMD) Rs. 2,46,476/- 

5 Period of Completion 04 Months 

6. Last time & date of online 

submission of bid, original EMD, 

copy of receipt for deposition of 

original EMD, and other 

documents as specified in the press 

notice. 

Up to 15:00 Hours on 28/10/2026 

7. Time & date of online opening of 

tender 

At 15:30 Hours on 28/10/2026 

8. Last date & time of submission of 

hard copies of Experience 

Certificates if any, Registration 

Certificates, Affidavit if any, 

Undertaking and other Documents 

as specified in the press notice to 

Division Office by the Lowest 

Tenderer Only. 

To be submitted during office hours within 

a week from the date of opening of 

Financial Bid. In case the last day happens 

to be closed holiday, these documents shall 

be submitted on the next working day. 

 
 
1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents 
required.  
 

2. This information and instructions for bidders posted on website shall form part of bid 
document.  

 
 

3. The contractor can deposit original EMD either in the office of Executive Engineer inviting bids 
or division office of any Executive Engineer, CPWD within the period of bid submission. The 
contractor shall obtain the receipt of EMD from the concerned Executive Engineer (including 
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NIT issuing EE) in the prescribed format uploaded by NIT issuing Executive Engineer. The 
bid  document as uploaded can be viewed and downloaded free of cost by anyone including 
intending bidder. But the bid can only be submitted after uploading the mandatory scanned 
documents such as Insurance Surety Bonds/ Account payee Demand Draft/ Fixed 
Deposit Receipt (FDR)/ Banker’s cheque or Bank Guarantee (as prescribed) issued by 
a Commercial Bank towards EMD in favour of respective Executive Engineer, copy of 
receipt of original EMD and other documents specified in the NIT. 
 

4. The bid document consisting of Plans, Specifications, Schedule of quantities of various types 
of items to be executed and the set of terms and conditions of the contract to be complied 
with and  other necessary documents can be seen in office of the Executive Engineer 
(E),CPWD,  Kochi and downloaded from website www.etender.cpwd.gov.inor 
www.cpwd.gov.in free of cost.  
Applicants are advised to keep visiting the above mentioned web-sites from time to time (till 
the deadline for bid submission) for any updates in respect of the tender documents, if any. 
Failure to do so shall not absolve the applicant of his liabilities to submit the applications 
complete in all respects including updates thereof, if any. An incomplete application may be 
liable for rejection. 

 
5. But the bid can only be submitted after deposition of original EMD either in the office of 

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within 
the period of bid  submission and uploading the mandatory scanned documents such as 
Insurance Surety Bonds, Account Payee Demand Draft or Banker’s Cheque or Fixed Deposit 
Receipts or/ and Bank Guarantee (as prescribed) issued by a commercial bank towards EMD 
in favour of Executive Engineer, Cochin Central Division, CPWD, Cochin receipt for 
deposition of original EMD to division office of any Executive Engineer (including NIT issuing 
EE/AE), CPWD and other  documents as specified. 
 

6. Those contractors who are not registered or have not updated their profile on the website 
mentioned above, are required to get registered / update their profile beforehand. The 
necessary training materials including the videos with step to step process available 
on download section of https://etender.cpwd.gov.in 

 
 

7. The intending bidder must have valid class-III digital signature certificate with encryption 
key (Combo type) to perform any operations / transactions on the e-tendering portal / 
Website and the bidder should download and install the eMsigner on their system as 
per  instructions available on download section of https://etender.cpwd.gov.in. 
 

8. On opening date, the contractor can login and see the bid opening process. After opening of 
bids, he will receive the competitor bid sheets. 

 
 

9. Contractor can upload documents in the form of JPG format and PDF format. 
 

10. a) The contractor must ensure to quote rate in the prescribed column(s) meant for 
 quoting rate in figures appears in Yellow colour and the moment rate is entered, it 
turns sky blue. 

 b) Tenderer shall quote the percentage rate above or below two places of   decimals 
only. 

 c) The tenderer shall quote only one overall percentage rate above or below on the 
 designated place, which shall be applicable on Civil and E&M components 
 
11. In addition to this, while selecting any of the cells a warning appears that if any cell is left 

blank the same shall be treated as “0” (ZERO). However, if a bidder quotes nil rate, the 
bid shall be treated as invalid and he will not be considered as lowest bidder 

http://www.etender.cpwd.gov.in/
http://www.cpwd.gov.in/
https://etender.cpwd.gov.in/
https://etender.cpwd.gov.in/
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 a) If a tenderer quotes nil rates against each item in item rate tender or does not 
quote any percentage above/below on the total amount of the tender or any 
section/sub-head in  percentage rate tender, the tender shall be treated as invalid 
and will not be considered as lowest tenderer. 
 
 b) It is mandatory to upload scanned copies of all the documents including GST 
 registration. If documents are not uploaded, then bid will become invalid and shall 
 summarily be rejected.  
 
 c) Please read para – 9 of CPWD-6 for further details. 

 
12. Tenders with any condition including that of conditional rebates shall be rejected forthwith. 

If any information furnished by the applicant is found incorrect at a  later  stage, he shall 
be liable to be debarred from tendering/ taking up of works in CPWD. The Department 
reserves the right to verify the particulars furnished by the applicant independently. 
 

13. This work requires engaging more than 20 nos. of labour / workers and therefore all 
necessary licenses such as labour license, EPFO and ESI, BOCW welfare registration 
etc., shall be taken by contractor within the time limits as prescribed under clause 1 of 
schedule ‘F’. 
 

14. The Department reserves the right to reject any prospective application without assigning 
any reason and to restrict the list of qualified contractors to any number deemed suitable 
by it, if too many bids are received satisfying the laid down criteria. 
 

15. Contractor shall not divert any advance payments or part thereof for any other purpose 
other than needed for completion of the contracted work. All advance payments received 
as per terms of the contract (i.e., mobilization, secured against materials brought at site, 
secured against plant & machinery and / or for work done during interim stages, etc.) are 
required to be re-invested in the contracted work to ensure advance availability resources 
in terms of materials, labour, plant & machinery needed for required pace of progress for 
timely completion of work. 
 

16. Any dispute arising out of this tender including dispute related to encashment of 
any Bank Guarantee/ FDR etc., shall be subject to the jurisdiction of courts of 
Kerala State only. 
 

17. The tenderer should also read the General Conditions of Contract (GCC) for 
Construction Works 2023 amended up to date (available on CPWD above websites), 
which is available as Govt. of India Publications. 
 

18. If the bidder has not obtained GST Registration as applicable, then he shall scan and 
upload  following undertaking along with other bid documents. 

 
“lf work is awarded to me, I/we shall obtain GST registration Certificate, as applicable, 
within one month from the date of receipt of award letter or before release of any 
payment by CPWD,  whichever is earlier, failing which I/We shall be responsible for any 
delay in payments which will be due towards me/us on a/c of the work executed and/or 
for any action taken by CPWD or GST department in this regard.” 

 
19. If the bidder has not possess valid electrical license of appropriate voltage / class issued 

by competent authority, he shall scan  and  upload  following under taking along with 
other bid documents. 
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 “lf work is awarded to me, I/we shall either obtain valid electrical license of appropriate 
voltage / class issued by competent authority at the time of execution of electrical work 
or associate with eligible CPWD enlisted contractor possessing valid electrical  license of 
appropriate voltage / class issued by competent authority through which the electrical 
works will be executed.” 

20. List of Mandatory Documents to be scanned and uploaded within the period of bid 

submission: 

1. Insurance Surety Bonds/ Account payee Demand Draft/ Fixed Deposit 
Receipt (FDR)/ Banker’s cheque or Bank Guarantee (as prescribed) 
issued by a Commercial Bank against EMD, as specified in Para 7 of 
CPWD – 6 for e - Tendering. 

2. Enlistment order of the Contractor 

3. GST registration certificate as applicable or Undertaking as given 

below  

If the bidder has not obtained GST registration as applicable, then he 

shall scan and upload following undertaking along with bid documents. 

"If work is awarded to me, I/we shall obtain GST registration certificate, 

as applicable, within one month from the date of receipt of award letter 

or before release of any Payment by CPWD, whichever is earlier, failing 

which I/we shall be responsible for any delay in payments which will be 

due towards me/us on account of the work executed and/or for any action 

taken by CPWD or GST department in this regard". 

4 Receipt for deposition of original EMD issued from division office of any 

Executive Engineer (Including NIT issuing EE, CPWD) (Form ‘C’). 

5 Confirmation for Submission of Financial Bid – (Form ‘D’) on the firm’s 
letterhead 

6. An undertaking (Form ‘E’) (Undertaking regarding not debarred by Govt 

/ Autonomous Body etc) at the time of submission of Tender to be 

furnished on the firm letterhead. 

7 An undertaking Form ‘F’ (Undertaking regarding work not got executed 

back to back basis) to be furnished on the firm letterhead 

8 Declaration about site inspection (Form ‘G’) 

9 Copy of ERP Training Certificate issued through LMS (Learning 

Management System) module in ERP. 

10 Copy of registration with ESI / EPF authorities. In case the intending 

bidder does not have any  registration with the ESI / EPF authorities, 

but has applied for the same, he shall upload a copy  of 

acknowledgement of the application with these authorities. In case the 

intending bidder is not covered under the ESI / EPF Acts, he shall upload 

a self declaration on his letterhead to this  effect. 

 

 If any required document is not scanned and uploaded while submitting bid, the bid 

submitted shall become invalid and will not be considered in e-Tendering process and the bid 

shall be summarily rejected. It is the duty of bidder to ensure that documents shall be fully 

legible.  
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(Form – C) 

Receipt of deposition of original EMD 
(Receipt No…………………/ date…………………) 

 

1. Name of work: Replacement of 4 Nos  13 Passenger Lifts at GPOA, Kendriya 
Bhavan, Kakkanad, Kochi, Kerala.  

2. NIT No.    : 50/SE/EE(E)-KOCHI/2026-27 

 
3. Estimated Cost (E&M)  :Rs 1,23,23,776/-                                              

      [Electrical – Rs 1,05,68,548/- +  
Civil – Rs 17,55,228/-] 

4. Amount of Earnest Money Deposit : Rs 2,46,476/- 

5. Last date of submission of bid : 28-10-2026 up to 1500 Hrs  

 

1. Name of Contractor: ………………………………………………….………# 

2. Form of EMD …………………………………………………….………………# 

3. Amount of Earnest Money Deposit………………………….……………….# 

4. Date of Submission of EMD…………………………………………………..# 

 
Signature, Name and Designation of  

EMD Receiving officer (EE/AAO) 
Along with Office Stamp 

 
 
 

(# to be filled by EMD receiving EE or 
NIT issuing EE, AS the case may be) 

 
(Note: EMD to be drawn in favour of Executive Engineer – Cochin Central Division, 

CPWD, Cochin) 
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Form – D 

CONFIRMATION FOR SUBMISSION OF FINANCIAL BID 

 

 

To 

    The Executive Engineer (E) - Kochi 

         CPWD, Kochi 

 

 
Sub:- 

 
Sir, 

 
I/We ................................................... the Bidder have uploaded financial bid 

from our firm for above work. 

 

Yours faithfully  

 

Signature 

 

Full Name of the Firm/Bidder:..................... 

 
Designation:....................... 

 
Address:..................... 

 
Tele No.s (O)........................... (R)........................... 

 
E mail:........................ 

 
Fax No:.......................... 
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Form – E 

UNDERTAKING 

 

 
I/We declare that, I/we have not been debarred/restrained/black listed by any Central Govt/ State 

Govt. Agency/ Autonomous body of the Central or State Govt./ PSU etc. 

 

 

Signature of the Bidder 

 

 

Address 
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Form – F 

UNDERTAKING 

 

 

I/We undertake and confirm that eligible similar works (s) has / have not been 

got executed through another contractor on back to back basis. Further that, if 

such a violation comes to   the notice of Department, then I/We shall be debarred 

from bidding in CPWD in future forever. Also, if such a violation comes to the 

notice of Department before date of start of   work, the Engineer-in-Charge shall 

be free to forfeit the entire amount of Earnest Money Deposit /Performance 

Guarantee. 

 

Signature of the Bidder 

 

 

Address 
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FORM ‘G’ 

DECLARATION ABOUT SITE INSPECTION 

To, 

The Executive Engineer (E)-Kochi, 
CPWD, Kendriya Bhavan, 
Kakkanad, 
Kochi-682037 

 

Name of Work: - Replacement of 4 Nos  13 Passenger Lifts at GPOA, Kendriya Bhavan, 

Kakkanad, Kochi, Kerala. 

Dear Sir, 

It is hereby declared that as per CPWD–6 FOR e-BIDDING, I/ We the bidder(s) 

inspected and examined the subject site and its surrounding and satisfy myself / ourselves 

as to the nature of the ground and sub-soil (so far as is practicable), the forms and nature of 

the site. Ourselves before submitting the bid, the accommodation which may require and all 

necessary information as to risks, contingencies and other circumstances which may 

influence or affect our bid have been obtained. I/We the bidder shall have full knowledge of 

the site and no extra charge consequent upon any misunderstanding or otherwise shall be 

claimed in later date. 

I /We bidder shall be responsible for arranging and maintaining at own cost all materials, 

tools & plants, water, electricity, access, facilities for workers and all other services required 

for executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a bid by me/us implies that I / We have read this notice and all other contract 

documents and has / have made myself /ourselves aware of the scope and specifications of 

the work to be done and local conditions and other factors having a bearing on the execution 

of the work. 

Yours faithfully 

 

 

(Duly authorized signatory of the bidder) 
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GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
CPWD-6 FOR e-TENDERING 

 
1. Online Percentage rate bids are invited on behalf of t h e  President of India from 
“CPWD (Buildings & Roads Category) Contractor” in Single Bid system for execution of 
the following work :   
 

Name of Work: Replacement of 4 Nos  13 Passenger Lifts at GPOA, Kendriya 
Bhavan, Kakkanad, Kochi, Kerala. 
 
 The enlistment of the contractors should be valid on the last date of submission of bids. In 
case  the last date of submission of Bid is extended, the enlistment should be valid on the 
original date of submission of Bids. 

 
1.1 The work is estimated to cost Rs 1,23,23,776/-  [Electrical – Rs 1,05,68,548/- + Civil 

– Rs 17,55,228/-].This Estimate however, is given merely as a rough guide. 

1.1.1The authority competent to approve NIT for the combined cost and belonging to the 
major discipline will consolidate NIT’s for calling the bids. He will also nominate 
Division which will deal with all matters relating to the invitation of bids. 

 For composite bid, besides indicating the combined estimated cost put to bid, should 
clearly correspond to the combined estimated cost of different components put to bid. 

1.2. Intending bidders is eligible to submit the bid provided he has definite proof from the 
appropriate authority, which shall be to the satisfaction of the competent authority, of 
having satisfactorily completed similar works of magnitude specified. 

To become eligible for issue of bid, the bidders shall have to furnish an affidavit as 
under:- 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes 
to the notice of Department, then I/we shall be debarred for bidding in CPWD in future 
forever. Also, if such a violation comes to the notice of Department before date of start of 
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. (Scanned copy to be uploaded at the time of submission 
of bid)  

2. Agreement shall be drawn with the successful bidders on prescribed Form 
No.CPWD7/8 (or other standard Form as mentioned) which is available as a Govt. of 
India Publication and also available on website www.cpwd.gov.in. Bidders shall 
quote his rates as per various terms and conditions of the said form which will form 
part of the agreement. 
 

3. The time allowed for carrying out the work will be 04 (Four) months from the date 
of start as defined in schedule ‘F’ or from the first date of handing over of the 
site, whichever is later, in accordance with the phasing, if any, indicated in the 
bid documents.  
 

4. The site for the work is available. 
 

5. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents except Standard 
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General Conditions of Contract Form can be seen on website 
www.etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 
 

6. After submission of the bid the contractor can re-submit revised bid any number of 
times  but before last time and date of submission of bid as notified. While submitting 
the revised bid, contractor can revise the rate of one or more items(s) any number of 
times (be need not re-enter rates of all the items) but before last time and date of 
submission of bid as notified.  
 

7. Earnest Money in the form of Treasury Challan or Demand Draft or Pay order  or  
Banker`s   Cheque  or  Deposit  at  Call  Receipt  or  Fixed  Deposit Receipt  
(drawn  in  favour  of  Executive Engineer, Cochin Central Division, 
CPWD, Cochin.) shall be scanned  and uploaded to the e-Tendering website within 
the period of bid submission. The original  EMD should be deposited either in the 
office of Executive Engineer inviting bids or division  office of any Executive 
Engineer, CPWD within the period of bid submission. The EMD  receiving 
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition 
of earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by 
tender inviting EE in the NIT. This receipt shall also be uploaded to the e-tendering 
website by the intending bidder upto the specified bid submission date and time.  
 Copy of Enlistment order and other documents as specified in Tender notice shall 
 be scanned and uploaded to the e-Tendering website within the period of Bid 
submission. However, certified copy of all the scanned and uploaded documents as 
specified shall have to be submitted by the lowest bidder only along with original duly 
filled Proforma for EMD Declaration uploaded within a week physically in  the office of 
Tender opening  authority. Online Bid documents submitted by intending bidders 
shall be opened only of those bidders, whose duly filled Proforma for EMD Declaration 
and other documents scanned and uploaded are found in order. 

 For MSME registered firms also, there is no EMD exemption in this Tender 

8. The contractors registered prior to 01.04.2022 on e-tendering portal of CPWD shall 
have to deposit tender processing fee at existing rates, or they have option to switch 
over to the new registration system without tender processing fee any time.  

 
  The Bid submitted shall be opened at 15.30 Hrs on  28.10.2026 
 

9. The bid submitted shall become invalid and e-Tender processing fee shall not be 

refunded if:  

 
(i)      The bidder is found ineligible. 
(ii) The bidder does not deposit original EMD with Division Office of any Executive 

  Engineer, CPWD.  
(iii)      The bidder does not upload scanned copies of all the documents stipulated in 

the Bid document. 
(iv) GST Registration Certificate is not obtained by the bidder. 
 
 If the bidder has not obtained GST registration as applicable, then he shall 

scan and upload following under taking along with other bid documents.  
 
 “lf work is awarded to me, I/we shall obtain GST registration Certificate, as 

applicable, within one month from the  date of  receipt of award letter or 
before release of any payment by CPWD, whichever is earlier, failing which 
I/We shall be responsible for any delay in payments which will be due 
towards me/us on a/c of the work executed and/or for any action taken by 
CPWD or GST department in this regard.” 

http://www.cpwd.gov.in/
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(v)  The bidder does not upload Valid Electrical License of appropriate voltage.  

However, the contractor shall be allowed to participate in tender with an 
undertaking that “They will either obtain valid electrical license of appropriate 
voltage at the time of execution of electrical work   or associates with agency 
possessing valid electrical contractor license of appropriate voltage issued 
by competent authority through which the electrical works will be executed”. 

(vi) If any discrepancy is noticed between the documents as uploaded at the time 
of submission of bid and hard copies as submitted physically by the lowest 
bidder in the office of tender opening authority. 

(vii) If a tenderer quotes NIL rates against all items in Item rate tender or does 
not quote any percentage above/below on the total amount of the tender or 
any section/sub head in percentage rate tender, the tender shall be treated 
as invalid and will not be considered as lowest tenderer. 

 
10. The contractor whose bid is accepted will be required to furnish Performance 

guarantee of 5% (Five Percent) of the bid amount within the period specified in 
Schedule F. This guarantee shall be in the form of cash (in case guarantee  amount is 
less thanRs.10000/-) or Deposit at Call receipt of any scheduled bank/Banker’s cheque 
of any scheduled bank Demand Draft of any scheduled  bank/Pay order of any 
Scheduled Bank of any scheduled bank (in case guarantee amount is less than Rs. 
1,00,000/-)  or Government  Securities  or  Fixed  Deposit  Receipts  or Guarantee 
Bonds of any Scheduled Bank or the State Bank of India in accordance with the 
prescribed form. Performance Guarantee (drawn in favour of Executive Engineer, 
Cochin Central Division, CPWD, Cochin). In case the contractor fails to deposit the 
said performance guarantee within the period as indicated in Schedule ‘F’, including 
the extended period if any, he shall be suspended for one year and shall not be eligible 
to bid for CPWD Tenders from date of issue of Suspension order. The Contractor whose 
bid is accepted will also be required to furnish either copy of applicable license / 
registrations or proof of applying for obtaining labour licenses, registration with EPFO, 
ESIC and BOCW Welfare Board including Provident Fund Code No if applicable and 
also ensure the compliance of aforesaid provisions by the sub contractors, if any 
engaged by the contractor for the said work within the period specified in Schedule F. 

 
11. The Description of the work is as follows: 

Replacement of 4 Nos  13 Passenger Lifts at GPOA, Kendriya Bhavan, Kakkanad, 
Kochi, Kerala.  

 
 Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site, the means of access to 
the site, the accommodation they may require and in general shall themselves obtain 
all necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A bidders shall be deemed to have full knowledge of the 
site whether he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for 
arranging and maintaining at his own cost all materials, tools & plants, water, electricity 
access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a 
bid by a bidders implies that he has read this notice and all other contract documents 
and has made himself aware of the scope and specifications of the work to be done 
and of conditions and rates at which stores, tools and plant, etc. will be issued to him 
by the Government and local conditions and other factors having a bearing on the 
execution of the work. 
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12. The competent authority on behalf of the President of India does not bind itself to accept 
the lowest or any other bid and reserves to itself the authority to reject any or all the 
bids received without the assignment of any reason. All bids in which any of the 
prescribed condition is not fulfilled or any condition including that of conditional rebate 
is put forth by  the bidders shall be summarily rejected.  
 

13. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 
and the bids submitted by the contractors who resort to canvassing will be liable for 
rejection.  
 

14. The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform 
the same at the rate quoted. 
 

15. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 
case of contractors of Horticulture/Nursery category) responsible for award and 
execution of contracts, in which his near relative is posted a Divisional Accountant or 
as an officer in any capacity between the grades of Superintending Engineer and Junior 
Engineer (both inclusive). He shall also intimate the names of persons who are working 
with him in any capacity or are subsequently employed by him and who are near 
relatives to any gazetted Officer in CPWD or in the Ministry of Urban Development. Any 
breach of this condition by the contractor would render him liable to be removed from 
the approved list of contractors of this Department. 
 

16. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement from 
Government service, without the prior permission of the Government of India in writing. 
This contract is liable to be cancelled if either the contractor or any of his employees is 
found any time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the bid or engagement in the 
contractor’s service. 
 

17. The bid for the works shall remain open for acceptance for a period of Thirty / 
SeventyFive (30/75) days from the actual date of opening of Bid in case of Single 
Bid system / Sixty (60) days from the date of opening of Technical Bid in case 
bids are invited on 2 or 3 Bid envelope system. (strike out as the case may be). If 
any bidder withdraws his bid before the said period or issue of letter of acceptance, 
whichever is earlier, or makes any modifications in the terms and conditions of the bid 
which are not acceptable to the department, then the Government shall, without 
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest 
money as aforesaid. Further the bidders shall not be allowed to participate in the 
rebidding process of the work. 
 

18. This notice inviting Bid shall form a part of the contract document. The successful 
bidders/ contractor, on acceptance of his bid by the Accepting Authority shall within 
15days from the stipulated date of start of the work, sign the contract consisting of:- 

 
(a) The Notice  Inviting   Bid, all the documents  including  additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the 

time of invitation of bid and the rates quoted online at the time of submission of 

bid and acceptance thereof together with any correspondence leading thereto. 

(b) Standard C.P.W.D. Form 7 / 8 or other Standard C.P.W.D. Form as applicable. 
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19. For Composite Tenders 
 

 1.The Executive Engineer in charge of the major component will call bids for the 

 composite work. The cost of bid document and Earnest Money will be fixed with 

 respect to the combined estimated cost put to tender for the composite bid. 

 2.The bid document will include following three components: 

Part A:-  CPWD-6, CPWD-7/8 including schedule A to F for E&M Works, 

Standard General Conditions of Contract for CPWD 2023 as amended/ 

modified up to date. 

          Part B:-   General / specific conditions, technical specifications  as applicable. 

      Part C:-  Schedule A to F for Civil Works,  

 Part D:  Schedule of Quantities (E&M and Civil) of the work. 

 3.The bidders must associate himself, with agencies as per NIT conditions 

 4.The eligible bidders shall quote rates for all items of major component as well as for 

all items of minor components of work. 

5.After acceptance of the bid by competent authority, the EE in charge of major  

 component of the work shall issue letter of award on behalf of the President of India. 

 After the work is awarded, the main contractor will have to enter into one agreement 

 with EE in charge of major component and has also to sign two or more copies of 

 agreement depending upon number of EE’s/DDH in charge of minor components. 

 One such signed set of agreement shall be handed over to EE/DDH in charge of 

 minor component(s). EE of major component will operate Part A and Part B of the 

 agreement. EE/DDH in charge of minor component(s) shall operate Part C along  with 

Part A of the agreement. 

6.Entire work under the scope of composite tender including major and all minor    

components shall be executed under one agreement. 

 7.Security Deposit will be worked out separately for each component corresponding to 

the estimated cost of the respective component of works. 

 8.The main contractor has to associate agencies for specialized components (s)  

 conforming to eligibility criteria as defined in the bid document and has to submit 

 detail of such agency(s) to Engineer-in-charge of relevant component(s).within  

 prescribed time. Name of the agency(s) to be associated shall be approved by  

 Engineer-in-charge of relevant component(s). 

 9.In case the main contractor intends to change any of the above agency/agencies 

 during the operation of the contract, he shall obtain prior approval of Engineer-in-

 charge of relevant specialized component(s).The new agency/agencies shall also have 

to satisfy the laid down eligibility criteria. In case Engineer-in-charge is not satisfied with 

the performance of any agency, he can direct the contractor to change the agency 

executing such items of work and this shall be binding on the contractor. 
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 10.The main contractor has to enter into MoU with agencies contractor(s) associated 

by him. Copy of such MoU shall be submitted to EE/ DDH in charge of each relevant 

component as well as to EE in charge of major component. In case of change of 

associate contractor, the main contractor has to enter into MoU/agreement with the 

new contractor associated by him. 

 11.Running payment for the major component shall be made by EE of major discipline 

 to the main contractor. Running payment for minor components shall be made by 

 the Engineer- in-charge of the discipline of minor component directly to the main 

 contractor. The CMB shall be maintained independently by the Engineer-in-Charge 

 of major and minor components. 

 (A) The composite work shall be treated as complete when all the components of 

 the work are complete. The completion certificate of the composite work shall be 

 recorded by Engineer-in-charge of major component after record of completion  

 certificate of all other components. 

(B) Final bill of whole work shall be finalized and paid by the EE of major component. 

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 

component of work and pass on the same to the EE of major component for including 

in the final bill for composite contract. 
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BRIEF PARTICULARS OF WORK 

 

1. The work is situated at GPOA, Kendriya Bhavan, Kakkanad, Kochi, Kerala 

2. General features and major components of the work are as under: 

E&M Works  

(i) Provision for SITC of 4 Nos 13 Passenger lift with machine Room. 

(ii) Provision for providing Group C Point wiring and Group Control wiring. 

(iii) Provision for Providing main, submain and power wiring. 

(iv) Provision for Providing  10W Bulk head fitting in Lift Shaft. 

(v) Provision for Providing  16A Socket  fitting in Lift Shaft. 

(vi) Provision for Providing  4 Way vertical DB with accessories. 

(vii) Provision for Providing  8 Way SPN DB with accessories. 

(viii) Provision for Providing  4 Pole Enclosure with 40A RCCB. 

(ix) Dismantling and crediting for old lifts. 

Civil Works  

(i) Providing wall lining with 18mm thick Granite for C1 block lift area including 
dismantling the existing front wall for widening the door for  new lift 
requirement. 

(ii) Providing Brick work for widening door opening and lintel portion by demolishing 
existing front wall and recasting as per new lift requirement.  

(iii) Applying one coat acrylic distemper inside Lift well. 

(iv) Providing and laying cast in situ Lintel above opening.   
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GENERAL TERMS AND CONDITIONS 
 

1.1       General Specifications & Order of preference: 

1.1.1 Except for the items, for which Particular Specifications are given or where it is 

specifically mentioned otherwise in the description of the items in the schedule 

of quantities, the work shall generally be carried out in accordance with the 

“CPWD Specifications for Electrical Works Part-I Internal -2023, Part-II External 

– 2023, CPWD General Specifications Part-III Lift & Escalators – 2003, Indian 

Electricity Act 2003, CEA (Measures relating to Safety and Electric Supply) 

Regulations, 2023” with up-to-date amendments / correction slips, additional / 

Particular Specifications, Architectural / structural drawings and as per 

instructions of Engineer-in-Charge. 

1.1.2 The several documents forming the tender are to be taken as mutually 

complementary to one another. Detailed drawings shall be followed in 

preference to small scale drawings and figured dimensions in preference to 

scaled dimensions.  

1.1.3 If there is any difference or discrepancy between the description of items as 

given in the schedule of quantities, particular specifications for individual items 

of work (including special conditions) and I.S. Codes etc., the following order of 

preference shall be observed 

a) Description of items as given in Schedule of Quantities. 

b) Particular Specifications, Special Conditions and Additional conditions, if 

any. 

c) Drawings. 

d) CPWD Specifications. 

e) General conditions of contract for CPWD works. 

f) Indian Standard Specifications of B.I.S. 

g) Manufacturers’ specifications & as decided by Engineer-in-charge. 

h) Sound Engineering practices. 

          “In the event of any variation/ discrepancy in the drawings, specifications and tender 

documents etc. the decision of the Engineer-in-charge shall be final binding and conclusive 

on the contractor and in the case the contractor have any doubt and the same should be 

got clarified immediately from the Engineer-in-charge and no claim of the contractor shall 

be entertained thereafter. Moreover, the agency is not allowed to take benefit out of any 

clerical/ grammatical mistake in the standard clauses/Schedule of 

Quantities/Specifications etc. being used in the agreement”.  

1.1.4 Any reference made to any Indian Standard Specifications, shall imply to the 

latest version of that standard, including such revisions / amendments as issued 

by the Bureau of Indian Standards up to last date of receipt of tenders. The 

Contractor shall keep at his own cost all such publications including 

relevant Indian Standard Codes applicable to the work at site. 

 

https://www.cpwd.gov.in/Publication/SubStationsFinal2013.pdf
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1.2 Scope: 

1.2.1 The works to be governed by this contract shall cover delivery and transportation 

up to destination, safe custody at site, insurance, erection, testing and 

commissioning of the entire works. 

     The works to be undertaken by the contractor shall inter alia include the following: 

i. Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable. 

ii. Pre-commissioning tests as per relevant standard specifications, code of practice, Acts 

and Rules wherever required. 

iii. Warranty obligation for the equipment and/or fittings/fixtures supplied by the contractor. 

1.2.2 Contractor shall provide all the shop drawings or layout drawings for all the 

coordinated services before starting any work or placing any order for any of the 

services etc. These shop drawings/layout drawings shall be got approved from 

Engineer-in-charge before implementation and this shall be binding on the 

contractor. The contractor shall submit material submittals along with material 

sample for approval of Engineer-in-charge prior to delivery of material at site.  

1.2.3 All the hidden items such as water supply lines, drainage pipes, conduits, sewers 

etc. are to be properly tested as per the design conditions before covering and their 

measurements in computerized measurement book duly test checked shall be 

deposited with Engineer in charge or his authorized representative, prior to hiding 

these items. 

1.3 Deployment of Technical staff & skilled labour: 

1.3.1 The quality of work is of paramount importance. Contractor shall have to 

engage well experienced skilled labour and deploy modern T&P and other 

equipment to execute the work to provide the desired quality. 

1.4 Removal of Machinery, Tools & Equipment: 

1.4.1 Removal of machinery, tools & equipment shall be allowed to be moved away from 

the site only when, in written opinion of Engineer-in-Charge, the same are no longer 

required at site of work. 

1.5 Site condition: 

1.5.1 The tenderer shall acquaint himself with the site of work and see the approaches to 

the site. In case any approach from main road is required at site or existing approach 

is to be improved and maintained for cartage of materials by the contractor, the same 

shall be provided, improved and maintained by the contractor at his own cost.  

1.6 Precautionary measures: 

1.6.1 Contractor shall take all precautionary measures to avoid any damage to adjoining 

property. All necessary arrangement shall be made at his own cost. The contractor 

shall take all precautions to prevent his workmen and employees from removing and 

damaging any Flora (plant/vegetation) from the campus/site. 

1.6.2 The contractor shall take all precautions to avoid accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags, red lights and providing 

barriers. He shall be responsible for all damages and accidents caused to work due 
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to negligence on his part. No hindrances shall be caused to traffic, during the 

execution of the work. In case of any accident of the labourers/ contractual staff, the 

entire responsibility will rest on the contractor and any compensation under such 

circumstances, if becomes payable, shall be entirely borne by the contractor. 

1.6.3 The contractor, his authorized representative, workmen etc. shall strictly observe 

orders pertaining to fire precautions prevailing in the area. 

1.6.4 The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupants of the adjacent properties and to 

the public in general. The Contractor shall take all care, as not to damage any other 

adjacent property or other services running adjacent to the plot. If any damage is 

done, the same shall be made good by the Contractor at his own cost and to the 

entire satisfaction of the Engineer-in-Charge. The Contractor shall use such 

methodology and equipment for execution of the work, so as to cause minimum 

environmental pollution of any kind during construction, to have minimum 

construction time and minimum inconvenience to road users and to the occupants 

of the buildings on the adjacent plot and public in general, etc. He shall make good 

at his own cost and to the entire satisfaction of the Engineer in Charge any damage 

to roads, paths, cross drainage works or public or private property whatsoever 

caused, due to the execution of the work or by traffic brought thereon, by the 

Contractor.  

1.6.5 Further, the Contractor shall take all precautions to prevent any pollution of streams 

and waterways. All waste or superfluous materials shall be carted away by the 

Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost care shall 

be taken to keep the noise level to the barest minimum so that no disturbance as far 

as possible is caused to the occupants / users of adjoining buildings. No claim what 

so ever on account of site constraints mentioned above or any other site constraints 

not specifically stated here, shall be entertained from the Contractor. Therefore, the 

Contractors are advised to visit site and get first hand information of site constraints. 

Accordingly, they should quote their tenders. Nothing extra shall be payable on this 

account. 

1.7 General cleanliness of the site and Stacking & Storage of Materials: 

1.7.1 The site of work shall be always kept clean in general strictly adhering to approved 

job layout and green building parameters. The Contractor shall take all care to 

prevent any water- logging at site. The waste water shall not be allowed to be 

collected at site. It may be directly pumped into the public drainage system with prior 

approval of the concerned authorities. For discharge into public drainage system, 

necessary permission shall be obtained from concerned authorities after paying the 

necessary charges, if any, directly to the authorities. The work shall be carried out in 

such a way that the area is kept clean and tidy. All the fees/charges in this regard 

shall be borne by the Contractor. Nothing extra shall be payable on this account.  

1.7.2 The contractor shall take instructions from the Engineer-in-Charge regarding 

collection and stacking of materials at any place. No excavated earth or building 

rubbish shall be stacked on areas where other buildings, roads, compound wall, 

services etc. are to be constructed. 

1.7.3 For construction works which are likely to generate malba / rubbish, contractor shall 

dispose of malba, rubbish & other unserviceable materials and wastes at his own 
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cost to the notified/specified dumping ground and under no circumstances these 

shall be stacked / dumped even temporarily, outside the construction premises. 

1.7.4 The contractor shall construct suitable godowns, yard at the site of work for storing 

all other materials so as to be safe against damage by sun, rain, damages, fire, theft 

etc. at his own cost and also employ necessary watch and ward establishment for 

the purpose at his cost. 

1.8 Lab Equipment:  

The contractor shall provide at his own cost suitable weighing, surveying and levelling and 

measuring arrangements as may be necessary at site for checking. All such equipment 

shall be got calibrated in advance from laboratory, approved by the Engineer-in-Charge. 

Nothing extra shall be payable on this account.  

1.9 Setting Out 

1.9.1 The approval by the Engineer-in-Charge, of the setting out by the contractor, shall 

not relieve the contractor of any of his responsibilities and obligation to rectify the 

errors/defects, if any, which may be found at any stage during the progress of the 

work or after the completion of the work. 

1.9.2 The contractor shall be entirely and exclusively responsible for the horizontal, vertical 

and other alignments, the level and correctness of every part of the work and shall 

rectify effectively any errors or imperfections therein. Such rectifications shall be 

carried out by the contractor at his own cost to the instructions and satisfaction of 

the Engineer-in-Charge. 

1.9.3 The Contractor shall carry out survey of the work area, at his own cost, setting 

out the layout of building in consultation with the Engineer-in-Charge & proceed 

further. Any discrepancy between the architectural drawings and actual layout 

at site shall be brought to the notice of the Engineer-in-charge. It shall be 

responsibility of the Contractor to ensure correct setting out of alignment. Total 

station survey instruments only shall be used for layout, fixing boundaries, and 

centre lines, etc., along with the theodolites. Nothing extra shall be payable on 

this account. 

1.10  Temporary Water, Electricity & Telephone Connections:  

1.10.1 The contractor shall make his own arrangements for water including boring of tube 

wells etc. if necessary and for electricity by obtaining electric connections and by 

providing diesel generators of adequate capacity if required and make necessary 

payments directly to the State Govt. departments concerned. Necessary approval 

shall be taken by the contractor from the ground water department for boring of tube 

wells. Nothing extra shall be paid on these accounts. Contractor shall get the water 

tested from laboratory approved by the Engineer-in-charge at regular interval as per 

the CPWD Specifications 2019. All expenses towards collection of samples, packing, 

transportation and testing charges etc. shall be borne by the contractor. The 

contractor shall obtain environmental and pollution clearance for the diesel 

generators. Nothing extra shall be paid on this account. 

1.10.2 The Contractor shall arrange electricity at his own cost for testing of the various 

electrical installations as directed by Engineer-in-Charge and for the consumption by 

the contractor for executing the work. Also all the water required for testing various 

electrical installations, fire pumps, wet riser / firefighting equipment, fire sprinklers 
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etc. and also testing water supply, sanitary and drainage lines, water proofing of 

underground sump, overhead tanks, water proofing treatment etc. shall be arranged 

by the contractor at his own cost. Nothing extra shall be payable on this account. 

1.10.3 Arrangement of temporary telephone connection, water and electricity required by 

Contractor, shall be made by him at his own cost and also necessary permissions 

shall be obtained by him directly from concerned authorities, under intimation to the 

Department. Also, all initial cost and running charges, and security deposit, if any, in 

this regard shall be borne by him. The Contractor shall abide by all the rules/ bye 

laws applicable in this regard and he shall be solely responsible for any penalty on 

account of violation of any of the rules / byelaws in this regard. Nothing extra shall 

be payable on this account.  

1.10.4 The Contractor shall be responsible for maintenance and watch and ward of the 

complete installation and water / electricity meter and shall also be responsible for 

any pilferage, theft, damage, penalty etc. in this regard. The Contractor shall 

indemnify the Department against any claim arising out of pilferage, theft, damage, 

penalty etc. whatsoever on this account. Security deposit for the work shall be 

released only after No Dues Certificates are obtained from the local Authorities 

from whom temporary electric/ water / telephone connection have been obtained by 

the Contractor. Nothing extra shall be payable on this account. 

1.10.5 The Department shall in no way be responsible for either any delay in getting electric 

and/or water and/or telephone connections for carrying out the work or not getting 

connections at all. No claim of delay or any other kind, whatsoever, on this account 

shall be entertained from the Contractor. Also contingency arrangement of stand-by 

water & electrical supply shall be made by the Contractor commencement and 

smooth progress of the work so that work does not suffer on account of power failure 

or disconnection or not getting connection at all. No claim of any kind whatsoever 

shall be entertained on this account from the Contractor. Nothing extra shall be 

payable on this account.  

1.11  Scaffolding &Staging:  

1.11.1 Wherever required for the execution of work, all the scaffolding shall be provided and 

suitably fixed, by the contractor. The scaffolding shall be provided strictly with steel 

double scaffolding system, suitably braced for stability, with all the accessories, 

gangways, etc. with adjustable suitable working platforms to access the areas with 

ease for working and inspection. Single scaffolding system is strictly prohibited and 

shall invite necessary action. It shall be designed to take all incidental loads. It should 

cater to the safety features for workmen. Nothing extra shall be payable on this 

account. It shall be ensured that no damage is caused to any structure due to the 

scaffolding. 

1.11.2 The contractor should submit the shop drawings of staging and shuttering for 

approval of Engineer-in-Charge before actually commencing the execution of work 

under the item. Nothing extra shall be payable on this account. 

1.12  Co-ordination with other agencies:  

1.12.1 The Contractor shall conduct his work so as not to interfere with or hinder the 

progress of the work being performed by other Contractors or by the Engineer-in-

Charge. As far as possible, he shall arrange his work and place, so as not to interfere 

with the operations of other Contractors or shall arrange his work with that of the 
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others, in an acceptable and coordinated manner and shall perform it in proper 

sequence. 

1.12.2 Other agencies may also simultaneously execute and install the works and the 

contractor shall afford necessary facilities for the same. The contractor shall leave 

such recesses, holes, openings, trenches etc. as may be required for such related 

works (for which inserts, sleeves, brackets, conduits, base plates, clamps etc. shall 

be available as specified elsewhere in the contract) and the contractor shall fix the 

same at the time of casting of concrete, stone work and brick work, if required, and 

nothing extra shall be payable on this account. 

1.12.3 The Contractor shall cooperate with and provide the facilities to the associate-

Contractors and other agencies working at site for smooth execution of the work. 

The Contractor shall  

i. Allow use of scaffolding already erected, toilets, sheds etc. 

ii. Properly co-ordinate their work with the work of other Contractors. 

iii. Provide control lines and benchmarks to his associate-Contractors and the other 

Contractors. 

iv. Provide electricity and water at mutually agreed rates. 

v. Provide hoist and crane facilities for lifting material at mutually agreed rates. 

vi. Co-ordinate with other Contractors for leaving inserts, making chases, alignment 

of services etc. at site. 

vii. Adjust work schedule and site activities in consultation with the Engineer-in-Charge 

and other Contractors to suit the overall schedule completion. 

viii. Resolve the disputes with other Contractor amicably and the Engineer-in-Charge 

shall not be made intermediary or arbitrator. The department shall not be 

responsible for the disputes between the subject work contractor and 

associate contractor / other agencies working at site. No claim shall be 

allowed by the department. 

1.13  Procurement of materials: 

1.13.1 All material shall only be brought at site as per program finalized with the Engineer-

in-Charge. Any pre-delivery of the material not required for immediate consumption 

shall not be accepted and thus not paid for. 

1.13.2 The contractor shall procure the required materials in advance so that there is 

sufficient time for testing of the materials and approval of the same before use in the 

work.  

1.14  Protection of Existing Services & buildings and Materials: 

1.14.1 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 

services encountered in the course of the execution of work shall be protected 

against the damage by the contractor at his own expense. The contractor shall not 

store materials or otherwise occupy any part of the site in a manner likely to hinder 

the operation of such services. In case temporary supporting of such services is 

required to facilitate the work, the same shall be done by the contractor at no extra 

cost. 

1.14.2 In case the existing services are to be shifted permanently, then before dismantling 

the existing services, alternate/diversion of service lines has to be laid by the 
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contractor so that there is no interruption in use of existing services. The contractor 

has to plan the alternate suitable route for diversion/shifting of service lines and get 

the same approved from the Engineer-in-Charge before starting shifting of services. 

Nothing extra shall be paid except the payment of dismantling and laying of new 

service lines as per conditions of contract. 

1.14.3 All fossils, coins, articles of value of antiquity, structures and other remains or things 

of geological or archaeological interest discovered on project location during 

excavation/construction shall be the property of the Government, and shall be dealt 

with as per provisions of the relevant legislation. The contractor will take reasonable 

precaution to prevent his workmen or any other persons from removing and 

damaging any such article or thing. He will, immediately upon discovery thereof and 

before removal acquaint the Engineer-in-charge of such discovery and carry out the 

official instructions of Engineer-in-charge for dealing with the same, till then all work 

shall be carried out in a way so as not to disturb/ damage such article or thing. 

1.14.4 The contractor shall be responsible for the watch and ward / guard of the buildings, 

safety of all fittings and fixtures including sanitary and water supply fittings and 

fixtures provided by him against pilferage and breakage during the period of 

installations and thereafter till the building is physically handed over to the client 

department. No extra payment shall be made on this account. 

1.14.5 The contractor shall be fully responsible for the safe custody of materials brought by 

him/ issued to him even though the materials may be under double lock key system.  

1.15  Rates and other conditions for payment: 

The rates quoted by the Contractor are deemed to be inclusive of the following- 

1.15.1 Site clearance, setting out work, profile, establishment of reference bench mark(s), 

taking spot levels, construction of all safety and protection devices, barriers, 

barricading, signage, labour safety, welfare & training measures, preparatory works, 

working during monsoon, working at all depths, height, lead, lift and location etc. until 

/ unless specified otherwise, etc. and any other incidental works required to complete 

this work. Nothing extra shall be payable on this account. Payment for centring & 

shuttering, however, if required to be done for floor heights greater than 3.50m shall 

be admissible at rates arrived in accordance with clause 12 of the agreement if not 

already specified. 

1.15.2 For works below ground level the contractor shall keep that area free from water. If 

dewatering or bailing out of water is required the contractor shall do it and nothing 

extra shall be paid except otherwise provided in the items of schedule of quantities.  

1.15.3 Any legal or financial implications resulting out of disposal of earth shall be sole 

responsibility of the contractor. Nothing extra over the schedule shall be paid on this 

account. 

1.15.4 All labour, material, tools and plants and other inputs involved in the execution of the 

item. 

1.15.5 Providing sunk flooring in bath-rooms, kitchen, etc.  

1.15.6 Performance test of the entire installation(s) before the work is finally accepted.  

1.15.7 Any cement slurry added over base surface (or) for continuation of concreting for 

better bond is deemed to have been built in the items. 
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1.15.8 The rates quoted by the tenderer, shall be inclusive of all taxes including GST and 

levies applicable in respect of this contract shall be payable by the contractor and 

Government will not entertain any claim whatsoever in respect of the same.  

1.15.9  For completing the work in time, the Contractor might be required to work in two or 

more shifts (including night shifts). No claim whatsoever shall be entertained on this 

account, not with-standing the fact that the Contractor may have to pay extra 

amounts for any reason, to the labourers and other staff engaged directly or indirectly 

on the work according to the provisions of the labour and other statutory bodies 

regulations and the agreement entered upon by the Contractor with them. 

1.15.10 The Contractor shall keep himself fully informed of all acts and laws of the Central 

& State Governments, all orders, decrees of statutory bodies, tribunals having any 

jurisdiction or authority, which in any manner may affect those engaged or employed 

and anything related to carrying out the work. All the rules & regulations and bye-

laws laid down by Collector / MC etc. and any other statutory bodies shall be adhered 

to, by the contractor, during the execution of work. The Contractor shall also adhere 

to all traffic restrictions notified by the local authorities. It is clarified that the extra 

sewerage charges (one time charges for commencement of work) required to be 

paid to the Municipal Corporation / other statutory bodies shall be paid by the 

department and need not be considered by the contractor. The water charges (for 

municipal water connection as well as tanker water) shall be borne by the contractor. 

Also, if the contractor obtains water connection for the drinking purposes from the 

municipal authorities or any other statutory body, the consequent sewerage charges 

shall be borne by the contractor. All statutory taxes, levies, charges (including GST, 

water and sewerage charges, charges for temporary service connections and / or 

any other charges) payable to such authorities for carrying out the work, shall be 

borne by the Contractor. The Contractor shall arrange to give all notices as required 

by any statutory / regulatory authority and obtain all requisite licenses wherever 

required and shall pay to such authority all the fees that are required to be paid for 

the execution of work. He shall protect and indemnify the Department and its officials 

& employees against any claim and /or liability arising out of violations of any such 

laws, ordinances, orders, decrees, by himself or by his employees or his authorized 

representatives. Nothing extra shall be payable on these accounts. The fee payable 

to statutory authorities for obtaining the various permanent service connections and 

Occupancy Certificate for the building shall be borne by the Department. 

1.15.11 Royalty charges towards all materials such as stone aggregate, coarse or fine sand 

etc. shall be borne by the Contractor.  

1.15.12 All ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp 

required to be made for working at the basement level, temporary structure for plants 

and machineries, water storage tanks, installation and consumption charges of 

temporary electricity, telephone, water etc. required for execution of the work, liaison 

and pursuing for obtaining various No Objection Certificates, completion certificates 

from local bodies etc., protection works, barricading, testing facilities / laboratory at 

site of work, facilities for all field tests and for taking samples etc. during execution 

or any other activity which is necessary (for execution of work and as directed by 

Engineer-in-Charge), shall be deemed to be included in rates quoted by the 

Contractor, for various items in the schedule of quantities. Nothing extra shall be 

payable on these accounts. Before start of the work, the Contractor shall submit to 

the Engineer-in-Charge, a site / construction yard layout, specifying areas for 
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construction, site office, positioning of machinery, material yard, cement and other 

storage, steel fabrication yard, site laboratory, water tank, etc. 

1.15.13 The Contractor shall assume all liability, financial or otherwise in connection with 

this contract and shall protect and indemnify the Department from any and all 

damages and claims that may arise on any account. The Contractor shall indemnify 

the Department against all claims in respect of patent rights, royalties, design, 

trademarks of name or other protected rights, damages to adjacent buildings, roads 

or members of public, in course of execution of work or any other reasons 

whatsoever, and shall himself defend all actions arising from such claims and shall 

indemnify the Department in all respect from such actions, costs and expenses. 

Nothing extra shall be payable on this account. 

1.15.14 The Contractor shall make all necessary arrangements for protecting from rain or 

likewise extreme weather conditions, the work already executed and for carrying out 

the further work, during monsoon including providing and fixing temporary shelters, 

protections etc. Nothing extra shall be payable on this account. Also, no claims for 

hindrance shall be entertained on this account. 

1.15.15 In case of flooding of site on account of rain or any other cause and any consequent 

damage, whatsoever, no claim financially or otherwise shall be entertained not 

withstanding any other provisions elsewhere in the contract agreement. Also, the 

Contractor shall make good, at his own cost, the damages caused, if any. Further, 

no claims for hindrance shall be entertained on this account. 

1.15.16 No payment shall be made for any damage caused by fire, rain, snowfall, flood or 

any other natural calamity, whatsoever during the execution of the work. The 

contractor shall be fully responsible for any damage to the govt. property and the 

work for which payment has been advanced to him under the contract and he shall 

make good the same at his risk and cost. The contractor shall be fully responsible 

for safety and security of his material, T&P/Machinery brought to the site by him. The 

contractor shall maintain all the work in good condition at his own cost till the 

completion of the entire work. 

1.15.17 In case the same item appears more than once in the schedule of work under the 

same sub head or among the different sub heads of works, the lowest rate quoted 

for that item shall be taken for other items also and tender will be evaluated 

accordingly.  

1.15.18 The ESI and EPF contribution on the part of employer in respect of this contract 

shall be paid by the contractor. These contributions on the part of employer paid by 

the contractor shall be reimbursed by the Engineer in charge to the contractor on 

actual basis. The applicable and eligible amount of EPF& ESI shall be reimbursed 

preferably within 7 days but not later than 30 days of submission of documentary 

proof of payment which are in order. 

1.16  Tools & Plant: 

1.16.1 No tools and plants including any special T&P etc. shall be supplied by the 

Department and the Contractor shall have to make his own arrangements at his 

own cost. No claim of hindrance (or any other claim) shall be entertained on this 

account.  
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1.17    Computerized MBs & EMBs: 

1.17.1 The contractor will submit computerized bill with measurement sheet (if any 

technical in EMB then Engineer-in-charge can allow CMB with approval of 

Superintending Engineer-Cochin) for the work carried out by him for making 

payment as per Clause – ‘6’ of the CPWD General Conditions of Contract 2023 

for Construction Works (with correction slips upto the last date of submission of 

tender). For casting of RCC members and other hidden items the corrected and 

duly test checked measurement sheets of reinforcement or that of other hidden 

items shall be deposited with Engineer in charge or his authorized representative, 

before casting of RCC or other hidden items. The delay in submission of corrected 

and duly checked measurement sheet may, therefore, delay casting of RCC or 

execution of hidden item for which no hindrance shall be recorded. 

1.17.2 Electronic measurement book is introduced. The contractor shall comply with the 

same as per the direction of Engineer-in-charge. 

2 SECRECY 

2.1 The contractor shall take all steps necessary that all persons employed on any work 

in connection with the contract have noticed that the Indian Official Secrets Act 1923 

applies to them & will continue so to apply even after the execution of such works 

under the contract. 

2.2 The contract is confidential and must be strictly confined to the contractor’s own use 

(except so far as confidential disclosure to sub-contractors or suppliers as necessary) 

and to the purpose of the contract. 

2.3 All documents, copies thereof & extracts there from furnished to the contractor shall 

be returned to the Engineer-in-Charge on the completion of the work / works or the 

earlier determination of the contract. 

3 LABOUR AND SECURITY 

3.1 In the event of the contractor(s) committing a default or breach of any of the provisions 

of the Central Public Works Department, Contractor’s Labour Regulations and Model 

Rules for the protection of health and sanitary arrangements for the workers as 

amended from time to time or furnishing any information or submitting or filing any 

statement under the provisions of the above Regulations and’ Rules which is 

materially incorrect, he/they shall, without prejudice to any other liability, pay to the 

Government a sum not exceedingRs.500/- for every default, breach or furnishing, 

making, submitting, filing such materially incorrect statements and in the event of the 

contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 

Rs.1000/- per day for each day of default subject to a maximum of 5 per cent of the 

estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall 

be final and binding on the parties. 

No payment shall be made for construction of labour housing. 

3.2 The Contractor shall display all permissions, licenses, registration certificates, bar 

charts, other statements etc. under various labour laws and other regulations 

applicable to the works, at his site office. 

3.3 No site is available for labour huts. The contractor shall have to have his own 

arrangements for hiring land for setting up labour huts. The contractor will be provided 

space for watchman huts, site office etc. to a very limited extent inside the campus but 
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the space requirement and location, as assessed by Engineer-in-Charge shall be final 

and binding.  

3.4 If as per the rules of the local authority, the huts for labour are not to be erected at the 

site of work by the contractors, the contractors are required to provide such 

accommodation as is acceptable to local bodies and nothing extra shall be paid on 

this account. 

3.5 Contractor has to follow the security requirement of the campus and obtain necessary 

entry passes for the labour and vehicles and follow security checks at entry / exit gates, 

restriction on movement of vehicle, restricted timings of working etc. The Department 

however shall assist the contractor in obtaining such passes for movement of vehicles 

and labour. No claim whatsoever shall be entertained on account of delay in entry of 

vehicles and labour including restrictions in working hours, if there is any.  

3.6 The contractor shall employ only Indian Nationals after verifying their antecedents and 

loyalty. The contractor shall, on demand submit list of his agents, employees and work 

people concerned & shall satisfy as to the bonafides of such people. 

3.7 The contractor & his work people shall observe all relevant rules regarding security 

promulgated in which work is to be carried out by the Controlling Administrative 

Authority of the campus/area (hereinafter referred to as “Administrator”).  

3.8 The contractor, his representative, workman shall be allowed to enter through 

specified gates & timing as laid down by the controlling authority. They shall be issued 

an identity card or an individual pass in accordance with the standing rules & 

regulations & they should possess the same while working. The contractor shall be 

responsible for the conduct & actions of his workmen, agents/ representatives. 

3.9 Normally contractor shall be allowed to carry out work between 7 AM to 6 PM. 

However, he may also be allowed to carry out the work beyond 6 PM & up to 7 AM, if 

the site conditions / circumstances so demand with prior written permission from the 

“Administrator”. However, if the work is carried out in more than one shift or at night, 

no claim on this account shall be entertained.  

3.10  Normally contractor’s material / vehicles etc. shall be allowed to move in / go-out 

between 7 AM to 7 PM only & no movement of material / vehicles out of the site of 

work shall be allowed during night hours unless specific permission is obtained from 

the “Administrator”. 

3.11  In case if a separate entry has been allowed, the contractor has to make all 

arrangement for making a separate entry gate and barricading of the working area to 

segregate/separate the same from other areas. All these have to be done by the 

contractor at his own cost including safeguarding any untoward incident in the 

restricted area due to separate entry gate and barricading arranged by the contractor. 

No extra amount on this account shall be payable by the department. 

3.12  In the event of any restrictions being imposed by the Security agency, CPWD, 

Traffic or any other authority having jurisdiction in the area on the working or 

movement of labour /material, the contractor shall strictly follow such restrictions and 

nothing extra shall be payable to the contractor on such accounts. The loss of time on 

these accounts, if any, shall have to be made up by augmenting additional resources 

whatever required. Nothing extra shall be payable on this account.  
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4.0 DOCUMENTATION 

The Contractor shall render all help and assistance in documenting the total sequences of 

this project by way of photography, slides, audio / video recording & other records etc. 

Nothing extra shall be payable to Contractor on this account. However, cost of 

photographs, slides, audio / video graph etc. shall be borne by the Department. The 

original films shall be the property of the Department. No copy shall be prepared without 

the prior approval of the Engineer- in – Charge. 

5.0   PROGRESS CHART: - 

5.1 The contractor shall submit a Time and Progress Chart for each mile stone. The 

Engineer-in-charge may within 10 days thereafter, if required modify, and 

communicate the program approved to the contractor failing which the program 

submitted by the contractor shall be deemed to be approved by the Engineer-in-

charge. The work programme shall include all details of balance drawings and 

decisions required to complete the contract with specific dates by which these 

details are required by contractor without causing any delay in execution of the 

work. The chart shall be prepared in direct relation to the time stated in the Contract 

documents for completion of items of the works. It shall indicate the forecast of the dates 

of commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-charge and the 

Contractor within the limitations of time imposed in the Contract documents, and further 

to ensure good progress during the execution of the work, the contractor shall in all cases 

in which the time allowed for any work, exceeds one month (save for special jobs for 

which a separate programme has been agreed upon) complete the work as per mile 

stones given in Schedule ‘F’.  

5.2 In case of non-submission of construction programme by the contractor the 

Program approved by the Engineer-in-charge shall be deemed to be final. 

5.3 The approval by the Engineer-in-charge of such programme shall not relieve the 

contractor of any of the obligations under the contract. 

5.4 The contractor shall submit the Time and Progress Chart and progress report 

using the mutually agreed software or in other format decided by Engineer-in-

charge for the work done during previous month to the Engineer-in-charge on or 

before 5th day of each month failing which a recovery Rs. 1000/- shall be made on 

per week or part basis in case of delay in submission of the monthly progress 

report. 

5.5 The program chart should include the following: - 

a) Descriptive note explaining sequence of various activities. 

b) BAR CHARTS prepared in mutually agreed software or in other format decided by 

Engineer-in-charge which will indicate resources in financial terms, manpower and 

specialized equipment for every important stage. 

c) Program for procurement of materials by the contractor. 

d) Program for arranging and deployment of manpower both skilled and unskilled so 

as to achieve targeted progress. 

e) Program of procurement of machinery / equipment having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, 
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by the contractor. In addition, to the above to achieve the progress of work as per 

programme, the contractor must bring at site adequate shuttering material required 

for cement concrete and RCC works etc. The contractor shall submit shuttering 

schedule adequate to complete the structure work within the laid down physical 

milestones. 

f) Programme for achieving milestones. 

5.6 The submission for approval by the Engineer-in-charge of such programme or such 

 particulars shall not relieve the contractor of any of the duties or responsibilities 

under the contract. This is without prejudice to the right of Engineer-in-charge to 

take action against the contractor as per terms and conditions of the agreement. 

6. PROGRESS AND MONITORING OF WORK:  

6.1 The progress report shall contain the following, apart from whatever  else may be required 

as specified: - 

i. Construction schedule of the various components of the work through a bar chart for 

the next three months (or as may be specified), showing the micro milestones, 

targeted tasks and up to date progress. At least 10 digital photographs showing all the 

parts of construction site along with at least 5 minutes video of executions of different 

items in soft copy has to be submitted in every monthly progress report. 

ii. Progress chart of the various components of the work that are planned and achieved, 

for the month as well as cumulative up to the month, with reason for deviations, if any 

in a tabular format. 

iii. Plant and machinery statement, indicating those deployed in the work. 

iv. Man-power statement, indicating individually the names of all the staff deployed on 

the work, along with their designations. Number of skilled workers and unskilled 

workers deployed on the work and their location of deployment. 

v. Financial statement, indicating the broad details of all the running account payment 

received up to date, such as gross value of work done, advances taken, recoveries 

effected, amount withheld, net payments details of Cheque payment received, extra 

/substituted /deviations items if any, etc. 

6.2      For completing the work in time, the Contractor might be required to work in two or more 

shifts (including night shifts). No claim whatsoever shall be entertained on this account, 

not with-standing the fact that the Contractor may have to pay extra amounts for any 

reason, to the labourers and other staff engaged directly or indirectly on the work according 

to the provisions of the labour and other statutory bodies regulations and the agreement 

entered upon by the Contractor with them. 

6.3    The work should be planned in a systematic manner so that chase cuttings in the walls, 

ceilings and floors is minimized. Wherever absolutely essential, the chase shall be cut 

using chase cutting machines. Chases will not be allowed to be cut using hammer / chisel. 

The electrical boxes should be fixed in walls simultaneously while raising the brick work. 

The contractor shall ensure proper co-ordination of various disciplines viz. building works, 

sanitary & water supply & electrical installations etc. 

6.4     The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-

Charge and shall as far as possible arrange his work and shall place and dispose of the 

materials being used or removed so as not to interfere with the operations of other 

contractor or he shall arrange his work with that of the others in an acceptable and 
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coordinated manner and shall perform it in proper sequence to the complete satisfaction 

of Engineer-in-charge. 

6.5  The Contractor shall do proper sequencing of the various activities by suitably staggering 

the activities within various pockets in the plot so as to achieve early completion. The 

agency may deploy adequate equipment, machinery and labour as required for the 

completion of the entire work within the stipulated period specified. Also, ancillary facilities 

shall be provided commensurate with requirement to complete the entire work within the 

stipulated period. Nothing extra shall be payable on this account. Adequate number/sets 

of equipment in working condition, along with adequate stand-by arrangements, shall be 

deployed during entire construction period. It shall be ensured by the Contractor that all 

the equipment, Tools & Plants, machineries etc. provided by him are maintained in proper 

working conditions at all times during the progress of the work and till the completion of 

the work. Further, all the constructional tools, plants, equipment and machineries provided 

by the Contractor, on site of work or his work shop for this work, shall be exclusively 

intended for use in the construction of this work and they shall not be shifted / removed 

from site without the permission of the Engineer-in-Charge. 

6.6  All material shall only be brought at site as per program finalized with the Engineer-in-

Charge. Any pre-delivery of the material not required for immediate consumption shall not 

be accepted and thus not paid for. 

7. DEFECT LIABILITY PERIOD (REFUND OF SECURITY DEPOSIT): 

7.1  The defect liability / maintenance period shall be 12 months after the date of completion of 

work for this contract agreement.  

8.0 SAFETY MEASURES 

8.1  The issue of construction safety & standards has gained utmost importance in recent 

times. This subject is to be dealt with in an integrated manner with an approach to 

developing and establishing a safety culture at work sites. Broadly, its components are: 

i. Creating awareness. 

ii. Education. 

iii. Training. 

iv. Implementation. 

v. Enforcement measures. 

All workers of contractor and associate agencies, invariably and at all the times, must 

follow all safety norms, adopt safe construction practices and use all required safety 

gadgets in their working throughout the project duration. 

8.2 The contractor shall issue Photo Identity Cards with unique numbers containing salient 

information of workers for the labour & his staff.  

8.3 The Contractor shall monitor and achieve the objectives of construction safety continuously, 

progressively and through affirmative action, and shall oversee implementation of safety 

program over the entire construction period. 

8.4 Warning / Caution Boards 

All temporary warning / caution boards / glow signage display such as “Construction Work 

in Progress”, “Keep Away”, “No Parking”, Diversions & protective Barricades etc. shall be 

provided and displayed during day time by the Contractor, wherever required and as 

directed by the Engineer-in-Charge. These glow signage and red lights shall be suitably 
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illuminated during night also. The Contractor shall be solely responsible for damage and 

accident caused, if any, due to negligence on his part. Also he shall ensure that no 

hindrance, as far as possible, is caused to general traffic during execution of the work. 

This signage shall be dismantled & taken away by the Contractor after the completion of 

work, only after approval of the Engineer – in – Charge. Nothing extra shall be payable on 

this account. 

8.5 Sign Boards 

8.5.1  The Contractor shall provide and erect a display board of size and shape as required and 

paint over it, in a legible and workman like manner, the details about the salient features 

of the project, as required by the Engineer-in-Charge. The Contractor shall fabricate and 

put up a sign board in an approved location and to an approved design indicating name of 

the project, client / owner, architects, structural consultants, Department etc. besides 

providing space for names of other Contractors, Associate contractors and specialized 

agencies. Nothing extra shall be payable on this account. 

8.5.2  A display board shall be kept at site which would list the names of workers, teams and 

agencies following safety program in the best manner. This would be updated weekly. 

8.5.3  Necessary protective and safety equipment shall be provided to the Site Engineer, 

Supervisory staff, labour and technical staff of the contractor by the Contractor at his own 

cost and used at site. 

8.5.4  No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at 

site. Only limited quantity of P.O.L may be allowed to be stored at site subject to the 

compliance of all rules / instructions issued by the relevant authorities and as per the 

direction of Engineer -in- Charge in this regard. Also, all precautions and safety measures 

shall be taken by the Contractor for safe handling of the P.O.L products stored at site. All 

consequences on account of unsafe handling of P.O.L shall be borne by the Contractor. 

9.0 The following procedure should be followed in case of removal of rejected/sub-standard 

materials from the site of work. 

i. Whenever any material brought by the contractor to the site of work is rejected, entry 

thereof should invariably be made in the site order book under the signature of the AE/AEE 

giving approximate quantity of such materials. 

ii. As soon as the material is removed, a certificate to that effect may be recorded by the 

AE/AEE against the original entry, giving the date of removal, mode of removal i.e. whether 

by truck, carts or by manual labour. If removal is by truck, the registration number of the 

truck should be recorded. 

10.0. INSPECTION OF WORKS: 

10.1  In addition to the provisions of relevant clauses of the contract, the work shall also be 
open to inspection by the Superintending Engineer-Cochin, CPWD and other senior 
officers of CPWD in addition of the Engineer-in-charge, his authorized representatives, 
Authorities and Team of Third-Party Quality Assurance engaged for the work. The 
contractor shall at times during the usual working hours and at all times at which 
reasonable notices of the intention of the Engineer-in-charge or other officers as stated 
above to visit the works shall have been given to the contractor, either himself be present 
to receive the orders and instructions or have a responsible representative duly accredited 
in writing, to be present for that purpose. 

10.2  The committee/consultant appointed by CPWD, shall be inspecting the works including 

workshops and fabrication factory to ensure that the works in general being executed 

according to the design, drawings and specifications laid down in the contract. Their 
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observations shall be communicated by CPWD engineering staff and compliance is to be 

reported to CPWD. The committee/consultant appointed by CPWD shall certify on 

completion of particular building that it has been constructed according to the approved 

drawings design and specifications. 

10.3  Senior Officers of CPWD, Dignitaries from Central Ministry / Department, State 

Government and Client Department Authorities shall be inspecting the on-going work at 

site at any time with or without prior intimation. The contractor shall, therefore, keep 

updated the following requirements and detailing: - 

i. Display Board showing detail of work, weekly progress achieved with respect to targets, 

reason of shortfall, status of manpower, wages being paid for different categories of 

workers. 

ii. Entrance and area surrounding to be kept cleaned. 

iii. Display layout plan key plan, building drawings including plans, elevations and sections. 

iv. Up to date displays of programme chart (Bar charts). 

v. Keep details of quantities executed, balance quantities, deviations, possible Extra item, 

substituted Item etc. 

vi. Keep plastic / cloth mounted one sets of building drawings. 

vii. Set of Helmets and safety shoes for safety. 

11. INSURANCE POLICIES: 

Before commencing the execution of work, the Contractor shall, without in any way limiting 
his obligations and liabilities, insure at his own cost and expense against any damage or 
loss or injury, which may be caused to any person or property, at site of work. The 
Contractor shall obtain and submit to the Engineer-in-Charge proper Contractor All Risk 
Insurance Policy for an amount equivalent to the contract amount for this work, with 
Engineer-in-Charge as the first beneficiary. The insurance shall be obtained in joint names 
of Engineer-in-Charge and the Contractor (who shall be second beneficiary). Also, he shall 
indemnify the Department from any liability during the execution of the work.  

12.0. APPLICABLE PERMITS:  

12.1  The contractor(s) shall give to the Municipality, police and other authorities all necessary 

notices etc. that may be required by law and obtain all requisite licenses for temporary 

obstructions, enclosures etc. and pay all fee, taxes including GST and charges which may 

be levied on account of these operations in executing the contract. He shall make good 

any damage to the adjoining property whether public or private and shall supply and 

maintain lights either for illumination or for cautioning the public at night.  

12.2  The contractor shall ensure that applicable permits mandated by the local bodies and in 

case warranted for this work are obtained as required under the Applicable Laws. 

13.0  LOCAL BYE-LAWS: 

13.1  The building work shall be carried out in the manner complying in all respects with the 

requirements of relevant bye-laws of the local body under the jurisdiction of which the work 

is to be executed or as directed by the Engineer-in-Charge and nothing extra shall be paid 

on this account. 
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13.2  Some restrictions may be imposed by the local police etc. on the working time and for 

movement of labour, materials etc. the contractor shall be bound to follow all such 

restrictions/instructions and nothing extra shall be payable on this account. 

13.3  The contractor shall not stack building material/ malba on the road or on the land owned 

by any other authority, as the case may be. In case, the Contractor is found stacking the 

building material/ malba as stated above, he shall be liable to pay the stacking charges as 

may be levied by local body or authority and also to face penal action as per the rules, 

regulations and bye-laws of the said body or authority. The Engineer-in-Charge shall be at 

liberty to recover the sums due but not paid to the concerned authorities on the above 

counts from any sums due to the contractor including amount of the Security Deposit or 

Retention Money in respect of this contract or any other contract. 

 

14.0  FINAL TESTING OF THE INSTALLATION: 

The Contractor shall demonstrate trouble free functioning of all the Civil and E & M 

installations and services. The Engineer-in-Charge or his authorized representatives shall 

carry out final inspection of the various Civil and E & M services and installations. Any 

defect(s) noticed during demonstration shall be rectified by the Contractor at his own cost 

to the entire satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this 

account.  

15.0  No surplus land is available with the department for allotting to Contractor to set up 

Labour Campus. The Contractor should make his own arrangement for hiring 

suitable piece of land for making Labour Campus as per CPWD Model Rules for 

protection of health and sanitary arrangements which is forming part of GCC-2023, 

CPWD Specifications and Special Conditions of NIT. 

16. All the Guidelines/instructions regarding measures Procedures for containment of 

 Covid- 19 issued from time to time by Ministry of Home Affairs/Ministry of Health, 

 Government of India, Kerala Government or any other statutory Authority are to be 

 strictly adhered to. 

 

17. The quoted rates shall be deemed to include cost of all measures for COVID control 

as per guidelines / SOPs / Statutory instructions of Government authorities from 

time to time and nothing extra shall be paid. 

 
18. The rates quoted by the tenderer shall be inclusive of all taxes including GST and 

levies  applicable in respect of this contract. Government will not entertain any 

claim  whatsoever  in respect of the same. 

 

19. In case of reduction in scope of work no claim on account of reduction in value of 

work,  loss of expected profit, consequential overheads etc., shall be entertained.  
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20. ASSOCIATION OF OTHER AGENCY(S) FOR EXECUTION OF SPECIALISED WORKS 

BY THE BUILDING CATEGORY CONTRACTOR: - 

 The Minimum eligibility criteria for Specialized work, Associate Agency wherever 

applicable is as follows : 

S.N. COMPONENT OF 
E&M WORKS 

ESTIMATED 
COST(Rs.) 

ELIGIBILITY 

I 
ELECTRICAL 
INSTALLATIONS 

Rs. 5,07,689/- 

If the main contractor does not possess 

valid Electrical license of appropriate class 

/ voltage for executing the work then, he 

shall associate with eligible CPWD 

enlisted  contractor, possessing valid 

Electrical Contractor License of 

appropriate class / Voltage issued by 

competent authority. 

 
Three similar works each of value not less 
than Rs. 2.03 Lakhs.            
         OR 
Two similar works each of value not less than 
Rs. 3.05 Lakhs. 
           OR 
One similar work of value not less than               
Rs. 4.06 Lakhs.  
 
Similar works means: “SITC of Internal 

Electrical Installations works” 

II LIFT Rs. 1,00,60,859/- 

The main contractor shall have to 

associate with OEM / agency fulfilling the 

following eligibility criteria having 

successfully completed during last seven 

years ending up to previous day of last 

date of submission of tender as given 

below with completion certificate issued by 

an officer not below the rank of Executive 

Engineer or equivalent duly attested. 

 
Three similar works each of value not less 
than Rs. 40.24 Lakhs.            
         OR 
Two similar works each of value not less than 
Rs. 60.37 Lakhs. 
           OR 
One similar work of value not less than               
Rs. 80.49 Lakhs.  
 
Similar works means: “SITC of Lift 
works” 
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(a) Certificate of compliance of lift manufacturer to BIS standards duly certified by the 
 manufacturer itself in notarized affidavit as per Annexure-X1 in non-judicial stamp  
paper worth Rs. 200/-. 

(b) Undertaking from lift manufacturer regarding availability of spares for the entire life of 
lift i.e., for 20 years as per Annexure-X2 as notarized affidavit in non-judicial stamp 
 paper worth Rs. 200/- 

(c) Certificate of compliance of the complete lift installation including its components, 
safety devices, various type of controls, etc. testing,  inspection, operation and 
maintenance conform to relevant codes, standards, code of practices, guidelines, 
safety rules, Inspection manual(s), rules issued by Bureau of Indian Standards, as 
amended upto date  in notarized affidavit in stamp paper worth Rs. 200/- 

(d) Certificate of quality standards conforming  to IS/ISO- 9001: 2015. 

(e) The downtime of installed lifts, which are being maintained by the manufacturer, shall 
not be more than 8 hours (average) in case of minor faults and 7 days (average) in 
case of  major faults in last one financial year self certified in notarized affidavit 
in non-judicial stamp paper worth Rs. 200/-.  

 

 

     Executive Engineer (E) – Kochi 
              CPWD, Kochi 
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ANNEXURE – X1 
 

UNDERTAKING  FROM LIFT MANUFACTURER 

(SELF CERTIFICATION IN CONFORMITY TO RELEVANT CODES AND STANDARDS 

ISSUED BY BIS) 

 

 We, M/s…………………………………………….. (with name of OEM for lift and complete 

address) hereby certify that the entire lift installation including components, safety devices, 

various types of controls etc., testing, inspection, operation & maintenance shall conform to 

relevant Codes, Standards, code of practices, guidelines, safety rules, inspection manual(s), 

rules issued by Bureau of Indian Standards, as amended up to the last date of receipt of tender 

as per the following list of BIS Standards. 

1. IS 14665 (Part-1) : 2000 

2. IS 14665 (Part-2 / Section 1 & 2) : 2000 

3. IS 14665 (Part-3 / Section 1 & 2) : 2000 

4. IS 14665 (Part-4 / Section 1 to 9) : 2001 

5.  IS 14665 (Part-5) : 1999 

6.  IS 15785 : 2007 

7. IS: 15330: 2003 

In addition to the above BIS Standards the entire lift installation and its individual components 
shall comply to all other relevant codes / Standards as applicable. 

 

For M/S ………………….., 

    …………………………. 

  (Authorized signatory of lift manufacturer) 

 

Note: To  be furnished on a ‘Non-Judicial’ stamp paper worth Rs. 200/- 
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ANNEXURE – X2 
 

UNDERTAKING  FROM LIFT MANUFACTURER 

(To be submitted prior to  the supply of lift) 

 

We stand guarantee for availability of spares for the entire life of the lift for a period  of 
minimum …...........years after completion of the installation or handing over of the lift 
whichever is later.  

(Note: period shall be upto 20 years) 

 

 

For M/S ………………….., 

    …………………………. 

  (Authorized signatory of lift manufacturer) 

 

  

 
 
Note: To  be furnished on a ‘Non-Judicial’ stamp paper worth Rs. 200/- 
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Note:  

a) The main contractor shall submit name and credentials w.r.t. meeting eligibility 

criteria for specialize agency he propose to associate for the specialize work(s). 

The approval of specialize agency shall be given by Engineer-in-charge of work. 

The Contractor and the associated specialized agencies shall give required 

affidavit to confirm their association.  

b)  However, the contractor shall also be eligible to carry out himself any or all of 

these works without associating any specialized agency provided:  

  (i)  He fulfils the prescribed eligibility criteria respectively for these work(s).  

      or 

(ii)  He directly procures the equipment of approved make from manufacturer 

and get it installed from authorised agency/service provider of the 

manufacturer or specialized agency as per criteria mentioned above.  

c) Wherever work is specified to be done or material procured through specialized 

agencies, their names shall be got approved well in advance from Engineer- in-

charge of relevant component. Failure to do so shall not justify delay in 

execution of work. It is suggested that immediately after award of work, 

contractor should negotiate with concerned specialist agencies and send their 

names for approval to Engineer-in-charge. Any material procured without prior 

approval of Engineer- in- charge in writing is liable to be rejected. Engineer- in-

charge reserves right to get the materials tested in laboratories of his choice 

before final acceptance.  

d) The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum calculated 

from the date of completion to last date of submission of tender. For other 

conditions, refer special conditions specified in Part C. 

e) The applicant/ main contractor has to submit consent letters from at least one 

eligible associate agency of the respective component within 15 days of award 

of work OR before start of minor component of work whichever is earlier.  

The main contractor will submit Affidavit of MOU signed with eligible associated 

contractor. The Affidavit of MOU shall be signed by both contractors, Main   

contractor as 1st party and associated contractor as 2nd party, independently for  

“ Replacement of 4 Nos  13 Passenger Lifts  at GPOA, Kendriya 
Bhavan, Kakkanad, Kochi, Kerala.” specified as above. 

f) If the main contractor fails to associate agency for execution of minor 

components of work within 15 days of award of work OR before start of minor 

component of work whichever is earlier or furnishes incomplete details or 

furnishes details of ineligible agencies even after the tenderer is given due 

opportunity, the entire scope of such component of work shall be withdrawn 

from the tender and the same shall be got executed by the Engineer-in–Charge 

at the risk and cost of the main contractor.  

g) Verifiable completion certificates of the work, registration/approval documents, 

self-attested GST registration documents in respect of the associated agencies 

as the case may be, duly attested by the applicant shall be submitted within 15 

days of award of work OR before start of minor component of work whichever 

is earlier. 
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h) Self-attested GST registration documents in respect of the associated agencies 

shall be submitted within 15 days of award of work OR before start of 

Specialized / minor component of work whichever is earlier. 

i) It shall be the responsibility of main contractor to sort out any dispute / litigation 

with the Specialized Agencies without any time & cost overrun to the 

Department. The main contractor shall be solely responsible for settling any 

dispute / litigation arising out of his agreement with the Specialized Agencies. 

The contractor shall ensure that the work shall not suffer on account of litigation/ 

dispute between him and the specialized agencies / sub-contractor(s). No claim 

of hindrance in the work shall be entertained from the Contractor on this 

account. No extension of time shall be granted and no claim what so ever, of 

any kind, shall be entertained from the Contractor on account of delay 

attributable to the selection/rejection of the Specialized Agencies. 
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[This Form is to be submitted by the Main agency/contractor within 15 days from date 
of commencement of work (if he desires to associate other agency for execution of 
Specialized E & M works)} 

 
MEMORANDUM OF UNDERSTANDING (MOU) FOR ASSOCIATED CONTRACTOR 

 
(To be submitted individually for each package of work for which main agency is not having 

the prescribed eligibility as per NIT) 
 

(Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-) 
 
 
M/s. (Name of the firm with full address) …………………………………. 

(Henceforth called the Main Contractor) 

And 

M/s. (Name of the firm with full address) …………………………………. 

(Henceforth, called the Associated Contractor) 

Name of work:  Replacement of 4 Nos  13 Passenger Lifts at GPOA, Kendriya 

Bhavan, Kakkanad, Kochi, Kerala.   

NIT No: ******* 

This Memorandum of Understanding (MOU) is made at ............... on ...................................... 

Between ........................(herewith called the main contractor) having its registered office at  

................ which expression shall unless repugnant to the subject or context include its 

administrators, successors and assigns. 

and 

.............................................................. (herewith called the Associated contractor) having its 

registered office at  ................ which expression shall unless repugnant to the subject or 

context include its administrators, successors and assigns. 

Whereas the main contractor has agreed to entrust the ........................ (NAME OF THE 

PACKAGE) only to the associated contractor. 

We state that MoU between us will be treated as an agreement and has legality as per Indian 

Contract Act (amended up to date) and the department (CPWD) can enforce all the terms 

and conditions of this agreement for execution of the ........................ (NAME OF THE 

PACKAGE) only in respect of above work. Both of us shall be responsible for the execution 

of ........................ (NAME OF THE PACKAGE) as per the agreement to the extent this MoU 

allows. In case of any delay in the payment by the main contractor, the associated contractor 

can apply to the CPWD to release the payment under Clause 7B and deduct the same from 

the bills of the main contractor. In case of any dispute, either of us will go for mediation by the 

CE or SE (as the case may be) and his decision shall be final and binding on both of us.  
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We have further agreed as under: 

1. The Associated Contactor will execute ........................ (NAME OF THE PACKAGE) 
works as per terms and conditions of this agreement. 

2. All the machinery and equipment, tools and tackles required for execution of the 
........................ (NAME OF THE PACKAGE) works, as per this MoU, shall be the 
responsibility of the Associated Contractor. 

3. The site staff required for the execution of ........................ (NAME OF THE PACKAGE) 
work shall be arranged by the Associated Contractor as per terms and conditions of this 
MoU. 

4. All the correspondence regarding execution of the ........................ (NAME OF THE 
PACKAGE) work shall be done by the department with the main contractor. In case of 
non-compliance of the provisions of agreement of the work by the associated contractor, 
the main contractor shall be held responsible and action will be taken against him as per 
agreement provisions. 

5. In case of non-performance, associated contractor will be debarred from participation or 
association in the CPWD tenders by the CPWD. 

 

 

 

(Authorized Signatory)     

SIGNATURE OF THE MAIN 

CONTRACTOR   

Date : ..........................                                 

Place : ..........................                                                                          

1. Witness with address 

(From main contractor side) 

(Authorized Signatory)     

SIGNATURE OF ASSOCIATED 

CONTRACTOR   

Date : ..........................                                 

Place : ..........................                                                                          

1. Witness with address 

(From associated contractor side) 
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CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF MINOR COMPONENT 

OF WORK 
 

(to be submitted for each and every E&M component) 
 
[This Form is to be submitted by the Main agency/contractor within 15 days from date 
of commencement of work (if he desires to associate other agency for execution of 
Specialized E & M works)  

 
I / We hereby give my consent to associate with M/s …………………………………, for 
executing the minor component of work of …….……… (Mention category).  

 
1. I / We will execute the work as per specifications and conditions of the agreement and as 

per directions of the Engineer –in-Charge for the corresponding minor work till the 
completion of the work.  

 
2. I / We will be responsible for necessary action to handover the installations and for 

rectification of defects and repair during the maintenance / warranty period. 
 

 
3. Also, I / We will employ full time technically qualified Engineer / supervisor for the minor 

component of the work as required for the work. I / We will attend inspection of officers of 
the department as and when required.  

 
Date:  
 
Signature with date of Major component                Signature with date of Associate/ Minor 

Component 
 
Contractor                                                              Contractor 
Address                                                                  Address 
 
 
Witness with address                              Witness with address 
(From major component contractor side)              (From minor component contractor side) 
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CPWD-7 
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
 

Percentage Rate Tender & Contract for Works 
 

(A) Tender for the work of: - Name of Work: 

Replacement of 4 Nos  13 Passenger Lifts at GPOA, Kendriya Bhavan, 
Kakkanad, Kochi, Kerala.  
 

(i) Tender to be uploaded by 15:00 hours on 28.10.2026 to Executive Engineer (E)- Kochi, 
CPWD, Kendriya Bhavan, Kakkanad, Kochi/ uploaded at 
www.etenderwizard.cpwd.gov.in. 

 
 

(ii) Tender to be opened in presence of tenderers who may be present at 15:30 hours on    
28.10.2026 in the Office of Executive Engineer (E)- Kochi, CPWD, Kendriya Bhavan, 
Kakkanad, Kochi. 

 
TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, 
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 
referred to in the conditions of contract and all other contents in the tender document for the 
work. 
 
I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with 
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials 
as are provided for, by, and in respect of accordance with, such conditions so far as 
applicable. 
 
We agree to keep the tender open for Thirty (30) days from the due date of its opening in 
case of Single Bid system and Sixty (60) days from the date of opening of Technical Bid in 
case Tenders are invited on 2/3 bid system for specialized works and not to make any 
modification in its terms and condition.  
 
I/We have deposited Earnest Money Deposit (EMD) for the prescribed amount as per the 
bid document. 
 
A copy of earnest money in receipt treasury challan / deposit at call receipt of a scheduled 
bank/ fixed deposit receipt of scheduled bank / demand draft of a scheduled bank / bank 
guarantee issued by a schedule bank is scanned and uploaded (strike out as the case may 
be). If I/We, fail to furnish the prescribed performance guarantee within prescribed period. 
I/We agree that the said President of India or his successors, in office shall without prejudice 
to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, 
if I/We fail to commence work as specified, I/We agree that President of India or the 
successors in office shall without prejudice to any other right or remedy available in law, be 
at liberty to forfeit the said earnest money and the performance guarantee absolutely, 
otherwise the said earnest money shall be retained by him towards security deposit to execute 
all the works referred to in the tender documents upon the terms and conditions contained or 

http://www.etenderwizard.cpwd.gov.in/
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referred to those in excess of that limit at the rates to be determined in accordance with the 
provision contained in Clause 12.2 and 12.3 of the tender form.  
 
Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid. I/We 
shall be debarred for participation in the re-tendering process of the work. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to 
the notice of Department, then I/We shall be debarred for tendering in CPWD in future forever. 
Also, if such a violation comes to the notice of Department before date of start of work, the 
Engineer-in-Charge shall be free to forfeit the entire amount of Performance Guarantee. 
 
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
 
 
Dated:        Signature of Contractor 

Witness:        Postal Address 

Address: 

Occupation: 

 
ACCEPTANCE 

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for an on behalf of the President of India for a sum of            

`……………………………..……..(Rupees…………………………………………………………

……………………………………………………………………………). 

 
The letters referred to below shall form part of this contract agreement:- 
 
 
(a) 
 
(b) 
 
(c) 
 
       For & on behalf of President of India 
 
       Signature ………………………………… 

       Designation …………………………….. 

Dated:  
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On non – judicial Stamp paper of Minimum Rs 100/- 

 

(Guarantee offered by Bank to CPWD in connection with the execution of Contracts) 

 

FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT / PERFORMANCE 

GUARANTEE / SECURITY DEPOSIT / MOBILIZATION ADVANCE 

1. Whereas the Executive Engineer ……………..(name of Division) ……………CPWD on 

behalf of the President of India (hereinafter called “The Government”) has invited bids under 

……….(NIT number) ………..dated ………. For ………………………(name of work) 

………………….. The Government has further agreed to accept irrevocable Bank Guarantee 

for Rs ……………..(Rupees ……………………only) valid upto …………(date)* as Earnest 

Money Deposit from ………………..(name and address of Contractor) 

…………………..(hereinafter called “the contractor(s)”) for compliance of his obligations in 

accordance with the terms and conditions of the said NIT. 

OR** 

Whereas the Executive Engineer ……………..(name of Division) ……………CPWD on behalf 

of the President of India (hereinafter called “The Government”) has entered into an agreement 

bearing number ………………with ……………………….(name and address of the 

contractor)…………………………..(hereinafter called “the Contractor) for execution of work 

…………………(name of the work)…………………………The Government has further 

agreed to accept to accept an irrevocable Bank Guarantee for Rs …………………(Rupees 

……………………….only) valid upto ……………….(date) …………………. as Performance 

Guarantee / Security Deposit / Mobilization Advance from the said Contractor for 

compliance of his obligations in accordance with the terms and conditions of the Agreement.  

2. We……………………………………………….. (indicate Hereinafter referred to as “the 

Bank”) hereby undertake to pay to the Government an amount not exceeding 

Rs…………………… (Rupees……………………………………………….only) on 

demand by the Government within 10 days of the demand. 

3.  We ………………………………………….(Indicate the name of the Bank) do hereby 

undertake to pay the amounts due and payable under this Guarantee without any 

demure, merely on a demand from the Government stating that the amount claimed is 

required to meet the recoveries due or likely to be due from the said contractor(s).  Any 

such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee.  However, our liability under this guarantee 

shall be restricted to an amount not exceeding Rs………………… 

(Rupees………………………………………………………only). 

4. We, ……………………(indicate the name of the Bank)……, further undertake to pay to 

the Government any money so demanded notwithstanding any dispute or disputes 

raised by the contractors in any suit or proceeding pending before any Court or Tribunal, 

our liability under this Bank Guarantee being absolute and unequivocal.  The payment 

so made by us under this Bank Guarantee shall be a valid discharge of our liability for 

payment there under and the contractors shall have no claim against us for making such 

payment.                             
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5. We …………………………………….(Indicate the name of the Bank) further agree with 

the Government that the Government shall have the fullest liberty without our consent 

and without effecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said agreement or to extend time of performance by the said 

contractors from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Government against the said contractors and to for-bear or 

enforce any of the terms and conditions relating to the said agreement and we shall not 

be relieved from our liability by reason of any such variation, or extension being granted 

to the said contractors or for any forbearance, act of omission on the part of the 

Government or any indulgence by the Government to the said contractor(s) or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for 

this provision have effect of  so relieving us. 

6. We, ………………..(indicate the name of the Bank) …….., further agree that the 
Government  at its option shall be entitled to enforce this Guarantee against the Bank 
as a principal debtor  at the first instance without proceeding against the Contractor 
and not withstanding any security or other guarantee, the Government may have in 
relation to the Contractor’s liabilities. 

 

7. This Guarantee will not be discharged due to the change in the constituted of the Bank 
or the  Contractor.  

 

8. We ………………(indicate the name of the Bank) …………………., undertake not to 
revoke  this Guarantee except with the consent of the Government in writing. 

 
9. This Bank Guarantee shall be valid up to …………………………unless extended on 

demand by Government.  Notwithstanding anything mentioned above, our liability 
against this  guarantee is restricted to Rs.________________ 
 (Rupees_________________________________only) and unless a claim in writing is 
lodged  with us within the date of expiry or extended date of expiry of this guarantee,  
all our liabilities  under this guarantee shall stand discharged. 

 

Dated ………………………………….. 

 

Witness : 

1. Signature ……………………..   Authorized signatory 
 
 Name and Address    Name 
 
       Designation 
 
       Staff Code No. 
     
       Bank Seal 
 
2. Signature ……………………… 
 
 Name and Address 
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*Date to be worked out on the basis of validity period of 90 days where only financial 

bids are invited and 180 days for Two / Three Bid system from the date of submission 

of Tender. 

 

** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made 

either for Earnest money or for Performance Guarantee / Security Deposit / 

Mobilization Advance, as the case may be. 
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PROFORMA OF SCHEDULE 

 
 
SCHEDULE ‘A’  
 
Schedule of quantities (as per PWD-3)    : See part D of the NIT 
 
 
SCHEDULE ‘D’ -  
 
Extra schedule for specific requirements/document for the work, if any. : NIL 
 
SCHEDULE ‘E’  
Reference to General Conditions of contract. CPWD General Conditions of Contract 

2023 – Construction Works with up to 
date amendments. 

 
Name of Work: 
 

Replacement of 4 Nos  13 Passenger Lifts at GPOA, Kendriya Bhavan, 
Kakkanad, Kochi, Kerala. 
 

Estimated cost of work: Rs. 1,23,23,776/-  

(i) Earnest Money Deposit Rs.  2,46,476/- 

(ii) Performance 

Guarantee  

(a)   5% of Tender Value or Estimated Cost put to 

Tender (ECPT) [Whichever is higher] 

 (b)   Where the Tendered amount is less than Eighty 

percent (80%) of the Estimated Cost put to Tender 

(ECPT), the Performance Guarantee, in addition to 

the requirement under Clause (a) above, shall be 

increased by an amount equal to the difference 

between Eighty percent (80%) of the ECPT and the 

Tendered amount. 

(iii) Security Deposit 2.5% of Tendered Amount 

      
SCHEDULE 'F' 
 
GENERAL RULES & DIRECTIONS:  
 
Officer inviting tender  :    Executive Engineer (E) - Kochi 
  CPWD, Kendriya Bhavan,  

Kakkanad, Kochi – 682 037 
 
Maximum percentage for quantity of items of work  See below  
to be executed beyond which rates are to be    
determined in accordance with Clauses 12.2 & 12.3   
as given below : 
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Definitions: 
 
2(v) Engineer-in-Charge     Executive Engineer (E) - Kochi 
 CPWD, Kendriya Bhavan,  

Kakkanad, Kochi – 682 037 
 
2(viii) Accepting Authority.     Superintending Engineer -Cochin 

CPWD, Kendriya Bhavan, 
Kakkanad, Kochi – 682 037 

 
2(x) Percentage on cost of materials and   15% 
Labour to cover all overheads and profits:      
 
2(xi) Standard Schedule of Rates  Delhi Schedule of Rates   

(E&M)2025,with up to date 
amendments and prevailing market 
rates as applicable. 

 
2(xii) Department CPWD 
 
 
9(ii) Standard CPWD Contract Form  CPWD GCC 2023 – Construction 

Works Form 7/8 with up to date 
amendments. 

 
 
Clause 1 
 
(i) Time allowed for submission of Performance Guarantee, 
Programme Chart (Time and Progress) and applicable labour  07 (Seven) days
   
Labour licenses, registration with EPFO, ESIC and BOCW 
Welfare Board or proof of applying thereof from the date  
of issue of letter of acceptance     
 
(ii) Maximum allowance extension with  
late fee @ 0.1% per day of Performance Guarantee amount  07 (Seven) days 
beyond the period provided in (i) above      
 
Clause 2 
Authority for fixing compensation under clause 2         Superintending Engineer – Cochin 
        CPWD, Kendriya Bhavan,  
        Kakkanad, Kochi – 682 037 
 
Clause 5 
Number of days from the date of issue of letter 
Of acceptance for reckoning date of start                07(Seven) days 
 
Authority to decide: 
 
(i)   Authority to convey the decision of  : Executive Engineer (E) – Kochi 
 shifting of mile stone and     CPWD, Kendriya Bhavan, Kakkanad 
 Extension of time      Kochi – 682 037 
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(ii)   Rescheduling of mile stones and  : Superintending Engineer – Cochin  
 Extension of time      CPWD, Kendriya Bhavan, Kakkanad 
         Kochi – 682 037 
 
(iii) Shifting of date of start in case of delay  : Superintending Engineer – Cochin 
 in handing over of site        CPWD, Kendriya Bhavan, Kakkanad 
         Kochi – 682 037   
 
 

Mile stone(s) as per table given below: -  
 

S.No. Description of Milestone 
(Physical) 

Time Allowed in 
Days                                 
(from date of 
start) 

Amount to be 
with-held in case 

of non 
achievement of 

mile stone 

1 
Submission of  GA drawing 

for lift equipment. 

15 Days 1% of  Tendered 

value of the work 

2 

Dismantling of 4 Nos Lift (2 
Nos from C1 Block, 1 No 
each from C3 & A1 Block and 
Supply of 1 No Lift 
Equipment. 

60 Days 

1% of Tendered 
value of the work 

3 
Completion of allied Civil 
Works i/c modification of lift 
shaft. 

75 Days 
1% of Tendered 
value of the work 

4 
Installation, Testing and 
Commissioning of all 4 Lifts 
i/c Civil Works + trial run.   

105 Days 
1% of Tendered 
value of the work 

5 
Handing over of entire 
installation along with all 
statutory approvals 

120  Days 
1% of Tendered 
value of the work 

 
Clause 5.1 (iv) 
 
Schedule of rate of recovery for any delay in  
submission of the Programme /Modified  
programme in terms of delay days   : Rs 1000/- per week  
 

Clause 5.2 

Documentation of 

Hindrances 

1. The contractor has to first register himself through a registration 

form, available on CPWD website under ‘Contractors Login’ 

tab. After registration, User ID and password will be 

automatically generated and sent on his registered mobile and 

email ID. Using this User ID and Password he can access the 

module and view all the works which are being carried out by 

him in CPWD and he can register the hindrance against any 

particular work. After recording the hindrance by the contractor, 

it will be visible to all concerned officers (JE and above) of that 

work. An alert through text message and email will be sent to 

EE. 
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Time allowed for execution of work   :  04 (Four) months 

 
Clause 6 
Computerized Measure Book (CMB) /  
Electronic Measurement Book (EMB) 

Mode of Measurement    : CMB / EMB  
  (if any technical problem in 

EMB then Engineer-in-charge 
can allow CMB) with approval of 
Superintending Engineer-
Cochin 

 
Clause 7        
 
Gross work to be done together with net payment :As per GCC 2023 – Construction 

Works  
/adjustment of advances for material collected,  
if any, since the last such payment for being  
eligible to interim payment.    

 
Clause 7A 
Whether Clause 7A shall be applicable   : Yes 
 
Clause 8A 
Compensation for non-Submission of  
compensation plans     : 0.1% of tendered value 
Authority to decide compensation on account if : Superintending Engineer – Cochin 
Contractor fails to submit completion plans   CPWD,Kendriya Bhavan, Kakkanad 
        Kochi – 682 037 
 
Clause 10A    
 
List of testing equipment to be provided by the  :   Megger, Earth Tester, Multimeter 
Contractor 
  
Clause 10B (ii)        
 
Whether Clause 10 B (ii) shall be applicable  :   No  
Clause 10C (Applicable in only those contracts where 10cc is not applicable)  
 
 
Component of labour expressed as percent of value  : 25% 
of work  

 
 

2. Executive Engineer will first assign the work to the JEs/AEs 

who will give their comments on the hindrance within 2 days. 

After that Executive Engineer of the work will have to take 

appropriate action on the hindrance within 2 days. The 

comments of JEs/AEs will not be visible to contractor, only the 

decision of the Executive Engineer on the hindrance will be 

visible to contractor under “Decision of the Engineer-in-

charge.” 
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Clause 10CA      :   Deleted 
 
Clause 10CC       :   Applicable /Not Applicable 
 
 

A. For Construction period 
 

Sl 
No. 

Relevant component of Material / Labour for 
price escalation 

Percentage of total value 
of work 

1. Cement component  

2. Labour Component  

3. Civil Component of other Construction Materials  

4. E & M (Electrical & Mechanical) component of 
Construction Materials 

 

5. POL (Diesel) component  

6. Reinforcement steel bars / TMT bars / structural 
steels (including strands and cables) component 

 

7. Bitumen component  

 Total 100% 

 
B For maintenance period 

Sl 
No. 

Relevant component of Material / Labour for 
price escalation 

Percentage of total value 
of work 

1. Labour component  

2. Civil Component of other Construction Materials  

3. E & M (Electrical & Mechanical) component of 
Construction Materials 

 

4. Bitumen component (For Road work component)  

 Total 100% 

 
Clause 11 
 
Specifications to be followed for execution of work: CPWD General Specifications for 

Electrical Works Part-I- Internal 2023, 
Part-II External 2023, General 
Specifications for Electrical works (Part-
III – Lifts & Escalators) – 2003, As per 
relevant IE Rules and also as per 
direction of the Engineer-in-Charge. 

 
Clause 12 
 

Clause 12  

: 

The completion cost shall, in no 

case, exceed 1.5 times the contract 

amount. 

Contractor will devise a system to 

keep a watch on quantum of work 

vis-a-vis balance item to complete 

design scope of work and will give 

the alerts to Engineer-in-charge 

before taking up extra item(s), 



PART A-Page 54 
 

 

 

deviation(s )so that completion cost 

does not exceed above limit. Work 

executed beyond above limit will 

neither be recorded nor be paid.  

Engineer-in charge will verify and 

confirm the alerts before assigning 

deviations (s) and / or extra item(s) 

to the contractor. If additional work 

(s) is required to complete defined 

scope of work beyond above limit 

the Engineer-in-charge may take up 

such work (s) separately. The 

contractor will not have any claim 

(s) whatsoever on this account. 

 
  
Clause 12.2 &.12.3  
 
Deviation Limit beyond which clauses       : 100%  
12.2 & 12.3 shall apply for building work. 

              
Clause 16 
Competent Authority for deciding reduced rates.  : Superintending Engineer – Cochin  

CPWD, Kendriya Bhavan, 
Kakkanad, Kochi – 682 037 

Clause 18    
        
List of mandatory machinery, tools & plants to be deployed :  As required for timely execution 
of by the Contractor at site                    work as per directions of  
                      Engineer-in-charge. 
 

 Clause 19C  authority to decide penalty for each default : Executive Engineer (E) –Kochi,CPWD
          

Clause 19D authority to decide penalty for each default :  Executive Engineer (E) –Kochi, CPWD 
 
Clause 19G authority to decide penalty for each default :  Executive Engineer (E) –Kochi, CPWD 
 
Clause 19K   authority to decide penalty for each default :  Executive Engineer (E) –Kochi, CPWD 
 
Clause 25  

 
Constitution of Dispute Redressal Committee (DRC) 

 
Conciliator for settlement of 

Disputes  
: Additional Director General, Region Kochi, 

CPWD 
 

Arbitrator Appointing Authority : Superintending Engineer – Cochin CPWD, 
Kendriya Bhavan, Kakkanad Kochi – 682 037 
 

Place of Arbitration  : Cochin, Kerala 
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Clause 32 

Requirement of Technical Representative(s) and recovery Rate 

S.N
o. 

Minimum 
Qualification of 

Technical 
Representative 

Discipline 
 

Designation 
(Principal 
Technical/ 
Technical 

Representativ
e 

Minimu
m 

Experie
nce 

Numb
er 

Rate at which recovery 
shall be made from the 

contractor in the event of 
not fulfilling provision of 

clause 32 

Figures Words 

1 

 
Graduate 
Engineer  

OR 
 

Diploma 
Engineer 

Electrical                                  
 
             

 
 

Site Engineer 

 
02 

Year
s 
 

05 
Year

s  

 
 

1 
 
 
 

 
Rs. 

15,000/-
per 

month 
per 

person 

Rupees 
Fifteen 

Thousand 
Only per 

month per 
person 

 
Assistant Engineers retired from Government services that are holding Diploma will be treated 
at par with Graduate Engineers. 
 
 Diploma holder with minimum 10 years relevant experience with a reputed 
construction co. can be treated at par with Graduate Engineers for the purpose of such 
deployment subject to the condition that such diploma holder should not exceed 50% 
of requirement of degree Engineers. 
 

Clause 38 -  
(i) (a) Schedule / statement for determining theoretical quantity 
  Of cement & bitumen on the basis of DSR 2022 with modified & correction slips 
   issued till last date of submission of Tender. 
(ii) Variations permissible on theoretical quantities: 
 (a) Cement 
  For Works with estimated cost put to Tender 
  Not more than Rs 25 Lakhs   : 3% plus/minus 
  For Works with estimated cost put to Tender 
  more than Rs 25 Lakhs    : 2% plus/minus 
 (b) Bitumen all works    : 2.5% plus & only & nil on 
         minus side 
 (c) Steel reinforcement and structural steel 
  Sections for each diameter, section & category : 3% plus/minus 
 (d) All other materials    : NIL 
 
 
 
 
     Executive Engineer (E) – Kochi 

                       CPWD, Kochi 
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I N T E G R I T Y  P A C T
 

To, 
……………………….. 

……………………….. 

……………………….. 

 

Sub:  NIT No. 50/SE/EE(E)-KOCHI/2026-27 for the work:-  
 

Name of Work: Replacement of 4 Nos  13 Passenger Lifts at GPOA, Kendriya 
Bhavan, Kakkanad, Kochi, Kerala. 
 

Dear Sir, 

 

It is here by declared that CPWD is committed to follow the principle of transparency, 

equity and competitiveness in public procurement. 

 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid 

documents, failing which the tenderer/bidder will stand disqualified from the tendering process 

and the bid of the bidder would be summarily rejected. 

 

This declaration shall form part and parcel of the Integrity Agreement and signing of the 

same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the 

CPWD. 

 
 
 

Yours faithfully 
 
 
 
 

EXECUTIVE ENGINEER (E) - KOCHI, 

  CPWD, KOCHI. 
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I N T E G R I T Y  P A C T
 

 
To, 

 
Executive Engineer (E) - Kochi 
C.P.W.D. 
Kendriya Bhavan 
Kochi - 682037 

 

Sub:  Submission of Tender for the work of: -  

Replacement of 4 Nos  13 Passenger Lifts at GPOA, Kendriya Bhavan, 

Kakkanad, Kochi, Kerala.  

Dear Sir, 

 

I/We acknowledge that CPWD is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 

documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 

and further agree that execution of the said Integrity Agreement shall be separate and distinct 

from the main contract, which will come into existence when tender/bid is finally accepted by 

CPWD. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be 

in the line with Article 1 of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, CPWD shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with 

terms and conditions of the tender/bid. 

 
 

Yours faithfully 
 
 
 

(Duly authorized signatory of the Bidder)  
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I N T E G R I T Y  P A C T 

TO BE SIGNED BY THE BIDDER AND SAME SIGNATORY COMPETENT / AUTHORISED 
TO SIGN THE RELEVANT CONTRACT ON BEHALF OF CPWD. 

 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

BETWEEN 

President of India represented through Executive Engineer (E) -Kochi, C.P.W.D., 

Kendriya Bhavan, Kochi - 682037, (Hereinafter referred as the (Address of Division) 

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) 

AND 

............................................................................................................. (Name and 

Address of the Individual/firm/Company) through.................................................................... 

(Hereinafter referred to as the (Details of duly authorized signatory) “Bidder/Contractor” and 

which expression shall unless repugnant to the meaning or context hereof include its 

successors and permitted assigns) 

 
PREAMBLE 

 
 WHEREAS the Principal / Owner has floated the Tender (NIT No. 50/SE/EE(E)-

KOCHI/2026-27) (hereinafter referred to as “Tender/Bid”) and intends to award, under laid 

down organizational procedure, contract for:- 

Name of Work: 

Replacement of 4 Nos  13 Passenger Lifts at GPOA, Kendriya Bhavan, 

Kakkanad, Kochi, Kerala.  

Hereinafter referred to as the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its relation 
with its Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 
and conditions of which shall also be read as integral part and parcel of the Tender/Bid 
documents and Contract between the parties. 
 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 
 
 
Article 1: Commitment of the Principal/Owner 

 
1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 
 

(a)  No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
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demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 

(b)  The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential / additional 
information through which the Bidder(s) could obtain an advantage in relation 
to the Tender process or the Contract execution. 
 

(c)  The Principal/Owner shall endeavor to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

 
2)  If the Principal/Owner obtains information on the conduct of any of its employees which 

is a criminal offence under the Indian Penal code(IPC)/Prevention of Corruption Act, 
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 
Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1)  It is required that each Bidder/Contractor (including their respective officers, employees 
and agents) adhere to the highest ethical standards, and report to the Government / 
Department all suspected acts of fraud or corruption or Coercion or Collusion of 
which it has knowledge or becomes aware, during the tendering process and 
throughout the negotiation or award of a contract. 

 
2)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

 
(a)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the 
Tender process or execution of the Contract or to any third person any material 
or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the Tender process or 
during the execution of the Contract. 

 
(b)  The Bidder(s)/Contractor(s) will not enter with other Bidder(s)into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 

 
(c)  The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information 
or documents provided by the Principal/Owner as part of the business 
relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

 
(d)  The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives ,if any. Either the Indian agent on 
behalf of the foreign principal or the foreign principal directly could bid in a 
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tender but not both. Further, in cases where an agent participate in a tender on 
behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a subsequent/parallel 
tender for the same item. 

 
(e)  The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each 

tender as per proforma enclosed) any and all CON 255 Page 9 payments he 
has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the Contract. 

 
3)  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 
 
4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to 
justified interest of others and/or to influence the procurement process to the detriment 
of the Government interests. 

 
5)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under law 
or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity Pact 
by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to 
respect and uphold the Principal/Owner’s absolute right: 
 

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 
14 days notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, 
if already executed or exclude the Bidder/Contractor from future contract award 
processes. The imposition and duration of the exclusion will be determined by the 
severity of transgression and determined by the Principal/Owner. Such exclusion may 
be forever or for a limited period as decided by the Principal/Owner. 

 
2)  Forfeiture of Performance Guarantee/Security Deposit: If the Principal/Owner has 

disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal 
rights that may have accrued to the Principal/Owner, may in its considered opinion 
forfeit the entire amount of Performance Guarantee / Security Deposit of the 
Bidder/Contractor. 

 
3)  Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of Indian Penal code 
(IPC)/Prevention of Corruption Act, or I the Principal/Owner has substantive suspicion 
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in this regard, the Principal/Owner will inform the same to law enforcing agencies for 
further investigation. 

 
Article 4: Previous Transgression 

1)  The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 

 
2)  If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing 
of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3)  If the Bidder/Contractor can prove that he has resorted / recouped the image caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 
may, at its own discretion, revoke the exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/sub-vendors. 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 
and Contractors. 

3)  The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 

 
If any claim is made/lodged during the time, the same shall be binding and continue to 

be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 
by the Competent Authority, CPWD. 
 
Article 7- Other Provisions 
 

1)  This Pact is subject to Indian Law, place of performance and jurisdiction is the Head 
quarters of the Division of the Principal/Owner, who has floated the Tender. 

 
2)  Changes and supplements need to be made in writing. Side agreements have not    

been  made. 
 

3)  If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 

 
4)  Should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 
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5)  It is agreed term and condition that any dispute or difference arising between the parties 
with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration. 

 
Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/or law and the 
same shall be deemed to be cumulative and not alternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 
Pact will have precedence over the Tender/Contact documents with regard any of the 
provisions covered under this Integrity Pact. 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at 

the place and date first above mentioned in the presence of following witnesses: 
 
.............................................................. 
(For and on behalf of Principal/Owner) 
 
................................................................. 
(For and on behalf of Bidder/Contractor) 
 
WITNESSES: 
 

1.  .............................................. 
(Signature, name and address) 
 
 

2.  ............................................... 
(Signature, name and address) 
 

Place : 
Date: 

 


