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N.I.T. 

NITNo.25/EE&SM(C)-II/KPD-II/2026-27 

 

Name of work: Construction of compound wall & Filling and levelling of 
play ground I & II of KV with good earth in the campus of 
Kendriya Vidyalaya, CUTN, Thiruvarur, TamilNadu. SH: 
Laying of drainage line and construction of man holes in 
KV school ground CUTN, Thiruvarur, Tamil Nadu. 
 

Estimated Cost Put To 

Tender 

₹ 4,76,517.00/- 

Earnest Money ₹9,530/- (To be refunded after receipt to performance 

guarantee) 

Performance Guarantee (a) 5% of tendered value or Estimated Cost Put to 
Tender(ECPT) (whichever is higher).  

(b) Where the tendered amount is less than eighty percent 
(80%) of the Estimated Cost Put to Tender (ECPT), the 
Performance Guarantee, in addition to the requirement 
under (a) above, shall be increased by an amount equal 
to the difference between eighty percent (80%) of the 
ECPT and the tendered amount. 

Security Deposit 2.5%ofbid value 

Time Allowed 07 (Seven) days 

 
Certified that his NIT contains page no  01 to 64(One to Sixty Four pages only including 

the cover page) for the work amounting to ₹4,76,517.00/-(Rupees Four Lakhs Seventy Six 

Thousand Five hundred and Seventeen Only) is hereby approved by competent 

authority. 

 

 
  

 Assistant Engineer (C)  

Thiruvarur Project Sub Division - III 
 KPD – II, CPWD, Karaikal 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-BIDDING FORMING PART 

OFBID DOCUMENT AND TO BE POSTED ON WEBSITE 

 
The Assistant Engineer (C), Thiruvarur Project Sub Division – III, Karaikal Project 

Division-II, CPWD, Karaikal – 609602(Mobile No: 81486 33578, Email: 

aecpwdtvr@gmail.com)on behalf of the President of India invites online percentage rate bids 

from approved and eligible contractors of CPWD in Building and Roads category for the 

following work:- 
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Construction of 
compound wall & Filling 
and levelling of play 
ground I & II of KV with 
good earth in the 
campus of Kendriya 
Vidyalaya, CUTN, 
Thiruvarur, TamilNadu. 
SH: Laying of drainage 
line and construction of 
man holes in KV school 
ground CUTN, 
Thiruvarur, Tamil Nadu. 
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1. TheintendingbiddermustreadthetermsandconditionsofCPWD-6carefully.He 

shouldonlysubmithis bid ifheconsidershimselfeligible and he is in possessionofall 

Thedocumentsrequired. 

2. Informationandinstructionsforbidderspostedonwebsiteshallformpartofthebid 

document. 

3. The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and condition of 

thecontracttobecompliedwithandothernecessarydocumentscanbeseenand 

Downloadedfromwebsitehttps://etender.cpwd.gov.inorwww.cpwd.gov.infreeofcost. 

4. Butthe bidcanonlybe submittedafter deposition of original EMD either intheofficeof 

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD 

within the period of bid submission and uploading the mandatory scanned documents 

such as Insurance Surety Bonds, Account Payee Demand Draft or Bankers 

Cheque or Fixed Deposit Receipts or/ and e-Bank Guarantee (for balanceamount 

as prescribed) from any of the Commercial Bank towards EMD in favourof 

Executive Engineer & Senior Manager (C)-II, Karaikal Project Division-II, CPWD, 

KaraikalreceiptfordepositionoforiginalEMDtodivisionofficeofanyExecutive 

Engineer(includingNITissuingEE/AE),CPWDandotherdocumentsasspecified. 

5. Those contractors who are not registered or have not updated their profile on the 

website mentioned above, are required to get registered / update their profile 

beforehand.Thenecessarytrainingmaterialsincludingthevide 

aswithsteptostepProcessareavailableondownloadsectionofhttps://etender.cpwd.gov.in. 

6. The intending bidder must have valid Class-lll digital signature certificate with 

encryption key (combo type) to perform any operations / transactions on the e- 

tendering portal / website and the bidder should download and install the eM-signer on 

theirsystemasperinstructionsavailableondownloadsectionof 

https://etender.cpwd.gov.in. 

7. Onopeningdate,thecontractorcanloginandseethebidopeningprocess.After 

Openingofbids,hewillreceivethecompetitorbidsheets. 

8. ContractorcanuploaddocumentsintheformofJPGformatandPDFformat. 

9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting 

rate in figures appears in yellow colour and the moment rate is entered, it turns sky 

blue. 

 
In addition to this, while selecting any of the cells a warning appears that if  any cell is 

leftblankthesameshallbetreatedas“0”.Therefore,ifanycellisleftblankandno 

Rateisquotedbythebidder,rateof suchitemsbetreatedas“0”(ZERO). 

 However, if atendererquotes Nilrateagainsteach item initemratetender or does not 

quote any percentage above/below on the total amount of the tender or any 

section/sub head in percentage rate tender, the tender shall be treated as invalid and 

Will notbeconsideredaslowesttenderer. 
 

10.  The required documents meeting the criteria to qualify as “approved and eligible 

contractors ofCPWD and other experienced specialized agencies/contractors” along with 

other documents asmentioned under para “List of Documents to be scanned and uploaded 

within the period of tendersubmission” below, as uploaded by the agency shall be checked 

first, while opening the bid. Thefinancial bid of only those agencies shall be opened who 

are found to be eligible agencies, as perthis NIT. 

 

 

 

 

 

https://etender.cpwd.gov.in/
http://www.cpwd.gov.in/
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11.  The intending bidders are required to update their profile in CPWD e-tender portal and to 

upload their bids well in advance of last date of submission of tender. Any issue related to 

updating profile/ uploading tender can be resolved through the concerned Executive 
Engineer(Phone no 04368 266003, e-mail Id: kklee-kcd@cpwd.gov.in) or ERF help line no. 
18001803286or e-mail Id cpwd.support@techmahindra.com. The e-tendering bidders are 
also advised notto wait to raise any issues till the last date of submission of bid in their own 
interest. 

 
12. CPWD Contractors and other experienced specialized agencies/contractors who fulfill the 

followingrequirements shall be eligible to apply. 
 

13. The Executive Engineer of all divisions including NIT issuing division of CPWD will receive 
the original EMD for tender of other divisions and issue receipt of deposition of original EMD 
in the prescribed format only. The contractor shall scan and upload the receipt as well as EMD 
instrument within period of tender submission.
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ListofDocumentstobescannedanduploadedwithintheperiodofbidsubmission: 
 

 

1 Insurance Surety Bond/ Demand Draft /Account Payee Banker’s Cheque /FDR /e-Bank 

Guarantee of any commercial Bank drawn in favour of Executive Engineer and Senior 

Manger(C)-II, Karaikal Project Division-II, CPWD, Karaikal against EMD. 

2 ReceiptfordepositionofOriginalEMD.ThisisapplicableincaseofEMDbeing 

submittedtothedivisionofficeofanyExecutiveEngineer,CPWDincluding Executive Engineer 

inviting bids 

3 CPWD Enlistment Order under Composite Category of appropriate class 

4 GST registration Certificate if already obtained by the bidder. 

If the bidder has not obtained GST registration as applicable, then he shall scan and 

upload following under taking along with bid documents. 

"lf work is awarded to me, I / we shall obtain GST registration certificate, as 

applicable, within one month from the date of receipt of award letter or before 

release of any payment by CPWD, whichever is earlier, failing which I/We shall be 

responsible for any delay in payments which will be due towards me/us on a/c of 

the work executed and / or for any action taken by CPWD or 

GST department in this regard.” 

 

5 
Certificate of ERP training as per CPWD O.M.DG/Enlist.Rules-2023/Misc./25 
dated:15.03.2024 (For CPWD Contractors). 

 
 
 
 

Assistant Engineer (C)  
Thiruvarur Project Sub Division - III 
         KPD – II, CPWD, Karaikal 
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CPWD–6 FOR e-BIDDING 

GOVERNMENT OF INDIA 
CENTRALPUBLICWORKSDEPARTMENT 

NOTICEINVITINGTENDER 
 

1 The Assistant Engineer (C), Thiruvarur Project Sub Division - III, Karaikal 
Project Division-II, CPWD, Karaikal-609602(Mobile No: 8148633578, Email: 
aecpwdtvr@gmail.com)on behalf of president ofIndia invites online percentage 
rate composite bids from approved and eligible contractors of CPWD in 
Building and Roads category for the work of: 

 “Construction of compound wall & Filling and levelling of 
play ground I & II of KV with good earth in the campus of 
Kendriya Vidyalaya, CUTN, Thiruvarur, TamilNadu. SH: 
Laying of drainage line and construction of man holes in KV 
school ground CUTN, Thiruvarur, Tamil Nadu.” 

 

 

The enlistment of the contractors should be valid on the last date of 

submission of bids. 

In case the last date of submission of bid is extended, the enlistment of 

contractor should be valid on the original date of submission of bids. 

 

1.1 
Theworkisestimatedtocost₹4,76,517/- This estimate, however, is given merely as 

a rough guide 

2 Agreement shall be drawn with the successful bidder on prescribed Form No. 

CPWD7, as amended up to last date of submission of bids which is available 

as a Govt. of India Publication and also available on website 

www.cpwd.gov.in. Bidder shall quote his rates as per various terms and 

conditions of the said form which will form part of the agreement. 

3 The time allowed for carrying out the work will be 07 (Seven) days from the 

date of start as defined in Schedule ‘F’ or from the first date of handing over of 

the site, whichever is later, in accordance with the phasing, if any, indicated in 

the bid document. 

4 (i) The site for the work is available. 

5 The bid document consisting of plans, specifications, the schedule of 

quantities of various types of items to be executed and the set of terms and 

conditions of the contract to be complied with and other 

necessarydocumentsexceptStandardGeneralConditionsofContractFormwhichc

an be seen from website https://etender.cpwd.gov.inor www.cpwd.gov.infree 

of cost. 

6 Aftersubmissionofthebidthecontractorcanre-submitrevisedbidany 

numberoftimesbutbeforelasttimeanddateofsubmissionofbidasnotified. 

7 While submitting the revised bid, contractor can revise the percentage rate 

quoted by him any number of times but before last time and date of 

submission of bid as notified. 

mailto:aecpwdtvr@gmail.com)
http://www.cpwd.gov.in/
http://www.cpwd.gov.in/
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8 Earnest Money in the form of Insurance Surety Bond / Demand Draft / 

Account Payee Banker’s Cheque / FDR/ e-Bank Guarantee (for balance 

amount as prescribed) from any of Commercial Banks (drawn in favour of 

Executive Engineer & Senior Manager (C)-II, Karaikal Project Division-II, 

CPWD, Karaikal) shall be scanned and uploaded to the e-Tendering website 

within the period of bid submission. The Original EMD should be deposited 

either in the office of Executive Engineer inviting bids or division office of any 

Executive Engineer, CPWD within the period of bid submission. The EMD 

receiving Executive Engineer (including NIT issuing EE/AE)shall issue a 

receipt of deposition of earnest money deposit to the bidder in a prescribed 

format(enclosed)uploaded by tender inviting EEin the NIT. 

 
A part of earnest money is acceptable in the form of e-bank guarantee also. In 

such cases 50% of earnest money or Rs. 20 lac, whichever is less, shall have 

to be deposited in shape prescribed above, and balance may be deposited in 

shape of e-Bank Guarantee of any Commercial Bank having validity for a 

period of 90 days for single bid works or more from the last date of receipt of 

bids which is to be scanned and uploaded by the intending bidders. 

 
The Earnest money given by all the tenders except the lowest tenderer shall 

be refunded immediately after the expiry of stipulated bid validity period or 

immediately after acceptance of the successful bidder, whichever is earlier. 

However, in case of two/ threebidsystem, earnest money deposit of bidders 

unsuccessfulduringtechnicalbid evaluationetc.should bereturnedwithin 30 days 

of declaration of result of technical bid evaluation. 

 

CopyofEnlistmentOrderandcertificateofworkexperienceandother 

documents as specified in the notice inviting e-tender shall be scanned and 

uploaded to the e-Tendering website within the period of bid submission. 
 Onlinebid documents submittedbyintending bidders shallbeopenedonlyof 

those bidders, whose original EMD deposited with any Division office 

(including division office inviting bids) and other documents scanned and 

uploaded are found in order. 

 a. Thebidsubmittedshallbeopenedat15.30hrson28.10.2026 

9 The bid submitted shall become invalid & e-Tender processing fee shall not be 

refunded if:- 

 (i) Thebidderisfoundineligible. 
 (ii) Thebidderdoesnotuploadscannedcopiesofallthedocumentsstipulatedinthebid

document. 
(iii) If any discrepancy is noticed between the documents as uploaded at the 

time of submission of bid and hard copies as submitted physically by the 
lowest bidder in the office of bid opening authority. 

 

  

 (iv)If atendererquotesnil rates againsteach item initemratetender or does not 

quoteany percentage above / belowon the total amount of thetender or 

any section / sub head in percentage rate tender, the tender shall be 

treated as invalid and will not be considered as lowest tenderer. 
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10 The contractor whose bid is accepted will be required tofurnish performance 

guarantee at specifiedpercentageof thetendered amount asmentioned in 

the schedule E and within the period specified in Schedule F. This 

guaranteeshallbeintheformofInsuranceSuretyBonds, AccountPayee 

Demand Draft, Fixed Deposit Receipt or e-Bank Guarantee from any of 

the Commercial Banks in accordance with the prescribed form. In case 

the contractor fails to deposit the said performance guarantee within the 

period as indicated in Schedule 'F', including the extended period if any, the 

Earnest Money deposited by the contractor shall be forfeited automatically 

without anynoticetothecontractor.The earnestmoneydepositedalongwith bid 

shall be returned after receiving the aforesaid performance guarantee. The 

bidder whose bid is accepted will also be required to furnish either copy of 

applicable licenses/registrations or proof of applying for obtaining labour 

licenses, registration with EPFO, ESIC and BOCW Welfare Board including 

Provident Fund Code No. if applicable and also ensure the compliance of 

aforesaid provisions bythe sub-contractors, if any engaged by the contractor 

for the said work and Programme Chart (Time and Progress) within the 

period specified in Schedule F’’. 

  

11 Intending bidders are advised to inspect and examine the site and its 

surroundings and satisfy themselves before submitting their bids as to the 

nature of the ground and sub-soil (so far as is practicable), the form and 

nature of the site, the means of access to the site, the accommodation they 

may require and in general shall themselves obtain all necessary information 

as to risks, contingencies and other circumstances which may influence or 

affect their bid. A bidder shall be deemed to have full knowledge of the site 

whether he inspects it or not and no extra charge consequent upon any 

misunderstanding or otherwise shall be allowed. The bidder shall be 

responsible for arranging and maintaining at his own cost all materials, 

tools&plants,water,electricityaccess,facilitiesfor workers and 

allotherservicesrequiredforexecutingtheworkunlessotherwisespecificallyprovi

dedforinthe contract documents. Submission of a bid by a bidder implies that he 

has read this notice and all other contract documents and has made himself 

aware of the scope and specifications of the work to be done and of conditions 

and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the 

execution of the work. 
 

12 The competent authority on behalf of the President of India does not bind 

itself to accept the lowest or any other bid and reserves to itself the authority 

to reject any or all the bids received without assigning any reason thereof. All 

bids in which any of the prescribed condition is not fulfilled or any condition 

including that of conditional rebate is put forth by the bidder shall be 

summarily rejected. 

 

13 Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibitedandthebidssubmittedbythebidderswhoresorttocanvassingwill be 

liable to rejection. 

14 The competent authority on behalf of President of India reserves to himself 

theright of accepting thewhole or anypart of thebid and thebiddersshall be 

bound to perform the same at the rate quoted. 
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15 The bidder shall not be permitted to bid for works in the CPWD Circle 

(Division in case of contractors of Horticulture/Nursery category) responsible 

for award and executionof contracts, inwhich his near relative is postedas a 

Divisional Accountant or as an officer in any capacity between the grades of 

Superintending Engineer and Junior Engineer (both inclusive). He shall also 

intimate the names of persons who are working with him in any capacity or 

are subsequently employed by him and who are near relatives to any 

Gazetted officer in the Central Public Works Department or in the Ministry of 

Urban Development. Any breach of this condition by the bidder would render 

him liable to be removed from the approved list of contractors of this 

Department. 

16 No Engineer of Gazetted rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of the 

Government of India is allowed to work as a contractor for a period of one 

year after his retirement from Government service, without the previous 

permission of the Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found any time to 

be such a person who had not obtained the permission of the Government of 

India as aforesaid before submission of the bid or engagement in the 

contractor’s service. 

17 ThebidfortheworksshallremainopenforacceptanceforaperiodofThirty 

(30)daysfromthedateofopeningofbid. 

Further 

(i)If any tenderer withdraws his tender or makes any modifications in the 

terms and conditions of the tender which is not acceptable to the Department 

within 7 days after last date of submission of bids, then theGovernment shall 

withoutprejudicetoanyotherrightorremedy,beatlibertyto forfeit50%of 

Theearnest moneyabsolutelyirrespectiveofletterofacceptanceforthework 

 Isissuedornot. 

(ii) If any tenderer withdraws his tender or makes any modification in the 

terms and conditions of the tender which is not acceptable to the Department 

after expiry of 7 days after last date of submission of bids, then the 

Government shall without prejudice to any other right or remedy, be at liberty 

to forfeit 100% of the earnest money absolutely irrespective of letter of 

acceptance for the work is issued or not. 

 

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) 

above, the bidders shall not be allowed to participate in the re-biddingprocess 

of the same work. 

18 This notice inviting Bid shall form a part of the contract document. The 

successful bidder/contractor, on acceptance of his bid by the Accepting 

Authority shall within 15 days from the stipulated date of start of the work,sign 

contract consisting of: - 

 a) The Notice Inviting Bid, all the documents including Special Conditions, 

GeneralSpecifications/ParticularSpecificationsanddrawings,ifany,forming 

partofthebidasuploadedatthetimeof invitationof bidandtheratesquoted online 

at the time of submission of bid and acceptance thereof together with any 

correspondence leading thereto. 

 b) Standard C.P.W.D.Form 7as amended uptotheprevious dayof last date of 

submission of bids 
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19 ForCompositeBids 

19.1.1 The EE-in-charge of the Division of the major component will call bids for the 

composite work. The Earnest Money will be fixed with respect to the 

combined estimated cost put to bid for the composite bid. 

19.1.2 Thebiddocumentwillincludefollowing Threecomponents: 

Part A, Part-B & Part-C as per Index of this NIT 

19.1.4 Theeligiblebiddersshallquotepercentage(rates)below/above/atpar ECPT for 

both major as well as minor component of the bid. 

19.1.5 After acceptance of thebid by competent authority, the AE in charge of major 

component of the work shall issue letter of award on behalf of the Presidentof 

India. After the work is awarded, the main contractor will have to enter into 

one agreement with AE in charge of major component and has also to sign 

two or more copies of agreement depending upon number of AEs in chargeof 

minor components. One such signed set of agreement shall be handed over 

to AE in - charge of minor component. AE of major component (i.e. Civil 

works) will operate Part – A and Part - B (Civil) of the Agreement. 

19.1.6 Entire work under the scope of composite bid including major and all 

minorcomponents shall be executed under one agreement. 

19.1.7 SecurityDepositwillbeworkedoutseparatelyforeachcomponentcorresponding to 

the bid amount of the respective component of works. 

19.1.8 The main contractor has to associate agency(s) for specified component(s) 

conforming to eligibility criteria as defined in the bid document and has to 

submit detail of such agency(s) to Engineer-in- charge of concerned 

component within prescribed time. Name of the agency(s) to be associated 

shall be approved by Engineer-in-charge of concerned component. 

19.1.9 In case the main contractor intends to change any of the above agency / 

agencies during the operation of the contract, he shall obtain prior approval 

of Engineer-in-charge of minor component. The new agency / agencies shall 

also have to satisfy the laid down eligibility criteria. In case Engineer-in- 

charge is not satisfied with the performance of any agency, he can direct the 

contractor to change the agency executing such items of work and this shall 

be binding on the contractor. 

19.1.10 The main contractor has to enter into MOU with agencies, contractor(s) 

associated byhim. Copyof suchMOUshallbesubmittedto Engineer-in-charge 

of concerned component as well as to AE in charge of major component. In 

case of change of associate contractor, the main contractor has to enter into 

agreement with the new contractor associated by him. 

19.1.11 RunningpaymentforthemajorcomponentshallbemadebyAEofmajor 

disciplinetothemainbidder.Runningpaymentforminorcomponentsshallbemadeb

ytheEngineer-in-chargeofthedisciplineofminorcomponent directly to the main 

bidder. 
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19.1.12 

 

(a) The composite work shall be treated as complete when all the 

components of the work are complete. The completion certificate of the 

composite work shall be recorded by Engineer-in- charge of majorcomponent 

after record of completion certificate of all other components. 

 
(b) Final bill of whole work shall be finalized and paid by the EE of major 

component. Engineer(s) in charge of minor component(s) will prepare and 

pass the final bill for their component of work and pass on the same to the 

EE of major component for including in the final bill for composite contract. 

20 The intending bidders are required to update their profile in CPWD e-tender 

portal and to upload their bids well in advance of last date of submission of 

tender. Any issue related to updating profile / uploading tender can be 

resolved through the concerned Executive Engineer/Assistant Engineer 

(Phone No. 04368 266003 e-mail ID: kkleekpd@cpwd.gov.in) or ERP help 

line no.18001803286 or e-mail Id cpwd.support@techmahindra.com. The e- 

tendering bidders are also advised not to wait to raise any issues till the last 

Dateofsubmissionofbidintheirowninterest. 
 
Price Preference to SC/ST individual contractor for item rate/percentage rate 
tender:  
Price preference in quoted item rate/percentage rate tender shall be 

applicable to the individual enlisted/non-enlisted SC/ST contractor as under: 

For work(s) up to and equal to an estimated cost of Rs.2.70 lakh a price 

preference up to 5% (with reference to the lowest valid tender) may be 

allowed in favor of individual SC/ST enlisted/non-enlisted contractor. No 

earnest money is required in such case(s).  

For work(s) beyond an estimated cost of Rs. 2.70 lakh and upto and equal to 

estimated cost of Rs. 6.20 lakh, the price preference upto 5% (with reference 

to the lowest valid tender) may be allowed in favour of individual enlisted 

SC/ST contractor. However, earnest money at a reduce rate of ½ may be 

accepted in such cases.  

The price preference upto 5% (with reference the lowest valid price bid) may 

be allowed in favour of individual SC/ST contractor only. The above 

concession shall be allowed only after proper verification of the individual 

contractor's claim of belonging to SC/ST community 

 
 

 
Assistant Engineer (C)  

Thiruvarur Project Sub Division - III 
KPD – II, CPWD, Karaikal

mailto:kkleekpd@cpwd.gov.in
mailto:cpwd.support@techmahindra.com
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RECEIPTOFDEPOSITIONOFORIGINAL EMD 

 

(Receipt No…………*……………../Date………* ............. ) 

 

Name of work: Construction of compound wall & Filling and levelling of 
playground I & II of KV with good earth in the campus of Kendriya Vidyalaya, 
CUTN, Thiruvarur, TamilNadu. SH: Laying of drainage line and construction of 
man holes in KV school ground CUTN, Thiruvarur, Tamil Nadu. 

 

NITNo:25/EE&SM(C)-II/KPD-II/2026-27 
 

1. Estimated Cost:₹ 4,76,517.00/- 

 
2. Amount of Earnest Money Deposit:₹ 9,530/- 

 
3. Lastdateofsubmissionofbid:28.10.2026upto15:00 hours 

 

 
1. Name of contractor .......................................... ………………# 

 
2. Form of EMD ..................................................................... # 

 
3. Amount of Earnest Money Deposit .................................................. # 

 
4. Date of submission of EMD .......................................................... # 

 
 
 
 

 
Signature, Name and Designation of EMD 

receiving officer(EE/AE(P)/AE/AAO along 

with Office stamp 
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OnNon-JudicialStampPaperofMinimumofRs.100/- 

(Guarantee Offered by Bank to CPWD in connection with the Execution of Contracts) 

Formofe-BankGuaranteeforEarnestMoneyDeposit/PerformanceGuarantee/ 

Security Deposit / Mobilization Advance 

 

1. Whereas the Executive Engineer & Senior Manager (C) - II ………………………. 

(Name of Division)..……………….., CPWD on behalf of the President of India 

(hereinaftercalled“TheGovernment”)hasinvitedbidsunder ............................................ (NIT 

Number)……………….dated……………...for………………………..(nameofwork) 

………………………………………..TheGovernmenthasfurtheragreedtoaccept 

irrevocable e-Bank Guarantee for Rs… ................................................ (Rupees 

……………………..only) valid upto ………………………….. (date)* ............... as 

EarnestMoneyDepositfrom…………….(nameandaddressofcontractor) 

…………….(hereinaftercalled“thecontractor”)forcomplianceofhisobligationin accordance 

with the terms and conditions of the said NIT. 

OR ** 

Whereas the Executive Engineer & Senior Manager (C) - II…………..(name of 

division)……………….,CPWD on behalf of the President of India (hereinafter called 

“TheGovernment”)hasenteredintoanagreementbearingnumber 

………………………..with………………………….(name and address of the 

contractor)……………… (hereinafter called “the contractor”)for execution of 

work…………………..(name of work)………………………..The Government hasfurther 

agreed to accept an irrevocable e-Bank Guarantee for 

Rs…………………..((Rupees……………………..only)valid upto…………….(date)

 ..................... asPerformanceGuarantee/SecurityDeposit/MobilizationAdvance 

Fromthesaid Contractorforcompliance of hisobligations inaccordance withtheterms and 

conditions of the agreement. 

 

2. We, …… (indicate the name of the bank) …… (herein after referred to as “the Bank”), 

hereby undertake to pay to the Government an amount not exceeding Rs……… 

(Rupees ................ only) on demandbytheGovernment within 10 days of the demand. 

 

3. We,………… (indicate the name of the bank)…………………………,do here by 

undertake to pay the amount due and payable under this guarantee without anydemur, 

merely on a demand from the Government stating that the amount claimed is required 

to meet the recoveries due or likely to be due from the said Contractor. Any such 

demand made on the Bank shall be conclusive as regards the amount due and 

payable by the Bank under this Guarantee. However, our liability under this guarantee 

shallberestrictedtoanamountnotexceedingRs. ....................................................... (Rupees 

… ............................ only) 

 

4. We,…………..(indicatethenameoftheBank) .............................. ,furtherundertaketopay 

the Government any money so demanded notwithstanding any dispute or disputes 

raised by the contractor in any suit or proceeding pending before any Court orTribunal, 

our liability under this e-Bank Guarantee being absolute and unequivocal. 

Thepayments made byusunder this e-BankGuaranteeshall be a validdischarge 
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of our liability for payment there under and the Contractor shall have no claim against 

us for making such payment. 

5. We,……..(indicate the name of the Bank)………………,further agree that the 

Government shall have the fullest liberty without our consent and without affecting in 

any manner our obligation here under to vary any of the terms and conditions of the 

said agreement or to extend time of performance by the said Contractor from time to 

timeor topostponefor anytimefromtimetotimeanyof thepowers exercisablebythe 

Government againstthesaid contractor andtoforbear or enforceanyof the termsand 

conditions relating to the said agreement and we shall not be relieved from our liability 

by reason of any such variation or extension being granted to the said Contractor orfor 

any forbearance, act of omission on the part of the Government or any indulgence by 

the Government to the said Contractor or by any such matter or thing whatsoever 

which under the law relating to sureties would, but for this provision, have effect of so 

relieving us. 

 

6. We, ………. (indicate the name of the bank) ………………., further agree that the 

Government as its option shall be entitled to enforce this Guarantee against the Bank 

as a principal debtor at the first instance without proceeding against the Contractorand 

notwithstanding any security or other guarantee the Government may have in relation 

to the Contractor’s liabilities. 

 

7. Thisguaranteewill not be dischargedduetothe changeintheconstitution of theBank or 

the Contractor. 

 

8. We,……………(indicate, the name of the Bank)………………,undertake not to revoke 

this guarantee except with the consent of the Government in writing. 

9. This e-Bank Guarantee shall be valid upto to …………………. unless extended on 

demand by the Government. Notwithstanding anything mentioned above, our liability 

againstthisguaranteeisrestrictedtoRs……………….(Rupees… .................................. only) 

and unless a claim in writing is lodged with us within the date of expiry or extended 

date of expiry of this guarantee, all our liabilities under this guarantee shall stand 

discharged. 

Date………… 

Witnesses: 

1. Signature………………. AuthorizedSignatory 

Name and Address Name 

Designation 

StaffCodeNo. 

Bank Seal 

2. Signature…………..…… 

Name and Address 

*Date to be worked out on the basis of validity period of 90 days where only financial bids 

are invited and 180 days for two / three bid system from the date of submission of tender. 

** In Paragraph 1, strike out the portion not applicable. e-Bank Guarantee will be made 

either for earnest money or for performance guarantee / security deposit / mobilization 

advance, as the case may be. 
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GOVERNMENT OF INDIA 

CENTRALPUBLICWORKSDEPARTMENT 

 
STATE:PUDUCHERRY CIRCLE:SE&PD,KARAIKALPROJECTCIRCLE, KARAIKAL  

ZONE: DIVISION:EE & SM(C) –II,KARAIKAL PROJECTDIVISION-II 

BRANCH: B& R SUB DIVISION:AE (C), TRPSD-III,KARAIKAL PROJECTDIVISION-II 

 

CPWDForm-7 

PERCENTAGERATEBID&CONTRACTFORWORKS 

 

Bid for the work of Construction of compound wall & Filling and levelling of play ground 
I & II of KV with good earth in the campus of Kendriya Vidyalaya, CUTN, Thiruvarur, 
TamilNadu. SH: Laying of drainage line and construction of man holes in KV school 
ground CUTN, Thiruvarur, Tamil Nadu. 

 

(i) To be submitted / uploaded upto 15:00 hrs on 28.10.2026 to the office of the 

Assistant Engineer (C), Thiruvarur Project Sub Division – III, Karaikal Project Division-

II, CPWD, Karaikal – 609602. 

(ii) To be opened in the presence of bidders who may be present at 15:30 hrs on 

28.10.2026in the Office of the Assistant Engineer (C), Thiruvarur Project Sub Division 

- III, Karaikal Project Division-II, CPWD, Karaikal – 609602. 

BID 

I / We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 

Rules referred to in the conditions of contract and all other contents in the tender document 

for the work. 

 
I / We hereby tender for the execution of the work specified for the President of India within 

the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect 

with the specifications, designs, drawing and instructions in writing referred to in Rule-1 of 

General Rules and Directions and in Clause 11 of the Conditions of contract and with such 

materialsasareprovidedfor, by, andinrespectof accordancewith,suchconditionssofaras 

applicable. 

 
I /Weagreetokeepthetender openfor (30) Thirtydays from the date of opening of bid and not 

to make any modification in its terms and conditions. 

 
I/we have deposited EMD for the prescribed amount in the office of concerned Executive 

Engineer as per the bid document. 
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A copy of earnest money deposit receipt of prescribed amount deposited in the form of 

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's 

Cheque or e-Bank Guarantee (as prescribed) issued by a Commercial Bank as earnest 

money. If I / We, fail to furnish the prescribed performance guarantee within prescribed 

period, I / We agree that the said President of India or his successors, in office shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. Further, if I / We fail to commence work as specified,I / We agree that President of 

India or the successors in office shall without prejudice to any other right or remedy available 

in law, be at liberty to forfeit the said performance guarantee absolutely.The said 

Performance Guarantee shall be a guarantee to execute all the works referred to in the 

tender documents upon the terms and conditions contained or referred to those in excess of 

that limit at the rates to be determined in accordance with the provision contained in Clause 

12.2 and 12.3 of the tender form. 

Further, I / We agree that in case of forfeiture of Earnest Moneyor Performance Guarantee as 

aforesaid. I / We shall be debarred for participation in the re- tendering process of the work. 

I / We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to 

the notice of Department, then I / we shall be debarred for tendering in CPWD in future 

forever. Also, if such a violation comes to the notice of Department before date of  start of 

work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit / Performance Guarantee. 

 
I /We hereby declarethat I /Weshall treatthetender documentsdrawings and otherrecords 

connected with the work as secret / confidential documents and shall not communicate 

information / derived there from to any person other than a person to whom I / We am / are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

Dated: SignatureofContractor 

Witness: PostalAddress 

Address: 

Occupation: 

ACCEPTANCE 

 

Theabovetender(asmodifiedbyyouasprovidedinthelettersmentionedhereunder)is 

acceptedbymeforandonbehalfofthePresidentofIndiaforasumofRs. 

… .................................................. (Rupees 

…………………………………………………………………………………………………………… 

…………………………). 

Thelettersreferredtobelowshallformpartofthiscontractagreement: (a) 

(b) 

(c) 

For & on behalf of President of India 

Signature……………………………… 

Date: Designation:AssistantEngineer 
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PROFORMAOF SCHEDULES 

(FORCIVIL COMPONENT) 

SCHEDULE‘A’ 

 
ScheduleofQuantities(asperPWD-3): ScheduleofQuantitiesforquotingratesforcivil 

AndelectricalworksasperBiddocument 

 
SCHEDULE‘D’ 

Extra schedule for specific requirements / document for the work, if any 

Particular Specifications and Special Conditions: AsperBidDocument 

SCHEDULE ‘E’ 

ReferencetoGeneralConditionsofContract:General Conditions of Contract 2023 for Construction 

work with amendments up to the last date of submission of bids 

 

Name of Work: Construction of compound wall & Filling and levelling of play ground I 
& II of KV with good earth in the campus of Kendriya Vidyalaya, CUTN, Thiruvarur, 
TamilNadu. SH: Laying of drainage line and construction of man holes in KV school 
ground CUTN, Thiruvarur, Tamil Nadu. 

 

Estimatedcostofwork:  

(i)CivilComponents ₹ 4,76,517.00/- 

(ii)E&MComponents 0 

(iii)Total ₹ 4,76,517.00/- 

 

(i) EarnestMoney:₹ 9,530/-/- 

(Tobereturnedafterreceivingperformanceguarantee) 

 

(ii) PerformanceGuarantee : As per NIT Page no.4 

(iii) SecurityDeposit : 2.5%oftendered value 
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SCHEDULE'F' 

GENERALRULES&DIRECTIONS: 

Officerinvitingtender: Assistant Engineer (C), Thiruvarur Project Sub 

Division - III,KaraikalProjectDivision-

II,CentralPublicWorksDepartment, Karaikal -609602 

Maximum percentage for 

quantity of items of work to be 

executed beyond which 

ratesaretobedeterminedin 

accordancewithClauses12.2(c) 

SeebelowunderClause 12 

Definitions: 

2(v) Engineer-in-Charge  

(a) CivilWorks Assistant Engineer (C), Thiruvarur Project 

Sub Division - III,Karaikal Project Division - II, 

Central Public WorksDepartment,Karaikal-

609602orhissuccessorsthereof 

(b) E& MWorks Executive Engineer and SeniorManager (E),KaraikalProjectElectricalDivision,CPWD,Karaikal 

-609602orhissuccessorsthereof 

2(viii) AcceptingAuthority Assistant Engineer (C), Thiruvarur Project 

Sub Division - III,Karaikal Project Division - II, 

Central Public WorksDepartment,Karaikal-

609602orhissuccessors thereof 

2(x) Percentage on cost of materials 

and Labour to cover all 

Overheadsandprofits 

15% 

2(xi) StandardScheduleof Rates  

(a) CivilWork DSR2023(VolI&II)withamendmentsuptodateofs
ubmissionofbid 

(b) ElectricalWork DSR(E&M)2022withamendmentsuptodateof 

Submissionofbid 

2(xii) Department CentralPublicWorksDepartment(CPWD) 

9(ii) Standard CPWD Contract 

FormGCC2023,CPWDForm7 

Asmodified&correctedupto 

CPWDForm7&GeneralConditionsofContract20

23forConstructionworkswithamendmentsupto 

Thelastdateofsubmissionofbids 
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Clause1 

(i) Time allowed for submission ofPerformance 

Guarantee, Programmechart 

(Timeandprogress) and applicable labour 

licenses,registration withEPFO, ESIC & 

BOCW Welfareboardorproofof 

applyingthereof from the date of issue of 

letter of acceptance 

3(Three)days 

(ii) Maximum allowable extension with late fee 

@ 0.1% per day of Performance Guarantee 

amountbeyondtheperiodprovidedin(i) 

above 

1(One)days 

Clause2 

 

a) Authorityforfixingcompensationunder 

Clause 2 

 
Superintending Engineer and 

Project Director,  

Karaikal Project Circle, 

CPWD, Karaikal–

609602orhissuccessorsthereof 

Clause2 

a) ApplicableClause2 Yes 

Clause5 

a) Number of daysfrom the date of 

issueofletterofacceptancefor reckoning 

Dateof start 

3(Three)daysordateofhandingoverofsi

te whichever is later 

 
Tableof Milestones: 

 

Sl. 

No. 

DescriptionofMilestone Time allowed in 

months (From 

Date of start) 

Amounttobewithheldincaseof 

non-achievement of mile stone 

1 Full value of work 7 Days In the event of not achieving the 
necessary progress as assessed 
from the running payment,5% of 
the component of tendered value 
of work will be withheld  for failure 
of milestone 



23 
 

 

Withheld amount shall be released if and when subsequent milestone is achieved within 

respective time specified. The main contractor will ensure that electrical components of the 

work are executed in time without giving any chance for slippage of milestone an account of 

delay in execution of associated electrical works by him. However, in case milestones are not 

achievedbythecontractorforthework,theamountshownagainstmilestoneshallbe withheld by the 

Engineer-In-Charge of the respective components. 

 

Timeallowedforexecutionofwork 07 (Seven) days 

(i) Authority to convey the 

decision of shifting of 

milestoneandextensionof 

time 

Assistant Engineer (C), Thiruvarur Project Sub 

Division - III,Karaikal Project Division - II, Central 

Public WorksDepartment,Karaikal-

609602orhissuccessors thereof, 

 

(ii) Authority to decide 

rescheduling of mile stones 

and extension of time 

Assistant Engineer (C), Thiruvarur Project Sub 

Division - III,Karaikal Project Division - II, Central 

Public WorksDepartment,Karaikal-

609602orhissuccessors thereof 

(iii) Shifting of date of start in 

case of delay in handing 

over of site 

Assistant Engineer (C), Thiruvarur Project Sub 

Division - III,Karaikal Project Division - II, Central 

Public WorksDepartment,Karaikal-

609602orhissuccessors thereof 

 
ScheduleofHandingoverofsite(Annexure-A) 

Part PortionofSite Description Timeperiodforhandin

g 

overreckonedfromdat

e 

of 
issueofletterofIntent 

PartA Portionwithoutanyhindrance Complete 
portion 

On the date of 

award of work 

 
ScheduleofissueofDesignsandDrawings(Annexure-B) 

 

Part PortionofDesign Description Time period for issue
 ofdesignReckonedfromdate
ofreceiptoftenders 

PartA Issue of working 

Architecturaldrawing 

Not Applicable 

PartB Issue of structural 

drawings. 

Not Applicable 
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Clause5.2 

 

Modeofgivingnoticesforhindrance Offline / email 

 
Clause6ElectronicMeasurementBooks 

Computerized Measurement Book (CMB)/ 
Electronic Measurement Book 

CMB 

 
Clause7 

Grossworktobedonetogetherwithnetpayment/ 

adjustment of advances for material collected, if 

any,sincethelastsuchpaymentforbeingeligible 

Tointerimpayment 

Not Applicable 

 
Clause:7A 

WhetherClause7Ashallbe applicable: Yes 

No Running account bill shall be paid for the work till the applicable labour 

licenses,registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable 

aresubmitted by the contractor to the Engineer-in-charge. 

Clause:7B 

Whether Clause 7B shall be applicable:

 Yes

Clause 8A: 

Authority to decide compensation on 

account if contractor fails to submit 

completion plans 

Assistant Engineer (C), Thiruvarur Project Sub 

Division - III,Karaikal Project Division - II, Central 

Public WorksDepartment,Karaikal-

609602orhissuccessors thereof 

Clause 9: 

Payment of final bill: 3 months of physical completion of the work or within one month of the date of 

the Final Certificate of Completion furnished by the Engineer-in-Charge whichever is earlier. 

Clause10A 

List of testing equipmenttobeprovidedbythecontractoratsitelab:AsPerTable1 

Clause 10 B (ii) 

WhetherClause10B(ii)shallbeapplicable Not Applicable 

Clause10C Not Applicable 

Clause10CC NotApplicable 

ForConstructionPeriod  

 

Sl.No. Relevantcomponentofmaterial/labourforprice 

escalation 

Percentageoftotal 

Valueofwork 
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1 LabourComponent 25% 

 
 
Clause11 

 

Specifications to be 

followed for execution 

of work 

CivilWorks: 

a) CPWD Specifications 2019 Volume- I & II with corrections 

slipsup to the last date of submission / uploading of tender 

 Electrical Works: 

a) CPWDGeneral SpecificationsforElectricalworksPart-I- 

Internal-2023 

b) CPWDSpecificationforElectricalworksPartII-External-2023 

c) CPWD Specification for Electrical works Part – IV – Substation -

2013 

d) CPWD Specification for Electrical works Part – V - Wet Riser 

andSprinkler Systems - 2020 

e) CPWDSpecificationfor ElectricalworksPart– VI-Fire Detection& 

Alarm System - 2018 

f) CPWDSpecificationforElectricalworksPart–VII-DGsets–2013 

 
Note: 

1) The above Specifications shall be applicable with correction slips up to the last date 

ofsubmission / uploading of bid and amendments thereof. 

2) Wherever CPWD Specifications are not available, works shall be executed as per 

SpecialConditions, Particular Specifications, Relevant BIS Codes and terms and 

conditionsmentioned in the NIT. Where no specifications or BIS Code is available, 

Manufacturer’sSpecifications shall be followed. 

3) ThedirectionoftheEngineer-in-Chargeshallbefollowedinabsenceoftheabove two. 

 
Clause12 

12.2 (c) Deviationlimitbeyondwhichclause12.2(c)shall 

Applyforbuildingwork 

Construction work 

 (i) Deviation limit beyond which clause 12.2 (c) 

shall apply for foundation work (except items 

mentionedinearthworksubheadinDSRand 

Relateditems 

 No Limit with following 
Sanctioning authority 

 (ii)Deviation limit for items mentioned in 

EarthworksubheadofDSRandrelateditems 

The completion Cost shall 
in no case extend 1.5 

times the contract amount 

Clause16 

Competent Authority for deciding 

reduced rates 

Superintending Engineer and Project 

Director,Karaikal Project Circle, CPWD, Karaikal -

609602 orhis successors thereof 

 
Clause18 

 

Listofmandatorymachinery,tools&plantstobe 

Deployedbythecontractoratsite 

 

-NA- 
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Clause19–Labourlawstobecompliedbythe Contractor 

 

Competentauthorityfordecidingpenalty 
Clause19C,19D,19G & 19K 

Assistant Engineer (C), Thiruvarur Project 

Sub Division - III, Karaikal Project Division 

-II, Central Public 

WorksDepartment,Karaikal-

609602orhissuccessors thereof 

Clause25 

Conciliator SpecialDirectorGeneral(ProjectRegionChennai),CPWD,Chennai 

ArbitratorAppointing 

Authority 

SuperintendingEngineerandProjectDirector,KaraikalProject 

Circle,CPWD,Karaikalorhissuccessorsthereof 

Placeof Arbitration Puducherry 

 
Clause 32 (i) Requirement of Technical Representative(s) and Recovery Rates (for civil & 

electrical works) 

 

S
l.
N

o
. 

Minimum 

Qualificationof 

Technical 

Representative 

D
is

c
ip

lin
e
 

Designation 

(PrincipalTechni

cal 

/ Technical 

Representat

ive) 

M
in

im
u

m
 

E
x
p
e
ri
e
n
c
e
 

(Y
e
a

rs
) 

N
u

m
b
e
r 

Rate at which recovery 

shall bemadefrom 

thecontractor intheevento 

font full filling 

provisionofClause32 (i) 

Figures 

(in`) 

Words 

(in`) 

1 Graduate 

Engineer 

 
Or 

 

Diploma 

Engineer 

Civil ProjectManag

er cum 

Planning / 

Quality/Site/ 

Billing 

Engineer 

2
Y

rs
o
r 

5
 Y

rs
 

re
s
p

e
c
ti
v
e
ly

 

1No 15,000/- (Rupees 

Fifteen 

Thousand 

only) per 

Month

 

per Person 

 

 
Note: 
1. Assistant Engineers retired from Government services who are holding Diploma will 

be treated at par with Graduate Engineers. Diploma holder with minimum 10 year relevant 

experience with a reputed construction company can be treated at par with Graduate 

Engineers for the purpose of such deployment subject to the condition that such diploma 

holders should not exceed 50% of requirement of degree engineers. 

2. The contractor shall submit a certificate of employment of the technical 

representative(s) (in the form of copy of Form -16 or CPF deduction issued to theEngineers 

employed by him) along with every account bill/final bill and shall produce evidence if at 

any times so required by the Engineer-in-charge. 

 

 

 

 



27 
 

 

 

Clause38 

 

(i) (a) Schedule/statement for determining 

theoretical quantity of cement & bitumen 

on the basis of Delhi Schedule of Rates 

DSR2023withcorrectionslips 

Uptolastdateofsubmissionof 

bid 

(ii)  Variationspermissibleontheoretical 

quantities: 

 

 (a) Cement  

  Forworkswithestimatedcostputto 

TendermorethanRs. 25lakh 

2% (Two percent)plus/ 

minus 

  Bitumenforallworks 2.5%(Twopointfivepercent) 

Plusonlyandnilonminusside 

 (b) SteelReinforcementandstructuralsteel 

Sectionsforeachdiameter,sectionand 

category 

2%(Twopercent)plus/minus 

(c) Allother materials Nil 
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Annexure-C1 
FormofApplicationbytheContractorforseekingExtensionofTime 

 

1 Nameof Contractor: 

2 Nameofwork asgivenintheagreement: 

3 AgreementNo: 

4 Estimatedamountputtender: 

5 Dateof commencementof worksasper 

agreement: 

6 Periodallowedforcompletionofworkasper 

agreement: 

7 Dateofcompletionstipulatedinagreement: 

8 Periodforwhichextensionoftimehasbeen 

GivenbyauthorityinSchedule‘F“ previously: 

 

 EE’sLetterNo.anddate Extensiongranted 

Months Days 

(a)1stExtension    

(b)2ndExtension    

(c)3rdExtension    

(d)Total extension 

Previouslygiven 

   

 

1. Reasonsforwhichextensionhavebeenpreviouslygiven 

(copies of the previous applications should be attached): 

2. Periodforwhichextensionifapplied: 

3. Hindrancesonaccountofwhichextensionisappliedforwhich 

dates on which hindrances occurred and the period for which 

these are likely to last (for causes under clause 5.2 and 5.3): 

 
SubmittedtotheauthorityindicatedinSchedule“‘F”withcopytotheEngineer –in– Charge. 

 

 
SignatureofContractor Date 



 
 

 

Annexure-C2 
FormofApplicationoftheContractorforseekingReschedulingofMilestones 

 

1. Name of Contractor : 

1. Name of work  as given in the agreement : 

2. Agreement No. : 

3. Estimated amount put tender : 

4. Date of commencement of works as per agreement : 

5. Period allowed for completion of work as per agreement : 

6. Date of completion stipulated in agreement : 

7. Rescheduling of milestones done previously : 

 

 EE’s Letter No. 

and date 

Rescheduling of Milestones Done 

Original Date Reschedule date 

(A)1stMilestone    

(B)2ndMilestone    

    

 
Rescheduling of Milestone applied for 

Milestone No. 

for which 

Rescheduling 

Is applied 

Original / 

Rescheduled Date 

Details and 

Period of 

Hindrances 

Comments 

of 

Executive 

Engineer 

Proposed 

Rescheduled 

Date of 

(A)1st 

Milestone 

    

(B)2nd 

Milestone 

    

     

 

 
Submitted to the Sub Divisional Officer 

 

 
Signature of 

Contractor 

Date 

 

 

 

 

 

 
 
 



 
 

 

 

 
 
 
 
 
 
 
 

PART-B 

(Civil work) 
 

 

 

 

 

 

 

 

 

 



 
 

 

GENERAL SPECIFICATION 
 

Before tendering, the contractor shall inspect the site of work and shall fully 
acquaint himself about the conditions prevailing at site, availability of materials, 
availability of land and suitable locations for construction of godowns, stores and 
camp, transport facilities, the extent of leads and lifts involved in achieving the 
completion of work. 
 
The contractor shall at his own expense and risk arrange land for accommodation 
of labour, setting up of office, the storage of materials, erection of temporary 
workshops, construction of approach roads to the site of the work including land 
required for carrying out of all jobs connected with the completion of the work. 
However, the departmental land, to the extent available may be allowed to be 
used for the purpose free of rent without accepting any responsibility for the delay, 
if any, on this account. The contractor shall have to abide by the regulations of the 
authorities concerned and the directions of the Engineer-in-charge for the use of 
the land available at the site of work. If during construction, it becomes necessary 
to remove or shift the stored materials shed workshop, access roads, etc, to 
facilitate execution of any other work by any other agency, the contractor shall 
carry out the removal of shifting as directed by the Engineer – in – charge and no 
claim whatsoever, shall be entertained on this account. 
 
It shall be deemed that the contractor has satisfied himself as to the nature and 
location of the work, transport facilities, availability of land for setting up of camp, 
etc. the department will bear no responsibility for lack of such knowledge & the 
consequences thereof. 
 
The contractor shall have to make approaches to site, if so required and keep 
them in good condition for transportation of labour and materials as well as 
inspection of works by the Engineer – in – charge. Nothing extra shall be paid on 
this account. 
 
The contractor shall carry out true and proper setting out of the work in co- 
ordination with the Engineer – in – charge or his authorized representatives and 
shall be responsible for the correctness of the positions, levels, dimensions and 
alignments of all parts of the structure. If at any time, during the progress of the 
work, any error appears or arises in the position, level, dimensions or alignment of 
any part of the work, the contractor on being asked to do so by the Engineer –in– 
charge, shall rectify such error to the entire satisfaction of Engineer – in –charge. 
The checking by the Engineer – in – charge or his authorized representatives shall 
not relieve the contractor of his responsibility for the correctness of any setting out 
of any line or level. The contractor shall carefully protect and preserve all 
benchmarks, pegs and pillars provided for the setting out of works. 
 
All setting out activities concerning establishment of bench marks, theodolite 
stations, center line pillars, etc. including all materials, tools, plants, equipment’s, 
theodolite and all other instruments, labour, etc. required for performing all the 
functions necessary and ancillary thereto at the commencement of the work, 
during the progress of the work and till the completion of the work shall be carried 
out by the contractor and nothing extra shall be paid on this account. 
The Contractor shall at his own cost submit samples of all materials sufficiently in 
advance and obtain approval of Engineer – in – charge.  
 
Subsequently the materials to be used in the actual execution of the work shall 
strictly conform to the quality of samples approved by the Engineer – in – charge 
and nothing extra shall be paid on this account. The acceptance of any sample or 
material on inspection shall not be a bar to its subsequent rejection, if found 
defective. 
 
 



 
 

 

The contractor shall at his cost, make all arrangements and shall provide 
necessary facilities as the Engineer – in – charge may require for collecting, 
preparing, packing, forwarding and transportation of the required number of 
samples for tests & for analysis at such time and to such places as directed by the 
Engineer – in- charge. Nothing extra shall be paid for the above operations 
including the cost of materials required for tests & analysis.  
 
The necessary tests shall be conducted in the laboratory approved by the 
Engineer – in – charge. The samples for carrying out all or any of the tests shall 
be collected by Engineer –in – charge or on his behalf by any other officer of 
CPWD. The contractor or his authorized representative shall associate himself in 
collection, preparation, packing and forwarding of such samples for the prescribed 
tests and analysis. In case the contractor or his authorized representative is not 
present or does not associate himself in the aforesaid operation the results of 
such tests and consequences thereon shall be binding on the contractor. 
 
Materials used on work without prior approval and testing (where testing is 
necessary) by the Engineer – in – charge are liable to be considered 
unauthorized, and not acceptable. The Engineer – in – charge shall have full 
powers for removal of any or all of the materials brought to site by contractor 
which are not in accordance with the contract specifications or do not conform, in 
character or quality to the samples approved by the Engineer – in – charge. In 
case of default on the part of the contractor in removing rejected materials, the 
Engineer – in – charge shall be at liberty to have them removed at the risk and 
cost of the contractor. 
 
The contractor shall make his own arrangement of water required for execution of 
work and get the water tested with regard to its suitability for use in the works and 
get written approval from the Engineer – in – charge before he proceeds with the 
use of same for execution of work. 
 
The work shall be carried out in such a manner so as not to interfere / or adversely 
/ or disturb other works being executed by other agencies, if any. 
 
Any damage done by the contractor to any existing work or work being executed 
by other agencies shall be made good by him at his own cost. 
 
The work shall be carried out in the manner complying in all respect with the 
requirement of relevant rules and regulations of the local bodies under the 
jurisdiction of which the work is to be executed and nothing extra shall be paid on 
this account. 
 
For completing the work in time, the contractor may have to work in two or more 
shifts and no claims whatsoever shall be entertained on this account, not with 
standing the fact that the contractor will have to pay extra amount if any to the 
laborers and other staff engaged directly or indirectly on the work according to the 
provisions of the labour regulations and the agreement entered upon. 
 
The contractor will have to make his own arrangement for obtaining electric 
connection from the State Electricity Board and make necessary payment directly 
to the department concerned and / or install generators at the site of work, if 
required and nothing extra whatsoever will be payable on this account. 
 
The drawings for the work that will be issued by the Engineer – in –charge during 
execution of work shall at all times be properly correlated before executing any 
work and no claim whatsoever shall be entertained for discrepancies in the 
drawings. 
 
The contractor shall maintain in good condition all work executed till the 
completion of entire work entrusted to the contract under this contract. 
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The rates for all items of work, unless clearly specified otherwise, shall include the cost of 
all labour materials, de – watering required, if any, and other inputs involved in the 
execution of the items. 
 
Unless otherwise provided in the schedule of quantities, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, depths, leads and lifts, 
except for additional height in centering and shutting over a height of 3.5m.No claim 
whatsoever for idle labour, additional establishments, costs of hire and labour charges for 
tools and plants etc., would be entertained under any circumstances. 

 
For the safety of all labour directly or indirectly employed in the work for the performance 
of the contractor’s part of this agreement, the contractors shall, in addition to the provision 
of CPWD safety code and directions of the Engineer – in – charge, make all 
arrangements to provide facility as per the provision of Indian Standard Specifications 
(Codes) listed below & nothing extra shall be paid on this account. 

IS 3696 Part I Safety Code for scaffolds &ladders 
IS3696 PartII Safety Codefor scaffolds and ladders 
IS764 Safety Code for excavationwork. 
IS4138 Safety Code for working in compressed air. 
IS7293 Safety Code for working with construction machinery. 
IS7969 Safety Code for storage and handling of building materials. 
IS4130 Safety code for demolition of buildings. 

 
The contractor shall take all precautions to avoid all accidents by exhibiting necessary 
caution boards and by providing red flags, red lights and barriers. The contractor shall be 
responsible for any accident at the site of work and consequences thereof. 

 
Royalty if any payable and all other incidental expenditure shall have to be paid by the 
contractor on all the boulders, metal shingle, earth, sand bajri, etc. collected by him for the 
execution of the work, direct to the concerned Revenue Authority of the State or Central 
Govt. and the amount paid shall not be reimbursed in any form whatsoever. 

 
Other agencies working at site will also simultaneously execute the works entrusted to 
them and to facilitate their working, the contractor shall make necessary provisions e.g. 
holes, openings, etc. for laying / burying pipes, cables, conduits,clamps, hooks, operation 
for the execution of other agencies smoothly. The final finishing of the work is to be 
executed in co – ordination with other agencies as directed by the Engineer – in – charge. 

 
On account of security considerations, there could be some restrictions on the working 
hours, movement of vehicles for transportation of materials and location of labour camp. 
The contractor shall be bound to follow all such restrictions and adjust the programme for 
execution of work accordingly. 
 
Stacking of materials and excavated earth shall be done as per the directions of the 
Engineer – in – charge. Double handling of materials or excavated earth if required shall 
have to be done by the contractor at his own cost. 

 
Cost of applying cement slurry over the concrete surface before fresh concrete is laid as 
per para 5.4.4.4 of CPWD specifications 2019 is included in the relevant items of the 
schedule of quantities and nothing extra shall be paid. 

 
Unless otherwise specified in the schedule of quantities the rates for all items of work shall 
be considered as inclusive of working in or under water and / or liquid mud and / or foul 
conditions including pumping or bailing out liquid mud or water accumulated in excavations 
during the progress of the work form springs, tidal or river seepage, rain, broken water 
mains or drains and seepage from subsoil acquifer. 
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Stone slabs for risers and treads of stair cases and steps, where specified, shall be of 
single piece of required width and length. No joint shall be permitted. The holes of required 
shape and size shall be drilled in the single piece stone slabs of treads for fixing 
balustrades wherever necessary. Pattern of stone slabs for landings of staircase shall be 
decided by the Engineer – in – charge. Nothing extra is payable on this account. 

 
Stone slabs used for treads of staircase shall be provided with three lines of machine cut 
grooves of size 5 mm x 2 mm, 25 mm apart near the nosing of the steps. Nothing extra is 
payable on this account. 

 
To protect the flooring & steps of staircases during construction and until the completion of 
the work, finished / semi finished surface of flooring shall be covered with a thick layer 
plaster of paris and this layer shall be maintained in good condition till its removal. The 
removal of the layer of plaster of paris and cleaning the surface shall be done as and when 
decided by the Engineer – in – charge. After the removal of plaster of paris and cleaning of 
the surface, damage, if any, shall have to be made good by the contractor. No extra 
payment shall be made for doing this operation. 

 
 

The steel work in railing includes fish tailing of the section to be embedded in concrete and 
fixing the same. 

 
In RCC work, to avoid displacement of reinforcement bars in any direction and to ensure 
proper cover, only factory made round / square type cover blocks should be used. 

 
Nothing extra will be paid for centering, shuttering, reinforcement and RCC work for sloped 
slabs and beams. Unless otherwise specified in the item. 

 
Steel bars shall be stored about 30 to 45 cms, above ground and where the storage is for 
more than 3 months, a coat of cement wash shall be given to the bars and nothing extra 
shall be paid towards cost of application of cement wash. 

 
Some restrictions may be imposed by the State Government on quarrying of sand, stones 
etc. from certain areas. For timely completion of work the contractor shall have to bring 
such materials from other quarries located elsewhere. 

 
The contractor shall give five years guarantee in the prescribed proforma for water proofing 
items specified in the schedule of quantities. In addition to this10% of the cost of executed 
items shall be retained either in cash / fixed deposit or in the form of Bank Guarantee which 
shall be released after the expiry of 10 years from the date of completion if no defects are 
found in water proofing or the defects are made good. This amount shall be adjusted 
against the expenses incurred on making good the defects if the contractor commits breach 
of guarantee. 

 
In case of any difference in the Hindi version and English version in any of the condition of 
contract, English version shall prevail. 

 
It is the responsibility of the contractor to obtain necessary no objection certificate, 
wherever required for approval of drawings, water supply, sanitary connection, electricity 
connection completion certificate, occupation certificate, clearance from fire protection 
department etc. from Central Govt. / State Govt. / Development Authority / Municipal 
corporation / Zilla Parishatt / Local Bodies / Village Panchayat any other organization as the 
case maybe. 
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Nothing extra shall be paid to the contractor to such sanctions / approval / Clearance from 
the above Bodies. However, necessary requisition and letters required in this regard shall 
be given by the Department. The required fees and other statutory deposits as may be 
prescribed by the above bodies shall be borne by the Department. 
 
To facilitate gas connection, holes (if required by the Engineer – in – charge) including 
suitable rubber gasket to be provided in the kitchen platform for RCC slab / granite / 
Cuddappah slab etc., Nothing extra will be paid on the account and rates quoted for 
relevant items are inclusive of making such provision. 

 
 

Concrete mixers to be used on the work shall have arrangement for weighing water and 
controlling water cement ratio. 

 
If the weight of reinforcement and structural steel provided in the work differs from standard 
tables the following procedure shall be followed for arriving the quantity. 

 
If the actual weight is more than standard weight only standard weight shall be considered 
for payment. 
If the actual weight is less than standard weight but within the permissible variation only 
actual weight shall be considered for payment. 

 
Contractor shall be responsible for the watch and ward of the materials lying at site/building 
in all respect till the handing over of building. 

 
Materials required for day-to-day maintenance shall be issued as and when required by the 
Junior Engineer in-charge of work. 

 
INDEMNITY:- 

 
The successful tenderer shall at all times indemnify the department, consequent on this 
works contract. The successful tenderer shall be liable, in accordance with the Indian Law 
and Regulations for any accident occurring due to any cause and the contractor shall be 
responsible for any accident or damage incurred or claims arising there from during the 
period of erection, construction and putting into operation the equipment’s and ancillary 
equipment under the supervision of the successful tenderer in so far as the latter is 
responsible. The successful tenderer shall also provide all insurance including third party 
insurance as may be necessary to cover the risk. No extra payment would be made to the 
successful tenderer on account of the above. 
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SPECIAL CONDITION FOR CEMENT 

 
The Contractor shall procure 43 grade Ordinary Portland cement (conforming to IS : 8112) or 
Portland slag cement (conforming to IS : 455) or Portland Pozzolana Cement (PPC) (Fly ash 
based) – conforming to IS : 1489 (Part-I) as required in the work, from reputed manufactures 
of cement such as ACC, Ultratech, Ambuja and J.K. Cement or from any other reputed 
cement Manufacturer having a production capacity not less than one million tonnes per 
annum as approved by ADG for that sub region. 
 
The bidders may also submit a list of names of cement manufacturers which they propose to 
use in the work. The tender accepting authority reserves right to accept or reject name(s) of 
cement manufacture(s) which the contractor proposes to use in the work. No change in the 
tendered rates will be accepted if the tender accepting authority does not accept the list of 
cement manufacturer, given by the bidder, fullyor partially. 
 
Supply of cement shall be taken in 50 Kg bags bearing manufacturer’s name and ISI 
marking. Samples of cement arranged by the contractor shall be taken by the Engineer- in-
charge and got issue in accordance with provisions of relevant BIS codes. In case test 
results indicate that the cement arranged by the Contractor does not conform to the relevant 
BIS codes, the same shall stand rejected and shall be removed from the site by the 
Contractor at his own cost within a week’s time of written order from the Engineer-in-charge 
to do so. 
 
If Portland Pozzolana cement or Portland slag cement is used, suitable modification in de-
shuttering time etc. shall be done if need be as per specifications and standards and as 
directed by Engineer – in – charge and nothing extra shall be payable on this account. 
No extra payment / deduction shall be made from the payment to the contractor for using any 
of the above type of cement. 
 
The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided 
by the Engineer - in - charge. 
 
For each grade / type, cement bags shall be stored in two separate godowns, one for tested 
cement and the other for fresh cement (under testing) constructed by the contractor at site of 
work as per sketch shown in General conditions of contract for CPWD works 2023 with 
weather proof roofs and walls, for which no extra payment shall be made. The size of the 
cement godown is indicated in the sketch for guidance only. 
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SECTION 1 
SPECIAL CONDITIONS FOR CIVIL WORKS 

 

1.1 The Contractors are advised to inspect and examine the site and its surroundings and 
satisfy themselves with the nature of site, the means of access to the site, the constraints 
of space for stacking material / machinery, labour etc. constraints put by local regulations, 
if any, weather conditions at site, general ground / subsoil conditions etc. or any other 
circumstances which may affect or influence their bids. The site is available for work. The 
contractor shall carry out survey of the work area, at his own cost, setting out the layout 
and fixing of alignment of the building as per architectural and Structural drawings in 
consultation with the Engineer-in-Charge and proceed further ensuring full structural 
continuity and integrated and monolithic construction. Any discrepancy between the 
architectural drawings and actual layout at site shall be brought to the notice of the 
Engineer-in-charge. 

 
1.2 The Contractor shall, if required by him, before submission of the bid, inspect the drawings 

in the Office of the Executive Engineer and Senior Manager (C)-II, Karaikal Project 
Division-II, CPWD, Karaikal - 609602. The Department shall not bear any responsibility for 
the lack of knowledge and also the consequences, thereof to the Contractor. The 
information and data shown in the drawings and mentioned in the bid documents have 
been furnished, in good faith, for general information and guidance only. The Engineer-in-
Charge, in no case, shall be held responsible for the accuracy thereof and/or 
interpretations or conclusions drawn there from by the Contractor and all consequences 
shall be borne by the Contractor. No claim, whatsoever, shall be entertained from the 
Contractor, if the data or information furnished in bid document is different or in-correct 
otherwise or actual working drawings are at variance with the drawings available for 
inspection or attached to the bid document.  It is presumed that the Contractor shall satisfy 
himself for all possible contingencies, incidental charges, wastages, bottlenecks etc. likely 
during execution of work and acts of coordination, which may be required between 
different agencies. Nothing extra shall be payable on this account. 
 

1.3 The nomenclature of the item given in the schedule of quantities gives in general the work 
content but is not exhaustive i.e. does not mention all the incidental works required to be 
carried out for complete execution of the item of work. The work shall be carried out, all in 
accordance with true intent and meaning of the specifications and the drawings taken 
together, regardless of whether the same may or may not be particularly shown on the 
drawings and/or described in the specifications, provided that the same can be reasonably 
inferred therefrom may be several incidental works, which are not mentioned in the 
nomenclature of each item but will be necessary to complete the item in all respects. All 
these incidental works / costs which are not mentioned in item nomenclature but are 
necessary to complete the item shall be deemed to have been included in the rates 
quoted by the contractor as percentage rate for various items in the schedule of quantities.  
No adjustment of rates shall be made for any variation in quantum of incidental works due 
to variation / change in actual working drawings.  Also, no adjustment of rates shall be 
made due to any change in incidental works or any other deviation in such element of 
work (which is incidental to the items of work and are necessary to complete such items in 
all respects) on account of the directions of Engineer-in-Charge.  Nothing extra shall be 
payable on this account. 
 

1.4 The contractor(s) shall give to the local body, police and other authorities all necessary 
notices etc. that may be required by law and obtain all requisite licenses for temporary 
obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on 
account of these operations in executing the contract. He shall make good any damage to 
the adjoining property whether public or private and shall supply and maintain lights either 
for illumination or for cautioning the public at night. 
 

1.5 The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night. In case of any accident of labours / contractual staffs the 
entire responsibility will rest on the part of the contractor and any compensation under 
such circumstances, if becomes payable, shall be entirely borne by the contractor. 
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1.6 The work shall generally be carried out in accordance with the “CPWD Specifications 2019 

Vol. I & II” with correction slips issued up to the last date of submission of bids, 
additional/Particular Specifications, Architectural /Structural drawings and as per 
instructions of Engineer-in-Charge. Any additional item of the work, if taken up 
subsequently, shall also confirm to the relevant CPWD specifications as mentioned above.  
Working (both Architect and structural) drawings will be released progressively to the 
contractor commensurate to the construction schedule approved by Engineer-in-charge. 
 

1.7 The several documents forming the bid are to be taken as mutually complementary to one 
another. Detailed drawings shall be followed in preference to small scale drawings and 
figured dimensions in preference to scale dimensions. 
 

1.8 The works to be governed by this contract shall cover delivery and transportation up to 
destination, safe custody at site, insurance, erection, testing and commissioning of the 
entire works. The works to be undertaken by the contractor shall inter-alia include the 
following: 
 

(a) Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable 
(b) Obtaining of Statutory permissions wherever applicable and required 
(c) Pre-commissioning tests as per relevant standard specifications, code of practice, Acts and Rules 

wherever required. 
 

1.9 Warranty obligation for the equipment’s and / or fittings / fixtures supplied by the 
contractor: Contractor shall provide all the shop drawings or layout drawings for all the 
coordinated services before starting any work or placing any order of any of the services 
etc. These shop drawings/layout drawings shall be got approved from Engineer-in-charge 
before implementation and this shall be binding on the contractor. The contractor shall 
submit material submittals along with material sample for approval of Engineer-in-Charge 
prior to delivery of material at site. 
 

1.10 The work shall be carried out in accordance with the approved architectural drawings, 
structural drawings, service drawings to be issued from time to time, by the Engineer-in-
Charge. Before commencement of any item of work the contractor shall correlate all the 
relevant architectural and structural drawings, nomenclature of items and specifications 
etc. issued for the work and satisfy himself that the information available from there is 
complete and unambiguous. The figure and written dimension of the drawings shall be 
superseding the measurement by scale. The discrepancy, if any, shall be brought to the 
notice of the Engineer-in- charge before execution of the work. The contractor alone shall 
be responsible for any loss or damage occurring by the commencement of work on the 
basis of any erroneous and or incomplete information and no claim whatsoever shall be 
entertained by the department on this account. 
 
The delay caused on account of non-timely action by the contractor in resolution of the 
differences whatsoever shall not be considered as valid ground for extension of time 
unless otherwise accepted by Engineer in charge. 

1.11 Unless otherwise provided in the Schedule of quantities, the rates bided by the contractor 
shall be all inclusive and shall apply to all heights, lifts, leads and depths of the building 
and nothing extra shall be payable to him on this account. Payment for centering, 
shuttering, however, if required to be done for floor heights greater than 3.5m shall be 
admissible at rates arrived in accordance with clause 12 of the agreement if not already 
specified. 
 

1.12 The Contractor(s) shall take instructions from the Engineer-in-Charge regarding collection 
and stacking of materials at suitable place. No stacking of materials or excavated earth or 
building rubbish shall be stacked on areas where other buildings, roads, services and 
compound walls are to be constructed. The stacking shall take place as per stacking plan. 
However, if any change is required, the same shall be done with the approval of Engineer-
in-Charge. 
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1.13 The Contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials, if any, issued by department as well as to those materials also arranged by the 
contractor. 
Wherever the BOQ item stipulates design, the contractor shall have to supply designs and 
shop drawings which shall have to be vetted by CPWD or any other Institute of repute as 
approved by Engineer-in-Charge, and all costs towards the same, including charges for 
vetting shall be deemed to have been included in the quoted rates. 

  
1.14 The contractor shall give performance test of the entire installation(s) as per the 

specifications in the presence of the Engineer-in-charge or his authorized representative 
before the work is finally accepted and nothing extra what-so-ever shall be payable to the 
contractor for such test. 

  
1.16 The contractor shall make his own arrangements for water and for obtaining electric 

connections if required and make necessary payments directly to the State Govt. 
departments concerned. Contractor shall get the water tested from laboratory approved by 
the Engineer-in-charge at regular interval as per the CPWD Specifications 2019. All 
expenses towards collection of samples, packing, transportation etc. shall be borne by the 
contractor. 
 

1.18 PREVENTION OF NUISANCE AND POLUTION CONTROL 
 The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupiers of adjacent properties and to the public 
in general and to prevent any damage to such properties from pollutants like smoke, dust, 
noise.  The contractor shall use such methodology and equipment so as to cause 
minimum environmental pollution of any kind during construction and minimum hindrance 
to road users and to occupants of the adjacent properties or other services running 
adjacent/near vicinity.  
The contractor shall make good at his cost and to the satisfaction of the Engineer-in-
Charge, any damage to roads, paths, cross drainage works or public or private property 
whatsoever caused due to the execution of the work or by traffic brought thereon by the 
contractor. All waste or superfluous materials shall be carried away by the contractor, 
without any reservation, entirely to the satisfaction of the Engineer-in-Charge. 
 

1.19 Utmost care shall be taken to keep the noise level to the barest minimum so that no 
disturbance as far as possible is caused to the nearby occupants/users of building(s), if 
any. 
 

1.20 SECURITY AND TRAFFIC ARRANGEMENTS 
 In the event of any restrictions being imposed by the Security agency of Client Department 

/ CPWD/ Coimbatore Traffic or any other local authority having jurisdiction in the area on 
the working or movement of labour /material, the contractor shall strictly follow such 
restrictions and nothing extra shall be payable to the contractor on such accounts. The 
loss of time on these accounts, if any, shall have to be made up by augmenting additional 
resources whatever required. 
 

1.21 The contractor is required to make his own arrangements to provide huts for labourers as 
is acceptable to local bodies and nothing extra shall be paid on this account. He shall 
make his own arrangements for stores, field office etc.  Before biding, he shall visit the site 
and assess the manner in which he is able to arrange the above facilities.  The Engineer-
in-Charge shall in no way be responsible for any delay on this account and no claim, 
whatsoever, on this account shall be entertained. 
 

1.22 No payment shall be made for any damage caused by rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. The contractor shall be fully 
responsible for any damage to the govt. property and the work for which payment has 
been advanced to him under the contract and he shall make good the same at his risk and 
cost. The contractor shall be fully responsible for safety and security of his material, 
T&P/Machinery brought to the site by him. 
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1.23 The contractor shall construct suitable godowns, yard at the site of work for storing all 

other materials so as to be safe against damage by sun, rain, damages, fire, theft etc. at 
his own cost and also employ necessary watch and ward establishment for the purpose at 
his cost. 
 

1.24 All materials obtained from contractor shall be got checked by the representative of 
Engineer-in-Charge on receipt of the same at site before use. 
 

1.25 Royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, 
metals, shingles sand and bajri etc. collected by him for the execution of the work, direct to 
the Revenue authority or authorized agent of the State Government concerned or Central 
Government. 
 

1.26 The contractor shall be responsible for the watch and ward/guard of the buildings, safety 
of all fittings and fixtures including all equipment’s, services provided by him against 
pilferage and breakage during the period of Installations and thereafter till the building is 
physically handed over to the Client Department. No extra payment shall be made on this 
account and no claim shall be admissible on this account. 
 

1.27 The Contractor shall keep himself fully informed of all acts and laws of the Central & State 
Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or 
authority, which in any manner may affect those engaged or employed and anything 
related to carrying out the work. All the rules & regulations and bye-laws laid down by 
Collector / TN State Govt. and any other statutory bodies shall be adhered to, by the 
contractor, during the execution of work. The Contractor shall also adhere to all traffic 
restrictions notified by the local authorities.  The extra sewerage charges (one time 
charges for commencement of work) required to be paid to the Municipal Corporation/ 
other statutory bodies shall be paid by the department and need not be considered by the 
contractor. All statutory taxes, levies, charges (including water and sewerage charges, 
charges for temporary service connections and / or any other charges) payable to such 
authorities for carrying out the work, shall be borne by the Contractor. The water charges 
(for municipal water connection as well as tanker water) shall be borne by the contractor. 
Also, if the contractor obtains water connection for the drinking purposes from the 
municipal authorities or any other statutory body, the consequent sewerage charges shall 
be borne by the contractor. The clause 31A of the General conditions of contract for 
CPWD Construction works - 2020 is not applicable to the bid. The Contractor shall 
arrange to give all notices as required by any statutory / regulatory authority and shall pay 
to such authority all the fees that is required to be paid for the execution of work.  

 
He shall protect and indemnify the Department and its officials & employees against any 
claim and /or liability arising out of violations of any such laws, ordinances, orders, 
decrees, by himself or by his employees or his authorized representatives. Nothing extra 
shall be payable on these accounts. The fee payable to statutory authorities for obtaining 
the various permanent service connections and Occupancy Certificate for the building 
shall be borne by the Department. 

  
1.28 The Contractor shall make all necessary arrangements for protecting works already 

executed from rains, fog or likewise extreme weather conditions and for carrying out 
further work, during monsoon including providing and fixing temporary shelters, 
protections etc. Nothing extra shall be payable on this account and also no claims for 
hindrance shall be entertained on this account. 
 

1.30 In case of flooding of site on account of rain or any other cause and any consequent 
damage, whatsoever, no claim financially or otherwise shall be entertained 
notwithstanding any other provisions elsewhere in the contract agreement. Also, the 
Contractor shall make good, at his own cost, the damages caused, if any. Further, no 
claims for hindrance shall be entertained on this account. 
 

1.31 The contractor will take reasonable precautions to prevent his workman and employees 
from removing and damaging any flora (plant/vegetation) from the project area. 
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1.32 SETTING OUT 
(i) The Contractor shall carry out survey of the work area, at his own cost, setting out the 

layout of building in consultation with the Engineer –in-Charge & proceed further. Any 
discrepancy  between  architectural  drawings  and  actual  layout  at  site  shall  be 
brought  to  the  notice  of  the  Engineer –in-charge.  
 
It shall be responsibility of the Contractor to ensure correct setting out of alignment.  Total 
station survey instruments only shall be used for layout, fixing boundaries, and Centre 
lines, etc., Nothing extra shall be payable on this account. 

 
(ii) The Contractor shall establish, maintain and assume responsibility for grades, lines, levels 

and benchmarks. He shall report any errors or inconsistencies regarding grades, lines, 
levels, dimensions, etc. to the Engineer–in-Charge before commencing work. 
Commencement of work shall be regarded as the Contractor’s acceptance of such grades, 
lines, levels, and dimensions and no claim shall be entertained at a later date for any 
errors found. 
 

(iii) If at any time, any error appears due to grades, lines, levels and benchmarks during the 
progress of the work, the Contractor shall, at his own expense rectify such error, if so 
required, to the satisfaction of the Engineer –in-Charge. Nothing extra shall be payable on 
this account. 
 

(iv) Though the site levels are indicated in the drawings the Contractor shall ascertain and 
confirm the site levels with respect to benchmark from the concerned authorities. The 
Contractor shall protect and maintain temporary/ permanent benchmarks at the site of 
work throughout the execution of work.  These benchmarks shall be got checked by the 
Engineer-in-Charge or his authorized representatives.  The  work  at  different  stages 
shall  be  checked  with  reference  to  bench  marks  maintained  for  the  said  purpose. 
Nothing extra shall be payable on this account. 
 

(v) The approval by the Engineer-in-Charge, of the setting out by the Contractor, shall not 
relieve the Contractor of any of his responsibilities and obligation to rectify the errors/ 
defects, if any, which may be found at any stage during the progress of the work or after 
the completion of the work. 
 

(vi) The Contractor shall be entirely and exclusively responsible for the horizontal, vertical and 
other alignments, the level and correctness of every part of the work and shall rectify 
effectively any errors or imperfections therein. Such rectifications shall be carried out by 
the Contractor at his own cost to the entire satisfaction of the Engineer–in-Charge. 
 

(vii) The  percentage (rates)  quoted  by  the  Contractor  are  deemed  to  be  inclusive  of  site  
clearance, setting out work (including marking of reference points, center lines of 
buildings),construction and maintenance of reference bench mark(s), taking spot levels, 
construction of all safety and protection devices, barriers, barricading, signage, labour 
safety, labour welfare and labour training measures, preparatory works, working during 
monsoon, working at all depths, height and location etc. and any other incidental works 
required to complete this work. Nothing extra shall be payable on this account. 
 

1.33 The rate offered is inclusive of providing sunken flooring in bathrooms, kitchen etc. and 
nothing extra on this account is admissible. 
 

1.34 A site laboratory with the minimum equipment’s as specified in CPWD specifications/in 
this agreement shall be established, made functional and maintained within one month 
from the award of work without any extra cost to the department.  
In case of non-compliance / delay in compliance in this, a recovery @ Rs. 1000/- per day 
will be imposed which will be recovered from the immediate next R/A Bill of the Contractor. 
 
The agency should make temporary arrangement for sewage disposal, water supply and 
electricity for completed building to make them to functional in case permanent 
arrangements are not ready. 
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1.35 INTEGRATED SERVICE DRAWINGS 
 Before taking up the work, the contractor shall be provided with integrated drawings for 

various civil and electrical services showing details of lay out plan including sectional 
elevations and contractor shall plan and mobilize his resources as per the Integrated 
drawings and as per the site conditions to facilitate convenient execution, installation as 
well as maintenance of these services. Nothing extra shall be payable on this account. 

 
1.36 TOOLS AND PLANTS 
 The contractor should have own constructions equipment required for the proper and 

timely execution of the work. Nothing extra shall be paid on this account.No tools and 
plants including any special T&P etc. shall be supplied by the Department and the 
Contractor shall have to make his own arrangements at his own cost.  No claim of 
hindrance (or any other claim) shall be entertained on this account. 
 
All the factory-made furniture will have be made in an approved factory. The Engineer in 
Charge or his authorized representative will be visiting the factory and collecting samples 
for testing. The contractor should ensure that the factory workers dealing with the work 
should be capable of identifying the approved material to be used in the project and no 
non approved material gets into for manufacturing. 
 

1.37 SCAFFOLDING 
 Wherever required for the execution of work, all the scaffolding shall be provided and 

suitably fixed, by the Contractor. It shall be provided strictly with steel double scaffolding 
system, suitably braced for stability, with all the accessories, gangways, etc. with 
adjustable suitable working platforms to access the areas with ease for working and 
inspection. Single scaffolding system is strictly prohibited and shall invite necessary 
action. It shall be designed to take all incidental loads. It should cater to the safety features 
for workmen.  Nothing extra shall be payable on this account.  It shall be ensured that no 
damage is caused to any structure due to the scaffolding. 

 
1.38 The Contractor shall do proper sequencing of the various activities by suitably staggering 

the activities within various pockets in the plot so as to achieve early completion. The 
agency to deploy adequate equipment, machinery and labour as required for the 
completion of the entire work within the stipulated period specified. Also ancillary facilities 
shall be provided by contractor commensurate with requirement to complete the entire 
work within the stipulated period.  Nothing extra shall be payable on this account. 
Adequate number/sets of equipment in working condition, along with adequate stand-by 
arrangements, shall be deployed during entire construction period.  
 
It shall be ensured by the Contractor that all the equipment, Tools & Plants, machineries 
etc. provided by him are maintained in proper working conditions at all times during the 
progress of the work and till the completion of the work. 
Further, all the constructional tools, plants, equipment and machineries provided by the 
Contractor, on site of work or his workshop for this work, shall be exclusively intended for 
use in the construction of this work and they shall not be shifted/ removed from site 
without the permission of the Engineer-in-Charge. 

 
1.39 The Contractor shall maintain all the work in good condition till the completion of entire 

work. The Contractor shall be responsible for and shall make good, all damages and 
repairs, rendered necessary due to fire, rain, traffic, floods or any other causes.  The 
Engineer-in-Charge shall not be responsible for any claims for injuries to person/workmen 
or for structural damage to property happening from any neglect, default, want of proper 
care or misconduct on the part of the Contractor or of any other of his representatives, in 
his employment during the execution of the work. The compensation, if any, shall be paid 
directly to the Department / authority / persons concerned, by the Contractor at his own 
cost. 
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1.40 ROYALTY 
 Royalty at the prevalent rates shall be paid by the Contractor or the RMC supplier as per 

the terms of supply between them, on all materials such as boulders, metals, all sizes 
stone aggregates, brick aggregates, coarse and fine sand, moorum, river sand, gravels 
and bajri etc. collected by him for the execution of the work, directly to the revenue 
authority of the state government concerned. Further, contractor needs to submit proof of 
submission of full royalty to the state government or local authority. Nothing extra shall be 
payable on this account. 
 

1.41 PRESERVATION AND CONSERVATION MEASURES 
(i) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 

services, if any, encountered in the course of the execution of work shall be protected 
against the damage by the contractor at his own expense. In case the same are to be 
removed and diverted, expenditure incurred in doing so shall be payable to the contractor. 
The contractor shall work out the cost, get the same approved by Engineer-in-Charge 
before taking up actual execution. The contractor shall not store materials or otherwise 
occupy any part of the site in a manner likely to hinder the operation of such services. 
 

(ii) All fossils, coins, articles of value of antiquity, structures and other remains or things of 
geological or archaeological interest discovered on project location during 
excavation/construction shall be the property of the Government, and shall be dealt with 
as per provisions of the relevant legislation. The contractor will take reasonable precaution 
to prevent his workmen or any other persons from removing and damaging any such 
article or thing. He will, immediately upon discovery thereof and before removal acquaint 
the Engineer-in-charge of such discovery and carry out the official instructions of 
Engineer-in- charge for dealing with the same, till then all work shall be carried out in a 
way so as not to disturb/damage such article or thing. 
 

1.42 RESPONSIBILITY 
(i) The contractor shall protect and indemnify the CPWD and its officials & employees against 

any claim and /or liability arising out of violations of any such laws, ordinances, orders, 
decrees, by himself or by his employees or his authorized representatives. Nothing extra 
shall be payable on these accounts. 
 

(ii) The fee payable to statutory authorities for obtaining the various permanent service 
connections and Building Use Certificate for the building shall be borne by the CPWD. 

(iii) The Contractor shall assume all liability, financial or otherwise in connection with this 
contract and shall protect and indemnify the CPWD from any and all damages and claims 
that may arise on any account. The Contractor shall indemnify the Department CPWD 
against all claims in respect of patent rights, royalties, design, trademarks- of name or 
other protected rights, damages to adjacent buildings, roads or members of public, in 
course of execution of work or any other reasons whatsoever, and shall himself defend all 
actions arising from such claims and shall indemnify the Department in all respect from 
such actions, costs and expenses. Nothing extra shall be payable on this account. 
 
Any material dumped or stored within the working area or any associated area shall be 
removed, shifted, or relocated by the contractor, as required, without any additional cost . 
No hindrance, extension of time, or claim for extra payment on account of such shifting 
shall be entertained. The contractor shall also be solely responsible for the prevention of 
damage to the materials during shifting, handling, storage, and re-stacking. Any loss or 
damage shall be made good by the contractor at their own cost. 
 

1.44 SUPERVISION OF WORK 
 The Contractor shall depute Site Engineer & skilled workers as required for the work. He 

shall submit organization chart along with details of Engineers and supervisory staff. It 
shall be ensured that all decision making powers shall be available to the representatives 
of the Contractor at work site itself to avoid any likely delays on this account. The 
Contractor shall also furnish list of persons for specialized works to be executed for 
various items of work. The Contractor shall identify and deploy key persons having 
qualifications and experience in the similar and other major works, as per the field of their 
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expertise. If during the course of execution of work, the Engineer-in-Charge is of the 
opinion that the deployed staff is not sufficient or not well experienced; the Contractor shall 
deploy more staff or better-experienced staff at site as mentioned in the bid document to 
complete the work with quality and within stipulated time limit. 

  
1.46 RATES(S) OFFERED 
 The rate(s) offered by the Contractor are deemed to be inclusive of site clearance, setting 

out work, profile, setting lay out on ground, establishment of reference bench mark(s), 
installing various signage, taking spot levels, survey with total station, construction of all 
safety and protection devices, compulsory use of helmet and safety shoes, and other 
appropriate safety gadgets  by workers, imparting continuous  training for all the  workers, 
barriers, preparatory works, construction of clean, hygienic and well ventilated workers 
housings in sufficient numbers as per drawing supplied by Engineer in charge,  working 
during monsoon or odd season, working beyond normal hours,  
 
working at all depths, height, lead, lift, levels and location, etc and any other unforeseen 
but essential incidental works required to complete this work. Nothing extra shall be 
payable on this account and no extension of time for completion of work shall be granted 
on these accounts. 
 
The  rate(s) offered  by the  bidder, shall  be  firm  and  inclusive  of  all  taxes  and  levies 
(including works contract tax and construction labour welfare cess but excluding service 
tax).No foreign exchange shall be made available by the Department for importing 
(purchase) of equipment, plants, machinery, materials of any kind or any other items 
required to be carried out during execution of the work. No delay and no claim of any kind 
shall be entertained from the Contractor, on account of variation in the foreign exchange 
rate. 
 
Ancillary and incidental facilities required for execution of work like labour camp, stores, 
fabrication yard, offices for Contractor, watch and ward, temporary ramp required to be 
made for working at the basement level, temporary structure for plants and machineries, 
water  storage  tanks,  installation  and  consumption  charges  of  temporary  electricity, 
telephone, water etc. required for execution of the work, liaison and pursuing for obtaining 
various No Objection Certificates, protection works, testing facilities / laboratory at site of 
work, facilities for all field tests and for taking samples etc. during execution or any other 
activity which is necessary (for execution of work and as directed by Engineer-in-Charge), 
shall be deemed to be included in rates quoted by the Contractor. Nothing extra shall be 
payable on these accounts. Before start of the work, the Contractor shall submit to the 
Engineer-in-Charge, a site / construction yard layout, specifying areas for construction, 
site office, positioning of machinery, material yard, cement and other storage, steel 
fabrication yard, site laboratory, water tank, etc.  
 
For completing the work in time, the Contractor might be required to work in two or more 
shifts (including night shifts). No claim whatsoever shall be entertained on this account, 
notwithstanding the fact that the Contractor may have to pay extra amounts for any 
reason, to the labourers and other staff engaged directly or indirectly on the work 
according to the provisions of the labour and other statutory bodies regulations and the 
agreement entered upon by the Contractor with them. All material shall only be brought at 
site as per program finalized with the Engineer-in- Charge. Any pre-delivery of the material 
not required for immediate consumption shall not be accepted by the department and thus 
not paid for. 
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1.47 SAFETY MEASURES 
(i) WARNING/ CAUTION BOARDS: All temporary warning / caution 

boards / glow signage display such as “Construction Work in 
Progress”, “Keep Away”,   “No Parking”, Diversions & protective 
Barricades etc.  shall  be  provided  and  displayed  during  day  time  
by  the Contractor,  wherever required  and as directed by the  
Engineer-in-Charge. These glow signage and red lights shall be 
suitably illuminated during night also. The Contractor shall be solely 
responsible for damage and accident caused, if any, due to negligence 
on his part. Also he shall ensure that no hindrance, as far as possible, 
is caused to general traffic during execution of the work. This signage 
shall be dismantled & taken away by the Contractor after the 
completion of work, only after approval of the Engineer – in – Charge. 
Nothing extra shall be payable on this account. 

(ii) SIGN BOARDS: The Contractor shall provide and erect a display 
board of size and shape as required and paint over it, in a legible and 
workman like manner, the details about the salient features of the 
project, as required by the Engineer-in-Charge. The Contractor shall 
fabricate and put up a sign board in an approved location and to an 
approved design indicating name of  the project, Client/Owner, 
Engineer-in-charges, Structural Consultants, Department etc. besides 
providing space for names of other Contractors, Sub-Contractors and 
specialized agencies within 15 days from issue of award letter. Nothing 
extra shall be payable on this account.  In case of non-
compliance/delay in compliance in this,  
 
a recovery @ Rs. 500/- per day will be imposed which will be made 
from the immediate next R/A Bill of the Contractor. 

(iii) Necessary  protective  and  safety  equipment’s such as helmet, safety 
shoes, gloves etc  shall  be  provided  to  the  Site  Engineers, 
Supervisory staffs, labours, technical staffs of the contractor and also 
to the Departmental officials supervising / inspecting the works by the 
Contractor at his own cost and to be used at site. Nothing extra will be 
paid on this Account. 
 

(iv) Nylon net (50x50mm aperture and 4mm dia) at site shall be fixed to 
hooks etc., along periphery of building at various levels required and as 
directed by Engineer-in-charge for safety of the work staffs for which 
nothing extra will be paid on this Account. 

(v) No inflammable materials including P.O.L shall be allowed to be stored 
in huge quantity at site. Only limited quantity of P.O.L may be allowed 
to be stored at site subject to the compliance of all rules / instructions 
issued by the relevant authorities and as per the direction of Engineer 
–in- Charge in this regard. Also all precautions and safety measures 
shall be taken by the Contractor for safe handling of the P.O.L products 
stored at site. All consequences on account of unsafe handling of 
P.O.L shall be borne by the Contractor. 
 

1.48 QUALITY ASSURANCE 
 The  proposed  work  is  a  prestigious  campus development project  

and  quality  of  work  is  of  paramount importance. Contractor shall 
have to engage well-experienced skilled labour and deploy modern 
T&P and other equipment to execute the work. Many items like 
specialized flooring work, silicon sealant and backer rod fixing in 
expansion joints, factory made door- window shutters, proper slope 
maintaining in toilet units, - water supply installation, water proofing 
treatment, will specially require engagement of skilled workers having 
experience particularly in execution of such items. 
The contractor shall ensure quality construction in a planned and time 
bound manner. Any sub-standard material / work beyond set out 
tolerance limit shall be summarily rejected by the Engineer-in-charge 
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&contractor shall be bound to replace / remove such sub-standard / 
defective work immediately. If any material, even though approved by 
Engineer-In-Charge is found defective or not conforming to 
specifications shall be replaced / removed by the contractor at his own 
risk & cost. 
The contractor has to establish field laboratory at site including all 
necessary equipment for field tests as given in Schedule ‘F’.  All the 
relevant and applicable standards and specifications shall be made 
available by the contractor at his cost in the field laboratory.  The 
contractor shall designate one of his technical representatives as 
Quality Assurance Engineer, who shall be responsible for carrying out 
all mandatory field/laboratory tests.  The contractor shall also provide 
adequate supporting staff at his cost for carrying out field tests, 
packaging and forwarding of samples for outside laboratory tests and 
for maintaining test records. The tests, as necessary and where no 
field laboratory facilities are available, shall be conducted in the 
laboratory approved by the Engineer–in- Charge. For materials for 
which field testing equipment is established at site, for those materials 
90% of total tests shall be done at the laboratory established at site by 
contractor and remaining 10% in the reputed laboratories approved by 
Engineer-in-charge. The samples shall be taken for carrying out all or 
any of the tests stipulated in the particular specifications and as 
directed by the Engineer-in-Charge or his authorized representative. 
All the registers of tests carried out at Construction Site or in outside 
laboratories and all material at site (MAS) registers including cement 
register shall be maintained by the contractor which shall be issued to 
the contractor by Engineer-in-charge. All the entries in the registers will 
be made by the designated Engineering Staff of the contractor and 
same should be regularly reviewed by JE/AE/AEE/EE. Contractor shall 
be responsible for safe custody of all the registers. 
The Contractor shall at his own risk and cost make all arrangements 
and shall provide all such facilities including material and labour, the 
Engineer-in-Charge may require for collecting, preparing, forwarding 
the required number of samples for testing as per the frequency of test 
stipulated in the contract specifications or as considered necessary by 
the Engineer-in-Charge, at such time and to such places, as directed 
by the Engineer-in-Charge. Nothing extra shall be payable for the 
above. 
The Contractor or his authorized representative shall associate in 
collection, preparation, forwarding and testing of such samples. In case 
he or his authorized representative is not present or does not associate 
him, the result of such tests and consequences thereon shall be 
binding on the Contractor. The Contractor or his authorized 
representative shall remain in contact with the Engineer-in–Charge or 
his authorized representative associated for all such operations. No 
claim of payment or claim of any other kind, whatsoever, shall be 
entertained from the Contractor. All the testing charges shall be borne 
by the contractor. 
 
All the hidden items such as water supply lines, drainage pipes, 
conduits, sewers etc. are to be properly tested as per the design 
conditions before covering and their measurements in computerized 
measurement book duly test checked shall be deposited with Engineer 
in charge or his authorized representative, prior to hiding these items. 
Water tanks, taps, water supply and drainage pipes, fittings and 
accessories should confirm to bylaws and municipal body / corporation 
where CPWD Specifications are not available. The contractor should 
engage licensed plumbers for the work and get the materials 
(fixtures/fittings) tested by the Municipal Body/Corporation authorities 
wherever required at his own cost. 
The contractor shall give performance test of the entire installation(s) 
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as per the standing specifications before the work is finally accepted 
and nothing extra whatsoever shall be payable to the contractor for the 
test. 
The contractor shall have to execute guarantee bonds in respect of 
water proofing works as per Performa enclosed. 
The Contractor shall arrange electricity at his own cost for testing of the 
various electrical installations as directed by Engineer-in-Charge and 
for the consumption by the contractor for executing the work. Also all 
the water required for testing various electrical installations, fire pumps, 
wet riser / fire fighting equipment’s, fire sprinklers etc. and also testing 
water supply,  and drainage lines, water proofing of underground 
sump, overhead tanks, water proofing treatment etc. shall be arranged 
by the contractor at his own cost.  Nothing extra shall be payable on 
this account. 
 

1.49 SUBMISSION AND DOCUMENTATION 
(i) The Contractor shall display all permissions, licenses, registration 

certificates, bar charts, other statements etc under various labour laws 
and other regulations applicable to the works, at his site office.  He 
should also keep at site at least one set of BIS Codes and other 
relevant codes at site and produce the same if asked for by Engineer-
In-Charge.  In case of non-compliance, these codes will be purchased 
from the Market and actual cost of purchase will be recovered from the 
next RA Bill of the Contractor. 

(ii) The Contractor shall make available four (04) sets of completed 
Building Drawings, “As Built Drawings within 30 days from actual date 
of completion” along with literatures, manuals, warranty certificates etc. 
of various installed fittings, fixtures and equipment for the completed 
projects. This shall be the prerequisite for payment of final bill. 

(iii) The Contractor shall make available three (03) sets of all drawings of 
internal and external services i.e. Water Supply line and Drainage 
lines. This shall be the prerequisite for payment of final bill. These 
drawings shall have the following information: 

(a) Run off for all piping and their diameters including soil, waste pipes and 
vertical stacks 
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(b) Ground  and  invert  level  of  all  drainage  pipes  together  with  
locations  of  all manholes and connections, up to outfall 

(c) Run off for all water supply lines with diameters location of control 
valves, access panels, etc. 

(iv) The contractor shall make available four (04) sets of computerized 
Standard Measurement Books (SMBs) having measurement of all the 
permanent standing in a building. 

(v) The Performance Guarantee shall not be released to the contractor 
until the aforesaid drawings are submitted to the Engineer-in-Charge 
 

(vi) The contractor will submit computerized measurement sheet for the 
work carried out by him for making payment as per Clause – 6A of the 
CPWD General Conditions of Contract 2023 for Construction work with 
amendments up to the last date of submission of bids.  For casting of 
RCC members and other hidden items the corrected and duly test 
checked measurement sheets of reinforcement or that of other hidden 
items shall be deposited with Engineer in charge or his authorized 
representative, before casting of RCC or other hidden items. The delay 
in submission of corrected and duly checked measurement sheet may, 
therefore, delay casting of RCC or execution of hidden item for which 
no hindrance shall be recorded. 

(vii) To avoid delay, contractor should submit all samples well in advance 
so as to give timely orders for procurement. 
 

1.50 TEMPORARY WATER / ELECTRICITY / TELEPHONE CONNECTION 
 Arrangement of temporary telephone connection, water and electricity 

required by Contractor, shall be made by him at his own cost and also 
necessary permissions shall be obtained by him directly from 
concerned authorities, under intimation to the Department. Also, all 
initial cost and running charges, and security deposit, if any, in this 
regard shall be borne by him.  The Contractor shall adhere by all the 
rules/ bye laws applicable in this regard and he shall be solely 
responsible for any penalty on account of violation of any of the 
rules/byelaws in this regard.  Nothing extra shall be payable on this 
account.   
The Contractor shall be responsible for maintenance and watch and 
ward of the complete installation and water / electricity meter and shall 
also be responsible for any pilferage, theft, damage, penalty etc. in this 
regard.  The Contractor shall indemnify the Department against any 
claim arising out of pilferage, theft, damage, penalty etc. whatsoever 
on this account. Nothing extra shall be payable on this account. 
The Department shall in no way be responsible for either any delay in 
getting electric and/or water and/or telephone connections for carrying 
out the work or not getting connections at all.  No claim of delay or any 
other kind, whatsoever, on this account shall be entertained from the 
Contractor.  Also contingency arrangement of stand-by water & electric 
supply shall be made by the Contractor for commencement and 
smooth progress of the work so that work does not suffer on account of 
power failure or disconnection or not getting connection at all. No claim 
of any kind whatsoever shall be entertained on this account from the 
Contractor. Nothing extra shall be payable on this account. 
 
 

1.51 CLEANLINESS OF SITE 
(i) The Contractor shall not stack building material / malba / muck on the 

land or road of the local development authority or on the land owned by 
the others, as the case may be. So the muck, rubbish etc. shall be 
removed periodically as directed by the Engineer-in-Charge, from the 
site of work to the approved dumping grounds as per the local byelaws 
and regulations of the concerned authorities and all necessary 
permissions in this regard from the local bodies shall be obtained by 
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the Contractor. Nothing extra shall be payable on this account. In case, 
the Contractor is found stacking the building material/malba as stated 
above, the Contractor shall be liable to pay the stacking 
charges/penalty as may be levied by the local body or any other 
authority and also to face penal action as per the rules, regulations and 
bye-laws of such body or authority. The Engineer–in-Charge shall be at 
liberty to recover, such sums due but not paid to the concerned 
authorities on the above counts, from any sums due to the Contractor 
including amount of the Security Deposit and performance guarantee 
in respect of this contract agreement. 
 

(ii) The contractor shall take instructions from the Engineer-In-Charge 
regarding collection and stacking of materials at any place. No 
excavated earth or building rubbish shall be stacked on areas where 
other buildings, roads, services and compound walls are to be 
constructed. 

(iii) The site of work shall be always kept clean due to constraints of space 
and to avoid any nuisance to the users of buildings in the adjacent 
plots. The Contractor shall take all care to prevent any water- logging 
at site. The waste water, slush etc. shall not be allowed to be collected 
at site. It may be directly pumped into the creek with prior approval of 
the concerned authorities. For discharge into public drainage system, 
necessary permission shall be obtained from relevant authorities after 
paying the necessary charges, if any, directly to the authorities. The 
work shall be carried out in such a way that the area is kept clean and 
tidy. All the fees/charges in this regard shall be borne by the 
Contractor.  Nothing extra shall be payable on this account. 
 

1.51(a) WASTE MANAGEMENT RULES-2016 
 The Contractor shall remove all construction and demolition waste and 

clean the area every day, if possible, or depending upon the duration of 
the work the quantity and type of waste generated, appropriate storage 
and conditions, a reasonable time frame shall be worked out in 
consultation with the concerned local authority. 
 

1.52 FINAL TESTING OF THE INSTALLATION 
 The Contractor shall demonstrate trouble free functioning of all the Civil 

and E & M installations and services. The Engineer-in-Charge or his 
authorized representatives shall carry out final inspection of the various 
Civil and E & M services and installations.  Any defect(s) noticed during 
demonstration shall be rectified by the Contractor at his own cost to the 
entire satisfaction of the Engineer-in-Charge. Nothing extra shall be 
payable on this account. 
 

1.53 SUBMISSION OF AS BUILT DRAWINGS AND OBTAINING 
OCCUPATION CERTIFICATE 

 The contractor shall coordinate and facilitate consultant for obtaining 
occupation certificate / completion certificate from local bodies 
including getting the required site visits conducted by such authorities 
with a view to obtain the same. 
 

1.54 DEFECT LIABILITY PERIOD (REFUND OF SECURITY DEPOSIT) 
 The defect liability / maintenance period shall be 12 months after the 

date of completion of work for this contract agreement.  The Security 
Deposit shall be released after the defect liability period of 12 months 
after completion of entire project works and for this the contractor shall 
have produce a certificate stating that no defects are pending for 
rectification from the head of CPWD, but subject to other provisions 
specified elsewhere in the contract agreement. 
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1.55 GENERAL CLARIFICATIONS 
(i) Wherever any reference to any Indian Standards occurs in the 

documents relating to this contract, the same shall be inclusive of all 
amendments issued thereto or revisions thereof, if any, up to the date 
of receipt of bids. 
 

(ii) Unless otherwise specified in the schedule of quantities, the rates for 
all items of work shall be considered, as inclusive of pumping out or 
bailing out water, if required throughout the construction period for 
which no extra payment shall be made.   This shall also include water 
encountered from any source such as rains, floods, sub soil water table 
being high and/or due to any other cause whatsoever. 
 

(iii) All stone aggregate and stone ballast shall be of hard stone variety to 
be obtained from approved quarries. Coarse sand should be obtained 
from approved sources. The same shall be clean and sharp angular 
grit type. The coarse sand shall be screened before using, if required.  
If the sand brought to site is dirty, it must be washed in clean water to 
bring the sand to the required specifications. Nothing extra shall be 
payable on this account. 
 

(iv) The rates for all items of work, shall unless clearly specified otherwise, 
include cost of all operations and all inputs of labour, material, T & P, 
scaffolding, wastages, watch and ward, other inputs, all incidental 
charges, taxes, cess, GST, duties, levies, etc. required for execution of 
work. 
 

1.56 INSURANCE POLICIES 
 Before commencing the execution of work, the Contractor shall, 

without in any way limiting his obligations and liabilities, insure at his 
own cost and expense against any damage or loss or injury, which 
may be caused to any person or property, at site of work. The 
Contractor shall obtain and submit to the Engineer-in-Charge proper 
Contractor All Risk Insurance Policy for an amount equivalent to 
contract value for this work, with Engineer-in-Charge as the first 
beneficiary.   
 
 
The insurance shall be obtained in joint names of Engineer-in-Charge 
and the Contractor (who shall be second beneficiary). Also, he shall 
indemnify the Department from any liability during the execution of the 
work. Further, he shall obtain and submit to the Engineer-in-Charge, a 
third-party insurance policy for maximum Rs.10 lakh for each accident, 
with the Engineer-in-Charge as the first beneficiary.   
 
The insurance shall be obtained in joint names of Engineer-in-Charge 
and the Contractor (who shall be second beneficiary). The Contractor 
shall, from time to time, provide documentary evidence as regards 
payment of premium for all the Insurance Policies for keeping them 
valid till the completion of the work.  The Contractor shall ensure that 
Insurance Policies are also taken for the workers of his Sub-
Contractors / specialized agencies also. Without prejudice to any of its 
obligations and responsibilities specified above, the Contractor shall 
within 10 days from the date of letter of acceptance of the bid and 
thereafter at the end of each quarter submit a report to the Department 
giving details of the Insurance Policies along with Certificate of these 
insurance policies being valid, along with documentary evidences as 
required by the Engineer-in-Charge. No work shall be commenced by 
the Contractor unless he obtains the Insurance Policies as mentioned 
above. Also, no payment shall be made to the Contractor on expiry of 
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insurance policies unless renewed by the Contractor. Nothing extra 
shall be payable on this account. No claim of hindrance (or any other 
claim) shall be entertained from the contractor on these accounts. 
 

1.57 TRAINING OF THE PERSONNEL 
 The contractor shall arrange at no extra cost to the Department to train 

two persons from the department (CPWD), one each for civil and 
electrical works, on how to operate and carryout preventive 
maintenance of the systems (both civil and electrical) . The contractor 
shall arrange this training from well qualified and experience personnel 
for at least seven days 
 

1.58 Compliance on Construction and Waste Management Rules-2016 
 The contractor shall comply the Construction & Demolition Waste 

Management Rules-2016 notified by the Ministry of Environment and 
Forest, Government of India (web address: www.moef.gov.in) 
regarding the disposal of waste. Nothing extra shall be payable on this 
account. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

http://www.moef.gov.in/
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SECTION 2 

PARTICULAR SPECIFICATIONS FOR COMPONENT (CIVIL) 

2.1.1 The work shall in general be carried out in accordance with CPWD 
specifications for the Works 2019 Vol.I& II with up to date corrections 
slips. 
 

2.1.2 However, if the said specifications differ from those detailed in the 
description of any particular item in the schedule of quantities and 
specifications finally accepted by the Department, the later shall 
prevail. 
 

2.1.3 Similarly, if the said specifications differ from the particular 
specifications given hereunder, the particular specifications given 
hereunder shall prevail. 
 

2.1.4 If the detailed description of any particular item in the schedule of 
quantities and specifications finally accepted by the department 
differs from the particular specifications given hereunder, the former 
shall prevail to the extent applicable. 
 

2.1.5 If the particular specifications given here under differ from IS Code 
provisions in any respect, the former shall prevail. 
 

2.1.6 The Contractor may be allowed to use Crushed Stone Sand (CS-
Sand) in lieu of River sand in the event of scarcity in local market, 
subject to the following: 

(i) The Crushed Stone Sand shall (CS-Sand) conform to IS- IS 383:2016 
for concrete & masonry and IS 1542 2016 for plastering, the sample 
shall be got approved by the Engineer-in-Charge before making bulk 
supply for each source. 

(ii) The cost adjustment on minus side shall be effected for use of CS-
Sand in place of river sand. 

(iii) The tender provides only for river sand and no extra shall be payable 
on account of usage of CS-Sand. 
 

2.2.1 CONDITIONS FOR WATER 
 The contractor shall make his own arrangement for providing water 

for construction and drinking purpose.  Water charges shall not be 
recovered on account of it.  Contractor shall get the water tested from 
any laboratory approved by the Engineer-in-charge at regular interval 
as per the CPWD specifications 2019.  All expenses towards 
collection of samples, packing transportation except testing charges 
etc. shall be borne by the contractor. 
 

2.4 FINISHING 
2.4.1 The work shall be carried out as per CPWD specifications. 

The Primer, Synthetic Enamel paint, distemper etc., of makes as 
approved by the Engineer in charge and of low VOC, shall only be 
used and brought to the site of, work in the original sealed containers. 
The material brought to the site of work shall be sufficient for at least 
60 days of work.  The material shall be kept under the joint custody of 
contractor and representative of the Engineer-in-Charge.  The empty 
containers shall not be removed from the site till the completion of the 
work without permission of the Engineer-in-Charge. 
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godown shall be as per site requirements and as per the direction of the Engineer in charge and 
nothing extra shall be paid for the same. The decision of the Engineer-in-charge regarding the 
capacity required/needed will be final. However, the capacity of each godown shall not be less than 
100 tonnes. Each godown shall be provided with a single door with two locks. The keys of one lock 
shall remain with CPWD Engineer-in-charge or his authorized representative and that of other lock 
with the contractor at the site of work so that the cement is issued from godown according to the daily 
requirement with the knowledge of both the parties. The account of daily receipt and issue of cement 
shall be maintained in a register in the prescribed Proforma and signed daily by the contractor or his 
authorized agent in token of its correctness. 
The cement shall be got tested by Engineer –in –Charge and shall be used on the work only after 
satisfactory test results have been received. The contractor shall supply free of charge the cement 
required for testing including its transportation cost to testing laboratories. All expenditure to be 
incurred for testing of samples eg. packaging, sealing, transportation, loading, unloading etc. 
including testing chargesshall be borne by the contractor. 
The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained separately for each type of cement, as provided in clause 10 of the contract. The 
theoretical consumption of cement shall be worked out as per procedure prescribed in Clause 38 of 
the contract and shall be governed by conditions laid therein. However, for consumption lesser 
beyond permissible theoreticalvariation recovery shall be made in accordance with conditions of 
contract at Schedule A to F (CPWD-7), without prejudice to action for acceptance of work/item at 
reduced rate or rejection as the case may be. In case of excess consumption no adjustment shall be 
made. 
Cement brought to site and cement remaining unused after completion of work shall not be removed 
from site without written permission of the Engineer-in-charge. 
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  LIST OF APPROVED MATERIALS (CIVIL) 

SL.NO. MATERIAL 
DESCRIPTION 

MATERIAL 

BRAND MAKE 

1 Ordinary Portland 
Cement (43 Grade) 

ACC  ACC CEMENTS LTD. 

ULTRA TECH ULTRA TECH CEMENT 
LTD. 

COROMANDAL INDIA CEMENTS LTD. 

BIRLA BIRLA CORPORATION 
LTD. 

CHETTINADU  CHETTINADU CEMENTS 
CORPORATION LTD 

BHARATHI BHARATHI CEMENT 
CORPORATION LTD. 

DALMIA DALMIA CEMENT BHARAT 
LTD. 

ZUARI ZUARI CEMENT LTD. 

JAYPAEE CEMENT JAYPEE CEMENT LTD. 

MAHA CEMENT MYHOME INDUSTRIES 
PVT. LTD 

J.K. CEMENT J.K. CEMENT PVT. LTD 

AMBUJA CEMENT AMBUJA CEMENTS LTD 

PENNA CEMENT PENNA CEMENT 
INDUSTRIES LTD 

KONARK CEMENT KONARK CEMENT 

CENTURY CEMENT BIRLA GOLD CEMENT 

SHREE CEMENT SHREE CEMENT 

RAMCO CEMENT RAMCO CEMENTS LTD 

SAGAR CEMENT SAGAR CEMENTS LTD. 

EMAMI CEMENT EMAMI CEMENTS LTD 

2 TMT Bars Fe-500 D SAIL STEEL AUTHORITY OF 
INDIA LTD. 

TISCO TATA STEEL LTD. 

VIZAG RASTRIYA ISPAT NIGAM 
LTD. 

JSW JSW STEEL LTD. 

JINDAL JINDAL STEEL & POWER 
LIMITED 

JINDAL PANTHER M/S JINDAL STEEL AND 
POWER LIMITED 

3 Ready Mix Concrete ULTRATECH ULTRATECH CONCRETE 

ACC ACC LTD 

RMC(INDIA) RMC (INDIA) PVT. LTD 

LAFARGE LAFARGE INDIA PVT. LTD 

4 Structural Steel SAIL SAIL 

TISCO TATA STEEL  

VIZAG RINL 

JSW JSW 

APOLLO APL APOLLO 
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5 M.S Pipe Tubes SAIL SAIL 

TISCO TATA STEEL  

APOLLO APL APPOLLO 

KALINGA KALINGA TUBES 

JINDAL JSW 

NEZONE NEZONE TUBES LIMITED 

6 Stainless steel SALEM SAIL 

CONNECT CONNECT LTD 

ARK PRODUCT PVT.LTD ARK PRODUCT PVT LTD. 

JINDAL JSW 

SAIL SAIL 

KINGSTON KINGSTON BRASS 

7 Stainless Steel bolts, 
washers, nults 

KUNDAN KUNDAN INDUSTRIES LTD 

POOJA POOJA STEEL 
CORPORATION 

ATUL ATUL FASTNERS LTD 

HILTI HILTI INDIA PVT LTD 

8 Stainless steel pressure 
plate screws 

KUNDAN KUNDAN INDUSTRIES LTD 

POOJA POOJA STEEL 
CORPORATION 

ATUL ATUL FASTNERS LTD 

9 Welding Rods ADVANI ADVANI OERLIKON LTD 

ESAB ESAB INDIA PVT LTD. 

10 Vitrified Tiles AGL ASIAN GRANITE INDIA 
LIMITED 

MARBITO MARBITO TILES 

NITCO NITCO LTD. 

RAK RAK CERAMIC INDIA PVT 
LTD 

RESTILE RESTILE CERAMIC LTD 

KAJARIA KAJARIA CERAMIC LTD 

SOMANY SOMANY CERAMIC LTD 

JHONSON PRISM JOHNSON LTD 

VARMORA GRANITO VARMORA GRANITO 
GRANITE PVT LTD 

NAVEEN MURUDESHWAR 
CERAMICS LTD 

VIERO APARNA TILES 

APARNA VITERO APARNA ENTERPRISES 
LTD 

VITERO M/S PRAYAG POLYMERS 
(P) LTD 

11 Glazed Ceramic Tiles 
(also wall tiles) 

AGL ASIAN GRANITE INDIA 
LIMITED 

NITCO NITCO LTD. 

RAK RAK CERAMIC INDIA PVT 
LTD 

KAJARIA KAJARIA CERAMIC LTD 

SOMANY SOMANY CERAMIC LTD 

JHONSON PRISM JOHNSON LTD 



56  

 

VARMORA GRANITO VARMORA GRANITO 
GRANITE PVT LTD 

NAVEEN MURUDESHWAR 
CERAMICS LTD 

VITERO M/S PRAYAG POLYMERS 
(P) LTD 

12 Cement Concrete 
parking tiles 

NITCO NITCO LTD. 

PODDAR PODDAR UDYOG 

EUROCON EUROCON TILES INDIA 

DAZZLE DAZZLE DESIGNER TILES 
PVT LTD. 

NTC NTC PARKING TILES 

HINDUSTAN TILES HINDUSTAN TILES, 
RANCHI, PUNE 

ULTRA ULTRA TILE PRIVATE LTD 

ASTTRA TILES AND 
PAVERS 

M/S ASTTRA TILES AND 
PAVERS COMAPANY 

13 Synthetic Carpet Tiles TOLI TOLI Corporation 

HOLLITEX HOLLITEX CARPET TILES 

STANDARD CARPETS STANDARD CARPETS 

14 UPVC Pipes and 
Fittings (Rain Water 
Pipes) 

SUPREME SUPREME INDUSTRIES 
LTD 

PRINCE PRINCE PIPES AND 
FITTINGS LTD 

FINOLEX FINOLEX INDUSTRIES LTD 

PREPOLY PREMIER PVC INDUSTRY 

ASTRAL ASTRAL POLYTECHNIK 
LTD 

ASHIRWAD ASHIRWAD PVC PIPES 

FLOWGUARD FLOWGUARD 

TRUFLOW HSIL LTD OF HINDWARE 

15 CPVC Pipes and 
Fittings 

SUPREME SUPREME INDUSTRIES 
LTD 

FINOLEX FINOLEX INDUSTRIES LTD 

ASTRAL  ASTRAL POLYTECHNIK 
LTD 

PRINCE PRINCE PIPES AND 
FITTINGS LTD 

TRUFLOW HISL LTD OF HINDWARE 

BIRLA AEROCON HIL LTD 

ASHIRWAD ASHIRWAD PVC PIPES 

FLOWGUARD FLOWGUARD 

D.E.C D.E.C INDUSTRIES 
PRIVATE LTD 

16 Plastic Encapsulated 
Foot Rest 

KK India KK Manhole and gratings Co 
Pvt Ltd. 

KGM KGM Exports 

Accurate Buildcon Accurate Buildcon company 
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17 Spun cast iron covers & 
gratings 

Neco Jayaswal Neco Ltd 

Jagannath Sri Jagannath Iron Foundry 
Pvt. Ltd. 

Kapilansh Centrifugal Kapilansh Dhatu 
Udyog(P)Ltd. 

SKF brand SINGHALIRON FOUNDARY 
Pvt. Ltd. 

18 Synthetic Enamel Paint PREMIUM GLOSS 
ENAMEL 

ASIAN PAINT LTD 

DULEX ICI DULEX LTD 

NEROLAC NEROLAC PAINTS LTD 

BERGER BERGER PAINTS 

NIPPON NIPPON PAINT INDIA LTD. 

19 Pink Primer WOOD PRIMER ASIAN PAINT 

DULEX ICI DULEX  

NEROLAC NEROLAC KANSIA 
NEROLAC PAINTS LTD 

BERGER BERGER PAINTS 

NIPPON NIPPON  

20 Red Oxide Zinc 
Chromate Primer 

HIGH PERFORMANCE 
YELLOW METAL PRIMER 

ASIAN PAINT 

DULEX ICI DULEX 

NEROLAC NEROLAC 

BERGER BERGER PAINTS 

NIPPON NIPPON 

21 Oil Bound Distemper TRACTOR AQALOCK ASIAN PAINT 

DULUX (MAXILITE) DULUX 

mG POLYPLAST NEROLAC 

BERGER (BISM) BERGER PAINTS 

22 Acrylic Emulsion PREMIUM EMULSION ASIAN PAINT 

DULUX (SUPER COVER) ICI DULUX 

NEROLOC (BEAUTY 
GOLD) 

NEROLAC 

BERGER (BISM) BERGER PAINTS 

23 Water Proof Cement 
Paint 

ASIAN EXTERIAL WALL 
PRIMER 

ASIAN PAINT 

BERGER BERGER PAINTS 

SURFA SURFACOATS (INDIA) PVT. 
LTD 

ICI DULUX ICI DULUX 

CEM COLOUR SNOWCEM PAINTS 

24 Acrylic Smooth Exterior 
paint 

DULUX ICI DULUX 

APEX ASIAN PAINTS  

NEROLAC NEROLAC 
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  BERGER BERGER  

NIPPON NIPPON 

25 Premium Acrylic 
smooth exterior paint 
with silicon additives 

ULTIMA ASIAN PAINT 

DULUX ICI DULUX  

NEROLAC NEROLAC 

BERGER BERGER  

SURFEX RAIN SHIELD SURFACOATS  

26 Cement Based Wall 
Putty 

J.K. WALL PUTTY  J.K. CEMENTS LTD. 

BIRLA WALL CARE BIRLA CEMENTS LTD. 

ASIAN PAINTS ASIAN PAINTS LTD. 

ALTEK NCL ALLTEK & SECCOLD 
LTD. 

BERGER BERGER 

ARDEX ENDURA ARDEX ENDURA INDIA 
PVT LTD. 

FERROUS CRETE FERROUS CRETE (INDIA) 
PVT.LTD 

27 Acrylic Textured Plaster APEX DURACAST ASIAN PAINTS 

SPECTRUM PAINTS SPECTRUM PAINTS LTD. 

HERITAGE HERITAGE RAJKAMAL 
GROUP 

ASIAN PAINTS ASIAN PAINTS 

NEROLOC NEROLOC 

28 Ready Mix Cement 
Plaster 

READI PLAST ULTRATECH CEMENTS 
LTD 

GYPROC PLASTERS SAINT GOBAIN GYPROC 
INDIA 

ULTRA TECH ULTRA TECH CEMENT 
LTD. 

FERROUS CRETE FERROUS CRETE (INDIA) 
PVT.LTD 

29 Melamine Polish ASIAN PAINTS ASIAN PAINTS 

MELAMINE GOLD WUDFIN PIDILITE INDUSTRIES 

POLYCURE POLYCURE MALAYSIA 

30 Fire Retardant Paint JOTUN JOTUN PAINTS 

HILTI HILTI INDIA 

AKZONOBEL DULEX AKZONOBEL 
PAINTS 

ASIAN PAINTS ASIAN PAINTS 

STPL LTD STPL LTD 

31 Anticorrosive bitumastic 
paint 

BERGER BERGER PAINTS INDIA 
LTD. 

SHALIMAR SHALIMAR PAINTS INDIA 
LTD. 

IS 158 BITUMINOUS 
BLACK 

ASIAN PAINTS 

32 Cement Primer ASIAN PAINTS ASIAN PAINTS 

JK PRIMAXX JK CEMENT LTD 

BERGER BERGER PAINTS INDIA 
LTD. 
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33 
 

Epoxy Paint ASIAN EPOXY ASIAN PAINTS 

BERGER BERGER PAINTS INDIA 
LTD. 

SHALIMAR SHALIMAR PAINTS  

STPL LTD SHALIMAR TAR 
PRODUCTS 

ARDEX ENDURA ARDEX ENDURA INDIA 
PVT LTD. 

MAPECOAT L24 MAPEI CONSTRUCTION 
PRODUCTS INDIA P LTD. 

NEROLAC NEROLAC 

SUN EPOXY PAINT SUNANDA SPECIALITY 
COATINGS PVT LTD. 

34 Interlocking concrete 
paver blocks 

DAZZLE 
DAZZLE DESIGNER TILES 
PVT LTD. 

ULTRA 
ULTRA TILES PRIVATE 
LTD 

SHREE 
SHREE BHARAT PAVER 
BLOCKS 

HINDUSTAN TILES 
HINDUSTAN TILES, 
RANCHI, PUNE 

VYARA TILES 
VYARA TILES PVT LTD. / 
SURAT 

NITCO (ROCKARD) NITCO   

BHARAT (NILSAN) BHARAT 

REGENCY REGENCY 

BASANT BETONS BASANT BETONS 
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SCHEDULE OF QUANTITY 

 

Name of Work : Construction of Compound wall & Filling and levelling of playground I & II of KV 
with good earth in the campus of Kendriya Vidyalaya, CUTN, Thiruvarur, Tamil Nadu. SH: 
Laying of drainage line and construction of man holes in KV school ground CUTN, 
Thiruvarur, Tamil Nadu. 

Item 
No. 

Sub Heads & Item of Works Quantity Unit Rate 
Amount 

(Rs) 

  SUB HEAD : 1.0 EARTH WORK         

1.1 

Earth work in excavation by mechanical 
means (Hydraulic excavator) / manual 
means in foundation trenches or drains 
(not exceeding 1.5 m in width or 10 sqm 
on plan), including dressing of sides and 
ramming of bottoms, for all lift, including 
getting out the excavated soil and disposal 
of surplus excavated soil as directed, 
within a lead of 50 m. 

        

1.1.1 All kinds of soil. 30.00 cum 293.79 8813.70 

  SUB HEAD : 2.0 CONCRETE WORK         

2.1 

Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centering and shuttering - All work 
up to plinth level : 

        

2.1.1 

1:2:4 (1 cement : 2 coarse sand (zone-lll) 
derived from natural sources : 4 graded 
stone aggregate 20 mm nominal size 
derived from natural sources) 

7.00 cum 8892.30 62246.10 

2.2 
Centering and shuttering including 
strutting, propping etc. and removal of 
form work for : 

        

2.2.1 Foundations, footings, bases for columns 96.00 sqm 442.61 42490.56 

  
SUB HEAD : 3.0 REINFORCED CEMENT 
CONCRETE 

        

3.1 

Steel reinforcement for R.C.C. work 
including straightening, cutting, bending, 
placing in position and binding all 
complete above plinth level. 

        

3.1.1 
Thermo-Mechanically Treated bars of 
grade Fe-500D or more. 

72.00 kg 121.73 8764.56 

  SUB HEAD : 4.0 FINISHING         

4.1 
15 mm cement plaster on rough side of 
single or half brick wall of mix: 

        

4.1.1 1:4 (1 cement: 4 coarse sand) 68.00 sqm 464.73 31601.64 
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4.2 

Finishing walls with ready mixed Premium 
acrylic emulsion paint (Company Depot 
Tinted) having VOC less than 50 gm/litre 
and UV resistance as per IS 15489:2004, 
Alkali & fungal resistance, dirt resistance 
exterior paint of required shade with silicon 
additives. 

        

4.2.1 

New work (Two or more coats applied @ 
1.43 litre/ 10 sqm over and including 
priming coat of exterior primer applied @ 
0.90 litre/10 sqm. 

68.00 sqm 204.58 13911.44 

  SUB HEAD : 5.0 DRAINAGE         

5.1 

Constructing brick masonry manhole in 
cement mortar 1:4 ( 1 cement : 4 coarse 
sand ) with R.C.C. top slab with 1:1.5:3 
mix (1 cement : 1.5 coarse sand (zone-III) 
: 3 graded stone aggregate 20 mm 
nominal size), foundation concrete 1:4:8 
mix (1 cement : 4 coarse sand (zone-III) : 
8 graded stone aggregate 40 mm nominal 
size), inside plastering 12 mm thick with 
cement mortar 1:3 (1 cement : 3 coarse 
sand) finished with floating coat of neat 
cement and making channels in cement 
concrete 1:2:4 (1 cement : 2 coarse sand : 
4 graded stone aggregate 20 mm nominal 
size) finished with a floating coat of neat 
cement complete as per standard design : 

        

5.1.1 

Inside size 90x80 cm and 45 cm deep 
including providing and fixing in position 
pre-cast R.C.C. manhole cover and frame 
of M D - 10 having square shape 450 mm 
internal dimension : 

        

5.1.1.1 
With common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 

5.00 each 12716.23 63581.15 

5.2 Extra for depth for manholes :         

5.2.1 Size 90x80 cm         

5.2.1.1 
With common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 

2.00 metre 9961.05 19922.10 

5.3 
Extra depth for circular type manhole 1.52 
m internal dia (at bottom) beyond 2.30 m : 

        

5.3.1 
With common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 

0.50 metre 25702.13 12851.07 
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5.4 

Making connection of drain or sewer line 
with existing manhole including breaking 
into and making good the walls, floors with 
cement concrete 1:2:4 mix (1 cement : 2 
coarse sand : 4 graded stone aggregate 
20 mm nominal size) cement plastered on 
both sides with cement mortar 1:3 (1 
cement : 3 coarse sand), finished with a 
floating coat of neat cement and making 
necessary channels for the drain etc. 
complete : 

        

5.4.1 For pipes 100 to 250 mm diameter 3.00 each 914.74 2744.22 

5.5 

Raising manhole cover and frame slab to 
required level including dismantling 
existing slab and making good the 
damage as required (Raising depth of 
manhole to be paid separately 

        

5.5.1 
Rectangular manhole 120x90 cm with 
circular cover 500 mm dia of grade MD - 
10 

3.00 each 4704.39 14113.17 

  SUB HEAD : 6.0 NON SCHEDULE ITEM         

6.1 

Providing and fixing 200mm outer dia 
structured wall pipes confirming to IS: 
16098 (Part 1) of model eco drain make 
supreme or equivalent as approved, 
including all fittings, including trenching, 
refilling & testing of joints complete as per 
direction of Engineer-in-Charge. External 
work 

132.00 metre 1480.89 195477.48 

  Total Amount =    
 

4,76,517.00 

 
 

 

 

 
ASSISTANT ENGINEER (C), 

THIRUVARUR PROJECT SUB DIVISION - III 
KPD-II,CPWD,KARAIKAL 
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AE (C), THIRUVARUR PROJECT SUB DIVISION - III, KPD-II, CPWD, KARAIKAL 

SCHEDULE OF QUANTITIES – GENERAL ABSTRACT 

NIT NO: 25/EE&SM(C)-II/KPD-II/2026-27 

Name of Work: Construction of compound wall & Filling and levelling of play ground I 
& II of KV with good earth in the campus of Kendriya Vidyalaya, CUTN, Thiruvarur, 
TamilNadu. SH: Laying of drainage line and construction of man holes in KV school 
ground CUTN, Thiruvarur, Tamil Nadu. 
 

Name of the Contractor  

Sl. No Name of component Estimated cost 
(Rs.) 

Percentage 
Above or 
Below the 
Estimated 
cost 

Percentag
e in 
Figures 

Total Cost 

1 2 3 4 5 6 

1 As per Page No.61 to 
63 of NIT Schedule of 
Quantity 

₹4,76,517.00  0.00% 0.00 

 Grand Total ₹4,76,517.00   0.00 

 

 IMPORTANTNOTE: 

1 The Column No. 4 is mandatory and is to be filled by the bidders. If this column is left blank, 
the bid becomes invalid. 

2 TheamountinfiguresinColumnNo.6shallappearautomaticallycorrespondingtothe percentage 
quoted in Column No. 5. 

3 The bidder needs to quote the percentage only above or below or at par ECPT to cover the 
rate of all the items under the respective package. 

4 The percentage shall be quoted (written) upto2 (two) places of decimal only. 

5 IfthepercentageselectioninColumnNo.4is"Atpar", by default the percentage will be considered 
as "Zero" only. 

6 The amount for the payment of each item will be worked out as quantity executed & 
measured for that item multiplied by estimated rate of that particular item Plus or Minus 
tender percentage accepted for corresponding package. 

Assistant Engineer (C), Thiruvarur Project Sub Division - III CONTRACTOR 

KPD-II,CPWD,KARAIKAL  
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