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CENTRAL PUBLIC WORKS DEPARTMENT 

NOTICE INVITING e-TENDERS 

The Executive Engineer, Barasat Central Division-II, CPWD, Barasat (contact No. 
No.9955041158, e-mail ID: bcdiicpwd@gmail.com) on behalf of the president of India, invites 
online percentage rate bids from approved and eligible registered contractors of CPWD in 
appropriate category of building and road for the following work(s):- 

NIT No:  43/EE/BCD-II/2026-27 
 

Name of Work: Repair and Renovation of Grainage building with proper water 
supply of CSB, P2, BSF, Karnasbarna, Murshidabad 

 
Estimated Cost put to tender: Rs. 8,56,116.00 

 
Time of completion: 01(One) month 
 
Earnest Money: Rs 17,122.00 
 
Last Time & date of submission of Bid: - upto 3.00 PM on 29/10/2026 
 
Time & date of opening of Bid: - 3.30 PM on 29/10/2026 

 
The tender forms and other details can be obtained from website 
http://etender.cpwd..gov.in . 

 
 
 
Note: - Applicants are advised to keep visiting the above mentioned web-sites from time to time 
(till the deadline for bid submission) for any updates in respect of the tender documents, if any. 
Failure to do so shall not absolve the applicant of his liabilities to submit the applications 
complete in all respect including updated thereof, if any. An incomplete application may liable 
for rejection.  
 

 

Executive Engineer 
BCD-II, CPWD, Barasat 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING FORMING 
PART OF NIT AND TO BE POSTED ON WEBSITE 
(Applicable for inviting open tenders) 

The Executive Engineer, Barasat Central Division-II, CPWD, Barasaton behalf of President of India 
invites online percentage rate bids from approved and eligible registered Contractors of CPWD in 
appropriate Category of Building and Roads for the following work(s): 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. 

He should only submit his bid if he considers himself eligible and he is in 
possession of all the documents required. 

 
2.  Information and Instructions for bidders posted on website shall form part of bid 

document. 
 
3.  The bid document consisting of plans, specifications, the schedule of quantities of 

various types of work to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen and 
downloaded from website https://etender.cpwd.gov.in or www.cpwd.gov.in free 
of cost. 

 
4.  But the bid can only be submitted after deposition of original EMD either in the 

office of the Executive Engineer inviting bids or division office of any Executive 
Engineer, CPWD within the period of bid submission and uploading the 
mandatory scanned documents such as Demand Draft or Pay Order or Bankers 
Cheque or deposit at Call Receipt or Fixed deposit Receipt and Bank guarantee of 
any schedule Bank towards EMD in favour of Executive Engineer as mentioned in 
NIT, receipt for deposition of original EMD to Division office of any Executive 
Engineer (including NIT issuing EE / AE), CPWD and other documents as 
specified.  
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The Contractors registered prior to 01/04/2015 on e-tendering portal of CPWD 
shall have to be deposit tender processing fee at exiting rates, or they have 
option to switch over to the new registration system without tender processing 
fee any time.  

 
5.  The enlistment of the contractors should be valid on the last date of submission 

of tenders. In case, only the last date of submission of tender is extended, the 
enlistment of contractors should be valid on the original date of submission of 
tenders. 

 
6.  Those contractors not registered on the website mentioned above, are required 

to get registered beforehand. If needed they can be imparted training on online 
bidding process as per details available on the website. 

 
7.  The intending bidder must have valid digital signature to submit the bid. 
 
8.  On opening date, the contractor can login and see the bid opening process. After 

opening of bids he will receive the competitor bid sheets. 
 
9.  Contractor can upload documents in the form of JPG format and PDF format. 
 
10.  Contractor must ensure to quote rate of each item. The column meant for 

quoting rate in figures appears in pink color and the moment rate is entered, it 
turns sky blue.  
In addition to this, while selecting any of the cells a warning appears that if any 
cell is left blank the same shall be treated as "0".  
Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such 
item shall be treated as "0" (ZERO). 
However, if a tenderer quotes nil rates against each item in item rate tender or 
does not quote any percentage above/below on the total amount of the tender or 
any section/sub head in percentage rate tender, the tender shall be treated as 
invalid and will not be considered as lowest tenderer. 

 
11. All the receipts to be received as Earnest Money, Performance Guarantee Money, 

Late Fee, Deposits of works etc. should made only through E-
Payment/NEFT/RTGS using Non-Tax Receipt Portal (NTRP) of the Government 
of India for which they have to register themselves in Bharatkosh.gov.in before 
making payments. The following references should be taken care of while 
making payments with regards to following division: - 

1 Purpose Deposit Works, Earnest Money, Performance Guarantee, 
Late Fee 

2 Payment Type a. Part-2, for Earnest Money 
b. Part-3, for Deposit of Works 
c. Part-5, for Performance Guarantee 
d. Others for Late Fee 

3 Ministry (030) Urban Development & Urban Poverty Alleviation 
4 Pay & Accounts Office 

(PAO) 
043460 – PAO (East Zone), CPWD, Kolkata 

5 Drawing & Disbursing 
Officer (DDO) 

110020 – Executive Engineer, Barasat Central Division-II, 
CPWD, Barasat 
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12. List of mandatory documents to be scanned and uploaded within the 

period of bid submission: 
(i) Treasury Challan or Demand Draft or Pay order or Banker`s Cheque or Deposit at 

Call Receipt or Bank Guarantee of any scheduled bank against EMD (To be drawn 
in favour of Executive Engineer, BCD-II, CPWD, Barasat). 

(ii) Enlistment Order of Contractor. Also, all the existing eligible contractor of CPWD 
are allowed to participate in this tender who have given the consent to enlisting 
authority for change into composite category. However, they will require 
uploading a copy of consent letter duly acknowledged by the office of enlisting 
authority as well as copy of existing enlistment order. 

(iii) GST Registration Certificate, if already obtained by the bidder. 
If the bidder has not obtained GST registration “as applicable” then he shall scan 
and upload following undertaking along with bid documents. 
“If work is awarded to me, I/we shall obtain GST registration Certificate, “as 
applicable”, within one month from the date of receipt of award letter or before 
release of any payment by CPWD, whichever is earlier, failing which I/We shall be 
responsible for any delay in payments which will be due towards me/us on 
account of the work executed and/or for any action taken by CPWD or GST 
department in this regard. 

(iv) Contact details of the agency i.e. Complete Postal Address, Email ID No., Contact No. or 
Mobile No. etc. 

(v) ERP Training Certificate.  
(vi) Certificate of Registration with EPFO & ESIC. 
(vii) Copy of receipt for deposition of original EMD to Division office of any Executive 

Engineer (including NIT issuing EE/AE) of CPWD.  
(viii) An affidavit on Rs.100 stamp paper duly attested by notary after publishing 

of tender with Name of Work & NIT number is to be uploaded as regard to 
that “I/we have not been debarred suspended for tendering in CPWD till 
the last date of submission of bid”. 
 
Physical submission of documents by lowest bidder. 
Self-attested copy of all the scanned and uploaded documents as specified in 
press notice/ CPWD-6, anywhere in the NIT shall have to be submitted by the 
lowest bidder only along with original receipt of deposition of EMD within a 
week of opening of the bid, in the office of tender opening authority. (The week 
includes the day of opening of bid). 
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             CPWD – 6 for e-tendering 
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
NOTICE INVITING BID 

(Refer SOP No. 4/8 & 4/9) 
 

1. Item rate/percentage rate composite bids are invited by Executive Engineer, Barasat 
Central Division-II, CPWD, Barasat on behalf of President of India from approved and 
eligible registered Contractors of CPWD in appropriate Category of Building and Roads for the 
work of “Repair and Renovation of Grainage building with proper water supply of CSB, 
P2, BSF, Karnasbarna, Murshidabad” 

 The enlistment of the contractors should be valid on the last date of submission of bids. 
In case the last date of submission of bid is extended, the enlistment of contractor 
should be valid on the original date of submission of bids. 

1.1 The work is estimated to cost Rs. 8,56,116.00 This estimate, however, is given merely as 
a rough guide. 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the 
major discipline will consolidate NITs for calling the bids. He will also nominate Division 
which will deal with all matters relating to the invitation of bids. 

 For composite bid, besides indicating the combined estimated cost put to bid, should 
clearly indicate the estimated cost of each component separately. The bidders will 
correspond to the combined estimated cost of different components put to bid. 

  
2.    Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 

which is available as a Govt. of India Publication and also available on website 
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of 
the said form which will form part of the agreement. 
 

3.  The time allowed for carrying out the work will be 01(One) month from the date of 
start as defined in schedule 'F' or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the bid 
documents. 

 
4.  (i) The site will be handed over in phased manner. 

OR 
The site for the work shall be made available in parts as specified below:- 
(ii) The details shall be made available in phased manner, as per requirement of the 
same as per approved programme of completion submitted by the contractor after 
award of work. 

OR 
The Architectural and structural drawings shall be made available in phased manner, as 
per requirement of the same as per approved programme of completion submitted by 
the contractor after award for the work. 
 

5. The bid document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the contract 
to be complied with and other necessary documents except Standard General 
Conditions of Contract Form can be seen on website https://etender.cpwd.gov.in or 
www.cpwd.gov.in  free of cost. 
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6.  After submission of the bid the contractor can re-submit/revise the bid any number of 
times but before last time and date of submission of bid as notified. 
 

7.  While submitting the revised bid, contractor can revise the rate of one or more item(s) 
any number of times (he need not re-enter rate of all the items) but before last time and 
date of submission of bid as notified. 

 
8.  When bids are invited in three stage system and if it is desired to submit revised 

financial bid then it shall be mandatory to submit revised financial bid. If not submitted 
then the bid submitted earlier shall become invalid. 

 
9.  Earnest Money in the form Treasury Challan or Demand Draft or Pay order or Banker‘s 

Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (drawn in favour of 
Executive Engineer, BCD-II, CPWD, Barasat) shall be scanned and uploaded to the e-
Tendering website within the period of bid submission. The original EMD should be 
deposited either in the office of Executive Engineer inviting bids or division office of any 
Executive Engineer, CPWD within the period of bid submission. The EMD receiving 
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of 
earnest money deposit to the bidder in a prescribed format uploaded by tender inviting 
EE in the NIT.  
This receipt shall also be uploaded to the e-tendering website by the intending 
bidder up to the specified bid submission date and time. 
A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
minimum 50% of earnest money or Rs. 20 lakh, whichever is less, shall have to be 
deposited in shape prescribed above, and balance may be deposited in shape of Bank 
Guarantee of any scheduled bank having validity for six months or more from the last 
date of receipt of bids which is to be scanned and uploaded by the intending bidders.  
Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the notice shall be scanned and uploaded to the e-Tendering website within 
the period of bid submission. However, certified copy of all the scanned and uploaded 
documents as specified in notice shall have to be submitted by the lowest bidder only 
within a week physically in the office of tender opening authority. 
Online bid documents submitted by intending bidders shall be opened only of those 
bidders, whose EMD deposited In Prescribed manner with any division office of CPWD 
and other documents scanned and uploaded are found in order. 
The bid submitted shall be opened at 03.30 PM on 29/10/2026 

 
9(A) The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall 

have to deposit tender processing fee at existing rates, or they have option to switch 
over to the new registration system without tender processing fee any time.  

 
10.  The bid submitted shall become invalid if: 
(i)  The bidder is found ineligible. 
(ii)  The bidder does not deposit original EMD with division office of any Executive 

Engineer, CPWD. 
(iii)  The bidder does not upload all the documents (including GST 

registration/Undertaking) as stipulated in the bid document including the copy of 
receipt for deposition of original EMD. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the lowest tenderer in 
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the office of tender opening authority. 
(v) If a tenderer quotes nil rates against each time in item rate tender or does not quote 

any percentage above/below on the total amount of the tender or any section/sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer. 

 
11. The Contractor whose tender is accepted, will be required to furnish 

performanceguarantee at specified percentage of the tendered amount as mentioned 
inSchedule ‘E’ and within the period specified in Schedule F. This guarantee shall be in 
the form of cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at Call 
receipt of any scheduled bank/Banker's cheque of any scheduled bank/Demand Draft 
of any scheduled bank/ Pay order of any Scheduled Bank of any scheduled bank (in 
case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India 
in accordance with as prescribed in Sl No. 12 /Page-3. In case the contractor fails to 
deposit the said performance guarantee within the period as indicated in Schedule 'F', 
including the extended period if any, the Earnest Money deposited by the contractor 
shall be forfeited automatically without any notice to the contractor. The earnest 
money deposited along with bid shall be returned after receiving the aforesaid 
performance guarantee.  

 The contractor whose bid is accepted will also be required to furnish either copy of 
applicable licenses/registrations or proof of applying for obtaining labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code 
No. if applicable and also ensure the compliance of aforesaid provisions by the sub-
contractors, if any engaged by the contractor for the said work and programme chart 
(Time and Progress) within the period specified in Schedule F. 

 
12. The description of the work is as follows:  

Repair and Renovation of Grainage building with proper water supply of CSB, P2, BSF, 
Karnasbarna, Murshidabad 
Intending Bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their bids as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site, the means of access to the 
site, the accommodation they may require and in general shall themselves obtain all 
necessary information as to risks, contingencies and other circumstances which may 
influence or affect their bid. A bidder shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charge consequent on any misunderstanding 
or otherwise shall be allowed. The bidders shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, 
facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a bid by a 
bidders implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specifications of the work to be done and of 
conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of 
the work. 

 
13.  The competent authority on behalf of the President of India does not bind itself to 

accept the lowest or any other bid and reserves to itself the authority to reject any or all 
the bids received without the assignment of any reason. All bids in which any of the 
prescribed condition is not fulfilled or any condition including that of conditional rebate 
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is put forth by the bidders shall be summarily rejected. 
 

14.  Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will be 
liable for rejection. 

 
15.  The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the bid and the bidders shall be bound to perform the 
same at the rate quoted. 

 
16.  The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 

case of contractors of Horticulture/Nursery category) responsible for award and 
execution of contracts, in which his near relative is posted a Divisional Accountant or as 
an officer in any capacity between the grades of Superintending Engineer and Junior 
Engineer (both inclusive). He shall also intimate the names of persons who are working 
with him in any capacity or are subsequently employed by him and who are near 
relatives to any Gazetted officer in the Central Public Works Department or in the 
Ministry of Urban Development. Any breach of this condition by the contractor would 
render him liable to be removed from the approved list of contractors of this 
Department. 

 
17.  No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement from 
Government service, without the prior permission of the Government of India in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found any time to be such a person who had not obtained the permission 
of the Government of India as aforesaid before submission of the bid or engagement in 
the contractor's service. 

 
18.  The bid for the works shall remain open for acceptance for a period of 30(Thirty) days 

from the date of opening of bid. If any bidder withdraws his bid before the said period 
or issue of letter of acceptance, whichever is earlier, or makes any modifications in the 
terms and conditions of the bid which are not acceptable to the department, then the 
Government shall, without prejudice to any other right or remedy, be at liberty to forfeit 
50% of the said earnest money as aforesaid. Further the bidders shall not be allowed to 
participate in the rebidding process of the work. 

 
19.   GST and all other tax as applicable, Education Cess, etc. shall be payable by the 

contractor and Government will not entertain any claim whatsoever in respect of the 
same. 

 
20.  This notice inviting Bid shall form a part of the contract document. The successful 

bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 
15 days from the stipulated date of start of the work, sign the contract consisting of:- 

(a)    The Notice Inviting Bid, all the documents including additional conditions, specifications 
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid 
and the rates quoted online at the time of submission of bid and acceptance thereof 
together with any correspondence leading thereto. 

(b)  Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable and as 
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amended upto previous day to the last date of bid submission. 
 
21.     The intending bidders are required to update their profile in CPWD e-tender portal and 

upload their bids well in advance of last date of submission of tender. Any issue related 
to updating profile /uploading tender can be resolved through the concerned Executive 
Engineer/ Assistant Engineer (Phone No.9955041158 e-mails Id: 
bcdiicpwd@gmail.com) or ERP help line no 18001803286 or e-mail Id 
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait 
raise any issues till the last date of submission of bid in their own interest. (As Per DG 
OM No- DG/SOP/36 dated 25.03.2022). 

 
22.   In case any discrepancy is noticed between the documents as uploaded at the time of 

submission of the bid online and hard copies as submitted physically in the office of 
Executive Engineer, then the bid submitted shall become invalid and the Government 
shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the 
said earnest money as aforesaid. Further the tenderer shall not be allowed to 
participate in the re-tendering process of the work. 

 
 
 

Executive Engineer,  
BCD-II, CPWD, Barasat 
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CPWD - 7/8 
 

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 
Tender for the work of: Repair and Renovation of Grainage building with proper 
water supply of CSB, P2, BSF, Karnasbarna, Murshidabad 
To be submitted/ uploaded by 29/10/2026 hours on 15:00 Hrs. to the Executive 
Engineer, Barasat Central Division-II, CPWD, Barasat uploaded at 
https://etender.cpwd.gov.in or www.cpwd.gov.in 

To be opened in presence of tenderers who may be present at 15:30 hrs. on 
29/10/2026 in the office of the Executive Engineer, Barasat Central Division-II, CPWD, 
Barasat.  

 
TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, 
Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & 
other documents and Rules referred to in the conditions of contract and all other 
contents in the tender document for the work. 

 
I/We hereby tender for the execution of the work specified for the President of 
India within the time specified in Schedule ‘F’ viz., schedule of quantities and in 
accordance in all respect with the specifications, designs, drawing and instructions 
in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of 
the Conditions of contract and with such materials as are provided for, by, and in 
respect of accordance with, such conditions so far as applicable. 

 
We agree to keep the tender open for 30(Thirty) days from the date of opening of 
bids and not to make any modification in its terms and conditions. 
 
A sum of Rs.17,122.00 is hereby forwarded in cash/receipt treasury 
challan/deposit at call receipt of a scheduled bank/fixed deposit receipt of 
scheduled bank/demand draft of a scheduled bank/bank guarantee  issued by a 
scheduled bank as earnest money. A copy of earnest money in issued by a 
scheduled bank is scanned and uploaded. If I/We, fail to furnish the prescribed 
performance guarantee within prescribed period, I/We agree that the said 
President of India or his successors, in office shall without prejudice to any other 
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, 
if I/We fail to commence work as specified, I/We agree that President of India or 
the successors in office shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the said performance guarantee absolutely. 
The said Performance Guarantee shall be a guarantee to execute all the works 
referred to in the tender documents upon the terms and conditions contained or 
referred to those in excess of that limit at the rates to be determined in accordance 
with the provision contained in Clause 12.2 and 12.3 of the tender form. 
 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 
process of the work. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got 
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executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of Department, then I/We shall be debarred for 
tendering in CPWD in future forever. Also, if such a violation comes to the notice of 
Department before date of start of work, the Engineer-in-Charge shall be free to 
forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
 
I/We hereby declare that I/We shall treat the tender documents drawings and 
other records connected with the work as secret/confidential documents and shall 
not communicate information/derived there from to any person other than a 
person to whom I/We am/are authorized to communicate the same or use the 
information in any manner prejudicial to the safety of the State. 

 
Dated            Signature of Contractor 
 
 
Witness:        Postal Address 
 
Address: 
 
Occupation: 
 

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the President of India for a sum 

of Rs. 

……………………………………......Rupees.....................................................................................................

.........................................................................................................................................................) 

 
The letters referred to below shall form part of this contract agreement:- 

 
(a)   

 
(b)   

 
(c)   

For & on behalf of the President of India. 
 
            Signatures............................. 
Dated: …………….           Designation............................ 
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PROFORMA OF SCHEDULES 
(Separate Performa for Civil Works in case of Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 
 

SCHEDULE ‘A’ 
Schedule of quantities (as per PWD-3) : Page No. C-1 to C-3 

SCHEDULE ‘B’ 
Schedule of materials to be issued to the contractor: 

Sl. 
No. 

Description of item Quantity Rates in figures & words 
at which the material will 

be charged to the 
contractor 

Place of Issue 
 

1 2 3 4 5 
----------------------------NIL----------------------------- 

SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor as required for the purpose of execution 
and completion of work 

SI.No. Description Hire charges per day Place of Issue 
1 2 3 4 

----------------------------NIL----------------------------- 
 
SCHEDULE ‘D’ 
Extra schedule for specific requirements/document for the work, if any: As attached in 
tender documents. 
SCHEDULE ‘E’ 

Reference to General Conditions of 
contract. 

GCC for CPWD works – 2023(Maintenance) as 
amended/ modified upto last date of submission of 
tender. 

Name of work Repair and Renovation of Grainage building with proper 
water supply of CSB, P2, BSF, Karnasbarna, Murshidabad 

Estimated cost of work Rs. 8,56,116.00 
(i) Earnest money Rs. 17,122.00 
(ii) Performance Guarantee (a) 5% of tendered value or Estimated Cost Put to 

Tender (ECPT) (whichever is higher). 
(b) Where the tendered amount is less than eighty 
percent (80%) of the Estimated Cost Put to Tender 
(ECPT), the Performance Guarantee, in addition to the 
requirement under (a) above, shall be increased by an 
amount equal to the difference between eighty 
percent (80%) of the ECPT and the tendered amount. 

(iii) Security Deposit 2.5 % of tender value 
SCHEDULE ‘F 

GENERAL RULES & DIRECTIONS:  
Officer inviting tender : Executive Engineer, Barasat Central 

Division-II, CPWD, Barasat 
Maximum percentage for quantity of items of work 
to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3: 

See appropriate Clause under definition 
below 

Definitions: 
2(vi) Engineer-in-Charge (For Civil Work) : Executive Engineer, Barasat Central 
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Clause 1 

(i) Time allowed for submission of Performance Guarantee, 
Programme Chart (Time and Progress) and applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board or 
Proof of applying thereof from the date of issue of letter of 
acceptance : 

07 days 

(ii) Maximum allowable extension with late fee @ 0.1% per day of 
Performance Guarantee amount beyond the period provided in (i) 
above : 

03 days 

 
 
 
 

Division-II, CPWD, Barasat or successor 
thereof. 

Engineer-in-Charge (For E&M Work) : Executive Engineer (El), Barasat Central 
Electrical Division, CPWD, Salt Lake, 
Kolkata or successor thereof. 

2(vii) Director General/CPWD Directorate It includes Director General/ Special 
Director General (Kolkata)/ SE-Barasat 

 Successor Any authority as notified by the CPWD 
Directorate before, during or after 
execution of work/ Agreement 

2(viii) Accepting Authority: Executive Engineer, Barasat Central 
Division-II, CPWD, Barasat or successor 
thereof. 

2(x)(a) Percentage on cost of materials and labour 
to cover all overheads and profits : 

15% 
 

2(x)(b) Standard Schedule of Rates DSR’23  
2(xi) Department Central Public Works Department 
2(xvi) Extra item Those Item which are not available in the 

contract 
a. Non-schedule Extra items are 

those items which are not available 
in the standard scheduled of Rates 
specified in schedule F 

b. Scheduled Extra items are those 
items which are available in the 
standard schedule of Rates specified 
in Schedule F 

2(xvii) Completion cost The completion cost includes gross amount 
of work done, amount of extra items and 
deviations and escalation admissible as per 
agreement etc. 

9(ii) Standard CPWD contract Form GCC 2023 
(Maintenance) 

GCC 2023(Maintenance), CPWD Form 7 as 
modified & corrected upto last date of 
submission of tender (whether correction 
vide latest circulars are incorporated or not 
in this document) 
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Clause 2 
Authority for fixing compensation under clause 2 : Superintending Engineer, Barasat Central 

Circle, CPWD, Barasat or successor 
thereof. 

Clause 2A 
Whether Clause 2A shall be applicable N.A. 
 
Clause-3:  Applicable as modified/as per amendment upto date till the date of 
acceptance of tender 
 
Clause 5 

Number of days from the date of issue of letter of 
acceptance for reckoning date of start 

10 days 
 

 
Clause 5.2Delay due to reasons beyond the control of both parties 
 

Nature of Hindrance Register  
 

As per OM No. DG/MAN/394 Dated: 
28/01/2020 

 
Mile stone(s) as per table given below:-  

 

 
Time allowed for execution of work 01 Month 
 
Authority to decide :   
(i) Extension of time and authority to 

convey the decision of shifting of 
milestone 

: Executive Engineer, Barasat Central 
Division-II, CPWD, Barasat or Successor 
thereof 

(ii) Authority to decide rescheduling of 
mile stone 

: Superintending Engineer, Barasat Central 
Circle, CPWD, Barasat or successor thereof. 

(iii) Shifting of date of start in case of 
delay in handing over of site  

: Superintending Engineer, Barasat Central 
Circle, CPWD, Barasat or successor thereof. 

 
Proforma of Schedule Clause 5 schedule of handing over the site 
Part A Portion of Site Description Time period for handling 

over reckoned from date of 
issue of letter of intent 

Part-A Portion without any hindrance Full site 10 (Ten) days 
Part-B Portion with encumbrances NA NA 
Part-C Portion dependent on work of 

other agencies 
NA NA 

SL 
 No. 

Financial Progress 
 

Time Allowed   
(From date of 

start) 

Amount to be with-held in case of 
non-achievement of milestone 
 

 
 

1 

 
 

Full work 

 
 

01 Month 

In the event of not achieving the 
necessary progress as assessed from 
the running payments, 5% of the 
tendered value of work will be 
withheld for failure of milestone. 
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Clause 6 
Computerized Measure Book (CMB)/ Electronic Measurement Book (EMB) 

(i) Mode of measurement: CMB/EMB 
 
Clause 7 

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any, since the last such payment 
for being eligible to interim payment 

Rs.04.50 lacs for civil component or as 
decided by Engineer-in-Charge 
 

 
Clause 7A 

Whether Clause 7A shall be applicable - Yes 
No Running Account Bill shall be paid for 
the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW 
Welfare Board, whatever applicable are 
submitted by the contractor to the 
Engineer-in-Charge. 

 
Clause 10A: List of testing equipment to be provided by the contractor at site lab. 

Sl. No. Name of Equipment Numbers 
1 Excavators (various sizes) 1 No. 
 Equipment for hoisting & lifting   

1 Tower Crane  NIL 
 Equipment for Concrete work  

1 As per agreement item One or more as per site 
requirement 

2 Concrete pump (Desirable) 1 No. 
3 Concrete Transit Mixer  As per site requirement 

4 Concrete mixer (diesel) 1 No. 
5 Concrete mixer (electrical) 1 No. 
6 Needle vibrator (electrical) 2 Nos. 
7 Needle vibrator (petrol) 2 Nos. 
8 Surface vibrator 2 Nos. 
 Equipment for Building work  

1 Bar bending Machine 1 No. 
2 Bar cutting machine 1 No. 
3 Drilling machine Nil 
4 Wall grooving machine for chase cutting  2 Nos. 
5 Welding machine i/c transformer 2 Nos. 
6 Rig machine   NIL 
7 Cube testing machines 1 No. 
8 M.S. pipes  As per requirement but not 

less than 2.5 times plinth area 
of a typical floor or as directed 
by Engineer-in- Charge 

--- 
9 Steel shuttering                --- 

10 Steel scaffolding --- 

11 Grinding/polishing machines  1 No. 
 Equipment for transportation   

1 Tippers As per site requirement 
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2 Trucks  
 Pneumatic equipment   

1 Air compressors (diesel) 1 No. 
 Dewatering equipment   

1 Pump (diesel) 1 No. 
2 Pump (electric) (Desirable) 1 No. 
 Power equipment   

1 Diesel Generator 1 No. 
 
Clause 10B(ii) 
Whether Clause 10 B (ii) shall be applicable No. 

 
 
Clause 10C 
Component of labour expressed  
as percent of total value of component of work 

Not Applicable 
25% 

 
Clause 10CA          Not  Applicable  

SI. 
No. 

Materials 
Covered under 

this clause: 

Nearest Materials (other 
than cement, 

reinforcement and the 
structural steel) for which 
All India Wholesale Price 

Index to be followed: 

Base Price of all the Materials 
covered under clause 10 CA 

(w.e.f. December-2021) (Rate 
without GST) 

1 Cement a) 
PPC/PSC 

Not applicable PPC : Rs. 4,600/- Per MT 

2 Reinforcement 
TMT Bars (Fe-

500D) a) 
(Primary 

Manufacturers
) 

Not applicable Primary Producer: Rs. 60,635/- 
Per MT 

3 a) Structural 
Steel 

Not applicable Rs. 60,862/- Per MT 

 
Clause 10CC  -   Not Applicable 

Clause 10 CC to be applicable in contracts with stipulated period 
of completion exceeding the period shown in next column 

 
12 (Twelve) months 

Schedule of component of other Materials, Labour, POL etc. for 
price escalation.  

 
 

Component of civil (except materials covered under clause 10CA) 
/                                                                  
 

 Xm        35 %  (civil 
component) 

Component of Labour – expressed as percent of total value of 
work. 

Y 25% 

Component of P.O.L. – expressed as percent of total value of work. 
Note : Xm % should be equal to (100) – (materials covered under 
clause 10CA i.e. Cement, Steel and other material specified in 
clause 10CA + Component of P.O.L.) 

Z Nil 
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Clause 11 
Specifications to be followed for execution of 
work 

CPWD Specifications 2019 volume -I & II with 
correction slips upto last date of submission of 
bid. 

 
Clause 12 
 

Maintenance works including works of up-gradation, aesthetic, special repair, 
addition/alteration, annual repair, comprehensive maintenance work etc. 

(i) In the case percentage rate tender of Scheduled items Extra Item(s) shall be 
paid as Per the Standard Schedule of Rates, mentioned in Schedule F, 
enhanced or reduced by the applicable cost index and further enhanced or 
reduced by percentage above/ below quoted by the contractor on estimated 
cost put to tender. 

(ii)  In case of non-schedule items (non-DSR items) shall be made as per Office 
order No DG/CON/ Maintenance/ 2O23/O3 dated 18.12.2023.  

 
Clause 16 
Competent Authority for 
deciding reduced rates 

Superintending Engineer, Barasat Circle, CPWD, Barasat or 
successor thereof. 
Sub-standard work must be got rectified and if necessary 
may be redone.  Acceptance of sub-standard work at reduced 
rate should be done only under exceptional circumstances.    
Total value of quantities of items at agreement rate for which 
the Superintending Engineer accepts sub-standard work in a 
contract shall not exceed 5% of the Contract value. In case, 
total value of such items exceeds 5%, prior approval of 
SDG(Kolkata) will be necessary. The decision of 
Superintending Engineer regarding quantum of reduction as 
well as justification thereof in respect of rates for 
substandard work that may be decided will be final and 
would not be open to arbitration under clause 25 of the 
agreement. 

 

Type of work: Maintenance works including works of up-gradation, aesthetic 
improvement, special repair, addition/alteration, annual repair, 
comprehensive maintenance work etc. 

The completion cost shall, in no case, exceed     1.5     times     the     contract amount. 
Contractor   will   devise   a   system   to keep   a watch   on   quantum   of   work taken    up    
vis-a-vis    balance    items required to complete defined scope of work    and   will    give   
the   alerts    to Engineer-in-Charge before taking up extraitem(s), deviation(s) so   that 
completion    cost   does    not    exceed above   limit.   Work   executed   beyond above   limit 
will neither   be recorded nor be paid. 
Engineer-in-Charge    will   verify    and confirm   the   alerts   before   assigning deviation(s) 
and / or extra item(s) to the contractor.  If additional work(s)is required to complete 
defined scope of work beyond above limit   then Engineer-in Charge may take up such 
work(sj separately. The contractor will not have any claim(s) whatsoever on this account. 
Clause 12.2 & 12.3  
Deviation limit beyond which clauses 12.2 & 12.3 shall apply 
for building work. 

 
No Limit 
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Clause 18 
List of mandatory machinery, tools & plants to be deployed by the contractor at site:- 
1 Cube testing machine. 

As per requirement and 
directed by the Engineer-in-

Charge 

2 Weight balance of required capacity with 
required brass and iron weight 

3 Mixture Machine for cement concrete or 
cement mortar. 

4 Slide calipers and screw gauge for 
measuring thickness 

a Plumb bob, Steel tape, Vernier Calipers, 
Spirit level, wire gauge disc, screw driver, 
Moisture meter. 

b All T & P required for wood work at site for 
doors & windows. 

 

Clause 19 Labour laws to be complied by the contractor as per OM No. 
DG/CON/Maintenance 2023/07 dated 05-03-2024. 

Clause 19A No person below the age 
of fourteen years shall be 
employed on the work. 

No person below the age of fourteen years 
shall be employed on the work. However 
Adolescent Persons can be employed on 
non-hazardous works/process as per OM 
DG/CON /Maintenance 2023/04 dated 08-
02-2024. 
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Clause 25 

(a) Conciliator - Special Director General (Kolkata) CPWD, Kolkata or his Successor 
thereof.  

(b) Arbitrator 
Appointing 
Authority   

-  SE-Barasat, CPWD, Kolkata or his Successor thereof. 

(c) Place of 
Arbitration  

-  Kolkata 

Clause 19B Payment of Wages (i)The contractor shall pay to labour 
employed by him either directly or through 
subcontractors, wages not less than fair 
wages as defined in the C.P.W.D. 
Contractor's Labour Regulations or as per 
the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and 
the contract Labour (Regulation and 
Abolition) Central Rules, 1971 and Gazette 
Notification 19.01.2017, S.O 188 (E) extra 
ordinary part 2 - sec. 3 (ii) amended time 
to time. Thus higher of the wages either 
notified by Govt. of lndia, Ministry of 
Labour and/or that notified by the local 
administration of the State Govt. both 
relevant to the place of work and the 
period of reckoning shall be paid by the 
contractor to the labourer .(V) The 
contractor shall comply with the 
provisions of the Payment of Wages Act, 
1936, Minimum Wages Act, 1948, 
Employees Liability Act, 1938, Workmen's 
Compensation Act, '1923, lndustrial 
Disputes Act, '1947, Maternity Benefits Act, 
1961, and the Contractor's Labour 
(Regulation and Abolition) Act '1970, 
Gazette Notification 19.01.2017, S.O 188 
(E) extra ordinary part 2 - sec. 3 (ii) and er 
the modifications thereof or any other laws 
relating thereto and the rules made there 
under from time to time  as per OM 
DG/CON /Maintenance 2023/06 dated 01-
03-2024 

  Clause 19C Authority to decide 
penalty for each default 

Executive Engineer, BCD-II, CPWD, Nizam 
Palace, Kolkata or successor thereof. 

  Clause 19D Authority to decide 
penalty for each default 

Executive Engineer, BCD-II, CPWD, Nizam 
Palace, Kolkata or successor thereof. 

  Clause 19G Authority to decide 
penalty for each default 

Executive Engineer, BCD-II, CPWD, Nizam 
Palace, Kolkata or successor thereof. 

  Clause 19K Employment of skilled / 
semi-skilled workers. 

Applicable as per DG/CON/304 dated 
15.10.2018 
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Clause 32: Requirement of Technical Representative(s) and recovery Rate 

Cost of 
work 

Minimum 
Qualification of 

Technical 
Representative 

D
is

ci
pl

in
e 

Designation 
(Principal 
Technical/ 
Technical) 

Representative 

Minimum 
Experience 

(year) 

Rate at which recovery shall 
be made from the contractor 
in the event of not fulfilling 
provision of clause36(i) 

Figure Words 
1. Graduate 

Engineer  

1 
of

 m
aj

or
 

co
m

po
ne

nt
 Principal 

Technical 
Representative 
 

5 Years Rs.  
25000/- 
per 
month  

Rupees Twenty 
Five thousand 
only per person 
per month  

More 
than 15 
Lacs to 

1.5 
Crore 

Graduate 
Engineer 
Or 
Diploma 
Engineer 1 

of
 m

aj
or

 
co

m
po

ne
nt

 Project 
Manager cum 
Planning/Quali
ty/ Site / 
Billing 
Engineer 

2 Years 
Or 

5 Years 
respectivel

y 

Rs. 
15,000/- 
per 
month 
Per 
person 

Rupees Fifteen  
thousand only 
per person per 
month 

Assistant Engineers retired from Government services that are holding Diploma 
will be treated at par with Graduate Engineers. 

Diploma holder with minimum 10 year relevant experience with a reputed 
construction co. can be treated at par with Graduate Engineers for the purpose of such 
deployment subject to the condition that such diploma holders should not exceed 50% of 
requirement of degree engineers. 
 
Clause 38 

(i) (a) Schedule/ statement for determining 
theoretical Quantity of cement & bitumen on 
the basis of Delhi Schedule of Rates 2021 
with up to date Correction slips. 

DSR 2023 with 
correction slips up to the 
last date of  submission 
of tender 

(ii) Variations permissible on 
theoretical quantities: 

Variations Recoveries proposed 
Plus side Minus Side 

a Cement for works with 
estimated cost put to 
tender not more than Rs. 
25 lakh. 

± (plus / minus) 3 % 
(Three percent) 

Nil 
Not 

Permitted 

b For works with estimated 
cost put to tender more 
than Rs 25 lakh. 

± (plus / minus) 2 % 
(Two percent) Nil Not 

Permitted 

c 

Bitumen all works 

+ (plus ) 2.5% (Two 
point five percent) 

only and nil on 
– (minus) side. 

Nil Not 
Permitted 

d Steel reinforcement and 
structural steel sections for 
each diameter, section and 
category 

± (plus / minus)2% 
(Two percent) only 

Nil 
Not 

Permitted 
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e All other materials  NIL 
Nil 

Not 
permitted 

f Schedule / statement for determining theoretical consumption of Red Brick 
work on the basis of Calcutta Schedule of Rate 1994 may be followed. 

 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

SI. 
No. 

Description of Item  Rates in figures and words at which recovery shall be made from 
the Contractor 

Excess beyond 
permissible 

variation 

Less use beyond permissible variation 

   Rate without GST In words 
1. Cement PPC 

Conforming to IS 
1489 (Part I) 

Nil PPC : Rs. 5,060/- Per 
MT 

Rupees Five thousand 
sixty only per MT. 

2. Steel reinforcement 
TMT Bar of all dia. 

Nil Primary Producer: 
Rs. 66,699/- Per MT 
 

Rupees Sixty six 
thousand Six hundred 
ninety nine only per MT. 

3. Structural Sections 
 

Nil Rs. 66,948/- Per MT Rupees Sixty six 
thousand nine hundred 
forty eight only per MT. 
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On non-judicial stamp paper of minimum Rs.100 
 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit / Performance Guarantee / Security 
Deposit / Mobilization Advance 

Whereas the Executive Engineer, Barasat Central Division-II, Central Public Works 
Department, Nizam Palace, Kolkata-20 on behalf of the President of India (hereinafter called 
"The Government") has invited bids under NIT No. 43/EE/BCD-II/2026-27 for “Repair and 
Renovation of Grainage building with proper water supply of CSB, P2, BSF, Karnasbarna, 
Murshidabad” 
 

1. .” The Government has further agreed to accept irrevocable Bank Guarantee for Rs……. 
(Rupees……. Only) valid up to………… (date)* as Earnest Money Deposit from……… (name 
and address of contractor) …………………… (herein after called “the contractor”) for 
compliance of his obligations in accordance with the terms and conditions of the said 
NIT.    

OR** 
Whereas the Executive Engineer, Barasat Central Electrical Division, CPWD, Salt Lake, 
Kolkata on behalf of the President of India (herein after called "The Government") has 
invited bids under NIT No. ******** for “*********.” The  Government has further 
agreed to accept irrevocable  Bank  Guarantee for  Rs……. (Rupees……. Only) 
valid up to…. (date)* as Performance  Guarantee/security Deposit/Mobilization 
Advance from……… (name  and  address of  contractor) …………………… 
(hereinafter called “the contractor”) for compliance of his  obligations in accordance 
with the terms and conditions of the said NIT. 
 

2. We, …………………………. (Hereinafter referred to as "the Bank") hereby undertake to pay 
to the Government an amount not exceeding Rs.………………………. (Rupees………………. 
only) on demand by the Government within 10 days of the demand. 
 

3. We, ……………………………….(Indicate the name of the Bank) do hereby undertake to pay 
the amounts due and payable under this guarantee without any demure, merely on a 
demand from the Government stating that the amount claimed as required to meet the 
recoveries due or likely to be due from the said contractor(s). Any such demand made 
on the bank shall be conclusive as regards the amount due and payable by the bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to 
an amount not exceeding Rs. …….. (Rupees ……………….only). 
 

4. We, ………. (Indicate the name of the bank) …………. further undertake to pay the 
Government any money so demanded notwithstanding any dispute or disputes raised 
by the contractor(s) in any suit or proceeding pending before any court or Tribunal 
relating thereto, our liability under this present being absolute and unequivocal. The 
payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making 
such payment. 
 

5. We, ……………………………. (indicate the name of the Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to 
be enforceable till all the dues of the Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged or till Engineer-in- 
Charge on behalf of the Government certified that the terms and conditions of the said 
agreement have been fully and properly carried out by the said Contractor(s) and 
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accordingly discharges this guarantee. 
 

6. We, ……………………………. (indicate the name of the Bank)……………….., further agree with 
the Government that the Government shall have the fullest liberty without our consent 
and without affecting in any manner our obligation hereunder to vary any of the terms 
and conditions of the said agreement or to extend time of performance by the said 
Contractor(s) from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the Government against the said contractor(s) and to forbear 
or enforce any of the terms and conditions relating to the said agreement and we shall 
not be relieved from our liability by reason of any such variation, or extension being 
granted to the said Contractor(s) or for any forbearance, act of omission on the part of 
the Government or any indulgence by the Government to the said Contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but 
for this provision, have effect of so relieving us. 
 

7. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 
 

8. We, ……………………………. (Indicate the name of the Bank) …………. undertake not to 
revoke this guarantee except with the consent of the Government in writing. 
 

9. This guarantee shall be valid up to …………………………unless extended on demand by the 
Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs. …………………… (Rupees ……………….) and unless a claim in 
writing is lodged with us within the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged.  
Date ….………………. 

Authorized Signatory 
Name 
Designation 
Staff code No. 

Witnesses: 
 

1. Signature ……………. 
  Name and address 
 

2. Signature………………… 
  Name and address 

* The Performance Guarantee shall be submitted by the contractor on format as per GCC 
and shall be initially valid up to the stipulated date of completion plus minimum 6 
months beyond that. 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made 
either for earnest money or for performance guarantee/Security deposit/mobilization 
advance, as the case may be. 
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GENERAL TERMS &CONDITIONS 
1. The work shall be carried out as per description of item given in the “Schedule of 

Quantities”, General conditions, Special conditions, BIS/IRC Specifications and CPWD 
Specifications 2019 Vol. I & II (with upto date correction slips) unless and otherwise 
specified in individual item or items in the schedule of quantity of the work. 

 
2. The order of preference regarding applicability of various specifications and special 

condition shall be as given below: 
 
 a) Nomenclature of items given in the schedule of quantities in the tender. 

 b) Particular Specifications 

 c)  Special conditions. 

 d) General Conditions  

 e) Contract & Clauses as per Standard CPWD form 2023 with up to date. 

 f) C.P.W.D. Specifications 2019 volume I to II with up-to-date correction slips. 

 g) IRC specifications. Wherever these specifications are referred for this work, the 
latest one at the time of issue of the tenders shall be taken into consideration 

 h)  I.S. Codes or specifications. Wherever I.S. code is to be referred for this work, the 
latest one at the time of issue of the tenders shall be taken into consideration. 

i) Directions of Engineer-in-charge shall be applicable where none of the above are 
to be applied. 

 
3. The contractor(s) shall inspect the site of work before tendering and acquaint himself 

with the site conditions and no claim on this account shall be entertained by the 
department.  

 
 The contractor(s) shall also see the approaches to the site in case any approach from 

main road is required at, site or existing approach is to be improved and maintained for 
cartage of materials by the contractor, the same shall be provided, improved and 
maintained by the contractor at his own cost. No extra payment whatsoever shall be 
made on this account. 

 
4. The contractor(s) shall get himself acquainted with nature and extent of the work and 

satisfy himself about the availability of materials from kiln or approved quarries for 
collection and conveyance of materials, suitable location for construction of godown, 
store, camp, transport facilities the extent of leads and lifts. 

 
5. The contractor shall quote the percentage above or below the estimated cost in figures 

and words accurately so that there is no discrepancy in figures and words and total 
amount. If only percentage is writtenand above or below not quoted, then it will be 
assumed that rates / percentage quoted is below the estimated rates. The percentage 
rate quoted by the contractor shall include cost of materials, labour i/c all leads, lifts and 
depths etc. unless & otherwise specified in the nomenclature of item or items. 

 
6. The contractor & his work people shall observe all relevant rules regarding security 

promulgated in which work is to be carried out by the controlling authority of the area. 
 
7. All the materials such as stone aggregate, screening materials , sand, bricks, cement and 

pipes etc. to be used in the work, shall have to be got approved from the Engineer-in-
charge or his authorized representative prior to use in the work failing which work shall 
not be measured & paid for. 
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8. The contractor shall construct suitable Godown / stockyard at the site of work for safe 

storing of materials, like cement, bitumen and other materials, against damage by sun, 
rain, dampness, fire, theft etc at his own cost. He shall also employ watch & ward 
personnel(s), for plants and machinery and other materials issued and arranged by him 
at his own cost and no extra payment shall be made on this account. 

 
9. No tools & plants or machinery shall be supplied by the department.  
 
10. The contractor shall make his own arrangements for electricity   and water required for 

the execution of the work and nothing extra shall be paid for the same. However, for 
electrical connection, Engineer-in-charge shall recommend the application to concerned 
authority for Electrical connection if required. Necessary payment shall be made by the 
contractor directly to the department concerned. In case the concerned authority fails to 
sanction the electric connection or delays the sanction of electric connection, the 
contractor shall make his own arrangements by providing diesel generators of adequate 
capacity at his own cost.  

 
11. For water supply, contractor shall make his own arrangement including boring of tube 

well, if necessary, and nothing extra shall be paid by the Department for arrangement of 
water or on its treatment as per requirements laid down in IS: 456 / 2000 Para 5.4 or 
CPWD Specification 2019 Volume-I to II with upto date correction slips. 

 
12. Roadside proper accommodation for labour / workmen, as per contract labour 

regulation Act, shall be provided by the contractor at his own cost & nothing extra shall 
be paid by the department. 

 
13. Unserviceable materials shall have to be removed and disposed off to places as decided 

by the Engineer-in-charge. 
 
14. The contractor shall at all time carry out the works on the road in a very systematic 

manner without interference to the flow of traffic and consistent with the satisfactory & 
timely execution of the work. For all works, the contractor shall maintain a passage for 
traffic either along a part of the existing carriage-way under improvement or along 
temporary diversion constructed close to the road for this purpose as directed by 
Engineer-in-Charge for which nothing extra shall be paid. 

 
15. The contractor shall also provide necessary barricade, informatory boards, lights and 

flagmen at either end of the execution area and at such intermediate points as required  
& as directed by the Engineer-in-charge at no extra cost. 

 
16. The work shall have to be executed in Kolkata areas. Contractor(s) should inspect the 

site, so as to apprise himself / themselves of the site condition, before tendering. Being a 
Kolkata area their could be some restriction by Security agencies and the contractor has 
to follow and no extra claim on this account shall be entertained by the department. 

 
17. The Executive Engineer by prior notice in writing to the contractor may reduce/increase 

the scope of work. In case of deviation in quantities, no extra claim except as otherwise 
provided in General Conditions of Contract 2023 shall be entertained by the department. 

 
18. The contractor(s) shall submit “ Time & Progress chart ” for execution of work in 

different reaches showing activities distinctly along with Bar-Chart within  fifteen days 
of the letter of acceptance of work in direct relation to the time stated in the contract 
document for completions of items of the works as per different milestone fixed 
indicating the forecast of date of commencement and date of completion of various 
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items / activities  kilometer wise from start point to end point of road as per agreement  
for  adherence during execution.  

 
 If any time, it appears to the Engineer-in-charge that the actual progress of work does 

not confirm to the approved programme referred above, the contractor shall produce a 
revised programme showing the modifications to the approved programme by 
additional inputs to ensure completion of the work within the stipulated time. 

 
 In case the contractor fails to achieve individual milestone as specified in Schedule F, 

action shall be taken as per clause 5 & other relevant clauses of the General Conditions 
of Contract 2023. 

  
19. The item of concreting/premixing shall be started / executed strictly under prior 

written approval of the Executive Engineer at appropriate time indicating the quantities 
and reaches / length and shall be liable for any consequences of wastage / damage / loss 
/ non-payment etc. 

 
20. The contractor has to deploy necessary Tools & Plants in required numbers to ensure 

smooth & timely execution of work, at his own cost & risk as per the requirement of 
work at different stages. The decision of Engineer-in-charge shall be final regarding use 
of particular T & P(s) at a particular time(s) & the contractor has to adhere the same 
strictly. The Contractor shall be responsible for further running and maintenance and 
safety of all T&P. No claim whatsoever , for any loss or damage  or idle Plant & 
Machinery, due to insurgency , accidents , theft prevailing  at site , availability of 
materials, availability of land , suitable location for construction of Godown, stores and 
camp , transport facility including local conditions or other reasons shall be entertained 
by the Department. 

  
21. The rates of materials shall be inclusive of all taxes such as Sale Tax, Royalty, Octeroi etc. 

and contractor shall be liable to pay the same direct to the concerned department. No 
claim on this account shall be entertained by the department.   

 
22. In case of any calamity or injury to any labour / workmen etc. or loss / wastage of 

materials due to nature or insurgency, contractor shall have to bear the cost of 
compensation and no claim to this effect shall be entertained by the department. 

 
23. The contractor shall keep himself ready for execution of any item / items of work / part 

of  the item of work on emergent notice given by the Engineer-in-charge on day to day 
basis  during rainy season. 

 
24. Unless otherwise specified in the schedule of quantities, the rates for all items of the 

work shall be considered as inclusive of pumping out or bailing out water if required for 
which no extra payment will be made. This will include water encountered from any 
source, such as rains, floods, sub-soil water table being high, due to any other cause 
whatsoever. 

 
25. Royalty / Octeroi at the prevalent rates and all other incidental expenditure shall have 

to be paid by the contractor, on all the boulders, road metal, stone aggregate, river bed 
shingle, earth, sand, bajri etc., collected by him for the execution of the work direct to the 
concerned Revenue Authority of the State or Central Government. The rates mentioned 
in the documents relating to this contractor are deemed to include all such expenditure 
and nothing extra shall be paid on this account. 

 
26. The contractor shall maintain in good condition all work executed till the completion of 

the entire work entrusted to the contractor under this contract & nothing extra shall be 
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paid on this account. 
 
27. The work shall be executed and measured as per metric dimensions given in the 

schedule of quantities, drawings etc. (FPS units wherever indicated are for guidelines 
only). 

 
28.  The tenderer shall abide by the rules and regulations of respective State Value Added 

Tax / Works Contract Tax Act etc. Necessary deductions on account of taxes shall be 
made on the gross value of the work done from the bills of the contractor as per the 
provisions of above stated Acts. Necessary certificates for tax deduction at source shall 
be issued to the contractor by the Engineer in Charge. The decision of the Engineer in 
Charge regarding quantum of tax deducted at source shall be final and binding on the 
contractor. 

 
29.  Necessary permit etc. for utilization of forest produce would be obtained by the 

contractor directly from the Forest Authority. Necessary Forest Royalty Clearance 
Certificate (FRCC) from the Forest Authority shall be submitted by the Contractor to the 
Engineer-in-Charge along with the Bills for the work. Engineer-in-Charge reserves the 
right to deduct any sum considered reasonable towards forest royalty from the Running 
Accounts Bills of the Contractor, in the event on non-submission of FRCC. In case the 
contractor does not submit FRCC a sum considered reasonable towards payment of 
forest royalty would be deducted by the Engineer-in-Charge from the final bill of the 
work and credited to the Government accounts. The Engineer-in-Charge would 
determine the quantum of materials consumed on which such royalty is payable and 
also the rate of royalty payable. The decision of the Engineer-in-Charge shall be final and 
binding on the matter. 

 
30.  All test registers and material at site register shall be maintained by the Contractor 

which will be reviewed by the Officers of CPWD at regular intervals. These registers 
shall be issued to the contractor by the Engineer-in-Charge. Contractor shall be 
responsible for safe custody of all the test registers. 

 
31.  The contractor shall provide at his own cost suitable weighing and measuring 

equipments /instruments as may be necessary at site for checking purposes. All such 
equipments /instruments shall be got tested for calibration in advance from laboratory 
approved by the Engineer-in- Charge. All the expenditure to be incurred for testing of 
samples, e.g., packaging, sealing, transportation, loading, unloading etc. including testing 
charges shall be borne by the contractor. 

32. The work has to be carried out at different stretches and nothing extra will be payable 
on account of shifting of T&P, Machinery, Labour and materials etc. 
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Name of Work: 

GENERAL REQUIREMENT OF THE TENDERER 
Repair and Renovation of Grainage building with proper water supply 
of CSB, P2, BSF, Karnasbarna, Murshidabad 

1 The tenderer is advised to read and examine the tender documents for the work and 

the set of drawings available with Engineer-in-charge. He should inspect and 

examine the site and its surroundings by himself before submitting his tender. 

2 Separate schedule of quantity is included in this tender for Civil items of work. If the 

tenderer wants to offer any unconditional rebate on their rates, the same should also 

be offered in the respective components of civil schedule separately. The contractor 

shall quote the percentage rates in figures and words accurately so that there is no 

discrepancy in rates written in figures and words.  

3 Time allowed for the execution of work is 01 Month 

4 The contractor(s) shall submit a detailed program of execution in accordance with 

the master programme/milestone within ten days from the date of issue of award 

letter. 

5 Contractor has to arrange and install required plant and machinery during the 

urgency of work and nothing extra will be paid on this account.  

6  Quality of the project is of utmost importance.  This shall be adhered to in 

accordance with the provisions of CPWD specifications and guidelines given in the 

relevant paras.  

7 The contractor (s) shall make his own arrangements for electricity and water 

required for the execution of work. 

8 All materials to be used in the work of this NIT shall be arranged by the contractor 

himself. 

9 Contractor has to engage specialized agencies for specialized items of works such as 

structural glazing, ACP, water proofing, RCC overhead tank, sewage treatment plant, 

truss fabrication and other specialized items if mentioned in the tender documents. 

Approval of the specialized agencies for each specialized work shall be obtained 

from the Engineer-in-Charge within one month of award of work. Even if, such 

specialized items of work shall be executed by the specialized agencies, the work 

shall be deemed to be executed by the tenderer for all purposes and the 

responsibility of the quality of items of works executed etc. shall continue to be that 

of the tenderer only. 

10 Contractor has to deploy required Plant and machinery on the project. Minimum 

number of plant and machinery to be deployed by him is indicated in NIT.. In case 

the contractor fails to deploy the plant and machinery whenever required and as per 

the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at a liberty 
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to get the same deployed at the risk and cost of the contractor. 

11 The contractor shall submit the running bills in the shape of the c-MB in pages of A-4 

size as per the standard format of department and shall act as per modified clause 6 

of CPWD-7 

12 Contractor has to provide reinforcement cover blocks made of approved proprietary 

pre packed free flowing mortars. 

13 The contractor shall comply with the provisions of the Apprentices Act 1961, and 

the rules and orders issued there under from time to time.  

14 The contractor should either himself meet the eligibility conditions for the 

respective E&M & Horticulture packages or otherwise he will have to 

associate an agency meeting the eligibility requirements. The proposal for 

associate agency for all packages of E&M and Horticulture shall be submitted 

within one month from the date of award for verification and approval of the 

Department. Consent letter of such proposed agencies for association along 

with verifiable completion certificates of the work/ registration/approval 

documents as the case may be, duly attested by the applicant, valid Electrical 

Contractor's license, duly attested by the applicant and self-attested GST 

registration documents in respect of the associated agencies shall also be 

submitted along with the proposal. 
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Additional Conditions for Cement 

1 The contractor shall procure PPC conforming to IS: 1489 (Part 1) as required in the 
work from reputed manufacturers of cement such as ACC, Ultratech, Vikram, Shree 
Cement, Ambuja, Jaypee Cement, Century Cement & J.K. Cement or from any other 
reputed cement manufacturer having a production capacity not less than 1 million tons 
per annum as approved by SDG (Kolkata)/Superintending Engineer – Barasat, 
CPWD, Kolkata.    

2 The supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISI 
marking. Samples of cement arranged by the contractor shall be taken by the Engineer-
in-charge and got tested in accordance with provisions of relevant BIS codes. In case the 
test results indicate that the cement arranged by the contractor does not conform to the 
relevant BIS codes, the same shall stand rejected, and it shall be removed from the site 
by the contractor at his own cost within a week's time of written order from the 
Engineer- in-charge to do so. 

3 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 
decided by the Engineer- in- charge. The cement godown of the capacity to store a 
minimum of 2000 bags of cement or decided by NIT approving authority in case less 
than 100 MT cement is required for work, shall be constructed by the contractor at site 
of work for which no extra payment shall be made.  

4 Double lock provision shall be made to the door of the cement godown. The keys of one 
lock shall remain with the Engineer-in-Charge or his authorized representative and the 
keys of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward and safety of the cement godown. The contractor 
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any 
time.  

5 The cement shall be got tested by the Engineer-in-charge and shall be used on the work 
only after satisfactory test results have been received. The contractor shall supply free 
of charge the cement required for testing including its transportation cost to testing 
laboratories. All expenditure to be incurred for testing of samples e.g., packaging, 
sealing, transportation, loading, unloading etc. including testing charges shall be borne 
by the contractor. 

6 The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in clause 38 of 
the contract and shall be governed by conditions laid therein. In case the cement 
consumption is less than theoretical consumption including permissible variation, 
recovery at the rate so prescribed shall be made after ensuring structural soundness and 
stability on the basis of testing. In case of excess consumption, no adjustment shall be 
made. 

7 The cement brought to the site and the cement remaining unused after completion of 
the work shall not be removed from site without the written permission of the Engineer-
in-charge. 

8 The damaged cement shall be removed from the site immediately by the agency on 
receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3 
days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost of 
the contractor. 
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Special Conditions for Steel Reinforcement Bars. 

The contractor shall procure only TMT bars of Fe 500 D or more grade from steel 
producers such as SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power Ltd and JSW Steel Ltd 
or their authorized dealers.  
1. TMT bars shall meet the provisions of IS 1786: 2008 (Indian Standard specifications 

for high strength deformed steel bars and wires for concrete reinforcement) 
pertaining to Fe 500 D or more grade of steel. 

2. The contractor shall have to obtain manufactures certificate stating the process of 
manufacture, chemical composition and test sheet giving results of each 
mechanical test applicable to the materials and submit and furnish to the 
Engineer-in-charge in respect of all supplies of steel brought by him to the site of 
work. Each test certificate shall indicate the number of cast to which it applies, 
corresponding to the number or identification mark to be found on the material. 

3. Steel bars brought by the contractor for use in the work shall be got checked from 
the Engineer-in-Charge or his authorized representative of the work on receipt 
of the same at site before use. Samples of each confinement shall be taken and 
got tested by the Engineer-in-charge for chemical composition and physical 
properties (including bend and re-bend test) as per the provisions in this regard 
in the relevant BIS codes from any Govt. or approved laboratory. In case the test 
results indicate that the steel arranged by the contractor does not conform to the 
specifications, the same shall stand rejected and it shall be removed from the site 
of work by the contractor at his cost within a week time of written orders from 
the Engineer-in-charge to do so.  

4. The steel reinforcement shall be brought to the site in bulk supply of 30 tonnes or 
more or as directed by the Engineer-in-charge.  

5. The steel reinforcement bars shall be stored by the contractor at site of work in 
such a way as to prevent distortion & corrosion, and nothing extra shall be paid 
on this account. Bars of different sizes and lengths shall be stored separately to 
facilitate easy counting and checking. 

6. For checking nominal mass, tensile strength, bend test, re-bend test etc. 
specimens of sufficient length shall be cut from each size of the bar at random at 
frequency not less than that specified below: 

Size of bar 
For consignment below 

100 tonnes 
For consignment over 

100 tonnes 

Under 10 mm dia bars 
One sample for each 25 

tonnes or part 
thereof 

One sample for each 
40 tonnes or 
part thereof 

10 mm to 16 mm dia 
bars 

One sample for each 35 
tonnes or part 
thereof 

One sample for each 
45 tonnes or 
part thereof 

Over 16 mm dia bars 
One sample for each 45 

tonnes or part 
thereof 

One sample for each 
50tonnes or 
part thereof 

 
7. All the expenditure to be incurred for testing of samples, e.g., packaging, sealing, 

transportation, loading, unloading etc. including testing charges shall be borne 
by the contractor.  

 
8. If the quantity of steel actually used in the work is found to be more than the 
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theoretical quantity of steel including authorised variation, nothing extra shall be 
payable to the contractor on this account. In the event of it being discovered that 
at any stage or after the completion of the work the quantity of steel used is less 
than the quantity ascertained as herein before provided (allowing variation on 
the minus side as stipulated in clause 38). The cost of quantity of steel so less 
used shall be recovered from the contractor at rate as specified in schedule ‘F’. 
Decision of the Engineer-in-Charge in regard to theoretical quantity of steel 
which should have been actually used and recovery of the rate specified shall be 
final and binding on the contractor. In case the contractor brings surplus 
quantity of steel the same after completion of the work will be removed from the 
site by the contractor at his own cost after approval of the Engineer-in-Charge. 

9. The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in 
CPWD specifications for works 2019 Vol. 1 will be considered for conversion of 
length of various sizes of MS bars, Tor steel bars and TMT bars into standard 
weight.  

10. Records of actual sectional weight shall also be kept dia-wise & lot-wise. The 
average sectional weight for each diameter shall be arrived at from samples from 
each lot of steel received at site. The decision of the Engineer-in-Charge shall be 
final for the procedure to be followed for determining the average sectional 
weight of each lot. Quantity of each diameter of steel received at site of work 
each day will constitute one single lot for the purpose. The weight of steel by 
conversion of length of various sizes of bars based on the actual weighted 
average sectional weight shall be termed as derived actual weight. 

11. If the derived weight as in para 10 above is lesser than the standard weight as in 
para 9 above, the derived actual weight shall be taken for payment.   

If the derived actual weight is found more than the standard weight then the standard 
weight as worked out in para 9 above shall be taken for payment. In such case 
nothing extra shall be paid for the difference between the derived actual weight 
and the standard weight. 

12. Mixing of different type of steel/different grades of steel shall not be allowed in 
the same structural members as main reinforcement to satisfy clause 26.1 of 
IS:456. 

13. Tolerances on Nominal Mass (individual sample) shall be as under:- 
Sl. No. Nominal size mm Tolerances on the Nominal 

Mass, percentage 
1 Upto and including 10 -8% 
2 Over 10 upto& including 16 -6% 
3 Over 16 -4% 
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ADDITIONAL CONDITIONS 
 
1. Unless otherwise provided in the Schedule of quantities the rates tendered by the 

contractor shallbe all inclusive and shall apply to all heights, lifts, leads and depths of 
the building and nothing extra shall be payable to him on this account.  Payment for 
centring, shuttering, however if required to be done for floor to floor heights greater 
than 3.5 m. shall be admissible at rates arrived at in accordance with clause-12 of 
the agreement if not already specified. 

 
2. The contractor shall make his own arrangements for obtaining electrical service 

connection if required and make necessary payments directly to the department 
concerned. 

 
3. Other agencies doing works related with this project will also simultaneously 

execute the works and the contractor shall afford necessary facilities for the same.  
The contractor shall leave such necessary holes, openings etc. for laying/burying in 
the work pipes, cables, conduits, clamps, boxes and hooks for fan clamps etc. as may 
be required for other agencies.  Conduits for electrical wiring/cables will be laid in a 
way that they leave enough space for concreting and do not adversely affect the 
structural members.  Nothing extra over the agreement rates shall be paid for the 
same. 

 
4. Some restrictions may be imposed by the security staff etc. on the working and for 

movement of labour, materials etc. the contractor shall be bound to follow all such 
restriction/instructions and nothing extra shall be payable on this account. 

 
5. (a) The building work will be carried out in the manner complying in all respects 

with the requirements of relevant by laws of the local body under the jurisdiction of 
which the work is to be executed or as directed by the Engineer-in-Charge and 
nothing extra will be paid on this account. 

 
(b)  Water tanks, taps, sanitary, water supply and drainage pipes, fittings and 
accessories should conform to bye-laws and specifications of the Municipal 
Body/Corporation where C.P.W.D. specifications are not available.  The contractor 
should engage licensed plumbers for the work and get the materials 
(fixtures/fittings) tested by the Municipal Body/Corporation Authorities wherever 
required at his own cost. 
 
(c) The contractor shall comply with proper and legal orders and directions of the 
local or public authority or municipality and abide by their rules and regulations and 
pay all fees and charges which he may be liable. 

 
6. The contractor shall give a performance test of the entire installation(s) as per 

standing specifications before the work is finally accepted and nothing extra 
whatsoever shall be payable to the contractor for the test. 

 
7. Any cement slurry added over base surface (or) for continuation of concreting for 

better bond is deemed to have been in built in the items and nothing extra shall be 
payable (or) extra cement considered in consumption on this account. 

 
8. Testing of materials: 
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(a) Samples of various materials required for testing shall be provided free of charge 
by the contractor. Testing charges, if any, shall be borne by the agency.  However in 
case samples fail in testing, the testing charges if any shall also be borne by the 
contractor.  All other expenditure required to be incurred for taking the samples, 
conveyance, packing etc. shall be borne by the contractor himself. 
 

9. The structural and architectural drawings shall at all times be properly co-related 
before executing any work. However, in case of any discrepancy in the item given in 
the schedule of quantities appended with the tender and Architectural drawings 
relating to the relevant item, the former shall prevail unless and otherwise given in 
writing by the Engineer-in-charge.  

 
10. The contractor shall bear all incidental charges for cartage, storage and safe custody 

of materials issued by department or procured by the contractor and nothing extra 
shall be payable to the contractor on their accounts. 

 
11. The full nomenclature of items shall be adopted in preparing abstract of final bill in 

the measurement book and also in the bill form for final bill. 
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ADDITIONAL SPECIFICATIONS 
 

1.0  GENERAL 

1.1 The work shall be executed and measured as per metric dimensions given in 
the Schedule of quantities, drawings etc.(F.P.S. units wherever indicated are for 
guidance only). 
 

1.2 The following modifications in the above specifications and some additional 
specifications shall however apply: 

 
i) All stone aggregate and stone ballast shall be of hard stone variety to be 

obtained from approved quarries at Pakuror any other source to be got 
approved by the Engineer-in-Charge. 

 
ii) Sand to be used for cement concrete work, mortar for masonry and 

plaster work shall be of standard quality.  Sand shall be obtained from 
Ganges/Hooghlyor any other source to be got approved from the 
Engineer-in-Charge and screened as required.  The same shall consist of 
hard siliceous material.  It shall be clean sand. 

 
2.0 Wherever any reference to any Indian Standard Specification occurs in the 

documents relating to this contract the same shall be inclusive of all 
amendments issued their to revision thereof if, any, upto the date of receipt of 
tenders. 

 
3.0 Unless otherwise specified in the schedule of quantities the rates for all items 

of the work shall be considered as inclusive of pumping out or bailing out 
water if required for which no extra payment will be made.  This will include 
water encountered from any source, such as rains, floods, and sub-soil water 
label being high due to any other cause whatsoever. 

 
3.1       Brick Work. 

Bricks shall be obtained from kilns at 24 Parganas (North)orany other source to 
be got approved by the Engineer-in-Charge. 
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PARTICULAR SPECIFICATION 
 
1. EARTH WORK 

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machineries and materials 
have been arranged and closing of the trench(s) thereafter shall be ensured 
within the least possible time. 

2. RCC WORK 

The work shall be done as per CPWD specifications. 

2.1 If the quantity of cement actually used in the work is found to be more than the 
theoretical quantity of cement including authorized variation, nothing extra shall 
be payable to the contractor on this account. In the event of it being discovered 
that after the completion of the work, the quantity of cement used is less than the 
quantity ascertained as herein before provided (allowing variation on the minus 
side as stipulated in clause 38) the cost of quantity of cement so less used shall 
be recovered from the contractor at the rate as specified in schedule ‘F’. Decision 
of the Engineer-in-Charge in regard to the quantity of cement which should have 
been actually used as per the schedule and recovery at the rate specified shall be 
final and binding on the contractor. 

2.2 For non-scheduled items, the decision of the Superintending/Chief Engineer 
regarding theoretical quantity of the cement which should have been actually 
used shall be final and binding on the contractor. 

2.3 Cement brought to site and cement remaining unused after completion of work 
shall not be removed from site without written permission of the Engineer-in-
Charge. 

2.4 In case the contractor brings surplus quantity of cement the same after 
completion of the work will be removed from the site by the contractor at his 
own cost after approval of the Engineer-in-Charge. 

2.5 Cement register for the cement shall be maintained at site.   

Cement bags shall be stored in separate godowns to be constructed by the 
contractor at his own cost as per sketch (which is only indicative and actual size 
will depend on the site requirements) given in CPWD specifications with 
weather proof roofs and walls. Each godown shall be provided with a single 
shutter door with two locks. The key of one lock shall remain with Engineer-in-
charge or his authorized representative and that of the other lock with the 
authorized agent of the contractor at the site of work so that the cement is issued 
from the godown according to the daily requirements with the knowledge of 
both parties and proper account for the same is maintained in the standard 
proforma. 
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PROFORMA FOR THE CEMENT REGISTER 

PARTICULARS OF RECEIPT 

Date 
of 

receip
t 

Quantity 
received 

Progressive total Date of 
issue 

Quantity 
issued 

Items of work 
for which 

issued 

1 2 3 4 5 6 
      
 
PARTICULARS OF ISSUE 
Qty. returned 
at the end of 

the day 

Total 
issued 

Daily balance 
in hand 

Contractor'
s initial 

JE’s 
initial 

Remarks 
(AE/EE’s 

periodical 
check) 

7 8 9 10 11 12 

2.6 DESIGN MIX CONCRETE: 

The contractor shall be required to submit two separate design mix of concrete 
with and without using plasticizers/admixtures, separately. The decision of the 
engineer-in-charge to specify the design mix of concrete based on above shall be 
final.  

2.6.1 Coarse aggregate: As per CPWD Specifications 

2.6.2 Fine Aggregate: As per CPWD Specifications. 

2.6.3 Water: It shall conform to requirements laid down in IS:456: 2000 and CPWD 
specifications. 

2.6.4 Cement:  Cement arranged by the contractor will be PPC (in bags) conforming to 
IS: 1489-Part-I. If for any reasons, cement other than that specified in this para 
for example OPC of grade 43 or higher grade is brought to site by contractor, the 
issue, payments rate as well as the quantity to be used in the design mix concrete 
will remain unchanged. 

2.6.5 Slump: Design slump should be clearly specified in the mix design. 

2.6.6 Admixtures shall not be used without approval of Engineer-in-charge. Wherever 
required, admixtures of approved quality shall be mixed with concrete as 
specified. The admixtures shall conform to IS: 9103. The contractor shall not be 
paid anything extra for admixture required for achieving desired workability 
without any change in specified water cement ratio for RCC/CC work. 

2.6.7 The concrete mix design/laboratory tests with and without admixture shall be 
got done by contractor at his own cost and will be carried out by the contractor 
through one of the following laboratory/Test houses: 

       a. IIT Kharagpur, IIT Guwahati, NIT Gangtok, NIT Durgapur 
       b.  Jadavpur University, Kolkata. 
       c.     Bengal Engineering and Science University, Shibpur 
       d.    North Bengal Engineering College, Jalpaiguri. 

The various ingredients for mix design / laboratory tests shall be sent to the test 
houses through the Engineer-in-Charge and the samples of such aggregate & 



 

 

38  

 
 
 

Addition ..     NIL 
Deletion ..      NIL 
Correction..   NIL 
Overwriting.. NIL 

AE(P)/BCD-II                                                                                                                                              EE/BCD-II 

cement shall be preserved at site by the department  

2.6.8 The contractor shall submit the mix design report from any of above approved 
laboratory for approval of Engineer-in-Charge within 30 days from the date of 
issue of letter of acceptance of the tender. No concreting shall be done until the 
mix design is approved by the Engineer-in-charge. In case of white portland 
cement and the likely use of admixtures in concrete with PPC/white portland 
cement the contractor shall design and test the concrete mix by using trial mixes 
with white cement and/or admixtures also for which nothing extra shall be 
payable. 

2.6.9 In case of change of source or characteristic properties of the ingredients used in 
the concrete mix during the work, a revised laboratory mix design report 
conducted at laboratory established at site shall be submitted by the contractor 
as per the direction of the Engineer-in-Charge. 

2.7 APPROVAL OF DESIGN MIX 

The mix design for a specified grade of concrete shall be done for a target mean 
compressive strength Tck=Fck+1.65 s. 

Where Fck = Characteristic compressive strength of 28 days 

s = Standard deviation which depends on degree of quality control  

The degree of quality control for this work is “good” for which the standard 
deviation (s) obtained for different grades of concrete shall be as below: 

Grade of Concrete For “Good” quality of control 

M 25 4.00 

M 30 5.00 

M 35 5.00 

M 40 5.00 

Of the six specimen of each set three shall be tested at seven days and remaining 
three at 28 days. The preliminary tests at seven days are intended only to 
indicate the strength to be attained at 28 days 

2.8 All cost of mix designing and testing connected therewith including charges 
payable to the laboratory shall be borne by the contractor. 

2.9 The batching plant shall conform to IS:4925. It shall have the facilities of 
presetting the quantity to be weighed with automatic cutoff when the same is 
achieved. Concreting at places may have to be resorted to through concrete 
pump for which nothing extra shall be paid. 

2.10 All other operations in concreting work like Mixing, Slump, Laying Placing of 
concrete, compaction curing etc. not mentioned in this particular specification 
for Design Mix of concrete shall be as per CPWD specification. 

2.11 WORK STRENGTH TEST 

TEST SPECIMEN 

Work strength test shall be conducted in accordance with IS: 456 on random 
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sampling. Each test shall be conducted on six specimens, three of which shall be 
tested at 7 days and remaining three at 28 days. 

TEST RESULTS OF SAMPLE 

The test result of the sample shall be the average of the strength of three 
specimen. The individual variation shall not be more than 15 percent of the 
average. If more, the test results of the sample are invalid. 90% of the total test 
shall be done at the laboratory established at site by contractor and remaining 
10% in the laboratory of CPWD or in any other laboratory as directed by the 
Engineer-in-Charge. 

Lot size: As per CPWD Specification with up-to-date correction slip 

2.12 STANDARDS OF ACCEPTANCE- As per CPWD specifications/IS 456 Code 

2.13 In case of rejection of concrete on account of unacceptable compressive strength 
governed by para “Standard of Acceptance” as above the work for which samples 
have failed shall be redone at the cost of contractors. However, the Engineer-in-
Charge may order for additional test (like cutting cores, ultrasonic pulse velocity 
test, load tests on structure or part of structure etc.) to be carried out at the cost 
of contractor to ascertain if the portion of structure wherein concrete 
represented by the sample has been used, can be retained on the  

basis of results of individual or combination of these tests. The contractor shall 
take remedial measures necessary to retain the structure as approved by the 
Engineer-in-Charge without any extra cost. However, for payment the basis of 
rate payable to contractor shall be governed by the 28 days cube test results. 

2.14 Only MS centering/shuttering and scaffolding material unless & otherwise 
specified shall be used for all RCC. Work to give an even finish of concrete 
surface. However marine ply shuttering in exceptional cases as per site 
requirement may be used on specific request from contractor on approval by the 
Engineer-in-Charge. 

2.15 Necessary arrangements shall be made for field tests and all required 
equipment’s shall be arrange by establishing field lab by the Agency for 
mandatory tests of the materials as specified in CPWD specifications or as per 
direction of Engineer-in-Charge. No extra payment shall be paid on this account. 

3. READY MIX CONCRETE (RMC)/BATCH MIX CONCRETE FROM RMC 
PRODUCER 

The contractor shall arrange Ready Mix Concrete (RMC) from the approved RMC 
producing plants as given in the list of preferred makes. 

The contractor shall, within a period of 15 days of award of the work, submit text of 
MOU proposed to be entered between purchaser (the contractor) and supplier (RMC 
producer) to the Engineer-in-Charge for his approval. The contractor shall draw the 
MOU with approved RMC producer and submit to the Engineer-in-Charge within a week 
of such approval. The contractor will not be allowed to use ready mix concrete without 
completion of above stated formalities. 

Notwithstanding the approval granted by the Engineer-in-Charge in aforesaid manner 
or provisions in CPWD specifications 2019, the contractor shall be fully responsible for 
quality of concrete including input control, transportation and placement etc. 

The Engineer-in-Charge will reserve right to inspect at any stage and reject the concrete 
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if he is not satisfied about quality of product at the user’s end. 

   The Engineer-in-Charge reserves the right to exercise control over the: - 

(i)      Ingredients, water and admixtures purchased, stored and to be used in the 
concrete including conducting of tests for checking quality of materials, 
recording of test result and declaring the materials fit or unfit for use in 
production of mix. 

(ii) Calibration check of the RMC plant. 

(iii) Weight and quantity check on the ingredients, water and admixture added 
for batch mixing. 

(iv) Time of mixing of concrete. 

(v) Testing of fresh concrete, recording of results and declaring the mix fit or 
unfit for use. This will include continuous control on the workability during 
production and taking corrective action, if required. 

(vi) For exercising such control, the Engineer-in-Charge shall periodically depute 
his authorized representative at the RMC plant. It shall be responsibility of 
the contractor to ensure that all necessary equipment, manpower & facilities 
are made available to the Engineer-in-Charge and/or his authorized 
representative at RMC plant. 

(vii) The contractor shall arrange for sending an SMS on the mobile No. of 
authorised representative of Engineer-in-Charge as soon as the RMC is 
despatched from the plant, giving details such as time of despatched, grade of 
concrete, tipper registration number etc. 

The contractor should therefore draw MOU/agreement with RMC producer 
very carefully keeping in view all terms and conditions/specifications 
forming part of this document. 

All required relevant records of RMC shall be made available to the Engineer-
in- Charge or his authorized representative. The Engineer-in-Charge shall as 
require, specify guidelines & additional procedures for quality control & 
other parameters in respect of materials, production & transportation of 
concrete mix which shall be binding on the contractor & the RMC plant. Only 
concrete as approved in design mix by the Engineer-in-Charge shall be 
produced in RMC plant and transported to the site. 

 

3.1    QUALITY CONTROL OF READY MIXED CONCRETE 

It shall be the responsibility of the contractor to ensure that RMC producer 
provides all necessary testing equipments and takes all necessary measures to 
ensure quality control of ready mixed concrete. In general, the required 
measures shall be: - 

(i) Control of purchased material quality 

RMC producer shall ensure that all the materials purchased and used in the 
production of concrete confirm to the stipulation of the relevant standards and 
the requirements of the concrete mix design and quality control procedures. This 
shall be accomplished by visual checks, sampling and testing, certification from 
material supplier and information/date from materials supplier. Necessary 
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equipment for the testing of all materials shall be provided and maintained in 
calibrated condition at the plant by the RMC producer. 

(ii) Control of material storage 

Adequate and effective storage arrangement shall be provided by RMC producer at 
RMC plant for reliable transfer and feed systems, drainage of aggregate, prevention 
of freezing or excessive solar heating of aggregate, prevention from contamination 
etc. 

(iii) Record of mix design and mix design modification 

RMC producer shall ensure that record of mix design and mix design modification 
is readily available in his computer at RMC plant for inspection of Engineer-in-
Charge or his authorized representative at any time. Any modification in mix 
design shall be done only after the approval of the Engineer-in-Charge. 

(iv) Transfer and weighing equipment 

RMC producer shall ensure that a documented calibration procedure is in place. 
Proper calibration records shall be made available indicating date of next 
calibration due & corrective action taken. RMC producer shall ensure additional 
calibration checks whenever required by the Engineer-in-Charge in writing to 
contractor. RMC producer shall also maintain a daily production record including 
details of customers to whom RMC was supplied including details of mixes 
supplied. Record shall also be maintained of materials used for each day’s 
production including water and admixtures. 

The accuracy of measuring equipment shall be within + 2% of quantity of cement 
& + 3% of quantity of aggregate, admixture and water being measured. 

(v) Maintenance of Plant, Truck Mixers and Pumps 

Plant, Truck Mixers and Pumps should be well maintained so as to not hamper any 
operation of production, transportation and placement of concrete. 

(vi) Production of concrete at RMC producing plant 

(a) Weighing (correct reading of batch date and accurate weighing): -For 
each load, printed or graphical records shall be made of the weights of the 
materials batched, the estimated slumps, the total amount of water added 
to the load, the delivery ticket numbers for that load and the time of 
loading the concrete into the truck. 

(b) Adequate testing equipments at the plant including equipment for 
measuring surface moisture content of aggregates shall be provided by 
the RMC producer.  

(c) Making corresponding adjustments at the plant automatically to batched 
quantities to allow for observed measured or reported changes in 
materials or concrete qualities.  

(d) Sampling of concrete, testing, monitoring of results. 

(e) Diagnosis and correction of faults identified from 
observation/complaints. 

(f) Control of designed and the prescribed mixes: a quality control system 
shall be operated to control the strength of designed mixes to the 
required levels. The system shall include continuous analysis of results 
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from cube tests. 

(vii) Ready mix concrete shall be arranged in quantity as required at site of 
work. The ready-mix concrete shall be supplied as per the pre-agreed 
schedule approved by Engineer-in-Charge. Noting extra shall be payable 
on this account. 

(viii) The Engineer-in-Charge reserves the right to approve RMC producing 
plants not mentioned in the list of approved RMC plants if they fulfil all the 
necessary conditions. 

(ix) In case of rejection of concrete for which cubes have failed to achieve the 
requirement of acceptance criteria as per the CPWD specification, the 
work done using that RMC shall be rejected and the work shall be redone 
at the cost of the contractor, however,  the Engineer-in-Charge may order 
for additional tests (like ultrasonic pulse velocity and rebound hammer 
test etc.) to be carried  out  at the cost of contractor to ascertain,  if the 
portion of structure wherein concrete represented  by  the  sample  has  
been used, can be retained on the basis of results of individual or 
combination of  these  tests. The contractor shall take remedial measures 
necessary to retain the structure as approved by the Engineer-in-Charge 
without any extra cost. However, for payment, the basis of rate payable to 
contractor shall be governed by the 28 days cube test result and reduced 
rates shall be regulated in accordance with para 5.4.10.5 D (D-3) of CPWD 
specifications 2019. 

Laying of RMC concrete-All ready mixed designed concrete shall be laid with the help of 
concrete pump of adequate capacity. 

3.2 Transportation, placing and Compaction of Concrete 

Mixed concrete from the RMC shall be transported to the point of placement by 
transit mixers and placed in position through concrete pumps and/or steel 
closed bottom buckets capable of carrying minimum 0.6 cum concrete is 
proposed to be transported by transit mixer, the mixing speed shall not be less 
than 4 rev/min. of the drum nor greater than a speed resulting in a peripheral 
velocity of the drum 70 m/minutes at its largest diameter. The agitating speed 
for the agitator shall neither be less than 2 rev/min nor more than 6rev/min of 
the drum. The numbers of revolution for a uniform mix, after all ingredients, 
have been charged into the drum unless tempering water is added, all rotation 
after 100 revolutions shall be at agitating speed of 2 to 6 rev/min and the 
number of such rotations shall not exceed 250.  The general construction of 
transit mixer and other requirement shall conform to IS: 5892. 

4 PRE-CAST RCC WORK 

4.1 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision 
shall be made in the mould to accommodate fixing devices such as hooks, flats etc. 
and forming of notches and holes. Each unit shall be cast in one operation. A sample 
of the unit shall be got approved from Engineer-in-Charge before taking up the 
work. 

4.2 Pre-cast units shall be clearly marked to indicate the top of member and its 
locations. 

4.3 Pre-cast units shall be stored, transported and placed in position in such a manner 
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that these are not damaged. 

 

5 FORM WORK 
Basically, only steel shuttering shall be adopted in general. However, a combination 
of steel and shuttering ply conforming to I.S: 848-1974 and I.S: 5539 may be allowed 
by the Engineer-in-Charge in consideration of the special request of the contractor 
to maintain quality and speed of the work. In such cases the use of shuttering ply 
shall be permitted only for circular columns, beam sides and bottom and in other 
locations wherever it is felt necessary on account of difficulty in using steel 
shuttering in such locations. But in other areas like slab, rectangular/square 
columns etc. steel shuttering shall be invariably used.  However, no extra payment 
or deduction will be admissible or made for use of shuttering ply.  
 
To maintain the quality and speed the contractors have to arrange and bring the 
following minimum quantities steel cantering shuttering with necessary steel 
vertical props, horizontal and diagonal bras sings before execution of the following 
items of work. 
 
i.  Foundation and footings.    = 500 sqm. 
ii.  Beams.      = 1200 sqm. 
iii.  Columns.      = For 100 nos. 
iv.   Slabs       = 1500 sqm 
v.  Steel Props      =  800 nos. 
 
The aforesaid quantities of shuttering materials should be kept at site for execution 
of the columns, suspended floors and beams at the upper floor levels. 
 

6 Bricks work.  
(a) The Common Burnt Clay Bricks shall conform to IS: 1077 and shall be hand 
moulded or machine moulded. They shall be free from nodules of free lime, visible 
cracks, flaws warpage and organic matter, have a frog 100 mm in length 40 mm in 
width and 10 mm to 20 mm deep on one of its flat sides. Bricks made by extrusion 
process and brick tiles may not be provided with frogs. Each brick shall be marked 
(in the frog where provided) with the manufacturer’s identification mark or initials. 
 (b) Fly Ash Lime Bricks (FALG Bricks) : The Fly Ash Lime Bricks (FALG Bricks) shall 
conform to IS 12894. Visually the bricks shall be sound, compact and uniform in 
shape free from visible cracks, warpage, flaws and organic matter. The bricks shall 
be solid and with or without frog on one of its flat side. Fly Ash: Fly ash shall 
conform to IS 3812 
Note: This item will be operated only for load bearing structure upto 2 storeys and 
for nonload bearing walls 23 cms thick for multi-storeyed buildings. 
(c) Clay Fly Ash Bricks: The clay fly ash bricks shall conform to IS 13757. The bricks 
shall be sound, compact and uniform in shape and colour. Bricks shall have smooth 
rectangular faces with sharp and square corners. The bricks shall be free from 
visible cracks, flaws, warpage, nodules of free lime and organic matter, the bricks 
shall be hand or machine moulded. The bricks shall have frog of 100 mm in length 
40 mm width and 10 to 20 mm deep on one of its flat sides. If made by extrusion 
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process may not be provided with frogs. Fly Ash shall conform to grade I or grade II 
of IS 3812. 
(d) Calcium Silicate Bricks: The bricks shall conform to IS 4139. The Calcium silicate 
bricks shall be sound, compact and uniform in shape. Bricks shall be free from 
visible cracks, warpage, organic matter, large pebbles and nodules of free lime. 
Bricks shall be solid and with or without frog. The bricks shall be made of finely 
grounded sand siliceous rock and lime. In addition limited quantity of fly ash 
conforming to IS 3812 may be used in the mix. These bricks are also known as Fly 
Ash Sand Lime bricks in the construction industry. 
(e) Brick Bats: Brick bats shall be obtained from well burnt bricks. 
(g) Mechanized Autoclave Fly Ash Lime Brick: These bricks shall be machine 
moulded and prepared in plant by appropriate proportion of fly ash and lime. The 
autoclave fly ash bricks shall conform to IS 12894. Visually, the bricks shall be 
sound, compact and uniform shape, free from visible cracks, warpage and organic 
matters. The brick shall be solid with or without frog, and of 100/80 mm in length, 
40 mm width and 10 to 20 mm deep one of its flat side as per IS 12894. The brick 
shall have smooth rectangular faces with sharp corners and shall be uniform in 
shape and colour. Fly ash shall conform to IS 3812 and lime shall conform to class ‘C’ 
hydrated lime of IS 712. 
6.1.2 Classification Bricks/Brick tiles shall be classified on the basis of their 
minimum compressive strength as given below:  

TABLE 6.2 

Class 
Designation 

Average compressive strength 
Not less than Less than 

N/mm2 (kgf/cm2 N/mm2 (kgf/cm2 ) 
12.5 (125) 12.5 125 15.0 150 
10 (100) 10 100 12.5 125 
7.5 (75) 7.5 75 10 100 
5 (50) 5 50 7.5 75 

3.5(35) 3.5 35 5.0 50 
The bricks shall have smooth rectangular faces with sharp corner and shall be 
uniform in colour and emit clear ringing sound when struck. 

 

7 SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE 

The work of water supply and sanitary installations shall be got executed by the agency 
as approved by Engineer-in-Charge. 

i. The entire plumbing drawing and sanitary installation drawing/ details shall 
be submitted by the contractor and got approved by the Engineer-in-Charge 
before the execution. 

ii. The entire responsibility for the quality of work will however rest with the 
building contractor only. 

The work of water supply, internal sanitary installations and drainage etc. shall 
be carried out as per the bylaws of the Municipal Corporation or any other local 
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body and the contractor shall produce necessary completion certificates from 
such authority after completion of work. 

All water tanks, taps, sanitary, water supply and drainage pipes fittings and 
accessories etc. shall conform to the bylaws and specifications of the Municipal 
Body/Corporation where CPWD specifications are not available. 

The contractor shall engage licensed plumbers for the work and the materials 
(fixtures/fittings) tested by the local Municipal Body/Corporation wherever 
required at his own cost. Nothing extra shall be paid/reimbursed for the same. 

The contractor shall give a performance test of the entire installation(s) as per 
standing specifications before the work is finally accepted by making his own 
arrangements for water supply, electricity etc. and nothing extra whatsoever 
shall be payable for the same. 

The work in general shall be carried out as per CPWD specifications. Rate 
includes all materials, labour and all the operations mentioned in the respective 
items unless and otherwise specifically mentioned. 

The contractor shall give a satisfactory performance test of the entire installation 
(s) before the work is finally accepted and nothing extra shall be payable to the 
contractor on this account. 

The contractor shall be responsible for all the protection of sanitary, water 
supply fittings and fixtures against pilferage and breakage during the period of 
installation until the completion / handing over of the work. 

The contractor shall submit completion plans for water supply internal sanitary 
installations and building drainage work within thirty days of the date of 
completion. These plans are to be submitted on drawings prepared preferably 
through computers (1 original copy + 3 photocopies) on suitable scales to show 
the general arrangement and desired details. 

 

8.  WATER PROOFING TREATMENT 

The contractor shall associate himself with the specialized firm, to be approved 
by the Engineer-in-charge in writing, for water proofing treatment for 
basement/lower ground floor, underground tank and on roofs. A Notarized 
Guarantee Bond on stamp paper of Rs. 100/- should be submitted in the 
prescribed proforma attached with tender document shall be given by the 
specialized firm, for a period of 10 years from the date after the maintenance 
period prescribed in the contract, which shall be counter signed by the 
contractor as token of overall responsibility. In addition, 10% (ten percent) of 
the cost of water proofing items shall be retained as guarantee to watch the 
performance of the work done. However, half of this retained amount will be 
released after five years, if the performance of the work done is found 
satisfactory. If, however any defect is noticed during the guarantee period, it 
shall be rectified by the contractor within seven days of intimation.  In case it is 
not attended to, the same will be got done by another agency at the risk and cost 
of the contractor. This guarantee deposit can however be released in full if a bank 
guarantee of equivalent amount for 10 years is produced and deposited with the 
department by the contractor. 
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9.  Water Supply & Sanitary Installation: 

A Notarized Guarantee Bond on stamp paper of Rs. 100/- should be submitted by 
the contractor in the prescribed proforma attached with tender document for 
performance of water supply & sanitary installation work. In addition, 5% (Ftve 
percent) of the cost of water supply & sanitary installation items shall be 
retained as guarantee to watch the performance of the work done. Which shall 
be released after 02 (Two) year to be reckoned from the date after the expiry of 
maintenance period prescribed in the contract, if the performance of the work 
done is found satisfactory. 

 

10. Guarantee for external finishing walls with smooth exterior paint. 
 

The work of external wall finishing work as per item shall be guaranteed 
for a period of 5 (Five) years as per enclosed guarantee bond against non-
uniform coloring flaking Workmanship and defective finishing. On notification by 
the Engineer- In – Charge of any Compliance to be performed under this 
guarantee by the contractor. The contractor shall immediately supply labour/ 
material and rectify all the defects notified by the Engineer – In –Charge to 
perform this guarantee at no additional cost and to ensure that the defects are 
fully rectified. In addition extra 2% (two percent) of the amount of the external 
finishing work as per relevant item of the agreement shall be withheld on this 
account which shall be refunded under expiry of the guarantee period if no 
defects are observed in the said period if the defects have been rectified in 
pursuant in the agreement to the entire satisfaction of the Engineer – In - Charge. 

The materials shall be Premium Acrylic Smooth Exterior paint with 
silicone additives “Snowcryl 1– XT, Of M/s Snowcem India Ltd. or equivalent like 
(a) Weather Coat Smooth “ of M/s Berger Paint India Ltd (b) “ Dulux – Weather 
Shield” of M/S . ICI (India) Paints (c) Apex Ultima“of M/s Asian Paints. 

The base for painting (Acrylic) be prepared by cleaning, scaling mosses 
etc. with wire  
Brushes and cleaning with water etc. complete for which no extra payment shall 
be made 

 
11. ALUMINIUM WORK: 
 
11.1 Before commencement of the work, the contractor shall co-relate all relevant 

structural, architectural, detailed drawings of aluminum doors, windows etc. and 
service drawings and shall satisfy himself that the information available there 
form is complete and unambiguous.  The contractor shall be responsible for any 
error/omission owing to any discrepancy in the drawings, which has been 
overlooked by him and or had not been brought to the notice of the Engineer-in-
Charge before execution. 

 
11.2 MATERIAL: 
 
11.2.1 Inspection of materials or works: All materials brought to the site by the 

contractor for use in the work, as well as fabricated components shall be subject 
to inspection andapproval by Engineer-in-Charge.  The contractor shall be 
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required as directed by the Engineer-in-Charge, to get necessary tests carried out 
on materials components at his own cost from the laboratories/test houses, 
approved by the Engineer-in-Charge. 

 
11.2.2 Manufacturer’s Test Certificate: The contractor shall, if required by the Engineer-

in-Charge, produce manufacturer’s test certificates for any material or particular 
batch of materials supplied by him.  The tests carried out shall be as per relevant 
specifications/Indian Standard Code. 

 
11.3 Aluminium Sections: 
 
11.3.1 Aluminium sections to be used for doors, windows, ventilators, fixed glazing etc. 

shall be manufactured by reputed companies such as Hindalco, Jindal, Indian 
Aluminium Company, NALCO satisfying the design and specification criteria of 
relevant components and shall be subject to approval of the Engineer-in-Charge. 

 
11.3.2 The aluminium extruded sections shall conform to IS Designations 

HEIWP/HVIWP alloy, with chemical composition and technical properties as per 
I.S: 733 and IS: 1285. 

 
11.3.3 For sectional weight, tolerance limits shall be (-) 0.5%. 
 
11.3.4 Approval of samples: No work shall commence before samples are approved.  

Samples of un-anodised as well as anodized and electro coloured aluminium 
sections, neoprene gaskets, thermal barrier sections, glass, screws, hardware and 
any other material or components requiring approval of samples in opinion of 
Engineer-in-Charge shall be submitted for his approval.  These samples will be 
retained as standards of materials and workmanship till the completion of work.  
Anodising and electro colouring of aluminium section and fabrication shall be got 
done from the factory as approved by the   Engineer - in - Charge.  

 
11.4 Fabrication: 
 
11.4.1 Contractor shall prepare detailed shop drawings of his proposal using suitable 

sections based on architectural design/drawings, adequate to meet the 
requirement/specifications laid down in this tender document.  These detailed 
shop drawings shall be got approved from the Engineer-in-Charge before taking 
up the fabrications.  Actual measurement of each opening shall be measured 
before fabrication of framework. Aluminium shall be fabricated in the factory to 
the extent possible and feasible, only adjustment, joining, assembling and fixing 
shall be done at the site of work. 
 

11.4.2 All hard ware used shall conform to the relevant specifications and as per 
samples approved by the Engineer-in-Charge.  Design, quality, type, number and 
fixing of hardware shall be in accordance with architectural drawings and as 
approved by the Engineer-in-Charge. 

 
11.4.3 All doors, windows, ventilators and glazing etc. shall be made completely leak 

proof against water and air using neoprene gaskets and silicon sealants to the 
satisfaction of the Engineer-in-Charge. 
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11.4.4 The frames shall be as per architectural drawings and the corners of the frame 
shall be true to right angles.  Both fixed frames and openable shutter frames shall 
be fabricated out of sections which have been cut to length, mitred and 
mechanically jointed for satisfactory performance.  All members shall be 
accurately machine milled and fitted to form hairline joints.  The jointing 
accessories such as cleats, brackets, screws etc. shall be of such materials as not 
to cause any bimetallic action.  Nothing extra shall be paid for jointing 
accessories. 

 
11.4.5 Mixed joints of the doors, windows, ventilators, shutters and frames shall be 

either corner crimped or fixed with self tapping stainless steel screws of 
approved make and quality to heavy duty extruded aluminium cleats and sealed 
with silicon sealant, for which nothing extra shall be paid. 

 
11.4.6 Verticals of the frame shall be embedded in the floors, wherever required upto 

50mm including cutting and making good of the floor, for which nothing extra 
shall be paid. 

 
11.5 Fixing. 
 
11.5.1 The screws used for fixing aluminium frames to masonry walls/RCC members 

and aluminium members to another aluminium members shall be stainless steel 
of approved make and quality.  Threads of machine screws used shall conform to 
IS : 4218. 

 
11.5.2 The gap between frames and sill, jamb or soffit, shall be filled with approved 

polysulphide sealant to ensure complete water tightness.  The sealant shall be of 
such approved colour and composition that it would not stain the masonry/RCC 
work.  It should not set or flow and shall not set hard or dry out under any 
conditions of weather.  The silicon sealant shall be used as required and shall 
match the colour of the aluminum sections.  Any excess sealant shall be 
removed/cleared.  Nothing extra shall be paid for the above. 

 
11.5.3 Fixing of glass panes should be designed in such a way that replacing damaged/ 

broken glass panes is easy without having to remove or damage any members or 
interior finishing materials. 

 
11.6 Anodizing/Electro Coloring: 
 
11.6.1 Aluminum sections shall be anodized as per IS: 7088 - 1973.Anodising to be done 

as per Grade AC-15 and shall not be less than 15 microns thick when measured 
as per IS: 6012, and electro colour with colour fastness rating no.8 of IS: 1868.  
Colour anodizing shall be done onlyby electro color process.  No visual variation 
in colour shall be permitted. 

 
11.6.2 The anodic coating shall be properly sealed by steam or by boiling in deodorized 

water as per IS: 1868 and or IS: 6057.  Sealing quality shall be tested in 
accordance with the relevant standards.  Nothing extra shall be paid on that 
account. 

 
11.6.3 The contractor shall satisfy himself by 100% checking in the factory that the 
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thickness of the anodic coating is found to be minimum 15 microns and sealing 
quality appropriate everywhere.  The testing shall be done by ‘Eddy current 
method’ as per IS: 6012. The Eddy Current Method uses a probe that contains a 
coil. This probe/coil is driven by a high-frequency oscillator to generate an 
alternating high-frequency field.  If thickness is found substandard, the material 
shall be rejected.  Requisite tests shall also be carried out at site as instructed by 
the Engineer-in-Charge.  Contractor shall arrange all the equipment’s required 
for these tests at site.  Nothing extra shall be paid for the same. 

 
11.6.4 All anodizedaluminum works shall conform to relevant IS standards relating to 

materials, workmanship, fabrications, finishing, erection, installation etc.  In this 
connection, IS codes including IS: 1868 – 1982, IS: 733 – 1983, IS: 1948-1961, IS: 
7088-1973, 6012-1970, IS: 1285-1975, IS: 740-1975 are considered relevant and 
applicable. 

 
11.6.5 A thick layer of clear transparent lacquer based on methacrylates or cellulose 

styrate shall be applied on the anodised sections, before they are brought at site.  
The lacquer shall be removed after installations are complete or as an 
alternative, the exposed surface of the aluminium sections shall be provided with 
gummed paper tape protection.  After fixing and assuring of proper functioning 
of doors, windows etc., such protective layer shall be cleaned out/removed.  
Nothing extra shall be paid for above to the contractor. 

 
11.7 Glazing: 
 
11.7.1 All glass panes shall be retained within aluminium framing by use of exterior 

grade neoprene gaskets even though PVC gaskets may be mentioned in the 
schedule.  No water leakage shall occur on the interior even if water penetrates 
exterior gradeneoprene gaskets.  Use of glazing or caulking compounds around 
the perimeter of glass will not be permitted.  All fixed glass panes shall be 
supported by setting blocks.  There shall be no whistling or rattling.  Before 
installation of glass, contractor shall ensure the following: (a) All glazing rebates 
shall be square, to plumb, true to plane, dry and free from dust, (b) Glass edge 
shall be clean and cut to exact size, (c) glazing shall provide such thermal 
expansion and contraction of components, as will be caused by the temperature 
variations inside and outside without causing buckling stress on glass, 
detrimental effect on structural elements and components. 

 
11.7.2 Samples of typical glazing shall be made and got approved by the Engineer-in-

Charge before mass installation taken in hand. 
 
11.7.3 Glass in doors, windows, ventilators and fixed glazing etc. shall be of Modi, Atul, 

Triveni, Asahi, Saint Gobain, Pilkington make as approved by the Engineer-in-
Charge. 

 
11.7.4 4mm (10.00 kg/sqm) thick glass panes shall be provided for openings not 

exceeding 0.5 sqm.  Openings exceeding 0.5 sqm. in size shall be provided with 
5.5 mm. to 6.00 mm thick (13.75 kg. to 15 kg/Sqm.) glass panes unless specified 
otherwise. 

 
11.7.5 Panel inserts shall be exterior grade boiling water proof particle board of 
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Novapan, Bhutan Board, Kitlam, Green Lam make. 
11.7.6 Fitting and fixture shall be of best quality of Classic, Adarsh as approved by the 

Engineer-in-Charge. 
 
11.8 Protection and Cleaning 

 
After erection and removal of protective layer, all aluminium works including 
glass panes shall be washed with a suitable thinner and water to give a uniform 
clear appearance free from any marks and/or blemishes. 
 

11.9 Measurements: 
11.9.1 For aluminium framework, the length of each mepmber of the frame shall be 

measured correct to half centimeter along the center line of the member.  The 
weight shall then be calculated on the basis of unit weight specified in the 
manufacturer’s catalogue. The weight shall also be calculated on the basis of the 
unit weight of the corresponding sections specified in the approved drawings. 

 
11.9.2 For purpose of payment, the least of the two weights calculated as per 5.9.1 

above shall be considered subject to the condition that actual weight per meter 
of the respect sections is not less than the weights calculated above.  In case the 
actual weight per meter is less, the payment then shall be made on the basis of 
actual weight per meter. 

 
11.9.3 For glazing and fixed laminated inserts, actual length and breadth of 

glass/laminated board shall be measured correct to half a centimeter and area 
calculated in square meters correct to two places of decimal. 

 
11.9.4 Weight of cleats, angles, brackets, packing pieces, separators, nuts, bolts, 

washers, screws and other fixtures etc. which shall be required for fabrication 
and erection of aluminium work shall not be considered for the purpose of 
payment. 

 
11.9.5 Rate: The rate shall include the cost of labour & materials incurred in all the 

operation described above. 
 

12.0       Wood Work 
 

 The samples of species of timber to be used shall be deposited by the contractor 
with the E.E. before commencement of the work.  The contractor shall produce 
cash vouchers and certificate from standard kiln seasoning chemically pressure            
treatment plant operators about the timber section to be used on the work 
having been kiln seasoned chemically pressure treated by them, failing which it 
would not be to accept as kiln seasoned & chemically pressure treated. 

 
12.1 Factory made shutter, as specified shall be obtained from factories to be 

approved by the Engineer-in-Charge and shall conform to IS: 2202 (Part-I) 
1977.  The contractor shall inform well in advance to the Engineer-in-Charge the 
names and address of the factory where from the contractor intends to get the 
shutters manufactured.  The contractor will place order for manufacture of 
shutters only after written approval ofthe Engineer-in-Charge in this regard is 
given.  The contractor is bound to abide by the decision of the Engineer-in-
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Charge and recommend a name of another factory from the approved list in case 
the factory already proposed by the contractor is not found competent to 
manufacture quality shutters. Shutters will, however, be accepted only, if this 
meet the specified tests. The contractor will also arrange stage-wise inspection 
of the shutters at factory by the Engineer-in-Charge or his authorised 
representative.  Contractor will have no claim if the shutters brought at site are 
rejected by Engineer-in-charge in full lot due to bad workmanship/quality.  Such 
shutters will not be measured and paid and the contractor shall remove the 
same from the site of work within 7 days after the written instructions in this 
regard are issued by Engineer-in-charge or his authorised representative. 

 
13.      STEEL WORK: 

 
13.1 The steel doors, windows, ventilators and composite units shall be got fabricated 

in  workshop approved by the Chief Engineer concerned. 
 
13.2  The M.S. plate clamps 15x6mm. Thick for holding arrangements are to be 

provided and added as per site conditions.  The rate is inclusive of the cost of 
such clamps. 

 
13.3 All welded steel work shall be tested for quality of weld as laid down in IS: 822- 
        1970 before actual erection, unless otherwise specified in the nomenclature of  
         the item. 

 
 

14. MARBLE STONE SLAB WORK  
 
14.1 The marble stone slab work wherever specified in this contract / tender 

documents, the thickness should be considered as 16 mm in place of 18 mm and 
correspondingly the thickness of bed mortar shall be 24 mm. 

 
14.2 Flooring work is to be executed as per flooring pattern shown in Arch. Drawings 

and as per direction of Engineer-in-Charge for which nothing extra will be paid. 
 
14.3 The size of tiles/marble stone/Granite stone in dado/skirting is to be provided as 

shown in Architectural drawings. 
  

15 (a)   WARRENTY CARD WHEREEVER APPLICABLE AS PER DIRECTION OF  
ENGINEER IN CHARGE 

Wherever applicable, the product which comes with manufacture:- 
 Such warranty/guarantee shall be available by the agency should be handed 
over to the Engineer-in-charge as a documentary proof. 
 

(b) GURANTEE BOND WHEREEVER APPLICABLE AS PER DIRECTION OF  
ENGINEER IN CHARGE 

 
(i) GURANTEE BOND FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 
RESPECT OF WATER PROOFING WORKS:-A Notarized Guarantee Bond on stamp 
paper of Rs. 100/- should be submitted by the contractor in the prescribed 
proforma. 
(ii) GURANTEE BOND IN RESPECT OF ALUMINIUM DOORS, WINDOWS 
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VENTILATORS, STRUCTURAL GLAZING & ALUMINIUM COMPOSITE PANEL 
WORKS :-A Notarized Guarantee Bond on stamp paper of Rs. 100/- should be 
submitted by the contractor in the prescribed proforma. 
(iii) GUARANTEE BONDS FOR REMOVAL OF DEFECTS AFTERCOMPLETION IN 
RESPECT OF ACRYLIC PAINT WORKS:-A Notarized Guarantee Bond on stamp 
paper of Rs. 100/- should be submitted by the contractor in the prescribed 
proforma. 
(iv) GURANTEE BOND  FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 
RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS :-A Notarized 
Guarantee Bond on stamp paper of Rs. 100/- should be submitted by the 
contractor in the prescribed proforma. 
 

16.0 :     FLOORING 
 

i) The rate of items of flooring is inclusive of Providing Sunken Flooring in 
Bathrooms, Kitchen, W.C., etc. and nothing extra on this account is admissible. 
 

ii) All the work in general shall be carried out as per CPWD Specifications 2019. 
 

iii) The vitrified tiles shall be double charged. The tiles shall be of specified colors as 
shown in the drawings and will be laid in pattern as per architectural drawings.  
Nothing extra shall be paid for laying tiles in specific pattern.  The tiles shall be of 
first quality of approved make. 
 

iv) Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard 
etc. so that the wash water flows towards the direction of floor trap. Any reverse 
slop if found, shall be made good by the contractor by ripping open the 
floor/grading concrete and nothing shall be paid for such rectifications. 
 

v) The flooring and skirting will be executed as per pattern shown in the 
Architectural drawings and as per approval of Engineer-in-Charge and nothing 
extra shall be payable on this account. 
 

vi) Samples of flooring material are to be deposited well in advance to the Engineer-
in-Charge for approval. Approved samples should be kept at site with the 
Engineer-in-Charge and the same shall not be removed except with the written 
permission of Engineer-in-Charge.  No payment whatsoever will be made for these 
samples. 
 

vii) The rate shall include the cost of all materials and labour involved in all the 
operations.  Nothing extra shall be paid for use of cut/sawn tiles in the work. 
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF WATER 
PROOFING WORKS 

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

The Agreement made this _____________ day of ___________ Two thousand and _______ 
between _______________________________________________________ son of 
_____________________________ (hereinafter called the Guarantor of the one part) and the 
PRESIDENT OF INDIA (hereinafter called the Government of the other part). 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 
contract) dated __________________________ and made between the GUARANTOR OF THE ONE 
part and the Government of the other part, whereby the contractor, inter alia, undertook 
to render the buildings and structures in the contract recited completely water and leak-
proof.  

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the 
said structures will remain water and leak-proof for 10 (Ten) years from the date after the 
maintenance period prescribed in the contract. 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by 
him will render the structures completely leak proof and the minimum life of such water 
proofing treatment shall be ten years to be reckoned from the date after the maintenance 
period prescribed in the contract. 

Provided that the Guarantor will not be responsible for the leakage caused by 
earthquake or structural defects or misuse of roof or alteration and for such purpose: 

(a)  Misuse of roof shall mean any operation which will damage proofing treatment, 
like chopping of firewood and things of the same nature which might cause 
damage to the roof. 

(b) Alteration shall mean construction of an additional storey or a part of the roof or 
construction adjoining to existing roof whereby proofing treatment is removed in 
parts. 

(c) The decision of the Engineer-in –charge with regard to cause of leakage/seepage 
shall be final. 

During this period of guarantee the guarantor shall make good all defects and in 
case of any defect being found, render the building water proof to the satisfaction of the 
Engineer-in–charge at his cost and shall commence the work for the rectification within 
seven days from the date of issue of the notice from the Engineer-in–charge calling upon 
him to rectify the defects failing which the work shall be done by the department by some 
other agency contractor at the GUARANTOR’s risk and cost without limited liability. The 
decision of the Engineer-in–charge as to the cost payable by the Guarantor shall be final 
and binding.  

That if guarantor fails to make good all defects or commits breach there under 
then the Guarantor will indemnify the principal and his successors against all loss, damage, 
cost expense otherwise which may be incurred by him by reason of any default on the part 
of the GUARANTOR in performance and observance of this supplementary agreement. As to 
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the amount of loss and/or damage and/or cost incurred by the Government the decision of 
the Engineer-in-Charge will be final and binding on the parties. 

 IN WITNESS WHEREOF these presents, have been executed by the obligator 
_______________________________ and _________________________ by _____________________ for and on 
behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 
 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 
 

1. __________________________  
 

 2. __________________________ 
SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 

_______________________________________ 
 in the presence of: 
 

 1. __________________________ 
 
 2. __________________________ 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS 

 The agreement made this ___________________ day of __________ Two Thousand and 
_________ between __________________________________ son of ______________________ (hereinafter 
called the GUARANTOR of the one part) and the PRESIDENT OF INDIA (hereinafter called 
the Government of the other part.) 

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the 
Contract) dated _____________ and made between the GUARANTOR OF THE ONE PART AND 
the Government of the other part, whereby the contractor inter alia, undertook to render 
the work in the said contract recited structurally stable workmanship, finishing and use of 
sound materials.  
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the 
said work will remain structurally stable and guaranteed against faulty workmanship, 
finishing, manufacturing defects of materials and leakages, etc.  
 NOW THE GUARANTOR hereby guarantee that work executed by him will remain 
structurally stable after expiry of maintenance period prescribed in the contract for the 
minimum life of 02 (Two) year to be reckoned from the date after the expiry of 
maintenance period prescribed in the contract. 
 The decision of the Engineer-in-charge with regard to nature and cause of defect 
shall be final. 
 During this period of guarantee, the guarantor shall make good all defects to the 
satisfaction of the Engineer-in-charge calling upon him to rectify the defects failing which 
the work shall be got done by the Department by some other contractor at the 
Guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost, payable 
by the Guarantor shall be final and binding. 
 That if the guarantor fails to make good all the defects commit breach thereunder, 
then the guarantor will indemnify the principal and his successor against all loss, damage, 
cost expense or otherwise which may be incurred by him by reason of any default on the 
part of the GUARANTOR in performance and observance of this supplementary 
agreement. As to the amount of loss and/or damage and or cost incurred by the 
Government, the decision of the Engineer-in-charge will be final and binding on both the 
parties. 
 

 IN WITNESS WHEREOF these presents, have been executed by the obligator 
_______________________________ and _________________________ by _____________________ for and on 
behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 
 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 
 

1. __________________________  
 

 2. __________________________ 
SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 

_______________________________________ 
 in the presence of: 

 1. __________________________ 
 

2. __________________________ 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF ALUMINIUM DOORS, WINDOWS VENTILATORS, 

STRUCTURAL GLAZING & ALUMINIUM COMPOSITE PANEL WORKS 
 

The agreement made this ___________________ day of __________ Two Thousand and 

______________ between _____________________________ son of ______________________ (hereinafter 

called the GURANTOR of the one part) and the PRESIDENT OF INDIA (hereinafter called 

the Government of the other part.) 

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the 

Contract) dated _____________ and made between the GUARANTOR OF THE ONE PART AND 

the Government of the other part, whereby the contractor inter alia, undertook to render 

the work in the said contract recited structurally stable, leak proof and sound material, 

workmanship, anodizing, colouring, sealing.  

 AND WHEREAS THE GURANTOR agreed to give a guarantee to the affect that the 

said work will remain structurally stable, leak proof and guaranteed against faulty 

material and workmanship, defective anodizing, colouring, sealing and finishing for two 

years to be reckoned from the date after the expiry of maintenance period prescribed in 

the contract.   

 NOW THE GUARANTOR hereby guarantee that work executed by him will remain 

structurally stable, leak proof and guaranteed against faulty material and workmanship, 

defective anodizing, colouring, sealing and finishing for two years to be reckoned from the 

date after the expiry of maintenance period prescribed in the contract. 

 The decision of the Engineer-in-charge with regard to nature and cause of defects 

shall be final. 

 During this period of guarantee, the guarantor shall make good all defects to the 

satisfaction of the Engineer-in-charge at his cost and shall commence the work for such 

rectification within seven days from the date of issue of the notice from the Engineer-in-

charge calling upon him to rectify the defects failing which the work shall be got done by 

the Department by some other contractor at the Guarantor’s risk and cost without limited 

liability. The decision of the Engineer-in-Charge as to the cost, payable by the Guarantor 

shall be final and binding. 

 That if the guarantor fails to make good all the defects or commits breach 

thereunder, then the guarantor will indemnify the principal and his successor against all 

loss, damage, cost expense or otherwise which may be incurred by him by reason of any 
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default on the part of the GUARANTOR in performance and observance of this 

supplementary agreement. As to the amount of loss and/or damage and/or cost incurred 

by the Government, the decision of the Engineer-in-charge will be final and binding on 

both the parties. 

  IN WITNESS WHEREOF these presents, have been executed by the obligator 
_______________________________ and _________________________ by _____________________ for and on 
behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 
 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 
 

1. __________________________  
 

 2. __________________________ 
SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 

_______________________________________ 
 in the presence of: 
 

 1. __________________________ 
 
 2. __________________________ 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF ACRYLIC PAINT WORKS. 

 

This agreement made this ------------------- day of --------------- ------Two thousand and --------

---------between ------------------- son of --------------------- of --------------------------------------------

-----------------(herein after called the Guarantor of the part) and the PRESIDENT OF 

INDIA(herein after called the Government of the other Part) 

WHERAS THIS AGREEMENT is supplementary to a contract (hereinafter called for 

Contract)dated ------------- and made between the GUARANTOR of the one part and the 

GOVERNMENT of the other part, hereby the Contractor interalia, under took that the 

acrylic painting work done on building will remain non flaking and uniform coloring 

without patches 

.AND WHEREAS THE GUARANTOR agreed to give a guarantee to effect that the 

said Acrylic painting will remain non flaking and uniform coloring without patches for five 

years from the date of completion of work. 

NOW THE GURANTOR hereby guarantee that Acrylic painting done by him will 

remain nonflaking and uniform coloring without patches and the minimum guarantee 

period of such painting shall be five years to be reckoned form the date of the completion 

of work 

.Provided that the guarantor will not be responsible for damage caused due to 

earthquake or misuse of buildings or alteration and for such purpose. The decision of the 

Engineer-in-Charge with regard to cause of damage shall be final and binding. 

During this period of guarantee the guarantor shall make good all defects to the 

satisfaction of theEngineer-in-Charge at his cost and shall commence the work for such 

rectification within seven days fromthe date of issue of the notice from the Engineer-in-

Charge calling upon him to rectify the defects failingwhich the work shall be got done by 

the Department by some other contractor at the Guarantor’s Cost andrisk. The decision of 

the Engineer-in-Charge as to the cost, payable by the guarantor shall be final and binding.  

That if the guarantor fails to make good the defects or commits breach there under 

then the guarantor will indemnify the principal and his successors against all loss, damage 

cost, expenses or otherwise which may be incurred by him by reasons of any default on the 

part of GUARANTOR in performance and observance of this supplementary agreement as 

to the amount of loss and / or damage and / or cost incurred by the Government and the 

decision of the Engineer-in-Charge will be final and binding on both the parties. 
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An amount equivalent to 2% of item will be deducted from R. A. Bills as security 

and the same will 

be refunded after five years from the date of completion of work. 

IN WITNESS WHEROF these presents have been executed by the obligator ---------------------

-and by ----------------------- and for and on behalf of the PRESEDENT OF INDIA on the day, 

month and yearfirst above written. 

SIGNED sealed and Delivered by (OBLIGATOR) in the presence of 

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIABY 

In the presence of 
1 
2 
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SPECIAL CONDITIONS 
1. The contractor shall not store/dump construction material or debris on metalled 

road. 

2. The contractor shall get prior approval from Engineer-in-Charge for the area 
where the construction material or debris can be stored beyond the metalled 
road. This area shall not cause any obstruction to the free flow of 
traffic/inconvenience to the pedestrians. It should be ensured by the contractor 
that no accidents occur on account of such permissible storage. 

3. The contractor shall take appropriate protection measures like raising wind 
breakers of appropriate height on all sides of the plot/area using CGI sheets or 
plastic and/or other similar material to ensure that no construction material 
dust fly outside the plot area.  

4. The contractor shall ensure that all the trucks or vehicles of any kind which are 
used for construction purposes/or are carrying construction material like 
cement, sand and other allied material are fully covered. The contractor shall 
take every necessary precaution that the vehicle is properly cleaned and dust 
free to ensure that enroute their destination, the dust, sand or any other particles 
are not released in air/contaminate air. 

5. The contractor shall provide mask to every worker working on the construction 
site and involved in loading, unloading and carriage of construction material and 
construction debris to prevent inhalation of dust particles. 

6. The contractor shall provide all medical help, investigation and treatment to the 
workers involved in the construction of building and carry of construction 
material and debris relatable to dust emission. 

7. The contractor shall ensure that C&D waste is transported to the C&D waste site 
only and due record shall be maintained by the contractor. 

8. The contractor shall compulsorily use of jet in grinding and stone cutting. 

9. The contractor shall comply all the preventive and protective environmental 
steps as stated in the MoEF guidelines, 2010. 

10. The contractor shall carry out on-Road-Inspection for black smoke generating 
machinery. The contractor shall use cleaner fuel. 

11. The contractor shall ensure that the DG sets comply emission norms notified by 
MoEF. 

12. The contractor shall use vehicles having pollution under control certificate. The 
emissions can be reduced by a large extent by reducing the speed of a vehicle to 
20 kmph. Speed bumps shall be used to ensure speed reduction. In cases where 
speed reduction cannot effectively reduce fugitive dust, the contractor shall 
divert traffic to nearby paved areas. 

13. The contractor shall ensure that the construction material is covered by 
tarpaulin. The contractor shall take all other precaution to ensure that no dust 
particles are permitted to pollute air quality as a result of such storage. 

14. No extra payment shall be done for leveling course, if required any, to match 
finished level of floorings of different materials and thickness as per direction of 
Engineer-in-Charge. 
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15. During the execution of work, the finished items i/c tile works, granite work, 
marble work, kota stone and all other items shall be protected from 
damages/scratches/broken/discolour etc. by using suitable materials as per 
direction of Engineer-in-Charge till the completion/handing over of building to 
user department. 

16. Contractor shall provide for use of CPWD the following during entire period of 
the work.  

(i) CCTV camera IP based on site Project Monitoring System with minimum 
06 Dome/Bullet cameras. 

(ii) Temporary site office of 01 rooms having minimum size of 15x10ft 
including required furniture’s, A/C & attached toilet for department for 
monitoring the project.  

17. No extra payment will be made for operation/activity mentioned at Sl. No. 1 to 

16 above.   

18. Contractor shall prepare the structural design & detailing of  Structural 
Glazing, ACP works, Entrance gate and vetted from government engineering 
collage like Jadavpur University, Kolkata, Bengal Engineering and Science 
University, Shibpur or any other Government Engineering Collage with the 
approval of Engineer-in-charge. No, additional payment will be made on this 
account. 
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Special Conditions to comply directives of Hon'ble National Green Tribunal and 
EIA Guidance Manual 

 
The contractor shall not store/dump construction material or debris on metalled road. 
 
The contractor shall get prior approval from Engineer-in-Charge for the area where the 
construction material or debris can be stored beyond the metaled road. This are a shall 
not cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It 
should be ensured by the contractor that no accidents occur on account of such 
permissible storage. 
 
The contractor shall take appropriate protection measures like raising wind breakers of 
appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other 
similar material to ensure that no construction material dust fly outside the plot area. 
 
The contractor shall ensure that all the trucks or vehicles of any kind which are used for 
construction purposes/or are carrying construction material like cement, sand and 
other allied material are fully covered. The contractor shall take every necessary 
precaution that the vehicles are properly cleaned and dust free to ensure that enrooted 
their destination, the dust, sand or any other particles are not released in 
air/contaminate air. 
 
The contractor shall provide mask to every worker working on the construction site and 
involved in loading, unloading and carriage of construction material and construction 
debris to prevent in halation of dust particles. 
 
The contractor shall provide all medical help, investigation and treatment to the 
workers involved in the construction of building and carry of construction material and 
debris relatable to dust emission. 
 
The contractor shall ensure that C&D waste is transported to the C&D Waste site only 
and due record shall be maintained by the contractor. 
 
The contractor shall compulsorily use of wet jetting rending and stone cutting. 
 
The contractor shall comply all the preventive and protective environmental steps as 
stated in the MoEF guidelines, 2010. 
 
The contractor shall carry out on-Road-Inspection for black smoke generating 
machinery. The contractor shall use cleaner fuel. 
 
The contractor shall ensure that all DG sets comply emission norms notified by MoEF. 
 
The contractor shall use vehicles having pollution under control certificate. The 
emissions can be reduced by a large extent by reducing the speed of a vehicle to 20 
km/ph. Speed bumps shall be used to ensure speed reduction. In cases where speed 
reduction cannot effectively reduce fugitive dust, the contractor shall divert traffic to 
nearby paved areas. 
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The contractor shall ensure that the construction materials covered by tarpaulin. The 
contractor shall take all other precaution to ensure that no dust particles are permitted 
to pollute air quality as a result of such storage. 
 
14. The paving of the path for plying of vehicles carrying construction   material is more 
permanent solution to dust control and suitable for longer duration projects. The NIT 
approving authority shall carry out cost benefit ratio analysis of the same. 
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LIST OF PREFERRED MAKES FOR CIVIL WORKS 
 
Approved makes of materials to be used in the work are as under. In case of non-
availability of these makes, the Engineer-in-charge may allow use of alternative BIS 
makes of materials in the work. Non-BIS marked materials may be permitted        by the 
Engineer-in-charge if BIS make is not available.  
 
No. Material description Approved Manufacturer / Brand Name 
1 Ready Mix Concrete Plant. Ultratech Ready Mix Concrete Plant, ACC Ready Mix 

Concrete Plant. 
2 Cement (PPC) ACC, Ultratech, Vikram, Shree Cement, Ambuja, 

Jaypee Cement, Century Cement & J.K. Cement. 
3 White Cement Birla White, J.K. White. 
4 TMT bars – Fe 500D or more SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power Ltd. 

and JSW Steel Ltd  
5 Water proofing compounds, 

admixtures, plasticizer, super 
plasticizer, curing compounds 

Fosroc, ROFF/Dr. Fixit (Pidilite Industries), Garware, 
STP Ltd., Sika, BASF, Ardex Endura & Perma 
Construction Aids Pvt. Ltd. 

6 Integral water proofing 
compound with cement (for 
plaster & mortar) 

Fosroc: Conplast 421, Dr. Fixit: LW+, Sika: Sikacim, 
Asian Paint: SmartCare Vitalia & equivalent product 
of BASF, Garware, STP Ltd., Ardex Endura & Perma 
Construction Aids Pvt. Ltd. 

7 Water proofing compound for 
bathroom/ toilet /balcony & 
other wet areas 

Fosroc: Bush Bond, STP Ltd.: Shalicrete, CICO: 
Tapecrete, Dr. Fixit: Pidifine 2K, Garware, Sika: 
Topseal 107, Asian Paints: Damp Block 2K & 
equivalent product of BASF, Ardex Endura & Perma 
Construction Aids Pvt. Ltd.  

8 Crystalline water proofing 
compound 

Fosroc: Bushbond TGP, Dr. Fixit: Dr. Fixit Krystalline, 
Sika: Sika 101h, Garware, Asian Paints: SmartCare & 
equivalent product of BASF, Ardex Endura, STP Ltd., 
Perma Construction Aids Pvt. Ltd. 

9 Grouts, Tile Adhesive  Laticrete, STP Ltd., Kajaria, Garware, BASF, Perma, 
Ardex Endura, Wurth, JK White.  

10 Structural steel SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd. (RINL), 
JSW Steel Ltd., Jindal Steel & Power Ltd. 

11 Polycarbonate sheet GE Plastic, LEXAN & MG Polyplast, DPI Daylighting. 
12 Profile steel sheet Ezydeck of TATA, Lloyd Superdeck, JSW, Jindal 
13 Particle board  Action TESA, Merino, Archidply & Orion Doors 
14 Laminates  Action TESA, Vibrant Laminate Pvt. Ltd., Greenlam, 

Century Ply, Merino, Archidply, Virgo & Orion Doors 
15 Flush door shutters  Duro, Century, Durian, Archidply, GreenPly, JAYNA 

(Jain Wood Industries), Jain Doors Pvt. Ltd., 
GREENPANEL. Note: Only ISI marked flush door 
shutters to be used. 

16 Fire rated doors Signum fire protection, ASES (Agni Suraksha), Saint 
Gobain, Shakti Metdoor, NAVAIR, Promat, 
Thrislington, Pacific, Sukri & Bhawani. If fire rated 
glass is integral part of fire rated door than it should 
be of one of the following makes: Pyroguard, Saint 
Gobain, Asahi India, Pilkington & Schott. 
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17 False ceiling system Armstrong, USG Boral, Saint Gobain, Aerolite, 
Diamond ceilings, Interarch, Hi-steel of PR Ceiling 
Products, Hunter Douglas.  

18 Plywood / Veneer GreenPly, Century, Merino, Durian, Archidply, 
GREENPANEL & Orion Doors 

19 Melamine polish  Asian Paints melamine gold, Garware, Wudfin of 
Pidilite & Timbertone of ICI Dulux. 

20 Floor spring & door closer  Godrej, Dormakaba, Dorset & Kich.  
21 Aluminium section  Hindalco, Jindal & Indian Aluminium Co. 

22 Anodized aluminium 
hardware (Heavy Duty) 

Kilong, Alualpha, Classic & Ebco. 

23 Clear/Float/Frosted/Toughen 
Glass/ Refractive Glass 

Saint Gobain, AIS, Gold Plus & Modiguard 

24 Stainless steel railing, 
Accessories etc. 

Jindal, Dormakaba, Kich, GEZE, Godrej & Hardwyn. 

25 SS fittings for doors & 
window  

Jindal, Dormakaba, Kich, Dorset, Godrej, Ozone & 
Define 

26 Silicon based water 
repellant/weather sealant  

GE Plastics, Wurth, STP Ltd., Dow Corning, Waker, 
BASF & Pidilite (Dr. Fixit/Roff). 

27 Poly-Sulphide Sealant  Fosroc, STP Ltd., Pidilite (Dr. Fixit/Roff), Sika & BASF 
28 Mosaic tiles/Chequered Tiles  Ultra Tiles, NITCO, Hyper, Mayur & Pavcon 
29 Glazed Ceramic Tiles Kajaria, NITCO, Orient Bell, RAK & AGL. 
30 Glazed Vitrified Tiles 

(Antiskid / Matt / Polished) 
Kajaria, NITCO, Orient Bell, RAK, Adicon & AGL. 

31 Paver block & Kerb stone  Instone, Pavcon, Hyper, Mayur, KK, Power, Sharda & 
Navya 

32 Cement Based wall putty Asian Paints, Birla Wall Care, JK White. 
33 Oil bound washable 

distemper / dry distemper  
Asian Paints (Professional Acrylic Distemper), 
Nerolac: Beauty Acrylic Distemper, Berger: Bison 
Acrylic Distemper, Garware & Dulux ICI: Maxilite 

34 1st quality acrylic distemper 
(washable/ ready mix / Low 
VOC) 

ICI-Dulux, Asian Paints, Garware, Berger & Nerolac.  

35 Acrylic emulsion paints Asian Paints: (Professional Premium Interior 
Emulsion Paint), Garware, Nerolac: Beauty Gold, 
Berger: Rangoli Total Care & ICI Dulux: Super Cover 

36 Plastic emulsion paint  Asian Paints: (Apcolite Heavy Duty Premium 
Emulsion Paint), Garware, Nerolac: Impression, 
Berger: Easy Clean & ICI Dulux: 3 in 1 

37 Premium acrylic emulsion 
paints (Interior) 

Asian Paints : (Royale Luxury Emulsion), Garware, 
Nerolac : Impression, Berger : Silk & ICI Dulux : 
Velvet Touch 

38 Textured exterior paint Asian Paints, Nerolac, Garware, Berger Paints, 
Ultratech Paints & Luxture 

39 Acrylic smooth exterior paint  Asian Paints: (Apex/Professional Premium Exterior 
Emulsion), Nerolac: XL, Berger: Weather Coat, 
Garware & ICI Dulux: Weather Shield, 
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40 Premium acrylic smooth 
exterior paint with silicon 
additive  

Asian Paints: Apex Ultima, Nerolac: XL total, Garware, 
Berger: Weather Coat all Guard & ICI Dulux: Weather 
Shield Max 

41 Synthetic Enamel Paint Asian Paints: Apcolite Premium Gloss Enamel, 
Nerolac: Synthetic Hi gloss, Garware Berger: Luxol Hi 
gloss & ICI Dulux: Gloss Synthtic enamel. 

42 Cement Primer  Nerolac, Berger (BP white), Garware, STP Ltd., Asian 
(Decoprime WT) & ICI (White primer). 

43 Steel primer (Red Oxide Zinc 
Chromate Primer) 

Asian Paints, Nerolac, Garware, Berger & ICI 

44 Wood primer  Asian Paints (wood primer – White/Pink), Garware, 
Berger, ICI & Nerolac 

45 Epoxy paint  Asian Paints, STP Ltd., Nerolac, Berger, ICI, Kansai & 
Akzo Nobel 

46 Fire paint  Asian Paints, STP Ltd., Akzo Nobel, Wurth PROMAT & 
JOTUN 

47 GI/MS Pipe Tata, Jindal, Jindal (Hisar) & Prakash Surya 
48 GI Fittings  Unik, AVR, HB & Zoloto 
49 HDPE Pipes Reliance, Jain Pipes, ORIPLAST & Supreme 
50 DI Pipes & fittings Electrosteel, Jindal, TATA DUCTURA & Kesoram 
51 uPVC pipe and fittings Astral, Supreme, Prince, M/s Skipper Ltd., Ashirwad 

& Prayag Polymers Pvt. Ltd., Hindware. 
52 SW Pipes (BIS approved)  Anand, Parry & Perfect 
53 Centrifugally Cast (Spun) Iron 

Pipes & Fittings /Hubless 
pipes & fittings 

Hepco, NECO, BIC, SKF, Raj Pattern Makers & 
Founders Pvt. Ltd. or any other ISI marked make. 

54 CI Manhole covers, frames & 
GI Gratings  

Hepco, NECO, BIC, SKF or any other ISI marked make   

55 SFRC Manhole covers & 
gratings  

Hepco, NECO, KK, JAIN & PARGATI 

56 CP brass fittings (Superior 
Range) 

Jaquar, Groh, PLATO, Prima, Roka, Player & Kingston. 

57 CP brass fittings (Normal 
Range) 

ESSCO (by Jaquar), PLATO, Prima, Parryware, CERA, 
Kerovit (Kajaria), Johnson, Prayag Polymers Pvt. Ltd., 
Player & Kingston. 

58 Sanitary ware, fittings & 
accessories  

Kerovit (Kajaria), Prima, CERA, PLATO, Jaquar, 
Parryware, Hindware & Prayag Polymers Pvt. Ltd. 

59 Mirror glass Atul, Modi Guard, Gold Plus & Golden Fish 
60 CPVC Pipe & fitting Astral, Supreme, Prince, M/s Skipper Ltd., Ashirwad 

& Prayag Polymers Pvt. Ltd., Hindware. 
61 Stainless steel sink Silver Shine (Bluestar Sanitary Industries Pvt. Ltd.), 

Prima, PLATO, Neelkanth, Niralli, AMC, Jyna & Prayag 
Polymers Pvt. Ltd.  

62 FRP doors shutters & frame  Jayna, Fiberways, Jain Doors Pvt. Ltd. & Selected 
Product Co. 

63 Extruded polystyrene 
insulation board 

Dowcorning, Supreme, Texas & Analco 

64 Gypsum plaster  Ferrous Crete, Gyproc Saint Gobain, Ultra Tech & JK 
White 
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65 Floor hardener  Ironite, Perma, STP Ltd., Ferrok & Hardonate  
66 Modular Expansion Joint  Herculus, Sanfield India Ltd & Vexcolt 
67 Glass Wool Dow Corning, UP Twiga & Isover 
68 uPVC 

door/window/ventilator   
Fenesta, Komerling, Rheau, Veka, Duroplast, MARG, 
Aluplast & Advika Profiles Pvt. Ltd. (Advika Fenster) 
(Fabrication and installation will be done by profile 
manufacturer or his authorized fabricator). 

69 uPVC doors and window 
hardware  

Roto, Dorset, DNV Accado & Kinlong  

70 AAC block Adhesive  UltraTech, Perma, Ardex Endura, Home sure/Build 
well & Ferrous Crete, MYK Latcrete. 

71 PVC Water Tank Sintex, Patton & Vectus 
72 AAC Block TATA, Excel, MAX Blocks, UltraTech, HIL, BILTECH 

ACE & Gravit. 
73 Modular Kitchen Godrej, Evok by Hindware 
74 Aluminum shuttering Knest, S-form, Durand Forms (India) Pvt. Ltd. & 

Mivan 
75 Dash fasteners /Anchors  Wurth, Hilti, Bosch & Fischer 
76 MBBR reactor, Multi grade 

Filter & Activated Carbon 
Filter     

Degremont, OSDPL, Thermax & ION Exchange 

77 MBBR media  Cooldeck,  MM Aqua,  Eco Aqua & Ion Exehange  
78 Solid PVC Door Frames & 

Shutters  
Polyline, Sintex, Plasto Green, Duroplast & Rajshri 
Plastiwood  

79 Aluminium Composite Panel Alstrong, Aludecor & Timex    

80 Toilet Cubical with HPL board 
& SS fittings of grade SS-316 

Merino Industries Limited, Greenlam Industries Ltd. 

 
All fitting shall have ISI marked on its body wherever applicable. 
Note:-Superintending Engineer-Barasat, CPWD, Kolkata reserves the right to add or 
delete any materials and Brands in the list of approved materials/brands. Unless 
otherwise specified in the tender document, all the materials which are ISI marked shall 
be used in the work and if the ISI marked materials are not available, materials 
confirming to ISI shall be used, and for materials which are neither BIS marked nor 
confirm to BIS, the manufacturers specification shall be used with prior approval of 
Engineer-in-charge. 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

68  

 
 
 

Addition ..     NIL 
Deletion ..      NIL 
Correction..   NIL 
Overwriting.. NIL 

AE(P)/BCD-II                                                                                                                                              EE/BCD-II 

RECEIPT OF DEPOSITION OF ORIGINAL EMD 
 

(Receipt No................................/date...............) 

 

NAME OF WORK: Repair and Renovation of Grainage building with proper water supply 
of CSB, P2, BSF, Karnasbarna, Murshidabad 
 

1. NIT No. :- 43/EE/BCD-II/2026-27 

2. Estimated Cost :- Rs.8,56,116.00 

3. Amount of Earnest Money 
Deposit 

:- Rs.17,122.00 

4. Last date of submission of bid :- 29/10/2026 at 03:00 P.M. 

 

5. Name of contractor :- ______________***_________________ 

6. Form of EMD :- ______________***_________________ 

7. Amount of Earnest money 
deposit 

:- ______________***_______________ 

8. Date of submission of EMD :- ______________***_________________ 

(____***____ to be filled by EMD receiving EE) 

   

 

 

    

   Signature, Name and Designation of EMD receiving 
officer (EE/AE(P)/AE/AAO) along with Office 

stamp 
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Proforma of Quoting Rates 

 
Central Public Works Department 

 
NIT No.: 43/EE/BCD-II/2026-27 

 
Name of work:  Repair and Renovation of Grainage building with proper 
water supply of CSB, P2, BSF, Karnasbarna, Murshidabad 
 

Estimated Cost put to tender (Rs.) :Rs. 8,56,116.00  

Proforma for quoting the rates 

Name of the Contractor  

Sl. 
No. 

Name of component Estimated Cost 
Percentage above 

or below the 
estimated cost 

% in 
Figures 

Total Cost 

1 Civil work Rs.8,56,116.00    

 Total Rs.8,56,116.00    

 
1. Only one of the options is to be filled. More than one option shall be rejected. 
2. Rate filled in any form shall be considered only in % age. 
3. Rate filled at any other place in the document shall not be considered  
4. No condition shall be accepted. 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 


