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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING

(Applicable for inviting open bids) (Single Bid System)

The Executive Engineer (E), CPWD, Allahabad on behalf of President of India invites online
percentage rate e-tenders from approved and eligible contractors of CPWD in Building & Road

category Class Il and above, and contractor of Class Ill, IV & V of NR Region for the following
work(s).
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(i)

(i)

(iii)

* To be filled in by the Executive Engineer

The composite contractor shall have to associate other agency for execution of specialized
component work, which fulfills the eligibility criteria mentioned below. However, the
composite category contractor shall also be eligible to carry out the work himself without
associating any specialized agency provided, he has valid electrical license and fulfils all
eligibility criteria respectively for the each specialized works as mentioned below: -

Eligibility Criteria for Associate Contractor

Fire Fighting System

The associate specialized agency should have successfully completed works, as mentioned
under during last 7 years ending previous day of last date of submission of tender.
Three similar works each costing not less than 40% of estimated cost of relevant subhead put to
tender.

OR
Two similar works each costing not less than 60% of estimated cost of relevant subhead put to
tender.

OR
One similar work costing not less than 80% of estimated cost of relevant subhead put to tender.
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The value of executed works shall be brought to current costing level by enhancing the actual

value of work at simple rate of 7 % per annum; calculated from the date of completion to previous day
of last date of submission of tender.

Similar work shall mean works of “SITC of Fire Fighting System”.

However, the main contractor shall also be eligible to carrying out this work himself without

associating any agency provided he fulfills the prescribed eligibility criteria respectively for this work.

1.

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents
required.

Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents can be seen and downloaded from website
https://etender.cpwd.gov.in free of cost.

But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as
Insurance Surety Bonds, Account Payee Demand draft of Bankers Cheque or Fixed Deposit
Receipt or/and Bank Guarantee (for balance amount as prescribed) from any of the
Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT, receipt
for deposition of original EMD to division office of any Executive Engineer (including NIT
issuing EE/AE), CPWD and other documents as specified.

Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details
available on the website.

The intending bidder must have valid class-111 digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening of
bids, he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) mean for quoting rate in
figures appears in yellow colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank
the same shall be treated as **0"". Therefore, if any cell is left blank and no rate is quoted by the
bidder, rate of such item shall be treated as 0" (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest
tenderer.
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10.

SC/ST contractors enlisted under class V category are exempted from processing fee payable to
ITI

List of Documents to be scanned and uploaded within the period of bid submission:

Valid Electrical License of the contractor.

OR

An undertaking that “I will associate the contractor having valid electrical license before the
start of the work or | will obtain the valid electrical license before the start of work”.

Enlistment Order of the Contractor.

GST Registration Certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan and upload
following undertaking along with bid documents.

“If work is awarded to me, I/We shall obtain GST registration certificate, as applicable, within
one month from the date of receipt of award letter or before release of any payment by CPWD,
whichever is earlier, failing which I/We shall be responsible for any delay in payments which
will be due towards me/us on account of the work executed and/or for any action taken by
CPWD or GST department in this regard”. (OM No. DG/SOP/20 dated 13.04.2021)

Copy of scanned EMD documents along with receipt for deposition of original EMD
issued from division office of any Executive Engineer, CPWD (The EMD document shall
be issued from the place in which the office of receiving division office is situated).

ERP Training Certificate issued by National CPWD Academy (NCA), Ghaziabad/
Regional Training Institute, CPWD

Any of the above documents found not upload on e-tender website, bids will be rejected.
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Receipt of deposition of original EMD

(Receipt No.................. /date............ )
1 Name of work Upgradation of fire fighting System of SIB
Building, Pandeypur, Varanasi.

2 NIT No. 57/ACED/2026-27/Recall-1
3  Estimated Cost Rs. 9,12,801/-
4 Amount of Earnest Money Deposit Rs. 18,256/-
5 Last date of submission of bid Upto 27-10-2026 on 3.00 PM

(In favour of Executive Engineer (E), ACED, CPWD, Allahabad)
1 Name of the Contractor - PP
2 Formof EMD e -
3 Amount of Earnest Money Deposit i - PP
4 Date of submissionof EMD e - PP

Signature, Name and Designation of EMD
Receiving office (EE/AE(P)/AE/AAQ)

alongwith Office stamp

(#To be filled by EMD receiving EE)

Executive Engineer (E)
ACED, CPWD, Allahabad.
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11

1.11

1.2.

1.2.1

CPWD-6
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER

E-TENDERING

Percentage rate bids are invited on behalf of President of India from approved and
eligible contractors of Building & Road category Class Il and above, and contractor of Class I,
IV & V of NR Region of CPWD for the work of Upgradation of fire fighting System of SIB
Building, Pandeypur, Varanasi.

The enlistment of the contractors should be valid on the last date of submission of bids. In case
the last date of submission of bid is extended, the enlistment of contractor should be valid on the
original date of submission of bids.

The work is estimated to cost Rs. 9,12,801.00. This estimate, however, is given merely as a
rough guide.

The authority competent to approve NIT for the combined cost and belonging to the major
discipline will consolidate NITs for calling the bids. He will also nominate Division which will
deal with all matters relating to the invitation of bids.

For composite bid, besides indicating the combined estimated cost put to bid, should clearly
indicate the estimated cost of each component separately. The eligibility of bidders will
correspond to the combined estimated cost of different components put to bid.

Intending bidders is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority, of having
satisfactorily completed similar works of magnitude specified below:-

Criteria of eligibility for submission of bid documents.
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1.2.2

1.2.3

Criteria of eligibility for CPWD as well as non-CPWD contractors,

For works estimated to cost above the tendering limit of class -1 composite category Contractor
(However for Horticulture and Furniture discipline, it may be modified as per bidding limit of
CPWD class I contractors of respective discipline as the case may be.) Three similar works each
of value not less than Rs. ..o or two similar work each of value not less than
RS, or one similar work of value not less than Rs...................... (all figures rounded to
nearest convenient figure ) in last 7 years ending previous day of last date of submission of bids.

The value of executed works shall be brought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum, calculated from the date of completion to the last
date of submission of bid. This is applicable for 1.2.1 as well as 1.2.2 (This is not applicable for
CPWD enlisted contractors of appropriate class in composite category)

To become eligible for issue of bid, the bidders shall have to furnish an affidavit as under:-

I/'We undertake and confirm that eligible similar works(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for bidding in CPWD in future forever. Also,
if such a violation comes to the notice of Department before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance
Guarantee. (Scanned copy to be uploaded at the time of submission of bid)

When bids are invited from non CPWD contractors and CPWD class Il contractors as per
provisions of clause 1.2.1 above, it will be mandatory for non CPWD contractors and CPWD
class-11 contractors to upload the work experience certificate(s) and the affidavit as per the
provisions of clause 1.2.2.

But for such bids, Class-1 contractors of CPWD are eligible to submit the bids without
submission of work experience certificate and affidavit. Therefore, CPWD class-I contractors
shall upload two separate letters for experience certificate and affidavit that these documents are
not required to be submitted by them. Uploading of these two letters is mandatory otherwise
system will not clear mandatory fields.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/8 (or
other Standard Form as mentioned) which is available as a Govt. of India Publication and also
available on website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and
conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be 02 Months from the date of start as defined
in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available. ORThe-site-forthe-work-shall-be-made-avatable-in-partsas
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afteraward-of work:

5. The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents except Standard General Conditions of Contract Form can be
seen on website https://etender.cpwd.gov.in free of cost.

6. After submission of the bid the contractor can re-submit revised bid any number of times but
before last time and date of submission of bid as notified.

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

8. When bids are invited in three stage system and if it is desired to submit revised financial bid
then it shall be mandatory to submit revised financial bid. If not submitted then the bid
submitted earlier shall become invalid.

9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker’s Cheque or Bank Guarantee (for balance amount as prescribed)
from any of the Commercial Banks (drawn in favour of Executive Engineer (E), ACED,
CPWD, Allahabad) shall be scanned and uploaded on the e-Tendering website within the
period of bid submission. The original EMD should be deposited either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission. The EMD receiving Executive Engineer (including NIT issuing
EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder in a prescribed
format (enclosed) uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in
shape prescribed above, and balance may be deposited in shape of Bank Guarantee including e-
Bank Guarantee of any Commercial bank having validity for a period of 90 days for single bid
works and 180 days for two bid system or more from the last date of receipt of bids which is to
be scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever is earlier. However, in case of two/ three
bid system, earnest money deposit of bidders unsuccessful during technical bid evaluation
etc. should be returned within 30 days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified
in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website within
the period of bid submission. However, certified copy of all the scanned and uploaded
documents as specified in e- tender notice shall have to be submitted by the lowest bidder
within a week physically in the office of tender opening authority. Online bid documents
submitted by intending bidders shall be opened only of those bidders, whose original EMD
deposited with any division of CPWD and other documents scanned and uploaded are found in
order.

The bid submitted shall be opened at 03:30 PM on 27-10-2026.

C
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10.

11.

12.

13.

14.

The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if:

(1) The bidder is found ineligible.

(i)  The bidder does not upload scanned copies of all the documents stipulated in the bid
document.

(iii)  If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder in the
office of bid opening authority.

(iv)  If atenderer quotes nil rates against each item in item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tenderer.

(OM No. DG/SOP 2022/07 dated 09.11.2022)

The contractor whose bid is accepted will be required to furnish performance guarantee at
specified percentage of the tendered amount as mentioned in schedule E and within the
period specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bonds,
Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the
Commercial Banks in accordance with the prescribed form. In case the contractor fails to
deposit the said performance guarantee within the period as indicated in Schedule ‘F’, including
the extended period if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor. The earnest money deposited along with bid
shall be returned after receiving the aforesaid performance guarantee. The contractor whose bid
is accepted will also be required to furnish either copy of applicable licenses/ registrations or
proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW
Welfare Board including Provident Fund Code No. If applicable and also ensure the compliance
of aforesaid provisions by the sub contractors, if any engaged by the contractor for the said
work within the period specified in Schedule F.

The description of the work is as follows:

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A bidders shall
be deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates
at which stores, tools and plant, etc. will be issued to him by the Government and local
conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without the assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and

C
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15.

16.

17.

18.

19.

the bids submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the same at
the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts,
in which his near relative is posted a Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall
also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the Central
Public Works Department or in the Ministry of Housing and Urban Affairs. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before submission
of the bid or engagement in the contractor's service.

The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from the
date of opening of bids in case of single bid system and 75 (seventy five) days from the date of
opening of technical bids in case bids are invited in 2 or 3 bid system. Further

(i) If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department within 7 days after
last date of submission of bids, then the Government shall without prejudice to any other
right or remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective
of letter of acceptance for the work is issued or not.

(i) If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department after expiry of 7 days
after last date of submission of bids, then the Government shall without prejudice to any
other right or remedy, be at liberty to forfeit 100% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.

(i) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders
shall not be allowed to participate in the rebidding process of the same work.

This notice inviting Bid shall form a part of the contract document. The successful
bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the
rates quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.
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21.
(i)

(i)
(iii)

(iv)

PAYMENT OF WAGES

Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or
online transfer to his bank account.
All wages shall be paid through Bank or ECS or online transfer.
It shall be the duty of the contractor to ensure the disbursement of wages through bank account
of labour.
The contractor shall obtain from the Junior Engineer of any other authorized representative of the
Engineer-in-Charge as the case may be, a certificate under his signature at the end of the entries
in the “Register of Wages” or the “Wage cum-Muster Roll” as the case may be in the following
form:-

“Certified that the amount shown in column No............... has been paid to the
workman concerned through bank account of labouron .............. ] SO ”

Executive Engineer (E)
For & on behalf of the President of India

| NIL
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS

(A) Tender for the work of: Upgradation of fire fighting System of SIB Building, Pandeypur,
Varanasi.

(i) To be uploaded by 03:00 PM hours on 27-10-2026 at https://etender.cpwd.gov.in.

(i)  To be opened in presence of tenderers who may be present at 03:30 PM hours on
27-10-2026. in the office of the Executive Engineer (E), CPWD, Allahabad.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for,
by, and in respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for thirty/-fertyfive-/-sixty/ninety (30/45/60/90) days from the due
date of its openlng in case of smgle b|d system /—Nueefeyége)—days—#em—the—dateef—epemng—ef—teehmeal

eu%as%heeasema%be) and not to make any modlflcatlon in |ts terms and condltlons

A sum of Rs. 18,256.00 is hereby forwarded in Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank Guarantee issued by scheduled bank as
earnest money.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank
Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the
case may be). If I/We, fail to furnish the prescribed performance performance guarantee within
prescribed period, I/We agree that the said President of India or his successors, in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.
Further, if I/We fail to commence work as specified, I/ We agree that President of India or the
successors in office shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a
guarantee to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form.

C
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Further, 1/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/We am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety & integrity of the State.

Dated Signature of Contractor
Witness: Postal Address
Address:
Occupation:

C
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ACCEPTARNCIE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and

on behalf of the President of India for a sum of ~ .. ... (Rupees
............................................................ ).
The letters referred to below shall form part of this contract agreement:
(a)
(b)
(c)
For & on behalf of President of India
Signature ........cooiiiiiiii
Dated: Designation .........c.ooeevvreiiiiinnaninnnn..

| NIL
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PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect. & Hort. Works in case of Composite Tenders) (Operative
Schedules to be supplied separately to each intending tenderer)
SCHEDULE ‘A’
Schedule of quantities (Attached Page No. 36-41)
SCHEDULE ‘D’
Extra schedule for specific requirements/ document for
the work, if any.

SCHEDULE ‘E’
Reference to General Conditions of contract. GCC 2023 for Maintenance Works as
amended/modified upto date.

Name of Work - | Upgradation of fire fighting System of SIB Building, Pandeypur,
Varanasi.

Estimated cost of the work | 1 | Rq. 9.12.801.00

Performance Guarantee : | 5% of the Estimated cost put to tender or contract amount

whichever is higher.

Additional Performance Guarantee (In case quoted bid amount is
lesser than 80% of ECPT) - The amount shall be equivalent to
difference between the 80% amount of ECPT & quoted amount.

Security Deposit . | 2.5 % of the tendered value of the work

SCHEDULE ‘F’°
General rules and directions:

Officer inviting tender Executive Engineer (E), CPWD, Allahabad.

Definitions:

2(Vv) Engineer-in-Charge Executive Engineer (E), CPWD,
Allahabad.

2(viii)  Accepting Authority Executive Engineer (E), CPWD,
Allahabad.

2(X) Percentage on cost of materials and 15%

labour to cover all overheads and profits
2(xi)  Standard Schedule of Rates: DSR 2025 & MR
2(xii)  Department Central Public Works Department

9(ii) Standard CPWD contract Form GCC GCC 2023 (Maintenance Work), CPWD form
2020, CPWD Form 7/8 as modified & 7 as modified & corrected up to last date of
corrected upto submission of tender.

Clause 1

(i) Time allowed for submission of Performance Guarantee, programme 07 Days

chart (Time and progress) and applicable labour licenses, registration
with EPFO, ESIC and BOCW welfare board or proof of applying
thereof from the date of issue of letter of acceptance

(i) Maximum allowable extension with late fee @ 0.1% per day of 03 Days
Performance Guarantee amount beyond the period as provided
in (i) above
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Clause 2
Authority for fixing Compensation under Clause 2

Clause 2 A

Whether Clause 2/Clause 2A shall be applicable
Clause 5

Applicable clause 5/ Clause 5A

Number of days from the date of issue of letter of
acceptance for reckoning date of start Mile stone(s) as
per table given below: -

Superintending Engineer, CPWD,
Allahabad or successor thereof.

No

Clause 5

10 Days

SI.

No Description of Milestone (Physical)

Time Allowed in days
(from date of start)

Amount to be with-held in case
of non-achievement of
milestone

Time allowed for execution of work

Authority to decide

02 Months

Extension of time

Engineer-in-Charge or successor thereof .

Rescheduling of mile stone Superintending Engineer, CPWD, Allahabad or successor thereof.

Shifting of date of start in case
of delay in handling over of
site

Superintending Engineer, CPWD, Allahabad or successor thereof.

PROFORMA OF SCHEDULE Clause 5 Schedule of handing over of site

Part Portion of site Description

Time Period for handling
over reckoned from date of
issue of letter of intent

Part A | Portion without any hindrance

Part C | Portions dependent on work of
other agencies

Part B | Portions with encumbrances Site is available.

Clause 6

Clause 7

Gross work to be done together with net
payment/Adjustment of advances for material collected,
if any, since the last such payment for being eligible to
interim payment

Clause 7A
Whether Clause 7A shall be applicable

Clause 10A
List of testing equipment to be provided by the
contractor at site lab

Clause 10B(ii)
Whether clause 10-B(ii) and shall be applicable

C
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Clause 10C
Component of labour expressed as percentage of NA
value of work

Clause 10CC Not Applicable

Schedule of component of other Materials, Labour etc. for price
escalation. Component of civil (except materials covered under
clause 10CA)/ Electrical construction value of work

Component of Labour -Expressed as percent of total value of work.

Note: Xm.......... % should be equal to (100) — (materials covered under clause 10CA i.e. Cement,
Steel, POL and material specified in clause 10CA + Component of Labour)

Clause 11

Specification to be followed for execution of work:  CPWD General Specifications Part-1 for
Internal Electrical Works 2023 and Part-
Il External Electrical Works 2023, Part V
Wet Riser & Sprinkler Systems-2020, Part
VI Fire Detection and Alarm System-2018
& CPWD General Specification for
Electrical Works, all as amended up to

date.

Clause 12: -
(As per OM No. — DG/CON/Maint. 2023/03 dated 18.12.2023)
12.2.,12.3
Deviation limit beyond which clause 12.2 & : No Limit
12.3 shall apply for building work
12.5
(i) Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation N/A

Work (except earth work)
(i) Deviation Limit for items in earth work

sub head of DSR or related items N/A
Clause 16
Competent Authority for Deciding reduced rates: Superintending Engineer, CPWD,

Allahabad

Clause 18
List of mandatory machinery, tools & plants to be As per attached
deployed by the contractor at site
Clause 19C ..o Executive Engineer (E), CPWD, Allahabad
Clause 19D ..o Executive Engineer (E), CPWD, Allahabad
Clause 19G ..o, Executive Engineer (E), CPWD, Allahabad
Clause 19K ..., Executive Engineer (E), CPWD, Allahabad
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Clause 25

(i) | Conciliator ADG (Lucknow) or successor thereof

(i) | Arbitrator Appointing Authority Superintending Engineer, Allahabad, CPWD,

Prayagraj or successor thereof

(iii) | Place (Seat) of Arbitration Prayagraj (U.P.)
Clause 32
; : Rate at which recovery shall be
. D t .

Minimum 2 (le:,slj?nnc?ggln € § 5 | made from the contractor in the
Sl Qualification of = Technical/ g2 g event of not fulfilling provision of
No. Technical 3 Technical = 5 clause 36(i)

Representative a . S5 z .
Representative) Figures Words

N.A.

Executive Engineers retired from Government services that are holding Diploma will be treated at par

with Graduate Engineers.

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that
such diploma holders should not exceed 50% of requirement of degree engineers.

Clause 38

| NIL
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ANNEXURE

Clause - 18
List of mandatory machinery, tools and plants & testing Equipment to be deployed by the
contractor at site

1. Steel/Aluminium Ladder 1.5 m to 8 m. 2 Nos.
2. Chase cutting machines. 2 Nos.
3. Electrical wire drawing equipment. 2 Set.
4. Torque wrench for nut/bolt/screws. 2 Nos.
5. Conduit die set. 2 Set.
6. Pipe vice. 1 No.
7. Bench vice. 1 No.
8. L.T.Meggar 500/1000 volts. 1 No.
9. Tong Tester. 1 No.
10. Multimeter. 1 No.
11. Hydraulically operated & hand 1 No.
operated crimping machine.

12.  Earth tester. 1 No.
13. Portable Ordinary drilling machine. 2 Nos.
14, Portable Hammer drilling machine. 2 Nos.
15.  Overhead conduit puller. 1 No.
16. Insulation Tester LT/HT. 1 No.

C
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CONDITIONS FOR ASSOCIATE AGENCY FOR E&M WORKS

1. The tenderer should either himself meet the eligibility conditions for execution of minor component
of work i.e. E&M work (specialized E&M) Works or otherwise he will have to associate with
agencies, fulfilling the eligibility requirements prescribed in the tender document.

2. In case the main contractor is himself eligible (as per eligibility criteria) for executing all or some
components of E&M work and intends doing job himself, he may not be required to associate with
another agency for such components of E&M work of work. In such cases the main contractor also
has to submit the documents as per eligibility criteria mentioned for associated agency of individual
E&M component(s) along with submission of Performance Guarantee.

3. In case, the main contractor himself is not eligible (as per eligibility criteria) for executing any of
the components of E&M work, he can directly procure the equipment of approved make from OEM
and get it installed from authorized agency/service provider of the OEM or specialized agency as
per criteria mentioned for associate eligible agency.

4. In case the main contractor himself is not eligible (as per eligibility criteria) and also not willing to
directly procure the equipment as per Para-3 above, he will have to associate with him eligible
agencies for doing such components of E&M work. In such cases the main contractor has to submit
proposal for approval of associate agency along with documents in support of fulfilling eligibility
criteria mentioned for associated agency of individual E&M components along with submission of
Performance Guarantee.

5. In the event of the associated E&M agency not performing satisfactorily or failure of associate
agency to execute/complete the E&M work, the main contractor on written directions of the
department, shall remove the Associate agency deployed on the work and shall submit proposal for
approval of new associate agency without any loss of time or variation in cost to the department.
Such new associate agency shall also give an undertaking along with the main tenderer that both of
them shall guarantee for the equipment already supplied for which payment has been released by
the department in part. If any equipment supplied for the work, during the currency of the earlier
associate agency and paid partly by the department, becomes redundant /not in a position to be
installed and commissioned and put to beneficial use due to change in agency for execution of
E&M work, the main contractor shall be liable for replacement of the equipment(s) at no cost to the
department. No change of associate agency will be allowed without prior approval of the Engineer-
in-charge of the work.

6. The main contractor shall be responsible and liable for proper and complete execution of the
Electrical work and ensure coordination and completion of all electrical component work.

7. The associate contractor shall attend the inspection of the work by the Engineer-in- charge of E&M
works as and when required.

| NIL
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PROPOSAL FOR ASSOCIATING AGENCY FOR E&M WORKS

I/'we hereby propose the following agency for execution of E & M work component mentioned
herein. Consent Letter from the proposed associated agency is enclosed.

1. Name of work: Upgradation of fire fighting System of SIB Building, Pandeypur, Varanasi.
2. Component of E&M Work

(i) Name of Associated Agency

(ii) Details of Enlistment

(iii) Category and Class of Enlistment

(iv) Monetary limit of work in Enlistment

(v) Validity of Enlistment

(vi) Copy of Enlistment Order attached : (Yes /No)

(vii) Copy of electrical contractor license attached:  (Yes /No)

(viii) Copy of completion certificates of similar work experience attached: (Yes/No)

(ix) Copy of GST Registration attached : (Yes/No)
(x) Copy of PAN Card Attached : (Yes/No)
(xi) Consent Letter of agency attached : (Yes/No)

Encls: Self Attested photocopies of as stated above

Seal & Signature of the Main Contractor
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ON 100 Rs. STAMP PAPER
MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN

Component of E&M WORK:----------------- e

1] M/S [Name of the firm with full address]
Enlistment Status
Valid Upto:
[Henceforth called the main contractor]

And

2] M/S [Name of the firm with full address]
Enlistment Status
Valid Upto:

[Henceforth, called Associated Contractor]

Name of Work:- Upgradation of fire fighting System of SIB Building, Pandeypur, Varanasi..
NIT No. -

Whereas the main contractor has agreed to entrust the above work only to the associated
contractor.

We state that MoU between us will be treated as an agreement and has legality as per Indian
Contract Act (amended up to date) and the department (CPWD) can enforce all the terms and
conditions of this agreement for execution of the above work only in respect of this work. Both of us
shall be responsible for the execution of above work as per the agreement to the extent this MoU
allows. In case of any delay in the payment by the main contractor, the associated contractor can apply
to the CPWD to release the payment under Clause 7B and deduct the same from the bills of the main
contractor. In case of any dispute, either of us will go for mediation by the CE or SE (as the case may
be) and his decision shall be final and binding on both of us.

We have further agreed as under:

1. The Associated Contactor will execute above work as per terms and conditions of this
agreement.

2. All the machinery and equipment, tools and tackles required for execution of the above work, as
per this MoU, shall be the responsibility of the Associated Contractor.

3. The site staff required for the execution of above work shall be arranged by the Associated

Contractor as per terms and conditions of this MoU.

4. All the correspondence regarding execution of the above work shall be done by the department

with the main contractor. In case of non-compliance of the provisions of agreement of the work
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by the associated contractor, the main contractor shall be held responsible and action will be
taken against him as per agreement provisions.

5. In case of non-performance, associated contractor will be debarred from participation or
association in the CPWD tenders by the CPWD.

(Authorized Signatory) (Authorized Signatory)
SIGNATURE OF MAIN CONTRACTOR SIGNATURE OF ASSOCIATED CONTRACTOR
Date:....oooovvinn Date:...oooiiiiiiiiiiii.
Place:..................... Place:.....................
1. Witness with address 1. Witness with address
(From main contractor side) (From associated contractor side)
C
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WILLINGNESS CERTIFICATE

Name of Work:- Upgradation of fire fighting System of SIB Building, Pandeypur, Varanasi..

Component of E&M WORK:----------------- -

I hereby give my willingness to work as associated contractor for the above mentioned
work.

I will execute the work as per specifications and conditions for the agreement and as per

direction of the Engineer-in-charge. Also | will employee full time technically qualified supervisor for

the works. I will attend inspection of officers of the department as and when required.

Date: Signature of Contractor
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(On non-judicial stamp paper of minimum Rs. 100)

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)

Form of Bank Guarantee for Earnest Money Deposit/Performance
Guarantee/Security Deposit/Mobilization Advance

1. Whereas the Executive Engineer ......c.cccccviiiiniienninnn. (name of division)
............................... , CPWD on behalf of the President of India (hereinafter called “The
Government”) has invited bids under ......cciiiiiiiiiiiiiiiiiiinn.. (NIT number)
............................... dated .......coeeee fOreiceciiiiiiiiiiiiiiiiiiiene... (name of work)
........................... The Government has further agreed to accept irrevocable Bank
Guarantee for Rs. ............... (RUPEES....ceveriirrinnriinriinennnne only) valid wupto
............................... (date)* .....cceeeveieeenieecnnnn.....@8 Earnest Money Deposit from
............................... (name and address of contractor) ........ccoceeiiiiiiiiiiinniens

(hereinafter called “the contractor) for compliance of his obligations in accordance with the
terms and conditions of the said NIT.

OR**
Whereas the Executive Engineer ..........ccccoeviiiniiinnnnne. (name off division) .........cceeveueene.
CPWD on behalf of the President of India (hereinafter called “The Government”) has entered
into an agreement bearing number .................. with ................ (name and address of the
contractor) ....ceeeeeeenns (hereinafter called “the Contractor”) for execution of
0 71) o | O (name of WOrk) .....cocvvvvvnnieiennicnnnnens The Government has
further agreed to accept an irrevocable Bank Guarantee for Rs. ............... (Rupees
............. only) valid wupto ......(date) ............ as Performance Guarantee/Security

Deposit/Mobilization Advance from the said Contractor for compliance of his obligations in
accordance with the terms and conditions of the agreement.

2. We, i, (indicate the name of the bank) ............... (herein after referred to as “the Bank™),
hereby undertake to pay to the Government an amount not exceeding RS..........ccccccerueeene. (Rupees
......... only) on demand by the Government within 10 days of the demand.

3. We, o, (indicate the name of the Bank) ..................... , do here by undertake to pay
the amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said contractor. Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the Bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs. ........ (RUPEES ...cvvviinee only)

4. We, . (indicate the name of the Bank) ............... , further undertake to pay the Government
any money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit
or proceeding pending before any court or Tribunal, our liability under this Bank Guarantee being
absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid
discharge of our liability for payment there under and the contractor shall have no claim against us
for making such payment.

5. We, oo, (indicate the name of the Bank).................. , further agree that the Government
shall have the fullest liberty without our consent and without affecting in any manner our obligation
here under to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said contractor from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Government against the said contractor and to forbear or
enforce any of the terms and conditions rerating to the said agreement and we shall not be relieved
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from our liability by reason of any such variation or extension being granted to the said contractor or
for any forbearance, act of omission on the part of the Government or any indulgence by the
Government to the said contractor or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6. We, oo (indicate the name of the Bank) ................... , further agree that the Government
at its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the
first instance without proceeding against the contractor and notwithstanding any security or other
guarantee the Government may have in relation to the Contractor's liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank of the
Contractor.
8. We, oo (indicate the name of the Bank)...................... , undertake not to revoke this

guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to ..................... unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. ................... (Rupees ............... only) and unless a claim in writing is lodged

with us within the date of expiry or extended date of expiry of this guarantee, all our liabilities under
this guarantee shall stand discharged.

Date ..............
Witnesses:
1. Signature ........... Authorized Signatory
Name and address Name
Designation
Staff code no.
Bank seal
2. Signature ...........

Name and address

e *Date to be worked out on the basis of validity period of 90 days where only financial bids are
nvited-and-180-days-for-twe/three-bid-system from the date of submission of tender.

e **|n paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/security deposit/mobilization advance, as the case may
be.
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Terms & Conditions

Specification:- The work shall be executed as per CPWD's general specification for Electrical Works
part-1 (Internal)-2023, Part-11 (External)-2023, Part-1V (Sub-station)-2013, Part-V (Wet Riser System
for Fire Fighting Installation)-2020, IE Rules, Indian Standards amended upto date and as per
direction of Engineer-in-Charge. The additional specifications are to be read with above and in case of
any variations; specifications given along with the tender shall apply.

Location:- The work is to be executed at SIB Pandeypur, Varanasi. The Contractor is advised to visit
the site before submission of their tender.

Related Documents

These General Specifications shall be read in conjunction with the general conditions of contract,
tender specifications, schedule of work, drawings and other documents connected with the work. In the
event of any discrepancy between these specifications and general conditions of contract and tender
specifications, the latter shall override the former.

Terminology
The definition of terms used in these specifications shall be in accordance with relevant IS.

Site Information
The tenderer should, in his own interest, visit the site and familiarize himself with the site conditions
before tendering. For any clarification, tenderer may discuss with the Engineer-in-Charge.

CONFORMITY WITH STATUTORY ACTS, RULES, ORDERS, STANDARDS AND CODES

(1) All components and their installation shall conform to relevant Indian Standard Specifications,
wherever existing, amended to date.

(i1) As per Public Procurement (Preference to Make in India) Order (PPP-MII Order), inclusion of
foreign standards/certification in tenders, thereby excluding local manufacturers, is violative of the
Order.

Therefore, utmost care shall be taken to stipulate Indian Standards/certifications instead of foreign
standards/certifications for various products/materials in the tender documents.

In all cases, the PPP-MII Order 2017 as amended shall be strictly complied.

(ii1) All electrical works shall be carried out in accordance with the provisions of Indian Electricity
Act, 2003 and Electricity Authority (Measures Relating to Safety and Electric Supply) Regulations,
2010, NEC 2011 amended to date. They shall also conform to CPWD General Specifications for
Electrical Works, Part-1 (Internal)-2013, Part-11 (External)- 1994, Part IV (Sub-station) 2013 and
Part-VII (D G Sets)-2013 amended to date.

SAFETY CODES AND LABOUR REGULATIONS

(i) In respect of all labour employed directly or indirectly on the work for the performance of the
firefighting contractor’s part of work, the contractor at his own expense, will arrange for the safety
provisions as per the statutory provisions including “Safety, Health and Environment Handbook 2019
published by CPWD, B.I.S recommendations, Factory Act, Workman’s Compensation Act, CPWD
Code and instructions issued from time to time. Failure to provide such safety requirements would
make the tenderer liable for penalty to be decided by Engineer-in-charge. In addition, the Engineer-in-
charge, shall be at liberty to make arrangements and provide facilities as aforesaid and recover the
cost incurred thereon from the contractor.

(if) The contractor shall provide necessary barriers, warning signals and other safety measures while
laying pipelines, cables etc. or wherever necessary so as to avoid accident. He shall also indemnify
CPWD against claims for compensation arising out of negligence in this respect. Contractor shall be
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liable, in accordance with the Indian Law and Regulations, for any accident occurring due to any
cause. The department shall not be responsible for any accident occurred or damage incurred or
claims arising therefrom during the execution of work. The contractor shall also provide all insurance
including third party insurance as may be necessary to cover the risk. No extra payment would be made
to the contractor due to the above provisions thereof.

WORKS TO BE DONE BY THE CONTRACTOR

Unless otherwise mentioned in the tender documents, the following works shall be done by the
contractor and therefore, their cost shall be deemed to be included in the tendered cost- whether
specifically indicated in the Schedule of Work or not: -

(i) Foundations for equipment including foundation bolts and vibration isolation spring/pads,

(i) Suspenders, brackets and floor/wall supports for suspending/supporting pipes.

(iii) Suspenders and/or cable trays for laying the cables,

(iv) Excavation and refilling of trenches in soil wherever the pipes are to be laid directly in ground,
including necessary base treatment and supports.

(v) Sealing of all floor slab/wall openings provided by the Department or made by the contractor for
pipes and cables, from fire safety point of view, after laying of the same.

(vi) Painting of all exposed metal surfaces of equipment and components with appropriate colour (The
entire metal work above ground level shall be painted with red color shade No. 536 of 1S:5 .)

(vii) Making openings in the walls/floors/slabs or modification in the existing openings wherever
provided for carrying pipe line, cables etc.

(viii) All electrical works including cable/wires, earthing etc. beyond power supply made available by
the department.

(ix) Making good all damages caused to the structure during installation and restoring the same to
their original finish.

(x) Approval from local fire authorities as may be required as per local bye-laws.

Power & Water Supply: - Responsibility for supply of power & water for execution of work shall be of
main contractor.

MACHINERY FOR ERECTION
All tools and tackles required for unloading / handling of equipment and materials at site, their
assembly, erection, testing and commissioning shall be the responsibility of the contractor.

COMPLETENESS OF THE TENDER, SUBMISSION OF PROGRAMME, APPROVAL OF
DRAWINGS AND COMMENCEMENT OF WORK

(i) Completeness of the tender:-

All sundry equipment, fittings, assemblies, accessories, hardware items, foundation bolts, supports,
termination lugs for electrical connections, cable glands, junction boxes and all other items which are
useful and necessary for proper assembly and efficient working of the various equipment and
components of the work shall be deemed to have been included in the tender, irrespective of the fact
whether such items are specifically mentioned in the tender or not.

(i) Submission of programme:-

Within fifteen days from the date of receipt of the letter of award, the successful tenderer shall submit
his programme for submission of drawings, supply of equipment, installation, testing, commissioning
and handing over of the installation to the Engineer-in-Charge. This programme shall be framed
keeping in view the building progress and the Milestones fixed in Schedule ‘F’ Clause-5 of General
Conditions of Contract. Items like piping etc. that directly affect the building progress shall be given
priority. Hose pipes, branch pipes, first aid hose reel pipes shall be supplied just before commissioning
the system.

(iii) Submission of Drawings:-
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The contractor shall submit the drawings to the Engineer-in-Charge as per para 1.17.2 for approval
before start of work.

(iv) Commencement of work:-

The contractor shall commence work as soon as the drawings submitted by him are approved either in
full or in part as the case may be.

DISPATCH OF MATERIALS TO SITE AND THEIR SAFE CUSTODY

The material in required quantity to be used in the work shall be got approved from the Engineer-in-
charge before its use at site. The Engineer-in-charge shall reserve the right to instruct the contractor
to remove the material which, in his opinion, is not as per specifications.

Contractor shall preserve the copies of invoices, test certificates; gate passes etc. to prove the
genuineness of material/purchases. The responsibility of procurement, genuine material of specialized
works shall rest with the contractor.

The contractor shall dispatch materials to site in consultation with the Engineer-in- Charge. Watch and
ward shall be the responsibility of contractor. Programme of dispatch of material shall be framed
keeping in view the building progress. Safe custody of all machinery and equipment supplied by the
contractor shall be the responsibility of the contractor till final taking over by the department.

Storage: - Responsibility for storage space for execution of work shall be of main contractor.

CO-ORDINATION WITH OTHER AGENCIES

The contractor shall co-ordinate with all other agencies involved at the site of work so that the work of
other agencies is not hampered due to delay in his work. Piping, cabling or any other work, which
directly affect the progress of work of other agencies, shall be given priority.

QUALITY OF MATERIALS AND WORKMANSHIP

(1) The components of the installation shall be of such design so as to satisfactorily function under all
conditions of operation.

(if) The entire work of manufacture/fabrication, assembly and installation shall conform to sound
engineering practice.

(i) All equipment and materials to be used in work shall be manufactured in factories of good repute
having excellent track record of quality manufacturing, performance and proper after sales service.

CARE OF THE BUILDING

Care shall be taken by the contractor during execution of the work to avoid damage to the building. He
shall be responsible for repairing all such damages and restoring the same to the original finish at his
cost. He shall also remove all unwanted and waste materials arising out of the installation from the site
of work from time to time.

COLOUR SCHEME FOR THE EQUIPMENT AND COMPONENTS
1. The entire metal work above ground level shall be painted with red color shade No. 536 of IS:5 .
2. Pump, motor and engine shall be painted with red color shade No. 536 of I1S:5

INSPECTION AND TESTING

1. Initial Inspection and testing

(1) Initial inspection of materials and equipment at manufacturer’s works may be done by the Engineer-
in-Charge or his representative. For item/ equipment requiring initial inspection at manufacturer’s
works, the contractor will intimate the date of testing of equipment at the manufacturer’s works before
dispatch. The contractor shall give sufficient advance notice regarding the dates proposed for such
tests to the department’s representative(s) to facilitate his presence during testing. The Engineer-in-
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charge at his discretion may witness such testing. Equipment will be inspected at the manufacturer/
authorized dealer’s premises, before dispatch to the site by the contractor.

(ii) The department also reserves the right to inspect the fabrication job at factory and the successful
tenderer has to make arrangements for the same.

(iii) The materials duly inspected by Engineer-in-Charge or his authorized representative shall be
dispatched to site by the contractor.

(iv) No additional payment shall be made to the contractor for initial inspection/testing at the
manufacturer’s works by the representative of the Engineer-in-Charge. However, the department will
bear the expenses of its representative deputed for carrying out initial inspection/testing.

2. Final Inspection and Testing

Final Inspection and testing will be done by the Engineer-in-Charge or his representative

The installation will be offered for inspection of local bodies (Chief Fire Officer). The contractor or his
representative shall attend such inspection of the Chief Fire Officer, extend all test facilities as are
considered necessary, rectify and comply with all observations of the Chief Fire Officer which are part
of the agreement and arrange for obtaining necessary clearance certificate in favour of the department.
The installation will be accepted by the department only after receiving clearance from Chief Fire
Officer for the work executed by the contractor under the agreement.

Approval from CFO:-

The Contractor shall be required to obtain NOC from Chief Fire Officer and work shall be deemed
to be completed only after receiving NOC from CFO & rectification if any. Statutory fee if any shall
be paid by department. However, all liasoning work / arranging inspection of CFO shall be the
responsibility of contractor.

3. Safety Measures

All equipment shall incorporate suitable safety provisions to ensure safety of the operating personnel at
all times. The initial and final inspection reports shall bring out explicitly the safety provisions
incorporated in each equipment.

GUARANTEE

(i) The contractor shall guarantee the complete system to provide the specified flow and pressure under
all conditions at outlets.

(i) All equipment shall be guaranteed for a period of 12 months from the date of acceptance and taking
over of the installation by the Department against unsatisfactory performance and/or breakdown due to
defective design, material, manufacture, workmanship or installation. The equipment or component or
any part thereof so found defective during the guarantee period shall be repaired or replaced free of
cost to the satisfaction of the Engineer-in-charge. In case, it is felt by the department that undue delay
is being caused by the contractor in doing this, the same will be got done by the department at the risk
and cost of the contractor. The decision of Engineer-in-charge in this regard shall be final.

PAYMENT TERMS
1. The following percentage of contract rates shall be payable against the stages of work shown herein:
Stage of work Machinery and Equipment
(Pumps and Electrical Panel)

After initial inspection (wherever specified) and delivery at 70%
site in good condition on pro-rata basis
On completion of installation on pro-rata basis 20%
On testing, commissioning and handing over. 10%

C
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TENDER DRAWINGS, DRAWINGS FOR APPROVAL AND COMPLETION DRAWINGS

1. Drawings for approval on award of the work

The contractor shall prepare and submit following drawings and get them approved from the Engineer-
in-charge before the start of the work. The approval of drawings however does not absolve the
contractor of his responsibility to supply the equipment/materials as per agreement. In case of any
contradiction between the approved drawings and agreement the decision of the Engineer-in-Charge
shall be final and binding on the contractor.

(a) Layout drawings of the equipment to be installed in pump room and terrace

(b) Drawings showing the details of erection of entire equipment including their foundations

(c) Plumbing drawings showing the layout of entire piping, diameter and length of pipes, hydrant, air
vessel, valves and isometric drawings showing connections to various equipment

(d) Sprinkler drawing indicating layout and sizes of pipe, location of valves, sprinklers etc.

(e) Electrical wiring diagrams for all electrical equipment and controls including the sizes and
capacities of the various cables and equipment

(f) Dimensioned drawings of all electrical and control panels

(9) Drawings showing details of supports for pipes, cable trays etc.

(h) Any other drawing(s) relevant to the work

2. Completion Drawings

Three sets of the following laminated drawings shall be submitted by the contractor while handing over
the installation to the Department. Out of this one of the sets shall be laminated on a hard base for
display in the fire control room. In addition, one set will be given on compact disc.

(a) Installation drawings giving complete details of all the equipment, including their foundations,

(b) Plumbing layout drawings giving sizes and lengths of all the pipes and the sizes and locations of all
types of valves, and including isometric drawings for the entire piping including the pipe connections to
the various equipment,

(c) Line diagram and layout of all electrical control panels giving switchgear ratings and their
disposition, cable feeder sizes and their layout,

(d) Control wiring drawings with all control components and sequence of operations to explain the
operation of control circuits.

DOCUMENTS TO BE FURNISHED ON COMPLETION OF INSTALLATION

Three sets of the following documents shall be furnished to the department by the contractor on
completion of work:-

(a) Completion drawings as per Para “Completion Drawings”.

(b) 3 sets of manufacturer’s technical catalogues of all equipment and accessories.

(c) Operation and maintenance manual of all major equipment, detailing all adjustments, operation
and maintenance procedure.

(d) Name plate details of all equipment.
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Schedule of Work

Name of Work:- Upgradation of fire fighting System of SIB Building, Pandeypur, Varanasi.

Sl.

Description of Item

Qty

Unit

Rate

Unit

Amount

Remarks

Sub Head- | (Fire Fighting System)

Supplying of one number PVC insulated and
PVC sheathed / XLPE armoured aluminium
conductor power cable of 1.1 KV grade of
following sizes etc. as required.

11

4C x 50 Sgmm.

80.00

Mtr

741.00

Meter

59,280.00

MR

1.2

3C x 16 Sgmm.

40.00

Mtr

236.00

Meter

9,440.00

MR

Laying and fixing of one number PVC
insulated and PVC sheathed / XLPE power
cable of 1.1 KV grade of following size on
wall surface as required.

DSR-2025

2.1

Upto 35 sq. mm (clamped with 1mm thick
saddle)

40.00

Mtr

64.00

Meter

2,560.00

10.7.1

2.2

Above 35 sg. mm and upto 95 sg. mm
(clamped with 25x3mm MS flat clamp)

80.00

Mtr

151.00

Meter

12,080.00

10.7.2

Supplying and installation following size of
perforated painted with powder coating M.S.
cable trays with perforation not more than
17.5%, in convenient sections, joined with
connectors, suspended from the ceiling with
two numbers MS/GI Suspenders i/c base
of suitable size MS/GI angle, bolts & nuts,
painting suspenders, fastener etc as reqd.

3.1

200 mm widthX50 mm depthX1.6 mm
thickness

15.00

Mtr

775.00

Meter

11,625.00

413

Earthing with G.I. earth pipe 4.5 Meter long,
40 mm dia including accessories, and
providing masonry enclosure with cover plate
having locking arrangement and watering pipe
etc. with charcoal/coke and salt as required.

1.00

Set

7,658.00

Set

7,658.00

5.2

Providing and fixing 6 SWG dia G.I. wire on
surface or in recess for loop earthing along
with existing surface/ recessed conduit/
submain wiring/ cable as required

150.00

Mtr

50.00

Meter

7,500.00

5.18
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(@) Supplying, installation, testing and
commissioning of electric driven terrace pump
conforming to IS 12469: 2019 suitable for
automatic  operation and consisting of
following, complete in all respects, as
required: (Terrace Pump)
(b) Horizontal type, multistage, centrifugal,
split casing pump of cast iron body & bronze
impeller with stainless steel shaft, mechanical
seal as required.
(c) Suitable HP squirell cage induction motor
TEFC type suitable for operation on 415 volts,
3 phase, 50 Hz, AC supply with IP55 class of
protection for enclosure, horizontal foot
mounted type with Class 'F' insulation,
conforming to 1S-12615: 2018.
(d) M.S. fabricated common base plate,
coupling, coupling guard, foundation bolts
etc.as required. (e) Suitable cement concrete
foundation duly plastered and with anti
vibration pads.

6.1

450 lpm at 35 m Head

2.00

Nos

1,71,961.00

Each

3,43,922.00

M/R

Supplying and fixing single headed internal
hydrant valve with instantaneous
Gunmetal/Stainless Steel coupling of 63 mm
dia with cast iron wheel ISl marked
conforming to IS 5290 (Type -A) with blank
Gunmetal/Stainless Steel cap and chain as
required

7.1

Single headed Gun metal

4.00

Nos

8,208.00

Each

32,832.00

27.9.1

Supplying, fixing, testing and commissioning
of butterfly valve of PN 1.6 rating with
bronze/gunmetal seat duly ISI marked
complete with nuts, bolts, washers, gaskets
conforming to IS 13095 of following sizes as
required :

8.1

80 mm dia

4.00

Nos

5,406.00

Each

21,624.00

27.11.4

Providing, installation, testing and
commissioning of non-return valve of
following sizes confirming to 1S: 5312
complete with rubber gasket, Gl bolts, nuts,
washers etc.as required :

9.1

80 mm dia

2.00

Nos

8,255.00

Each

16,510.00

27.14.4

9.2

100 mm dia

1.00

No

11,853.00

Each

11,853.00

27.14.5

10

Providing, installation, testing and
commissioning of stainless steel Y-strainer
fabricated out of 1.6 mm thick stainless steel,
Grade 304, sheet with 3 mm dia holes with
stainless steel flange.

10.1

80 mm dia

2.00

Nos

5,117.00

Each

10,234.00

27.15.1
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11

Supplying and fixing first-aid Hose Reel with
MS construction spray painted in post office
red, conforming to IS 884 complete with the
following as required.
(@) 20 mm nominal internal dia water hose
thermoplastic (Textile reinforced) type -2 as
per IS: 12585
(b) 20 mm nominal internal dia gun metal
globe valve & nozzle.
(c) Drum and brackets for fixing the equipmets
on wall.
(d) Connections from riser with 25 mm dia
stop gun metal valve & M.S. Pipe and socket.

111

30m

3.00

Nos

9,440.00

Each

28,320.00

27.17.1

12

Supplying and fixing of fire brigade
connection of cast iron body with gun metal
male instantaneous inlet couplings complete
with cap and chain as reqd. for suitable dia MS
pipe connection conforming to IS 904 as
required

121

2 way-100 mm dia M.S. Pipe

1.00

No

7,262.00

Each

7,262.00

27.19.1

13

Supplying and fixing air vessel made of 250
mm dia, 8 mm thick MS sheet, 1200 mm in
height with air release valve on top and
flanged connection to riser, drain arrangement
with 25 mm dia gun metal wheel valve with
required accessories, pressure gauge and
painting with synthetic enamel paint of
approved shade as required.

1.00

No

19,402.00

Each

19,402.00

27.20

14

Providing & fixing of pressure switch in M.S.
pipe line including connection etc. as required.

1.00

No

1,670.00

Each

1,670.00

27.22

15

Providing and fixing in position industrial type
pressure gauges with gun metal / brass valves
complete etc. as required

1.00

No

1,491.00

Each

1,491.00

30.8

16

Fabrication, supply, Installation testing &
commissioning of Fire Fighting Pump
Electrical control panel (Outdoor type) of
cubical construction, floor mounted type,
fabricated out of 2mm thick CRCA sheet,
compartmentalised with hinged lockable
doors, dust and vermin proof, powder coated
of approved shade after 7 tank treatment
process, cable alley, interconnection with
suitable size copper conductor cable/solid
copper strip, having switchgears and
accessories, mountings and internal wiring,
earth terminals, numbering etc. complete in all
respect, suitable for main fire pump,
pressurisation pump complete as per CPWD
specification with following in coming and
Outgoings, suitable for operation on 415V, 3
phase, 50Hz Ac Supply with enclosure
protection class IP 54 as required :

A Incoming

C
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63A, 25 kA 4 Pole MCCB, Ics=100% Icu
rating, Thermal magnetic release with rotary
operating handle and spreader link Digital
Voltmeter 0-500V with selector switch-01 set

Digital Ammeter (0-150 A) with selector
swtich & CTs etc.

LED type RYB phase indicating lamps, ON,
OFF, trip

B -Bus Bar

Electrolytic high conductivity TPN COPPER
bus bars of minimum of 100 A at shrinkable
coloured sleeves and i/c DMC/SMC bus bar
Cross section,

C -Out going

1. 32A, 16kA TPN MCB, Ics=100% Icu, with
fully automatic Star/Delta starter suitable for
above terrace pumps (min 7.5 HP) with
overload protection, current sensing type
single phase preventor, phase sequence
preventor, provision of Rotor Lock complete
with all accessories and internal wiring
required for automatic operation, selector
switch for local/remote, auto/manual/OFF
operation - 2 nos.

1.00

set

1,27,758.00

set

1,27,758.00

MR

17

Providing and fixing 6 SWG dia G.l. wire on
surface or in recess for loop earthing as
required.

10.00

Mtr

84.00

meter

840.00

5.16

18

Painting of existing MS pipe of fire fighting on
terrace and in shaft with suitable primer and
synthetic enamel paint of Red color for MS
pipe etc complete as required.

Civil DSR
V-2

18.1

Two or more coats

10.00

Sgm

181.25

Sgm

1,812.46

13.53.1

19

Supplying and making end termination with
brass compression gland and aluminium lugs
for following size of PVC insulated and PVC
sheathed / XLPE aluminium conductor cable
of 1.1 KV grade as required.

19.1

4 X 50 sg. mm (35mm)

2.00

Set

489.00

Each

978.00

11.1.35

20

Supplying and fixing 63 mm dia, 15 m long
RRL hose pipe with 63 mm dia male and
female couplings duly bound with Gl wire,
rivets etc. conforming to IS 636 (type-A) as
required.

20.1

Stainless Steel (Grade 304)

8.00

Nos

4,667.00

Each

37,336.00

27.16.2

21

Providing, laying, testing & commissioning of
'C' class heavy duty MS pipe conforming to IS
1239/Class -l of IS: 3589 including Welding,
fittings like elbows, tees, flanges, tapers, nuts
bolts, gaskets etc. and fixing the pipe on the
wall/ceiling with suitable clamp/support frame
and painting with two or more coats of
synthetic enamel paint of required shade
complete as required

C
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211

80 mm dia

10.00

Mtr

2,277.00

meter

22,770.00

27.7.6

22

12 mm cement plaster of mix :

22.1

1:4 (1 cement: 4 fine sand)

10.00

sgqm

347.81

each

3,478.10

13.1.1

23

Supplying and fixing of hose cabinet of size
900mm x 600mm x 300mm made of 2mm
thick MS sheet with 6mm thick glazed glass
doorsill  necessary locking arrangement
suitable to accommodate FIRE BRIGADE
inlet connection , 2 Nos. 15 mtr. Long Hose
pipe (63mm dia) with male & female SS
coupling, 1 No. SS branch pipe, mounted on
wall OR raised existing platform & duly
painted with Post office red externally and
white internally with synthetic enamel paint
complete in all respect, as required.

4.00

Nos

10,365.00

each

41,460.00

M/R

Sub Head-I1 : (Fire Alarm System)

24

8 Zone Microprocessor based Main Fire Alarm
Control Panel made out of 16/18 SWG CRCA
Sheet duly powder coated in approved colour
with  louvers for ventilation, locking
arrangement, having provision of each zone
address/location programming via keypad,
each zone power isolation & loop voltage cut-
off facility, Minimum 999 event data logging
storage, High resolution LCD display.
Incorporated Software controlled. Having
C/NC/NO potential free relay control for
FIRE, OPEN & SHORT. Walk test facility
and open Communication port with RS-485
card to networking with Other Panel or
Repeater Panel, Heavy duty power supply of
230VAC and frequency of 50 Hz 8Amp 24volt
DC separate output for battery charger, all the
feature accommodate in single wall mount
double door with locking arrangement cabinet,
completein all respect as per 1S-2189-2008
features as required. extra space for further
features upgradations construction like signal
relay and i/o ADC sensor output extra space
for modules as per your site requirement.

1.00

Set

51,770.00

Each

51,770.00

M/R

25

Supplying, installation, testing &
commissioning  response indicator  on
surface/recess MS box having two LEDs
metallic cover complete with all connections
etc. as required.

20.00

Nos

222.00

Each

4,440.00

28.1.5

26

Supplying, installation, testing &
commissioning of smoke detector with built in
LED and mounting base complete with all
connections etc. as required.

15.00

Nos

1,223.00

Each

18,345.00

28.1.2
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27 | Supplying and drawing following sizes of
FRLS/HFFR PVC insulated copper conductor,
single core cable in the existing surface/
recessed steel/ PVC conduit as required.
27.1 | 2x1.5s9. mm 150.00 | Mtr 77.00 | Meter 11,550.00 1.17.2
28 | Credit for old dismantle materials:-
28.1 | 3 phase 5.5 kW induction motor 1.00 | Nos -5,000.00 | Each -5,000.00
28.2 | 100 mm dia NRV 3.00 | Nos -800.00 | Each -2,400.00
28.3 | 100 mm dia Butterfly Valve 4.00 | Nos -600.00 | Each -2,400.00
28.4 | 30 m Hose reel with Pipe 3.00 | Nos -500.00 | Each -1,500.00
28.5 | 600mm X 900mm MM box with Hose pipe 4.00 | Nos -500.00 | Each -2,000.00
28.6 | 2-way FBC 1.00 | Nos -1,000.00 | Each -1,000.00
28.7 | Starter Panel 1.00 | Nos -200.00 | Each -200.00
28.8 | 8 zone conventional fire panel 1.00 | Nos -500.00 | Each -500.00
Total 9,12,800.56
Say 9,12,801.00
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PREFFERED MAKES OF MATERIALSFORE & M

Sl Details of Materials/ Equipment Manufacturer’s Name
|.E.l, MCBDB & MCB, Cables and
Wires
1 | MCB, Isolator, Industrial plug Socket, Schneider Electric ACTI-9(N)/ Legrand (DX3)/ LK
RCCB, RCBO’s (ISI Marked/IEC (Formerly L&T) (Exora)/ ABB (SB200M)/Seimens
Compliant) (Betaguard)/Havells
2 | MCBDB & Loose Wire Box Schneider Electric (Acti-9)/ LK(Exora)/Siemens/ ABB
(Elegance)/ Havells/ Legrand (Ekinox)
3 | Change Over Switch LK/ Havells/ Hager
4 | Automatic Transfer Switch (ATS) Socomac/Hager/ABB/ LK/Schneider/Siemens
5 | FRLS PVC insulated copper conductor Finolex/ RR Kabel/ Havells/ Polycab/ KEI/Grandlay
single core cable for wiring. (ISI marked)
6 | Armoured/Unarmoured Telephone cable, | Delton/ Finolex/ RR Kabel/ Havells/ Grandlay
Coaxial Cable
7 | MS Conduit (ISI marked) with heavy BEC/NIC/AKG/RMCON/JPC
duty MS conduit pipe accessories (Note: The make of accessories shall be same that of
conduit pipe and will comply to 1S/4768 part 2 2003)
8 | PVC conduit (ISI marked) with heavy AKG/ Norpack/BEC/Polypack/Precision/Anchor/ Polycab
duty PVVC conduit pipe accessories
9 | Modular switches, socket/ telephone Legrand / Schneider electric / Wipro / Hager / M.K.
socket/ cable TV socket/ data outlet /Havells / ABB
socket/ fan regulator/ GI boxes etc
(Wiring accessories)/ regulators/ Motor
starter etc.
10 | Industrial Socket L&T/Legrand/Schneider/Havells/ABB
11 | Selector Switch & Toggle Switch Salzer (L&T)/ Siemens/ Kaycee/Rishabh/ABB
12 | PVC Trunking MK/ Schneider Electric/ Legrand/OBO
13 | Gl Pipe Tata/ Jindal (Hissar)/ Prakash Surya
14 | Paints Nerolac/ Asian/ Berger
15 | Terminal Blocks & Connectors Elmax/Wago/Hensel/Connectwell
16 | Phenolic Laminated Sheet/ Bakelite Hylam/ Formica (P-1 Grade)/ Mylam/Greenlam
sheet
17 | Cat-6 Cable, Co-Axial cables, Amp, Avaya/ Beldon/ Legrand/ Molex/ Schneider/
Telephone Wires & cable Comscope/ D-Link
Fans & Fittings
1 | LED Fittings (ISI Marked/BEE Phillips/Wipro/Crompton/Havells
Certified)
2 | Exhaust fan/Fresh Air Fan Phillips/Wipro/Crompton/Havells
3 | Ceiling Fan ISI Marked/BEE Phillips/Wipro/Crompton/Havells
Certified)/Wall Fan
4 | Wall Bracket Fitting Havells/ Decon / Phillips/Lighting Technology/ Luster/
Jaquar/Anchor Panasonic/ Orient
Electric/Halonix/Crompton
5 | Geysers (BEE Certified) Racold/CG/Havells/Usha/Jaquar/Bajaj
Street Lighting
1 | LED post Top fitting Phillips/Wipro/Crompton/Havells
2 | LED Street light fitting Phillips/Wipro/Crompton/Havells
3 | LED street lights with inbuilt Solar panel | Phillips/Wipro/Crompton/Havells
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and controller

4 | Ornamental MS & G.I pole (factory Keselec Schreder- Ecopole3m ATG in Gl with base plate/
finish) Valmont / Wipro/ Phillips/ Crompton greaves/
Bajaj/Paruthi Engineers Pvt. Ltd./ Luster/Twinkle
5 | Hot Dipped Galvanized Octagonal Pole | Valmont/ Wipro/ Phillips/Crompton Greaves/Bajaj/
(Factory finish) Paruthi Engineers Pvt. Ltd.
6 | Polycarbonate Junction Box/ Enclosure | Hensel/ Spelsberg/ Naptune-Bals/OBO
7 | XLPE Insulated PVC Sheathed Alum./ Finloex/ RR Kabel/KEI/Havells/Polycab/Grandlay
Copper Conductor Armored Cable of
1.1KV Grade
Sub Station Equipments
1 | LT panel/ Meter Panel Board/ Outdoor Tricolite Electrical Industries/ Sterling & Wilson/
Feeder Pillar/APFC panels / Bus ducts MILESTONE/ Adlec Control System Pvt. Ltd./ Advance
Panels & Switchgears Pvt. Ltd./ Associated Switchgears &
Projects Ltd/ Allied Engineers/ Pristine/ SPC Electrotech
Pvt. Ltd. /ASES/Shalabh/ R P Control/Excel Control
System
2 | SMDB Schneider Electric ACTI-9(N)/Legrand/LK(FORMERLY
L&T)(ENERSYS-S)/ABB(Elegance)/Siemens
3 | Airinsulated Rising Main/ Bus Trunking | L&T/Schneider/Legrand/Godrej
& accessories
4 | Sandwich type bus Trunking/ Rising L&T/Schneider/Legrand/Godrej
Main & accessories
5 | Moulded Case Circuit Breaker (MCCB) | Schneider electric NSX series/ Legrand (DPX3)/ L&T(D-
Thermal Release/ Microprocessor Based | Sine)/ABB(T-Max)/Siemens(VL series)
(Ics=1cu=100%)
6 | Power/ Aux. Contactor 3/4 Pole Schneider Electric/ Legrand/ L&T/ ABB/ Siemens
7 | Potential transformers/ Current Automatic Electric/ Gilbert & Maxwell/ Matrix/ Precise/
Transformers L&T/ Kappa
8 | LED Type Indicating Lamps/ Push Schneider electric /L&T / Siemens/ Vaishno
button
9 | Over load relays Schneider Electric/ L&T/ Siemens/ ABB
10 | Conventional/Electronic Digital Meters | Conzerv/ L&T/ Secure/ AE
(A/V/IPF/Hz/KW/KWH)
11 | Timer Schneider Electric/ Legrand / Hager / L& T/ABB/Siemens
12 | Fasteners/ GI Clamps Hilti/ Fisher/ Chilli /| GMGR
13 | D.W. Corrugated HDPE Pipe (ISI REX/ Duraplast/Duraline/CPE
Marked)
14 | Transformer (Qil/ Dry pipe ) Crompton/ ABB/ Schneider/VOLTAMP
15 | HT Panel/ Ring main Unit Compton/ Siemens/ ABB/ L&T/ Schneider
16 | H.T. Cable (ISI marked) Finloex/ RR Kabel/KEIl/Havells/Polycab
17 | HT End Termination/Cable Joining Kit Reychem/ Denson/ Cab Seal/safekei/3M
18 | ACBs with Display Schneider Elecric(Masterpact)/Legrand(DMX3MP4)/L&T
(U-Power-OMEGA)/ABB(Emax)PR122/Seimens
19 | Rubber mat Jyoti/ Deep Jyoti/ Premier (Duly ISI Marked)
20 | Ammeter Rishab/ L&T/AE
21 | Voltmeter Rishabh/ L&T/AE
22 | Capacitor and Reactors /APFC Relay EPCOS/ L&T/ DUCATI/ ABB/ Siemens/ Schneider
23 | XLPE Insulated PVC Sheathed Alum./ Finloex/RR kabel/KEI/ Havells/Polyach/ Grandlay

Copper Conductor Armored/ Unarmored
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Cable of 1.1KV Grade

24

Cable Glands Double Compression With
Earthing Links

Baliga Lighting/ Comet/ Cosmos/ Dowells/Gripwell

25

Bimetallic Cable Lug

Comet/ Dowells (Biller India)/ Hex Brass (Copper Alloy
India) / Jainson/ Action

26

MS/ GI Cable Tray

Pilco/slotco/pasco/MEM/ BEC/ steelways/ Legrand/
RMcon/True leader/R.P. Controls/OBO

27 | Programmable Logic Controller (PLC) Siemens/ Allen Bradley/ L& T/ ABB
Fire Fighting Equipments

1 | MS pipe Tata/ Jindal (Hisar)/Sail

2 | Gl Pipe Tata/ Jindal (Hisar)/Sail

3 | Forged Steel Fittings/flanges Johnsons Industries/ VS Forge/ JK Forging/ True forge

4 | Forged Steel Fittings and flanges (for VS Forge/Rohini/kanwal forge/Johnson/ True forge
welding joints)

5 | Pipe hangers Chilli/HiltiIGMGR

6 | Gun metal/ Brass Valve (ISI marked) Sant/ Leader/ Advance/ Zoloto/ Kirloskar
/(Full way Globe valve/Non return
valve)

7 | Butterfly/Sluice (ISI marked) Audco/ Sant/ Leader/ Advance/ Zoloto/ Kirloskar

8 | Check Value (ISI marked) Audco/ Sant/ Leader/ Advance/ Zoloto/ Kirloskar

9 | Foot Valve (Cast Iron / Gun Metal) Audco/ Sant/ Leader/ Advance/ Zoloto/ Kirloskar

10 | Y- Type Strainer Audco/ Sant/ Leader/ Zoloto/ Kirloskar

11 | Fire/ Sprinkler Pump/ Terrace Fire Pump | Kirloskar/KSB/ Grundfos/ Wilo Mather & Platt

12 | Electrical Motor ABB/ Siemens/ Kirloskar/ Grundfos/ Crompton/ NGEF

13 | Diesel Engine for fire pump Cummins India/Ashok Leyland/ KOEL/ Greaves

14 | Couplings (Type-Type) Lovejoy/ Fenner/ Dunlop

15 | Anti Vibration Mounting Kanwal Industrial Corporation/ Dunlop/ GERB/

Resistoflex
16 | Pressure Switch (ISI marked) System Sensor/Indfoss/Danfoss/Switzer/Honeywell
Siemens

17 | Pressure Guage (ISI marked) H Guru/ Fiebig/ Dwyer

18 | Double/Single Headed Landing Value Minimax/ New Age/ Safeguard/ Lifeguard/ Padmini/
(ISI marked) Getech

19 | Male Female Fire Hose Coupling (SS Minimax/ New Age/ Safeguard/ Lifeguard/ Padmini/
304) (ISI marked) Getech

20 | First Aid Hose Drum/ Fire Hose reels/ Minimax/ New Age/ Safeguard/ Lifeguard/ Padmini/
Shut off Nozzle (Gunmetal/ ABS) (ISl Getech
marked)/Hose Cabinet

21 | SS 304/ Gun metal Branch Pipe & Minimax/ New Age/ Safeguard/ Lifeguard/ Padmini/
Nozzle (ISI marked) Getech

22 | Fireman Axe Minimax/ New Age/ Safeguard

23 | Water Flow Switch (FM/UL listed) System Sensor/ Rapid Control/ Potter/ Switzer

24 | Rust preventive polymeric 4mm thick Pypcoat/Marphalt/Rustech/Safex
tape for pipes directly buried in ground
pipe protection pypkoat (AW4) wrapping
(IS1 marked)

25 | Level controller & indicator (water) (ISI | Auto Pump/ Cirrus Engineering/ Techtrol
marked)

26 | Fire brigade inlet connection (ISI Minimax/ New Age/ Safeguard/ Lifeguard/ Padmini/

marked)

Getech
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27

Thermoplastic pipe for first aid hose reel

Minimax/ New Age/ Safeguard/ Lifeguard/ Padmini/

(ISI marked) Getech
28 | Fire Sealent Promat/ Birla 3M/ Hilti
29 | Overload relays Schneider electric / Larsen & Toubro/ Siemens/ ABB

30

Power/ Aux. Contractor 3 /4 pole

Schneider electric / Legrand/Hager/ LK(FORMERLY
L&T)/ABB/ Seimens

31

LED Type Indicating lamps/ Push
Button

Schneider electric / LK(FORMERLY L&T)/Siemens/
ABB

32

LT jointing Kit/Termination

Raychem/ denson/ cap seal/ Safekei/ 3M

33

RRL hose pipe (ISI Marked)

Minimax/ New Age/ Safeguard/ Lifeguard/ Padmini/
Getech

34 | Dry Battery Exide/ Amar raja/ HBL/ Pulse/Amco

35 | Battery Charger Statcon/Amar raja/CDC/AE/Expofyn/Thycon India
36 | Epoxy Paint ICI/ Asian/Berger/ Nerolac

37 | Air release Valve Rb/ Ths/Cimbrio/Zoloto

38

Analogue/digital Measuring Instruments
(Voltmeter/Ammeter/ Energy
Meter/KW/PF/Multi Function Meter)

AE/Rishabh/LK(FORMERLY L&T)/ Conzerve

39

Aluminium/Copper power Cable/
Control cable (Armoured/ Unarmoured)

Finolex/RR Kable/ KEI/Havells/ /Polycab/ Grandlay

40

Cable gland and Lugs

Comet/Dowells/Hex brass(Copper Alloy India)/Jainson/
Action

41

Solenoid Valve/Spray nozzle

Perker / HD / Tyco/Emersion

42

Sprinkler

HD / Tyco/Reliable /Wormald/Viking

43 | Sprinkler head/Water Curtain Nozzle Tyco/Viking/ Newage/Lifeguard

44 | Steel Flexible Extension Newage/Tyco /Lifeguard

45 | Vibration Eliminator Resistoflex/D waren/ Kanwal

46 | Welding Electrodes Advani/ESAB/ LK(FORMERLY L&T)

47 | Deluge Valve Tyco/Viking/HD

48 | Cast Iron Valve Kirloskar/Kartar/kalpana/Joloto/Audco/Advance

49 | Fire survival cables Bonton

50 | Fire Hose Cabinet Minimax/ New Age/ Safeguard/ Lifeguard/ Padmini/
Getech

51 | Water Storage Tank Sintex/Supreme/Prince/Astral

Fire Alarm System

1 | Manual call box Notifier/Johnson Control/Honeywell/Siemens/Bosch/
ASES/Agni

2 | Strobe lights cum hooter Notifier/Johnson Control/Honeywell/Siemens/Bosch/
ASES/Agni

3 | Fire alarm control panel Notifier/Johnson Control/Honeywell/Siemens/Bosch/
ASES/Agni

4 | Repeater panel Notifier/Johnson Control/Honeywell/Siemens/Bosch
/ASES/Agni

5 | Fire detector (combination of optical type Notifier/Johnson Control/Honeywell/Siemens/Bosch

smoke detector & ROR type heat Detector) | /ASES/Agni

6 | Cat-6 cable, wires & Fiber optic cable Amp/Avaya/Belden/Legrand/ Molex/ Schneider/Comscope /D-
Link

7 | Response Indicator Agni devices/Apollo/System Sensor/ Electro quip

8 | Fire Extinguisher (ISI marked) Lifeguard/Ceasefire/Minimax/Safex

| NIL
0 AE(E)P

EE(E)




