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NOTICE INVITING TENDER

NIT NO. :- 122 /AE-E-1/KCED-3 /CPWD /2026-27

Name of Work: MOEI & fans i/c compound light , RMO pump sets, DG Set, sub- station, lift, AC
Machine, Fire fighting system at Janaganana Bhawan (CENSUS), Salt Lake City, Kolkata during
year 2026-27. (SH: AMC of 2 no. Passenger Lift).
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Certified that this N.I.T. amounting to Rs. 4,08,480.00 (Rupees Four lakh eight thousand four
hundred eighty only) contains 1 to 55 pages only in chronological order.

Assistant Engineer (E)
KCESD-I, CPWD
Kolkata-64
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PART - “A”
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CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-TENDERS

The Assistant Engineer (E), Kolkata Central Electrical Subdivision-1, CPWD, Kolkata-64, on behalf
of President of India invites online percentage rate bids in Single bid system from manufacturer
of lifts only i.e.M/S Escon Elevators pvt Ltdfor the following work:

NIT No.:- 122 /AE-E-1/KCED-3 /CPWD /2026-27

Name of Work: MOEI & fans i/c compound light, RMO pump sets, DG Set, sub- station, lift,
AC Machine, Fire fighting system at Janaganana Bhawan (CENSUS), Salt Lake City, Kolkata
during year 2026-27. (SH: AMC of 2 no. Passenger Lift).

Estimated Cost: Rs. 4,08,480.00 /-
Earnest Money: Rs. 8,170.00/-

Time of Completion: 12 (Twelve) Months

Last time & date of Submission of Bid: 15:00 hours on 06-11-2026

Assistant Engineer (E)
KCESD-I, CPWD
Kolkata-64

Note: -Applicants are advised to keep visiting the website from time to time (till the deadline for
bid submission) for any updates in respect of the tender documents, if any. Failure to do so shall
not absolve the applicant of his liabilities to submit the applications complete in all respect
including updated thereof, if any. An incomplete application may be liable for rejection.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING

PART OF BID DOCUMENT
(Applicable for inviting open bids)

The Assistant Engineer (E), Kolkata Central Electrical Subdivision-I, CPWD, Kolkata-64, on behalf of
President of India invites online percentage rate bids in Single bid system from manufacturer of lifts
only i.e.M/S Escon Elevators pvt Ltdfor the following work:

Last date of online
Stipulated submission (?f bid, .
. . copy of receipt of Date & time of
S. | NIT Name of work & Estimated Earnest Perloq of deposition of original opening of
No.| No. Location cg_st putto Money Completu_)n of EMD and other eligibility financial
id (Rs) work (in documents as bid
months) specified in the bid
document.
1] 2 3 4 5 6 7 8
N | MOEI & fans i/c
N .
¢| | compound light,
g | RMO pump sets,
Y | DG Set , sub- n
Q| | station, lift, AC < , g
QE; Machine, Fire 2 § §
L@ Ef“tght‘]‘;i as;';;e:; = S - Upto 15:00 PM | 06-11-2026 at
a & & - = on 06-11-2026 15:30 PM
& Bhawan :. 9 g
x| | (CENSUS), Salt @ & =
~ (-
= | Lake City, P ~
E Kolkata during -
| | year 2026-27.
q | (SH: AMC of 2 no.
=l | Passenger Lift).

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents required.

2. This information and instructions for bidders posted on website shall form pay of bid document.
Necessary.

3.  The bid document consisting of Plans, Specifications, Schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and
other documents can be seen and downloaded from website https://etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

4.  Butthe bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of bid
submission and uploading the mandatory scanned documents such as Insurance Surety Bonds,
Account Payee Demand draft or Bankers Cheque or Fixed Deposit Receipts or/ and Bank
Guarantee (for balance amount as prescribed) from any of the Commercial Bank towards EMD in
favor of Executive Engineer as mentioned in NIT, receipt for deposition of original EMD to division
office of any Executive Engineer (including NIT issuing EE/ AE), CPWD and other documents as
specified.

5. Those contractors who are not registered or have not updated their profile on the website

mentioned above, are required to get registered/update their profile beforehand. The necessary
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training materials including the videos with step-to-step process are available on download
section of https://etender.cpwd.gov.in

The intending bidder must have valid class-III digital signature certificate with encryption key
(combo type) to perform any operations/transactions on the e-tendering portal / website and the
bidder should download and install the eMsigner on their system as per instruction available on
download section of https://etender.cpwd.gov.in

On opening date, the contractor can login and see the bid opening process. After opening of bids,
he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures
appears in yellow colour and the moment rate is entered, it turns sky blue. In addition to this,
while selecting any of the cells a warning appears that if any cell is left blank the same shall be
treated as "0". Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such
item shall be treated as "0" (ZERO). However, if a tenderer quotes nil rates against each item in
item rate tender or does not quote any percentage above/below on the total amount of the tender
or any section / sub head in percentage rate tender, the tender shall be treated as invalid and will
not be considered as lowest tenderer.

The department reserves the right to reject any prospective application without assigning any
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too
many bids are received satisfying the laid down criterion.

Assistant Engineer (E)
KCESD-I, CPWD
Kolkata-64
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List of Documents to be scanned and uploaded within the period of bid submission:

L.

IL.

I1.

IV.

VL

VIL

Account Payee Demand Draft/ Banker‘s Cheque / FDR/ Bank Guarantee (for balance amount
as prescribed) of any Commercial Banker Insurance Surety Bonds against EMD in favour of
Executive Engineer, Kolkata Central Division-I1I, CPWD, Salt Lake, Kolkata. No Abbreviation
will be accepted.

Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer (i/c NIT issuing EE/AE CPWD)---Annexure “A” at page no. 17.

Certificate of Registration for GST of the State in which the work is to be taken up, if
already obtained by the bidder.

If the bidder has not obtained GST registration in the State in which the work is to be taken
up, or as required by GST authorities then in such a case the bidder shall scan and upload
following undertaking along with other bid documents

“If work is awarded to me, 1/we shall obtain GST registration certificate, as applicable,
within one month from the date of receipt of award letter or before release of any
Payment by CPWD, whichever is earlier, failing which 1/we shall be responsible for any
delay in payments which will be due towards me/us on account of the work executed
and/or for any action taken by CPWD or GST department in this regard”.

Copy of PAN card.

Correction .. Nil Deletion.. Nil Insertion .. Nil Overwriting..Nil.. AE(E)



Page 7 of- 122 /AE-E-1/KCED-3 /CPWD /2026-27

IX. Valid authorizarion certificate from OEM.

X. Certificate/ Registration documents of ESIC & EPF.

Assistant Engineer (E)
KCESD-I, CPWD
Kolkata-64
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Assistant Engineer (E)
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CPWD-6 FOR E- TENDERING

The Assistant Engineer (E), Kolkata Central Electrical Subdivision-I, Kolkata-64, on behalf of President
of India invites online percentage rate bids in Single bid system from manufacturer of lifts only i.e.M/S
Escon Elevators pvt Ltdfir the following work: “MOEI & fans i/c compound light , RMO pump sets,
DG Set, sub- station, lift, AC Machine, Fire fighting system at Janaganana Bhawan (CENSUS), Salt
Lake City, Kolkata during year 2026-27. (SH: AMC of 2 no. Passenger Lift).”

| inald £ cubmissi fhids.

1.1 The work is estimated to cost Rs. 4,08,480.00 (Rupees Four lakh eight thousand four
hundred eighty only). This estimate, however, is given merely as a rough guide.

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major
discipline will consolidate NITs for calling the bids. He will also nominate Division which will
deal with all matters relating to the invitation of Bids. For Composite bid, besides indicating the
combined estimated cost put to bid, should clearly indicate the estimated cost of each component
separately. The eligibility of bidders will correspond to the combined estimated cost of different
components put to bid.
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. i | . 1 | 1 flolds.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7 {er
other Standard Eerm-asmentioned) which is available as a Govt. of India Publication and
also available on website www.cpwd.gov.in. Bidders shall quote his rates as per various
terms and conditions of the said form which will form part of the agreement.

The time allowed for carrying of the work will be 12 (Twelve) Months from the date of
start as defined in schedule ‘F’ or from the first date of handing over of the site, whichever
is later, in accordance with the phasing, if any, indicated in the bid documents.

(i) The site for the work is available

(iii) The architectural and structural drawing for the work is available
Or

The bid documents consisting of plans, specification, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions of
Contract Form can be seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in
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free of cost.
After submission of the bid the contractor can re-submit revised bid any number of times but

before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand draft, Fixed
Deposit Receipts, Bankers Cheque or Bank Guarantee including e-Bank Guarantee (for balance
amount as prescribed) from any of the commercial Bank (drawn in favour of Executive
Engineer, Kolkata Central Division-III, CPWD, Salt Lake, Kolkata-64) shall be scanned and
uploaded on the e-tendering website within the period of bid submission. The original EMD
should be deposited either in the office of Executive Engineer inviting bid or division office of
any Executive Engineer, CPWD within period of bid submission. The EMD receiving Executive
Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest money
deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the
NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum
50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape
prescribed above, and balance may be deposited in shape of Bank Guarantee including e-Bank
Guarantee of any commercial bank having validity for period of a 90 Days for single bid works
and 380-Pays for two bid system or more from the last date of receipt of bids which is to be
scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after acceptance of
the successful bidder, whichever is earlier. However, in case of two/three bid system, earnest
money deposit of bidders unsuccessful during technical bid evaluation etc. should be returned
within 30 days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and-eertificate-ef-woerk-experienece and other documents as

specified in the notice inviting e-tender shall be scanned and uploaded on the e-Tendering
website within the period of bid submission. However, certified copy of all the scanned
and uploaded documents as specified in e-tender notice shall have to be submitted by the
lowest bidder within a week physically in the office of tender opening authority. Online
bid documents submitted by intending bidders shall be opened only of those bidders,
whose original EMD deposited with any division of CPWD and other documents scanned
and uploaded are found in order.

The Bid submitted shall be opened at 15:30 Hrs on on 06-11-2026.

10.

(i)
(i)
(iii)

(iv)

The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall not be
refunded if:

The bidder is found ineligible.

The bidder does not upload scanned copies of all the documents stipulated in the bid document.

If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest bidder in the office of bid opening authority.

If a tenderer quotes nil rates against each item in Item Rate tender or does not quote any percentage
above / below on the total amount of the tender or any section / subhead in percentage rate tender,
the tender shall be treated as invalid and will not be considered as lowest tenderer.
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The contractor whose bid is accepted will be required to furnish performance guarantee at specified
percentage of the tendered amount as mentioned in schedule E and within the period specified in
Schedule F. This guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance
with the prescribed form. In case the contractor fails to deposit the said performance guarantee
within the period as indicated in Schedule ‘F’, including the extended period if any, the Earnest Money
deposited by the contractor shall be forfeited automatically without any notice to the contractor. The
earnest money deposited along with bid shall be returned after receiving the aforesaid performance

The description of the work is as follows:

“MOEI & fans i/c compound light, RMO pump sets, DG Set, sub- station, lift, AC Machine,
Fire fighting system at Janaganana Bhawan (CENSUS), Salt Lake City, Kolkata during year
2026-27. (SH: AMC of 2 no. Passenger Lift).".
Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A bidders shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a bid by a bidders
implies that he has read this notice and all other contract documents and has made himself aware
of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by the Government and local conditions and other
factors having a bearing on the execution of the work.
The competent authority on behalf of the President of India does not bind itself to accept the lowest
or any other bid and reserves to itself the authority to reject any or all the bids received without
the assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or
any condition including that of conditional rebate is put forth by the bidders shall be summarily
rejected.
Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the
bids submitted by the contractors who resort to canvassing will be liable for rejection.
The competent authority on behalf of President of India reserves to himself the right of accepting
the whole or any part of the bid and the bidders shall be bound to perform the same at the rate
quoted.
The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts,
in which his near relative is posted a Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall
also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the Central
Public Works Department or in the Ministry of Housing and Urban Affairs. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department.
No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government
service, without the prior permission of the Government of India in writing. This contract is
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liable to be cancelled if either the contractor or any of his employees is found any time to be
such a person who had not obtained the permission of the Government of India as aforesaid
before submission of the bid or engagement in the contractor’s service.

18.  The bids for the works shall remain open for acceptance for a period of 30(thirty) days from the
date of opening of bids in case of single bid system and 75 (Seventy five) days from the date of
opening of techniccal bids in case bids are invited in 2 or 3 bid system.

Further:

(1)

(ii)

(iii)

If any tenderer withdraws his tender or make any modification in the terms and
conditions of the tender which is not acceptable to the department within 7 days after last
date of submission of bids, then the government shall without prejudice to any other right
or remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of
letter of acceptance for the work is issued or not.

If any tenderer withdraws his tender or make any modification in the terms and
conditions of the tender which is not acceptable to the department after expiry of 7 days
after last date of submission of bids, then the government shall without prejudice to any
other right or remedy, be at liberty to forfeit 100% of the earnest money absolutely
irrespective of letter of acceptance for the work is issued or not.

In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidder
shall not be allowed to participate in the rebidding process of the same work.

19.  This notice inviting Bid shall form a part of the contract document. The successful
bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from
the stipulated date of start of the work, sign the contract consisting of:-

(a)

The Notice Inviting Bid, all the documents including additional conditions, specifications
and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid
and the rates quoted online at the time of submission of bid and acceptance thereof
together with any correspondence leading thereto.

Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.
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| th other bid.d his bid-shalll : L

The intending bidders are required to update their profile in CPWD e-tender portal and
to upload their bids well in advance of last date of submission of tender. Any issue related
to updating profile/uploading tender can be resolved through the-concerned-Executive

i i i e rr—— iHd* ) OF
ERP helpline No. 18001803286 or e-mail id cpwd.support@techmahindra.com. The e-
tendering bidders are also advised not to wait to raise any issues till the last date of
submission of bid in their own interest.
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JURISDICTION OF COURTS

The Court of the place from where the letter of award of work has been issued shall have the
jurisdiction to decide any dispute arising out of or in respect of the contract.

CPWD does not have funds of its own and it carries out the works of client departments from
their funds (deposit, budgetary, authorization). The CPWD is making payments to the
contractors after getting budget / authorization / deposit from various Ministries / Client
Departments. The payment to the contractor can be done only on availability of funds for that
work from client department and in case of delay in getting funds from Ministry / Client
Department, CPWD will not be responsible for delay in payment and no any extra
compensation on this account shall be granted apart from specified elsewhere in this

document. The contractor has to quote his tender accordingly considering this aspect.

Assistant Engineer (E)
KCESD-I, CPWD
Kolkata-64
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Annexure-A

RECEIPT OF DEPOSITION OF ORIGINAL EMD
(T3 10] o[ A ORI ) I | 1 X ; SO |

Name of Work: MOEI & fans i/c compound light, RMO pump sets, DG Set, sub- station, lift, AC
Machine, Fire fighting system at Janaganana Bhawan (CENSUS), Salt Lake City, Kolkata during
year 2026-27. (SH: AMC of 2 no. Passenger Lift).

1. NIT No.: 122 /AE-E-1/KCED-3/CPWD/2026-27
2. Estimated Cost: Rs. 4,08,480.00 /-
Amount of Earnest Money Deposit: Rs 8,170.00 /-
3. Last date of submission of bid: up to 15:00 Hrs on 06-11-2026

(** To be filled by EE, at the time of issue of NIT and uploaded along with NIT)

Name of CoNtractor: ... ...cccovvueevevemssermmsssnsenanes
FOrm Of EMD ... ... er i inr e s e s men s sen s s

Amount of Earnest Money deposit...#.......ccccscunssnansnnns

> W o=

Date of submission of EMD ..#.......c.cccuvueees

Signature, Name and Designation of EMD
Receiving officer (EE/AE(P)/AAOQ)

Along with office stamp

(# To be filled by EMD receiving EE)

INFORMATION AND ISNTRUCTIONS FOR EE / AE / AAO FOR e-TENDERING

1. The Executive Engineer of all divisions of CPWD should receive the original EMD for tender of other
division.

2. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the prescribed
format of receipt of deposition of original EMD along with NIT.

3. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format upload
by tender inviting EE. The Receipt may be issued by the EE/AE/AAO.

4 The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer
about deposition of EMD by the agency by Email/Fax/telephonically.

5 The original EMD receiving Executive Engineer shall release the EMD after verification from the E-
tendering portal website (https://etender.cpwd.gov.in) that the particular contractor is not L-1
tenderer and work is awarded.

6 The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.
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CPWD -7

GOVERNMENT OF INDIA CENTRAL PUBLIC WORKS DEPARTMENT
Percentage rate tender & contract for works

(A) Tender for the work of: - MOEI & fans i/c compound light , RMO pump sets, DG Set, sub-
station, lift, AC Machine, Fire fighting system at Janaganana Bhawan (CENSUS), Salt Lake
City, Kolkata during year 2026-27. (SH: AMC of 2 no. Passenger Lift).

To be uploaded by 15:00 hours on 06-11-2026 to/upload at (i) To be opened in presence of
tenderers who may be present at 15:30 hours on 06-11-2026 in the office of Assistant
Engineer (E), Kolkata Central Electrical Sub-Division-I, CPWD, Kolkata-64.

TENDER

[/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions
of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for,
by, and in respect of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 30 days from the due date of its opening in case of single
bid system & 75 days in case of 2/3 bid system and not to make any modification in its terms and
conditions.

A sum of Rs. 4,08,480.00 /-is hereby forwarded in cash/receipt treasury challan/deposit at
call receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a
scheduledbank/bank guarantee issued by a scheduled bank as earnest money.

A copy of earnest money in the form Account Payee Demand Draft / Banker‘s Cheque / FDR/
Bank Guarantee (for balance amount as prescribed) of any Commercial Bank or Insurance Surety Bonds
is scanned and uploaded (strike out as the case may be). If [/We, fail to furnish the prescribed
performance guarantee within prescribed period, I/We agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely. Further, if [/We fail to commence work as specified, [/ We agree that
President of India or the successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance
Guarantee shall be a guarantee to execute all the works referred to in the tender documents upon the
terms and conditions contained or referred to those in excess of that limit at the rates to be determined
in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, [/We shall be debarred for participation in the re-tendering process of the work.

AV a' aVala' a aVa a¥a aa a a anlalla’ aa AL a a a aVatulll aVaValalillaVa
Y H d 3 d d A c v

I/We hereby declare that [/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
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information/derived there from to any person other than a person to whom I/We am/are authorized
to communicate the same or use the information in any manner prejudicial to the safety of the State.

Dated: Signature of Contractor
Witness: Postal Address
Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
me for and on behalf of the President of India for a sum of Rs. .......cc.o e
30 0T PPN )
The letters referred to below shall form part of this contract agreement:-

(a)
(b)
(c)

For & on behalf of the President of India.

Signatures ...
Dated: Designation ...

Correction .. Nil Deletion.. Nil Insertion .. Nil Overwriting..Nil.. AE(E)
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\ On non-judicial stamp paper of minimum Rs. 100 |

(Guarantee offered by bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit/ Performance Guarantee/ Security
Deposit/ Mobilization Advance

1. Whereas the Executive Engineer ................. (name of division) ........ccceeeenn. , CPWD on behalf of
the President of India (hereinafter called “The Government”) has invited bids under ...................
(NIT number) ......cccevruen dated ......cceeuuen. 1{0) QU (name of WOrK) ...ccvvvvevviviniieniieenns The
Government has further agreed to accept irrevocable Bank Guarantee for Rs .................. (Rupees
......................... Only) valid up to .................. (date)*.......... as Earnest Money Deposit from
...................... (name and address of contractor) ................. (hereinafter called “the contractor”)
for compliance of his obligations in accordance with the terms and conditions of the said NIT.

OR**

Whereas the Executive Engineer .......... (name of division) .............. , CPWD on behalf of the
President of India (hereinafter called “The Government”) has entered into an agreement bearing
number ............. with . (name and address of the contractor) ...............
(hereinafter called “the Contractor”) for execution of work .............. (name of work)
............................. The Government has further agreed to accept an irrevocable Bank Guarantee
for Rs ....ccceevvevvveeee. (Rupees e only) valid up to ....ccoeveene (date) ............ as
Performance Guarantee/ Security Deposit/ Mobilization Advance from the said Contractor
for compliance of his obligations in accordance with the terms and conditions of the agreement.

2. We, i (indicate the name of the bank) .................., (herein after referred to as “the
bank”), hereby undertake to pay to the Government an amount not exceeding Rs.
............................ (Rupees ................... only) on demand by the Government within 10 days of the
demand.

3. We, i (indicate the name of the bank) .......c.cccceverneee. , do here by undertake to pay

the amount due and payable under this guarantee without any demur, merely on a demand from
the Government stating that the amount claimed is required to meet the recoveries due or likely
to be due from the said Contractor. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. .................. (Rupees

4. We, v (indicate the name of the bank) .............. , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under
this Bank Guarantee being absolute and unequivocal. The payment so made by us under this
Bank Guarantee shall be a valid discharge of our liability for payment there under and the
Contractor shall have no claim against us for making such payment.

5. We, oo (indicate the name of the Bank) ................... , further agree that the Government
shall have the fullest liberty without our consent and without affecting in any manner our
obligation here under to vary any of the terms and conditions of the said agreement or to extend
time performance by the said Contractor from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Government against the said contractor and to
forbear or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation or extension being granted any
indulgence by the Government to the said Contractor or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so relieving
us.
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. We, i (indicate the name of the Bank) ..................... , further agree that the Government
as its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at
the first instance without proceeding against the Contractor and notwithstanding any security
or other guarantee the Government may have in relation to the Contractor’s liabilities.

. This Guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

. We, i (indicate the name of the Bank) ..o, , undertake not to revoke this
guarantee except with the consent of the Government in writing.

. This Bank Guarantee shall be valid up to .............. unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. ....oovceenn (Rupees ......ocevrrveierinns only) and unless a claim in writing is lodged
with us with the date of expiry of extended date of expiry of this guarantee, all our liabilities
under this guarantee shall stand discharges.

Date: .............
Witnesses:
. Signature Authorized Signatory
Name and address Name
Designation
Staff code no.
. Signature ..........cceernnes Bank Seal

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/security deposit/mobilization advance, as the
case may be.

Assistant Engineer (E)
KCESD-I, CPWD
Kolkata-64
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No. DG/CON/ Maintenance 2023/16
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 16.06.2025

Subject: Modifications in Clause 25.2(b) and 25.6 of GCC 2023 for Maintenance

Works.

The following amendments are made in the Clause 25.2(b) and 25.6 of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Clause 25.2

(b) Qualification of Arbitrators: It is a
term of this contract that each member of
the Arbitral Tribunal shall be Graduate
Engineer with experience in execution of
public works engineering contracts, and
he should have worked earlier at a level
not lower than the Chief Engineer
(equivalent to level of Joint Secretary to
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 75 years.
An Arbitrator may be appointed
notwithstanding the total number of
active arbitration cases with him.

Clause 25.6

Fee payable to Arbitrator(s): The fee
payable to the arbitral tribunal shall be as
per CPWD OM No.2/2006/SE(TLC)/
CSQ/137 dated 19.11.2019 (or latest
amendment), and shall be shared equally
by both the parties.

Clause 25.2

(b) Qualification of Arbitrators: It is a term
of this contract that each member of the
Arbitral Tribunal shall be Graduate
Engineer (in Civil or Electrical or
Mechanical Engineering) with
experience in execution of public works
engineering contracts and he should
have worked earlier at a level not lower
than the SAG (Level 14 of 7" CPC) of
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of
appointment shall not exceed 70 years.

Clause 25.6

Fee payable to Arbitrator(s) for
arbitration cases, shall be as per the fee
given in the fourth schedule of the
Arbitration & Conciliation Act, 1996 (or
latest amendment), and shall be shared
equally by both the parties.

This issues with the approval of DG, CPWD.

g
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Issued from file No. CSQ/CM/17(1)/2025 / Maintenance e-file 9135700 (TLC File)
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No. DG/CON/ Maintenance 2023/15
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.03.2025

Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works.
The following amendments are made in the Clause 14 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor.

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor. The contractor, from whom
a part work / part incomplete work of
any item(s), has been taken out of his
hands, shall not be allowed to
participate in the tendering/quotation
process of part work / part incomplete

This issues with the approval of DG, CPWD.

work of any item(s).
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/14
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 10.02.2025

Subject: Modifications in Clauses 7, 8, 9 and Schedule F of clause 8 of GCC 2023

for Maintenance Works.

The following amendments are

clause 8 of GCC 2023 for Maintenance

made in the Clauses 7, 8, 9 and Schedule F of
Works:

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection /
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which
payment will be made at reduced
rates, shall be issued.

But no final certificate sum
actually realized by the sale thereof.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced
rates.

No change.
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Clause 9 Payment of Final Bill Clause 9 Payment of Final Bill ’
The final bill shall be submitted by | i. The final bill shall be submitted by the ‘
the contractor in the same manner contractor to the Engineer-in-Charge f
as specified in interim bills within in the same manner as specified in |
three months of physical completion interim  bills within three months of
of the work or within one month of physical completion of the work or
the date of the final certificate of within one month of the date of the final
completion  furnished by the completion certificate furnished by the
Engineer-in-Charge  whichever s Engineer-in-Charge whichever s
earlier. No further claims shall be earlier. At the time of submission of
made by the contractor after the final bill, receipt will be given by
submission of the final bill and these the O/o Engineer-in-Charge.
shall be deemed to have been | ii. In case of correction / rejection /
waived and extinguished. Payments short documents, it will be
of those items of the bill in respect of mandatory for Engineer-in- Charge
which there is no dispute and of to give recorded reasons for
items in dispute, for quantities and correction / rejection / submission of
rates as approved by Engineer-in- additional documents within fifteen
Charge, will, as far as possible be days after submission of final
made within the period of three measurement and/or final bill by the
months the period being reckoned contractor.
from the date of receipt of the bill by | ii. ~ Final bill will be accepted with all
the Engineer-in-Charge or his pre-requisite documents such as
authorized Asstt. Engineer, complete sanctioned copies of extra items and
with account of materials issued by deviation in quantities, escalation
the Department and dismantled statements, recovery statement,
materials. theoretical statement, completion
certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-7 A etc.

iv.  An undertaking along the final bill
will be submitted by the contractor
that “I / we hereby under take that all
the measurements/claims payable

“ under this contract have been
included in the final bill and will not

submit any other bill/claims in future
under this agreement thereafter”.

V. No further claims shall be entertained
from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in

/g\wm/;'“/ respect of which there is no dispute and |
L RK SiNgs of items in dispute, for quantities and
S el rates as approved by Engineer in

Page 2 of 3
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|

If the final bill is submitted by the Vii.
contractor within the period specified
above and delay in payment of final
bills is made by the department after
prescribed time limit, a simple
interest @ 5 % (five percent) per
| annum shall be paid to the contractor
“ from the date of expiry of prescribed
| time limit, provided the final bill
| submitted by the contractor is found
1 to be in order.

. contractor fails to submit the EOT

charge, will, be made within the period
of three months. The period of three
months will be reckoned from the date
of receipt of the bill in complete shape

after necessary corrections I
additional documents, by the
Engineer-in-Charge.

In case of foreclosure /

determination of contract, if the

case, final measurement Ibills within
30 days of foreclosure/
determination, the final bill will be
prepared and decided by the
department. The final bill shall only
be paid after withholding amount
equivalent to maximum
compensation to be levied on the
contractor.

If the final bill, in complete shape, is
submitted by the contractor within the
period specified above and delay in
payment of final bills is made by the
department after prescribed time limit, a
simple interest @5% (five percent) per
annum may be paid to the contractor
from the date of expiry of prescribed
time limit, provided the final bill
submitted by the contractor contains
all the documents as mentioned in ]
para — (iii) & (iv) above.

“ Schedule F Schedule F
\ :
1 Clause 8 Clause 8

Competent Authorities to inspect and

s No Provision

\

This issues with the approval of DG, CPWD.

(To be filled by NIT approvin%<uthority).

issue completion certificate .......... \
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No. DG/CON/Maintenance 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 31.01.2025
Subject: Modifications in Clause 7A of GCC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for
Maintenance Works:

Existing provision Modified provision
Clause 7A Clause 7A
No Running Account Bill shall | (a) No Running Account Bill/Final Bill shall be paid for
be paid for the work till the the work till the applicable labour licenses,
applicable labour licenses, registration with EPFO, ESIC and BOCW Welfare
registration with EPFO, ESIC Board, whatever applicable are submitted by the
and BOCW Welfare Board, contractor to the Engineer-in-Charge.

whatever  applicable  are
submitted by the contractor to | (b) The following documents shall also be part of
the Engineer-in-Charge. the bill submitted by the contractor (these
documents shall be owned by the contractor)
before making payment:-

1. Details of person employed with date of their
employment up to previous month.

2. Documents of payment made to the employees
directly into their bank accounts up to previous
month.

3. Documents of attendance through biometric
attendance or other mode up to previous month.

4. Documents of deposition of EPF and ESI
deductions in the employee’s accounts up to
previous month.

5. Any penalty imposed on the agency for delay in
disbursing payment and deposition of EPF and
ES| deductions in the employee’s accounts up
to previous month.

6. Any other document(s) required as per statutory
requirements and/or as directed by Engineer-in-
Charge.

(c) In case, any of the documents submitted by the
contractor is found false/forged at a later date,
action for debarment of contractor will be taken
by the SE/CE concerned.

This issues with the approval of DG, CPWD. \D "
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HAIMf qor A Reeh & wft eyl o mawgs e td SriarE &g |
(@AY JeuTEe @ AR W)

\ w
2y
R K SINGH
EE(Manual)

Correction .. Nil Deletion.. Nil Insertion .. Nil Overwriting..Nil.. AE(E)




Page 28 of- 122 /AE-E-1/KCED-3 /CPWD /2026-27

DI ol AT fwmT
FETT A

No. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.01.2025

Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.

The following amendments are made in the General Rules and Directions of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Applicable for Item Rate Tender only
(CPWD - 8)
4 THeTaleB v rupee one.

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub
heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

Iftherevised ..................... their tenders.

INCase ol any - .cousssessssinsense be forfeited.
Incase:all ... emvesvie lowest contractors.
Contractor ..........ccevevveeeennn. of the work.

Applicable for Item Rate Tender only
(CPWD - 8)
4 No change

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed
revised offer in the form of letter mentioning

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

M”
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percentage above/ below on estimated cost
of tender including all sub sections/sub
heads as the case may be, but the revised
percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
quoted at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offers.

[ 3= -0 B 1 ) S m———— be forfeited.

Iftherevised ..................... their tenders.

Incaseall ................. process of the work.

below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
quoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage quoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers.

No change

This issues with the approval of DG, CPWD.
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No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated: 29.10.2024
Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance
Works 2023.

Following amendments are made in the GCC Maintenance Works 2023 :-

5 Existing Provision Modified Provision
i Clause 10A: Materials to be provided

by the Contractor

(i) The contractor shall,

..................................... thereof and

in case of default, the Engineer-in- No Change

Charge may cause the same to be
supplied and all costs which may attend
such removal and substitution shall be
borne by the Contractor.

The contractor shall at his own | Field Laboratory: The contractor shall at
expense, provide a material testing lab | his own expense, setup a material testing |
at the site for conducting routine field | lab equipped with the testing equipment as |
tests. The lab shall be equipped at least | specified in schedule F at site for
with the testing equipment as specified | conducting routine field test.

in schedule F.

External  Laboratory: Letter  for
submitting sample(s) for testing of
material shall be sent through e-mail to
the Lab by authorized representative of
Engineer-in-Charge or Engineer-in-
Charge of the work along with name(s)
of test(s) to be done on the material.

No Provision

The contractor shall collect the
sample(s) from the site and submit it to
the lab; make necessary payment for
the testing charges. He will inform on
the same day through email to

W&J-\"""
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No Provision

authorized representative of Engineer-
in-Charge and Engineer-in-Charge
regarding submission of sample (s) and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample(s) and make necessary payment
for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
R/A bill / Final bill of the contractor. This
action of Engineer-in-Charge shall be
final and binding.

If the contractor fails three times in
collection and/or submitting sample(s)
and/or fails to make payment for testing
charges, the contractor shall be
debarred from tendering in CPWD for a
period of two years.

Sl. no. (ii) (a) and (b)

No change

This OM is applicable for all NITs uploaded after date of issue of this OM.
This is issued with the approval of DG CPWD.

Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file- 9184436 (DFA/9303295)
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No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024
Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.

The following amendment is made in the Clause 10A of GCC 2023 for
Maintenance Works:

Existing provision Modified provision
Clause 10A Materials to be provided | Clause 10A Materials to be provided
by the contractor by the contractor

The contractor shall | (i) No Change
............................... as specified in
Schedule F.

No Provision (ii) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b) No provision (b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in- |
Charge or the Engineer-in-Charge, |
however, onus of genuineness of tax
paid bills rest with the contractor.

ﬁ_,o.w

R K SINGH i
EE(Manual) -
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Appendix-XX

REGISTER OF MATERIAL AT SITE (MAS)

1.  Division/Sub-division
2 NameofWork = isssissssinisessssisssiiivisssesissssesrissease
3.  Name of Article/ltem = e
4. Estimated ReqUIremMents = iccaisisinsssissiimsssssssmsms
s.| Dateof Recei Specific | Quantit| Balance| Signatur | S'9"3" | Remarks
No.| Receipts ved location | y Quantit e of :h° i
(Details of from/ - where Issued| y authorize | 2! : &
Challans/ Issue [ Plants& d o
Bills, dto S § Materials represent :;t:ireset;
Specific § 2 | Displayed ative of E ‘Im 9
location i % ] contracto ngl dd
wherePlants g 8 | Delivered r Ch- e .
and £ 8| [lissued AEaI;gEo/
Materials 3
received/
Vehicle No.
1 2 3 4 5 6 7 8 9 10

This issues with the approval of DG, CPWD.

@E?AEW
(v )

2

e s (@gS )

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024
e-file 9184028 (DFA/9301389)

Hafa g Aifafa fieeh @ it sfreRal &1 smawas gaar t§ sriare! &g |

(@Al JeaEe & AreE W)

Q/KN’%“'W
KISINGH

EE(Manual)

=
p
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Part - “B”
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SCHEDULES

SCHEDULE ‘A’

| Schedule of Quantities (as per PWD-3)

| : | from Page No.: 54

SCHEDULE ‘B’
Schedule of materials to be issued to the agency.
S. No. Description of item Quantity | Rate in figure & words Place of Issue
at which the materials
will be charged to the
agency
1 2 3 4 5
------- NIL -------
SCHEDULE ‘C’
Tools and plants to be hired to the agency
S.No. Description Hire charges per day Place Of Issue
1 2 3 4
-------- NIL -------
SCHEDULE ‘D’

Extra schedule for specific requirements
documents for the work, if any

General Conditions, Additional Specifications

SCHEDULE ‘F’

Reference to General Condition of contract

GCC 2023 (Maintenance) CPWD-7
Incorporating Amendments upto date till last
date of bid.

Name of work

MOEI & fans i/c compound light , RMO
pump sets, DG Set , sub- station, lift, AC
Machine, Fire fighting system at
Janaganana Bhawan (CENSUS), Salt Lake
City, Kolkata during year 2026-27. (SH:
AMC of 2 no. Passenger Lift).

Estimated cost of work

Rs. 4,08,480.00 /-

1) Earnest money Rs. 8,170.00/-
2) Performance Guarantee 5 % of tendered value.
3) Security Deposit 25%

SCHEDULE ‘F’
General Rules &Directions: -

Officer Inviting Tender

The Assistant Engineer (E), Kolkata Central
Electrical Subdivision-I, CPWD, Kolkata-64 or
successor thereof

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be

See below
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| determined in accordance with Clauses 12.2 & 12.3 | |

Definitions:

2(v) Engineer-in-Charge

The Assistant Engineer (E), Kolkata Central
Electrical Subdivision-I, CPWD, Kolkata-64
or successor thereof

2(viii) | Accepting Authority

The Assistant Engineer (E), Kolkata Central
Electrical Subdivision-I, CPWD, Kolkata-64
or successor thereof

2(x) Percentage on cost of materials and labour
to cover all overheads and profits.

15%

2(xi) | Standard Schedule of Rates

Market Rate

2(xii) | Department

Central Public Works Department

8(ii) Standard CPWD contract Form GCC
2020(Construction work), C.P.W.D Form 7
as modified and corrected up to last date of
submission of bid.

Form 7

(i) | Time allowed for submission of Performance
Guarantee, Program Chart (Time and
Progress) and applicable Labour Licenses,
registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof
from the date of issue letter of acceptance.

7 Days

(ii) | Maximum allowable extension with late fee @
0.10% Per day of Performance Guarantee
amount beyond the period provided in (i)
above

3 Days

Clause 2

Authority for fixing compensation under clause 2

Chief Engineer, CPWD, Kolkata or successor
thereof

Clause 2A
Whether Clause 2A shall be applicable ¥Yes/No
Clause 5

Number of days from the date of issue of letter of 10 Days

acceptance of work for reckoning date of start

Mile stone(s) as per table given below:-

Sl. | Description of Mile stone(s) | Time

allowed | Amount to be withheld in case

No | (Physical) (From date of | of non-achievement of mile
start) stone(s)
L NA NA NA
Time allowed for execution of work: 12 (Twelve) Months

Authority to decide:

(i) Extension of time

Executive Engineer (E), KCESD-I, CPWD,
Kolkata or successor thereof

G) | Rescheduling ofmil .

) ) )

Keolkata-ersucecessorthereof

(iii) Shifting of date of start in case of delay in
handing over of site.

Executive Engineer (E), KCESD-I, CPWD,
Kolkata or successor thereof

Proforma of schedule clause -5 schedule of handing over of site.

Correction .. Nil Deletion.. Nil Insertion .. Nil Overwriting..Nil.. AE(E)




Page 37 of- 122 /AE-E-1/KCED-3 /CPWD /2026-27

Part Portion of site Description | Time period for handing over
reckoned from date of issue of letter
of intent

Part A Portion without any hindrance Site Available

Part B Portion with encumbrances Not Applicable

Portions dependent on work of Not Applicable

Part C .

other agencies.

Schedule of Issue of design

Part Portion of Design Description | Time period for issue of design
reckoned from date of receipt
of tenders

Part A Portion already included in NIT Not Applicable

Part B-1 | Portion of Architectural designs to Not Applicable

be issued

Part B-2 | Portion of Civil Designs to be issued Not Applicable

Part B-3 | Portion of E&M Designs to be issued Not Applicable

| Clause -6 ] EMB
Clause 7

Gross work to be done together with net
payment/adjustment of advances for material
collected, if any, since the last such Payment for
being eligible for interim payment.

Clause 7A
No Running Account Bill shall be paid for the : NA
work till the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Engineer-in-Charge

Rs. 2 Lakhs (Except Final bill)

Clause 8A
Authority to decide compensation on account if | : | Executive Engineer (E), Kolkata Central
contractor fails to submit completion plans Electrical Division-III, CPWD, Kolkata-64 or
successor thereof
Clause 10A

List of testing equipment’s to be provided by the contractor at site lab: As decided by Engineer-in-
Charge as per requirement of the work
Clause 10-B (ii)

| Whether clause 10-B (ii) shall be applicable \ : ’ Not Applicable
Clause 10 C Applicable
Component of labour expressed as percentage of | : 20%
value of work
Clause 10 CC Not Applicable
Clause 11
Specifications to be followed for execution of | : | CPWD Genral Specifications for Electrical
work works Part-I Internal (2023), Part-II, External

(2023), Part-IV Sub-Stattion (2013) and
relevant BIS specifications/Codes, IEC, NBC
2016.
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Clause 12

Type of Work

Maintenance Work

Details

Authority to decide deviation

Upto 1.25 times of the tendered amount

EE (E), KCED-III, KolKkata

Beyond 1.25 to 1.5 times of the tendered amount CE, Kolkata
Clause 12.2 and 12.3
Deviation limit beyond which clause 12.2 &12.3 No Limit
shall apply for building work.
Clause 12.5
Deviation limit for all items. No Limit

Clause 16

Competent Authority for deciding reduced rates

Chief Engineer CPWD, Kolkata or successor
thereof

Clause 18

List of mandatory machinery, tools & plants to be
deployed by the agency at site

As per requirement at site. CPWD, Dhankheti,
Kolkata

Clause 19

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970 and the Contract
Labour (Regulation and Abolition) Central Rules, 1971. The contractor shall also obtain a valid license
under the said Act before the commencement of the work, and continue to have a valid license until its

completion.

The Contractor shall also comply with provisions of the Inter - State Migrant Workmen (Regulation of

Employment and Conditions of Service) Act, 1979.

Clause 19

default

Clause 19 C | Authority to decide penalty for each

Executive Engineer (E), Kolkata Central
Electrical Division-III, CPWD, Kolkata or
successor thereof

default

Clause 19D | Authority to decide penalty for each

Executive Engineer (E), Kolkata Central
Electrical Division-III, CPWD, Kolkata or
successor thereof

default

Clause 19 G | Authority to decide penalty for each

Executive Engineer (E), Kolkata Central
Electrical Division-III, CPWD, Kolkata or
successor thereof

Clause 19 K | Authority to decide penalty for each

Executive Engineer (E), Kolkata Central

default Electrical Division-III, CPWD, Kolkata or
successor thereof
Clause 25
1. Conciliator SDG, Kolkata
2. Arbitrator Appointing Authority | Chief Engineer, CPWD, Kolkata
3. Place of Arbitration Kolkata or as decided by Arbitral Tribunal
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Executive Engineer (E), KCED-III, CPWD, Kolkata will present the case before Conciliator/
Arbitrator

Clause 32

Requirement of Technical Representative (s) & recovery Rate

SL Minimum “ S —| Designation Minimum Rate at which recovery shall
No | Qualification | é S (Principal Experience | be made from the contractor
of Technical | & 5 Technical / (years) in the event of not fulfilling
representati | € 5 E‘ Technical provision of Clause 36(i)
ve 2 g S | representative Figures Words
1 NA NA NA
NA
NA NA

Assistant Engineers (E) retired from Government services that are holding Diploma will be treated at

par with Graduate Engineers.

Diploma Engineer with minimum 10 years relevant experience with a reputed construction co. can be
treated at par with graduate engineers for the purpose of such deployment subject to the condition that
such diploma holders should not exceed 50% of requirement of degree engineers.

Clause 38:

NA
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GENERAL COMMERCIAL/ TECHNICAL CONDITION

Name of Work: MOEI & fans i/c compound light, RMO pump sets, DG Set, sub- station, lift, AC Machine,

Fire fighting system at Janaganana Bhawan (CENSUS), Salt Lake City, Kolkata during
year 2026-27. (SH: AMC of 2 no. Passenger Lift).

1. Site Information:
Janganana Bhawan, Salt Lake, Kolkata.

(i) The tenderer should, in his own interest, visit the site and familiarize himself with the site
conditions before tendering.

General security restrictions are given as under:

a)
b)

c)

d)

g)

h)

j)

No inflammable materials including P.O.L. shall generally be stored at site of work.

The movement of trucks and vehicles will be regulated in accordance with rules and
regulations as approved by competent authorities.

The contractor shall inform in advance, the truck registration number, ownership of the
trucks, names and address of the drivers and labours for necessary action by the security
agency.

Due to the site conditions, no space for construction of go down and stay of site staff may
be allowed.

Names and addresses of labourers/staff along with identity proof and residence address
proof etc. working at site shall be furnished in advance for security verification for issue
of passes.

The labourers/staff should not be changed too frequently once the verification of the
character and antecedents in done.

As and when there will be security requirements, certain additional restrictions can be
proposed as per the requirement of the situation.

IDENTITY CARDS:-The identity cards will be issued to the workmen employed by the
contractor after proper police verification for which Contractor shall submit a list of
worker’s to be deployed on site of work. The cost of photos would be borne by the
contractor. They will be required to carry the identity- cards with them during their
working inside the building.

Due to security constraints, all the working personal may not be allowed to carry the
mobile phone or any other electronic gadgets. The instruction of security personal in this
regard shall be followed religiously.

Therefore in view of the situation explained under above paragraphs the tenderer must
visit the site and must get himself acquainted with the proposed site of work, study
specifications and conditions carefully before tendering rates. Nothing extra shall be paid
on account of compliance of any of these clauses. The hindrance due to security
constraints shall be not be accounted towards adjustment of completion time mentioned
in the tender document.

2. Safety Codes and Labour Regulations

i)

In respect of all labour employed directly or indirectly on the work, the contractor at his
own expense, will arrange for the safety provisions as per the statutory provision, B.LS.
recommendations, factory act, and workman’s compensation act. CPWD code and
instructions issued form time to time. Failure to provide such safety requirements would
make the tenderer liable for penalty. In addition the Engineer-in-charge shall be at
liberty to make arrangements and provide facilities as aforesaid and recover the cost
incurred thereon form the contractor.
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ii) The contractor shall provide necessary barriers, signals and other safety measures
wherever necessary so as to avoid accident. He shall also indemnify CPWD against claims
for compensation arising out of negligence in this respect. Contractor shall be liable, in
accordance with the Indian law and Regulations for any accident occurring due to any
cause. The department shall not be responsible for any accident occurred or damage
incurred or claims arising there form during the execution of work. The contractor to
cover the risk. No extra payment would be made to the contractor due to the above
provisions thereof.

3. Works to be arranged by the department

Unless otherwise specified in the tender documents, the following works shall also be arranged

by

the Department:

Space for accommodating all the equipments and components involved in the works. However,
arrangement to make it lockable and its watch & ward shall be made by contractor himself.
4. Works to be done by the contractor:
Unless otherwise mentioned in the tender documents, the following works shall be done by
the contractor and therefore, their cost shall be deemed to be included in their tendered cost-

w

i)
ii)

iii)

hether specifically indicated in the schedule of work or not: -

Suspenders, brackets and floor/wall supports for suspending/ supporting cable tray etc.
Painting of all exposed metal surfaces of equipments and components with appropriate
colour as per relevant part of bid document.

Making opening in the wall/floors/slabs or modifications in the existing openings
wherever provided for cable/cable tray etc. Opening in the slab/retaining walls/brick
wall etc. shall be made by means of core cutting machines only.

All electrical works including cable/wires, earthing etc. beyond power supply made
available by the department.

Making good all damages caused to the structure during installation and restoring the
same to their original finish.

Approval from Local Body as may be required as per local bye-laws. (The contractor’s
responsibility shall be limited to the work executed by him.)

5. Completeness of the tender, submission of programme, approval of drawings and

com

i)

ii)

mencement of work

Completeness of the tender:-

All sundry equipments, fittings, assemblies, accessories, hardware items, foundation blots,
supports, termination lugs for electrical connections, cable glands, junction boxes and all
other items which are useful and necessary for proper assembly and efficient working of
the various equipments and components of the work shall be deemed to have been included
in the tender, irrespective of the fact whether such items are specifically mentioned in the
tender or not.

Submission of programme:

Within thirty days from the date of receipt of the letter of award, the successful tenderer
shall submit his programme for submission of drawings, supply of equipment, installation,
testing, commissioning and handing over of the installation to the Engineer-in -charge. This
programme shall be framed keeping in view the building progress and the milestones fixed
in Schedule 'F’ Clause-5 of CPWD-7 shall be given priority.
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iii) Submission of drawings:

The contractor shall submit the details drawings/AutoCAD drawings of all E & M/
installations, cable layout plan mentioned in the estimate along with detailed calculation
sheets of technical data such as cable size calculation, electrical load details etc. as desired
by the department to the Engineer-in-Charge for approval before start of the work and after
approval of the same the supply of the materials will be initiated.

iv) Commencement of work

The contractor shall commence work as soon as the drawings submitted by him are
approved either in full or in part as the case may be.

6. Verification of Correctness of Equipment at Destination:

The contractor shall have to produce all the relevant records to certify that the genuine
equipments from the manufacturers has been supplied and erected.

7. Scope of Electrical & Mechanical Work
The work is to be executed on percentage rate basis. The cost of labor, material, tools and plants

and machinery required for executionof the whole project as per Layout plan, detailed design and

drawings/specifications as approved is within the scope of this work.

)

(ii)

The agency must study various CPWD specifications; get themselves acquainted with site
and site conditions, provision for firefighting system for various building in local byelaws,
CPCB norms and additional conditions carefully. The work shall be executed in close co-
ordination with the progress of building work.

The construction of tower shall be monolithic. So the agency has to lay conducting work and
fixall switch boxes, DBs etc. along with precast activity

The works shall be executed as per CPWD’s General specification for Electrical Works, Part-I
(Internal-2023); Part-II (External)-2023; Part-IIl (Lifts and Escalators) -2003, Part-IV
(Substation)-2013, Part-V (Wet Riser and Sprinkler System for Fire Fighting Installation)-
2020, Part-VI (Fire Detection and Alarm System)-2018, Part-VII (DG Set)-2013, Medical Gas
Pipe Line System-2022, IE Rules, Indian Standards amended up to date and as per direction
of Engineer-in-Charge. The additional conditions &specification given along with the NIT are
to be read with above and in case of any discrepancy, the following order of preference shall
be observed :-

a) General conditions, Additional conditions & specification and list of preferred makes
inNIT.

b) Local bye laws

c) CEA regulations on measures relating to safety and electric supply 2010

d) National Building code 2016

e) ECBC 2017

f) CPWD general specifications for electrical works amended up to date
g) National electrical code 2011 amended up to date

h) Relevant BIS standards as modified up to date

(Note: The higher specifications / stringent conditions among the above shall be
followed).

(iii) All the equipment’s shall be delivered with (i) Manufacturer’s test certificate, (ii)

Manufacturer’s technical catalogues and Installation / Instruction (0O&M) manuals.
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(iv) The design layout plans / drawings / other documents pertaining to E & M services shall
have tobe submitted for approval and got proof checked by an institute of repute as defined
/mentionedin the bid-document within the time period as specified in the table of mile stone.

(v) Inspection Before Dispatch:
(@) All major equipments such as Transformer, HT Panel, LT Panel with incomer as ACB or
MCCB more than 200amp., Bus Trunking, poles (if quantities is more than 100 nos.), etc.
shall be tested at manufacturers premises.

(b) All Routine Tests shall be conducted before dispatch of equipments. No equipment shall
be dispatched out from the manufactures premises before such tests are conducted and
test result recorded. These test certificates shall be given along the supply of
equipments. The Engineer In-charge shall, if he so desires inspect and witness the pre-
delivery tests. For this purpose, the agency shall give 15 day advance notice. Agency shall
arrange for inspection of the department. Department shall bear expenses of its officials
for inspection as far as traveling, boarding and / lodging is concerned. However, the
inspection shall be done at the discretion of the department without any cost implication
but Routine Test &Type Test Certificates shall have to be submitted for equipments.

(c) Prior to dispatch, all equipments shall be adequately protected & insured for the whole
period of transit, storage and erection against corrosion and incidental damages etc. from
the effect of vermin, sunlight, rain, heat and humid climate.

(vi) Procedure for Approval of Materials, Shop Floor Drawings and Commencement of

Work

Within the time specified in table of milestone, the contractor shall submit following

documentsfor approval.

(i) List of makes & Model numbers of all items of equipments and accessories each
sub Head of work. Sample of material wherever desired by Engineer in
charge/required.

(i)  Catalogues of the equipment’s to be supplied.
(iii)  Shop floor drawings of each packages/ Sub work separately for approval.

It is the responsibility of the tenderer to get the makes, models and shop floor drawings
approved by the Engineer -In-charge before placing of order.

(vii) Insurance:

The agency shall include storage cum erection insurance including third party insurance
right from the storage to commissioning and handing over of various equipments. In
insurance, the beneficiary shall be Engineer -In-charge at the cost of the agency. All insurance
which the agency is required to enter into under the contract shall be affected any authorized
generalinsurance company and the agency shall produce the policies of insurance. In case
of any delayin Installation, Testing, Commissioning & handing over, the insurance cover will
be suitably extended by the contractor at his own cost.

(viii) Remedy of Failure to Insure:
If the agency fails to effect and keep in force the insurance referred to in the preceding sub-

clause the department may affect and keep in force any such insurance and pay such premium
as may be necessary for that purpose and from time to time deduct the amount, so paid by the
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department, from any money due or which may become due to bids or recover the same as
debit from the agency’s bill.

(ix) Quality of Material and Workmanship:

All parts of the equipment shall be of such design, size and material so as to function
satisfactorily under all rated conditions of operation. All components of the equipments
shallhave adequate factor of safety. The work of fabrication and assembly shall conform to
sound engineering practice and on the basis of “Fail Safe Design”. The mechanical parts subject
to wear and tear shall be easily replaceable type. The construction of the equipments shall be
such as to facilitate easy operation, inspection, maintenance and repairs. All connections and
contacts shallbe designed to minimize risk of accidental short circuits caused by animals, birds
and vermin etc. All identical items and their component parts should be completely,
interchangeable including spare parts.

(x) Inspection and Testing at Site:
(i) The installation shall be subject to necessary inspection during every stage of erection,

by the Engineer In-charge or his authorized representative. The successful bidder shall
provide all facilities and assistance for the purpose.

(i) The completed installation shall be inspected and tested by the Engineer-in charge in
the manner as will be laid down by him, in consultation with the agency.

(iii) All instruments and facilities necessary for the tests shall be provided by the agency.

(xi) Make in India Policy:-
The MGPS work shall fully comply to Public Procurement (preference to make in India) Order
(PPP-MII order) 2017 issued by DPIIT and corresponding notifications issued by concerned
nodal ministry/department as amended up to the last date of receipt of tenders.

(xii) Completeness of Work:
(i) The installations shall be completed in all respects and put in to operation even where

certain details have not been mentioned / left out in these specifications.

(i)  All electrical & mechanical fittings / fixture / appliances, to be provided for the work,
where BEE certification is available should have either 5-star rating (of BEE) or ECBC
Plus. Since, the proposed construction is for GRIHA Rating Three, all fittings and
fixtures of minimum requirement required for the GRIHA Rating Three shall be
provided.
(iii)  SLD of all installations shall be prepared in color print, got laminated in suitable size
and displayed suitably at respective plant room etc.
The CPWD specifications are available at CPWD website “cpwd.gov.in”. The department shall
not be responsible for the lack of knowledge and also the consequences thereof to the
Contractor. The information and data mentioned in the tender document have been
furnished in good faithand for general information and guidance only. If the data or
information furnished in tender document is different from data / drawing after Preparation
of architectural drawings, design approved for construction, the Engineer-in-Charge in no
case shall be held responsible for any accuracy thereof and / or interpretations or
conclusions drawn therefrom by the Contractor. All consequences in this regard shall be
borne by the Contractor and no claim from the Contractor, whatsoever, shall be entertained
by the department. It is presumed that the Contractor has satisfied himself for all possible
contingencies, situations, bottlenecks and acts of coordination, which may be required
between different agencies.
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(xiii) Incidental Charges:

All incidental charges of any kind including cartage, storage, wastage and safe custody of
material etc. shall be borne by the Contractor.

(xiv) Quality Assurance:

The Contractor shall make available, on request from the Department, for record, copies of
invoices, challans, cash memos, receipts and other certificates, if any, vouchers towards the
quantity and quality of various materials procured and the same shall be kept in record.
These shall also provide information on the name of the manufacturer, manufacturer’s
product identification, manufacturer's instructions, warning, date of manufacturing and test
certificates from manufacturers for the product for each consignment delivered at site, shelf
life, if any, for the department to ensure that the material have been procured from the
approved source and ofthe approved quality, as directed by the Engineer-in-Charge. Day to
day account of receipt ofsuch material shall be maintained at site of work and shall be
regulated by the department. Nothing extra shall be payable on this account.

(xv)Storage of Materials:
Storage and safe custody of all materials shall be the sole responsibility of the Contractor.
Nothing extra shall be payable on this account.

(xvi) Quality Control and Testing Of Materials:

(i) Only articles classified as first quality by the manufacturers shall be used unless
otherwise specified. The Engineer in charge may relax the condition regarding testing
if the quantityof the materials required for the work is small. In all cases proof of
procurement ofmaterials from authentic manufacturers shall be provided by the
contractor to the entire satisfaction of Engineer-in-charge. All materials equivalent to
the one specified should be got approved by the Engineer-in-charge before using the
said materials in the work.

(i) If the department desires to send any samples of materials for testing in a accredited
laboratory, the Contractor at his own expense shall supply all materials, labour for
preparing and testing samples as required by the Engineer-in-Charge. The testing shall
be carried out in the presence of the representative of the Engineer- in- Charge. The

transportation and testing charges shall also be borne by the contractor.

(iii) The testing plan for quality control for material/equipment shall be as per CPWD
QualityAssurance Policy and checklist for E&M services-2016.

(xvii) No foreign exchange shall be made available by the department for importing
(purchase) of equipments, plants, machinery, materials of any kind. No delay and no claim of
any kind shall be entertained from the Contractor on account of variation in the foreign
exchange rate and/or any Custom duties / charges or any other levies.

(xviii) No Waiving Of Legal Rights and Powers:

The Engineer-in-Charge shall not be precluded or stopped from taking any measurements,
and framing of estimates or detaining any certificates made either before or after the
completion and acceptance of the work and payment, from showing the true amount and
character of the works performed and materials Furnished by the Contractor and from
showing that any such measurements, estimates or certificates untrue or incorrectly made
and that Engineer-in-charge shall not be precluded or stopped from recovering from the
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Contractor such damages as it may be sustained by reasons of his failure to comply the terms
and conditions of the contract.

(xix) The tenderers shall take into account the element of wastage(s) those are likely to be
there in all elements of the work and quote his price, taking that into account. The tenderers
shall study all the items from the point of view of wastage(s), which are likely to take place.

(xx)Power supply and water supply.

Power supply required for construction; testing & commissioning shall have to be arranged

by the bidder. Water required for testing of equipment’s is also in the scope of agency.

(xxi) Extent of Work

The work shall comprise of entire labour including supervision and all materials necessary
tomake a complete installation and such tests and adjustments and commissioning, as may be
required by the department. The term complete installation shall not only mean major items
ofthe plant and equipments covered by specifications but all incidental sundry components
necessary for complete execution and satisfactory performance of installation with all layout
charts whether or not those have been specifically mentioned in bill of quantity in the tender
document. The decision of the engineer-in- charge in the matter shall be final and binding
uponthe contractor.

The description of E &M service & specification are given in general but they are not exhaustive
i.e. does not mention all the incidental works required to be carried out for complete execution
of the item of work. The work shall be carried out, all in accordance with true intent and
meaning of the specifications and the drawings taken together, regardless of whether the same
may or may not be particularly shown on the drawings and/ or described in the
specifications, provided that the same can be reasonably inferred there from. There may be
several incidental works, whichare not mentioned in the contract document/specifications but
will be necessary to complete the item in all respect. All these incidental works/ costs which
are not mentioned, but are necessaryto complete the work shall be deemed to have been
included in the overall amount quoted by the contractor for various components of work. Being
EPC Contract no adjustment of rates shall be made for any variation in quantum of incidental
works due to variation/change in actual working drawings. Also, no adjustment of rates shall
be made due to any change in incidental works orany other deviation in such element of work
(which is incidental to the items of work and are necessary to complete such items in all
respects) on account of the directions of Engineer-in- charge. Nothing extra shall be payable on
this account.

(xxii) Supervision of Work:
The Contractor shall depute Site Engineers & skilled/qualified workers as required for the

work as per the documents required in technical bids. He shall submit organization chart
along detailsof Engineers and supervisory staff. The Contractor shall also furnish list of
persons for specialized works to be executed for various items of work. The Contractor shall
identify and deploy key persons having qualifications and experience in the similar and other
major works, as per the field of their expertise. If during the course of execution of work, the
Engineer-in-Charge is of the opinion that the deployed staff is not sufficient or not well
experienced; the Contractor shall deploy more staff or better-experienced staff at site to
complete the work quality and in stipulated time limit.

(xxiii) Cooperation with Other Agencies
The successful tenderer shall ensure proper coordination between various associate

contractors executing the work of different E&M services in the construction of buildings, if
any, and exchange freely all technical information so as to make the execution of this
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work/contractsmooth. No remuneration should be claimed from the department for such
technical cooperation. If any unreasonable hindrance is caused to other agencies and any
completed portion of the work has to be dismantled and re-done for want of cooperation and
coordination by the tenderer during the course of work, such expenditure incurred will be
recovered from the successful tenderer ifthe restoration work to the original condition or
specification of the dismantled portion of thework was not undertaken by the tenderer
himself.

(xxiv) Painting

This shall include cost of painting of the entire installation. The major equipments shall be
factory final finish painted. The agency shall be required to do only touching to the damages
caused to the painting during transportation, handling & installation at site, if there is no major
damage to the painting. However hangers, supports etc. of bus trunking shall be painted with
required shade including spray painting with two coats of anticorrosive primer paint at site.

(xxv) Guarantee

All equipments shall be guaranteed for a period of 12 months, from the date of taking over the
installation by the department/Client, against unsatisfactory performance and/or break
down due to defective design, workmanship or material. The equipments or components, or
any part thereof,so found defective during guarantee period shall be forthwith repaired or
replaced free of cost, to the satisfaction of the Engineer-in- Charge. In case it is felt by the
department that undue delay is being caused by the contractor in doing this, the same will be
got done by the department at the risk and cost of the contractor. The decision of the Engineer-
in-charge in this regard shall be final & binding on the contractor.

(xxvi) Guarantee regarding LED light fixtures

(xxvii)

The 5 years guarantee shall be furnished by the agency from the OEM/Authorized dealer of
the LED fixtures/fittings. The guarantees shall be submitted before final payment and shall
not in any way limit any other rights to correct which the Engineer-in-charge may have under
the Contract. In addition to above, 5% (five percent) of the cost of total LED light fixtures
shallbe withheld from the bills towards guarantee as per decision of Engineer-in-Charge
whose decision will be final and binding. This amount to be withheld towards guarantee shall
be in addition to the other amounts to be withheld as mentioned elsewhere in the contract
agreement. However, one-fifth (1/5) of this withheld amount would be released after every
year from the date of completion of the work, if the performance, as required, is satisfactory.
If any defects is noticed during the guarantee period, it shall be rectified by the Contractor
within seven days of issue of notice to the Contractor to the satisfaction of the Engineer-in-
charge. If not attended to, the same shall be got done through other Contractor at the risk and
cost of the Contractor and the cost, which shall be final and binding on the Contractor, shall be
recovered from the amount withheld towards the guarantee as mentioned above or any other
amount due to the Contractor. However, the amount withheld as guarantee can be released in
full, if irrevocable bank guarantee, from a Schedule/Nationalized Banks, of the same amount,
for the guarantee period is submitted by the Contractor in favour of Engineer-in-charge. The
defects, if any, shall be rectified, retaining the same aesthetics and other functional parameters
of the original work.

Undertaking from OEM for specialized E&M works:
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The agency shall submit an undertaking from the OEM regarding

(@) That OEM will unconditionally support technically throughout the execution of contract as
well as for Maintenance/ Comprehensive Maintenance Contract for the useful life of
thesystem, and

(b) The OEM will provide all the spares required for healthy functioning of the equipment for at
least five years from the date of completion of the project.

(xxviii) Approval from local authorities
(@ The contractor / consultant shall submit all details all details and carryout liaison /
coordination work with agencies for obtaining NOC / approval for 11 KV / 33 KV electric sub-
station / approval of electrical load / release of load / load sanction for each flat / premises.
Similarly, the contractor shall obtain NOC / approval from pollution control board or any
other authority as reqd.
(xxix) Training
The scope of works includes the on job technical training of two persons of department at site.
Nothing extra shall be payable on this account.

(xxx) Erection Tools
No tools and tackles either for unloading or for shifting the equipments for erection purposes
would be made available by the department. The successful tenderer shall make his own
arrangement for all these facilities.

(xxxi) Care of the Building
Care shall be taken by the contractor while handling and installing the various equipments and
components of the work to avoid damage to the building. He shall be responsible for repairing

all damages and restoring the same to their original finish at his cost. He shall also remove
at hiscost all unwanted and waste materials arising out of the installation from the site of work.

(xxxii) Foundation of all equipment’s as per recommendations of OEM, Anti vibration isolators etc as
required shall be provided

(xxxiii) Table and chair etc required for installing/placing any Hardware like computer/software
including providing any facility for operation of such devices shall be provided

(xxxiv) Minor building works necessary for installation of equipments, foundation, trench for fuel line
& cable, making of opening / core cutting in walls or in floors and restoring those to their original
condition/finish and necessary grouting etc. as required shall be done by the agency.

(xxxv) All support for exhaust & water pipes, chimney, bus trunking, cables, anti- vibration pads etc.
as reqd.shall be provided necessary.

(xxxvi) All electrical work and neutral earthing, body earthing, control and instrument wiring,
requiredfor any E&M equipment shall be as per good engineering practice.

(xxxvii) Scaffoldings & any other T & P required for execution, testing and commissioning of work
shall be arranged by the contractor and is included in the cost of work tendered by the contractor.

(xxxviii) In case, the EIA (Environmental Impact Assessment) require any increase in the
capacity of equipments, the same shall be executed by the contractor with no extra cost.
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(xxxix) Terms of Payments:-

10.

11.

12.

Following payment terms shall be applicable.

i) No advance payment shall be made.
ii) Following percentage of contract rates shall be payable against the stage of work
shown herein:
S.No. | Stage of Work Payment Terms
1 After initial inspection (wherever specified) and 70%
delivery at site in good condition on pro-rata basis
2 On completion of installation in all respect on prorata 20%
basis
3 On testing, Commissioning, Obtaining Clearance from 10%

Local Body and handing over to the department for
beneficial use

8. Electrical works shall be executed by the agency having valid electrical contractor license and

specialized electrical & mechanical works by specialized agencies of respective specialized works
and having experience in similar works or authorized service providers of respective specialized
works. If the main agency is not having valid electrical contractor license and not having experience
of similar specialized E&M works then the main agency shall have to associate agency having valid
electrical contractor license for electrical works and specialized agencies for specialized E&M
works. The main agency will submit necessary relevant papers in respect of electrical license,
experience of similar specialized E&M works to the Engineer-in-Charge of minor component
through Engineer-in-Charge major component for approval of associate agencies by competent
authority of the department (CPWD) as per provision given in CPWD works manual’2022 for
association of agencies.
Terminology:
The definition of terms used in these specifications shall be in accordance with relevant IS.
Taxes and Duties
The tender is for entering into percentage rate works contract. The rates shall be inclusive of all
taxes, duties, levies, cess, packing, transportation, handling etc. Statutory deduction of GST as
applicable shall be made at source from each running /final bill payment. A certificate of TDS shall
be issued by the department to the contractor.
GST and all other tax/cess as applicable shall be payable by the contractor and Govt. will not
entertain any claim what so ever in respect of the same.
Dismantle material shall be retained by the contractor under buy back and nothing shall be paid
extra on account of dismantling.

Assistant Engineer (E),

KCESD-I, CPWD,
Kolkata-64
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Additional Terms And Conditions (Internal E.I)

1. The work shall be carried out strictly in accordance with CPWD specification for electrical works
2023 (Internal) and 2023 (External) and as amended up to date and in accordance with Indian
Electricity Rules, 1956, India Electricity Act, 2003 as amended up to date and as per instructions
of the Engineer-in-Charge.

2. All the material to be used on this work by the contractor shall be approved from the Engineer-

in-Charge in advance before installation at the site.

3. The contractor shall initially submit the drawing/sketch/layout of the proposed work to EIC,
which shall be approved by EIC after due examination. The contractor shall then start the work
as per approved layout.

4. All damages done to the building during the execution of electrical work shall be the
responsibility of the contractor and the same will be made good immediately at his own cost to
the satisfaction of the Engineer-in-Charge. In case, the repair is not satisfactory, the department
will get it rectified &any expenditure incurred by the department in this condition shall be
recovered from the contractor and decision of the Engineer-in-charge about recovery shall be
final & binding on the contractor.

5. The bad workmanship will not be accepted and defects shall be rectified at contractor’s cost to
the satisfaction of the Engineer-in-Charge. The program of electrical works is to be coordinated
in accordance with occupants of the building as well as with civil works.

6. All the debris of the electrical works should be removed and the site should be cleared by the
contractor immediately after the accruing of debris daily. Similarly, any rejected material should
be immediately cleared off from the site by the contractor.

7. The contractor or his engineer is bound to sign the site order book as and when required by the
Engineer-in-Charge and to comply with the remarks therein.

8. The contractor shall make his own arrangement at his own cost for Electrical/ General tools and
plants required for the work.

9. Main board and main distribution board: - The contractor shall have to get the sample approved
before the whole lot is brought to site and it shall include all inter connections etc. The main
board, distribution board shall be properly labeled.

10. The rates tendered should be inclusive all taxes and duties. Statutory deductions at source shall
be made while releasing payment through running/final bills as applicable. A certificate
specifying the rate and amount of deduction shall however issue by the department.

11. The entire installation shall be at the risk and responsibility of the contractor until these are

tested and handed over to the department. The watch & ward is the responsibility of the
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contractor till handing over. In case of any loss due to theft, the same shall be made good by the
contractor on its own expenses

12. Notwithstanding the schedule of quantities, all items of interrelated works considered
necessary to make the installation complete and operative are deemed to be included, shall be
provided by the contractor at no extra cost.

13. The connection, inter connection, earthing and inter earthing shall be done by the contractor
wherever required and nothing extra shall be paid on this account.

14. Nothing extra shall be paid for inter connections with thimbles/Wires/Tapes strips etc. used on
the work.

15. The contractor has to make his own arrangements for stores and watch and ward and no extra
claim for this will be entertained.

16. The wiring and conduit route shall be marked by the contractor in the drawing first, and shall be
got approved from the Engineer-in-charge.

17. Make of MCB/MCCB shall be the same as the make of MCB DB as per approved make of list.

18. The contractor shall on demand by the Engineer-in-charge, furnish the proof to the satisfaction
of Engineer-in-charge regarding purchase of Wires, Modular switches & accessories, MCBs
MCBDB, MCCB, LED fitting and accessories and other items, from the manufactures authorized
outlets.

19. Cutting of brick walls shall be done with due care. All repairs and patch works shall be neatly
carried out to match the original finish and to the entire satisfaction of the Engineer in Charge.

20. All the sub main and circuits wiring includes loose wire for connections inside switch boxes and

MCB DBs. No payment for these loose wires shall be made.

21. The connection between incoming switch/isolator and bus bar shall be made with suitable size
of thimble and cable at no extra cost.

22. Copper conductor of insulated cables of size 1.5 Sg.mm and above shall be stranded and
terminals provided with crimped lugs.

23. All hardware items such as screws, thimbles, GI wire etc. which are essentially required for
completing an item as per specification will be deemed to be included in the item even when the
same have not been specifically mentioned.

24. Any conduit which is not be wired by the contractor shall be provided with GI fish wire for
wiring for some other agency subsequently. Nothing extra shall be paid for the same.

25. While laying conduit, suitable size junction boxes shall be provided for pulling the wire as per
the decision of the Engineer-in-Charge-

26. The make of the materials have been indicated in the list of preferred makes. No other makes

will be acceptable. The materials to be used in the work shall be got approved by the Engineer
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in Charge/his representative before its use at site. The E-in-C shall reserve the right to instruct
the contractor to remove the material which, in his opinion, is not acceptable.

27. Where switches/sockets/regulator/telephone/TV/internet outlets are to be provided, the same
shall be of only one make.

28. The materials used in the work shall be of preferred make as per Annexure-A.

29. Defect Liability Period: All the installations shall be guaranteed for a period of 12 months from
the date of completion. Any defective materials and equipment shall be replaced free of cost at

the direction of the Engineer-in-Charge.

Assistant Engineer (E)
KCESD-I, CPWD
Kolkata-64
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Annexure-I

List of Acceptable Makes of Electrical Items

Name of Work: MOEI & fans i/c compound light , RMO pump sets, DG Set, sub- station, lift, AC

Machine, Fire fighting system at Janaganana Bhawan (CENSUS), Salt Lake City, Kolkata during
year 2026-27. (SH: AMC of 2 no. Passenger Lift).

S.No. | DESCRIPTION MAKES

1. Lift spare items As per OEM i.e. M/s KONE Elevators private limited

2. Any other As specified by Engineer-in-Charge or its authorized
representative.

Assistant Engineer (E)
KCESD-I, CPWD
Kolkata-64
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SCHEDULE OF WORK

Name of work: MOEI & fans i/c compound light , RMO pump sets, DG Set, sub- station, lift, AC Machine,
Fire fighting system at Janaganana Bhawan (CENSUS), Salt Lake City, Kolkata during year 2026-27. (SH:
AMC of 2 no. Passenger Lift)

S1L.No

Description of Items

Qty

Rate

Unit

Amount

Remark

1

Comprehensive maintenance of 2 nos.
passenger Lift (G+7) of make Escon Elevators
pvt Ltd (Lift no WBA1211 & WBA1212 )
installed at Janagana bhawan office including
periodic maintenance, Routine Maintenance
and breakdown maintenance.

12.00

Months

34040.00

408480.00

MR

TOTAL

408480.00

Assistant Engineer(E )
KCESD-I, CPWD
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P wie At faur

CentralPPublic Works Department

ﬁ'ﬁa'\q@"

NIT No.: 122 /AE-E-1/KCED-3 /CPWD/2026-27

Name of Work:- MOEI & fans i/c compound light, RMO pump sets, DG Set, sub- station, lift, AC
Machine, Fire fighting system at Janaganana Bhawan (CENSUS), Salt Lake City, Kolkata during
year 2026-27. (SH: AMC of 2 no. Passenger Lift).

PRICE BID

SHER BT

Name of the Contractor

Percentage above
Estimated cost in Rs. or below the
estimated cost

Sl. Name of
No. | component

% in

. Total Cost
Figures

As per NIT

GRAND TOTAL Rs. 4,08,480.00 /-
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