GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

Notice Inviting e-Tender

NIT NO : 106/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27

The Executive Engineer (E), Mumbai-1I, CPWD, Mumbai-37 invites on
behalf of the President of India , online Percentage rate bids in two bid
system from eligible CPWD enlisted contractors of appropriate Class,
Specialized Agencies and OEM for the following work.

Name of Work : Replacement of existing KONE Make Outlived Bed lift
of G+4 floor with new lift in the AIIPMR Hospital,

Mumbai.

Estimated Cost : Rs. 50,78,996.00 /-

Earnest Money : Rs. 1,01,580/-

Period of Completion: - 05 (Month)

Last date and Time of Submission of Bid :- 16/11/2026 Up to 3.00 P.M.

Executive Engineer (E)
For & On Behalf of President of India
Mumbai-ll (MCED-IV), CPWD, Mumbai 37

The bid forms and other details can be obtained from the website www.etender.cpwd@gov.in
or https://eprocure.gov.in/ or www.cpwd.gov.in

Note: Applicants are advised to keep visiting the above-mentioned Web-sites from time to
time (till the deadline for bid submission) for any updates in respect of the tender documents,
if any. Failure to do so shall not absolve the applicant of his liabilities to submit the
applications complete in all respect including updated thereof, if any. An incomplete
application may be liable for rejection.



PART - A

GENERAL INFORMATION



INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART

OF BID DOCUMENT

The Executive Engineer (E), Mumbai-Il (MCED-IV), CPWD, B wing, 2nd Floor, New

Office Building, CGS Colony, Sector-7, Antop hill,

Mumbai-37, e-mail ID

eeemced4@rediffmail.com on behalf of President of India invites online Percentage rate
bids in two bid system from eligible CPWD enlisted contractors of appropriate Class,
Specialized Agencies and OEM for the following work :-

Sr. Description Details
No.
1. | NIT No.: - 106/EE(E)/Mumbai-II (Erstwhile MCED-
1V)/2026-27
2. | Name of Work Replacement of existing KONE Make Outlived Bed lift
of G+4 floor with new lift in the AIIPMR Hospital,
Mumbai.
3. | Estimated cost: - Rs. 50,78,996.00 /-
4. | Earnest Money: - Rs. 1,01,580/-
(The EMD shall be made/ issued only from the
account of bidder/tenderer submitting the
bid/Tender. EMD /issued from the account other than
that of the bidder/ tenderer submitting the bid, shall
not be accepted.)
5. | Period of completion: - 05 (Month)
6. | Date and Time of submission of | Before Pre-bid Conference latest by 15.00 hrs on
queries by email to the Executive | g5/10/2026
Engineer (E), Mumbai-Il, CPWD,
Antop Hill, Mumbai-37.
(email address:
eeemced4@rediffmail.com)
7. | Date & Time for Pre-Bid| 06/11/2026 15:00 hrs
Conference
8. | Last date of online submission To be submitted during office hours within a week
of bid, copy of receipt of from the date of opening of Price Bid. In case the last
deposition of original EMD and day happens to be closed holiday, these documents
other documents as specified in | shall be submitted on the next working day.
the bid document




9. | Date & Time of Opening of 16/11/2026 After 3:30 PM
Eligibility Bid
10.| Date of Opening of Price Bid Shall be intimated separately after Technical Bid

Eligibility Criteria :

) Contractors who fulfil the following requirement shall be eligible to apply. Joint ventures are
not accepted.

* Criteria mentioned at I(a) below is applicable for both CPWD enlisted, non-CPWD
Contractors & Specialized Agency/OEM.

* Criteria mentioned at I(b), I(c) and I(d) below are applicable only for non-CPWD
Contractors/Specialized Agency/OEM.

a) Experience of having successfully completed Similar Works during the last 7 years
(Applicable for CPWD enlisted as well as Non-CPWD contractor): -

The bidders should have successfully completed the following Similar Works in their own
name/firm in Central Government / State Government / PSUs / Autonomous body during
last seven years ending the previous month of last date of submission of tender as given
below with completion certificate issued by an officer not below the rank of Executive
Engineer or equivalent of a Govt. Department/ PSU / Autonomous body, duly attested. Full
credentials of the project authorities e.g. e-mail ID, complete postal address, Phone no.
etc. are required for verification purposes.

1) Three similar completed works each costing not less than Rs. 20,31,598.40 /-.
OR

2) Two similar completed works each costing not less than Rs. 30,47,397.60 /-.
OR

3) One similar completed work costing not less than Rs. 40,63,196.80 /-.

Note:

(i) Each Similar Work shall mean "SITC of Passengers/Bed Lift. The Similar Work can
be exclusively a Lift work or part of a building work including SITC of Lift”.

(ii) In addition to requirement at (i) above, at least one of the Similar Work should have
SITC of at least 01 (One) No. 13 Passenger Lift/Bed Lift.

(iii) The value of executed Similar Works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum calculated from
the date of completion to previous day of last day of submission of tenders.




(iv) The bidder has to conclusively establish the execution of the Similar Work
mentioned at (a) above by submitting the completion certificate indicating the same
or by uploading the abstract of Final bill passed and paid, showing the execution of
Similar Work and amount thereof.

(v) The bidder shall scan and upload the details of Similar Works in Form C at
Completion / Performance Certificate as per Form D.

(vi) The bidder shall upload an Affidavit for non-execution of eligible similar work(s)
through another contractor on back-to-back basis or subletting basis, as per
Annexure IV.

Eligible CPWD Enlisted Contractor who does not possess the above eligibility criteria
mentioned at I(a) above, will be required to associate Specialized Agency/OEM who
fulfils the above Eligibility Criteria and shall submit the supporting documents in
respect of Note : (i) to (vi) above along with the Performance Guarantee, after the
acceptance of Tender, for approval by Engineer-in-Charge. In this regard, bidder will
have to upload an Undertaking as per Annexure VII.

b) Certificate of Financial Turn over:

Bidder should have had Average Annual Financial Turnover of Rs. 16.09 Lakh during the last three
years ending 31st March 2026 (Scanned copy of Certificate from Chartered Accountant with
Unique Document Identification Number (UDIN) to be uploaded). The value of annual turnover
figures shall be brought to the current value by enhancing the actual turnover figures at simple
rate of 7% per annum calculated from the date of completion to previous day of last day of
submission of tenders. (Note: There is no need to upload entire voluminous balance sheet). Year
in which no Turnover is mentioned, would also be considered for working out the Average (Scan
copy of original in Form A to be uploaded).

¢) Profit/Loss: Should not have incurred any loss (profit after tax should be positive) in more
than two years during the last five years ending 31st March 2026 duly certified and audited
by the Chartered Accountant. (The balance sheet in case of Pvt./ Public Ltd. Company
means its Standalone finance Statement and Consolidated financial statement both) (Scan
copy of original in Form A to be uploaded).

d) Bankers Certificate / Net Worth Certificate: -

Should have a Banker's Certificate from a commercial Bank for Rs. 20.31 Lakh or Net Worth
certificate from CA with Unique Document Identification Number (UDIN) of minimum
amount of Rs. 5.07 Lakh (Scanned copy of original to be uploaded in Form B.

e) The bidder should not have been barred/blacklisted by the Central Government/State
Government or any Entity controlled by it, from participating in any tender and the bar
subsists as on the due date, such bidder would not be eligible to submit the bid. If it comes



to the notice of the NIT Authority during tender process or after award of the work regarding

blacklisting/debarment of the bidder, then bid of such bidder will be rejected summarily and
EMD/PG shall be stand forfeited.

II) The bidder shall submit an Undertaking regarding Association with eligible OEM as per
Annexure VI.

IIT) The lowest bidder (Successful bidder) shall submit an Undertaking/MoU with eligible OEM of
LIFTs for execution of works as per Annexure-V.

IV) The LIFT Manufacturer (OEM) should fulfil the following Criteria :-

1.

The Lift Manufacture shall comply with BIS standards, duly certified by the Manufacturer
itself.

The Manufacture shall be compliant to the Public Procurement (Preference to Make in
India), Order 2017 (as amended from time to time) issued by the Department of Industrial
Policy and Promotion (DIPP), Ministry of Commerce and Industry.

The Lift Manufacturer should have experience of successful completion of Similar Works
as per I(a).

The Manufacture shall furnish an undertaking regarding availability of spares for the entire
life of Lifti.e. 15to 20 years.

The complete lift installation including its components, safety devices, various types of
controls etc. testing, inspection, operation & maintenance shall confirm to relevant
Codes, Standards, code of practices, guidelines, safetyrules, inspection manual (s), rules
issued by Bureau of Indian Standards amended up to date, lift standard tests as outlined
in IS:17900 and other related standards IS:17900 as amended up to the last date of
receipt of tenders. The intending bidders shall certify thatthey have all lift testing facilities
in their factory/workshop and upload the same with bid documents.

The Controller (Microprocessor Based) shall be of Lift OEM only; 3™ Party shall not be
accepted.

Quality Standards shall confirm to IS/ISO-9001:2015

The Fire rating of Car door and landing door shall be as per NBC-2016 & must submit valid
certificate by an independent NABL accredited Laboratory. CNC Machine for fabricate
doors must be in-house and certificate of list of Machinery shall be provide by

OEM.

The Down time of installed Lifts, which are being maintained by the manufacture shall not
be more than 8 hours (average) in case of minor faults and 7 days (average) in case of
major faults in last one year. The data to be considered shall be for last financial year and
letter of confirmation from Engineer-in-Charge of existing installed lift by officer.



1.

10. All landing and Car Door panels must be minimum 1.5 mm thickness SS 304 material and
no cladding material should get used Solid Material.

11. The OEM shall have its own fully equipped Service Centre at the lift installation location
OR within a periphery of 100 Km.

12. The Service Centre shallbe equipped with 24x7 hour loT (Internet of Things) & Cloud based
online Monitoring System (24x7 Connected Services) & shall be fully equipped with all
required equipment’s, tools & lift spare parts required in case of breakdown.

13. The Lift Manufacturer (OEM) must have manufactured and executed the work of SITC of

Passenger Lift / Bed Lift.

General Information :-

The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the
documents required.

Information and Instructions for bidders posted on website shall form part of bid document.

The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website
www.etender.cpwd.gov.in free of cost.

But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineerinviting bids or division office of any Executive Engineer, CPWD within the
period of bid submission and uploading the mandatory scanned documents such as Demand
Draft or pay order or Banker’s Cheque or Deposit at call Receipt or Fixed Deposit
Receipts and Bank Guarantee of any scheduled Bank towards EMD in favor of Executive
Engineer as mentioned in NIT, receipt for deposition of original EMD to division office of
any Executive Engineer, CPWD and other documents as specified.

The bid can only be submitted after deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD within the period of
bid submission. (The EMD document shall only be issued from the place in which the office
of receiving division office is situated) and uploading the mandatory scanned documents
such as Insurance Surety Bonds, Account Payee Demand Draft or Banker’s Cheque or Fixed
Deposit Receipts or / and Bank Guarantee (for balance amount as prescribed) from any of the
Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT, receipt
for deposition of original EMD to Division Office of any Executive Engineer, CPWD and other
documents as specified.
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11.

A part of earnest money (EMD) is acceptable in the form of bank guarantee also. In such
cases, 50% of earnest money or Rs. 20 Lakh whichever is less, will have to be deposited in
shape prescribed above and balance can be accepted in form of Bank Guarantee issued
by a Commercial bank. The bank guarantee submitted as a part of Earnest Money shall be
valid for a period of six months or more from the last date of submission of bid.

The EMD shall be made/ issued only from the account of bidder/tenderer
submitting the bid/Tender. EMD //issued from the account other than that of the
bidder/ tenderer submitting the bid, shall not be accepted.

Those contractors not registered or have not updated their profile on the website mentioned
above, are require to get registered/ update their profile beforehand. The necessary training
materials including the videos with step-to-step process are available on download section
of https://etender.cpwd.gov.in.

The intending bidder must have valid class-lll digital signature certificate with encryption key
(combo type) to perform any operations/ transections on the e-tendering portal/ website and
the bidder should download and install the em-Signer on their system as per instructions
available on download section of https://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of
bids, he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format or PDF format.

Contractor must ensure to quote rate in percentage form. The column meant for quoting rate
in % figures appear in yellow color and the moment rate is entered; it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”. Therefore, if any cellis left blank and no rate is quoted
by the bidder, rate of such item shall be treated as “0” (Zero).

However, if a tenderer quotes nil rates against each item in item rate tender or does not quote

12.

13.

any percentage above/below on the total amount of the tender or any section / sub head in
percentage rate tender, the tender shall be treated as invalid and will not be considered as
lowest tenderer.

The Eligibility Bid shall be opened first on due date and time as mentioned above. The time
and date of opening of financial bid of contractors qualifying the Eligibility Bid shall be
communicated to them at a later date.

Pre-bid meeting shall be held with the intending bidders in the office of The Executive
Engineer (E), Mumbai-ll (MCED-IV), CPWD, B wing, 2nd Floor, New Office Building,
CGS Colony, Sector-7, Antop hill, Mumbai-37 at 11:00 AM on 06/11/2026 to clear the



doubt of intending bidders, if any. Bidders should send by email all queries, before pre-bid
conference to the office of EE (E), Mumbai II latest by 11: 00 PM on 06/11/2026. After pre-
bid conference, all modifications/ addendums/ corrigendum issued regarding this bidding
process, shall be uploaded on website only if felt necessary by the department. If situation
arises, the terms & conditions, schedule of quantities are likely to be modified after the
outcome of Pre-bid conference. Therefore, it is mandatory for the bidder to see the final bid
document after the pre-bid conference and above uploaded modifications / addendums /
corrigendum on the website and accordingly quote the percentage rate in the financial bid
before the last date & time of submission of bid.

14. The departmentreserves therighttoreject any prospective application without assigning any
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if
too many bids are received satisfying the laid down criterion.

15. Physical submission of documents by lowest bidder.
Self-attested copy of all the scanned and uploaded documents as specified in NIT/ CPWD-6,

anywhere in the NIT shall have to be submitted by the lowest bidder only along with Original
receipt of deposition of EMD within a week in the office of tender opening authority. (The
week includes the day of opening of bid).

16. Itis mandatory to upload scanned copies of all the documents including GST registration. If
documents are not uploaded, then bid will become invalid and shall summarily be rejected.

17. Tenders with any condition including that of conditional rebates shall be rejected forthwith.

18. The main contractor should possess valid electrical contractor license applicable for the
work site. In case the main contractor does not have the electrical license to operate in the
concerned location/jurisdiction, he shall associate an electrical contractor who has the
license to operate in the said relevant jurisdiction. The main contractor shall however
continue to be responsible in all respects for the work done by his associate and also for the
necessary statutory compliances.

Assistant Executive Engineer (P) (E) Executive Engineer (E)
Mumbai-II, CPWD, Mumbai 37 Mumbai-II, CPWD, Mumbai 37
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1. For CPWD Registered contractors:

a.

Copy of Receipt for deposition of original EMD issued by Officer (EE/DDH) with whom EMD
has been deposited

Earnest Money in the form Insurance Surety Bond, Demand Draft/ Account Payee Banker’s
Cheque/ Fixed Deposit Receipt/ Bank Guarantee of any Commercial Bank against EMD
(drawn in favour of Executive Engineer (E), MCED-1V, CPWD,

Mumbai 37)

Enlistment Order of the Contractor of CPWD in appropriate Class & Category.

List of Eligible Similar Nature of Works completed (in Form-C) as attached in NIT.

Work Experience Certificate of Completed eligible Similar Work(s) as per Form-D as
attached in NIT for the works mentioned in FORM-‘C’.

GST Registration Certificate of Maharashtra State, if already obtained by the bidder.

If the bidder has not obtained GST registration certificate of Maharashtra State or

as required by GST authorities, then bidder shall scan and upload following
Undertaking along with bid documents. (Annexure — II) as attached in NIT.

“If work is awarded to me, I/we shall obtain GST registration certificate, of Maharashtra State

or required by GST authorities, within one month from the date of receipt of award
letter or before release of any payment by CPWD, whichever is earlier, failing which
I/We shall be responsible for any delay in payments which will be due towards
me/us on account of the work executed and/or for any action taken by CPWD or GST
department in this regard.

Copy of Electrical Contractor License or Undertaking as per Annexure-III as attached in
NIT

Affidavit for non-execution of eligible similar work(s) through another contractor on back-
to-back basis or subletting basis furnished on Letter Head of Agency. (Annexure 1V as
attached in NIT

Undertaking Regarding Association with eligible OEM (Annexure — VI) as attached in NIT
Undertaking regarding association with Specialized Agency/OEM (Annexure VII) as
attached in NIT

ERP training certificate issued through LMS of ERP taken by himself or his authorized
representative. Training will be valid only when participants are registered with LMS
(Learning Management System).
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2. For Non CPWD registered contractor

a.

j.

Copy of Receipt for deposition of original EMD issued by Officer (EE/DDH) with whom EMD
has been deposited

Earnest Money in the form Insurance Surety Bond, Demand Draft/ Account Payee Banker’s
Cheque/ Fixed Deposit Receipt/ Bank Guarantee/ of any Commercial Bank against EMD (drawn
in favour of Executive Engineer (E), MCED-1V, CPWD,

Mumbai 37)

Certificates of Financial Turnover for Three years and Profit Loss for last Five years from
Chartered Accountantin Form A as attached in NIT

Banker’s Certificate /Net Worth Certificate in Form B/B1 as attached in NIT

List of Eligible Similar Nature of Works completed in Form C as attached in NIT

Work Experience Certificate of completed work(s) mentioned in FORM-°C’ has to be
submitted as per Form-D as attached in NIT

GST Registration Certificate of Maharashtra State, if already obtained by the bidder.

If the bidder has not obtained GST registration certificate as applicable or as

required by GST authorities, then bidder shall scan and upload following

Undertaking along with bid documents. (Annexure — II) as attached in NIT

“If work is awarded to me, I/we shall obtain GST registration certificate, of
Maharashtra State or required by GST authorities, within one month from the date
of receipt of award letter or before release of any payment by CPWD, whichever is
earlier, failing which I/We shall be responsible for any delay in payments which will
be due towards me/us on account of the work executed and/or for any action
taken by CPWD or GST department in this regard.

Copy of Electrical Contractor License or Undertaking as per Annexure-III as attached in
NIT

Affidavit for non-execution of eligible similar work(s) through another contractor on back-
to-back basis or subletting basis furnished on Letter Head of Agency. (Annexure-

IV) as attached in NIT

Undertaking Regarding Association with eligible OEM (Annexure — VI) as attached in NIT
If the bidder is Specialised Agency other than OEM.

Letter of Transmittal. (Annexure — VIII) as attached in NIT.

k. ACertificate/ Undertaking shall be uploaded mentioning that “If we are I** lowest then we will

take ERP training through registration in LMS from ERP unit CPWD”.

Assistant Executive Engineer (P) (E) Executive Engineer (E)
Mumbai-II, CPWD, Mumbai 37 Mumbai-II, CPWD, Mumbai 37
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CPWD-6 for e-tendering

NOTICE INVITING E-TENDER

The Executive Engineer (E), Mumbai-II (MCED-1V), CPWD, B wing, 2nd Floor, New Office
Building, CGS Colony, Sector-7, Antop hill, Mumbai-37, e-mail ID eeemced4@rediffmail.com on
behalf of President of India Invites online Percentage rate bids in two bid system i.e. Eligibility Bid

& Financial Bid from Specialized Agencies/OEM/CPWD enlisted contractors of appropriate class in

Building & Roads (erstwhile composite/ Building/ Infrastructure) category having experience in

similar work of “SITC of Passenger/Bed Lifts” for the following work :- Replacement of existing
KONE Make Outlived Bed lift of G+4 floor with new lift in the AIIPMR Hospital, Mumbai.

NIT No :
l.

106/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27

The work is estimated to Cost: Rs.  50,78,996.00 /- . This estimate, however, is given
merely as a rough guide.

1.1. Intending bidders is eligible to submit the bid provided he has definite proof from
the appropriate authority, which shall be to the satisfaction of the competent
authority, of having satisfactorily completed similar works of magnitude specified
in the tender document. (Scanned copy to be uploaded at the time of submission
of bid)

1.2. To become eligible for issue of bid, the bidders shall have to furnish an affidavit as
under:

I/We undertake and confirm that eligible similar works(s) has/have not been got executed
through another contractor on back-to-back basis. Further that, if such a violation comes
to the notice of Department, then I/we shall be debarred for bidding in CPWD in future
forever. Also, if such a violation comes to the notice of Department before date of start of
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

Agreement shall be drawn with the successfultenderer on prescribed form No. CPWD 7/8
amended up- to last date of receipt of tender (or other Standard Form as mentioned)
which is available as a Govt. of India Publication. Tenderer shall quote his rates as per
various terms and conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be 05 (Month) from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later,
in accordance with the phasing, if any, indicated in the tender documents.

(i) The site for the work is available.

The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the contract
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to be complied with and other necessary documents except Standard General
Conditions of Contract Form can be seen on website https://etender.cpwd.gov.in or
www.cpwd.gov.in free of cost.

The bidder should also read the General Conditions of the Contract for CPWD
Maintenance works 2023 amended up to date (available) on CPWD above websites),
which is available as Govt. of India publications.

After submission of the bid the contractor can re-submit revised bid any number of times
but before last time and date of submission of tender as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date
of submission of tender as notified.

Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt, Bankers Cheque or Bank Guarantee of any Commercial Bank
(drawn in Favor of “of Executive Engineer(E), MCED-1V, CPWD, Mumbai-37” shall be
scanned and uploaded to the e-tendering website within the period of bid submission.
The original EMD should be deposited either in this office of executive Engineer inviting
bids or division office of any Executive Engineer, CPWD within the period of bid
submission. (The EMD document shall only be issued from the place in which the office
of receiving division office is situated). The EMD receiving Executive Engineer shall issue
a receipt of deposition of earnest money deposit to the bidder in a prescribed format
(enclosed) uploaded by tender inviting EE in the NIT.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
50% of earnest money or Rs. 20 lakh, whichever is less, will have to be deposited in shape
prescribed above, and balance in shape of Bank Guarantee of any Commercial Bank
having validity for Six months or more from the last date of receipt of bids which is to be
scanned and uploaded by the intending bidders.

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever is earlier. However, in case of two/ three
bid system, earnest money deposit of bidders unsuccessful during Eligibility Bid
evaluation etc. should be returned within 30 days of declaration of result of Eligibility Bid
evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the notice inviting e- tender shall be scanned and uploaded on the e-
Tendering website within the period of bid submission. However, certified copy of all the
scanned and uploaded documents as specified in e- tender notice shall have to be
submitted by the lowest bidder within a week physically in the office of tender opening
authority. Online bid documents submitted by intending bidders shall be opened only of
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those bidders, who has deposited EMD with any division of CPWD and other documents
scanned and uploaded are found in order

The Eligibility Bid Submitted shall be opened at 03.30 PM on 16/11/2026

The bid submitted shall become invalid if:

a) The bidderis found ineligible.
b) The bidder does not upload all the documents as stipulated in the bid document
including the copy of receipt for deposition of original EMD.

¢) If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest tenderer in
the office of tender opening authority.

d) If atenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above / below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

The contractor whose bid is accepted, will be required to furnish Performance guarantee
shall be as below :

(a) 5% of tendered value or Estimated Cost Put to Tender (ECPT) (whichever is higher).

(b) Where the tendered amount is less than eighty percent (80%) of the Estimated Cost
Put to Tender (ECPT), the Performance Guarantee, in addition to the requirement
under (a) above, shall be increased by an amount equal to the difference between eighty
percent (80%) of the ECPT and the tendered amount with in the period specified in
Schedule E.

This guarantee shall be in the form of cash (in case guarantee amount is less than Rs.

10000/-) or Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled

bank/ demand Draft of any Commercial bank/Pay order of any Commercial Bank of any

scheduled bank (in case guarantee amount is less than Rs.1,00,000/-) or Government

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Commercial Bank or the

State Bank of Indian accordance with the prescribed form. In case the contractor fails to

deposit the said performance guarantee within the period as indicated in Schedule ‘F’ including

the extended period if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor. The earnest money deposited along
with bid shall be returned after receiving the aforesaid performance guarantee.

The contractor whose bid is accepted will also be required to furnish either copy of
applicable licenses/registrations or proof of applying for obtaining labour licenses,
registration with EPFO, ESIC and BOCW Welfare Board and Program Chart (Time
and Progress) within the period specified in Schedule F.
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The description of the work is as follows:

“Replacement of existing KONE Make Outlived Bed lift of G+4 floor with new lift in the AIIPMR
Hospital, Mumbai.

13.

14.

15.

16.

Intending bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their tenders as to the nature of the ground and
sub-soil (so far as is practicable), the form and nature of the site, the means of access
to the site, the accommodation they may require and in general shall themselves
obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect their tender. A firm/ agency shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge consequent on
any misunderstanding or otherwise shall be allowed. The firm/ agency shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants,
water, electricity access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract
documents. Submission of a tender by a firm/ agency implies that he has read this
notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools
and plant, etc. will be issued to him by the Government and local conditions and other
factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept
the lowest or any other tender and reserves to itself the authority to reject any or all the
tenders received without the assignment of any reason. All tenders in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate
is put forth by the firm/ agency shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with firm/ agency is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will be
liable to rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the tender and the firm/ agency shall be bound to
perform the same at the rate quoted.

The Contractor shall not be permitted to tender for works in the CPWD Circle (Division in
case of contractors of Horticulture/Nursery category) responsible for award and
execution of contracts, in which his near relative is posted a Divisional Accountant or as
an officer in any capacity between the grades of Superintending Engineer and Junior
Engineer (both inclusive). He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near relatives
to any Gazetted officer in the Central Public Works Department or in the Ministry of Urban
Development. Any breach of this condition by the contractor would render him liable to
be removed from the approved list of contractors of this Department.
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No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government
service, without the previous permission of the Government of India in writing. This
contract is liable to be cancelled if either the contractor or any of his employees is found
any time to be such a person who had not obtained the permission of the Government of
India as aforesaid before submission of the tender or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of Seventy-Five (75)
days from the date of opening of financial bid for this tender as invited on 2 bid system.
Further,

18.1. If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department within 7 days
after last date of submission of bids, then the Government shall without prejudice
to any other right or remedy, be at liberty to forfeit 50% of the earnest money
absolutely irrespective of letter of acceptance for the work is issued or not.

18.2. If any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department after expiry of 7
days after last date of submission of bids, then the Government shall without
prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest
money absolutely irrespective of letter of acceptance for the work is issued or not.

18.3. In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the
bidders shall not be allowed to participate in the rebidding process of the same
work.

This notice inviting Tender shall form a part of the contract document. The successful
firm/ agency, on acceptance of his tender by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of: -

a) The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the tender as uploaded at the
time of invitation of tender and the rates quoted online at the time of submission of
bid and acceptance thereof together with any correspondence leading thereto.

b) Standard C.PW.D. Form 7 amended & modified up-to last date of receipt of tender.

In case any discrepancy is noticed between the documents as uploaded at the time of
submission of the bid online and hard copies as submitted physically in the office of
Executive Engineer(E), MCED-1V, CPWD, Mumbai-37. then the bid submitted shall

become invalid and the Government shall, without prejudice to any other right or remedy,
be at liberty to forfeit 100% of the said earnest money as aforesaid. Further the firm/
agency shall not be allowed to participate in the re- tendering process of the work.

The intending bidders are required to update their profile in CPWD e-tendering portal and
to upload their bids well in advance of last date of submission of tender. Any issue related
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to updating profile/ uploading tender can be resolved through ERP help line no.
18001803286 or email — cpwd.support@techmahindra.com. The e-tendering bidders are

also advised not to wait to raise any issue till the last date of submission of bid in their
own interest.

22. Eligibility Criteria/Experience of work: Approved and Eligible CPWD Enlisted Contractors
in Composite Category firms having Experience of work or can Associate Specialized
Agency/OEM of LIFT Manufacturer fulfill eligibility criteria shall be eligible to apply.

(For & on behalf of President of India)

Assistant Executive Engineer (P) (E) Executive Engineer (E)
Mumbai-II, CPWD, Mumbai 37 Mumbai-II, CPWD, Mumbai 37
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ELECTRICAL AGENCY TO BE ENGAGED BY MAIN CONTRACTOR FOR EXECUTING THE
ELECTRICAL SUB-HEADS

1. After award of work and before the first milestone, the main contractor will have to submit
Name (s) of the proposed associate contractor (for each of the E&M works), who fulfill set
eligibility criteria for the relevant sub-head ending last day of previous month of
submission or date of 1°* mile stone. The documents will have to be submitted in detail as
required, which will be checked as per NIT for approval of the associate contractors. It will
be essential that proposed electrical associate agency qualify the eligibility criteria for
sub- head given in NIT.

2. The department reserves the right to allow the main firm to submit additional Documents
/additional names of the associates in case of the deficiencies in documents or in case of
no associate getting qualified in respect of certain subheads. The same will have to be
complied with the main contractor within the time allowed. The decision of the department
shall be firm & binding on the intending bidders.

3. The main firm should submit the willingness from eligible electrical contractors to get
associated with them for execution of the electrical component of works in wholesome
manner and as per the conditions set out in the MOU to be entered into, between the one
who is awarded the work and the associated eligible electrical contractor.

4. In support of the eligibility conditions of the proposed associated electrical contractor,
copy of their registration documents, Electrical Contractor’s License, GST documents,
eligibility documents by competent authority shall have to be submitted. Such associate
electrical contractor will certify that they are not debarred as on the day of application for
sale of tender.

5. In event of the concerned E&M agency not performing satisfactorily or failure of
associate/sub-contractor to complete the E&M work, the main contractor on the written
direction of the department, shall remove the Associate/sub-contractor deployed on the
work and shall submit name of new associate who fulfills the conditions mentioned in NIT
to execute the leftover work without any loss of time or variation in cost to the department
in this regard. Such associates shall also enter into Agreement with the main tenderer and
shall meet the entire guarantee for the equipments already supplied for which payment
has been released by the department in part. If any equipment supplied for the work,
during the currency of the earlier Associate/sub-contractor and paid partly by the
department, becomes redundant /not in a position to be installed and commissioned and
put to beneficial use due to change in agency for execution of E&M work, the main
contractor shall be liable for replacement of the equipment(S) at no cost to Department,
No change of Electrical Contractor will be allowed without prior approval of the Executive
Engineer (E), Mumbai-Ill, CPWD, Mumbai-37
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Executive Engineer (E), Mumbai-Il, CPWD, Mumbai-37 shall be the Engineer-in-charge as
far as electrical works are concerned.

The main contractor shall be responsible and liable for proper and complete execution of
the Electrical work and ensure coordination and completion of both civil and electrical
work.

The main contractor has to enter into agreement with contractor(s) associated by him for
execution of E&M subheads. Copy of such agreement shall be submitted to EE(E) in charge
of work. In case of change of associate contractor, the main contractor has to enter into
agreement with the new contractor associated by him.

The associate or sub-contractor shall attend the inspection of the work by the Engineer-in
charge of E&M works as and when required. The agencies executing the electrical work
should have valid license for LT/HT as applicable and as described in eligibility criteria.

Verifiable completion certificates of the work eligibility documents as the case may be,
duly attested by the applicant shall be submitted. Valid Electrical Contractor’ license, as the case
may be, duly countersigned by the applicant as well as signed by the associate contractors
shall also be submitted. Self attested GST documents in respect of the associated
agencies as well as signed by associate firms shall be submitted by contractor within 15
days of award of work.
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On non-judicial stamp paper of minimum Rs 100/-
Form of Bank Guarantee for EMD/Performance Guarantee / Security Deposit
1. Whereas the The Executive Engineer (E), Mumbai-Il (MCED-1V), CPWD, B wing, 2nd

Floor, New Office Building, CGS Colony, Sector-7, Antop hill, Mumbai-37, e-mail ID
eeemced4@rediffmail.com on behalf of the

President of India (hereinafter called "The Government,) has invited bids under — NIT No:
106/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27 for the work “Replacement of existing
KONE Make Outlived Bed lift of G+4 floor with new lift in the AIIPMR Hospital, Mumbai.”

The Government has further agreed to accept irrevocable Bank Guarantee for
RS, valid up-to ......... (date)*........ as Earnest

Money Deposit from.............cccceeeeeenennnnen..... (N@ame and address of contractor) ................. ,
(hereinafter called "the contractor") for compliance of his obligations in accordance with the
terms and conditions of the said NIT.

OR

Whereas the Executive Engineer (E), Mumbai-II (Erstwhile MCED-1V), CPWD, Mumbai-37
on behalf of the

President of India (hereinafter called “The Government”) has entered into an agreement bearing
NUMDEr ..oovvieniiiinennns With.oieiiiiieen, (Name and address of the contractor)
............................. (hereinafter called “the contractor”) for execution of work “Replacement of
existing KONE Make Outlived Bed lift of G+4 floor with new lift in the AIIPMR Hospital,
Mumbai.”

The Government has further agreed to accept irrevocable Bank Guarantee for Rs..............

(Rupees........ Only) valid upto.......... (date) *............ As Performance Guarantee / Security

Deposit/Mobilization advance from the said contractor for compliance of his obligations in
accordance with the terms and conditions of the agreement.

2 e e e e e et We, (Indicate the name of the Bank)
.......................................................................................... (Herein after referred to as “the

K T We, ocveenenenen. (indicate the name of the
BanK) cuiiiiii e , do here by undertake to pay the
amount
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due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor. Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability

under this guarantee shall be restricted to an amount not exceeding Rs. ................... (Rupees
......................................................................................... Only)
................................................................. We, .............. (indicate the name of the Bank),

further undertake to pay the Government any money so demanded not withstanding any dispute
of disputes raised by the contractor in any suit or proceeding pending before any Court or
Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The payment
so made by us under this Bank Guarantee shall be a valid discharge of our liability for payment
there under and the Contractor shall have no claim against us for making such payment.

Jfurther

agree that the Government shall have the fullest liberty without our consent and without
affecting in any manner our obligation here under to vary any of the terms and conditions of the
said agreement or to extend time of performance by the said contractor from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Government
against the said contractor and to forbear or enforce any of the terms and conditions relating to
the said agreement and we shall not be relieved from out liability by reason of any such
variation or extension being granted to the said contractor or for any forbearance act of
omission on the part of the Government or any indulgence by the Government to the said
contractor or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

........................................................................................................... We,
................................ (indicate the name of the Bank)
................................................................... , further agree that the

Government as its option shall be entitled to enforce this Guarantee against the Bank as a
Principal debtor at the first instance without proceeding against the contractor and not
withstanding any security or other guarantee the Government may have in relation to the
Contractor’s liabilities.

This guarantee will not be discharges due to the change in the constitution of the Bank or the
Contractor.

........................................................................ We, .............. (Indicate the name of the Bank),
undertake not to revoke this guarantee except with the consent of the Government in writing.
................................................................ This Bank Guarantee shall be valid up-to  Unless
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extended on demand by the Government. Not with standing anything mentioned above, our
liability against this guarantee is restricted to Rs. .............. (Rupees Only) and unless a claim in
writing is lodged with us within the date of expiry or extended date of expiry of this guarantee,
all our liabilities under this guarantee shall stand discharged. Date.: .......

Witnesses:
1. Signature .......

2. Name and address
3. Signature. .............. Name and address
. Date to be minimum 180 days from the date of acceptance of tender in case of
performance guarantee.

. In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either
for Earnest money or for performance guarantee/security deposit/mobilization advance,
as the case may be.

Note: Bank Guarantee must be on non-judicial stamp paper of minimum Rs. 100.
Authorized Signatory ..............coooee. .l

Designation ...........ccovviiiiiiiiiinnn..
Staff code NO. ..oovviiiiiiiii

Bankseal.....ocoooiiiiiiiiii,



Name of the firm / Bidder

FINANCIAL INFORMATION
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FORM ‘A’

Financial Analysis-Details to be furnished duly supported by figures in balance sheet
/ profit & loss account for the last five years duly certified and audited by the Chartered
Accountants, as submitted by the applicant to the Income Tax Department (Copies to
be attached).

Financial Year

Sr. .
No Particulars 2021-22 | 2022-23| 2023-24| 2024-25 2025-26
] Gross annual
" |turnoveron | |

similar works.

Profit/loss
2. | (standalone

finance statement
and consolidated
financial
statement both)

2.

Financial arrangements for carrying out the proposed work

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)
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FORM ‘B’

Form of Banker’s Solvency Certificate from a Commercial
Bank

To,
EXECUTIVE ENGINEER (E),
MUMBAI-Il, CPWD,

MUMBAI-37

This is to certify that to the best of our knowledge and information that M/s

having marginally noted address, a customer of our bank are / is respectable and

can be treated as good for any engagementup toa limitof Rs............ ...l
(Rupees .......ccovvvvvninnnnnnn ).

This certificate is issued without any guarantee or responsibility on the bank or any of the
officers.

NOTE

(Signature) For the bank.

1. Banker’s certificate should be on letter head of the bank, sealed in cover addressed to tendering
authority.

2. In case of Partnership firm, certificate should include names of all partners as recorded with the
Bank.
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FORM ‘BT’
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

(Not more than six months old)

“Itis to certify that as per the audited balance sheet and profit & loss account during the

financialyear ....ccocovvveveiiiiiiniannnen, ,thenetworth of M/s ..o (Name &
Registered Address of Individual/Firm/Company), @S 0N ....cceeeeevveniieenieeennennennns (The relevant
date)isRs. ....ccoeeeennnenn. after considering all liabilities. It is further certified that the Net Worth

of company has not eroded by more than 30% in the last three years ending on (Relevant date).”

Unique Document Identification Number (UDIN)...........cocoiiiiiiiiiiiiiiiiiieeeee

Membership No. of ICAI.

Date and Seal

NOTE: i. In case of partnership firm, certificate should include names of all partners as recorded
with the Chartered Accountant.

ii. The certificate should not be more than 6 months old on the last date of Tender
Submission.
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FORM ‘C

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED
DURING THE LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DAY OF

SUBMISSION OF TENDER
Name of the Firm/Bidder: - ... ...,

Sr | Name of | Owneror | Costof | Date of | Stipulated| Actual | Litigatio Name Whether
No.| work/ |sponsoring|workin commen| Date of date of n/ and the work
Project | organizatio| Rs.In |cement |completion/completio| arbitrati | address | was

and n Lacs |as per n on cases | /telephon| done
location contract pending/ e on back
in number | toback
progress of office basis
. Yes/No
with
details*
1 2 3 4 5 6 7 8 9 10

* Indicate gross amount claimed and amount awarded by the arbitrator

Signature of Bidder (s)
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FORM ‘D’

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM-C

1. Name of Work / Project and Location

2. Agreement No.

3. Estimated Cost

4. Tendered Cost

5. Date of start

6. Date of completion
(a) Stipulated date of completion
(b) Actual date of completion

7 Whether case of levy of compensation
for delay has been decided or not
If decided, amount of compensation
levied for delayed completion, if any.

8 Performance Report
Quality of Work Outstanding/Very Good/Good/Poor
Financial Soundness Outstanding/Very Good/Good/Poor
Technical Proficiency Outstanding/Very Good/Good/Poor
Resourcefulness Outstanding/Very Good/Good/Poor
General behaviour Outstanding/Very Good/Good/Poor

0. Brief scope / nature of work completed
Dated: .......cooiiiiiiiii,

Executive Engineer or Equivalent with

Stamp
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Form ‘F’

Undertaking on structural stability and soundness of alreadv completed building and
infrastructure projects.

I/we undertake and confirm that any building/infrastructure constructed by
our firm/partnership firm/company has not suffered any failure, making it unfit for
intended use, either due to structural design and defects or due to use of sub-
standard materials or execution of sub- standard work, poor workmanship or any
other reason during the last 25 (twenty five) years.

I/we, further, undertake that if such information comes to the notice of
CPWD, then Engineer- in-Charge shall be free to terminate the bid/agreement and to
forfeit the entire amount of earnest money deposit, performance guarantee and
security deposits.

I/we also undertake that in addition to above, the Engineer-in-Charge shall be
free to debar us forever from tendering in CPWD.

The decision of Engineer-in-Charge or any higher authority shall be final and
binding.

Signature of notary with seal.

Signature of bidder or an authorized person of the firm and stamp.

(Note: Affidavit to be furnished on a ‘Non-Judicial’ Stamp paper of Rs. 200/- (scanned copy
of the notarized affidavit to be uploaded at the time of submission of bid).
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Annexure-I
EMD RECEIPT FORMAT
Receipt of deposition of original EMD

(Receipt No...... Heverrnn / Date...... - )

Name of Work : | Replacement of existing KONE Make Outlived Bed
lift of G+4 floor with new lift in the AIIPMR
Hospital, Mumbai.

106/EE(E)/Mumbai-1I (Erstwhile MCED-
NIT No * 2| IV)/2026-27

Estimated Cost * Rs. 50,78,996.00 /-

Amount of Earnest Money Deposit™ Rs. 1,01,580/-

Last date of submission of bid * ;| 16/11/2026 up to 03.00 PM

(*To be filled by Tender inviting authority/ NIT approving authority at the time of issue of NIT and
uploaded along with NIT)

Name of Contractor #

Form of EMD #

Amount of Earnest Money Deposit #

i) In the form of Insurance Surety Bonds or Account Payee Demand Draft, Fixed Deposit Receipt,

Banker'’s Cheque for Rs...........#tccccco...... Vide oo oo H .. Date..... . #......cooc..
ii) In the form of Bank Guarantee (for balance amount as prescribed) Rs............#issued
by.oveeveeveeitteeeeeee o Date... LB

Date of submission of EMD #

Name of Officer #

Designation of EMD receiving officer #

Office name and Address #

Office Phone #

E-mail ID #

Signature #

Office stamp #

# 1o be filled by EMD receiving EE/DDH
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Note: - 1) All the above-mentioned details must be dully filled otherwise it may not be considered for
tender.
2) The receipt can also be issued by any subordinate gazette authority as authorized by the
EE/DDH.

Annexure-I1

UNDERTAKING REGARDING OBTAINING GST REGISTRATION
CERTIFICATE AS APPLICABLE

If work is awarded to me, I/we shall obtain GST registration Certificate of the
State, in which work is to be taken up, within one month from the date of receipt of
award letter or before release of any payment by CPWD, whichever is earlier, failing
which I/We shall be responsible for any delay in payments which will be due towards

me/us on a/c of the work executed and/ or for any action taken by CPWD or GST

department in this regard.

Signature of Bidder(s) or
an authorized Officer of
the firm with stamp

Signature of Notary with seal
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Annexure-II1

UNDERTAKING FOR OBTANING ELECTRICAL CONTRACTOR LICENSE

If work is awarded to me, l/we shall obtain Electrical Contractor License, or if
I/we do not possess in my/our name a valid electrical license as required, I/we shall

associate an agency having such a license required for execution of work as

applicable, within one month from the date of receipt of award letter or before
release of any Payment by CPWD, whichever is earlier, failing which l/we shall be
responsible for any delay in payments which will be due towards me/us on account
of the work executed and/or for any action taken by CPWD or concerned competent

authority in

this regard.

Signature of Bidder(s) or
an authorized Officer of
the firm with stamp

Signature of Notary with seal
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Annexure-I1V

UNDERTAKING FOR NON-EXECUTION OF WORKS ON BACK-TO-BACK BASIS

Name of Work: - Replacement of existing KONE Make Outlived Bed lift of G+4 floor with new lift in
the AIIPMR Hospital, Mumbai.

I/We undertake and confirm that eligible similar works(s) has/have not been got executed
through another contractor on back-to-back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, if
such a violation comes to the notice of Department before date of start of work, the Engineer-in
Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance

Guarantee.

Signature of the Bidder
Address
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Annexure-V
UNDERTAKING LETTER FROM OEM OF LIFT MANUFACTURER

(ONTHEIR LETTER HEAD)

Name of work :- Replacement of existing KONE Make Outlived Bed lift of G+4 floor with new lift in the
AIIPMR Hospital, Mumbai.

NIT No. : 106/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27

We here by agree that:

I/We hereby submitting following authorization on behalf of Agency (M/s..........ccoeiiiiiiiiiiiiinnn. )&
undertake to execute the above work as OEM LIFT
Manufacture’s.

1. We......oooonne. the OEM/OEA is authorizing ..................... to participate in this Bid and we
undertake from LIFT Manufacture’s OEM.

2. We duly certified that; we have complied with latest IS 17900, BIS standards.

3.  We the Lift manufacture complied to the Public Procurement (Preference to Make in India),
Order 2017 (as amended from time to time) issued by the Department of Industrial Policy and
Promotion (DIPP), Ministry of Commerce and Industry.

4. Al the Lift OEM equipment spare parts supplied by us are guaranteed under AMC Cover
including and it is also certified that spare part of Lift shall be available for the entire life of Lift
i.e. 15to 20 years.

5. We certified that, we are complying Quality Standards to 1S/ISO-9001:2015

6. We certified that, the complete lift installation including its components, safety devices,
various types of controls etc., testing, inspection, operation & maintenance shall conform to
relevant codes, Standards, code of practices, guidelines, safety rules, inspection manual(s),
rule issued by Bureau of Indian Standards, as amended up to the last date of receipt of tenders.

7. We certify that, we possess valid test certificate by NABL accredited Laboratory and also have
CNC Machine for fabricate Fire Rated Doors in-house and certificate of list of Machinery also
attached. Thickness of fire rated door not shall be less than 1.5mm SS 304 Material

8. We certified that, the Down time of already installed Lifts, which are being maintained by us are
not be more than 8 hours (average) in case of minor faults and 7 days (average) in case of major
faults in last one year. The letter of confirmation from E-in-Charge of existing installed lift by
officer may be ask by tender inviting authority.

9. We certify that, the Lift Controller (Mico processor Based) shall be of our OEM only; no 3rd Party
controller use in our lift.

10. We Certify that, we have it’s own fully equipped Service Centre at the lift installation nearby
location OR within a periphery of 100 Km.

11. The Service Centre also equipped with 24x7 hour l.o.T. (Internet of Things) & Cloud based online
Monitoring System (24x7 Connected Services) &also fully equipped with all required
equipment’s, tools & lift spare parts required in case of breakdown or maintenance

Signature of Contractor  Signature and Stamp by OEM OF LIFT
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Annexure-VI

Undertaking Regarding Association with eligible OEM

Name of work : Replacement of existing KONE Make Outlived Bed lift of G+4 floor with
new lift in the AIIPMR Hospital, Mumbai.

NIT No. : 106/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27

If work is awarded to me, I/we hereby undertake that I/we shallassociate an eligible OEM
of Lift Manufacturer & submit an Undertaking in prescribed Proforma (Annexure-V) within
15 days of Award of work. Other wise department shall forfeit the deposited PG
absolutely & shall reject my/our tender and debar me/us from re-tendering for the above

cited work.

Signature of Bidder(s)
Or an authorized Officer

of the Firm with stamp
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Annexure-VII

Undertaking Regarding Association with Specialized Agency/OEM

Name of work : Replacement of existing KONE Make Outlived Bed lift of G+4 floor with
new lift in the AIIPMR Hospital, Mumbai.

NIT No. : 106/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27

If work is awarded to me, I/we hereby undertake that I/we shall associate an eligible
Specialized Agency/OEM having experience and required Eligibility Criteria as mentioned
at 1(a) of eligibility criteria at the time of submission of Performance Guarantee.
Otherwise, department shall forfeit the deposited PG absolutely shall reject my/our tender

and debar me/us from re-tendering for the above cited work.

Signature of Bidder(s)
Or an authorized Officer

of the Firm with stamp
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Annexure-VIII

LETTER OF TRANSMITTAL

To,

EXECUTIVE ENGINEER (E),
MUMBAI-II, CPWD,
KENDRIYA SADAN,
ANTOP HILL, MUMBAI- 37.

Sub.:- Replacement of existing KONE Make Outlived Bed lift of G+4 floor with new lift in

Sir,

the AIIPMR Hospital, Mumbai.

Having examined the details given in press notice and bid document for the above

work, I/We, hereby submit the relevant information.

I/ We, hereby certify that all the statements made and information supplied in the enclosed
form “A” to “H” and accompanying statements are true and correct.

I/ We have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

I/ We submit the requisite certified solvency certificate and authorize the EXECUTIVE
ENGINEER (E), MUMBAI-II, CPWD, MUMBAI-37 to approach the Bank issuing the solvency
certificate to confirm the correctness thereof. I/We, also authorize EXECUTIVE ENGINEER
(E), MUMBAI-Il, CPWD, MUMBAI-37

to approach individuals, employers, firms and corporation to verify our competence

and general reputation.

OR
I/ We submit the requisite certified net-worth certificate and authorize the EXECUTIVE
ENGINEER (E), MUMBAI-II, CPWD, MUMBAI-37 to approach
the chartered Accountant to confirm the correctness thereof. |/We, also authorize

EXECUTIVE ENGINEER (E), MUMBAI-II, CPWD, MUMBAI-37 to approach
individuals, employers, firms and corporation to verify our competence and
general reputation. (Strike out whichever is not applicable)
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I / We submit the following certificates in support of our suitability, technical knowledge and
capability for having successfully completed the following eligible similar works: -

Name of work Certificate from

Certificate:

Itis certified that the information given in the enclosed eligibility bid are correct. It is
also certified that I/we shall be liable to be debarred, disqualified/cancelation of
enlistment in case any information furnished by me/us found to be incorrect.

Enclosure:

Seal of bidder & Signature (s) of
bidders (s)
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Annexure-IX

WILLINGNESS CERTIFICATE FROM CONCERNED COMPETENT ELECTRICAL
CONTRACTOR (Separate for each sub head of E&M work)

Name of Work : Replacement of existing KONE Make Outlived Bed lift of G+4 floor with new
liftin the AIIPMR Hospital, Mumbai.

| hereby give my willingness to work as electrical contractor for the above-mentioned work.
I will execute the work as per specifications and conditions for the agreement and as per

direction of the Engineer-in-charge. Also, | will employee full time technically qualified
supervisor for the works.

I will attend inspection of officers of the department as and when required.

Dated:
Signature of Main Contractor Signature of Associate Electrical Contractor
Address: Registration detail Address:
Telephone: Telephone:
FAX: FAX:

e-mail: e-mail:
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF LIFT WORK.

This agreement made this ------------------- day of --------mmmmm - Two thousand and ----------
---- betweensonof . of

(hereinafter called the Guarantor of the part) and the PRESIDENT OF INDIA (hereinafter called
the Government of the other Part)

WHERAS THIS AGREEMENT is supplementary to a contract (hereinafter called for
Contract) date ----------------- and made between the GUARANTOR of the one part and the
GOVERNMENT of the other part, hereby the Contractor interalia, under took that the LIFT
Replacement work done on building will remain non defective and no leakages and
structural damaged to the existing building.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to affect that the said
from LIFT work will remain non leakages and structural damaged for Five Years from the date
of completion of work.

NOW THE GURANTOR hereby guarantee that from LIFT work done by him will remain
non leakages and structuraldamaged and the minimum guarantee period of such work shall
be Five years to be reckoned form the date of the completion of work.

Prided that the guarantor will not be responsible for damage caused due to
earthquake or misuse of buildings or alteration and for such purpose. The decision of the
Engineer-in-Charge with regard to cause of damage shall be final and binding.

During this period of guarantee the guarantor shall make good all defects to the
satisfaction of the Engineer-in-Charge at his cost and shall commence the work for such
rectification within seven days from the date of issue of the notice from the Engineer-in-
Charge calling upon him to rectify the defects failing which the work shall be got done by the
Department by some other contractor at the GUARANTOR’S Cost and risk. The decision of the
Engineer-in-Charge as to the cost, payable by the guarantor shall be final and binding.

That if the guarantor fails to make good the defects or commits breach there under
then the guarantor will indemnify the principal and his successors against all loss, damage
cost, expenses or otherwise which may be incurred by him by reasons of any default on the
part of GUARANTOR in performance and observance of this supplementary agreement. As



40

to the amount of loss and / or damage and / or cost incurred by the Government and the
decision of the Engineer-in-Charge will be final and binding on both the parties.

An amount equivalent to 2% of items * will be deducted from Bills as security and the same
will be refunded after One years from the date of completion of work.

INWITNESSWHERE OF these presents have been executed by the obligator------------
————————— and by and for and on behalf of the PRESEDENT OF INDIA on the day, month and year
first above written.

SIGNED sealed and delivered by (OBLIGATOR) in the presence of

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY

In the presence of
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MEMORANDUM OF UNDERSTANDING [M.O.U]

(Separate for each sub head of E&M work)

1] M/S [Name of the firm with full address]

(Henceforth called the main contractor)

And

2] M/S[Name of the firm with full address]

(Henceforth called Associated Electrical Contractor or Electrical Contractor)

For the execution of Electrical Work “Replacement of existing KONE Make Outlived Bed
lift of G+4 floor with new lift in the AIIPMR Hospital, Mumbai”

Name of SUD-WOTK: ...t

We state that M.O.U between us will be treated as an agreement and has legality as per
Indian Contract Act [amended upto date] and the department [CPWD] can enforce all the
terms and conditions of the agreement for execution of the above work. Both of us shall
be responsible for the execution of work as per the agreement to the extent this MOU
allows. In case of any dispute, either of us will go for mediation/arbitration by the EE (E),
Mumbai-ll, CPWD, Mumbai-37. Any of us may appeal against the edition/arbitration to
the EE (E), Mumbai-ll, CPWD, Mumbai-37. His decision shall be final and binding on both
of us.

We have agreed as under:

1. The electrical contractor will execute all electrical works in the wholesome manners
per terms and conditions of the agreement. The electrical contractor shall be paid
asper standard procedure followed by the department and the agreement between
parties. Any type of internal transaction between the electrical contractor and the main
contractor shall be as per their convenience and mutual understanding without
involving the department.

2. The electrical contractor shall be liable for disciplinary action if he failed to discharge
the action[s] and other legal action as per agreement.
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3. All the machinery and equipments, tools and tackles required for execution of the
electrical works, as per agreement, shall be the responsibility of the electrical
contractor.

4. The site staff required for the electrical work shall be arranged by the electrical
contractor as per terms and conditions of the agreement.

1) Site order book maintained for the said work shall be sighed by the main
contractor as well as by the Engineer of the Associated Contractor and by
Associated Contractor himself.

i1) All the correspondence regarding execution of the electrical work shall be
done by the Department with the Associated Contractor with a copy to the main
contractor. In case of non-compliance of the provisions of agreement, the main
contractor, as well as the associated contractor shall be responsible. The action
under clauses 2 and 3 shall be initiated and taken against the main contractor.

5. Name of the Sub Head to be indicated:

Signature of main contractor Signature of associated electrical contractor

Name : Name:
Address: Address :
Date: Date:

Place: Place:

COUNTERSIGNED

EXECUTIVE ENGINEER (E)
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CPWD-7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

Percentage Rate Tender & Contract for Works

Tender for the work of :- " Replacement of existing KONE Make Outlived Bed lift of G+4 floor with new
lift in the AIIPMR Hospital, Mumbai.”

(i) Tender to be submitted  / uploaded by 03:00 PM on 30/10/2026
upload at www.etender.cpwd.gov.in

(i) Technical bid to be opened in presence of tenderers who may be present at 03:30 PM on 16/11/2026 in
the office of EXECUTIVE ENGINEER (E), MUMBAI-II, CPWD, MUMBAI-
37.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C & D Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials
as are provided for, by, and in respect of accordance with, such conditions so far as
applicable.

We agree to keep the tender open for Seventy-Five (75) days from the due date of its openingin
case of two bid system and not to make any modification in its terms and conditions.

I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as
per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of
insurance surety bonds, account payee demand draft, fixed deposit receipt, banker's cheque
or bank guarantee (as prescribed) issued by a commercial bank, is scanned and uploaded
(strike out as the case may be). If I/We, fail to furnish the prescribed performance guarantee
within prescribed period, |/We agree that the said President of India or his successors, in
office shall without prejudice to any other right or remedy, be at liberty to forfeit the said
earnest money absolutely. Further, if I/We fail to commence work as specified, |/ We agree
that President of India or the successors in office shall without prejudice to any other right or
remedy available in law, beat liberty to forfeit the said performance guarantee absolutely. The
said Performance Guarantee shall be a guarantee to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to those in excess of
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that limit at the rates to be determined in accordance with the provision contained in Clause
12.2 (c) of the tender form.

Further, I/We agree that in case of forfeiture of earnest money or Performance Guarantee as aforesaid,
I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s)has/have not been got executed through
another contractor on back-to-back basis. Further that, if such a violation comes to the notice of
Department, then |/We shall be debarred for tendering in CPWD in-future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated Signature of Contractor
Witness: Postal Address
Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is

accepted by me for and on behalf of the President of India for a sum of Tin words

(R {0] =TT T RN ).

The letters referred to below shall form part of this contract agreement:

(For & on behalf of President of India)
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PROFORMA OF SCHEDULES: ATO F

SCHEDULE ‘A’:
Schedule of quantity for quoting rates: AS Attached

SCHEDULE ‘D’
Extra schedule for specific requirements  General Terms and Condition.:-

/ document for the work, if any. Special Conditions and Particular Specifications

SCHEDULE ‘E’
Reference to General Conditions of Contract : - General Conditions of Contract 2023

Maintenance Work) as modified & corrected upto previous day of the last date of
submission of tender.

Name of work: Replacement of existing KONE Make Outlived Bed
lift of G+4 floor with new lift in the AIIPMR
Hospital, Mumbai.

Total Estimated cost of work:- Rs. 50,78,996.00 /-

(i) Earnest money:- Rs. 1,01,580/-

(i) Performance Guarantee:- | (a) 5% of tendered value or Estimated Cost Put to

Tender (ECPT) (whichever is higher).

(b)  Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender
(ECPT), the Performance Guarantee, in addition to
the requirement under (a) above, shall be increased
by an amount equal to the difference between eighty
percent (80%) of the ECPT and the tendered amount.

(iii) Security deposit:- @ 2.5% of Tendered value

SCHEDULE °F’: (General Rules & Directions)

Officer inviting tender : Executive Engineer (E), Mumbai-Il, CPWD
Definitions:

2(vi) Engineer-in-charge: Executive Engineer (E), Mumbai-ll, CPWD, Mumbai
2(viii) Accepting Authority: Chief Engineer, Mumbai-l, CPWD, Mumbai

2(x) Percentage on cost of materials and labourto
cover all overheads and profits: 15%
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2(x)(b) Standard Schedule of Rates: CPWD, DSR 2025 with amendments up to the date

of submission of bids.
2(xi) Department: Central Public Works Department
9(ii) Standard CPWD contract Form General Conditions of Contract for

Maintenance Works 2023, Form-7
modified & corrected up to last date of

submission of bids:
Clause 1

Time allowed for submission of Performance
Guarantee, The contractor whose bid is accepted will
be required to furnish Performance Guarantee of (a) 5%
(Five Percent) of the ECPT (Estimated Cost Put to
Tender) or Tender Cost (whichever is higher) (b) Where
the tendered amount is less than eighty percent (80%)
of the Estimated Cost Put to Tender (ECPT), the
Performance Guarantee, in addition to the requirement
under (a) above, shall be increased by an amount equal
to the difference between eighty percent (80%) of the
ECPT and the tendered amount within the period
specified in Schedule F. This guarantee shall be in the
form Insurance Surety Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank
Guarantee (as prescribed) issued by a Commercial
Bank in accordance with the prescribed form within 07
days of issue of letter of acceptance. This period can be
further extended by Engineer-inCharge up to a
maximum period of 03 days on the written request of
the contractor, program chart,

(i) Time and Progress and applicable labour

licenses, registration with GST, EPFO, ESIC

and BOCW Welfare Board or proof of

applying thereof from the date of issue

of letter of acceptance, in days: 07 (Seven) days

ii) Maximum allowable extension with late
fee @ 0.1% (Non-refundable)per day of
performance Guarantee amount beyond
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the period provided in i) above in days. 3 days with late fee @ 0.1% per day

Clause 2
Authority for fixing Compensation under CE, MUMBAI-I, CPWD, Mumbai or his successor(s)

Clause 5

Number of days from the date of issue of letter of acceptance for
reckoning date of start : 07 (Seven) days

Milestones as per table given below

Table of Milestones

SI. | Description of Milestone (Physical) Time allowed for | % Amount of
No. achieving in days | tepdered cost to be
(from date of with-held in case of
start) .

non- achievement of
milestone

1 Submission of approval from local

authority and G.A drawings before 1.0 Month 1% of Tendered Cost
execution of work

2 Procurement of materials after
dismantling of existing lifts& Lift 2.0 Months 1% of Tendered Cost
erection permission

3 Installation of'2 Nos. Lifts including
final testing & issue of Lift License and 4.0 Months 2% of Tendered Cost
Handing Over to Client.

4 Obtaining all local authority approval

and License of Lift and Final handing 5.0 Months 1% of Tendered Cost
over to Client.

NOTE: 1. Withheld amount shall be released if and when subsequent milestone is achieved
within respective time specified. However, in case milestones are not achieved
by the Bidder for the work, the amount shown against each milestone shall be

withheld.
Time allowed for execution of work: 0S5 (Month)
i) Authority to convey the decision of

shifting
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of milestone and extension of time, if any : EE (E), MUMBAI-Il, CPWD, Mumbai

or his successor(s)
ii) Authority to decide rescheduling of milestones
and Extension of time, if any : CE, MUMBAI-I, CPWD, Mumbai or his successor(s)
iii) Authority to decide Shifting of date of start
in case of delay in handing over of site : CE, MUMBAI-I, CPWD, Mumbai or his successor(s)
Site Details Site is Available
Clause 6 : Electronic Measurement Book (EMB)

through CPWD ERP Portal
Clause 7

Gross work to be done together with net
Payment/adjustment of advances for 15 Lakhs

material collected, If any, since the last

such payment for being eligible to interim

payment:

Clause 7A

Whether Clause 7A shall be applicable Yes, No Running Account Bill / Final Bill shall be paid
for the work till the applicable labour
licenses, registration with GST, EPFQO, ESIC
and BOCW Welfare Board, whatever
applicable as submitted by the Bidder to the
Engineer-in-Charge.

Clause 8

Competent Authorities to inspect
and issue part/ final completion certificate : EE,(E) Mumbai-Il, CPWD, Mumbai-37

Clause 8A

Authority to decide compensation on

account If contractor fails to submit

completion plans for Internal and External

Civil, Electrical and

Mechanical Services within 30 days: : EE(E), Mumbai-Il, CPWD, Mumbai-37
Clause 10A

Testing equipment to be provided
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by the contractor at Field testing laboratory: List attached as Appendix |
Clause 10B (ii)

Whether Clause 10B (ii)shall be applicable: Not Applicable
Clause 10C Applicable (25%)
Clause 10CC Not applicable
Clause 11

Specifications to be followed for execution of work:

CPWD General Specification for CPWD
General Specifications of Electrical Works
Part-I (Internal) 2023, Part-11 (External)
2023, Part I1I Lift and Escalators — 2003 &
Amendment-1, National Building Code-2016
as amended up to date, Local Body
guidelines, relevant IE rules as amended &
as per directions of Engineer-in-Charge.

Note :- All above specifications shall be applicable with correction slips up to last date of submission /
uploading of bid.

Clausel2

Authority to decide deviation beyond 1.25 Amount : CE (MUMBAI-I), CPWD, Mumbai or his

successor(s).
Note: -:

1. Contractor will devise a system to keep a watch on quantum of work taken up vis-avis
balance items required to complete defined scope of work and will give the alerts to
Engineer-In-Charge before taking up extra item(s), deviation(s) so that completion cost
does not exceed above limit. Work executed beyond above limit will neither be recorded
nor be paid. The completion cost shall, in no case, exceed 1.5 times the contract amount.

Clause 16
Competent Authority for deciding CE, MUMBAI-I, CPWD, Mumbai or
reduced rate. his successor(s) Clause 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site.

Description of Machinery Quantity

As per Appendix —I

Clause 19 (C)

Authority to decide penalty for

each default: Engineer-in-charge



Clause 19 (D)

Authority to decide penalty for

each default:

Clause 19 (G)
Authority to decide penalty for
each default:

Clause 19 (K)
Authority to decide penalty for
each default:

Clause 25
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Engineer-in-charge

Engineer-in-charge

Engineer-in-charge

Conciliator

his successor(s)

Special Director General (Mumbai) or

Arbitrator Appointing Authority

Mumbai or his successor(s)

Chief Engineer, Mumbai-l, CPWD,

Seat and Place of Arbitration

Mumbai

Clause 32

The Requirement of Technical

Representative(s) and Recovery Rates applicable as below:-

Sr. | Qualification Number| Minimum Designation Rate of which recovery
No Experience in shall be made from the
years contractor in the event
of
not fulfilling provision of
Clause 32
1 Graduate 1 2yearsorb Project Manager Rs. 15,000/- per month
Engineer Or years cum Planning / per person
Diploma respectively Quality / Site/
Engineer Billing Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at

par with Graduate Engineers.

Diploma holder with minimum 10-years relevant experience with a reputed construction
company can be treated at par with Graduate Engineers for the purpose of such deployment
subject to that such diploma holder should not exceed 50% of requirement of degree

engineers.

Assistant Executive Engineer (P) (E)

Mumbai-Il, CPWD, Mumbai 37

Executive Engineer (E)
Mumbai-ll, CPWD, Mumbai 37
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Appendix-1

Equipments for Testing of Materials & Concrete at Site Laboratory
Equipments for conducting necessary tests (as per CPWD Specifications 2019) shall be provided
and installed at site in the well-furnished site laboratory by the agency at his own cost. The

following laboratory equipment should be in general or as and when required be set up at site

laboratory: -
(A) Electrical: -
1. Megger (0-1000v)
2. Tongue Tester
3. Aluminium Ladder-Suitable for internal & external electrical work.
4, Tacho Meter
5. Hydro Meter
6. Crimpling tool for all sizes.
7. Wheel ladder for street light repairing
8. Ammeter
9. Voltmeter 0—500volts
10. Chainwrench 2”,4”,6”
11. Pipewrench up to 4
12.  Spanners kit
13.  Insulation tester
14. Earthresistance tester
15. Lux Meter (Digital)
16. Vernier; Screw gauge (Digital)
17. LiftInspection Tools & Machinery
Note:
1. The above list is only indicative and not exhaustive. The Bidder may be required to deploy more

equipment as per requirement of work.

2. All the above plants & machinery are to be deployed as and when required or directed by Engineer-
in-Charge.
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PART - B

GENERAL TERM & CONDITIONS

Name of Work : Replacement of existing KONE Make Outlived Bed lift of G+4 floor with new
lift in the AIIPMR Hospital, Mumbai.

1. Related Documents

These additional specifications are to be read in conjunction with the specification given in the
tender. In case any item/ items or part thereof are not covered under these specifications, the
same shall be carried out as per relevant part of the CPWD General Specification for Electrical
Works amended up to date, Relevant Indian Electricity Rules and Indian Electricity Act amended
up to date; Relevant BIS specifications amended up to date; NBC 2016 amended up to date and
ECBC2017 amended up to date and as per direction of Engineer- in-Charge. These additional
specifications are to be read in conjunction with above and in case of variations; specifications
given in this additional condition shall apply. However, nothing extra shall be paid on account of
these additional specifications and conditions, as the same are to be read along with schedule
of quantities for the work.

2. Terminology
The definition of terms used in these specifications shall be in accordance with relevant IS. All
components shall conform to relevant Indian Standard Specifications, International Standards
and shall bear the stamp of the testing laboratory wherever existing and amended to date.

3. Order of Preference:

In case of discrepancy, if any, between the description of items as given in the Schedule of
quantities, technical specifications for individual items of work (including additional and
commercial conditions) and IS Codes etc., the following order of preference shall be followed:

(i)  Schedule of quantities

(ii) Additionaland Commercial Conditions

(iii) Technical specifications specified in the tender

(iv) General Conditions of Contract for CPWD Works

(v) Drawings

(vi) CPWD General Specifications

(vii) RelevantIS or any other international code in case IS code is not available.

(viii) Manufacturer’s Catalogue, Specifications and Recommendations.

4. Site Information
The work shall be carried outin a pre-occupied building, and working time may be restricted by
the client, claims for idle labour (s) will not be entitled. The Bidder should in his own interest
visit the site and get themselves familiarize with the site condition and have to inform regarding
any issue arise after site inspection to tender inviting authority.
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5. Completeness of the Tender, Submission of Programme, Approval of Drawings and
commencement of work
Completeness of the tender:-

All sundry equipments, fittings, assemblies, accessories, hardware items, foundation bolts,
supports, termination lugs for electrical connections, cable glands, junction boxes and all
other items which are useful and necessary for proper assembly and efficient working of the
various equipments and components of the work shall be deemed to have been included in the
tender, irrespective of the fact whether such items are specifically mentioned in the tender or
not.

6. Safety Codes and Labour Regulations

In respect of all labour employed directly or indirectly, for the execution of work, the contractor
at his own expense, will arrange for the safety provisions as per the statutory provision, B.I.S.
recommendations, factory act, and workman’s compensation act. CPWD code and instructions issued
from time to time. Failure to provide such safety requirements would make the tenderer liable
for penalty. In addition, the Engineer-in- charge shall be at liberty to make arrangements and
provide facilities as aforesaid and recover the cost incurred thereon form the contractor.

The contractor shall provide necessary wire mesh metal doors for lift shaft with lockable
arrangement, barriers, signals and other safety measures wherever necessary so as to avoid
accident. He shall also indemnify CPWD against claims for compensation arising out of
negligence in this respect. Contractor shall be liable, in accordance with the Indian law and
Regulations for any accident occurring due to any cause. The department shall not be
responsible for any accident occurred or damage incurred or claims arising there from during
the execution of work. The contractor to cover the risk. No extra payment would be made to the
contractor due to the above provisions thereof.

7. General security restrictions are given as under:

a) No inflammable materials including P.O.L. shall generally be stored at site of work.

b) The movement of trucks and vehicles will be regulated in accordance with rules and regulations
as approved by competent authorities.

¢) The contractor shall inform in advance, the truck registration number, Ownership of the trucks,
name sand address of the drivers and labour for necessary action by the security agency.

d) Due to the site conditions, no space for construction of go down and stay of site staff may be
allowed.

e) Names and addresses of labourers/ staff along with identity proof and residence address proof
etc. working at site shall be furnished in advance for security verification for issue of passes.

f) The labourers/staff should not be changed too frequently once the verification of the character
and antecedents in done.

g) As and when there will be security requirements, certain additional restrictions can be proposed
as per the requirement of the situation.

h) IDENTITY CARDS:-The identity cards will be issued to the workmen employed by the
contractor after proper police verification for which Contractor shall submit a list of workers to
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be deployed on site of work. The cost of photos would be borne by the contractor. They will be
required to carry the identity- cards with them during their working inside the building.

i) Due to security constraints, all the working personal may not be allowed to carry the mobile
phone or any other electronic gadgets. The instruction of security personal in this regard shall be
followed religiously.

j) Therefore, in view of the situation explained under above paragraphs the tenderer must visit the
site and must get him acquainted with the proposed site of work, study specifications and
conditions carefully before tendering rates. Nothing extra shall be paid on account of
compliance of any of these clauses. The hindrance due to security constraints shall be not be
accounted towards adjustment of completion time mentioned in the tender document.

8. Works to be Arranged by the department
Unless otherwise specified in the tender documents : Space for accommodating all the
equipment and components involved in the works, shall be arranged by the Department.
However, arrangement to make it lockable and its watch & ward shall be made by contractor
himself.

9. Works to be done by the contractor
Unless otherwise mentioned in the tender documents, the following works shall be done by the
contractor and therefore, their cost shall bed eemed to be included in the tendered cost-
whether specifically indicated in the schedule of work or not: -
(i) Approvalfrom Local Body as may be required as per local bye-laws. (The contractor’s responsibility
shall be limited to the work executed by him.)
(ii) Coordination with Civil, Electrical and Client, BMC, Lift Inspector for the said work.

(iii) Suspenders, brackets and supports for suspending/ supporting lift guide ways/counter
weights/landing doors, cable tray etc.

(iv) Sealing of all floor slab/wall openings provided by the Department or made by the contractor for
laying of pipes & cables from fire safety points of view.

(v) Painting of all exposed metal surfaces of equipments and components appropriate colour as per
relevant part of bid document.

(vi) Making opening in the wall/floors/slabs or modifications in the existing openings wherever
provided for cable/cable tray etc. Opening in the slab/retaining walls/brick wall etc. shall be
made by means of core cutting machines only/approval by competent authority.

(vii) All electrical works including cable/wires, earthing etc. beyond power supply made available by
the department.

(viii) Making good all damages caused to the structure during installation and restoring the same
to their original finish.

(ix) The water and power supply for installation, testing and commissioning of the complete
installation shall be made available by the Department.

10. Rates

The rate quoted by bidder, shall be firm and inclusive of all taxes including GST, duties andlevies
and all charges for packing, forwarding insurance, freight and delivery, installation, testing,
commissioning etc. at site including temporary constructional storage, risks, overhead charges,
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general liabilities / obligation etc. No separate reimbursement shall be made on this account.
However, statutory deductions shall be made from the bills, as per rule. The contractor has to
carry out maintenance for defect liability period of 05 (Month) for entire installation with all
accessories for a period of 05 (Month) from the date of handing over. The rates quoted by the
tenderer shall also be inclusive all this, nothing extra shall be paid on this account.

Quoted Rates should be inclusive of all taxes & levies except EPF/ ESIC which shall be
reimbursed as per actually paid to Concerned Govt. Dett. Nothing extra shall be payable. It will
be the responsibilities of the contractor to provide EPF/ESIC and other facility to theiremployees
as per current labour laws.

Taxes and Duties

The tenderis forenteringin to percentage rate works contract. The rates quoted shall be inclusive
of all materials, prevailing taxes, duties, levies, cess, freight and delivery, labour for installation,
testing, commissioning etc. at site including temporary constructional storage, risks, overhead
charges, general liabilities / obligation etc. No separate reimbursement shall be made on this
account. Statutory deduction on account of GST, Income Tax, Labour Welfare Cess etc., as
applicable on original work, (Except credit items) shall be made at source from each running
/final bill payment. A certificate of TDS shall be issued by the department to the contractor.
Completeness of Tender :

All sundry equipment fittings, unit assemblies, accessories, hardware items, foundation bolts,
termination lugs for electrical connections, and all other items which are useful and necessary
for efficient assembly and installation of equipment’s and component of the work shall be deemed to
have been included in the tender irrespectively of the fact whether such items are specifically
mentioned in the tender document or not.

INSPECTION AND TESTING:

For items/equipment requiring initial inspection at manufacture’s work the contractor will intimate the
date of testing of equipment’s at the manufacture’s works before dispatch. The department also
reserves the right to inspect the fabrication job at factory i.e. CNC Machinery, Lift Towers for
Inspections and successfultenderer have to make the arrangement for the same. The successful
tenderer shall give sufficient advance information /notice regarding the dates proposed for such
tests/inspection to the department’s representative(s) to facilities his presence during testing
fabrication. The Engineer-in-Charge at his discretion may witness such testing/fabrication. The
cost of the Engineer’s visit to the factory will be borne by the Department. Also, equipment may be
inspected at the Manufacturer’s premises before dispatch to the site by the contractor. Copies of all
documents of routine and type test certificates of the equipment, carried out at the manufacturer’s
premises shall be furnished to the Engineer-in- Charge.

After completion of the work in all respect the contractor shall offer the installation for testing
and commissioning.
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CARE OF BUILDUING

Care shall be taken by the contractor while handling and installing the various equipment’s and
components of the work to avoid damage to the building. He shall be responsible for repairing
all damages and restoring the same to their original finish at his cost. He shall also remove at his
cost all unwanted and waste materials arising out of the installation from the site of work and
nothing shall be paid on this account.

Acceptable Makes

The acceptable makes of the various equipment’s/components/accessories have been indicated in
“Acceptable Makes” annexed with this document. The bidders shall work out the cost of the offers on
this basis. Prospective bidders are to the quote as per the acceptable makes specified in the
tender documents. However, all departure from the specifications and also from the Acceptable
Makes of the equipments/components have to be brought down in the forwarding letter to this
tender.

However, the departures taken by the bidders shall be evaluated at the time of Technical
Evaluation, based on the documentary evidence and also their past performance in case of the
alternative makes, if any. Except for the departures brought down in the forwarding letter the
tender, itis presumed that intending bidder confirms compliance to the tender specifications in
all respect.

Successful bidder is to comply with the Public Procurement (Preference of Make in India),
Order 2017 Revision-dated 23-07-2020 of Govt. of India, while executing the contract. If any
provision made elsewhere in this NIT, which in contravention with the Make in India policy, the
latter shall have preference over the former. Engineer-in-charge will have the final authority to
take appropriate decision in the matter.

Execution:-

Machinery for Erection

All tools and tackles required for unloading/handling of equipment’s and materials at site, their
assembly, erection, testing and commissioning shall be the responsibility of the contractor.
Dispatch of Materials to Site and their Safe Custody

The contactor shall dispatch material to site in consultation with the Engineer-in-Charge.

Suitable accommodation shall be made available free of charge temporarily. The arrangement to
make it lockable/secure by means of partitions, locks etc. shall be responsibility o the contractor.

Watch and ward however, shall be the responsibility of contractor. Program of dispatch of material
shall be framed keeping in view the building progress. Safe custody of all machinery and equipment
supplied by the contractor shall be the responsibility of the contactor till final taking over by the

department. ¢) Extent of Work

The work shall comprise of entire labour including supervision and all material necessary to
meet a complete installation and such tests and adjustment and commissioning, as may be
required by the department. The term complete installation shall not only mean major items
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covered by the specification but all incidental sundry components necessary for complete
execution and satisfactory performance of installation with all layout charts whether or not those
have been mentioned in detail in the tender documents in connection with this contract as this
is a turnkey job.

Compliance with Regulations and Indian Standards:

All works shall be carried out in accordance with relevant regulation, both statutory and those
specified by the Indian Standards related to the works covered by this specification. In particular,
the equipment and installation will comply with the following: a. Factories Act.

b. Indian Electricity Rules.

c. B.LS. & other standards as applicable.

d.  Workmen’s compensation Act.
e. Statutory norms prescribed by local bodies like CEA, Power Supply Co. ,Loca body etc.

Nothing in this specification shall be construed to relieve the successful tenderer of his
responsibility for the design, manufacture and installation of the equipmentwith accessories in
accordance with currently applicable statutory regulations and safety codes.

Successful tenderer shall arrange for compliance with statutory provisions of safety regulations
and departmental requirement of safety codes in respect of labour employed on the work by the
tenderer. Failure to provide such safety requirement would make the tenderer liable for penalty
of Rs. 500/ - for each default. In addition, the department will be at liberty to make arrangement
for the safety requirements at the cost of tenderer and recover the cost thereof from him. g)
Indemnity:

The successful tenderer shall at all times indemnify the department, consequent on this works
contract. The successful tenderer shall be liable, in accordance with the Indian Law and
Regulations for any accident occurring due to any cause and the contractor shall be responsible
for any accident or damage incurred or claims arising there from during the period of erection,
construction and putting into operation the equipments and ancillary equipment under the
supervision of the successful tenderer in so far as the latter is responsible. The successful
tenderer shall also provide all insurance including third party insurance as may be necessary to
cover the risk. No extra payment would be made to the successful tenderer on account of the
above.

h) Co-ordination with other Agencies

The contractor shall co-ordinate with all other agencies involved at the site of work so that the
work of other agencies is not hampered due to delay in his work. The work, which directly affect
the progress of work of other agencies, shall be given priority.

Quality of Materials and Workmanship

(i) The components of the installation shall be such design so as to satisfactorily function
under all conditions of operation.

(i1) The entire work of manufacture/fabrication, assembly and installation shall conform to
sound engineering practice.
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(ii) All equipments and material to be used in work shall be manufactured in factories of good
repute having excellent track record of quality manufacturing, performance and proper after
sales service.

(iv) All equipments and materials to be used in the work shall be brand new having its date of
manufacturing not more than 1- year old from the date of delivery at site with manufacturer’s
certificates, warrantee cards, technical catalogues, instructions, manuals and wiring diagrams
etc.

1. Final Inspection and Testing

L

IL

Final Inspection and testing will be done by the Engineer-in-Charge or his representative as per
details indicated in relevant section of Technical Specifications.

The installation will be offered for inspection by local bodies, if required. The contractor or his
representative shall attend such inspection of the Local authority, Local Body, etc, if any and
extend all test facilities as are considered necessary, rectify and comply with all observations of
the Local authority, Local Body etc, if any, which are part of the agreement and arrange for
obtaining necessary clearance certificate in Favor of department. Incise contractor fails to
attend the inspection and make desired facilities available during inspection, the department
reserves the right to provide the same at the risk and cost of the contactor and impose penalty
for the same. The installation will be accepted by the department only after receiving clearance
from Local Lift Inspector authority, Local Body etc, for the work executed by the contactor under
the agreement.

2. SPECIAL CONDITION FOR SAFETY AT THE WORK SITE

ii.
iil.

iv.

Vi.
Vii.

Viil.

1X.

The contractor will identify one of the supervisors for taking care of implementation of Safety
systems. The Contractor should follow the following General Guidelines governing the safety
rules as laid down under:

Smoking is strictly prohibited at work place.

Nobody is allowed to work without wearing safety helmet. Chinstrap of safety helmet shall be
always on. Drivers, helpers and operators are no exception.

No one is allowed to work at or more than three meters height without wearing safety belt and
anchoring the lanyard of safety belt to firm support preferably at shoulder level.

No one is allowed to work without adequate foot protection.

Usage of eye protection equipment shall be ensured when workmen are engaged for grinding,
chipping, welding and gas-cutting. For other jobs as and when site safety co-coordinator insists
eye protection has to be provided.

All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety goggles
etc. shall be arranged before starting the job.

All excavated pits shall be barricaded & barricading to be maintained till the backfilling is done.
Safe approach is to be ensured into every excavation.

Adequate illumination at work place shall be ensured before starting the job at night.

Allthe dangerous moving parts of the portable / fixed machinery being used shall be adequately
guarded.

Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not be
used as work platforms.
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Material shall not be thrown from the height. If required, the area shall be barricaded and one

person shall be posted outside the barricading for preventing the tress-passers from entering

the area.

Other than electricians no one is allowed to carry out electrical connections, repairs on

electrical equipment or other jobs related thereto.

All electrical connections shall be made using 3 or 5 core cables, having an earth wire. xiv.
Inserting of bare wires for tapping the power from electrical sockets is completely

prohibited.

XV. Atools and tackles inspection register must be maintained and updated regularly.
XVi. Debris, scrap and other materials to be cleared from time to time from the workplace and at
the time of closing of work every day. xvii. All the unsafe conditions, unsafe acts identified by

contractors, reported by site supervise or sand /or safety personnel to be corrected on priority basis.
No children shall be allowed to enter the work place.

XViii.

All the lifting tools and tackles shall be stored properly when notin use. xix.

Lamps shall be used on Return cables to ensure proper earthling for welding works. xx.

Return cables shall be used for earthling. xxi.  All the pressure gauges used in gas cutting
apparatus shall be in good working condition. xxii. ~ Proper eye washing facilities shall be

made in are as where chemicals are handled.

XXiii.

Connectors and hose clamps are used for making welding hose

connections. xxiv.

Allundergroundcablesforsupplyingconstructionpowershallberoutedusingconduitpipes.

XXV.

XXVi.

Spill trays shall be used to contain the oil spills while transferring/storing them.
Tapping of power by cutting electric cables in between must be avoided. Proper junction boxes
must be used.

3. QUALITY ASSURANCE PLANS :

A) Internal & External Electrical work: -

For Internal and External electrical works, the bidder should have valid electrical contractor
license from competent authority in the name of the contractor, or he may associate electrical
contractor licensed agency for work execution of suitable voltage rating.

The contractor will have to ensure that the skilled / semi-skilled labour, engaged in the execution
of the work must possess valid electrical license / qualifications, otherwise he will not be
permitted to execute the work and shall submit the fortnightly labour report.

Sample of materials like pipe, conduits wires, of each size etc. may be got tested in the laboratory
approved by Engineer -in charge, as and when desired by Engineer-in-charge. All the materials
intended to be used in the work shall be got approved by Engineer-In-Charge before use at site.

Fish wire shall be provided in each conduit where wiring is not carried out.

Extra item, substitute item, deviation etc. shall be carried out only with written permission of
competent authority.
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Necessary documents of handing / taking over of the installation will be duly verified by the
JE(E)/AE(E) for any defect and shall be rectified before finalization of Contract

The work shall be carried out as per direction of Engineer-in-charge and CPWD specifications for
Electrical Works and https://cpwd.gov.in/Publication/Quality_Assurance poilcy.pdf for Quality
3" Party Inspection and Testing of Materials applicable.

Taxes, levies etc. as applicable shall be deducted from the contractor’s bill. No Road Permit/ From 31
etc. shall be issued by the Department. The rates quoted shall be inclusive of all taxes, duties,
levies, T & P and petty items like including log book, complaint register duster, Mobil oil, test lamp
etc. and no advance payment will be made.

The labour deployed site for execution of work shall take all safety precautions and the
contractor shall be responsible for compliance of all labour regulations, liabilities and safety
measures. If CPWD is not satisfied with the performance of labour, then alternate staff is to be
provided immediately.

All required documents shall be provided for verification of the staff deployed at site for
execution of work.

The contractor shall be required to possess during the full currency of the contract a valid license
for employing contract labour from the appropriate licensing authority under the contract labour
(Regulation and abolition) act 1970. The contractor shall be solely responsible for compliance of
various statutory obligation (including the financial liabilities) under contractor labour regulation
& abolition Act. Minimum wages act etc. and other applicable laws and rules framed there under
from time to time. Contract workers are to bepaid not less than fair wages which means wages
fixed by CLC, Govt. of India under the provisions of the Minimum Wages Act. Wages due to the
worker shall be paid to him directly by the contractor through Bank or ECS or Online transfer to
his bank account and receipt of wages shall be attested by the worker concerned.

The contractor will have to arrange his own T & P required for the work. The department will not
arrange any T & P and nothing shall be paid on this account.

a) EARTH TESTER

b) MEGGER 500V /2500V

¢) LINE TESTER, TEST LAMP

d) VERNIER/WIRE GUAGE

e) SPANNERKIT.

f) CHASE CUTTING MACHINE

g) CRIMPING TOOLS

h) MULTI METER & TONG TESTER

i) ALUMINIUM LADDER —-TWO / FOLDABLE / TROLLEY MOUNTED
j) CHAIN WRENCH/PIPE WRENCH.
k) HYDROMETER.

1) LUXMETER (DIGITAL)

m) Lift Inspection Tools & Machinery
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No residential accommodation shall be provided to any of the staff engaged by the contractor.
The contractor shall also not be allowed to erect any temporary set up for staff in the campus.

The Site Engineers and all deputed staff shall carry mobile telephones(s) to enable the Engineer-
incharge or his representative to have easy and quick communication. Nothing extra shall be
paid on account and his quoted rates for various items under this contract will be inclusive of
this obligation. Contractor is bound to give all the telephone no. of their staff deployed at site to
the Engineer in charge, immediately after award of work.

Safety codes and Labour Regulations: - Introspect to fall labour employed directly or indirectly
on the work for the performance of the contractor’s part of work, the contractor at his own expense,
will arrange for safety provision as per the statutory provisions, B.l.S. recommendations, factory
act, workman’s compensation act, CPWD code and instruction issued from time to time. Failure
to provide such safety requirement would make the tenderer liable for penalty as per Part-A for
each default. In addition, the Engineer-in- charge, shall be at liberty to make arrangements and
provide facilities as aforesaid and recover the cost from the contractor. Safety of the staff
employed will be the responsibility of the contractor. CPWD will not be responsible for any
mishap, injury / accident or death of the staff. No claiming this regard shall be entertained /
accepted by the department.

Contractor shall be fully responsible for any damages caused to govt. property or allottee’s property
by his or his labour during the carrying out the work. All such damages shall be rectified by the
contractor at his own cost, failing which the same will be got rectified by Engineer-in-charge and
the expenditure incurred shall be recovered from the contractor bill. The watch and ward of
installation shall be the responsibility of the contractor.

All the items to be replaced should be of same specifications or better with ISI marked or as
approved by the Engineer-in-charge. Makes of the items used has been specified, however if
make of any item not mentioned below same will be used ISI marked after getting approval by
Engineer in charge. Dismantled items as received from the site shall be the property of the Govt.
and required to be handed over to JE (Electrical) in store.

Contractors are requested to inspect the site before quoting their rates for the tender; later on,
no further claims in this regard shall be entertained.

After the completion of the contract, the firm shall have to hand over complete installation to
the department in good working condition. All defects and deficiencies shall have to be rectified
by the firm to the entire satisfaction of Engineer-in-charge failing which the work shall be got
done at the risk and cost of the firm. Any damage caused to the fittings/ switch gears/
installations/ machinery as a result of execution of this work shall have to be made good by the
contractor at his own risk and cost.

The staff engaged has to be courteous and maintain good behaviour at site. Any person, find

discourteous or
misbehaviour shall have to be replaced within 48 hours, failing which, the Engineering-Charge
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has the power to cancel the contract, and the contractor shall have no claim of compensation.
Decision of the Engineer-in-Charge shall be final and binding on the contractor. The contractor
shall submit the name, address & character certificate of the worker/ staff employed by them at
the site of work to the Engineer-in-Charge before start of the work.

Wages Payment by the contractor to the deployed staff shall be mandatorily paid through digital
mode of Bank / ECS / Online transfer on monthly basis.

All E & M installations shall be operated, maintained and tested as per the Elect Rules,
Manufacturer recommendations for routine & preventive maintenance and CPWD
specifications for Elect works amended up to date.

Special Conditions for Works:

Terms of Payments: Following payment terms shall be applicable.

1) No advance payment shall be made.
i1) Part rates shall be paid

24.

25.

26.

27.

a) @80% after initial inspection (wherever specified) and delivery at site in good condition on
prorate basis.

b) @90% On completion of installation in all respect on pro-rata basis.

c) @95% On testing, Commissioning, Obtaining Clearance from Local Body.

d) @100% On Handing over to the department for beneficial use in all respect.

Tender Drawings, Drawings for Approval and Completion Drawings Tender Drawings for approval
on award of the work. The contractor shall prepare and submit following drawings within 15 days
of award of work for approval before commencement of installation. The approval of drawings
however does not absolve the contractor of his responsibility to supply the equipments/
materials as per agreement. In case of any contradiction between the approved drawings and
agreement the decision of the Engineer-in Charge shall be final and binding on the contractor.
*Detailed layout plan of System etc.

* Technical particulars of each and every item to be used at site.

* Any other drawings relevant to the work.

Lowest bidder shall submit along-with the tender, an Authorization certificate cum undertaking
from the OEM of Lift Manufacture as per Annexture-IV

Completion Plan, Completion Certificate and Guarantee/ Warranty Certificate.

a) The main contractor through his associate OEM shall submit Completion certificate after
completion of work as given in CPWD General Specification for electrical works to Engineer-
inCharge as applicable within time as stipulated in milestones.

b) Original Guarantee/ Warranty certificate issued by the manufacturers.

Completion drawings Three sets of the following laminated documents shall be submitted by

the contractor while handing over the installation to the Engineer in Charge. Out of this one of

the sets shall be laminated on a hard base for display in the site office.

a) Completion drawings and Layout Plan as built complete with Inventory of ltems,

b) Manufacturer’s technical catalogues of all equipments and accessories,
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Operation and maintenance manual of all major equipments, detailing all adjustments,
operation and maintenance procedure.

28. Final Inspection and Testing

I. Final Inspection and testing will be done by the Engineer-in-Charge or his representative as per details
indicated in relevant section of Technical Specifications.

II. The installation will be offered for inspection by local bodies, if required. The contractor or his representative
shall attend such inspection of the Local Lift authority, Local Body etc, if any and extend all test facilities as
are considered necessary, rectify and comply with all observations of the Local Lift authority, Local Body etc,
if any, which are part of the agreement and arrange for obtaining necessary clearance certificate in favour of
department. In case contractor fails to attend the inspection and make desired facilities available during
inspection, the department reserves the right to provide the same at the risk and cost of the contactor and
impose penalty for the same. The installation will be accepted by the department only after receiving
clearance from Local Lift authority, Local Body etc, for the work executed by the contactor under the

agreement.

QUALITY ASSURANCE PLANS

A. The detailed instructions on safety procedures given in BIS code no. 5216:1982“Code of safety
Procedures and Practices in Electrical works” shall be strictly followed.

a)

b)
c)
d)
e)
f)
g)
h)
i)

i)

Safety procedures given in Chapter 10 of CPWD General Specifications for Electrical works
Part)1Internal) shall be followed.

Safety recommendation as per IE rules 1956 as per Appendix “C”.

The materials shall be tested from 3rd Party laboratories as required.

Provisions and fixing of check-nuts for conduit work as per CPWD Specifications.

No. of wires in one conduit shall be ensure as per CPWD Specifications.

Colour coding of wires to be ensure.

Lugs and thimbles at cable/ wire ends in switch boxes as per CPWD Specifications.
Levelling of limit switch boxes shall be ensured.

Termination of earth terminals in earth pits, switch box, DBs and accessories to be ensured.
Earth chamber to be constructed and proper marking to be done.

A comprehensive schematic diagram is prepared starting from the main board up to the final
DBs.

All such boards are duly marked and humbered.

k)

D

The pre-commissioning testing of the installation shall be carried out such as i) Insulation
resistance test. ii) Polarity test of switch. iii) Earth continuity test. iv) Earth electrode
resistance test.

All the tests at site shall be carried out for the completed installations, in the presence of and

to the satisfaction of the Engineer in Charge by the contractor. All the test results shall be
recorded and submitted to the Department.

m) On completion of an electrical installation (or an extension to an installation), a certificate

shall be furnished by the electrical contractor, countersigned by the certified supervisor under
who’s direct supervision the installation was carried out. This certificate shall be in the
prescribed form as given in Appendix “E” of CPWD General Specifications for Electrical works
Part-) 1 Internal) in addition to the test certificate required by the local electric supply
authorities.
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Activity for Lift Work

Carry out of survey for designing the Lift plan as per available lift shaft area and prepare drawings as per
Lift Specification for approval before start of execution.

1.

10.

Approval of GAD/Lift Plans drawings of Lift system from CPWD, local bodies, Lift Inspector to obtain
lift erection permission and after completion of final lift license.

Coordinate with all concern department for arranging of required document to obtain Lift erection
permission and lift license.

Submission of at least Colored 3 Set of Approved Lift and Final Execution/Working Drawings for
Execution process and approval.

Govt. applicable Fees of BMC/Chief Lift Inspector is excluded in this work, it shall be pay be
Department, however coordinate be agency for payment and challan regarding.

Preparation and provide working drawing of all lift services including. All necessary correction shall
have to be carried out by the agency as and when required during execution or recommendation by
local lift inspector or officer.

Preparation of Detailed Qty for execution and approval from Engineer-in-charge.

Installation shall be offered for Inspection during execution or as and when required by the
CPWD/Chief Lift Inspector or Officer.

After completion of above work should be tested as per Norms of CPWD specifications and comply
with Maharashtra Lift Act &NBC-2016 and amendments up-to-date, Maharashtra Local Bye Laws.
After all necessary testing Final Lift License should be obtained from local lift approval in Spector
etc as required by the agency.

After completion of all above scope of work agency will train the staff members in Building of Lift
system as Emergency Rescue Training and maintain record file of the same in soft/hard copy both.

Special Conditions :-

1.

Design shall be done in commensurate with Latest edition of NBC-2016 specifications and
Maharashtra Local Bye Laws, C.PW.D. Part VII-Lift and Escalator Specifications 2013 with all
amendments and all pertinent current Indian standard codes.

The Bidder must have good operational infrastructure with In-House computers and appropriate
Engineer software of structural design, capable of performing linear and nonlinear analysis and
design and also to prepare drawing.

The Bidder should satisfy himself by visiting the site before quoting his rate.

The Bidder shall be requested to attend office of the Executive Engineer (E) Mumbai -1l ,MCED-IV,
CPWD, Mumbai as and when required and shall provide all the requirements/clarifications input-
output design data in connection with checking of design and drawings.

All the drawings documents shall be kept confidential and in no way these are to be disclosed to
any other person not connected with this work.

Approval from Local Body:-

The Contractor shall be required to obtain Lift Erection Permission for dismantling and after
successful installation final Lift License from Lift authority, any other local body (if required) and
work shall be deemed to be completed only after receiving final License to operate of Lift &
rectification if any. The liaising work / arranging inspection of Lift Inspector shall be the
responsibility of contractor.
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ADDITIONAL TERM & CONDITIONS FOR LIFT WORK
SCOPE OF WORK

The scope includes Planning, Designing & preparation of Drawings, obtaining approvals from
the Department, Providing, installation at site, testing and commissioning of electric operated
Bed lifts & putting into operation and maintenance of the same upto the defect liability period
details as given below, serving with all control equipment & accessories, for the required nos.
of landings/openings, speed and capacity as per architectural plans, electrical cabling and
control Distribution boards with MCBs and in accordance with NBC 2016 as amended up to the
date.

If any item required to make the service habitable and functional, is not specifically mentioned
in the scope of service, the same is deemed to be included within the scope of this tender and
nothing extra shall be paid on this account. No consideration will be given to extra payment
based upon difference in interpretation of the specification and drawings.

Following features shall be considered while designing:

Safety to personnel and equipment during both operation and maintenance Reliability of service
Minimal fire risk
Ease of maintenance and convenience of operation

Automatic protection of all electrical equipment through selective relaying system Maximum
inter changeability of equipment

Fail safe feature.
Suitability of applicable environmental factors

These specifications define the basic guidelines of the system as necessary for lifts. All data
required in this regard shall be taken into consideration to develop a detailed engineering of the
system. Site conditions as applicable are mentioned elsewhere. Compliance with these
specifications and or approval of any of contractor’s documents shall in no case relieve the
Contractors of his contractual obligations.

All works to be performed and supplies shall be affected as apart of contract requirement,
specific approvals/review of Engineer-in-Charge. Major activities requiring approvals / review
shallinclude but not be limited to the following:-

General Arrangement drawings for the lifts including section through lift pit and lift shaft,
Quality assurance procedures,
Field testing and commissioning procedures

Engineering activities to be performed by Contractor shall include but not be limited to the
following as relevant to the scope of work included in the project specification.

Control and protection scheme.
Making of shop drawings with bill of materials.
Factory inspection and testing procedures.

Field testing and testing procedure.



66

9. Preparation of as-built drawings

10. Any other work/activity, which is not listed above, however is necessary for the completion of

lift/system.
Lift details:
S Lift Speed | erving
N.o Building N No. of Type of Lift Capacit (11:1 s) Floor | No. of
" | ame Floors pacity Travel | Lifts
1 AITPMR Ground + 20 1.0 5 2
Hospital, Four BED LIFT Passengers

Mumbai 1360 KG
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TERMS & CONDITIONS

Related documents:

These technical specifications shall be read in conjunction with the General
conditions of contract with all correction slips, as well as schedules and drawings.
In the event of any discrepancy between those specifications and inter-connected
contract documents, the technical requirements as per the tender specifications
shall be followed and deem to be having over-riding value.

The contractor shall provide necessary barriers, warning signs and other safety
measures etc., wherever necessary so as to avoid accident. In addition, all safety
procedures as outlined in Appendix VI’ shall be complied with CPWD Specifications
for General Specification for Electrical works Part lll Lifts and Escalators 2003 &
Amendments corrected up to date of receipt of Tender and all latest provisions as
per Accessible India requirement vide O.M No0.30(01)/Lifts/CE,CSQ(E)/E-3141577/
2024/02E Dtd.19/01/2024 amended up to date.

The definition of terms used in these general specifications are given in Chapter
of CPWD Specifications for General Specification for Electrical works Part Ill Lifts
and Escalators 2003 corrected up to date of receipt of Tender.

1.1 Conform it with statutory Acts, Rules, Regulations, Standards and Safety Codes: The

installation shall be carried out in conformity with the local lifts Act and Rues. For
example, the Bombay Lifts Act for Bombay

Indian Electricity Act Rules:

All electrical works in connection with installation of electric lifts shall be carried
outin accordance with the provisions of Indian Electricity Act 220 and the Indian
Electricity Rule 1956 amended up to date. The electrical works shall also conform
to CPWD General Specifications for Electrical works Part | (Internal) 2023 and part
Il (External) 2023 amended up to date wherever relevant.

1.2 Safety Codes and Labour Regulations:

The contractor shall at his own expenses arrange for the safety provisions as per the
statutory regulations, IS recommendations, regulations under factory Act etc.,
where applicable and instructions issued from time to time in respect of all labour
employed by him directly or indirectly for the installation of the lift.



68

The contractor shall provide necessary barriers, warning signs and other safety
measures etc., wherever necessary so as to avoid accident. In addition, all safety
procedures as outlined in Appendix VI’ shall be complied with CPWD Specifications
for General Specification for Electrical works Part Il Lifts and Escalators 2003
corrected up to date of receipt of Tender.

In case of default the department shall be at liberty to make arrangements and
provide facilities as aforesaid and recover the cost from the contractor.

He shall also indemnify CPWD against claims for compensation arising out of his
negligence in this regard.

1.3 Fire Regulations:

The installation shall be carried out in conformity with the local fire regulations and
rules there under wherever they are in force.

1.4 Verification of correctness of Equipment at Destination

The contractor shall have to produce all the relevant records to certify that the
genuine equipment from the manufacturers has been supplied and erected.

1.5 Training

The scope of works includes on job technical training of two persons at site. Nothing
extra shall be payable on this account.

1.6 Guarantee

1.6.1 The installation will be handed over to the department after necessary testing and
commissioning. The installation will be guaranteed against any defective design/
workmanship. Similarly, the materials supplied by the contractor will be
guaranteed against any manufacturing defect, inferior quality. The guarantee
period will be for a period of 24 months from the date of handing over of entire work
covered under agreement to the Department. Installation/ equipments or
components thereof shall be rectified/repaired to the satisfaction of the Engineer-
in-charge. The firm will be required to submit guarantee of material from the
manufacturer to the department. AMC of lifts during the defect liability period will
be in the OEM scope, nothing extra payable for AMC during defect liability period.

1.6.2 Sufficient trained and experienced staff shall be made available to meet any exigency
of work during the guarantee period till the end of defect liability period.
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1.6.3 The maintenance up to the end of defect liability period, routine as well as

preventive, as per manufacturer’s recommendation, shall be carried out and the
record of the same shall have to be maintained.

1.7 Interpreting Specifications

1.8

1.9

1.10

In interpreting the specifications, the following order of decreasing importance shall
be followed in case of contradictions:

(a) NBC-2016

(b) Technical Specifications

(¢) CPWD General Specifications

(d) Relevant IS or other international code in case IS code is not available.

RUNNINGIN PERIOD:
After satisfactory final inspection after complete installation, the contractor shall

demonstrate the trouble-free running of the installation for a period of not less than
30 days before the department takes over. During this period the lift shall be kept
either automatic or manual mode by the department. After the installation has
operated without any major breakdown for 30 days it shall be taken over by
Department. During these 30 days period the lift shall be deemed to have run
trouble-free, if the number of break downs during this period are not more than four
calls excluding false calls and levelling defects.

DATEOFACCEPTANCE:
Subject to the guarantee clause date of taking over the installation after 30 days of

trouble-free operation as per clause 30 shall be the date of acceptance. Any undue
wear and tear of components or during the running in period shall be made good by
the contractor free of charge.

PACKAGING
Be suitably protection, coated, covered, or boxed and crated to prevent damage

or deterioration during transit, handling and storage at Site till the time of erection.
While packing all the materials, the limitation from the point of view of availability
of Railway wagon/truck/trailer sizes in India should be taken into account by the
Contractor. The Contractor shall be responsible for any loss or damage during
transportation, handling and storage due to improper packing. Any demurrage,
warfare and other such charges claimed by the transporters, railways etc. shall be
tothe account of the Contractor. Owner takes no responsibility of the availability
of the wagons etc.
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1.11 PROTECTION
All coated surfaces shall be protected against abrasion, impact, discoloration and

any other damages. All exposed threaded portions shall be suitably protected with
either a metallic protecting device. All ends of all valves and piping and conduit
equipment connections shall be properly sealed with suitable devices to protect
them from damage. The parts which are likely to get rusted, due to exposure to
weather should also be properly treated and protected in a suitable manner

1.16. PERMISSION TO INSTALL THE LIFTS AND LICENSE TO RUN THE LIFTS
FROM RELEVANT AUTHORITIES
It shall be the responsibility of the successful tenderer for obtaining the

necessary permission, if required, to install the lifts from the Inspector of Lifts,

Chief Fire Officer and relevant local authorities and subsequently to have the
installation inspected by Inspector of Lifts, Chief Fire Officer & the relevant local
authorities and arrange to obtain the license to run the lifts. All relevant papers
connected for obtaining the permission and final inspection will be signed by the
Owner/ Engineer in-Charge. The requisite fee for this purpose shall be payable
on the production of original receipts on this account.

1.17 ERECTION
The lift contractor shall commence the erection of the lift equipment’s immediately

after receipt of the complete equipment from their works and complete the work
to the satisfaction of the Engineer-in-charge within the stipulated time. The lift
installation shall be handed over in perfect working order on completion of the
work.

1.18 Requirements as per CPWD Manual on Accessible Built Environment for Lifts. At
least one accessible lift in existing multi-stored building shall be provide on
accessible route with accessible lift cladding.

i.  Lift size

« Size of the lift car shall be as recommended by manufacturer or as per BOQ.

ii. Lift door : Full height 1.5 mm thick stainless steel 304 grade Moon Rock/ Honeycomb
(scratch proof) door including matching stainless steel frame and vision Panel as per OEM
standard. iii. Lift door shall be automatic with horizontal siding doors & clear opening of
minimum 1000 mm. iv. Call button : Shall be provided considering Accessible India
requirement

v.  Control panel

» The control panels inside the lift shall be vertically placed within this space at the
both side (Left & Right) of car and there shall be floor indicator at the Centre top
of the car indicating the direction of travel and the floor position. The push



vi.

vii.

viii.

ix.
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button shall be of bright colour illuminated type and shall be in contrast with
the surroundings.

Hand rails
Hand rails shall be placed at height of 900 mm from the floor level and are fixed on
both sides and at the rear of the lift.

Audio and visual indicators
Voice announcements system clearly audible and of 50 db along with a visual
display shall be provided to indicate the floor level with the information that the
door of the cage is open or closed for entry or exit.

Lift signage
A sign indicating the number of the floor arrived shall be provided on each lift
landing on the wall opposite the lift in big font with good colour contrast.

Emergency warning alarm
Lift car shall be equipped with emergency warning alarm Device (twe s way
communication system) permanently connected to a manned security point with
visual and audible information feedback for passengers confirming that, the alarm
has been received, voice communication established, using the green enlightened
symbol consisting of two heads.
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TECHNICAL SPECIFICATIONS
CODES AND STANDARDS

The relevant clauses of the following, as amended upto date shall apply.

* The Indian Electricity Rules1956
*» The Indian Electricity Act & Maharashtra State Lift Rules Fire safety regulations
pertaining to lifts
The tenderers shall also take into account local and State regulations as in vogue for the
design and installation of lifts, shall be complied with CPWD Specifications for General
Specification for Electrical works Part lll Lifts and Escalators 2003 corrected up to date
of receipt of Tender.

Indicative Specification need to be considered for this work:-

Allin S S Honey comb finish with 1.5 mm thickness (304 grade)/Duplex or simplex
control/Closed loop VVVF regenerative drive/TFT buttons in car & all landings/SS
false ceiling in mirror finish/ 03 side handrail / Circular or Blower fan /Fire rated
doors of 01 hrs. / 03 way intercom / FRLS wiring / SS flooring suitable thickness /
Handicapped provisions / Braille Buttons / Nudging door operation / Manual
cranking facility/Anti-nuisance or False call cancellation/Door open and close
button/Auto light and fan switch off / Car arrival chime / Gongs / OLWI (Audio &
Visual)/Cloud Monitoring System/ Lift Out of Order
box/Scaffolding/MBW/Barricading at entrance/All basic safety features/ Facia plate
/ BMS Compatibility-RS 485 port/Civil

Work , Shaft Repair Work/ Invertor / License / DLP of 01 year

LIFT CAR

Lift door: Full height 1.5 mm thick stainless steel 304 grade Moon
rock/Honeycomb(Scratch Proof) door including matching stainless steel frame and
vision panel as per OEM standard.

CAR DOOR
As per schedule of quantity itemno 1 & 2

LANDING DOOR

As per schedule of quantity itemno 1 & 2

CAR AND LANDING DOOR OPERATORS
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An electric door operator for opening and closing the car door and the landing
door shall be provided. It shall consist of a machine on the elevator car for each
stopping at a landing. The car door and the landing door shall be mechanically
connected and shall move simultaneously while opening and closing. Every
landing door shall be provided with a locking device which shall comply with the
following requirements:-

a. It shall not be possible to open the landing door from the landing side until the Lift

car is within that particular relevant zone.
However, provision shall be made for opening the door by means of special key

for use in case of an emergency.

b. It shall not be possible for the car to be started or kept in motion unless all the

landing doors and car door are closed and locked except when the car is coming

toa stop at hat landing within the levelling zone.

c. The electrical and mechanical parts of all locking devices shall be of suitable

design and construction.

d. An electric contact for each car door shall be provided which shall prevent car

movement away from the landing unless the door is in closed position.

The car doors and landing doors shall open automatically as the car is stopping at
alanding. The closing of car door and landing door must occur before the car is
setin motion. An electronic device shall be provided to stop and reverse the doors
during their closing motion.

CAR DIRECTION INDICATOR

Digital signal indicator in the car shall be provided by the appropriate arrow being
illuminated to indicate the car travel direction.

EMERGENCY LIGHT IN CAR

A trickle charged battery operated emergency light lamp shall be provided in the car
which shall operate automatically in case of power failure for minimum 90minutes.

ALARM BELL

An emergency alarm bell shall be provided. The alarm bell shall be located at the
ground floor landing and push for the same shall be at the car operating panel. The
system shall be operated by batteries with trickle charger and the bell/siren
should work the moment the alarm button in the car is pressed.
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COMMUNICATION SYSTEM

Telephone system with cables shall be provided between cabin car and controller
for each lift. In addition to this, microphone with switch shall be provided in each
lift cabin so that operator/passenger can talk to main security personnel sitting at
centralized room in case of emergency.

Cable for CCTV and potential free contacts for BMS inter face shall be provided.

FLOOR POSITION INDICATOR & DIRECTION ARROWS

Digital signal indications at all landings shall be provided by the appropriate numeral
and direction arrows being indicated when the car is passing the corresponding floor.

The indicator shall remain illuminated when the car is stopped at a floor. The top cover
of the floor position and direction arrow indicator units shall be stainless steel.

Logo of Client Department may be use at display on requirement of client.

ELECTRONIC DOOR DETECTOR

On each side of the lift entrance door and car door panel’s, infrared light sensor unit
shall be mounted in such a way to continuously monitor the light beam. (no. of
beams shall be more than 100). When any beam is disturbed, an electronic circuit
shall be interrupted and the doors operating mechanism shall return the door to
open position. When the entrance is clear the lift door shall close automatically.
Opening of the doors may also be accomplished by pressing the “Door Open
Button” in the car operating panel.

EMERGENCY KEY

Emergency key or equivalent device shall be provided as required by the elevator supplier.

DETAILED INSTRUCTIONS

Inside the lift car suitable instruction for passengers on car operating panel will be
displayed. Such instructions in lift car shall indicate capacity, No. of persons, ‘No
smoking’ and such other instructions as are suitable for proper and safe operation of the
lifts.
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FIREMAN SWITCH
Each lift will have fire man switch for access of fire man.

OPERATION

The operation shall be simplex and duplex as per the number of lifts in lift lobby, full
collective-selective with or without attendant. It shall generally function in the
manner described below: -

On every intermediate landing is a Up/Down button with ‘Call Registered’ lights. The
extreme positions have one call button with a ‘Call Registered’ lights. Inside the car is
the complete set of buttons and a key operated change over switch to facilitate
operation with or without attendant. However, in this case the car attends to all
calls registered inside the car and also at the landings, in the ascending or the
descending order. If it is landing, the last stop is the top-most registered call.

After this, it automatically reverses the direction of travel and a registered attends
to all calls registered “Down” on this downward trip, irrespective of the sequence in
which the calls are registered. The car will answer all calls in a sequenced order
depending upon the direction in which it is travelling. If the key is turned to
‘attendant’ operation and also lift operation can select the direction of travel by
pushing the right buttons in the car.

EMERGENCY STOP SWITCH

On top of the lift car an emergency stop switch shall be provided for use by
maintenance personnel. Similar switches shall also be provided in the car.
Operation of these switches shall render the car and landing buttons in operative
and cancel all registered calls.

EMERGENCY BATTERY DEVICE

The emergency battery unit shall consist of suitable capacity of SMF (Sealed
Maintenance Free) batteries with battery charger having auto trickle boost rate of
charge. The unit shall be of such a capacity that in case of power failure, the lift shall
come to the nearest landing automatically. The Bidder will submit calculations for
batteries and battery charger before procurement.
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AUTOMATIC TERMINALS STOP (RESCUE DEVICE)
The elevator shall be equipped with an automatic stopping device arranged to bring

the car to a stop at the terminal landings, independent of the regular operating

device in the car. This safety device is required so that in case of controller failure
or power failure, the lift should not get stuck in the shaft. With this device, the lift
will come to the nearest landing and its doors will open and the person can come
out of the lift. All power- operated doors shall have a full length infra-red light curtain
safety to retract the door in the event of coming across any obstacle during closing
of door.

ELECTRICAL WIRING

Power wiring between the controller and main board and controller to various
landings shall be done in heavy gauge M.S. conduits confirming to Indian Electricity
Rules and Specifications for electrical works.

AUTOMATIC SELF LEVELLING DEVICES
This device shall be operated in slow speed to bring the car door in level with
landingdoor; the tenderer should specify the leveling errors that can be achieved by

them.

LIGHT FIXTURES

Suitable composite LED light fittings as specified, recessed in the false ceiling and
operated by a switchin the car operation panel shall be provided. A light pointalong
with bulb shall be provided about 5 cm above ground level for the purpose of
providing proper light in the pit. Properly earthed lighting arrangement shall be
provided in thehoist way in the form of Bulk-head fitting at each floor level.

LIFT CAR FLOOR

Itshall be in 20 mm thick polish granite in combination of multiple shades as approved
by the Engineer-in-charge.

TESTING

Testing at manufacturers works of the various equipment and components as
required by IS codes/standards and other application/European standards shall be
done by the successful tenderer before dispatching the materials to site. The
tenderer shall furnish a certificate for the same.
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If the authorized representative of Owners, wishes to participate/witness these
tests the scheduled dates for the same will be informed well in advance before
carrying out such tests.

TESTING OF LIFT INSTALLATION TESTSATSITE:

Levelling Test

Safety Gear Test Contract
Speed

This should be measured with contract load in the car, with half load with no load, and
should not vary from the contract speed by more than 10 percent.

Lift Balance:

After the above test, some of the weight shall be removed until the remaining
weights represent the figures specified by the tenderer. With this condition car at
half way travel the effort required to move the lift car in either direction with the
help of winding wheel shall be as nearly as can be judge by the same.

Car and landing doors inter locks:

The lift shall not move with any door open.

Controllers:

The operation of the contactor sand interlocks shall be examined and it shall be
ascertained whether all requirements laid down in the specifications have been met.

Controller shall be of same OEM of Lift, 3" Party not acceptable.

Earthing:

All conduits, switches, casing and similar metal work shall have earthing continuity.

4. MAINTENANCE TILL DEFECT LIABILITY PERIOD :
4.1 The contractor shall enter in to agreement with the OEM for comprehensive

maintenance of lift services of all the lift installations made, till the end of
defective liability period. He shall submit a copy of such MOU to the department.

5. INSTRUCTION TO BE DISPLAYED IN HINDI / ENGLISH IN THE
LIFT CARS AND LIFT LANDINGS
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Sl. In side the Car Sl. Out side the Car
No. No.
1. [Lift Number 1. [Lift Number
Capacit kg.
2. pacity g 2. |Capacity ______ Persons
Persons
3. No smoking 3. Please stand in'Q'
Operate ush buttons/
4. P ) P 4. Smoking not permitted inside the car.
switches correctly.
5. Do not lean against the lift door. 5. Passenger travel at their own risk.
6. Watch before stepping out. 6. Please keep the lift neat and clean
7. Do not panicinthe event of
Break down. Press alarm buttons 7. Do not force open the landing door.
and follow instructions of
authorised staff
8 Watch before you step in to and out of
' The lift
9. Heavy article / luggage not allowed.
10. | Avoid use of lift during fire.
11. |Complaints if any may be sent to
12. |Hours of operation
NOTE:
1. The above-mentioned lift number capacity and speed are the minimum requirement.
2.  The Contractor will plan and design the elevators as per site plans.




79

List of Indian Standards Connected with LIFT Installation

S.No. IS Codes : Description IS CODES

1. Lifts for the Transport of Persons and Goods - IS17900 Part 1: Safety
Part Rules (2022)
1 Safety Rules

2. Part 10 Replacement of Existing Passenger and IS17900: Part 10: 2025
Goods Lifts in Existing Buildings

3. Part 2 Design Rules, Calculations, Examinations | IS17900 : Part 2 : 2022
and Tests of Lift Components

4, Part 20 Dumbwaiters-Specification and Safety IS17900 : Part 20 : 2024
Rules for Planning, Installation, Operation and
Maintenance

5. Part 3 Specifications For Planning And Selection | 1S17900: Part3:Sec1:
Section 1 Passenger service hospital Bed 2023
stretcher
Lifts

6. Part 4 Control Devices, Signals and Other IS17900 : Part 4 : 2025
Fittings
— Specifications

7. Part 6 Guide for Maintenance of Lifts IS 17900 : Part 6 : 2022

8. Part 7 Lifts for Special Applications - Section 4 IS17900: Part7:Sec4:
Requirements of Lifts for Persons with 2025
Disabilities

9. Part 7 Lifts for Special Applications - Section 6 IS17900: Part7:Sec6:
Occupant Evacuation Lifts 2025
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LIST OF INDIAN STANDARDS CONNECTED WITH LIFT & ESCALATOR iNSTALLATIONS

1. | Electric Traction Lifts
Part —1 Guidelines for outline Dimensions of IS 14665 (Part-1):2000
passenger , goods, service and hospital lifts

2. | Electric Traction Lifts

Part-2 Code of Practice for installation operation
and maintenance

Section-1 Passenger and Goods Lifts

Section-2 Service Lift : IS 14665 (Part-2/Sec 1&2):2000

¢ |3. ] Electric Traction Lifts ¢
Part -3 Safety Rules

Section —1 Passenger & Goods Lifts
Section-2 Service Lifts ‘ "~ 1S 14665 (Part-3/Sec 1&2):2000

4. | Electric Traction Lifts
Part-4 Components IS 14665 (Part-4 /Sec 1t09):2001

5. | Electric Traction Lifts
Part-5 Inspection Manual IS 14665 (Part-5):1999

6. | Code of Practice for Installation and maintenance
of Escalators i

(Fourth Reprint February 2001) IS 4591-1968 (Reaffirmed 1996)
7. | Code of Practice for Installation and maintenance

of Hydraulic Lift 1S 14671-1999
8. | Specifications for hoistway door-locks IS 7754 —1975

9. | Rules for the design, installation testing and
operation of lifts, escalators and moving parts IS 1735 -1975

Note:- Above mentioned IS Codes shall be amended or may be supersedes older standards
such as IS 14665, IS 14671. So latest amended up to date IS 17900 shall be applicable from
its effective date for all the elevator materials and equipment supplied in this tender.
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TECHNICAL DATA
(To be provided by the firm to whom the work is awarded, before placing order to the Lift
OEM, for approval of the department)

(TO BE FURNISHED IN METRIC SYSTEM UNLESS OTHERWISE SPECIFIED, FOR EACH TYPE
OF LIFT IN NIT)

DETAILS TO BE
PROVIDED AS PER
S.NO = PARTICULARS OF DETAILS FIRM’S PROPOSAL gEMARK

A General:
1.Name of Manufacturer.
2.Country of Manufacture.
3.Capacities (Personal Weight).
4.Service
5.Speed of Travel
6.Heightof Travel.
7.No. of Floors served.
8.No. of openings.
9.Position of counter weight.
10.Type of Levelling method.
B Machine:
1.Type of Motor
2.Capacity of Motor
3.Make.
4 Whether confirm to BIS
5.Class of Insulation
6.VoltageTlolerance
7.General/Geared
8.RPM
C ROPE
1.Size with No. of Strands.
2.Make
3.Whether confirm to BIS
4.Factory of Safety as per 1S:4666
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Door Opening Motor
1.Capacity of Motor
2.Make of Motor
3.Whether confirm to BIS
Counter weight

1.Position of Weights

2.Weights (Kgs.)

Travelling Cable
1.Size
2.Make

Automatic Rescue Device
1.Make
2.No. of Batteries & Capacity in (Amp/Hr.)

3.No. operation per hour.

Car and Doors:
1.Clear inside size of the Car.
2. Thickness of Stainless steel sheet.
3.0ut side dimension so far.
4.Construction of car
5.Design type of enclosure of car.
6.Details of flooring
7.Attachment and fitting inside
8.Car Doors:

(a)Size

(b)Operation

(c)Construction, Design & finish

Safety Devices:

1.Car safety-type
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2.Counter weight safety-type
3.Door inter locks incar-type

4.Door locks in landing-type.

Other Safeties included in the offer:
Cloud Management System
CCTV, NVR, Storage System
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SCHEDULE OF QUANTITY
Name of Work :- Replacement of existing KONE Make Outlived Bed lift of G+4 floor with new lift in
the AIIPMR Hospital, Mumbai.

Central Public Works Department

NIT No. 106/EE(E)/Mumbai-II (Erstwhile MCED-1V)/2026-27

SCHEDULE OF QUANTITY

Name of work :- Replacement of existing KONE Make Outlived Bed lift of G+4 floor with new lift in the
AIIPMR Hospital, Mumbai.

Quoted .
Rate in
rates are Figures
S.No Description of ltems Qty Unit negative g. Amount

in
or positive | pypees

Supplying, Installation, Testing & Commissioning
of following capacity passenger cum bed lift
Machine room less (MRL) Bed lift with
regenerative drive as per CPWD General
Specification for Electrical Works (Part-III Lift &
Escalator) 2003, BIS Codes, NBC 2016 as amended
upto date having provision for barrier free access as
per Harmonised Guidelines & Standards for
Universal Accessibility in India - 2021 of MoHUA,
serving different floors in the lift shaft as per
detailed specifications enclosed and as under
including all other equipment and accessories
complete as required :- (i) Speed-1.0 MPS
(i))Floors-5(G+4) (iii) Travel-17 metres(approx)
(iv) Stops & opening : 5 stops and 5 openings (V)
Controller: A.C. variable voltage & variable
frequency (vi) Automatic rescue device (ARD)
complete with dry maintenance free batteries as
required. (vii) Operation: Microprocessor based
single automatic push button/simplex selective
collective/ duplex collective selective with/without
attendant (viii) Power-415 Volts+10%, 3 phase, 50
Hz, 4 wires system (ix) Car Enclosure: Stainless
steel scratch proof (Moon Rock/Honeycomb/
Hairline Finish) on all sides and stainless steel
decorative ceiling with fans (indirect throw) and
LED fitting. (x) The car flooring should be smooth
and antiskid as approved by engineer-in-charge. (xi)
Type of doors:- (a) Car: Power operated, centre
opening horizontal sliding stainless steel scratch
proof (Moon Rock/Honeycomb/ Hairline Finish).
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(b) Landing doors: stainless steel scratch proof .
(xii) A hand rail not less that 600mm long at 900mm
above floor level to be fixed adjacent to control
panel in the lift car. (xiii) Voice announcement
system in the car to announce the position of the
elevator in the hoist way as the car passes or stops
at floor served by the elevator. (xiv) Closed loop
Control  System, protection against power
fluctuation, self diagnostic control, Landing doors 2
hours Fire rated, Overload detection and protection,
Overspeed Governer, Dot Matrix LED D & P
Indicators In Car &Landings, BMS Compatibility,
tamper proof infrared curtain covering almost the
entire height of the lift car door, Alarm horn, Anti
Nuisance Operation, CCTV camera system with 4
MP IP camera, suitable NVR and HDD for 30 days
storage backup , Firemen switch, 2/3 way intercom,
Emergency Stop Switch with battery backup for fan
and light fitting for 1 hour, pit ladder. (xv) The lift
doors shall have a vision panel to enable persons
with hearing impairment to signal for help or
assistance in the event of an emergency. (xvi)An
appropriate technological support be provided
(Through emergency messaging |services or alarms
etc.) to respond to the emergency requirements of
person with hearing impairment or deafness. (xvii)
In case of failure of ARD or other electronic
devices, a provision of manual rescue be provided.

1.1 | 20 passenger (1360kg) Normal
2.00 | Each Item 2581451 | 5162902.00
2 | Dismantling of existing 5 passanger Hydralic lift i/c
disconnection of all electrical/Mechanical Normal
connections etc. as reqd. 2.00 | Job Item 38047 76094.00
3 | Credit for old dismantled 5 passanger lift i/c all Normal
accessories etc. as reqd. 2.00 | Job Item -80000 | -160000.00
4 | Earthing with G.I. earth plate 600 mm X 600 mm X
6 mm thick including accessories, and providing
masonry enclosure with cover plate having locking
arrangement and watering pipe of 2.7 Meter long Normal
etc. with charcoal/ coke and salt as required. 1.00 | Set Item 8351 8351.00
5 | Providing and fixing 25 mm X 5 mm G.L. strip on Normal
surface or in recess for connections etc. as required. | g0 00 | Mitr. Item 287 17220.00
Total 50,78,996.00
Say 50,78,996.00




PART - C

PRICE BID
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Bid Sheet

Name of the Contractor
. Percentage above or
Estimated . -
SL.No. Name of component cost below the estimated | % in Figures Total Cost
cost
1 .
Electrical 50,78,996.00
Grand Total -
Assistant Executive Engineer (P) (E) Executive Engineer (E)

Mumbai-Il, CPWD, Mumbai 37 Mumbai-Il, CPWD, Mumbai 37




