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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING PART OF BID 

DOCUMENT AND TO BE POSTED ON WEBSITE 

(Applicable for inviting open bids) 

 
The Executive Engineer, Kanpur, C.P.W.D., Kanpur, for & on behalf of President of India invites 

online Percentage rate bids from approved and eligible contractors of CPWD for the following work(s): 

 

S
. 

N
o
. 

N
IT

 N
o
. 

 

N
am

e 
o
f 

w
o
rk

 a
n
d
 

lo
ca

ti
o
n

 

  

E
st

im
at

ed
 c

o
st

 p
u
t 

to
 b

id
 

(R
s.

) 

E
ar

n
es

t 
M

o
n
ey

 

S
ti

p
u
la

te
d
 P

er
io

d
 o

f 

C
o
m

p
le

ti
o
n
 o

f 
w

o
rk

 (
in

 

m
o
n
th

s)
 

L
as

t 
d
at

e 
o
f 

o
n
li

n
e 

su
b
m

is
si

o
n
 o

f 
b
id

, 
co

p
y
 o

f 

re
ce

ip
t 

o
f 

d
ep

o
si

ti
o
n
 o

f 

o
ri

g
in

al
 E

M
D

 a
n
d
 o

th
er

 

d
o
cu

m
en

ts
 a

s 
sp

ec
if

ie
d
 i

n
 

th
e 

b
id

 d
o
cu

m
en

t.
 

 

T
im

e 
&

 d
at

e 
o
f 

o
p
en

in
g
 

o
f 

 t
en

d
er

 

1 2 3 4 5 6 7 8 

 

 

 

 

 

 

 

 

 

1 

4
9

/E
E

/K
an

p
u
r/

2
0
2
6
-2

7
 

 

S
p
ec

ia
l 

re
p
ai

r 
at

 G
P

R
A

 G
u
lm

o
h
ar

 V
ih

ar
, 
K

an
p
u
r 

(S
H

: 
W

at
er

 p
ro

o
fi

n
g
 t

re
at

m
en

t 
at

 r
o
o
f 

in
 T

y
p
e
-I

II
 0

2
 

b
lo

ck
 a

n
d
 r

ep
ai

ri
n
g
 o

f 
ch

h
aj

ja
).

 

  

R
s.

 2
6
,9

6
,7

3
3

/-
 

   

R
s.

 5
3
,9

3
5

/-
 

  

 

0
3
 M

o
n
th

s 

U
p
to

 0
3
:0

0
 P

M
 o

n
  

1
5
.1

0
.2

0
2
6
 

A
t 

0
3
:3

0
 P

M
 o

n
 1

5
.1

0
.2

0
2
6
 

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 

submit his bid if he considers himself eligible and he is in possession of all the documents 

required. 

2. Information and Instructions for bidders posted on website shall form part of bid document. 

3. The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be complied 

with and other necessary documents can be seen and downloaded from website 

https://etender.cpwd.gov.in or www.cpwd.gov.in  free of cost. 

https://etender.cpwd.gov.in/
http://www.cpwd.gov.in/
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4. But the bid can only be submitted after deposition of original EMD either in the office of 

Executive Engineer, inviting bids or division office of any Executive Engineer, CPWD within 

the period of bid submission and uploading the mandatory scanned documents such as 

Insurance Surety Bonds, Account Payee Demand draft or Bankers Cheque or Fixed Deposit 

Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance amount as 

prescribed) from any of the Commercial Bank towards EMD in favour of Executive Engineer 

as mentioned in NIT, receipt for deposition of original EMD to division office of any Executive 

Engineer (including NIT issuing EE/ AE), CPWD and other documents as specified. 

5. Those contractors who are not registered or have not updated their profile on the website 

mentioned above, are required to get registered / update their profile beforehand. The necessary 

training materials including the videos with step to step process are available on download 

section of https://etender.cpwd.gov.in 

6. The intending bidder must have valid Class-III digital signature certificate with encryption key 

(combo type) to perform any operations / transactions on the e-tendering portal / website and 

the bidder should download and install the e-Msigner on their system as per instructions 

available on download section of https://etender.cpwd.gov.in 

7. On opening date, the contractor can login and see the bid opening process. After opening of 

bids he will receive the competitor bid sheets. 

8. Contractor can upload documents in the form of JPG format and PDF format. 

9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in 

figures appears in yellow colour and the moment rate is entered, it turns sky blue. 

In addition to this, while selecting any of the cells a warning appears that if any cell is left 

blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted 

by the bidder, rate of such item shall be treated as "0" (ZERO). 

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote 

any percentage above/below on the total amount of the tender or any section / sub head in 

percentage rate tender, the tender shall be treated as invalid and will not be considered as 

lowest tenderer. 
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List of Documents to be scanned and uploaded within the period of bid submission: 

 

(i.) Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank 

Guarantee of any commercial Bank against EMD. 

(ii.) Enlistment Order of the Contractor. 

(iii.) GST Registration Certificate if already obtained by the bidder. 

If the bidder has not obtained GST registration as applicable, then he shall scan and upload 

following under taking along with bid documents. 

"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, 

within one month from the date of receipt of award letter or before release of any payment 

by CPWD, whichever is earlier, failing which I/we shall be responsible for any delay in 

payments which will be due towards me/us on account of the work executed and/or for any 

action taken by CPWD or GST department in this regard". 

(iv) Copy of receipt for deposition of original EMD issued from division office of any 

Executive Engineer (including NIT issuing EE/AE), CPWD. 

(v) Certificate of ERP training for contractor issued by the competent authority of any RTI of 

CPWD all over India. 

Note: Bidder should ensure himself that above documents are uploaded in correct format and at 

correct location on the website. 

 

 

Executive Engineer (Kanpur) 

CPWD, Kanpur 
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Annexure-I 

 

RECEIPT OF DEPOSITION OF ORIGINAL EMD 

 

(Receipt No. ………………#…….…………. / date ………….…#………) 

 

1. Name of Work : Special repair at GPRA Gulmohar Vihar, Kanpur (SH: Water proofing treatment  

at roof in Type-III 02 block and repairing of chhajja).  

 

2. NIT No. : 49/EE/Kanpur/2026-27 

 

3. Estimated Cost: Rs. 26,96,733/- 

4. Amount of Earnest Money Deposit: Rs. 53,935/-  

(In favour of Executive Engineer, Kanpur Central Division, Kanpur, CPWD, Kanpur) 

Last date & Time of submission of Bid : 15.10.2026 

 

 

Name of Contractor : ……………………………………………………….#…........... 

1. Form of EMD ……………………………………………………….…#…............. 

2. Amount of Earnest Money Deposit ………………………………...…#……........... 

3. Date of submission of EMD …………………..……………………..…#……..…… 

 

………………………….………………………………………………. 

 

 

Signature, Name and Designation of EMD 

receiving officer (EE/AE(P)/AE/AAO) alongwith office stamp  

 

 

 

 

* To be filled by EE inviting tender. 

# To be filled by EMD receiving EE. 
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Annexure-II 

 

ON NON-JUDICIAL STAMP PAPER OF MINIMUM RS. 100 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security 

Deposit/Mobilization Advance 

1. Whereas the Executive Engineer ………………… (name of division) ………………….., 

CPWD on behalf of the President of India (hereinafter called “The Government”)has invited 

bids under ……………………(NIT number)…………………. dated ……………… for 

…………………………………………… (name of work) 

…………………………………………………… The Government has further agreed to 

accept irrevocable Bank Guarantee for Rs. …………….……. (Rupees 

…………………………… only) valid upto ……… (date)*……… as Earnest Money Deposit 

from ……………………. (name and address of contractor) …………………..(hereinafter 

called “the contractor”) for compliance of his obligations in accordance with the terms and 

conditions of the said NIT. 

OR** 

Whereas the Executive Engineer …………….. (name of division) ………………………., 

CPWD on behalf of the President of India (hereinafter called “The Government”) has entered 

into an agreement bearing number …………............. with ……................(name and address of 

the contractor) …………….. (hereinafter called “the Contractor”) for execution of work 

……………………………………… (Name of work) 

……………………………………………... The Government has further agreed to accept an 

irrevocable Bank Guarantee for Rs. …………….……. (Rupees …………………………… 

only) valid upto …….. (date)..…… as Performance Guarantee/Security Deposit/Mobilization 

Advance from the said Contractor for compliance of his obligations in accordance with the 

terms and conditions of the agreement. 

2. We, …………… (indicate the name of the bank) …………………. (herein after referred to as 

“the Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. 

……………………….. (Rupees………………. only) on demand by the Government within 

10 days of the demand. 

3. We, ……………………(indicate the name of the Bank) …………………, do here by 

undertake to pay the amount due and payable under this guarantee without any demur, merely 

on a demand from the Government stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said Contractor. Any such demand made on the 

Bank shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. …….. (Rupees ……………….only) 

4. We, ……………… (indicate the name of the Bank) …………………, further undertake to pay 

the Government any money so demanded notwithstanding any dispute or disputes raised by the 

contractor in any suit or proceeding pending before any Court or Tribunal, our liability under 

this Bank Guarantee being absolute and unequivocal. The payment so made by us under this 

Bank Guarantee shall be a valid discharge of our liability for payment there under and the 

Contractor shall have no claim against us for making such payment. 
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5. We, ………………… (indicate the name of the Bank) ……………………, further agree that 

the Government shall have the fullest liberty without our consent and without affecting in any 

manner our obligation here under to vary any of the terms and conditions of the said agreement 

or to extend time of performance by the said Contractor from time to time or to postpone for 

any time or from time to time any of the powers exercisable by the Government against the 

said contractor and to forbear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reason of any such variation or 

extension being granted to the said Contractor or for any forbearance, act of omission on the 

part of the Government or any indulgence by the Government to the said Contractor or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

6. We, ………………… (indicate the name of the Bank) …………………….., further agree that 

the Government at its option shall be entitled to enforce this Guarantee against the Bank as a 

principal debtor at the first instance without proceeding against the Contractor and 

notwithstanding any security or other guarantee the Government may have in relation to the 

Contractor’s liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

8. We, …………………. (indicate the name of the Bank) ………………………., undertake not to 

revoke this guarantee except with the consent of the Government in writing.  

9. This Bank Guarantee shall be valid up to …………………………. unless extended on demand 

by the Government. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs. …………………… (Rupees ……………….. only) and unless a 

claim in writing is lodged with us within the date of expiry or extended date of expiry of this 

guarantee, all our liabilities under this guarantee shall stand discharged. 

Date ............. 

Witnesses: 

1.   Signature………………       Authorized signatory 

      Name and address       Name 

Designation 

Staff code no. 

 

2. Signature ……………………….      Bank seal 

    Name and address 

* Date to be worked out on the basis of validity period of 90 days where only financial bids are invited 

and 180 days for two/three bid system from the date of submission of tender. 

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest 

money or for performance guarantee/security deposit/mobilization advance, as the case may be. 
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CPWD-6 FOR e-Tendering 

1. Percentage rate bids are invited on behalf of President of India from approved and eligible 

contractors of CPWD for the work Special repair at GPRA Gulmohar Vihar, Kanpur    

(SH: Water proofing treatment at roof in Type-III 02 block and repairing of chhajja). 
The enlistment of the contractors should be valid on the last date of submission of bids. 

In case the last date of submission of bid is extended, the enlistment of contractor should be 

valid on the original date of submission of bids. 

1.1  The work is estimated to cost Rs. 26,96,733/-. This estimate, however, is given merely as a 

rough guide. 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major 

discipline will consolidate NITs for calling the bids. He will also nominate Division which will 

deal with all matters relating to the invitation of bids. For composite bid, besides indicating the 

combined estimated cost put to bid, should clearly indicate the estimated cost of each 

component separately. The eligibility of bidders will correspond to the combined estimated 

cost of different components put to bid. 

1.2 Intending bidders is eligible to submit the bid provided he has definite proof from the 

appropriate authority, which shall be to the satisfaction of the competent authority, of having 

satisfactorily completed similar works of magnitude specified below:- 

Criteria of eligibility for submission of bid documents 

1.2.1 Conditions for Non-CPWD registered contractors only, if bids are also open to non-CPWD 

Contractors. 

For works estimated cost upto tendering limit of class -I Buildings & Roads (erstwhile 

Composite/ Building/ infrastructure) category Contractor (However, for Horticulture category, 

it may be modified as per bidding limit of CPWD class I contractors of Horticulture category). 

(i) Three similar works each of value not less than Rs...................... or two similar works 

each of value not less than Rs...................... or one similar work of value not less than 

Rs...................... (all figures rounded to nearest convenient figure) during the last 7 

years ending last day of the month previous to the one in which tenders are invited.  

(ii) For EPC tender under Mode- l/ll only (Applicable for CPWD enlisted contractors of 

appropriate class also).  

One completed work costing not less than Rs. …. executed with the structural system 

technology as proposed by bidder in the letter of transmittal during the last 7 years 

ending last day of the month previous to the one in which tenders are invited. This work 

can be part of eligible work at 1.2.1 (i) above or as a separate work. 

Note:- For works costing above tendering limit of class -II Buildings & Roads(erstwhile 

Composite/ Building/ infrastructure)category contractors but upto tendering limit of 

Class-I Buildings & Roads(erstwhile Composite/ Building/ infrastructure) category 

Contractor ( However, for Horticulture category, it may be modified as per bidding 

limit of CPWD class II and CPWD Class I contractors respectively of Horticulture 

Category) when bids are open to non-CPWD contractors also, then class II contractors 

of CPWD registered shall also be eligible if they satisfy the eligibility criteria specified 

in 1.2.1 above. 
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1.2.2  Criteria of eligibility for CPWD as well as non-CPWD contractors, 

For works estimated to cost above the tendering limit of class -I (Super) Buildings & Roads 

(erstwhile Composite/ Building/ infrastructure) category Contractor (However for Horticulture 

category, it may be modified as per bidding limit of CPWD class I contractors of Horticulture 

Category). 

(i) Three similar works each of value not less than Rs..................... or two similar works 

each of value not less than Rs..................or one similar work of value not less than 

Rs.......................(all figures rounded to nearest convenient figure ) during the last 7 

years ending last day of the month previous to the one in which tenders are invited. 

(ii) For EPC tender under Mode- l/ll only (Applicable for CPWD enlisted contractors of 

appropriate class also). 

One completed work costing not less than Rs …………..executed with the structural 

system technology as proposed by bidder in letter of transmittal during the last 7 years 

ending last day of the month previous to the one in which tenders are invited. This work 

can be part of eligible work at 1.2.2 (i) above or as a separate work. 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to the 

last date of submission of bid. This is applicable for 1.2.1 as well as 1.2.2 (Para 1.2.1(i) and 

Para 1.2.2(i) are not applicable for CPWD enlisted contractors of appropriate class. Para 

1.2.1(ii) and Para 1.2.2(ii) are also applicable for CPWD enlisted contractors of appropriate 

class). 

To become eligible for issue of bid, the bidders shall have to furnish an affidavit as 

under:- 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/we shall be debarred for bidding in CPWD in future forever. Also, 

if such a violation comes to the notice of Department before date of start of work, the Engineer-

in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 

Guarantee. (Scanned copy to be uploaded at the time of submission of bid) 

1.2.3  When bids are invited from non CPWD contractors and CPWD class II contractors as per 

provisions of clause 1.2.1 above, it will be mandatory for non CPWD contractors and CPWD 

class-II contractors to upload the work experience certificate(s) and the affidavit as per the 

provisions of clause 1.2.2. 

But for such bids, Class-I contractors of CPWD are eligible to submit the bids without 

submission of work experience certificate and affidavit. Therefore, CPWD class-I contractors 

shall upload two separate letters for experience certificate and affidavit that these documents 

are not required to be submitted by them. Uploading of these two letters is mandatory 

otherwise system will not clear mandatory fields. 

2.  Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7/8 (or 

other Standard Form as mentioned), which is available as a Govt. of India Publication and also 

available on website www.cpwd.gov.in. Bidders shall quote his rates as per various terms and 

conditions of the said form which will form part of the agreement. 
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3.  The time allowed for carrying out the work will be 03 Months  from the date of start as defined 

in schedule 'F' or from the first date of handing over of the site, whichever is later, in 

accordance with the phasing, if any, indicated in the bid documents.  

4.  (i) The site for the work is available. 

OR 

The site for the work shall be made available in parts as specified below:- 

……………………………………………………………………………………. 

(ii) The architectural and structural drawing for the work is available  

OR 

The architectural and structural drawings shall be made available in phased manner, as per 

requirement of the same as per approved programme of completion submitted by the contractor 

after award of work. 

5.  The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be complied 

with and other necessary documents except Standard General Conditions of Contract Form can 

be seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost. 

6.  After submission of the bid, the contractor can re-submit revised bid any number of times but 

before last time and date of submission of bid as notified. 

7.  While submitting the revised bid, contractor can revise the rate of one or more item(s) any 

number of times (he need not re-enter rate of all the items) but before last time and date of 

submission of bid as notified. 

8.  When bids are invited in three stage system and, if it is desired to submit revised financial bid 

then it shall be mandatory to submit revised financial bid. If not submitted then the bid 

submitted earlier shall become invalid. 

9. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt, Banker's Cheque or Bank Guarantee including e-Bank Guarantee (for balance 

amount as prescribed) from any of the Commercial Banks (drawn in favour of Executive 

Engineer, Kanpur, CPWD, Kanpur) shall be scanned and uploaded on the e-Tendering website 

within the period of bid submission. The original EMD should be deposited either in the office 

of Executive Engineer inviting bids or division office of any Executive Engineer, CPWD 

within the period of bid submission. The EMD receiving Executive Engineer (including NIT 

issuing EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder in a 

prescribed format (enclosed) uploaded by tender inviting EE in the NIT. 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 

minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in 

shape prescribed above, and balance may be deposited in shape of Bank Guarantee including e-

Bank Guarantee of any Commercial bank having validity for a period of 90 days for single bid 

works and 180 days for two bid system or more from the last date of receipt of bids which is to 

be scanned and uploaded by the intending bidders. 

The earnest money given by all the tenderers except the lowest tenderer shall be refunded 

immediately after the expiry of stipulated bid validity period or immediately after acceptance 

of the successful bidder, whichever is earlier. However, in case of two/ three bid system, 
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earnest money deposit of bidders unsuccessful during technical bid evaluation etc. should be 

returned within 30 days of declaration of result of technical bid evaluation. 

Copy of Enlistment Order and certificate of work experience and other documents as specified 

in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering website 

within the period of bid submission. However, certified copy of all the scanned and uploaded 

documents as specified in e- tender notice shall have to be submitted by the lowest bidder 

within a week physically in the office of tender opening authority. Online bid documents 

submitted by intending bidders shall be opened only of those bidders, whose original EMD 

deposited with any division of CPWD and other documents scanned and uploaded are found in 

order. 

The bid submitted shall be opened at 03:30 PM on 15.10.2026 

10.  The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if: 

(i) The bidder is found ineligible.  

(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid 

document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in the 

office of bid opening authority. 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/below on the total amount of the tender or any section / sub head in 

percentage rate tender, the tender shall be treated as invalid and will not be considered 

as lowest tenderer.  

11.  The contractor whose bid is accepted will be required to furnish performance guarantee in 

favour of Executive Engineer, Kanpur, CPWD, Kanpur at specified percentage of the tendered 

amount as mentioned in schedule E and within the period specified in Schedule F. This 

guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance with the 

prescribed form.. In case the contractor fails to deposit the said performance guarantee within 

the period as indicated in Schedule 'F', including the extended period if any, the Earnest Money 

deposited by the contractor shall be forfeited automatically without any notice to the contractor. 

The earnest money deposited along with bid shall be returned after receiving the aforesaid 

performance guarantee. The contractor whose bid is accepted will also be required to furnish 

either copy of applicable licenses/ registrations or proof of applying for obtaining labour 

licenses, registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund 

Code No. If applicable and also ensure the compliance of aforesaid provisions by the 

subcontractors, if any engaged by the contractor for the said work within the period specified in 

Schedule F. 

12.  The description of the work is as follows: Special repair at GPRA Gulmohar Vihar, 

Kanpur (SH: Water proofing treatment at roof in Type-III 02 block and repairing of 

chhajja). Intending Bidders are advised to inspect and examine the site and its surroundings 

and satisfy themselves before submitting their bids as to the nature of the ground and sub-soil 

(so far as is practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances, which may influence or affect 

their bid. A bidders shall be deemed to have full knowledge of the site, whether he inspects it 



PROFORMA OF SCHEDULES 12  

 

C  

 

A. E. (P)                                                                     E. E. (Civil) 

I  

O  

 

or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. 

The bidders shall be responsible for arranging and maintaining at his own cost, all materials, 

tools & plants, water, electricity access, facilities for workers and all other services required for 

executing the work unless otherwise, specifically provided for in the contract documents. 

Submission of a bid by a bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 

and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of the 

work. 

13.  The Competent Authority, for & on behalf of the President of India does not bind itself to 

accept the lowest or any other bid and reserves to itself the authority to reject any or all the bids 

received without the assignment of any reason. All bids in which any of the prescribed 

condition is not fulfilled or any condition including that of conditional rebate is put forth by the 

bidders shall be summarily rejected. 

14.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 

the bids submitted by the contractors who resort to canvassing will be liable for rejection. 

15.  The Competent Authority, for & on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the bid and the bidders shall be bound to perform the same 

at the rate quoted.  

16.  The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 

contractors of Horticulture/Nursery category) responsible for award and execution of contracts, 

in which his near relative is posted a Divisional Accountant or as an officer in any capacity 

between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall 

also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any gazetted officer in the Central 

Public Works Department or in the Ministry of Housing and Urban Affairs. Any breach of this 

condition by the contractor would render him liable to be removed from the approved list of 

contractors of this Department. 

17.  No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 

work as a contractor for a period of one year after his retirement from Government service, 

without the prior permission of the Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found any time to be such a person 

who had not obtained the permission of the Government of India as aforesaid before 

submission of the bid or engagement in the contractor's service.  

18.  The bids for the work shall remain open for acceptance for a period of 30 (thirty) days from the 

date of opening of bids in case of single bid system and 75 (seventy five) days from the date of 

opening of technical bids in case bids are invited in 2 or 3 bid system.  

Further 

(i) If any tenderer withdraws his tender or makes any modification in the terms & 

conditions of the tender, which is not acceptable to the department within 7 days after 

last date and time (24 hours basis) of submission of bids, then the Government shall 

without prejudice to any other right or remedy, be at liberty to forfeit 50% of the earnest 

money absolutely, irrespective of letter of acceptance for the work is issued or not. 
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(ii) If any tenderer withdraws his tender or makes any modification in the terms & 

conditions of the tender, which is not acceptable to the department after expiry of 7 

days after last date and time (24 hours basis) of submission of bids, then the 

Government shall without prejudice to any other right or remedy, be at liberty to forfeit 

100% of the earnest money absolutely irrespective of letter of acceptance for the work 

is issued or not. 

(iii) Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal. 

Any other method i.e. through letter/e-mail etc. shall not be considered. The tender 

inviting authority gets intimation through SMS and email in this regard. 

(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the 

bidders shall not be allowed to participate in the rebidding process of the same work.  

19.  This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days 

from the stipulated date of start of the work, sign the contract consisting of:- 

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications 

and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and 

the rates quoted online at the time of submission of bid and acceptance thereof together 

with any correspondence leading thereto.  

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable. 

 

20.  For Composite Bids 

20.1.1 The Executive Engineer in charge of the major component will call bids for the 

composite work. The cost of bid document and Earnest Money will be fixed with 

respect to the combined estimated cost put to tender for the composite bid.  

20.1.2 The bid document will include following three components: 

Part A:- CPWD-6, CPWD-7/8 including Schedule A to F for the major component of 

the work, Standard General Conditions of Contract 2023 Construction works as 

amended/ modified up to last date of submission of bids. 

Part B:- General / specific conditions, specifications and schedule of quantities 

applicable to major component of the work. 

Part C:- Schedule A to F for minor component of the work (competent authority under 

Clause 2 and Clause 5 shall be same authority as mentioned in Schedule A to F for 

major components), General/specific conditions, specifications and schedule of 

quantities applicable to minor component(s) of the work. 

20.1.3  The bidders must associate himself, with agencies as per NIT conditions. 

20.1.4  The eligible bidders shall quote rates for all items of major component as well as for all 

items of minor components of work. 

20.1.5  After acceptance of the bid by competent authority, the EE in charge of major 

component of the work shall issue letter of award for & on behalf of the President of 

India. After the work is awarded, the main contractor will have to enter into one 

agreement with EE incharge of major component and has also to sign two or more 

copies of agreement depending upon number of EE's/DDH incharge of minor 

components. One such signed set of agreement shall be handed over to EE/DDH 

incharge of minor component(s). 

EE of major component will operate Part A and Part B of the agreement. 

EE/DDH in charge of minor component(s) shall operate Part- C along with Part A of 

the agreement. 
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20.1.6  Entire work under the scope of composite bid including major and all minor 

components shall be executed under one agreement. 

20.1.7  Security Deposit will be worked out separately for each component corresponding to 

the estimated cost of the respective component of works. 

20.1.8  The main contractor has to associate agencies for specialized component(s) conforming 

to eligibility criteria as defined in the bid document and has to submit detail of such 

agency(s) to Engineer-in-Charge of relevant component(s) within prescribed time. 

Name of the agency(s) to be associated shall be approved by Engineer-in-Charge of 

relevant component(s). 

20.1.9  In case the main contractor intends to change any of the above agency/agencies during 

the operation of the contract, he shall obtain prior approval of Engineer-in- Charge of 

relevant specialized component(s). 

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In 

case Engineer-in-Charge is not satisfied with the performance of any agency, he can 

direct the contractor to change the agency executing such items of work and this shall 

be binding on the contractor. 

20.1.10 The main contractor has to enter into MoU with agency(s) associated by him. Copy of 

such MoU shall be submitted to EE/ DDH in charge of each relevant component as well 

as to EE-in-charge of major component. In case of change of associate contractor, the 

main agency(s) has to enter into MoU/agreement with the new contractor associated by 

him. 

20.1.11 Running payment for the major component shall be made by EE of major discipline to 

the main contractor. Running payment for minor components shall be made by the 

Engineer- in-Charge of the discipline of minor component directly to the main 

contractor. The CMB shall be maintained independently by Engineer-in-Charge of 

major and minor components. 

20.1.12A. The composite work shall be treated as complete when all the components of the 

work are complete. The completion certificate of the composite work shall be recorded 

by Engineer-in-Charge of major component after record of completion certificate of all 

other components. 

20.1.12B. Final bill of whole work shall be finalized and paid by the EE of major component.  

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for 

their component of work and pass on the same to the EE of major component for 

including in the final bill for composite contract. 

20.1.13 In case of non-availability of budget or any other unforeseen situation the scope of 

work may be reduced. In case of reduction in scope of work no claim on account of 

reduction in value of work, loss of expected profit, consequential overheads etc. 

shall be payable to the contractor. 

21.  The intending bidders are required to update their profile in CPWD e-tender portal and to 

upload their bids well in advance of last date of submission of tender. Any issue related to 

updating profile/uploading tender can be resolved through the concerned Executive Engineer/ 

Assistant Engineer (Phone no *.........., e- mail Id *..............) or ERP helpline no. 18001803286 

or e-mail ld cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to 

wait to raise any issues till the last date of submission of bid in their own interest. 

 

*To be filled in by Executive Engineer. 
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22. Price Preference to SC/ST individual contractor for item rate/percentage rate tender:  

Price preference in quoted item rate/percentage rate tender shall be applicable to the individual 

enlisted/non-enlisted SC/ST contractor as under:-  

(i) For work (s) upto and equal to an estimated cost of Rs. 2.70 lakh a price preference 

upto 5% (with reference to the lowest valid tender) may be allowed in favor of 

individual SC/ST enlisted/non-enlisted contractor. No earnest money is required in such 

case (s). 

(ii) For work(s) beyond an estimated cost of Rs. 2.70 lakh and upto and equal to estimated 

cost of Rs. 6.20 lakh, the price preference upto 5% (with reference to the lowest valid 

tender) may be allowed in favour of individual enlisted SC/ST contractor. However, 

earnest money at a reduced rate of ½% may be accepted in such cases.  

The price preference upto 5% (with reference to the lowest valid price bid) may be allowed in 

favour of individual SC/ST contractor only. The above concession shall be allowed only after 

verification of the individual contractor's claim of belonging to SC/ST community 

 

 

Executive Engineer (Kanpur) 

CPWD, Kanpur 
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 GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 

 

 

 

 

 

(A) Tender for 

the work of: 

Special repair at GPRA Gulmohar Vihar, Kanpur    (SH: Water 

proofing treatment at roof in Type-III 02 block and repairing of chhajja). 
 

(i) To be uploaded by 03:00 PM on 15.10.2026 at https://etender.cpwd.gov.in or 

www.cpwd.gov.in 

 

(ii)  To be opened in presence of tenderers who may be present at 03:30 PM on   15.10.2026 in the 

office of Executive Engineer, Kanpur, C.P.W.D., Kanpur. 

 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 

contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work “Special repair at 

GPRA Gulmohar Vihar, Kanpur (SH: Water proofing treatment at roof in Type-III 02 block 

and repairing of chhajja).” I/We hereby tender for the execution of the work specified for the 

President of India with in the time specified in Schedule ‘F’ viz., schedule of quantities and in 

accordance in all respect with the specifications, designs, drawing and instructions in writing referred 

to in Rule-1 of General Rules and Directions and in Clause11 of the Conditions of contract and with 

such materials as are provided for, by, and in respect of accordance with, such conditions so far as 

applicable. 

I/We agree to keep the tender open for Thirty (30) days from the date of opening of  technical bid and 

not to make any modification in its terms and conditions. 

I/We have deposited EMD for the prescribed amount in the office of concerned Executive 

Engineer as per the bid document. 

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker’s Cheque or Bank 

Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the 

case may be). If I/We, fail to furnish the prescribed performance guarantee within prescribed period, 

I/We agree that the said President of India or his successors, in office shall without prejudice to 

any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We 

fail to commence work as specified, I/We agree that President of India or the successors in office shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute all 

the works referred to in the tender documents upon the terms and conditions contained or referred to 

CPWD-7 

https://etender.cpwd.gov.in/
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those in excess of that limit at the rates to be determined in accordance with the provision contained in 

Clause 12.2 and 12.3 of the tender form. 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 

aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back-to-back basis. Further that, if such a violation comes to the notice of 

Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall 

be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee. 

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 

with the work as secret/confidential documents and shall not communicate information/derived there 

from to any person other than a person to whom I/We am/are authorized to communicate the same or 

use the information in any manner prejudicial to the safety of the State. 

 

 

Dated          Signature of Contractor 

Witness:         Postal Address 

Address: 

Occupation: 
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The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of  

……………………………..…….. (Rupees ……………………………………………… ………… 

……… …………………………………………………………).  

The letters referred to below shall form part of this contract agreement: 

(a)  

(b)  

(c)  

For & on behalf of President of India  

 

Signature ………………………………… 

 

Dated:         Designation ……………………………….  
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PROFORMA OF SCHEDULES 
(Separate Performa for Civil, Elect.  & Hort. Works in case of Composite Tenders) (Operative Schedules to be 

supplied separately to each intending tenderer) 

SCHEDULE ‘A’  

Schedule of quantities      (Attached Page No. 62 to 64) 

SCHEDULE ‘D’  

Extra schedule for specific requirements/document for the work, if any.  Nil  

SCHEDULE ‘E’  

Reference to General Conditions of contract – Applicable GCC is GCC for Maintenance Work 2023, as 

modified and corrected up to previous day of last date of submission of bids. 

Name of work : Special repair at GPRA Gulmohar Vihar, Kanpur    (SH: Water proofing 

treatment at roof in Type-III 02 block and repairing of chhajja). 

Estimated cost of the work: 

Civil Items of work Rs. 26,96,733/-  

Electrical Items of work  

Total Rs. 26,96,733/- 

Earnest money Rs. 53,935/- (EMD Shall be made/issued only from the 

account of the bidder/tenderer submitting the bid/tender. 

EMD made/issued from the account other than that of the 

bidder/tenderer submitting the bid, shall not be accepted) 

Performance Guarantee (a) 5% of tendered value or estimated cost put ot tender 

(ECPT) (whichever is higher). 

(b) Where the tenderd amount is less than eighty percent 

(80%) of the estimated cost put to tender (ECPT), the 

performance guarantee, in addition to the requirement 

under (a) above, shall be increased by an amount equal to 

the difference between eighty percent (80%) of the ECPT 

and the tendered amount. 

Security Deposit 2.5% of the tendered value  
 

SCHEDULE 'F'  

GENERAL RULES & DIRECTIONS:  

Officer inviting tender Executive Engineer, Kanpur, C.P.W.D., Kanpur 

Definitions:  

2(vii) Engineer-in-Charge 

For Civil items of work Executive Engineer, Kanpur, C.P.W.D., Kanpur 

 For Electrical items of work Executive Engineer (Elect.), Lucknow Electrical  Division, 

C.P.W.D., Lucknow 

 For horticulture items of 

work 

DD(Hort.), Lucknow Horticulture, CPWD, Lucknow 

2(viii) Accepting Authority Executive Engineer, Kanpur, C.P.W.D., Kanpur      

2(ix) Percentage on cost of 

materials and labour to cover 

all overheads and profits 

15% 
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2(x) Standard Schedule of Rates: 

(a) Civil Items of Work: Delhi Schedule of Rates 2023 with 

modified/amended up to last date of submission 

of bid, enhanced with Cost Index of 5% for 

Kanpur Nagar. 

(b) Electrical Items of Work: As mentioned in electrical part 

 Horticulture Items of Work: As mentioned in horticulture part. 

2(xi) Department: Central Public Works Department 

9(ii) Standard CPWD contract Form: GCC 2023 for Maintenance Work, CPWD 

Form-7/8 as amended/modified up to previous day 

of last date of submission of the bids.   

Clause 1 i) Time allowed for submission of 

Performance Guarantee, Programme 
Chart (Time and Progress) and applicable 

labour licenses, registration with EPFO, 

ESIC and BOCW Welfare Board or 
proof of applying thereof from the date 

of issue of letter of acceptance.  

ii) Maximum allowable extension with late 

fee @ 0.1% per day of Performance 

Guarantee amount beyond the period 

as provided in (i) above  

07 Days 

 

 

 

 

 

03 Days 

Clause 2 Authority for fixing Compensation under 

Clause 2 
Chief Engineer (Lucknow), CPWD, Lucknow. 

Clause 

2A 
Applicable Yes 

Clause 5 Applicable  

 (i) Number of days from the date of issue 

of letter of acceptance for reckoning date 

of start 

10 Days or date of handing over of site which 

ever is later. 

 (ii) Time allowed for execution of work 03 Months 

 (iii) Mile stones Applicable 

Clause  5.1 (iv) : Monthly time and progress chart containing upto date progress of work shall be for work done 

during previous month submitted by the agency on or before 5th day of every month failing which, a non 

refundable recovery @ Rs. 5000/- per week basis shall be made from running account bill without any 

notice in this regard.  

Clause  5.4 

(i) Authority to convey the decision of shifting of mile stone and extension of time-Executive 

Engineer, Kanpur, C.P.W.D., Kanpur. 

(ii) Authority to decide rescheduling of mile stone and extension of time-Chief Engineer 

(Lucknow), C.P.W.D., Lucknow 

(iii) Shifting of date of start in case of delay in handing over of site- Chief Engineer (Lucknow), 

C.P.W.D., Lucknow or successor thereof or Higher authority.    
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PROFORMA OF SCHEDULE clause 5 Schedule of handing over the site 

Part Portion of site Description Time period for handing over 

reckoned from date of issue of letter of 

intent 

Part-A Portion without any 

hindrance  

Full site 10 (Ten) days 

Part-B Portion with encumbrances  NA NA 

Part-C Portion dependent on work 

of other agencies  

NA NA 

Clause 

5A 

Applicable since ECPT less then 25 Lakh 

Clause 6 Computerized Measurement Book/ Electronic 

Mode of Measurement 

EMB through CPWD ERP Portal 

Clause 7 Gross work to be done together with net payment / 
Adjustment of advances for material collected, if any, 

since the last such payment for being eligible to 

interim payment 

Rs. 10 lakh 

Clause 

7A 

Whether Clause 7A shall be applicable Yes (No Running Account Bill shall be 

paid for the work till the applicable 

labour licences, registration with EPFO, 

ESIC and BOCW Welfare Board, 
whatever applicable are submitted by the 

contractor to the Engineer-in-charge). 

Clause 

8A 

Authority to decide compensation on account if 
contractor fails to submit completion plans. 

 

Executive Engineer, Kanpur, 

C.P.W.D., Kanpur. 

Clause 

10A 

List of testing equipment to be provided by the 

contractor at site lab.  

See as on Page 29 & 30 

 

Clause 

10 B (ii)  

Whether clause 10-B (ii) shall be applicable.  
No 

 

Clause 

10C 

Not Applicable 

Component of Labour expressed as percent of 

total value of work 

25%  

 

Clause 10CC   :     Not Applicable 

 

Clause 10CC to be applicable in contracts with stipulated 

period of completion exceeding the period shown in next 

column. 

Schedule of component of other Materials, Labour, POL etc. 

for price escalation 

12 Months 

i)    Cp- Cement component  - 

ii)   Lp- Labour component - 

iii)   CMp- Civil component of other construction materials, - 

iv) Sp- Reinforcement steel based/TMT bars/structural steel 

(including strands and cables) component. 
- 
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v)  Fp- POL (Diesel) component.  - 

Clause 11 Specification to be followed for execution of work: 

For Civil items of work CPWD Specifications 2019 Vol. 1 and Vol. 2 with correction slips issued up 

to  day previous to last date of submission of tender (Hereinafter called 

CPWD specifications also)  

For Electrical items of work As per electrical component 

For Hort.  items of work As per Hort. Component 

(i) Building Information Model (BIM) is applicable and BIM professional to be deployed by contractor- 

: Not Applicable  

Clause 12 

Type of work Maintenance Work 

12.2 Deviation limit beyond which Clause 12.2 

shall apply 
No limit 

Clause 16 Competent Authority for Deciding reduced rates: 

 For Civil items of work Chief Engineer (Lucknow), CPWD, 

Lucknow or successor thereof or 

Higher authority.        

 For Electrical items of work Chief Engineer (Lucknow), CPWD, 

Lucknow or successor thereof or 

Higher authority.         

 For Horticulture items of work Chief Engineer (Lucknow), CPWD, 

Lucknow or successor thereof or 

Higher authority.         

Clause 18 List of mandatory machinery, tools & plants to 

be deployed by the contractor at site.   

As per Page No. 48 

Clause 19C Authority to decide penalty for each default 

Executive Engineer, Kanpur, 

C.P.W.D., Kanpur or successor 

thereof.  

Clause 19D Authority to decide penalty for each default 

Clause 19G Authority to decide penalty for each default 

Clause 19K Authority to decide penalty for each default 

Clause 25 (i) Conciliator  ADG(Lucknow), CPWD, Lucknow 

(ii) Arbitrator Appointing Authority  Chief Engineer (Lucknow) 

(iii) Place of Arbitration  Lucknow  
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Assistant Engineers retired from Government services that are holding Diploma will be treated at par with 

Graduate Engineers.  

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be treated at par 

with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders 

should not exceed 50% of requirement of degree engineers. 

 

Clause 38   

i) a) Schedule/ statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

Schedule of Rates 2023 printed by CPWD 

Delhi Schedule of Rates 2023 

with modified/amended up to 

last date of submission of bid, 

enhanced with Cost Index of 5% 

for Kanpur Nagar.  

ii)  Variations permissible on theoretical quantities  

 a) Cement for works with estimated cost put to tender 

not more than Rs. 25 lakhs. 
3% plus/minus 

  For works with estimated cost put to Tender is more 

than Rs. 25 lakhs 

2% plus/minus 

 b) Bitumen all works 2.5% plus & nil on minus side. 

 c) Steel reinforcement and structural steel Sections for 

diameter, section and category. 
2% plus/minus. 

 d) All other materials Nil 

 

Clause 32 Requirement of  Technical Representative(s) and Recovery Rate 

Sl. 

No.  

Minimum  

Qualification 

of Technical 

representative  

Disci

pline  

Designation 

(Principal 

Technical/Tec

hnical 
representative  

Minimum 

experience 

(Years) 

Number  Rate at which recovery shall be made 

from the contractor in the event of not 

fulfilling provision of Clause 32  

Figures  Words 

1 Graduate 

Engineer 

Or 

Diploma 

Engineer 

Civil Project  

Manager cum 

Planning 

/quality/Site/ 

billing 

Engineer 

2 or 5 

respectively 

1 Rs. 15,000/- 

per month per 

person 

 

Rs. Fifteen Thousand 

per month per person 
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Name of Work: Special repair at GPRA Gulmohar Vihar, Kanpur    (SH: Water 

proofing treatment at roof in Type-III 02 block and repairing of 

chhajja). 

1 The tenderer is advised to read and examine the tender documents for the work and the set 

of drawings available with Engineer-in-charge. He should inspect and examine the site and 

its surroundings by himself before submitting his tender. 

2 Separate schedule of quantity is included in this tender for Civil, Electrical & Horticulture 

items of work. If the tenderer wants to offer any unconditional rebates on their rates, the 

same should also be offered in the respective components of civil and electrical schedule 

separately. The contractor shall quote the percentage rates in figures and words accurately 

so that there is no discrepancy in rates written in figures and words.  

3 Time allowed for the execution of work is 03 Months. 

4 The contractor(s) shall submit a detailed program of execution in accordance with the 

master programme/milestone within ten days from the date of issue of award letter. 

5 Contractor has to arrange and install required plant and machinery during the currency of 

work and nothing extra will be paid on this account.  

6  Quality of the project is of utmost importance.  This shall be adhered to in accordance with 

the provisions of CPWD specifications and guidelines given in the relevant paras.  

7 The contractor (s) shall make his own arrangements for electricity and water required for 

the execution of work. 

8 Cement shall be arranged by the contractor himself. 

9 Steel Reinforcement shall be arranged by the contractor himself. 

10 Contractor has to engage specialized agencies for specialized items of works such as Pile 

Foundation work, water proofing, RCC overhead tank, sewage treatment plant, truss 

fabrication and other specialized items as mentioned in the tender documents. Only those 

specialized agencies/firms who have satisfactorily executed works as per following criteria 

during last seven years are eligible for the specialized  works-  

(a) Three similar works each costing not less than 40% of estimated cost for concerned sub 

head.  

Or 

(b) Two similar works each costing not less than 60% of estimated cost for concerned sub head. 

  Or 

(c) One similar work costing not less than 80% of estimated cost for concerned sub head. 

Approval of the specialized agencies for each specialized work shall be obtained from the 

Engineer-in-Charge within one month of award of work. Even if, such specialized items of 

work shall be executed by the specialized agencies, the work shall be deemed to be 

executed by the tenderer for all purposes and the responsibility of the quality of items of 

works executed etc. shall continue to be that of the tenderer only. 
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11 Contractor has to deploy required Plant and machinery on the project. Minimum number 

of plant and machinery to be deployed by him is indicated at Page No. 55. In case the 

contractor fails to deploy the plant and machinery whenever required and as per the 

direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at a liberty to get the 

same deployed at the risk and cost of the contractor. 

12 The contractor shall submit the running bills in the shape of the computerised MB in pages 

of A-4 size as per the standard format of department and shall act as per modified clause 6 

A of CPWD-7 

13 Contractor has to provide reinforcement cover blocks made of approved proprietary pre 

packed free flowing mortars (Conbextra as manufactured by M/s Fosroc Chemical India 

Ltd. or approved equivalent) of high early strength. 

14 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued there under from time to time.  
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1. The contractor shall ensure quality control measures on different aspects of construction 

including materials, workmanship and correct construction methodologies to be adopted. He 

shall have to submit quality assurance programme within two weeks of the award of work. The 

quality assurance programme should include method statement for various items of work to be 

executed along with check lists to enforce quality control.  

2. The contractor shall get the source of all other materials, not specified else where in the 

document, approved from the Engineer-in-Charge. The contractor shall stick to the approved 

source unless it is absolutely unavoidable. Any change shall be done with the prior approval of 

the Engineer-in-Charge for which tests etc. shall be done by the contractor at his own cost.  

Similarly, the contractor shall submit brand/ make of various materials not specified in the 

agreement, to be used for the approval of the Engineer-in-Charge along with samples and once 

approved, he shall stick to it. 

3. The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum 

work, Steel truss work and other works as desired by Engineer In Charge for his approval 

before execution. The contractor shall also submit bar bending schedule for approval of 

Engineer –in – charge before execution. 

4. Test Laboratories : 

A) Laboratory at site : 

The contractor shall establish a testing lab at site and provide testing equipment and materials 

for the field tests mentioned in the list of mandatory tests given in CPWD specifications 2009 

Vol. 1 & 2. Nothing extra shall be payable to him on this account.  

The representatives of the department shall be at liberty to inspect the testing facilities at site 

and conduct testing at random in consultation with Engineer in charge.  The contractor shall 

provide all necessary facilities for the purpose. The laboratory shall be equipped, inter alia, 

with the following equipments: 

a) Balances:   

i) 7 kg to 10 kg capacity, semi-self indicating type – Accuracy 10 gm.  

ii) 500 gm capacity, semi-self indicating type Accuracy 1 gm.  

iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm.  

b) Ovens- Electrically operated, thermostatically controlled upto 1100C- Sensitivity 10C. 

c) Sieves: as per IS: 460   

i) IS Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 mm, 25 

mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with lid and pan.  

ii) IS Sieves – 200 mm internal dia (brass frame) consisting of 2.36 mm, 1.18 mm, 500 

microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns 

with lid and pan.  

d) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing 

switch assembly.  

e) Equipment for slump test- slump cone, steel plate, taping rod, steel scale, scoop.  

f)  Equipment for concrete testing 

i) Concrete cube moulds 15x15x15cm.     18 Nos. 

ii) Pruning Rods 2Kg weight length 40cm and ramming face 25mm  1 No. 

iii) Extra Bottom plates for 15cm cube mould     6 Nos. 

iv) Standard Vibration table for cubes      1 No 

      v) Dial gauges 25 mm travel- 0.01  mm/division Least count-   1 No.  

     vi) Compression testing machine of 100 tonne capacity.   1 No. 
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 Not less than 90% tests for material be performed at site lab with above stated  equipment’s, 

however at least 10% testing of materials shall be got done from external laboratories.  

However, for the tests to be carried out by the external laboratories, the contractor shall supply 

free of charge all the materials required for testing, including transportation. If the tests which 

were to be conducted in the site laboratory are conducted in other laboratories for any the 

reasons the cost of such tests shall be borne by the contractor.  

B) Other Laboratories : 

B1  The contractor shall arrange carrying out all tests required under the agreement through the 

laboratory as approved by the Engineer-in-Charge and shall bear all charges in connection 

therewith including charges for testing for all materials which shall be borne by the contractor.    

C) Sampling of Materials: 

C1 Sample of building materials fittings and other articles required for execution of work shall be 

got approved from the Engineer-in-Charge. Articles manufactured by companies of repute and 

approved by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark 

shall be used in case the above are not available, the quality of samples brought by the 

contractor shall be judged by standards laid down in the relevant BIS specifications. All 

materials and articles brought by the contractor to the site for use shall conform to the samples 

approved by the Engineer-in-Charge which shall be preserved till the completion of the work. 

C2 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-

standard material/work beyond set out tolerance limit shall be summarily rejected by the 

Engineer-in-Charge. 

C3 BIS marked materials except otherwise specified shall be subjected to quality test at the 

discretion of the Engineer-in-Charge besides testing of other materials as per the specifications 

described for the item/materials. Wherever BIS marked materials are brought to the site of 

work, the contractor shall if required, by the Engineer-in-Charge furnish manufacturers test 

certificate to establish that the material produced by the contractor for incorporation in the 

work satisfies the provisions of BIS codes relevant to the material and/or the work done. 

C4 The contractor shall procure all the materials in advance so that there is sufficient time to 

testing and approving of the materials and clearance of the same before use in work. 

C5 All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at site 

before use.  

C6 The contractor shall be fully responsible for the safe custody of the materials issued to him 

even if the materials are in double lock and key system. 

C7 The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said 

materials confirm CPWD specifications.  

5 The day to day receipt and issue accounts of different grade/brand of cement shall be 

maintained separately in the standard proforma by the Engineer-in-Charge of work and which 

shall be duly signed by the contractor or his authorised representative. 

6 The contractor shall render all help and assistance in documenting the total sequence of this 

project by way of photography, slides, audio-video recording etc. Nothing extra shall be 

payable to the contractor on this account. However cost of photographs, slides, 

audio/videography etc shall be born by the department. 

7 The contractor shall be fully responsible for the safe custody of materials brought by him 

issued to him even though the materials are under double lock key system. 

8 Separate cement registers showing the receipt of the OPC and PPC shall be maintained at site. 

The contractor shall construct separate godowns for storage of OPC & PPC at site and nothing 

extra on this account shall be payable. 
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9 Cement issued shall be for consumption at site only. No cement for factory made items and 

those not manufactured at site shall be issued. 

10 In case there is any discrepancy in frequency of testing as given in the list of mandatory test 

and that in the individual sub-head of work as per CPWD specification 2009 Vol. 1 & 2 the 

higher of the two frequencies of testing shall be adopted.   

11 Maintenance of Works Register: 

(i)  All the register of tests to be carried out at construction site or in outside laboratories shall be 

maintained by the contractor which shall be issued to the contractor by Engineer-in-Charge in 

the same manner as being issued to CPWD field staff.  

(ii) The test registers to be issued to the contractor are : 

a) Materials at site account register.  

b) Cement register.  

c) Master test registers.  

d) Cube test register.  

e) Paint register.  

f) Drawing register.  

(iii) All the entries in the register will be made by the designated engineering staff of the contractor 

and same should be regularly reviewed by JE/AE/EE.  

(iv) Contractor shall be responsible for safe custody of all the test registers. 

(v) Submission of copy of all test registers, material at site register along with each alternate 

running account bill and final bill shall be mandatory. These registers should be duly checked 

by AE(P) in division office.  
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1 The contractor shall procure PPC conforming to IS: 1489 (Part 1) as required in the work from 

reputed manufacturers of cement such as ACC, Ultratech, Vikram, Shree Cement, Ambuja, 

Jaypee Cement, Century Cement & J.K. Cement or from any other reputed cement 

manufacturer having a production capacity not less than 1 million tons per annum as approved 

by Chief Engineer/ADG, CPWD, Lucknow.    

2 The supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISI 

marking. Samples of cement arranged by the contractor shall be taken by the Engineer-in-

charge and got tested in accordance with provisions of relevant BIS codes. In case the test 

results indicate that the cement arranged by the contractor does not conform to the relevant BIS 

codes, the same shall stand rejected, and it shall be removed from the site by the contractor at 

his own cost within a week's time of written order from the Engineer- in-charge to do so. 

3 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided by 

the Engineer- in- charge. The cement godown of the capacity to store a minimum of 2000 bags 

of cement or decided by NIT approving authority in case less than 100 MT cement is required 

for work, shall be constructed by the contractor at site of work for which no extra payment 

shall be made.  

4 Double lock provision shall be made to the door of the cement godown. The keys of one lock 

shall remain with the Engineer-in-Charge or his authorized representative and the keys of the 

other lock shall remain with the contractor. The contractor shall be responsible for the watch 

and ward and safety of the cement godown. The contractor shall facilitate the inspection of the 

cement godown by the Engineer-in-Charge at any time.  

5 The cement shall be got tested by the Engineer-in-charge and shall be used on the work only 

after satisfactory test results have been received. The contractor shall supply free of charge the 

cement required for testing including its transportation cost to testing laboratories. All 

expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, 

loading, unloading etc. including testing charges shall be borne by the contractor. 

6 The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of cement 

shall be worked out as per procedure prescribed in clause 38 of the contract and shall be 

governed by conditions laid therein. In case the cement consumption is less than theoretical 

consumption including permissible variation, recovery at the rate so prescribed shall be made 

after ensuring structural soundness and stability on the basis of testing. In case of excess 

consumption, no adjustment shall be made. 

7 The cement brought to the site and the cement remaining unused after completion of the work 

shall not be removed from site without the written permission of the Engineer-in-charge. 

8 The damaged cement shall be removed from the site immediately by the agency on receipt of a 

notice in writing from the Engineer-in-charge. If he does not do so within 3 days of receipt of 

such notice, the Engineer-in-charge shall get it removed at the cost of the contractor. 
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1. The CPWD/Contractor shall/procure IS marked TMT bars of various grade TMT Bars of 

Fe 550D from :  

1.1      The Steel Manufacturers such as SAIL, TATA Steel Ltd., RINL, Jindal Steel, Power Ltd. & 

JSW Steel Ltd. or their authorized dealers having valid BIS license for IS: 1786-2008.  

1.2 The steel manufacturers or their authorized dealers (as per following section criteria) 

having valid BIS license for IS:1786-2008 

i. Excellent ductility, bend ability and elongation of finished product due to possible 

refining technology. 

ii. Consumption of steel should be accurate as per design. 

iii. Steel should have no brittleness problem in finished product. 

iv. Steel should carry the quality of corrosion and earthquake resistance. 

v. Quality steel with achievement of proper level of sulphur and phosphorus as per IS:1786-

2008. 

2. The contractor shall have to obtain vouchers and furnish manufacturers test certificates to 

the Engineer-in-charge in respect of all supplies of steel brought by him to the site of work.  

3. Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions 

in this regard in the relevant BIS codes. In case the test results indicate that the steel 

arranged by the contractor does not conform to the specifications as defined under para 1.1 

and 1.2 above, the same shall stand rejected and it shall be removed from the site of work 

by the contractor at his cost within a week time of written orders from the Engineer-in-

charge to do so.  

4. The steel reinforcement shall be brought to the site in bulk supply of 20 tonnes or more or 

as directed by the Engineer-in-charge.  

5. The steel reinforcement bars shall be stored by the contractor at site of work in such a way 

as to prevent distortion & corrosion, and nothing extra shall be paid on this account. Bars of 

different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

6. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 

sufficient length shall be cut from each size of the bar at random at frequency not less than 

that specified below: 

Size of bar 
For consignment 

below 100 tonnes 

For consignment over 100 

tonnes 

Under 10 mm dia bars 

One sample for each 

25 tonnes or part 

thereof 

One sample for each 40 

tonnes or part thereof 

10 mm to 16 mm dia bars 

One sample for each 

35 tonnes or part 

thereof 

One sample for each 45 

tonnes or part thereof 

Over 16 mm dia bars 

One sample for each 

45 tonnes or part 

thereof 

One sample for each 50 

tonnes or part thereof 

7. All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, 

loading, unloading etc. including testing charges shall be borne by the contractor. 

8. The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of steel 

shall be worked out as per procedure prescribed in clause 38 of the contract and shall be 
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governed by the conditions laid therein. In case the consumption is less than theoretical 

consumption including permissible variations recovery at the rate so prescribed shall be 

made. In case of excess consumption no adjustment need to be made.  

9. The steel brought to the site and the steel remaining unused shall not be removed from site 

without the written permission of the Engineer-in-charge 

10. Steel bars brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at 

site before use.  

11. In case the contractor brings surplus quantity of steel the same after completion of the work 

will be removed from the site by the contractor at his own cost after approval of the 

Engineer-in-Charge. 

12. Reinforcement including authorised spacer bars and lappages shall be measured in length of 

different diameters, as actually (not more than as specified in the drawing) used in the 

work, nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured. 

13. The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD 

specifications for works 2019 Vol. 1 will be considered for conversion of length of various 

sizes of MS bars, Tor steel bars and TMT bars into standard weight.  

14. Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average 

sectional weight for each diameter shall be arrived at from samples from each lot of steel 

received at site. The decision of the Engineer-in-Charge shall be final for the procedure to 

be followed for determining the average sectional weight of each lot. Quantity of each 

diameter of steel received at site of work each day will constitute one single lot for the 

purpose. The weight of steel by conversion of length of various sizes of bars based on the 

actual weighted average sectional weight shall be termed as derived actual weight. 

15. If the derived weight as in para 14 above is lesser than the standard weight as in para 13 

above, the derived actual weight shall be taken for payment.   

If the derived actual weight is found more then the standard weight then the standard 

weight as worked out in para 13 above shall be taken for payment. In such case nothing 

extra shall be paid for the difference between the derived actual weight and the standard 

weight. 

16. Mixing of different type of steel/different grades of steel shall not be allowed in the same 

structural members as main reinforcement to satisfy clause 26.1 of IS:456. 

17. Tolerances on Nominal Mass (individual sample) shall be as under:- 

Sl. 

No. 

Nominal size mm Tolerances on the Nominal Mass, 

percentage 

1 Upto and including 10 -8% 

2 Over 10 upto & including 16 -6% 

3 Over 16 -4% 
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1 The order of preference in case of any discrepancy as indicated in condition No. 8.1 under 

“Conditions of Contract” give in standard CPWD contract form may be read as the following: 

i)    Nomenclature of items as per schedule of quantities. 

ii) Particular specification and special condition, if any. 

iii) CPWD specifications. 

iv) Architectural Drawings 

v) Indian standard specifications of B.I.S. 

vi) Sound Engineering Practice  

A reference made to any Indian Standard specification in these documents, shall imply to the 

latest version of that standard. Including such revision/amendments as issued by the bureau of 

Indian standard upto last date of receipt of tenders. The contractor shall keep at his own cost all 

such publications of relevant Indian standard applicable to the work at site. 

2 Except for the items, for which particular specifications are given or where it is specifically 

mentioned otherwise in the description of items in the schedule of quantities the work shall 

generally be carried out in accordance with the “CPWD specifications 2009 Vol. 1 and Vol. 2 

(with upto date corrections slips). (Hereinafter to be referred to as CPWD specifications) and 

instructions of Engineer-in-Charge. Wherever CPWD specifications are silent the latest IS 

codes/specification shall be followed. 

3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by 

the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 

work and nothing extra shall be payable to him on account of the same. Extra payment for 

centering/shuttering, if required to be done for heights greater than 3.5 m shall however be 

admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already 

specified. 

4 The proposed building is a prestigious project and quality of work is paramount importance. 

Contractor shall have to engage well experienced skilled labour and deploy modern T&P and 

other equipment to execute the work. Many items like stone masonry & stone cladding works, 

stone flooring, structural glazing, PVDF coating aluminium composite panel and other 

specialised flooring work, Wood work will specially require engagement of skilled workers 

having experience particularly in execution of such items. 

5 a) The contractor (s) shall inspect the site of work before tendering and acquaint   himself with 

the site conditions and no claim on this account shall be entertained by the department. 

 b)  The contractor (s) shall get himself acquainted with nature and extent of the work and 

satisfy himself about the availability of materials from kiln or approved quarries for collection 

and conveyance of materials required for construction. 

6 The contractor (s) shall study the soil investigation report for the site, available in the office of 

the Engineer-in-Charge and satisfy himself about complete characteristics of soil and other 

parameters of site. However, no claim on the alleged inadequacy or incorrectness of the soil 

data shall be entertained. 

7 The tenderer shall see the approaches to the site. In case any approach from main road is 

required by the contractor, the same shall be made good, improved and maintained by the 

contractor at his own cost. No payment shall be made on this account. 

8 The contractor (s) shall give to the Municipality, Police and other authorities all necessary  

notices etc. that may be required by law and obtain all requisite Licenses for temporary 

obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on 

account of these operations in executing the contract. He shall make good any damage to the 

adjoining property whether public or private and shall supply and maintain light and other 

illumination on for cautioning the public at night. 
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9 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 

boards day and night speed limit boards red flags, red lights and providing barriers. He shall be 

responsible for all dangers and incidents caused to existing / new work due to negligence on his 

part. No hindrances shall be caused to traffic during the execution of the work. 

10 Contractor shall provide permanent bench marks and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points 

shall be in relation to the levels and locations, given in the Architectural and plumbing 

drawings 

11 The contractor shall make his own arrangement for obtaining electric connection(s) if required 

and make necessary payments directly to the department concerned. 

12 Other agencies doing works related with this project may also simultaneously execute their 

works and the contractor shall afford necessary facilities for the same. The contractor shall 

leave such necessary holes, openings etc. for laying/burying in the work, pipes cables, conduits, 

clamps, boxes and hooks for fan clamps etc. as may be required for the other agencies. Nothing 

extra over the Agreement rates shall be paid for doing these. 

13 Some restrictions may be imposed by the security staff etc. on the working and for movement 

of labour, materials etc. The contractor shall be bound to follow all such 

restrictions/instructions and nothing extra shall be payable on account of the same.   

14 The contractor shall fully comply with all legal orders and directions of the Public or local 

authorities or municipality and adhere by their rules and regulations and pay all fees and 

charges for which he may be liable in this regard. Nothing extra shall be paid/reimbursed for 

the same. 

15 The building work shall be carried out in the manner complying in all respects with the 

requirements of the relevant bylaws and regulations of the local body under the jurisdiction of 

which the work is to be executed or as directed by the Engineer-in-charge and nothing extra 

shall be paid on this account. 

16 The contractor shall give a performance test of the entire installation(s) as per standing 

specifications before the work is finally accepted by making his own arrangements for water 

supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 

17 It shall be ensured by the contractor that no electric live wire is left exposed or unattended to 

avoid any accidents in this regard. 

18 The structural and architectural drawings shall at all times be properly co-related before 

executing any work. However, in case of any discrepancy in the item given in the schedule of 

quantities appended with the tender and Architectural drawings relating to the relevant item, 

the former shall prevail unless otherwise given in writing by the Engineer-in-charge. 

19 The contractor shall maintain in perfect condition, all portions executed till completion of the 

entire work allotted to him. Where however phased delivery of work is contemplated these 

provisions shall apply separately to each phase. 

20 The entire royalty at the prevalent rates shall have to be paid by the contractor on all the 

boulders, metals, shingle sand etc. collected by him for execution of the work, directly to the 

Revenue authority or authorized agents of the State Government concerned or the Central 

Government, as the case may be. 

21 PROGRAMME CHART 

i) The contractor shall prepare an integrated programme chart for the execution of work, 

showing clearly all activities from the start of work to completion, with details of 

manpower, equipment and machinery required for the fulfillment of the programme within 

the stipulated period or earlier as indicated in the mile stones under clause 5 of the contract 

and submit the same for approval to the Engineer-in-Charge within ten days of the award of 

the contract.  
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ii)   The programmes chart should include the following:- 

a) Descriptive note explaining sequence of various activities. 

b) Net work (PERT/CPM/BAR CHART) 

c) Programme for procurement of materials by the contractor 

d) Programme of procurement of machinery/equipment’s having adequate capacity 

commensurate with the quantum of work to be done within the stipulated period by 

the contractor. 

e) Programme for engagement of labourers (skilled /unskilled) in number. 

22 If the work is carried out in more than one shift or during night no claim on this accounts shall 

be entertained. 

23 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 

contractor at his own expense. The contractor shall not store materials or otherwise occupy any 

part of the site in a manner likely to hinder the operation of such services. 

24 The contractor shall be responsible for the watch and ward/guard of the buildings, safety of all 

fittings and fixtures including sanitary and water supply fittings and fixtures provided by him 

against pilferage and breakage during the period of installations and thereafter till the building 

is physically handed over to the department. No extra payment shall be made on this account. 

25 The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials issued by department. 

26 Any cement slurry added over base surface for continuation of concreting for better bond is 

deemed to have been built in the items and nothing extra shall be payable for extra cement 

considered in consumption on this account. 

27 The contractor shall take instructions from the Engineer-in-charge for stacking of materials. No 

excavated earth or building materials etc. shall be stacked/collected in areas where other 

buildings, roads, services, compound walls etc. are to be constructed. 

28 Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced by 

the contractor only when all men, machinery’s and materials have been arranged and closing of 

the trench(s) thereafter shall be ensured within the least possible time. 

i) The contractor shall submit for the approval of Engineer-in-Charge names of specialized 

agencies of repute along with their technical capacity proposed to be engaged by him, who 

must have executed satisfactorily works of value as specified in mandatory conditions. 

ii) The works shall be carried out in accordance with the Architectural drawings and structural 

drawings, to be issued from time to time by the Engineer-in-Charge. Before commencement of 

any item of work, the contractor shall correlate all the relevant architectural and structural 

drawings issued for the work and satisfy himself that the information available there of is 

complete and unambiguous. The discrepancy, if any shall be brought to the notice of the 

Engineer-in-Charge before execution of the work. The contractor alone shall be responsible for 

any loss or damage executing by the commencement of work on the basis of any erroneous and 

or incomplete information. 

iii) The contractor shall take all precautions to avoid accidents by, exhibiting caution boards day 

and night, speed limit boards, red flags, red light and providing necessary barriers and other 

measures required from time to time. The contractor shall be responsible for all damages and 

accidents due to negligence on his part. 

iv) Other agencies will also simultaneously execute and install the works of electrification, air 

conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary 

facilities for the same. The contractor shall leave such recesses, holes openings etc. as may be 

required for the electric, air-conditioning and other related works (for which inserts, sleeves, 
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brackets, conduits base pinion, clamps etc. shall be supplied free of cost by the department 

unless otherwise specifically mentioned) and the contractor shall fix the same at time of casting 

of concrete, stone work & brick work, if required and nothing extra shall be payable on this 

account. 

v) The contractor shall conduct work so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-Charge 

and shall as far as possible arrange his work and shall place and dispose off the materials being 

used or removed so as not to interfere with the operations of other contractor or he shall 

arrange his work with that of the others in an acceptable and coordinated manner and shall 

perform it in proper sequence to the complete satisfaction of others. 

vi) All Architectural drawings given in the tender other than those indicated in nomenclature of 

items are only indicative of the nature of the work and materials/fixings involved unless and 

otherwise specifically mentioned. However, the work shall be executed in accordance with the 

drawings duly approved by the Engineer-in-Charge. 

32  Samples of all materials and fittings to be used in the work in respect of brand manufacturer 

and quality shall be got approved from the Engineer-in-Charge, well in advance of actual 

execution and shall be preserved till the completion of the work. Articles bearing BIS 

certifications mark shall only be used unless no manufacturer has got BIS mark for the 

particular material. Any material/fitting whose sample has not been approved in advance and 

any other unapproved material brought by the contractor shall be immediately removed as soon 

as directed. 

Unless otherwise specified in the schedule of quantities the rates for all items shall be 

considered as inclusive of pumping/baling out water, if necessary, for which no extra payment 

shall be made. Those conditions shall be considered to include water from any source such as 

inflow of flood, surface and sub-soil water etc. and shall apply to the execution in any season. 

33   On completion of work, the contractor shall submit at his own cost four prints of “as built” 

drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings 

shall have the following information: 
a) Route of all piping and their diameters including soil waste pipes & vertical stacks. 
b) Ground and invert levels of all drainage pipes together with locations of all manholes and 

connections upto outfall. 
c) Route of all water supply lines with diameters, location of control valves, access panels etc. 
34 No extra payment will be made for operation/activity mentioned at Sl. No. 1 to 33 above unless 

specifically mentioned otherwise.  

35 Condition regarding secured advance :- 

 Secured advance shall be admissible only on those bonafide materials which are likely to be 

used in the work in a period not exceeding six months from the date of secured advance 

payment. If agency fails to use the material (in respect of which secured advance have been 

paid) in the work in this specified period of six month, the said component of secured advance 

shall be recovered from next running account bill paid to the agency. Secured advance on the 

same material shall not be paid again. 
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1. EARTH WORK 

Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced 

by the contractor only when all men, machinery’s and materials have been arranged and 

closing of the trench(s) thereafter shall be ensured within the least possible time. 

2. RCC WORK 

The work shall be done as per CPWD specifications. 

2.1 If the quantity of cement actually used in the work is found to be more than the theoretical 

quantity of cement including authorised variation, nothing extra shall be payable to the 

contractor on this account. In the event of it being discovered that after the completion of the 

work, the quantity of cement used is less than the quantity ascertained as herein before 

provided (allowing variation on the minus side as stipulated in clause 38) the cost of quantity of 

cement so less used shall be recovered from the contractor at the rate as specified in schedule 

‘F’. Decision of the Engineer-in-Charge in regard to the quantity of cement which should have 

been actually used as per the schedule and recovery at the rate specified shall be final and 

binding on the contractor. 

2.2 For non-scheduled items, the decision of the Superintending/Chief  Engineer regarding 

theoretical quantity of the cement which should have been actually used shall be final and 

binding on the contractor. 

2.3 Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-in-Charge. 

2.4 In case the contractor brings surplus quantity of cement the same after completion of the work 

will be removed from the site by the contractor at his own cost after approval of the Engineer-

in-Charge. 

2.5 Cement register for the cement shall be maintained at site.   

Cement bags shall be stored in separate godowns to be constructed by the contractor at his own 

cost as per sketch (which is only indicative and actual size will depend on the site 

requirements) given in CPWD specifications with weather proof roofs and walls. Each godown 

shall be provided with a single shutter door with two locks. The key of one lock shall remain 

with Engineer-in-charge or his authorized representative and that of the other lock with the 

authorized agent of the contractor at the site of work so that the cement is issued from the 

godown according to the daily requirements with the knowledge of both parties and proper 

account for the same is maintained in the standard proforma. 

 

PROFORMA FOR THE CEMENT REGISTER 

PARTICULARS OF RECEIPT 

Date 

of 

receipt 

Quantity 

received 

Progressive total Date of issue Quantity 

issued 

Items of work for 

which issued 

1 2 3 4 5 6 

      

PARTICULARS OF ISSUE 

Qty. returned at 

the end of the 

day 

Total issued Daily balance 

in hand 

Contractor's 

initial 

JE’s 

initial 

Remarks (AE/EE’s 

periodical check) 

7 8 9 10 11 12 
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2.6 DESIGN MIX CONCRETE: 

The contractor shall be required to submit two separate design mix of concrete with and 

without using plasticizers, separately. The decision of the engineer-in-charge to specify the 

design mix of concrete based on above shall be final.  

2.6.1 Coarse aggregate: As per CPWD Specifications 

2.6.2 Fine Aggregate: As per CPWD Specifications. 

2.6.3 Water: It shall conform to requirements laid down in IS:456 : 2000 and CPWD specifications. 

2.6.4 Cement:  Cement arranged by the contractor will be PPC (in bags) conforming to IS: 1489-

Part-I. If for any reasons, cement other than that specified in this para for example OPC of 

grade 43 or higher grade is brought to site by contractor, the issue, payments rate as well as the 

quantity to be used in the design mix concrete will remain unchanged. 

2.6.5 Slump: Design slump should be clearly specified in the mix design. 

2.6.6 Admixtures shall not be used without approval of Engineer-in-charge. Wherever required, 

admixtures of approved quality shall be mixed with concrete as specified. The admixtures shall 

conform to IS: 9103. The contractor shall not be paid anything extra for admixture required for 

achieving desired workability without any change in specified water cement ratio for RCC/CC 

work. 

2.6.7 The concrete mix design/laboratory tests with and without admixture shall be got done by 

contractor at his own cost and will be carried out by the contractor through one of the following 

laboratory/Test houses: 

(i) IIT-  BHU, Roorkee 

(ii) IET- Lucknow   

(iii) HBTI- Kanpur 

(iv) MNNIT- Allahabad 

(v) KNIT- Sultanpur 

(vi) Approved Lab/Govt. Engineering Institutions as directed by the Engineer-in-charge. 

(vii) MMM Engineering College, Gorakhpur (UP) 

The various ingredients for mix design / laboratory tests shall be sent to the test houses through 

the Engineer-in-Charge and the samples of such aggregate & cement shall be preserved at site 

by the department  

2.6.8 The contractor shall submit the mix design report from any of above approved laboratory for 

approval of Engineer-in-Charge with in 30 days from the date of issue of letter of acceptance of 

the tender. No concreting shall be done until the mix design is approved by the Engineer-in-

charge. In case of white  ulfil d cement and the likely use of admixtures in concrete with 

PPC/white  ulfil d cement the contractor shall design and test the concrete mix by using trial 

mixes with white cement and/or admixtures also for which nothing extra shall be payable. 

2.6.9 In case of change of source or characteristic properties of the ingredients used in the concrete 

mix during the work, a revised laboratory mix design report conducted at laboratory established 

at site shall be submitted by the contractor as per the direction of the Engineer-in-Charge. 

2.7 APPROVAL OF DESIGN MIX 

The mix design for a specified grade of concrete shall be done for a target mean compressive 

strength Tck=Fck+1.65 s. 

Where Fck = Characteristic compressive strength of 28 days 

 s = Standard deviation which depends on degree of quality control  

The degree of quality control for this work is “good” for which the standard deviation (s) 

obtained for different grades of concrete shall be as below: 

Grade of Concrete For “Good” quality of control 

M 25 4.00 
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M 30 5.00 

M 35 5.00 

M 40 5.00 

Of the six specimen of each set three shall be tested at seven days and remaining three at 28 

days. The preliminary tests at seven days are intended only to indicate the strength to be 

attained at 28 days 

2.8 All cost of mix designing and testing connected therewith including charges payable to the 

laboratory shall be borne by the contractor. 

2.9 The batching plant shall conform to IS:4925. It shall have the facilities of presetting the 

quantity to be weighed with automatic cutoff when the same is achieved. Concreting at places 

may have to be resorted to through concrete pump for which nothing extra shall be paid. 

2.10 All other operations in concreting work like Mixing, Slump, Laying Placing of concrete, 

compaction curing etc. not mentioned in this particular specification for Design Mix of 

concrete shall be as per CPWD specification. 

2.11 WORK STRENGTH TEST 

TEST SPECIMEN 

Work strength test shall be conducted in accordance with IS: 456 on random sampling. Each 

test shall be conducted on six specimens, three of which shall be tested at 7 days and remaining 

three at 28 days. 

TEST RESULTS OF SAMPLE 

The test result of the sample shall be the average of the strength of three specimen. The 

individual variation shall not be more than 15 percent of the average. If more, the test results of 

the sample are invalid. 90% of the total test shall be done at the laboratory established at site by 

contractor and remaining 10% in the laboratory of CPWD or in any other laboratory as directed 

by the Engineer-in-Charge. 

Lot size 

The minimum frequency of sampling of concrete of each grade shall be according to the 

following:- 

Quantity of concrete in the work cubic metre per day Number of samples. 

1-5 1 

6-15 2 

16-30 3 

31-50 4 

 

51 & above 

4 + one additional sample for 

additional 50 cubic metre or part 

thereof. 

Note: At least one sample shall be taken from each shift. 

2.12 STANDARDS OF ACCEPTANCE- As per CPWD specifications/IS 456 Code 

2.13 In case of rejection of concrete on account of unacceptable compressive strength governed by 

para “Standard of Acceptance” as above the work for which samples have failed shall be 

redone at the cost of contractors. However the Engineer-in-Charge may order for additional test 

(like cutting cores, ultrasonic pulse velocity test, load tests on structure or part of structure etc.) 

to be carried out at the cost of contractor to ascertain if the portion of structure wherein 

concrete represented by the sample has been used, can be retained on the basis of results of 

individual or combination of these tests. The contractor shall take remedial measures necessary 

to retain the structure as approved by the Engineer-in-Charge without any extra cost. However 

for payment the basis of rate payable to contractor shall be governed by the 28 days cube test 

results. 
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2.14 Only MS centering/shuttering and scaffolding material unless & otherwise specified shall be 

used for all RCC. Work to give an even finish of concrete surface. However marine ply 

shuttering in exceptional cases as per site requirement may be used on specific request from 

contractor on approval by the Engineer-in-Charge. 

2.15 Necessary arrangements shall be made for field tests and all required equipment’s shall be 

arrange by establishing field lab by the Agency for mandatory tests of the materials as specified 

in CPWD specifications or as per direction of Engineer-in-Charge. No extra payment shall be 

paid on this account. 

3. READY MIX CONCRETE (RMC)/BATCH MIX CONCRETE FROM RMC 

PRODUCER 

 The contractor shall arrange Ready Mix Concrete (RMC) from the approved RMC producing 

plants as given in the list of preferred make. 

 The contractor shall, within a period of 15 days of award of the work, submit text of MOU 

proposed to be entered between purchaser (the contractor) and supplier (RMC producer) to the 

Engineer-in-Charge for his approval. The contractor shall draw the MOU with approved RMC 

producer and submit to the Engineer-in-Charge within a week of such approval. The contractor 

will not be allowed to use ready mix concrete without completion of above stated formalities. 

 Notwithstanding the approval granted by the Engineer-in-Charge in aforesaid manner or 

provisions in CPWD specifications 2019, the contractor shall be fully responsible for quality of 

concrete including input control, transportation and placement etc. 

 The Engineer-in-Charge will reserve right to inspect at any stage and reject the concrete if he is 

not satisfied about quality of product at the user’s end. 

   The Engineer-in-Charge reserves the right to exercise control over the:- 

(i)      Ingredients, water and admixtures purchased, stored and to be used in  the  concrete 

including conducting of tests for checking quality of materials, recording of test result and 

declaring the materials fit or unfit for use in production of mix. 

(ii) Calibration check of the RMC plant. 

(iii) Weight and quantity check on the ingredients, water and admixture added for batch mixing. 

(iv) Time of mixing of concrete. 

(v) Testing of fresh concrete, recording of results and declaring the mix fit or unfit for use. This 

will include continuous control on the workability during production and taking corrective 

action, if required. 

(vi) For exercising such control, the Engineer-in-Charge shall periodically depute his authorized 

representative at the RMC plant. It shall be responsibility of the contractor to ensure that all 

necessary equipment, manpower & facilities  are made available to the Engineer-in-Charge 

and/or his authorized representative at RMC plant. 

(vii) The contractor shall arrange for sending an SMS on the mobile No. of authorized 

representative of Engineer-in-Charge as soon as the RMC is dispatched from the plant, 

giving details such as time of dispatched, grade of concrete, tipper registration number etc. 

The contractor should therefore draw MOU/agreement with RMC producer very carefully 

keeping in view all terms and conditions/specifications forming part of this document. 

All required relevant records of RMC shall be made available to the Engineer-in- Charge or his 

authorized representative. The Engineer-in-Charge shall as required, specify guidelines & 

additional procedures for quality control & other parameters in respect of materials, production 

& transportation of concrete mix which shall be binding on the contractor & the RMC plant. 

Only concrete as approved in design mix by the Engineer-in-Charge shall be produced in RMC 

plant and transported to the site. 
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3.1    QUALITY CONTROL OF READY MIXED CONCRETE 

It shall be the responsibility of the contractor to ensure that RMC producer provides all necessary 

testing equipments and takes all necessary measures to ensure quality control of ready mixed 

concrete. In general the required measures shall be:- 

(i)    Control of purchased material quality 

RMC producer shall ensure that all the materials purchased and used in  the production of 

concrete confirm to the stipulation of the relevant standards and the requirements of the 

concrete mix design and quality control procedures. This shall be accomplished by visual 

checks, sampling and testing, certification from material supplier and information/date from 

materials supplier. Necessary equipment for the testing of all materials shall be provided and 

maintained in calibrated condition at the plant by the RMC producer. 

(ii)    Control of material storage 

Adequate and effective storage arrangement shall be provided by RMC producer at RMC 

plant for reliable transfer and feed systems, drainage of aggregate,  prevention  of freezing or 

excessive solar heating of aggregate, prevention from contamination  etc. 

(iii)    Record of mix design and mix design modification 

RMC producer shall ensure that record of mix design and mix design modification is readily 

available in his computer at RMC plant for inspection of  Engineer-in-Charge or his 

authorized representative at any time. Any modification in mix design shall be done only 

after the approval of the Engineer-in-Charge. 

(iv)   Transfer and weighing equipment 

     RMC producer shall ensure that a documented calibration procedure is in place. Proper    

  calibration records shall be made available indicating date of next calibration due & corrective  

action taken. RMC producer shall ensure additional  calibration checks whenever required by 

the Engineer-in-Charge in writing to contractor. RMC producer shall also maintain a daily 

production record including details of customers to whom RMC was supplied including 

details of mixes supplied. Record shall also be maintained of materials used for each day’s 

production including water and admixtures. 

The accuracy of measuring equipment shall be within + 2% of quantity of cement & +  3% of 

quantity of aggregate, admixture and water being measured. 

(v)   Maintenance of Plant, Truck Mixers and Pumps 

  Plant, Truck Mixers and Pumps should be well maintained so as to not hamper any operation    

  of production, transportation and placement of concrete. 

(vi)   Production of concrete at RMC producing plant 

(a) Weighing (correct reading of batch date and accurate weighing):-For each load, printed 

or graphical records shall be made of the weights of the materials batched, the estimated 

slumps, the total amount of water added to the load, the delivery ticket numbers for that 

load and the time of loading the concrete into  the truck. 

(b) Adequate testing equipments at the plant including equipment for measuring surface 

moisture content of aggregates shall be provided by the RMC producer.  

(c) Making corresponding adjustments at the plant automatically to batched quantities to 

allow for observed measured or reported changes in materials or concrete qualities.  

(d) Sampling of concrete, testing, monitoring of results. 

(e) Diagnosis and correction of faults identified from observation/complaints. 

(f) Control of designed and the prescribed mixes: a quality control system shall be operated 

to control the strength of designed mixes to the required levels. The system shall 

include continuous analysis of results from cube tests. 
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(vii) Ready mix concrete shall be arranged in quantity as required at site of work. The ready 

mix concrete shall be supplied as per the pre-agreed schedule approved by Engineer-in-

Charge. Noting extra shall be payable on this account. 

(viii) The Engineer-in-Charge reserves the right to approve RMC producing plants not 

mentioned in the list of approved RMC plants if they  ulfil all the necessary 

conditions. 

(ix) In case of rejection of concrete for which cubes have failed to achieve the requirement 

of acceptance criteria as per the CPWD specification, the work done using that RMC 

shall be rejected and the work shall be redone at the cost of the contractor, however,  

the Engineer-in-Charge may order for additional tests (like ultrasonic pulse velocity and 

rebound hammer test etc.) to be carried  out  at the cost of contractor to ascertain,  if the 

portion of structure wherein concrete represented  by  the  sample  has  been used, can 

be retained on the basis of results of individual or combination of  these  tests. The 

contractor shall take remedial measures necessary to  retain the structure  as approved 

by the Engineer-in-Charge without any extra cost. However,  for  payment, the basis of 

rate payable to contractor shall be governed by the  28  days  cube test result and 

reduced rates shall be regulated in accordance with para 

5.4.10.5 D (D-3) of CPWD specifications 2019. 

 Laying of RMC concrete-All ready mixed designed concrete shall be laid with the help of 

concrete pump of adequate capacity. 

3.2 Transportation, placing and Compaction of Concrete 

Mixed concrete from the RMC shall be transported to the point of placement by  transit mixers 

and placed in position through concrete pumps and/or steel closed bottom buckets capable of 

carrying minimum 0.6 cum concrete is proposed to be transported by transit mixer, the mixing 

speed shall not be less than 4 rev/min. of the drum nor greater than a speed resulting in a 

peripheral velocity of the drum 70 m/minutes at its largest diameter. The agitating speed for the 

agitator shall neither be less than 2 rev/min nor more than 6rev/min of the drum. The numbers 

of revolution for a uniform mix, after all ingredients, have been charged into the drum  unless  

tempering water is added, all rotation after 100 revolutions shall be at agitating speed of 2 to 6 

rev/min and the number of such rotations shall  not  exceed  250.  The general construction of 

transit mixer and other requirement shall conform to IS: 5892. 

4 PRE-CAST RCC WORK 

4.1  Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made 

in the mould to accommodate fixing devices such as hooks, flats etc. and forming of notches 

and holes. Each unit shall be cast in one operation. A sample of the unit shall be got approved 

from Engineer-in-Charge before taking up the work. 

4.2 Pre-cast units shall be clearly marked to indicate the top of member and its locations. 

4.3 Pre-cast units shall be stored, transported and placed in position in such a manner that these are 

not damaged. 

5 SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE 

 The work of water supply and sanitary installations shall be got executed by the agency as 

approved by Engineer-in-Charge. 

(i) The entire plumbing drawing and sanitary installation drawing/ details shall be submitted by 

the contractor and got approved by the Engineer-in-Charge before the execution. 

(ii) The entire responsibility for the quality of work will however rest with the building contractor 

only. 

The work of water supply, internal sanitary installations and drainage etc. shall be carried out 

as per the bylaws of the Municipal Corporation or any other local body and the contractor shall 

produce necessary completion certificates from such authority after completion of work. 
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 All water tanks, taps, sanitary, water supply and drainage pipes fittings and accessories etc. 

shall conform to the bylaws and specifications of the Municipal Body/Corporation where 

CPWD specifications are not available. 

 The contractor shall engage licensed plumbers for the work and the materials (fixtures/fittings) 

tested by the local Municipal Body/Corporation wherever required at his own cost. Nothing 

extra shall be paid/reimbursed for the same. 

 The contractor shall give a performance test of the entire installation(s) as per standing 

specifications before the work is finally accepted by making his own arrangements for water 

supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 

The work in general shall be carried out as per CPWD specifications. Rate includes all 

materials, labour and all the operations mentioned in the respective items unless and otherwise 

specifically mentioned. 

The contractor shall give a satisfactory performance test of the entire installation (s) before the 

work is finally accepted and nothing extra shall be payable to the contractor on this account. 

The contractor shall be responsible for all the protection of sanitary, water supply fittings and 

fixtures against pilferage and breakage during the period of installation until the completion / 

handing over of the work. 

The contractor shall submit completion plans for water supply internal sanitary installations 

and building drainage work within thirty days of the date of completion. These plans are to be 

submitted on drawings prepared preferably through computers (1 original copy + 3 

photocopies) on suitable scales to show the general arrangement and desired details. 

6.  WATER PROOFING TREATMENT 

The contractor shall associate himself with the specialized firm, to be approved by the 

Engineer-in-charge in writing, for water proofing treatment for basement/lower ground floor, 

underground tank and on roofs. A Noterizied Guarantee Bond on stamp paper of Rs. 100/- 

should be submitted in the prescribed proforma attached with tender document shall be given 

by the specialized firm, for a period of 10 years from the date after the maintenance period 

prescribed in the contract, which shall be counter signed by the contractor as token of overall 

responsibility. In addition 10% (ten percent) of the cost of water proofing items shall be 

retained as guarantee to watch the performance of the work done. However half of this retained 

amount will be released after five years, if the performance of the work done is found 

satisfactory. If however any defect is noticed during the guarantee period, it shall be rectified 

by the contractor within seven days of intimation.  In case it is not attended to, the same will be 

got done by another agency at the risk and cost of the contractor. This guarantee deposit can  

however be released in full if a bank guarantee of equivalent amount for 10 years is produced 

and deposited with the department by the contractor.  

7.  Water Supply & Sanitary Installation: 

A Notarized Guarantee Bond on stamp paper of Rs. 100/- should be submitted by the 

contractor in the prescribed proforma attached with tender document for performance of water 

supply & sanitary installation work. In addition 5% (Ftve percent) of the cost of water supply 

& sanitary installation items shall be retained as guarantee to watch the performance of the 

work done. Which shall be released after 02 (Two) year to be reckoned from the date after the 

expiry of maintenance period prescribed in the contract, if the performance of the work done is 

found satisfactory. 
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SPECIAL CONDITIONS 
1. The contractor shall not store/dump construction material or debris on metalled road. 
2. The contractor shall get prior approval from Engineer-in-Charge for the area where the 

construction material or debris can be stored beyond the metalled road. This area shall not 
cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be 
ensured by the contractor that no accidents occur on account of such permissible storage. 

3. The contractor shall take appropriate protection measures like raising wind breakers of 
appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other similar 
material to ensure that no construction material dust fly outside the plot area.  

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 
construction purposes/or are carrying construction material like cement, sand and other allied 
material are fully covered. The contractor shall take every necessary precautions that the 
vehicle are properly cleaned and dust free to ensure that enroute their destination, the dust, 
sand or any other particles are not released in air/contaminate air. 

5. The contractor shall provide mask to every worker working on the construction site and 
involved in loading, unloading and carriage of construction material and construction debris to 
prevent inhalation of dust particles. 

6. The contractor shall provide all medical help, investigation and treatment to the workers 
involved in the construction of building and carry of construction material and debris relatable 
to dust emission. 

7. The contractor shall ensure that C&D waste is transported to the C&D waste site only and due 
record shall be maintained by the contractor. 

8. The contractor shall compulsory use of jet in grinding and stone cutting. 
9. The contractor shall comply all the preventive and protective environmental steps as stated in 

the MoEF guidelines, 2010. 
10. The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The 

contractor shall used cleaner fuel. 
11. The contractor shall ensure that the DG sets comply emission norms notified by MoEF. 
12. The contractor shall use vehicles having pollution under control certificate. The emissions can 

be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall 
be used to ensure speed reduction. In cases where speed reduction cannot effectively reduce 
fugitive dust, the contractor shall divert traffic to nearby paved areas. 

13. The contractor shall ensure that the construction material is covered by tarpaulin. The 
contractor shall take all other precaution to ensure that no dust particles are permitted to 
pollute air quality as a result of such storage. 

14. No extra payment shall be done for leveling course, if required any, to match finished level of 
floorings of different materials and thickness as per direction of Engineer-in-Charge. 

15. During the execution of work, the finished items i/c tile works, granite work, marble work, 
kota stone and all other items shall be protected from damages/scratches/broken/discolour etc. 
by using suitable materials as per direction of Engineer-in-Charge till the completion/handing 
over of building to user department. 

16. The contractor has to be submit a affidavit/certificate from the owner of the hot mix 
plant for procurement of bitumen from the supplier/distributor of the company 
IOC/HPCL/BPCL or any other primary supplier/distributor for this work. 

17. If agency does not conduct/submit the mix design report obtained from the government 
institute for this work and instead wishes to use mix design provided by this office. A nominal 
recovery of Rs. 40,000/- will be made from the running account bill of the agency.  

18. No extra payment will be made for operation/activity mentioned at Sl. No. 1 to 17 above.   
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LIST OF MACHINERY, TOOLS & PLANTS TO BE DEPLOYED BY THE 

CONTRACTOR AT SITE AS & WHEN REQUIRED – AS SCOPE OF WORK 

 

Sl. No. Name of Equipment Numbers 

1 Excavators  (various sizes) Nil 

 Equipment for hoisting & lifting   

1 Tower Crane  Nil 

 Equipment for Concrete work  

1 Semi-Automatic batching plant as per direction of Engineer-in-Charge 1 No. 

2 Concrete pump (Desirable) Nil 

3 Concrete Transit Mixer  Nil 

4 Concrete mixer (diesel) 1 No. 

5 Concrete mixer (electrical) Nil 

6 Needle vibrator (electrical) 1 No. 

7 Needle vibrator (petrol) 1 No. 

8 Surface vibrator 1 No. 

 Equipment  for Building work  

1 Bar bending Machine 1 No. 

2 Bar cutting machine 1 No. 

3 Drilling machine Nil 

4 Wall grooving machine for chase cutting  Nil 

5 Welding machine i/c transformer Nil 

6 Rig machine  Nil 

7 Cube testing machines 1 No. 

8 M.S. pipes As per requirement but not less than 2.0 times 

plinth area of a typical floor or as directed by  

Engineer-in- Charge 

--- 

9 Steel shuttering                --- 

10 Steel scaffolding --- 

11 Grinding/polishing machines  1 No. 

 Equipment for transportation   

1 Tippers Nil 

2 Trucks  Nil 

 Pneumatic equipment   

1 Air compressors (diesel) Nil 

 Dewatering equipment   

1 Pump (diesel) Nil 

2 Pump (electric) (Desirable) Nil 

 Power equipment   

1 Diesel Generator (minimum 200 KVA) Nil 

 

 

Note:  1. The above list is only indicative and not exhaustive. The Bidder may be required to deploy 

more T&P as per requirement of work. 

           2.  All the above plants & equipments are to be deployed as and when required or directed by 

Engineer-in-Charge. 
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LIST OF PREFERRED MAKES FOR CIVIL WORKS 
 

 

Approved makes of materials to be used in the work are as under. In case of non - availability of these makes, 
the Engineer-in-charge may allow use of alternative BIS makes of materials in the work. Non BIS marked 

materials may be   permitted by the Engineer-in-charge.  

 

Sl. 

No.  

Material description Proposed make list  

1 Acoustic Wall Paneling  

i) Wooden Slats Panels Armstrong, Gyptech, Anutone, BSR Calsi Ceilings,  Bollard, 

Tranquil   

ii) Puffed Fabric Finish Panel Armstrong, Gyptech, Anutone, Bollard, Tranquil   

2 Aluminium section  Hindalco, Jindal, Indian Aluminium Co. 

3 Aluminium shuttering Knest, S-form, Durand forms (India) Pvt. Ltd, Mivan, Pabors  

4 Aluminium Composite Panel 4 mm 
thick ‘B1’ Fire rated (external 

grade) 

Viva, Alstone, Eurobond, Wonder Alu Board, Alex, Aldeko 

5 Anodized aluminium hardware  Alualpha, Global, Classic, Ebco  

6 AAC Block MAX Blocks, Biltech ACE, UltraTech, Garvit, HIL 

7 Adhesive -AAC block Adhesive  UltraTech, Ferrous Crete, JK Cement, Saint Gobain Weber, 

Ardex Endura, VURA, Berger, Astral 

8 Adhesive -Tile Adhesive Grouts   STP Ltd, Kajaria, BASF, Ardex Endura, JK White, Don 

Construction Chemicals India Pvt. Ltd., JK Cement, Vura, 
Berger, Astral, Trimurti 

9 CPVC Pipe & fitting Astral, Superme, Raksha, Ashirwad, Prayag Polymers, Birla 

HIL, AKG, Kothari, Sparsh Pearl 

10 Cement (PPC/OPC) ACC, Ultratech, Shree Cement, JK Cement, Century Cement, 
Prism Cement, Ambuja 

11 Cement (White) Birla White, J.K. White. 

12 Centrifugally Cast (Spun) Iron 

Pipes & Fittings /Hubless pipes & 
fittings 

NECO, Kapilansh, RPMF, SKF 

13 a) CP brass bath fittings (Standard) Jaquar (Essco), CERA, Johnson. Parryware, Euronics, Asian 

Paints (EssEss), Kerovit (Kajaria), Essel, RAK, Hindware 
Limited (Italian), Somany, Prayag, Astral, Sparsh Pearl  

b) CP brass bath fittings (Premium) Jaquar, Grohe, Kholer, Essel, Roka. Hindware Limited (Queo), 

Asian Paints (Bathsense), Sparsh Pearl 

14 DGU Glass Gold Plus, Shankar Fenestration Glasses, Olumpus Toughened  

15 Distemper- 1st quality acrylic 
distemper (washable/ ready mix / 

Low VOC) 

Asian Paints (Tractor Aqua Lock Paint), Berger: Bison lite ICI-
Dulux, JK MaxX (Jumbo)], Birla Opus Prime (D-20) 

16 Dash fasteners /Anchors  Hilti, Bosch, Fischer, Wuerth 

17 DI Pipes & fittings Jindal, Electro steel, Tata Ductura, Kapilansh 

18 Elastomeric Liquid W.P. membrane 

with acrylic polymer 

Tikidan (Tiki Aquoseal ARR), Pidilite, MYK Arment, Berger, 

Astral, Technonicol 

19 Extruded polystyrene insulation 
board 

Dowcorning, Supreme, Analco, Tikidan (DANOPREN Range), 
Technonicol 

20 False Ceiling System 

i) GI Sections for frame work of 

Gypsum/ Calcium Silicate board 

Saint Gobain, Hi-Steel, USG Boral, Western, BSR Calsi 

Ceilings  

ii) T-grid of GI powder coated for Saint Gobain, Hi-Steel, USG Boral, Armstrong, Bollard, Royal 
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Mineral / perforated Gypsum / 
Calcium Silicate / Metal/ Glass tiles 

/GRG ceiling 

Kraft, BSR Calsi Ceilings 

21 False Ceiling Tiles 

i) Perforated GRG tiles Saint Gobain, USG Boral, Armstrong, Gyptech, Anutone , BSR 
Calsi Ceilings  

ii) Mineral Fiber tiles Saint Gobain, Hi-Steel, USG Boral, Armstrong, Anutone  

iii) Glass Fiber Reinforced Gypsum 

tiles 

Saint Gobain, Anutone, BSR Calsi Ceilings  

iv) Metal tiles Saint Gobain, Hi-Steel, USG Boral, Armstrong, Gyptech, 

Bollard, Royal Kraft, BSR Calsi Ceilings, Tranquil 

v) Calcium silicate tiles Aerolite, Ramco Hilux or equivalent 

22 Fire rated doors Signum fire protection, Shakti Metdoor, Navair, Promat,  
Bhawani Fire, Asahi, Supreme Metwood 

23 Fire rated stainless steel fittings Geze, Dorma, Ozone, Dorset, KICH & KICH PR 

24 Fire rated glass  AIS, Hero Fire S, Schott, Sanit Gobain, Asahi 

25 Floor hardener  Ironite, Perma, STP Ltd., MYK Arment, Berger, Astral 

26 Floor spring & door closer  Godrej, Dorset, Ozone, Dormakaba, Geze, KICH & KICH PR 

27 Flooring (Epoxy, PU Flooring, 

Anti-Static, Terrazzo, Car Park 

Deck, Self-levelling compound) 

Beger or equivalent.  

28 Flush door shutters  Century, Durian, Green Ply, Jayna (Jain wood Industries), 

Archidply, Black Cobra 

29 FRP doors shutters &  frame  Jayna, Fiberways, Jain doors Pvt. Ltd. 

30 FRP Drain cover & frame Dudhi, NECO or equivalent  

31 GI Sections for Dry Wall Cladding / 
Partition 

Western  or equivalent 

32 Gypsum plaster  Ferrous Crete, Dudhi, Gyproc Saint Gobain, Ultra Tech, JK 

Cement ‘Gypso MaxX’, Western, Aneeb, Trimurti 

33 Glass (Clear/ Float/ Frosted/ 
Refractive Glass/ Tinted/ 

Lacquered) 

Saint Gobain, AIS, Modiguard, Gold Plus, Shankar Fenestration 
Glasses,  

34 Glass -Mirror glass Atul, Modi Guard, Golden Fish, Gold Plus 

35 Glass Wool Dow Corning, UP Twiga, Isover 

36 Hand dryer  Euronics or equivalent 

37 HDPE Pipes Reliance, Jain Pipes, Raksha, Supreme, Kothari, Prayag, Astral 

38 HDPE /PVC Membranes for water 

Proofing  

Asian Paints, Berger, Pidilite, MYK Arment, Technonicol 

39 HDHMR Board Black Cobra or equivalent 

40 Hessain Based Bituminous Felt   MAK Felt 46 Kg, STP Ltd. or equivalent 

41 Laminates  Action TESA, Greenlam, Century Ply, Archidply, Durian, Black 

Cobra 

42 Laminated Glass Gold Plus, Shankar Fenestration Glasses, Olumpus Toughened 

43 Matting’s (Trapper, carpet, 
Aluminium Dust – Buster) 

Euronics or equivalent 

44 MS Tubular windows   Navair, Sukriti, Jangid Engineering Works 

45 Melamine polish  Asian Paints melamine gold, Wudfin of Pidilite, Timbertone of 

ICI Dulux. Birla Opus Allwood 

46 Manhole covers – (CI Manhole 

covers, frames and Gratings) 

NECO, SKF, RPMF, Kapilansh, Astral 

47 Manhole covers – (SFRC Manhole KK, JAIN, Pargati 
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covers, frames and Gratings) 

48 Modular Kitchen Godrej, Evok by Hindware, Glanz 

49 Modular Expansion Joint  Herculus, MNR, Sanfield India Ltd, DECG (FRANO), Vexcolt, 

Pinnacle Solutions, V.R. Engineer 

50 Pressed Steel door frames Navair, Sukriti, Jangid Engineering Works 

51 Plywood / Veneer Greenply,  Durian,   Century, Archidply, Black Cobra  

52 Multicell Polycarbonate Sheet GE Plastic, LEXAN, MG Polyplast, Danpal 

53 Profile steel sheet Ezydeck of TATA,  Lloyd Superdeck, JSW,  Jindal 

54 Particle board  Action TESA, Merino, Archidply, Greenlam 

55 Paver block & Kerb stone  Pavcon, Mayur, KK, Power, Navya 

56 Paint -Acrylic emulsion  Asian Paints: (Premium Interior Emulsion Paint), Nerolac: 

Beauty Gold, Berger: Rangoli Total Care, ICI Dulux: Super 

Cover, JK MaxX (Trendz), Birla Opus Prime (I-50/Calista 

Everclear), JSW Paints (Profect/Pixa Elegant Interior) 

57 Paint-Premium acrylic  Asian Paints: (Royale Luxury Emulsion), Nerolac: Impression, 

Berger: Silk, ICI Dulux: Velvet Touch, JK MaxX (Majesta), 

Birla Opus Prime (One Pure Elegance), JSW Paints (Halo 
Majestic Emulsion) 

58 Paint-Plastic emulsion  Asian Paints (Apcolite), Nerolac: Impression, Berger (easy 

clean), ICI Dulux 3in 1, Birla Opus Prime (I-50/Calista 

Everclear), JSW Paints (Profect/Aurus Regal Interior) 

59 Paint -Textured Exterior Paint  Asian Paints, Nerolac, Luxture, Berger Paints, JK MaxX Paints, 

Birla Opus Prime, UTTPL, JSW Paints Textured 

60 Paint -Acrylic smooth exterior paint  Asian Paints: (Apex), Nerolac: Excel Super, Berger: Weather 

Coat, ICI Dulux: Weather Shield, JK Armour, Birla Opus Prime 
(E-30/E-50/ Calista Neo Star), JSW Paints (Profect/Aurus Regal 

Exterior) 

61 Paint -Premium acrylic smooth 
exterior paint with silicon additive  

Asian Paints: Apex Ultima, Nerolac: Excel Total Super, Berger: 
Long life7, ICI Dulux : Weather Shield Max, JK MaxX 

(Maximo), Birla Opus Prime (E-70/One True Look), JSW Paints 

(Profect/Halo Majestic Ext) 

62 Paint -Synthetic Enamel Paint Asian Paints: Apcolite Premium Gloss Enamel, Nerolac: 
Synthetic Hi gloss, Berger: Luxol Hi gloss, ICI Dulux: Gloss 

Synthtic enamel, JK MaxX (JK Enamlo), Birla Opus Prime (N-

52/N-53/ Sparkle Gloss/ Style Cover Max), JSW Paints (Profect 

Hi Gloss) 

63 Primer-Cement Primer  Nerolac, Berger (BP white), Asian (Decoprime WT), ICI (White 

primer), JK MaxX (JK Primera), Birla Opus Prime (I-10/Calista 

Pro Hide), JSW Paints (Profect Classic Eco) 

64 Primer -Steel primer (Red Oxide 

Zinc Chromate Primer) 

Asian Paints, Nerolac, Berger, ICI, JK MaxX, Birla Opus – (Red 

Oxide Primer / CMP RO Primer/ SGE RO Primer), JSW Paints 

65 Primer -Wood primer  Asian Paints, Nerolac, Berger, ICI, JK MaxX, Birla Opus, JSW 

Paints 

66 Paint- Epoxy paint  Asian Paints, Nerolac, Berger, ICI, JK MaxX, Birla Opus 

67 Paint- Fire retardant paint  Asian Paints, Akzo Nobel, Wuerth Promat, JK MaxX, Birla 

Opus 

68 PVC Water Tank Syntex, JS Polyplast, Prayag, Astral, Vectus 

69 PVC/WPC Jali Black Cobra or equivalent  

70 PVC Flushing Cistern  Sparsh Pearl or equivalent 

71 PVC Seat Cover Sparsh Pearl or equivalent 

72 PTMT fittings  Shakti, Prima, Raksha, Prayag Polymer, Vectus, Sparsh Pearl 

73 Pipe-GI/MS Pipe Tata, Jindal (Hisar), Prakash Surya 
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74 Pipe Fittings -GI  Unik, AVR, Zoloto 

75 PVC door shutter and frame Rajshri, Sintex, Jain Door Pvt. Ltd., Black Cobra 

76 Polyurea coating for Water 

Proofing  

Asian Paints, Berger, Pidilite, MYK Arment, Technonicol 

77 Polyurethane over deck insulation 
foam 

Berger, Technonicol or equivalent  

78 Ready Mix Concrete (RMC Plant) RMC India, Ultratech Concrete, ACC Ready Mix, AVRM India 

Pvt. Ltd., 

79 Reinforcement- 
(Steel TMT bars) 

SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd. (RINL), JSW 
Steel Ltd, Jindal Steel & Power Ltd 

80 Stainless steel railing, Accessories 

etc. 

Jindal, Dormakaba, Ozone, Godrej, Hardwyn, KICH & KICH 

PR 

81 SS fittings for doors & window  Jindal, Dormakaba, Global, Dorset, Godrej, Ozone, Geze, 
Prayag, KICH & KICH PR 

82 Sealant–(Silicon based water 

repellant/ weather sealant)  

Dow Corning, Waker, BASF, Pidilite (Dr. Fixit / Roff). STP 

Ltd., Makphalt, Tikidan (Tiki Siliseal / Tikiseal PU Range), 

MYK Arment, Berger 

83 Sealant  

(Poly-Sulphide)  

Fosroc, Pidilite (Dr. Fixit/Roff), CAC, BASF, Sika, Makphalt, 

Tikidan (Tiki Polyseal Range), MYK Arment, Berger 

84 SW Pipes (BIS approved)  Anand, Parry, Perfect 

 
85 

a) Sanitary ware, fittings & 
accessories (Standard)  

Jaquar (Essco), CERA, Johnson. Parryware, Euronics, Asian 
Paints (EssEss), Kerovit (Kajaria), Essel, RAK, Hindware 

Limited (Italian), Somany 

b) Sanitary ware, fittings & 

accessories (Premium) 

Jaquar, Grohe, Kholer, Essel, Roka. Hindware Limited (Queo), 

Asian Paints (Bathsense),  

86 Soap & Paper dispenser  Euronics, Jaquar, Essel, Kholer, KICH & KICH PR, Sparsh 

Pearl  

87 Stainless steel Grab Bars & Rails Euronics, Jaquar, Essel, Dormakaba, KICH & KICH PR  

88 Stainless Steel grating  Neer, Asian Paint, Essel, Euronics, Sparsh Pearl 

89 Stainless steel sink Neelkanth, Niralli, Essel, Jayna, Plato, Prima, Prayag 

90 Tiles- Mosaic tiles/ Chequered Tiles  Ultra Tiles, Nitco, Pavcon 

91 Tiles- Glazed Ceramic  Kajaria, Johnson, Somany, RAK, Nitco, Aparna Vitero, Italica, 

AGL 

92 Tiles- Vitrified Tiles (Antiskid / 

Matt / Glazed) 

Kajaria, Johnson, Somany, RAK, Nitco, Aparna Vitero, Italica, 

AGL 

93 Tile Grouts  MYK Arment, Aneeb or equivalent  

94 Toilet Cubicles  Merino (Titan Series), Century, Greenlam (Sturdo Classic)  

95 Toughened Glass Gold Plus, Shankar Fenestration Glasses, Olumpus Toughened 

96 uPVC door/ window / ventilator   Fenesta, Veka, Duroplast, Aluplast, Prominance, Koemmerling, 

AdvikaFenster, Okotech [IS:17953:2023], Eumax [IS 17953: 

2023], Yashpoly (IS 17953:2023], Pabros, Rajshri 

97 uPVC doors and window hardware  Roto, Dorset, GEZE 

98 uPVC pipe and fittings Astral, Supreme, Raksha, Ashirwad, Prayag Polymers, Birla 

HIL, AKG, Kothari, Sparsh Pearl 

99 Water proofing compounds, 
(admixtures, plasticizer, super 

plasticizer, curing compounds) 

Fosroc, ROFF/Dr. Fixit (Pidilite Industries), CAC, Perma, Sika, 
BASF, STP Ltd., Tikidan (Danomix Range), Birla Opus Prime, 

Penetron, MYK Arment, Berger, Aneeb, Technonicol 

100 Water proofing compound 

(Integral) (with cement for plaster 
& mortar) 

Fosroc: Conplast 421, CAC, Perma, Dr. Fixit : LW+, Sika: 

Sikacim, STP Ltd., Tikidan (Danomix LW Range), Birla Opus 
Prime, Penetron, MYK Arment, Berger, Aneeb, Technonicol 

101 Water proofing compound (for 

bathroom/ toilet /balcony & other 

Fosroc: Bush Bond, Dr. Fixit : Pidifine 2K, Asian Paints: Damp 

Block 2K, Perma, CICO: Tapecrete,  STP Ltd., Tikidan 
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wet areas) (Danocrte Range), Birla Opus Prime (C2K, C2K+), MYK 
Arment, Berger, Aneeb, Technonicol 

102 Water proofing compound 

(Crystalline) 

Fosroc: Bushbond TGP, CAC, Dr. Fixit : Dr. Fixit Krystalline, 

Sika: Sika 101h, Perma, STP Ltd., Tikidan (Tikicryst-BC 

Range), Penetron, MYK Arment, Berger, Aneeb, Technonicol 

103 Water Proofing Coatings 

(Polyurethane, Polyurea, Acrylic 

Cementitious, SRI Coating, Food 
grade epoxy coating, Coal tar 

epoxy, Silicone water repellent 

coating) 

Berger, Aneeb, Technonicol or equivalent  

104 WTP -MBBR Reactor, Multigrade 
Filter and Activated carbon Filter 

Degremont, OSDPL, Thermax & Ion Exchange 

105 WTP- MBBR Media Cooldeck, MM Aqua, Eco Aqua & Ion Exchange 

106 WPC door shutter and frame Alstone, Jamex, Rajshri, Plasto Green, Black Cobra 

107 Wall putty (cement based) Asian Paints, Birla Wall Care, Trimurti, JK White,  Dudhi, 
Wonder, JK Cement (JK wall MaxX), JSW Paints (Profect) 

108 WPC Board Jamex, Alstone, Rajshri, Black Cobra  

 

 

Note : Contractor shall provide applicable warranty of the products/materials being used in the work 

to the Engineer-in-Charge at time of approved of the product/material & contractor shall finally 

submit warranty taken from the manufacturer to Engineer-in-Charge for record.  
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ANNEXURE-A 

TIME LIMIT FOR ATTENDING VARIOUS TYPES OF COMPLAINTS 

 

S.No. Type Sub 

Category 

Nature of Complaint Time 

limit in 

Hours 

(Min.) 

Time 

limit in 

days 

(Max) 

Remarks 

1 

 

 

Emergency Emergency Drain blocked (inside 

House) 

6 1  

2 Emergency Emergency Flush overflow/Water 

over flowing 

6 

 

1  

3 Emergency Emergency Pipe Leaking (inside 

House) 

6 1  

4 Emergency Emergency W.C. blocked (inside 

House) 

6 1  

5 Normal Carpenter Cup board/Almirah 

Repair 

24 3  

6 Normal Carpenter Door bolt faulty 24 3  

7 Normal Carpenter Glass pane broken 24 3  

8 Normal Carpenter Glass shelf broken 48 7  

9 Normal Carpenter Looking mirror change 48 7  

10 Normal Carpenter Sliding Door to be fixed 24 3  

12 Normal Carpenter Towel rod to be 

replaced 

48 7  

13 Normal Carpenter Tower bolt faulty 24 3  

14 Normal Carpenter Wire mesh broken 24 3  

15 Normal Mason Brick work repair 48 7  

16 Normal Mason Change of W.C., seat, 

seat cover 

48 7  

17 Normal Mason Flooring Repair 48 7  

18 Normal Mason Leakage in Drain Pipe 48 7  

19 Normal Mason Leaking Roof 24 3  

20 Normal Mason Misc. Mason works 48 7  

21 Normal Mason Plaster repair 48 7  

22 Normal Mason Vegetation to be 

removed from roof & 

walls 

48 7  

23 Normal Plumber Ball cock to be fixed 

change 

24 3  

24 Normal Plumber Basin waste pipe 

broken 

24 3  

25 Normal Plumber Coupling of sink is 

defective 

24 3  

26 Normal Plumber Drain jail replacement 

required 

 

24 3  

27 Normal Plumber Flush not working 24 3  
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28 Normal Plumber Leakage in water pipe 

line (Inside House) 

48 7  

29 Normal Plumber No water in Kitchen 

and bathroom 

24 3  

30 Normal Plumber No water in WC 24 3  

31 Normal Plumber Overflow in storage 

tank on the roof 

24 3  

32 Normal Plumber Pipe Leaking (Outside 

House) 

36 5  

33 Normal Plumber Repairs to water supply 

fittings 

36 5  

34 Normal Plumber Shower 

broken/dismantled 

24 3  

35 Normal Plumber Sink waste pipe broken 24 3  

36 Normal Plumber Sink/Wash basin 

broken 

36 5  

37 Normal Plumber Over head tank cover 24 3  

38 Normal Plumber Water not reaching in 

overhead tank 

24 3  

39 Normal Plumber Water pipe line 

Leakage 

24 3  

40 Normal Road work Malba to be removed 48 7  

41 Normal Road work Road Grass to be cut 48 7  

42 Normal Sewer 

Man 

Drain Blocked (outside 

House) 

24 3  

43 Emergency Sewer 

Man 

Manhole Cover Missing 12 2  

44 Normal Sewer 

Man 

Sewer man required 12 2  

  

Note :- Time limit as referred above shall be reckoned since date and time of assigning the     

             complaint to Contractor. 
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1. The contractor or his authorized representative shall attend the CPWD service centre daily 

at 9.00 AM positively in all working days except holidays for collecting complaints from 

the Junior Engineer in charge or communication issued by Engineer in charge or his 

authorized representative.  

2. The contractor shall be responsible for attending complaints within time limit as mentioned 

on page-50 after receiving complaints or communication by Engineer in charge or his 

authorized representative. Penalty shall be imposed @ 200/- per day per complaint after 

notice if there is any delay in attending the complaint beyond the schedule period. as 

annexure –A The contractor shall also return the complaint slip daily  to the representative  

of Engineer in charge after attending the complaint duly sign by the allottee. ( The Schedule 

for attending different types of complain shall be as per Annexure –A  

3. The contractor shall submit detailed measurement sheet to the Junior Engineer concern for 

verification in every two months.  

4. The contractor shall arrange all necessary T & P which shall be required for his skilled and 

unskilled labour for attending the complaints. 

5. The cleaning of chocked sewer lines, manholes, gully traps, storm water drains within and 

around the buildings/ blocks shall be part of day to day maintenance under the relevant 

items. 

6. The contractor shall also attend complaints related to the repair and maintenance of water 

supply pipe lines including G.I./C.I. lines up to 150 mm diameter under the relevant items. 

7. The contract can be closed at any time by giving a notice of one month if performance of 

the contractor for the maintenance of the campus in not found satisfactory. 

8. The contractor should inspect the buildings every week to ascertain whether any 

leakage/seepage exists in the buildings. The fact of such inspection shall be recorded jointly 

by J.E. and contractor in the inspection register for their removal and which can be 

reviewed by higher officers. 

9. A certificate indicating numbers of pending seepages/leakages complaints received as 

above shall be recorded by the J.E. and contractor along with the other pending complaints 

at the end of each month. 

10. All rubbish, malba, etc. received during execution of work should be disposed off into the 

dust bins, municipal dumping place or any other place as directed by the Engineer in 

charge. 

11. Contractor has to clean roof terrace of buildings in the campus before rainy season No 

payment will be made in this account. 

12. The contractor shall provide one coordinating personel for collection, lodging and 

successfully got attending the complaints with full co-ordination with Junior Engineer (In-

charge), workmen and complainant/allottee/user etc. He shall maintain the Complaint 

Registers, workers diaries and related documents from 9:00 A.M. to 5:00 P.M. daily 

without fail. Coordination personel shall also visit whole area/campus under maintenance 

and surrounding along with Junior Engineer (In-charge) for assisting in preventive 

Maintenance of the whole campus/area under the Agreement. Nothing extra shall be paid 

on this account. 

13. The contractor shall be responsible for cleaning, sweeping of all roads, surrounding of 

residential blocks, courtyards, and disposal of garbage, malba etc. on daily basis without 

considering any type of holidays. Otherwise penalty shall be imposed @ Rs. 1000/- per day 

basis. 
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14. The contractor shall provide  all T&P and trolly etc. as required to the sweeping staff. 

Nothing extra shall be paid on this account. 

15. The contractor shall have to carry out the work other than day to day maintenance 

according to programme given by the Engineer-in-Charge or his representative. The 

contractor shall not carry out any work in any building without permission of Engineer-in-

Charge. The contractor shall adhere to this programme failing which he shall be wholly 

responsible. No claim for idle labour on any account shall be entertained. The contractor 

shall depute his representative daily to the site of work. His name and signature shall be 

attested by the contractor for record in the department. 

(i) The premises and portions of premises where the work is to be executed on any day 

shall be got approved from the representative of Engineer-in-Charge at the site of work 

in writing. No work shall be carried out in any premises without the approval of the 

representative of the Engineer-in-Charge. 

(ii) Any work carried out without the approval of the representative of the Engineer-in-

Charge at the site of work shall be liable to be rejected and will not be measured and 

paid for.  

(iii) The material such as paints, varnish, distempers, water proofing cement paint and 

primers etc. as required shall be of approved brand and manufacturers, and of required 

shade and conforming in all respects to the relevant I.S. specifications.  

(iv) The manufacturing date and batch No. inscribed or printed on packs/containers by 

manufacturers are only acceptable for all the above said materials. Fresh material shall 

be brought at site as far as possible .The material shall be used within it’s self-life as 

prescribed by the manufacturer. Any material which has out lived it’s life shall not be 

permitted to be used in the work and removed immediately from the site. The decision 

of the Engineer-in-Charge shall be final & binding.  

(v) The contractor shall get the shades of all types of paints, distemper, water proofing 

cement paint etc. approved from the Engineer-in-Charge before procurement of 

materials.  

(vi) The paints/other material shall be issued by the Junior Engineer/Assistant Engineer to 

the contractors after breaking the seal of the containers/packing and quantity to be 

issued shall be as per the daily requirement at the site. After day’s use balance quantity 

of paints etc., if any left, will be returned by the contractor to the Engineer-in-Charge or 

his representative. After use the empty container shall have to be returned to the 

Engineer-in-Charge or his representative and will not de disposed off till the completion 

of the work.  

(vii) The site for the collection and stacking of the material shall be got approved from the 

Engineer-in-Charge. The contractor will stack at any place other than the approved site.  

(viii) Nothing extra shall be paid to the contractor for excess consumption of material.  

(ix) The contractors shall quote their rates inclusive of all taxes, cartage, royalties etc, 

complete.  

(x) The contractor shall prepare one sample of item which shall be got approved from the 

Engineer-in-Charge. Only on acceptance of sample work, contractor will be allowed to 

commence the work and sample is to be preserved with the JE-in-Charge of work till 

the whole work is completed. The quality of entire work should conform to the 

approved samples.  

(xi) Contractor shall take daily instructions. A register will be maintained at the Enquiry 

premises for this purpose. The JE will note down the work in office to be attended to 

and the dates on which the work in these office is to be started. An authorized 

representative of the contractor will, therefore, have to visit the Enquire Office daily and 



PROFORMA OF SCHEDULES 55  

 

C  

 

A. E. (P)                                                                     E. E. (Civil) 

I  

O  

 

note down the instructions in the register.  

(xii) The contractor and/or his authorized agent should see the site order book every day and 

get the compliance noted by the Junior Engineer/Assistant Engineer/Engineer-in-

Charge.  

(xiii) All the items of work in a quarter/flat shall have to be taken up-sequentially i.e. after the 

patch repairs are carried out, white/colour washing will be taken in the same quarter and 

thereafter painting shall have to be got completed.  

(xiv) All the malba or rubbish obtained from dismantling or otherwise during the execution of 

the work shall be brought down through the staircase and shall not be thrown to the 

ground directly from first floor or second floor etc. This shall be carried and stacked 

properly to the specified common designated place on the same day and site shall be left 

clear as per the instructions of the Engineer-in-Charge. A compensation of Rs. 1000/- 

shall be levied from the contractor for each complaint/default/per day.  

16. The Contractor shall take immediate action to attend any complaint received on CPWD Sewa 

Website or assigned to him through Site Order Book/verbal instructions from Engineer-in-

charge or on Telephone/ CPWD SEWA from occupants. Contractor shall endeavor to attend 

the complaints within the stipulated Time Frame as mentioned in CPWD Sewa Portal. 

17.  Main agency shall ensure that the day to day complaints are attended timely and there is 

satisfaction among the allottees. In case there is default of not complying to the bench mark 

standard in respect of timely attending the complaints and satisfaction level then the Engineer-

in-charge reserves the right to ask the main agency to replace the sub agency duly fulfilling the 

eligibility criteria. 

18.  All required Registers will be arranged by agency itself duly marked in chronological order. 

Nothing extra shall be paid on this account. 

19. The Contractor will have to arrange all the required Computer, furniture etc. at his own cost 

pertaining to his job and he will take all these things back only after the expiry of the agreement 

for which nothing extra shall be paid. 

20. The Engineers, Supervisors and staff including skilled and unskilled workers of the agency 

shall carry mobile telephone(s) to enable the Engineer-in-charge to have easy and quick 

communication. Nothing extra shall be paid to the Contractor on this account and his quoted 

rates for various items under this contract will be deemed to be inclusive of the expenditure 

towards such Mobile connections and use thereof. 

21.  Staff employed by the Contractor should be well behaved, polite & courteous. The worker will 

clean the place/site thoroughly before leaving the site while attending the complaints. Any 

complaint against staff on behavior will be taken seriously and such staff should be removed by 

the Contractor immediately from the site and arrange replacement for the same failing which 

the Engineer-in-Charge has to recover as per corresponding conditions in this NIT. 

22.  Safety of the staff employed will be the responsibility of the Contractor. It shall be the prime 

duty of the Contractor to provide requisite safety equipments to all the workers and supervisors 

for their protection. CPWD will not be responsible for any mishap, injury/accident or death of 

the staff. No claim in this regard shall be entertained/ accepted by the department. 

23. Contractor shall be fully responsible for any damages caused to govt. property or allottee‘s 

property by his labour in carrying out the work and the damage shall be rectified/made good by 

the Contractor at his own cost. 

24. The Contractor shall maintain/stock sufficient quantity of materials and spares at site to meet 

the requirement of attending the complaints as per direction of the Engineer-in-charge. Stores/ 

bins if available shall be handed over to the Contractor for storing the material. The material 

management shall be operated with online/LAN system narrated above. No manual system 

shall be accepted. 
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25.  Operations in which assistance shall be provided by the agency to the CPWD where the work is 

to be done by contractor’s labour only:- 

a)  Assistance for occupation and vacation for the bungalows and visit of allottees. 

b)  Informing to the CPWD engineers regarding the failure in any service being provided 

by other departments, in so far as they affect the assets being maintained under this 

contract, so that they can be taken up with the concerned local body/ department for 

rectification. 

c)  Assisting the department in detection of unauthorized encroachments in the area being 

maintained. 

d)  In case any vacant quarter or part of quarter or unit or part of unit of GPRA etc. is found 

to be occupied unauthorized a recovery @ Rs. 5000/- (Rupees Five Thousand Only) 

per day per quarter / unit or part thereof, shall be levied and the contractor will also 

be liable for action for loss caused due to theft or any other causes, and such shall be 

made good by the contractor at this own cost. The repetition of such instance may attrat 

criminal action also.  

e)  Contractor shall ensure the cleanness of vacant quarter(s) till the allotment& shall be 

fully responsible for its watch & ward till handing over to occupant(s). 

f)  Contractor or his authorized representative shall be responsible for inventory like 

furniture, electrical items and ensure after the vacation of bungalow all the inventory 

items shall be in place.  

g)  Contractor or his authorized representative shall ensure wet cleaning inside the 

bungalow area and dry cleaning outside the bungalow immediately after the vacation of 

bungalow by the allottee. 

h)  Contractor or his authorized representative shall be responsible for Security and Safety 

vacant bungalow. 

i)  Contractor or his authorized representative shall ensure connectivity/availability on 

mobile phone round the clock. 

l)  Contractor shall provide alternate mobile/telephone no. for ease of communication, if so 

required. 

m)  Contractor shall ensure to attend/respond to the individual complaints within the time 

prescribed in CPWD e-Sewa. 

n)  Contractor shall follow the Department‘s Citizen Charter and Model Code of Conduct 

for workers behavior as decided by Engineer-in-Charge. 

o)  The Contractor or his Engineer at the Service Centre shall also maintain Complaint 

register for recording the complaints. 

p)  Contractor shall facilitate Visitors while they visit to Service Centre for lodging 

complaint in person. 

q)  Complaints received telephonically, personally or through a mode other than “CPWD 

Sewa‘shall be entered into CPWD Sewa and attended in the same manner as prescribed 

for the complaints received through CPWD Sewa. 

26.  The contractor shall provide Cell Phone to each skilled worker for receiving and furnishing the 

compliance of complaints. The Cell Phone should be made compatible with e-Sewa. 

27. Necessary registers/complaint- attendance books duly machine numbered and authenticated by 

Engineer-in-Charge shall be maintained by the contractor in respect of complaints received and 

shall be got signed by the allottees, after attendance. All complaints must be registered in E-

Sewa and compliance shall also be recorded. 
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CONTRACT FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 

WATER PROOFING WORKS 

(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

The Agreement made this _____________ day of ___________ Two thousand and _______ 

between _________________________________ son of _____________________________ 

(hereinafter called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called the 

Government of the other part). 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract) 

dated __________________________ and made between the GUARANTOR OF THE ONE part and 

the Government of the other part, whereby the contractor, inter alia, undertook to render the buildings 

and structures in the contract recited completely water and leak-proof.  

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 

structures will remain water and leak-proof for 10 (Ten) years from the date after the maintenance 

period prescribed in the contract. 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will 

render the structures completely leak proof and the minimum life of such water proofing treatment 

shall be ten years to be reckoned from the date after the maintenance period prescribed in the contract. 

Provided that the Guarantor will not be responsible for the leakage caused by earthquake or 

structural defects or misuse of roof or alteration and for such purpose: 

(a)  Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping of firewood and things of the same nature which might cause damage to the roof. 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts. 

(c) The decision of the Engineer-in–charge with regard to cause of leakage/seepage shall be 

final. 

During this period of guarantee the guarantor shall make good all defects and in case of any 

defect being found, render the building water proof to the satisfaction of the Engineer-in–charge at his 

cost and shall commence the work for the rectification within seven days from the date of issue of the 

notice from the Engineer-in–charge calling upon him to rectify the defects failing which the work shall 

be done by the department by some other agency contractor at the GUARANTOR’s risk and cost. The 

decision of the Engineer-in–charge as to the cost payable by the Guarantor shall be final and binding.  

That if guarantor fails to make good all defects or commits breach there under then the 

Guarantor will indemnify the principal and his successors against all loss, damage, cost expense 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement. As to the amount of loss and/or damage 

and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final and 

binding on the parties. 

 IN WITNESS WHERE OF these presents have been executed by the Obliger______________ 

and by ________________ and for and on behalf of the PRESIDENT OF INDIA on the day, month and 

year first above written SIGNED, SEALED AND delivered by OBLIGOR in the presence of : 
 

  1. …………………………………………….  

  2. ……………………………………………. 

 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY ____________________ 

________________________________ in the presence of: 

 

  1. …………………………………………….  

  2. ……………………………………………. 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 

COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS 

 

 The agreement made this ___________________ day of __________ Two Thousand and 

_________ between __________________________________ son of ______________________ 

(hereinafter called the GUARANTOR of the one part) and the PRESIDENT OF INDIA (hereinafter 

called the Government of the other part.) 

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called  the Contract) 

dated _____________ and made between the GUARANTOR OF THE ONE PART AND the 

Government of the other part, whereby the contractor inter alia, undertook to render the work in the 

said contract recited structurally stable workmanship, finishing and use of sound materials.  

 AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said 

work will remain structurally stable and guaranteed against faulty workmanship, finishing, 

manufacturing defects of materials and leakages, etc.  

 NOW THE GUARANTOR hereby guarantee that work executed by him will remain 

structurally stable after expiry of maintenance period prescribed in the contract for the minimum life 

of 02 (Two) year to be reckoned from the date after the expiry of maintenance period prescribed in the 

contract. 

 The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final. 

 During this period of guarantee, the guarantor shall make good all defects to the satisfaction of 

the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done 

by the Department by some other contractor at the Guarantor’s cost and risk. The decision of the 

Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding. 

 That if the guarantor fails to make good all the defects commits breach thereunder, then the 

guarantor will indemnify the principal and his successor against all loss, damage, cost expense or 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement. As to the amount of loss and/or 

damage and or cost incurred by the Government, the decision of the Engineer-in-charge will be final 

and binding on both the parties. 

 

 IN WITNESS WHEREOF these presents, have been executed by the obligator 

_______________________________ and _________________________ by 

_____________________ for and on behalf of the PRESIDENT OF INDIA on the day, month and 

year first above written. 

 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

 

1. __________________________  

  2. __________________________ 

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 

____________________ ________________________________ in the presence of : 

  1. __________________________ 

  2. __________________________ 
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(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security 

Deposit/Mobilization Advance 

 

1. Whereas the Executive Engineer………………………………. (name of division) 

……………………………………. CPWD on behalf of the President of India (hereinafter 

called "The Government”) has invited bids under ....................................... (NIT number) 

............................... dated for............................................................. (name of work) 

………………………………………………………… The Government has further agreed to 

accept irrevocable Bank Guarantee for Rs. ....................... (Rupees .... only)  valid upto 

............................ (date)*……………………..... as Earnest Money Deposit from 

......................... (name and address of contractor) .............................................................. 

.............................................. (hereinafter called "the contractor") for compliance of his 

obligations in accordance with the terms and conditions of the said NIT. 

OR 

Whereas the Executive Engineer ………………………. (name of division) …………………., 

CPWD on behalf of the President of India (hereinafter called "The Government”) has entered 

into an agreement bearing number ………………………..with 

.................................................................................. ........................... ........................................... 

(name and address of the 

contractor)……………………………………………………………………………………. 

(hereinafter called "the Contractor”) for execution of work............. ... (name of 

work)……………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………………………………

……………………………………………………………………………….….The Government 

has further agreed to accept an irrevocable Bank Guarantee for Rs. .................................. 

(Rupees …………………………………………………………….…….. only) valid upto ........ 

(date)…………………........ as Performance Guarantee/security Deposit/Mobilization 

Advance from the said Contractor for compliance of his obligations in accordance with the 

terms and conditions of the agreement.  

2. We, ……………................. (indicate the name of the bank) (herein after referred to as “the 

Bank”), hereby undertake to pay to the Government an amount not exceeding 

Rs…………................. (Rupees  ………………………......... only) on demand by the 

Government within 10 days of the demand.  

3. We, ........................ (indicate the name of the Bank) do here by undertake to pay the amount 

due and payable under this guarantee without any demur, merely on a demand from the 

Government stating that the amount claimed is required to meet the recoveries due or likely to 

be due from the said contractor. Any such demand made on the Bank shall be conclusive as 

regards the amount due and payable by the Bank under this Guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. 

……………………........ (Rupees ...........................only). 

4. We, .................. (indicate the name of the Bank) ............... , further undertake to pay the 

Government any money so demanded notwithstanding any dispute or disputes raised by the 

contractor in any suit or proceeding pending before any court or Tribunal, our liability under 

this Bank Guarantee being absolute and unequivocal. The payment so made by us under this 

Bank Guarantee shall be a valid discharge of our liability for payment there under and the 

contractor shall have no claim against us for making such payment.  



PROFORMA OF SCHEDULES 60  

 

C  

 

A. E. (P)                                                                     E. E. (Civil) 

I  

O  

 

5. We, ..................... (indicate the name of the Bank) further agree that the Government shall have 

the fullest liberty without our consent and without affecting in any manner our obligation here 

under to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said contractor from time to time or to postpone for any time or from time 

to time any of the powers exercisable by the Government against the said contractor and to 

forbear or enforce any of the terms and conditions rerating to the said agreement and we shall 

not be relieved from our liability by reason of any such variation or extension being granted to 

the said contractor or for any forbearance, act of omission on the part of the Government or any 

indulgence by the Government to the said contractor or by any such matter or thing whatsoever 

which under the law relating to sureties would, but for this provision, have effect of so 

relieving us. 

6. We, .................. (indicate the name of the Bank) further agree that the Government at its option 

shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first 

instance without proceeding against the contractor and notwithstanding any security or other 

guarantee the Government may have in relation to the Contractor's liabilities. 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor. 

8. We, ...................... (indicate the name of the Bank) undertake not to revoke this guarantee 

except with the consent of the Government in writing. 

9. This Bank Guarantee shall be valid up to ………………………….unless extended on demand 

by the  Government. Notwithstanding anything mentioned above, or liability against this 

guarantee is restricted to Rs……………………………… (Rupees …………………………… 

only) and unless a claim in writing is lodged with us within the date of expiry or extended date 

of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 

Date ………………………………. 

 

Witnesses : 

 

 

1. Signature ……………………………….    Authorized signatory 

Name and address     Name……………………………… 

       Designation…………………….. 

       Staff Code No…………………… 

       Bank seal 

 

2. Signature …………………………………. 

Name and Address 
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Milestones of the Contract 

 

Sl. 

No. 

Description of mile stone Period for 

completion from 

date of start in 

months 

Withheld amount for non 

achievement of mile stone. 

1 40% of tendered amount. 01.50 Months 02% of the accepted 

tendered value 

2 100% of tendered amount. 

 

03 Months 03% of the accepted 

tendered value. 
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Schedule of Quantity  

Name of work : Special repair at GPRA Gulmohar Vihar, Kanpur (SH: Water proofing treatment at  

                           roof in Type-III 02 block and repairing of chhajja). 

      Sl. No. Description Qty. Unit Rate Amount 

1 MASONRY WORK         

1.1 Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V 

level in all shapes and sizes in :         

1.1.1 Cement mortar 1:6(1 cement : 6 coarse sand) 12 cum 9105.95 109271.00 

2 ROOFING         

2.1 Providing and fixing on wall face unplasticised  

Rigid  PVC rain water pipes conforming to IS : 
13592 Type A, including jointing with seal ring 

conforming to IS : 5382, leaving 10 mm gap for 

thermal expansion, (i) Single socketed pipes. 
        

2.1.1 110 mm diameter 152 metre 377.40 57365.00 

2.2 Providing and fixing on wall face unplasticised - 

PVC moulded fittings/ accessories for 

unplasticised Rigid PVC rain water pipes 
conforming to IS : 13592 Type A, including 

jointing with seal ring conforming to IS :5382, 

leaving 10 mm gap for thermal expansion.         

2.2.1 Bend 87.5°         

2.2.1.1 110 mm bend 16 each 150.35 2406.00 

2.2.2 Shoe (Plain)         

2.2.2.1 110 mm Shoe 16 each 131.85 2110.00 

2.3 Providing and fixing unplasticised -PVC pipe clips 
of approved design to unplasticised - PVC rain 

water pipes by means of 50x50x50 mm hard wood 

plugs, screwed with M.S. screws of required 
length, including cutting brick work and fixing in 

cement mortar 1:4 (1 cement : 4 coarse sand) and 

making good the wall etc. complete.         

2.3.1 110 mm 48 each 371.30 17822.00 

3 Dismantling and Demolishing         

3.1 Demolishing R.C.C. work manually/ by 

mechanical means including stacking of steel bars 

and disposal of unserviceable material within 50 
metres lead as per direction of Engineer - in- 

charge. 16 cum 3551.25 56820.00 

3.2 Dismantling tile work in floors and roofs laid in 

cement mortar including stacking material within 
50 metres lead.         

3.2.1 For thickness of tiles 10 mm to 25 mm 560 sqm 73.40 41104.00 

3.3 Demolishing mud phaska in terracing and disposal 
of material within 50 metres lead. 560 cum 914.30 512008.00 
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3.4 Disposal of building rubbish / malba / similar 
unserviceable, dismantled or waste materials by 

mechanical means, including loading, transporting, 

unloading to approved municipal dumping ground 
or as approved by Engineer-in-charge, beyond 50 

m initial lead, for all leads including all lifts 

involved. 560 cum 263.95 147812.00 

4 WATER PROOFING         

4.1 Providing and laying integral cement based water 
proofing treatment including preparation of surface 

as required for treatment of roofs, balconies, 

terraces etc consisting of following operations: (a) 
Applying a slurry coat of neat cement using 2.75 

kg/sqm of cement admixed with water proofing 

compound conforming to IS. 2645 and approved 

by Engineer-in-charge over the RCC slab including 
adjoining walls upto 300 mm height including 

cleaning the surface before treatment. (b) Laying 

brick bats with mortar using broken bricks/brick 
bats 25 mm to 115 mm size with 50% of cement 

mortar 1:5 (1 cement : 5 coarse sand) admixed with 

water proofing compound conforming to IS : 2645 
and approved by Engineer-in-charge over 20 mm 

thick layer of cement mortar of mix 1:5 (1 cement 

:5 coarse sand) admixed with water proofing 

compound conforming to IS : 2645 and approved 
by Engineer-in-charge to required slope and 

treating similarly the adjoining walls upto 300 mm 

height including rounding of junctions of walls and 
slabs. (c) After two days of proper curing applying 

a second coat of cement slurry using 2.75 kg/ sqm 

of cement admixed with water proofing compound 

conforming to IS : 2645 and approved by 
Engineer-in-charge. (d) Finishing the surface with 

20 mm thick jointless cement mortar of mix 1:4 (1 

cement :4 coarse sand) admixed with water 
proofing compound conforming to IS : 2645 and 

approved by Engineer-in-charge including laying 

glass fibre cloth of approved quality in top layer of 
plaster and finally finishing the surface with trowel 

with neat cement slurry and making pattern of 

300x300 mm square 3 mm deep. (e) The whole 

terrace so finished shall be flooded with water for a 
minimum period of two weeks for curing and for 

final test. “All above operations to be done in order 

and as directed and specified by the Engineer-in-
Charge”:         

4.1.1 With average thickness of 120 mm and minimum 

thickness at khurra as 65 mm. 576 sqm 1684.60 970330.00 

4.2 Grading roof for water proofing treatment with         

4.2.1 Cement mortar 1:4 (1cement : 4 coarse sand) 4 cum 15155.60 60622.00 

5 NEW TECHNOLOGIES AND MATERIALS         
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5.1 Chipping of unsound/weak concrete material from 
slabs, beams, columns etc. with manual Chisel and/ 

or by standard power driven percussion type or  of 

approved make including tapering of all edges, 
making square shoulders of cavities including 

cleaning the exposed concrete surface and 

reinforcement with wire brushes etc. and disposal 
of debris for all lead and lifts all complete as per 

direction of Engineer-In-Charge         

5.1.1 25 mm average thickness 434 sqm 126.75 55010.00 

5.2 Cleaning of reinforcement from rust from the 
reinforcing bars to give it a total rust free  steel 

surface by using alkaline chemical rust remover of 

approved make with paint brush and removing 
loose particles after 24 hours of its application with 

wire brush and thoroughly washing with water and 

allowing it to dry, all complete as per direction of 
Engineer-In-Charge.         

5.2.1 Bars upto 12 mm diameter 4340 metre 8.25 35805.00 

5.3 Providing, mixing and applying bonding coat of 
approved adhesive on chipped portion of RCC as 

per  specifications and direction of Engineer- In-

charge complete in all respect.         

5.3.1 SBR   Polymer (@10%   of   cement   weight)   

modified cementitious bond coat @ 2.2 kg cement 

per sqm of surface area mixed with specified 
proportion of approved polymer 434 sqm 141.20 61281.00 

5.4 Providing, mixing and applying SBR polymer (of 

approved make) modified Cement mortar in 
proportion of 1:4 (1 cement: 4 graded coarse sand 

with polymer minimum 2% by wt. of cement used)  

as per specifications and directions of Engineer-in-

charge.  Note: Measurement and payment: The 
pre-measurement of thickness shall be done just 

after the surface preparation is completed and 

Payment under this item shall be made only after 
proper wet curing has been done and surface has 

been satisfactorily evaluated by sounding / tapping 

with a blunt metal instrument and/or the 75 mm 
size cube crushing strength at the end of 28 days to 

be not less than 30 N/Sqmm2).         

5.4.1 50 mm average thickness in 3 layers. 434 sqm 1174.70 509820.00 

Total 2639586.00 

Modified Estimated Cost after using correction factor on DSR 2023 on account of GST @ 

0.973 *  
2568317.00 

Add Cost Index  @ 5%  128416.00 

Grand Total 2696733.00 
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