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34/DDH/HDN/2026-27(15 Call).

Construction of Farmers Training Centre, Boundary
wall With Gate, UG Sump, OHT tank in the Campus
including internal Water Supply, Sanitary
Installation, Drainage, Development work and
Internal Electrical & Mechanical Services by PNB, at
Village- Ajaypur, Tah & Dist. Chandrapur, State
Maharashtra.

SH:- Horticulture works.

Rs. 3,20,641/-
Rs. 6,413/-

2.5% of the tendered value
5% of the ECPT or tendered Cost whichever is Higher

06 (Six) Months (03 Months Development and
03 Months Maintenance).
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CENTRAL PUBLIC WORKS DEPARTMENT

NOTICE INVITING e-TENDER

The Assistant Director (Hort.), CPWD, Nagpur on behalf of President of
India invites online Percentage rate tender from approved and eligible
contractors of CPWD registered in Horticulture category for the following

work (s) :-

N.I1.T. No.
Name of Work :

Estimated Cost

Earnest Money

Period of Completion

34/DDH/HDN/2026-27(1% Call)

Construction of Farmers Training Centre,
Boundary wall With Gate, UG Sump, OHT tank in
the Campus including internal Water Supply,
Sanitary Installation, Drainage, Development work
and Internal Electrical & Mechanical Services by
PNB, at Village- Ajaypur, Tah & Dist.
Chandrapur, State Maharashtra.

SH:- Horticulture works.

Rs. 3,20,641/-

Rs. 6,413/-

06 (Six) Months (03 Months Development and
03 Months Maintenance).

Last time and date of submission of bid : Upto 3:00 PM on 20/11/2026

The tender forms and other details can be obtained from the website

https://etender.cpwd.gov.in.

Note :- Applicants are advised to keep visiting the above mentioned web-sites from time to time (till
the deadline for bid submission) for any updates in respect of the tender documents, if any. Failure to do
so shall not absolve the applicant of his liabilities to submit the applications complete in all respect
including updated thereof, if any. An incomplete application may be liable for rejection.

Assistant Director (Horticulture)
Horticulture Sub-Division
CPWD, Nagpur.
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CHECKLIST FOR CONTRACTOR FOR SUBMISSION OF BID

The bidder should read all the instructions, terms & conditions, contract clauses, nomenclature
of items, specifications etc. contained in the tender documents very carefully, before quoting
the rates. The Bidders should also read the CPWD General Conditions of Contract 2023 for
Maintenance work (with correction slips up to last date of submission of tender) which will be
part of the agreement.

The bidder should inspect the site/location before quoting the rates.

The contractor shall quote his rates keeping in mind the scope of work, time line, specifications,
terms & conditions, additional conditions and special conditions etc. and nothing shall be
payable extra whatsoever unless otherwise specified.

The tender, which is not duly signed by authorized signatory or is conditional shall be treated
as non-responsive and shall be summarily rejected. It must be signed on his behalf by a person
holding a power of attorney authorizing him to do so. Such power of attorney should be
produced with the tender and it must be disclosed that the firm is duly registered under the
Indian partnership act, 1952.

GST/other taxes as applicable shall be paid by the contractor himself. Amount quoted by the
bidder shall be inclusive of all taxes & nothing extra shall be payable. The department shall
deduct the mandatory deductions at source from the R.A. bills as applicable. However, for
statutory deduction of income tax & GST, necessary TDS certificate shall be given by
department. The contractor shall quote his rates considering all such deductions.
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING

FORMING PART OF BID DOCUMENT
The Assistant Director (Horticulture) CPWD, Nagpur invites on behalf of President of

India, Online Percentage Rate bids (CPWD-7) on single bid system from approved & eligible
registered contractors (Horticulture) of CPWD for the following work:-

. — P Last date of .
SI. NIT Name of Work & Location [ 2 online submission | Date & Time
No. No. N 2 of bid, copy of opening of
S = — | receiptof Bid/Tender
S £ S | deposition of
> c
'; 2 | 8 s | original EMD
= § . = | and other
5 S | documents as
a | % | 8< P
= © | T o | specifiedinthe
8 = | £ 5 | biddocument.
(@]
° (1] o ;
3 &
= <
€ >
= 3
L »
1 Construction of Farmers §
' Ny Training Centre, Boundary wall ,§
% With Gate, UG Sump, OHT tank g
§ in the Campus including internal ;' - § 3
g = \I’x:‘ttaelrlastgoap'éw;?:;;aery § 3¢ : | Upto3:00PM | At3:30 PM on
T é) Development work and Internal C‘:‘)- © é % on 20/11/2026 20/11/2026
T &Y Electrical & Mechanical Services s |8t
@) by PNB, at Village- Ajaypur, Tah 04 £ =
o & Dist. Chandrapur, State g
S Maharashtra. SH:- Horticulture e
works g

1.  The intending bidder must read the terms and conditions of CPWD-6 carefully. He should
only submit his bid if he considers himself eligible and he is in possession of all the
documents required.

2. Information and Instructions for bidders posted on website shall form part of bid document.

3. The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents can be seen and downloaded from website
https://etender.cpwd.gov.in. or www.cpwd.gov.in free of cost.

4.  But the bid can only be submitted after deposition of original EMD either in the office of

Executive Engineer inviting bids or division office of any Executive Engineer, CPWD,
within the period of bid submission and uploading the mandatory scanned documents such
as Insurance Surety Bonds, Account Payee Demand Draft or Banker's Cheque or Fixed
Deposit Receipts or/and Bank Guarantee including e-bank guarantee (for balance amount
as prescribed) from any of Commercial Bank towards EMD in favour of Executive
Engineer as mentioned in NIT, receipt for deposition of original EMD to division office of
any Executive Engineer (including NIT issuing EE/AE), CPWD and other documents as
specified.
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A part of earnest money is acceptable in the form of Bank Guarantee including e-Bank
Guarantee also. In such cases 50% of earnest money or Rs. 20 lakh whichever is less, will
have to be deposited in shape prescribed above and balance can be accepted in form of
Bank Guarantee issued by a Commercial Bank.

Those contractors who are not registered or have not updated their profile on the web site
mentioned above, are required to get registered/update their profile beforehand. The
necessary training materials including the videos with step-to-step processare available on
download sectionofhttps://etender.cpwd.gov.in.

The intending bidder must have valid Class-111 digital signature certificate with encryption
key(combo type) to perform any operations/transactions on the etenderingportal / website
and the bidder should download and install the eMsigner on their system as per instruction
available on download section ofhttps://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening
of bids, he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the prescribed column(s) meant for quoting rate in
figures appears in Yellow colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted
by the bidder, rate of such item shall be treated as “0” (ZERO).

However, if a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

The Enlisted contractor shall fulfill all his obligations under Rule 12.0 i.e. “Enlisted

contractor’s obligation Rules” in the prescribed manner, failing which he shall be liable

for disciplinary action as mentioned therein. The obligations are summarized below:

(@) He is expected to bid for and secure works of appropriate magnitude during the
enlistment period.

(b) He shall abide by the Enlistment Rules and amendments issued time to time by the
competent authority.

(c) He shall not indulge in unethical practices and maintain good conduct.

(d) He shall execute the works awarded to him with due diligence and strictly as per the
conditions of the contract and specifications.

(e) The existing enlisted contractor either himself or his authorized representative shall
take compulsory ERP (Enterprise Resource Planning) training through any of the
CPWD Regional Training Institutes (RTIs) at Delhi, Mumbai, Chennai and Kolkata,
National CPWD Academy (NCA) Ghaziabad, Training arranged by Graduates of ERP
"Train the Trainers Programme™ conducted by NCA, Ghaziabad or through any other
special training arranged by ERP unit of CPWD before 30.06.2024. Training will be
valid only when participants are registered in LMS (Learning Management System)
of ERP and certificate is issued through LMS of ERP.

Correction NIL Insertion NIL

Omission NIL Overwriting NIL

AD (H)




11.

12.

13.

14.

Page 7

The enlisted Contractors will not be allowed to participate in Tendering process
without uploading the Certificate of above training.

(f) The newly enlisted contractor or his authorized representative shall take compulsory

ERP training within Forty-Five (45) days of the date of issue of enlistment order, after
which they will not be allowed to participate in tendering process without uploading
the training certificate.

The enlisted contractors may contact any of the CPWD Regional Training institutes
or NCA Ghaziabad or the Director (O&T), ERP Unit CPWD Head quarter for training
purpose. Undertaking for ERP Training Certificate shall be allowed only for those
newly enlisted bidder who are enlisted within 45 days only before date of opening of
tender.

Failure to do so, a recovery of Rs. 10,000/- per week shall be made from the R/A bill
without giving any show cause notice in this regard.

GST applicable as per Government norms up to date and future circulars. Contractor
should quote the rate including GST as per Govt. norms, nothing to be reimbursed against
GST directly.

This work requires engaging more than 15 no of labourer’s / workers and therefore all
necessary licenses such as labour license, EPFO and ESI, BOCW welfare registration
etc., shall be taken by contractor within the time limit prescribed under Clause-1 of
Schedule-F.

The tenderer must associate with himself, agencies of the appropriate eligibility to tender
for each of specialized nature of items / work listed below individually. Such works shall
be got executed only through associated agencies specialized in these fields. The tenderer
whose tender is accepted shall indicate the name(s) of his associated specialized agencies
those fulfilling the eligibility criteria laid down below after award of work and at least
30 days before commencement of such items / work for the approval of the Engineer-in-
Charge of that component, whose decision shall be final and binding. If the tenderer,
himself fulfills the eligibility criteria laid down below for associated specialized
agencies, then the tenderer shall not require to associate with himself the associated
specialized agency.

List of Documents to be scanned and uploaded within the period of bid submission:

i)  Scanned copy of Original Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks against
EMD.

i) Enlistment Order of the Contractor valid till date of submission of tender.

iii)  Copy of receipt for deposition of original EMD issued from division office of any
Executive Engineer, CPWD (including NIT issuing EE).The EMD receiving
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Executive Engineer (including NIT issuing EE) shall issue a receipt of deposition
of earnest money deposit to the bidder in a prescribed format, up loaded by tenderer
inviting EE in the NIT (Annexure-I)

GST Registration Certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan and
upload following undertaking along with bid documents. (Annexure-I1)

“If work is awarded to me, I/we shall obtain GST registration Certificate, as
applicable, within one month from the date of receipt of award letter or before release
of any payment by CPWD, whichever is earlier, failing which 1/We shall be
responsible for any delay in payments which will be due towards me/us on account
of the work executed and/or for any action taken by CPWD or GST department in
this regard.

ERP Training Certificate

OR

Undertaking from the newly enlisted Contractor, enlisted within Forty-Five
(45) days from the date of Opening of tender.

“I/we shall obtain ERP Training Certificate, as applicable, within Forty-Five (45)
days from the date of issue of enlistment order or failing which a recovery of Rs.
10,000/- per week shall be made from the R.A. Bill till receipt of ERP Training
Certificate without giving any show cause notice in this regard, if I/we being the
lowest tenderer after work awarded to me.”

Tenders with any condition including that of conditional rebates shall be rejected
forthwith.,

The Department reserves the right to reject any prospective application without assigning
any reason and to restrict the list of qualified contractors to any number deemed suitable
by it, if too many bids are received satisfying the laid down criteria.

Assistant Director (Horticulture)
Horticulture Sub-Division
CPWD, Nagpur.
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Information and Instructions for tender inviting authority for e-tendering :

1)

2)

3)

4)

5)

6)

The Engineer-in-Charge/DDH of any divisions/projects of CPWD or any other officer
designated by CPWD Directorate from time to time, are authorized to receive the EMDs.
These authorities should receive the original EMD for their tenders or tenders of any other
division/projects.

The NIT approving authority/Tender inviting authority at the time of issue of NIT also fills
and upload the following prescribed format Page No. 10 of receipt of deposition of original
EMD along with NIT :-

The Authority receiving EMD in original form examines the EMD deposited by the bidder
and issues receipt of deposition of earnest money to the agency in a given format uploaded
by tender inviting authority. The receipt can also be issued by any subordinate gazetted
authority as authorized by the Engineer-in-Charge/DDH.

The authority receiving original EMD also intimates tender inviting authority about
deposition of EMD by the agency by email/fax/ telephonically.

The original EMD receiving authority releases the EMD to unsuccessful bidders after the
expiry of stipulated bid validity period or immediately after acceptance of the successful
bidder, whichever is earlier, after verification from the e-tender portal website
(https://etender.cpwd.gov.in>closed Tender>all) that the Particular contractor is not L-1
tenderer and work is awarded.

The tender inviting authority calls for original EMD of the L-1 tenderer from EMD receiving
authority immediately.
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(Annexure-I)

RECEIPT OF DEPOSITION OF ORIGINAL EMD

(Receipt NO. cvivviiniiniiniieiiniinienesnionines /Date coeeiieniiiiiiiniiinienns )

Name of Work : Construction of Farmers Training Centre, Boundary wall With Gate,
UG Sump, OHT tank in the Campus including internal Water Supply,
Sanitary Installation, Drainage, Development work and Internal
Electrical & Mechanical Services by PNB, at Village- Ajaypur, Tah &
Dist. Chandrapur, State Maharashtra. SH:- Horticulture works.

NIT No : 34/DDH/HDN/2026-27 (1% Call)

Estimated Cost : Rs. 3,20,641/-

Amount of Earnest Money Deposit : Rs. 6,413/-

Last Date & Time of submission of Bid : Up to 3:00 PM on 20/11/2026

A

1. NAmMeE Of CONIIACLOT ...uvirvrneiiniieiieiininiimmnmmeimemssissmsssssssssssssssssssssasssssssasssstt

2. FOrm of EMD ...ccuuiiiiniiiiniiiiniiiniotminiiiiii e siiee s sine e snneessnnee e #
3. Amount of Earnest Money Deposit ......ccceeeiuiieiiniiiniiimnnnmnnnnensemssessnnennnen
4. Date of Submission of EMD ......c.cciiviiiiiiiiiniiiiinniiiiisiissmsesdf

Signature, Name and Designation of EMD
Receiving officer along with Office Stamp

# To be filled by EMD receiving AD(H)/AE/AAO/EE/DDH
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(Annexure-11)

UNDERTAKING REGARDING GST REGISTRATION IN THE STATE OF
MAHARASHTRA

To,
Assistant Director (Horticulture)
Horticulture Sub-Division,
CPWD, Nagpur.

Subject:- Construction of Farmers Training Centre, Boundary wall With Gate, UG Sump,
OHT tank in the Campus including internal Water Supply, Sanitary Installation,
Drainage, Development work and Internal Electrical & Mechanical Services by
PNB, at Village- Ajaypur, Tah & Dist. Chandrapur, State Maharashtra.

SH:- Horticulture works.

Having examined the details given in press notice and bid document for the
above work, 1/We hereby submit the following.

“If work is awarded to me, I/We shall obtain GST registration certificate of the state,
in which work is to be taken up, within one month from the date of receipt of award
letter or before release of any payment by CPWD, whichever is earlier, failing which
I/We shall be responsible for any delay in payments which will be due towards me/us
on account of the work executed and /or for any action taken by CPWD or GST
department in this regard”.

Seal of bidder.

Date of submission

Signature(s) of bidder(s)
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CPWD-6 FOR e-TENDERING

Online Percentage rate bids are invited on behalf of President of India on single bid system
from approved and eligible contractor of CPWD in Horticulture category for the work of

“Construction of Farmers Training Centre, Boundary wall With Gate, UG Sump, OHT tank in
the Campus including internal Water Supply, Sanitary Installation, Drainage, Development work
and Internal Electrical & Mechanical Services by PNB, at Village- Ajaypur, Tah & Dist.
Chandrapur, State Maharashtra. SH:- Horticulture works” The enlistment of the contractors
should be valid on the last date of submission of bids. In case the last date of submission of bid
is extended, the enlistment of contractor should be valid on the original date of submission of
bids.

1. The work is Estimated to Cost Rs. 3,20,641/-. This estimate, however, is given merely as
a rough guide.

2. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD 7
which is available as a Govt. of India Publication and also available on
websitewww.cpwd.gov.in. Bidders shall quote his rates as per various terms and
conditions of the said form which will form part of the agreement.

The time allowed for carrying out the work will be 06 (Six) Months (03
Months Development and 03 Months Maintenance).
3. from the date of start as defined in schedule ‘F’ or from the first date of handing over of

the site, whichever is later, in accordance with the phasing, if any, indicated in the bid
documents.

4. () The site for the work is available

5. The bid document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be
complied with and other necessary documents except Standard General Conditions of
Contract Form can be seen on websitehttps://etender.cpwd.gov.in free of cost.

6. After submission of the bid the contractor can re-submit revised bid any number of times
or withdraw it before last date and time of submission of bid as notified. No post-tender
modification is allowed by the tenderers except through negotiations, if required. In
case, any tenderer does so, the tender will be rejected and the tenderer will be
debarred for future tendering in CPWD for two years by the concerned enlisting
authority (in case of CPWD enlisted contractor) and by the concerned CE/SE (in
case of non-enlisted contractor).

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date
of submission of bid as notified.
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Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount
as prescribed) from any of the Commercial Banks (drawn in favour of Executive
Engineer, NCD-I, CPWD, Nagpur) shall be scanned and uploaded to the e-Tendering
web site within the period of bid submission. The original EMD should be deposited
either in the office of Executive Engineer inviting bids or division office of any Executive
Engineer, CPWD within the period of bid submission. The EMD receiving Executive
Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest
money deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting
Executive Engineer in the NIT. This receipt shall also be uploaded to the e-tendering
website by the intending bidder upto the specified bid submission date and time.

A part of earnest money is acceptable in the form of bank guarantee also. In such
case, minimum 50% of earnest money or Rs. 20 lacs, whichever is less, shall have to
be deposited in shape prescribed above, and balance may be deposited in shape of
Bank Guarantee of any Commercial bank having validity for a period of 90 days
for single bid works and 180 days for two bid system or more from the last date of
receipt of bids which is to be scanned and uploaded by the intending bidders.

The Earnest Money given by all the tenderers except the lowest tenderer shall be
refunded immediately after the expiry of stipulated bid validity period or
immediately after acceptance of the successful bidder, whichever is earlier.
However, in case of two/ three bid system, earnest money deposit of bidders
unsuccessful during technical bid evaluation etc. should be returned within 30 days
of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the notice inviting e-tender shall be scanned and uploaded to the e-tendering
website within the period of bid submission. However, certified copy of all the scanned
and uploaded documents as specified in e-tender notice shall have to be submitted by the
lowest bidder only within a week physically in the office of tender opening authority.

Online bid documents submitted by intending bidders shall be opened only of those
bidders, whose original EMD deposited with any division of CPWD and other documents
scanned and uploaded are found in order.

The bid submitted shall be opened at 3:30 PM on 20/11/2026
The bid submitted shall become invalid and e-Tender processing fee shall not be refunded
if:
(i) The bidders is found ineligible.
(i) The bidder does not deposit original EMD with division office of any Executive
Engineer, CPWD (The EMD document shall only be issued from the place in which
the office of receiving division office is situated).

(iii) The bidder does not upload scanned copies of all the documents stipulated in the bid
document including the copy of receipt for deposition of original EMD.

(iv) If any discrepancy is noticed between the documents as uploaded at the time of
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submission of bid and hard copies as submitted physically by the lowest bidder in
the office of tender opening authority.

(v) If atenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section/sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

The contractor whose bid is accepted will be required to furnish Performance Guarantee
of (Executive Engineer, NCD-1, CPWD, Nagpur 5% (Five Percent) of the ECPT or
Tendered amount whichever is higher as mentioned in Schedule-E and within the period
specified in Schedule-F. This guarantee shall be in the form of Insurance Surety Bonds,
Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any
of the Commercial Banks in accordance with the prescribed form. In case the contractor
fails to deposit the said performance guarantee within the period as indicated in Schedule
‘F’, including the extended period if any, the Earnest Money deposited by the contractor
shall be forfeited automatically without any notice to the contractor. The earnest money
deposited along with tender shall be returned after receiving the aforesaid performance
guarantee. The contractor whose bid is accepted will also be required to furnish either
copy of applicable licenses/registrations or proof of applying for obtaining labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board including
Provident Fund Code No. if applicable and also ensure the compliance of afore said
provisions by the sub-contractors, if any engaged by the contractor for the said work
and program chart (Time and Progress) within the period specified in Schedule ‘F’°.

Description of the work is as follows: “Construction of Farmers Training Centre, Boundary
wall With Gate, UG Sump, OHT tank in the Campus including internal Water Supply, Sanitary
Installation, Drainage, Development work and Internal Electrical & Mechanical Services by PNB, at
Village- Ajaypur, Tah & Dist. Chandrapur, State Maharashtra. SH:- Horticulture works™ Intending
Bidders are required to inspect and examine the site and its surroundings and satisfy themselves
before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable),
the form and nature of the site, the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their bid. The bidders shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charge consequent on
any misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidder implies that he has read
this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools and plant,
etc. will be issued to him by the Government and local conditions and other factors having a
bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept
the lowest or any other bid and reserves to itself the authority to reject any or all the bids
received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth
by the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for
rejection.
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The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the
same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in
case of contractors of Horticulture/Nursery category) responsible for award and execution
of contracts, in which his near relative is posted a Divisional Accountant or as an officer
in any capacity between the grades of Superintending Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any gazette
officer in the Central Public Works Department or in the Ministry of Urban Development.
Any breach of this condition by the contractor would render him liable to be removed
from the approved list of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is
allowed to work as a contractor for a period of one year after his retirement from
Government service, without the prior permission of the Government of India in writing.
This contract is liable to be cancelled if either the contractor or any of his employees is
found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the bid or engagement in the
contractor’s service.

The bids for the work shall remain open for acceptance for a period of 30 (Thirty)days

from the date of opening of bids, in case of single bid system and 75 (Seventy-Five) days

from the date of opening of technical bids in case bids are invited in 2 or 3 bid system.

Further

(i) If any tenderer withdraws his tender within 7 days after last date and time (24 hours
basis) of submission of bids, then the Government shall without prejudice to any other right
or remedy, be at liberty to forfeit 50% of the Earnest Money absolutely irrespective of
letter of acceptance for the work is issued or not.

(i) If any tenderer withdraws his tender after expiry of 7 days after last date and time (24
hours basis) of submission of bids, then the Government shall without prejudice to any
other right or remedy, be at liberty to forfeit 100%00f the Earnest Money absolutely
irrespective of letter of acceptance for the work is issued or not.

(iii)  Withdrawal of the tender, by the tenderer, shall only be made through e-tender portal.
Any other method i.e. through letter / email etc. shall not be considered.

(iv) In case of forfeiture of Earnest Money as prescribed in para (i) and (ii) above, the
bidders shall not be allowed to participate in the rebidding process of the same work.

This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15
days from the stipulated date of start of the work, sign the contract consisting of:-

a)  The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the time
of invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

b)  Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as applicable.
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For Composite Bid }01
The Executive Engineer in charge of the major component will call bids for the composite

work. The cost of bid document and Earnest Money will be fixed with respect to the
combined estimated cost put to tender for the composite bid.

The bid document will include following three components:

Part A:- CPWD-6, CPWD-748 including schedule A to F for the major component of
the work, Standard General Conditions of Contract for CPWD 2023 (Maintenance
Works) as amended/ modified up to the last date of submission of tender.

Schedule A to F for minor component of the work. (SE/EE in charge of major component
shall also be competent authority under clause 2 and clause 5 as mentioned in schedule
A to F for major components).

Part B:-General/specific conditions, specifications, Additional conditions for Cement &
reinforcement, special condition for painting, Guarantee Bonds & Preferred makes and
Schedule of quantities for major component (s) of the work.

Part C:-General/specific conditions, specifications and Schedule of quantities applicable
to Minor Components of work.

Part D :-Price Bid Sheet.

The bidders must associate himself, with agencies as per relevant NIT conditions.

The eligible bidders shall quote rates for all items of major component as well as for all
items of minor components of work.

After acceptance of the bid by competent authority, the EE in charge of major component
of the work shall issue letter of award on behalf of the President of India. After the work
is awarded, the main contractor will have to enter into one agreement with EE in charge
of major component and has also to sign two or more copies of agreement depending
upon number of EE's/DDH in charge of minor components. One such signed set of
agreement shall be handed over to EE/DDH in charge of minor component(s).

Executive Engineer of major component will operate Part A, Part B and Part D of the
agreement. Engineer-in-charge of minor component(s) shall operate Part C along with
Part A of the agreement.

Entire work under the scope of composite bid including major and all minor components
shall be executed under one agreement.

Security Deposit will be worked out separately for each component corresponding to the
estimated cost of the respective component of works.

The main contractor has to associate agency(s) for specialized component(s)
conforming to eligibility criteria as defined in the bid document and has to submit
detail of such agency(s) to Engineer-in-charge of relevant component(s) within
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prescribed time. Name of the agency(s) to be associated shall be approved by
Engineer-in-charge of relevant component(s).

In case the main contractor intends to change any of the above agency/agencies during
the operation of the contract, he shall obtain prior approval of Engineer-in-charge of
relevant specialized component(s).

The new agency/agencies shall also have to satisfy the laid down eligibility criteria.
In case Engineer-in-charge is not satisfied with the performance of any agency, he
can direct the contractor to change the agency executing such items of work and this
shall be binding on the contractor.

The main contractor has to enter into MoU with contractor(s) associated by him.
Copy of such MoU shall be submitted to EE/DDH in charge of each relevant
component as well as to EE in charge of major component. In case of change of
associate contractor, the main agency(s) has to enter into MoU with the new
contractor associated by him.

Running payment for the major component shall be made by EE of major discipline
to the main contractor. Running payment for minor components shall be made by the
Engineer-in-charge of the discipline of minor component directly to the main
contractor. The EMB shall be maintained independently by Engineer-in-charge of
major and minor components.

The composite work shall be treated as complete when all the components of the work
are complete. The completion certificate of the composite work shall be recorded by
Engineer-in-charge of major component after record of completion certificate of all
other components.

Final bill of whole work shall be finalized and paid by the EE of major component.
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for
their component of work and pass on the same to the EE of major component for
including in the final bill for composite contract.

The intending bidders are required to update their profile in CPWD e-tender portal
and to upload their bids well in advance of last date of submission of tender. Any issue
related to updating profile / uploading tender can be resolved through the concerned
Assistant  Director (Horti.) (Phone No. 0712-2510581, e-mail Id :
adhnagpurl@gmail.com) or ERP help line no. 18001803286 or e-mail Id
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to
wait to raise any issues till the last date of submission of bid in their own interest.
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Price Preference to SC/ST individual contractor for item rate/percentage rate
tender :

Price preference in quoted item rate/percentage rate tender shall be applicable to the
individual enlisted/non-enlisted SC/ST contractor as under:-

(i)

(i)

For work(s) upto and equal to an estimated cost of Rs. 2.80 lakh a price preference
upto 5% (with reference to the lowest valid tender) may be allowed in favor of
individual SC/ST enlisted/non-enlisted contractor. No earnest money is required in
such case(s).

For work(s) beyond an estimated cost of Rs. 2.80 lakh and upto and equal to
estimated cost of Rs. 6.40 lakh, the price preference upto 5% (with reference to the
lowest valid tender) may be allowed in favour of individual enlisted SC/ST
contractor. However, earnest money at a reduced rate of ¥2% may be accepted in
such cases.

The price preference upto 5% (with reference to the lowest valid price bid) may be
allowed in favour of individual SC/ST contractor only. The above concession shall
be allowed only after verification of the individual contractor's claim of belonging to
SC/ST community.

Jurisdiction of Courts
The Court of the place from where the letter of award of work has been issued shall have
the jurisdiction to decide any dispute arising out of or in respect of the contract.

CPWD does not have funds of its own and it carries out the works of client departments
from their funds (deposit, budgetary, authorization). The CPWD is making payments to the
contractors after getting budget / authorization / deposit from various Ministries / Client
Departments. The payment to the contractor can be done only on availability of funds for
that work from client department and in case of delay in getting funds from Ministry / Client
Department, CPWD will not be responsible for delay in payment and no any extra
compensation on this account shall be granted apart from specified elsewhere in this
document. The contractor has to quote his tender accordingly considering this aspect.
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CPWD-7

R RPR GOVERNMENT OF INDIA

4 A o AT CENTRAL PUBLIC WORKS DEPARTMENT
& AT Chief Engineer :- CE, CPWD,

I STATE .- Maharashtra Nagpur.
Hgdl DIVISION :- DDH/HDN, CPWD,
MG BRANCH  :- Horticulture Nagpur.
_ SUyHSel SUB-DIVISION :- NHSD, CPWD,
el ZONE :- CE, Nagpur Nagpur.

Percentage Rate Tender & Contract for works

Tender for the work of :- Construction of Farmers Training Centre, Boundary wall With
Gate, UG Sump, OHT tank in the Campus including internal Water Supply, Sanitary
Installation, Drainage, Development work and Internal Electrical & Mechanical Services
by PNB, at Village- Ajaypur, Tah & Dist. Chandrapur, State Maharashtra.

SH:- Horticulture works.

To be submitted by 3.00 PM on 20/11/2026 to Assistant Director (Hort.), CPWD, Nagpur.

(i) To be opened in presence of tenderers who may be present at 3.30 PM on 20/11/2026
in the office of The Assistant Director (Hort.), CPWD, Nagpur.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions
of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document
for the work.

I/We hereby tender for the execution of the work specified for the President of India within
the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect
with the specifications, designs, drawing and instructions in writing referred to in Rule-1 of
General Rules and Directions and in Clause 11 of the Conditions of contract and with such
materials as are provided for, by, and in respect of accordance with, such conditions so far
as applicable.

We agree to keep, the bids for the work shall remain open for acceptance for a period of 30
(Thirty)days from the date of opening of bids, in case of single bid system and 75 (Seventy-
Five) days from the date of opening of technical bids in case bids are invited in 2 or 3 bid
system.
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I/We have deposited EMD for the prescribed amount in the office of concerned Executive
Engineer as per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's
Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, is scanned and
uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed Performance
Guarantee within prescribed period, 1/We agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money absolutely. Further, if I/We fail to commence work as
specified, I/ We agree that President of India or the successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said
performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to
execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, 1/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back-to-back basis. Further that, if such a violation comes to
the notice of Department, then I/We shall be debarred for tendering in CPWD in future
forever. Also, if such a violation comes to the notice of Department before date of start of
work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

I/We hereby declare that 1/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated ........ccoeveeee. Signature of Contractor
Postal Address

Witness :

Address:

Occupation :
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wigfd / ACCEPTANCE

ﬁwzﬁv@ﬁrzﬁaﬂ?ﬁawwm; --------------------------- (FYY-mmmmmmm

& forg SRad ffaer @enferRed u=i @ R uRafdd) weRr & g |
The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the President of India for a sum of Rs. *

(Rupees

A AU U U S SHT HRR B BT BT |
The letters referred to below shall form part of this contract
Agreement:-l)

i)

i)

ii)
ART & Ul & MR | a7 39a foru
For & on behalf of the President of India.
gX1eIRSignature

ae®EDated. ..o ueEDesignation
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PROFORMA OF SCHEDULES

SCHEDULE A’
Schedule of quantities (as per PWD-3)

As per enclosed Schedule of Quantities.

SCHEDULE 'D’

Extra schedule for specific requirements/
document for the work, if any.

Nil

SCHEDULE 'E'

Reference to General Conditions of
contract.

General Conditions of Contract Maintenance Works 2023
CPWD form 7 as modified and corrected up to previous day
of the last date of submission of the tender.

Name of Work

Construction of Farmers Training Centre, Boundary wall
With Gate, UG Sump, OHT tank in the Campus including
internal Water Supply, Sanitary Installation, Drainage,
Development work and Internal Electrical & Mechanical
Services by PNB, at Village- Ajaypur, Tah & Dist.
Chandrapur, State Maharashtra. SH:- Horticulture works

Estimated cost of work

Rs. 3,20,641/-

Earnest Money

Rs. 6,413/-

Performance Guarantee

5% of the ECPT or tendered Cost whichever is Higher

Security deposit

2.5% of tendered value

SCHEDULE 'F’

GENERAL RULES
&DIRECTIONS:

Officer inviting tender

Assistant Director (Hort.), CPWD, Nagpur.

Price Preference to SC/ST individual
contractor is valid up to

As per NIT Condition

NIL
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Definitions:

2(vi)  Engineer-in-Charge

Assistant Director (Hort.), CPWD, Nagpur

2(viii) Accepting Authority

Assistant Director (Hort.), CPWD, Nagpur

2(x) Percentage on cost of materials
and labour to cover all overheads and
profits:

15%

2(x) (b) Standard Schedule of Rates

DSR/AR and Specifications (Horticulture & Landscaping -
2025) with correction slips issued up to the last date of
submission of e-bid and Market rates.

2(xii) Department

Central Public Works Department.

9(ii) Standard CPWD Contract Form

General Conditions of Contract 2023 - Maintenance Works
CPWD form 7 as modified and corrected up to previous day
of the last date of submission of the tender.

Clause 1

(i) Time allowed for submission of
performance guarantee, programme chart
(time and progress) and applicable labour
licenses, registration with EPFO, ESIC
and BOCW Welfare Board or proof of
applying thereof from the date of issue
of letter of acceptance.

07 days

(i1) Maximum allowable extension
with late fee at 0.1% per day of
performance guarantee amount
beyond the period provided in (i)
above

03 days

Clause 2

Authority for fixing compensation
under clause 2

Chief Engineer, CPWD, Nagpur.

Clause 2A

Not Applicable

NIL
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Clause 5

Number of days from the date of 10 days
issue of letter of acceptance for
reckoning date of start

SE Description of Milestone Time allowed in Amount to be with-held in
No (Financial) Months/ days (from | Case of non-achieveme
date of start) of mile stone

25% (of the ten value)
1 3 Months

m tendered amount

2 50% (of the tendered value) 6/;\I\/Mac< 1.25 % of tendered amount

3 | 75% (of the tw 9 Months

Wendered amount

4 | Work compteted in all respect
a gady to hand over. 12 (Twelve) Months | 1.25 % of tendere unt

within the specified time.

Note: The withheld milestone will only be released when subsequent milestone is achieved

Time allowed for execution of work

06 (Six) Months (03 Months Development
and 03 Months Maintenance).

Authority to decide:

(i) Authority to convey the decision of shifting of
milestone and Extension of time

Assistant Director (Hort.), CPWD, Nagpur

(i1) Authority to decide rescheduling of milestone
and extension of time

Deputy Director (Hort.), CPWD, Nagpur

(iit) Shifting of date of start in case of delay in
handing over of site

Deputy Director (Hort.), CPWD, Nagpur

Applicable Clause 5/ Clause 5A

Clause 5

Clause 6 Computerized Measure Book (CMB)
/ Electronic Measurement Book (EMB)

Mode of Measurement: CMB/EMB

Electronic Measurement Book (EMB)/
Computerized Measure Book (CMB)

Clause 7

Gross work to be done together with net payment /
adjustment of advances for material collected, if
any, since the last such payment for being eligible
to interim payment.

Rs. 0.53 lakh or reasonable part thereof to
facilitate progress of work.
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Clause 7A
Whether Clause 7A shall be applicable.

Yes

Clause 10A
List of Testing Equipment to be provided by
contractor at site

Not Applicable

Clause 10 B (ii)
Whether Clause 10 B (ii) shall be applicable

Not Applicable

Clause 10 C
Component of labour expressed as percent of value
of work

25% and 75%

Clause 10 CC

Not Applicable

Clause 11

Specifications to be followed for execution of
work

DSR/AR and Specifications (Horticulture &
Landscaping -2025) with correction slips
issued up to the last date of submission of e-
bid.

Clause 16

Competent authority for deciding reduced rates.

Chief Engineer, CPWD, Nagpur.

Clause 18

List of mandatory machinery, tools & plants to be deployed by the contractor at site:-

As per Table-I11

Clause 19 C Authority to decide penalty for each
default

Assistant Director (Hort.), CPWD, Nagpur

Clause 19 D Authority to decide penalty for each
default

Assistant Director (Hort.), CPWD, Nagpur

Clause 19 G Authority to decide penalty for each
default (subjected to a maximum of 5% of the
estimated cost put to tender)

Assistant Director (Hort.), CPWD, Nagpur

Clause 25

(i) Conciliator Special Director General, CPWD, Mumbai.

(if) Arbitrator Appointment Authority | Chief Engineer, CPWD, Nagpur.

(iii) Place of Arbitration NAGPUR
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Requirement of Technical Representative(s) and Recovery Rate

No

Minimum Discipline | Designation Minimum Number | Rate of which recov
{fication of (Principal experience

Technica Technical/

Representative Technical ofrot fulfilling

Representative)

provision of Clause
32(i)

Figures Words
1) | Graduate Horticulture 2 Year Rupees
Engineer ( B.Sc or Fifteen
(Agri./Horticulture) 5 Year 1 Rs. thousand
or _plan_ning_/ _ o 15000/- | per
Diploma / gl:]alilrt])éfr;te/b”“ng 2 Year Per month
(Agri./Horticulture) g respectively \ month

I

Assistant Engineers retired from Government services that are holding Diploma will be treated
at par with Graduate Engineers/(Agri./Horticulture)

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can
be treated at par with Graduate Engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of degree engineers.

The contractor shall ensure that at least one deployed technical representative shall be trained in courses
related to CPWD specifications, labour laws, safety rules etc. of duration not less than 5 working days
either through National CPWD Academy (NCA) or National Institute of Construction Management and
Research (NICMAR) or CIDC or any other similar reputed and recognized Institute managed or certified
by State/Central Government. The training cost and other cost related to training shall be borne by the
contractor.

The contractor shall ensure that at least one technical representative is trained within six months
of start of work. The time period of six months can be relaxed by the Engineer-in-Charge
depending upon the frequency of training course organized by NCA. If the contractor fails to
ensure that at least one technical representative is trained in the above mentioned course till
completion of work or one year from start of work, whichever is earlier, then a non-refundable
recovery of Rs. 50,000/- shall be made from the bill of the contractor. Decision of Engineer-in-
Charge in this regard shall be final and binding on the contractor.

NIL

Correction Insertion

Omission

AD (H)




Page 27

Clau

38

(a)

Schedule/ statement for
determining theoretical
quantity of\cement &bitumen
on the basis ofRDelhi Schedule
of Rates 2023 with_up to date
correction slips.

submission of terfder.

Variations permissible on theoretital Variations I/%e/coveries proposed
quantities:
Jus Minus Side
side
(@) | Cement for works with
estimated cost put to tender 3% plus/min Nil Not Permitted
not more than Rs. 25 lakhs.
(b) | For works with estimated cost | 2% plus/minus
put to tender more than Rs. 25 Nil Not Permitted
lakhs.
(c) | Bitumen all works 2.5%plus only & nil
on minus side Nil Not Permitted
(d) | Steel reinforcemient and Nil NotPermitted
structural steel sections for 2% plus/minus
All other materials. Nil Nil Not Permitted
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MODE OF MEASUREMENTS

(A)For Computerized Measurement:

The measurements shall be recorded and entered in computerized format in the first
instance by the contractor,and a hard copy shall be submitted to the Department.
All entries shall be made exactly as per the existing procedure.

These measurements shall then be 100% checked by the Sectional Officer (Hort)/ Asstt.
Director Horticulture The contractor shall incorporate all such changes or corrections, as
may be done during these checks, to his draft computerized measurement and submit to the
department the corrected computerized measurement Books now in use, and with its pages
machine numbered.

Dy. Director Horticulture shall test check these computerized measurement as per the
existing instructions. This book shall be treated as a Computerized Measurement Book.

The Sectional Officer (Hort)/Asstt. Director Horticulture and the Dy. Director Horticulture
shall record the necessary certificates for their checks and test checks as per the existing
procedure in this Computerized Measurement Book.

The Computerized Measurement Book shall be allotted a serial number as per the Register
of Computerized Measurement Books.

(B) For Electronic Measurement:

Recording on-line Measurement(s) and raising RFI by the contractor:

* Login to CPWD ERP Portal through “e-NIRMIT contractor login™ tile available
on CPWD web site “cpwd.gov.in”.

»  Contractor dashboard appears after successful login. Select the agreement
number from the drop down. Project ID, name of work etc. are auto populated
with reference to the agreement selected.

» Click on the RFlI tile, a screen appears with following tabs:
»  Create Measurement: This functionality is to record online measurement(s).

+ Update Measurement: To update already created measurements and to submit the
Measurement for RFI.

« Display Measurement: To display the recorded measurements.

«  Create RFI: To raise the RFI for the measurements already recorded and submitted for
RFI.

»  Update RFI: To Update the RFI or /and submit the RFI to CPWD team by selecting
the concerned SO(H)/ADH from the Team.

« Display RFI: To Display the data of the RFI.
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Generating, downloading and printing-MB:

To generate e-MB, click on the e-MB icon of RFI dashboard for selected agreement, and
select discipline against which e-MB has to be raised. Select RFI(s) from the list for which
e-MB is to be created.

Once selection of RFI(s) is confirmed, contractor can create the e-MB for the same.
On next screen system will show summary of the items processed in the RFI(s). Click
on save and e-MB will be generated. Print icon will be activated after save, contractor
can download the e-MB contents as follows:

i. Date wise measurements of the items.
ii.  Summary of the quantities of the items measured in the current e-MB.

Signature of Contractor:

The signature of contractor or his/her authorized representative is obtained in the e-MB
for each set of Measurements. Contractor to submit three sets of e-MB, duly bound and
machine page numbered, duly signed on each page to the Engineer-in-Charge. Engineer-
in-Charge to issue number to each e-MB through Register of e-MBs.

No cutting/overwriting /insertion is allowed in the downloaded and printed e-
MB.

The pages of e-MB are ERP numbered.
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GENERAL TERMS AND CONDITION
(MAINTENANCE HORTICULTURE WORK)

The work shall be carried out as per C.P.W.D. Delhi Schedule of Rates, Analysis of Rates
& Specifications (Horticulture & Landscaping) 2025 with up to date correction slips and
as per CPWD Yard stick.

The contractor shall be responsible for arrangement of all necessary tools and plants
required at site of work for which nothing shall be provided by the department.

The contractor shall make his own arrangements for obtaining electric/water connections,
if required, and make necessary payment directly to the Department concerned.

The Department shall not be responsible for any injury partial or permanent or death of
any workers at site due to accident or mal functioning of the equipment or by negligence
of the staff.

The contractor shall at his own expense arrange for safety provision as per CPWD safety
code.

No compensation shall be payable to the Contractor for any damage caused by rains,
storms, earthquakes and other calamity during the execution of work.

It shall be the sole responsibility of the Contractor to ensure before undertaking the
maintenance work that number of trees/shrubs/hedge/ lawn area all are in healthy
conditions no casualty and deficiency of plants exist at site and he has to bring the same
into the notice of the Dy. Director of Hort. within 3 days of undertaking of the
maintenance work failing which, it shall be presumed that there were neither casualty nor
deficiency of the plants in the entire area being undertaken for maintenance.

If any damage caused for public conveniences/services, the same shall have to be repaired
instant, failing which necessary recovery shall be made from the Contractors bill. If any
Building, Road and Channels, Cable /Electrical fitting etc. damaged by the contractor the
same will have to repair or made good by the contractor at his risk and cost, otherwise
the complete cost will be recovered as intimated by the division/department Concerned.

Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all height, lifts, leads
and depths of the work and nothing extra shall be payable to him on account of the same.
The rates will be desired in accordance with clause 12 of the agreement, if not already
specified.

Other agencies doing works related with this project may also simultaneously execute
their works and the contractor shall afford necessary facilities for the same. The
contractor shall leave such necessary holes, opening etc. in the work as may be required
for the other agencies. Nothing extra over the Agreement rates shall be paid for doing
these.
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Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions/instructions and nothing extra shall be payable on account of the same.

The contractor shall fully comply with all legal orders and directions of the Public or
local authorities of municipality and abide by their rules and regulations and pay all fees
and charges for which he may be liable in this regard. Nothing extra shall by
paid/reimbursed for the same.

The contractor will make his own arrangement for accommodation of labourers and
nothing shall be paid on this account.

The contractor shall be responsible for removal of garden waste from the site and
disposed of at designated dumping area as per specified Items of work which includes all
leads and lifts as per directions of Officer-in-Charge.

Minimum workers shall be deputed by the contractor as per approved yard sticks of
CPWD Maintenance Manual 2023 and not below the age of 18 years.

The contractor shall have to arrange all required tools & plants & other stock items like
Bamboo, Sutli, Hessian cloth. Tokari etc. for the proper development & maintenance of
garden feature. Repair cost of tools & plant items shall be borne by the contractor &
nothing shall be paid extra on this account.

The Engineer- in- charge reserve the right to change the site/location/execution of works.

The contractor should provide all facility such ESI, EPF, Bonus etc as per office
memorandum no. DG/SE/CM/CON/Misc/ 286 issued by Director General of CPWD on
dt-30-06-2015.

No claim for the idle Labour, machinery and establishment on account of
suspension/stoppage of work for any reason whatsoever shall be admissible under any
circumstances.

The site shall be cleared and the surplus material / horticulture waste / rubbish etc. shall
be disposed off as directed by The Engineer-in-Charge.

The contractor will be responsible to provide safe Drinking water to Labour engaged in
execution.

Royalty at present rate and all other incidental expenditure shall have to be paid by the
contractor on all material like cattle manure, good earth, sand, sludge etc. collected by
him for execution of the work.

There shall be no burning of leaves, plastic etc. at site, otherwise Contractor shall be
solely responsible for any penalty for this offence.
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The agency should ensure that at prevailing minimum wages rates of Central Government
are paid to the workers. In this regard, following procedure to be adopted.

Wages due to every worker shall be paid to him direct by contractor through Bank or
ECS or Online transfer to his Bank Account.

It shall be the duty of the contractor to ensure the disbursement of wages through bank
account of labour.

No contractor /Builder or any person would be permitted to store /dump Horticulture
waste/material or debris on metalled road. All precautions to be taken to ensure that no
dust particles are permitted to pollute the air quality as a result of such storage. Any
material dumped on mattalic road shall be removed immediately from it otherwise same
shall be removed by department and recovery from bill at the double rate to the cost of
removal shall be done from contractor bill.

The basin of each shrub/plant shall be of required size so as to retain required quantity of
water in a time, otherwise it will be presumed that sufficient watering to plants has not
been done by the contractor, less watering to plants is not acceptable.

The contractor shall maintain the attendance of staff/labour deployed at site through
Authentic Proof of attendance of workers, which shall be provided by the contractor at
his own cost and daily attendance shall be submitted to the Sub-Division and nothing
shall be paid to the agency on this account.

The contractor shall have registration with EPFO and ESIC for safeguard interest of his
workers. The contractor shall make deduction on account of EPF & ESIC to labour/staff
deployed by him on the work be will furnish detail of each worker at Division office with
Bill.

All the engaged workers are to be equipped with photo identity cards issued by the
contractor and contractor will maintain their particulars (i.e. Name, Father*s Name, Local
Address and permanent address etc.). A copy of the same will be provided to the Officer-
in-charge before start of Work. The expenditure on this account will be borne by
contractor and nothing will be reimbursed for it.

The attendance register shall be maintained by the contractor. Officer-in-charge can
verify this register at any time. This will be submitted with each RA bill along with
particulars as mentioned above.

In case of absence from duty by labour, an amount @ double of current minimum wages
shall be recovered from the contractor*s bill.

In order to ensure the suitability of good earth supplied for Horticulture purpose, lab test
will be required for every 300 cum of good earth supplied.

The contractor shall follow provision of contract labour (Regulation and Abolition) ACT-
1970 & minimum wages ACT.
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GST as applicable. In case of any variation in GST or other Tax liability to contractor
need to manage / bear in future himself.

Any damage/ mis-happenings/ legal proceedings/ compassion occurred during the
executing of the contract shall be borne by the contractor & department shall not be
responsible for any such occurrence.

All expenditure to be incurred for testing of samples e.g. packing, sealing, transportation,
loading, unloading etc. including testing charges shall be borne by the contractor. (As per
Office Memorandum No. DG/MAN/410 Dated: 22.10.2021).

The contractor shall maintain Register, Log Book and Photos with date for the work as
per Schedule.

Payment for maintenance charges (a) The contractor will start maintenance of existing
plant, shrubs and trees, which are in good condition, from date of start of work and
payment for maintenance will be made as per his quoted rate. (b) The maintenance of
area where the contractor will do new plantation will be done at his cost for one month
after plantation. This one month will be counted after plantation work is completed in
batch sizes of at-least 1500 sqm and declared completed by Officer-in-Charge. After this
one month of maintenance at the cost of contractor, payment for maintenance for new
plantation area will be made as per his quoted rate. Due to site constraints, Officer-in-
charge may reduce the batch size as per his discretion.

The staff deployed for horticulture work must have good knowledge about horticulture
works/operations like hedge cutting, lawn mowing, planting of trees/seedlings, lawn
maintenance, potted plants maintenance etc. and supervisor should be well behaved,
experienced and qualified to communicate with the clients, occupants, staff and officers.

The contractor or his representative should be available at site on every visit, of officer-
in-charge as well as visit of senior officers.

A minimum of 01 Mali will be employed daily for maintenance by the contractor after
development work.

Additional labour will be provided by the contractor as & when required nothing shall
be paid extra for it.
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GENERAL TERMS AND CONDITION
(DEVLOPMENT HORTICULTURE WORK)

The work shall be carried out as per CPWD yardstick, CPWD Specification-2019 Vol.
& & 11 with up to date correction slips and as per CPWD Horticulture specification.

The contractor shall take instruction from the officer-in-charge regarding supply and
stacking of material at site and execution of work etc. He shall bear all charge for storage
and safe custody of materials.

The contractor or his supervisor will regularly meet with the site officer-in-charge for
taking the direction.

In case of any causality of shrubs, trees or any other plants, during stipulated period,
contractor will have replace the trees/shrubs/other plants of the same height and
specification at his own risk and cost and nothing extra shall be paid for the same.

The rejected and substandard material should be removed from the site of work
immediately, the Department shall not be responsible for any damage/loss of rejected
material. If the same will not be removed within five days after issuing notice in writing
by Deputy Director of Horticulture, then necessary recovery shall be made @500/- per
day.

The material and plants shall be supplied as and when required basis, as per direction of
officer-in-charge.

All the T&P, related spare parts, its repairing, fuel and other then T&P items like
irrigation pipe, hession cloth, broom etc. required for maintenance shall be arranged by
the contractor at his own cost.

The Department shall not be responsible for any injury, or death of any worker at site due
to accident during functioning of the equipment or by negligence of the
contractor/agency.

The contractor will be responsible for police verification of the labour & permission of
vehicles deployed for the execution of work. They have to follow all the security
norms/guidelines of the concerned Ministries/Department. A list of workers deployed
will have to provide to the Officer-in-charge before starting the work to get the necessary
security passes and other security clearance well in advance.

All the engaged workers are to be equipped with photo identity cards issued by the
contractor and contractor will maintain their particulars (i.e. Name, Father’s Name, Local
Address and permanent address etc.). A copy of the same will be provided to the Officer-
in-charge. The expenditure on this account will be borne by contractor and nothing will
be reimbursed for it.
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In case of any restriction imposed for working in the area by the security agencies or any
other authorities during events, contractor shall strictly follow such restriction and
nothing extra shall be payable to the contractor on this account.

The contractor or his representative should be available at site on every visit, of officer-
in-charge as well as visit of senior officers.

Sample of grass may be got approved from the Officer-in-charge.

In order to ensure the suitability of good earth supplied for Horticulture purpose, lab test
will be required for every 300 cum of good earth supplied.

The contractor must got approved samples of plants before supply.

Water has to be provided by the Govt./Client Department for irrigation purpose to
Horticulture work, available within the campus, however carrying and sprinkling of water
shall be arranged by the contractor on himself for which no separate payment shall be
made.

Additional labour will be provided as & when required, nothing shall be paid extra
for it.
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SPECIAL CONDITIONS

GOOD EARTH

1.

The good earth/soil shall be suitable for gardening free from Kanker, Moorum,
Shingle, rocks, stones, brick- bats, building rubbish and any other foreign matter. The
earth shall be free from clods or lumps of size bigger than 75 mm in any direction. It
shall have PH value ranging between 6.5 to 8.5.

The earth shall be stacked at site in stacks at site in stacks not less than 50 cm high
and of volume not less than 3.0 cum.

Length, breadth & height of stacks shall be measured correct to a cm. The volume of
the stacks shall be reduced by 20% for voids before payment unless otherwise
described.

MANURE/ SLUDGE/Vermi Compost

1.

2.

3.

GRASS

The manure shall be well decayed obtained in the dry state, free from grits, brick-
bats, pebbles, stone and any other unwanted materials.

Manure/sludge shall be stacked at site in stacks not less than 50cm height and of
volume not less than 3 cum.

Length, breadth & height of stacks shall be measured correct to a cm. The volume
of the stacks shall be reduced by 8% for looseness in stacking to arrive at the net
quantity for payments.

The grass shall be fresh doob grass/selection No.1 grass free from weeds and rank
vegetation or other undesirable growth but having # Rhizome # with sufficient
nodes/roots for plantation and should be got approved by the Engineer-in-charge
before supply.

Dead grass weeds shall not be planted.

The contractor shall be responsible for 30 (Thirty) days or till the grass from a thick
lawn & free from weeds & fit for mowing.

The constant watch shall be maintained to ensure that dead patches are replanted and
weeded out of all undesirable growth. Length & breath of the lawn grassed shall be
measured correct to a 0.1m and area shall be calculated in square meter corrected two
places of decimal.

FOR PLANTS.

1. The plants supplied should be healthy and free from diseases & specified size as
mentioned / required. Plants should be as per specifications, healthy & disease free
having fresh and of good quality foliage rejected plants shall be replaced by contractor at
his own cost immediately and department will not be responsible for any loss or damage.
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CHECK LIST/NORMS FOR HORTICULTURE MAINTENANCE

OFFICE ACCOMMODATION

No. | Item of work Frequency Required
1. Irrigation As per requirement
2. (i) Manuring Seasonal
(ii) Fertilization in winter in summer and
rainy season-As per
requirement
3. Lawn Mowing Fortnightly
Summer Monthly
Winter Weekly
Rains
4, Plant Protection Need Based
5. Pruning & Trimming based of Yearly/Need with of the
Trees/Shrubs, Creepers etc. permission of Forest
department
6. Cultivation & Weeding Need based
7. Seasonal Plants
Winter Need Based
Summer Need Based
Rains Need Based
8. Top dressing with soil & for Yearly / Need based
manure
9. Repair & replacement of plants, As per requirement
leveling etc.
10. | Hedge Cutting
Summer, Fortnightly
Rains Fortnightly
Winter Monthly
11. | Any other item (Hort., Civil, Elect., On need basis
U/F water supply) required for
proper maintenance
12. | Outdoor potted plants Need based as per
requirement of site
13. | Indoor potted plants & planters Need based as per
requirement of site
14. | Planter beds Need based
15. | Ground Cover Need based
16. | Special requirement Need based

Note:-

1) Where item of work cannot be indicated in terms of numbers /quantity/frequency, it shall be described as
satisfactory or unsatisfactory.

2) Any activity not carried out/material not supplied during the month due to valid reasons /directions, be
carried over to the following month.

3) Above programme cannot be adhered to under conditions beyond control, such as staff on leave, strike,
adverse climatic conditions, failure of water supply and availability of funds etc.
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LIST OF TOOLS

The contractor must submit the following T&P items at site before the work start

SI. No. Description of Item Quantity
1 Lawn Mover (Diesel / Petrol driver) 01 Nos.
2 Brush Cutter (Petrol driver) 01 Nos.
3 Hedge trimmer (Mechanical) As per requirement.
4 Secateurs (Falcon make) 01 Nos.
5 Garden Scissor (Kaichi) 01 Nos.
6 Garden rake (Tata / Falcon make) 01 Nos.
7 Aluminium Ladder 5 to 8 Feet Ht. As per requirement.
8 Water Cane (10lit) 02 Nos.
9 Power operated knapsack Sprayer As per requirement.
10 Cycle Rickshaw As per requirement.
11 Flexible Hose Pipe 30m length (once in 6
06 Rolls
months)
12 The routine maintenance tools like As per site requirement & as
fawda, khurpa, tikka, etc. directed by the Officer-in-Charge.

Note:- If the above mentioned T&P is not supplied / provided by the contractor, then

recovery made from the contractor’s hill on a per day basis, is as follows:

i. Each Lawn Mover @ Rs. 100 per day.
ii. Each Brush Cutter @ Rs. 80 per day.
iii. Other each T&P mentioned (SI. No. 3to 12) @ Rs. 50 per day.

Assistant Director (Hort.)

Hort. Sub-Division,
CPWD, Nagpur
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On non- Judicial stamp paper of minimum Rs. 100

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)

Form of Bank Guarantee for Earnest Money Deposit /Performance
Guarantee/Security Deposit/Mobilization Advance

Whereas the Executive Engineer .........ccooveevunnnnn. (name of diViSioN) .....uevvverernnirennns CPWD
on behalf of the President of India (hereinafter called "The Government”) has entered into
an agreement bearing number .......c......ccce. With e, (name and address of the
contractor) ....cocceeviiininiennn. (hereinafter called "the Contractor”) for execution of work
................................................... (name of WOrK) ...ccvveeviirerriisiieerrisss s ernnsssseeeenneenes. THE
Government has further agreed to accept an irrevocable Bank Guarantee for Rs.
....................... (Rupees ..........cceeeeveeeeen. ONly) valid upto ........ (date) ........ as

Performance Guarantee/Security Deposit/Mobilization Advance from the said
Contractor for compliance of his obligations in accordance with the terms and conditions of
the agreement.

2. We, cooiiirnne. (indicate the name of the bank) .......cc.....cceu.... (herein after referred to as
“the Bank”), hereby undertake to pay to the Government an amount not exceeding Rs.
....................... (Rupees .........cceeeereeeennn. 0ONly) on demand by the Government within 10

days of the demand.

3. We, e, (indicate the name of the Bank) ........c....coeeeee. do here by undertake
to pay the amount due and payable under this guarantee without any demur, merely on a
demand from the Government stating that the amount claimed is required to meet the
recoveries due or likely to be due from the said contractor. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs. ............ (RUPEES .....evvrvrnnnnnn. only).

4, W€, cviniiiiiininnns (indicate the name of the Bank) ............... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any court or Tribunal, our liability under
this Bank Guarantee being absolute and unequivocal. The payment so made by us under
this Bank Guarantee shall be a valid discharge of our liability for payment there under and
the Contractor shall have no claim against us for making such payment.
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5. We, i (indicate the name of the Bank) further agree that the Government shall
have the fullest liberty without our consent and without affecting in any manner our
obligation here under to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor from time to time or to postpone for any
time or from time to time any of the powers exercisable by the Government against the said
Contractor and to forbear or enforce any of the terms and conditions rerating to the said
agreement and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said Contractor or for any forbearance, act of omission on
the part of the Government or any indulgence by the Government to the said Contractor or
by any such matter or thing whatsoever which under the law relating to sureties would, but
for this provision, have effect of so relieving us.

6. We, i (indicate the name of the Bank) ..........ccceceeveeene further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a
principal debtor at the first instance without proceeding against the contractor and
notwithstanding any security or other guarantee the Government may have in relation to
the Contractor's liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or
the Contractor.

8. We, i, (indicate the name of the Bank) ........ccccceevveeens , undertake not to
revoke this guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up 0 .....cccoeeviiiiiiiiiiiie e, unless extended on
demand by the Government. Notwithstanding anything mentioned above, our liability
against this guarantee is restricted to Rs. ................. (Rupees ........cco....... only) and unless

a claim in writing is lodged with us within the date of expiry or extended date of expiry of
this guarantee, all our liabilities under this guarantee shall stand discharged.

Date ......ooeeenuns
Witnesses:
1. Signature ..........cceueeeen. Authorized signatory
Name and address Name
Designation
Staff code no.
Bank seal
2. Signature
Name and address
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DG dre AHor faamT
CARICDESINE|

No. DG/CON/Maintenance 2023/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 08.12.2023

Subject: Modifications in Conditions of Contract, Clause 5 and

schedule F
Works

in clause 5 of GCC 2023 Maintenance

The following amendments are made in the GCC 2023 for Maintenance works.

Existing Provision

Modified Provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following |
expressions shall, unless the context
otherwise requires, have the
meanings, hereby respectively
assigned to them:-

(i) to (xvii)

(xviii) No provision

3

CONDITIONS OF CONTRACT
Definitions

2. No change:-

(i) to (xvii) No Change

(xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all
delay fall under different sub clauses
5.2,5.3 and 5.5.

Clause 5 Time and Extension for
Delay

The time allowed for execution of the |
Works as specified in the Schedule 'F'
or the extended time in accordance
with these conditions shall be the
essence of the Contract. The execution
of the work shall commence from
such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later.
If the Contractor commits default in
commencing the execution of the
work as aforesaid, the performance
guarantee shall be forfeited by the
Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in law.

Clause 5 Time and Extension for |
Delay

The time allowed for execution of the

| Works as specified in the Schedule 'F'

or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the work
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
later. If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing
by the Engineer-in-Charge then the
performance  guarantee shall be
forfeited by the Engineer-in-Charge and
shall be absolutely at the disposal of the |

d“olg;)fL Government  without  prejudice  to |
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"51 As soon as possible but within 7
(seven) working days of award of work
and in consideration of

a. Schedule of handing over of site
asspecified in the Schedule 'F'

b. Schedule of issue of designs as
specified in the Schedule 'F',

i, the Contractor shall submit a
Time and Progress Chart for
each mile stone. The Engineer-
in-Charge may within 7 (seven)
working days thereafter, if
required modify, and
communicate  the program
approved to the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates
of commencement and

completion of various trades of |

sections of the work and may be
amended as necessary by
agreement between the
Engineer-in-Charge and the
Contractor within the limitations
of time imposed in the Contract
documents.

i. In case of non-submission
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be
final.

any other right or remedy available in
law.

The contract shall stand determined
when such decision of forfeiture of
the performance guarantee is issued
to the contractor.

51 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart
shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F'

b. Schedule of issue of design(s) and
drawing(s) as specified in the
Schedule 'F',

i. The Contractor shall submit a Time
and Progress Chart for each
milestone. The Engineer-in-Charge
may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, if any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

ii. In case of non-submission of time
and progress chart by the
contractor, the chart prepared by the
Engineer-in- Charge shall be deemed
to _be final.

J‘&ﬂ%‘g)\qu
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The approval by the Engineer-in-
Charge of such programme shall
not relieve the contractor of any
of the obligations under the
contract.

iv.

The approval by the Engineer-in-
Charge of such programme shall not
relieve the contractor of any of the
obligations under the contract.

iv.  The contractor shall submit the The contractor shall submit the Time
Time and Progress Chart and and Progress Chart containing upto
progress report using the date progress of work using the
mutually agreed software or in mutually agreed software or in the
other format  decided by format decided by Engineer-in-Charge.
Engineer-in-Charge for the work Such chart shall be submitted by
done during previous month to the contractor on or before 5th day
the Engineer-in-charge on or of each month failing which a
before 5th day of each month recovery as mentioned in Schedule
failing which a recovery as per | g ghall be made at the earliest
Schedule F to be decided by the from running account bill without
NIT approving authority shall be any notice in this regard.
made on per week or part basis
in case of delay in submission of
the monthly progress report

v.  No provision v. While recording the hindrances in

the progress of the work, due
consideration should be given to
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond
the control of both parties (sub-

1 clause 5.2)

b) delays attributable to the
Department and concurrent
delays (sub-clause 5.3).

c) delays solely attributable to the
contractor (sub-clause 5.5)

5.2 5.2 Delays due to reasons beyond

If the work(s) be delayed by:-

force majeure, or
abnormally bad weather, or
serious loss or damage by fire, or

the control of both parties:

If the work(s) delayed by:-

force majeure, or
abnormally bad weather, or
serious loss or damage by fire, or

iv. civil commotion, local commotion | i civil commotion, local commotion
of workmen, strike or lockout, of workmen, strike or lockout,
affecting any of the trades affecting any of the trades
employed on the work, or employed on the work, or

v. delay on the part of other | v. delay on the part of other
contractors or tradesmen engaged contractors or tradesmen engaged
by Engineer-in-Charge in /(,\ by Engineer-in- Charge in

) a\ 2
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executing work not forming part of
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control

vi.

executing work not forming part of |

the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

Vi.

Then upon the happening of any such
| event causing delay, the contractor
shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make
good the delay and shall do all that
may be reasonably required to the |
satisfaction of the Engineer-in-Charge
to proceed with the works.

Then upon the happening of any such

| event causing delay, the contractor shall
within 03 (three) days give online |
notice thereof through ERP Portal to |

the Engineer-in-Charge but shall
nevertheless use constantly his best
endeavors to prevent or make good the

delay and shall do all that may be °

reasonably required to the satisfaction
of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either

| acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be

. final and binding.

The end date of such events shall be

recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the

contractor, Engineer-in-Charge or his
representative(s) may record the

& me : s 2 .
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days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

The contractor shall have no claim
of damages for extension of time
granted or rescheduling of milestone/s |
for events listed in sub clause 5.2.

5.3

In case the work is hindered in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a
fair and reasonable extension of time
and reschedule the mile stones for |
completion of work. ‘

5 (

R.K. JAl

No change.
5.3 Delays attributable to the
department
In case the work is hindered, in

the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is responsible,
then upon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through
ERP Portal to the Engineer-in-Charge
but shall nevertheless use constantly
his best endeavours to prevent or
make good the delay and shall do all
that may be reasonably required to
the satisfaction of the Engineer-in-
Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)
are not given by the contractor
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s).

In case of rejection, the reason(s) for
rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

—
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Such extension of time
rescheduling of milestone/s shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for
concurrent delays under this sub
clause and sub clause 5.2 to the extent
the delay is covered under sub clause
5.2 the contractor shall be entitled to

of |

“Such

The end date of such events shall be

recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the

contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance. ]
extension of time or
rescheduling of milestone(s) shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 5.2 to the extent the delay is
covered under sub clause 5.2, the
contractor shall be entitled to only

only extension of time and no | extension of time and shall have no

damages. claim of damages.

5.4 5.4 Rescheduling of milestone(s)
and ‘extended date of completion’

Request for rescheduling of Mile :

stones or extension of time, to be The request for reecheduling = of

eligible forconsideration, shall be made |

by the Contractor in writing within
fourteen days of the happening of the
event causingdelay on the prescribed
forms i.e. Form of application by the
contractor for seeking rescheduling of
milestones or Form of application by
the contractor for seeking extension of
time (Appendix - XVI) respectively to

Milestone(s) and extension of time, shall
be made by the Contractor through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge under sub-
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a
request number of days by which

the authority as indicated in Schedule | €Scheduling of milestone(s) and/or
'F'. The Contractor shall indicate in | extension of time is desired.
such a request the period by which
rescheduling of  milestone/s or
_extension of time is desired. |
With every request for rescheduling of | Deleted B2~  <d_ .
milestones, or if at any time the actual
progress of work falls behind the
approved programme by more than
10% of the stipulated period of |
completion of contract, the contractor |
shall produce a revised programme |
‘without causing any delay in execution } S ,(
A\ &0 \\"J»{T“’ﬁ
R.K. JAIN Page 6 of 9
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of the work. A recovery as specified in |

Schedule 'F' shall be made on per |
day basis in case of delay in
submission of the revised programme.

No provision

The authority as indicated in
Schedule ‘F’, after examining the
request, shall give a fair and

reasonable extension of time for

completion of work and
simultaneously reschedule the
milestone(s), if required so. The
authority shall consider all

the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

The authority shall decide
rescheduling of milestone(s) and
extension of time within 21 (Twenty
One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
Schedule F, after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
date’ of completion of work.

54.1 In any such case the authority
as indicated in Schedule 'F' may give a
fair and reasonable extension of time
for completion of work or reschedule
the mile stones.

5.4.1 Provided that the end date of
any event causing delay shall not fall
beyond the date of request for
extension of time or rescheduling of
milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and
remaining period shall be applied in
subsequent request of extension of
time or rescheduling of milestone(s).

E-in-C  shall finalize/ reschedule | Engineer-in-Charge shall finalize/
a particular mile stone before taking an b;‘eSChedUIe a particular mile stone
T Q‘*g n
SE\\A S Page 7 of 9
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action against subsequent mile stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of
such request from the Contractor in
prescribed form. In event of non- |
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reasonable extension within a
reasonable period of occurrence of the
event.

before taking an action against
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

5.5

In case the work is delayed by any
reasons, in the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond the events
mentioned in clause 5.2 or clause 5.3 |
or clause 5.4 and beyond the justified
extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of
compensation for delay for such
extension of time.

R.KZJA

o} —
e S BN 9 =t
N

5.5 Delays attributable solely to the
contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if
any within 05 (Five) days. Engineer-
in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy
of compensation for such delays (i.e.
for the period beyond the justified
extended date of completion as
determined in sub clause 5.4 and
this default of contractor shall be
dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to
hindrances attributable solely to the
contractor, beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule ‘F’, without prejudice to
provisions to take action under
Clause 3, may grant extension of

.
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time required for completion of work
without rescheduling of milestone(s)
and extend the date of completion.

PROFORMA OF SCHEDULES
(Separate  Performa for  Civil,
Elect.& Hort. Works in case of
Composite Tenders)

SCHEDULE ‘F’

Clause 5
Authority to decide:

i. Extensionoftime ...........ccccccovenn.n.
(Engineer in Charge or Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

mile stones
(Superintending

i.  Rescheduling of

Engineer/ PM/CPM in Charge or |

Superintending Engineer/
PM/CPM in Charge of Major
Component in case of Composite
Contracts, as the case may be)

ii.  Shifting of date of start in case of
delay in handing over of site
............................ (Superintending
Engineer/ PM/CPM in Charge or
Superintending Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect. &
Hort. Works in case of Composite
Tenders)

SCHEDULE ‘F’

Clause 5

Authority to convey the decision

extension of

Authority to decide rescheduling
of milestone and extension of
time

delay

CE&ED).

of shifting of milestone and

time
(Engineer-
in-Charge or Engineer-in-Charge of
Major Component in case of
Composite Contracts, as the case
may be)

....................... (SE/SE&PD/
CE/ CE&ED).

Shifting of date of start in case of
in handing over of site
(SE/SE&PDICE/

This OM is applicable for all NITs uploaded after date of issue of this OM.
This is issued with the approval of DG CPWD. %:-—
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No. DG/CON/Maintenance 2023/03

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 18.12.2023

Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E

and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x) (a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv)

(xi) to (xv) No change

(xvi) No provision

s 5 n ik e
(xvii) No provision

(xvi) Extra items are those items which
are not available in the contract.

a. Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F.

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified
in Schedule F

(xvii)  Completion ~ cost:  The
completion cost includes gross
amount of work done, amount of extra
item(s) and deviation(s) and

| escalation amount admissible as per
| agreement etc.

Y A
a)\q}\\)/mwb
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(xviii) No provision

(xviii) Maintenance work: Maintenance
work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations

Extent and Pricing

The Engineer-in-Charge shall have
power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (ii) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

Clause 12 Deviations/ Variations

Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve

The completion cost shall, in no case,
exceed 1.5 times the contract
amount.

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded

the deviation beyond 1.50 times upto 2.0 | nor be paid.
R
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times of contract amount with recorded
reasons and take suitable corrective
action.

Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

12.1 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus
(i) 25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge
and

12.2 Deviation, Extra Items

Pricing

Extra items are those which are not
available in the contract.

item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/
below quoted on estimated cost put to
tender.

For item rate tenders, the extra item(s)
which are available in the standard
schedule of rates specified in Schedule
F. shall be paid as per the said schedule

For percentage rate tenders, the extra |

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows :

(i) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

25% of the time calculated in (i)

above.

12.2 Deviation, Extra Items and

Pricing

Deleted

| Deleted

rate plus cost index (considered in the R —
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percentage above/ below worked out on
the basis of overall contract amount and
estimated cost of the work put to tender.

In the case of extra item(s) which are not
available
rates specified in Schedule F,
contractor may within fifteen days of the
receipt of order or occurrence of the

supported with proper analysis of rate

work, invoices, vouchers, etc. (as

applicable),

failing which the rate(s) approved later
by the Engineer-in-Charge shall be final
‘jnd binding.

in the standard schedule of |
the |

item(s), submit claim for market rate(s), |

and manufacturer's specification for the |

~estimated cost put to tender) plus/minus |

| (@) Non Schedule Extra Item(s) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
} item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate
mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material(s) available in Schedule of
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material(s) which are
not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is

‘ below the estimated amount put

j to tender.

ii. Analyzed rate, if the Contract

‘ amount is above the estimated

J amount put to tender.

| Failing which the rate(s) approved later
by the Engineer-in-Charge shall be final

and binding. L
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Where the contractor submits claim for |
market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine
the rates on the basis of the market rates |
and the contractor shall be paid m‘
accordance  with the rates
determined.

| submitted by contractor

Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined.

| However provisional rate(s) on the

basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest
available in the market. If Engineer-in-
Charge feels rates in tax paid bill(s) |
are not

| reasonable then he can modify the

rate(s) after giving a notice to the
| contractor. Engineer-in-Charge is the
final authority to decide applicable

- rate(s) of material(s).

(b) No Provision

(b) Scheduled Extra Items

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned in Schedule F,
enhanced or reduced by the
applicable cost index and further
enhanced or reduced by
percentage above/ below quoted
by the contractor on estimated
cost put to tender. ;
For item rate tender, the extra
item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract
amount divided by estimated cost
put to tender).

o\
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The rate(s) of extra items so determined
by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

12.3 Deviation, Deviated Quantities,
Pricing

All the deviated quantities shall be
paid at agreement rates

The rate(s) of extra item(s) so
determined by the Engineer-in-Charge
shall be final and binding on the

contractor.

12.3 No change

124 The case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above, whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Cost index

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt. whichever are
higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract : (GCC EPC Projects 2022/

GCC Maintenance Works 2023/ GCC
Construction Works 2023)

e
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Applicable GCC is .......ccciiiiiiiiiinnnnnn.
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3.
See below

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (ii) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as

9(ii) Standard CPWD contract Form
General Conditions of Contract

modified & corrected upto | Maintenance Works 2023, CPWD Form

...................................... 7/ 8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12 Clause 12

12.2 Deviation Limit beyond which | Deleted

clauses 12.2 shall apply for building work

This issues with the approval of DG CPWD.
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No. DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 08.02.2024

Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023

for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix)

(xx) No provision

(xxi) No provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix) No change

(xx) Adolescent Person: A person who
has completed his/her fourteenth year
of age but has not completed his
eighteenth year.

(xxi) Hazardous works: Hazardous
process/works are the works as
defined in the clause (cb) of the
Factory Act, 1948.

Clause 19 Labour Laws to be

complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

Clause 19 Labour Laws to be
complied by the Contractor

No change

No change

No change
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Any failure to fulfil these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

No change

No change

Clause 19A

No labour below the age of eighteen
years shall be employed on the work.

Clause 19A

No person below the age of fourteen
years shall be employed on the work.
However Adolescent Persons can be

2. DEFINITIONS

i.  (c) Who is an out worker, that is to
say, person to whom any article or
materials are
premises under the control and
management of the principal
employer.

No person below the age of 18
years shall be employed to act as a
workman.

employed on non-hazardous
works/process.
C.P.W.D. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations

2. DEFINITIONS

i. (c)

No change.

No person below the age of fourteen
years shall be employed on the
work. However Adolescent
Persons can be employed on non-
hazardous works/process.

This issues with the approval of DG CPWD.
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/05

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 20.02:2624

Subject: Modifications in Conditions of Contract, Clause 19 and 20 of GCC

2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer/contractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the stipulated date of
start of the work, sign the contract
consisting of:-

(i) to (ii)

No Provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer, on acceptance of his tender by
the Accepting Authority, shall, within 15
days from the stipulated date of start of
the work, sign the contract consisting of:-

(i) to (iii) No change

In the event of successful tenderer
being a firm/company, then the
agreement shall be signed by all the
partners or directors thereof
individually. In the event of the
absence of any partner/director, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 19 B Payment of Wages
(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and

Clause 19 B Payment of Wages
(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the
provisions of the Contract Labour
(Regulation and Abolition) Act,
1970 and the contract Labour

Abolition) Central Rules, 1971, (Regulation and Abolition) Central
wherever applicable. Rules, 1971 and Gazette
Notification 19.01.2017, S.O 188
(E) extra ordinary part 2 — sec. 3
\ o (ii)) amended time to time.
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(v) The contractor shall comply with the
provisions of the Payment of Wages
Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's  Compensation  Act,
1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour (Regulation
and Abolition) Act 1970, or the
modifications thereof or any other
laws relating thereto and the rules
made there under from time to time.

Thus higher of the wages either
notified by Govt. of India,
Ministry of Labour and/or that
notified by the local
administration of the State
Govt. both relevant to the place
of work and the period of
reckoning shall be paid by the
contractor to the labourer .

(v) The contractor shall comply with
the provisions of the Payment of

Wages Act, 1936, Minimum
Wages Act, 1948, Employees
Liability Act, 1938, Workmen's
Compensation Act, 1923,
Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour
(Regulation and Abolition) Act
1970, Gazette Notification

19.01.2017, S.O 188 (E) extra
ordinary part 2 — sec. 3 (ii) and
the modifications thereof or any
other laws relating thereto and the
rules made there under from time
to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, amended from
time to time and rules framed there
under and other labour laws affecting
contract labour that may be brought into
force from time to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, Gazette
Notification 19.01.2017, S.O 188 (E)
extra ordinary part 2 - sec. 3 (ii)
amended from time to time and rules
framed there under and other labour laws
affecting contract labour that may be
brought into force from time to time.

This issues with the approval of DG CPWD.

orp3 2924
(V.P. Sahu)
Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)
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Central Public Works Department

Office Memorandum

No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 01-03-2024

Subject: Modifications in Clause 7 of GCC 2023 for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No payment shall be made for work,
estimated to cost Rs. Five lac or less till
after the whole of the work shall have
been completed and certificate of
completion given. calendar
month of the measurements recorded
upto previous month as per clause 6.

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No change.

The contractor shall not be entitled to be
paid any such interim payment if the
gross work done together with net
payment/ adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interim bill shall be prepared on the
appointed date of the month after the
requisite progress is achieved.

The contractor shall not be paid any such
interim payment if the gross work done
together with net payment/ adjustment of
advances for material collected, if any,
since the last such payment is less than
the amount specified in Schedule 'F', in
which case the interim bill shall be
prepared on the appointed date of the
month after the requisite progress is
achieved.

No provision

However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment Ilimit specified in
schedule ‘F’ is achieved. In such
case(s) no interest / compensation
shall be recoverable from contractor.

Such payment by Engineer-in-Charge
shall not be construed as waiver of
limit specified in schedule ‘F’ for
subsequent interim payment(s).

 This issues with the approval of DG CPWD.

(§.P. Sahu) 4

Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file no. 9135972
To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)

Q)3
R.K. JRIPR\
(EE (Contact

Correction

Omission

AD (H)




Page 62

Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/07
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 05.03.2024

Subject: Modifications in Clause 19 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision

Modified provision

Clause 19 Labour Laws
complied by the Contractor

to be

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act No.
35 of 2016 and thereafter time to time.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Clause 19 Labour Laws to be

complied by the Contractor

No change

No change

No change

No change.

No change

- ‘&\-‘?—f" 0%\3014'/
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 0 506 A2 oYy

Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment is made in the Clause 36 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

The contractor shall not be permitted to
tender for works in the CPWD circle
(Division in case of contractors of
Horticulture/Nursery categories)
responsible for award and execution of
contracts in which his near relative is
posted as Divisional Accountant or as an
officer in any capacity between the
grades of the Superintending Engineer
and Junior Engineer (both inclusive). He
shall also intimate the names of persons
who are working with him in any capacity
or are subsequently employed by him
and who are near relatives to any
Gazetted Officer in the C.P.W.D. or in
the Ministry of Housing and Urban
Affairs. Any breach of this condition by
the contractor would render him liable to
be removed from the approved list of
contractors _of _this Department. _If
however the contractor is _registered in
any other department. _he shall _be
debarred from tendering in CPWD for
any breach of this condition.

Clause 36 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall not be allowed
to participate in the tender for work(s) in
the CPWD Zone/circle /Division/Sub-
Division responsible for award and/or
execution of contract(s) in which his near
relative is posted - as Divisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer (both
inclusive). He shall also intimate the
names of persons who are working or
are subsequently employed by him and
who are near relatives to any Officer
working in the CPWD. Any breach of
this condition by the contractor would
render him liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE: By the term "near relatives" is

meant wife, husband, parents and
grandparents, children and
grandchildren, brothers and sisters,
uncles, aunts and cousins and their

corresponding in-laws.

No change.

This issues with the approval of DG, CPWD.

O3:'06'20

(VP Sahu)

Superintending Engineer (C&M)
e-file 9135972

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance
All CPWD and PWD officers for infp@itiéund necessary action. (Through

CPWD website)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: O2~-06-9 qQI Y

Subject: Additions in ‘General Rules and Directions’ of GCC 2023 for
Maintenance Works

The following additions are made in GCC 2023 for Maintenance Works under
‘General Rules and Directions’:

Existing provision Modified provision
General Rules and | General Rules and Directions
" Directions
Sl. No. 1 to 16 No Change
No Provision 17. Price Preference to SC/ST individual contractor
for item rate/percentage rate
tender:

Price preference in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

i. For work(s) upto and equal to an estimated cost
of Rs.2.70 lakh a price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favor of individual SC/ST enlisted/non-|
enlisted contractor. No earnest money is
required in such case(s).

ii. For work(s) beyond an estimated cost of Rs. 2.70
lakh and upto and equal to estimated cost of Rs.
6.20 lakh, the price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favour of individual enlisted SC/ST
contractor. However, earnest money at a reduced
rate of /2% may be accepted in such cases.

iii.  The price pretence upto 5% (with reference to the
lowest valid price bid) may be allowed in favour
of individual SC/ST contractor. The above
concession shall be allowed only after proper|
verification of the individual contractor's claim of|
belonging to SC/ST community.

Schedule F Schedule F

No Provision Price Preference to SC/ST individual
contractor is valid upto
This issues with the approval of DG CPWD.

3 05302
(\?.P. Sahu)of
Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 91 63323

All CPWD and PWD officers for informatio necessary action.(T
CPWD website) 9»\3’:’ and y n.(Through
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D=1 e fAAter fawmT
Prafed Sa=
No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024
Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.

The following amendment is made in the Clause 10A of GCC 2023 for
Maintenance Works:

Existing provision Modified provision
Clause 10A Materials to be provided | Clause 10A Materials to be provided
by the contractor by the contractor

The contractor shall | (i) No Change
............................... as specified in
Schedule F.

No Provision (ii) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b) No provision (b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,
however, onus of genuineness of tax
paid bills rest with the contractor.

51"°'w
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Appendix-XX
REGISTER OF MATERIAL AT SITE (MAS)

1. 'DivisSion/SubANISION @ iccisemsasssmssnssussnsssvessssvssssuosinasisassiis
2: 'NameofWork = sssmssssssssmnsssimmsimees
3: NameofArticlefitem = cousamsaunvasssssiimssrnsmsissss
4. 'EstimatedReqUINGIMONtE ™= ..ccocunscumcmussussasssiivsessvivssssnsivssss
S. Date of Recei Specific | Quantit| Balance| Signatur Signaftur Remarks
No.| Receipts ved location | y Quantit e of :h° A
(Details of from/ - where Issued| y authorize | 2! :"z
Challans/ Issue Q ® Plants& d e
Bills, d to ] 2 | Materials represent | "cPresen
5 @ ¢ tative of
Specific ] 2 | Displayed ativeof | = -
location e ‘s / contracto ngilneer
wherePlants g‘ 8 | Delivered r Ch- = /
and E 5 /issued AEa/rEgE.}
Materials a
received/
Vehicle No.
1 2 3 4 5 6 7 8 9 10

This issues with the approval of DG, CPWD.
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Issued from file No. CSQ/CM/17(1)/ Maintenance/2024

e-file 9184028 (DFA/9301389)
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DT e At v
Pt 99
No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Nirman Bhawan, New Delhi Dated: 29.10.2024

Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance

Works 2023.

Following amendments are made in the GCC Maintenance Works 2023 :-

Existing Provision

Modified Provision

Clause 10A: Materials to be provided
by the Contractor

(i) The contractor shall,
thereof and
in case of default, the Engineer-in-
Charge may cause the same to be
supplied and all costs which may attend
such removal and substitution shall be
borne by the Contractor.

The contractor shall at his own
expense, provide a material testing lab
at the site for conducting routine field
tests. The lab shall be equipped at least
with the testing equipment as specified
in schedule F.

No Provision

No Change

Field Laboratory: The contractor shall at
his own expense, setup a material testing
lab equipped with the testing equipment as
specified in schedule F at site for
conducting routine field test.

External Laboratory: Letter for
submitting sample(s) for testing of
material shall be sent through e-mail to
the Lab by authorized representative of
Engineer-in-Charge or Engineer-in-
Charge of the work along with name(s)
of test(s) to be done on the material.

The contractor shall collect the
sample(s) from the site and submit it to
the lab; make necessary payment for
the testing charges. He will inform on
the same day through email to

V:"o-”‘?
K SINGH
EE(Manual)
Correction NIL Insertion | NIL
Omission NIL Overwriting NIL

AD (H)




authorized representative of Engineer-
in-Charge and Engineer-in-Charge
regarding submission of sample (s) and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample(s) and make necessary payment
No Provision for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
R/A bill / Final bill of the contractor. This
action of Engineer-in-Charge shall be
final and binding.

If the contractor fails three times in
collection and/or submitting sample(s)
and/or fails to make payment for testing
charges, the contractor shall be
debarred from tendering in CPWD for a
period of two years.

Sl. no. (ii) (a) and (b) No change

This OM is applicable for all NITs uploaded after date of issue of this OM. m
This is issued with the approval of DG CPWD. \ b\ b"\\ \\Y’\ 10\)'\’
(Rarer o a%%m)
areferor fdgar (.ds )

Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file- 9184436 (DFA/9303295)

SeAffa dr AT feeeh & it Rt @1 sawas gaem vd wrfa 8q |
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ER-RECICAELIMETEIU]

HATd S99
No. DG/CON/Maintenance 2023/12

ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.01.2025

Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.

The following amendments are made in the General Rules and Directions of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Applicable for Item Rate Tender only
(CPWD - 8)
4. - TheTales . cusuevmrmanni rupee one.

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub
heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

ifthe revised .......:cuisavasiess their tenders.

Incaseofany ..................... be forfeited.
Incase all .....covmmvess lowest contractors.
Contractor .............coevien.n. of the work.

Applicable for Item Rate Tender only
(CPWD - 8)
4 No change

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed
revised offer in the form of letter mentioning

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/
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percentage above/ below on estimated cost
of tender including all sub sections/sub
heads as the case may be, but the revised
percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
quoted at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offers.

In:case:of any «..cs: o ssmsasassviie be forfeited.
Iftherevised ..................... their tenders.

caseall ... o0 process of the work.

below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
quoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage quoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers.

No change

This issues with the approval of DG, CPWD.

Rowle s ey
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3refieqor fFTar (M.Us TH)

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024
e-file 9185053 (DFA/9307326)
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DT A Prafor R
BIEE]

No. DG/CON/Maintenance 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN NEW DELHI Dated: 31.01.2025
Subject: Modifications in Clause 7A of GCC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for
Maintenance Works:

Existing provision ' Modified

Clause 7A Clause 7A

provision

No Running Account Bill shall
be paid for the work till the
applicable laboyr licenses,
registration with EPFO, ESIC
and BOCW Welfare Board,
whatever applicable are
submitted by the contractor to
the Engineer—in-Charge.

(a) No Running Account Bill’/Final Bill shal| be paid for
the work il the applicable labour licenses,
registration with EPFO, ESIC and BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Engineer—in-Charge.

. Details of person employed with date of their

employment up to previous month.

2. Documents of Payment made to the employees
directly into their bank accounts up to previous
month.

3. Documents of attendance through biometric

attend

n the employee’s aécounts up to
previous month,
§. Any Penalty imposed on the agency for delay in

disbursi

to previous month,
6. Any other document(s) required as per statutory
requirements and/or as directed by Engineer-in-

() In case, any of the documents submitted by the
contractor is found false/forged at a later date,
action for debarment of contractor will be taken
by the SE/CE concerned.

This issues with the approval of DG, CPWD.

STERETT Sifdder (v TH)
Issued from file No. csQ/cM/1 7(1)/2023/Maintenance e-file 9184028 (DFA/9313089)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/14
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 10.02.2025

Subject: Modifications in Clauses 7, 8, 9 and Schedule F of clause 8 of GCC 2023

for Maintenance Works.

The following amendments are made in the Clauses 7, 8, 9 and Schedule F of
clause 8 of GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection /
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of
physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which
payment will be made at reduced
rates, shall be issued.

But no final certificate sum
actually realized by the sale thereof.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor and/or (b) for
which payment will be made at reduced
rates.

No change.
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Clause 9 Payment of Final Bill Clause 9 Payment of Final Bill
The final bill shall be submitted by | i. The final bill shall be submitted by the
the contractor in the same manner contractor to the Engineer-in-Charge
as specified in interim bills within in the same manner as specified in
three months of physical completion interim bills within three months of
of the work or within one month of physical completion of the work or
the date of the final certificate of within one month of the date of the final
completion  furnished by the completion certificate furnished by the
Engineer-in-Charge  whichever s Engineer-in-Charge whichever is
earlier. No further claims shall be earlier. At the time of submission of
made by the contractor after the final bill, receipt will be given by
submission of the final bill and these the O/o Engineer-in-Charge.
shall be deemed to have been | ii. In case of correction / rejection /
waived and extinguished. Payments short documents, it will be
of those items of the bill in respect of mandatory for Engineer-in- Charge
which there is no dispute and of to give recorded reasons for
items in dispute, for quantities and correction / rejection / submission of
rates as approved by Engineer-in- additional documents within fifteen
Charge, will, as far as possible be days after submission of final
made within the period of three measurement and/or final bill by the
months the period being reckoned contractor.
from the date of receipt of the bill by | iii.  Final bill will be accepted with all
the Engineer-in-Charge or his pre-requisite documents such as
authorized Asstt. Engineer, complete sanctioned copies of extra items and
with account of materials issued by deviation in quantities, escalation
the Department and dismantled statements, recovery statement,
materials. theoretical statement, completion
certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-7 A etc.

iv.  An undertaking along the final bill
will be submitted by the contractor
that “I / we hereby under take that all
the measurements/claims payable

“ under this contract have been
included in the final bill and will not
submit any other bill/claims in future
under this agreement thereafter”.

V. No further claims shall be entertained
from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in

L Wyuf respect of which there is no dispute and
2

; KS’NGH\ of items in dispute, for quantities aqd
EEMarms rates as approved by Engineer in

Page 2 of 3
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Vi.

If the final bill is submitted by the Vii.

‘ contractor within the period specified
above and delay in payment of final
bills is made by the department after
prescribed time limit, a simple
interest @ 5 % (five percent) per
annum shall be paid to the contractor
from the date of expiry of prescribed
time limit, provided the final bill
submitted by the contractor is found
to be in order.

. contractor fails to submit the EOT

charge, will, be made within the period
of three months. The period of three
months will be reckoned from the date
of receipt of the bill in complete shape

after necessary corrections I
additional documents, by the
Engineer-in-Charge.

In case of foreclosure I

determination of contract, if the
case, final measurement Ibills within
30 days of foreclosure/
determination, the final bill will be
prepared and decided by the
department. The final bill shall only
be paid after withholding amount
equivalent to maximum
compensation to be levied on the
contractor.

If the final bill, in complete shape, is
submitted by the contractor within the
period specified above and delay in
payment of final bills is made by the
department after prescribed time limit, a
simple interest @5% (five percent) per
annum may be paid to the contractor
from the date of expiry of prescribed
time limit, provided the final bill
submitted by the contractor contains
all the documents as mentioned in
para — (i) & (iv) above.

rSchedule F

\ Clause 8

\ No Provision

Schedule F

Clause 8

Competent Authorities to inspect and
issue completion certificate ..........

(To be filled by NIT approving authority). J

This issues with the approval of DG, CPWD.

Issued from file No. csQ/CM/17(1)/2025/Maintenance

e-file 9190123 (DFA/9315616)
S Qe e el @ Wi
@R e @ W )

@ anaEde ga qd eriarel 8|

/M“’ Page 30of 3
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B1g e fmtor fawmr
HTTd 9T
No. DG/CON/ Maintenance 2023/15

ISSUED BY AUTHORITY OF

DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.03.2025

Subject: Modifications in Clause 14 of GCC

2023 for Maintenance Works.

The following amendments are made in the Clause 14 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor.

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor. The contractor, from whom
a part work / part incomplete work of
any item(s), has been taken out of his
hands, shall not be allowed to
participate in the tendering/quotation
process of part work / part incomplete
work of any item(s).

J

This issues with the approval of DG, CPWD.

L™
R ®. f%'s)

FriyTAS AT (TH.)

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file-9184028 (DFA/9319526)
HAA T A el & Wit sftreRal o1 smawas gam vd wriard &g |

(@Afd Jaase & "eEd Q)

R K SINGH

EE(Manual)
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DT A FEfor fwmr
Pt F9T

No. DG/Manual-2024/20
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi

Dated: 27.02.2026

Sub: Modification in Para 5.2 for CPWD Works Manual 2024.

Following modification is made in Para no. 5.2 for CPWD Works Manual

2024:

Existing Provision

Modified Provision

5.2 Performance Guarantee
Sl. No. 1

2. PG shall be 5% of the contract
amount or as prescribed from
time to time to be submitted in the
form as prescribed in GCC.
Performance  Guarantee shall
remain valid for a minimum period
of sixty days beyond the date of
completion of all contractual
obligations as per GCC. In case
of contracts where supplementary
agreement is drawn, the fresh PG
shall be obtained from the
contractor @ 5% of the amount of
the supplementary agreement or
as prescribed from time to time.
The PG received against the
original work shall be released as
per contract conditions.

Sl. No. 3

4. No provision

5. No provision

5.2 Performance Guarantee
No Change

2. PG shall be 5% of the Estimated cost put
to tender (ECPT) or contract amount
whichever is higher, or as prescribed from
time to time, to be submitted in the form as
prescribed in GCC. Performance Guarantee
shall remain valid for a minimum period of
six months beyond the date of completion of
all contractual obligations as per GCC. In
case of contracts where supplementary
agreement is drawn, the fresh PG shall be
obtained from the contractor @ 5% of the
amount of the supplementary agreement or
as prescribed from time to time. The PG
received against the original work shall be
released as per contract conditions.

No Change

4. A bid will be treated as abnormally low
if the quoted bid amount is lesser than
80% of the estimated cost put to tender.

5. Requirement of Additional Performance
Guarantee (APG) : In case of abnormally
low bids as defined above, the bidder
shall be required to submit Additional
Performance Guarantee (APG) in addition
to the Standard Performance Guarantee
(PG). The amount of Additional
Performance Guarantee (APG) shall be
equivalent to the difference between the
80% amount of ECPT and quoted amount.
(e.g. if ECPT is A and quoted amount is
0.7A then the amount of APG shall be

Wb Jindal
\\ W“é‘ég@omram)
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0.8A - 0.7A).

The Additional Performance Guarantee
(APG) shall be in the prescribed format of
Performance Guarantee and has to be
submitted within the time frame
prescribed for submission of
Performance Guarantee. The other terms
and conditions of release etc. of APG
shall be same as that of PG.

This is issues with the approval of DG CPWD.

Issued from file No. CSQ/CM/16(1)/2026 e-file 9212995 (DFA/ 9365789)

DAY T AR Reeht & i ARHRA B smawas o @ Pria@
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D.P. Jindal
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DT A1 Fafor famr
ST 9T

No. DG/CON/Maintenance-Z023/17
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 06.11.2025

Subject: Modification of Clause 19L of GCC

-2023 for Maintenance Works.

The clause 19L in GCC-2023 for Maintenance Works is being modified:

Existing Provision

Modified Provision

Clause 19 L Contribution of EPF and
ESI

The ESI and EPF contributions on the part
of employer in respect of this contract
shall be paid by the contractor. These
contributions on the part of the employer
paid by the contractor shall be reimbursed
by the Engineer-in-charge to the
contractor on actual basis. The verification
of deployment labour will be done through
biometric attendance system or any other
suitable method by the Engineer in
Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than
30 days of submission of documentary
proof of payment provided same are in
order

Clause 19 L Contribution of EPF and
ESI

It will be mandatory for all the agencies
to register with ESI and EPFO
departments within 30 days of the
award of the work unless exempted by
the provisions of ESI and / or EPFO and
as amended time to time. The ESI and
EPF contributions on the part of employer
in respect of this contract shall be paid by
the contractor. These contributions on the
part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis.
The verification of deployed labour will be
done through biometric attendance system
or any other suitable method by the
Engineer in Charge. The agency shall
submit an affidavit on a stamp paper of
Rs. 100 that the employees were
engaged fully and exclusively on the
work for which the claim is being made.
The applicable and eligible amount of
EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of
submission of documentary proof of
payment provided same are in order

This is issued with the approval of DG CPWD.

L
_‘(((( 06’
(e e
3refleror Srfrgar (% o

Issued from file No. CSQ/CM/1 7(1)/2024/ Maintenance e-file 9195855 (DFA/9350595)
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SCHEDULE OF QUANTITIES

Name of Work : Construction of Farmers Training Centre, Boundary wall With Gate, UG
Sump, OHT tank in the Campus including internal Water Supply,

Sanitary Installation, Drainage,

Development work and

Internal

Electrical & Mechanical Services by PNB, at Village- Ajaypur, Tah &
Dist. Chandrapur, State Maharashtra. SH:- Horticulture works

S.No.

Description of work

Quantity

Rate
(Rs.)

Unit

Amount
(Rs.)

Surface dressing of the ground including removing
vegetation and inequalities not exceeding 15 cm
deep and disposal of rubbish, lead upto 50 m and
lift upto 1.5 m. 2.28.1 All kinds of soil

1192.00

35.34

Sgm

42125.00

Fine dressing of the ground

1192.00

5.47

Sgm

6516.00

Spreading of sludge, dump manure and / or good
earth in required thickness as per direction of
Officer-in-charge (Cost of sludge, dump manure and
/ or good earth to be paid separately).

60.00

77.56

Cum

4654.00

Mixing earth and sludge or manure in the required
proportion specified or directed by the Officer-in-
charge.

25.00

54.43

Cum

1361.00

Filling mixure of earth and sludge or manure in the
desired proportion in trenches. floading with water
nd leveling (cost of suppling earth and sludge or
manure and mixing excluding).

25.00

27.10

Cum

677.00

Providing and laying Diamond turf with earth 50mm
to 60mm thickness of existing ground prepared with
proper level and ramming with required tools
wooden (Dhurmos) and than rolling the surface with
light roller make the surface smoothen and light,
watering with sprinkler and maintenance for 30 days
or more till the grass establish properly as per
direction of officer-in-charge.

50.00

223.46

Per sqm

11173.00

Supplying & Stacking of Selection No.1 doob grass
turf at site fresh & free from weeds having proper
roots in green including loading, unloading, carriage
and all taxes paid etc. and as per direction of the
officer in charge.

114.00

148.81

Per Sgm

16964.00

Grassing with Selection No. 1 grass including
watering and maintenance of the lawn for 30 days or
more till the grass forms a thick lawn, free from
weeds and fit for mowing including supplying good
earth, if needed (the good earth shall be paid for
separately).

1142.00

26.23

Sgm

29959.00

Correction NIL

Omission NIL
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Earth work in excavation by mechanical means
(Hydraulic excavator)/ manual means over areas
(exceeding 30cm in depth. 1.5 m in width as well as
10 sqgm on plan) including disposal of excavated
earth, lead upto 50m and lift upto 1.5m, disposed
earth to be levelled and neatly dressed.
2.1.1 All kinds of soil

26.00

173.20

Cum

4503.00

10

SUB HEAD : 6.0 GROUND COVER PLANTS

10.1

Providing and stacking Cuphea chinensis of ht. 20
cm to 30 cm full of branches and healthy foliage in
20 cm Polybag and as per direction of the officer-in-
charge.

100

27.69

Each

2,769.00

10.2

Providing and stacking Clerodendrum inerme of ht.
12 cm to 15 cm multi branched in Poly Bag and as
per direction of the officer-in-charge

400

10.83

Each

4,332.00

10.3

Providing and stacking Iresine herbstii, of height 10
cm to 12 cm. full of branches well developed in Poly
Bag and as per direction of the officer-in-charge.

200

10.83

Each

2,166.00

10.4

Providing and stacking Wadelia trilobata, full of
leaves in Poly Bag and as per direction of the
officer-in-charge.

200

10.83

Each

2,166.00

10.5

Providing and stacking Pendanus dwarf, full of
leaves in Poly Bag and as per direction of the
officer-in-charge.

30

62.59

Each

1,878.00

10.6

Providing and stacking Acalypha variety in two
colour ht. 30cm to 45 cm multi branched in Poly
Bag and as per direction of the officer-in-charge

400

21.67

Each

8,668.00

11

SUB HEAD : 7.0 TREE PLANTS

111

Providing and stacking of Foxtail palm ht. 180-210
cm bottom girth 25-30 cm well developed in big size
HDPE bag as per direction of the officer-in-charge.

20

520.00

Each

10,400.00

11.2

Providing and stacking of Bauhinia purpurea
(Kachnar) height 240 cm. in poly bag size 52 cm as
per direction of the officer-in-charge.

20

601.86

Each

12,037.00

12

SUB HEAD : 8.0 SHRUBS

121

Providing and stacking of Jatropha multifida (red
colour) of height 60-75 cm. multibranched in p.bag
of size 25 cm as per direction of the officer-in-
charge.

50

49.35

Each

2,468.00

12.2

Providing and stacking of Calliandra hybrida of
height 75-90 cm. with 4- 5 branches in poly bag of
size 25 cm as per direction of the officer-in-charge

50

50.55

Each

2,528.00

12.3

TMC Varigated 4 to 5 branches well developed with
fresh & healthy ht.30 cm. in polythne bag size 25
cm.

50

45.74

Each

2,287.00

Omission
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13

Plantation of Trees, Shrubs, Hedge, ground covers
and seasonal plants at site i/c watering and removal
of unsaveriecable material’s as per direction of
officer in charge (excluding cost of plant & water).

131

Trees plant

40

9.19

Each

368.00

13.2

Shrubs Plant

150

4.59

Each

689.00

13.3

Hedge Plant/ Ground Cover Plants /Seasonal Plants

1330

3.06

Each

4,072.00

14

Foliage Pots in plastic potted plants milton
made or equivalent at site (30 cm 06 Nos.)

141

Providing, stacking and Displaying Areca Palm
having ht. 75 cm to90 cm with 4 to 5 suckers, well
developed, fresh and healthy with lush green foliage
in 30 cm size of Milton made or Equivalent Plastic
pot and as per direction of the officer-in-charge.

438.00

Each

3,504.00

14.2

Providing, stacking and Displaying Croton Petra
having ht. 45 cm & above with 2 to 3 branches, well
developed, fresh and healthy leaves in 30 cm size of
Milton made or Equivalent Plastic pot and as per
direction of the officer-in-charge.

468.85

Each

3,751.00

14.3

Providing, stacking and Displaying Dracaena ‘Song
of India’ plant (three in one),having ht. 30 cm and
above, multibranched, well developed with fresh
and healthy leaves in 30 cm size of Milton made or
Equivalent Plastic pot and as per direction of the
officer-in-charge.

438.00

Each

3,504.00

14.4

Providing, stacking and Displaying Dracaena
Victoria having ht. 75 cm & above,well developed
with full of leaves, fresh and healthy in 30 cm size
of Milton made or Equivalent Plastic pot and as per
direction of the officer-in-charge.

530.54

Each

4,244.00

15

Supplying and stacking of good earth at site
including royalty and carriage up to 30 km (earth
measured in stacks will be reduced by 20% for
payment).

84.00

1084.70

Cum

91115.00

16

Supplying and stacking of well decayed cow dung
manure at site including royalty and carriage upto 25
km (Cow dung manure measured in stacks will
reduced by 8% for Payment).

5.00

648.11

Cum

3241.00

17

Supplying & Stacking and spreading of vermi
compost 25 kg. bag at site of work as per direction
of officer in-charge.

1192.00

12.94

Per Kg

15424.00

Omission
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Complete maintenance of the entire garden features
having as per yard stick in the garden area i.e. lawn
trees, shrubs, herbs, edge, flower beds, foliages,
creepers etc. including hoeing, weeding pruning
replacement of plants, gap filling, watering,
mowing of lawn, grass cutting by lawn mover and
brush cutter , removal of garden waste, applying
insecticide, pesticide & fertilizers(whenever
required) top dressing of lawn with good earth and
manure and maintenance of other garden related
works as directed by office-in-charge (Cost of
Good Earth, Manure, Fertilizer, Insecticide ,
Pesticide will be provided by the Department &
lawn mover and brush cutter with fuel , other T &
P material/articles shall be provided by the
contractor.) and as per direction of officer in

charge. Office accommodation(1.25 acres =I=ONE Per
MALI)As per yard stick . 5.00 Sgm/PM 17880.00
Total Rs. | 3,17,423.00
Add 18 % GST on Maintenance item No. 18 Rs. | 17880.00 3,218.40
Total | 3,20,641.40
Correction Insertion NIL
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PRICE BID

FAT A AT Qsmer

ik
Central Public Works Department

Tender Wizard
34/DDH/HDN/2026-27 (1° Call)
CIEC ] .
Line No
FIF FT ATH Construction of Farmers Training Centre, Boundary wall With
Name of Gate, UG Sump, OHT tank in the Campus including internal
Work/Descripti Water Supply, Sanitary Installation, Drainage, Development
ork/bescription work and Internal Electrical & Mechanical Services by PNB, at
Village- Ajaypur, Tah & Dist. Chandrapur, State Maharashtra.
SH:- Horticulture works.
AT Y T
SCHEDULE OF QUANTITY
SHERST ATH
Name of the Contractor
AfAdARTT
9
39T A7 S
Fq | TCHHT AH q o 3t 3
. FaAfaaanTa | P gfaerd ° FAAIT
q&a 2 % in hy
Name of Estimated cost Percentage Fi Total Cost
SI.No. Component above or below igures
the estimated
cost
1 Hort. WORK | 3,20,641.00 -
TH AT | 390,641.00
Grand Total
Correction NIL Insertion | NIL
Omission NIL Overwriting NIL

AD (H)




