Central Public Works Department
Office Memorandum
No. DG/CON/Construction 2023/07
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI **Dated:** 01.03.2024

Subject: Modifications in Clause 7 of GCC 2023 for Construction Works

The following amendments is made in the GCC 2023 for Construction Works :

Existing provision	Modified provision
Clause 7 Payment on intermediate certificate to be regarded as Advances No payment shall be made for work, estimated to cost Rs. twenty lacs or less till after the whole of the work shall have been completed and certificate of completion given. ..... fixed for the same by the Engineer-in-Charge.	**Clause 7 Payment on intermediate certificate to be regarded as Advances** No change.
The contractor shall not be entitled to be paid any such interim payment if the gross work done together with net payment/ adjustment of advances for material collected, if any, since the last such payment is less than the amount specified in Schedule 'F', in which case the interim bill shall be prepared on the appointed date of the month after the requisite progress is achieved.	The contractor shall not be paid any such interim payment if the gross work done together with net payment/ adjustment of advances for material collected, if any, since the last such payment is less than the amount specified in Schedule 'F', in which case the interim bill shall be prepared on the appointed date of the month after the requisite progress is achieved.
No provision	**However, to expedite the progress of work, Engineer-in-Charge, on the request of contractor, may make interim payment(s) even before the net payment limit specified in schedule 'F' is achieved. In such case(s) no interest / compensation shall be recoverable from contractor.** **Such payment by Engineer-in-Charge shall not be construed as waiver of limit specified in schedule 'F' for subsequent interim payment(s).**

01/03/2024
R.K. JAIN
(EE (Contact)

Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be taken, ... prescribed time limit.	**No Change**

This issues with the approval of DG CPWD.

01.03.2024
(V.P. Sahu)
Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Const. e-file no. 9135972

To all the concerned officers of CPWD/PWD for information and necessary action please. (Through CPWD Website)

01/03/2024
R.K. JAIN
(EE (Contact)