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NIT No. 04 / e-tender/ EE (C)/ ATPCD/ 2026-27

Name of Work: Day to Day Maintenance of Horticulture and
landscaping developments in the new campus of Central University
of Andhra Pradesh at Janthaluru, Ananthapuramu, Andhra

Pradesh.
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CONDITIONS FOR HORTICULTURE WORK

1. The work shall be executed as per approved design and drawings, CPWD Specification-
(CIVIL) 2019 Vol. I & II and Specifications for Horticulture & Landscaping-2025 with correction
slips issued upto the last date of submission of tender including extensions if any, particular
specifications, special conditions and the specifications of Bureau of Indian Standards. Where
the aforesaid provisions and conditions are silent, relevant specialized literature and
manufacturer's specifications shall be followed for execution of work

2. Before tendering, the contractor shall inspect the site of work and shall fully acquaint
himself about the conditions prevailing at site, availability of materials, Sources & availability of
water, land and suitable locations for construction of godowns, stores and camp, transport
facilities, the extent of leads and lifts involved in achieving the completion of work.

3. The contractor shall at his own expense and risk arrange land for accommodation of labour,
setting up of office, the storage of materials, erection of temporary workshops, construction of
approach roads to the site of the work including land required for carrying out of all jobs
connected with the completion of the work. However, the departmental land, to the extent
available may be allowed to be used for the purpose free of rent without accepting any
responsibility for the delay, if any, on this account. The contractor shall have to abide by the
regulations of the authorities concerned and the directions of the Engineer-in-charge for the use
of the land available at the site of work. If during construction, it becomes necessary to remove
or shift the stored materials shed workshop, access roads, etc., to facilitate execution of any
other work by any other agency, the contractor shall carry out the removal of shifting as
directed by the Engineer-in-charge and no claim whatsoever, shall be entertained on this
account.

4. It shall be deemed that the contractor has satisfied himself as to the nature and location of
the work, transport facilities, availability of sources of water , land for setting up of camp, etc.
the department will bear no responsibility for lack of such knowledge & the consequences
thereof.

5. The contractor shall have to make approaches to site, if so required and keep them in good
condition for transportation of labour and materials as well as inspection of works by the
Engineer-in-charge. Nothing extra shall be paid on this account.

6. Materials used on work without prior approval and testing (where testing is necessary) by
the Engineer - in - charge are liable to be considered unauthorized, and not acceptable. The
Engineer-in-charge shall have full powers for removal of any or all of the materials brought to
site by contractor which are not in accordance with the contract specifications or do not
conform, in character or quality to the samples approved by the Engineer-in-charge. In case of
default on the part of the contractor in removing rejected materials, the Engineer-in-charge shall
be at liberty to have them removed at the risk and cost of the contractor.

7. The work shall be carried out in such a manner so as not to interfere / or adversely/ or
disturb other works being executed by other agencies, if any.

8. Any damage done by the contractor to any existing work or work being executed by other
agencies shall be made good by him at his own cost.
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9. The contractor shall maintain in good condition all work executed till the completion of
entire work entrusted under this contract.

10. No payment shall be made to the contractor for damage caused by rain, flood and other
natural calamities whatsoever during the execution of works and any damage to the work on
this account shall have to be made good by the contractor at his own cost.

11.The Rates of all the items of work shall be considered as inclusive of all charges like
Transportation, Royalty and other Taxes etc.

12.The contractor shall take instructions from the Engineer-in-charge regarding supply and
stacking of material at site and execution of work etc. He shall bear all charges for storage and
safe custody of materials.

13. The Contractor shall be responsible to arrange at his own cost all necessary Tools and plants
required for execution of original and maintenance works.

14. The contractor shall make his own arrangements for obtaining separate Electric connection if
required and make necessary payment directly to the Department concerned.

15. Watering and Water Management

a. The source of water shall be provided/arranged by CUAP/CPWD. However, the
agency shall make its own arrangements for operating the existing pumping systems
for drawing/collecting water from available sources such as raw water sumps, STP,
bore wells, etc., located within the CUAP campus.

b. Most of the developed horticultural areas within the CUAP campus are connected
through pipelines/drip irrigation systems. Wherever such pipelines or watering
facilities are not available or are not located in the vicinity of the required watering
areas, the agency shall transport and supply water through its own water tanker(s) or
by any other suitable means to ensure timely and adequate watering of lawns, plants,
trees and other horticultural areas.

c. No extra payment shall be admissible for transportation of water through tankers or
other means within the campus. Keeping/providing adequate water tanker(s) within
the campus by the agency shall be a mandatory requirement under T&P (Tools &
Plants). No separate claim in this regard shall be entertained.

d. Since water shall generally be provided by CUAP/CPWD, water charges at the rate
of 1% shall be recovered from the Running Account (RA) bills/final bill, as
applicable under the Agreement.

e. In the event that CUAP/CPWD is unable to make any water source available within
the campus, the agency, with the prior permission of the Engineer-in-Charge, shall
arrange water from outside the campus. Necessary extra payment for such externally
arranged water shall be made as per the terms and conditions of the Agreement.

f. Overall water management, including ensuring adequate, timely and regular/ daily
watering of all plants, lawns, trees and other horticultural areas, shall be the
responsibility of the agency. In the event of death/damage of any plant or tree
attributable to inadequate or non-availability of watering due to the agency's failure,
the agency shall be responsible for necessary replantation/replacement and/or
recovery of the associated cost, as determined by the Engineer-in-Charge and in
accordance with the Agreement.
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16. Tools, Plants and Equipment (T&P)

The agency shall arrange and maintain all necessary Tools & Plants, machinery and
equipment required for efficient execution of day-to-day horticulture and landscaping
works. These shall include, but shall not be limited to, lawn mowers, water tanker(s),
pruning machines, hedge trimmers, gardening tools and other necessary equipment
required for proper maintenance and upkeep of the campus landscaping.

17. The operating cost of Machinery i.e., Petrol / Kerosene Oil / Mobile Oil etc., and proper

repair and maintenance of Lawn Mowers, water tankers and Pumps shall be borne by the
contractor.

18. The Department shall not be responsible for any injury partial or permanent or death of any
workers at site due to accident or malfunctioning of the equipment or by negligence of the staff.

19. All applicable and prevailing taxes will be recovered from the contractor’s bills as applicable
from time to time

20. If any damage caused for public conveniences, services, the same shall have to be repaired
instantly, failing which necessary recovery shall be made from the Contractor’s bills.

21. If any Buildings, Roads and Channels are spoiled/ damaged by the Contractor, the same
shall be got repaired by the Contractor at his own cost, otherwise the complete cost will be
recovered as intimated by the authorities concerned.

22. The rejected and sub-standard materials should be removed from the site of work
immediately. The Department shall not be responsible for any damage/loss of rejected
materials.

23. The contractor shall have registration with EPFO and ESIC for safeguarding the interest of
his workers. The contractor shall make deduction on account of EPF & ESIC from the wages
payable to the labourers deployed by him on the work and will furnish detail of each worker to
the Engineer-in-charge every month.

24. The materials and plants shall be supplied as and when required basis, as per direction of
Engineer- in-charge.

25. In case of any restrictions imposed for working in the area by the security agencies or any
other authorities during events, contractor shall strictly follow such restrictions and nothing
extra shall be payable to the contractor on this account.

26. The contractor shall follow provisions of contract labour (Abolition and regulation) ACT
1970 & minimum wages ACT.

27. APPROACH ROADS etc.,

271  The contractor shall at his own expense and risk arrange land for accommodation of
labour, setting up of office, the storage of materials, erection of temporary workshops,
construction of approach roads to the site of the work including land required for carrying out
of all jobs connected with the execution & completion of the work. However, the departmental
land, to the extent available may be allowed to be used for the purpose free of rent without
accepting any responsibility for the delay, if any, on this account. The contractor shall have to
abide by the regulations of the authorities concerned and the directions of the Officer - in-
charge for the use of the land available at the site of work. If during construction, it becomes
necessary to remove or shift the stored materials shed workshop, access roads, etc., to facilitate
execution of any other work by any other agency, the contractor shall carry out the removal of
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shifting as directed by the Officer - in - charge and no claim whatsoever, shall be entertained on
this account.

27.2 It shall be deemed that the contractor has satisfied himself as to the nature and location
of the work, transport facilities, availability of land for setting up of camp, etc. the department
will bear no responsibility for lack of such knowledge & the consequences thereof.

28. RATES

281 The prospective tenderer shall offer his rates for the complete work including
maintenance component as per schedule of works. The tender will be evaluated considering the
rates quoted for all components put together.

GENERAL TERMS AND CONDITION
(MAINTENANCE / DEVELOPMENT WORKS)

1. The work shall be carried out as per CPWD yardstick, CPWD Specificaiton-2025 with up to date
correction slips and ‘as per CPWD Horticulture specification.

2. In general, the work shall be carried out as per the General Conditions of Contract 2023 for
Maintenance works

3. The contractor shall take instruction from the officer-in-charge regarding supply and stacking of
material at site and execution of work etc. He shall bear all charge for storage and safe custody of
materials.

4. All garden rubbish/waste/garbage etc. generated due to any operation from Horticulture woks and in
lawn areas whatsoever shall be disposed of on daily basis by the contractor to the specified common
disposal point and nothing extra shall be paid on this account. After the collection of full truck load of
the said rubbish/waste/garbage etc., the same shall be disposed off by the contractor to the authorized
municipal dhalao /dumping ground if removal of garden waste item is included in this schedule, in case
of non-removal / disposal in the specified period, as penalty Rs. 2000/- (Rs. Two Thousand only) per
day shall be recovered from the contractor.

5. Contractor / agency shall provide shoe and proper uniform to the workers with half jacket
(fluorescent material), which bears the name of CPWD (Horticulture) prominently; Design to be
got approved from officer-in-charge, nothing shall be paid to the agency on this account.

6. The contractor or his supervisor will regularly meet with the site officer-in-charge for taking the
direction.

7. In case of any causality of shrubs, trees or any other plants, during maintenance period, contractor will
have replace the trees/shrubs/other plants of the same. Height and specification at his own risk and cost
and nothing extra shall be paid for the same, in this regard recovery of the Rs. 100/- per shrubs, Rs.
500/- per tree, Rs. 700/- for each other foliage/decorative plants and Rs. 300/- per Sqm. For lawns shall
be made. The decision of the Executive Engineer/Assistant Director ( H) shall be final and binding in
this regard.

8. The rejected and substandard material should be removed from the site of work immediately; the
Department shall not be responsible for any damage/loss of rejected material. If the same will not be
removed within five days after issuing notice in writing by Assistant Director of Horticulture, then
necessary recovery shall be made @ Rs. 500 /- per day.

9. The staff deployed for horticulture work must have good knowledge about horticulture works
operations like hedge cutting, lawn mowing, planting of trees/seedlings, lawn maintenance, potted
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plants maintenance etc. and supervisor should be well behaved, experienced and qualified to
communicate with the clients, occupants, staff and officers.

The contractor shall maintain the attendance of staff/ labour deployed at site through bio metric system
or authentic proof of attendance, nothing shall be paid to the agency on this account.

The contractor shall have registration with EPF and ESIC for safeguard interest of his workers. The
contractor shall make deduction on account of EPF & ESIC to labour/staff deployed by him on the work
and will furnish detail of each worker at division office every month.

The material and plants shall be supplied as and when required basis, as per direction of officer-in-
charge.

All the T&P, related spare parts, its repairing, fuel and other then T&P items like irrigation pipe, broom
sticks etc. required for maintenance shall be arranged by the contractor at his own cost.

The Department shall not be responsible for any injury, or death of any worker at site due to accident
during functioning of the equipment or by negligence of the contractor /agency.

The contractor will be responsible for police verification of the labour & permission of vehicles
deployed for the execution of work They have to follow all the security norms/guidelines of the
concerned Ministries/Department. A list of workers deployed will have to provide to the Officer-in-
charge before starting the work to get the necessary security passes and other security clearance well in
advance.

All the engaged workers are to be equipped with photo identity cards issued by the contractor and
contractor will maintain their particulars (i.e. Name, Father’s Name, Local Address and permanent
address etc.). A copy of the same will be provided to the Officer-in-charge. The expenditure on this
account will be borne by contractor and nothing will be reimbursed for it.

The attendance register shall be maintained by the contractor. Officer-in-charge can verify this register
at any time. This will be submitted with each RA bill along with particulars as mentioned above.

In case of any restriction imposed for working in the area by the security agencies or any other
authorities during events, contractor shall strictly follow such restriction and nothing extra shall be
payable to the contractor on this account.

The contractor will have to engage the minimum labour (as per yard stick of the work) not below the
age of 18 years.

In case of absence from duty by labour, amount shall be recovered @ double- of current minimum
wages from the contractor’s bill.

The contractor or his representative should be available at site on every visit, of officer-in-charge as well
as visit of senior officers.

Sample of grass may be got approved from the Officer-in-charge, in case of regressing relaying of grass.

If good earth is rejected due to certain reasons, the same should be replaced immediately by the
Contractor at his own risk and cost

The undersigned reserves the right to reject any tender without assigning any reason and no
conditional tender will be accepted.

The Department shall be at liberty to discontinue/cancel agreement by serving one week notice without
assigning any reason thereof. Decision of the Assistant Director of Horticulture shall be final and
binding to the Contractor for which no claim on any account shall be entertained by the department.
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No payment will be made to the contractor for damage caused by rains or other natural calamities during
the execution of work and no such claim on this account will be entertained.

If due to any reasons the date of opening the tender has been declared holiday by the Govt. of India, then
tender will be opened on next working day.

Any work carried out without the approval of the Officer-in-charge/ at site of work shall not be
accounted and will not be paid.

The agency should be approved and eligible contractor of CPWD registered in Horticulture Category for
the executing of horticulture works.

If any damage caused for public conveniences/services, the same shall have to be repaired instant,
failing which necessary recovery shall be made from the Contractors bill.

The undersigned reserved the right to accept/reject any or all the tenders without assigning reason.

If any Civil Missionary Work Building, Road and Channels or electric cable etc will be damaged by the
Contractor during execution the same will have to repair by the Contractor at his risk and cost,
otherwise the complete cost will be recovered as intimated by the Civil/Electrical Division concerned.

The contractor shall have to pay the minimum wages to the labour as per prevailing rates of Telangana
Government time to time and it shall be binding on the contractor who shall have to pay the increase the
rates from the retrospective effect to the labour and nothing will be paid extra on this account to the
contractor.

All applicable and prevailing taxes will be recovered from the contractor bills as per Andra Pradesh and
Central Government.

The contractor will make his own arrangement for accommodation of labourers.

The contractor will be responsible for police verification of the labour & permission of vehicles
deployed for the execution of work. They have to follow all the security norms/guidelines of the
concerned Ministries/Department. A list of workers deployed will have to provide to the Officer- in-
charge before starting the work to get the necessary security passes and other security clearance well in
advance.

All the engaged workers are to be equipped with photo identity cards issued by the contractor and
contractor will maintain their particulars (i.e. Name, Father’s Name, Local Address and permanent
address etc.). A copy of the same will be provided to the Officer-in-charge. The expenditure on
this account will be borne by contractor and nothing will be reimbursed for it.

No RA Bill will be released without submitting EPFO & ESIC Challans of labours.

All the T&P, related spare parts, its repairing, fuel and other then T&P items like irrigation pipe,
hession cloth, broom etc. required for maintenance shall be arranged by the contractor at his own cost.

The Department shall not be responsible for any injury, or death of any worker at site due to accident
during functioning of the equipment or by negligence of the contractor/agency.
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GENERAL CONDITIONS (Horticulture)

TECHNICAL SPECIFICATION AND TERMS & CONDITIONS FOR
ORIGINAL AND MAINTENANCE OF HORTICULTURE WORKS

1. GENERAL:

The technical specifications and terms & conditions for Development of Horticulture
works should be read in conjunction with the general conditions of contract.

2. SCOPE OF WORK:

The scope of the contract covers all landscape Development works in respect of existing
garden features as detailed under the item of work which includes lawns, ground
covers, rockeries, flower beds, creepers and climbers, shrubs, topiary works, ornamental
and flowering trees, fruit trees, planters at all the levels of the area including self-grown
trees within the area, if required to be retained.

The Engineer-in-charge has the right to carry out further Landscape development in
these areas and minor extensions will be included in the scope of works but major
projects will be dealt with separately.

During the period of contract (Maintenance) All garden areas including plantation
areas are to be kept neat and tidy throughout the period of contract.

3. PERIOD OF CONTRACT:

Time allowed: 12 Months
4. GENERAL SUPERVISION:

The development and Maintenance of landscaping and horticulture works will be
carried out under the general supervision of the Deputy Director (Hort.)/ Asst. Director
(Hort.) or his representative Section officer.

The areas will be regularly inspected by the authorized staff of the Department to check
the, materials being used, attendance of the contractor’s staff and for general
supervision.

The instruction of departmental staff is to be carried out promptly. In case of any
difference of opinion / interpretation of specifications and conditions, the matter is to be
referred to the Engineer-in-charge for his decision, which shall be final and binding.

5. CONTRACTOR’S SUPERVISION:

(@) The contractor must engage one full time Garden Supervisor who preferably should be
experienced in the horticulture field.

OR

(b) Retired Chowdhury (Garden supervisor) from CPWD or other Government
Departments. Undertaking or Firm of repute with good physique & health, with sound
knowledge of the subject and he should be literate enough to maintain the required
records.
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(c) The Supervisor should be with mobile to ensure efficient supervision. No extra payment
to be paid

The staff engaged by the contractor shall not be substituted except for sickness/
approved leave or otherwise found unfit for the job.

d) Minimum one supervisor is to be engaged for 10-20 of staff. In case, the total staff is less
p 838
than 10 Nos. one of the skilled labours shall work as working supervisor. But he must
possess the qualification as mentioned in para 5 (b).

6. CONTRACTOR’S MANPOWER AND MANAGEMENT:

(i) The staff engaged by the contractor shall not be substituted except for
sickness/approved leave or otherwise found unfit for the job

(i) The contractor must engage gardeners and other staff with adequate experience of
horticulture works, not construction labour for lawn/landscape
Maintenance/Development of works.

(iif) The number of field staff for maintenance of different garden features and operations
required is specified as per Approved Yardstick of Govt. of India or is based on actual
requirement as experienced where Yardstick is not prescribed. The contractor should
examine this strength and in case of disagreement on strength of field staff, he should
make submission with valid reasons well before the submission of tender documents for
consideration of the Engineer-in-charge whose decision shall be final.

(iv) The contractor shall have to engage the minimum agreed strength of staff at all the
times. Due to any exigencies, if some additional staff is required to be deployed no
additional payment will be made to the contractor if the works are to be carried out
within the maintained area, and within the scope of work.

(v) The contractor shall maintain attendance and other records of the manpower engaged
by him as required under the rules and must observe all the formalities required under
the labour act.

(vi) The garden staff shall wear uniform / dress of approved design and colour during the
working hours.

(vii) The normal working hours will be from 9.00 AM to 5.00 PM with 1 hour lunch break
from 1.00 PM to 2.00 PM, subject to staggering of duty hours as per actual requirements.

(viii) During Sundays and other holidays, the contractor must deploy essential staff to ensure
minimum Maintenance.

(ix) For other exigencies, contractors shall deploy the required number of staff beyond
normal duty hours if directed so to carry out the works within the scope of agreement.

7. GENERAL MAINTENANCE OPERATIONS:

The maintenance shall include watering, fertilizing, plant protection from pests and diseases,
mowing and upkeep of lawns, sweeping and disposal of garden refuse, minor weeding, cutting

of edges, pruning and clipping of hedges, topiary work as per pruning standards, raking,
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preparation and planting of seasonal flowers, minor repair works, and all other landscape
operations necessary for the proper growth of garden features and presenting a satisfactory
standard of maintenance throughout the period of contract. The general maintenance includes

but is not limited to the works specified in the following paragraphs.

8. IRRIGATION:

The contractor shall be responsible for the daily watering of the lawn / landscape areas, at his
cost for labour and material (like Hose pipes, hydrant Keys etc.)

The contractor shall be responsible for the adequate watering of the lawn / landscape areas at
his cost for labour and material (like Hose pipes, hydrant Keys etc.).

The contractor shall be responsible for washing / spraying with water of trees, shrubs and other
plants as and when directed to do so.

Watering and Water Management

a. The source of water shall be provided/arranged by CUAP/CPWD. However, the
agency shall make its own arrangements for operating the existing pumping systems
for drawing/collecting water from available sources such as raw water sumps, STP,
bore wells, etc., located within the CUAP campus.

b. Most of the developed horticultural areas within the CUAP campus are connected
through pipelines/drip irrigation systems. Wherever such pipelines or watering
facilities are not available or are not located in the vicinity of the required watering
areas, the agency shall transport and supply water through its own water tanker(s) or
by any other suitable means to ensure timely and adequate watering of lawns, plants,
trees and other horticultural areas.

c. No extra payment shall be admissible for transportation of water through tankers or
other means within the campus. Keeping/providing adequate water tanker(s) within
the campus by the agency shall be a mandatory requirement under T&P (Tools &
Plants). No separate claim in this regard shall be entertained.

d. Since water shall generally be provided by CUAP/CPWD, water charges at the rate
of 1% shall be recovered from the Running Account (RA) bills/final bill, as
applicable under the Agreement.

e. In the event that CUAP/CPWD is unable to make any water source available within
the campus, the agency, with the prior permission of the Engineer-in-Charge, shall
arrange water from outside the campus. Necessary extra payment for such externally
arranged water shall be made as per the terms and conditions of the Agreement.

f. Overall water management, including ensuring adequate, timely and regular/ daily
watering of all plants, lawns, trees and other horticultural areas, shall be the
responsibility of the agency. In the event of death/damage of any plant or tree
attributable to inadequate or non-availability of watering due to the agency's failure,
the agency shall be responsible for necessary replantation/replacement and/or
recovery of the associated cost, as determined by the Engineer-in-Charge and in
accordance with the Agreement.

Tools, Plants and Equipment (T&P)
The agency shall arrange and maintain all necessary Tools & Plants, machinery and
equipment required for efficient execution of day-to-day horticulture and landscaping
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works. These shall include, but shall not be limited to, lawn mowers, water tanker(s),
pruning machines, hedge trimmers, gardening tools and other necessary equipment
required for proper maintenance and upkeep of the campus landscaping.

9. MANURING AND FERTILIZATION & SPREADING OF GOOD EARTH:

The contractor shall do the required manuring and three applications of fertilization and
spreading of good earth. The labour involved in manuring and fertilizing shall be borne by him.
The cost of fertilizer / manure and good earth will be paid separately under relevant items.

10. PLANT PROTECTION:

Periodic checks are to be carried out for pests and diseases. In the event of infestation, prompt
spraying of appropriate pesticides, fungicides etc. will be required for eradication of the same.

Spraying is to be handled by Trained staff in this field. The contractor shall be held fully
responsible for any damage caused to garden features by application of wrong chemicals.

The contractor shall be held responsible for any mishap or injury to the staff handling
insecticides and fungicides etc.

The required insecticides, fungicides, chemicals etc. shall be supplied by the contractor and paid
for separately and all other operations regarding the plant protection shall be carried out by the
contractor and costs borne by the contractor.

11. LAWN MOWING AND SWEEPING:

Lawn should be mowed at regular intervals and grass should not be allowed to over grow
under any circumstances. The frequency of lawn mowing in the following orders is to be
observed except in case of unavoidable circumstances. Trimming of grass, hedge and mowing
margins with the help of garden sword / hedge sheer / edge sheer / khurpa etc. should be
done immediately after mowing.

All garden refuse, dry leaves, dry branches etc. and machine cut grass shall be Removed and
disposed by the contractor to appropriate dumping area as specified by the department.

12. PRUNING AND TRAINING:

Clipping and training of hedges, edges minimum once in a fortnight and trimming shrubs,
Trees, Creepers, and other standard plants shall be carried out at regular intervals.

Stacking of plants, wherever required and stacks and supports shall be adjusted from time to
time. This also requires replacement of damaged tree belts / tree ties by the contractor.

Pruning, Cutting and Clipping, Deadwoods, Water sprouts, Suckers shall be removed, hedges
and other standard required to achieve formal and geometric shape shall be so clipped.

Regular cutting back of certain types of plants to encourage proper growth, Pruning shall be
done in such a manner as not to cause too much change in their natural and normal shape.

Standard should be so trained that they present a uniform shape.
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13. CULTIVATION & WEEDING:

Regular minor weeding of lawns, cutting of edges of lawns, ground covers and flower beds,
making basins of trees and shrubs pits and hoeing is to be done. The garden is to be kept free
from weeds of alien plants. This operation must be carried out at frequent intervals throughout
the year, to keep the garden neat and tidy all along the period.

14. FLOWERS AND PLANT MATERIAL:

The flowers beds are to be maintained by planting winter and summer seasonal flowers. This
includes preparation of flowers beds, submission of planting schemes at least three months in
advance of planting indicating the varieties / colours planting beds and proper care. The
contractor should provide plant material as per the schedule and as per direction of officer in
charge. If possible contractor may raise the seedlings in nursery. The contractor will prepare
the planting schemes for full year. The adequate number of seedlings may be planted. If the
contractor may damage the seedlings he should be replace the same at free of cost or else the
necessary recovery shall be made from the contractor.

The flowers beds should be thoroughly dug and prepared at least 3 to 4 weeks before actual
plantation.

15. REPAIR AND REPLACEMENT:

The contractor shall carry out all minor repairs to garden features damaged due to digging in
the area, negligent handling by the staff, soil erosion caused by excessive watering / rains
including replacement of plants that die during the period of maintenance operations or those
that are unhealthy, unsightly or of impaired condition, as soon as practicable after damage is
identified. Any replacement by substitution suggested by the department shall be done by
removal of existing dead plant material etc. making pits for new ones and actual planting,
without any additional cost.

The cost of garden features, plant material etc. due to natural calamities occurred after
completion of whole work shall be borne by the department. However, labour required for
these purposes shall be arranged by the contractor.

16. PERCAUTIONARY MEASURES:

The contractor must take all necessary precautions for carrying out the above operations. In the
event of any injury / accident to any person(s) damage to government or private properties, the
responsibility and liability will be entirely on the contractor and such damaged government
property shall be made good by the agency at his own cost.

17. CERTIFICATE OF WORK DONE, PAYMENT AND PENALTIES:

All payment to the contractor shall be based on the monthly invoices / bills submitted by the
A.D(H) & S.0 (H).

In case the contractor fails to carry out the instructions, the cost of work not done will be
deducted from the monthly bills of the contractor as proposed by the A.D (H) & S.O (H) and
decided by the Officer-in-charge, which may be double the cost of actual procurement cost or as
decided by the Officer-in-Charge.
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18. QUANTITY OF WORK:

The quantity of work may be increased or decreased by the competent authority and the
contractor shall be bound to execute the work on the quoted rates as per relevant clauses of the
agreement.

19. RATES:

The rates should be inclusive of all expenses such as wages, cutting of hedge, mowing of lawn,
application of fertilizers, insecticides and pesticides and disposal of Horticultural rubbish
generated during the entire period.

20. TOOLS AND PLANTS / AGRICULTURAL MACHINERY:

All the tools & plants / agricultural machinery required for the proper maintenance of the lawn
/ landscape works shall be arranged by the contractor including Hose pipes & Manual or
power Driven Lawn Mowers, manually operated Sprayers etc.

GOOD EARTH (SPECIAL CONDITION)

N

. Good earth shall be suitable for gardening free from kankar, moorum, shingle, rocks, stones, brick bats, building
rubbish, sandy loam.

. Good earth supplied shall be well drained, fertile, having the pH value in the range of 6.5 to 7.5.

. The earth shall be free from clods or lumps or calcareous clods.

. The earth shall be stacked at site in stacks not less than 50cm high and of volume not less than 3.00 cum.

a ~ ODN

. Length, breath and height of stacks shall be measured correct to a cm. The volume of the stacks shall be reduced
by 20% for voids before payment, unless otherwise described.

6. If good earth is rejected due to certain reasons, the same should be replaced immediately.

MANURE (SPECIAL CONDITION)

1. The manure shall be suitable for gardening, fertile and well decayed, free from grit and other unwanted materials
and dusty soil.

2. Length, breath and height of stacks shall be measured correct to a cm. The volume of the stacks shall be reduced
by 8% for voids before payment, unless otherwise specified.

3. If manure is rejected due to certain reasons, the same should be replaced immediately.

4. The manure shall be stacked at site in stacks not less than 50 cm high and of volume not less than 3.00 cum.
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CONDITIONS OF PLANTS

The entire quantity of plants as mentioned in Schedule of Quantities shall be supplied at site as and when required.
Before supplying the entire quantity, a sample plant must be got approved by the Engineer-in-charge.

1. The plants should be free from all insects, pests and diseases.
2. The plants should be full of fresh and healthy foliage. Only after inspection of sapling health, they will be
allowed for planting.

The plants should be very healthy and of vigorous growth and as specified in the Schedule of Quantity.

The height of plants will be measured leaving the root portion.

The foliage plants should be well established with good spread.

The main stem or trunk should be strong up to the required height.

The plants should be true to the variety and the named varieties should be tagged.

© N o o &~ w

The supply will be taken at site of work.

9. The quantities may be increased or decreased as per actual requirements at site.

10. The moss stick used should be made of plastic pipe, straight and properly fit in the pot.

11. Moss stick should be covered with the plants in case of plants supplied with moss stick

12. Good earth and manure used for filling the pot/poly bag shall be free from any inert material and mixed to proper ratio.
13. Pot/Poly bag used for filling the Plants should be of proper size and good quality and not damaged.
14. |n case of potted plants, pots should have uniformity / same size and quality.

15. There should be proper drainage in pots for Plants.

16. There should be no stagnation of water in the pots.

17.The height of the plant will be measured from top of the pots/polybag.

18. The plantation will be allowed only after prior inspection of health of the plant.

19. The plants should be well settled and should not be newly shifted / transplanted.

20. The rejected plants and materials should be removed from the site immediately.

21. All plants should have the tendency of growth and should not be stunted or de-shaped.

22.The Plants should not have any physiological disorders.

23.Tips of the Plants should be intact, there should not be any damages efc.,

24.The flowering plants should also have proper flowering and should be true to the variety.

25.In case of flowering pots, flower should be on bud stage / semi bloom stage.

26. Plants of bigger height should be properly supported / stacked with bamboo stick.

27.Bulbs, seeds, seedlings and suckers should be properly treated with fungicides before supply. Unhealthy
seeds/Propagating material and seedlings will be rejected the same has to be replaced immediately.
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ADDITIONAL CONDITIONS

NOTE: As per the Horticulture DSR 2025 page No. 121 referred that The GST @18% will not be
applicable when the supply of goods & services in which value of goods does not constitute more
than 25% of the gross estimated amount. (As per 6.3 Sr. 3 and 3A of notification No. 12/2017-CTR
exempt pure services and composite) for maintenance of Horticulture works. If the material cost
works out more than 25% then GST @18% will be applicable on whole items of estimate.

1. As the present work shall be executed under Hort. Division/Sub-Division, CPWD, the work cannot be
suspended even for one day after starting the work. The Officer-in-charge have liberty to forfeit earnest
money & performance guarantee deposited by the agency, after one-day notice through site order book in
this regard.

2. If because of any reasons work has to be stopped, it shall be responsibility of contractor to bring the
facts to the notice of the either field staff or Engineer-in-charge, failing which the said period shall not be
accounted for Hindrance period.

3. The contractor has to work in restricted area and in restricted time due to security reasons. He shall be
bound by the instructions of security staff and Engineer-in-charge in this respect & no claim shall be
entertained due to imposed restrictions of time.

4. Contractor shall provide name, father’s name, residential address and other details i/c photo as may be
required by the security staff for issue of photo pass to the labour deployed on work. The Department
shall arrange only passes for getting into the building only, if required.

5. The contractor shall be responsible for 50behaviour and conduct of his workers. No worker with
doubtful integrity or having a bad record shall be engaged at site of work by the contractor.

6. Other agencies may also simultaneously be executing the work of electrification, Horticulture or
external services and other building works for the same bldg. along with this work. The contractor shall
especially co-ordinate and cooperates with the other agency carrying out this work and no claim in this
regard will be entertained.

7. Some restrictions may be imposed by the security staff etc. on the working and or movement of
labour and materials, etc, the contractor shall be bound to follow all such restrictions /instructions and
nothing shall be payable on this account.

8. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards.
He shall be responsible for all damages and accidents caused due to negligence on his part. No hindrance
shall be caused to traffic during the execution of the work by storing materials on the road.

9. Due to restriction on driving slow moving vehicles/hand driven rickshaws in NDMC areas, the
contractor has to make his own arrangement of motorized transportation & nothing extra shall be paid on
this account. Legal action shall be taken against violation.

10. The dismantling wherever required shall be done in a manner so that no other portion of the building
or its fixtures are damaged. If any damage are done to the building it shall be made good by the
contractor at his own cost and no claim what so ever shall be entertained on this account.
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11. The sites where the work is to be executed on any day shall be got approved from the representatives
of the Officer-in-charge at the site of work. No work shall be carried out in without the approval of the
representative of the Engineer-in-charge at the site of work. Such works carried out without the approvals
of the representative of the Engineer-in- charge shall be rejected and will not be measured and paid for.

12. The contractor will not have any claim in case of any delay by the Engineer-in-Charge in removal of
trees or shifting, removing of telegraph, telephone or electric lines (overhead or underground), water and
sewer lines and other structure etc., if any which may come in the way of the work. However, suitable
extension of time can be granted to cover such delay.

13. The contractor shall have to make his own arrangement for housing facilities for staff and labour
away from construction site and shall have to transport the labour to and from between construction site
and labour camp at his own cost. No labour huts will be allowed to be constructed at the project site
except a few temporary sheds for chowkidars and storekeepers.

The decision about how many sheds can be allowed for chowkidars and storekeepers at project site shall
rest with the Engineer-in-charge and the contractor shall have no claim on this account”.

14. All Sub-Standard material if brought by contractor shall be rejected and shall have to be removed by
him at his cost from the site immediately and this office will not be responsible for the safe custody of the
same. And Engineer-in-charge shall have powers to get it disposed in case of failure by contractor at the
risk and cost of contractor.

15. The Sub-standard work shall be rejected outright and shall not be measured and no claim what so
ever, shall be entertained in this regard. The decision of the Engineer-in-charge shall be final and binding
in this regard.

16. Nothing extra shall be paid to the contractor for excess consumption of materials in case of the
materials arranged by him.

17. The Assistant Director (Hort.) has got the right to accept or reject the tender as whole or part of it
and no claims whatsoever will be entertained on this account.

18. The contractor and/or his authorized representative should inspect the site order book every day and
got the compliance noted by the representative of Engineer-in-charge or Engineer-in charge.

19. No T & P shall be supplied by the Department.

20. Due to Security reason the contractor shall have to arrange time table of labour according to the
security requirement staff and Engineer-in-charge instructions. The contractor should see the site before
tendering.

21. Where ever in this NIT VAT, Service Tax & Sale Tax mentioned may be read as GST.
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CONDITIONS OF HORTICULTURE WORKS

1. The work shall be carried out as per CPWD yardstick and as per CPWD Delhi Schedule of
Rates, Analysis of Rate sand Specifications (HORTICULTURE & LANDSCAPING), 2020.

2. The minimum field staffs are to be engaged as per approved yard stick. The yard stick for
reference are as given below: - (As applicable)

A. Garden lawn area:

(a) 1 Mali/ 1.00 Acre/4047 Sqm (prestigious garden).

(b) 1 Mali/ 1.25 Acre/5059 Sqm (for Office Building garden).

(c) 1 Mali /1.35 Acre/5463 Sqm (for flats garden).

(d) 1 Mali /1.25 Acre/ 5059 Sgm (for M.P.’s Bungalow garden)

B. Trees:

(a) Slow growing trees up to 4 years old and fast growing trees up to 3 years old: 1 Mali / 250 Nos.

(b) Slow growing trees up to 4 to 8 years and fast growing trees 5 to 6 years: 1 Mali / 300 Nos.
(c) Slow growing trees beyond 8 years and fast growing trees beyond 6 years: 1 Mali / 1200 Nos.

C. Shrubs:
(a) Shrubs @ 1 Mali / 500 Nos.

D. Potted Plants:

(1) Earthen Potted plants:1 Mali / 2000 Nos.(for Nursery).

(j) Earthen Potted plants: 1 Mali / 750 Nos.(for ground floor in flat).
(k) Cement potted plants: 1 Mali / 300 Nos. (for ground floor in flat).
(1) Earthen Potted plants: 1 Mali / 250 Nos.(for multi storied).

E. Hedge:
(a)1 Mali / 10,000 running ft./929.04 Sqm.

3. The total Nos. 24 of field staff /Mali to be engaged will be as per schedule of Qty. The staff
should have experience. The normal working hours will be 8 hours a day subject to staggering of
duty hours as per actual requirement.

4. The contractor shall take instruction from the officer-in-charge regarding supply and stacking
of material at site and execution of work etc. He shall bear all charge for storage and safe
custody of materials.

5. All garden rubbish/waste/garbage etc. generated due to any operation from Horticulture woks
whatsoever shall be disposed off on regular basis by the contractor to the specified common
collection/disposal point at designated place and nothing extra shall be paid on this account.

6. The site shall be cleared from all type of rubbish, surplus T & P etc. complete in all respect at
the time of completion of work.

7. Contractor/agency shall provide proper uniform (Pant, Shirt, Cap/ Duppta, Salwar, Kurta) to
the workers which bears the name of CPWD(Horticulture) prominently; colour design to be got
approved from officer-in-charge, nothing shall be paid to the agency on this account.

8. The contractor or his supervisor will regularly meet with the site officer-in-charge for taking
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the direction.

9. In case of any causality of shrubs, trees or any other plants/materials due to negligence of
contractor, during maintenance period, contractor will have replaced the trees/shrubs/other
plants/materials of the same height and specification at his own risk and cost and nothing extra
shall be paid for the same. The decision of the Dy. Director/Asst. Director of Horticulture shall
be final and binding in this regard.

10. The rejected and substandard material should be removed from the site of work immediately
the Department shall not be responsible for any damage/loss of rejected material.

11. The staff deployed for horticulture work must have good knowledge about horticulture
works operations like potting, repotting, watering to pots, shaping & pruning of potted plants,
planting of trees/seedlings, potted plants maintenance etc.

12. The contractor shall have registration with EPFO and ESIC for safeguard interest of his
workers. The contractor shall make deduction on account of EPF & ESIC to labour /staff
deployed by him on the work and will furnish detail of each worker at division office every
month/quarterly.

13. All the T&P, related spare parts, its repairing, fuel and other then T & P items like irrigation
pipe, hessian cloth, broom etc. required for maintenance shall be arranged in advance by the
contractor at his own cost.

14. The Department shall not be responsible for any injury or death of any worker at site due to
accident during execution of work.

15. No payment will be made to the contractor for damage caused by rains or other natural
calamities during the execution of work and no such claim on this account will be entertained.
16. The location of storing and stacking of material shall be decided by the Officer-in-charge.
17. The contractor will be responsible for police verification of the labour & permission of
vehicles deployed for the execution of work, if required. They have to follow all the security
norms/guidelines of the concerned Ministries/Department. A list of workers deployed will have
to provide to the Officer-in-charge before starting the work to get the necessary security passes
and other security clearance well in advance, if required.

18. All the engaged workers are to be equipped with photo identity cards issued by the
contractor and contractor will maintain their particulars (i.e. Name, Father’s Name, Local
Address and permanent address etc.). A copy of the same will be provided to the Officer-in-
charge. The expenditure on this account will be borne by contractor and nothing will be
reimbursed for it.

19. The attendance register shall be maintained by the contractor. Officer-in-charge can verify
this register at any time. This will be submitted with each RA bill along with particulars as
mentioned above.

20. GST as applicable. In case of any variation in GST or other Tax liability to contractor need
to manage / bear in future himself.

21. The agency shall made his own arrangement for storage of materials, T&P articles etc. and
accommodation for his labour.

22. During execution of work any damage caused to Govt. property/articles by the labours, the
same shall be got rectified by the agency and nothing extra shall be paid on this account.

23. In case of any restriction imposed for working in the area by the security agencies or any
other authorities during events, contractor shall strictly follow such restriction and nothing extra
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shall be payable to the contractor on this account.

24. The contractor will haveto engage the minimum labour (asper yard stick of the work) not
below the age of 18 years.

25. In case of absence from duty by labour, contractor is responsible to replace the labour with
prior intimation to the officer in charge. If he fails to replace, then the amount shall be recovered
@ double of current minimum wages from the contractor’s bill

26. The contractor or his representative should be available at site on every visit, of officer-in-
charge as well as visit of senior officers.

27. Contractor will have to give payment on minimum wages fixed by Government of India
which are revised time to time through Bank or ECS or online transfer to the Bank accountof
deployed staff. Any increase in the labour wages by Govt. of India subsequently may be
retrospective effect, shall be binding to the contractor and labour shall be paid at the increased
rates w.e.f. the date mentioned in the notification.

28. The contractor shall follow provision of contract labour (Abolition and regulation) ACT
1970 & minimum wages ACT.

29. The contractor is bound to distribute the salary / wages to his worker by 7™ of each month,
positively, by ECS or online transfer to the Bank account of deployed staff, as feasible.

30. The following documents should be the part of bill submitted by the agency and Engineer-
in- Charge/ authorized representative of Engineer-in-Charge should verify these documents
before making payment: -

(1) Document of payment made to the employees directly in their bank accounts.

(1) Document of attendance.

(111) Document of deposition of ESI & EPF deductions in the employee’s accounts. If any bill
submitted for payment before deposition of ESI/EPF deductions, then document of deposition of
ESI/EPF deduction for the previous month.

(iv) Any other documents required to ensure the disbursing minimum wages on or before time
and ESI/EPF deduction deposited in their account timely.
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PERFORMA OF WORKER IDENTITY CARD

NOTE:-

1. ThisContractor is valid only for specified
working place / placeof duty.

2. This Contractor is fully responsible for
any misuse of this card beyond duty hours /
days.

3. The contractor bears responsibility for
the character card holder worker.

WORKERIDENTITYCARD

NameofAgency with Address

TelephoneNo./Mobile:-
RegistrationNo:-

VALIDUPTO:-...cccvviieiineinnnns

Nameofworker:

PresentAddress:

PermanentAddress:

IdentificationMark:

PlaceofDuty:

Signatureof the Worker

Signature of the contractor
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SPECIAL CONDITIONS
1.0 General
1.1 Specifications & Order of preference:

1.1.1  Except for the items, for which Particular Specifications are given or where it is
specifically mentioned otherwise in the description of the items in the schedule of quantities,
the work shall generally be carried out in accordance with the “CPWD Specifications 2019 Vol. I
& II” with up-to-date correction slips, additional / Particular Specifications, Architectural /
structural drawings and as per instructions of Engineer-in-Charge.

1.1.2  The several documents forming the tender are to be taken as mutually complementary
to one another. Detailed drawings shall be followed in preference to small scale drawings and
figured dimensions in preference to scaled dimensions.

1.1.3  If there is any difference or discrepancy between the description of items as given in the
schedule of quantities, particular specifications for individual items of work (including special
conditions) and 1.S. Codes etc., the following order of preference shall be observed

(i) Description of items as given in Schedule of Quantities.

(ii) Particular Specifications, Special Conditions and Additional conditions, if any.
(iii) Drawings.

(iv) CPWD Specifications.

(v) General conditions of contract for CPWD works.

(vi) Indian Standard Specifications of B.1.S.

(vii)Manufacturers’ specifications & as decided by Engineer-in-charge.

(viii) Sound Engineering practices.

“In the event of any variation/ discrepancy in the drawings, specifications and tender
documents etc. the decision of the Engineer-in-charge shall be final binding and conclusive on
the contractor and in the case the contractor have any doubt and the same should be got
clarified immediately from the Engineer-in-charge and no claim of the contractor shall be
entertained thereafter. Moreover, the agency is not allowed to take benefit out of any clerical/
grammatical mistake in the standard clauses/Schedule of Quantities/Specifications etc. being
used in the agreement”.

1.1.4 Any reference made to any Indian Standard Specifications, shall imply to the latest
version of that standard, including such revisions / amendments as issued by the Bureau of
Indian Standards up to last date of receipt of tenders. The Contractor shall keep at his own
cost all such publications including relevant Indian Standard Codes applicable to the work
at site.

1.2 Scope:

121 The works to be governed by this contract shall cover delivery and
transportation up to destination, safe custody at site, insurance, erection, testing and
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commissioning of the entire works.

1.2.2 The works to be under taken by the contractor shall inter alia include the following:

i. Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable.
ii. Obtaining of Statutory permissions wherever applicable and required.
iii. Pre-commissioning tests as per relevant standard specifications, code of practice, Acts

and Rules wherever required.
iv. Warranty obligation for the equipment and/or fittings/fixtures supplied by the
contractor.

1.2.3 Contractor shall provide all the shop drawings or layout drawings for all the
coordinated services before starting any work or placing any order for any of the services etc.
These shop drawings/layout drawings shall be got approved from Engineer-in-charge before
implementation and this shall be binding on the contractor. The contractor shall submit material
submittals along with material sample for approval of Engineer-in-charge prior to delivery of
material at site.

1.2.4  All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are
to be properly tested as per the design conditions before covering and their measurements in
computerized measurement book duly test checked shall be deposited with Engineer in charge
or his authorized representative, prior to hiding these items.

1.3 Deployment of Technical staff & skilled labour:

1.3.1 The quality of work is of paramount importance. Contractor shall have to engage well
experienced skilled labour and deploy modern T&P and other equipment’s to execute the work
to provide the desired quality.

The Contractor shall depute Site Engineer & skilled workers as required for the work. He shall
submit organization chart along with details of Engineers and supervisory staff. It shall be
ensured that all decision making powers shall be available to the representatives of the
contractor at site itself to avoid any likely delays on this account. The contractor shall also
furnish list of persons for specialized works to be executed for various items of work. The
Contractor shall identify and deploy key persons having qualifications and experience in the
similar and other major works, as per the field of their expertise. If during the course of
execution of work, the Engineer-in-Charge is of the opinion that the deployed staff is not
sufficient or not well experienced; the Contractor shall deploy more staff or better-experienced
staff at site to complete the work with quality and in stipulated time limit. The Project Manager
of the contractor having minimum Two years of experience in case of Graduate and minimum
Five years of experience in case of Diploma Engineer in similar nature of work along with all
technical staff as mentioned in the clause 32 of the GCC, shall always be available at the site
during execution of work.

14 Removal of Machinery, Tools & Equipment:

141 Removal of machinery, tools & equipment shall be allowed to be moved away from the
site only when, in written opinion of Engineer-in-Charge, the same are no longer
required at site of work.
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1.5 Soil conditions of site:

1.5.1 Contractor(s) shall study the soil investigation report for the site, available in the office
of the Engineer-in-Charge and satisfy himself about complete characteristics of soil and other
parameters at site. No claim whatsoever on account of any discrepancy between the sub-surface
strata conditions that may be actually encountered at the time of execution of the work and
those given in soil report, in-accuracy or interpretation thereof shall be entertained from the
Contractor under any circumstances. The ground water table is in variable condition and the
information given in the report is only indicative and it may vary from time to time.

1.6 Site condition:

1.6.1 The tenderer shall acquaint himself with the site of work and see the approaches to the
site. In case any approach from main road is required at site or existing approach is to be
improved and maintained for cartage of materials by the contractor, the same shall be provided,
improved and maintained by the contractor at his own cost.

1.7 Precautionary measures:

1.71 Temporary barricading shall be provided at Site by the contractor at their own cost. The
barricading physically define the boundaries of the plot for restricted entry to only those
involved in the work and also to prevent any accident and also not causing any inconvenience
to the traffic. The barricading panels shall be painted and “CPWD” mark should be made in
suitable size, shapes and number as directed by Engineer-in-charge without any extra cost. It
shall be dismantled and taken away by the contractor after completion of the work at his own
cost with the permission of Engineer-in-charge.

1.7.2  Contractor shall take all precautionary measures to avoid any damage to adjoining
property. All necessary arrangement shall be made at his own cost. The contractor shall take all
precautions to prevent his workmen and employees from removing and damaging any Flora
(plant/vegetation) from the campus/site.

1.7.3 The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags, red lights and providing barriers.
He shall be responsible for all damages and accidents caused to work due to negligence on his
part. No hindrances shall be caused to traffic, during the execution of the work. In case of any
accident of the labourers/ contractual staff, the entire responsibility will rest on the contractor
and any compensation under such circumstances, if becomes payable, shall be entirely borne by
the contractor.

1.7.4 The contractor, his authorized representative, workmen etc. shall strictly observe orders
pertaining to fire precautions prevailing in the area.

1.7.5 The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the public
in general. The Contractor shall take all care, as not to damage any other adjacent property or
other services running adjacent to the plot. If any damage is done, the same shall be made good
by the Contractor at his own cost and to the entire satisfaction of the Engineer-in-Charge. The
Contractor shall use such methodology and equipments for execution of the work, so as to
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cause minimum environmental pollution of any kind during construction, to have minimum
construction time and minimum inconvenience to road users and to the occupants of the
buildings on the adjacent plot and public in general, etc. He shall make good at his own cost
and to the entire satisfaction of the Engineer in Charge any damage to roads, paths, cross
drainage works or public or private property whatsoever caused, due to the execution of the
work or by traffic brought thereon, by the Contractor. Further, the Contractor shall take all
precautions to prevent any pollution of streams and waterways. All waste or superfluous
materials shall be carted away by the Contractor, entirely to the satisfaction of the Engineer-in-
Charge. Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining buildings. No
claim what so ever on account of site constraints mentioned above or any other site constraints
not specifically stated here, shall be entertained from the Contractor. Therefore, the Contractors
are advised to visit site and get firsthand information of site constraints. Accordingly, they
should quote their tenders. Nothing extra shall be payable on this account.

1.8.  General cleanliness of the site and Stacking & Storage of Materials:

1.8.1 The site of work shall be always kept clean in general strictly adhering to approved job
layout and green building parameters. The Contractor shall take all care to prevent any water-
logging at site. The waste water shall not be allowed to be collected at site. It may be directly
pumped into the public drainage system with prior approval of the concerned authorities. For
discharge into public drainage system, necessary permission shall be obtained from concerned
authorities after paying the necessary charges, if any, directly to the authorities. The work shall
be carried out in such a way that the area is kept clean and tidy. All the fees/charges in this
regard shall be borne by the Contractor. Nothing extra shall be payable on this account.

1.8.2 The contractor shall take instructions from the Engineer-in-Charge regarding collection
and stacking of materials at any place. No excavated earth or building rubbish shall be stacked
on areas where other buildings, roads, compound wall, services etc. are to be constructed.

1.8.3 For construction works which are likely to generate malba / rubbish, contractor shall
dispose of malba, rubbish & other unserviceable materials and wastes at his own cost to the
notified/specified dumping ground and under no circumstances these shall be stacked /
dumped even temporarily, outside the construction premises.

1.8.4 The contractor shall construct suitable godowns, yard at the site of work for storing all
other materials so as to be safe against damage by sun, rain, damages, fire, theft etc. at his own
cost and also employ necessary watch and ward establishment for the purpose at his cost.

1.9 Lab Equipment:

The contractor shall provide at his own cost suitable weighing, surveying and levelling and
measuring arrangements as may be necessary at site for checking. All such equipment shall be
got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra
shall be payable on this account. A site laboratory with the minimum equipment as specified in
NIT shall be established, made functional and maintained within 21 days from the award of the
work without any extra cost to the department.

1.10  Setting Out

1.10.1 The contractor shall establish, maintain and assume responsibility for grades, lines,
levels and bench marks. He shall report any errors or inconsistencies regarding grades, lines,
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levels, dimensions to the Engineer-in-Charge before commencing work. Commencement of
work shall be regarded as the contractor’s acceptance of such grades, lines, levels and
dimensions and no claim shall be entertained at a later date for any errors found.

1.10.2 In order to set the alignment of buildings / foundations and to mark the same on the
ground, the agency is to adopt “total station” surveying method. The agency is to engage a well
versed and well experienced surveyor in “total station” survey. Nothing extra for this total
station survey is payable.

If at any time, any error in the respect of setting out appears during the progress of the work,
the contractor shall, at his own expense rectify such error if so required, to the satisfaction of the
Engineer-in-Charge.

(i) Though the site levels are indicated in the drawings, the contractor shall ascertain
himself and confirm the site levels with respect to GTS bench mark from the concerned
authorities. The contractor shall protect and maintain temporary/ permanent benchmarks at the
site of work throughout the execution of the work. These bench marks shall be got checked by
the Engineer-in-Charge or his authorized representatives. The work at different stages shall be
checked with reference to bench marks maintained for the said purpose. Nothing extra shall be
payable on this account.

(if) The approval by the Engineer-in-Charge, of the setting out by the contractor, shall not
relieve the contractor of any of his responsibilities and obligation to rectify the errors/defects, if
any, which may be found at any stage during the progress of the work or after the completion
of the work.

1.10.3 The contractor shall be entirely and exclusively responsible for the horizontal, vertical
and other alignments, the level and correctness of every part of the work and shall rectify
effectively any errors or imperfections therein. Such rectifications shall be carried out by the
contractor at his own cost to the instructions and satisfaction of the Engineer-in-Charge.

1.10.4 The Contractor shall carry out survey of the work area, at his own cost, setting out
the layout of building in consultation with the Engineer-in-Charge & proceed further. Any
discrepancy between the architectural drawings and actual layout at site shall be brought
to the notice of the Engineer-in-charge. It shall be responsibility of the Contractor to ensure
correct setting out of alignment. Total station survey instruments only shall be used for
layout, fixing boundaries, and center lines, etc., along with the theodolites. Nothing extra
shall be payable on this account.

1.10.5 Contractor shall provide permanent bench marks, flag tops and other reference points
for the proper execution of work and these shall be preserved till the end of work. All such
reference points shall be in relation to the levels and locations, given in the Architectural and
plumbing drawings.

111 Temporary Water, Electricity & Telephone Connections:

1.11.1 The contractor shall make his own arrangements for water including boring of tube
wells etc. if necessary and for electricity by obtaining electric connections and by providing
diesel generators of adequate capacity if required and make necessary payments directly to the
State Govt. departments concerned. Necessary approval shall be taken by the contractor from
the ground water department for boring of tube wells. Nothing extra shall be paid on these
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accounts. Contractor shall get the water tested from laboratory approved by the Engineer-in-
charge at regular interval as per the CPWD Specifications 2019. All expenses towards collection
of samples, packing, transportation and testing charges etc. shall be borne by the contractor. The
contractor shall obtain environmental and pollution clearance for the diesel generators. Nothing
extra shall be paid on this account.

1.11.2 The Contractor shall arrange electricity at his own cost for testing of the various
electrical installations as directed by Engineer-in-Charge and for the consumption by the
contractor for executing the work. Also, all the water required for testing various electrical
installations, fire pumps, wet riser / firefighting equipment, fire sprinklers etc. and also testing
water supply, sanitary and drainage lines, water proofing of underground sump, overhead
tanks, water proofing treatment etc. shall be arranged by the contractor at his own cost.
Nothing extra shall be payable on this account.

1.11.3 Arrangement of temporary telephone connection, water and electricity required by
Contractor, shall be made by him at his own cost and also necessary permissions shall be
obtained by him directly from concerned authorities, under intimation to the Department.
Also, all initial cost and running charges, and security deposit, if any, in this regard shall be
borne by him. The Contractor shall abide by all the rules/ bye laws applicable in this regard
and he shall be solely responsible for any penalty on account of violation of any of the rules /
byelaws in this regard. Nothing extra shall be payable on this account.

1.11.4 The Contractor shall be responsible for maintenance and watch and ward of the complete
installation and water / electricity meter and shall also be responsible for any pilferage, theft,
damage, penalty etc. in this regard. The Contractor shall indemnify the Department against any
claim arising out of pilferage, theft, damage, penalty etc. whatsoever on this account. Security
deposit for the work shall be released only after No Dues Certificates are obtained from the
local Authorities from whom temporary electric/ water / telephone connection have been
obtained by the Contractor. Nothing extra shall be payable on this account.

1.11.5 The Department shall in no way be responsible for either any delay in getting electric
and/or water and/or telephone connections for carrying out the work or not getting
connections at all. No claim of delay or any other kind, whatsoever, on this account shall be
entertained from the Contractor. Also, contingency arrangement of stand-by water & electrical
supply shall be made by the Contractor commencement and smooth progress of the work so
that work does not suffer on account of power failure or disconnection or not getting connection
at all. No claim of any kind whatsoever shall be entertained on this account from the
Contractor. Nothing extra shall be payable on this account.

1.12  Architectural and structural Drawings:

1.12.1 Although concept architectural drawings are either uploaded in the web along with NIT
for reference to the bidder or made available in the office of Executive Engineer, CPWD,
Kurnool, the main working & detailed architectural drawings will be issued by the department
in phased manner as per the approved programme of contractor/progress of work. It is the
duty of the contractor to intimate requirements of drawings reasonably well in advance and
no hindrance shall be allowed on this account.

1.12.2 The work shall be carried out in accordance with the Architectural drawings.Before
commencement of any item of work, the contractor shall correlate all the relevant architectural
issued for the work, nomenclature of items, specifications etc. and satisfy himself that the
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information available there from is complete and unambiguous. The figures & the written
dimensions of the drawing shall supersede the measurement by scale. The discrepancy, if any,
shall be brought to the notice of the Engineer-in-Charge for immediate decision before
execution of the work. The contractor alone shall be responsible for any loss or damage
occurring by the commencement of work on the basis of any erroneous and/ or incomplete
information and no claim, whatsoever shall be entertained on this account. The delay caused on
account of non-timely action by the contractor in resolution of the differences whatsoever shall
not be considered as valid ground for extension of time unless otherwise accepted by Engineer-
In-Charge.

1.12.3 The information and site data shown in the drawings and mentioned herein and also
elsewhere in the tender documents are being furnished for general information and guidance
only. The department shall not bear responsibility for lack of such knowledge and also the
consequences thereof. The Engineer-in-charge in no case shall be held responsible for the
accuracy thereof or any interpretation/ or conclusions drawn there from by the contractor.

113  Scaffolding &Staging:

1.13.1 Wherever required for the execution of work, all the scaffolding shall be provided and
suitably fixed, by the contractor. The scaffolding shall be provided strictly with steel double
scaffolding system, suitably braced for stability, with all the accessories, gangways, etc. with
adjustable suitable working platforms to access the areas with ease for working and inspection.
Single scaffolding system is strictly prohibited and shall invite necessary action. It shall be
designed to take all incidental loads. It should cater to the safety features for workmen. Nothing
extra shall be payable on this account. It shall be ensured that no damage is caused to any
structure due to the scaffolding.

1.13.2 The contractor should submit the shop drawings of staging and shuttering for approval
of Engineer-in-Charge before actually commencing the execution of work under the item.
Nothing extra shall be payable on this account.

1.13.3 Contractor shall make necessary arrangements required for staging/scaffolding for
execution of OHT with independent staging of about 30m to 35m height including designing of
staging where ever required and getting it proof checked by Govt. institute to ensure safety
during construction. Nothing extra shall be payable for staging or its design / proof checking
other than those provisions taken in B.O.Q.

114 Co-ordination with other agencies:

1.14.1 The Contractor shall conduct his work so as not to interfere with or hinder the progress
of the work being performed by other Contractors or by the Engineer-in-Charge. As far as
possible, he shall arrange his work and place, so as not to interfere with the operations of other
Contractors or shall arrange his work with that of the others, in an acceptable and coordinated
manner and shall perform it in proper sequence.

1.14.2 Other agencies may also simultaneously execute and install the works and the
contractor shall afford necessary facilities for the same. The contractor shall leave such recesses,
holes, openings, trenches etc. as may be required for such related works (for which inserts,
sleeves, brackets, conduits, base plates, clamps etc. shall be available as specified elsewhere in
the contract) and the contractor shall fix the same at the time of casting of concrete, stone work
and brick work, if required, and nothing extra shall be payable on this account.
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1.14.3 The Contractor shall cooperate with and provide the facilities to the associate-
Contractors and other agencies working at site for smooth execution of the work. The
Contractor shall -

(i) Allow use of scaffolding already erected, toilets, sheds etc.
(if) Properly co-ordinate their work with the work of other Contractors.

(iii)  Provide control lines and benchmarks to his associate-Contractors and the other
Contractors.

(iv)  Provide hoist and crane facilities for lifting material at mutually agreed rates.

(v) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of
services etc. at site.

(vi)  Adjust work schedule and site activities in consultation with the Engineer-in-Charge
and other Contractors to suit the overall schedule completion.

(vii)  Resolve the disputes with other Contractor amicably and the Engineer-in-Charge shall
not be made intermediary or arbitrator. The department shall not be responsible for the
disputes between the subject work contractor and associate contractor / other agencies
working at site. No claim shall be allowed by the department.

1.15 Procurement of materials:

1.15.1 All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall not be
accepted and thus not paid for.

1.15.2 The contractor shall procure the required materials in advance so that there is sufficient
time for testing of the materials and approval of the same before use in the work.

1.16  Protection of Existing Services & buildings and Materials:

1.16.1 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar
services encountered in the course of the execution of work shall be protected against the
damage by the contractor at his own expense. The contractor shall not store materials or
otherwise occupy any part of the site in a manner likely to hinder the operation of such services.
In case temporary supporting of such services is required to facilitate the work, the same shall
be done by the contractor at no extra cost.

1.16.2 In case the existing services are to be shifted permanently, then before dismantling the
existing services, alternate/diversion of service lines has to be laid by the contractor so that
there is no interruption in use of existing services. The contractor has to plan the alternate
suitable route for diversion/shifting of service lines and get the same approved from the
Engineer-in-Charge before starting shifting of services. Nothing extra shall be paid except the
payment of dismantling and laying of new service lines as per conditions of contract.

1.16.3 All fossils, coins, articles of value of antiquity, structures and other remains or things of
geological or archaeological interest discovered on project location during
excavation/construction shall be the property of the Government, and shall be dealt with as per
provisions of the relevant legislation. The contractor will take reasonable precaution to prevent
his workmen or any other persons from removing and damaging any such article or thing. He
will, immediately upon discovery thereof and before removal acquaint the Engineer-in-charge
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of such discovery and carry out the official instructions of Engineer-in-charge for dealing with
the same, till then all work shall be carried out in a way so as not to disturb/ damage such
article or thing.

1.16.4 The contractor shall be responsible for the watch and ward / guard of the buildings,
safety of all fittings and fixtures including sanitary and water supply fittings and fixtures
provided by him against pilferage and breakage during the period of installations and
thereafter till the building is physically handed over to the client department. No extra payment
shall be made on this account.

1.16.5 The contractor shall be fully responsible for the safe custody of materials brought by
him/ issued to him even though the materials may be under double lock key system.

117 Rates and other conditions for payment:
The rates quoted by the Contractor are deemed to be inclusive of the following-

1.17.1 Site clearance, setting out work, profile, establishment of reference bench mark(s), taking
spot levels, construction of all safety and protection devices, barriers, barricading, signage,
labour safety, welfare & training measures, preparatory works, working during monsoon,
working at all depths, height, lead, lift and location etc. until / unless specified otherwise,
implementation of green building norms to achieve desired GRIHA ( 3 star) Rating etc. and any
other incidental works required to complete this work. Nothing extra shall be payable on this
account. Payment for centering & shuttering, however, if required to be done for floor heights
greater than 3.50m shall be admissible at rates arrived in accordance with clause 12 of the
agreement if not already specified.

1.17.2 For works below ground level the contractor shall keep that area free from water. If
dewatering or bailing out of water is required the contractor shall do it and nothing extra shall
be paid except otherwise provided in the items of schedule of quantities.

1.17.3 Any legal or financial implications resulting out of disposal of earth shall be sole
responsibility of the contractor. Nothing extra over the schedule shall be paid on this account.

1.17.4 All labour, material, tools and plants and other inputs involved in the execution of the
item.

1.17.5 Providing sunk flooring in bath-rooms, kitchen, etc.
1.17.6 Performance test of the entire installation(s) before the work is finally accepted.

1.17.7 Any cement slurry added over base surface (or) for continuation of concreting for better
bond is deemed to have been built in the items.

1.17.8 The rates quoted by the tenderer, shall be inclusive of all taxes including GST and levies
applicable in respect of this contract shall be payable by the contractor and Government will not
entertain any claim whatsoever in respect of the same.

1.17.9 For completing the work in time, the Contractor might be required to work in two or
more shifts (including night shifts). No claim whatsoever shall be entertained on this account,
not with-standing the fact that the Contractor may have to pay extra amounts for any reason, to
the labourers and other staff engaged directly or indirectly on the work according to the
provisions of the labour and other statutory bodies regulations and the agreement entered upon
by the Contractor with them.
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1.17.10 The Contractor shall keep himself fully informed of all acts and laws of the Central &
State Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or
authority, which in any manner may affect those engaged or employed and anything related to
carrying out the work. All the rules & regulations and bye-laws laid down by Collector / MC
etc. and any other statutory bodies shall be adhered to, by the contractor, during the execution
of work. The Contractor shall also adhere to all traffic restrictions notified by the local
authorities. It is clarified that the extra sewerage charges (one time charges for commencement
of work) required to be paid to the Municipal Corporation / other statutory bodies shall be paid
by the department and need not be considered by the contractor. The water charges (for
municipal water connection as well as tanker water) shall be borne by the contractor. Also, if the
contractor obtains water connection for the drinking purposes from the municipal authorities or
any other statutory body, the consequent sewerage charges shall be borne by the contractor. All
statutory taxes, levies, charges (including GST, water and sewerage charges, charges for
temporary service connections and / or any other charges) payable to such authorities for
carrying out the work, shall be borne by the Contractor. The Contractor shall arrange to give all
notices as required by any statutory / regulatory authority and obtain all requisite licenses
wherever required and shall pay to such authority all the fees that are required to be paid for
the execution of work. He shall protect and indemnify the Department and its officials &
employees against any claim and /or liability arising out of violations of any such laws,
ordinances, orders, decrees, by himself or by his employees or his authorized representatives.
Nothing extra shall be payable on these accounts. The fee payable to statutory authorities for
obtaining the various permanent service connections and Occupancy Certificate for the building
shall be borne by the Department.

1.17.11 Royalty at the prevalent rates including contribution towards Mineral Exploration
Research and Innovation Trust (MERIT) @ 2% on Seigniorage fee and District Mineral
Foundation (DMF) @ 30% of Royalty / Seigniorage fee shall have to be paid by the contractor
(Rates of Seigniorage fee enclosed in the document is for guidance only and no claims shall be
entertained on account of this) on all the boulders, stone aggregate, brick aggregate, shingle,
coarse or fine sand, earth, gravel, bajri etc. collected by him for the execution of the work,
directly to the Revenue Authority or authorized agent of the State Government concerned or
Central Government.

Royalty at the prevalent rates including contribution towards Mineral Exploration Research and
Innovation Trust (MERIT) @ 2% on Seigniorage fee and District Mineral Foundation (DMF) @
30% of royalty / Seigniorage fee shall be paid by the contractor or the RMC supplier as per the
terms of supply between them, on all materials such as stone aggregate, coarse or fine sand etc.
collected by him for the execution of the work, directly to the revenue authorityof the State
Government concerned. Further, contractor needs to submit proof of submission of full royalty
to the State Government or local authority. Nothing extra shall be payable on this account.

However, if the contractor fails to submit the proof of payment of royalty / seigniorage fee and
other contributions to MERIT & DMF as stated above, the same will be recovered from the bills
payable without any further notice.

1.17.12 All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required to be
made for working at the basement level, temporary structure for plants and machineries, water
storage tanks, installation and consumption charges of temporary electricity, telephone, water
etc. required for execution of the work, liaison and pursuing for obtaining various No Objection
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Certificates, completion certificates from local bodies etc., protection works, barricading, testing
facilities / laboratory at site of work, facilities for all field tests and for taking samples etc.
during execution or any other activity which is necessary (for execution of work and as directed
by Engineer-in-Charge), shall be deemed to be included in rates quoted by the Contractor, for
various items in the schedule of quantities. Nothing extra shall be payable on these accounts.
Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a site /
construction yard layout, specifying areas for construction, site office, positioning of machinery,
material yard, cement and other storage, steel fabrication yard, site laboratory, water tank, etc.

1.17.13 The Contractor shall assume all liability, financial or otherwise in connection with this
contract and shall protect and indemnify the Department from any and all damages and claims
that may arise on any account. The Contractor shall indemnify the Department against all
claims in respect of patent rights, royalties, design, trademarks of name or other protected
rights, damages to adjacent buildings, roads or members of public, in course of execution of
work or any other reasons whatsoever, and shall himself defend all actions arising from such
claims and shall indemnify the Department in all respect from such actions, costs and expenses.
Nothing extra shall be payable on this account.

1.17.14 The Contractor shall make all necessary arrangements for protecting from rain or
likewise extreme weather conditions, the work already executed and for carrying out the
further work, during monsoon including providing and fixing temporary shelters, protections
etc. Nothing extra shall be payable on this account. Also, no claims for hindrance shall be
entertained on this account.

1.17.15In case of flooding of site on account of rain or any other cause and any consequent
damage, whatsoever, no claim financially or otherwise shall be entertained not withstanding
any other provisions elsewhere in the contract agreement. Also, the Contractor shall make
good, at his own cost, the damages caused, if any. Further, no claims for hindrance shall be
entertained on this account.

1.17.16No payment shall be made for any damage caused by fire, rain, snowfall, flood or any
other natural calamity, whatsoever during the execution of the work. The contractor shall be
fully responsible for any damage to the govt. property and the work for which payment has
been advanced to him under the contract and he shall make good the same at his risk and cost.
The contractor shall be fully responsible for safety and security of his material, T&P/Machinery
brought to the site by him. The contractor shall maintain all the work in good condition at his
own cost till the completion of the entire work.

1.17.17In case the same item appears more than once in the schedule of work under the same
sub head or among the different sub heads of works, the lowest rate quoted for that item shall
be taken for other items also and tender will be evaluated accordingly.

1.17.18 The ESI and EPF contribution on the part of employer in respect of this contract shall be
paid by the contractor. These contributions on the part of employer paid by the contractor shall
be reimbursed by the Engineer in charge to the contractor on actual basis. The applicable and
eligible amount of EPF& ESI shall be reimbursed preferably within 7 days but not later than 30
days of submission of documentary proof of payment which are in order.

1.18 Foreign Exchange:

1.18.1 No foreign exchange shall be made available by the Department for importing
(purchase) of equipment, plants, machinery, materials of any kind or any other items if required
to be carried out during execution of the work. No delay and no claim of any kind shall be
entertained from the Contractor, on account of variation in the foreign exchange rate.
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1.181.2 The contractors have to quote the corresponding imported items in “Indian Rupees” in
the Schedule of Quantities which shall include all incidental charges including freight, taxes
including GST, import duties, fluctuations in currency rates. No extra payment will be made
over and above the quoted rates.

1.19 Tools & Plant:

1.19.1 No tools and plants including any special T&DP etc. shall be supplied by the Department
and the Contractor shall have to make his own arrangements at his own cost. No claim of
hindrance (or any other claim) shall be entertained on this account.

1.20  As Built & Service Drawings:

1.20.1 The contractor shall submit as built architectural drawings and also completion plan of
services (4 sets) as required vide General Specifications for Electrical works (Part-I internal) 2005
and (Part-1I External) 1994 as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plans as aforesaid, he shall be liable to pay
a sum of 0.1 % of Tendered Value or Rs.50,000/- whichever is more as may be fixed by the
Chief Engineer concerned and in this respect the decision of the Chief Engineer shall be final
and binding on the contractor.

The contractor shall submit as built plans and also completion plan of services for Internal and
External Civil, Electrical and Mechanical and Horticulture Services within thirty days of the
completion of the work, provided that the service plans having been issued for execution by
the Engineer-in-Charge, unless the contractor, by virtue of any other provision in the
contract, is required to prepare such plans.

1.21 Computerized MBs & SMBs:

1.21.1 The contractor shall make available four (04) sets of computerized Standard
Measurement Books (SMBs) having measurement of all the permanent standing in a building.

1.21.2 The contractor will submit computerized bill with measurement sheet for the work
carried out by him for making payment as per Clause - ‘6" of the CPWD General Conditions of
Contract 2020 for Construction Works (with correction slips upto the last date of submission of
tender). For casting of RCC members and other hidden items the corrected and duly test
checked measurement sheets of reinforcement or that of other hidden items shall be deposited
with Engineer in charge or his authorized representative, before casting of RCC or other hidden
items. The delay in submission of corrected and duly checked measurement sheet may,
therefore, delay casting of RCC or execution of hidden item for which no hindrance shall be
recorded.

1.21.3 Electronic measurement book is introduced. The contractor shall comply with the same
as per the direction of Engineer-in-charge.

1.22 Water Supply & Sanitary Installations & Testing:

1.22.1 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories
should conform to approved manufacturers specifications where CPWD Specifications are not
applicable. The contractor should get the materials (fixtures/fittings) tested from approved labs
wherever required at his own cost. The contractor shall submit for the approval of the Engineer-
in-Charge, the name of the plumbing agency (along with their working experience in recent
past) proposed to be engaged by him.
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1.22.2 The contractor shall give performance test of the entire installation(s) as per the
standing specifications before the work is finally accepted and nothing extra
whatsoever shall be payable to the contractor for the test.

2.0 SECRECY

21 The contractor shall take all steps necessary that all persons employed on any work in
connection with the contract have noticed that the Indian Official Secrets Act 1923 applies to
them & will continue so to apply even after the execution of such works under the contract.

22 The contract is confidential and must be strictly confined to the contractor’s own use
(except so far as confidential disclosure to sub-contractors or suppliers as necessary) and to the
purpose of the contract.

2.3 All documents, copies thereof & extracts there from furnished to the contractor shall be
returned to the Engineer-in-Charge on the completion of the work / works or the earlier
determination of the contract.

3.0 LABOUR AND SECURITY

3.1 In the event of the contractor(s) committing a default or breach of any of the provisions
of the Central Public Works Department, Contractor’s Labour Regulations and Model Rules for
the protection of health and sanitary arrangements for the workers as amended from time to
time or furnishing any information or submitting or filing any statement under the provisions
of the above Regulations and” Rules which is materially incorrect, he/they shall, without
prejudice to any other liability, pay to the Government a sum not exceedingRs.500/ - for every
default, breach or furnishing, making, submitting, filing such materially incorrect statements
and in the event of the contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.1000/- per day for each day of default subject to a maximum of 5 per cent of the
estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall be final
and binding on the parties.

No payment shall be made for construction of labour housing.

3.2 The Contractor shall display all permissions, licenses, registration certificates, bar charts,
other statements etc. under various labour laws and other regulations applicable to the works,
at his site office.

3.3 No site is available for labour huts. The contractor shall have to have his own
arrangements for hiring land for setting up labour huts. The contractor will be provided space
for watchman huts, site office etc. to a very limited extent inside the campus but the space
requirement and location, as assessed by Engineer-in-Charge shall be final and binding.

3.4 If as per the rules of the local authority, the huts for labour are not to be erected at the
site of work by the contractors, the contractors are required to provide such accommodation as
is acceptable to local bodies and nothing extra shall be paid on this account.

3.5 Contractor has to follow the security requirement of the campus and obtain necessary
entry passes for the labour and vehicles and follow security checks at entry / exit gates,
restriction on movement of vehicle, restricted timings of working etc. The Department however
shall assist the contractor in obtaining such passes for movement of vehicles and labour. No
claim whatsoever shall be entertained on account of delay in entry of vehicles and labour
including restrictions in working hours, if there is any.
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3.6 The contractor shall employ only Indian Nationals after verifying their antecedents and
loyalty. The contractor shall, on demand submit list of his agents, employees and work people
concerned & shall satisfy as to the bonafides of such people.

3.7  The contractor & his work people shall observe all relevant rules regarding security
promulgated in which work is to be carried out by the Controlling Administrative Authority of
the campus/area (hereinafter referred to as “ Administrator”).

3.8 The contractor, his representative, workman shall be allowed to enter through specified
gates & timing as laid down by the controlling authority. They shall be issued an identity card
or an individual pass in accordance with the standing rules & regulations & they should
possess the same while working. The contractor shall be responsible for the conduct & actions
of his workmen, agents/ representatives.

3.9 Normally contractor shall be allowed to carry out work between 7 AM to 6 PM.
However, he may also be allowed to carry out the work beyond 6 PM &upto 7 AM, if the site
conditions / circumstances so demand with prior written permission from the “Administrator”.
However, if the work is carried out in more than one shift or at night, no claim on this account
shall be entertained.

310 Normally contractor’s material / vehicles etc. shall be allowed to move in / go-out
between 7 AM to 7 PM only & no movement of material / vehicles out of the site of work shall
be allowed during night hours unless specific permission is obtained from the “Administrator”.

311 In case if a separate entry has been allowed, the contractor has to make all arrangement
for making a separate entry gate and barricading of the working area to segregate/separate the
same from other areas. All these have to be done by the contractor at his own cost including
safeguarding any untoward incident in the restricted area due to separate entry gate and
barricading arranged by the contractor. No extra amount on this account shall be payable by
the department.

312  In the event of any restrictions being imposed by the Security agency, CPWD, Traffic or
any other authority having jurisdiction in the area on the working or movement of labour
/material, the contractor shall strictly follow such restrictions and nothing extra shall be
payable to the contractor on such accounts. The loss of time on these accounts, if any, shall have
to be made up by augmenting additional resources whatever required. Nothing extra shall be
payable on this account.

4.0 OFFICE INFRASTRUCTURE:

41 The contractor shall make arrangement for Helmets and leather shoes (meant of
construction work at sites) for all field staff of the department during the entire period of
construction for safety reasons. One helmet and two pairs of shoes per staff member (maximum
twelve members) of the departments per year shall be arranged by the contractor.

5.0 DOCUMENTATION

The Contractor shall render all help and assistance in documenting the total sequences of this
project by way of photography, slides, audio / video recording & other records etc. Nothing
extra shall be payable to Contractor on this account. However, cost of photographs, slides,
audio / video graph etc. shall be borne by the Department. The original films shall be the
property of the Department. No copy shall be prepared without the prior approval of the
Engineer- in - Charge.
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6.0 PROGRESS CHART: -

6.1 The contractor shall submit a Time and Progress Chart for each mile stone. The
Engineer-in-charge may within 10 days thereafter, if required modify, and communicate the
program approved to the contractor failing which the program submitted by the contractor
shall be deemed to be approved by the Engineer-in-charge. The work programme shall
include all details of balance drawings and decisions required to complete the contract with
specific dates by which these details are required by contractor without causing any delay in
execution of the work. The chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the
dates of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Engineer-in-charge and the Contractor within
the limitations of time imposed in the Contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme has been
agreed upon) complete the work as per mile stones given in Schedule ‘F'.

6.2  In case of non-submission of construction programme by the contractor the Program
approved by the Engineer-in-charge shall be deemed to be final.

6.3 The approval by the Engineer-in-charge of such programme shall not relieve the
contractor of any of the obligations under the contract.

6.4 The contractor shall submit the Time and Progress Chart and progress report using the

mutually agreed software or in other format decided by Engineer-in-charge for the work done
during previous month to the Engineer-in-charge on or before 5t day of each month failing
which a recovery Rs. 5000/- shall be made on per week or part basis in case of delay in
submission of the monthly progress report.

6.5 The program chart should include the following: -
a) Descriptive note explaining sequence of various activities.

b) BAR CHARTS prepared in mutually agreed software or in other format decided by
Engineer-in-charge which will indicate resources in financial terms, manpower and specialized
equipment for every important stage.

) Program for procurement of materials by the contractor.

d) Program for arranging and deployment of manpower both skilled and unskilled so as to
achieve targeted progress.

e) Program of procurement of machinery / equipment having adequate capacity,
commensurate with the quantum of work to be done within the stipulated period, by the
contractor. In addition, to the above to achieve the progress of work as per programme, the
contractor must bring at site adequate shuttering material required for cement concrete and
RCC works etc. The contractor shall submit shuttering schedule adequate to complete the
structure work within the laid down physical milestones.

f) Programme for achieving milestones.

6.6 The submission for approval by the Engineer-in-charge of such programme or such
particulars shall not relieve the contractor of any of the duties or responsibilities under
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the contract. This is without prejudice to the right of Engineer-in-charge to take action
against the contractor as per terms and conditions of the agreement.

7.0 PROGRESS AND MONITORING OF WORK:

7.1 The progress report shall contain the following, apart from whatever else may be
required as specified: -

(1) Construction schedule of the various components of the work through a bar chart for the
next three months (or as may be specified), showing the micro milestones, targeted tasks and up
to date progress. At least 10 digital photographs showing all the parts of construction site along
with at least 5 minutes video of executions of different items in soft copy has to be submitted in
every monthly progress report.

(if) Progress chart of the various components of the work that are planned and achieved, for
the month as well as cumulative up to the month, with reason for deviations, if any in a tabular
format.

(iii)  Plant and machinery statement, indicating those deployed in the work.

(iv)  Man-power statement, indicating individually the names of all the staff deployed on the
work, along with their designations. Number of skilled workers and unskilled workers
deployed on the work and their location of deployment.

(v) Financial statement, indicating the broad details of all the running account payment
received up to date, such as gross value of work done, advances taken, recoveries effected,
amount withheld, net payments details of Cheque payment received, extra /substituted
/ deviations items if any, etc.

7.2 For completing the work in time, the Contractor might be required to work in two or
more shifts (including night shifts). No claim whatsoever shall be entertained on this account,
not with-standing the fact that the Contractor may have to pay extra amounts for any reason, to
the labourers and other staff engaged directly or indirectly on the work according to the
provisions of the labour and other statutory bodies regulations and the agreement entered upon
by the Contractor with them.

7.3 The work should be planned in a systematic manner so that chase cuttings in the walls,
ceilings and floors is minimized. Wherever absolutely essential, the chase shall be cut using
chase cutting machines. Chases will not be allowed to be cut using hammer / chisel. The
electrical boxes should be fixed in walls simultaneously while raising the brick work. The
contractor shall ensure proper co-ordination of various disciplines viz. building works, sanitary
& water supply & electrical installations etc.

74 The contractor shall conduct his work, so as not to interfere with or hinder the progress
or completion of the work being performed by other contractor(s) or by the Engineer-in-Charge
and shall as far as possible arrange his work and shall place and dispose of the materials being
used or removed so as not to interfere with the operations of other contractor or he shall
arrange his work with that of the others in an acceptable and coordinated manner and shall
perform it in proper sequence to the complete satisfaction of Engineer-in-charge.

7.5 The Contractor shall do proper sequencing of the various activities by suitably
staggering the activities within various pockets in the plot so as to achieve early completion.
The agency may deploy adequate equipment, machinery and labour as required for the
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completion of the entire work within the stipulated period specified. Also, ancillary facilities
shall be provided commensurate with requirement to complete the entire work within the
stipulated period. Nothing extra shall be payable on this account. Adequate number/sets of
equipment in working condition, along with adequate stand-by arrangements, shall be
deployed during entire construction period. It shall be ensured by the Contractor that all the
equipment, Tools & Plants, machineries etc. provided by him are maintained in proper working
conditions at all times during the progress of the work and till the completion of the work.
Further, all the constructional tools, plants, equipment and machineries provided by the
Contractor, on site of work or his work shop for this work, shall be exclusively intended for use
in the construction of this work and they shall not be shifted / removed from site without the
permission of the Engineer-in-Charge.

7.6 All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall not be
accepted and thus not paid for.

8.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: -

8.1 The Contractor shall engage specialized agencies having adequate technical capability
and experience of having executed at least one work of similar items for executing the following
items of the work and/or any other items of work where specialized firm is required to be
engaged as per contract conditions.

As mentioned in Para 1.2 of CPWD-6 for e-Tendering in PART - A of this NIT for
Specialized works.

9.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge
well before actual commencement of the item of work. The contractor shall submit the list of
specialized agencies proposed to be engaged by him along with their technical capability and
necessary performance certificates, within 30 days of the stipulated date of start to substantiate
technical capability and experience of the agency for prior approval of the Engineer-in-Charge.

9.3 It shall be the responsibility of main contractor to sort out any dispute / litigation with
the Specialized Agencies without any time & cost overrun to the Department. The main
contractor shall be solely responsible for settling any dispute / litigation arising out of his
agreement with the Specialized Agencies. The contractor shall ensure that the work shall not
suffer on account of litigation/ dispute between him and the specialized agencies / sub-
contractor(s). No claim of hindrance in the work shall be entertained from the Contractor on
this account. No extension of time shall be granted and no claim what so ever, of any kind, shall
be entertained from the Contractor on account of delay attributable to the selection/rejection of
the Specialized Agencies.

10.0 DEFECT LIABILITY PERIOD (REFUND OF SECURITY DEPOSIT):

10.1  The defect liability period upto proper Handing Over of work to the client Department.
The Security Deposit shall be released after the defect liability period of 12 months after
completion of work and for this, the contractor shall have to produce a certificate stating that no
defects are pending for rectification from the Engineer-in-charge, but subject to other provisions
specified elsewhere in the contract agreement.
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11.0 SAFETY MEASURES

111 The issue of construction safety & standards has gained utmost importance in recent
times. This subject is to be dealt with in an integrated manner with an approach to
developing and establishing a safety culture at work sites. Broadly, its components are:

i) Creating awareness.

ii) Education.

(
(
(iif) ~ Training.
(iv)  Implementation.
(

V) Enforcement measures.

All workers of contractor and associate agencies, invariably and at all the times, must follow all safety
norms, adopt safe construction practices and use all required safety gadgets in their working throughout
the project duration.

11.2  The contractor shall issue Photo Identity Cards with unique numbers containing salient
information of workers for the labouré& his staff.

11.3 The Contractor shall monitor and achieve the objectives of construction safety
continuously, progressively and through affirmative action, and shall oversee implementation
of safety program over the entire construction period.

114 Warning/ Caution Boards

All temporary warning / caution boards / glow signage display such as “Construction Work in
Progress”, “Keep Away”, “No Parking”, Diversions & protective Barricades etc. shall be
provided and displayed during day time by the Contractor, wherever required and as directed
by the Engineer-in-Charge. These glow signage and red lights shall be suitably illuminated
during night also. The Contractor shall be solely responsible for damage and accident caused, if
any, due to negligence on his part. Also, he shall ensure that no hindrance, as far as possible, is
caused to general traffic during execution of the work. This signage shall be dismantled & taken
away by the Contractor after the completion of work, only after approval of the Engineer - in -
Charge. Nothing extra shall be payable on this account.

11.5  Sign Boards

11.5.1 The Contractor shall provide and erect a display board of size and shape as required and
paint over it, in a legible and workman like manner, the details about the salient features of the
project, as required by the Engineer-in-Charge. The Contractor shall fabricate and put up a sign
board in an approved location and to an approved design indicating name of the project, client
/ owner, architects, structural consultants, Department etc. besides providing space for names
of other Contractors, Associate contractors and specialized agencies. Nothing extra shall be
payable on this account.

11.5.2 A display board shall be kept at site which would list the names of workers, teams and
agencies following safety program in the best manner. This would be updated weekly.

11.5.3 Necessary protective and safety equipments shall be provided to the Site Engineer,
Supervisory staff, labour and technical staff of the contractor by the Contractor at his own cost
and used at site.
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11.5.4 No inflammable materials including P.O.L shall be allowed to be stored in huge quantity
at site. Only limited quantity of P.O.L may be allowed to be stored at site subject to the
compliance of all rules / instructions issued by the relevant authorities and as per the direction
of Engineer -in- Charge in this regard. Also, all precautions and safety measures shall be taken
by the Contractor for safe handling of the P.O.L products stored at site. All consequences on
account of unsafe handling of P.O.L shall be borne by the Contractor.

12.0. INSPECTION OF WORKS:

121  In addition to the provisions of relevant clauses of the contract, the work shall also be
open to inspection by the Chief Engineer, CPWD, Vijayawada and other senior officers of
CPWD in addition of the Engineer-in-charge, his authorized representatives, Authorities and
Team of Third-Party Quality Assurance engaged for the work. The contractor shall at times
during the usual working hours and at all times at which reasonable notices of the intention of
the Engineer-in-charge or other officers as stated above to visit the works shall have been given
to the contractor, either himself be present to receive the orders and instructions or have a
responsible representative duly accredited in writing, to be present for that purpose.

122 The committee/consultant appointed by CPWD, shall be inspecting the works including
workshops and fabrication factory to ensure that the works in general being executed according
to the design, drawings and specifications laid down in the contract. Their observations shall be
communicated by CPWD engineering staff and compliance is to be reported to CPWD. The
committee/consultant appointed by CPWD shall certify on completion of particular building
that it has been constructed according to the approved drawings design and specifications.

12.3  Senior Officers of CPWD, Dignitaries from Central Ministry / Department, State
Government and Client Department Authorities shall be inspecting the on-going work at site at
any time with or without prior intimation. The contractor shall, therefore, keep updated the
following requirements and detailing: -

(1) Display Board showing detail of work, weekly progress achieved with respect to targets,
reason of shortfall, status of manpower, wages being paid for different categories of workers.

(if) Entrance and area surrounding to be kept cleaned.

(iif)  Display layout plan key plan, building drawings including plans, elevations and
sections.

(iv)  Upto date displays of programme chart (Bar charts).

(v) Keep details of quantities executed, balance quantities, deviations, possible Extra item,
substituted Item etc.

(vi)  Keep plastic / cloth mounted one sets of building drawings.
(vii)  Set of Helmets and safety shoes for safety.
13.0 INSURANCE POLICIES:

Before commencing the execution of work, the Contractor shall, without in any way limiting his
obligations and liabilities, insure at his own cost and expense against any damage or loss or
injury, which may be caused to any person or property, at site of work. The Contractor shall
obtain and submit to the Engineer-in-Charge proper Contractor All Risk Insurance Policy for an
amount equivalent to the contract amount for this work, with Engineer-in-Charge as the first
beneficiary. The insurance shall be obtained in joint names of Engineer-in-Charge and the
Contractor (who shall be second beneficiary). Also, he shall indemnify the Department from
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any liability during the execution of the work. Further, he shall obtain and submit to the
Engineer-in- Charge, a third party insurance policy for maximum Rs.20 lakh for each accident
or any other incident or act of God or health hazard or biological attack, with the Engineer-
in-Charge as the first beneficiary. The insurance shall be obtained in joint names of Engineer-
in-Charge and the Contractor (who shall be second beneficiary). The Contractor shall, from time
to time, provide documentary evidence as regards payment of premium for all the Insurance
Policies for keeping them valid till the completion of the work. The Contractor shall ensure that
Insurance Policies are also taken for the workers of his Sub-Contractors / specialized agencies
also. The contractor including subcontractors shall provide comprehensive group insurance
cover for all the workers and their supervisory staff deployed at site. The details of insurance
cover to be provided shall be submitted by the contractor / associate agencies within 20 days of
date of start. In case of a default, appropriate policy shall be got done by the safety monitoring
committee and double the fee of the policy shall be recovered from the next bill of the
contractor. Without prejudice to any of its obligations and responsibilities specified above, the
Contractor shall within 15 days from the date of letter of acceptance of the tender and thereafter
at the end of each quarter submit a report to the Department giving details of the Insurance
Policies along with Certificate of these insurance policies being valid, along with documentary
evidences as required by the Engineer-in-Charge. No work shall be commenced by the
Contractor unless he obtains the Insurance Policies as mentioned above. Also, no payment shall
be made to the Contractor on expiry of insurance policies unless renewed by the Contractor.
Nothing extra shall be payable on this account. No claim of hindrance (or any other claim) shall
be entertained from the contractor on these accounts.

14.0. APPLICABLE PERMITS:

141 The contractor(s) shall give to the Municipality, police and other authorities all
necessary notices etc. that may be required by law and obtain all requisite licenses for
temporary obstructions, enclosures etc. and pay all fee, taxes including GST and charges which
may be levied on account of these operations in executing the contract. He shall make good any
damage to the adjoining property whether public or private and shall supply and maintain
lights either for illumination or for cautioning the public at night.

14.2  The contractor shall ensure that applicable permits mandated by the local bodies and in
case warranted for this work are obtained as required under the Applicable Laws.

15.0 LOCAL BYE-LAWS:

151  The building work shall be carried out in the manner complying in all respects with the
requirements of relevant bye-laws of the local body under the jurisdiction of which the work is
to be executed or as directed by the Engineer-in-Charge and nothing extra shall be paid on this
account.

15.2  Some restrictions may be imposed by the local police etc. on the working time and for
movement of labour, materials etc. the contractor shall be bound to follow all such
restrictions/instructions and nothing extra shall be payable on this account.

153  The contractor shall not stack building material/ malba on the road or on the land
owned by any other authority, as the case may be. In case, the Contractor is found stacking the
building material/ malba as stated above, he shall be liable to pay the stacking charges as may
be levied by local body or authority and also to face penal action as per the rules, regulations
and bye-laws of the said body or authority. The Engineer-in-Charge shall be at liberty to recover
the sums due but not paid to the concerned authorities on the above counts from any sums due
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to the contractor including amount of the Security Deposit or Retention Money in respect of this
contract or any other contract.

16.0 FINAL TESTING OF THE INSTALLATION:

The Contractor shall demonstrate trouble free functioning of all the Civil and E & M
installations and services. The Engineer-in-Charge or his authorized representatives shall carry
out final inspection of the various Civil and E & M services and installations. Any defect(s)
noticed during demonstration shall be rectified by the Contractor at his own cost to the entire
satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this account.

17.0 De-watering

(i) De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines
for de-watering during construction) and / or as per the specifications approved by the
Engineer-in-Charge. Design of an appropriate and suitable dewatering system shall be the
Contractor’s responsibility. Such scheme shall be modified / augmented as the work proceeds
based on fresh information discovered during the progress of work, at no extra cost. At all times
during the construction work, efficient drainage of the site shall be carried out by the Contractor
and especially during the laying of plain cement concrete, taking levels etc. The Contractor shall
also ensure that there is no danger to the nearby properties and installations on account of such
lowering of water table. If needed, suitable precautionary measures shall be taken by the
Contractor. Also, the scheme of dewatering adopted shall have adequate built in arrangement
to serve as stand-bye to attend to repair of pumps etc. and disruption of power / fuel supply.
Nothing extra shall be payable for all the operations described in this para.

(if) In trenches where surface water is likely to get into cut / trench during monsoons, a ring
bund of puddle clay or by any other means shall be formed outside, to the required height, and
maintained by the Contractor. Also, suitable steps shall be taken by the Contractor to prevent
back flow of pumped water into the trench. Nothing extra shall be payable on this account.

a. For works below ground level the contractor shall keep that area free from water. If
dewatering or bailing out of water is required the contractor shall do the same at his own cost
and nothing extra shall be paid except otherwise provided in the items of Schedule of
Quantities.

b. The Contractor shall make all necessary arrangements for protecting from rains, fog or
likewise extreme weather conditions, the work already executed and for carrying out further
work, during monsoon including providing and fixing temporary shelters, protections etc.
Nothing extra shall be payable on this account and also no claims for hindrance shall be
entertained on this account.

C. In case of flooding of site on account of rain or any other cause and any consequent
damage, whatsoever, no claim financially or otherwise shall be entertained notwithstanding
any other provisions elsewhere in the contract agreement. Also, the Contractor shall make
good, at his own cost, the damages caused, if any. Further, no claims for hindrance shall be
entertained on this account.

d. The contractor will take reasonable precautions to prevent his workman and employees
from removing and damaging any flora (plant/vegetation) from the project area.

Cor NIL Ins NIL
Omi NIL Ovw NIL

AE(P) EE(C)




PART-B73

18.0 ROAD

a. The contractor shall at his own expense and risk arrange land for accommodation of
labour, setting up of office, the storage of materials, erection of temporary workshops,
construction of approach roads to the site of the work including land required for carrying

out of all jobs connected with the execution &completion of the work. However, the
departmental land, to the extent available may be allowed to be used for the purpose free of
rent without accepting any responsibility for the delay, if any, on this account. The contractor
shall have to abide by the regulations of the authorities concerned and the directions of the
Officer - in-charge for the use of the land available at the site of work. If during construction, it
becomes necessary to remove or shift the stored materials shed, workshop, access roads, etc., to
facilitate execution of any other work by any other agency, the contractor shall carry out the
removal of shifting as directed by the Officer - in - charge and no claim whatsoever, shall be
entertained on this account.

b. It shall be deemed that the contractor has satisfied himself as to the nature and location

of the work, transport facilities, availability of land for setting up of camp, etc. the department
will bear no responsibility for lack of such knowledge & the consequences thereof.

c. The site is a rough terrain and it has no roads. It is the contractor’s responsibility to
construct an all-weather road to enable him to access the site in all seasons for ensuring
smooth progress of work to achieve completion of work within Contract period. No Claim
for EOT will be entertained.

19.0 No surplus land is available with the department for allotting to Contractor to set up
Labour Campus. The Contractor should make his own arrangement for hiring suitable piece
of land for making Labour Campus as per CPWD Model Rules for protection of health and
sanitary arrangements which is forming part of GCC-2020, CPWD Specifications and Special
Conditions of NIT.

Cor NIL Ins NIL
Omi NIL Ovw NIL

AE(P) EE(C)




PART-B74

GOVERNMENT OF ANDHRA PRADESH
ABSTRACT

Mines & Minerals - Amendment to the Rule 10 of the Andhra Pradesh Minor Mineral
Concession Rules, 1966 Orders - issued.

INDUSTRIES AND COMMERCE (M.II) DEPARTMENT

G.0.MS.No. 11 Dated: 11-02-2020
Read the following;:

1. G.0.Ms.No.198, Industries & Commerce (M.I) Dept., dt:13.08.2009.

2. GSR No.423 (E), dt:10.02.2015 from the Ministry of Mines, Govt. of India, New Delhi.
3. G.0.Ms.No.100, Industries & Commerce (M.II) Dept., dt:31.10.2015.

4, G.0.Ms.No.105, Industries & Commerce (M.II) Dept., dt:13.11.2015.

5. G.0.Ms.No.38, Industries & Commerce (M.II) Dept., dt:17.03.2016.

6. G.0.Ms.No.156, Industries & Commerce (M.II) Dept., dt:03.11.2016.

7. G.0.Ms.No.131, Industries & Commerce (M.II) Dept., dt:04.10.2017.

8. G.0.Ms.No.18, Industries & Commerce (M.II) Dept., dt:29.01.2018.

9. G.0.Ms.No.28, Industries & Commerce (M.II) Dept., dt:17.04.2018.

10. G.0.Ms.No.49, Industries & Commerce (M.II) Dept., dt:21.02.2019.

11. Proposal from the Director of Mines & Geology, vide e-file No: INC04-

17021(34)/1/2019-PLANNING SEC-DMG received by the Government on dt. 11.12.2019
ORDER:

After careful examination of the proposal received from the Director of Mines & Geology,

Andhra Pradesh, Ibrahimpatnam in the letter 11th read above, the Government hereby decided

to amend the Rule 10 of Andhra Pradesh Minor Mineral Concession Rules, 1966 for enhancing

the existing Seigniorage fee and Dead Rent in respect of Minor Minerals.

2. The following notification will be published in the Extra-ordinary issue of the Andhra
Pradesh Gazette, dated: 11.02.2020.

NOTIFICATION
In exercise of the powers conferred by sub-section (1) of section 15 of the Mines & Minerals
(Development and Regulation) Act, 1957 (Central Act 67 of 1957), the Governor of Andhra
Pradesh hereby makes the following amendments to the Andhra Pradesh Minor Mineral
Concession Rules, 1966 issued in G.O.Ms.No.1172, Industries and Commerce Department,
dated. 04.09.1967 and subsequent amended from .time to time.

AMENDMENT
In the said rules, under Rule 10 for Schedules I and II, the following shall be substituted, namely

"SCHEDULE-T"
RATES OF SEIGNIORAGE FEE

SIL Name of the Minor Mineral Units Rate of Seigniorage Fee
No. (in Rupees)
1. | Agate M.T. Rs. 145 (Rupees One Hundred
and Forty Five)
Ball Clay M.T. | Rs. 75 (Rupees Seventy Five)
Barytes
i. Grey Colour - A Grade M.T. Rs. 480 (Rupees Four Hundred
and Eighty)
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ii. Grey Colour - B Grade M.T. Rs. 355 (Rupees Three Hundred
and Fifty Five)
iii. Grey Colour - C + D +| M.T. | Rs.220 (Rupees Two Hundred
Waste Grade and Twenty)
iv. White Colour M.T. | Rs.1100 (Rupees One Thousand
and One Hundred)
V. Of colour other than Grey M.T. Rs. 500 (Rupees Five Hundred)
4. | Building Stone M3/M.T. | Rs. 90/60 (Rupees Ninety /
Sixty)
Calcareous Sand M.T. | Rs. 90 (Rupees Ninety)
Calcite M.T. | Rs. 90 (Rupees Ninety)
Chalcedony Pebbles M3/M.T. | Rs. 90/60 (Rupees Ninety /
Sixty)
Chalk M.T. | Rs. 95(Rupees Ninety Five)
China Clay M.T. | Rs. 60 (Rupees Sixty)
10. | Clay (Others) M.T. | Rs. 60 (Rupees Sixty)
11. | Corundum M.T. | Rs.120 (Rupees One Hundred
and Twenty)
12. | Diaspore M.T. | Rs. 415 (Rupees Four Hundred
and Fifteen
13. | Dimensional Stone wused for| M.T. | Rs.135 (Rupees One Hundred
Kerbs & Cubes and Thirty Five)
14. | Dolomite M.T. | Rs.100 (Rupees One Hundred
15. | Dunite or Pyroxinite M.T. Rs. 60 (Rupees Sixty)
16. | Feldspar M.T. Rs. 100 (Rupees One Hundred)
17. | Felsite M.T. | Rs. 130 (Rupees One Hundred
and Thirty)
18. | Fireclay M.T. | Rs. 60 (Rupees Sixty)
19. | Fullers Earth / Bentonite M.T. | Rs. 180 (Rupees One Hundred
and Eighty)
20. | Fuschite Quartzite M.T. | Rs. 90 (Rupees Ninety)
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21. Granite useful for cutting and polishing purpose
S. Item Unit Super Gang Mini Gang 270cm x Below 75cm
No. Saw equal Saw equal 150cm & size
and above and above Below size
300cm x 270cm x
180cm size 150cm size
i. Black Galaxy Granite M3/ Rs.4600 / Rs.3680 / RS3450/ RSlSSO/
Variety MT Rs.1415 Rs.1130 Rs.1060 Rs.480
(Rs. Four (Rs. Three (Rs. Three (Rs. One
Thousand Six | Thousand Six Thousand Thousand
Hundred / Hundred Four Five Hundred
Rs. One Eighty / Rs. Hundred Fifty / Rs.
Thousand One Fifty / Rs. Four Hundred
Four Hundred Thousand One Eighty)
Fifteen One Hundred Thousand
Thirty) Sixty)
11 Black Granite Other than MB/ Rs.3450 / Rs.2875 / Rs.2700 / Rs. 1150 /
Galaxy variety MT Rs.1150 Rs.960 Rs.900 Rs.385
(Rs. Three (Rs. Two (Rs. Two (Rs. One
Thousand Thousand Thousand Thousand
Four Eight Seven One Hundred
Hundred Hundred Hundred / Fifty / Rs.
Fifty / Rs. Seventy Five Rs. Nine Three
One / Rs. Nine Hundred) Hundred
Thousand Hundred Eighty Five)
One Hundred Sixty)
Fifty)
iii. | Colour Granite M3/ Rs. 3450 / Rs.2875 / Rs. 2700 / Rs. 1150 /

. MT Rs.1255 Rs.1045 Rs. 980 Rs.420
Srlk.aklﬂ_am BIU(.E, Moon (Rs. Three (Rs. Two (Rs. Two (Rs. One
White River white of Thousand Thousand Thousand Thousand
Visakhapatnam Dist., Four Fifty Rs. Eight Seven One Hundred

s One Hundred Hundred / Fifty / Rs.
Le.ptlnltes of Coastal Thousand Seventy Five Rs. Nine Fourtl}—llundred
Dists., Black peaﬂ of Two Hundred / Rs. One Hundred and Twenty)
Prakasam and Guntur Fifty Five) Thousand Eighty)

Dists. Fourty Five)
iv. Colour Granite of other M3/ Rs.2700 / Rs.2470 / Rs.2300 / Rs.1150 /
varieties MT Rs.985 Rs.900 Rs.835 Rs.420
(Rs. Two (Rs. Two (Rs. Two (Rs. One
Thousand Thousand Thousand Thousand
Seven Four Three One Hundred
Hundred / Hundred Hundred / Fifty / Rs.
Rs. Nine Seventy / Rs. Rs. Eight Four Hundred
Hundred Nine Hundred and Twenty)
Eighty Five) Hundred) Thirty Five)
available in Santhipuram MT Rs.700 Rs.600 Rs.500 Rs.400
(Rs. One (Rs. One (Rs. One (Rs. One
& Ramakuppammandals Thousand Thousand Six Thousand Thousand
of Chittoor District Nine Hundred and Three One Hundred
Hundred Fifty / Rs.Six | Hundred and / Rs. Four
Twenty Five / Hundred Seventy Five Hundred)
Rs. Seven / Rs. Five
Hundred) Hundred)
vi. | Chittoor Colour Granite | M3/ Rs.1925 / Rs.1650 / Rs.1375 / Rs.1100 /
. Rs.700 Rs.600 Rs.500 Rs.400
(Other than Silver- . MT (Rs. One (Rs. One (Rs. One (Rs. One
waves, Madanapaﬂl Thousand Thousand Six Thousand Thousand
white and Iscon white) Nine Hundred | Hundred Fifty and Three One Hundred
Twenty Five / / Rs. Six Hundred and / Rs. Four
Rs. Seven Hundred Seventy Five Hundred)
Hundred) / Rs. Five
Hundred)
SL Name of the Minor Mineral Unit Rate of Seignorage Fee
No. (in Rupees)
22. | Gypsum M.T. | Rs. 150 (Rupees One Hundred and Fifty)
Cor NIL Ins NIL
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23. | Jasper M.T. | Rs. 145 (Rupees One Hundred and Forty Five)
24. | Kaolin M.T. | Rs. 60 (Rupees Sixty)
25. | Laterite
i. Dispatched for use in | M.T. | Rs. 200 (Rupees Two Hundred)
Alumina & Aluminium metal
extraction
ii. For wuse other than | M.T. | Rs.100 (Rupees One Hundred)
Alumina and Aluminium metal
extraction and export
26. | Lime Kankar / Lime stone M.T. | Rs. 90 (Rupees Ninety)
27. | Lime Shell M.T. | Rs. 120 (Rupees One Hundred and Twenty)
28. | Limestone Slabs:
i Color Sq-M | Rs. 10 (Rupees Ten) per Sq. Mt
t/
M.T.
ii. White Sq.-M | Rs.120 (Rupees One Hundred and Twenty) per
t/ | MT whichever is higher
M.T.
iii. Black Sq.-M | Rs. 6 (Rupees Six) per Sq. Mt or Rs. 110 (Rupees
t/ | One Hundred and Ten) per MT whichever is
M.T. | higher.
29. | Manufactured Sand M3/ | Rs. 90/60 (Rupees Ninety / Sixty)
M.T.
30. | Marble M3/ | Rs.300/120 (Rupees Three Hundred / One
M.T. | Hundred and Twenty)
31. | Mica
i Crude M.T. | Rs.2000 (Rupees Two Thousand)
ii. Scrap M.T. | Rs. 750 (Rupees Seven Hundred and Fifty)
32. | Morrum / Gravel & Ordinary | M3/ | Rs.45 / 30 (Rupees Fourty Five / Thirty)
Earth M.T.
33. | Mosaic Chips M.T. | Rs. 90 (Rupees Ninety)
34. | Ochre M.T. | Rs. 60 (Rupees Sixty)
35. | Ordinary Clay, Silt and Brick Rs. 8000 (Rupees Eight Thousand Per Kiln per
Earth used in the Manufacture Annum for Bricks and Tiles)
of Bricks including Mangalore
Tiles
36. | Ordinary Sand M3/M.T. | Rs.100 / Rs. 66 (Rupees One Hundred / Rs.
Sixty Six)
37. | Pyrophillite M.T. Rs. 200 (Rupees Two Hundred)
38. | Quartz M.T. Rs. 90 (Rupees Ninety)
39. | Quartzite M.T. Rs. 90 (Rupees Ninety)
40. | Rehmati M3/M.T. | Rs. 35 / 25 (Rupees Thirty Five / Twenty
Five)
41. | Road Metal / Ballast M3/M.T. | Rs. 90 / 60 (Rupees Ninety / Sixty)
42. | Rough Stone / Boulders M3/M.T. | Rs. 90 / 60 (Rupees Ninety / Sixty)
43. | Sand (Others) M.T. Rs. 100 (Rupees One Hundred)
44. | Shale M.T. Rs. 180 (Rupees One Hundred and Eighty)
45. | Shingle M3/M.T. | Rs. 90 / 60 (Rupees Ninety / Sixty)
46. | Silica Sand M.T. Rs. 100 (Rupees One Hundred)
SL Name of the Minor Mineral Units Rate of Seignorage Fee
No. (in Rupees)
47. | Slate M.T. Rs. 175 (Rupees One Hundred and Seventy
Cor NIL Ins NIL
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Five)
48. | Steatite or Talc or Soapstone
i. Filler Grade M.T. Rs. 100 (Rupees One Hundred)
ii. Other Grade M.T. Rs. 550 (Rupees Five Hundred and Fifty)
SCHEDULE-II
RATES OF DEAD RENT
S. Name of the Minor Mineral Rate of Dead Rent per
No. hectare per annum (In
Rupees)
1 Black Galaxy Granite and Black Granite Rs. 1,30,000/ -
(Rs.One Lakh Thirty
thousand )
2 All Colour Granite varieties Rs. 1,30,000/ -
(Rs. One Lakh Thirty
Thousand)
3 Limestone other than classified as major minerals used for | Rs. 65,000/-
lime burning for Building construction purpose, marble, (Rs. Sixty Five Thousand)
boulders, building stone including stone used for Road
Metal, Ballast, Manufactured sand, concrete & other
construction purpose, Shale, Slate & phyllites, Mosaic
Chips, Fullers Earth/ Bentonite &Dimensional Stone Used
for Cubes and kerbs
4 Gravel, Morrum, Ordinary Earth, shingle, Limestone Slabs | Rs. 52,000/ -
used for flooring purpose Lime kankar, Chalcedonypebbles | (Rs. Fifty Two Thousand)
used in the building purpose Limeshell for burning used
for building purpose and Rehmati.
5 Barytes and Laterite Rs. 26,000/ -
(Rs. Twenty Six Thousand )
6 Agate, Corundum, Diaspore and fluorite Rs. 20,000/ -
(Rs. Twenty Thousand )
7 Mica Rs. 15,000/ -
(Rs. Fifteen Thousand )
8 All minor minerals which are not covered under Rs. 20,000/ -
Serial number 1 to 7 above. (Rs. Twenty Thousand )

3. This order shall come in to force with immediate effect.

4. This order issues with the concurrence of Finance Department vide their U.O No.
FMUOASD(IC)/. 2019-FMU-IIEIC, dt. 09.01.2020 (computer No 1063684)

Cor NIL
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[BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH]

K. RAMGOPAL
PRINCIPAL SECRETARY TO GOVERNMENT (MINES)
To
1. The Commissioner of Printing , Stationary & Store purchase (Ptg. Wing), Vijayawada.

(He is requested to publish the above notification in the Extra-ordinary issue of Andhra
Pradesh, and arrange to send 1000 copies of the same to Govt. Ind. & Com. (M.II) Department).

2. The Director of Mines & Geology, Andhra pradesh, Ibrahimpatnam.

3. The Chief Executive Officer, SERP, Vijayawada.

4. All the Joint Director/ Deputy Director / Asst. Director of Mines & Geology through the
Director of Mines & Geology, Ibrahimpatnam.

Copy to:

1. The Secretary to Govt. Ministry of Mines, Govt. of India, Shastry Bhawan, New Delhi.

2. The Law Department / The Finance Department.

3. The P.S to Minister for Mines & Geology. / The PS to Prl. Secretary to Govt, (Mines).

4. SF/SC (e-file NO. INC04-17021(34)/1/2019-PLANING SEC-DMG, Comp. No. 1052464).
Note:

Rates of Seigniorage fee mentioned above in Schedule I & II is for guidance only and
Royalty / Seigniorage fee, DMF, MERIT etc., shall be deducted from the running / final bills
of Contractor as per the updated Seigniorage fee intimated by the Industries and commerce
(M.I) department, Government of Andhra Pradesh, from time to time and nothing extra shall
be payable in this regard and no claim in this regard shall be entertained.

Cor NIL Ins NIL
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: GOVERNMENT OF ANDHRAPRADESH
DEPARTMENT OF MINES AND GEOLOGY

From Ao
Sri B.Ashok Kumar, M.Sc., ' The Executive Engineer & SM(C),
Asst.Director of Mines and Geology, Central Public Works Department,
Chitoor Ministry of Housing & Urban Affairs,
e-mail Id. No.admgctr@gmail.com Tirupati Project Division — 1,
Cell No.9100688839 111 Permanent Campus,

Venkatagiri Road,

Yerupudu Mandal,

Chittoor District.

Lr. No. 7105/0D/2013, Dt.09-02-2021
Sir,
Sub:- Mines and Minerals — O/o.Assistant Director of Mines and Geology. Chit(opr -
Furnish Seigniorage Fee deduction from work bills 7/ ongoing work dectails -
Requested - Regarding.
Ref:- 1. Government Memo. No. 12326/M 1 (1)/2015, Dt. 26.09.2015 from Industries &
Cops 3o AN Commerce (M-I1) Department.
— — 2. Memo. No. 21684/MR.ODC/2015, Dt. 07.10.2015.
3.G.O.Ms.No.18 , Ind. & Com. (M-II) Dept., Dt: 13-01-2016.
\0’7) 2/ 4. G.O.Ms.No.36, Ind. & Com. (M-II) Dept., Dt: 14-03-2016.
5.G.O.Ms.No.11, Ind. & Com. (M-II) Dept., Dt: 11-02-2020.
(( 6. Lr.No0.23(8)/2021-1/21(H), D1.28-01-2021 of the Executive Engineer & SM (C)
ké -00o0-

@N (\x. OQ’Q With reference to your letter reference 6™ cited, it is to inform that it is not
~ ossible to furnish Bank account particulars as the same is zero based Account.

opy of the Government Memo vide ref. 2" cited directed this office to obtain Seigniorage Fee
deductions by other departments against the Minor minerals consumed in their civil works and
also 10 make a comprehensive survey & document the process being followed for the collection
and accounting of Seigniorage fee.

/Fi;)/ci Further, it is to inform that, the Director of Mines and Geology while enclosing

Further. you are requested to remit the deducted Seigniorage fee, DMF & MERIT
elc.. payments under the following head of accounts as detailed below as per G.O’s mentioned at

reference 3" 1o 5™ and send the original challans/Demand Drafis to this office for reconciliation
and taking further necessary action.

Amount CFMSsS
Mineral Revenue Head S{:’:e;ﬁ::; . Head of Account DDO Code Service
Tonns) Code
S.Fee 90 /60 0853-00-102-00-02 1102-1307-001 4008
8448-00-101-01-
13-001-001 1101-1307-001 1102
{ (Consider for 98%)
DMF (30% of S.Fee) 27718 8342-00-120-00-
Road Metal 13-001-000 2703-1307-002 8093
(Consider for 2%)
. 8443-00-111-01- =5
MERIT 2% of SFee) | 18712 | prs e 2703-1307-002 8213
1 1 TAN
29 ; 1.871.2 21-200-
IT (2% of S.Fee) I 8/1 00 00-6CH No.HYDO00636G
S.Fee I 45730 0853-102-02 1102-1307-001 4008
8448-00-101-01-
13-001-001 1101-1307-001 1102
(Consider for 98%)
9,
DMF (30% of S.Fee) 13.5/9 - 8342-00-120-00-
Gravel 13-001-000 2703-1307-002 8093
‘ (Consider for 2%)
SR T = 8443-00-111-01- 513
| .iLKl ' (2 % of S.Fcc) n9/06 27-003-003 2?03-:??:002 ___f-—l >
i s 3 . TAN
L memersio [ oovee | eaosen | iniiocea| ]
e

©. C In }’iew of the circumstances stated above, I request the Executive Engineer & SM
Diz;isi(f:"fl [P“$“° Works Department, Ministry of Housing & Urban Affairs, Tirupati Project
» terpedu Mandal, Chittoor District to furnish the Seigniorage Fee payments

particulars recovered from the ¢ i i i
b P o ontractor work bills to this office as per the above mentioned

The earnest action in this regard may be highly appreciated.

. Yours faithfully,

A%Dir toYof M1 a eojogy,

CHITTOOR.

Copy Submitted to the:

*  The Director of Mines & Geolo, i
irec £y, Ibrahimpatnam for favour of kind i i
The District Collector, Chittoor District for favour of kind infonnal:’io;nforma"on'

Th : %
e Deputy Dlre;tor of Mines and Geology, Chittoor for favour of kind information

Cor NIL Ins NIL
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GOVERNMENT OF ANDHRA PRADESHABSTRACT

Mines&Minerals-LevyofConsiderationamountonallMinorMineralsinAdditiontothe Seigniorage
Fee, DMF and MERIT-Orders-Issued.

INDUSTRIES&COMMERCE(M.III) DEPARTMENT
G.O.MS.No.42 Dated: 07-06-2021
Readthefollowing;

1. G.0.Ms.No.29,Ind.&Com.(Mines-II)Dept.dated15.02.2017
2. G.0.Ms.No.21,Ind.&Com.(Mines-III)Dept.dated25.03.2021
3. FromtheDirectorofMines&Geology,singlefileNo:4072/P /2021

*kkk

ORDER:

Government, vide G.O.1st read above, have included a pre-emption clause to direct the lessees
to sell minerals to the processing industries duly paying the Consideration Amount in
addition to Seigniorage Fee, Contribution to DMF and MERIT to the State Government.

2. In the G.O., 2nd read above, Government have ordered that the Silica Sand lease holders
shall also pay Consideration Amount of Rs.212/- per ton to the State Government in addition
to the Seigniorage Fee, DMF and MERIT and to use the collected fund for the purposes as
specified therein.

3. The DM&G, AP. in the single file 34 read above, while referring to the
recommendations of the State Level Core Committee and keeping in view
thesuggestionsmadeduringreviewmeetingsonMineralRevenuereceiptsandPolicyaspectsofDepa
rtmentofMines&Geology, hasrequestedtheGovernmenttoissueofnecessaryordersforlevyofconsi
derationamount,onthesimilarlinesofSilicaSandordersissuedvideGO2rdreadabove,onthelease
holdersin addition to the Seigniorage Fee, DMF and MERIT, duly fixingit as one time of
Seigniorage fee for all minor minerals other than granite and
0.5timeofSeignioragefeeforgranite,sinceitishighvaluemineral(Seignioragefee = ranges  from
Rs.3,452 to Rs.4,600 per cum) irrespective of the mode of grant of leases.

4, Government, after careful examination of the proposal of the DM&G, AP, interms of
orders issued vide GO 1st read above, and on the similar lines of the orders issued vide GO 2nd
read above, hereby levy consideration amount, on the lease holders, in addition to the Seign.
Fee, DMF and MERIT, @ one time
ofSeignioragefeeforallminormineralsexceptgraniteand@0.5timeofSeigniorage fee for granite,
irrespective of the mode of grant of leases. The funds collected shall be used for the following
purposes:

i To mitigate the impact of disaster and epidemic;

ii. To provide there habilitation/employment of informal work force;

ii. to create all such infrastructures in the field of Cottage /
villageIndustries, MSMEgeneratingemploymentandmitigatingthehardshipscauseddueto
lossofjobsduetothepandemic;

iv. to augment the existing health infrastructures;

to establish the community shelters/dormitories/kitchens/food securities etc;

V. to provide all such necessary help/logistic support for proper cultivation
Cor NIL Ins NIL
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to the Agriculturist;

vi. toprovidenecessarylogisticsupportformarketabilityof Agricultureproduc
es;

vii. to provide all necessary assistance/support to all such informal

workforce, casual/migrant workforce, persons, who suffered loss of employment or
suffered pecuniary losses during the epidemic;

viii. to augment other welfare schemes in the State or and for allsuch other
purposes as the Government may specify, from time totime in the State.

5. TheDirectorofMines&Geology,A.P.,shalltakenecessaryactionaccordinglyin the matter.

(BYORDERANDINTHENAMEOFTHEGOVERNOROFANDHRAPRADESH)

GOPAL KRISHNA DWIVEDIPRINCIPALSECRETARYTO GOVERNMENT(M)

To

The Director of Mines & Geology, AP, Ibrahimpatnam, Vijayawada.(w.e.file) All the District
Collectors in the State.

The VC&MD, M/s APMDC Ltd, Kanur, Vijayawada.

Copyto:

The OSD to Hon’ble Minister (Mines & Geology)The

PStoPrl. Secy. To Hon’ble CM

The PS to Secretary to Govt (Mines)The Finance Department SF /SC(CompNo:1420114)

//FORWARDEDBYORDER/ /
SECTIONOFFICER
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