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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR
e-TENDERING FORMING PART OF BID DOCUMENT

The Executive Engineer (E), Delhi Electrical Division-51, CPWD, East Block-lll, Level-
Vil, R.K. Puram, New Delhi (deleedced7.cpwd@nic.in, 011-20863331) on behalf of
President of India invites online percentage rate bid from the approved and eligible B&R
category contractors of CPWD under Building & Road Category for the following work: of
CPWD under Building & Road Category
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(* To be filled by EE, CPWD)

Note: Only the enlisted contractors of Class-lll, IV and V by the Enlisting authority i.e.
SDG (Chandigarh), ADG (Chandigarh), ADG (Lucknow), ADG (Jammu), ADG (DR) and
ADG (PRD) shall tender within their tendering limit and tendering jurisdiction i.e.
Punjab, Chandigarh, Rajasthan, Haryana, Uttarakhand, Himachal Pradesh, Uttar
Pradesh, Jammu & Kashmir, Leh & Ladakh and Delhi as per the Rules for Enlistment of
Contractors in CPWD-2026. Further, the enlisted contractors of Class-lll, IV and V shall
also have to meet the other requirements of eligibility as per NIT conditions.

1.  CPWD enlisted contractor in appropriate class will be eligible for bidding.

2.  The intending bidder must read the terms and conditions of CPWD-6 carefully. He
should only submit his bid if he considers himself eligible and he is in possession of all
the documents required.

3. Information and Instructions for bidders posted on website shall form part of bid
document.

4. The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the contract
to be complied with and other necessary documents can be seen and downloaded from
website www.etender.cpwd.gov.in or www.cpwd.gov.in, free of cost.

5. But the bid can only be submitted after deposition of Original EMD in the Office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD
within period of bid submission and uploading the mandatory scanned documents such
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as Demand Draft or Pay order or Banker's Cheque or Deposit at call Receipt or Fixed
Deposit Receipts and Bank Guarantee of any Scheduled Bank EMD in favour of EE,
CPWD, Delhi Aviation Division, Delhi, receipt for disposition of original EMD to
the division of any Executive Engineer (including NIT issuing EE/AE, CPWD) and
other documents as specified.

Those contractors who are not registered or have not uploaded their profile on the
website mentioned above, are required to get registered/ update their profile
beforehand. The necessary training material including the videos with step to step
process are available on download section of http://etender.cpwd.gov.in.

The intending bidder must have valid class-IlI digital signature certificate with encryption
key (combo type) to perform any operations/transactions on the e-tendering
portal/website and the bidder should download and install the eMsigner on their system
as per instructions available on download section of http://etender.cpwd.qov.in.

On opening date, the contractor can login and see the bid opening process. After
opening of bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

It is mandatory to upload scanned copies of all the documents stipulated in the bid
documents. If the documents stipulated in the bid documents are not uploaded, then bid
will become invalid and shall summarily be rejected.

Contractor must ensure to quote rate in the prescribed column(s). The column(s) meant
for quoting rate in figures appears in yellow colour and the moment rate is entered, it
turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is
left blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate
is quoted by the bidder, rate of such item shall be treated as "0" (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any section /
sub head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

The department reserves the right to reject any or all bids without assigning any reason
thereof and may restrict the list of qualified bidders to any number deemed suitable by
it, if too many bids are received satisfying the minimum laid down criteria.

After submission of the bid, the bidder can re-submit revised bid any number of times
but before last date and time of submission of bid as notified.

While submitting the revised bid, bidder can revise the quoted rates of one or more items
any number of times but before last date and time of submission of bid as notified.

The bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tender. A bidder shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent
upon any misunderstanding or otherwise shall be allowed.

The tenderer should read all the instructions, terms & conditions, contract clauses,
nomenclature of items, specifications etc. contained in the tender document very
carefully, before quoting the rates.

The tenderer should also read the General condition of contract for Maintenance
works 2023 (amendments issued up to previous day of the last date of submission
of the tender) published by the DG(W) CPWD, New Delhi which will be part of the
agreement with up to date of amendments.
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Tenders with any condition including that of conditional rebates in the tender document
shall be rejected forthwith.

GST and all other taxes/levies on materials as applicable shall be paid by the contractor
himself. The contractor shall quote his rates considering all such taxes.

The contractor shall not store / dump construction material or debris on metalled road.

The contractor shall ensure that C&D waste is transported to the C&D Waste site only
and due record shall be maintained by the contractor. Nothing extra shall be paid on this
account.

The contractor shall comply all the relevance NGT/Ministry of Environment and Forest
norms related to air pollution from construction and demolition activities.

The contractor shall ensure that the construction material is covered by tarpaulin. The
contractor shall take all other precaution to ensure that no dust particles are permitted
to pollute air quality as a result of such storage.

Contractor shall follow all the directions under Section 12 of Commission for Air Quality
Management in National Capital Region and Adjoining Areas Ordinance, 2021 issued
vide letter no. A-110016/12/2020/CAQM-C&D/459 dated 11.06.2021 and all subsequent
direction (if applicable). Nothing extra shall be paid on this account.

In e-tendering, the intending bidder does not sign any document physically and entire
bid document is submitted through digital signature.

Intending bidders may upload and submit milestones on the basis of their resources and
methodology at the time of tendering as indicated in the table under clause 5 of
“Schedule-F” otherwise it will be assumed that the bidder is agreeable to milestones
mentioned in table.
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List of Documents to be scanned and uploaded within the period of

bid submission:

For CPWD enlisted contractor

1.

Enlistment order copy. Contractor registration in appropriate class of composite
category of CPWD.

Receipt of Earnest money deposit submission and Copy of EMD.

GST registration certificate, if already obtained by the bidder. If the bidder has not
obtained GST registration as applicable, then he shall scan and upload following
undertaking along with bid documents.

“If work is awarded to me, I/We shall obtain GST registration certificate, as
applicable, within one month from the date of receipt of award letter or before release
of any payment by CPWD, whichever is earlier, failing which I/We shall be responsible
for any delay in payments which will be due towards me/us on account of the work
executed and/or for any action taken by CPWD or GST department in this regard”.

Copy of valid Electrical contractor licence or undertaking to associate the electrical
contractor.

Detail of Agency (Form-B)

Affidavit (Form — C) — I/We undertake and confirm that eligible similar work(s) has/have
not been got executed through another contractor on back-to-back basis or subletting
basis. Further that, if such a violation comes to the notice of Department, then I/we shall
be debarred for bidding in CPWD in future forever. Also, if such a violation comes to the
notice of Department before date of start of work, the Engineer-in-Charge shall be free
to forfeit the entire amount of Performance Guarantee.

Copy of PAN card.

Sample Consent letter of Contractor for e-MB (Form-E)

Format For Undertaking For Site Inspection (Form-D)

10.

Certificate of compulsory ERP (Enterprise Resource Planning) training issued
through LMS of ERP

11.

Form — F (Affidavit for blacklisting)
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FORM - A

FORMAT FOR DEPOSITING EARNEST MONEY
Receipt of Depositing of Original EMD

(Receipt NO......oocveeeieeiiiieiieiieeieeieeeaesaneaneees
Dated...........cceveeiiiiiieiieciieaeeane. )

1 | Name of work: Improvement & Upgradation of fire fighting / fire alarm
system at HQ NSG Palam, New Delhi (Electrical Work)

2 | NIT No.: 09/SE/DC-5/NIT/2026-27

3 | Estimated Cost Rs. 1,33,85,310/-

4 | Amount of EMD: Rs. 2,67,706/- (in favour of Executive Engineer, CPWD,
Delhi Aviation Division, Delhi)

5 | *Last date of submission of Bid: | 10.11.2026 upto 4:00 PM

(* To be filled by NIT approving authority/EE at the time of issue of NIT and uploaded along
with NIT)

# To be filled by EMD receiving officer

1. Name of contractor

2. Form of EMD No. & Date

3. Amount Earnest Money Deposit

4, Date of submission of EMD

Signature, Name & Designation of EMD
Receiving officer (EE, AE(P)/AE/AAQO)
along with office stamp

Correction — Nil Deletion — Nil Insertion — Nil  Overwriting — Nil AE(P)(E)




FORM -B
DETAIL OF AGENCY

1. Name of the agency
2. Correspondence Address
3. Name of the authorized person for

contact
4. Official contact nhumber on which

contractor is available for the

department
5. Official e-mail for correspondence

Correction — Nil Deletion — Nil Insertion — Nil  Overwriting — Nil AE(P)(E)
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FORM -C

AFFIDAVIT

I/'We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis or subletting basis. Further that, if such
a violation comes to the notice of Department, then |/we shall be debarred for bidding in
CPWD in future forever. Also, if such a violation comes to the notice of Department before
date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of

Performance Guarantee.

(Scanned copy to be uploaded at the time of submission of bid)

Signature of bidder(s) with stamp

Correction — Nil Deletion — Nil Insertion — Nil  Overwriting — Nil AE(P)(E)
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Form - ‘D’
FORMAT FOR UNDERTAKING FOR SITE INSPECTION

To

The Executive Engineer (E)
Delhi Electrical Division-51, CPWD,
R.K. Puram, New Delhi.

I/lwe hereby give an undertaking for the given work as follows:
NIT No. : - 09/SE/DC-5/NIT/2026-27

Name of work: Improvement & Upgradation of fire fighting / fire alarm system at
HQ NSG Palam, New Delhi (Electrical Work)

I/'we have inspected and examined the site and its surroundings and is / are satisfied before
submitting our bid as to the nature of the ground and sub-soil (so far as is practicable), the
form and nature of the site, the means of access to the site, the accommodation, |/we may
require and in general shall myself / ourselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect our bid. I/'we shall be
deemed to have full knowledge of the site whether I/we inspect it or not and no extra charge
consequent on any misunderstanding or otherwise shall be allowed. |/we shall be responsible
for arranging and maintaining at our own cost all materials, tools & plants, water, electricity
access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents.

Submission of a bid by me/us implie(s) that I/we have read this notice and all other contract
documents and has made myself / ourself aware of the scope and specifications of the work
to be done and of conditions and rates at which stores, tools and plant, etc. will be issued to
us by the Government and local conditions and other factors having a bearing on the execution
of the work.

I/'We have understood that due to Security restriction, permission for entry of labours is given only to
those labourers/Supervisors wtdhave valid ID Proof like Aadhar Card, Driving License, Ration Card, PAN
Card or any other proof issued by Govt. Department with daily verification. Further no accommodation
for stay of labour beyond working hours shall be provided inside the premises.

I/'We have understood that the work is to be executed in the premises which are under high security
restrictions of client department. Stringent restrictions are imposed by the security authorities on the
working and movement of labour, materials etc. He shall be bound to follow all such restrictions. He will
have to submit names of the persons & workmen whom he proposed to engage at least two days in
advance along with police verification so that entry permits are issued by the security authorities. If he
fails to observe this condition the entry of labourers will not be possible. No claim of damages due to
loss of man hours will be admissible.

Place :
Date :
Yours faithfully

(Signatures of Bidder(s))
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Form — E
Sample Consent letter of Contractor for e-MB
Letter Head of Contractor

To

The Executive Engineer (E)

Delhi Electrical Division — 51,

CPWD, East Block-llI,

Level-VIl, R.K. Puram,

New Delhi.
Name of work: Improvement & Upgradation of fire fighting / fire alarm system at

HQ NSG Palam, New Delhi (Electrical Work)

NIT No. 09/SE/DC-5/NIT/2026-27
Sir,
With reference to the above cited work and agreement, | hereby submit my Consent

for recording of online measurement on CPWD ERP system and making payment of work
done on the basis of online submission of measurements of CPWD ERP System.

Yours faithfully,

(Signature of Contractor/authorized representative)
Name & Seal)
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Form —F
AFFIDAVIT TO BE SUBMITTED BY AGENCY FIRM / CONTRACTOR

To,

The Executive Engineer(E)
Delhi Electrical Division-51,
CPWD, East Block-lll,
Level-VIl, R.K. Puram,
New Delhi.

Name of work: Improvement & Upgradation of fire fighting / fire alarm system at
HQ NSG Palam, New Delhi (Electrical Work).

NIT No. 09/SE/DC-5/NIT/2026-27

Sir,
I/'We have read and examined the details given in Bid Document for the above
works, I/We undertake

a. |/We have not been debarred/ Blacklisted by any Central/ State/ Autonomous
body of Centre as on the date of submission of bid.

b. 1/We are not misleading or submitted any false representations in any forms,
statements and attachments submitted with the bid.

Further that, if any of such a violation comes to the notice of the Department,
then | / we shall be debarred from tendering in future forever.

Yours faithfully,

Dated.....................
Place.....................
(Seal and Signature of Bidder/
Authorized Signatory of Firm)
Note:-

Affidavit to be furnished on a non-judicial stamp paper with Rs. 100.00/- to be made
under witness of public notary.
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| On Non- Judicial Stamp Paper of Minimum Rs.100 |

(Guarantee offered by Bank to CPWD in connection with the
execution of contracts)
FORM OF BANK GUARANTEE FOR EARNEST MONEY
DEPOSIT/PEFORMANCE GUARANTEE SECURITY
DEPOSIT/MOBILIZATION ADVANCE

1. Whereas, the Executive Engineer ........................... (name of division)
..................... , CPWD on behalf of the President of India (hereinafter called “The
Government”) has invited bids under ............ (NIT number)................ dated............. for
............. name of work).........................The Government has further agreed to accept
irrevocable Bank Guarantee for Rs. ...................... (Rupees ........coevvennnnnn. only) valid
(U] 0] (o R (date)* ............ as Earnest Money Depositfrom .........................l. (name
and address of contractor) ...................... (hereinafter called “the contractor”) for compliance
of his obligations in accordance with the terms and conditions of the said NIT.

OR**

Whereas the Executive Engineer ................. (name of division) .........cccc....... , CPWD on behalf
of the President of India (hereinafter called “The Government”) has entered into an agreement
bearing number ......................... with s (name and address of the contractor)
............. (hereinafter called “the Contractor”) for execution of WOrk.... ......cccocciiiieeiiiiiiiiiiinnn.
(name Of WOrK) ......evviiiiiiiiiiieiiieeeeeeee e The Government has further agreed to
accept an irrevocable Bank Guarantee for Rs. ..........ccccuvuniee (RUPEES ...
only) valid upto ........ (date)........ as Performance Guarantee/Security Deposit/Mobilization
Advance from the said Contractor for compliance of his obligations in accordance with the
terms and conditions of the agreement.

2. We, .o (indicate the name of the Bank) ................ (herein after referred to
as “the Bank”), hereby undertake to pay to the Government an amount not exceeding
RS i (Rupees......ccccccu... only) on demand by the Government within
10 days of the demand.

3. We, . (indicate the name of the Bank) ................... , do here by

undertake to pay the amount due and payable under this guarantee without any demur, merely
on a demand from the Government stating that the amount claimed is required to meet the
recoveries due or likely to be due from the said Contractor. Any such demand made on the
Bank shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs. ............... (Rupees ........covvveennnnnn. only).

4. We, (o (indicate the name of the Bank) ................ , further undertake to
pay the Government any money so demanded not withstanding any dispute or disputes raised
by the contractor in any suit or proceeding pending before any Court or Tribunal, our liability
under this Bank Guarantee being absolute and unequivocal. The payment so made by us
under this Bank Guarantee shall be a valid discharge of our liability for payment there under
and the Contractor shall have no claim against us for making such payment.

5. We, (i (indicate the name of the Bank) ................ , further agree that
the Government shall have the fullest liberty without our consent and without affecting in any
manner our obligation here under to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Contractor from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Government
against the said contractor and to forbear or enforce any of the terms and conditions relating
to the said agreement and we shall not be relieved from our liability by reason of any such
variation or extension being granted to the said Contractor or for any forbearance, act of
omission on the part of the Government or any indulgence by the Government to the said
Contractor or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.
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6. We, oo (indicate the name of the Bank) ................ , further agree that
the Government at its option shall be entitled to enforce this Guarantee agalnst the Bank as a
Principal debtor at the first instance without proceeding against the Contractor and not
withstanding any security or other guarantee the Government may have in relation to the
Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor.

8. We, oo (indicate the name of the Bank) ................ , undertake not to
revoke this guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to ........................ unless extended on
demand by the Government. Not with standing anything mentioned above, our liability against
this guarantee is restricted to Rs. .................... (Rupees .......ccoevviviininnnnnn. only) and

unless a claim in writing is lodged with us within the date of expiry or extended date of expiry
of this guarantee, all our liabilities under this guarantee shall stand discharged.

DATE ............
Witnesses:
1. Signature ...l Authorized Signatory
Name and Address Name
Designation
Staff Code No.
Bank Seal
2. Signature ...

Name and Address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/ security deposit/mobilization advance, as the
case may be.
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CPWD-6 FOR e-Tendering
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING TENDER

The Executive Engineer(E), Delhi Electrical Division-51, CPWD, East Block-lll,
Level-VIl, R.K. Puram, New Delhi (deleedced?.cpwd@nic.in, 011-20863331) invites
on behalf of President of India online percentage rate tender from approved and eligible
contractor of appropriate class of B&R category of CPWD for the following work:

Improvement & Upgradation of fire fighting & fire alarm system at HQ NSG Palam,
New Delhi (Electrical Work)

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should
be valid on the original date of submission of bids.

The work is estimated to cost Rs. 1,33,85,310/-. This estimate, however, is given merely
as a rough guide. The eligibility of the bidder will correspond to the combined estimated
cost of different components put to bid.

The authority competent to approve NIT for the combined cost and belonging to the
major discipline will consolidate NITs for calling the bids. He will also nominate Division
which will deal with all matters relating to the invitation of bids. For composite bid,
besides indicating the combined estimated cost put to bid, should clearly indicate the
estimated cost of each component separately. The eligibility of bidders will correspond
to the combined estimated cost of different components put to bid.

Intending bidders is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority, of
having satisfactorily completed similar works of magnitude specified below:

Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD-
7 which is available as a Govt. of India Publication and also available on web site
www.etender.cpwd.gov.in or www.cpwd.gov.in or www.eprocure.gov.in. Bidder shall
quote their rates as per various terms and conditions of the said form which will form
part of the agreement.

The time allowed for carrying out the work will be 06 months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is
later, in accordance with the phasing, if any, indicated in the tender documents.

The site for the work is available.

Accordingly, intending bidders are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their bids as to the nature of
the ground and sub-soil (copy of indicative soil investigations attached with this NIT),
the form and nature of the site, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as
to risks, contingencies and other circumstances which may influence or affect their bid.
A bidder shall be deemed to have full knowledge of the site whether he inspects it or
not and no extra claims/payments consequent on any misunderstanding or otherwise
shall be allowed. The bidders shall be responsible for arranging and maintaining at his
own cost all materials, tools & plants, water, electricity, access, facilities for workers
and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of bid implies that he has read this
notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and local conditions and other factors having a
bearing on the execution of the work.
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5. The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents except Standard General
Conditions of Contract Form can be seen on website www.etender.cpwd.gov.in or
www.cpwd.gov.in or www.eprocure.gov.in free of cost.

6. After submission of the bid the contractor can re-submit revised bid any number of
times but before last time and date of submission of tender as notified. No post-tender
modification is allowed by the tenderers except through negotiations, if required. In
case, any tenderer does so, the tender will be rejected and the tenderer will be
debarred for future tendering in CPWD for two years by the concerned enlisting
authority (in case of CPWD enlisted contractor) and by the concerned CE/SE(in case
of non-enlisted contractor).

7. Only e-bids shall be accepted through www.etender.cpwd.gov.in. Agencies willing to
participate in this bidding process, if not already registered, should get themselves
registered beforehand with M/s ITI Limited, New Delhi India through their e- gateway
by credit/debit card or internet banking or RTGS/NEFT facility.

8. Earnest Money Deposit/Bid Security:-

Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or
Banker's Cheque or Deposit at Call Receipt or fixed deposit receipt (drawn in favour
of Executive Engineer, DAD, CPWD, R.K. Puram, New Delhi) all shall be scanned
and uploaded to the e-Tendering website within the period of bid submission.

9. Copy of certificate of work experience and other documents as specified in the Notice
Inviting Tender (NIT) documents for eligibility shall be scanned and uploaded to the e-
tendering website within the period of bid submission (If applicable). However,
certified copy of all the scanned and uploaded documents as specified in Notice Inviting
Tender (NIT) shall have to be submitted by the lowest bidder only along with physical
EMD of the scanned copy of EMD uploaded within a week physically in the office of
tender opening authority. Online bid documents submitted by intending bidders
shall be opened only of those bidders, whose original EMD deposited with any
division of CPWD and other documents scanned and uploaded are found in
order. (Not applicable).

10. Online bid documents submitted by intending bidders shall be opened only of those
bidders, who has deposited e-processing fee with M/s ITI Limited and earnest money
deposit and other documents scanned and uploaded are found in order. (If
applicable).

11. The intending bidders, will send their queries / doubt for clarification by e-mail
to Executive Engineer (E), Delhi Electrical Division-51 latest by upto 12:00 PM
dated 09.11.2026 (date to be filled by EE).

E mail ID - deleedced7.cpwd@nic.in

12. The bid submitted shall become invalid and e-Tendering processing fee shall not be
refunded if:

(i) The bidder is found ineligible.

(ii) The bidder does not upload scanned copies of all the documents as stipulated in
the bid document.

(iii) If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder in
the office of bid opening authority.

(iv) If a bidder quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section/sub
head in percentage rate tender, the tender shall be treated as invalid and will not
be considered as lowest tenderer.
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13. The contractor whose bid is accepted will be required to furnish performance
guarantee at specified percentage of the tendered amount as mentioned in schedule
E and within the period specified in Schedule F. This guarantee shall be in the form of
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or
Bank Guarantee from any of the Commercial Banks in accordance with the prescribed
form. In case the contractor fails to deposit the said performance guarantee within the
period as indicated in Schedule 'F', including the extended period if any, the Earnest
Money deposited by the contractor shall be forfeited automatically without any notice
to the contractor. The earnest money deposited along with bid shall be returned after
receiving the aforesaid performance guarantee. The contractor whose bid is accepted
will also be required to furnish either copy of applicable licenses/ registrations or proof
of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW
Welfare Board including Provident Fund Code No. If applicable and also ensure the
compliance of aforesaid provisions by the sub contractors, if any engaged by the
contractor for the said work within the period specified in Schedule F.

14. The bidder whose bid is finally accepted will be required to furnish performance
guarantee (PG) shall be 5% of the Estimated cost put to tender (ECPT) or contract
amount whichever is higher (O.M. No. DG/Manual-2024/20 Vidyut Bhawan, New Delhi
Dated: 27.02.2026) as mentioned in schedule F and within the period specified in
schedule F. A bid will be treated as abnormally low if the quoted bid amount is lesser
than 80% of the estimated cost put to tender.

Requirement of Additional Performance Guarantee (APG) in case of abnormally low
bids as defined above, the bidder Shall be required Submit Additional Performance
Guarantee (APG) in addition to the Standard Performance Guarantee (PG). The
amount of Additional Performance Guarantee (APG) shall be equivalent to the
difference between the 80% amount ECPT and quoted amount. (e.g. if ECPT is A and
quoted amount is 0.7A then the amount of APG shall be 0.8A - 0.7A). Additional
Performance Guarantee (APG) shall be in the prescribed format of Performance
Guarantee and has to be submitted within the time frame prescribed for submission of
Performance Guarantee. The other terms and conditions of release etc. of APG shall
be same as that of PG.

This Performance Guarantee (PG)/ and Additional Performance Guarantee (APG)
shall be in the form of insurance surety bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker's cheque or Bank Guarantee (for balance amount as
prescribed) from any of the commercial bank in accordance with the prescribed form.

In case, the Bidder fails to deposit the said Performance Guarantee (PG)/ and
Additional Performance Guarantee (APG) within the period as indicated in Schedule-
‘F’ including the extended period if any, the bidder agrees that the President of India or
his successors, in office shall without prejudice to any other right or remedy, be at
liberty to suspend the bidder for one year and shall not be eligible to bid for CPWD
tenders from date of issue of suspension order.

15. The competent authority on behalf of the President of India does not bind itself to
accept the lowest or any other bid and reserves to itself the authority to reject any or
all the bids received without assigning any reason. Department may restrict the list of
qualified bidders to any number deemed suitable by it, if too many bids are received
satisfying the minimum laid down criteria.

16. Canvassing whether directly or indirectly, in connection with bids is strictly prohibited
and the bids submitted by the bidders who resort to canvassing will be liable to
rejection.

17. The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform
the same at the rate quoted.
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The bidder shall not be permitted to bid for works in the CPWD Circle(Division in case
of Bidders of Horticulture / Nursery category) responsible for award and execution of
contracts, in which his near relative is posted as Divisional Accountant or as an officer
in any capacity between the grades of Superintending Engineer and Junior Engineer
(both inclusive). He shall also intimate the names of persons who are working with him
in any capacity or are subsequently employed by him and who are near relatives to
any gazetted officer in the Central Public Works Department or in the Ministry of
Housing and Urban Affairs. Any breach of this condition by the bidder would render
him liable to be removed from the approved list of Bidders of this Department i.e.
CPWD.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is
allowed to work as a contractor for a period of one year after his retirement from
Government service, without the prior permission of the Government of India in writing.
This contract is liable to be cancelled if either the contractor or any of his employees
is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the bid or engagement in the
contractor’s service.

The bid for the works shall remain open for acceptance for a period of 30 (thirty) days
from the date of opening of bid. In case, the bidder withdraws their bid before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications
in the terms and conditions of the bid which are not acceptable to the department, then
the Engineer-in-Charge on behalf of President of India shall, without prejudice to any
other right or remedy, may take action as per Form-A of Performa for EMD Declaration.

(i) If and tenderer withdraws his tender within 7 days after last date and time (24

hours basis) of submission of bids, then the Government shall without prejudice to
any other right or remedy, be at liberty to forfeit 50% of the earnest money
absolutely irrespective of letter of acceptance for the work is issued or not.

(i)  If and tenderer withdraws his tender after expiry of 7 days after last date and time

(24 hours basis) of submission of bids, then the Government shall without
prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest
money absolutely respective of letter of acceptance for the work is issued or not.

(iii)  In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the

bidders shall not be allowed to participate in the rebidding process of the same
work.

This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within
15 days from the stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the

time of invitation of bid and the rates quoted online at the time of submission of
bid and acceptance thereof together with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable.

For Composite Tenders

The work shall be executed either by the bidder or through the associated agency but
subjected to be fulfillment of following eligibility criteria:-
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S.No. Specialized Eligibility Criteria of Associated Agencies
work(s)/ item of
work(s)
1. SITC of Fire The contractor shall have to associate with agency fulfilling
Fighting System | the following eligibility criteria (if he himself does not full fill
the eligibility criteria) having successfully completed during
Estimate Cost: Rs. | last seven years ending up to previous day of last date of
84,81,750.00 submission of tender as given below with completion
certificate issued by an officer not below the rank of
Executive Engineer or equivalent duly attested.
Three similar completed works each of value not less
than Rs. 33,92,700.00 which is 40% of estimate cost
OR
Two similar completed works each of value not less
than Rs. 50,89,050.00 which is 60% of estimate cost
OR
One similar completed work of value not less than Rs.
67,85,400.00 Lakhs which is 80% of estimate cost
Similar work shall mean "SITC of Fire Fighting
System”
2. SITC of Fire Alarm | The contractor shall have to associate with agency fulfilling
System the following eligibility criteria (if he himself does not full fill
the eligibility criteria) having successfully completed during
Estimate Cost: Rs. | last seven years ending up to previous day of last date of
51,01,628.00 submission of tender as given below with completion
certificate issued by an officer not below the rank of
Executive Engineer or equivalent duly attested.
Three similar completed works each of value not less
than Rs. 20,40,651.00 which is 40% of estimate cost
OR
Two similar completed works each of value not less
than Rs. 30,60,977.00 which is 60% of estimate cost
OR
One similar completed work of value not less than Rs.
40,81,302.00 Lakhs which is 80% of estimate cost
Similar work shall mean "SITC of Fire Alarm System”

22.2 The eligible bidders shall quote rates for all items of bid documents.

22.3 After acceptance of the bid by the competent authority, the EE in charge of major
component of the work shall issue letter of award on behalf of the President of India
for execution of work and shall draw the agreement accordingly. Thus the main
contractor will have to enter into agreements with EE in charge of major component
and has also to sign two or more copies of agreement depending upon number of EE
in charge of minor components. One such signed set of agreement shall be handed
over to EE in charge of minor component(s) of work. EE of major component will
operate Part-A & B, Engineer in charge of minor component shall operate Chapters
Part-A & Part-C. EE of the major component shall operate the agreement in general.

22.4 Entire main work under the scope of composite bid including major and all minor

components shall be executed under agreements depending upon major and number
of minor components at station as stated in above paras.
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Security Deposit will be worked out separately for each component corresponding to
the estimated cost of the respective component of works

The main contractor has to associate agencies for specialized component(s)
conforming to eligibility criteria as defined in the bid document and has to submit detail
of such agency(s) to Engineer-in-charge of relevant component(s).within prescribed
time. Name of the agency(s) to be associated shall be approved by Engineer-in-charge
of relevant component(s) which have been detailed in chapters B and C.

In case the main contractor intends to change any of the above agency/agencies
during the operation of the contract, he shall obtain prior approval of Engineer-in-
charge of relevant specialized component(s). The new agency/agencies shall also
have to satisfy the laid down eligibility criteria. In case Engineer-in-charge is not
satisfied with the performance of any agency, he can direct the contractor to change
the agency executing such items of work and this shall be binding on the contractor.

The main contractor has to enter into MoU with agency(s) associated by him. Copy of
such MoU shall be submitted to EE/ DDH in charge of each relevant component as
well as to EE in charge of major component. In case of change of associate contractor,
the main agency(s) has to enter into MoU/agreement with the new contractor
associated by him (if applicable).

Running payment for the major component shall be made by EE of major discipline to
the main contractor. Running payment for minor components shall be made by the
Engineer-in-charge of the discipline of minor component directly to the main contractor.
The EMB shall be maintained independently by Engineer-in Charge of major and minor
components.

The composite work shall be treated as complete when all the components of the work
are complete. The completion certificate of the composite work shall be recorded by
Engineer-in-charge of major component after record of completion certificate of all
other components.

Final bill of whole work shall be finalized and paid by the EE of major component.
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their
component of work and pass on the same to the EE of major component for including
in the final bill for composite contract.

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the schedule of financial bids in this tender document, which rates and prices
shall, except as otherwise provided, cover all his obligations under the Contract and
all matters and things necessary for the proper completion and maintenance of the
works.

The intending bidders are required to update their profile in CPWD e- tender portal and
to upload their bids well in advance of last date of submission of tender. Any issue
related to updating profile/uploading tender can be resolved through the concerned
Executive Engineer/ Assistant Engineer (e- mail Id *.............. ) or ERP helpline no.
18001803286 or e-mail Id cpwd.support@techmahindra.com. The e- tendering bidders
are also advised not to wait to raise any issues till the last date of submission of bid in
their own interest.

The price preference upto 5% (with reference to the lowest valid price bid) may be
allowed in favour of individual SC/ST contractor only. The above concession shall be
allowed only after verification of the individual contractor's claim of belonging to SC/ST
community.
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22.14 The several documents forming the Contract are to be taken as mutually explanatory
of one another, detailed drawings being followed in preference to small scale drawing
and figured dimensions in preference to scale and special conditions in preference to
General Conditions.

22.15 Inthe case of discrepancy between the Schedule of Quantities, the Specifications and/
or the Drawings, the following is order of preference:-
(i) Description of Schedule of Quantities.
(i) Scope of Work
(iii Particular Specification and Special Condition, if any.
(iv Drawings.
(
(

~ ~—

V) CPWD Specifications.
Vi) Indian Standard Specifications of B.1.S.

Executive Engineer (E)
Delhi Electrical Division-51
CPWD, R.K Puram, New Delhi
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE Delhi CIRCLE Delhi Circle -V
REGION ADG (RD) DIVISION Delhi Electrical Division-51

Composite Percentage Rate Tender & Contract for Works
1. Tender for the work of :-

Improvement & Upgradation of fire fighting / fire alarm system at HQ NSG
Palam, New Delhi (Electrical Work).

(i) To be submitted online by 3:00 PM (time) hours on 10.11.2026 (date) to Executive
Engineer (E), Delhi Electrical Division-51, East Block-Ill, Level-VIl, CPWD, R.K.
Puram, New Delhi.

(i) To be opened online in presence of tenderers who may be present at 3:30 PM hours
on 10.11.2026 in the office of Executive Engineer (E), Delhi Electrical Division-51,
East Block-lll, Level-VII,CPWD, R.K. Puram, New Delhi.

_* _ Tobefilled by EE

TENDER

I/We have read and examined the notice inviting tender, schedule A, B, C, D, E & F.
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document
for the work.

I/We hereby tender for the execution of the work specified for the President of India
within the time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred to in
Rule-1 of General Rules and Directions and in clause 11 of the Conditions of contract and with
such materials as are provided for, by, and in respects in accordance with, such conditions so
far as applicable.

We agree to keep the tender open for thirty (30) days from the due date of its opening
and not to make any modifications in its terms & conditions.

I/'we have deposited EMD for the prescribed amount in the office of concerned
Executive Engineer as per the bid document.

A copy of Earnest money deposit receipt of prescribed amount deposited in the form
of Insurance Surety bonds, account payee demand draft, fixed deposit receipt, Banker’s
cheque or bank guarantee (as prescribed) issued by a commercial bank, is scanned and
uploaded (strike out as the case may be).

If I/We, fail to furnish the prescribed performance guarantee within prescribed period.
I/We agree that the said President of India or his successors, in office shall without prejudice
to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further,
if I/'We fail to commence work as specified, I/We agree that President of India or the successors
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in office shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the said earnest money and the performance guarantee absolutely, otherwise the said
earnest money shall be retained by him towards security deposit to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred to
those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form (General Conditions of Contract for
Construction CPWD works — 2020). Further, I/We agree that in case of forfeiture of Earnest
Money & Performance Guarantee as aforesaid, I/We shall be debarred for participation in the
re-tendering process of the work.

I/lWe undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back to back basis. Further that, if such a violation
comes to the notice of Department, then I/We shall be debarred for tendering in CPWD in
future forever. Also, if such a violation comes to the notice of Department before date of start
of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Performance
Guarantee.

I/'We hereby declare that I/We shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom |/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated: .............. e Signature of Contractor **
Witness: **
Address: ** Postal Address **

Occupation: **
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted

by me for and on behalf of the President of India fora sumofRs.* (Rupees *_
________________________________________ )
The letters referred to below shall form part of this contract Agreement:-
(a) !
(b) )
(c) *
For & on behalf of the President of India
Signature............... e
Dated ......... e
Designation.................. i
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PROFORMA OF SCHEDULES (Electrical)

SCHEDULE ‘A’
Schedule of quantities (as per PWD 3) --- Enclosed from Page No. 67 to 76
SCHEDULE ‘C’
Tools and plants to be hired to the contractor :
S. No. Description Hire charges per day Place of issue
1 2 3 4
NIL
SCHEDULE ‘D’
Extra schedule for specific requirements/ NIL

document for the work, if any

SCHEDULE ‘F’

Reference to General Conditions of contract

GCC for maintenance work -2023 for CPWD
works along with  correction  slips/
amendments issued up to previous day of
the last date of submission of the tender
from the office of DG, CPWD.

Name of work :

Improvement & Upgradation of fire
fighting / fire alarm system at HQ NSG
Palam, New Delhi (Electrical Work).

Estimated Cost of Work

Rs. 1,33,85,310/-

(i) Earnest Money :

Rs. 2,67,706/-

Performance Guarantee

(ii)

a. 5% of tendered value or Estimated Cost
Put to Tender (ECPT) (whichever is
higher).

b. Additional performance guarantee as per
GCC OM No. DG/CON/Maintenance
2023/18 dated 27.02.2026 along with
amendments issued up to previous day of
the last date of submission of the tender
from the office of DG, CPWD

(iii) Security Deposit

2.5% of tendered value

SCHEDULE "F’:
GENERAL RULES & DIRECTIONS:

Officer Inviting tender :

Executive Engineer (E), Delhi Electrical
Division-51, CPWD or successor thereof

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be
determined in accordance with clauses 12.2 &
12.3.

See below

Definitions :

2 (v)  Engineer-in-charge

Executive Engineer (E), Delhi Electrical
Division-51, CPWD or successor thereof

2(viii) = Accepting Authority

Superintending Engineer,
Delhi Circle-V, CPWD or successor thereof
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2 (x)  Percentage on cost of material and
labour to cover all overheads and profits 15 %

2 (xi) | Standard Schedule of Rates DSR-2025 with correction slips up to
previous day of the Ilast date of
submission of the tender.

2 (xii) | Department CPWD

9 (i) | Standard CPWD contract form (GCC CPWD General Conditions of Contract for

2023, CPWD Form 7/8 as modified & | Maintenance works — 2023, form 7 amended
corrected upto) & corrected upto previous day of the last
date of submission of the tender.

Clause 1:

(i)Time allowed for submission of Performance

Guarantee, Program chart (Time and
Progress),and applicable Ilabour licenses,

registration with EPFO,ESIC and BOCW 7 days
welfare board or proof of applying there off
from the date of issue of letter of acceptance.
(i) Maximum allowable extension with late fee
3 days

@0.1% per day of performance guarantee
beyond the period {provided in(i)}above

Clause 2:

Authority for fixing compensation under clause 2.

Superintending Engineer Delhi Circle-V
or successor thereof

Clause 2A
Whether Clause 2A shall be applicable

Not Applicable

Clause 5:

Number of days from the date of issue of letter of
acceptance for reckoning date of start

10 days

Mile stone(s) as per table given below:-

SI. Description of mile stone (s) Time allowed in days (From | Amount to be withheld
no. (Physical) date of start) in case of Non-
achievement of Mile
stone on agreement

1.  Site survey and planning of 15 Days 1%
execution work i/c Preparation
of Working drawings

2. Approval of drawing & TDS of 1 Months 1%
material from the department
and delivery of material,
submission of execution plan

3. Completion of 50%  of 3 Months 1%
installation work of the fire alarm
and firefighting system

4.  Completion of balance 50% of 05 Months 1%
installation work of the fire alarm
and firefighting system

6. Final testing and handover after 06 Months 1%
obtaining Fire NOC from the
local body.
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TIME ALLOWED FOR EXECUTION OF WORK— 06 MONTHS

Authority to decide:

(i) Extension of time

Superintending Engineer Delhi Circle-V
or successor thereof

(ii) Rescheduling of mile stones

Superintending Engineer Delhi Circle-V
or successor thereof

(iii) Shifting of date of start in case of delay in
handing over of site

Superintending Engineer Delhi Circle-V
or successor thereof

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site Description Time Period for handing over

reckoned from date of issue of
letter of intent.

Part A Portion without any

hi Full Site 7" day of issue of L.O.1.

indrance

Part B  Portions with NIL NA
encumbrances

Part C  Portions dependent NIL NA

on work of other
agencies

Clause 5:

Applicable Clause 5/ Clause 5A 5

Clause 6 :

Computerized Measurement Book (CMB)/
Electronic Measurement Book (EMB)
Mode of Measurement :

EMB through ERP

Clause 7:

Gross work to be done together with net
payment /adjustment of advances for material
collected, if any, since the last such payment for
being eligible to interim payment

25 lakhs
or
As mutually agreed by both parties.

Clause 7A :

Whether clause 7A shall be applicable

Yes

Clause 8A :

Authority to decide compensation on account if
contractor fails to submit completion plans

Superintending Engineer, Delhi Circle-5,
CPWD or successor thereof

Clause 10 A:
List of testing equipment to be provided by the
contractor at site lab.

As per site requirement

Clause 10B(ii) :

Whether clause 10B (ii) shall be applicable

No

Clause 10 C:-
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Component of labour expressed as percent of
value of work

70%

Clause 10 CC:

Not Applicable

Clause 11:
Specifications to be followed for
execution of electrical work

1. CPWD General Specifications for Electrical
Works Part-l Internal — 2023

2. CPWD General Specifications for Electrical
Works Part-Il External — 2023

3. CPWD General Specifications for Electrical
Works Part-V Wet Riser & Sprinkler System —
2020

4. CPWD General Specifications for Electrical
Works Part VI Fire Detection and Alarm
System 2018.

Clause 12:

Authority to decide deviation upto 1.5 times of
tendered amount

Superintending Engineer, Delhi Circle-V
or successor thereof

(The completion cost shall, in no case,
exceed 1.5 times the contract amount)

Type of work Maintenance Work

12.3 No limit (All the deviated quantities shall be
paid at agreement rates)

Clause 16:

Competent Authority for deciding reduced rates

Superintending Engineer Delhi Circle-V
or successor thereof

Clause 18:
List of Mandatory machinery, tools and
plants to be deployed by the contractor at site.

At per site requirement

Clause 19C

Rs 5000/- for each default

Clause 19D Rs 1000/- for each default
Clause 19G Rs 5000/- for each default
Clause 19K Rs 2000/- for each default
Clause 25:

Dispute redressal Committee(DRC)shall contain the following officers

S.N Constitution Members

1. . Name of Chairman of

Chief Engineer, New Delhi Zone-lll, CPWD, New Delhi or

DRC successor thereof
2.  Name of DRC member  Superintending Engineer, Delhi Circle-4, CPWD, New
Secretary Delhi or successor thereof

3.  Name of member DRC

Superintending Engineer, Delhi Circle-10, CPWD, New
Delhi or successor thereof

4. Case Presenter to DRC @ Executive Engineer (E), Delhi Electrical Division-51,
CPWD, New Delhi or successor thereof
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Clause 32:
Requirement of Technical Representative(s) & recovery Rate:
Requirement of .
Technical Staff Minimum _ _ Rate at which recovery shall
experience Designation of ibe made from the contractor
o Number (of P technical staff in the even of not fulfilling
Qualification Major + Minor (Years) provision of clause-32
Component)
E;a(ijrl::;? 2 Project Manager
gor 1+1 or cum Planning/ Rs. 15,000/- per month
. 5 quality/site/ per person
Diploma respectively billing Engineer
Engineer

Assistant Engineer retired from Government services who are holding Diploma will be treated at per with
Graduate Engineer.

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated
at per with graduate engineers for the purpose of such deployment subject to the condition that such
diploma holder should not exceed 50% of requirement of degree engineers.

Clause 38:

(i) (a) Schedule/statement for determining theoretical quantity of cement on the basis of Delhi
Schedule of Rates-2019 printed by CPWD with upto date correction slips

(ii) Variations permissible on theoretical quantities:

a) Cement
For works with estimated cost put to tender 3% plus/minus
not more than Rs. 5 lakh
For works with estimated cost put to tender 2% plus/minus
more than Rs. 5 lakh

b) Bitumen All Work 2.5% plus & only & nil on

minus side

c) Steel reinforcement and structural steel 2% plus/minus
sections for each diameter, section and
category

d) All other materials. Nil

Clause 41:

The security deposit of the work shall be refunded if no labour complaint has been received from

the labour officer till the due date of its payment as per clause 17 of applicable GCC. If a labour
complaint is received during this period, the Engineer-in-charge shall, after issue of notice in this
regard to the contractor, deduct the amount required to settle the complaint from his security
deposit and refund the balance amount.
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No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 18.12.2023

Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x) (a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv)

(xi) to (xv) No change

(xvi) No provision

“(xvii) No provision

(xvi) Extra items are those items which
are not available in the contract.

a. Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F.

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified
in Schedule F

(xviij  Completion  cost:  The
completion cost includes gross
amount of work done, amount of extra
item(s) and deviation(s) and

| escalation amount admissible as per
| agreement etc.

|

o;ﬁ‘%{ -
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(xviii) No provision

(xviii) Maintenance work: Maintenance

work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations | Clause 12 Deviations/ Variations
Extent and Pricing Extent and Pricing
The Engineer-in-Charge shall have

power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (i) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve
the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount.

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded

nor be paid.
i
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(EE (Contact)
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times of contract amount with recorded
reasons and take suitable corrective
action.
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Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

12.1 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus

(i) 25% of the time calculated in (i)

above or such further additional

time as may be considered
reasonable by the Engineer-in-

Charge

Items and

12.2 Deviation, Extra

Pricing

Extra items are those which are not
available in the contract.

For percentage rate tenders, the extra
item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/

below quoted on estimated cost put to |

tender.

For item rate tenders, the extra item(s)

which are available in the standard
schedule of rates specified in Schedule
F. shall be paid as per the said schedule

rate plus cost index (considered in the

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows

(i) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

(i) 25% of the time calculated in (i)

above.

12.2 Deviation, Extra Items and

| Pricing

Deleted

Deleted
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percentage above/ below worked out on
the basis of overall contract amount and
estimated cost of the work put to tender.

In the case of extra item(s) which are not
available in the standard schedule of
rates specified in Schedule F, the
contractor may within fifteen days of the
receipt of order or occurrence of the
item(s), submit claim for market rate(s),
supported with proper analysis of rate
and manufacturer's specification for the
work, invoices, vouchers, etc.
applicable),

failing which the rate(s) approved later
by the Engineer-in-Charge shall be final
|_and binding.

(as |

— 1

estimated cost put to tender) plus/minus |

(a) Non Schedule Extra Item(s) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate
mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material(s) available in Schedule of
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material(s) which are
' not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from  Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

| The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.

Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

| Failing which the rate(s) approved later
‘J by the Engineer-in-Charge shall be final

andbinding. = -
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Where the contractor submits claim for
market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine

the rates on the basis of the market rates |

and the contractor shall
accordance with the
determined.

in
so

be paid
rates
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Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined.

However provisional
basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest

available in the market. If Engineer-in- |
Charge feels rates in tax paid bill(s) |

submitted by contractor are not

| reasonable then he can modify the

rate(s) after giving a notice to the
contractor. Engineer-in-Charge is the
final authority to decide applicable
rate(s) of material(s).

rate(s) on the

(b) No Provision

|
|

(b) Scheduled Extra Items

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned in Schedule F,
enhanced or reduced by the
applicable cost index and further
enhanced or reduced by

percentage above/ below quoted |

by the contractor on estimated
cost put to tender.

For item rate tender, the extra
item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract
amount divided by estimated cost
put to tender).

~
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Applicable GCC is
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3.
See below

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (ii) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as
modified & corrected upto

9(ii) Standard CPWD contract Form
General Conditions of Contract
Maintenance Works 2023, CPWD Form
7/ 8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12

12.2 Deviation Limit beyond which
clauses 12.2 shall apply for building work

Clause 12

Deleted

This issues with the approval of DG CPWD.
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No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024
Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.

The following amendment is made in the Clause 10A of GCC 2023 for
Maintenance Works:

Existing provision Modified provision
Clause 10A Materials to be provided | Clause 10A Materials to be provided
by the contractor by the contractor

The contractor shall | (i) No Change
............................... as specified in
Schedule F.

No Provision (i) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b) No provision (b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge, |
however, onus of genuineness of tax
paid bills rest with the contractor.

Tho

M
R K SINGH
EE(Manual)
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Appendix-XX
REGISTER OF MATERIAL AT SITE (MAS)
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Bills, dto 3 § Materials represent r;zme;\
Specific § 2 Displayed ative of E \im 2
location ; s / contracto "9‘:“'
wherePlants Delivered r SO
and E : e oo
Materials 3
received/
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

VIDYUT BHAWAN, NEW DELHI

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in the

General Rules & Directions,

Clause 1 and Schedule E of GCC 2023 Maintenance Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee at specified
percentage of the tendered amount as
mentioned in Schedule ‘E’ and within the
eriod specified in Schedule F.

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E’ and within the period
specified in Schedule F.

Clause 1
Performance Guarantee

The contractor shall submit an
irrevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance.

(i)

Clause 1

Performance Guarantee

(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in

Schedule 'E', in addition to other
deposits mentioned elsewhere in

the contract for his proper
performance of the contract
agreement, (not  withstanding

and/or without prejudice to any
other provisions in the contract)
within period specified in
Schedule 'F' from the date of
issue of letter of acceptance.

SI. No. (ii) to (v) No change
SCHEDULE ‘E’ SCHEDULE ‘F’
Reference to General Conditions of Reference to General Conditions of
contract contract
Sl. No. (i) No change
‘(\3/\\,\1(,
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(i) Performance Guarantee : 5% of (i)  Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

SI. No. (jii) No change

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 921 2995

(DFA/ 9365660 )
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No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi Dated: 25.03.2026
Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance
Works

The following modifications are made in the Clause 6 and Schedule ‘F' of GCC
2023 for maintenance works, for annual repair and maintenance works, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs.
10 crores in Delhi only.

Existing provision Modified provision
Clause 6: Computerized | Clause 6: Computerized
Measurement Book (CMB)/ | Measurement Book (CMB)/ Electronic
Electronic Measurement Book | Measurement Book (EMB) through
(EMB) through CPWD ERP portal CPWD ERP portal

Engineer-in-Charge ................. with | Engineer-in-Charge ................. with
the contract. the contract.

All measurements and levels of work | All measurements and levels of work
done during the period covering latter | done during the period covering latter
half of the preceding calendar month | half of the preceding calendar month and
and first half of the calendar month | first half of the calendar month shall be
shall be recorded by the contractor | recorded either by contractor or
and compiled in the shape of the | jointly by department and
Computerized Measurement Book | contractor as specified in Schedule F
(CMB) / Electronic Measurement Book | and compiled in the shape of the
(EMB) through CPWD ERP portal / | Computerized  Measurement  Book
Computerized Level Book (CLB) | (CMB) / Electronic Measurement Book
respectively having pages of A-4 size | (EMB) through CPWD ERP portal /
as per the format of the department so | Computerized Level Book (CLB)
that a complete record is obtained of | respectively having pages of A-4 size as
all the items of works executed under | per the format of the department so that
the contract during the said period. | a complete record is obtained of all the
The proforma Computerised | items of works executed under the
Measurement and level books (along | contract during the said period. The
with soft copy) shall be submitted in | proforma Computerised Measurement
triplicate through letter of transmittal to | and level books (along with soft copy)
the Engineer-in-charge giving details | shall be submitted in triplicate through
of number of CMBs / CLBs and their | letter of transmittal to the Engineer-in-
number of pages by 20th day of every | charge giving details of number of CMBs
calendar month. / CLBs and their number of pages by 20t
day of every calendar month..

In case of EMB, ................ calendar | No change.
month.
/ |
¢ Page 1 of 3
3\2
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All such monthly ......................... No change.

his/her authorized representative.

In case of CMB/CLB, ................. No change.

corrected and authorized proforma

CMB / CLB.

Incase of EMB, ................... record | No change.

of measurements available on ERP

Portal.

Once the Engineer-in-charge | No change.

................... number of the CMB /

CLB /EMB to the Contractor.

If the contractor fails | No change.

................... Clause 25 of this GCC.

Resources deployed ................... No change.

shall be sent to the contractor for his

record.

The contractor ................... the | No change.

Engineer-in-Charge or his/her

representative.

Except where any ................... is | No change.

available then a mutually agreed

method shall be followed.

The contractorshall ................... the | No change.

same was executed.

Engineer-in-Charge or ................... No change.

to such checking of measurements or

levels.

It is also a term of ................... No change.

defects liability period.

PROFORMA OF SCHEDULES PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.& | (Separate Performa for Civil, Elect.&
Hort. Works in case of Composite | Hort. Works in case of Composite
Tenders) Tenders)

Clause 6 : Computerised Measure | Clause6: Computerised Measurement
Book (CMB) / Electronic Measurement | Book (CMB)/ Electronic Measurement
Book (EMB) Book (EMB)

N

)

2\ 3\)‘l Page 2 of 3
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]
Mode of measurement : CMB / EMB | (a) Mode of measurement:
Note:- One option to be kept by NIT | CMB/ EMB
approving authority (b) Measurement to be recorded either

by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.

Cha_nder Pal, SE (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFA/ 9355745)
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No. DG/CON/Maintenance 2023/20
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi

Dated: 18.08.2026

Sub: Modification

in Clause 19K: Deployment of Skilled/Semi-Skilled

Tradesmen for GCC 2023 Maintenance Works.

Following modification is made in Clause 19K: Deployment of Skilled/Semi-
Skilled Tradesmen for GCC 2023 Maintenance Works.

Existing Provision

Modified Provision

Clause 19 K

Employment of skilled/ semi-skilled
workers

The contractor shall, at all stages of work,
deploy skilled/semi-skilled tradesmen who
are qualified and possess certificate in
particular trade from CPWD Training
Institute/Industrial Training Institute/
National Institute of  construction
Management and Research (NICMAR)/
National Academy of Construction, CIDC
or any similar reputed and recognized
Institute managed/ certified by
State/Central Government.

The number of such qualified tradesmen
shall not be less than 20% of total
skilled/semi-skilled workers required in
each trade at any stage of work. The
contractor shall submit number of man
days required in respect of each trade, its
scheduling and the list of qualified
tradesmen along with requisite certificate
from recognized Institute to Engineer in
charge for approval. Notwithstanding such
approval, if the tradesmen are found to
have inadequate skill to execute the work
of respective trade, the contractor shall
substitute such tradesmen within two days
of written notice from Engineer-in- Charge.
Failure on the part of contractor to obtain
| approval of Engineer-in Charge or failure

Clause 19 K

Deployment of skilled/semi-skilled
workers

The Contractor shall, at all stages of
work, deploy skilled and semi-skilled
tradesmen who are duly qualified and
hold certificates in their respective
trades, from the CPWD Training
Institute, or from awarding bodies
recognized under the aegis
of National Council for Vocational
Education and Training (NCVET),
Ministry of Skill Development and
Entrepreneurship (MSDE), or any
institute  recognized/certified by the
State or Central Government for this
purpose.

The number of such qualified
tradesmen shall not be less than 20%
of the total skilled/semi-skilled workers
required in each trade at any stage of
work. The Contractor shall submit, for
approval of the Engineer-in-Charge,
the number of man-days required for
each trade, the proposed scheduling,
and the list of qualified tradesmen
along with requisite certificates issued
by any of the above recognized
institutes.

To make up any shortfall below the
prescribed minimum limit of 20% of
skilled/semi-skilled tradesman, the

Page 10f2
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to deploy qualified tradesmen will attract a
compensation to be paid by contractor at
the rate specified in schedule 'F' per such
tradesman per day. Decision of Engineer
in Charge as to whether particular

tradesman possesses requisite skill and |

amount of compensation in case of default
shall be final and binding. Provided
always, that the provisions of this clause,
shall not be applicable for works with
estimated cost put to tender being less
than Rs. 5 crores. For work costing more
than Rs. 10 Crores, and upto Rs. 50
Crores, the contractor shall arrange on site
training as per National Skill Development
Corporation (NSDC) norms for at least
20% of the unskilled workers engaged in
the project in co-ordination with the CPWD
Regional Training Institute & National Skill
Development Corporation (NSDC)
certification at the level of skilled/semi-
skilled tradesmen. For work costing more
than Rs. 50 Crores, the contractor shall
arrange on site training as per National
Skill Development Corporation (NSDC)
norms for at least 30% of the unskilled
worker engaged in the project in
coordination with the CPWD Regional
Training Institute & National  Skill
Development Corporation (NSDC) for
certification at the level of skilled/semi-
skilled tradesmen. The cost of such
training as stated above shall be born by
the Government. The necessary space
and workers shall be provided by the
contractor and no claim what so ever shall
be entertained.

for |

workers at site under the
Recognition of Prior Learning (RPL)
program, conducted by awarding
bodies recognized under NCVET or
any institute recognized/certified by
the State or Central Government for
this purpose. The cost of such
recognitiori/training, including the
infrastructure required at site, shall
be borne by the Contractor. The
tradesmen undergoing training shall
be paid their wages by the
contractor for period during the
training, and no reimbursement in
this respect shall be made by the
Government.

This provision shall not be applicable
for works with an estimated cost put to
tender of less than %5 Crore in case of
construction works and less than
Z50 Lakh in case of maintenance
works.

In the event, the contractor fails to
provide the mandatory training to
the tradesmen, a penalty of ¥1,000
per day per tradesman falling short
of the required 20% target shall be
imposed on the Contractor.
Decision of Engineer in Charge
shall be final and binding in this
regard.

This issues with the approval of DG CPWD.

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9196031 (DFA/ 9388060)
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FORM |

Consent Letter from Eligible Associate Agency of Specialized Work(s)

Name of work: Improvement & Upgradation of fire fighting / fire alarm system at HQ

NSG Palam, New Delhi (Electrical Work)Electrical Work).

1. 1/ We hereby give my consent to associate with M/s ..., , for
executing the work of .................................. (Mention specialized work(s)).

2. I / We will execute the work as per specifications and conditions of the agreement and as
per directions of the Engineer—in-Charge for the corresponding specialized work(s) till the
completion of the work.

3. I / We will be responsible for necessary action to handover of the installations and for
rectification of defects and repair during the maintenance / warranty period.

4. Also, | / We will employ full time technically qualified Engineer / supervisor for the
specialized work(s) component of the work as required for the work and list of same shall
be made available to Engineer-in-Charge. | / We will attend inspection of officers of the
department as and when required.

Date:

Signature with date of Main Agency/Contractor Signature with date of Associate

Specialized Agency

Address: Address:

1.

Witness with address
(From Main Contractor side)

Witness with address
(From Associated Agency side)

Correction — Nil Deletion — Nil Insertion — Nil  Overwriting — Nil AE(P)(E)



47

FORM -lI

Memorandum of Understanding [MoU] for Associated Specialized
Agency

1] M/s [Name of the firm/agency with full address]
Enlistment Status

Valid Upto:

[Henceforth called the Main Contractor]

and

2] M/S [Name of the firm/agency with full address]
Enlistment Status

Valid Upto:

[Henceforth, called Associated Specialized Agency]

For the execution of Specialized Component of
LT 4 X +-
legality as per Indian Contract Act [amended upto date] and the department [CPWD] can enforce
all the terms and conditions of the agreement for execution of the above work. Both of us shall be
responsible for the execution of work as per the agreement to the extent this MOU allows. Both
the parties shall be paid consequent to the execution as per agreement to the extent this MoU
permits. In case of any dispute, either of us will go for mediation by the EE (C), CPWD, New Delhi.
Any of us may appeal against the mediation to the Superintending Engineer, DC-V, CPWD, New
Delhi. His decision shall be final and binding on both of us.

We have agreed as under:

1) The Associated Specialized Agency will execute all above specialized work(s) in the
wholesome manner as per terms and conditions of the agreement and as per the direction of the
Engineer-in-charge.

2) That the Associated Specialized Agency has gone through the contract and has understood
the scope of work required for the purpose of executing the specialized work(s).

3) All the machinery and equipments, tools and plants, special T&P required for execution of
the specialized work(s), as per agreement, shall be the responsibility of the Associated
Specialized Agency.

4) The site staff required for the specialized work(s) shall be arranged by the Associated
Specialized Agency as per terms and conditions of the agreement.

5) Site order book maintained for the said work shall be signed by the authorized representative
of Main Contractor as well as associated specialized Agency.

6) All the correspondence regarding execution of the specialized work(s) shall be done by the
Department with the Associated Specialized Agency with a copy to the Main Contractor. In case
of non-compliance of the provisions of agreement, the Main Contractor, as well as the Associated
Agency shall be responsible. The action under clauses 2 and 3 shall be initiated and taken against
the Main Contractor.

Signature of Main Contractor Signature of Associated Specialized Agency
Date: Date:
Place: Place:
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Willingness Certificate

I will execute the work as per specifications and conditions for the agreement and as per
direction of the Engineer-in-charge. Also | will deploy full time technically qualified supervisor for
the works. | will attend inspection of officers of the department as and when required.

“I/We undertake and confirm that eligible similar work(s) has /have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/We shall be debarred for tendering in CPWD contracts in future
forever.”

‘I have also read the complete tender conditions and | am aware that PART-A of this
tender document is applicable to me also”

Date :

Signature of Associated Specialized Agency
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ELIGIBILITY CRITERIA FOR ASSOCIATION OF SPECIALIZED FIRMS

FOR E & M WORKS

1. The bidder must associate with himself, agencies of the appropriate eligibility to bid for each
of specialized nature of items/work listed below individually. Such works shall be got executed
only through associated agencies specialized in these fields. The bidder whose bid is accepted
shall indicate the name(s) of his associated specialized agencies those fulfilling the eligibility
criteria laid down below, of such items/work for the approval of the Engineer-in-charge of that
component, whose decision shall be final and binding. If the bidder, himself fulfils the eligibility
criteria laid down below for associated specialized agencies, then the bidder shall not require
to associate with himself the associated specialized agency.

System

Estimate Cost: Rs.

S.No. Specialized Eligibility Criteria of Associated Agencies
work(s)/ item of
work(s)
1. SITC of Fire The contractor shall have to associate with agency fulfilling the
Fighting System | following eligibility criteria (if he himself does not full fill the
eligibility criteria) having successfully completed during last
Estimate Cost: Rs. | seven years ending up to previous day of last date of submission
84,81,750.00 of tender as given below with completion certificate issued by an
officer not below the rank of Executive Engineer or equivalent
duly attested.
Three similar completed works each of value not less than
Rs. 33,92,700.00 which is 40% of estimate cost
OR
Two similar completed works each of value not less than Rs.
50,89,050.00 which is 60% of estimate cost
OR
One similar completed work of value not less than Rs.
67,85,400.00 Lakhs which is 80% of estimate cost
Similar work shall mean "SITC of Fire Fighting System”
2. SITC of Fire Alarm | The contractor shall have to associate with agency fulfilling the

following eligibility criteria (if he himself does not full fill the
eligibility criteria) having successfully completed during last
seven years ending up to previous day of last date of submission

51,01,628.00 of tender as given below with completion certificate issued by an

officer not below the rank of Executive Engineer or equivalent
duly attested.
Three similar completed works each of value not less than
Rs. 20,40,651.00 which is 40% of estimate cost

OR
Two similar completed works each of value not less than Rs.
30,60,977.00 which is 60% of estimate cost

OR
One similar completed work of value not less than Rs.
40,81,302.00 Lakhs which is 80% of estimate cost
Similar work shall mean "SITC of Fire Alarm System”
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The value of executed works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum; calculated from the date of
completion to ending last day of month previous to the one in which tender are
invited.

2. Valid electrical contractor licence for E & M Services.

3. The decision of the Department in approval of associate agency shall be final and binding on
the contractor.

The main contractor shall submit the following documents for association of eligible E&M
agencies within 15 days of the award of the work.

4. The main contractor shall submit the willingness certificate for each sub-work, in enclosed
proforma, from eligible E&M contractors to get associated with him for execution of each E&M
components of work in wholesome manner and as per the conditions set out in the MOU to
be entered into between the main contractor and the associated eligible E&M contractors

5. In support of the eligibility conditions of the proposed E&M contractors to be associated,
copies of their registration documents, Electrical Contractor’s License, Work experience
certificates and otherdocuments as required in the eligibility conditions duly attested by the
applicants (Main Contractor and associate contractors) shall be submitted to the EE(E) for
deciding the eligibility. Every E&M contractor shall certify that they are not debarred as on the
day of submission of the application.

6. The main contractor shall submit MOU in enclosed proforma (for each sub-work) signed with
eligible registered contractors of CPWD/specialized E&M contractors. The MOU in the
enclosed form shall be signed by both the parties i.e. main contractor as 1st party and
associated E&M contractor as 2nd party.

7. In the event of the associate E&M contractor not performing satisfactorily or failure of
associate E&M contractor to complete the work, the main contractor on the written direction
of the department, shall remove the Associate contractor deployed on the work and shall
submit name of new associate contractor who fulfill the conditions mentioned in NIT to execute
the leftover work without any loss of time or variation in cost to the department in this regard.
Such associates shall meet the entire guarantee for the equipments already supplied for
which payment has been releasedby the Department in part. If any equipment supplied for
the work, during the currency of the earlier Associate contractor and paid partly by the
Department becomes redundant /not in a position to be installed and commissioned and put
to beneficial use due to change in agency for execution of E&M work, the main contractor
shall be liable for replacement of the equipment(s) at no cost to Department. No change of
E&M Contractor shall be allowed without prior approval of the Engineer-in-charge of
respective component.

8. The main contractor shall be responsible and liable for proper and complete execution of all
the E&M works and ensure coordination and completion of both civil and E&M works.

9. The associate contractor shall attend the inspection of the work by the Engineer-in-Charge of
E&M works as and when required.
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SPECIAL CONDITIONS OF CONTRACT

Name of Work: Improvement & Upgradation of fire fighting / fire alarm system at HQ
NSG Palam, New Delhi (Electrical Work).

1. The work shall be executed in a phased and planned manner without disrupting the normal
functioning of the office. The contractor shall coordinate all activities with the Engineer-in-
Charge and the building administration and shall ensure minimum inconvenience to office
occupants. No work affecting occupied areas, essential services, access routes or building
operations shall be undertaken without prior approval of the Engineer-in-Charge.

2. Before commencement, the contractor shall submit a detailed activity-wise work programme
indicating the sequence of dismantling, installation, testing and commissioning of each
floor/zone/system. The programme shall identify areas affected, proposed shutdowns,
temporary arrangements and restoration timelines. Work in each zone shall be completed,
tested and made operational before proceeding to the next zone, wherever practicable and
as directed by the Engineer-in-Charge.

3. The stipulated completion period for the entire work shall be six (06) months. The contractor
shall plan and execute the work in occupied areas, to the extent practicable, after office hours
and on Saturdays, Sundays and holidays, wherever necessary, with prior approval of the
Client Department and the Engineer-in-Charge, so as to minimize disruption to the normal
functioning of the office. The contractor shall make adequate arrangements for manpower,
supervision, tools and materials to complete the work within the stipulated period. The rates
quoted shall be deemed to include all costs associated with the above working conditions
and the stipulated completion period, and no extra payment or compensation shall be
admissible on this account. All necessary safety precautions shall be taken, and no part of
the existing fire-fighting or fire-alarm system shall be rendered inoperative without prior
approval and implementation of adequate temporary fire-safety measures.

4. The contractor shall ensure that adequate fire protection remains available throughout
execution. No existing fire hydrant, sprinkler, detection, alarm, pump, control panel or other
fire-safety facility shall be disconnected, isolated, dismantled or rendered inoperative without
prior written approval of the Engineer-in-Charge and the designated fire-safety authority,
wherever applicable.

Where isolation of any system or zone is unavoidable, the contractor shall arrange approved
temporary fire-safety measures, including fire extinguishers and other safeguards as directed
by the competent authority. The affected system shall be restored at the earliest and within
the approved shutdown period. No additional payment shall be admissible for such
arrangements unless specifically provided for in the contract.

5. All planned shutdowns of fire pumps, hydrant/sprinkler networks, fire alarm panels, detection
loops, electrical supplies or associated equipment shall be undertaken only after obtaining
written permission from the Engineer-in-Charge and the designated building/fire-safety
authority, as applicable. The contractor shall submit a shutdown request sufficiently in
advance, indicating the reason, affected area, duration, risk-control measures, alternative
arrangements and restoration plan. Unauthorized shutdowns or isolation of any fire-safety
system shall be treated as a serious contractual breach.
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6. Before dismantling or commencing installation, the contractor shall inspect the existing
installation and verify the actual site conditions, pipe routes, wiring/cable routes, equipment
locations, interfaces, power supplies, panel configuration and accessibility. Existing layout
drawing (if any) and inventories, where available, shall be verified against site conditions.
Any discrepancy, defect, incompatibility or additional requirement affecting the design,
quantities, system performance or safety shall be brought to the notice of the Engineer-in-
Charge before proceeding with the affected work. No extra item, deviation or change shall
be executed without prior written approval in accordance with the contract.

7. As the existing drawings of the fire-fighting and fire detection and alarm systems are not
available on record, the contractor shall carry out a detailed site survey and verify the existing
site conditions, system configuration, equipment locations, pipe and cable routes, and
interfaces with other services before commencement of the work. Based on the site survey
and approved scope of work, the contractor shall prepare and submit detailed working
drawings, including layouts, schematics and equipment details, for approval of the Engineer-
in-Charge before execution. Upon completion of the work, the contractor shall prepare and
submit updated as-built drawings accurately depicting the actual installation, including all
modifications and retained existing components, in both hard and soft copies, in the formats
approved by the Engineer-in-Charge. The cost of the survey, preparation, submission and
revision of drawings, and as-built documentation shall be deemed included in the quoted
rates, and no extra payment shall be admissible on this account.

8. All replacement equipment and components shall be compatible with the retained equipment
and the approved system design. For addressable fire alarm systems, compatibility shall
include the control panel, detectors, manual call points, loop cards, communication protocols,
software, configuration tools and associated accessories. Where an existing panel or
equipment is proposed to be retained, the contractor shall verify its compatibility and
functional condition before installation. Any OEM authorization, proprietary interface,
software access or technical support required for the specified system shall be arranged by
the contractor. No make or model shall be accepted merely on the basis of physical fitment;
compliance with the approved specifications and demonstrated system functionality shall be
mandatory.

9. The contractor shall protect all existing electrical installations, communication cables, false
ceilings, civil finishes, furniture, office equipment and other services during execution.
Cutting, drilling, chasing or making openings in structural members or service shafts shall not
be undertaken without specific approval. Any damage caused by the contractor or its
personnel shall be made good at the contractor's cost to the satisfaction of the Engineer-in-
Charge. All penetrations through fire-rated walls, floors and shafts shall be sealed using
approved fire-stopping systems having the required fire-resistance rating.

10. Noisy, disruptive or high-risk activities, including cutting, drilling, dismantling, pressure testing
and electrical isolation, shall be carried out during approved working hours/preferably after
officer hours. Activities likely to disturb office operations shall, wherever directed, be
scheduled after office hours, on weekends or holidays. The contractor shall provide adequate
supervision and shall coordinate daily with the designated departmental representative. Such
scheduling and coordination shall not entitle the contractor to extra payment or extension of
time except where admissible under the contract.

11. The contractor shall comply with applicable occupational safety, electrical safety, fire-safety
and statutory requirements. Work areas shall be barricaded and provided with warning signs,
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safe access, suitable lighting and necessary personal protective equipment. Escape routes,
staircases, fire exits, access to fire-fighting equipment and emergency vehicle access shall
remain unobstructed at all times.

Combustible waste, dismantled cables, packaging and debris shall be removed regularly.
Storage of materials and cylinders, where applicable, shall be in designated safe locations.

12. Dismantling of the existing fire fighting and fire alarm system is within the scope of
the agency and nothing extra shall be paid on this account. Dismantling shall be carried
out carefully to avoid damage to equipment and services proposed to be retained. Reusable
items, scrap, defective equipment and materials to be returned to the Department shall be
segregated, inventoried and handed over as directed by the Engineer-in-Charge against
proper acknowledgement. No dismantled material belonging to the Department shall be
removed from the premises or disposed of without written authorization.

13. The contractor shall submit, before installation, technical data sheets, compliance
statements, test certificates, approved makes, equipment schedules, shop drawings and
other documents required under the tender. Materials may be inspected before dispatch at
the discretion of the engineer in charge. The Engineer-in-Charge shall have the right to
inspect the materials and workmanship at any stage. Concealed piping, joints, cable routes,
supports, fire-stopping and other concealed works shall be offered for inspection before
covering. Work covered without the required inspection may be required to be exposed and
reinstated at the contractor's cost, in accordance with the contract.

14. The fire-fighting installation shall be tested in accordance with the approved specifications,
applicable codes and the requirements of the competent authority. Testing shall include, as
applicable, pressure and leakage testing of piping, flushing, verification of valves and flow
direction, pump operation, automatic starting and stopping sequences, pressure settings,
hydrant/hose-reel performance, sprinkler operation and associated alarms and interlocks.
Testing shall be carried out in the presence of the Engineer-in-Charge or authorized
representative, with calibrated instruments and duly recorded results. Any leakage,
malfunction, inadequate performance or non-compliance shall be rectified by the contractor
at no additional cost, and the relevant tests shall be repeated.

15. The complete fire detection and alarm system shall be tested for correct operation and
integration. Testing shall include, as applicable, detector activation, manual call point
operation, sounders/hooter audibility, visual indicators, fault monitoring, open/short-circuit
supervision, loop integrity, battery backup, mains failure response, zone/loop identification,
event logging and cause-and-effect sequences. All interfaces with lifts, AHUs, ventilation
systems, access-control systems, fire pumps, smoke-control systems and other building
services, where included in the approved design, shall be tested jointly with the concerned
agencies. The contractor shall demonstrate that alarms, indications and programmed control
actions occur correctly. Testing shall be completed without compromising occupant safety or
disrupting essential building operations.

16. The contractor shall conduct integrated testing of the fire-fighting and fire detection/alarm
systems after completion of installation. All equipment, interfaces, interlocks, control logic
and emergency operating sequences shall be demonstrated to the satisfaction of the
Engineer-in-Charge and the competent fire-safety authority, wherever required.
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As the work pertains to the renovation of existing fire fighting and fire alarm system. Agency
has to check the existing installation and prepare the proper inventory of the defective items
which are to be replaced. Therefore, the Agency has to ensure that the installed system must
be compatible with the existing fire alarm system.

The system shall be considered complete only after satisfactory testing, rectification of
defects, submission of test records, approved as-built drawings, operation and maintenance
manuals, equipment warranties and training of designated departmental personnel. Mere
installation or energization of equipment shall not constitute completion of the work.

As-Built Drawings and Documentation

On completion, the contractor shall submit updated as-built drawings showing actual pipe
routes, valve locations, hydrants, sprinkler arrangements, pump-room layout, cable routes,
detector locations, loop/zone details, panel configuration and interface connections, as
applicable. Soft copies shall be submitted in the formats specified by the Engineer-in-Charge,
along with hard copies wherever required.

The contractor shall also submit the final equipment inventory, approved makes and models,
serial numbers, test and commissioning reports, warranties, maintenance schedules and a
list of critical spares.

The contractor shall rectify, at its own cost, any defect arising from defective materials,
improper installation, faulty workmanship or incorrect configuration during the applicable
defect liability period and warranty period stipulated in the tender. On receipt of a complaint
relating to a fire-safety system, the contractor shall respond within the time specified in the
contract and promptly attend to any defect affecting system availability or safety. Where a
defect results in loss of protection to any area, the contractor shall immediately inform the
Engineer-in-Charge and implement approved interim safety measures until the system is
restored. The above obligations shall be without prejudice to other remedies available to the
Department under the contract.

The contractor shall maintain adequate skilled manpower, qualified supervision, tools, testing
instruments and materials to meet the approved programme. A daily record of manpower,
work completed, areas affected, shutdowns, tests performed and constraints shall be
maintained and produced when required. Any delay, shortage of material, incompatibility or
hindrance likely to affect the completion schedule or safety of the building shall be reported
immediately to the Engineer-in-Charge along with proposed corrective measures. The
contractor shall attend coordination meetings as directed.

The complete installation shall conform to the relevant IS standards, codes, approved
drawings, CPWD specifications and statutory requirements applicable to the work, including
the relevant provisions of the NBCS 2026/UBBL, applicable BIS standards, fire-service
requirements and conditions imposed by the competent authority.

The contractor shall obtain the fire NOC from the local fire inspector. Any mandatory approval
or inspection by the competent authority shall be completed before final handover, wherever
applicable.
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GENERAL TERMS AND CONDITIONS

General

1.1

1.2

1.3

1.4

1.5

2.0

2.1

3.0

3.1

The copy of CPWD General Specifications are readily available in CPWD website
www.cpwd.gov.in under the link publication.

Location:

Work shall be carried out at NSG Head Qtrs. Palam, New Delhi. The contractor is advised
to visit the site of work to have an idea of the execution of the work; failure to do so shall
not absolve their responsibility to do the work as specified in agreement.

The work shall be executed as per CPWD General Specifications for Electrical works part-
| (internal) 2023, Part-1l (external)1995 and Part V Wet Riser & Sprinkler Systems — 2020,
Part VI Fire detection and alarm system 2018 and as amended up to date, relevant I.E.
Rules, industry standards, BIS/IES and as per directions of Engineer-in-charge. These
additional specifications/conditions are to be read in conjunction with above and in case
of variations; specifications given in these additional conditions shall apply. However,
nothing extra shall be paid on account of these Specific conditions, as the same are to be
read along with schedule of works for the work.

The tenderer should in his own interest visit the site and get familiarize with the site
conditions before tendering.

No T&P shall be issued by the Department and nothing extra shall be paid on account of
this.

Commercial Conditions

Type of contract

The work to be awarded by this tender shall be treated as indivisible works contract.
Terms of payment

On account payments for part work (after stipulated and statutory deductions) as assessed

by the Engineer—in-charge for the applicable items in the Contract shall be payable at part
rates not exceeding the percentage indicated against the stages of work.

S.N | Stage of work Percentage of Rate on
Tendered Amount

a Supply of material at site in good condition along | 70%

with manufacture’s test reports. (except exclusive

supply item)
b On completion of installation in all respect. 20%
C. Testing, Commissioning & handing over to the | 10%
department.

For other items, the part rates will be decided by the Engineer-In-Charge of the work and
shall be binding on the contractor.
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4.2

5.0

6.0
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Security Deposit

Security Deposit shall be deducted from each running bill and the final bill to the extent of
2.5% of the gross amount payable subject to a maximum amount of 2.5% of the tendered
value. The security deposit shall be released on the expiry of guarantee period of 12
Months stipulated in the contract. Bank guarantee will not be accepted as security deposit.

Performance Guarantee

The successful tenderer shall submit an irrevocable performance guarantee of 5% of the
tendered amount and additional performance gurantee as mentioned in the schedule Ato
F of the NIT, in addition to the other deposits mentioned elsewhere in the contract for his
proper performance of the contract agreement within 15 days of issued of letter of
acceptance of tender. This guarantee shall be in the form of Demand draft / pay order or
irrevocable bank guarantee bond of any scheduled bank or the State Bank of India in the
specified format or in the form of Government security, fixed deposit receipt pledged in
favour of Executive Engineer or as specified in the letter of acceptance of tender. The
performance guarantee shall be initially valid up stipulated date of completion plus 60 days
beyond. This bank guarantee shall be kept valid till the recording of completion certificate
for the work by the competent authority.

Income Tax, labour cess & other statutory deductions etc shall be made at source as per
the prevalent laws. The deductions of Security Deposit, Income-Tax, Works Contract Tax
etc. shall be done after calculation of the above due payments as per clauses 3.1 to 3.3
and net payment shall be reduced accordingly.

Rates

The rates quoted by the tenderer, shall be firm and inclusive of all taxes including GST
and all charges for packing forwarding, insurance, freight and delivery, installation, testing,
commissioning etc. at site including temporary construction of storage, risks, overhead
charges, general liabilities/obligations and clearance from Local Body. However, the fee
for the Local Body inspections shall be borne by the department.

The department will not issue Octroi exemption certificate.
Completeness of Tender

All sundry equipment, fittings, unit assemblies, accessories, hardware items, foundation
bolts, termination lugs for electrical connections and all other items which are useful and
necessary for efficient assembly and installation of wall fan and components of the work
shall be deemed to have been included in the tender irrespective of the fact whether such
items are specifically mentioned in the tender documents or not.

Storage and Custody of Materials

For storage of sundry materials and erection equipments or else the agency has to make
his own arrangements. No separate storage accommodation shall be provided by the
department. Watch and ward of the stores and their safe custody shall be the responsibility
of the contractor till the final taking over of the installation by the department.
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Care of the Building

Care shall be taken by the contractor while handling and installing the various equipments
and components of the work to avoid damage to the building. He shall be responsible for
repairing all damages and restoring the same to their original finish at his cost. He shall
also remove at his cost all unwanted and waste materials arising out of the installation
from the site of work.

Completion Period

The completion period indicated in the tender documents is for the entire work of planning,
designing, approval of drawings etc arrangement of materials &equipments, delivery at
site including transportation, installation, testing, commissioning and handing over the
entire system to the satisfaction of the Engineer-in-charge.

Guarantee

All equipments shall be guaranteed for a period of 12 months (if not mentioned otherwise)
from the date of taking over the installation by the department, against unsatisfactory
performance and /or break down due to defective design, workmanship or material. The
equipments or components, or any part thereof, so found defective during guarantee
period shall be forthwith repaired or replaced free of cost, to the satisfaction of the
Engineer-in-charge. In case it is felt by the department that undue delay is being caused
by the contractor in doing this, the same will be got done by the department at the risk and
cost of the contractor. The decision of the Engineer-in-charge in this regard shall be final
& building on the contractor.

Power Supply
(A) Maintenance/Revenue Work/Construction Work (i/c Repair/ Renovation/ Up-
gradation/ Retrofitting work):-

(i) Unless otherwise specified, 3 phase, 415 volts, 50 Hz AC power Supply (5 KW
load) shall be provided by the department to the contractor at one point for execution
of work at site. Termination switchgear and extension cable, however, shall be
arranged/provided by the contractor. Further extension, if required, shall be carried
out by the contractor himself. Separate electricity meter shall be installed by the
agency and the electricity consumed shall be paid to the department at the rate of
the local electricity authority.

(i) (@) For this purpose, the power supply shall be given at the main incomer unit of the
electrical panel to be provided by the contractor. The termination of this feeder
in the main incomer unit shall be the responsibility of the contractor and nothing
extra shall be paid on this account.

(b) Unless otherwise specified in the contract, further power distribution to the
various equipment shall be done by the contractor.

(c) Where the power supply has to be arranged by the Department at more than one
point as per the terms of the contract, the termination of all such power feeders
in the incomer of respective control panels to be provided by the contactor shall
be the responsibility of the contractor and nothing extra shall be paid on this
account.
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(d) The contractor shall use the power supply only for the bonafide use of the work.
No work shall be done at site with the supplied power which is not required for
execution of work or which pertains to work to be carried out for some other
agreement/site or labour camp/office setup etc. The power supply shall be
disconnected in case of such default and the contractor shall then have to
arrange the required power supply at his cost. Further, if such incidence of use
of electricity for other work or other agreement or labour/office setup or In case,
any complaint regarding theft/misuse of electricity is found electricity
charges @0.5% of Tendered amount or Rs10,000/- per occasion whichever is
higher shall be recovered from contractors bill. A written complaint of client
department along with its vetting/clarification by officer of CPWD of minimum
rank of AE shall constitute a definite and sufficient proof for the alleged
theft/misuse and recovery shall be made accordingly which should be non-
negotiable & non-refundable and no claim in this regard, whatsoever, shall be
entertained.

11.0 Water Supply

Arrangement of Water supply for testing & for successful installation & completion of the
system shall be in the scope of successful firm without any extra cost.

12.0 Preferred Makes of Various Equipments

The List of preferred makes of various equipments/components/accessories have been
indicated in “NIT”. The tenderer shall work out the cost of the offer on basis of acceptable
makes along with other terms & conditions of contract. Alternate makes are not
acceptable. The items which are covered or not covered in the approved list of make in
the contract, contractor shall submit at least three makes for approval by Engineer-in-
charge. Only makes approved in writing by Engineer-in-Charge shall be used at site. Any
material brought at site without prior approval of Engineer-in-charge may be rejected, even
if the make is available in NIT and contractor shall be responsible for any such rejection
of material.

i. Contractor shall get approval of Makes & Models of material before their use at site.
The technical specifications / catalogue shall also be submitted along with submission
for approval. In case unapproved material is found to be used /installed at site or kept
at site store for installation, department shall not only confiscate such material but
also be at liberty to recover cost for removal of material from site from contractors bill.

i. Foreach item to be used at site, contractor shall submit model number for each
item of minimum three different make for approval by Engineer-in-charge. Only
approved make & model/material shall be used at site. Any material found at site
which has not been approved can be rejected and shall not be paid. Contractor will
be solely responsible for non-payment due to use of non-approved material. The
submission for material approval shall be minimum two weeks before its use at site.

13.0 The successful tenderer should furnish well in advance three copies of detailed
instructions and manuals of manufacturers for all items of equipments regarding
installation, adjustments operation and maintenance including preventive maintenance &
trouble shooting together with all the relevant data sheets, spare parts catalogue etc all in
triplicate.
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14.0 Extent of work

14.1 The work shall comprise of entire labour including supervision and all materials necessary
to make a complete installation and such tests and adjustments and commissioning, as
may be required by the department. The term complete installation shall not only mean
major items of the plant and equipments covered by specifications but all incidental sundry
components necessary for complete execution and satisfactory performance of
installation with all layout charts whether or not those have been mentioned in details in
the tender documents in connection with this contract as this is a turnkey job. The quoted
rates shall be deemed to be inclusive of all kind of leads, lifts, clearing of site/jungle and
nothing extra shall be paid, whatsoever on such account

14.2 In addition to supply, installation, testing and commissioning of complete installation,,
following works shall be deemed to be included within the scope of work to be executed
by the tenderer as this is a turnkey job.

a) Minor building works necessary for installation of equipments, foundation, making
of opening in walls or in floors and restoring them to their original condition / finish
and necessary grouting etc as required.

b) All supports for rising mains, cables and MS channels for erection of panels &etc
as are necessary.
d) Getting Local Body inspection done & obtaining approval for energizing the

installation if required. However, necessary fees for inspection shall be borne by
the Department.

e) Arrangement of electric supply (Single / Three phase) and water supply for
execution and successful commissioning of the system.
f) Small wiring, inter-connection etc inclusive of all materials and accessories,

necessary to comply with the regulations as well as proper and trouble free
operation of the equipment.

g) Closing of the cable entry points in sub-station against seepage of water, rodents
etc.

h) Tools and tackles required for handling and installation.

i) Necessary testing equipments for commissioning.

i) Watch and Ward of materials and/or installation and equipments till their handling
over to the department.

k) All minor building works, such as equipments foundation if required cutting and

making good holes, grouting of channels belts as required. Cutting and making
good damages etc.
)] Provision of supports/clamps for equipments, cables etc wherever required.

15.0 Works to be done by the Department

Unless otherwise mentioned in the tender specifications the following works shall carried

out by the department.

i) To make the site available for the work. The contractor should select such equipment
for installation as can be properly installed in the spaces shown in specification
drawings. While no guarantee can be given minor modification required by the
contractor if mentioned in the tender or intimated immediately after the receipt of
tender shall be carried out if structurally possible.

16.0 Exclusion and work to be done by other agencies:
The following shall be excluded from the scope of the work:
a) Major dismantling of any existing building work.
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Inspection and Testing

All the tests certificate of the equipments are required to submit along with delivery of
material.

Copies of all documents of routine and type test certificates of the equipment,/cable
carried out at the manufacturers premises shall be furnished to the Engineer-in-charge
and consignee.

After completion of the work in all respects the contractor shall offer the installation for
testing and operation.

Validity
Tenders shall be valid for acceptance for a period of 30 days from the date of opening.
Compliance with Regulations and Indian Standards

All works shall be carried out in accordance with relevant regulation, both statutory and
those specified by the Indian standards related to the works covered by this specification.
In particular, the equipment and installation will comply with the following:

i) Factories Act

ii) Indian Electricity Rules

iii)) BIS/NBCS 2026 & other standards as applicable

iv) Workmen’s compensation Act

V) Statutory norms prescribed by local bodies, Power supply co., etc.

Nothing in this specification shall be construed to relieve the successful tenderer of his
responsibility for the design, manufacture and installation of the equipment with all
accessories in accordance with currently applicable statutory regulations and safety
codes.

Successful tenderer shall arrange for compliance with statutory provisions of safety
regulations and departmental requirements of safety codes in respect of labour employed
on the work by the tenderer. Failure to provide such safety requirement would make the
tenderer liable for penalty of Rs. 500/- for each default. In addition, the department will be
at liberty to make arrangement for the safety requirements at the cost of tenderer and
recover the cost thereof from him.

Indemnity

The successful tenderer shall at all times indemnify the department, consequent on this
works contract. The successful tenderer shall be liable, in accordance with the Indian Law
and Regulations for any accident occurring due to any cause and the contractor shall be
responsible for any accident or damage incurred or claims arising there from during the
period of erection, construction and putting into operation the equipments and ancillary
equipment under the supervision of the successful tenderer in so far as the latter is
responsible. The successful tenderer shall also provide all insurance including their party
insurance as may be necessary to cover the risk. No extra payment would be made to the
successful tenderer on account of the above.
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21.0 Erection Tools

No tools and tackles either for unloading or for shifting the equipments for erection
purposes would be made available by the department. The successful tenderer shall make
his own arrangement for all these facilities.

22.0 Cooperation with other agencies

The successful tenderer shall co-ordinate with other contractors and agencies engaged in
the construction of buildings, if any, and exchange freely all technical information so as to
make the execution of this work/contract smooth. No remuneration should be claimed from
the department for such technical cooperation. If any unreasonable hindrance is caused
to other agencies and any completed portion of the work has to be dismantled and re-
done for want of cooperation and coordination by the tenderer during the course of work,
such expenditure incurred will be recovered from the successful tenderer if the restoration
work to the original condition or specification of the dismantled portion of the work was not
undertaken by the tenderer himself.

23.0 The work will be carried out with least disturbance during shifting & shut down taken in
consultation with the client department.

24.0 Verification of correctness of equipment at Destination
The contractor shall have to produce all the relevant records to certify that the genuine
equipments from the manufacturers has been supplied and erected.

25.0 Painting
This shall include cost of painting of the entire installation.
26.0 Maintenance

26.1 Sufficient trained and experienced staff shall be made available to meet any exigency of
work during the defect liability period of 1 year from the handing over of the installation.

27.0 Interpreting specifications

In the case of discrepancy between the schedule of Iltems, the specification and/ or the
drawings, the following order of preference shall be observed:-

(a) Schedule of Work.

(b) Specific Conditions.

(c) General Terms and Condition.

(d) Drawings.

(e) CPWD Specifications.

(f) NBC 2016/NBCS — 2026(stricter of the two)

(9) Indian Standard Specifications of B.1.S.

However, the order of preference provided is in general and in case of contradiction or
otherwise, higher of specifications available in above documents/acts/codes shall be
followed. Contractor is advised to quote the rates accordingly keeping in mind that highest
of specification available shall be adopted.
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28.0 General Terms & Condition, Special conditions & additional condition mentioned in part-B
of NIT (i.e. Civil Component of work) shall also be applicable for part-C of NIT as well (Not
applicable for Electrical exclusive contracts).

29.0 Excavation shall include hard rock excavation as well and nothing extra shall be paid on
this account.

30.0 In case cable is laid at depth less than as mentioned in NIT/CPWD specifications recovery
at Rs. 15 per 10 cm depth /meter of cable length shall be recovered from bill. This shall
also be applicable for Gl pipe work, DWC pipe work, Earthling work as well.

31.0 Challan & Test Certificate for all items amounting more than Rs. 50,000/- shall be
submitted along with running bill in case both Challan & Test certificated are not submitted
R.A. bill shall not be considered & contractor shall be responsible for any delay in payment.

32.0 Contractor shall submit cable route plan for approval before start of cable work. In case
drawings for area /layout are not available with department these drawings shall be
prepared by contractor at his on cost. For the purpose of assessment of work contractor
is advised to visit the site to get familiar with site conditions before quoting his rates

33.0 All cabling & street light work shall be carried out as per CPWD specifications (External)
1995. Contractor shall obtain written clearance from JE/AE in charge of work before
refilling the excavated trenches, otherwise it shall be presumed that contractor has not
excavated required depth and item/component of item for excavation and refilling for
trenches shall not be paid and contractor shall be responsible for such non payment.

34.0 Contractor shall be fully responsible for shifting of services encountered at site like
electrical lines/power cables/ telephone, TV, data cables/electric poles/light poles/feeder
pillar (whether energized or not)/dismantling and handing over such material to
department. For shifting of such services including dismantling of such material required
for smooth working at site, nothing extra shall be paid. Contractor is advised to visit site
before quoting his rates.

35.0 Measurements shall be recorded for all measurements and levels of work done in the
shape of electronic measurement book through CPWD ERP module as per CPWD
OFFICE MEMORANDEM NO. DG/CON-Maintenance- 2020/338, dated 13/04/2023)
instructions and details.”

36.0 Itis clarified that being occupied building site will be made available in phases/parts only.
The work may also be required to be executed during odd hours/night shift/holidays for
which nothing extra shall be paid.

37.0 Before supplying the material agency has to explore the exact requirement of the material
at site and shall be procured accordingly and payment shall be made as per agreement
conditions. Any excess material brought to the site by the contractor shall be taken back
for which no payment shall be made on this account.
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List of preferred make / manufacturers (Electrical Work)

SI.No. Item/Materials Acceptable Makes
Fire Fighting System
1. Terrace Fire Pump Kirloskar/KSB/Grundfos/ Wilo Mather & Platt
2. Electrical Motor Bharat Bijlee/Siemens/Kirloskar/Crompton
3. Anti Vibration Mounting Kanwal Industrial Corporation/Dunlop/ Resisto flex
4. Pressure Switch (ISI marked) SystemSensor/Infoss/Danfoss/Switzer/Siemens
5. Pressure Guage (I1SI marked) HGuru/Fiebig/Dwyer
6. Single Headed Landing Value (ISI | Minimax/NewAge/Safeguard/Lifeguard/Omex/
marked) GETECH/ HD Fire Protect
7. Male Female Fire Hose Coupling ) Minimax/NewAge/Safeguard/Lifeguard/Omex/
GETECH/ HD Fire Protect
8. First Aid Hose reels Drum Minimax/NewAge/Safeguard/Lifeguard/Omex/
GETECH
9. Branch Pipe & Nozzle Minimax/NewAge/Safeguard/Lifeguard/Omex/
GETECH/ HD Fire Protect
10. | Water Flow Switch (FM/UL listed) System Sensor/ Victaualic/Tyco
11. | Rust preventive polymeric 4mm thick tape | Pypcoat/ Marphalt/ Rustech /Safex
for pipes directly buried in ground pipe
protection pypkoat (AW4) wrapping (ISl
marked)
12. | Fire brigade inlet connection (ISI marked) | Minimax/NewAge/Safeguard/Lifeguard/Omex/
GETECH/ HD Fire Protect
13. | Thermoplastic pipe for first aid hose reel | Minimax/NewAge/Safeguard/Lifeguard/Omex/
GETECH
14. Fire Sealent Promat/ Birla/ 3M/ Hilti
15. | Overload relays Schneider  electric/L&T(LAURITZ KNUDSEN)/
Siemens/ C&S / ABB
16. | Power/ Aux. Contractor 3 /4 pole Schneider electric/Legrand/Hager/L&T (LAURITZ
KNUDSEN)/ ABB/ Seimens/ C&S/ BCH/HBL
17. LED Type Indicating lamps/ Push Button | Schneider electric / L&T (LAURITZ KNUDSEN)/
Siemens/C&S/ABB
18. | LT jointing Kit/Termination Raychem/ Denson/ cap seal/ Safekei/ 3M
19. | RRL hose pipe (ISI Marked) Minimax/NewAge/Safeguard/Lifeguard/Omex/GETE
CH/ HD Fire Protect
20. | Anti corrosive/Epoxy Paint ICI/ Asian Paints/Berger/ Nerolac
21. | Airrelease Valve RB/ Arco/SKS/Zoloto/sant/advance
22. | Analogue/digital Measuring Instruments | AE/Rishab/L&T (LAURITZ KNUDSEN)/C&S
(Voltmeter/Ammeter/ Energy meter/KW
/PF/Multi-Function Meter)
23. | Aluminium/Copper power Cable/ Control | Finloex/RR Kabel/Havells/Polycab/KEI
cable (Armored /Unarmored)
24. | Cable gland and Lugs Comet/Dowells /Hax brass (Copper Alloy India)
/Jainson/ Action
25. | Electrical Pump Control Panel Adlec/Ambit Control & Swich Gears/SPC Electrotech
/RP Control/Milstone/Precision System Control
26. | Hose Cabinet/Fire Hose Box SPC Electrotek/Getech/RP Control/Precision System

Control/lifeguard/GEtech/Omex/safex
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SI.No. Item/Materials Acceptable Makes
27. MS pipe/Gl Pipe Tata/Jindal(Hisar)/Sail
28. | Sluice Valve/NRV (ISI marked) Audco/Sant/Leader/Advance/Kirloskar/GETECH
29. | Butterfly Valve (ISI marked) Audco/Sant/Leader/Advance/Kirloskar/GETECH
30. | Check Valve (ISI marked) Audco/Sant/Leader/Advance/Kirloskar/GETECH
31. | Foot Valve (Cast Iron/Gun Metal) Audco/Sant/Leader/Advance/Kirloskar/GETECH
32. | Y-Type Strainer Audco/Sant/Leader/Kirloskar/GETECH
33. | LED Signanges Mr. Lite/Gloline/Lifeguard/Agni
34. | Response Indicator Notifier / Edward / Honeywell/ASES
Fire Alarm System
1. Addressable Manual call box Notifier/dJohnson control/Honeywell/Siemens/ Bosch/
EST (Edward)
2. Addressable type fault isolator Johnsoncontrol/Honeywell/Siemens/Bosch/EST
(Edward)
3. Strobe lights cum hooter Notifier/Johnson control/Honeywell/Siemens/ Bosch/
EST (Edward)
4. Addressable control modules for hooter Notifier/dJohnson control/Honeywell/Siemens/ Bosch/
EST (Edward)
5. Addressable monitor module for flows | Notifier/dJohnson control/Honeywell/ Siemens/
witch Bosch/EST (Edward)
6. Addressable type fire alarm control panel | Notifier/dJohnson control/Honeywell/ Siemens/ Bosch/
EST (Edward)
7. Network repeater panel Notifier/dJohnson control/Honeywell/ Siemens /Bosch
/EST (Edward)
8. Addressable multi sensing fire detector | Notifier/dJohnson control/Honeywell/ Siemens/Bosch
(Combination of optical type smoke | /EST (Edward)
detector and ROR type heat detector)
9. Cat-6 cable, Wire & Fiber optic cable Amp/Avaya/Beldon/Legrand/Molex/Schneider
10. | Response Indicator Apollo/System sensor/Electro quip/Honeywell
11. | Addressable/conventional PA System Notifier/dJohnson control/Honeywell/ Siemens /Bosch
12. | Fire suppression system Notifier/dJohnson control/Honeywell/ Siemens/Bosch/
Kalpex/Ceasefire
13. | Fire survival cable RR Kable/Belden/Bonton/Grandlay
.LE.l., MCBDB & MCB, cable & Wires
1. MCB, Isolator, Industrial Plug Socket, | Schneider Electric ACTI-9(N)/ Legrand(DX3)/ Hager/
RCCB, RCBO's LK(FORMERLY L&T)(Exora)/ ABB(S200M)/ Seimens
(Betaguard)/ Havells
2. DB / Loose wire Box Schneider Electric /Legrand/ Hager/ LK (FORMERLY
L&T)/ABB/Seimens/Havells
3. Moulded Case Circuit Breaker(MCCB) | Schneider Electric NSX series/ Legrand(DPX3)/
Thermal release/ Microprocessor based | LK(FORMERLYL&T)(D-Sine)/ ABB (TMax)/ Seimens
(Ics=Icu=100%) (VLseries)/ Havells
4. ACBs with Display Schneider Electric(MasterpactNW6.0A)/Legrand
(DMX3MP4)/LK(FORMERLY L&T)(U-Power-
OMEGA)/ABB(Emax)PR122/Seimens (3WL-
ETU45B)/ Havells
5. Change Over Switch LK (FORMERLY L&T)/ Havells/ HPL/ Hager/

Indoasian.
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SI.No. Item/Materials Acceptable Makes

Automatic Transfer switch(ATS) Asco/Russel/Socomac/ Hager/ ABB/ LK (FORMERLY
L&T)/Havells

7. MS Conduit (ISI marked) with heavy duty | BEC/ NIC/ AKG/ RMCON/JPC/ ( Note:- the make of
MS Conduit pipe accessories. accessories shall be same that of conduit pipe & will

comply to 1S/14768 part2 2003)/Norpack

8. PVC Conduit (IS marked) with heavy duty | AKG/ Norpack/ BEC/ Polypack/ Precision
PVC Conduit pipe accessories.

9. Modular ~ Switch,  Socket/Telephone | Legrand(Arteor)/ Schneider Electric(Zencilo)/
socket/ cable TV Socket/ Data outlet | Hager(Insyta)/MK(blenze)/Havells(Murano)/ABB
socket/ Fan Regulator/ G | Boxes etc. | (Millenium)

(Wiring Accessories).
10. | Selector Switch & Toggle switch Salzer(LK (FORMERLY L&T))/Siemens/Kaycee/
Rishabh/ABB

11. | PVC Trunking MK/Schneider Electric / Legrand

12. | Gl pipe Tata / Jindal(Hissar)/Jindal(Star)/Sail

13. | Paints ICI/ Asian/Berger

14. | Terminal Block & Connectors Elmex/ Wago/ Hensel/ Connectwell

15. | Phenolic laminated sheet/ Bakelite sheet | Hylem/ Formica(P-I grade)/ Mylam/ Greenlam.

16. | LT jointing kit / Termination Reychem/Denson/ Cap Seal/Safekei/ 3M

17. | Auto Glow existing signage Prolite/Auto lite/Glowmake / Glowline

18. | Power/ Aux. contactor 3/4 pole Schneider Electric / Legrand/ Hager/ LK

(FORMERLY L&T)/ ABB/ Seimens/ BCH/Havells.
NOTE:-

1.

The contractor will submit three brand of material to obtain prior approval of above said make list from the
Engineer-in-charge and Engineer-in-charge will approve one brand of material out of this.

Items which are not mentioned in above list but required at site, shall be of BIS approved and supplied
with prior approval of CPWD with complete documentation.

Equivalent superior makes shall be considered only on non-availability of approved specified makes. In
general no change in brand will be entertained, however, the executing agency / vendor having similar
experience will be / can be considered in case of non-availability of any material with certification from
manufacturer, from the above list with cost adjustment (if any). Subject to proof being offered by the
Contractor for equivalence to his satisfaction.

The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any
specific material. The Contractor shall make a detailed submittal with catalogues and highlighted
proposed specifications, as well as full details of the works executed by the specialized agency, as
specified.
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Schedule of Quantities (Electrical Work)

Improvement & Upgradation of fire fighting / fire alarm system at HQ
NSG Palam, New Delhi (Electrical Work).

S. No.

Description of items

Qty.

Unit

Rate

Amount

SH-1 (INTELLIGENT FIRE ALARM SYSTEM)

INTELLIGENT FIRE  ALARM SYSTEM
Supplying, installation, testing and commissioning
of micro processor based intelligent addressable
main fire alarm panel, central processing unit with
the following loop modules and capable of
supporting not less than 240 devices (including
detectors) and minimum 120 detectors per loop
and loop length up to 2 km, network
communication card, minimum 320 character
graphics/ LCD display with touch screen or other
keypad and minimum 4000 events history log in
the non volatile memory (EPROM), power supply
unit (230 £ 5 % V, 50 hz), 48 hrs back-up with 24
volt sealed maintenance free batteries with
automatic charger. The panel shall have facility to
connect printer to printout log and facility to have
seamless integration with analog/digital voice
evacuation system (which is part of the schedule
of work under SH: PA System) and shall be
complete with all accessories. The panel shall be
compatible for IBMS system with open protocol
BACnet/ Modbus over IP complete as per
specifications including dismantling of existing
system.

1.1

Ten Loop Panel

Nos.

476893

476893

Supplying, installation, testing & commissioning of
repeater panel with 320 character/ Touch screen
LCD display with inbuilt reset, acknowledge and
silence switches complete as required including
dismantling of existing system.

Nos.

113734

227468

Supplying, installation, testing & commissioning of
intelligent analog addressable photo thermal
detector complete with mounting base complete
as required including dismantling of existing
system.

598

Nos.

3004

1796392

Supplying, installation, testing & commissioning of
addressable horn cum strobe complete as
required including dismantling of existing system.

23

Nos.

3682

84686
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Description of items

Qty.

Unit

Rate

Amount

Supplying, installation, testing & commissioning of
fault isolator complete with base as required
including dismantling of existing system.

40

Nos.

3434

137360

Supplying, installation, testing & commissioning of
intelligent addressable thermal detector with rate
of rise cum fixed temperature thermistor complete
with base as required including dismantling of
existing system.

37

Nos.

2866

106042

Supplying, installation, testing & commissioning of
addressable fire control module complete as
required including dismantling of existing system.

30

Nos.

3156

94680

Supplying, installation, testing & commissioning of
intelligent addressable duct detector including
suitable Photo detector complete with base as
required including dismantling of existing system.

Nos.

8183

32732

Supplying, installation, testing & commissioning of
addressable manual call point complete as
required including dismantling of existing system.

24

Nos.

4063

97512

10.

Supplying & laying of 2x1.5 sgmm fire survival
armoured cable, 600/1000V rated with annealed
copper conductor having glass mica fire barrier
tape covered by an extruded layer of Cross
Linkable Ethylene Propylene Rubber (EPR)
insulation and LSZH inner bedding, steel wire
armouring & LSZH outer sheath complete as
required including dismantling of existing system.

4200

Mtrs

386

1621200

SH-2 ( PUBLIC ADDRESS SYSTEM)

11.

Supplying, installation, testing & commissioning of
6 zone, voice alarm controller with USB, MP4
player (including 6 zone button paging station)
with seamless integration facility with main fire
alarm panel for voice evacuation complete as
required including dismantling of existing system.

Nos.

132115

132115

12.

Supplying, installation, testing & commissioning of
digital audio amplifier 75 Watt, 25V rms operating
at 240 Volt AC Supply complete as required
including dismantling of existing system.

Nos.

152368

152368

13.

Supplying, installation, testing & commissioning of
Voice command keypad 6 zone, with microphone
assembly complete as required including
dismantling of existing system.

Nos.

85450

85450
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S. No.

Description of items

Qty.

Unit

Rate

Amount

14.

Supplying, installation, testing & commissioning of
1.5/3/6W metal box ceiling/wall speakers
complete as required including dismantling of
existing system.

30

Nos.

1891

56730

SH-3 ( FIRE FIGHTING SYSTEM)

15.

CONTROL PANELS

Fabrication Supply , Installation, Testing and
Commissioning of Electrical control pane4l of
cubical construction, floor mounted type,
fabricated out of 2mm thick CRCA sheet,
compartmentalised with hinged lockable doors,
dust and vermin proof, powder coated of approved
shade after 7 tank treatment process, cable alley,
interconnection with  suitable size copper
conductor cable/solid copper strip, having
switchgears and accessories , mountings and
thermal wiring, earth terminals, numbering etc.
complete in all respect, suitable for main fire
pump, pressurisation pump & diesel pump set
complete as per CPWD specification with
following incoming and outgoing, suitable for
operation on 415v, 3 phase 50hz AC supply with
enclosure protection class IP 42 as required
including dismantling etc. complete as required
including dismantling of existing system.

Incoming

630A, 50KA 4 pole MCCB, Ics=100% Icu Rating
Digital Voltmeter 0-500V with selector switch
Ammeter (0-630 A) with selector switch & CTs etc.

LED type RYB phase indicating lamps, ON, OFF
trip indicating lamps.

Set of Copper Bus Bar 800 Amps

Outgoings

(Note- All outgoing feeders for pumps should have
digital Ammeter with selector switches and LED
type ON, OFF, tro\ip indicating lamps)-

Main Fire Pumps

200 Amp, 50kA TPN MCCB, Ics=100%, with fully
automatic star/delta starter suitable for 75 HP
pump with overload protection current sensing
type single phase preventer complete with all
accessories and internal wiring required for
automatic  operation selector switch  for
local/remote, auto/manual / OFF operation-2 sets

Jocky Pump
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S. No.

Description of items

Qty.

Unit

Rate

Amount

100 Amp, 50kA TPN MCCB, Ics=100%, with
suitable HP fully automatic star/delta starter with
overload protection current sensing type single
phase preventer complete with all accessories
and internal wiring required for automatic
operation selector switch for local/remote,
auto/manual/OFF operation-2 sets

Diesel Engine Pump

Control for diesel engine comprising

Automatic/Manual selector switch & 3 attempts
starting device timers and relays as required, push
buttons, start stop in manual mode

Indicating lamps for high/ low lub. Oil pressure,
high water temp and engine on indication.

Battery charger suitable for 12v/24 DC with boost
and trickle selector switch, 0-30V, DC volt meter
and 0-20A DC Ammeter.

All standard relays and accessories for automatic
operation of diesel engine.

System Controller

15.1

Designing, Supply, Installation, Testing and
commissioning of system controller to control
operation of main electric fire pump, diesel pump,
Pressurization pump, Terrace pump in sequence
as per specification consisting of relays, timers.
Sensors, annunciation window for fault indication,
complete as per specification

Nos.

469546

469546

16.

PIPES & ACCESSORIES

Providing laying, testing & commissioning of 'C'
class heavy duty MS Pipe conforming to
IS1239/Class -ll of IS: 3589 i/c fittings like elbows,
tees, flanges, tapers, nuts bolts, gaskets etc. in
ground including welding, excavation & providing
cement concrete blocks as supports, anticorrosive
treatment with coaltar/asphalt tape as per IS
10221, refilling the trench etc. of following sizes
complete as required including dismantling of
existing system.

16.1

150mm dia

550

Mtr

5104

2807200

16.2

100mm dia

110

Mtr

4029.00

443190

17.

Providing, laying, testing & commissioning of 'C'
class heavy duty MS pipe conforming to IS
1239/Class -ll of IS: 3589 including Welding,
fittings like elbows, tees, flanges, tapers, nuts
bolts, gaskets etc. and fixing the pipe on the
wall/ceiling with suitable clamp/support frame and
painting with two or more coats of synthetic
enamel paint of required shade complete as
required including dismantling of existing system:
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S. No. Description of items Qty. Unit Rate Amount
17.1 200 mm dia (wall thickness 6.3 mm) 12 Mtr 6620 79440
17.2 150mm dia 30 Mtr 4299 128970
17.3 100mm dia 120 Mtr 3077 369240
17.4 80mm dia 18 Mtr 2277 40986
17.5 | 25mm dia 30 Mtr 920 27600
18. Supplying and fixing Single headed external yard

hydrant valve with 1 No. 63 mm dia instantaneous

FM Gunmetal/Stainless Steel coupling and cast

iron wheel, ISI marked, conforming to IS 5290

(type A) with blank Gunmetal/Stainless Steel cap

and chain as required including dismantling of

existing system :
18.1 Single headed Stainless steel 48 Nos 6632 318336
19. Supplying, fixing, testing and commissioning of

butterfy valve of PN 1.6 rating with

bronze/gunmetal seat duly ISI marked complete

with nuts, bolts, washers, gaskets conforming to

ISI 13095 of following sizes as required including

dismantling of existing system :
19.1 80mm dia 45 Nos 5406 243270
19.2 100mm dia 10 Nos 7271 72710
19.3 150mm dia 5 Nos 9737 48685
20. Supplying, fixing, testing & commissioning of

double flanged sluice valve of rating PN 1.6 with

non rising spindle, bronze/gun metal seat, ISI

marked complete with nuts, bolts, washers,

gaskets and conforming to IS 780 of following

sizes as required including dismantling of existing

system :
20.1 | 200mm dia 3 Nos 41386 124158
20.2 150mm dia 2 Nos 24088 48176
21. Supplying and fixing orifice plate made out of 6

mm thick stainless steel (Grade 304) with orifice

of required size to be fitted between flange &

landing valve of external and internal hydrants to

reduce pressure at the outlet to the level of 3.5

kg/lcm2 complete as required including

dismantling of existing system. 48 Nos 1424 68352
22. Providing, installation, testing and commissioning

of non-return valve of following sizes confirming to

IS: 5312 complete with rubber gasket, Gl bolts,

nuts, washers etc.as required including

dismantling of existing system :
221 80mm dia 1 Nos 8255 8255
22.2 100mm dia 9 Nos 11853 106677
22.3 150mm dia 3 Nos 18884 56652
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S. No.

Description of items

Qty.

Unit

Rate

Amount

23.

Providing, installation, testing and commissioning
of stainless steel Y-strainer fabricated out of 1.6
mm thick stainless steel, Grade 304, sheet with 3
mm dia holes with stainless steel flange including
dismantling of existing system.

23.1

200mm dia

Nos

23571

47142

24,

Supplying and fixing 63 mm dia, 15 m long RRL
hose pipe with 63 mm dia male and female
couplings duly bound with Gl wire, rivets etc.
conforming to IS 636 (type-A) as required
including dismantling of existing system :

241

Stainless Steel (Grade 304)

96

Nos

4667

448032

25.

Supplying and fixing first-aid Hose Reel with MS
construction spray painted in post office red,
conforming to IS 884 complete with the following
as required including dismantling of existing
system.(a) 20 mm nominal internal dia water hose
thermoplastic (Textile reinforced) type-2 as per IS:
12585.(b) 20 mm nominal internal dia gun metal
globe valve & nozzle.(c) Drum and brackets for
fixing the equipment’s on wall.(d) Connections
from riser with 25 mm dia stop gun metal valve &
M.S. Pipe and socket.

251

40 m

30

Nos

11086

332580

26.

Supplying & fixing 63 mm dia gun metal short
branch pipe with 20 mm nominal internal diameter
size nozzle conforming to IS 903 suitable for
instantaneous connection to interconnect hose
pipe coupling as required including dismantling of
existing system:

26.1

Stainless Steel (Grade 304)

48

Nos

1756

84288

27.

Supplying and fixing of fire brigade connection of
cast iron body with gun metal male instantaneous
inlet couplings complete with cap and chain as
reqd. for suitable dia MS pipe connection
conforming to IS 904 as required including
dismantling of existing system:

271

4 way - 150 mm dia M.S. Pipe

Nos

14820

29640

27.2

2 way-100 mm dia M.S. Pipe

OIN

Nos

7262

65358

28.

Supplying and fixing air vessel made of 250 mm
dia, 8 mm thick MS sheet, 1200 mm in height with
air release valve on top and flanged connection to
riser, drain arrangement with 25 mm dia gun metal
wheel valve with required accessories, pressure
gauge and painting with synthetic enamel paint of
approved shade as required including dismantling
of existing system.

11

Nos

19402

213422
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S. No.

Description of items

Qty.

Unit

Rate

Amount

29.

Providing, fixing, testing & commissioning of
15mm dia quartzoid bulb type sprinklers of rating
68 O0C with required accessories including
dismantling of existing system :

29.1

Pendent Sprinkler

60

Nos

599

35940

30.

Providing & fixing of pressure switch in M.S. pipe
line including connection etc. as required including
dismantling of existing system.

Nos

1670

10020

31.

Providing and fixing in position industrial type
pressure gauges with gun metal / brass valves
complete etc. as required including dismantling of
existing system.

48

Each

1491

71568

32.

Providing, fixing, testing & commissioning of
installation control valve of cast iron body,
brass/bronze working parts comprising of water
motor alarm, bronze seat clapper, clapper arm
and hydraulically driven mechanical gong bell to
sound continuous alarm when the wet
riser/sprinkler system activates, pressure gauges,
emergency releases, strainer, pressure switch,
cock valve complete with drain valve and bypass,
test control box, ball valves, MS pipe of required
size, flanges, orifice plate, gasket etc. of following
sizes as required including dismantling of existing
system:

32.1

100mm dia

Nos

47460

47460

33.

(@) Supplying, installation, testing and
commissioning of Electric driven Main Fire Pump
conforming to IS 12469: 2019 suitable
for automatic operation and consisting of
following, complete in all respects, as
required including dismantling of existing system:
(b) Horizontal type, multistage, centrifugal,
split casing pump of castiron body & bronze
impeller with stainless steel shaft, mechanical
seal asrequired including dismantling of existing
system.
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S. No.

Description of items

Qty.

Unit

Rate

Amount

(c) Suitable HP Squirrel cage induction motor,
TEFC, synchronous speed 1500 RPM,
suitable for operation on 415 volts, 3 phase 50 Hz,
AC supply with IP 55 protection for enclosure,
horizontal foot mounted type with Class-
'F' insulation, conforming to 1S-12615: 2018
including dismantling of existing system.

(d) M.S. fabricated Common base plate, coupling,
coupling guard, foundation bolts etc. as required
including dismantling of existing system.
(e)Suitable cement concrete foundation duly
plastered with anti-vibration pads including
dismantling of existing system.

33.1

2280 Ipm at 70 m Head

Nos

388181

776362

34.

(@) Supplying, installation, testing and
commissioning of diesel engine driven main
fire pump conforming to IS 12469: 2019
suitable for automatic operation and consisting
of following, complete in all respects, as
required including dismantling of existing system:
(Diesel Driven Pump)

(b) Horizontal type, multistage, centrifugal
pump of cast of iron body and bronze impeller
with stainless steel shaft, mechanical seal as
required including dismantling of existing system.
(c) Suitable HP, 1500 RPM water cooled with
radiator, diesel engine conforming to relevant
IS standard complete with auto starting
mechanism, 12 /24 volts electric starting
equipment, diesel tank, exhaust pipe extended
upto 10 m outside pump house duly insulated
with 50 mm thick glass wool with 1.0 mm thick
aluminium sheet cladding, residential silencer,
instruments and protection as per standard
specification, stop solenoid for auto stop in the
event of fault with audio indications, painted
with post office red colour etc. as required
including dismantling of existing system.

(d) M.S fabricated, common base plate,
coupling, coupling guard, foundation bolts etc.
as required including dismantling of existing
system.

(e) Suitable cement concrete foundation duly
plastered and with anti-vibration pads including
dismantling of existing system.

34.1

2280 Ipm at 70 m Head

Nos

642112

642112

Correction — Nil Deletion — Nil Insertion — Nil  Overwriting — Nil

AE(P)(E)




75

S. No.

Description of items

Qty.

Unit

Rate

Amount

35.

(A)  Supplying, installation, testing and
commissioning of electric driven
pressurisation pump suitable for automatic
operation and consisting of following, complete
in all respects, as required including dismantling
of existing system: (Jockey Pump)

(B) Horizontal type, multistage, centrifugal
pump of cast iron body and bronze impeller
with stainless steel shaft, mechanical seal
conforming to 1S: 1520 including dismantling of
existing system.

(C) Suitable HP squirrel cage induction
motor TEFC type suitable for operation on 415
volts, 3 phase 50 Hz AC supply with IP
55 class of protection for enclosure, horizontal
foot mounted type with Class-'F' insulation,
conforming to IS: 325 including dismantling of
existing system.

(D) M.S. fabricated Common base plate,
coupling, coupling guard, foundation bolts etc. as
required including dismantling of existing system.
(E) Suitable cement concrete foundation duly
plastered and with anti vibration pads including
dismantling of existing system.

35.1

180 Ipm at 70 m Head

Nos

109254

109254

36.

Supplying and Replacement of Weather Proof
Hose Cabinet suitable for external yard hydrant
fabricated out of minimum thickness 16SWG MS
sheet with glass door in front having looking
arrangement, including provision for fixing 2 nos.,
15 mtrs long hose reels, 1 nos. branch pipe & 1 no
hydrant valve mounted on existing wall or existing
raised brick platform & duly painted with PO Red
extremely & white internally with synthetic enamel
paint etc. complete in all respect as required
including dismantling of existing system.

36.1

900mm x 600mm x 500mm deep

11

Nos

9739

107129

37.

Credit for old dismantled material as available
at site on as is where is basis i/c dismantling
charges.

371

15 HP Electric Driven Pump with motor (Jockey
Pump) (Assorted)

Nos

-9000

-9000

37.2

60 HP Electric Driven Pump with motor (Main
Pump) (Assorted)

Nos

-35000

-70000

37.3

60 HP Engine pump with DG Set (Assorted)

Nos

-30000

-30000

37.4

Hose reel drum with accessories (Assorted) (MS
body)

Nos

-400

-12000

37.5

Landing Valve (Assorted) (Cl Body)

Nos

-150

-600
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S. No. Description of items Qty. Unit Rate Amount
37.6 | Air Release Valve & Air Vessel ( Assorted) (CI
Body) 11 Nos -500 -5500
37.7 Sprinkler ( Assorted) (Cl Body) 60 Nos -2 -120
37.8 Electric Fire Panel (Assorted) (CRCA Body) 1 Nos -8000 -8000
37.9 Non-Return Valve (150mm ) (Assorted) (Cl Body) 3 Nos -900 -2700
37.10 | Non-Return Valve (80mm ) (Assorted) (Cl Body) 1 Nos -450 -450
37.11 | Butterfly Valve (100mm) (Assorted) (Cl Body) 10 Nos -125 -1250
37.12 | MS Pipe (200mm dia ) (Assorted) 12 Mtr -190 -2280
37.13 | MS Pipe (150mm dia ) (Assorted) 580 Mtr -150 -87000
37.14 | MS Pipe (100mm dia ) (Assorted) 230 Mtr -95 -21850
37.15 | MS Pipe (65mm dia ) (Assorted) 30 Mtr -60 -1800
37.16 | MS Pipe (40mm dia ) (Assorted) 60 Mtr -36 -2160
37.17 | MS Pipe (32mm dia ) (Assorted) 80 Mtr -30 -2400
37.18 | MS Pipe (25mm dia ) (Assorted) 30 Mtr -24 -720
37.19 Fire Alarm system i..e Main Panel, Hooter, MCP,
Sounder, Cable, conduit , speaker, PA system all
accessories related to fire alarm
system.(Assorted) 1 Lot -75000 -75000
Total 13250548
Add Cost Index @ 1% on DSR Items No. 1 to 35
on Rs. 13476249/- 134762
G. Total 13385310
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