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 INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING PART OF 
NIT AND TO BE POSTED ON WEB SITE 
(Applicable for inviting open tenders) 

The Executive Engineer(Civil), CPWD, Trichur on  behalf of the President of India  invites 
online Percentage rate bids from approved and eligible contractors of CPWD under buildings & 
Roads category of Class IV & above as per OM No. DG/Enlist.Rules-2026/Misc./01 dated 
31.12.2025 for the  following work: 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 
submit his bid if only he considers himself eligible and he is in possession of all the documents 
required. 

2. Information and Instructions for bidders will form part of NIT and to be uploaded on 
https://etender.cpwd.gov.in website. 

3. The bid document consisting of plans, specifications, the schedules of quantities of various 
types of items to be executed and set of  terms and conditions of the contract  to be complied 
with and other necessary documents can be seen and downloaded from website 
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.   

4. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within the 
period of bid submission  (The EMD document shall only be issued from the place in which the 
office of receiving division office is situated) and uploading the mandatory scanned documents 
such as Insurance Surety Bond, Account Payee Demand Draft, Fixed Deposit Receipt, 
Bankers Cheque or Bank Guarantee(as prescribed) from any of the Commercial Bank towards 
EMD in favour of Executive Engineer as mentioned in NIT, receipt for deposition of original 
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EMD to division office of any Executive Engineer (including NIT issuing EE/ AE), CPWD and 
other documents as specified. 

A part of earnest money (EMD) is acceptable in the form of bank guarantee also. In such 
cases, 50% of earnest money or Rs. 20 Lakh whichever is less, will have to be deposited in 
shape prescribed above and balance can be accepted in form of Bank Guarantee of any 
Commercial bank. The bank guarantee submitted as a part of Earnest Money shall be valid for 
a period of six months or more from the last date of submission of bid.     

5. Those Contractors who are not registered or have not updated their profile   on the website 
mentioned above, are required to get registered/update their profile beforehand. The 
necessary training materials including the videos with step to step process are available on 
download section of https://etender.cpwd.gov.in.  

6. The intending bidder must have valid class-III digital signature certificate with encryption key 
(combo type) to perform any operations /transactions on the e-tendering portal/website and the 
bidder should download  and install the eMSigner on their system as per instructions available 
on download section of https://etender.cpwd.gov.in. 

7. On the opening date, the contractor can login and see the bid opening process. After opening 
of bids he will receive the competitor bid sheets. 

8. Contractor can upload documents in JPG format and PDF format..Bidder should ensure that 
the document uploaded is legible and full documents page is properly scanned. 

9. Contractor must ensure to quote the percentage rate in the prescribed column(s) meant for 
quoting rate in figures appears in yellow colour and the moment rate is entered, it turns sky 
blue. In addition to this, while selecting any of the cells a warning appears that if any cell is left 
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted 
by the bidder, rate of such item shall be treated as “0” (ZERO). 

However, If a tenderer quotes nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section / sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as 
lowest tenderer. 

10. Quoted price shall be inclusive of GST and all the Statutory status. 

11. If the contractor is found ineligible after opening of bids, his bid shall become invalid. 

12. If any discrepancy is noticed between the documents as uploaded at the time of submission of 
bid and the hard copies as submitted by the lowest bidder, the bid shall become invalid. 
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1. LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID 
SUBMISSION: 

1.1 EMD in the form of Insurance Surety Bond, Account Payee Demand Draft, Fixed Deposit 
Receipt, Bankers Cheque or Bank Guarantee (as prescribed) from any of the Commercial 
Bank  

1.2  Copy of receipt for deposition of original EMD issued from division office of any Executive 
Engineer, CPWD. ( The EMD document shall be issued from the place in which the office of 
receiving division office is situated). 

1.3  Enlistment Order of the Contractor as per OM No. DG/Enlist.Rules-2026/Misc./01 dated 
31.12.2025 

1.4 GST registration certificate of the State in which the works is to be taken up, if already obtained 
by the bidder.  
 
If the bidder has not obtained GST registration as applicable, then he shall scan and upload 
following undertaking along with bid documents. 
 
"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable, within 
one month from the date of receipt of award letter or before release of any Payment by CPWD, 
whichever is earlier, failing which I/we shall be responsible for any delay in payments which will 
be due towards me/us on account of the work executed and/or for any action taken by CPWD 
or GST department in this regard". 

1.5 Copy of PAN card of the bidder 

1.6 Under taking for site inspection (intending bidder must upload undertaking that they have 
inspected and examined  the site and its surrounding before submitting their bids.(at Page No. 
11) 
The bidder shall upload scanned copies of all the documents stipulated in the bid document. 
(Including GST Registration and copy of EMD Declaration uploaded as stipulated in the bid 
documents).  

1.7 Copy of ERP Training Certificate issued through LMS (Learning Management System) module 
in ERP.       

1.8  Undertaking on structural stability and soundness of already completed buildings and 
infrastructure projects. (Form F at Page No. 12) 

  
 Note: Notarized Affidavit shall be furnished on a Non - Judicial Stamp Paper of Rs. 200/-
and stamp paper must be purchased on or after publishing of tender. Stamp paper 
purchased before publishing of tender shall be summarily rejected. 

 
14.The above original documents of only the lowest bidder shall  be submitted in the office of  

          Executive Engineer-Trichur, CPWD, Trichur within 7 days of opening  bids.                      

 

Executive Engineer – Trichur 
Mundassery memorial building 
Chembukkavu, Trichur- 680020 

Email- eetrcdcpwd@nic.in 

Tel.No.  - 0487-2323549 
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CPWD-6 

                                          GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
NOTICE INVITING TENDER 

Online Percentage rate bids are invited on behalf of the President of India from approved and 
eligible contractors of CPWD under buildings & Roads category of Class IV &  above as per 
OM No. DG/Enlist.Rules-2026/Misc./01 dated 31.12.2025  for the  following work: 

Construction of One Number Volley ball court, Basket ball court and play ground for P.M Shri. 
Kendriya Vidyalaya, Ramavarmapuram, Thrissur . The enlistment of the contractor should be valid 
on the last date of submission of bids. In case the last date of submission of bid is extended, the 
enlistment should be valid on the original date of submission of bids. 

1.1    The work is estimated to cost  :   Rs.90,31,919/-  
This cost, however, is given   merely as a rough guide. 
1.1.1 The authority competent to approve NIT for the combined cost and belonging to the major 

discipline will consolidate NITs for calling the bids. He will also nominate Division which will 
deal with all matters relating to the invitation of bids.  

For composite bid, besides indicating the combined estimated cost put to bid, should clearly 
indicate the estimated cost of each component separately. The eligibility of bidders will 
correspond to the combined estimated cost of different components put to bid.  

2. Agreement shall be drawn with the successful bidders on Form No. CPWD 7 or other Standard 
Form as mentioned, which is available as a Govt. of India Publication and also available on 
website “www.cpwd.gov.in”. Bidders shall quote their percentage as per various terms and 
conditions of the said form which will form part of the agreement. 

3 The time allowed for carrying out the work will be  06 Months  from the date of start as 
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is 
later, in accordance with the phasing, if any, indicated in the bid documents. 

4 (i) The site for the work is available.   

    (ii) The Architectural drawings for the work are available. 

        (iii) The structural drawings shall be made available by the department in phased manner, as 
per requirement of the same as per approved programme of completion submitted by the 
contractor after award of the work. 

5. The bid document consisting of plans, specifications, the schedules of quantities of various 
types of items to be executed and set of  terms and conditions of the contract  to be complied 
with and other necessary documents except standard general conditions of contract form can 
be seen on website  https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost 

6. After submission of the bid the contractor can re-submit revised bid any number of times but 
before last time and date of submission of bid as notified. 

 7       While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified.  

8. Earnest Money in the form of Insurance Surety Bond, Account Payee Demand Draft, Fixed 
Deposit Receipt, Bankers Cheque or Bank Guarantee(as prescribed) from any of the 
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Commercial Bank (drawn in favour of Executive Engineer, CPWD, Trichur) shall be scanned 
and uploaded to the e-Tendering website within the period of bid submission. The original EMD 
should be deposited either in the office of Executive Engineer inviting bids or division office of 
any Executive Engineer, CPWD within the period of bid submission. The EMD receiving 
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of earnest 
money deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in 
the NIT. 

           A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in 
shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any 
Commercial bank having validity for 90 days or more from the last date of receipt of bids which 
is to be scanned and uploaded by the intending bidders.  

          The earnest money given by the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after the acceptance 
of the successful bidder, whichever is earlier. However in case two/three bid system, earnest 
money deposit if bidders unsuccessful during technical bid evaluation etc,should be returned 
within 6  Months of declaration of result of technical bid evaluation. 

            Copy of Enlistment Order and certificate of work experience and other documents as specified 
in the press notice shall be scanned and uploaded to the e-Tendering website within the period 
of bid submission. However, certified copy of all the scanned and uploaded documents as 
specified in press notice shall have to be submitted by the lowest bidder only along with 
physical EMD of the scanned copy of EMD uploaded within a week physically in the office of 
tender opening authority. Online bid documents submitted by intending bidders shall be 
opened only of those bidders, whose original EMD deposited with any division of CPWD and 
other documents scanned and uploaded are found in order.  

Copy of Enlistment Order and other documents as specified in the notice inviting tender shall 
be scanned and uploaded to the e-Tendering website within the period of bid submission. 
However, certified copy of all the scanned and uploaded documents shall have to be submitted 
by the lowest bidder only within a week physically in the office of tender opening authority.  

           The bid submitted shall be opened after 15.30 Hrs on 10.11.2026 

9. The bid submitted shall become invalid and e-tender processing fee shall not be refunded if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload all the documents as stipulated in  the bid document. 

(iii) The bidder hide facts and furnish false information, details and certificates   

and has not furnished the certified performance of work as per NIT condition.  

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section/sub head in 
percentage rate tender, the tender shall be  treated as invalid and will not be considered 
as lowest tenderer. 

10 The contractor whose bid is accepted, will be required to furnish performance guarantee at 
specified percentage of the bid amount as mentioned in Schedule E and within the period 
specified in Schedule F. This guarantee shall be in the form of Insurance Surety Bond, Account 
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Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee(as prescribed) from any of the  
Commercial Bank.   

In case the contractor fails to deposit the said performance guarantee within the period as 
indicated in Schedule ‘F’, including the extended period if any, the Earnest Money deposited by 
the contractor shall be forfeited automatically without any notice to the contractor. The earnest 
money deposited along with bid shall be returned after receiving the aforesaid performance 
guarantee. The contractor whose bid is accepted will also be required to furnish either copy of 
applicable licenses/ registrations or proof of applying for obtaining labour licenses, registration 
with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable 
and also ensure the compliance of aforesaid provisions by the sub contractors, if any engaged 
by the contractor for the said work within the period specified in Schedule F 

11 The description of the work is as follows           

Construction of One Number Volley ball court, Basket ball court and play ground for P.M Shri. 
Kendriya Vidyalaya, Ramavarmapuram, Thrissur .Intending Bidders are advised to inspect and 
examine the site and its surroundings and satisfy themselves before submitting their bids as to the 
nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the means 
of access to the site, the accommodation they may require and in general shall themselves obtain all 
necessary information as to risks, contingencies and other circumstances which may influence or 
affect their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it or 
not and no extra charge consequent on any misunderstanding shall be allowed. The bidders shall be 
responsible for arranging and maintaining at their own cost all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a bid by a bidder implies 
that he has read this notice and all other contract documents and has made himself aware of the 
scope and specifications of the work to be done  and of conditions and rates at which stores, tools and 
plant, etc. will be issued to him by the Government and local conditions and other factors having a 
bearing on the execution of the work. 

12 The competent authority on behalf of the President of India does not bind itself to accept the 
lowest or any other bid and reserves to itself the authority to reject any or all the bids received 
without the assigning of any reason. All bids in which any of the prescribed conditions is not 
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be 
summarily rejected. 

14 Canvassing whether directly or indirectly, in connection with bids is strictly prohibited and the 
bids submitted by the contractors who resort to canvassing will be liable for rejection. 

15 The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the same 
at the rates quoted. 

GST or any other tax applicable in respect of inputs procured by the contractor for the contract 
shall be payable by the contractor and Government will not entertain any claim whatsoever in 
respect of the same. However, component of GST at time of supply of service (as provided in 
CGST ACT 2017) provided by the contract shall be varied if different from that applicable on 
the last date of receipt of tender including extension if any.  

16.  The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of 
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, 
in which his near relative is posted a Divisional Accountant or as an officer in any capacity 
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between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall 
also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any gazetted officer in the Central 
Public Works Department or in the Ministry of Urban Development. Any breach of this condition 
by the contractor would render him liable to be removed from the approved list of contractors of 
this Department. 

17.     No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
work as a contractor for a period of one year after his retirement from Government service, 
without the prior permission of the Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before 
submission of the bid or engagement in the contractor’s service. 

18     The bid for the works shall remain open for acceptance for a period of thirty (30) days from the 
date of opening of bids. Further 

(i) If any bidder withdraws his bid or make any modification in the terms 
&conditions of the tender which is no acceptable to the department within 7 days 
after the last date of submission of bids, then the Government shall, without 
prejudice to any other right or remedy, be at liberty to forfeit 50% of the  earnest 
money absolutely irrespective of letter of acceptance for the work is issued or 
not. 

(ii) If any bidder withdraws his bid or make any modification in the terms 
&conditions of the tender which is no acceptable to the department after expiry 
of  7 days after the last date of submission of bids, then the Government shall, 
without prejudice to any other right or remedy, be at liberty to forfeit 100% of the  
earnest money absolutely irrespective of letter of acceptance for the work is 
issued or not. 

(iii) In case of forfeiture of earnest money as prescribed in para (i)and (ii) above ,te 
bidders shall not be allowed to participate in the rebidding process of the same 
work.  

19   This notice inviting Bids shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 days 
from the stipulated date of start of the work, sign the contract consisting of:- 

a. The Notice Inviting Bid, all the documents including additional conditions, specifications and 
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates 
quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. 

b. Standard C.P.W.D. Form 7 modified and corrected up to last date of receipt of Bid/tender. 

 

20.  For Composite Bids 

20.1.1.   The Executive Engineer in charge of the major component will call bids for the composite 
work. The cost of bid document and Earnest Money will be fixed with respect to the combined 
estimated cost put to tender for the composite bid. 
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20.1.2. The bid document will include following three components: 

 Part A:- CPWD-6, CPWD-7/8 including schedule A to F for the major component of the work, 
Standard General Conditions of Contract for CPWD 2020 as amended/ modified up to last date 
of submission of bids.  

 Part B:- General / specific conditions, specifications and schedule of quantities applicable to 
major component of the work.  

 Part C:- Schedule A to F for minor component of the work (competent authority under clause 2 
and clause 5 shall be same authority as mentioned in schedule A to F for major components), 
General/specific conditions, specifications and schedule of quantities applicable to minor 
component(s) of the work 

20.1.3  The bidders must associate himself, with agencies as per NIT conditions 

20.1.4 The eligible bidders shall quote rates for all items of major component as well as for all items of 
minor components of work.  

20.1.5  After acceptance of the bid by competent authority, the EE in charge of major component of 
the work shall issue letter of award on behalf of the President of India. After the work is 
awarded, the main contractor will have to enter into one agreement with EE in-charge of major 
component and has also to sign two or more copies of agreement depending upon number of 
EE’s/DDH in-charge of minor components. One such signed set of agreement shall be handed 
over to EE/DDH in-charge of minor component(s). 

            EE of major component will operate Part A and Part B of the agreement. EE/DDH in-charge of 
minor component(s) shall operate Part C along with Part A of the agreement.  

20.1.6  Entire work under the scope of composite bid including major and all minor components shall 
be executed under one agreement.  

20.1.7 Security Deposit will be worked out separately for each component corresponding to the 
estimated cost of the respective component of works.  

20.1.8  The main contractor has to associate agencies for specialized component(s) conforming to 
eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to 
Engineer-in-charge of relevant component(s).within prescribed time. Name of the agency(s) to 
be associated shall be approved by Engineer-in-charge of relevant component(s).  

20.1.9  In case the main contractor intends to change any of the above agency/agencies during the 
operation of the contract, he shall obtain prior approval of Engineer-in-charge of relevant 
specialized component(s). The new agency/agencies shall also have to satisfy the laid down 
eligibility criteria. In case Engineer-in-charge is not satisfied with the performance of any 
agency, he can direct the contractor to change the agency executing such items of work and 
this shall be binding on the contractor.  

20.1.10 The main contractor has to enter into Mou  with agency(s) associated by him . Copy of such 
MoU shall be submitted to EE/ DDH in charge of each relevant component as well as to EE in 
charge of major component. In case of change of associate contractor, the main agency(s) has 
to enter into MoU/agreement with the new contractor associated by him. 

20.1.11 Running payment for the major component shall be made by EE of major discipline to the 
main contractor. Running payment for minor components shall be made by the Engineer-in-
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charge of the discipline of minor component directly to the main contractor. The CMB shall be 
maintained independently by Engineer–in-charge of Major and Minor  components.  

          In case main contractor fails to make payment to the contractor associated by him within 15 
days of receipt of each Running Account payment, then on the written complaint of contractor 
associated for such minor component, EE in charge of minor component shall serve the show 
cause to the main contractor and after considering the reply of the same he may make the 
payment directly to the contractor associated for minor component as per the terms and 
condition of the Mou drawn between main contractor and associated contractor fixed by him, if 
reply of the main contractor either not received or found un satisfactory. Such payment made to 
the associate contractor shall be recovered by EE of major or minor component from the next 
Running Account/Final bill due to the main contractor as the case may be. 

20.1.12A.  The composite work shall be treated as complete when all the components of the work are 
complete. The completion certificate of the composite work shall be recorded by Engineer-
in-charge of major component after record of completion certificate of all other components.  

20.1.12B.  Final bill of whole work shall be finalized and paid by the EE of major component. 
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 
component of work and pass on the same to the EE of major component for including in the 
final bill for composite contract 

21.       The Intending bidders are required to update their profile in CPWD e –tender portal and to 
upload their bids well in advance  of last date of submission of tender. Any issue related to 
updating profile/uploading tender can be resolved through the concerned Executive 
Engineer/Assistant Engineer or ERP help line no 18001803286 or e mail id 
cpwd.support@techmahindra.com.The tendering bidders are also advised not to wait to raise 
any issues till te last date of submission of bid in their own interest. 

  22.  Specialized works shall be got executed only through associated agencies specialized in these 
fields. Engineer-in-charge shall define list of specialized work.  

 
 
 
 

        Executive Engineer - Trichur 
CPWD, Trichur 
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Receipt of deposition of original EMD 

 

(Receipt No. ………..…….….. / date ………………….….      ) 

1. Name of work :  Construction of One Number Volley ball court, Basket ball court and play 
ground for P.M Shri. Kendriya Vidyalaya, Ramavarmapuram, Thrissur . 

2. NIT No. 15/NIT/EE-TCR/2026-27 

3. Estimated cost :  Rs. 90,31,919/- 

4. Amount of Earnest Money Deposit : Rs.1,80,639/- 

. Last date of submission of bid 15.00 Hrs on 10.11.2026 

 (*To be filled by Tender inviting authority/NIT approving authority at the time of issue of NIT and 
uploaded along with NIT) 

1. Name of Contractor ……………………# 

2. Form of EMD …………………………….# 

3. Amount of Earnest Money Deposit …………………. # 

4. Date of submission of EMD …………………………. # 

 

 

Signature, Name and Designation of EMD 

receiving officer along with Office stamp 
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DECLARATION ABOUT SITE INSPECTION 

To, 

The Executive Engineer -Trichur 

Central PWD, Trichur, 

Mundassery Memorial Building, 

Chembukavu, Thrissur. 

                     Sub: NIT No: 15/NIT/EE-TCR/2026-27  Construction of One Number Volley ball court, 
Basket ball court and play ground for P.M Shri. Kendriya Vidyalaya, Ramavarmapuram, 
Thrissur . 

                Dear Sir, 

It is hereby declared that as per CPWD–6 for e-Bidding, I/ We the bidder inspected and 
examined the subject site and its surrounding and satisfy myself/ ourselves as to the nature of the 
ground and sub-soil(so far as is practicable),the forms and nature of the site  ourselves before 
submitting the bid, the accommodation which may require and all necessary information as to 
risks, contingencies and other circumstances which may influence or affect our bid have been 
obtained. I/We the bidder  have full knowledge of the site and no extra charge consequent upon 
any misunderstanding or otherwise shall be claimed in later date. 

I /We bidder shall be responsible for arranging and maintaining at own cost all materials, 
tools & plants, water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a bid by me/us implies that I / We have read this notice and all other contract 
documents and has made myself /ourselves aware of the scope and specifications of the work to 
be done and local conditions and other factors having a bearing on the execution of the work.  

        

 Yours faithfully 

 

 

       (Duly authorized signatory of the bidder) 
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(On Non – Judicial stamp paper of minimum Rs. 200/-) 

 
Form ‘F’ 

 

(Undertaking on structural stability and soundness of already completed buildings and 
infrastructure projects) 

 

To, 

The Executive Engineer, 

CPWD, Trichur. 

 

Sir, 

I/we undertake and confirm that any building / infrastructure constructed by our firm 
/partnership firm/ company has not suffered any failure, making it unfit for intended use, either 
due to structural design and defects or due to use of sub-standard materials or execution of sub-
standard work, poor workmanship or any other reason during the last 25 (twenty five) years. 

l/we, further, undertake that if such information comes to the notice of CPWD, then Engineer-
in-Charge shall be free to terminate the bid/agreement and to forfeit the entire amount of earnest 
money deposit, performance guarantee and security deposits. 

l/we, also undertake that in addition to above, the Engineer-in-Charge shall be free to debar us 
forever from tendering in CPWD. 

The decision of Engineer-in-Charge or any higher authority shall be final and binding. 

 

Signature of notary with seal     Signature of bidder or an authorized  

person of the firm with stamp 

 

 

 

 

Note: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper of Rs. 200/-  

(scanned copy of the notarized affidavit to be uploaded at the time of submission of bid). 
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                                                                            CPWD –7 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
 

Percentage Rate Tender & Contract for Works 
 
Tender for the work of    Construction of One Number Volley ball court, Basket ball court and play 
ground for P.M Shri. Kendriya Vidyalaya, Ramavarmapuram, Thrissur . 

 To be uploaded by 15.00 hours on 10.11.2026   https://etender.cpwd.gov.in. To be opened in 
presence of tenderers who may be present at 15.30 hours on 10.11.2026  in the office of the 
Executive Engineer – Trichur,  CPWD, Trichur 

TENDER 
 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, particular specifications, Schedule of Rates & other documents and Rules 
referred to in the conditions of contract and all other contents in the tender document for the work.  
 
I/We hereby tender for the execution of the work specified for the President of India within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, 
by, and in respect of accordance with, such conditions so far as applicable. 
 
I/We agree to keep the tender open for 30 (Thirty) days from the due date of its opening in case of 
single bid system ,75 (Seventy five) days from the date of opening of technical bid in case tenders are 
invited on 2 /3 bid/ system for specialised work and not to make any modification in its terms and 
conditions. 
 
I/We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer as 
per the bid document. 
 
A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance 
Surety Bond, Account Payee Demand Draft, Fixed Deposit Receipt, Bankers Cheque or Bank 
Guarantee(as prescribed) issued by any of the Commercial Bank is scanned and uploaded (strike out 
as the case may be). If I/We, fail to furnish the prescribed performance performance guarantee within 
prescribed period, I/We agree that the said President of India or his successors, in office shall without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. 
Further, if I/We fail to commence work as specified, I/ We agree that President of India or the 
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be a 
guarantee to execute all the works referred to in the tender documents upon the terms and conditions 
contained or referred to those in excess of that limit at the rates to be determined in accordance with 
the provision contained in Clause 12.2 and 12.3 of the tender form. 
 
 
 
Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid. I/We shall be 
debarred for participation in the re-tendering process of the work. 
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I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall 
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
 I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/We am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety & integrity of the State. 
 
 
 
Dated:         Signature of Contractor 
Witness:         Postal Address 
Address: 
Occupation: 
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ACCEPTANCE 
 

  The above tender (as  modified by you  as provided in the letters mentioned hereunder) is 

accepted by  me for and on behalf of the President of India for a sum of 

Rs.……………………………..…….. (Rupees ……………………………………………… 

………………………………………….) 

 

The letters referred to below shall form part of this contract agreement:- 

(a) 
(b) 
(c) 
 

For & on behalf of President of India 
Signature ……………………………………… 

Dated:                             Designation …………………………………. 
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PROFORMA OF SCHEDULES 

SCHEDULE ‘A’  

Schedule of Quantities  See part C of the NIT 

Estimated Cost Put to Tender   Rs. 90,31,919/- 

SCHEDULE ‘D’ 

Extra schedule for specific 
requirements / documents for 
the work, if any  

NIL 

Additional & Special 
Conditions 

Pages from  24 to 36 

Guarantee Bonds  Pages from 37 to 38 

SCHEDULE ' E 

Reference to General Conditions of 
contract 

: CPWD General Conditions of Contract  2023- 
Construction Works, Form 7 as modified & 
corrected upto previous day of the last date 
of submission of the tender 

Name of Work  Construction of One Number Volley ball court, 
Basket ball court and play ground for P.M Shri. 
Kendriya Vidyalaya, Ramavarmapuram, 
Thrissur . 

Estimated Cost Put to Tender :   Rs. 90,31,919/- 

(i) Earnest money : Rs.1,80,639/ -(To be returned after receiving 
Performance Guarantee). 

(ii) Performance Guarantee : a) 5% of tendered value or Estimated 
Cost Put to Tender (ECPT) (whichever 
is higher). 

 

b) Where the tendered amount is less 
than eighty percent (80%) of the 
Estimated Cost Put to Tender (ECPT), 
the Performance Guarantee, in 
addition to the requirement under (a) 
above, shall be increased by an 
amount equal to the difference 
between eighty percent (80%) of the 
ECPT and the tendered amount. 

 

(iii) Security Deposits : 2.5%of tendered / accepted value. 
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SCHEDULE ' F’ 
General  Rules & Directions 

Officer inviting tender : Executive Engineer -Trichur,CPWD, 
Mundassery Memorial Building, 
Chembukkavu, Trichur-680020. 

Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 & 
12.3 

: See below under  
Clause 12. 

Definitions:   

2(i) Engineer-in-Charge : Executive Engineer -Trichur, CPWD, Trichur-
680 020 

2(ii) Accepting Authority : Executive Engineer -Trichur, CPWD, Trichur 

2(iii) Percentage on cost of 
materials and labour to cover all 
overheads and profits. 

: 15%  

2(iv ) Standard schedule of Rates : Delhi Schedule of Rates 2023 as modified & 
corrected upto previous day of the last 
date of submission of the tender & Market 
Rates 

2(v) Department : Central Public Works Department. 

3 Standard CPWD contract 
Form GCC 2023, CPWD-7 as 
modified & corrected up to 

: CPWD General Conditions of Contract  
2023- Construction Works, Form 7 as 
modified & corrected upto previous day of 
the last date of submission of the tender 

Clause 1 

(i)  Time allowed for submission of 
performance Guarantee, 
Programme Chart (Time and 
Progress) and applicable labour 
licenses, registration with EPFO, 
ESIC and BOCW Welfare Board or 
proof of applying thereof from the 
date of issue of letter of 
acceptance. 

: 7 ( Seven ) days. 
 

(ii)  Maximum allowable extension with 
late fee at 0.1% per day of 
performance Guarantee amount 
beyond the period as provided in 
(i) above 

: 3 (Three) days. 
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Clause 2 

Authority for fixing compensation 
under clause-2. 

: Superintending Engineer – Cochin, CPWD, 
Kendriya Bhavan, Kakkanad, Kochi – 682037 

 

Clause 2 A 

Whether Clause 2A shall be 
applicable                                            

: Not Applicable                                             

Clause 5 

Number of days from the date of 
issue of letter of acceptance for 
reckoning date of start 

: 10(Ten) days 

 

  

 
Mile stones(s) as per table given below:- 

S.No. Description of Milestone 
(Physical) 

Time Allowed in 
Days 
(from date of start) 

Amount to be with- 
held in case of non 
achievement of 
mile stone 

1 
All Earthwork excavation 
works 

60 days 
1.25% of 

Tendered value 
of the work 

 
2 

All concrete works 120 Days 

 
1.25% of 

Tendered value 
of the work 

3 All flooring works 150 Days 
1.25% of 

Tendered value 
of the work 

4 
Remaining works, finishing 
works and handing over 

180 Days 
1.25% of 

Tendered value 
of the work 

Time Period allowed for execution of 
Work 

: 06 (Six) Months 

(i) Authority to convey the decision 
of shifting of milestone and 
extension of time 

: Executive Engineer  – Trichur,  CPWD, 
Trichur – 680 020. 

 

(ii) Authority to decide rescheduling 
of milestone and extension of 
time 

: Superintending Engineer – Cochin, 
CPWD, Cochin 

(iii) Shifting of date of start in case of 
delayin handing over of site : Superintending Engineer – Cochin, 

CPWD, Cochin 
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       Clause 5 Schedule of handing over of site 

 

Part Portion of site Description Time Period for handing over 
reckoned from date of issue of 
letter of intent 

Part A Portion without any 
hindrance 

Site available On the date of start of work 

Part B Portions with 
encumbrances 

-- Not Applicable 

Part C Portions dependent on work 
of other agencies 

-- Not Applicable 

 
Clause 5.2 

Documentation of Hindrances 
: 

1. The contractor has to first register himself 
through a registration form, available on CPWD 
website under ‘Contractors Login’ tab. After 
registration, User ID and password will be 
automatically generated and sent on his 
registered mobile and email ID. Using this User 
ID and Password he can access the module and 
view all the works which are being carried out by 
him in CPWD and he can register the hindrance 
against any particular work. After recording the 
hindrance by the contractor, it will be visible to all 
concerned officers (JE and above) of that work. 
An alert through text message and email will be 
sent to EE. 

2. Executive Engineer will first assign the work to 
the JEs/AEs who will give their comments on the 
hindrance within 2 days. After that Executive 
Engineer of the work will have to take 
appropriate action on the hindrance within 2 
days. The comments of JEs/AEs will not be 
visible to contractor, only the decision of the 
Executive Engineer on the hindrance will be 
visible to contractor under “Decision of the 
Engineer-in-charge.” 

Clause 5.4 

Recovery per day for delay in 
submission of revised 
programme 

: 
Rs. 200/- per each day 

Clause 6 
Clause Applicable – (6) 
Computerised Measurement 
Book (CMB) /Electronic 
Measurement Book (EMB) 
Mode of Measurement 

: EMB 

(If any technical problem in EMB then Engineer in 
Charge can allow CMB  
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Clause 7 

Gross work to be done together with 
net Payment/adjustment of advances 
for material collected, if any since the 
last such payment for being eligible 
to interim payment 

: Rs 15.05 Lakhs 
                                                                        
(Rupees Fifteen point Zero five only) 

 

Clause 7A 

Whether clause 7A shall be 
applicable: 

: Yes. 

 

 
Clause 8A 

 

Authority to decide compensation on 
account if Contractor fails to submit 
completion plan. 

: 
Executive Engineer -Trichur, CPWD, 
Trichur  

        
Clause 10A  
 
List of testing equipment to be 
 provided by the Contractor at site lab     :  As required at site 
 
Clause 10 B (ii) 

 

Whether clause 10-B (ii) shall be 
applicable : 

No 

 
Clause 10C 
Component of Labour expressed as 
percent of value of work. : 

25% 

Applicable 

 

Clause 10CC 
: 

Not Applicable 

 
Clause 11 
Specifications to be followed for 
execution of work 

: CPWD Specifications 2019  

Vol I &II as modified and corrected upto 
previous day of the last date of submission of 
the tender   
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Clause 12                  : Deviation, Extra Item & Pricing 

Type of Work       : Construction works 
 

Clause 12.2(c) 
 

Deviation limit beyond which 
Clauses 12.2 (c) shall apply for 
building work 

: 100% (Hundred Percent) 

(i)   Deviation limit beyond which    
Clauses 12.2 (c) shall apply for 
foundation work (except items 
mentioned in earth work subhead 
in DSR and related items)  

: 100% (Hundred Percent) 

    ii) Deviation limit for items  
mentioned in earth work 
subhead of DSR and related 
items 

: 100% (Hundred Percent) 

 

 

Clause 16 

Competent authority for deciding the 
reduced rates : 

Superintending Engineer,  CPWD, Cochin or 
or any competent authority as designated by 
CPWD 

 

Clause18 

List of mandatory machinery, tools & 
plants to be deployed by the 
contractor at site 

  

: 
As required for timely execution work as per 
direction of Engineer in Charge 

Clause 19 

Clause 19C 
 

 

Executive Engineer -Trichur, CPWD, Trichur 
     Clause 19D 

     Clause 19G 

     Clause 19 K 

 

 
Clause 25  

 
 

Conciliator for settlement of 
Disputes  

Additional Director General, Region Kochi, CPWD 
or his success or thereof. 

Arbitrator Appointment 
Authority 

Superintending Engineer, CPWD, Cochin or his 
Success or thereof 

Place of Arbitration Thrissur, Kerala 
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Clause 32          
 
Requirement of Technical Representative(s) and recovery Rate 
 

Sl.  
No
. 

Requirement of 

Technical Staff 
Minimum 

experience 
(Years) 

Designation 

of technical 
staff 

Rate at which 
recovery shall be 

made from the 
contractor in the 

event of not 
fulfilling provision 

of clause 32 

Qualification 

Number 
(of Major/ 

Minor 
Component) 

1 Graduate 
Engineer 

Or 

Diploma 
Engineer 

(Civil ) 

 

1  

2 or 5 
respectively 

Project 
Manager/ 
Planning / 

quality /site/ 
billing Engineer 

Rs.15,000/- per 
month per person. 

 
Assistant Engineers retired from Government services that are holding   Diploma will be treated at 
par with Graduate Engineers. 

 
Diploma holder with minimum 10 year relevant experience with a reputed Maintenance company can 
be treated at par with Graduate Engineers for the purpose of such deployment subject to the 
condition that such diploma holders should not exceed 50% of requirement of degree engineers. 
 
Clause 38 – 

(a) Schedule / statement for determining theoretical quantity of cement & bitumen on 
the basis of DSR 2023as modified & corrected upto previous day of the last date 
of submission of the tender. 

Variations permissible on theoretical quantities: 

a) Cement for Works with estimated cost put to 
Tender not more than Rs 25 Lakhs 

 

3% plus/minus 

 For Works with estimated cost put to Tender 
more than Rs. 25 Lakhs 

 

2% plus/minus 

b) 
Bitumen all works 2.5% plus & only & nil on 

minus side 
c) Steel reinforcement and structural steel Sections 

for each diameter, section & category 2%plus/minus 

d) 
All other materials NIL 
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Clause-41 

The security deposit of the work shall be refunded if no labour complaint has been received 
from the labour officer till the due date of its payment. If a labour complaint is received during 
this period, the Engineer-in-charge shall, after issue of notice in this regard to the contractor, 
deduct the amount required to settle the complaint from his security deposit and refund the 
balance amount.  

 



 
 

 
 
 
 

PART – B 
 

MAJOR COMPONENT - (CIVIL) 
 
 
 
 

(GENERAL CONDITIONS SPECIAL 
CONDITIONS, PARTICULAR 

SPECIFICATIONS, PERFORMA FOR 
PG/EMD,  
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SPECIAL CONDITIONS FOR ALL WORKS 

1. The work is to be carried out at P.M SHRI KV Ramavarmapuram Thrissur.  

2. The contractor shall execute the whole work in the most substantial and workman like 
manner in strict accordance with the specifications, approved design, drawings, particular 
specifications, special conditions, additional conditions and instructions of the Engineer-in-
Charge. 

3. Before tendering, the contractor shall inspect the site of work and structures and shall fully 
acquaint himself about the conditions prevailing at site, availability of materials, 
availability of land and suitable location for construction of go-downs, stores and camp, 
transport facilities, weather condition at site, the extent of leads and lifts involved in 
execution of work etc., which may affect or influence the tenders. 

4. The contractor shall at his own expense and risk arrange land for accommodation of labour. 
However, reasonable quantum of the departmental land to the extent available may be 
allowed to be used for setting up of office, storage of materials, erection of temporary 
workshops, construction of approach roads to the site of work, including land required for 
carrying out of all jobs connected with the completion of the work free of rent without 
accepting any responsibility for the delay, if any, on this account. The contractor shall have 
to abide by the regulations of the authorities concerned and the directions of the Engineer-
in-Charge for use of land available at the site of work. If it becomes necessary during 
construction to remove or shift the stored materials, shed, workshop, access roads, etc, to 
facilitate execution of the work included in this agreement or any other work by any other 
agency, the contractor shall remove or shift these facilities as directed by the Engineer-in-
Charge and no claim whatsoever shall be entertained on this account. 

5. However in the instant case there is no sufficient space available for the labour sheds to 
shelter the labours for this work. Hence the bidder shall make his own arrangements of 
space for accommodating labours for their stay outside the campus at his own cost. 
Nothing extra shall be entertained on this account. 

6. Labour huts at site will not be allowed. 

7. The contractor shall carry out true and proper setting out of the work in co-ordination with 
the Engineer-in-Charge or his authorized representatives and shall be responsible for the 
correctness of the positions, levels, dimensions and alignments of all parts of the structure.  
If at any time during the progress of the work any error appears or arises in the position, 
level, dimensions or alignment of any part of the work, the contractor on being asked to do 
so by the Engineer-in-Charge, shall rectify such error to the entire satisfaction of Engineer-
in-charge. The checking by the Engineer-in-Charge or his authorized representatives shall 
not relieve the contractor of his responsibility for the correctness of any setting out of any 
line or level.  The contractor shall carefully protect and preserve all bench marks, pegs and 
pillars provided for setting out of works. 

8. All setting out activities concerning establishment of bench marks, instrument stations, 
centre line pillars, etc. including all material, tools, plants, equipments, and all other 
instruments, labour, etc. required for performing all the functions necessary and ancillary 
thereto at the commencement of the work, during the progress of the work and till the 
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completion of the work shall be carried out by the contractor and nothing extra shall be 
paid on this account. 

9. The work shall be carried out in such a manner so as not to interfere or adversely affect or 
disturb other works being executed by other agencies, if any. 

10. Any damage done by the contractor to any existing works or work being executed by other 
agencies shall be made good by him at his own cost. 

11. The work shall be carried out in the manner complying in all respects with the requirement 
of relevant rules and regulations of the local bodies under the jurisdiction of which the 
work is to be executed and nothing extra shall be paid on this account. 

12. The works to be governed by this contract shall cover delivery and transportation up to 
destination, safe custody at site, insurance, erection, testing and commissioning of the 
entire works. 

The works to be undertaken by the contractor shall inter-alia include the following: 

(i) Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable. 
(ii) Warranty obligation for the equipments and / or fittings/fixtures supplied by the 

Contractor. Contractor shall provide all the shop drawings or layout drawings for 
all the co-ordinated services before starting any work or placing any order of any of 
the services etc. These shop drawings /layout drawings shall be got approved from 
Engineer-in-charge before implementation and this shall be binding on the 
contractor. The contractor shall submit material submittals along with material 
sample for approval of Engineer-in-charge prior to delivery of material at site. 

13. No payment shall be made to the contractor for damage caused by rain, whatsoever during 
the execution of works and any damage to the work on this account shall have to be made 
good by the contractor at his own cost. 

14. Unless otherwise provided in the Schedule of quantities, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
building and nothing extra shall be payable to him on this account. Payment for centring, 
shuttering, however, if required to be done for floor heights greater than 3.5m shall be 
admissible at rates arrived in accordance with clause 12 of the agreement if not already 
specified. 

15. No claim whatsoever for idle labour, additional establishments, costs of  hire and labour  
charges for tools and plants, scaffolding etc, would be entertained under any circumstances. 

16. No payment shall be made to the contractor for damage caused by rain, whatsoever during 
the execution of works and any damage to the work on this account shall have to be made 
good by the contractor at his own cost. 

17. Unless otherwise provided in the Schedule of quantities, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
building and nothing extra shall be payable to him on this account. 
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18. For completing the work in time, the contractor may have to work in two or more shifts 
and no claims whatsoever shall be entertained on this account, notwithstanding the fact 
that the contractor will have to pay to the labourers and other staff engaged directly or 
indirectly on the work according to the provisions of the labour regulations and the 
agreement entered upon and/or extra amount for any other reasons. 

19. The contractor shall make his own arrangements for water and for obtaining electric 
connections if required and make necessary payments directly to the State / Central Govt. 
departments concerned. Contractor shall get the water tested from laboratory approved by 
the Engineer-in-charge at regular interval as per the CPWD Specifications 2019. All 
expenses towards collection of samples, packing, transportation etc. shall be borne by the 
contractor. 

20. The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night and other suitable measures. In case of any accident of 
labours/ contractual staffs the entire responsibility will rest on the part of the contractor 
and any compensation under such circumstances, if becomes payable, shall be entirely 
borne by the contractor. 

21. The drawings for the work issued by the Engineer-in-Charge during execution of work 
shall at all times be properly correlated before executing any work if any discrepancy, the 
same is to be brought to the notice of the Department before execution and no claim 
whatsoever shall be entertained for discrepancies in the drawings. 

22. For the safety of all labour directly or indirectly employed in the work the contractors 
shall, in addition to the provision of CPWD safety code and directions of the Engineer-
in-Charge, make all arrangements to provide and nothing extra shall be paid on this 
account. 

1. IS3696 Part I Safety Code for scaffolds and ladders. 

2. IS3696 Part II Safety Code for scaffolds and ladders Part IIl adders. 

3. IS764 Safety Code for excavation work. 

4. IS4138 Safety Code for working in compressed air. 

5. IS7293 Safety Code for working with construction machinery 

6. IS7969 Safety Code for storage and handling for building materials 

7. IS4130 Safety Code for demolition of buildings 

23. Scaffolding: Wherever required for the execution of work, all the scaffolding shall be 
provided and suitably fixed, by the Contractor. It shall be provided strictly with steel 
double scaffolding system, suitably braced for stability, with all the accessories, 
gangways, etc. with adjustable suitable working platforms to access the areas with 
ease for working and inspection. It shall be designed to take all incidental loads. It 
should cater to the safety features for workmen. It shall be ensured that no damage is 
caused to any structure due to the scaffolding. 
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24. Stacking of materials and excavated earth shall be done as per the directions of the 
Engineer- in-Charge. Double handling of materials or excavated earth if required shall 
have to be done by the contractor at his own cost. 

25. On account of security considerations, there could be some restrictions on the working 
hours, movement of vehicles for transportation of materials and location of labour camp. 
The contractor shall be bound to follow all such restrictions and adjust the Programme for 
execution of work accordingly. Nothing extra shall be paid on this account. 

26. If ISI marked products are available, the contractor shall use only ISI marked products. In 
other cases, the materials shall conform to CPWD specifications. In case a 
materials/product is neither covered by ISI nor by CPWD specification, the work shall be 
carried out as per sound engineering practice, in such case, the decisions of the Engineer-
in-charge shall be final & binding. In such cases Engineer-in-charge shall satisfy himself 
about the quality of such materials and give his approval in writing. Only articles 
classified as first quality by the manufacturers shall be used, unless otherwise specified. 
All materials shall be tested as per relevant ISI specifications/CPWD Specifications. In all 
cases of use of ISI marked materials, proper proof of procurement of materials from 
authentic manufacturers shall be provided by the contractor to the entire satisfaction of 
Engineer-in-charge. 

27. In case of construction joints, the cost of applying cement slurry over the concrete surface 
before fresh concrete is laid included in the relevant items of the schedule of quantities 
and nothing extra shall be paid on this account. 

28. Water supply pipelines shall not be embedded in floor. PVC pipe casing of next bigger 
diameter shall be provided in full width of wall (including finishing) when GI pipeline 
crosses the wall, to protect it from corrosion. The gap between the PVC and GI pipes 
shall be sealed at the ends with poly-sulphide or other suitable sealant. Nothing extra shall 
be paid on this account. 

29. The holes of required shape and size shall be drilled in the single piece stone slabs of 
treads for fixing balustrades wherever necessary. Pattern of stone slabs for landings of 
staircase shall be decided by the Engineer-in-Charge. Nothing extra is payable on this 
account. 

30. The holes of required shape and size shall be drilled in the single piece stone slabs of 
treads for fixing balustrades wherever necessary. Pattern of stone slabs for landings of 
staircases shall be decided by the Engineer-in-Charge. Nothing extra is payable on this 
account. 

31. Granite slabs for risers and treads of steps, wherever specified, shall be of single piece of 
required width and length. No joint shall be permitted. The holes of required shape and 
size shall be drilled in the single piece stone slabs of treads for fixing balustrades 
wherever necessary. Pattern of stone slabs for landings of staircase shall be decided by 
the Engineer-in-Charge. Nothing extra is payable on this account. 

Granite slabs used for treads of steps shall be provided with three machine cut grooves of 
size 3mm wide x 2mm deep, at 25 mm centre to centre near the nosing of the steps. Nothing 
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extra is payable on this account. 
 

32. In RCC work, to avoid displacement of reinforcement bars in any direction and to ensure 
proper cover, only factory made round / square type cover blocks should be used. 

33. To protect the flooring and steps of staircases during construction and until the 
completion of the work, finished/semi-finished surface of flooring shall be covered with a 
thick layer of plaster of Paris and this layer shall be maintained in good condition till its 
removal. There removal of the layer of plaster of Paris and cleaning the surface shall be 
done as and when decided by the Engineer-in-Charge. After the removal of plaster of 
Paris and cleaning of the surface, damage, if any, shall have to be made good by the 
contractor. No extra payment shall be made for protection with plaster of Paris, removal 
of plaster of Paris, cleaning and making good the damages. 

34. The contractor shall give a performance test of the entire installation (s) as per standing 
specifications before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test. 

35. The steel work in railing includes fish tailing of the section to be embedded in concrete 
and fixing the same. 

36. Nothing extra will be paid for centering, shuttering, reinforcement and RCC work for 
sloped slabs and beams, unless otherwise specified in the item elsewhere. 

37. Steel bars shall be stored about 30 to 45 cm above ground and where the storage is for 
more than 2 months, a coat of cement wash shall be given to the bars. Nothing extra shall 
be paid towards cost of application of cement wash. 

38. Any cement slurry added over base surface (or) for continuation of concreting for better 
bond is deemed to have been in built in the items and nothing extra shall be payable no 
extra cement considered in consumption on this account. 

39. The contractor shall give ten years guarantee in the prescribed proforma for water 
proofing items specified in the schedule of quantities. In addition to this 10% of the 
quoted cost of items shall be retained either in cash /fixed deposit or in the form of bank 
guarantee, which shall be released after the expiry of five years from the date of 
completion if no defects are found in water proofing or the defects are made good. This 
amount shall be adjusted against the expenses incurred on making good the defects if the 
contractor commits breach of guarantee. 

40. Concrete mixers to be used on the work shall have arrangement for weighing water and 
controlling water cement ratio. 

41. Other agencies doing works related with this project will also simultaneously execute the 
works and the contractor shall make necessary adjustment for the same. 

42. The work shall be executed in such way that no portion of the building or its fixtures are 
damaged. If any damages are done to the existing building it will be made good by the 
contractor at his own cost and no claim what so ever will be entertained on this account. 
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43. In case of any difference in the Hindi version and English version in any of the condition 
of contract, English version shall prevail. 

44. The contractor shall arrange to keep the premises neat and clean. The rubbish/malba and 
unserviceable materials shall be removed on day to day basis. 

45. It is the responsibility of the contractor to obtain necessary no objection certificate, 
wherever required for approval of drawings, Building construction Permit from local 
bodies, water supply, sanitary connection, electricity connection, completion certificate, 
occupation certificate, clearance from fire department etc. from Central Govt./ State 
Govt./ Development Authority / Municipal Corporation / GramaPanchayath / Local 
Bodies or any other organization as applicable. 

Nothing extra shall be paid to the contractor for obtaining such sanctions / approval/ 
clearance from the above bodies. However, necessary requisition and letters required in 
this regard shall be given by the Department. The required fees and other statutory 
deposits as may be prescribed by the above bodies shall be borne by the Department. 

46. On completion of work, the contractor shall submit at his own cost four prints of “as 
built” drawings of the completed work to the Engineer-in-Charge. These drawings shall 
have the following information. 

a) Run off of all piping and their diameters including soil, waste pipes and   
vertical stacks. 

b)   Ground and invert level of all drainage pipes together with locations of all      
       manholes and connections, upto outfall. 

c)   Run off of all water supply lines with diameters, location of control valves,   
 access, panels etc. 
                In case the contractor fails to supply “as built drawing” aforesaid within 30 days of the  
 date of  completion, then an amount of Rs.10 lakhs will be withheld from the contractor’s 
 final bill till  submission of the same. 
 
47. Quality Assurance 

i. The proposed work is a prestigious work and quality of work is of paramount importance. 
Contractor shall have to engage well-experienced skilled labour and deploy modern T&Ps 
and other equipment in the execution of the work. Many items like Structural Steel work, 
Stainless Steel work, RCC works, Aluminium door and window work, painting work,  
flooring work, factory made door- window shutters, proper slope maintaining in toilet 
units, sanitary- water supply installation, water proofing treatment, will specially require 
engagement of skilled workers having experience particularly in execution of such items. 

ii. The contractor shall ensure quality construction in a planned and time bound manner. Any 
sub-standard material / work beyond the set out tolerance limit shall be summarily rejected 
by the Engineer-in-charge and the contractor shall be bound to replace / remove such sub-
standard / defective work immediately. If any material, even though approved by Engineer-
In-Charge is found defective or not conforming to specifications shall be replaced / 
removed by the contractor at his own risk &cost. 

iii. In addition to the supervision of work by CPWD engineers, Special attention should be 
paid towards quality of materials, workmanship of execution of required standard and 
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finish, lines and levels internal and external plastering, finish of exposed smooth surface of 
RCC members by providing fresh shuttering plates, rubberized linings to all the shuttering 
joints, accurate joinery work in wooden doors and windows, accurate joints in stone/ tiling 
/ cladding work, non-hollowness in floor and dado tiles work, water tight pipe linings, 
proper compaction of joints in brick masonry,  proper  compaction of filled up earth etc. as 
per specification to achieve prescribed standards, Quality assurance for the project shall be 
of paramount importance. 
 

iv. The Contractor shall submit, within 21 days after the date of award of work, a detailed and 
complete method statement for the execution, testing and Quality Assurance, of such items 
of works, as directed by the Engineer-in- Charge. 
 

v. All the materials to be used in the work, to make the finished work complete in all respects, 
shall comply with the requirements of the specifications and shall pass all the tests required 
as per specifications as applicable or such specifications / standards as directed by the 
Engineer-in- Charge. However, keeping the Quality Assurance in mind, the Contractor 
shall submit, on request from the Engineer-in- Charge, his own Quality Assurance 
procedures for basic materials and such items, to be followed during the execution of the 
work, for approval of the Engineer-in-Charge. 
 

vi. All the registers of tests carried out at Construction Site or in outside laboratories and all 
material at site (MAS) registers including cement register shall be maintained by the 
contractor which shall be issued to the contractor by Engineer-in-charge. All the entries in 
the registers will be made by the designated Engineering Staff of the contractor and same 
should be regularly reviewed by JE/AE/AEE/EE. Contractor shall be responsible for safe 
custody of all the registers. 
 

vii.  All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to 
be properly tested as per the design conditions before covering and their measurements in 
computerized measurement book duly test checked shall be deposited with Engineer in 
charge or his authorized representative, prior to hiding these items. 
 

viii. Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 
conform to local bye-laws rules and specification of municipal / corporation, If CPWD 
Specifications are not available for the same. The contractor should engage licensed 
plumbers for the work and get the materials (fixtures/fittings) tested by the Municipal 
Body/Corporation authorities wherever required at his own cost. 

ix. All expenditure to be incurred for testing of samples of all materials including Testing 
charges, packaging, sealing, transportation, loading, unloading etc. upto mandatory 
frequency of testing as per CPWD specification, BIS Codes/any other specification 
applicable shall be borne by the contractor. For any Testing over & above mandatory 
frequency given in CPWD specification/BIS Codes/other relevant specifications, the 
contractor shall be reimbursed testing charges only provided the Tests results are 
found passed. 
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x.  The CPWD shall provide architectural drawings based on the requirement, however the 
shop drawings and drawings required for minor details like grill, floor pattern,joineries etc. 
needs to be developed on his own by the successful bidder to the required standards and 
specifications of CPWD based on the architectural plans supplied by the Department. The 
changes/ additions/ alterations, if any intermittently required at any point of time by the 
clients during the course of execution shall also needs to be incorporated and all such 
drawings shall be followed in execution, only after approval of Engineer in charge. The 
successful bidder shall not have any claim of additional cost for developing these drawings 
as and when required for the successful completion of this work. However, the bidders shall 
read this carefully and note that all the service drawings for this work shall be without any 
extra cost. 

48. Senior Officers of CPWD, Dignitaries from Central Ministry/Department and from ESIC, 
Palakkad shall be inspecting the on-going work at site at any time with or without prior 
intimation. The contractor shall, therefore, keep updated the following requirements and 
detailing. 

 

a) Display Board showing detail of work, weekly progress achieved with respect to targets, 
reason of shortfall, status of manpower, wages being paid for different categories of 
workers. 

b) Entrance and area surrounding to be kept clean. 
c) Display layout plan key plan, Building drawings including plans, elevations and sections. 
d) Display of up to date Bar chart, CPM and PERT Chart etc. 
e) Keep details of quantities executed, balance quantities, deviations, possible Extra item, 

substituted Item etc. 
f) Keep one set of plastic / cloth mounted building drawings. 
g) Sets of Helmets and safety shoes for exclusive use for officers/dignitaries visiting at site. 

 
49. The contractor shall not store/dump construction material or debris on metalled road. 

50. The contractor shall get prior approval from Engineer-in-charge for the area where the 
construction material or debris can be stored beyond the metalled road, This area shall not 
cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be 
ensured by the contractor that no accidents occur on account of such permissible storage. 

51. The contractor shall provide mask to every worker working on the construction site and 
involved in loading, unloading and carriage of construction material and construction debris to 
prevent inhalation of dust particles. 

52. The contractor shall be responsible for behaviour and conduct of his worker. No worker with 
doubtful integrity or having a bad record shall be engaged by the contractor. Contractor shall 
remove any worker if his conduct found unsatisfactory on direction of Engineer-in-charge & 
arrange another capable worker in line of him. 

53. The Contractor shall provide all medical help, investigation and treatment to the workers 
involved in the construction of building and carry of construction material and debris relatable 
to dust emission. 
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54. The contractor shall ensure that C&D waste is transported to the C&D Wastes it only and due 
record shall be maintained by the contractor. 

55. The contractor shall comply all the preventive and protective environmental steps as stated in 
the MoEF guidelines, 2010 and amended up- to- date. 

56. The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The 
contractor shall use cleaner fuel. 

57. The contractor shall use vehicles having pollution under control certificate. The emissions can 
be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps shall 
be used to ensure spread reduction. In cases where speed reduction cannot effectively reduce 
fugitive dust, the contractor shall divert traffic to nearby paved areas. 

58. The contractor shall ensure that the construction material is covered by tarpaulin. The 
contractor shall take all other precaution to ensure that no dust particles are permitted to 
pollute air quality as a result of such storage. 

59. The contractor shall make arrangement for helmet and safety shoes (meant for construction 
works at site). For all field staff of the department, during the entire period of construction for 
safety reasons, one helmet and two pairs of shoes per staff member (maximum 10 members) of 
the department(s) per year shall be arranged by the contractor. 

60. All the Guidelines/instructions regarding measures Procedures for containment of Covid-19 
issued from time to time by Ministry of Home Affairs/Ministry of Health, Government of 
India, Kerala Government or any other statutory Authority are to be strictly adhered to. 

61. The quoted rates shall be deemed to include cost of all measures for COVID control as per 
guidelines / SOPs / Statutory instructions of Government authorities from time to time and 
nothing extra shall be paid. 

62. Nothing extra shall be paid for executing the work as per the above special conditions from serial 
No.1 to 61, Special conditions for cement and steel and the Particular specifications and any other 
provision in the NIT/Agreement. 

63. Nothing extra shall be paid for executing the work as per the above special conditions from 
serial No.1 to 61, Special conditions for cement and steel and the Particular specifications and 
any other provision in the NIT/Agreement. 
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SPECIAL CONDITIONS FOR CEMENT & STEEL 

1. CEMENT 
 

1.1. The contractor shall procure 43 grade ordinary Portland cement conforming to 
IS:8112/ Portland Pozzolana Cement conforming to IS:1489 (Part-I) as required in 
the work, from reputed manufacturers of cement such as ACC, Ultra Tech, Shree, 
Ambuja, JayPee, Zuari, JK, Ramco, Dalmia Cement, Chettinad Cement, Birla 
shakti Cement or from any other reputed cement Manufacturer having a production 
capacity not less than one million tonnes per annum as approved by the Additional 
Director General for that region. 
 

         The tenderers may also submit a list of names of cement manufacturers which they 
propose to use in the work. The tender accepting authority reserves right to accept 
or reject name(s) of cement manufacturer(s) which the tenderer proposes to use in 
the work. No change in the tendered rates will be accepted if the tender accepting 
authority does not accept the list of cement manufacturers, given by the tenderer, 
fully or partially.  Supply of cement shall be taken in 50 kg bags bearing 
manufacturer’s name and ISI marking.  

 Samples of cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of relevant BIS codes. In case 
test results indicate that the cement arranged by the contractor does not conform to 
the relevant BIS codes, the same shall stand rejected and shall be removed from 
the site by the contractor at his own cost within a week’s time of written order 
from the Engineer-in-Charge to do so. Every fresh cement batch should be brought 
to site at least 30 days before they are to be used / consumed in the work. 

 

1.2 The cement shall generally be brought at site in bulk supply of approximately 10 
tonnes or more. Smaller lots may also be permitted by the Engineer-in-Charge 
according to exigencies of the work. 

 

1.3 The cement go-down of the capacity to store a minimum of 2 months requirement 
shall be constructed by the contractor at site of work for which no extra payment 
shall be made. Double lock provision shall be made to the door of cement 
godown. The keys of one lock shall remain with Engineer-in-Charge or his 
authorized representative and keys of the other lock shall remain with the 
contractor. The contractor shall be responsible for the watch and ward and safety 
of the cement go-down. The contractor shall facilitate the inspection of the 
cement go-down by the Engineer-in-Charge or his authorized representatives. 

 

1.4 The cement shall be got tested by the Engineer-in-Charge and shall be used on the 
work only after satisfactory test results have been received. The contractor shall 
supply free of charge the cement required for testing including its transportation 
cost to testing laboratories. All expenditure to be incurred for testing of samples 
of Cement including Testing charges, packaging, sealing, transportation, loading, 
unloading etc. upto mandatory frequency of testing as per CPWD specification, 
BIS Codes/any other specification applicable shall be borne by the contractor. For 
any Testing over & above mandatory frequency given in CPWD 

specification/BIS Codes/other relevant specifications, the contractor shall be 
reimbursed testing charges only provided the Tests results are found passed. 
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1.5 The actual issue and consumption of cement on work shall be regulated and 
proper accounts maintained as provided in clause 10 of the contract. The 
theoretical consumption of cement shall be worked out as per procedure 
prescribed in clause 38 of the contract and shall governed by the conditions laid 
therein. In case the cement consumption is less than theoretical consumption 
including permissible variation, recovery at rate so prescribed shall be made. In 
case of excess consumption no adjustment shall be made. 

1.6 Cement brought to site and cement remaining unused after completion of work 
shall not be removed from site without written permission of the Engineer-in-
charge. 

 

1.7 Damaged cement shall be removed from the site immediately by the contractor on 
receipt of a notice in writing from the Engineer-in-charge. If he does not do so 
within 3 days of receipt of such notice, the Engineer-in-charge shall get it at the 
cost of the contractor. 

 

1.8 The cement bags shall be stacked on proper floors consisting of two layers of dry 
bricks laid on well consolidated earth at a level of at least one foot above ground. 
The stacks shall be in rows of 2 and 10 bags high with minimum of 0.6m clear. 
Bags should be placed horizontally continuous in each line. Actual size / shape of 
go down shall be as per site requirement and nothing extra shall be paid on this 
account. The decision of Engineer-in- charge regarding capacity shall be final. 

 

1.9 Cement register for the cement shall be maintained at site. The account of daily 
receipts and issues of cement shall be maintained in the register in the proforma 
prescribed and signed daily by contractor or his authorized agent. 

 

1.10 The Contractor shall produce the original cash bills/GST invoices of cement to 
the representative of the Engineer-in-charge as and when he brings the cement to 
the site. 

2     STEEL 
 

Special condition for steel reinforcement bars 
 

The CPWD/ Contractor shall/ procure IS marked TMT bars of various grades from 
 

(1) The Steel Manufacturers such as SAIL, TATA steel Ltd., VIZAG, Jindal Steel & 
Power Ltd. And JSW steel Ltd. Or their authorized dealers having valid BIS 
license for IS:1786-2008 (Amendment-1 November2012) 

 
(2) (a) The steel manufacturers or their authorized dealers(as per following selection 

criteria) having valid BIS license for IS: 1786-2008 (Amendment-1 
November2012) 
The procured steel should have following qualities:- 

(i) Excellent ductility, bend ability and elongation of finished product due to 
possible refining technology. 

(ii) Consumption of steel should be accurate as per design. 
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(iii) Steel should have no brittleness problem in finished product. 

(iv) Steel should carry the quality of corrosion and earthquake resistance. 

(v) Quality steel with achievement of proper level of sulphur and phosphorus as 
per IS:1786-2008. 

 
(b) Guidelines for Procurement of Steel 
 

(i) For reinforced cement concrete or pre-stressed concrete works, the reinforcement 
bars shall consist of the following grades conforming to IS 1786 : 2008 (Indian 
Standard specification for high strength deformed steel bars and wires for concrete 
reinforcement): Fe 415, Fe 415D, Fe 415S, Fe 500D and Fe 550D. 
 
 

(ii) The contractor shall obtain manufacturer’s certificate stating the process of 
manufacture, chemical composition and test sheet giving result of each mechanical 
test applicable to the material purchased and submit it to the Engineer-in-Charge. 
Each test certificate shall indicate the number of the cast to which it applies, 
corresponding to the number or identification mark to be found on the material. 

 
(iii) The Engineer-in-Charge shall get each consignment tested for both chemical 

composition and physical properties (including bend and re-bend test) as specified 
in IS : 1786 from NABL accredited laboratory or any Government laboratory. 

   
For production of liquid steel to finish product at single/multiple locations with NABL 
or any other similarly placed accrediting Government body which operates in 
accordance with ISO/IEC 17011 and accredits labs as per ISO/IEC 17025 conforming 
to IS:1786-2008 (Amendment-1 November 2012). 

 
(3). The contractor shall have to obtain and furnish test certificates to the Engineer-in-

charge in respect of all supplies of steel brought by him to the site of work. 
 
(4) Samples shall also be taken and got tested by the Engineer-in-charge as per the 

provisions in this regard in relevant BIS codes. In case the test results indicate that 
the steel arranged by the contractor does not conform to the specifications, the same 
shall stand rejected, and it shall be removed from the site of work by the contractor at 
his cost within a week time or written orders from the Engineer-in-charge to do so. 

 
(5) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or 

more, or as decided by the Engineer-in-charge. 
 
(6) The steel reinforcement bars shall be stored by the contractor at site of work in such a 

way as to prevent their distortion and corrosion, and nothing extra shall be paid on 
this account. Bars of different sizes and lengths shall be stored separately to facilitate 
easy counting and checking. 

 
(7) For checking nominal mass, tensile strength, bend test, re-bend test etc. Specimens of 

sufficient length shall be cut from each size of the bar at random, and at frequency 
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not less than that specified below: 
 

Size of bar For consignment 
below 100 tonnes 

For consignment 
above 100 tonnes 

Under 10 mm dia bars One Sample for each 25 tonnes 
or part there of 

One Sample for each 40 
tonnes or part there of 

10 mm to 16 mm 
dia bars 

One Sample for each 35 tonnes 
or part there of 

One Sample for each 45 
tonnes or part there of 

Over 16 mm dia bars One Sample for each 45 tonnes 
or part there of 

One Sample for each 50 
tonnes or part thereof 

 

(8) The contractor shall supply free of charge the steel required for testing including its 
transportation to testing laboratories. All expenditure to be incurred for testing of 
samples of Steel including Testing charges, packaging, sealing, transportation, loading, 
unloading etc. upto mandatory frequency of testing as per CPWD specification, BIS 
Codes/any other specification applicable shall be borne by the contractor. For any 

Testing over & above mandatory frequency given in CPWD specification/BIS 
Codes/other relevant specifications, the contractor shall be reimbursed testing 
charges only provided the Tests results are found passed. 

 
(9) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause10 of the contract. The theoretical consumption of steel 
shall be worked out as per procedure prescribed in clause 38 of the contract and shall be 
governed by conditions laid therein. In case the consumption is less than theoretical 
consumption including permissible variations recovery at the rate so prescribed shall be 
made. In case of excess consumption no adjustment need to be made. 
 

(10) The steel brought to site and the steel remaining unused shall not be removed from 
site without the written permission of the Engineer-in-charge. 

 
(11) In case actual unit weight of the bars is less than standard unit weight, but within 

variation, in such cases weight of reinforcement shall be calculated on the basis of 
actual unit weight. If the actual weight is found more than the standard weight, the 
standard weight shall be taken for payment. Nothing extra shall be paid on this account. 
 

The Contractor has to produce the original cash bills/GST invoices to the representative of the Engineer-in-
charge as and when he brings the steel to the site 
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Form of Bank Guarantee for Earnest Money 
Deposit/Performance Guarantee/ Security Deposit 

 
 

1 Whereas Executive Engineer, Trichur Division, CPWD, Trichur on behalf of the     President of 
India (hereinafter called “The Government” ) has invited bids under 15/NIT/EE-TCR/2026-27 
for the Work: Construction of One Number Volley ball court, Basket ball court and play ground for 
P.M Shri. Kendriya Vidyalaya, Ramavarmapuram, Thrissur . 
 
The Government has further agreed to accept irrevocable Bank Guarantee for Rs. …………. 
(Rupees………………. ……….Only) valid up to ……….(date)…… as Performance Guarantee/ 
Security Deposit  from the said Contractor  for compliance of his obligations in accordance with 
terms and conditions of the agreement. 
We, ……………………………….(indicate the name of the Bank)…………….    ( herein after 

referred to as “the Bank”) do hereby undertake to pay to the Government an amount not 

exceeding Rs………………………………….( Rupees…………..only)  on demand by the 

Government within 10 days of the demand.  

2. We, ………….……( indicate the name of the Bank)………………, do hereby undertake 

to pay the amount due and payable under this guarantee without any demur, merely on a 

demand from the Government stating that the amount claimed is required to meet the recovery 

due or likely to be due from the said Contractor. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee. 

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs……………….( Rupees…………………………only). 

3.  We, ………….……( indicate the name of the Bank)………………, further  undertake to 

pay the Government  any money so demanded notwithstanding any dispute or disputes raised 

by the contractor in any suit or proceeding pending before any court or Tribunal , our liability 

under this Bank Guarantee  being absolute and unequivocal. The payment so made by us 

under this Bank Guarantee shall be a valid discharge of our liability for payment there under and 

the Contractor shall have no claim against us for making such payment. 

4. We, ………….……( indicate the name of the Bank)………………, further  agree that, the 

Government shall have the fullest liberty without our consent and without affecting in any 

manner our obligation hereunder to vary any of the terms and conditions of the said agreement 

or to extend time of performance by the said Contractor from time to time or to postpone for any 

time or from time to time any of the powers exercisable by the Government against the said 

contractor and to forbear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Contractor or for any forbearance, act of omission on the 
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part of the Government or any indulgence by the Government to the said Contractor or by any 

such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

5. We, ……………………………. (indicate the name of the Bank)…….. further agree that 

the Government at its option shall be entitled to enforce this Guarantee against the Bank as a 

principal debtor at the first instance without proceeding against the contractor and not 

withstanding any security or other guarantee the Government may have in relation to the 

Contractors liabilities.  

6.  This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor. 

7. We, ……………………………. (indicate the name of the Bank),undertake not to revoke 

this guarantee except with the previous consent of the Government in writing. 

8.  This guarantee shall be valid up to …………………………unless extended on 

demand by the Government Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs. …………………… (Rupees ………………..only) and unless a 

claim in writing is lodged with us within the date of expiry or the extended date of expiry of this 

guarantee, all our liabilities under this guarantee shall stand discharged.  

      Date ………………. 
 

WITNESSES :  
      

 1. Signature ..............................                        Authorized Signatory : 

Name and Address:                                           Name : 

Designation                                                       Staff Code No. 

                                                                          Bank Seal  

2.  Signature ………………… 

Name and Address: 

*    Date to be worked out on the basis of validity period of 90 days  from the date of 

submission of tender. 

** In paragraph 1, strike out the portion not applicable. Bank Guarantee for performance 

guarantee/ security deposit, as the case may be.  
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List of Preferred brand / Manufacturer/ Make (Civil component) 
NOTE: - 1) A List of Preferred Brand Names of Various Materials / Products are shown below for usage in 
execution of Work. However, approved equivalent material of any other Specialized Companies / Firms 
may also be used, in case it is established that the Brands Specified below are not available in the market or 
in other unavoidable circumstances and subject to Approval of the alternate Brand by the Engineer-In-
charge. However, in case, the equivalent model so approved, is cheaper than the model already mentioned 
in item/approved makes list, the price adjustment will be made based on the difference in market rate. In 
case, the rate of subsequently approved model is more, no extra payment will be made on this account. 

2) It must be ensured, in general, that all materials to be used in the works shall bear BIS Certification mark. 
In cases where for a particular material/product, BIS Certification Mark is not available, then the material 
proposed to be procured can be used subject to the condition that it should conform to CPWD 
Specifications and relevant BIS codes. In such cases written approval of the Engineer-in -Charge shall be 
obtained before use of such material in their works. 

3) The list given below does not absolve the Executing Agency from their responsibility for using these 
products. It is only after, they are satisfied about the quality and performance, the products shall be used. 
To achieve this, proper check on the quality of the product, actually to be used, should be exercised. 

4) The Superintending Engineer, CPWD, Cochin reserves the right to add or delete any materials and brands 
in the list of approved makes. However, in case, the equivalent model so approved, is cheaper than the 
model already mentioned in item/approved makes list, the price adjustment will be made based on the 
difference in market rate. In case, the rate of subsequently approved model is more, no extra payment will 
be made on this account. 
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Sl. 
No. 

Material Description 
Brand   

Makes 
*       

1 Bitumen Indian Oil  Indian Oil Corporation     
Bharat Petroleum Bharat Petroleum       
Hindustan Petroleum Hindustan Petroleum       

2 Cement Ambuja Cement Ambuja Cements Ltd.       
ACC ACC Cements Ltd       
Birla Birla Corporation Ltd       
Century Cement Birla Gold Cement       
Chettinad Chettinad Cements Corporation Ltd   
Coromandal India Cements Ltd.       
Dalmia Dalmia Cement Bharat Ltd.     
Jaypee Cement Jaypee Cement Ltd       
J.K. Cement J.K. Cement Pvt. Ltd.       
Maha Cement Myhome Industries Pvt.  Ltd.     
Penna Cement Penna Cement Industries Ltd.     
Ramco Cement M/s Ramco Cement ltd.     
Shree Cement Shree Cement       
Ultra Tech Ultra Tech Cement Ltd       
Zuari Zuari Cement Limited       
Nagarjuna Cement M/s NCL Industries ltd., Secunderabad   
JSW M/s JSW Cement Ltd., Mumbai     

3 Cement Primer Asian paints Asian Paints        

  
Berger 

Berger 
paints India 
Ltd.       

  
JK Primaxx 

JK Cement 
Ltd        

  

SURFA 

M/s Surfa 
Coats (India) 
Pvt., Ltd., 
Bangalore      

4 Damp Proof material ACCO Proof ACC Cements Ltd   
  

 
Asian Paints smart 
care damp proof Asian Paints Ltd.   

   BASF BASF India Ltd.   
   CICO CICO Industries   
   Dr. Fixit Pidilite Industries   
   Duraseal Apurva India Pvt.  Ltd.   
   Ferrous Crete Ferrous Crete (India) Pvt. Ltd.   
   Fosroc Fosroc Chemicals India Pvt. Ltd.   
   Impermo Snowcem Paints   
   MAPEI MAPEI Construction Products India P Ltd   
   MYK MYK LATICRETE India Pvt. Ltd.   
   PIDILITE Pidilite Industries   
   SIKA Sika India Pvt. Ltd.   
   Weather  Coat Roof 

Guard Berger Paints India Ltd.   
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Sl. 
No. 

Material Description 
Brand   Makes *                    

5 Epoxy Ardex Ardex Endura  Ltd.   
  Asian paints Asian paints   
  CICO Poxy CICO Technologies Ltd.   
  Ferrous Crete Ferrous Crete ( India ) Pvt Ltd.   
  Fosroc Fosroc India   
  Shalibons Shalimar tar products   
6 Epoxy Paint Ardex Endura Ardex Endura India Pvt. Ltd.   
  Asian epoxy Asian Paints   
  Berger Berger paints India Ltd.   
  Nerolac Nerolac   
  Shalimar Shalimar paints India Ltd.   
  STP Ltd. Shalimar Tar Products   

  
SUNANDA 

M/s Sunanda Specialty coatings Pvt. Ltd., 
Mumbai  

7 Expansion Joint Bitumen board Dura Board HD100 Supreme Industries   
  DURAFILL Supreme Industries   
  STP Shalimar Tar Products   
8 Interlocking Concrete Paver Blocks Basant Betons Basant Betons   
  BHARAT (NILSON) Bharat   
  Dazzie Dazzle Designer tiles Pvt Ltd   
  Hindustan tiles Hindustan tiles, Ranchi Pune   
  NITCO (ROCKARD) NITCO   
  REGENCY Regency   
  Shree Shree Bharat Paver blocks   
  Ultra Ultra tile private Ltd   
  Vyara Tiles VYARA Tiles Pvt. Ltd. / Surat   
  CEMTECH M/s Cemtech Tiles, Uppal, Hyderabad   
  CAPITAL CAPITAL   
9 M.S. Pipe, Tubes Apollo  Appolo Tubes Ltd.   
  JINDAL JSW   
  Kalinga  Kalinga Tubes Ltd.   
  SAIL SAIL   
  Surya Surya Roshi Ltd.   
  TISCO TATA STEEL   
10 Oil Bound Distemper Berger (BISOM) Berger Paints   
  Dulux (Maxilite) Dulux   
  MG Polyplast Nerolac   
  Tractor Aqalock Asian Paint   
  SURFA M/s Surfa Coats (India) Pvt., Ltd., Bangalore   
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Sl. 
No. 

Material Description 
Brand   Makes *                    

11 Premium Acrylic smooth exterior 
Paint with silicon additives Berger Berger   

  Dulux ICI dulux   
  Nerolac Nerolac   
  ULTIMA Asian paint   
  SURFA M/s Surfa Coats (India) Pvt., Ltd., Bangalore   
12 PU Coating  (UV resistant Liquid 

Applied coating) BASF BASF   
   Fosroc Fosroc India   
   Pidilite Pidilite industries   
   PU Roof Koat Berger Paints Ltd   
   SIKA SIKA India   
   Smart care  Asian paints   
13 PU Enamel Metalic Paints on MS 

Structure & Epoxy paints ( Premium 
Quality) Akzonobel Akzonobel   

   Asian paints Asian paints    
   Berger Berger paints India Ltd.   
   MRF MRF paints   
   SKK SKK ltd   
  

 
SUNANDA 

M/s Sunanda Specialty coatings Pvt. Ltd., 
Mumbai  

14 Red Oxide Zinc Chromate primer Berger Berger Paints   
   Dulex ICI dulex   
  

 
High performance 
yellow metal primer Asian Paint   

   Nerolac Nerolac   
   Nippon Nippon   
   SURFA M/s Surfa Coats (India) Pvt., Ltd., Bangalore   
15 RMC plants                           (Ready 

Mix Concrete)  ACC ACC Cements Ltd   
   A B Dinesh  A B Dinesh Concrete India Pvt., Ltd.   
   BEST BEST READYMIX CONCRETE   
   Lafarge Lafarge India Pvt. Ltd.   
   NUVOCO Nuvoco Vistas Corporation Ltd.   
   RB Ready Mix  RB Ready Mix   
   RDC RDC Concrete (India) Pvt.Ltd.   
   RMC (India) RMC (India) Pvt. Ltd.   
   Ultra Tech Ultra Tech Cement Ltd   
   Neptune Neptune Readymix Concrete   
     Pvt. Ltd.   
   JK Concrete M/s JK Ready Mix concrete, Visakhapatnam   
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Sl. 
No. 

Material Description 
Brand   Makes *

16 Stainless Steel 
Ark Product Pvt. Ltd. Ark Product Pvt. Ltd.  

  Connect Connect Ltd.  

  Jindal JSW  

  KINGSTON KINGSTON  

  Salem SAIL  

  SAIL SAIL  

  
DEC ( Stainless steel 
pipes*) M/s DEC Industries Pvt., Ltd, Hyderabad  

  
*with emboss /mark 
“RM by JINDAL”    

17 Structural Steel 
APL  Apollo Tubes Ltd  

  JSPL JSPL  

  JSW JSW  

  SAIL SAIL  

  TISCO TATA STEEL  

  VIZAG RINL  
18 Structural sealant 

Asian paints Smart care sealant  

  BASF BASF India   Ltd.  

  Dow corning Dow corning india  

  Fosroc Fosroc India  

  GE GE silicones  

  STP Ltd.  Shalimar tar products  
   Wacker Wacker silicones  
19 Synthetic enamel Paint 

Berger Berger Paints  
   Dulex ICI dulex Ltd  
   Premium gloss enamel Asian paint Ltd  
   Nerolac Nerolac Paints Ltd  
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   Nippon Nippon Paint India Ltd.  
   SURFA M/s Surfa Coats (India) Pvt. Ltd., Bangalore  
20 TMT Bars/ Low Alloy steel reinforcement 

bars 
JSW JSW Steel Ltd.       
SAIL Steel Authority of India Ltd.     

TISCO 
TATA STEEL 
LTD.       

VIZAG Rastriya Inspat Nigam Ltd.     
JSPL Jindal Steel & Power Ltd.,      
            

21 Water Proof cement paint Asian exterior wall 
primer Asian paint  

  Berger Bergar Paints  

  Cem Colour Snowcem Paints  

  ICI DULUX ICI DULUX  

  Surfa Surfacoats (India) Pvt. Ltd.  
22 Weather silicon make and grade 

Down corning Down corning india  

  Momentive (GE) GE silicones  
23 White Cement 

Birla Birla Corporation Ltd.  

  J.K. JK Cement Ltd.  

  Travancore Travancore Cements Ltd.  
24 RCC Pipes 

Indian Hume Pipes 
Indian Hume 
Pipe Ltd.,       

  
Jain & Co 

Jain spun pipes 
Co.,       

  
Lakahmi Sood & Sood 

Lakshmi Sood & Sood Pipa 
Co.     

  
Madurai spun pipe 

Madura spun pipe 
company     

  
Vishnu 

Vishnu Spun 
Pipes.       

  
DEC 

M/s DEC Industries Pvt. Ltd., 
Hyderabad   
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Note: 

The Makes / Brands for the materials approved at a later date in addition to above list by the competent 
authority during the progress of work can also  be used.  

If any new brands of material which are in the approved list and not time tested previously shall be got 
tested by the Engineer-in-charge personally from the approved reputed laboratories before allowing such 
products using in the work. The testing charges shall be borne by the agencies only 

 

 

 



 
 
 
 

PART –C 
 
 
 

(SCHEDULE OF QUANTITIES 
AND TEMPLATE FOR QUOTING 

THE RATES) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 



N/W:

Sl. No. Description Qty Unit Rate Amount

1 EARTH WORK  
1.1 Earth work in excavation by mechanical means

(Hydraulic excavator) / manual means in
foundation trenches or drains (not exceeding 1.5
m in width or 10 sqm on plan), including dressing
of sides and ramming of bottoms, for all lift,
including getting out the excavated soil and
disposal of surplus excavated soil as directed,
within a lead of 50 m.

 

1.1.1 All kinds of soil. 14.00 cum 344.45 4822.00
1.2 Filling available excavated earth (excluding rock)

in trenches, plinth, sides of foundations etc. in
layers not exceeding 20cm in depth, consolidating
each deposited layer by ramming and watering,
lead up to 50 and for all lift.

5.00 cum 259.35 1297.00

1.3 Felling trees of the girth (measured at a height of
1 m above ground level), including cutting of
trunks and branches, removing the roots and
stacking of serviceable material and disposal of
unserviceable material.

 

1.3.1 Beyond 30 cm girth upto and including 60 cm
girth

12 each 704.45 8453.00

1.3.2 Beyond 60 cm girth upto and including 120 cm
girth

12 each 3140.80 37690.00

2 CEMENT CONCRETE (CAST IN SITU)  
2.1 Providing and laying in position excluding cement

concrete of level: specified grade the cost of
centering and shuttering - All work up to plinth

 

2.1.1 1:5:10 (1 cement : 5 coarse sand (zone-Ill) derived
from natural sources : 10 graded stone
aggregate 40 mm nominal size derived from
natural sources)

90.00 cum 8625.95 776336.00

2.2 Centering and shuttering including strutting,
propping etc. and removal of form work for:

 

2.2.1 Foundations, footings, bases for columns 45.00 sqm 518.90 23351.00

SCHEDULE OF QUANTITIES
Construction of One Number Volley ball court, Basket ball court and play ground for P.M Shri. Kendriya 
Vidyalaya, Ramavarmapuram, Thrissur .
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Sl. No. Description Qty Unit Rate Amount

3 REINFORCED CEMENT CONCRETE  
3.1 Providing and laying in position specified grade of

reinforced cement concrete, excluding the cost
of centering, shuttering, finishing and
reinforcement - All work up to plinth level :

 

3.1.1 1:1.5:3(1 cement: 1.5 coarse sand (zone-Ill)
derived from natural sources : 3 graded stone
aggregate 20 mm nominal size derived from
natural sources)

2.00 cum 11970.05 23940.00

3.2 Centering and shuttering including strutting,
propping etc. and removal of form for

 

3.2.1 Foundations, footings, bases of columns, etc.
for  mass concrete

10.00 sqm 518.90 5189.00

3.3 Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in
position and binding all complete upto plinth
level.

 

3.3.1 Thermo-Mechanically Treated bars of grade Fe-
500D or more.

80.00 kg 142.70 11416.00

4 MASONRY WORK  
4.1 Brick work with common burnt clay F.P.S. (non

modular) bricks of class designation 7.5 in
foundation and plinth in:

 

4.1.1 Cement mortar 1:6(1 cement :6 coarse sand) 15.00 cum 9437.95 141569.00
5 STEEL WORK  

5.1 Structural steel work in single section, fixed with
or without connecting plate, including cutting,
hoisting, fixing in position and applying a priming
coat of approved steel primer all complete.

350.00 kg 155.30 54355.00

5.2 Providing and fixing mild steel round holding
down bolts with nuts and washer plates complete

40.00 sqm 1016.60 40664.00

6 FINISHING  
6.1 12 mm cement plaster of mix:  

6.1.1 1:4(1 cement: 4 fine sand) 100.00 sqm 459.25 45925.00
6.2 15 mm cement plaster on the rough side of single

or half brick wall of mix:
 

6.2.1 1:4(1 cement: 4 fine sand) 230.00 sqm 528.60 121578.00
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Sl. No. Description Qty Unit Rate Amount

6.3 Painting with synthetic enamel paint of approved
brand and manufacture of required colour to give
an even shade:

 

6.3.1 Two or more coats on new work over an under
coat of suitable shade with ordinary paint of
approved brand and manufacture

25 sqm 299.40 7485.00

7 ROAD WORK  

7.2 Providing and fixing pre-moulded joint filler in 
expansion joints of RCC roads / CC pavements 
after making the joints dust free with high 
pressure air jet cleaners, all complete as per 
direction of the Engineer-in-Charge. (Pre-
moulded joint fillers shall be made of bitumen 
hot sealing compound impregnated fibre board 
having impregnation more than 35%, conforming 
to IS:1838 for fibre board and IS: 1834 for hot 
sealing bitumen compound grade A.)

900.00 per cm 
depth per 
cm width 
per metre 

length

7.00 6300.00

7.1 Supplying and filling at site good quality granular
earth, suitable for filling brought from out side
exluding rock and free from roots, vegetations,
rubbish organic clays, organic silts, peats, chalks
and dispersibale soils ect. In layers not exceeding
20 cm in depth, consolidating each deposited
layer by ramming and watering, breaking clods,
rolling each layer with half tonne roller or
wooden or steel rammers as per specification and
roling every 3rd and top most layer with vibratory
roller of minimum 8 tonnes capacity, levelling the
top surface to required formation level , making
good the undulations and as per the required
slope including all leads, lifts, cutting clearing
jungle, grass hedges, small trees, royalty and
octroi taxes complete as per the required profile,
specification and direction of the Engineer-
 in charge. (Quantity of filling shall be calculated

by taking level of original ground before start of
work after site clearance and after completion of
the fill as specified and the quantity of filling so
computed shall be reduced by 10% for voids to
be arrived at the net quantity for payment)

1900.00 cum 1288.10 2447390.00
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Sl. No. Description Qty Unit Rate Amount

7.3 Providing and laying C.C. pavement of mix M-25
with ready mixed concrete from batching plant.
The ready mixed concrete shall be laid and
finished with screed board vibrator , vacuum
dewatering process and finally finished by
floating, brooming with wire brush etc. complete
as per specifications and directions of Engineer-in-
charge. (The panel shuttering work shall be paid
for separately). (Note:- Cement content
considered in this item is @ 330 kg/cum. Excess/
less cement used as per design mix is payable/
recoverable separately).

130.00 cum 12999.65 1689955.00

7.4 Providing, laying, spreading and compacting
graded stone aggregate (size range 53 mm to
0.075 mm ) to wet mix macadam (WMM)
specification including premixing the material
with water at OMC in for all leads & lifts, laying in
uniform layers with mechanical paver finisher in
sub- base / base course on well prepared surface
and compacting with vibratory roller of 8 to 10
tonne capacity to achievethe desired density,
complete as per specifications and directions of
Engineer-in-Charge.

260 cum 3856.45 1002677.00

LMR
8.1 Providing and laying Polyurethane cushion court

8 coat system with pu primer, plus rubber binder,
plus PU seal coat, plus pre-coat, plus 2 coats of
PU top coats, plus line marking, plus PU clear coat
etc. complete as per the instruction of Engineer in
charge.

990.00 sqm 2034.90 2014551.00

8.2 Supplying and fixing a pair of volley ball posts
fitted with net etc. complete as required for
school court and as directed by the Engineer-in-
Charge.

1.00 pair 44296.80 44297.00

8.3 Supplying and fitting Basket ball post L type fixed
on floor with 18mm STD board with ring and net
complete as per the direction of the Engineer-in-
Charge.

1.00 pair 394518.60 394519.00
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Sl. No. Description Qty Unit Rate Amount

8.4 Providing and fixing UV Stabilized nylon sports
mesh (36 ply) for boundary surrounding basket
ball/volleyball court to be fixed on steel frame
including all necessary fittins and fixtures all
complete as per the direction of Engineer in

    charge 

300 sqm 427.20 128160.00

Total 9031919.00

CONTRACTOR(S) EXECUTIVE ENGINEER
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Sl. No. Description Qty Unit Rate Amount

Sl.No. Name of component Estimated 
cost

Percentag
e above or 
below the 
estimated 

cost

% in Figures Total Cost

Total Amount 9031919 -                      
Grand Total 9031919 -                      
Grand TotalA -100.00

Signature of contractor 
Name
Date 

Central Public Works Department
N.I.T. No:15/NIT/EE-TCR/2026-7

 Name of work :Construction of One Number Volley ball court, Basket ball court and play ground for P.M Shri. 
Kendriya Vidyalaya, Ramavarmapuram, Thrissur .

PERCENTAGE RATE SCHEDULE 
Name of the Contractor 

1. The tenderer may note that the rates indicated in the above schedule are par rates. The 
tenderer is to quote a single consolidated percentage only at par/above/below to cover all the 
rates of all the items under the schedule. 

2. The percentage shall be written both in words and figures to 2 (two) places of decimal. 

3. In case of ambiguity in the percentage quoted by the tenderer in words or in figures, the 
percentage quoted in words will only be taken into consideration. 

4. If the percentage quoted both in words and figures are not clear, or if the rate is not quoted 
in percentage, the offer will be treated as invalid. 

1. At par Rate shown in the schedule
2. Above the rate shown in the schedule
3. Below the rate shown in the schedule

Contractor shall quote Percentage in Figures and upto two decimal only
If the quoted rate is @ estimate rate, enter  0.
If the quoted rate is above the estimate cost, enter the percentage in  figures ( upto two decimel 
only) with plus sign.     Eg. + 0.25%
If the quoted rate is below the estimate cost , enter the percentage  ( upto two decimel only) with 
minus sign       Eg.   -0.25%

CPWD, Trichur

Contractor Percentage in Words

Total Quoted Amount  in figures: 

Total Quoted Amount in words Rs. 

Signature of Executive Engineer
Trichur
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