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CENTRAL PUBLIC WORKS DEPARTMENT
poatiofofdo

NOTICE INVITING e-TENDER

The Executive Engineer Dr. RML Hospital Division, CPWD, New Delhi
invites on behalf of the President of India online Percentage rate bids from the
approved and eligible contractors of appropriate class of CPWD for the following
work.

NIT No. 30/EE/RMLD/2026-27 Name of work:- A/A to Dr. RML
Hospital, New Delhi dg. 2026-27. (SH: Repair and renovation of
back side staircase in OPD Building at Dr. RML Hospital, New
Delhi). Rs. 48,53,863/- Earnest Money:- Rs. 97,077/. Period of
completion:- 4 months. Last time and date of submission of Bid:-
Upto 15:00 Hrs. on 12/11/2026.

Work may have to be carried out during odd hours and/or during night shift as per Delhi Traffic
Police Rules. Rates quoted by agencies shall be inclusive of every single component likely to
be involved for working under such conditions. Nothing extra over and above the quoted rates
shall be payable on this account.

The bid forms and other details can be obtained from the website https://etender.cpwd.gov.in
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR
E-TENDERING FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE

(Applicable for inviting open bids)

The Executive Engineer Dr. RML Hospital Division, CPWD, New Delhi on behalf of the
President of India invites online Percentage rate bids from the approved and eligible contractors of

S. NIT Name of work & | Estimated Earnest Stipulated Last date & time of | Time & date of
No. | No location lc)(i)dst put to | Money ]z::;:;;jetion g: (S);‘libgl;ll:lSlo]?MD, 0£9Pybl$ opening of bid
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He

should only submit his bid if he considers himself eligible and he is in possession of

all the documents required.
2. Information and Instructions for bidders posted on website shall form part of bid
document.

3. The bid document consisting of plans, specifications, the schedule of quantities of

various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents can be seen and
downloaded from website https://etender.cpwd.gov.in free of cost.

4. But the bid can only be submitted after deposition of original EMD either in the
office of Executive Engineer inviting bids or division office of any Executive Engineer,
CPWD within the period of bid submission and uploading the mandatory scanned

documents such as Insurance Surety Bonds, Account Payee Demand draft or Bankers

Cheque or Fixed Deposit Receiptsor/ and Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Bank towards EMD in favour of Executive
Engineer as mentioned in NIT, receipt for deposition of original EMD to division office

of any Executive Engineer (including NIT issuing EE/ AE), CPWD and other

documents as specified.

5. Those contractors who are not registered or have not updated their profile on the
website mentioned above, are required to get registered / update their profile
beforehand. The necessary training materials including the videos with step to step
process are available on download section of https://etender.cpwd.gov.in

6. The intending bidder must have valid Class-III digital signature certificate with
encryption key (combo type) to perform any operations / transactions on the e-
tendering portal / website and the bidder should download and install the eMsigner

on their system as per instructions available on download section of
https://etender.cpwd.gov.in.
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7. On opening date, the contractor can login and see the bid opening process. After
opening of bids he will receive the competitor bid sheets.
8. Contractor can upload documents in the form of JPG format and PDF format.
9. Contractor must ensure to quote rate in the prescribed column(s) meant for quoting
rate in figures appears in yellow colour and the moment rate is entered, it turns sky
blue.
In addition to this, while selecting any of the cells a warning appears that if any cell is
left blank the same shall be treated as “0”. Therefore, if any cell is left blank and no
rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO).
However, If a tenderer quotes nil rates against each item in item rate tender or does
not quote any percentage above/below on the total amount of the tender or any
section / sub head in percentage rate tender, the tender shall be treated as invalid
and will not be considered as lowest tenderer.
10. Bidders are advised to keep visiting the above-mentioned web sites from time to
time (till the deadline for bid submission or/and extended date of bid submission) for
any updates in respect of the tender documents, if any. Failure to do so shall not
absolve the applicant of his liabilities to submit the applications complete in all
respect including updates thereof, if any. An incomplete application may be liable for
rejection.

11. The intending bidder must read the terms and conditions of CPWD-6 carefully. He

should only submit his bid if he considers him self eligible and he is in possession of

all the documents required.
Provision for Labour Camp”: (No.CSQ/C&M/C37 (8)/2005/688, dated. 07.07.06.

12. The contractor shall have to make his own arrangement for housing facilities
for staff and labour away from maintenance site and shall have to transport
the labour between construction site and labour camp at his own cost. No
labour huts will be allowed to be constructed at the site. The decision about
store at site shall rest with the Engineer-in-charge and the contractor shall
have no claim on this account.

13. C.P.W.D Contractor’s Labour Regulations:-

Payment of Wages (as per DG, CPWD OM No. DG/SE/CM/CON/283 dated 05.05.2015)

(i) Wages due to every worker shall be paid to him direct by contractor through Bank or ECS or online
transfer to his bank account.

(i) All wages shall be paid through Bank or ECS or Online Transfer.

(iii) Shall be the duty of the contractor to ensure the disbursement of wages through bank account of
labour.

(iv) The contractor shall obtain from the junior Engineer or any other authorized representative of the
Engineer-in-charge as the case may be, a certificate under his signature at the end of the entries in
the “Register of Wages” or the “Wage cum-Muster Roll” as the case may be in the following form:-
“Certified that the amount shown in column No............... has been paid to the workman
concerned through bank account of labour on............... at....... ”
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List of Documents to be scanned and uploaded within the period of bid submission:-

II.

I1I.

IV.

VL

VII.

VIIL

Note:-

Insurance Surety Bond, Demand Draft/ Account Payee Banker’s Cheque / FDR/ Bank
Guarantee of any commercial Bank against EMD.

Enlistment Order of the Contractor.

GST Registration Certificate if already obtained by the bidder.
If the bidder has not obtained GST registration as applicable, then he shall scan and
upload following under taking along with bid documents.

“If work is awarded to me, I/we shall obtain GST registration certificate, as applicable,
within one month from the date of receipt of award letter or before release of any
payment by CPWD, whichever is earlier, failing which I/we shall be responsible for any
delay in payments which will be due towards me/us on account of the work executed
and/or for any action taken by CPWD or GST department in this regard”.

Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer, CPWD (The EMD documents shall be issued from the place in which the office of
receiving division office is situated).

All intending tenderers/bidders who have uploaded/submitted their tenderers/bids, the
original EMD should be deposited either in the office of Executive Engineer inviting bids or
division office of any Executive Engineer, CPWD within the period of bid submission. (The
EMD documents shall only be issued from the place in which the office of receiving division office is
situated).The EMD receiving Executive Engineer shall issue a receipt of deposition of earnest money
deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting EE in the NIT.
This receipt shall also be uploaded to the e-tendering website by the intending bidder upto the
specified bid submission date and time.

Copy of PAN of the tendering bidder(s).

Certificate of ERP Training through any of the CPWD Regional Training Institutes (RTIs) or
through the National CPWD Academy (NCA), Ghaziabad or through any other special training
arranged by ERP unit at CPWD Headquarter.

Undertaking by contractor on his Letter-Head in the following format:
“I/We Declare that, I/We have not been Debarred/Blacklisted by Central
Government/State Government.”

Intending bidders may provide their e-mail ID and Mobile No. So that information
regarding acceptance of bid can be informed through e-mail also.

In case bidder does not submit document at Sl. No. (i), (ii), (iii), (iv), (v), (vi) & (vii)

his bid will be summarily rejected and no further document shall be examined.
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CPWD-6 for e-Tendering

Percentage rate bids are invited on behalf of the President of India from approved and
eligible contractors of appropriate class of CPWD for the work of:- A/A to Dr. RML
Hospital, New Delhi dg. 2026-27. (SH: Repair and renovation of back side
staircase in OPD Building at Dr. RML Hospital, New Delhi).

1 The enlistment of the contractors should be valid on the last date of submission of bids. In
case the last date of submission of bid is extended, the enlistment of contractor should be valid on
the original date of submission of bids.

1.1 The work is estimated to cost to RS. 48,53,863 /- this estimate, however, is given merely as
arough guide.

1.2 Intending bidders is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority, of having
satisfactorily completed similar works of magnitude specified in “information & instruction for
contractors for etendering”.

2. Agreement shall be drawn with the successful bidder on prescribed Form No.C.P.W.D.-7
(or other standard Form as mentioned) which is available as a Govt. of India Publication
and also available on website https://etender.cpwd.gov.in. Bidders shall quote his rates as
per various terms and conditions of the said form which will form part of the agreement.

3. The time allowed for carrying out the work will be 4 months from the date of start as
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later,
in accordance with the phasing, if any, indicated in the bid documents.

4, (i) The site for the work is available.
()T hi Land 1d ino fortl ki lable.
5. The bid document consisting of plans, specifications, the schedule of quantities of the

various types of items to be executed and the set of terms and conditions of the contract to
be complied with and other necessary documents except Standard General Conditions of
Contract Form can be seen on website https://etender.cpowd.gov.in or www.cpwd.gov.in of

cost.

6. After submission of the bid the contractor can re-submit revised bid any number of times
but before last time and date of submission of bid as notified.

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any

number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

8. Earnest Money in the form of insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as prescribed) from
any of the Commercial Banks (drawn in favour of “Executive Engineer, DR. RML Hospital
Division, CPWD, New Delhi)” shall be scanned and uploaded to the e-Tendering website within
the period of bid submission. The original EMD should be deposited either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within the
period of bid submission. The EMD receiving Executive Engineer (including NIT issuing EE/AE)
shall issue a receipt of deposition of earnest money deposit to the bidder in a prescribed format
(enclosed) uploaded by tender inviting EE in the NIT.

A part of Earnest Money of Bank Guarantee of any Commercial Bank having validity for six months or
more from the last date of receipt of bids which is to be scanned and uploaded by the intending bidders.
The earnest money given by all the tenderers except the lowest tenderer shall be refunded immediately
after the expiry of stipulated bid validity period or immediately after acceptance of the successful bidder,
whichever is earlier. However, in case of two/ three bid system, earnest money deposit of bidders
unsuccessful during technical bid evaluation etc. should be returned within 30 days of declaration of
result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as specified in the press
notice shall be scanned and uploaded to the e-tendering website within the period of bid submission.
However, certified copy of all the scanned and uploaded documents as specified in press notice shall have to be
submitted by the lowest bidder only within seven days physically in the office of tender opening
authority.

Correction=Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE(P)


https://etender.cpwd.gov.in/
http://www.tenderwizard.com/CPWD
http://www.cpwd.gov.in/

Page |7

Online bid documents submitted by intending bidders shall be opened only of those bidders, whose

EMD deposited with any division office of CPWD and other documents scanned and uploaded are
found in order.

The bid submitted shall be opened at 15:30 Hrs.on 12/11/2026
9. The bid submitted shall become invalid if:-

() The bidder is found ineligible.

(ii) The bidder does not deposit original EMD either in the office of Executive Engineer inviting
bids or with division office of any Executive Engineer, CPWD (The EMD documents shall only
be issued from the place in which the office of receiving division office is situated).

(iii) The bidder does not upload all documents (including GST registration) as stipulated in the

bid document including the copy of receipt for deposition of original EMD instrument.

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission
of bid and hard copies as submitted physically by the lowest tenderer in the office of tender
opening authority.

(v). If a tenderer quotes nil rates against each item in item rate tender or does not quote any item
above/below on the total amount of the tender or any section/sub head in percentage/Item rate
tender, the tender shall be treated as invalid and will not be considered as lowest tenderer.

10. The contractor whose bid is accepted will be required to furnish performance guarantee
of 5% (Five Percent) of tendered value or Estimated Cost Put to Tender (ECPT) (whichever is
higher) and including the additional performance guarantee as mentioned in schedule — E and
within the period specified in Schedule F. This guarantee shall be in the form of insurance
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank
Guarantee (for balance amount as prescribed) from any of the Commercial Bank drawn in favour
of Executive Engineer, CPWD, Dr.RML Hospital, New Delhi accordance with the prescribed
form. In case the contractor fails to deposit the said performance guarantee within the period as
indicated in Schedule 'F', including the extended period if any, the contractor shall be suspended
for one year shall not be eligible to bid for CPWD tenders from date of issue of suspension
order. The Contract or whose bid is accepted will also be required to furnish he it her copy of
applicable licenses/registrations or proof of applying for obtaining labour licenses, registration
with EPFO, ESIC, and BOCW Welfare Board and including Provident Fund Code No. if
applicable and also ensure the compliance of aforesaid provisions by the associate contractors, if
any engage by the contractor for the said work within the period specified in schedule F.

11. The Description of the work as follows: A/A to Dr. RML Hospital, New Delhi dg.
2026-27. (SH: Repair and renovation of back side staircase in OPD
Building at Dr. RML Hospital, New Delhi).

12. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable),
the form and nature of the site the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks, contingencies and other circumstance
which may influence or effect their bid. A bidders shall be deemed to have full knowledge of the site whether
he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed.
The bidders shall be responsible for arranging and maintaining at his own cost all materials, tools and plants,
water, electricity access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a bid by a bidder implies that he
has read this notice and all other contract documents has made himself aware of the scope and specifications
of the work to be done and of conditions and rates at which stores, tools and plants etc., will be issued to him
by the Government and local conditions and other factors having a bearing on the execution of the work.

13. The competent authority on behalf of the President of India does not bind itself to accept the
lowest or any other bid and reserves to itself the authority to reject any or all the bids received
without assignment of any reason. All bids in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be
summarily rejected.

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable for rejection.
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15.The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the same
at the rate quoted.

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of
contracts in which his near relative is posted as Divisional Accountant or as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive).
He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the Central
Public Works Department or in the Ministry of Urban Development. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department.

17. No. Engineer of Gazetted rank or other Gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from Government service,
without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of India as aforesaid before
submission of the bid or engagement in the contractor’s service.

18. The bids for the work shall remain open for acceptance for a period of 30 (thirty) days
from the date of opening of bids. Further.

(i) If any tenderer withdraws his tender or makes any modification in the terms & conditions of the
tender which is not acceptable to the department within 7days after last date of submission of
bids, then the Government shall without prejudice to anyother right or remedy, be at liberty to
forfeit 50% of the earnest money absolutely irrespective of letter of acceptance for the work is
issued or not.

(ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions of
the tender which is not acceptable to the department after expiry of 7 days after last date of
submission of bids, then theGovernment shall without prejudice to any other right or remedy,
be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of acceptance
fort hework is issued or not.

(iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall
not be allowed to participate in the rebidding process of the same work.

(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders shall
not be allowed to participate in the rebidding process of the same work.

19. This Notice inviting Bid shall form a part of the contract document. The successful bidder/
Contractor, on acceptance of his bid by the Accepting Authority, shall within 4 months from the
Stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice inviting Bid, all the documents including additional conditions, specifications
and Drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and
the rates quoted online at the time of submission of bid and acceptance thereof together
with any correspondence leading thereto.

(b) Standard C.P.W.D. Form-7 or other standared CPWD Form as applicable (with upto date
amendments & corrections).

20. The intending bidders are required to update their profile in CPWD e- tender portal and to
upload their bids well in advance of last date of submission of tender. Any issue related to
updating profile/uploading tender can be resolved through the concerned ExecutiveEngineer/
Assistant Engineer (E- mail Id *... ) or ERP helpline n0.18001803286 or e-mail 1D
cpwd.support@techmahindra.com. The e- tendering bidders are also advised not to wait to
raise any issues till the last date of submission of bid in their own interest.
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IMPORTANT POINTS TO BE OBSERVED BY BIDDERS BEFORE SUBMISSION OF TENDERS

1. The bidder shall see the site of work physically, its accessibility, way and means for
mobilization and manpower at hospital site etc. and other related activities before
quoting his rates. The quoted rates shall be for carrying out complete activities of work
including all materials, T&P, labour, carriage and other inputs. Unless otherwise
specified no claim whatsoever will be admissible on this account.

2. The contractor shall engage all manpower as per requirement of work and make all
arrangements to make their permission passes from the concerned Hospital
Authorites/Local authorities as per prevailing bylaws/restrictions, if any, for working at
site of work as the site is located at Dr.RML Hospital premisis at DIZ Area, New Delhi.
Nothing extra shall be paid on this account.

3. The work is carried out in the reputed Dr. RML Hospital premises at DIZ Area, New
Delhi where daily huge footfall about of eight thousand patients and their attendants,
office staff, securities persons etc. Progress of work may suffer due to restriction from
working hours as the hospital authorities may ask to differ time for work from normal
working hours for health safety of patients. The Bidder should quote his rates
accordingly keeping the above conditions in mind. The labour and machinery might
have to work during odd hours as well from safety point of view and in coordination
with hospital authorities. No claim whatsoever shall be admissible on this account.

4. This work is of paramount importance and to be carried out with due diligence as the
work will be used by the hospital staff and patients. Bidders are advised to take such
urgency and importance into account before quoting rates.

5. The intending bidders should visit the site and ascertain the site conditions etc. The site
will be handed over on “as is where is” basis in parts or full. No claim whatsoever shall
be entertained by the department on this account.

6. The contractor must have to ensure not to damage the existing structures if any coming
at site or on the way to access the site. The damage done, if any by the contractor shall
be made good at his or her own risk & cost. No claim whatsoever shall be entertained
by the department on this account.

7. If required, the work may be open to inspection by ‘Third Party’ as nominated by
Engineer-in-charge and contractor shall fully co-operate and provide necessary
assistance during the inspections. The contractor shall comply with the observations of
such ‘Third Party’ inspections/quality control team and provisions of Clause-16 of
GCC-2023 for maintenance/construction work shall be applicable in this regard.

8. The contractor has to adhere to all the rules and conditions as stipulated by local
Administration of statutory authorities Delhi for execution of the work such as
installation of Plants & Machineries, labour issues, etc. and abiding with all rules and
regulations laid down by the statutory authorities from time to time. In case of any
default, it will be the sole responsibility of the contractor for any repercussions thereof.
Any legal and administrative issues on this subject with statutory authorities Delhi shall
be the sole responsibility of the contractor. However, for the purpose of making any
formal request required to be made by the department. The Engineer-in-charge shall
facilitate in the matter. No claim whatsoever shall be admissible on this account.
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9. Any payments required to be paid to statutory authorities Delhi related to installation,
erection, operation, maintenance and transportation of machineries for working at site
shall be borne by the contractor. Contractor will also obtain any further clearances as
and when required from statutory authorities Delhi.

10. Mandatory recoveries shall be made from the running account bills as per prevailing
norms during course of execution.

11. The Security Deposit shall be refunded after the prescribed period as stipulated in the
agreement or after the final bill has been passed after the work is handed over to
hospital authorities in all respect, whichever is later. No claim whatsoever shall be
admissible on this account. This condition will be read with the provisions of clause-17
of GCC-2023 for maintenance/construction work.

12. The Contractor himself or his authorized representative will join the inspection team,
fixed to hand over the completed work to RML hospital authorities and is bound to
rectify all defects pointed out/intimated by the board members and nothing extra will be
paid on this account. If he fails to do so, the defects will be rectified at his risk & cost by
the department and will be recovered from his security deposits and/or any other dues
lying with the Department.

13. The contractor has to start the work after submitting the work programme duly approved
by the Engineer-in-charge. Physical progress shall be similar to the work programme
submitted by the contractor and in accordance with the mile stone as in schedule ‘F’.

14. There may be some restrictions imposed by the hospital authroties, in movement and
execution of the work or may be asked to execute the work at particular time, may be in
the night conditions and may be with limited labour and machineries for security and
safety reasons of the patients. The Bidder should quote his rates accordingly keeping
the above conditions in mind and no claim whatsoever shall be admissible on this
account except grant of suitable Extension of Time.

15. As the work s to be carried out in the running hospital and due to space crunch site may
be made available in phased manner. First phase site to be complete and handed over
for the hospital authorities for use and then second phase may be made available so that
day to day work of hospital may not suffer. No claim what so ever shall be entertained
on this account.

16. No claim whatsoever shall be admissible for idling of labour and machineries due to
any reason. It is expected that the successful bidder will engage, manage, man,
machinery, material and money flow accordingly.

17. The contractor shall provide safety jacket, helmet & safety belt etc. to his worker at site
of work. Nothing extra shall be paid to contractor in this account.

Executive Engineer
RML Division
CPWD, New Delhi
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afAf. /cpP.w.D.-7
HRd WReR GOVERNMENT OF INDIA
s oo Ao ot CENTRAL PUBLIC WORKS DEPARTMENT

N1 STATE :- New Delhi g Qq’ga CIRCLE:- Delhi Circle- 9

QMM BRANCH :- B&R HEcl DIVISION :- RML Division

Sub-Division - IV

fifaer st & forv w19 <% Afaer wd wfder

Percentage Rate Tender & Contract for Civil Works

Percentage rate tender for the work of:- A/A to Dr. RML Hospital, New Delhi
dg. 2026-27. (SH: Repair and renovation of back side staircase in OPD
Building at Dr. RML Hospital, New Delhi).

Bids to be submitted online by 15:00 Hrs.on 12/11/2026

(1) To be opened on line in presence of bidders who may be present at 15:30

Hrs.on 12/11/2026 in the office of EXECUTIVE ENGINEER, RML
DIVISION, CPWD, NEW DELHL

Issued to ....coceeceerurennns Bid document made available On line to the agency.
Signature of the Officer issuing the documents. On line uploading authority
Designation: EXECUTIVE ENGINEER, DR. RML HOSPITAL DIVISION, CPWD, NEW DELHI.

Date of issue........cceuunune As per NIT
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fafder TENDER

/804 B & oy (AT sm=vr e, SEl e ME s, AR 9, o] fAafesr, T vd
feorsd, 9= o vd den, o & Sudy, faRre o, 3% SFRIEl Ud 319 SITold defl
3 @ 3t | feu v fom g fAfaer errond § SfeaRad 3= ardi &7 ue g Siiw foram 2|

[/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications
applicable. Drawings & Designs, General Rules and Directions, Conditions of Contract, clause of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender documents for the work.

H/8H, TIqgRI YRA & Igufd @ oy oifgdl o # faffde w99 & fiar fifffde &,
IAT-AHRI B ATgAl T | Feafea fafcw, fSSrel, Fael & ey dur |Er
fFrrEael & Fm—1 iR S @1 wral & We—11 H IfealRad forRaa sreel va =il M,
S UG B Il & SR SHS dee H, VT T Sl AN B, & AgwU e =g [fder <dr
g2/30 T |

I/We hereby tender for the execution of the work specified for the President of India within the
time specified in Schedule 'F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

g9 T &1, g9 Wil S &1 1f~q dRRg ¥ 30 (19) a9 & folw gell @+ qar s9a!
Irat vd el # ) UeR &7 aRadd T w1 & foy 98nd © |
We agree to keep the tender open for Thirty (30) days from the due date of its opening

and not to make any modifications in its terms and conditions.

A sum of Rs. 97,077 /- is here by forwarded in Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee issued by a Commercial Bank as earnest
money in favour of Executive Engineer, Dr. RML Hospital Division, CPWD, New Delhi. If I/we, fail to
furnish the prescribed performance guarantee within prescribed period. 1/we agree that the said President
of India or his successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit
the said earnest money absolutely. Further, if [/we fail to commence work as specified, [/we agree that
President of India or his successors in office shall without prejudice to any other right or remedy available in
law, be at liberty to forfeit the said performance guarantee absolutely, The said performance guarantee shall
be a guarantee to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be ordered, upto maximum of the
percentge mentioned in schedule ‘F’ and those in excess of that limit at the rates to be determined in
accordance with the provision contained in caluse 12.2 and 12.3 of the tender form. Further [/we agree that
in case of forfeiture of Earnest money or both earnest money & Performance Guarantee as aforesaid, [/we
shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then
I/We shall be debarred for tendering in CPWD in future forever. Also, if such a violation comes to the notice
of Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount
of Earnest Money Deposit/Performance Guarantee.
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H/89 Uaq gRT 999 &_d = b # /89 faer srromal, F9e ik o | ddfa =
AT BT [/ MIAR BITSIT D BT H A AR I U /<l g TSR Bl 3
I, 51 # /89 qord s & oy wiitepd 81, 3 = B P18 9yl a1 SIEeR] bl
Bl U0 ®9 § JANT 8 S Sl I BT GReAT & oy ufienet o |

[/We hereby declare that [/we shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information/derived therefrom to any person other than a person to whom
[/We am/are authorised to communicate the same or use the information in any manner
prejudicial to the safety of the State.

SPHIR & BWER Signature of Contractor
s1% uar Postal Address #

et Witness : #

uar Address: #

Susiifawr Occupation : #

wiigfd /ACCEPTANCE

 YRT & TURT B AR A T S T B0 :- (®ug

&I R & oy Sueaa [Mfder (@enfaRad u=l & sgaR yRdfid) WeR HRar § |

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for
and on behalf of the President of India for a sum of Rs.
(Rupees

Hror fT U U7 59 3BT HRR BT T B |

The letters referred to below shall form part of this contract Agreement:-

)

ii)

iii) VR & IR BT 3R | qT S v
For & on behalf of the President of India.
FHER SIGNALUTE .o

ARG Dated ..ooveeeeeneeneens &M Designation .....eeeenee.
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fafder wrat’ @ sggfeai SCHEDULES FOR CIVIL WORKS
S ‘P’ SCHEDULE ‘A’

AR @ A (Her)
Schedule of quantities at Page No. 44-52

S @ SCHEDULE ‘B’
SHeR B Frfa 1 S arell Arafiral #1 SrRE

Schedule of materials to be issued to the contractor. Not Applicable
®A. F.  AS faaxor AT R R W 90T ShaR Bl frfa e
gaTfaT BT 98 &% 3% wd el #
S.No. Description of item Quantity  Rates in figures & words at which the Place of
material will be charged to the contractor Issue
1 2 3 4 5
----- NIL--------

(Material required for the work shall be arranged by the Contractor)

EXECUTIVE ENGINEER,
RML DIVISION,
C.P.W.D.,, NEW DELHI

Correction=Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE(P)
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S T’ SCHEDULE ‘C’
3HER BT 91$ WR AT WM drel SR vd =

Tools and plants to be hired to the contractor

A 9. fqaRor AT Y9R wfcrfes i oI
SI. No. Description Hire charges per day Place of issue
1 2 3 4

--NIL--  (ALL T&P SHALL BE ARRANGED BY THE AGENCY)

s & SCHEDULE D’
PRl B forg Fvy omeny / axaTae, Afk P e, @) afRad o

Extra schedule for specific requirements/documents for the work, if any

(i) Important points to be observed by

bidders before submission of tenders Page No. 9-10
(i1) General/Additional Conditions Page No. 22-25
(iii) Particular of specification Page No. 26-29
A S SCHEDULE ‘E’
B H AR Tt BT e
1. Refrence to General Conditions of contract. General Conditions of Contract for CPWD Works

2023 with correction slips issued pervious day of
the last date of submission of the tender & market
rates.

BRI BT AF—

Name of work:- A/A to Dr. RML Hospital, New Delhi dg. 2026-27. (SH:
Repair and renovation of back side staircase in OPD Building at Dr. RML
Hospital, New Delhi).

BT 1 AT @Td Estimated cost of work: . Rs. 48,53,863/-
(1) (a) =R I Earnest money: : Rs. 97,077/-
(To be returned after receiving performance
guarantee).

(ii) ffereT RS Performance guarantee : (a) 5% of tendered value or Estimated Cost Put to Tender (ECPT)

(whichever is higher)
(b) Where the tendered amount is less than eighty percent (80%)
of the Estimated Cost Put to Tender (ECPT), the performance
Guarantee, in addition to the requirement under (a) above, shall
be increased by an amount equal to the difference between eighty
percent (80%) of the ECPT and the tendered amount.

(iii))  UfRfa f9&9: Security Deposit: : 2.5% of tendered value.

T T SCHEDULE ‘F’

= | vd feenfade
General R_ules & Directions:
ﬁaa SATHAUT X dIcdl U §I$é

Officer inviting bid - EXECUTIVE ENGINEER (CIVIL), RML DIVISION, CPWD, NEW DELHI.
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B BT 7l DI A & (Y AHaH gfoera w9 st frfed
Hal & folg SR1 &1 FeIiRer @us 122 3R 12.3 & AJAR BRI - TR

Maximum Item for quantity of items of work to
be executed beyond which rates are to be determined
in accordance with Clauses 12.2 & 12.3. Refer clause-12

gRYTYRi— Definitions:
2(v) ARHATE D SolI-TIR

Engineer-in-Charge EXECUTIVE ENGINEER (CIVIL), RML DIVISION, CPWD, NEW DELHI

2 (viii) R &l ATRIBRT

Accepting Authority EXECUTIVE ENGINEER (CIVIL), RML DIVISION, CPWD, NEW DELHI

2(x) JffaRad 3R oMl &l G- & &
forg |l @1 arTtd wR ufcreraar
Item on cost of materials and
labour to cover all overheads and profits. 15%

2(xi) R B AFD AT
Standard schedule of Rates: Delhi Schedule of rate 2023 with correction slips

issued pervious day of the last date of submission of
the tender & market rates.

2 (xii) famT
Department Central Public Works Department
9(ii) e $Alffa Sar B
GEANIERECINNIIBRECRS NS AT

Standard CPWD contract form  General Conditions of Contract for CPWD Works 2023
(Maintenance work) along with up-to-date correction
slips issued pervious day of the last date of submission of
the tender.

Egus—1

(1) ©iafd 13 R 89 &1 dRIE ¥ wred RS & URIAIaRo & ol IrgAd
aHy, feAr # |
Clausel
i) Time allowed for submission of Performance Guarantee,

Programme Chart (Time and progress) and applicable

Labour licenses, registration with EPFO, ESIC and

BOCW Welfare Board or proof of applying thereof

from the date of issue of letter of acceptance. 7 days

qeRTCe, feAT

ii) Maximum allowable extension with late fee
@ 0.1% per day of Performance Guarantee amount

beyond the period provided in (i) above.... 3 days
YUS Clause 2 TUS 2 & dgd IR FHi¥ed B qTell UTRIBRT

Authority for fixing SUPERINTENDING ENGINEER,
compensation under clause 2 DELHI CIRCLE-IX, CPWD, NEW DELHI.

YU Clause 2 h. AT GUs 2 P ] &[T |
Whether Clause 2A shall be applicable No

Correction=Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE(P)
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GUS Clause 5 P IR B Bl ARG BT TN & o raphcr

TF ST B @) aRRE ¥ &1 B G o
Number of days from the date of issue
of letter of acceptance for reckoning date of start. 10 days

&g MA—URR | IR o6 e &1 T3 AR AR

MILE STONE (S) AS PER TABLE GIVEN BELOW:

TABLE OF MILE STONE (S)

SI. Description of Milestone Time Allowed in Month Percentage of tendered Amount
No. (Physical) (From the date of Start) (Major Component) to be with held
1 1/8 of the whole work 1/4th Time allowed In the event of not achieving the

milestone as assessed from the
5 3/8 of the whole work 1/2nd Time allowed running payments, 1.25% of the

tendered value of work will be
withheld for failure of each

3 5/8 of the whole work 3/4th Time allowed milestone.
4 Full work Full Time allowed
BRI T & & oy o ga /9
Time allowed for execution of work 4 months

ORI UTfErhRT — Authority to convey the decision of shifting of milestone and extension of time -

1. AT AR e (O BrRIUTD WA T FYad FfdaT & Al § B b
o R & aRI AW, S A1 7l 8))
Extension of time.........ccccceevuvenne Executive Engineer (CIVIL), RMLD, CPWD, New Delhi
2. QUARIAT BT G ITGRIBT ... (Y 3refleror SIfRIAT, AT HYAd HidaT &

AFS § B & 93 3[aUd & TR AeNeTor AT, ST A AT 7N)

RESCHEDULING OF MILE STONES......... Superintending Engineer, DELHI
CIRCLE-IX, CPWD, NEW DELHI
3. Shifting of date of start in case of delay in Superintending Engineer, DELHI
handing over of Site....uuureresererrsenrsns CIRCLE-IX, CPWD, NEW DELHI

PRPFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site Description | Time Period for handing over reckoned
from date of issue of intent
Part A | Porition without any hindrance Full site As per LOI
available
Part B | Portions with encumbrances --do-- Not applicable
Part C | Portions dependent on work of other agencies --do-- Not applicable
YUS Clause 6 EMB (Electronic Measurement Book)
Ys ol — (6)/Clause applicable -(6) (As per circular DG/CON-Maintenance-

2020/338 dt. 13.04.2023)

SARA A & forg o g9 @ forg siftw v
YA & a8 ol Y Ubiad AmEl &
A & FHRISH |fed fhar S arell §o B

Gross work to be done together with net
Payment/adjustment of advances for material

YUS Clause 7
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Page |18

Collected, if any, since the last such payment

for being eligible to interim payment Rs. 12.00/- Lakh
YUg Clause 7A
Whether Clause 7A shall be Applicable Yes

Clause 10A

BIARIS FANTITC H§ SHAR GRT Sefel BRI S TIETT SUSRI Bl Equipment required for field test as per specification
gl provided by the contractor at site lab for the item under

execution as per agreement.
List of testing equipment to be provided
Clause 10 B (ii) - Whether Clause 10 B (ii) shall be applicable: No
Clause 10C Not Applicable

Component of labour expressed as percent of value of work =

Clause 10CA Not Applicable

Authority to issue base price of material
s

S. No. Materials Covered under | Nearest Materials (other than | Base Price and its
this clause: cement*, reinforcement bars, the | corresponding period of all
structural steel and POL) for | the Materials covered
which All India Wholesale Price | under clause 10 CA*

Index to be followed:

1 Cement PPC —--NA---

2. Steel reinforcement

+* For cement & TMT reinforcement the indices issued by the DG, CPWD shall be applicable.

@US. 10CC  WUS 107 I WISl W AF] BN o wrd
FHIGA BT (A, 3Tl HIaH H SR T3 @i
H AfeH IFad 3 | NOT APPLICABLE

Clause 10CC-  Clasue 10CC to be applicable in contracts
With stipulated period of completion exceeding
The period shown in the next column. NOT APPLICABLE

e gig @ o o A, M, dLaiue. anfe & "edi B Sl |

Schedule of component of other Materials, Labour, POL etc. for price escalation.

fator ot Al @ forg Rifde gea (@< 10 T & o=ia i amiay &r
BIEIR) / IYd BRI H ol oI & FAvd & wY H Uad

Component of Civil - Xm...NL %
Electrical construction materials expressed

as percent of total value of work

S & GCH b Rl oI DI G & ®Y H Ud

NIL
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Component of Labour expressed as percent
of total value of work ) T %

Q3T & TCh—DBR b Kl God d URNd & wU H yafa

Component of POL expressed as percent
of total value of work ZNL %

GUE Clause 11 BRI FwTET & U rgured

g S arer fafrder
SPECIFICATIONS TO BE FOLLOWED FOR
EXECUTION OF WORK:- CPWD Specification 2019 Vol.-1 & 11
with correction slip issued pervious day of
the last date of submission of the tender &
manufacture specification.
@vus — Clause 12: Type of work:- Maintenance work
gug— Clause 12: Authority to decide deviation \
(a) upto 1.25 times of contract amount (a) Engineer-in-charge.
(b) Beyond upto 1.25 times upto 1.5 times of contract (b) SE/CE (As applicable)
amount With
recorded
reasons
gus— Clause 12 No limit
122 & 123 Deviation limit beyond which
clause 12.2 & 12.3 shall apply The completion cost of agreement should not
for building works. > exceed 1.5 times of tendered amount.

Clause 12.5
(i) Deviation limit beyond which
clause 12.2 & 12.3 shall apply
for foundation work (except
items mentioned in earth work
sub-head in DSR and related
items)

(i) Deviation limit for items
mentioned in earth work sub-
head of DSR or related

items...
YUg Clause 16
el g aX MEIRT o= #
forg wers urfdreT
Competent Authority for (i) SE, DC-IX, CPWD New Delhi; upto 5% of the contract value
deciding reduced rates . (ii) Full Power ADG (DR), New Delhi.

W€ —Clause 18

FRRIA TR SHER §RT T S qTelt At A=,
ISR Td wFA o I
List of mandatory machinery, tools & plants to be

deployed by the contractor at site:- As per direction of Engineer-in-charge and contract
specification provision per site requirements
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Clause19C | Authority to decide Engineer — in - charge or his
penalty for each default successor
Clause19D | Authority to decide Engineer — in - charge or his
penalty for each default successor
Clause 199G | Authority to decide Engineer — in - charge or his
penalty for each default successor
Clause 19K | Authority to decide Engineer — in - charge or his
penalty for each default successor
Clause 25
(i) Counciliator ADG (DR)
(ii) Arbitrator Appointing Authority SE, DC- IX
(iii) Place of Arbitration New Delhi

US— CLAUSE 32 (i): -

Requirement of Technical Representative(s) and Recovery Rate

S.No. | Requirement of technical staff Minimum Designation Rate at which recovery shall be
Minimum Number (Civil | Experience of Technical | made from the contractor in the
Qualification Work) (Years) Staff event of not fulfilling provision
of Technical of clause 32(i)

Representative
Figures Words
1 Graduate Engineer 1 2 Project Rs. 15,000/- Rs. Fifteen
Or Manager (per month Thousand
Or 5 cum per person) only/ (Per
. . Respectively Plann.ing Month)
Diploma Engineer /Quality/
Site/ Billing
Engineers)

Assistant Engineer retired from Govt. services that are holding Diploma will be treated at par with
Graduate Engineer. Diploma holder with minimum 10 year relevant experience with a reputed
construction co. can be treated at per with graduate Engineers for the purpose of such deployment
subject to the condition that such diploma holders should not exceed 50% of requirement of degree

engineers.
YUE Clause 38

)b) Dl gRI gfed faeell &R I - 2023
® IIER W I AR [gaT o
A FEIRT &) & ol gt / fdeRor
[) (@) Schedule/statement for determining theoretical

Quantity of cement & bitumen

)y  SFHFESTS ATFRH H A (e

on the basis of

Variations Permissible on Theoretical Quantities

®) e S Pl & forg ffder # srgartd

I . 25 oG ¥ 31fH 9 /I
a) Cement

For works with estimated cost put

to tender not more than Rs. 25 lakhs

51 @t & forg fMfder d srgaTd
T . 25 G ¥ ARS8

for works with estimated cost put to
tender more than Rs. 25 lakhs
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) fdgwa 9 sl & forg 2.5 RIS dael ST 3R
el & Ue H g
b) Bitumen for all works 2.5% on plus side &
nil on minus side.
) T YA AT, hie 3R Ao & forw
qAder 3R ERAAHS 3 BIC 2 gferd ST/ "el
) Steel Reinforcement and structural steel
sections for each diameter, section and 2% plus/minus
category.
12) IR T DR I
d) All other materials Nil.

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

(a) Civil Work
S.No. | Description of Item Rates in figures and words at which recovery shall

be made from the Contractor
Excess beyond | Less use beyond
permissible variation permissible variation

1 Cement Nil Less use beyond the

2 Steel Reinforcement Nil permissible variation not

3 Structural Steel Nil allowed and liable to be

rejected.
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GENERAL CONDITIONS

The work shall be carried out as per CPWD specifications 2019 Vol I & II with upto date correction slip to
the date of receipt of tender. Where CPWD specifications are silent, relevant B.LS. codes shall be
applicable. If the item is not available in the relevant B.LS. codes then the decision of the Engineer-in-
charge shall be final.

The contractor has to make his own arrangement for all the materials required for the work and get them
approved from the Engineer-in-charge before using the same in the work.

The dismantling wherever required shall be done in a manner that no other portions of the building or its
fixtures are damaged. If any damage is done to the building it will be made good by the contractor at his
own cost and no claim what so ever will be entertained on the work.

The contractor must get himself acquainted with the proposed site for the works and study
specifications and conditions carefully before tendering, no claim whatsoever on this account shall
be entertained later on.

The work shall be carried out complying in all respects with the requirement of relevant bylaws of the
N.D.M.C. or any other local body.

All incidental charges of any kind for the materials to be arranged by the contractor whatsoever including
cartage, storage, cutting and wastage etc. shall be borne by the contractor himself and nothing extra will
be paid to him on this account.

The contractor shall have to carry out the work according to the programme mutually decided between
him and the Engineer-in-charge of the work. No claim for idle-labour on any account shall be entertained.
Necessary recoveries such as water charges, Income Tax, GST, Labour welfare cess etc. as per applicable
rate shall be made from the any amount due to the contractor.

The quantities of items should not be executed beyond the agreement quantities without prior
permission of the Engineer-in-Charge.

Contractor will have to make his own arrangement for tools and plant & machinery required for the work
and department will not supply any tools and plants.

The contractor should study the General Conditions of Contract before tendering. This shall be the part of
the agreement. It is available in the office of EE/AE & in market.

Testing charges shall be borne by the contractor in all cases. All expenditure to be incurred for testing of
samples e.g. packing, sealing, transportation, loading, unloading etc including testing charges shall be
borne by the contractor, for the testing from the laboratories approved by ADG/SDG time to time.

Any damages done to the electric fittings, installations, while using them shall be made good by him at his
own cost.

Dr. RML Hospital is facing space crunch as of now due to some big construction activities going on and
also due to heavy patient rush. Accordingly, agency has to make their own arrangements for stay of their
workers and for the construction of the store also, outside the Hospital complex. Agency shall quote
their rates keeping in mind the said situation. Nothing extra shall be paid over and above the quoted
rates.

The rates of items include all leads, lifts, heights etc. No extra payment shall be made on any account.

If contractor uses electricity of department, a recovery @ 0.5% shall be made on gross bill amount from
each bill. If no electricity is required, then no recovery shall be made on this account.

Site may be made available in parts. The contractor shall start the work within 72 hours from the time the
instructions to execute the work are given through site order book/letter/ or otherwise.

Agency shall be fully responsible for watch and ward of site, fittings etc. till the work is completed and
accepted/taken over by the department. Nothing extra shall be paid for same.

The contractor shall make his own arrangement of water required for the work as per clause 31 of the
general conditions of the contract for CPWD works and clause 31A of the said conditions stands deleted.
However 1% (one percent) water charges shall be recovered on the gross amount of bill from the
contractor, if government water is used.

Other agencies working at site may also simultaneously execute the work entrusted to them and the
contractor shall offer necessary co-operation wherever required to other agencies.

The Contractor’s Engineers should present at the site on all working days or as working hours allowed by
Engineer-in-charge shall carry mobile phones to enable the Engineer-in-charge to have proper
communication with them. Nothing extra shall be paid to the contractor on this account and his quoted
rates for various items under this contract will be inclusive of this obligation.

The contractor shall make all safety arrangement required for the labour engaged by him at his own cost.
All consequences due to negligence or due to lapse of security/safety or otherwise shall remain with the
contractor. The department shall not be responsible for any mishap, injury, accident or death of the
contractor’s staff and/or labour. The contractor shall adhere to CPWD Safety Code as given in GCC 2023
for Construction/maintenance works. No claim whatsoever in this regard shall be entertained/accepted
by the department.

Executive Engineer /RMLD
CPWD, New Delhi
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ADDITIONAL CONDITIONS

Inspection of materials and work: All the materials brought to the site by the contractor for use
in the work as well as fabricated work shall be subject to inspection and approval by the Engineer-
in-charge.

Removal of rejected materials: In case any materials are rejected by the Engineer-in-Charge, the
same shall be removed from the site within 48 hours, failing which the same may be got removed by
the Engineer-in-charge at the risk and cost of the contractor.

Manufacturer’s Test Certificate: The contractor shall produce Manufacture’s Test Certificate for
material supplied by him & for use in work at site. The test(s) shall be carried out as per relevant
specifications/ BIS Code as directed by Engineer-in-charge.

Contractor should ensure the availability of material at site duly tested as per specifications and
approved by the Engineer-in-charge. Dismantling etc. shall not be carried out before the availability
of approved material at site. The decision of Engineer-in-Charge shall be final and binding.
Area such as corridor, rooms etc. are to be should be cleaned every day. Wherever the malba /
rubbish occurs on account of work at upper floors / roof, the same shall be brought down through
stair case or with some mechanical arrangement only and shall not be thrown to the ground directly
from upper floors and has to be disposed off at specified dumping point in the area. In no case malba
/ rubbish / unserviceable material or Construction material shall be stacked or dumped near the
staircase / path /road berms / road / lawn / outside premises even for temporarily purpose. The
contractor shall have to make all the arrangement for Carriage, stacking and disposal of
malba/dismantled unservicable at the specific location in the hospital campus at his own cost. Nothing
extra shall be paid for placing the malba at specific approved point, even for lead exceeding 50 metre &
lift exceeding 1.5 Metre, as specified in the item.

If the contractor fails to comply the above conditions for removal / disposal of malba, a fine of
Rs.500/- for each fault per day shall be recovered from the contractor. The department may remove
the malba so generated and dumped, by issue a notice or instruction through site order book at the
risk and cost of the contrctor. (In this case, item for disposal of malba at approved municipal ground
shall not be paid).

No claim / dispute shall be entertained on the conditions at any stage either during execution of
work or after completion of work and decision of the Engineer-in-charge shall be final and binding.
Unless and until specified in the item the contractor shall make his own arrangement for lifting /
hoisting / placing of steel girders / steel sections by suitable arrangement either manually or by
mechanical crane etc. as approved by the Engineer-in-charge upto all heights in the building at no
extra cost.

The contractor shall stack the building materials away from the building at site as approved by the
Engineer-in-charge and nothing extra for lead / lift of material for bringing the materials manually in
the premises shall be paid.

During execution of work the agency may have to dismantle certain existing items of the work other
than taken in schedule of quantity. This dismantled materials received during demolition, if not
taken back by the Department, shall be recovered at the rates as follows: -

Wooden window/doors/shutters with or without frames shall be recovered @ Rs.200/- per Sqm
except M.S. bars.

Sectional windows / steel door windows / C.I / G.I. Pipes etc. at Rs. 30/- per Kg.

0ld C.I flushing cistern including fittings at Rs. 250/- per cistern.

Aluminium sections, tees, angles, channels etc. at Rs. 160/- per kg.

Plyboards / flushing cistern & other PVC materials etc.Rs. 12/- per kg by weight.

The decision of Engineer in charge for dismantled materials to be taken back & for mode of payment
& for recovery etc. shall be final and binding.

The contractor shall at his own cost make arrangement for weighing of the dismantled materials at
site of work.

The dismantled bricks, brick tile and red sand stone shall be accounted for recovery from the
contractor at rate described below:-

S. No. Item Cement mortar Mud mortar Recovery rate

1 Bricks 297 nos. or actual quantity which | 371 nos. or actual quantity | Rs. 3500/- per
ever is more in one cum of brick | which ever more in one cum | thousand.
work dismantled of brick work dismantled

2 Brick tiles 228 nos. or actual quantity which ever is more per ten sqm area | Rs. 3500/- per
dismantled thousand.

3 Red sand stone | 60% of area dismantled or actual quantity which ever more Rs. 150/- per sqm.

of any thickness
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Before starting the work the contractor shall chalk out a programme in consultation with the Junior
Engineer /Assistant Engineer-In-charge as to inform the occupants at least one week ahead. The
contractor shall have to adhere to this programme failing which contractor shall be responsible for
any inconvenience caused lo the occupants. In order to ensure that the work is carried out according
to the programme drawn up the contractor shall ensure adequate supply of the material and employ
required labour strength for execution of work. In case contractor fails to arrange / employ adequate
labour to stick the programme, the Engineer-in-charge may supplement the labour and cost of the
labour shall be recovered from the contractor after issue of one day's notice to the contractor. No
claim for idle labour shall be entertained. The contractor shall depute his representatives daily at
site of work for the record of the department.

The contractor shall prepare one sample of all items which should be got approved from the
Engineer-in-charge. Only on acceptance of sample work, contractor will be allowed to commence the
work and sample is to be preserved by contractor till the whole work is completed. The quality of
work should be confirmed to the approved samples.

The contractor shall note that the items of work in any room shall be undertaken at one time, one
after the other and completed at one stretch in time allowed for the same by the Engineer-in-charge.
The contractor and/or his authorized representative should see the site order book every day and
get the compliance noted by the J.E. /A.E. / Engineer-in-charge.

The rooms/sites where the work is to be executed on any day shall be got approved from the
representatives of the Engineer-in-charge at the site of work. No work shall be carried out in any
room/site without the approval of the representative of the Engineer at the site of work. Such work
carried out without the approval of the representative of the work shall be rejected and will not be
measured and paid for.

The substandard work shall be rejected out-rightly. The decision of the Engineer-in-charge shall be
final and binding in this regard.

Nothing extra shall be paid to the contractor for excess consumption of materials in case of material
arranged by him.

Any damages done to the existing structure shall be made good by the contractor at his own risk and
cost.

The rates of all items of work shall unless clearly specified include the cost of all labour, material and
other aspects involved in the execution of work.

Due to security reason the contractor shall have to arrange timetable of labour according to the
security staff and Engineer-in-charge instructions. The contractor should see the site before the
execution of work.

The contractor shall make his own arrangement for getting the permission to ply the trucks from the
traffic police.

Passes shall be arranged by the department for inside the building only.

The contractor shall be responsible for behaviour and conduct of his workers. No worker with
doubtful integrity or having a bad record shall be engaged by the contractor.

The contractor shall have to remove all splashes after completing the work. In case the splashes are
not removed by the contractor the same shall be got removed by the Engineer-in-charge and
necessary recovery for the cost of removal of splashes shall be made from the contractor.

The work shall be carried out in the manner complying in all respects with the requirement of
relevant bye-laws of the local bodies under the jurisdiction of which the work is to be executed and
nothing extra shall be paid on this account.

For completing the work in time, the contractor might be required to work in two or more shifts
including night shifts and no claim whatsoever shall be entertained on this account, notwithstanding
the fact that the contractor will have to pay to the labourers and other staff engaged directly or
indirectly on the work according to the provisions of the labour regulation and the agreement
entered upon and/or extra amount for any other reason.

The contractor must take adequate precautions to ensure that no spillage of construction
material/malba/building rubbish takes place on to the carriageway. Failure to observe this will
make the contractor liable to pay compensation @ Rs. 100/- (Rs. One Hundred only) per day, per
metre length of each carriage way as affected by spill over of any construction material, subject to a
maximum of 5% ( Five percent) of the estimated cost of the work put to the tender. The decision of
Engineer-in-charge in this regard, shall be final and binding on the contractor.

The temporary warning lamps shall be installed at all barricades during the hours of darkness and
kept lit at all times during these hours.

The malba/rubbish shall be disposed off by mechanical transport to the approved municipal
dumping ground for which payment shall be made as per item in the agreement. The lead specified
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in the agreement is indicative only. The rate to be quotated by the agency /contractor for disposal
upto the approved municipal dumping ground shall be inclusive of all and nothing extra over and
above the agreement item(s) shall be paid. If the quantum, of malba, so generated from the work is
less than one truck load, the same shall have to be collected in wheel barrow /trolley and shall be
dumped at the specified dumping point, approved by the Engineer in-charge, in the area and the
same should be lifted as soon the one truck load is collected or within three days which ever is
earlier. Malba is to be disposed at nearest approved MCD dumping ground by mechanical
transport as per direction of Engineer-in-charge. Payment will be made on production of MCD
receipt.

Water Proofing Work:-

The tenderer shall associate specialized agencies for water proofing work with M.O.U. as per Annexure-
A & Annexure-B who have satisfactorily completed three water proofing works of similar nature of each
costing not less than 40% of tendered amount of corresponding water proofing item, or two water proofing
works of similar nature each costing not less than 60% of tendered amount of corresponding water
proofing item or one similar work costing not less than 80% of tendered amount of corresponding water
proofing item; during the last seven years ending last day of the month previous to the one in which tenders
are invited. The value of executed works shall bebrought to current costing level by enhancing the actual
value of work at simple rate of 7% per annum; calculated from the date of completion to previous day of
last day of submission of tenders.

However, the main contractor shall also be eligible to carry out himself the water proofing works without
associating any specialized agency provided they fulfil the above prescribed eligibility criteria.

GUARANTEE BOND:- Ten years guarantee bond of water proofing item in prescribed
proforma, herewith shall be submitted by the contractor which shall also be signed by the
contractor to meet their liability/liabilities under the guarantee bond.

10% of total cost of water proofing item (excluding cost of external plaster on
masonary, if water proofing compound added in external plaster also) shall be
retained as additional security deposit and the amount so withheld would be
released after ten years from the date of completion of the entire work under the
agreement. If the performance of the work done is found unsatisfactory and any
defects noticed during the guarantee period, they shall be rectified by the agency
within 10 days of receipt of intimation of defects in the work. If the defects pointed
out are not attended to within the specified period, the same will be got done from
another agency at the risk and cost of the agency. However, the security deposit
deducted may be released in full against bank guarantee of equivalent amount in
favour of Engineer in charge, if so decided by the Engineer in charge. The Security
deposit against this item of work shall be in addition to the security deposit
mentioned elsewhere in contract form.

The order of preference in case of any discrepancy as indicated under “Conditions of Contract”
given in the General Conditions of contract for Central P.W.D. works 2020 Form may be read as the
following:-

33.1 Description of Item in schedule of quantities.

33.2 Additional Specification and special condition, if any.

33.3 General conditions.

33.4 Contract clauses of General conditions of contract for Central P.W.D. works 2023 Form.
33.5 CPWD Specifications with upto date correction slips.

33.6 Architectural /Structural/Shop drawing.

33.7 Indian Standard Specifications/BIS.

33.8 Sound engineering practice.

33.9 Manufacturers Specifications.

Recovery of the dismantled (Unserviceable) material:-

During the execution of the work if any dismantled material found to be unserviceable and
credit to the work the rates should not be less than are as (i) Fuel Wood/PVC material and
the like similar materials @ 12/- per kg. (ii) GI Pipe/SCI Pipe/MS Grill/CI Pipe etc. and the
like similar materials @ Rs. 30/- per kg (iii) CP Brass/Brass etc. & the like similar material
@ 350/- & (iv) Aluminium material etc. and the like similar materials @ 160/- per kg
(should not be less than as mentioned) and nothing extra shall be paid on account of these
materials.
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PARTICULAR SPECIFICATIONS

1. The work, in general, shall be executed as per description of item, specifications
attached, updated CPWD Specifications, MoRTH Specification with correction slips
issued up to the date of receipt of tender and relevant BIS Codes, BSEN codes, ISO
Codes & ASTM Codes.

2.  All the works unless otherwise specified hereinafter or permitted by Engineer-in-charge
shall be done in accordance with the latest editions of CPWD specification and relevant
BIS Codes, BSEN codes, ISO Codes & ASTM Codes as on the date of receipt of tenders
or any other specified code.

Any additional standard specifications or criteria published by the BIS or other foreign
standard and in practice upto the date of receipt of tenders shall also taken into
account. In the absence of any definite provisions an any particular issue in the above
mentioned specifications / relevant BIS Codes, BS, EN codes, ISO Codes & ASTM
Codes, the design and construction shall be in conformity with the Sound Engineering
Practice and in all such matters the decision of the Engineer-in-charge shall be final
and binding on the contractor and nothing shall be paid extra.

3. In case of any discrepancy or contradiction amongst the specified standards the
following order of preferences shall generally prevail.

i. Nomenclature of items etc. given in Schedule of Quantities.

ii. Particular Specifications, Special conditions and additional specifications if any.

iii. Drawings attached with the tender.

iv. CPWD Specifications, 2019 Vol. I & II with up-to-date correction slips.

V. MoRTH Specifications for Roads & Bridge works (Fifth revision) published by
IRC.

Vi. Relevant BIS Codes with the latest revisions.

Vvii. Relevant IRC Codes with the latest revisions.

viii. International standards such as BS, EN, ASTM etc. and accepted international
practice as approved by Engineer-in-Charge.

ix. Sound Engineering Practice as per directions of the Engineer-in-Charge.

If there are varying or conflicting provision made in any document forming part of the
contract, the Engineer-in-charge shall be the deciding authority with regard to the
Intention / interpretation of the document and his decision shall be binding without
any reservations.

4. The contractor shall ensure quality control measures on different aspects of
construction materials, workmanship and correct construction methodologies to be
adopted. He shall have to submit quality assurance programme within two weeks of the
award of the work. The quality assurance programme should include method statement
for various items of work to be executed along with check list to enforce quality control.

4.1 The contractor shall submit samples of brand / make of various materials to be used
for the approval of the Engineer-in-Charge along with samples. All approved samples
shall be displayed at the site office along with copy of the approvals.

4.2 The contractor shall submit shop drawings of staging and formwork arrangement etc.
for the approval of Engineer-in-Charge. Unless stated otherwise, the rate for concrete in
plain concrete or reinforced concrete or prestressed concrete, shall be deemed to
include all formwork required in accordance with this Section, which shall not be
measured separately. The contractor shall also submit bar bending schedule for
approval of Engineer-in-charge before execution.

Correction=Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE(P)



5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

Page |27

CONDITIONS FOR STEEL

The contractor shall procure steel reinforcement bars conforming to relevant BIS codes
from main producers as approved by the ministry of Steel and secondary producers or
re-rollers having valid BIS licence. For TMT bars conforming to relevant BIS code,
procurement shall be made from main producers and secondary producers having valid
BIS licence. The contractor shall have to obtain and furnish test certificates to the
Engineer — In — Charge in respect of all supplies of steel brought by him to the site of
work. Samples shall also be taken and got tested by the Engineer — In — Charge as per
the provisions in this regard in relevant BIS codes. In case the test results indicate that
the steel arranged by the contractor does not conform to BIS codes, the same shall
stand rejected and shall be removed from the site of work by the contractor at his cost
within a week’s time from written order from the Engineer-in-Charge to do so.

The contractor will produce original challan / voucher for purchase of steel
reinforcement from approved manufacturer as a proof of having the steel reinforcement
purchased from approved manufacturer.

The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more
or as decided by the Engineer-in—-Charge. Every consignment of steel brought to site
shall be accompanied with test certificate issued by the manufacturer.

The steel reinforcement shall be stored by the contractor at site of work in such a way
as to prevent distortion and corrosion by applying coating of corrosion inhibitor slurry
as per nomenclature of the item and nothing extra shall be paid on this account. Bars
of different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

For checking nominal mass, tensile strength, bend test, rebind test etc. specimen of
sufficient length shall be cut from each size of the bar at random at frequency not less
than that specified below:-

Size of bar For consignment below 100 For consignment over 100

tonnes tonnes

Under 10mm dia One sample for each 25 MT or | One sample for each 40 MT or
part thereof part thereof

10mm to 16mm dia One sample for each 35 MT or | One sample for each 45 MT or
part thereof part thereof

Over 16mm dia One sample for each 45 MT One sample for each 50 MT or
or part thereof part thereof

The actual issue and consumption of steel on work shall be regulated and proper
accounts maintained as provided in Clause-10 of the contract. The theoretical
consumption of steel shall be worked out as per procedure prescribed in clause 42 of
the contract and shall be governed by conditions laid therein. No payment for excess
consumption of steel shall be allowed. However, for consumption lesser upto the
permissible theoretical variation, recovery shall be made in accordance with conditions
of contract at schedule F’ (CPWD-8), without prejudice to action for acceptance of work
/ item at reduced rate or rejection as the case may be.

Steel brought to site and steel remaining unused shall not be removed from site without
the written permission of the Engineer-in -Charge.

The mild steel and medium tensile steel bars to be used shall conform to IS: 432 and
cold twisted bars and TMT bars shall conform to IS : 1786.

(i) Reinforcement including authorised spacer bars and lappages shall be measured in
length of different diameters as actually (not more than as specified in the drawings)
used in the work nearest to a centimetre. Wastage and unauthorized overlaps shall not
be measured.
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(ii) Records of actual sectional weights shall also be kept diawise and lotwise. The
average sectional weight for each diameter shall be arrived at from samples from each
lot of steel received at site. The decision of the Engineer - in - Charge shall be final for
the procedure to be followed for determining the average sectional weight of each lot.
Quantity of each diameter of steel received at site of work each day will constitute one
single lot for the purpose. The weight of steel by conversion of length of various sizes of
bars based on the actual weighted average sectional weight shall be termed as Derived
Actual Weight.

(iii) (a) If the Derived Weight as in sub - para (ii) above is lesser than the Standards
weight then the Derived Actual Weight shall be taken for payment.

(b) If the Derived Actual Weight is found more than the Standard Weight, then
the Standard Weight as worked out in sub - para (ii) above shall be taken for
payment. In such case nothing extra shall be paid for the difference between
the Derived Actual Weight and the standard weight.

SPECIFICATIONS OF THERMO-MECHANICALLY TREATED BARS (TMT BARS)

Thermo - Mechanically Treated Bars (TMT Bars) shall be used in all R.C.C. works.
TMT Bars of Fe 415 grade conforming to IS - 1786 Specifications shall be procure
from Main producers as approved by Min. of Steel and secondary producers having
valid BIS licence.

5.10.2 Every care should be taken to avoid mixing different types of grades of bars in the same

structural members as main reinforcement to satisfy clause 25.1 of IS: 456.

5.10.3 The point of change over shall be planned at any one particular level and shall be done

(i1)

(i)

(iv)

through columns only. At the point of change over, it shall be necessary to increase the
area of main steel in columns by 10% and the length of lap of bars by 50%.

CONDITIONS FOR CEMENT

The contractor shall Procure 43 grade (conforming to IS 8112) ordinary Portland
cement, as required in the work, from reputed manufacturers of cement, having a
production capacity of one million tonnes or more per annum, such as A.C.C,
Ultratech, Birla, J.K. Cement, etc. as approved by Ministry of Industry, Government of
India, and holding licence to use ISI certification mark for their product whose name
shall be got approved from Engineer-in-charge. Supply of cement shall be taken in 50
kg. Bags bearing manufacturer's name and ISI marking.

The contractor shall assess theoretical requirement of cement to be used in the work.
The cement shall be brought at site in supply of approximately 50% of the total
assessed requirement or 100 bags which ever is more. In case assessed requirement is
less than 100 bags, then agency has to bring whole quantity in one lot. However
decision of the Engineer-in-Charge shall be final.

The cement godown of the capacity to store a minimum of 200 bags of cement shall be
constructed by the contractor at site of work for which no extra payment shall be made.
Double lock provision shall be made to the door of the cement godown. The keys of one
lock shall remain with the Engineer-in-Charge or his authorized representative and the
keys of the other lock shall remain with the contractor. The contractor shall be
responsible for the watch and ward and safety of the cement godown. The contractor
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any
time.

The contractor shall produce manufacturer’s test certificate for cement for each lot of
cement, which the contractor has brought at site. The contractor shall also produce bill
of purchase from manufacturer or their authorized dealer in addition.
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The actual issue and consumption of cement on work shall be regulated and proper
accounts maintained as provided in Clause 10 of the contract. The theoretical
consumption of cement shall be worked out as per procedure prescribed in Clause 42
of the contract and shall be governed by conditions laid therein.

Cement brought to site and cement remaining unused after completion of work shall
not be removed from site without written permission of the Engineer-in-Charge.

Damaged cement shall be removed from site immediately by the contractor on receipt of
a notice in writing from the Engineer-in-Charge. If he does not do so within three days
of the receipt of such notice, the-Engineer-in-charge shall get it removed at the cost of
the contractor.

READY MIXED CONCRETE.

The contractors should declare at the time of tendering as to how he will arrange design
mix concrete i.e. whether he would install fully automatic concrete batching plant at
the site of work or would arrange design mix concrete from approved ready mix
concrete plant. The contractor shall procure RMC from the reputed manufacturers
preferred make. In case, the RMC is procured by the contractor from the agency
other than preferred make, approval of NIT making authority shall be essential.
Contractor should, however, note that no reason for delay on account of time taken in
deciding Job Mix Formula shall be accepted. If the contractor decides to procure ready
—-mixed- concrete from RMC plants, he shall, within a week of award of the work,
submit a list of at least three R.M.C. plant companies of repute along with the details of
such plants indicating name of owner/company, its location, capacity, technical
establishment, past experience and text of Memorandum of Understanding (MOU)
proposed to be entered between purchaser and supplier to the satisfaction of
Engineer-in-charge, who, after satisfying himself about quality/capability of the
company, shall give approval in writing (subject to drawl of MOU). The MOU shall be
drawn with RMC plant owner/company and submitted to Engineer-in-charge within a
week of such approval. The contractor will not be allowed to purchase ready-mixed-
concrete without completion of above stated formalities for use in this project.

Notwithstanding the approval granted by Engineer-in-charge in aforesaid manner, the
contractor shall be fully responsible for quality of concrete including input control,
production control, transportation and placement etc. The Engineer-in-charge will
reserve right to deploy his representative to inspect plant site at any stage and reject
the material / concrete if he is not satisfied about quality of material/ product. The
contractor should, therefore, draw MOU/ agreement with RMC owner / company very
carefully keeping all terms and conditions/specifications forming a part of this tender
document.
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Us«

On non-judicial stamp paper of minimum Rs. 100
(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit/Performance Guarantee/Security
Deposit/Mobilization Advance

1. WHEREAS the Executive Engineer ................ (name of division)............. ,CPWD on behalf of
the President of India (hereinafter called "The Government") has invited bids under ................. (NIT
Number)........... dated ............. for o (name of work) The Government has further
agreed to accept irrevocable Bank Guarantee for Rs. ........................ (Rupees .........ccenen.n. only) valid
upto o (date)* .............. as Earnest Money Deposit from ................ (name and
address of contractor).............. (hereinafter called “the contractor”) for compliance of his obligations in
accordance with the terms and conditions of the said NIT.
OR**

Whereas the Executive Engineer ................... (name of division) ............ccooeeene. , CPWD on behalf of
the President of India) (hereinafter called "The Government") has entered into an agreement bearing
number ............ with ................ (name and address of the contractor) .............. (hereinafter called
“the contractor”) for execution of work ...................... (name of work) ..................ll The Government
has further agreed to accept an irrevocable Bank Guarantee for Rs. .............. (Rupees .............. only)
valid upto ................... (date) ........ as Performance Guarantee/Security Deposit/Mobilization

Advance from the said contractor for compliance of his obligations in accordance with the terms and
conditions of the agreement.

2. We, ..o (indicate the name of the bank) ................... (hereinafter referred to as “the
Bank”), hereby undertake to pay the Government an amount not exceeding Rs. ................ (Rupees
........... only) on demand by the Government within 10 days of the demand.

3. We, ..ol (indicate the name of the bank) ................... ,do here by undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be due
from the said contractor. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs. ......... (Rupees .......... only).

4. We, ...l (indicate the name of the Bank) ................... , further undertake to pay the
Government any money so demanded notwithstanding any dispute or dlsputes raised by the contractor in
any suit or proceeding pending before any Court or Tribunal, our liability under this Bank Guarantee
being absolute and unequivocal. The payment so made by us under this Bank Guarantee shall be a valid
discharge of our liability for payment there under and the contractor shall have no claim against us for
making such payment.

5. We, ... (indicate the name of the Bank) .................. , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner our
obligation here under to very any of the terms and conditions of the said agreement or to extend time of
performance by the said contractor from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Government against the said contractor and to forbear or enforce any of
the terms and conditions relating to the said agreement and we shall not be relieved from our liability by
reason of any such variation or extension being granted to the said contractor or for any forbearance, act
of omission on the part of the Government or any indulgence by the Government to the said contractor or
by any such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. We, ...l (indicate the name of the Bank) ................... , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a principal
debtor at the first instance without proceeding against the contractor and notwithstanding any security or
other guarantee the Government may have in relation to the contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.
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8. We, ..o (indicate the name of the Bank) ................... , undertake not to revoke this
guarantee except with the consent of the Government in writing.

9. This bank guarantee shall be valid up to ................ unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted
toRs. ........... (Rupees ............. only) and unless a claim in writing is lodged with us within the date of

expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand
discharged.

DATE.............
WITNESS:
1. Signature ........... Authorized Signatory
Name and address Name
Designation
Staff code No.
Bank Seal
2. Signature.............

Name and address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two/three bid system from the date of submission of tender.

* In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for

earnest money or for performance guarantee/security deposit/mobilization advance, as the case
may be.
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GUARANTEE BOND TO BE EXECUTED BY THE CONTRACTOR FOR WATER

PROOFING TREATMENT
The agreement made this day of two thousand and between
S/o (hereinafter called the GUARANTOR of the one part) and the

PRESIDENT OF INDIA (hereinafter called the Government of the other part).

WHEREAS THIS agreement is supplementary to a contract. (Herein after called the Contract) dated

and made between the GUARANTOR OF THE ONE PART AND the Government of the other
part, whereby the contractor interalia, undertook to render the structures in the said contract the
work in the said contract recited completely water and leak proof.

THE GUARANTOR hereby guarantee that the water proofing treatment given by him will render the
structures completely leak proof and the minimum life of such water proofing treatment shall be
ten years to be reckoned from the date after the expiry of maintenance period prescribed in the
contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural
defects

The decision of the Engineer in charge with regard to cause of leakage shall be final. During the
period of guarantee the guarantor shall make good all defects and in case of any defects being
found render the structure water proof to the satisfaction of the Engineer in charge at his cost and
shall commence the work for such rectification within seven days from the date of issue of notice
from the Engineer in charge calling upon him to rectify the defects, failing which the work shall be
got done by the Department through some other contractor at the guarantor’s cost and risk. The
decision of the Engineer in charge as to the cost payable by the Guarantor shall be final and
binding.

That if the guarantor fails to execute the water proofing, or commits breach thereunder then the guarantor will
indemnify the Principal and his successor against all loss, damage, cost of expenses or otherwise which may be
incurred by him by reason of any of any default on the part of the GUARANTOR in performance and observance of
this supplementary agreement . As to the amount of loss and / or cost incurred by the Government on the decision of
the Engineer in charge will be final and binding on the parties.

IN WITHNES WHEREOF those presents have been executed by the obligator and
by for and on behalf of the PRESIDENT OF INDIA on the day , month and

year first above written.

Signed sealed and delivered by OBLIGATOR in presence of :.

1.

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY in
the presence of :

N —

Correction=Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE(P)



Page |33

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER COMPLETION IN
RESPECT OF STRUCTURAL REPAIRS WORKS

This agreement made this ......ccccoeiiennnee. day of . two thousand
and....oocevieeeieeee e, between.......cccccveee e, Son
O et e——————s (hereinafter called the GUARANTOR of the one part) and the

PRESIDENT OF INDIA (hereinafter called the GOVERNMENT of the other part).

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called for contract)
dated ...ccoceviiiiieenns and made between the GUARANTOR of the one part and the GOVERNMENT of the
other part, hereby the contractor interalia, under took to render the buildings and structures on the
said contract completely structurally sound.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain sound and strong for five years from the date of completion of work.

NOW THE GUARANTOR hereby guarantee that structural repairs done by him will render the
structures completely steady & strong and the minimum life of such repairs shall be five years to be
reckoned from the date of the completion of works.

Provided that the guarantor will not be responsible for damage caused due to earthquake or
misuse of buildings or alteration and for such purpose. The decision of the Engineer-in-Charge with
regard to cause of damage shall be final and binding.

During this period of guarantee the guarantor shall make good all defects to the satisfaction of
the Engineer-in-Charge at his cost and shall commence the work for such rectification within seven days
from the date of issue of the notice from the Engineer-in-Charge calling upon him to rectify the defects
failing which the work shall be got done by the Department by some other contractor at the
GUARANTOR's cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the
GUARANTOR shall be final and binding.

That if the guarantor fails to make good the defects or commits breach there under then the
guarantor will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and / or
damage and / or cost incurred by the Government and the decision of the Engineer-in-Charge will be
final and binding on both the parties.

An amount equivalent to 2% of item No.......... will be deducted as from Bills as security and the
same will be refunded after five years from the date of completion of work.

IN WITNESS WHEREOF THESE PRESENTS HAVE BEEN EXECUTED BY THE OBLIGATOR THE DAY,
MONTH, AND YEAR FIRST ABOVE WRITTEN.

Signed, sealed and delivered by OBLIGATOR in presence of:
1.
2.

Signed for and on behalf of THE PRESIDENT OF INDIA BY in the presence of:

1.
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MINIMUM QUALITY ASSURANCE PLAN

1. 1. Minimum Quality Assurance Plan done as per No. DG/SOP/28 dated 15.11.2021.
2. Maintenance of Register of Tests

i) All the registers of tests to be carried out at construction site or in outside laboratories
is maintained by the contractor which is issued to the contractor by Engineer-in-
charge.

ii) All Samples of materials including cement concrete cubes is taken jointly with
Contractor by JE, if there is no JE, out of this at least 50% samples shall be taken in
presence of AE in charge and 10 % sample shall be taken in presence of EE. All the
necessary assistance is to be provided by the contractor. Cost of sample of materials
including testing charges is to be borne by the contractor and he/she is responsible for
safe custody of samples to be tested at site.

iii) All the test in field lab setup at construction site is carried out by the Engineering Staff
deployed by the contractor preferably. The percentages of engineering staff deployed by
the field officers 100% witnessed by JE and 50% of tests shall be witnessed by AE-in-
change. At least 10% of the tests are to be witnessed by the Executive Engineer.

iv) All the entries in the registers will be made by the designated Engineer Staff of the
Contractor and same is regularly reviewed by the field officers as well as the Engineer
in charge. Contractor shall be responsible for safe custody of all the test registers.

3. Performa for mandatory test as per Annexure 54 (refer SOP no. 7/2) is attached with each
Running bill. Submission of copy of all Test Registers, Material at Site Register along with
each alternate Running Account Bill and Final Bill shall be mandatory. These registers are
duly reviewed by Engineer in charge in Division Officeand receipts of registers should also
be acknowledged by Account branch by signing the copies and register to confirm receipt
in Division Office.

4. Agency will submit the methodology of various operations conducted before the
start of work. Agency has to work with according to specifications & technical
parameters and the methodology as approved by Engineer-in-charge and get adapted
the same thereof. The falling which, the department will not be bound to make the
payment of regarding executed items of the work. Any dispute between the agency
and department regarding this, Engineer-in-charge’s decision is final and binding.

5. Maintenance of Material at Site (MAS) Register-

i) All the MAS Registers including cement and steel registers shall be maintained by
contractor which shall be issued to the contractor by Engineer-in-charge.

ii) Each of the entry of receipt of material at site shall be 100% test checked by JE or by
AE if there is no JE. If both JE & AE are available AE should test check at least 50% of
the materials.

iii) Each MAS Register is checked by JE & AE at least once a week.

iv) Cement register is reviewed by EE at least once in a month for work at same station
and alternate months for work at out station.

Executive Engineer
RML Hospital Division,
CPWD, New Delhi
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LIST OF PREFERRED MAKES OF MATERIALS

Specification/brands names of materials (Refer materials, whichever are applicable for the scope of work)
and finishes approved by the Engineer-in-charge are listed below. However, approved equivalent
materials and finishes of any other specialized firms may be used, in case it is established that the brands
specified below are not available in the market and subject to approval of the alternate brand by the
Engineer-in-Charge, (See also conditions of contract).

SI. No. Materials Approved make
1. Poly-Sulphide Sealant Pidilite, Tuffseal, DURABUILD, Makphalt
2. Damp Proof Material Impermo, Dura Build, Acco-Proof, Makphalt
3. Structural Steel, Sections Tata, Sail, RINL, Jindal, Apollo, JSW, JSPL
4. Admixture FOSROC, MC BAUCHEMIE, CICO/Dura Build, BASF,
SIKA
5. ‘White Cement J.K. White, Birla White
6 Water Proofing Compound Tap Crete, CICO, Dura Build, Accoproof, Impermo
(BySnowcemlIndial td.), Pidilite, Dura Build/Fosroc
7. Bitumen Indian Oil, Hindustan Petroleum, Bharat Petroleum
8. Injection Grouting Pidilite (DrFixit), Sika, Fosroc, DURABUILD
9. INon-metallic Surface Hardener MC Deritop F.H.
10. Locks/Latch Godrej, Harrison, Dorma, Dorset, YALE, Hafle,Geze
11. Laminates, Vineer Formica, Merino, Decolam, Greenlam, Kitlam, Century,
Greenply, Archid, Coastto Coast, Timex, Natural Decowood,
IAlu-Tech
12. ‘Wire Mesh Sterling Enterprises, Trimurty Welded Mesh
13. Prelaminated Particle Board Action TESA, Bhutan Boards, Greenlam, Kitlam, Century,
Green Panel
14. Adhesive Pidilite, Dura Build, Dunlop, Asian Paint
15. Epoxy Mortar/Floor/ GROUT [Fosroc, Dura Build, Sika, BASF
16. Dash Fasteners Hilti, Ficher, Bosch, Wurth, Canon
17 Flush Door shutters Decorative/  |Green Ply, Duro, Merino, Century, Greenlam, Centuryply,
Non-Decorative) Europly, Merino, Green Panel, FALCONGREEN
18. Board & Plywood Duro, Kitply, Century, Greenlam, Archid, Bhutan Tuff, Green
Panel
19. Hydraulic Door Closer/Floor Spring [Hardwyn, Godrej, Dorset, Dorma, Hafele, Assa Abloy
20. 'Wooden Door Fittings of Brushed Dorma, Godrej, Dorset, Hafele, Geze
Steel
21. S.S. Staircase Railing Jindal Stainless Steel Ltd., Hardwyn, Geze, Dorma, Kitch
22. Smoke Seal Strip Imported Promat/Astro Flame, Sehgal Doors
23. Door Closer Lock Ingerboll Rand / Dorma, Hardwyn, Everest, Hafele, Assa
lAbloy
24, Anodized Aluninium Hardware Hardima, Everite, Sigma (ISI Marked), Earl Bihari, Dorma
(Heavy Duty)
25. Tempered Glass Modi Float & Saint Gobain, ASAHI, Glaverbel
26. Polyester Powder Coating Shades INerolac, Berger, ] & N
27. Aluminium Sections Jindal, Hindalco, Indalco, KALCO, Global, Bhoruka
28. Friction Stay Hinges Earl-Bihari, Godrej, Hettich, Haffele
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29. Nuts, Bolts and Screws, Steel Kundan, Priya, Atul, Puja

30. EPDM Gasket Hanu/Anand

31. Structural Silicone Dow Corning/Wacker

32. ‘Weather Silicone Dow Corning/Wacker, Dura Build,

33. Adhesive Tape Norton, 3M, Avery Denisson

34, Glazed Ceramic Tiles KAJARIA, NITCO, ASIAN, RAK, Oasis, Varmora, MOZIO,
SOMANY, ORIENTBELL

35. Vitrified Tiles (all types) GRANITO, NAVIN DIAMOND, KAJARIA, ASIAN, RAK,
INITCO, RESTILE, SOMANY, ORIENTBELL

36. Tile Adhesive70. CICO, Dura Build, PIDLITE FERROUS, AsianPaint, Fosroc,
MYK LATICRETE, MAKPHALT

37. C.C. Pavers INITCO-(ROCKARD), TUFTEK, K.K Pvt. Ltd.,
Hindustan Tile, Dalal, MODERN

38. Acrylic Emulsion Paint IASTAN Paints, ICI, NEROLAC, BERGER, SHALIMAR, JK
MAXX PAINT

39. Luxury Emulsion Paint Burger-silk, Asian-Royal, ICI-Velvet, Nerolac- Impression,
SHALIMAR, JK MAXX PAINT

40. Grass Paver Unistone, Ultra, Shree, Supertile, Modern, K.K., NITCO

41. ‘Water-Proof Cement Paint Kilicknixon, Durocem, Snowcem, Berger, ICI, AsianPaints,
Jenson & Nickolsen, JK MAXX PAINT

42. Synthetic Enamel Paint Berger, Nerolac, Asian Paints, ICI India Ltd., SHALIMAR, JK
MAXX PAINT

43, Plastic Emulsion Paint Berger, Nerolac, ICI India Ltd., Asian Paint, JK MAXX PAINT

44, Fireclay Sinks & Drain Boards Parry, Sunfire, Hindware, Cera

45. Stainless Steel Sinks Nilkanth, AMC, Cobra, Jayna, Nirali, CERA,
KINGSTON, Shakti

46. C.P. Brass Fittings Jaquar, Marc, Jonhson, CERA, KINGSTON, Kohler,Roca,
Grohe, Player, Prima, Shakti, KICH

47. Soil, Waste & Vents Pipes & Fittings |[Neco, RIF, SKF, HIF, RPMF

A) Centrifugal Cast Iron

48. LA (CI) Pipes RIF, Neco, Electro Steel, Kesoram, RPMF

49. G.I. Pipes Tata, Jindal — Hissar, Prakash Surya

50. G.I. Fittings (Malleable Cast Iron) Unik, ICS

51. Gunmetal Valves Leader, Sant, Zoloto

52. Stone Ware Pipe & Gully Traps Perfect, Parry, Anand

53. R.C.C. Pipes-(NP-2) Lakshmi, Sood & Sood, Jain & Co.

54. MS Pipe Kesoram, Electro Steel, TATA, Well Span

55. C.1. Double Flanged Sluice Valves Kirloskar, IVS, Burn

56. C.I. Double Flanged Non-Return Kirloskar

Valves

57. C.I. Manholes Covers B.C. RIF, NECO, SKF, RPM39-42, RPMF

58. UPVC Pipe Supreme, Prince, Finolex, Astral, AKG

59. Ball Valves Zoloto, IBP, Arco

60. Butterfly Valves Audco

61. Spider Fittings Dorma, Sevax, Hettich, Hafele, EBCO

62. Mineral Fibre False Ceiling Armstrong, Hunter Douglas, Dexune, Diamond (Ceiling), Hi-
Steel, RITE, RK Ceiling

63. APP Sheet for water proofing Roflex, STP, Dermabit, Water tite (Alex), Bitumat Co.Ltd.,
Asian Paint, Technow, NICOL, Torchtar, MAKPHALT

64. PE-AL-PE PIPES & FITTINGS Jindal, Supreme, Kitec

65. PVC/SINTHETIC WATER TANK Sintex, Uniplast, Polycon, Sovisy
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66. Self Closing Pillar Taps Jaquar, KAISER VITALS, Kingston
67. Hot Water Insulation Glass Wool/ Mineral Wool
68. Elastomeric Sleeve Up Twiga / Rocklloyd
69. Beveled Edge Mirror /Atul/Saint Gobain/Modi guard, Jolly,
70. Rolling Shutters Rama Rolling Shutters / Joyti Rolling Shutters / AnandIndustries
71. Wall Putty Birla White, J.K White, Berger
72. Drapery Rod, Venetian Blinds, Roller [Mac, Vista, Hunter-Douglas, Rossele, Wall Track,Deck,
blinds PHIFER
73. Ready Mixed Concrete IACC, Unitech, Ultra Tech (Birla), L&T, RMC India, M/s
INDCON Construction, Shri Ram Ready Mix Concrete Pvt. Ltd.,
74. PTMT Fittings Prayag, Shakti Brand, Polytuf
75. HDPE PN-6, PE-80 Dure-line, Supreme, Vikas - “Tijaria”
76. Electric Resistance Welded (ERW) Jindal, SAIL, TATA, Wellspun
PipesSlotted/Blind for Tube well
77. Polycarbonate sheet Lexan brand of GE or equivalent
78. Texture Decorative Paint OIKOS/SKK/ARMOURCOAT, Ultra Tech MAS
79. Metal False Ceiling \Armstrong, Hunter Duglus, Dampa, Lindner, Durlum,
Dexune, Credence, Saint Gobain, Supersil & Hi-Steel, RITE,
R.K Ceilings, Credence, Unidus, Tranquil
80. UPVC Window/Door Rehau, Veka, Fenesta
81. Laquered Glass Modi, Saint Gobain, Asahi, Glaverbel
82. Bamboo and wooden grill/ baffle, Armstrong, Hunter Douglas, SAS, Dampa, Lindner,
backer/ box metalspecial false ceiling |Anutone, Ecophone, USG Boral, AMF, RITE, RK
Ceiling, Unidus
83. Hard wood Flooring/Engineering Juncker, Vitofloor, Parador, Pergo, Mikasa, Vista, Green Panel
wood flooring
84. 'Wooden Laminate Flooring Vista, Juncker, Vitofloor, Pergo, Green Panel
85. INylon Carpet Tiles/ Rolls Forbo Flotex, Euronics, SHAW
86. Calcium Silicate and Gypsum Board/ [Ramco-Hilux, Gyproc, Boral, Saint Gobain, USG,
Tiles Dexune, RITE, R.K Ceilings, Unidus
87. Fabric Response, SAROM, RR DECOR, D DECOR
88. Accoustic Board / Panel Anutone, Ecophone, Gyptech, RITE, R.K Ceilings, Credence,
[Unidus, E3, Tranquil
89. HARDWARE & FITTINGS DORMA, HAFELE, GEZE, ASSAABLOY
90. GLASS SAINTGOBAIN, AIS, ART N GLASS
91. PLY Duro, Greenply, Centuryply, Archidply, Green Panel
92. Gypsum Board Saint Gobain, USG Boral
93. Glass partition Dorma, HAFLE, Alloy, ASSA ABLOY
94. Glass film 3M Film, Innovation Décor, Millenium, Business Ltd.
95. Vinyl Flooring Gerflor, Tarkett, Responsive, LG Hausys, Show
Wonder Floor.
96. Waste Bins Mofna Industries, K.C. Green Revolutions, Hafele
97. Signages Innovation Décor, Hanu Marketing Pvt. Ltd., Hiskala
98. Laquered Glass Saint Globain, AIS, ART N GLASS
99. Italian Marble Stonex, Marble City, J.C.R. Marble, Malani marble
100. Engineered Stone Kalinga, Shubham Stone, Rahul Marble
101. Melamine foam Ecotone, NSA Builtech
102. Mosaic & Decorative Tiles Cameo Impex, Sindron
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103. Stone / Tile Adhesive MYK Laticrete, Pidilite, Mapei
104. Wall Paper Rossele, Vescom, Fabric Overseas
105. Shower Cubicle Jacquar, Assaabloy
106. Sliding folding partition Dorma, Hafele, Assabloy
107. R.O. System Venza, Sarah Aquasoft, Sarah Puritech, Kent
108. Pre-laminated MDF Board Green Panel, Marino, Veer, Century, E3
109. Modular Pantry/kitchen Space Wood, Grandeur, ALSTONE, E3
110. PU-Polish & Sealer NEROLIAC, ASIAN PAINT, PIDILITE, JK Maxx Paint
111. Fabric Ceiling INSA BUILDTECH, DELHI GYPSUM,
INSULATION PRODUCTS, RITE
112. Steel Reinforcement (TMT Bars) Tata, SAIL, RINL, JSPL, JISW
113. Ordinary Portland Cement (43 grade) ACC, Gujarat Ambuja, J.K, Ultra-Tech, Birla Uttam,
Shri Cement, Cement Corporation of India.
114. Prelaminted Particle Board Exterior INovapan, Merino, Kitlam, TESA Action Co., Centuary,
Grade Green Lam
115. Pink primer Dulex, Nerolac, JK Maxx Paint
116. GRG False ceiling \Diamond, Saint Gobin, USG Bond, RITE, RK Ceiling
117. Red Oxide Zinc Chromate Primer High performance yellow metal primer, Dulex, Nerolac, Nippon
118. IAcrylic Distemper Tractor, Dulux, Asian Paint, Berger, Nerolac, Opus Birla, JK Maxx
IPaint
119. \Water Proof Cement paint |Asian exterial wall prmer, ICI DULUX, Cem Colour, JK Maxx
IPaint
120. IAcrylic smooth exterior paint with Dulux, Berger, Ultima, Nerolac, Opus Birla, JK Maxx Paint
silicon additives
121. Puf Panel E Pack, Prefab, BNAL. Lloyd, Interarch.
122. ILGSF Steel/Coil Tata, Jindal and Bhushan Steels, Sail.
123 'WPC Door/ Board/Frame/Window/Jali |Alstone, Parasnath, Jindal GSL Pvt. Ltd., BVW, Kaka, Rajshri
IPlastiwood, FALCONGREEN
124 Overhead steel storage unit/furniture Duaco, Delite Hi Tech, Godrej, Indo Inovation, Durian, Wipro,
Haworth, Royalsburg as per direction of Engineer-in-charge.
125 Pre laminated cement bonded particle [Bison Or equivalent
board
126 SMC/GRP Water Tank Sovisy, Sintex, Devi Polymer, Amitex
127 ALUMINIUM COMPOSITE PANEL |[REYNOARCH, VIRGO, Alu-Tech, Alomax
(ACP)
128 IALUMINIUM HONEYCOMB PANEL REYNOARCH, VIRGO Or equivalent
129 IHIGH PRESSURE LAMINATE (HPL) REYNOARCH, VIRGO, Alu-Tech, Alomax, E3
IALUMINIUM HIGH PRESSURE
ILAMINATE (AHPL)/ TOILET CUBICALS
130 'WPC Louvers REYNOARCH, Hi-Steel, FALCONGREEN
131 'WARDROBE IALSTONE Or equivalent
132 SILICONE SEALENT IALSTONE Or equivalent
133 PVC DOORS & WINDOWS IALSTONE Or equivalent
134 IPU SILICONE IALSTONE Or equivalent
135 IAAC ADHESIVE REYNOARCH Or equivalent
136 Terrazzo Tiles (Precast) /Plain/ INITCO, HINDUSTAN, MODERN, Unistone, K.K.
Chequerred Manhole
137 Cement Concrete Tiles/Hardonite [NITCO, NTC, HINDUSTAN, Unistone, Dalal, Surendera
Tiles
138 Clay Tiles on Roof KENZAI JOHNSION
139 \Vitreous China Sanitary ware Parryware, Hindware, Kohlar, Toto, Roca
140 Copper Tubes/Pipes Rajco, Max Flow ABC
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141 Copper Fittings 'Yorkshine, IBP, Bconex
142 [Unglazed Vitrified Tiles Johnson — (Endura), Somany — (Dura Stone), Regency —
(Tiles), Kajaria, Oasis, Varmora

143 Entrance Matting 3m, Forbo, Parker Electrocnics, Abhishek Solution

144 Pre-Cast Cement Concrete Manhole [K.K. Manhole & Gratings Co. Pvt. Ltd, Dalal Tile Industries,
Frame & Cover IABC

145 Ductile iron manhole frame & RBAC, PLASMA
covers

146 GFRP manhole frame & covers Dudhi, NICU

147 S&S Centrifugally Cost (spum) Tata Ductura, JSAW-NIRJAL/JSAW-JAL/ELECTRO
Ductile Iron Pipe as per IS: 8329  |[STEEL

148 S&S CI Standard Special Suitable [Tata Ductura, JSAW-NIRJAL/JSAW-JAL/ELECTRO
for Mechanical Jointing as per IS:  [STEEL
13382

149 Precoated galvanised iron profile  [Tata, JSW
sheet 0.50 mm TCT

150 Fire retardant curtain 'Window Techs/Adora Business Enterprises/Decorex

* RAW MATERIAL SOURCE TO BE APPROVED BY THE ENGINEER-IN-CHARGE.

NOTE:-
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THE MATARIALS NOT COVERED IN ABOVE LIST OF APPROVED MAKE/BRAND, SHALL BE
OF L.S.I. MARKS AS APPROVED BY ENGINEER-IN-CHARGE.
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

VIDYUT BHAWAN, NEW DELHI

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in the General Rules & Directions,
Clause 1 and Schedule E of GCC 2023 Maintenance Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee at specified
percentage of the tendered amount as
mentioned in Schedule ‘E' and within the
period specified in Schedule F. ...............

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E' and within the period
specified in Schedule F. ...............

Clause 1
Performance Guarantee

(1) The contractor shall submit an
irevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance. ..........

Clause 1
Performance Guarantee

(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in

the contract for his proper
performance of the contract
agreement, (not withstanding

and/or without prejudice to any
other provisions in the contract)
within  period  specified in
Schedule 'F' from the date of
issue of letter of acceptance. ......
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(i) Performance Guarantee :@ 5% of | (i) Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

Sl. No. (iii) No change
This issues with the approval of DG, CPWD. 0 :
o
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Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
(DFA/ 9365660 )

el qur AfAfY Reeh @ wit sifteRal @ smaws waer @ erfad &4
(@A Jeae & Araw W)

) B, Jindal

Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil, AE(P)



Page |42

g o fAmfor fawmT
HITTT F9H
No. DG/Manual- 2024/22
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi

Dated: 23.03.2026

Sub: Modification in para 5.1.1 of CPWD Works Manual 2024.

Following Modification is made in para 5.1.1 of CPWD Works Manual 2024:

Existing Provision

Modified Provision

5.1.1 Necessity for Earnest money

To safeguard against a bidder
withdrawing or altering his/her bid
during the bid validity period,
earnest money shall be obtained
from the bidders for all tenders
unless otherwise mentioned in the
tender documents.

5.1.1 Necessity for Earnest money

To safeguard against a bidder
withdrawing or altering his/her bid during
the bid validity period, earnest money
shall be obtained from the bidders for all
tenders unless otherwise mentioned in
the tender documents. EMD shall be
made / issued only from the account of

the bidder / tenderer submitting the
bid/tender. EMD made/ issued from
the account other than that of the
bidder/ tenderer submitting the bid,
shall not be accepted

This issues with the approval of DG CPWD.

Issued from file No. CSQ/CM/16(1)/2026 e-file 9210279 (DFA/ 9359805) ™ e, o, aft. (8. e
j Chander Pal, SE (C&M)

Fofafa den ARy Reeh @& i ARl & smawas a1 1@ FriaE
zg | (A Jease & AregH Q)

,,n,\s\""
K(G. sal ¥
EE(Magual)
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No. DG/CON/Maintenance 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 31.01.2025
Subject: Modifications in Clause 7A of GCC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for
Maintenance Works:

Existing provision
Clause 7A

Modified p rovision

Clause 7A

No Running Account Bill shall
be paid for the work till the
applicable labour licenses,
registration with EPFO, ESIC
and BOCW Welfare Board,
Whatever applicable  are
submitted by the contractor to
the Engineer—in-Charge.

(a) No Running Account Bill/Final Bill shal| be paid for
the work till the applicable [abouyr licenses,
registration with EPFO, ESIC and BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Engineer—in-Charge.

(b) The following documents shall also be part of
the bill submitted by the contractor (these
documents s

. Details of person employed with date of their
employment up to previous month.

2. Documents of Payment made to the employees
directly into their bank accounts up to previous
month.

- Any penalty imposed on the agency for delay in
disbursing Payment and deposition of EPF and
ESI deductions in the employee’s accounts up
to previous month,

6. Any other document(s) required as per statutory
requirements and/or as directed by Engineer-in-
Charge.

(c) In case, any of the documents submitted by the
contractor is found false/forged at a later date,
action for debarment of contractor will be taken
by the SE/CE concerned.

This issues with the approval of DG, CPWD.
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Information and instruction for Executive Engineer for e - tendering

1. The Executive Engineer of all division of CPWD should receive the original EMD for tender of other
division.

2. To safeguard against a bidder withdrawing or altering his/her bid during the bid validity period, earnest
money shall be obtained from the bidders for all tenders unless otherwise mentioned in the tender
documents. EMD shall be made / issued only from the account of the bidder / tenderer submitting the
bid/tender. EMD made/ issued from the account other than that of the bidder/ tenderer submitting
the bid, shall not be accepted.

3. The NIT approving authority/EE at the time of issue of NIT shall also fill and upload the following
prescribed format of receipt of deposition of original EMD alongwith NIT:-

Receipt of deposition of original EMD
(Receipt NO. ..o /Date..................

Name of work:- A/A to Dr. RML Hospital, New Delhi dg. 2026-27. (SH: Repair
and renovation of back side staircase in OPD Building at Dr. RML
Hospital, New Delhi).

1. NIT No.: 30/EE/RMLD/2026-27
2. Estimated Cost: Rs. 48,53,863/—

3. Amount of Earnest Money Deposit: Rs. 97,077/ -

4. Last date of submission of bid: 12/11/2026 (Upto 15:00 Hrs.)

(To be filled by NIT approving authority/EE at the time of issue of NIT and uploaded alongwith NIT)

1. Name 0f CONLIACOT .. ...ttt e
2. Form of EMD. ... e
3. Amount of Earnest Money Deposit .........o.vviiriiriiiiriiiiiiiieeieeeeee e,
4. Date of submission of EMD...........oooiiiiiii
5. Email id of the bank issuing DD/FDR €tc. ..........cooviiiiiiiiiiiiiiiieeee,

Note:- EMD should be drawn in favour of “Executive Engineer Dr. RML Hospital Division, CPWD, New Delhi”.

Signature, Name and Designation of
EMD receiving officer
(EE/AE(P)/AE/AAO) alongwith
Office Stamp

4. The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder
and shall issue a receipt of deposition of earnest money to the agency in a given format uploaded by tender
inviting EE. The receipt may be issued by the AE(P)/AE/AAO.

5. The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer
about deposition of EMD by the agency by email/fax/telephonically.

6. The original EMD receiving Executive Engineer shall release the EMD after verification from the e-
tendering portal website (https://etender.cpwd.gov.in free view of tenders) that the particular contractor is
not L-1 tenderer and work is awarded.

7. The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD receiving

Executive Engineer immediately.

Executive Engineer
RML Division, CPWD,
New Delhi
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SCHEDULE OF QUANTITY

Name of work:- A/A to Dr. RML Hospital, New Delhi dg. 2026-27. (SH: Repair and
renovation of back side staircase in OPD Building at Dr. RML Hospital, New

Delhi).

S.No.

Description of item

Qty.

Unit

Rate

Amount

1 Providing and laying

walls,
including

walls (any
attached

and finishing:

cement
concrete in retaining walls, return
thickness)
pilasters,
columns, piers, abutments, pillars,
posts, struts, buttresses, string or
lacing courses, parapets,
bed blocks, anchor blocks, plain
window sills, fillets, sunken floor
etc., up to floor five level, excluding
the cost of centering, shuttering

coping,

1.1 1:3:6 (1 cement: 3 coarse sand
natural
sources: 6 graded stone aggregate
20 mm nominal size derived from

(zone-III)  derived from

natural sources)

8.00

cum

9311.40

74491.00

2 Providing and fixing 18 mm thick
gang saw cut, mirror polished,
prepolished,
machine cut for kitchen platforms,
vanity counters, window sills, facias
and similar locations of required
size, approved shade, colour and
texture laid over 20 mm thick base
cement mortar 1:4 (1 cement : 4
coarse sand), joints treated with
white cement, mixed with matching
touch

premoulded and

pigment,
including

epoxy
rubbing,

at all levels.

curing,
moulding and polishing of edges to
give high gloss finish etc. complete

ups,

2.1 Granite stone slab of colour black,

Cherry/Ruby red

2.1.1 | Area of slab over 0.50 sqm

28.00

sqm

5136.30

143816.00

3 Providing edge moulding to 18 mm
counters,
Vanities etc., including machine
polishing to edge to give high gloss
finish etc. complete as per design
approved by Engineer-in-Charge

thick marble stone

3.1 Granite work

441.00

mtr

510.95

225329.00

4 Providing and fixing stainless steel
cramps of required size and shape
for anchoring stone wall lining to
the backing or securing adjacent
stones in stone wall lining in
cement mortar 1:2 (1 cement : 2
coarse sand), including making the
necessary chases in stone and holes

in walls wherever required.

36.00

kg

714.40

25718.00
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Providing and fixing aluminium
tower bolts, ISI marked, anodised
(anodic coating not less than grade
AC 10 as per IS: 1868) transparent
or dyed to required colour or shade,
with necessary screws etc. complete

5.1

150x10 mm

32.00

each

82.55

2642.00

Providing and fixing aluminium
handles, ISI marked, anodised
(anodic coating not less than grade
AC 10 as per IS: 1868) transparent
or dyed to required colour or shade,
with necessary screws etc. complete

6.1

100 mm

32.00

each

59.55

1906.00

Providing and fixing stainless steel (
Grade 304) railing made of Hollow
tubes, channels, plates  etc.,
including welding, grinding, buffing,
polishing and making curvature
(wherever required) and fitting the
same with necessary stainless steel
nuts and bolts complete, i/c fixing
the railing with necessary
accessories & stainless steel dash
fasteners , stainless steel bolts etc.,
of required size, on the top of the
floor or the side of waist slab with
suitable arrangement as  per
approval of Engineer-in- charge, (for
payment purpose only weight of
stainless steel members shall be
considered excluding fixing
accessories such as nuts, bolts,
fasteners etc.).

1394.00

kg

772.40

1076726.00

Providing and laying flamed finish
Granite stone flooring in required
design and patterns, in linear as
well as curvilinear portions of the
building all complete as per the
architectural drawings with 18 mm
thick stone slab over 20 mm
(average) thick base of cement
mortar 1:4 (1 cement : 4 coarse
sand) laid and jointed with cement
slurry and pointing with white
cement slurry admixed with
pigment of matching shade
including rubbing, curing and
polishing etc. all complete as
specified and as directed by the
Engineer-in-Charge :

8.1

Flamed finish granite stone slab Jet
Black, Cherry Red, Elite Brown, Cat
Eye or equivalent.

243.00

sqm

3186.70

774368.00

12 mm cement plaster of mix :

9.1

1:6 (1 cement: 6 coarse sand)

150.00

sqm

343.65

51548.00
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10

Providing and applying white
cement based putty of average
thickness 1 mm, of approved brand
and manufacturer, over the
plastered wall surface to prepare
the surface even and smooth
complete, excluding  cost of
Scaffolding.

297.00

sqm

156.05

46347.00

11

Wall painting with acrylic emulsion
paint, having VOC (Volatile Organic
Compound ) content less than 50
grams/ litre, of approved brand and
manufacture, including applying
additional coats wherever required,
to achieve even shade and colour.

11.1

Two coats

297.00

sqm

137.45

40823.00

12

Removing white or colour wash by
scrapping and sand papering and
preparing the surface smooth
including necessary repairs to
scratches etc. complete

286.00

sqm

19.75

5649.00

13

Demolishing cement concrete
manually/ by mechanical means
including disposal of material
within 50 metres lead as per
direction of Engineer - in - charge

13.1

Nominal concrete 1:3:6 or richer
mix (i/c equivalent design mix)

4.60

cum

2434.25

11198.00

14

Taking out doors, windows and
clerestory window shutters (steel or
wood) including stacking within 50
metres lead :

14.1

Of area 3 sq. metres and below

16.00

each

143.50

2296.00

15

Dismantling steel work manually/
by mechanical means in built up
sections without dismembering and
stacking within 50 metres lead as
per direction of Engineer-in-charge.

128.00

kg

3.85

493.00

16

Dismantling stone slab flooring laid
in cement mortar including
stacking of serviceable material and
disposal of unserviceable material
within 50 metres lead.

115.00

sqm

266.45

30642.00

17

Dismantling old plaster or skirting
raking out joints and cleaning the
surface for plaster including
disposal of rubbish to the dumping
ground within 50 metres lead.

189.00

sqm

54.65

10329.00
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18

Providing and fixing aluminium
work for doors, windows, ventilators
and partitions with extruded built
up standard tubular sections/
appropriate Z sections and other
sections of  approved make
conforming to IS: 733 and IS: 1285,
fixing with dash fasteners of
required dia and size, including
necessary filling up the gaps at
junctions, i.e. at top, bottom and
sides with required EPDM rubber/
neoprene gasket etc. Aluminium
sections shall be smooth, rust free,
straight, @ mitred and jointed
mechanically wherever required
including cleat angle, Aluminium
snap beading for glazing / paneling,
C.P. brass / stainless steel screws,
all complete as per architectural
drawings and the directions of
Engineer-in-charge. (Glazing,
paneling and dash fasteners to be
paid for separately)

18.1

For fixed portion

18.1.1

Powder coated aluminium
(minimum thickness of powder
coating 50 micron)

195.00

kg

530.90

103526.00

18.2

For shutters of doors, windows &
ventilators including providing and
fixing hinges/ pivots and making
provision for fixing of fittings
wherever required including the
cost of EPDM rubber / neoprene
gasket required (Fittings shall be
paid for separately)

18.2.1

Powder coated aluminium
(minimum thickness of powder
coating 50 micron)

229.00

kg

634.45

145289.00

19

Providing and fixing glazing in
aluminium door, window, ventilator
shutters and partitions etc. with
EPDM rubber / neoprene gasket
etc. complete as per the
architectural drawings and the
directions of engineer-in-charge
(Cost of aluminium snap beading
shall be paid in basic item):

19.1

With float glass panes of 5 mm
thickness (weight not less than
12.50 kg/sqm

63.00

sqm

1505.25

94831.00
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20

Providing and fixing anodised
aluminium grill (anodised
transparent or dyed to required
shade according to IS: 1868 with
minimum anodic coating of grade
AC 15) of approved design/pattern,
with approved standard section and
fixed to the existing window frame
with C.P. brass/ stainless steel
screws @ 200 mm centre to centre,
including cutting the grill to proper
opening size for fixing and operation
of handles and fixing approved
anodised  aluminium standard
section around the opening, all
complete as per requirement and
direction of Engineer-in-charge.
(Only weight of grill to be measured
for payment).

95.00

kg

638.35

60643.00

21

Chipping of unsound /weak
concrete material from  slabs,
beams, columns etc. with manual
Chisel and/ or by standard power
driven percussion type or of
approved make including tapering
of all edges, making square
shoulders of cavities including
cleaning the exposed concrete
surface and reinforcement with wire
brushes etc. and disposal of debris
for all lead and lifts all complete as
per direction of Engineer-In-Charge

21.1

25 mm average thickness

212.00

sqm

126.75

26871.00

22

Cleaning of reinforcement from rust
from the reinforcing bars to give it a
total rust free steel surface by using
alkaline chemical rust remover of
approved make with paint brush
and removing loose particles after
24 hours of its application with wire
brush and thoroughly washing with
water and allowing it to dry, all
complete as per direction of
Engineer-In-Charge.

22.1

Bars upto 12 mm diameter

1434.00

mtr

8.25

11831.00

23

Providing, mixing and applying
bonding coat of approved adhesive
on chipped portion of RCC as per
specifications and direction of
Engineer-In-charge complete in all
respect

23.1

SBR Polymer (@10% of cement
weight) modified cementitious bond
coat @ 2.2 kg cement per sqm of
surface area mixed with specified
proportion of approved polymer

212.00

sqm

141.20

29934.00
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24

Providing, mixing and applying SBR
polymer (of approved make)modified
Cement mortar in proportion of 1:4
(1 cement: 4 graded coarse sand
with polymer minimum 2% by wt. of
cement used) as per specifications
and directions of Engineer-in-
charge.Note: = Measurement and
payment: The pre-measurement of
thickness shall be done just after
the surface preparation is
completed and Payment under this
item shall be made only after proper
wet curing has been done and
surface has been satisfactorily
evaluated by sounding / tapping
with a blunt metal instrument and
/ or the 75Smm size cube crushing
strength at the end of 28 days to be
not less than 30 N/ mm?2).

24.1

25 mm average thickness in 2
layers.

212.00

sqm

587.35

124518.00

Total

3121764.00

Cost after using correction factor on DSR 2023 o

0.973

n account of GST @

3037476.00

Add Cost Index @ 4.03%

122410.00

Total

3159886.00

25

Disposal of building rubbish, earth
mixed malba, plastic bags & all type
of floating, solid and semi-solid
malba/rubbish etc by mechanical
transport fitted with GPS
Mechanism including loading and
unloading and spreading with all
leads and lifts wupto nearest
authorised MCD dumping ground
complete as per the direction of
Engineer-in-charge (Payment shall
be made on production of print out
of GPS Mechanism & MCD receipt
for payment of ground tax. MCD
dumping gound tax, if any, shall be
reimbursed separately on
production of receipt).

88.00

MT

459.05

40396.00

26

Providing and fixing hard drawn
steel wire fabric of size 75 x25 mm
mesh or other suitable size wire
mesh to be fixed & firmly anchored
to the concrete surface by means of
"L" shaped mild steel shear key
welded with existing reinforcement
including the cost of materials,
labour, tool & plants as approved
by Engineer-in-charge

848.00

kg

117.25

99428.00
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27

Granite stone work gang saw cut
(polished and machine cut) of
thickness 18 mm for wall lining
(veneer work), backing filled with a
grout of average 12 mm thick in
cement mortar 1:3 (1 cement : 3
coarse sand), including pointing
with white cement mortar 1:2 (1
white cement : 2 marble dust) with
an admixture of pigment to match
the granite shade (To be secured to
the backing by means of cramps,
which shall be paid for separately).
Granite stone slab of colour Black,
Cherry/Ruby Red complete
direction of Engineer in charge. (i)
Area of slab over 0.5 sgm.

220.00

sqm

5703.05

1254671.00

28

Granite work gang saw cut (Table
rubbed and polished and machine
cut) of thickness 18mm for wall
lining (veneer work) including dado,
skirting, risers of steps etc. on 12
mm thick base of cement mortar
1:3 (1 cement : 3 coarse sand)
including pointing with white
cement mortar 1:2 (1 white cement
: 2 marble dust) with an admixture
of pigment to match the Granite
shade: (To be secured to the
backing by means of cramps, which
shall be paid for separately. Granite
stone slab of colour Dblack,
Cherry/Ruby red (i) Area of slab
upto 0.5 sqm.

41.00

sqm

5249.40

215225.00

29

Providing & fixing Floor marking
tape is used for area demarcation.
This tape is made of pvc. This tape
has high resistance to solvents, oil
and water. Great for office and
industrial use. Floor Marking Tape
is made of plasticized polyvinyl
chloride (PVC) as carrier material
which is coated with natural rubber
adhesive with premium grade and
durable properties. It is designed for
marking and distinguishing of
ground andregion, identification of
hazardous regions such as
construction sites and commonly
used safety warming. Widely used
in facility aisles, equipment storage
and wall storage Denote the
location of fire extinguishers or
other fire fighting equipments
Marking of internal sporting courts
such as volleyball court, football
court and badminton court Ideal for
general purpose warning and
marking such as hazard warning to
increase danger awareness Suited
for Car Wash Station, Emergency

423.00

metre

172.69

73047.00
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Site, Traffic
Industry etc.

Lane,

Exit, Gym. Exhibition, Construction
Automotive

Smm x 4mm in

30 Forming grooves of uniform size
18mm
polished granite stone in flooring to
make the floor anti-skid as per

thick

directed by Engineer-in-Charge. 818.00 metre 31.65 25890.00
31 Credit for Unservisable aluminium

section etc. as per direction of

Engineer-in-charge. 64.00 kg -160.00 -10240.00
32 Credit of Unservisable dismantled

CI, GI, mild steel section etc. as per

direction of Engineer in charge. 128.00 kg -30.00 -3840.00
33 Credit of wooden/Plyboard material

with or without frames shall be

recovered except M.S. bars. 50.00 kg -12.00 -600.00

Total 4853863.00

Note: - The rate of item no. 31, 32 & 33 shall be effective in the bills of contractors at the rate quoted by the contractor
or rate mentioned in the NIT whichever is higher. For example, if a contractor quotes 10% below, then his rate for item
no. 31, 32 & 33 shall be Rs. 160/kg, Rs. 30/kg & Rs. 12/kg if a contractor quotes 10% above, then his rate for item
no. 31, 32 & 33 shall be Rs. 176/kg, Rs. 33/kg & 13.2/kg respectively.
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