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GENERAL REQUIREMENT FOR THE TENDER 

 
     Name of Work :- CPVC Pipe connection work at Type III Seminew GPRA Quarters at 

Seminary Hills Nagpur (MH). 
 
1. The tenderer is advised to read and examine the tender documents for the work and the 

set of drawings available with Engineer-in-charge. He should inspect and examine the 
site and its surroundings by himself before submitting his tender. 

2 Separate schedule of quantity is included in this tender for civil and electrical items of 
work. If the tenderer wants to offer any unconditional rebates on their rates, the same 
should also be offered in the respective components of civil and electrical schedule 
separately. The contractor shall quote the percentage rates in figures and words 
accurately so that there is no discrepancy in rates written in figures and words. 

                      Time allowed for the execution of work is 2 Months 
3 The Contractors are advised to inspect and examine the site and its surroundings and 

satisfy themselves with the nature of site, the means of access to the site, constraints 
put by local regulations, if any, weather conditions at site, general ground / subsoil 
conditions etc. or any other circumstances which may affect or influence their tenders. 
The Contractor shall carryout survey of the work area, at his own cost, setting out the 
layout and fixing of alignment of the building as per architectural and Structural 
drawings in consultation with the Engineer-in- Charge. Any discrepancy between the 
architectural drawings and actual layout at site shall be brought to the notice of the 
Engineer-in-charge. It shall be responsibility of the Contractor to ensure correct 
setting of alignment. Nothing extra shall be payable on this account. No claims, 
whatsoever, shall be entertained at a later date for any errors found, on plea that the 
information supplied by the Department in the tender is insufficient or is at variance 
with the actual site conditions 

 
4 The Contractor shall, if required by him, before submission of the tender, inspect the 

drawings in the Office of the Executive Engineer, Nagpur-I, CPWD, Nagpur. The 
Department shall not bear any responsibility for the lack of knowledge and also the 
consequences, thereof to the Contractor. The information and data shown in the 
drawings and mentioned in the tender documents have been furnished, in good faith, 
for general information and guidance only. The Engineer- in-Charge, in no case, shall 
be held responsible for the accuracy thereof and/or interpretations or conclusions 
drawn there from by the Contractor and all consequences shall be borne by the 
Contractor. No claim, whatsoever, shall be entertained from the Contractor, if the data 
or information furnished in tender document is different or in-correct otherwise or 
actual working drawings are at variance with the drawings available for inspection or 
attached to the tender documents. 
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5 It is presumed that the Contractor shall satisfy himself for all possible contingencies, 
incidental charges, wastages, bottlenecks etc. likely during execution of work and acts 
of coordination, which may be required between different agencies. Nothing extra 
shall be payable on this account. 

 
7. The nomenclature of the item given in the schedule of quantities gives in general the 

work content but is not exhaustive i.e. does not mention all the incidental works 
required to be carried out for complete execution of the item of work. The work shall 
be carried out, all in accordance with true intent and meaning of the specifications and 
the drawings taken together, regardless of whether the same may or may not be 
particularly shown on the drawings and/or described in the specifications, provided 
that the same can be reasonably inferred. There may be several incidental works, 
which are not mentioned in the nomenclature of each item but will be necessary to 
complete the item in all respects. 

 
8. The contractor(s) shall submit a detailed program of execution in accordance with the 

master programme / milestone within ten days from the date of issue of award letter. 
 

9. Quality of the work is of utmost importance. This shall be adhered to in accordance 
with the provisions of CPWD specifications and guidelines given in the relevant paras. 

 
10. The contractor (s) shall make his own arrangements for electricity and water required 

for the execution of work. 
11 Cement shall be arranged by the contractor himself. 

 
12 Steel Reinforcement shall be arranged by the contractor himself. 

 
13 Engagement of agency for specialized works: 

Contractor has to engage specialized agencies for specialized items of works such as 
Waterproofing. Only those specialized agencies/firms who have satisfactorily 

executed works as per NIT. 
14. Contractor has to deploy required Plant and machinery on the project. Minimum 

number of plant and machinery to be deployed by him is indicated in Annexure- T & 
P. In case the contractor fails to deploy the plant and machinery whenever required 
and as per the direction of the Engineer-in-charge, he (Engineer-in-charge) shall be at 
a liberty to get the same deployed at the risk and cost of the contractor. 

 
15. The procedure on operation of e-MB i.e. uploading details of agreement and BOQ, 

recording online measurement(s) and raising Request for Inspection (RFI) by the 
contractor, verification and test check process by the department, selection of RFI for 
billing, summary of quantities, downloading and printing of e-MB, loss of e-MB etc. 
are given in SOP no.5/20(B) of SOP 2026. 
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The Contractor shall record measurement online on ERP Portal and shall raise 

Request for Inspection (RFI) online for checking the online measurements by the 

engineer-in-charge or his/her authorized representative as per programme or interval 

fixed in consultation with Engineer-in-charge and / or his /her authroised 

representative. If after verification by the Engineer-in-charge and or his / her 

authorised representative, any change is required, then Engineer-in-charge and /or his 

/her authorised representative seeking the change shall return the online rejected 

measurements to the contractor for incorporating the changes. The contractor shall 

resubmit such measurements online after making necessary changes. All the changes 

are to be finally authorised by the Engineer-in-charge and / or his/her authorised 

representative. 

The contractor shall have to download the ERP numbered EMB for the approved RFI 

(request for inspection), from ERP portal, submit printout of final EMB, having pages 

of A-4 size without any corrections/cuttings/overwriting/insertion, duly bound, with 

its pages machine numbered and signed on each page to the Engineer-in-charge. 

The Engineer-in-charge and /or his / her authorised representative would thereafter 

check this CMB/EMB and record the necessary certificates for their checks /test 

checks as per the standard format of department and shall act as per clause 6 of GCC- 

2023 of maintenance work. 

16. Contractor has to provide reinforcement cover blocks made of approved proprietary 
pre packed free flowing mortars (Conbextra as manufactured by M/s Fosroc Chemical 
India Ltd. or approved equivalent) of high early strength. 

 
17. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time. 

18. Bricks shall be of not less than class designation as specified in the nomenclature of 
the item. The average water absorption of bricks, when immersed in water for 24 
hours, shall not be more than 20% of their dry weight. 

 
19. In the event of any local problems arising while discharging your function at site, 

Contractor will deal with situation appropriately and Contractor will not bring Client / 
CPWD on the scene for such matters. 

20. All the liabilities arising out of any provision of Labour Acts in force and enacted / 
amendment from time to time during the execution of contract shall be contractor’s 
responsibility. Any expenditure incurred by Client to face the situation arising out the 
negligence on the part of the contractors or on the part of their labourers shall be to the 
contractors account and recovered from the contractor’s dues. 
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21. The contractor shall be responsible for the proper conduct of their employees who 

would be employed by them on execution of this work in case it is noticed that any of 

their staff indulges in bad behavior or commit thefts or tamper with any of the 

properties of the Centre, the contractor shall remove the concerned employee and 

make good the loss forthwith on receipt of complaint at no cost to Client. 

22. The contractor shall abide by the general directives and conditions of contract and 

contract labour health regulations or any other directives issued by the management / 

state Centre. Govt. or any other statutory body at any time during the execution of 

contract. 

23. If your work is found unsatisfactory, Client/CPWD reserves right to terminate the 

contract without giving any notice and shall be completed at Contractor risk and cost. 

If contract is no longer required one month’s notice should be given in writing before 

effecting the termination of contract by Client. Termination of contract form either 

side is subjected to forfeiture the EMD/Security Deposit etc credited to Client. 



                                                                                                                                                       

                                                                                                                                                      48 
   

MATERIAL AND QUALITY ASSURANCE 

 
1 Quality of Materials and Workmanship 

i. The Contractor shall ensure that the Materials and workmanship are in 
accordance with the requirements specified in this Agreement, Specifications 
and Standards and Sound Engineering practice. The work shall be of the 
specified quality and standard, both in respect of ingredients as well as the 
intended functions it is supposed to perform for service life. 

ii. The Contract warrants that all Materials shall be new, unused, not 
reconditioned, unless otherwise allowed as per contract or by Engineer-in- 
Charge, and in conformity with Specification and Standards, Applicable Laws 
and Sound Engineering Practice, and that the Contractor shall not use any 
materials which are generally recognized as being deleterious under Sound 
Engineering Practice. 

2 Quality Assurance System 

The Contractor shall devise a quality assurance mechanism to ensure compliance 
with the provisions of this Agreement (the "Quality Assurance Plan" or "QAP"). 

(i) The Contractor shall, submit to the Engineer-in-Charge, its Quality Assurance 
Plan 15 (fifteen) days in advance of start of the execution stage specified in the 
NIT. The Engineer-in-Charge shall convey its comments to the Contractor within 
a period of 7 (seven) days of receipt of the QAP stating the modifications, if any, 
required and the Contractor shall incorporate those in the QAP conforming with 
the provisions of this clause. The QAP shall include the following: 

(a) Contractor's Organization & structure, duties and responsibilities of 
individual key personnel, quality policy of contractor, procedure for control 
of non-conformities and corrective action, inspections and documentation. 

(b) Internal quality audit system. 
(c) Machinery, Shuttering, other Tool & Plants, etc. required to be deployed at 

site. 
(d) Method statement of important activities. These can be submitted as per the 

sequencing of the activities of the work. 
(e) Quality control mechanism including sampling and testing of Materials, test 

frequencies, standards, acceptance criteria, testing facilities, reporting, 
recording and interpretation of test results, approvals, proforma for testing 
and calibration in accordance with the Specifications and Standards and 
Sound Engineering Practice; and Material Lot size, number of required tests 
and frequency of testing for different construction materials. All the relevant 
and applicable codes, specifications and standards, as well as the acceptance 
criteria for various items of work, workmanship, materials and process 
employed needs to be mentioned. 

(f) Check-list for various items and materials. 
(g) Formats for site documentation, monthly reports on implementation of QAP 
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3 The contractor shall get the source of all other materials, not specified elsewhere in 
the document, approved from the Engineer-in-Charge. The contractor shall stick to 
the approved source unless it is absolutely unavoidable. Any change shall be done 
with the prior approval of the Engineer-in-Charge for which tests etc. shall be done 
by the contractor at his own cost. Similarly, the contractor shall submit brand/ make 
of various materials not specified in the agreement, to be used for the approval of the 
Engineer-in-Charge along with samples and once approved, he shall stick to it. 

A. Laboratory at site: 

The contractor shall establish a testing lab at site and provide testing equipment and 
materials for the field tests mentioned in the list of mandatory tests given in CPWD 
specifications 2019 Vol. 1 & 2. Nothing extra shall be payable to him on this 
account. 

The representatives of the department shall be at liberty to inspect the testing 
facilities at site and conduct testing at random in consultation with Engineer-in- 
charge. The contractor shall provide all necessary facilities for the purpose. The 
laboratory shall be equipped, inter alia, with the following equipment’s: 

 
a) Balances: 

 
i) 7 kg to 10 kg capacity, semi-self-indicating type – Accuracy 10 gm. 

 
ii) 500 gm capacity, semi-self-indicating type Accuracy 1 gm. 

 
iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm. 

 
b) Ovens- Electrically operated thermostatically controlled up to 110°C- 

Sensitivity 1°C. 
 

c) Sieves: as per IS: 460-1962. 
 

i) IS Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 
mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, 
complete with lid and pan. 

 
ii) IS Sieves – 200 mm internal dia (brass frame) consisting of 2.36 mm, 

1.18 mm, 500 microns, 425 microns, 300 microns, 212 microns, 150 
microns, 90 microns, 75 microns with lid and pan. 

d) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated 
with timing switch assembly. 

 
e) Equipment for slump test- slump cone, steel plate, taping rod, steel scale, 

scoop. 
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f) Equipment for concrete testing 
 

i) Concrete cube moulds 15x15x15cm. 12 Nos. 

ii) Temping Rods 2Kg weight length 40cm and ramming face 25mm 02 Nos. 

iii) Extra Bottom plates for 15cm cube mould 12 Nos. 

iv) Standard Vibration table for cubes 02 Nos. 

v) Dial gauges 25 mm travel- 0.01 mm/division least count- 02 Nos. 

vi) Graduated measuring cylinders 200ml capacity 
vii) Enamel trays (for efflorescence test for bricks). 

03 Nos. 

(i)300mmx250mmx40mm 2 Nos. 
(ii)Circular plates of 250mm dia 4 Nos. 

 
Not more than 90% tests for material be performed at site lab with above stated 
equipment’s, however at least 10% testing of materials shall be got done from 
external laboratories. However, for the tests to be carried out by the external 
laboratories, the contractor shall supply free of charge all the materials required 
for testing, including transportation. If the tests which were to be conducted in 
the site laboratory are conducted in other laboratories for any reason the cost of 
such tests shall be borne by the contractor. 

 
Other Laboratories: 

The contractor shall arrange carrying out all tests required under the 
agreement through the laboratory as approved by the Engineer-in-Charge 
and all expenditure to be incurred for testing of samples e.g. packaging, sealing, 
transportation, loading, unloading, etc. including testing charges shall be borne 
by the contractor. 

 
Testing of materials in any Govt Lab / Public Undertaking Lab/IIT or NIT 
lab/Government Engineering College may be allowed by the Engineer-in-charge. 
However, in case of private lab, the ADG/SDG will approve the lab accredited by 
NABL or any other accreditation body which operates in accordance with 
ISO/IEC 17011 and accredits labs as per ISO/IEC 17025 for testing and 
calibration scopes. 

4 Sampling of Materials: 

i. All samples of materials including Cement Concrete Cubes shall be taken by the 
QA engineers deployed by the Contractor and shall be witnessed by the 
Engineer-in-Charge or his authorized representatives as specified in NIT. All the 
necessary assistance, facilities and safety shall be provided by the contractor. 
Cost of sample of materials and testing charges shall be borne by the contractor 
and he/she is responsible for safe custody of samples to be tested at site. 
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ii. Sample of building materials fittings and other articles required for execution of 
work shall be got approved from the Engineer-in-Charge. Articles manufactured 
by companies of repute and approved by the Engineer-in-Charge shall only be 
used. Articles bearing BIS certification mark shall be used. In case the above are 
not available, the quality of samples brought by the contractor shall be judged by 
standards laid down in the relevant BIS specifications. All materials and articles 
brought by the contractor to the site for use shall conform to the samples 
approved by the Engineer-in-Charge which shall be preserved till the completion 
of the work. 

iii. The contractor shall ensure quality of construction in a planned and time bound 
manner. Any sub-standard material/work beyond set out tolerance limit shall be 
summarily rejected by the Engineer-in-Charge. 

iv. BIS marked materials except otherwise specified shall be subjected to quality 
test at the discretion of the Engineer-in-Charge besides testing of other materials 
as per the specifications described for the item/materials. Wherever BIS marked 
materials are brought to the site of work, the contractor shall if required, by the 
Engineer-in-Charge furnish manufacturers test certificate to establish that the 
material produced by the contractor for incorporation in the work satisfies the 
provisions of BIS codes relevant to the material and/or the work done. 

 
v. The contractor shall procure all the materials in advance so that there is 

sufficient time to testing and approving of the materials and clearance of the 
same before use in work. 

vi. All materials brought by the contractor for use in the work shall be got checked 
from the Engineer-in-Charge or his authorized representative of the work on 
receipt of the same at site before use. 

vii. The contractor shall be fully responsible for the safe custody of the materials 
issued to him even if the materials are in double lock and key system. 

viii. The Stone aggregate / stone, sand shall be brought from source approved by 
engineer-in-charge subjected to the said materials confirm CPWD 
specifications. 

5 Testing of Materials: 

The contractor shall establish temporary field laboratory of adequate size with all 
necessary facilities. Field laboratory shall be equipped with the testing equipment for 
conducting routine field tests as per this contract. It will also have copies of 
standards, BIS codes, IRC codes, relevant publications. All the tests in field lab setup 
at construction site shall be carried out by the QA Staff deployed by the contractor 
and shall be witnessed by the Engineer-in-Charge or his authorized subordinates as 
specified in NIT. The contractor shall provide all necessary facility to them for 
witnessing the tests in the field laboratory. In general, contractor shall carry out 90% 
of field tests in site laboratory and 10% tests shall be got carried out from outside 
laboratory as indicated below. Contractor shall endeavor to obtain test reports for 
tests conducted from outside laboratory in a reasonable time. 
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6 Maintenance of Register: 

1  All test registers, MAS registers and Cement, Steel, Paint, Chemical etc. registers 
Site Order Book, Inspection Register, and Hindrance records are to be maintained 
at site. All test registers, site order book, MAS registers and Cement, Steel, Paint, 
Chemical etc. registers issued by the Engineer-in-Charge shall be maintained by 
the contractor which will be reviewed by the officers of CPWD at regular 
intervals. 

7 Minimum Quality Assurance Plan 

A quality Assurance Plan will be submitted by the contractor both in respect of 
incorporating details as given below for the approval of Engineer-in-Charge. 

1. Number of required tests and frequency of testing as indicated in the mentioned in 
clause-11 under schedule “F” & provisions of BIS Code and Standard Practices shall 
be followed as per directions of the Engineer-in-Charge. 

2. Machinery and other Tool & Plants required to be deployed at site by the contractor. 
Time schedule by which each machinery & Tool & Plants is to be brought at site shall 
be indicated. 

3. A field laboratory to be setup by the contractor at site of work as per direction of the 
Engineer-in-Charge. All the testing equipment required shall be arranged by the 
contractor and shall be clearly mentioned. 

4. The work shall be executed as per Specifications mentioned in clause-11 under 
schedule “F” with up-to-date correction slips. If CPWD specification is not available 
for particular item, then the relevant BIS code or manufacturers specification shall be 
followed. 

5. A proper shuttering schedule showing quantity of shuttering to be brought at site either 
in one lot or at different stages of work to be submitted by the contractor to the 
Engineer-in-Charge. 

6. Maintenance of Register of Tests: - 

(i) All the registers of tests carried out at Construction Site or in outside laboratories 
shall be maintained by the contractor which shall be issued to the contractor by 
Engineer-in-Charge. In the same manner as being issued to CPWD field staff. 

(ii) All samples of materials including Cement Concrete Cubes shall be taken jointly 
with contractor by JE and out of this at least 50% samples shall be taken in 
presence of AE-in-charge. If there is no JE, all samples of materials including 
Cement Concrete Cubes shall be taken by AE jointly with contractor. All the 
necessary assistance shall be provided by the contractor. Cost of sample materials 
is to be borne by the contractor and he shall be responsible for safe custody of 
samples to be tested at site. 

(iii) All the test in field lab setup at Construction Site shall be carried out by the 
Engineering Staff deployed by the contractor which shall be 100% witnessed by 
JE and 50% of tests shall be witnessed by AE-in-charge. At least 10% of the tests 
are to be witnessed by the Executive Engineer. 
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(iv) All the entries in the registers will be made by the designated Engineering Staff of 
the contractor and same should be regularly reviewed by JE/AE/EE. 

(v) Contractor shall be responsible for safe custody of all the test registers. 
7. Contractor will submit a copy of all test registers, material at Site Register and other 

registers along with each alternate Running Account Bill and Final Bill. 
 

8. Maintenance of Material at Site (MAS) Register: - 
 

(i) All the MAS Register including Cement and Steel Registers shall be maintained by 
Contractor which shall be issued to the contractor by Engineer-in-Charge. 

(ii) Each of the entry of receipt of material at site shall be 100% test checked by JE or by 
AE if there is no JE. 

(iii) Each MAS Register shall be checked by JE at least twice a week and at least once a 
week by AE. If there is no JE than MAS Registers will be checked by AE at least 
twice a week. 

(iv) Cement Register shall be reviewed by EE at least once in a month. 
 

9. It will be deemed that work so measured, checked and paid is of the required quality and 
standard, both in respect of ingredients as well as the intended functions it is supposed to 
perform. In other words, the work would not only meet the required specifications but 
also the workmanship as per sound engineering practices. 

 
8 Samples 

The Contractor shall, at its own expense and without delay, provide the samples of 
Materials and relevant information like Manufacturer's test reports, standard samples 
of manufactured Materials and Samples of such other Materials as the Engineer-in- 
Charge may require for review and approvals in accordance with Clause 10A of GCC 
before actual use. 

9 Test 

(i) For determining that the Works conform to the Specifications and Standards, the 
Engineer-in-Charge shall require the Contractor to carry out or cause to be 
carried out tests, at such time and frequency and in such manner as specified in 
this Agreement and in accordance with sound engineering practice for quality 
assurance. Frequency and the manner in which tests shall be conducted shall be 
in the following order of preference: 
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(a) Contract provisions. 

(b) CPWD specifications. 

(c) BIS codes. 

(d) IRC codes. 

(e) MoRTH Specifications. 

(f) International Codes. 

(g) Manufacturer's specifications. 

Outside tests shall be conducted at Government labs /IITs/NITs and other 

approved laboratories by the Engineer-in-Charge for testing of materials 

(ii) The Contractor shall, with due diligence, carry out all the tests in accordance 
with the agreement and furnish the results thereof to the Engineer-in-Charge. 
The Engineer-in-Charge or his authorized representative shall witness or 
participate during the testing as specified in NIT. The contractor shall provide 
all necessary assistance for witnessing/participating in the field tests. 

(iii) In the event that results of any tests conducted under this clause establish any 
defects or deficiencies in the Works, the Contractor shall carry out remedial 
measures at its own cost and furnish a report to the Engineer-in-Charge in this 
regard. The Engineer-in-Charge shall require the Contractor to carry out or 
cause to be carried out tests to determine that such remedial measures have 
brought the works into compliance with the specifications and standards and the 
procedure shall be repeated until such Works conform to the Specifications and 
Standards 

10 Inspection of records 

The Engineer-in-Charge or his authorized representative shall have the right to 
inspect the records of the Contractor relating to the works. 

11 Inspection of Works 

i. Officers of CPWD, client shall be inspecting the ongoing work at site at any time 
with or without prior intimation. The contractor shall, therefore, keep updated the 
following requirements and detailing. 

a. Entrance and area surrounding to be kept cleaned. 
b. Display layout plan key plan, building drawings including plans, elevations and 

sections. 
c. Upto date displays of Bar chart, CPM and PERT etc. 
d. Keep details of quantities executed, balance quantities, deviations, possible Extra 

item, substituted Item etc. 
e. Keep plastic / cloth mounted one sets of Structural Drawings. 
f. Set of Helmets and safety shoes for exclusive use for officers/dignitaries visiting at 

site. 



                                                                                                                                                       

                                                                                                                                                      55 
   

ii. The Engineer-in-Charge and his authorized subordinates shall at all times; 

a) have full access to all parts of the site and to all places from which natural materials 
are being obtained for use in the works; and 

b) during production, manufacture and construction at the site and at the place of 
production, be entitled to examine, inspect, measure and test the materials and 
workmanship and to check the progress of the manufacturer of Materials. 

iii. The Contractor shall give the Engineer-in-Charge and its authorized 
representative access, facilities and safety equipment for carrying out their 
obligations under this agreement. 

12 Examination of work before covering up/ Test Check of item of Work 

In respect of the work which the Engineer-in-Charge or his authorized representatives 
are required to examine, inspect, measure or test before it is covered up or put out of 
view or any part of the work is placed thereon, the Contractor shall give notice to the 
Engineer-in-Charge whenever any such work is ready and before it is covered up. 
The Engineer-in-Charge shall then either carry out the examination, inspection or 
testing without unreasonable delay within 7 days, or promptly give notice to the 
Contractor that the Engineer-in-Charge does not require him to do so. Provided, 
however, that if any work is of a continuous nature where it is not possible or prudent 
to keep it uncovered or incomplete, the Contractor shall notify the schedule of 
carrying out such work to give sufficient opportunity, not being less than 3(three) 
business days' notice, to the Engineer-in-Charge to conduct its inspection, 
measurement or test while the work is continuing. Provided further that in the event 
the Contractor receives no response from the Engineer-in-Charge within a period of 3 
(three) business days from the date on which the Contractor's notice hereunder is 
delivered to the Engineer-in-Charge, the Contractor shall be entitled to assume that 
the Engineer-in-Charge would not undertake the said inspections. 

13 Rejection 
i. If, as a result of an examination, inspection, measurement or testing, any Plant, 

Materials, design or workmanship is found to be defective or otherwise not in 
accordance with the provisions of this Agreement, the Engineer-in-Charge may 
reject such piece of work, Plant, Materials, design or workmanship by giving 
notice to the Contractor, with reasons. The Contractor shall then promptly make 
good the defect and ensure that the rejected item complies with the requirements 
of this Agreement. 

ii. If the Engineer-in-Charge requires a Piece of work, Plant, Material, design or 
workmanship to be retested, the tests shall be repeated on the same terms and 
conditions, as applicable in each case. If the rejection and retesting cause the 
department to incur any additional costs, such costs shall be recoverable by the 
Engineer-in-Charge from the Contractor and may be deducted by the Engineer- 
in-Charge from any amount due to be paid to the Contractor. 

iii. The Contractor shall not be entitled to any extension of time on account of 
rectifying any defect or retesting as specified in this clause. 
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iv. Examination, inspection, measurement or testing of any Plant, Material, design 
or workmanship by the Engineer-in-Charge or its failure to convey its 
observations or to examine, inspect, measure or test shall neither relieve the 
Contractor of its obligations and liabilities under this Agreement in any manner 
nor shall the Engineer-in-Charge be liable for the same in any manner. 

14 Remedial work 
i. Notwithstanding any previous test or certification, the Engineer-in-Charge may 

instruct the Contractor to: 
(a)  Remove from the site and replace any piece of work, plant or materials 

which are not in accordance with the provisions of this Agreement. 
(b)  Remove and re-execute any work which is not in accordance with the 

provisions of this Agreement and the Specification and Standards; and 
(c) Execute any work which is urgently required for the safety of the Project, 

whether because of an accident, unforeseeable event or otherwise. 

ii. If the Contractor fails to comply with the instructions issued by the Engineer-in- 
Charge under aforesaid para, within the time specified in the notice or as 
mutually agreed, the Engineer-in-Charge may get the work executed by another 
agency. The cost so incurred by the Engineer-in-Charge for undertaking such 
work shall, without prejudice to the rights of the Engineer-in-Charge to recover 
damages in accordance with the provisions of this Agreement, be recoverable 
from the Contractor and may be deducted by the Engineer-in-Charge from any 
amount due to be paid to the Contractor. 

15 Program Chart 

i. The Contractor shall prepare an integrated program chart within fifteen days of 
issue of award letter including civil as well as E & M activities for the execution 
of work, using the suitable software like primavera, MS Project or any 
other software as mutually agreed by Engineer-in-Charge & the agency 
showing clearly all activities from the start of work to completion, with details 
of manpower, equipment and machinery required for the fulfillment of the 
program within the stipulated period and submit the same for approval of the 
Engineer-In-Charge. The detailed provisions in clause 5 of GCC shall be 
followed. 

ii. The Department shall in no way be responsible for either any delay in getting 
electric and/or water and/or telephone connections for carrying out the work or 
not getting connections at all. No claim of delay or any other kind, whatsoever, 
on this account shall be entertained from the Contractor. Also, contingency 
arrangement of stand-by water & electric supply shall be made by the Contractor 
for commencement and smooth progress of the work so that work does not 
suffer on account of power failure or disconnection or not getting connection at 
all. No claim of any kind whatsoever shall be entertained on this account from 
the Contractor. Nothing extra shall be payable on this account. 
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16 Cleanliness of Site 

i. The Contractor shall not stack building material/ malba/muck on the land or road of 
the client or on the land owned by the others, as the case may be. So the muck, 
rubbish etc. shall be removed periodically as directed by the Engineer-in-Charge, 
from the site of work to the approved dumping grounds as per the local bye laws 
and regulations of the concerned authorities and all necessary permissions in this 
regard from the local bodies shall be obtained by the Contractor. Nothing extra 
shall be payable on this account. In case, the Contractor is found stacking the 
building material/ malba as stated above, the Contractor shall be liable to pay the 
stacking charges/penalty as may be levied by the local body or any other authority 
and also to face penal action as per the rules, regulations and bye-laws of such body 
or authority. The Engineer -in-Charge shall be at liberty to recover, such sums due 
but not paid to the concerned authorities on the above accounts, from any sums due 
to the Contractor including amount of the Security Deposit and performance 
guarantee in respect of this contract agreement. 

ii. The Contractor shall take all care to prevent any water- logging at site. The waste 
water, slush etc. shall not be allowed to be collected at site. For discharge into 
public drainage system, necessary permission shall be obtained from relevant 
authorities after paying the necessary charges, if any, directly to the authorities. 
The work shall be carried out in such a way that the area is kept clean and tidy. All 
the fees/charges in this regard shall be borne by the Contractor. Nothing extra shall 
be payable on this account. 

17 Insurance Policies 

i. Before commencing the execution of work, the Contractor shall, without in any 
way limiting his obligations and liabilities, insure at his own cost and expense 
against any damage or loss or injury, which may be caused to any person or 
property, at site of work. The Contractor shall obtain and submit to the Engineer- 
in-Charge proper Contractor All Risk Insurance Policy for an amount 1.25 times 
the contract amount for this work, with Engineer-in-Charge as the first beneficiary. 
The insurance shall be obtained in joint names of Engineer-in-Charge and the 
Contractor (who shall be second beneficiary). Also, he shall indemnify the 
Department from any liability during the execution of the work. Further, he shall 
obtain and submit to the Engineer-in-Charge, a third-party insurance policy for 
maximum Rs.10 lakh for each accident, with the Engineer-in-Charge as the first 
beneficiary. The insurance shall be obtained in joint names of Engineer-in-Charge 
and the Contractor (who shall be second beneficiary). 

ii. The Contractor shall, from time to time, provide documentary evidence as regards 
payment of premium for all the Insurance Policies for keeping them valid till the 
completion of the work. The Contractor shall ensure that Insurance Policies are 
also taken for the workers of his Sub-Contractors / specialized agencies also. 
Without prejudice to any of its obligations and responsibilities specified above, the 
Contractor shall within 10 days from the date of letter of acceptance of the tender 
and thereafter at the end of each quarter submit a report to the Department giving 
details of the Insurance Policies along with Certificate of these insurance policies 
being valid, along with documentary evidences as required by the Engineer-in- 
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Charge. No work shall be commenced by the Contractor unless he obtains the 
Insurance Policies as mentioned above. Also, no payment shall be made to the 
Contractor on expiry of insurance policies unless renewed by the Contractor. 
Nothing extra shall be payable on this account. No claim of hindrance (or any other 
claim) shall be entertained from the contractor on these accounts. 

18 The Contractor shall at all reasonable times provide access to the Engineer-in- 
Charge or his authorized representative to the workshops, factories or other places 
where materials are stored, for inspection and/or collection of samples. Nothing 
extra shall be payable on this account. 

19 The day-to-day receipt and issue accounts of different grade/brand of cement shall 
be maintained separately in the standard proforma by the Jr. Engineer-in-Charge of 
work and which shall be duly signed by the contractor or his authorized 
representative. 

20 The contractor shall be fully responsible for the safe custody of materials brought 
by him issued to him even though the materials are under double lock key system. 

21 Separate cement registers showing the receipt of the OPC and PPC shall be 
maintained at site. The contractor shall construct separate godowns for storage of 
OPC & PPC at site and nothing extra on this account shall be payable. 

22 Cement issued shall be for consumption at site only. No cement for factory made 
items and those not manufactured at site shall be issued. 

23 In case there is any discrepancy in frequency of testing as given in the list of 
mandatory test and that in the individual sub-head of work as per CPWD 
specification 2019 Vol. 1 & 2 the higher of the two frequencies of testing shall be 
adopted. 
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GENERAL TERMS AND CONDITIONS 

1. The order of preference in case of any discrepancy as indicated in condition No. 8.1 
under “Conditions of Contract” give in standard CPWD contract form may be read as 
the following: 
(i) Description of items as given in Schedule of quantities 

(ii) Particular specifications 

(iii) Special conditions 

(iv) Additional Conditions 

(v) Tender drawings attached 

(vi) CPWD Specifications 

(vii) General Conditions of Contract for CPWD works 

(viii) I. S. Codes 

(ix) National Building code. 
(x) ASTM, BS, or other foreign origin code mentioned in tender document 
(xi) Decision of Engineer-in-Charge 

(xii) Sound Engineering practices or well established local construction practices. 

 
Note: Unless otherwise specified, CPWD Specifications 2019 volume I & II with 
correction slips till the last date of tender submission shall be followed in 
general. Any additional item of work, if taken up subsequently, shall also 
conform to the relevant CPWD specifications mentioned above. 

A reference made to any Indian Standard specification in these documents, shall imply 
to the latest version of that standard. Including such revision / amendments as issued 
by the Bureau of Indian standard up to last date of receipt of tenders. The contractor 
shall keep at his own cost all such publications of relevant Indian standard applicable 
to the work at site. 

2. Except for the items, for which particular specifications are given or where it is 
specifically mentioned otherwise in the description of items in the schedule of 
quantities the work shall generally be carried out in accordance with the “CPWD 
specifications 2019 Vol. 1 and Vol. 2 (with upto date corrections slips). (Here in after 
to be referred to as CPWD specifications) and instructions of Engineer-in-Charge. 
Wherever CPWD specifications are silent the latest IS codes/specification shall be 
followed. 

3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 
leads and depths of the work and nothing extra shall be payable to him on account of 
the same. 

4 Several documents forming the tender are to be taken as mutually complementary to 
one another. Detailed drawings shall be followed in preference to small scale 
drawings and figured dimensions in preference to scale dimensions. 
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5 The works to be governed by this contract shall cover delivery and transportation up 
to destination, safe custody at site, insurance, erection, testing and commissioning of 
the entire works. 

6 The work shall be carried out in accordance with the approved architectural drawings, 
structural drawings, services drawings to be issued from time to time, by the 
Engineer-in Charge. Before commencement of any item of work the contractor shall 
correlate all the relevant architectural and structural drawings, nomenclature of items 
and specifications etc. issued for the work and satisfy himself that the information 
available from there is complete and unambiguous. The figure and written dimension 
of the drawings shall be superseding the measurement by scale. The discrepancy, if 
any, shall be brought to the notice of the Engineer- in- charge before execution of the 
work. The contractor alone shall be responsible for any loss or damage occurring by 
the commencement of work on the basis of any erroneous and or incomplete 
information and no claim whatsoever shall be entertained by the department on this 
account. 

7 The Contractor(s) shall take instructions from the Engineer-in-Charge regarding 
collection and stacking of materials at any place. No excavated earth or building 
rubbish shall be stacked on areas where other buildings, roads, services and 
compound walls are to be constructed. The stacking shall take place as per stacking 
plan however, if any change is required, the same shall be done with the approval of 
Engineer-in-Charge. 

 
8 The Contractor shall bear all incidental charges for cartage, storage and safe custody 

of materials, if any, issued by department as well as to those materials also arranged 
by the contractor. 

 
9 Any cement slurry added over base surface (or) for continuation of concreting for 

better bond is deemed to have been built in the items and nothing extra shall be 
payable or extra cement considered in consumption on this account. 

10 
a) The contractor (s) shall inspect the site of work before tendering and acquaint 

himself with the site conditions and no claim on this account shall be entertained 
by the department. 

 
b) The contractor (s) shall get himself acquainted with nature and extent of the work 

and satisfy himself about the availability of materials from kiln or approved 
quarries for collection and conveyance of materials required for construction. 

11 The contractor (s) shall study the soil investigation report for the site, available in the 
office of the Engineer-in-Charge and satisfy himself about complete characteristics of 
soil and other parameters of site. However, no claim on the alleged inadequacy or 
incorrectness of the soil data shall be entertained. 
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12 Existing roads of campus cannot be allowed to use for loaded Trucks. The Entry to the 
site for loaded trucks to carry material shall be along the Boundary Wall, the same 
shall be made good, improved and maintained by the contractor at his own cost. No 
payment shall be made on this account. 

13 The contractor (s) shall give to the Municipality, Police and other authorities all 
necessary notices etc. that may be required by law and obtain all requisite Licenses 
for temporary obstructions, enclosures etc. and pay all fee, taxes and charges which 
may be leviable on account of these operations in executing the contract. He shall 
make good any damage to the adjoining property whether public or private and shall 
supply and maintain light and other illumination on for cautioning the public at night. 

14 The contractor shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night speed limit boards red flags, red lights and providing 
barriers. He shall be responsible for all dangers and incidents caused to existing / new 
work due to negligence on his part. No hindrances shall be caused to traffic during the 
execution of the work. 

15 The contractor shall make his own arrangement for obtaining electric connection(s) if 
required and make necessary payments directly to the department concerned. 

16 The contractor shall fully comply with all legal orders and directions of the Public or 
local authorities or municipality and adhere by their rules and regulations and pay all 
fees and charges for which he may be liable in this regard. Nothing extra shall be 
paid/reimbursed for the same. 

17 If as per local Municipal regulations, huts for labour are not to be erected at the site of 
work; the contractor shall be required to provide such accommodation at a place 
outside the campus as is acceptable to the local body and nothing extra shall be paid 
on this account. 

18 It shall be ensured by the contractor that no electric live wire is left exposed or 
unattended to avoid any accidents in this regard. 

19 The contractor shall maintain in perfect condition, all portions executed till 
completion of the entire work allotted to him. Where however phased delivery of 
work is contemplated these provisions shall apply separately to each phase. 

20 The entire royalty at the prevalent rates shall have to be paid by the contractor on all 
the boulders, metals, shingle sand etc. collected by him for execution of the work, 
directly to the Revenue authority or authorized agents of the State Government 
concerned or the Central Government, as the case may be. 
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21 The contractor shall issue Identity card to all labourers and engineers/staff engaged by 
him and nothing shall be paid on this account. 

22 Prevention of Nuisance and Pollution Control 
The contractor shall take all necessary precautions to prevent any nuisance or 
inconvenience to the owners, tenants or occupiers of adjacent properties and to the 
public in general and to prevent any damage to such properties from pollutants like 
smoke, dust, noise. The contractor shall use such methodology and equipment so as to 
cause minimum environmental pollution of any kind and minimum hindrance to road 
users and to occupants of the adjacent properties or other services running 
adjacent/near vicinity. The contractor shall make good at his cost and to the 
satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross drainage 
works or public or private property whatsoever caused due to the execution of the 
work or by traffic brought thereon by the contractor. All waste or superfluous 
materials shall be carried away by the contractor, without any reservation, entirely to 
the satisfaction of the Engineer-in-Charge. 

 
Water Pollution 

(i) The Contractor shall take all precautionary measures to prevent the wastewater 
during construction to accumulate anywhere. 

(ii) The wastewater arising from the work is to be disposed of in the manner that is 
acceptable to the Engineer –in-charge. 

23 If the work is carried out in more than one shift or during night no claim on this 
account shall be entertained. 

24 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 
services encountered in the course of the execution of work shall be protected against 
the damage by the contractor at his own expense. The contractor shall not store 
materials or otherwise occupy any part of the site in a manner likely to hinder the 
operation of such services. 

25 The contractor shall be responsible for the watch and ward / guard of the buildings, 
safety of all fittings and fixtures including sanitary and water supply fittings and 
fixtures provided by him against pilferage and breakage during the period of 
installations and thereafter till the building is physically handed over to the 
department. No extra payment shall be made on this account. 

26 The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by department. 

27 The contractor shall take instructions from the Engineer-in-charge for stacking of 
materials. No excavated earth or building materials etc. shall be stacked / collected in 
areas where other buildings, roads, services, compound walls etc. are to be 
constructed. 
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Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials have 
been arranged and closing of the trench(s) thereafter shall be ensured within the least 
possible time. 

28 The contractor shall take all precautions to avoid accidents by, exhibiting caution 
boards day and night, speed limit boards, red flags, red light and providing necessary 
barriers and other measures required from time to time. The contractor shall be 
responsible for all damages and accidents due to negligence on his part. 

i) The contractor shall conduct work so as not to interfere with or hinder the progress or 
completion of the work being performed by other contractor(s) or by the Engineer-in- 
Charge and shall as far as possible arrange his work and shall place and dispose off 
the materials being used or removed so as not to interfere with the operations of other 
contractor or he shall arrange his work with that of the others in an acceptable and 
coordinated manner and shall perform it in proper sequence to the complete 
satisfaction of others. 

29 Samples of all materials and fittings to be used in the work in respect of brand 
manufacturer and quality shall be got approved from the Engineer-in-Charge, well in 
advance of actual execution and shall be preserved till the completion of the work. 
Articles bearing BIS certifications mark shall only be used unless no manufacturer has 
got BIS mark for the particular material. Any material/fitting whose sample has not 
been approved in advance and any other unapproved material brought by the 
contractor shall be immediately removed as soon as directed. 

Unless otherwise specified in the schedule of quantities the rates for all items shall be 
considered as inclusive of pumping/baling out water, if necessary, for which no extra 
payment shall be made. Those conditions shall be considered to include water from 
any source such as inflow of flood, surface and sub-soil water etc. and shall apply to 
the execution in any season. 

30 Construction Waste Disposal 

(i) The pre-identified dump locations will be a part of solid waste management plan to be 
prepared by the Contractor in consultation with Engineer-in-charge. 

(ii) Contractor shall get approved the location of disposal site prior to commencement of 
the excavation/dismantling work on any section of the work site. 

(iii) Contractor shall ensure that any spoils of material / construction / dismantled material 
waste will not be disposed off in any municipality solid waste collection bins. 
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31 Procurement of Construction Materials 

(i) All vehicles delivering construction materials to the site shall be covered to avoid 
spillage of materials and maintain cleanliness of the roads. 

32 Security And Traffic Arrangements 
 

In the event of any restrictions being imposed by the Security agency, CPWD, Traffic 
or any other authority having jurisdiction in the area on the working or movement of 
labour /Material, the contractor shall strictly follow such restrictions and nothing extra 
shall be payable to the contractor on such accounts. The loss of time on these 
accounts, if any, shall have to be made up by augmenting additional resources 
whatever required. 

33 No payment shall be made for any damage caused by rain, snowfall, flood or any 
other natural calamity, whatsoever during the execution of the work. The contractor 
shall be fully responsible for any damage to the govt. property and the work for which 
payment has been advanced to him under the contract and he shall make good the 
same at his risk and cost. The contractor shall be fully responsible for safety and 
security of his material, T&P/Machinery brought to the site by him. 

34 The contractor shall construct suitable godowns, yard at the site of work for storing all 
other materials so as to be safe against damage by sun, rain, damages, fire, theft etc. at 
his own cost and also employ necessary watch and ward establishment for the purpose 
at his cost 

35 All materials obtained from contractor shall be got checked by the representative of 
Engineer- in-Charge on receipt of the same at site before use. 

36 All statutory taxes, levies, charges (including water and sewerage charges, charges for 
temporary service connections and / or any other charges) payable to such authorities 
for carrying out the work, shall be borne by the Contractor. The Contractor shall 
arrange to give all notices as required by any statutory / regulatory authority and shall 
pay to such authority all the fees that is required to be paid for the execution of work. 
He shall protect and indemnify the Department and its officials & employees against 
any claim and /or liability arising out of violations of any such laws, ordinances, 
orders, decrees, by himself or by his employees or his authorized representatives. 
Nothing extra shall be payable on these accounts. 

37 For works below ground level the contractor shall keep that area free from water. If 
dewatering or bailing out of water is required the contractor shall do the same at his 
own cost and nothing extra shall be paid. 
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38 The Contractor shall make all necessary arrangements for protecting from rains, fog or 
likewise extreme weather conditions, the work already executed and for carrying out 
further work, during monsoon including providing and fixing temporary shelters, 
protections etc. Nothing extra shall be payable on this account and also no claims for 
hindrance shall be entertained on this account. 

39 In case of flooding of site on account of rain or any other cause and any consequent 
damage, whatsoever, no claim financially or otherwise shall be entertained 
notwithstanding any other provisions elsewhere in the contract agreement. Also, the 
Contractor shall make good, at his own cost, the damages caused, if any. Further, no 
claims for hindrance shall be entertained on this account. 

40 A site laboratory with the minimum equipment’s as specified in CPWD 
specifications/in this agreement shall be established, made functional and maintained 
within one month from the award of work as per clause 10A of schedule A to F 
without any extra cost to the department. In case of non-compliance / delay in 
compliance (To be set up within maximum 2 months from date of start) in this, a 
recovery @ Rs. 500/- per day will be imposed which will be recovered from the 
immediate next R/A Bill of the Contractor. 

41 Tools And Plants 

The bidder should have own constructions equipment required for the proper and 
timely execution of the work. Nothing extra shall be paid on this account. 

No tools and plants including any special T&P etc. shall be supplied by the 
Department and the Contractor shall have to make his own arrangements at his own 
cost. No claim of hindrance (or any other claim) shall be entertained on this account. 

42 Scaffolding 

Wherever required for the execution of work, all the scaffolding shall be provided and 
suitably fixed, by the Contractor. It shall be provided strictly with steel double 
scaffolding system, suitably braced for stability, with all the accessories, gangways, 
etc. with adjustable suitable working platforms to access the areas with ease for 
working and inspection. It shall be designed to take all incidental loads. It should cater 
to the safety features for workmen. Nothing extra shall be payable on this account. It 
shall be ensured that no damage is caused to any structure due to the scaffolding. 

In all situations, centering/scaffolding/staging for casting of these structures should be 
properly designed by qualified and experienced person/agency having past experience 
in design of false work (centering) for concrete structures and should be proof checked 
by similar experienced person/agency and it should be properly approved and issued 
to contractor by Engineer-in-charge. The provisions of clause 7 of IS: 14687 may be 
referred for design of false work (centering). 
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A method statement for erection and dismantling of the centering/scaffolding/staging 
and process of concreting shall be prepared by contractor and submitted to Engineer- 
in-charge. The provisions of clause 9 of IS: 14687 may be referred for erection of 
false work (centering), safety precautions and other site operations, pertaining to false 
work (centering). 

Experienced form watcher shall be engaged during erection, concreting and 
dismantling for early detection of any movement or instability in the system. The field 
engineers shall ensure that CPWD specifications and provisions of BIS codes are 
strictly followed. 

A detailed program of field safety inspection of centering/scaffolding/form work of 
such structures during different stages should be chalked out and strictly followed. 

Provision of safety net, fall arresting system including other gears, for workers, 
working over these structures shall be made in contract and should be followed 
strictly. 

43 The Contractor shall do proper sequencing of the various activities by suitably 
staggering the activities within various pockets in the plot so as to achieve early 
completion. The agency to deploy adequate equipment, machinery and labour as 
required for the completion of the entire work within the stipulated period specified. 
Also, ancillary facilities shall be provided by contractor commensurate with 
requirement to complete the entire work within the stipulated period. Nothing extra 
shall be payable on this account. Adequate number/sets of equipment in working 
condition, along with adequate stand-by arrangements, shall be deployed during entire 
construction period. It shall be ensured by the Contractor that all the equipment, Tools 
& Plants, machineries etc. provided by him are maintained in proper working 
conditions at all times during the progress of the work and till the completion of the 
work. Further, all the constructional tools, plants, equipment and machineries 
provided by the Contractor, on site of work or his workshop for this work, shall be 
exclusively used in the construction of this work and they shall not be shifted/ 
removed from site without the permission of the Engineer-in- Charge. 

44 Royalty 
 

Royalty at the prevalent rates shall be paid by the Contractor or the RMC supplier as 
per the terms of supply between them, on all materials such as boulders, metals, all 
sizes stone aggregates, brick aggregates, coarse and fine sand, moorum, earth, river 
sand, gravels and bajri etc. collected by him for the execution of the work, directly to 
the revenue authority of the state government concerned. Further, contractor needs to 
submit proof of submission of full royalty to the state government or local authority. 
Nothing extra shall be payable on this account. 
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45 Preservation And Conservation Measures 
 

i. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 

services, if any, encountered in the course of the execution of work shall be protected 

against the damage by the contractor at his own expense. In case the same are to be 

removed and diverted, expenditure incurred in doing so shall be payable to the 

contractor. The contractor shall work out the cost; get the same approved by 

Engineer-in-Charge before taking up actual execution. The contractor shall not store 

materials or otherwise occupy any part of the site in a manner likely to hinder the 

operation of such services. 

ii. All fossils, coins, articles of value of antiquity, structures and other remains or things 

of geological or archaeological interest discovered on project location during 

excavation/construction shall be the property of the Government, and shall be dealt 

with as per provisions of the relevant legislation. The contractor will take reasonable 

precaution to prevent his work men or any other persons from removing and 

damaging any such article or thing. He will, immediately upon discovery thereof and 

before removal acquaint the Engineer- in-charge of such discovery and carry out the 

official instructions of Engineer-in- charge for dealing with the same, till then all 

work shall be carried out in a way so as not to disturb/damage such article or thing. 

46 Responsibility 

i. He shall protect and indemnify the Department (Client / CPWD) and its officials & 

employees against any claim and /or liability arising out of violations of any such 

laws, ordinances, orders, decrees, by himself or by his employees or his authorized 

representatives. Nothing extra shall be payable on these accounts. 

ii. The Contractor shall assume all liability, financial or otherwise in connection with 

this contract and shall protect and indemnify the Department from any and all 

damages and claims that may arise on any account. The Contractor shall indemnify 

the Department against all claims in respect of patent rights, royalties, design, 

trademarks of name or other protected rights, damages to adjacent buildings, roads or 

members of public, in course of execution of work or any other reasons whatsoever, 

and shall himself defend all actions arising from such claims and shall indemnify the 

Department in all respect from such actions, costs and expenses. Nothing extra shall 

be payable on this account. 
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47 Co-Operation with Other Contractors /Specialized Agencies/ Associate 
Contractors 

i. The Contractor shall take all precautions to abide by the environmental related 
restrictions imposed by any statutory body having jurisdiction in the area as well as 
prevent any pollution of streams, ravines, river bed and waterways. All waste or 
superfluous materials shall be transported by the Contractor, entirely to the 
satisfaction of the Engineer- in-Charge and disposed at designated places only. No 
claim what so ever on account of site constraints mentioned above or any other site 
constraints, lack of public transport, inadequate availability of skilled, semi-skilled 
or unskilled workers in the near vicinity, non-availability of construction machinery 
spare parts and any other constraints not specifically stated here, shall be entertained 
from the Contractor. Therefore, the Tenderers are advised to visit site and get first- 
hand information of site constraints. Accordingly, they should quote their tenders. 
Nothing extra shall be payable on this account. 

ii. The Contractor shall cooperate with and provide the facilities to the associate 
Contractors and other agencies working at site for smooth execution of the work. 
The contractor shall indemnify the Department (CPWD) against any claim(s) arising 
out of such disputes. The Contractor shall: 

(a) Allow use of scaffolding, toilets, sheds etc. 
(b) Properly co-ordinate their work with the work of other Contractors. 
(c) Provide control lines and benchmarks to his associate Contractors and the other 

Contractors. 
(d) Provide electricity and water at mutually agreed rates. 
(e) Provide hoist and crane facilities for lifting material at mutually agreed rates. 
(f)  Co-ordinate with other Contractors for leaving inserts, making chases, 

alignment of services etc. at site. 
(g)  Adjust work schedule and site activities in consultation with the Engineer-in- 

Charge and other Contractors to suit the overall schedule completion. 
(h) Resolve the disputes with other Contractors/ associate contractors amicably and 

the Engineer-in-Charge shall not be made intermediary or arbitrator. 

48 Supervision of Work: 
 

The Contractor shall depute Site Engineer & skilled workers as required for the work along with 
details of Engineers and supervisory staff. It shall be ensured that all decision-making powers shall be 
available to the representatives of the Contractor at Nagpur itself to avoid any likely delays on this 
account. The Contractor shall also furnish list of persons for specialized works to be executed for 
various items of work. The Contractor shall identify and deploy key persons having qualifications 
and experience in the similar and other major works, as per the field of their expertise. If during the 
course of execution of work, the Engineer-in-Charge is of the opinion that the deployed staff is 
not sufficient or not well experienced, the 
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Contractor shall deploy more staff or better- experienced staff at site to complete the 
work with quality and in stipulated time limit. Required minimum experience of 
technical representatives of the contractor shall be as per table given in schedule “F” 
under clause 32. 

49 Specialized Agencies 

i. The contractor has to engage one of the approved agencies as mentioned in the list of 
specialized work. The main contractor shall not change the specialized agency. 
However, if the change is warranted, he may do so, with permission of Engineer-in- 
charge. Nothing extra shall be payable on this account. 

ii. It shall be the responsibility of main contractor to sort out any dispute / litigation 
with the Specialized Agencies without any time & cost overrun to the Department. 
The main contractor shall be solely responsible for settling any 

50 Personal Safety Measures for Labour 

Contractor shall provide the following items for safety of workers employed by contractor 
and associate agencies: 

(i) Protective footwear / helmet and gloves to all workers employed for the work on mixing, 
cement, lime mortars, concrete etc. and openings in water pipeline/sewer line. 

(ii) Welder’s protective eye-shields to workers who are engaged in welding works. 
(iii) Safety helmet and Safety harness/ belt Provide adequate sanitation/safety facilities for 

construction workers to ensure the health and safety of the workers during construction, with 
effective provisions for the basic facilities such as sanitation, drinking water and safety 
equipment’s or machinery. 

(iv) All the workers should be wearing helmet and shoes all the time on site. 
(v) Masks and gloves should be worn whenever and wherever required. 
(vi) Adequate drinking water facility should be provided at site, adequate number of 

decentralized latrines and urinals to be provided for construction workers. 
(vii) Full time workers (if any with the approval of Engineer-in-Charge) residing on site should 

be provided with clean and adequate temporary hutment. 
(viii) First aid facility should also be provided. 
(ix) Overhead lifting of heavy materials should be avoided. Barrow wheel and hand-lift boxes 

should be used to transport materials onsite. 

(x) Tobacco and cigarette smoking should be prohibited onsite. 
(xi) All dangerous parts of machinery are well guarded and all precautions for working on 

machinery are taken. 
(xii) Maintain hoists and lifts, lifting machines, chains, ropes and other lifting tackles in good 

condition. Provide safety net of adequate strength to arrest falling material down below. 
(xiii) Use of durable and reusable formwork systems to replace timber formwork and ensure that 

formwork where used is properly maintained. 
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(xiv) Ensure that walking surfaces or boards at height are of sound construction and are 
provided with safety rails and belts. Provide protective equipment’s such as helmets. 

(xv) Provide measure to prevent fire. Fire extinguisher and buckets of sand to be provided 
in fire prone area and elsewhere. 

(xvi) Provide sufficient and suitable light for working during night. 
(xvii) Ensure that measures to protect workers from materials of construction, 

transportation, storage and other dangers and health hazards are taken. 
(xviii) Ensure that the construction firm/division/company have sound safety policies. 
(xix) Comply with the safety procedure, norms and guidelines (as applicable) as outlined 

in NBC 2016. 
(xx) Adopt additional best practices and prescribed norms as in NBC 2016. 

 
51 Identify roads on-site that would be used for vehicular traffic. Update vehicular roads 

(if these are unpaved) by increasing the surface strength by improving particle size, 
shape and mineral type that make up the surface base. Add surface gravel to reduce 
source of dust emission. Limit amount of fine particles (smaller than 0.075mm) to 10 - 
20%. Limit vehicular speed on site 10km/h. Nothing extra will be payable for this. 

52 All material storages should be adequately covered and contained so that they are not 
exposed to situations where winds on site could lead to dust/particulate emissions. 

53 Spills of dirt or dusty materials shall be cleaned up promptly so the spilled material does not 
become a source of fugitive dust and also to prevent of seepage of pollutant laden water into 
the ground aquifers. When cleaning up the spill, ensure that the clean – up process does not 
generate additional dust. Similarly, spilled concrete slurries or liquid wastes should be 
contained/cleaned up immediately before they can infiltrate into the soil/ground or runoff in 
nearby areas. 

54 Ensure that water spraying is carried out by wetting the surface by spraying water on: 

(i) Any dusty material. 
(ii) Areas where demolition work is carried out. 
(iii) Any unpaved main-haul road and. 
(iv) Areas where excavation or earth moving activities are to be carried out. 

 
55 The contractor shall ensure the following: 

(i) Cover and enclose the site by providing dust screen, sheeting or netting to scaffold along the 
perimeter of a building. 

(ii) Covering stockpiles of dusty material with impervious sheeting. 
(iii) Covering dusty load on vehicles by impervious sheeting before they leave the site. 
(iv) Transferring, handling / storing dry loose materials like bulk cement and dry pulverized fly ash inside a 

totally enclosed system. 
(v) Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled material does not 

become a source of fugitive dust and also to prevent seepage of pollutant laden water into the ground 
aquifers. When cleaning up the spill, ensure that 
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the clean-up process does not generate additional dust. Similarly, spilled concrete 
slurries or liquid wastes should be contained / cleaned up immediately before they can 
infiltrate into the soil/ground or runoff in nearby areas. 
(vi) Clear vegetation only from areas where work will start right away. 

 
56 Adopt measures to prevent air pollution in the vicinity of the site due to construction 

activities. There is no standard reference for this. The best practices should be 
followed (as adopted from international best practice documents and codes). 

57 Provide sheet covering / barricading of site of not less than 6m height along the site 
boundary, next to a road or other public area. Nothing extra will be paid for this. 

58 The contractor shall provide experienced personnel with suitable training to ensure 
that these methods are implemented. Prior to the commencement of any work, the 
method of working, plant equipment and air pollution control system to be used on – 
site should be made available for the inspection and approval of the Engineer –in- 
Charge to ensure that these are suitable for the project. 

59 Employ measures to segregate the waste on-site into inert, chemical or hazardous 
wastes. Recycle the unused chemical/hazardous wastes such as oil, paint, batteries and 
asbestos. The inert waste is to be disposed off to Municipal Corporation/local bodies 
dump yard and landfill sites. 

60 Spill prevention and control plans should clearly state measures to stop the source of 
the spill. Measures to contain the spill and measures to dispose the contaminated 
material and hazardous wastes. It should also state the designation of personnel trained 
to prevent and control spills. Hazardous wastes include pesticides, paints, cleaners and 
petroleum products. 

61 All lighting installed by the contractor around the site and at the labour quarters during 
construction shall be CFL/LED bulbs of the appropriate illumination levels. This 
condition is a must, unless specifically prescribed otherwise. 

62 The Agency shall pay bonus to all deployed labor as per “The Payment of Bonus 
(Amended) Act 2015 as applicable. The same shall be reimbursing to agency on 
produce of documentary proof. 

 
Note: 1. The general terms and conditions detailed above are in addition to special/ other/ 

additional conditions as specified elsewhere in tender document. 

1. Nothing extra shall be paid on the account of these conditions. 
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ADDITIONAL CONDITIONS 

1. The tenderer shall acquaint himself with the proposed site of work, its 
approach roads, working space available etc. Before quoting his rates and no claim 
on this account shall be entertained by the department. 

 
2. The contractor(s) shall get him acquainted with nature and extent of the work and 

satisfy him about the availability of materials from kiln or approved quarries 
for collection and conveyance of materials required for construction. 

 
3. The contractor(s) may study Architectural drawings which are available in the 

office of Executive Engineer, Nagpur-I, CPWD, Nagpur on all working days 
between 11:00 to 17:00 hrs. 

 
4. The tenderer shall see the approaches to the site. In case any approach from main 

road is required at site or existing approach is to be improved and maintained for 
cartage of materials by the contractor, the same shall be provided, improved and 
maintained by the contractor at his own cost. No payment shall be made on this 
account. 

 
5. Contractor shall take all precautionary measures to avoid any damage to adjoining 

property. All necessary arrangement shall be made at his own cost. 
 

6. The contractor shall take all necessary precautions to prevent any nuisance or in- 
convenience to the owners, tenants or occupiers of adjacent properties and to 
the public in general and to prevent any damage to such properties and any pollution 
of smoke, streams and water-ways. He shall make good at his cost and to the 
satisfaction of the Engineer-in-Charge, any damage to roads, paths, cross 
drainage works or public or private property whatsoever caused thereon by the 
contractor. All waste or superfluous materials shall be carried away by the contractor 
without any reservation entirely to the satisfaction of the Engineer-in-Charge. 

 
7. Utmost care shall be taken to keep the noise level to the barest minimum so that no 

disturbance as far as possible is caused to the occupants / users of building/adjacent 
properties. 

 
8. The contractor shall be entirely and exclusively responsible for the horizontal, vertical 

and other alignment, the level and correctness of every part of the work and shall 
rectify effectively any errors or imperfections therein. Such rectifications shall be 
carried out by the contractor at his own cost to the instructions and satisfaction of the 
Engineer-in-Charge. 

9. The rates quoted by the contractor are deemed to be inclusive of site clearance, 
setting out work, profile, establishment of reference bench mark, spot levels, 
construction of all safety and protection devices, barriers, earth embankments, preparatory 
works, all testing of materials working during monsoon, working at all depths, height and 
locations etc. unless specified in the schedule of quantities. 
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10. Royalty at the prevailing rates wherever payable shall have to be paid by the 
contractor on the boulders, metal, shingle, sand and bajri etc. or any other material 
collected by him for the work direct to revenue authorities and nothing extra shall be 
paid by the department for the same. 

11. The contractor shall provide at his own cost suitable weighing, surveying and 
levelling and measuring arrangements as may be necessary at site for checking. All 
such equipment shall be got calibrated in advance from laboratory, approved by 
the Engineer-in-Charge. Nothing extra shall be payable on this account. 

12. The  contractor  shall  get  the  water  tested  with  regard  to  its  suitability 
and conforming to the relevant IS Code. The contractor shall obtain written approval 
from the Engineer-in-Charge before he proceeds by using the same for execution of 
work. The water testing charges shall be borne by the contractor. 

 
13. All material shall only be brought at site as per program finalized with the Engineer- 

in- Charge. Any delivery of the material not required for immediate consumption 
shall not be accepted and thus not paid for. 

 
14. All materials and fittings brought by the contractor to the site for use shall conform to 

the samples approved by the Engineer-in-Charge which shall be preserved till the 
completion of the work. If a particular brand of material is specified in the 
nomenclature of item, the same shall be used after getting the same approved from 
Engineer-in-Charge. Wherever brand / quality of material is not specified, the 
contractor shall submit the samples as per approved list of brand names given 
in the tender document / particular specifications for approval of technical 
sanctioning authority. For all other items, materials and fittings of ISI Marked shall 
be used with the approval of Engineer-in-Charge. Wherever ISI Marked material / 
fittings are not available, the contractor shall submit samples of materials / fittings 
manufactured by firms of repute conforming to relevant specifications or IS codes 
and use the same only after getting the approval to avoid delay, contractor should 
submit samples as stated above well in advance so as to give timely orders for 
procurement. If any material, even though approved by Engineer-in-Charge is 
found d e f e c t i v e  o r  not conforming to specifications shall be replaced / 
removed by the contractor at his own risk & cost. 

 
15. The contractor shall ensure quality construction in a planned and time bound manner. Any 

sub-standard material / work beyond set-out tolerance limit shall be summarily rejected by the 
Engineer-in-Charge & contractor shall be bound to replace / remove such sub-standard / 
defective work immediately. 

16. For construction works which are likely to generate malba / rubbish the contractor shall 
dispose of malba, rubbish & other unserviceable materials and wastes to the notified specified 
Municipal dumping ground & disposed off to recycling agents only and under no 
circumstances these shall be stacked / dumped even temporarily, outside the construction 
premises. 
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17. In the event of any restrictions being imposed by the Security agency, CPWD, 
Traffic or any other authority having jurisdiction in the area on the working 
or movement of labour/material, the contractor shall strictly follow such restrictions 
and nothing extra shall be payable to the contractor on this account. The loss of time 
on this account, if any, shall have to be made up by generating additional resources 
etc. 

18. No payment shall be made for any damage caused by rain, snowfall, flood or any 
other natural calamity, whatsoever during the execution of the work. The contractor 
shall be fully responsible for any damage to the govt. property and work for which 
the payment has been advanced to him under the contract and he shall make good the 
same at his risk and cost. The contractor shall be fully responsible for safety and 
security of his material, T & P, Machinery brought to the site by him. 

 

Other Conditions :- 

1 The contractor shall not store/dump construction material or debris on metalled road. 

2 The contractor shall get prior approval from Engineer-in-Charge for the area where the 
construction material or debris can be stored beyond the metalled road. This area shall 
not cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It 
should be ensured by the contractor that no accidents occur on account of such 
permissible storage. 

3 The contractor shall take appropriate protection measures like raising wind breakers of 
appropriate height on all sides of the plot/area using CGI sheets or plastic and/or other 
similar material to ensure that no construction material dust fly outside the plot area. 

4 The contractor shall ensure that all the trucks or vehicles of any kind which are used for 
construction purposes/or are carrying construction material like cement, sand and other 
allied material are fully covered. The contractor shall take every necessary precautions 
that the vehicle are properly cleaned and dust free to ensure that enroute their destination, 
the dust, sand or any other particles are not released in air/contaminate air. 

5 The contractor shall provide mask to every worker working on the 
construction/Construction site and involved in loading, unloading and carriage of 
construction material and construction debris to prevent inhalation of dust particles. 

6 The contractor shall provide all medical help, investigation and treatment to the workers 
involved in the construction of building and carry of construction material and debris 
relatable to dust emission. 

7 The contractor shall ensure that C&D waste is transported to the C&D waste site only 
and due record shall be maintained by the contractor. 

8 The contractor shall compulsorily use jet in grinding and stone cutting. 

9 The contractor shall carry out On-Road-Inspection for black smoke generating 
machinery. The contractor shall use cleaner fuel. 

10 The contractor shall use vehicles having pollution under control certificate. The 
emissions can be reduced by a large extent by reducing the speed of a vehicle to 20 
kmph. Speed bumps shall be used to ensure speed reduction. In cases where speed 



                                                                                                                                                       

                                                                                                                                                      75 
   

reduction cannot effectively reduce fugitive dust, the contractor shall divert traffic to 
nearby paved areas. 

11 The contractor shall ensure that the construction material is covered by tarpaulin. The 
contractor shall take all other precaution to ensure that no dust particles are permitted to 
pollute air quality as a result of such storage. 

12 No extra payment will be made for operation/activity mentioned at Sl. No. 1 to 11 above. 

13 Interest on Arbitration award: It is also a term of this arbitration agreement that where 

the Arbitral award against any dispute is for the payment of money, no pre-suit and 

pendent elite interest shall be payable on any part of the Arbitral award. 

14 Condition for BIM professional  

The contractor will deploy a BIM professional having experience in building information 
model related works for at least 5 years. Engineer-in-Charge will approve the credential of 
BIM professional and BIM professional will report to the Architect, O/O The CE, CPWD, 
Nagpur. The job of BIM professional will be broadly to prepare 3D architectural, structural 
and service drawings of the project based on 2D architectural, structural and service 
drawings to be provided by the respective Engineer-in-Charge and architect of CPWD. All 
the relevant infrastructure like software, hardware, computers, laptops etc. shall be arrange 
by BIM professional himself as per the requirements of the work. 

BIM professional will work on 3D architectural models and will generate 3D models as 
well as 2D drawings of all services and structural designs of the buildings in the project 
besides generating and resolving clash reports and uploading the same on the ERP 
collaboration portal with the approval of architect/Engineer-in-Charge of CPWD.   
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MODE OF MEASUREMENTS 
 

(A) For Computerized Measurement: 

The measurements shall be recorded and entered in computerized format in the 
first  instance  by  the  contractor,  and  a  hard  copy  shall  be  submitted  to 
the Department. All entries shall be made exactly as per the existing procedure. 

 
These measurements shall then be 100% checked by the Junior Engineer / Assistant 
Engineer. The contractor shall incorporate all such changes or corrections, as may be 
done during these checks, to his draft computerized measurement and submit to the 
department the corrected computerized measurement Books now in use, and with its 
pages machine numbered. 

 
Executive Engineer shall test check these computerized measurement as per the 
existing instructions. This book shall be treated as a Computerized Measurement 
Book. 

 
The Junior Engineer / Assistant Engineer and the Executive Engineer shall record the 
necessary certificates for their checks and test checks as per the existing procedure in 
this Computerized Measurement Book. 

 
The Computerized Measurement Book shall be allotted a serial number as per 
the Register of Computerized Measurement Books. 

 
(B) For Electronic Measurement: 

Recording on-line Measurement(s) and raising RFI by the contractor: 

i. Login to CPWD ERP Portal through “e-NlRMlT contractor login” tile available on 
CPWD web site “cpwd.gov.in”. 

ii. Contractor dashboard appears after successful login. Select the agreement number 
from the drop down. Project ID, name of work etc. are auto populated with reference 
to the agreement selected. 

iii. Click on the RFI tile, a screen appears with following tabs: 

• Create Measurement: This functionality is to record online measurement(s). 

• Update Measurement: To update already created measurements and to submit the 
Measurement for RFI. 

• Display Measurement: To display the recorded measurements. 

• Create RFI: To raise the RFI for the measurements already recorded and submitted for 
RFI. 

• Update RFI: To Update the RFI or /and submit the RFI to CPWD team by 
selecting the concerned JE/AE from the Team. 

• Display RFI: To Display the data of the RFI. 
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Generating, downloading and printing-MB: 

To generate e-MB, click on the e-MB icon of RFI dashboard for selected agreement, 
and select discipline against which e-MB has to be raised. Select RFI(s) from the list 
for which e-MB is to be created. 

 
Once selection of RFI(s) is confirmed, contractor can create the e-MB for the 
same. On next screen system will show summary of the items processed in the 
RFI(s).Click on save and e-MB will be generated. Print icon will be activated 
after save, contractor can download the e-MB contents as follows: 

 
i. Date wise measurements of the items. 
ii. Summary of the quantities of the items measured in the current e-MB. 

 
Signature of Contractor: 

The signature of contractor or his/her authorized representative is obtained in the e- 
MB for each set of Measurements. Contractor to submit three sets of e- MB , duly 
bound and machine page numbered, duly signed on each page to the Engineer-in- 
Charge. Engineer -in- Charge to issue number to each e-MB through Register of e- 
MBs. 

No cutting/overwriting /insertion is allowed in the downloaded and printed 
e-MB. 

 
The pages of e-MB are ERP numbered. 



                                                                                                                                                       

                                                                                                                                                      78 
   

ADDITIONAL CONDITIONS FOR CEMENT 
 

1. The contractor shall procure 43 grade ordinary Portland cement conforming to IS: 
8112 /Portland Pozzolana Cement conforming to IS:1489 {Part-I} as required in the 
work, from reputed manufacturers or their authorized dealers/ reseller of cement 
such as A.C.C., Ultratech, Shree cement, Ambuja, Jaypee Cement, Century Cement, 
J.K. Cement or from any other reputed cement Manufacturer having a 
production capacity not less than one million tonnes per annum as approved by 
SDG or his successor thereof appointed by competent authority for that region. 
The tenderers may also submit a list of names of cement manufacturers which they 
propose to use in the work. The tender accepting authority reserves right to accept or 
reject name(s) of cement manufacturer(s) which the tenderer proposes to use in the 
work. No change in the tendered rates will be accepted if the tender accepting 
authority does not accept the list of cement manufacturers, given by the tenderer, 
fully or partially. 

The supply of cement shall be made in 50 kg. Bags bearing manufacturer’s name 
and ISI marking. Samples of cement arranged by the contractor shall be taken by the 
Engineer-in-Charge and got tested in accordance with provisions of the relevant BIS 
codes. In case the test results indicate that the cement arranged by the contractor 
does not confirm to the relevant BIS code the same shall stand rejected and shall be 
removed from the site by the contractor at his own cost within a week’s time of 
written order from the Engineer-in-Charge to do so. 

2. The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 
decided by the Engineer-in-Charge. The cement godowns of the capacity to store a 
minimum of 2000 bags of cement shall be constructed by the contractor at site of 
work for which no extra payment shall be made. 

3 Double lock provision shall be made to the door of the cement godown. The keys of 
one lock shall remain with the Engineer-in-charge or his authorized representative 
and the key of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward and safety of the cement godown. The contractor 
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at 
any time. 

4 The cement shall be got tested by the Engineer-in-Charge and shall be used on the 
work only after satisfactory test results have been received. All expenditure to be 
incurred for testing of samples e.g. supply of material, packaging, sealing, 
transportation, loading, unloading, etc. including testing charges shall be borne 
by the contractor. 

5 The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in clause 10 of the contract. The theoretical consumption of cement 
shall be worked out as per procedure prescribed in clause 38 of the contract and shall be 
governed by conditions laid therein. No Minus side cement consumption is allowed. In case 
of excess consumption no adjustment need to made. 
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6 The cement brought to site and the cement remaining unused after completion of the 
work shall not be removed from site without the written permission of the Engineer- 
in-Charge. 

7 The damaged cement shall be removed from the site immediately by the contractor 
on receipt of a notice in writing from the Engineer-in-Charge. If he does not do show 
within three days of receipt of such notice, the Engineer-in-Charge shall get it 
removed at the cost of the contractor. 

8 The contractor may use PPC confirming to IS 1489 (Part I) in place of OPC for other 
items of work other than concrete and RMC. 

9 43 grades ordinary Portland cement conforming to IS 8112 shall be used for concrete 
and RMC work. The Contractor shall procure cement only from reputed 
manufacturers as per list of preferred brands as specified in the tender document. 

10 Cement: - 43 grade ordinary Portland cement conforming to IS 8112 shall be used. 
 

a) In case 43 grade Ordinary Portland Cement is not available, the contractor will be 
allowed to use 53 grade Ordinary Portland Cement (confirming to IS: 12269), 
subject to documentary evidence produced by the contactor regarding non 
availability of the specified grade and also subject to independent verification by 
the Engineer-in-Charge. Nothing extra shall be paid for this. 

 
b) Use of fly ash conforming to IS 3812 (Part –I) is permitted in cement concrete 

work as partial substitution of OPC subject to fulfilment of conditions as per IS 
1489 (Part-I) and satisfying the condition of minimum cement content. 
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ADDITIONAL CONDITIONS FOR STEEL REINFORCEMENT 
 

1. Special condition for steel reinforcement bars. 

1.1 The Contractor shall procure only ISI marked Low alloy/Corrosion resistant steel 
(CRS) reinforcement bars (TMT bars Fe500 D or Higher Grade or more) from steel 
manufacturers such as SAIL, RINL, TATA, JSW, JSPL or their authorized 
dealer/reseller approved by SDG conforming to the OM No. CSQ/SE 
(TAS)/Steel/2024/264-H Dated: 21/082024 which is enclosed with the documents. 

1.2 The contractor shall obtain manufacturer’s certificate stating the process of 
manufacture, chemical composition and test sheet giving result of each mechanical 
test applicable to the material purchased and submit it to the Engineer-in-Charge. 
Each test certificate shall indicate the number of the cast to which it applies 
corresponding to the number or identification mark to be found on the material. 

1.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in relevant BIS codes. 

1.4 In case the test results indicate that the steel arranged by the contractor does not 
conform to the specifications, the same shall stand rejected, and it shall be removed 
from the site of work by the contractor at his cost within a week time or written 
orders from the Engineer-in-Charge to do so. 

1.5 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes 
or more, or as decided by the Engineer-in charge. 

1.6 The steel reinforcement bars shall be stored by the contractor at site of work in such 
a way as to prevent their distortion and corrosion, and nothing extra shall be paid on this 
account. Bars of different sizes and lengths shall be stored separately to facilitate easy 
counting and checking. 

1.7 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 
sufficient length shall be cut from each size of the bar at random, and at frequency not less 
than that specified below: 

 

Size of bar For consignment below 
100 tonnes 

For consignment above 100 
tonnes 

Under 10 mm dia 
bars 

One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

10 mm to 16mm dia 
bars 

One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

Over 16 mm dia bars One sample for each 50 
tonnes or part thereof 

One sample for each 75 
tonnes or part thereof 

Note: Consignment shall be defined as quantity included in single purchase 
voucher. 

1.8 All expenditure to be incurred for testing of samples e.g. supply of material, packaging, 
sealing, transportation, loading, unloading, etc. including testing charges shall be borne by 
the contractor. 
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1.9 The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract. The theoretical 
consumption of steel shall be worked out as per procedure prescribed in clause 38 of 
the contract and shall be governed by conditions laid therein. No Minus side 
consumption is allowed. In case of excess consumption no adjustment need to be 
made. 

1.10 The steel brought to site and the steel remaining unused shall not be removed from site 
without the written permission of the Engineer-in-charge. 

1.11 Steel bars brought by the contractor for use in the work shall be got checked from the 
Engineer-in-Charge or his authorized representative of the work on receipt of the same at 
site before use. 

1.12 In case the contractor brings surplus quantity of steel the same after completion of the work 
will be removed from the site by the contractor at his own cost after approval of the 
Engineer-in-Charge. 

1.13 Reinforcement including authorized spacer bars and lappages shall be measured in length of 
different diameters, as actually (not more than as specified in the drawing) used in the work, 
nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured. 

1.14 The standard sectional weights referred to as in Table 5.4 under para 5.3.4 ,page- 140, in 
CPWD specifications for works 2019 Vol.1 will be considered for conversion of length of 
various sizes of MS bars, Tor steel bars and TMT bars into standard weight. 

1.15 Records of actual sectional weight shall also be kept dia-wise & lot-wise. The 
average sectional weight for each diameter shall be arrived at from samples from 
each lot of steel received at site. The decision of the Engineer-in-Charge shall be 
final for the procedure to be followed for determining the average sectional weight 
of each lot. Quantity of each diameter of steel received at site of work each day will 
constitute one single lot for the purpose. The weight of steel by conversion of length 
of various sizes of bars based on the actual weighted average sectional weight shall 
be termed as derived actual weight. 

1.16 If the derived weight as in para 1.15 above is lesser than the standard weight as in 
para1.14 above the derived actual weight shall be taken for payment. 

If the derived actual weight is found more than the standard weight then the standard 
weight as worked out in para 1.14 above shall be taken for payment. In such case 
nothing extra shall be paid for the difference between the derived actual weight and 
the standard weight. 

1.17 Mixing of different type of steel/different grades of steel shall not be allowed in the 
same structural members as main reinforcement to satisfy clause 26.1 of IS: 456. 

1.18 Tolerances on Nominal Mass (individual sample) shall be as under:- 
(Table 5.4A / page-141 / Specification – Vol-1-2019) 

 

Sl. No. Nominal size mm Tolerances on the Nominal Mass, 
percentage 

1 Up to and including 10 -8% 

2 Over 10 up to & including 16 -6% 

3 Over 16 -4% 
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PARTICULAR SPECIFICATION & CONDITIONS OF WORK 
 

1 EARTH WORK 
 

1.1 The work shall be done in accordance with CPWD specifications. Any trenching and 
digging within the least possible for laying sewer lines/water lines/cables etc. shall 
be commenced by the contractor only when all men, machinery’s and materials have 
been arranged and closing of the trench(s) thereafter shall be ensured time. 

1.2 The earthwork in excavation, wherever required, shall be carried out in slushy 
position. Rates for earthwork shall include cost of the element for working in or 
under water / liquid mud including pumping of water / liquid mud. Nothing extra 
shall be payable on this account. Therefore, the Contractor shall quote his rates after 
studying the site conditions. 

 
1.3 De-watering shall be carried out by suitable means with adequate stand-by 

arrangements of pumps etc. and it shall be ensured that its disposal is carried out as 
per the regulations of the local bodies. The agencies are, therefore, advised to inspect 
and acquaint themselves of the site and location of disposal point(s) of water / slush 
and satisfy themselves as regards method of pumping and disposal required to be 
adopted. Any default or failure on the part of the Contractor to acquaint him with the 
aforesaid aspect of work shall not absolve him from his responsibility for the 
execution / performance of this contract. Also, all permissions in this regard, to be 
taken from local authorities, shall be obtained by the Contractor. Nothing extra shall 
be payable on these accounts. 

 
1.4 In trenches where surface water is likely to get into cut / trench during monsoons, a ring 

bund of puddle clay or by any other means shall be formed outside, to the required height, 
and maintained by the Contractor. Also, suitable steps shall be taken by the Contractor to 
prevent back flow of pumped water into the trench. Nothing extra shall be payable on this 
account. 

1.5 The cost of de watering or working under water and / or liquid mud for execution of all the 
items for the work is deemed to be included in quoted rates of the respective items and shall 
not be measured separately for payment. Nothing extra shall be payable for de watering in 
this work, irrespective of whether specified or not, in the item descriptions or in the 
specifications / conditions in this contract agreement. 

1.6 This shall also include water encountered from any sources such as rains, floods, sub- 
soil water table being high and/or due to any other cause whatsoever. 

1.7 Note for all items for excavation:- 
It is the responsibility of the contractor to take suitable slope protection 
measures, If required, to ensure protection of adjoining structures / buildings / 
compound wall / service line etc during excavation. 
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The contractor shall submit proposal for the measures to be undertaken, to the 
Engineer-in-Charge for approval before excavation. The approval shall not 
absolve the contractor of his responsibility to ensure protection of adjoining 
structures / buildings / compound wall / service line etc during excavation. The 
rates quoted by the contractor shall be inclusive of all such protection 
measures. 

1.7 Note regarding payment of Royalty to State Government 

No excavated earth shall be removed from the campus unless suggested 
otherwise by Engineer-in-Charge. All subsoil shall be reused in backfilling / 
landscape, etc. as per the instructions of the Engineer-in-Charge. The surplus 
excavated earth shall be disposed of by the contractor at his own cost for reuse. 
Royalty at the prevailing rate on the soil is to be deposited with the State Govt. 
Department. A receipt of the same is to be produced by the contractor to the 
Engineer-in-Charge as a proof of payment. A certificate of reuse as required by 
the Engineer-in-Charge shall be submitted by the contractor. 

2 RCC WORK 
The work shall be done as per CPWD specifications. 

 
2.1 If the quantity of cement actually used in the work is found to be more than the 

theoretical quantity of cement including authorized variation, nothing extra shall be 
payable to the contractor on this account. No minus side variation is allowed in 
quantity of cement actually used. 

2.2 For non-scheduled items, the decision of the Engineer-in-charge or his successor 
thereof regarding theoretical quantity of the cement which should have been actually 
used shall be final and binding on the contractor. 

 
2.3 Cement brought to site and cement remaining unused after completion of work shall 

not be removed from site without written permission of the Engineer-in-Charge. 

2.4  In case the contractor brings surplus quantity of cement the same after completion of 
the work will be removed from the site by the contractor at his own cost after 
approval of the Engineer-in-Charge. 

 
2.5 Cement register for the cement shall be maintained at site. Cement bags shall be 

stored in separate godowns to be constructed by the contractor at his own cost as per 
sketch (which is only indicative and actual size will depend on the site requirements) 
given in CPWD specifications with weather proof roofs and walls. Each godown 
shall be provided with a single shutter door with two locks. The key of one lock shall 
remain with Engineer-in-charge or his authorized representative and that of the other 
lock with the authorized agent of the contractor at the site of work so that the cement 
is issued from the godown according to the daily requirements with the knowledge 
of both parties and proper account for the same is maintained in the standard 
proforma. 
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PROFORMA FOR THE CEMENT REGISTER 

PARTICULARS OF RECEIPT 

Date of 
receipt 

Quantity 
received 

Progressive 
total 

Date of 
issue 

Quantity 
issued 

Items of work for 
which issued 

1 2 3 4 5 6 
      

 
 
 

PARTICULARS OF ISSUE 
 

Qty. 
returned at 
the end of 
the day 

Total 
issued 

Daily 
balance in 

hand 

Contractor's 
initial 

JE’s 
initial 

Remarks (AE/EE’s 
periodical check) 

7 8 9 10 11 12 

1.0 SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE 

1.1 The work of water supply and sanitary installations shall be got executed by the 
agency as approved by Engineer-in-Charge. 

(i) The entire plumbing drawing and sanitary installation drawing/ details shall be 
submitted by the contractor and got approved by the Engineer-in-Charge before the 
execution. 

(ii) The entire responsibility for the quality of work will however rest with the building 
contractor only. 

1.2 The work of water supply, internal sanitary installations and drainage etc. shall be 
carried out as per the bylaws of the Municipal Corporation or any other local body 
and the contractor shall produce necessary completion certificates from such 
authority after completion of work if required. 

1.3 All water tanks, taps, sanitary, water supply and drainage pipes fittings and accessories etc. 
shall conform to the bylaws and specifications of the Municipal Body/Corporation where 
CPWD specifications are not available. 

1.4 The contractor shall engage licensed plumbers for the work and the materials 
(fixtures/fittings) tested by the local Municipal Body/Corporation wherever required at his 
own cost. Nothing extra shall be paid/reimbursed for the same. 

1.5 The contractor shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted by making his own arrangements for water 
supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 

1.6 The work in general shall be carried out as per CPWD specifications. Rate includes 
all materials, labour and all the operations mentioned in the respective items unless 
and otherwise specifically mentioned. 
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1.7 The contractor shall be responsible for all the protection of sanitary, water supply 
fittings and fixtures against pilferage and breakage during the period of installation 
until the completion / handing over of the work. 

1.8 The contractor shall submit completion plans for water supply internal sanitary 
installations and building drainage work within thirty days of the date of 
completion. These plans are to be submitted on drawings prepared preferably 
through computers (1 original copy + 3 photocopies) on suitable scales to show the 
general arrangement and desired details. 

1.9 The chasing, cutting and making holes in the masonry and / or cement concrete and / 
or RCC works shall be done carefully without causing any damage to the structure. 
As far as possible, mechanical cutters & core cutting machines shall be used in a 
workman like manner, for concealing the pipelines and fittings. The chases / holes, 
so made, shall be made good with the cement mortar of mix 1:4 (1 cement: 4 coarse 
sand) after testing of the pipe lines for leakage. The cost of cutting cores in RCC, 
cutting holes in masonry & making good the same shall be inclusive in the 
respective item of drainage / water supply lines. 

 
2.0 Source of Materials: 

2.1 All stone aggregate and stone ballast shall be of hard stone variety to be obtained 
from approved quarries or any other source to be got approved by the Engineer-in- 
charge. 

 
2.2 Coarse sand should be obtained from approved quarries or any other source to be got 

approved by the Engineer-in-charge and screened as required. The same shall be 
clean and sharp angular grit type. If the sand brought to site is dirty it must be 
washed in clean water. 

 
2.3 Fine sand should be obtained from approved quarries any other source to be got 

approved by the Engineer-in-charge and screened as required. The same shall be 
clean and sharp angular grit type. If the sand brought to site is dirty it must be 
washed in clean water. 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS  
AFTER COMPLETION IN RESPECT OF PREMIUM ACRYLIC EMULSION PAINT OF  

INTERIOR WORKS. 

 
This agreement made this ------------------ day of ---------------Two thousand and --------------- 

between son of of 

(hereinafter called the Guarantor of the part) and the PRESIDENT OF INDIA (hereinafter called the 

Government of the other Part) 

WHERAS THIS AGREEMENT is supplementary to the contract (hereinafter called for 

Contract) dated ------------- and made between the GUARANTOR of the one part and the 

GOVERNMENT of the other part, hereby the Contractor interalia, under took that the acrylic 

painting work done on building will remain non-flaking and uniform colouring without patches and 

shall adhere to all specification that form part of the contract. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to affect that the said 

Premium Acrylic painting will remain non-flaking and uniform colouring without patches for FIVE 

YEARS from the date of completion of work. 

NOW THE GURANTOR hereby guarantee that Premium Acrylic painting done by him will 

remain non flaking and uniform colouring without patches and the minimum guarantee period of 

such painting shall be FIVE YEARS to be reckoned form the date of the completion of work of the 

contract. 

Provided that the guarantor will not be responsible for damage caused due to force majeure 

events like earthquake etc. or misuse of buildings or alteration and for such purpose. The decision of 

the Engineer-in-Charge with regard to cause of damage shall be final and binding. 

During this period of guarantee the guarantor shall make good all defects to the satisfaction 

of the Engineer-in-Charge at his cost and shall commence the work for such rectification within 

seven days from the date of issue of notice from the Engineer-in-Charge calling upon him to rectify 

the defects failing which the work shall be got done by the Department by some other other 

applicator or contractor at the GUARANTOR’S Cost and risk. The decision of the Engineer-in- 

Charge as to the cost, payable by the guarantor shall be final and binding. 

That if the guarantor fails to make good the defects or commits breach there under then the guarantor 

will indemnify the principal and his successors against all loss, damage cost, expenses or otherwise which 

may be incurred by him by reasons of any default on the part of GUARANTOR in performance and 

observance of this supplementary agreement. As to the amount of loss and / or damage and / or cost incurred 

by the Government and the decision of the Engineer-in-Charge will be final and binding on both the parties. 
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An amount equivalent to 10% of relevant item from schedule of quantity will be deducted 

from Bills as security and the same will be refunded after FIVE YEARS from the date of 

completion of work. 

IN WITNESS WHEROF these presents have been executed by the obligator ------------------- 

--- and by ----------------------- and for and on behalf of the PRESEDENT OF INDIA on the day, 

month and year first above written. 

SIGNED sealed and Delivered by (OBLIGATOR) in the presence of 

1. 

 
2. 

 
 

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA 

BY 

 
In the presence of 

1. 

2. 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS  

AFTER COMPLETION IN RESPECT OF PREMIUM ACRYLIC SMOOTH EXTERIOR  

PAINT WORKS. 

 
This agreement made this ------------------- day of --------------- Two thousand and ------------- 

-between son of of 

(hereinafter called the Guarantor of the part) and the PRESIDENT OF INDIA (hereinafter called the 

Government of the other Part) 

WHERAS THIS AGREEMENT is supplementary to the contract (hereinafter called for 

Contract) dated ------------- and made between the GUARANTOR of the one part and the 

GOVERNMENT of the other part, hereby the Contractor interalia, under took that the acrylic 

painting work done on building will remain non-flaking and uniform colouring without patches shall 

adhere to all specification that form part of the contract. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to affect that the said 

Acrylic painting will remain non-flaking and uniform colouring without patches for SEVEN 

YEARS from the date of completion of work. 

NOW THE GURANTOR hereby guarantee that Acrylic painting done by him will remain 

non-flaking and uniform colouring without patches and the minimum guarantee period of such 

painting shall be SEVEN YEARS to be reckoned form the date of the completion of work the 

contract. 

Provided that the guarantor will not be responsible for damage caused due to force majeure 

events like earthquake etc. or misuse of buildings or alteration and for such purpose. The decision of 

the Engineer-in-Charge with regard to cause of damage shall be final and binding. 

During this period of guarantee the guarantor shall make good all defects to the satisfaction 

of the Engineer-in-Charge at his cost and shall commence the work for such rectification within 

seven days from the date of issue of notice from the Engineer-in-Charge calling upon him to rectify 

the defects failing which the work shall be got done by the Department by some other other 

applicator or contractor at the Guarantor’s Cost and risk. The decision of the Engineer-in-Charge as 

to the cost, payable by the guarantor shall be final and binding. 

That if the guarantor fails to make good the defects or commits breach there under then the 

guarantor will indemnify the principal and his successors against all loss, damage cost, expenses or otherwise 

which may be incurred by him by reasons of any default on the part of GUARANTOR in performance and 

observance of this supplementary agreement. As to the amount of loss and / or damage and / or cost incurred 

by the Government and the decision of the Engineer- in-Charge will be final and binding on both the parties. 
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An amount equivalent to 10% of relevant item from schedule of quantity will be deducted 

from Bills as security and the same will be refunded after 07 (SEVEN) YEARS from the date of 

completion of work. 

IN WITNESS WHEROF these presents have been executed by the obligator ------------------- 

--- and by ----------------------- and for and on behalf of the PRESEDENT OF INDIA on the day, 

month and year first above written. 

SIGNED sealed and Delivered by (OBLIGATOR) in the presence of 

1. 
 
 

2. 

 
SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA 

BY 

 
In the presence of 

1. 

2. 
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(Guarantee offered by Bank to CPWD in connection with the execution of contract) 
 

Form of Bank Guarantee for Earnest Money Deposit / 
Performance Security (Guarantee) / Security Deposit / Mobilization 

Advance 

1. WHEREAS, the Executive Engineer.................. (Name of 
division)…………………,CPWD on behalf of the President of India (hereinafter called 
"the Government") has invited bid under……............... (NIT No.) ............................. Dated 
……………. for.................................................... (Name of work)……………………….. 
The Government has further agreed to accept irrevocable Bank Guarantee for Rs… 
(Rupees……………………………only) valid upto ………… (Date)* ………. as Earnest 
Money Deposit from ……………. (Name and address of contractor)………….. 
(Hereinafter called "the contractor ") for compliance of his obligations in accordance with 
the terms and conditions of the said NIT. 

OR** 

WHEREAS, the Executive Engineer..................(Name of division) ............................ ,CPWD 
on behalf of the President of India (hereinafter called "the Government") has entered into an 
agreement bearing number………………with……………………….(name and address of 
contractor)…………..   (Hereinafter called "the contractor ") for execution of work 
………………………. (Name of work) ........................... The Government has further agreed 
to accept irrevocable Bank Guarantee for Rs. 
………………(Rupees……………………………only) valid upto …………(date)* ………. 
as Performance Guarantee /Security Deposit / Mobilization Advance from said 
contractor for compliance of his obligations in accordance with the terms and conditions of 
the agreement. 
1. We, (Indicate the name of the Bank)...................... (Hereinafter referred to as "the Bank 

"), hereby undertake to pay to the Government an amount not exceeding Rs……………. 
(Rupees…...................................... only) on demand by the Government within 10 days 
of the demand. 

2. We, (indicate the name of the Bank) ……………, do hereby undertake to pay the 
amount due and payable under this guarantee without any demur, merely on a demand 
from the Government stating that the amount claimed is required to meet the recoveries 
due or likely to be due from the said contractor. Any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount 
not exceeding Rs……………. (Rupees ........................................... only). 

 
3. We, (indicate the name of the Bank) ……………, further undertake to pay the 

Government any money so demanded notwithstanding any dispute or dispute raised by the 
contractor in any suit or proceeding pending before any court or tribunal, our liability under this 
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank 
Guarantee shall be valid discharge of our liability for payment there under and the contractor 
shall have no claim against us for making such payment. 

On non-judicial stamp paper of minimum Rs.100 
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4. We,………. (indicate the name of the Bank) ……………, further agree that the 
Government shall have the fullest liberty without our consent and without affecting in 
any manner our obligation here under to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said contractor from time to time or 
to postpone for any time or from time to time any of the powers exercisable by the 
Government against the said contractor and to for bear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability 
by reason of any such variation or extension being granted to the said contractor or for 
any forbearance, act of omission on the part of the Government or any indulgence by the 
Government to the said contractor or by any such matter or thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

5. We,………. (indicate the name of the Bank) ……………, further agree that the 
Government at its option shall be entitled to enforce this Guarantee against the Bank as a 
principal debtor at the first instance without proceeding against the contractor and 
notwithstanding any security or other guarantee the government may have in relation to 
the contractor‘s liabilities. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the contractor. 

7. We,………. (Indicate the name of the Bank) ..................... , undertake not to revoke this 
guarantee except with the consent of the government in writing. 

8. This bank guarantee shall be valid up to …………….., unless extended on demand by 
the Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs…………… (Rupees ................................. Only ) and unless 
a claim in writing is lodged with us within the date of expiry or extended date of expiry 
of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 
DATE............. 

 
WITNESSES: Authorised signatory 

 
1. SIGNATURE ……………… Name 

NAME AND ADDRESS  Designation 

Staff code no. Bank seal 
 

2. SIGNATURE ……………… 

NAME AND ADDRESS 

*Date to be worked out on the basis of validity period of 90 days where only for financial bids are invited and 
180 days for two / three bid system from the date of submission of tender. 
** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money 
or for Performance Guarantee /Security Deposit / Mobilization Advance, as the case may be. 
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LIST OF APPROVED MAKE OF MATERIALS 
(FOR CIVIL WORKS) 

 

Note : 1. Unless otherwise specified, the brand/make of the material as specified in the item nomenclature or in the 
particular specifications or in the list of approved materials attached in the tender, shall be used in the 
work. 

 2. The Contractor shall obtain prior approval from the Engineer-in-Charge before placing order for any 
specific Brand/ Make of material. 

 3. Whenever the specified brand of material is not available then, the Engineer-in-Charge may approve any 
material equivalent to that specified subject to a definite proof being offered by the Contractor for its 
equivalence and its non-availability to his satisfaction. 

 
 

 MATERIALS: BRAND / MAKE 
1. Acid/Alkali Resistant Tile Somany, Kajaria, Johnson, NITCO. 

2. Acrylic Emulsion Paint Asian Paints, ICI, Berger, Nerolac, Snowcem. 

3. Aluminium Composite Panel Aluco Bond, Euro bond, 
Alstone, Aludecor 

4. Aluminium Extrusions Hindalco, Indalco, Jindal. 

5. Aluminum Sections Hindalco, Indalco, Jindal. 

6. Annealed Float Glass Saint Gobain, Modi Guard. 

7. A.A.C. Block Biltech, Siporex, ULTRA TECH, Finecrete. 

8. Board  & Plywood Duro, Kitply, Century 

9. Calcium silicate board/tile Aerolite, Ramco-Hilux, USG-BORAL 

10. Centrifugally Cast Iron Pipe & Fittings Neco, SKF 

11. Ceramic/Rectified Tiles First quality tiles of :- Kajaria, Somany, RAK, 
Johnson, NITCO. 

12. Chequrred tiles/Parking tiles Ultra, Nitco, Raj-Tiles, Somany. 

13. CP fittings Johnson, Jaquar, Marc, CERA, Kohler, Kerovit, 
Grohe. 

14. CPVC Pipes, CPVC for portable water supply & 
soil and waste discharge system & Rain water 
system. 

Astral, Flowguard, Ashirvad, Prince, Prayag. 

15. Cement ACC, Ultratech, Ambuja, Birla JP, JK Cement. 

16. Curing Compound  Fosroc, Sika, Pidilite, STP, Cico, BASF. 

17. Designer coloured cement concrete floor tiles 
for external used  

Ultra, Nitco, PAVIT, UNISTONE, Duracrete. 

18. Epoxy primer & paints Burger, Pidilite, CICO. 

19. EPDM Membrane STP, BASF. 

20. Fibre Glass Shelf CERA, DORMA, Jaquar, PRAYAG. 

21. Float Glass, Reflective glass, Tinted Glass, 
Mirror & Plastic flushing cistern for WC and 
Urinals, Plastic seats and covers for WC, Plastic 
Bib Taps, Pillar Taps, Angle valves and stop 

Modi Float, Saint Gobain, Tata. 

All FR-B1 Grade 
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 MATERIALS: BRAND / MAKE 
valves for Hot and Cold Water services. 

22. Flush Doors (ISI Mark only) Kutty flush door, KITPLY industries, Century 
Archidply, Green ply, Merino, A1 flush doors. 

23. FRP Shutters Aashoo, Jain wood Industries. 

24. Fly Ash Brick Shree Salasar Bricks, PAUL, Sankalp Fly Ash 
Brick, Indu Fly Ash Brick. 

25. Galvanized/Stainless Steel Anchor 
Fasteners 

Arrow, Hilti, Fischer. 

26. G. I. pipes Tata, Jindal. 

27. Gun Metal Gate Valve Zoloto, Leader, SAINT, Kirloskar. 

28. Glass Reinforced Gypsum (GRG) False 
Ceiling, Gypsum Board False Ceiling 

Boral Gypsum, India Gypsum, USG,                          
St. Gobain (Gyproc), Diamond 

29. Gypsum Plaster Ferrous Crete, gyproc, Saint Gobain, Ultratech, 
India Gypsum. 

30. Hardner Hard crete of Snowcem India, MC Deritop F.H. 

31. Hydraulic Door Closer Hardwyn, Godrej, Dorma, GEZE, HAFALE. 

32. Hydraulic Floor spring Hardwyn, Godrej, Dorma. 

33. Hubless centrifugally cast (spun) Iron pipes 
and fittings and accessories spigot series. 

NECO, SKF, RPMF. 

34. Kitchen Sinks SS CERA, NIRALI., Prayag 

35. Drip Irrigation Equipment  Jain Irrigation, Finolex. 

36. Laminate Marino,Greenlam, Century, ARCHID. 

37. Melamine Polish Melamine Gold of Asian Paint, Wudfin of pidilite, 
Timbertone of ICI Dulux. 

38. Metal False Ceiling Luxalon, Daikin, New Age False Ceiling Co. Pvt. 
Ltd, Knauf Ceiling Solution Pvt Ltd. 

39. Mineral Fibre Ceiling Armstrong, Daikin, New Age False Ceiling Co. 
Pvt. Ltd 

40. M. S. Pipe Electro Steel, Apollo (ISI), Jindal 

41. Looking Glass /Mirror Modi Guard, Atul, PRAYAG, CERA. 

42. Clay tiles on Roof Kenjai, Johnson, Unistone. 

43. Mortice Locks, Latch, Door closer Lock. Dorma, Geze, Dorset, Hafale. 

44. Marine Plywood / BWP Ply Kitply, Duro, Archidply, Century, Greenply 

45. Oil Bound Distemper Asian Paints (Tractor), ICI (Maxi lite), 
Berger(Bison), Nerolac (NAD), Snowcem. 

46. Sanitary fittings Parryware, Hindware, CERA, Johnson, Somani, 
Prayag 

47. PPR Pipes SFMC, Safe, Pioneer. 

48. Plastic Connection Pipe Parryware, Kamal Delux,  

49. Water proof Ply Wood Archid, Kitply, Green ply, Anchor. 
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 MATERIALS: BRAND / MAKE 
50. Pre-coated GI sheet for roofing Jindal Saw, Tata Blue Scope. 

51. Polymer Modified Cementitious grout Bal-Endura, Pidilite, Ceco. 

52. Polymer Modified Adhesive for AAC 
Block 

Ultratech, Ferrous Crete, Myk Laticrete. 

53. Pre-laminated Particle Board IS : 12823 
(Gr-I, Type-II) 

Kitlam, Archid Ply, Green Lam, MERINO, 
Century Ply. 

54. PVC Rain Water Pipe & Fitting 
IS:13592 Type A 

Finolax, Supreme, Plasto. 

55. PVC Shutter Rajshri, Akal America 

56. PVC Tank (ISI Marked) Sintex, Plasto 

57. Precast drain cover KK, HPL, Nitco, S&S. 

58. R.M.C. Plant Ultratech, ACC, Prism Johnson Limited RMC 
(India) Division. 

59. R. C. C. Pipes (NP-2) Lakshmi, Sood & Sood, Jain & Co., Nagpur 
Cement Product. 

60. R.C.C. Door frames Ventura, Bothra, Mahalaxmi. 

61. Solid Plastic Seat Cover for EWC EWC standard seat cover white of Parryware, 
Hindware, CERA. 

62. Stainless Steel Jindal Stainless Steel, Salem Steel, SAIL, TATA. 

63. Stainless steel Sink with or without 
Draining board. 

Nirali, Hindware, Frankee, Prayag 

64. Structural Silicon Sealant Dow Corning, Wacker, GE-Silicon. 

65. Structural steel such has MS pipe, 
Tubes, Angle, T-section, Channel 

TATA, SAIL, RINL, Jindal, JSW, Apollo 

66. Super plasticizer Fosroc, BASF, Sika. 

67. SS Railing SALEM STEEL, JINDAL, SAIL & TATA STEEL. 

68. S. S. Door hardware, Steel doors ½hrs. 
to 2 hrs. fire rated. 

Dorma, Prayag, HETTICH, HAFELE, GEZE. 

69. S.S. Spider & Patch fittings Dorma, Geze, Kaba. 

70. Terrazzo tiles Mehtab, Nitco, Raj tiles, Bharat 

71. Towel Ring/Towel Rod/Towel Rack. Marc, Jaquar 

72. TMT Bars SAIL, TATA STEEL LTD., RINL, JINDAL STEEL & 
POWER LTD., JSW STEEL LTD. 

73. UPVC Pipes Prayag, Astral, Prince, Finolex.  

74. Vitrified Tiles First quality full body tiles of Somany,  Kajaria, 
Johnson, NITCO. 
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 MATERIALS: BRAND / MAKE 
75. Waste Pipe Kamal with brass checknut,Viking 

76. Water Proofing Compound (Liquid) Sika, Fosroc, Pidilite, Cico. 

77. Water Proofing Membrane Sika, Fosroc, Pidilite, Asian, MVK ARMENT 

78. Wire mesh Sterling, Trimurty welded mesh. 

79. Wire mesh shutter A1 Teak, MP wood, Jain wood. 

80. White Cement JK, Birla, Ultra-Tech 

81. Factory made wooden panelled 
shutter/wiremesh shutters and frames 

A-1 teak, Jain wood Industries, MP Wood 
products. 

82. Fire Resistant Glass Saint Gobain, AIS Pyrobel, SCHOTT PYRAN-S 

83. Toughened Glass SCHOTT PYRAN-S, Saint Gobain, ASAHI. 

84. Water proof Cement Paint Snowcem, Asian, Berger 

85. Interior Emulsion Paint Berger (Bison), Asian (Tractor Emulsion), 
AkzoNobel (Interior A900, Nerolac (Beauty). 

86. Distempers Berger (Bison Acrylic Distemper), Asian (Tractor 
Acrylic Distemper) AkzoNobel (Magik), Nerolac 
(Nerolac Acrylic Distemper). 

87. Wall Putty Berger (Bision based Wall Putty), Asian (Cement 
based Wall Putty), AkzoNobel (Poly Putty) 
Nerolac (Cement based wall putty). 

88. Exterior Emulsion Paints Berger ( Weathercoat smooth ), Asian ( APEX 
weather proof) AkzoNobel ( WS sunreflect), 
Nerolac (Excel) 

89. Primers (Exterior) Berger ( Weather coat Exterior Primer with alkali 
guard ), Asian ( primero ) AkzoNobel ( Exterior 
Primer) 

90. Primers (Interior) Berger (BP Cement Primer (W/T)), Asian 
(Water cement primer) AkzoNobel ( WB Cement 
Primer), Nerolac ( Nerolac Water based Primer) 

91. Enamels Berger ( Luxol HI Gloss Synthetic Enamel ), 
Asian ( Apcolite Premium Gloss Enamel ) 
AkzoNobel (Dulux Gloss), Nerolac (Nerolac 
High Gloss Enamel) 

92. Steel Primer BERGER, ASIAN PAINTS, AkzoNobel, Nerolac 

93. Fire Paint Asian, Berger,  AkzoNoble, 

94. Fire Rated Door Sukri, Promat, Navair. 

95. Wood Primer NEROLAC, BERGER ( Parrot wood primer), ASIAN 
PAINTS, AkzoNobel (Pink Wood Primer). 

96. Epoxy Primer & paint Fosroc, BASF, Pidilite 

97. Textured Exterior wall paint 
Asian, Dulux, Nerolac, Berger. 
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 MATERIALS: BRAND / MAKE 
98. Wood Finish (Melamine & PU Polish) NIPPON, ASIAN AkzoNobel, Berger. 

99. GRC Jali Unistone, Birla White, Mahesh 

100. High pressure laminates Greenlam, Merino, Century 

101. UPVC window Fenesta, DURO PLAST 

102. HDPE Pipes Plasto, Kataria 

103. Sanitary Installations Jaquar, Kohler, ROCA, CERA, Hindware, Prayag 

104. Paver Block, Designer parking tiles &  Kerb 
stone 

Raj Tiles, Mehtab, Keptim 

105. 1) Aluminum Composite panels (ACP) 
2) Aluminum Composite panels Fire 

Retardant (Solid & Metallic) 

4MANN & Arrowbond 

106. Automatic Sensor faucets, Automatic 
urinal and WC flusher, Handicap grab 
bar, soap and foam dispenser, tissue 
paper dispenser, Multy Utility washroom 
panels, toilet paper hotels, toilet seat 
Cover Dispenser, cooceled Cistern steel 
bollard Automatic hand dryer Air curtain 
Sanitary wares, C P Brass Faucets and 
accessories 

EURONICS 

 

  

The materials which are not included in the above list shall be approved by the NIT approving authority. 
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No. DG/CON/Maintena nc e -20231 21

ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD
Vidvut Bhawan New Delhi Dated'.22.10.2026
Subject: Modifications in Gonditions of Contract, Clause 19, Clause 20,

Model Rules for the Protection of Health and Sanitary Arrangements
for Workers Employed by Central P.W.D. or its Contractors, C.P.W.D.
Contractor's Labour Regulations and Appendix A to G of GCC 2023
Maintenance Works

The following modifications are made in the Conditions of Contract, Clause 19,
Clause 20, Model Rules for the Protection of Health and Sanitary Arrangements for
Workers Employed by Central P.W.D. or its Contractors, C.P.W.D. Contractor's Labour
Regulations and Appendix A to G of GCC 2023 Maintenance Works with reference to
New labour Codes.

Existing provision Modified provision
CONDITIONS OF CONTRACT
Definitions

2. ln the contract, the following expression
shall, unless the context othenarise
requires, hereby respectively assigned to
them:-

Sl. No. (i) to ()o()

CONDITIONS OF CONTRACT
Definitions

No change

(xxi) Hazardous works: Hazardous
process/works are the works as defined in
- The First Schedule [Section 2(zall ot
The Cccupational Safety, Health, and
Working Conditions Code ,2020.

Clause 19 Labour Laws to be complied
by the Contractor

The contractor shall comply with the
provisions of the Contracl Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971 . The
contractor shall also obtain a valid license
under the said Act before the
commencement of the work. and continue
to have a valid license until its com letion.

Clause 19 Labour Laws to be complied
by the Contractor

The contractor shall comply with the
provisions of:
1. The Code on Wages, 2019
2. The Occupational Safety, Health and

Working Conditions Code, 2020
3. The lndustrial Relations Code, 2020
4. The Code on Social Security, 2020.

">
6grt
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(to<i) Hazardous works: Hazardous
process/works are lhe works as defined in
the clause (cb) ofthe Factory Act, 1948.

No change
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act No. 35
of 2016 and thereafler time to time.

Page 2 of 36

The Contractor shall, before
commencement of the work and
thereafter throughout the execution of
the contract, obtain and maintain valid
registration through the Shram Suvidha
Portal in accordance with Chapter ll
(Registration) of the Occupational
Safety, Health and Working Conditions
Code, 2020, for each establishment
employing ten (10) or more workers.
The Contractor shall submit copies of
such registration and subsequent
renewals/updates, wherever applicable,
to the Engineer-in-Charge as and when
demanded. Any consequences arising
out of non-compliance with the
statutory provisions shall be solely
borne by the Contractor.

The Contractor may obtain a Single
Licence, including an All lndia Single
Licence, wherever eligible under the
Code. ln cases where the contract work
involves the engagement of fifty (50) or
more contract workers, the Contractor
shall obtain the requisite work-specific
(work-based) Labour Licence prior to
deployment of such workers at the site.

The contractor shall also comply with
provisions/rules of the lnter-State Migrant
Workmen according to chapter Xl of the
Occupational Safety, Health and
Working Conditions Code, 2020.

No Change

ort. o{fr ftift{l
u.)/-

The contractor shall also comply with
provisions of the lnter-State Migrant
Workmen (Regulation of Employment and
Conditions of Service) Act, 1979.

The Contractor shall also comply with
all amendments, notifications, rules,
regulations, and statutory modifications
issued in relation to the above
enactments from time to time.
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The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service) Act,
1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

The contractor shall also comply with the
provisions/ru les relating to the building
and other Construction Workers
covered under the Occupational Safety,
Health and Working Conditions Code,
2020.

The contractor shall also comply with the
provisions of Sexual Harassment of
Women at Workplace (Prevention
Prohibition and Redressal) Act, 2013 and
amendment thereafter time to time.

Any failure to fulfill these requirements
shall attract the penal provisions of the
relevant act and in this contract.
Clause l9 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and
Abolition) Central Rules, 1971 and
Gazette Notification'19.0'1.2017,
S.O 188 (E) extra ordinary pai2 -
sec. 3 (ii) amended time to time.

No Change

No Change

Clause 19 B Payment of Wage

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than minimum wages as per
the provisions of the code on
wages, 2019 amended time to
time.

(iD The contractor shall, notwithstanding
the provisions of any contracl to the
contrary, cause to be paid fair wage
to labour indirectly engaged on the
work includin an labour en eda

(ii) The time limit for payment of
wages for different wage periods
as per Code on Wages, 2019 are
as under:

Page 3 of 36

Thus higher of the wages either
notified by Govt. of lndia, Ministry of
Labour and/or that notified by the
local administration of the State
Govt. both relevant to the place of
work and the period of reckoning
shall be paid by the contractor to
the labourer.

Higher of the wages either notified by
Govt. of lndia, Ministry of Labour
and/or that notified by the local
administration of the State Govt. both
relevant to the place of work and the
period of reckoning shall be paid by
the contractor to the labourer.

ffi:rq-*
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by his sub-contractors in connection
with the said work, as if the labour
had been immediately employed by
him.

Wage
Period

Time limit for
payment of wages

Daily At the end of the
shift

Weekly Before the weekllr
Holiday

Fortnightly Within two
days of the
end of the
fortnight

Monthly Within seven days
of next month

(iii) ln respect of all labour directly or
indirectly employed in the works for
performance of the contractor's part
of this contract, the contractor shall
comply with or cause to be
complied with the Central Public
Works Department contractor's
Labour Regulations made by
Government from time to time in
regard to payment of wages, wage
period, deductions from wages
recovery of wages not paid and
deductions unauthorizedly made,
maintenance of wage books or
wage slips publication of scale of
wage and other terms of
employment, inspection and
submission of periodical returns and
all other matters of the like nature or
as per the provisions of the Contract
Labou(Regulation and Abolition)
Act, 1970, and the Contract Labour
(Regulation and Abolition) Central
Rules, '1971 , wherever applicable.

(iii) The Contractor shall comply with
all provisions relating to payment
of wages, overtime wages and
non-discrim ination in employment
and remuneration under the Code
on Wages, 2019 and the rules
made thereunder, as amended
from time to time.

(iv) (a) The Engineer-in-Charge
concerned shall have the right to
deduct from the moneys due to the
contractor any sum required or
estimated to be required for making
good the loss suffered by a worker

(iv) The adjudication of wage disputes
shall be governed by the
provisions of the Code on Wages,
2019. However, in the event of any
grievances raised by the contract
labourers relaing to health,

\1nbv4\o
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or workers by reason of non-
fulfillment of the conditions of the
contract for the benefit of the
workers, non-payment of wages or
of deductions made from his or their
wages which are not justified by
their terms of the contract or non-
observance of the Regulations.
(b) Under the provision of Minimum
Wages (Central) Rules, 1950, the
contractor is bound to allow to the
labours directly or indirectly
employed in the works one day rest
for 6 days continuous work and pay
wages at the same rate as for duty.
ln the event of default, the
Engineer-in-Charge shall have the
right to deduct the sum or sums not
paid on account of wages for
weekly holidays to any labours and
pay the same to the persons
entitled thereto from any money due
to the contractor by the Engineer-in-
Charge concerned. ln the case of
Union Territory of Delhi, however,
as the all inclusive minimum daily
wages fixed under Notification of
the Delhi Administration
No.F. 1 2(1 62)MWO/DAB/ 43884-91,
dated 31-12-1979 as amended from
time to time are inclusive of wages
for the weekly day of rest, the
question of extra payment for
weekly holiday would not arise

working conditions and wages,
initially the same shall be
invariably referred to the
Commiftee constituted by the
establishment, under Rule 184 of
Chapter XIV of the OSHWC Code
2020 and the employing contractor
shall appear before the Committee
in the matter without fail.
The lnspector-cum-Facilitator or
another designated authority
notified by the Central
Government will decide disputes
under code.

(v) The contractor shall comply with the
provisions of the Payment of Wages
Act, 1936, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's Compensation Act, 1 923,
lndustrial Disputes Act, 1947,
Malernity Benefits Act, 1961, and the
Contractor's Labour (Regulation and
Abolition) Act 1970, Gazette
Notification 19.01.2017, S.O 188 (E)
extra ordinary pad 2 - sec. 3 (ii) and
the modifications thereof or any other
laws relating thereto and the rules
made there under from time to time.

(v) The Contractor shall comply with all
provisions relating to fines,
deductions and recoveries from
wages under the Code on Wages,
2019 and the rules made
thereunder, as amended from time
to time.

3ICEI
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(vi) The contractor shall indemnify and
keep indemnified Government
against payments to be made under
and for the observance of the laws
aforesaid and the C.P.W.D.
Contractor's Labour Regulations
without prejudice to his right to claim
indemnity from his sub-contractors.

Deleted

(vii) The laws aforesaid shall be deemed
to be a part of this contract and any
breach thereof shall be deemed to be
a breach of this contract.

Deleted

(viii) Whatever is the minimum wage for
the time being, or if the wage payable
is higher than such wage, such wage
shall be paid by the contractor lo the
workmen directly without the
intervention of Jamadar and that
Jamadar shall not be entitled to
deduct or recover any amount from
the minimum wage payable to the
workmen as and by way of
commission or othenarise.

Deleted

(ix) The contractor shall ensure that no
amount by way of commission or
othemise is deducted or recovered
by the Jamadar from the wage of
workmen.

Deleted

Clause l9F

Leave and pay during leave shall be
regulated as follows:-

Clause 19F

Maternity Benefit

The Contractor shall comply with all
provisions relating to maternity
benefits under the Code on Social
Security, 2020 and the rules made
thereunder, as amended from time to
time.
A woman employee is eligible for
maternity benefit if she has worked for
at least 80 days in the 12 months
immediately preceding the expected
date of delivery.

1, Leave :

(i) in the case of delivery - maternity
leave not exceeding 8 weeks,4

Leave:
(i) ln the case of delivery - maternity

leave not exceeding 10 weeks, 4

1

3l vlq
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weeks up to and including the day
of delivery and 4 weeks following
that day,

(ii) in the case of miscarriage - upto 3
weeks from the date of
miscarriage.

(iii) No Provision

(ii) ln the case of miscarriage or
medical termination of
pregnancy- up to 6 weeks
immediately following the day
of miscarriage or medical
termination.

(iii) ln the case of tubectomy
operation, - up to 2 weeks
immediately following the day
of her tubectomy operation.

2. Pay'.
(i) in the case of delivery - leave pay

during maternity leave will be at the
rate of the women's average daily
earnings, calculated on total wages
earned on the days when full time
work was done during a period of
three months immediately
preceding the date on which she
gives notice that she expects to be
confined or at the rate of Rupee one
only a day whichever is greater.

(ii) in the case of miscarriage - leave
pay at the rate of average daily
earning calculated on the total
wages earned on the days when full
time work was done during a period
of three months immediately
preceding the date of such
miscarriage.

2. Pay:
(i) Every eligible woman worker shall

be entitled to maternity benefit for
the period of her maternity leave.
The maternity benefit shall be
paid at the rate of her average
daily wages, calculated on the
wages earned during the three
calendar months immediately
preceding the commencement of
her maternity leave, subject to the
minimum wage prescribed under
applicable laws.

(ii) ln the case of miscarriage or
medical termination - leave pay at
the rate of maternity benefits as
mentioned in para ( i).

3. Conditions for the grant of Maternity
Leave: No maternity leave benefit shall
be admissible to a woman unless she
has been employed for a total period of
not less than six months immediately
preceding the date on which she
proceeds on leave.

3. Medical Bonus: lf the employer
does not provide free pre-natal and
post-natal care, the woman is
entitled to a medical bonus of
t3,500 or such amount as may be
notified by the central government

No Provision 4

Page 7 of 36

Nursing Breaks; after resuming
duty after childbirth, a woman is
entitled to two breaks during the
day for nursing the child until the

v4

child attains the a e of 15 months.

weeks up to and including the
day of delivery and 6 weeks
following that day.
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No Provision 5. Protection Against Dismissal; No
employer shall dismiss or
discharge a woman during her
pregnancy or during the period of
maternity benefit.

4. The contractor shall maintain a register
of Maternity (Benefit) in the Prescribed
Form as shown in appendix -l and ll,
and the same shall be kept at the place
of work.

No Changeo

Clause 19G
ln the event of the contracto(s)

such
materially incorrect statements and in the
event of the contractor(s) defaulting
continuously in this respect, the penalty
may be enhanced to Rs.200/- per day for
each day of default subject to a maximum
of 5 percent of the estimated cost of the
work put to tender. The decision of the
Engineer-in-Charge shall be final and
binding on the parties.

Should it appear to the
cost of the contractor(s).

Clause'l9G
ln the event of the contracto(s)

such
materially incorrect statements and in the
event of the contractor(s) defaulting
continuously in this respect, the penalty
may be enhanced to Rs. 25000/- per day
for each day of default subject to a
maximum of 5 percent of the estimated
cost of the work put to tender. The
decision of the Engineer-in-Charge shall
be final and binding on the parties.

No Change

Clause 20
Minimum Wages Act to be Complied
with

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, Gazette
Notification 19.01 .20'17, S.O 188 (E) extra
ordinary paft 2 - sec. 3 (ii) amended from
time to time and rules framed there under
and other labour laws affecting contract
labour that may be brought into force from
time to time.

Clause 20
Code of Wages to be complied for
Minimum wages, Bonus & Gratuity: -

The contractor shall comply with the
provision of minimum wages of code on
wages, 20'19 amended from time to time.

l. The contractor shall comply with all
provision relating to Bonus
including eligibility calculation,
disqualification, payment and
disbursement thereof, shall
maintain all registers, records and
returns in accordance with the
Code of wages 20{9 and amended
time to time.

ll. Contractor shall pay gratuity and all
other social security benefits
payable to workers engaged by him
in accordance with Code on Social
Security 2020 and rules made there
under and amended from time to
time.

3{vFI
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Model Rules for the Protection of Health
and Sanitary Arrangements for Workers
Employed by Central P.W.D. or its
Contractors

APPLICATION
These rules shall apply to all buildings
and construction works in charge of
Central Public Works DepartmenU PWD
(DA) in which ten or more workers are
ordinarily employed or are proposed to
be employed in any day during the
period during which the contract work is
in progress.

I

Work place means a place where ten or
more workers are ordinarily employed in

connection with construction work on
any day during the period during which
the contract work is in progress.

2, DEFINITION

3, FIRST.AID AND MEDICAL
APPLIANCES

(i) At every work place, there shall be
provided and maintained, so as to be
easily accessible during working hours,
atleast one first-aid box or cup-board
for 200 contract labour or part
thereof ordinarily employed. Where
the number of contract laborers
exceeds 200, additional first-aid
boxes or cupboards shall be
provided proportionately.

Work place means a place where
twenty or more workers are ordinarily
employed in connection with
construction work on any day during
the period during which the contract
work is in progress.

3, FIRST.AID FACILITIES

(i) At every work place, there shall be
provided and maintained, so as to be
easily accessible during working hours,
flrstaid boxes at the rate of not less
than one box for'150 contract labour or
part thereof ordinarily employed.

(ii) The first-aid box shall be distinctly
marked with a red cross on white back
ground and shall contain the following
equipment:-

(a) For work places in which the number of
contract labour employed does not
exceed 50- Each firslaid box shall
contain the following equipments:-

1 . 6 small sterilised dressings.
2.3 medium size sterilised

dressin S

(ii) Every first-aid box or cupboard shall
be distinctly marked with a red cross on
white back ground and shall contain the
following equipments:-
1. Appropriate number of small,

medium and large sized
sterilized dressings pads.

2. Appropriate number of large
size sterilized burn dressings
pads.

3. Appropriate number of packets

Page 9 of 36
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Model Rules for the Protection of Health
and Sanitary Arrangements for Workers
Employed by Central P.W.D. or its
Contractors

1. APPLICATION
These rules shall apply to all buildings
and construction works in charge of
Central Public Works DepartmenV
PWD (DA) in which twenty or more
workers are ordinarily employed or are
proposed to be employed in any day
during the period during which the
contract work is in prooress.

2. DEFINITION
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3. 3 large size sterilised dressings.
4. 3large sterilised burn dressings.
5. I (30 ml.) bottle containing a

two per cent alcoholic solution
of iodine.

6. 1(30 ml.) bottle containing
salvolatile having the dose and
mode of administration indicated
on the label.

7. l snakebite lancet.
8. I (30 gms.) boftle of potassium

permanganate crystals.
9. 1 pair scissors.
10. 1 copy of the first-ald leaflet

issued by the Director General,
Factory Advice Service and
Labour lnstitutes, Government
of lndia.

1 1 . 1 bottle containing 100 tablets
(each of 5 gms.) of aspirin.

12. Ointment for burns.
13. A bottle of suitable surgical

antiseptic solution.
(b) For work places in which the number of

contract labour exceed 50. Each first-
aid box shall contain the following
equipments.

'1 . 12 small sterilised dressings.
2. 6 medium size sterilised

dressings.
3. 6 large size sterilised dressings.
4. 6 large size sterilised burn

dressings.
5. 6 (15 gms.) packets sterilized

cotton wool.
6. 1 (60 ml.) bottle containing a

two per cent alcoholic solution
iodine.

7. 1 (60 ml.) bottle containing
salvolatile having the dose and
mode of administration indicated
on the label.

8. 1 roll of adhesive plaster.
9. 1 snake bite lancet.
10. 1 (30 gms.) bottle of potassium

permanganate crystals.

of sterilized cotton.
4. Sufficient quantity of Cetrimide

solution l1o/o-3o/ol or a suitable
antiseptic solution (10Yo
Povidone lodine).

5. Pair of scissors, Tweezers,
Tourniquet and disposable
gloves.

5. Adequate adhesive Tapes and
adhesive Bandage Tape of
different sizes.

7. Adequate Elastic crepe
bandages of different sizes.

8. Sterilized eye pads.
9. Strips containing analgesic

(Paracetamol-650 mS) and
Antacid and adequate number
of ORS Sachets.

10. Pain relief / analgesic spray.
1 l. Polythene wash bottles (Normal

Saline or Distilled Water).
12. Adequate Roller bandages of

different sizes.
'13. Adequate and suitable splints.
14. Resuscitation equipment such

as ambu bag.
'15. Tablets such as Asprin,

lsosorbide Di-nitrate.
16. Anti-allergic medicine, eye

drops.
17. One copy of First-aid leaflet

which includes emergency
contact numbers of nearby
hospital.

Page 10 of 36
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11

12

'l pair scissors.'l copy of the first-aid leaflet
issued by the Director General
Factory Advice Service and
Labour lnstitutes /Government
of lndia.
A bottle containing 100 tablets
(each of 5 gms.) of aspirin.
Ointment for burns.
A bottle of suitable surgical
antiseptic solution.

13

14
'1s

(iii) Adequate arrangements shall be made
for immediate recoupment of the
equipment when necessary.

(iiD No change

(iv) Nothing except the prescribed
contents shall be kept in the Firstaid
box or Cupboard.

(iv) Nothing except the prescribed contents
shall be kept in the Firslaid box.

(v) The first-aid box shall be kept in charge
of a responsible person who shall
always be readily available during the
working hours of the work place.

(vi) A person in charge of the First-aid box
shall be a person trained in First-aid
treatment in the work places where the
number of contract labour employed is
'1 50 or more.

(v) The first-aid box or Cupboard shall be
kept in charge of a worker or
supervisor who holds a certificate
in first-aid treatment and who is
always be readily available during the
working hours.

Deleted

(vii) ln work places where the number of
contract labour employed is 500 or
more and hospital facilities are not
available within easy distance from the
works. First-aid posts shall be
established and run by a trained
compounder. The compounder shall be
on dug and shall be available at all
hours when the workers are at work.

No Provision

Page 'l 'l of 36

3,tsq
\ol \/to14

(vi) ln work places where the number of
contract labour employed is 500 or
more and hospital facilities are not
available within easy distance from the
works. Dispensary or ambulance
room shall be established and
maintained in good order at
convenient location in or nearby
premises and have adequate space
to ensure privacy and facilitate the
examination of patients. lt shall be
provided with suitable lighting,
ventilation, and an adequate supply
of potable water.

(vii) Dispensary or ambulance room
should run round the clock or
during working hours as the case
may be. Dispensary or ambulance
room should be under the charqe of

6T{. qfr.
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a full time qualified medical
practitioner appointed directly by
the contractor and is assisted by
adequate number of paramedical
staffs (at least one nunse and one
General Duty Assistant-Healthcare
or Nursing Assistant).

No Provision (viii) The Dispensary or ambulance room
shall contains at least the
equipment as mentioned below

1

2
3

Glazed sink with hot and cold-
water supply
Table with Chairs, Refrigerator
Suitable solution or Equipment
for medical instruments
sterilization
Patient Examination table or
couch with pillow, Washable
Rubber Sheets, Blankets,
Towels
Appropriate number of Medium
size sponge forceps
Kidney tray
Antiseptic soaps
Clinical thermometers
Hand torch
Adequate number of tetanus
toxoid injection
Tablets - Antihistaminic,
Antispasmodic, Antipyretic
(Paracetamol), Antacid,
Antiemetics
Tablets-lsosorbide Dinitrate (5
mS), Aspirin (75m9) +
Atorvastatin (20m9) +
Clopidogrel (75m9)
ORS Sachets
lnjection: Atropine, Adrenalin,
Hydrocortisone, Furosemide,
local anaesthetics
Disposable Syringes with
needles of different sizes and
needle holder
Suturing needles and materials
Pair of dissecting forceps
Pair of dressing forceps
Pair of artery forceps

4

5

6.
7.
8.
9.
10

11.

12.

13.
14.

15.

16.
17.
18.
19.

JmFf;'""
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20.
21.
22.
23.

Surgical scissors
Scalpel
Stethoscope
Rubber bandage - pressure
bandage
Oxygen cylinder/Oxygen
Concentrator with necessary
attachments
One Blood Pressure apparatus
Appropriate number of Normal
Saline Boftle, Ringer Lactate
Solution, 5% Dextrose Solution,
25% Dextrose Solution.
Green (18G), Pink (20G) and
Blue (22G) lntravenous (lV)
Cannula and suitable fixator
Disposable lntra venous
lnfusion Set
lntravenous lnfusion Stand
Blood Glucose Monitoring Kit
Biomedical Waste Management
Bins as per statutory
requirement
Adequate number ol Plain
wooden splints of appropriate
sizes or any other suitable
splints
Wheelchair
Scoop stretcher
Adequate small, medium and
large sterilized dressings
Adequate sterilized burn
dressings
Adeguate packets of sterilized
cotton
Antiseptic solution like
Cetrimide (1%-3'/o) or Povidone
lodine (10%) solution
Roll of adhesive bandages and
adhesive Tapes of different
sizes.
Elastic crepe bandages of
different sizes.
Adequate Pieces of sterilized
eye pad.
Adequate roller bandages of
different sizes.
Tourniquet

24.

25.
26.

27.

28.

29.
30.
31.

32.

33.
34.
35.

36.

37.

38.

39.

4',1.

43.

40

42

&esr)
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Disposable gloves
Tweezers
Pulse Oximeter.
Suitable Suction unit with
equipment
Resuscitation equipment such as
Automated External Defibrillator
and ambu bag.
Any other equipment
recommended by the qualified
medical practitioner accordang to
the specific need.

44.
45.
46.
47.

48

49

No Provision (ix) A Notice containing details of first-aid
facilities, along with the name,
contact detail of the person in-charge
and the nearest hospitals, shall be
displayed at a conspicuous place in
English or Hindi and in local
language.

(viii) Where work places are situated in
places which are not towns or cities, a
suitable motor transport shall be kept
readily available to carry injured person
or person suddenly taken ill to the
nearest hospital.

(x) No change

Sl.No.4&5 No change
6. LATRINES AND URINALS

(i) Latrines shall be provided in every
work place on the following scale
namely :-
(a) Vr'here female are employed,

there shall be at least one latrine
for every 25 females.

(b) \Mere males are employed, there
shall be at least one latrine for
every 25 males.

6, LATRINES AND URINALS

(i) Latrines shall be provided in every
work place on the following scale
namely:-
(a) Where female are employed, there

shall be at least one latrine for
every l5 females.

(b) No Change

Provided that, where the number
of males workers exceeds 25
and female workers exceeds 15
additional Latrines shall be
provided proportionately.

Sl. No. (ii) to (iv) No Change

EI)
\
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Provided that, where the number
of males or females exceeds 100,
it shall be sufficient if there is one
latrine for 25 males or females as
the case may be upto the first
100, and one for every 50
thereafter.

6Td.3I1t.

176



(v) There shall be at least one urinal for
male workers upto 50 and one for
female workers upto fifty employed at a
time, provided that where the number
of male or female workmen, as the
case may be exceeds 500, it shall be
sufficient if there is one urinal for
every 50 males or females upto the
first 500 and one for every 100 or
part thereafter.

(v) At every workplace, adequate urinal
facilities shall be provided for male
workers at the rate of not less than
one (l ) urinal for every 15 male
workers or part thereof ordinarily
employed. Additional urinals shall
be provided proportionately
whenever the number of male
workers exceeds fifteen (15).

Sl. No. (vi) to (ix) No Change
(x) Contractor shall provide adequate

Mobile Toilets wherever required.
7. PROVISION OF SHELTER DURING

REST
At every place there shall be provided,
free of cost, four suitable sheds, two for
meals and the other two for rest
separately for the use of men and
women labour. The height of each
shelter shall not be less than 3 metres
(10 ft.) from the floor level to the lowest
part of the roof. These shall be kept
clean and the space provided shall be
on the basis of 0.6 sq.m. (6 sft) per
head.

Provided that the Engineer-in-Charge
for the purpose.

7. PROVISION OF SHELTER DURING
REST
At every place there shall be provided,
free of cost suitable sheds for the use
of men and women labour for rest, at
least one for male works and at least
one for female works separately. The
roof of such sheds should be at
suitable height from the floor level
and there is sufficient floor area for
workers.

8, CRECHES

(i) At every work place, at which 20 or
more women worker are ordinarily
employed, there shall be provided
two rooms of reasonable dimensions
for the use of their children under the
age of six years. One room shall be
used as a play room for the children
and the other as their bedroom. The
rooms shall be constructed with
specifications as per clause 19H (ii)
a,b&c.

8. CRECHES

(i) At every work place, at which 50 or
more worker are ordinarily employed,
there shall be provided two rooms of
reasonable dimensions for the use of
their children under the age of six
years. One room shall be used as a
play room for the children and the
other as their bedroom. The rooms
shall be constructed with specifications
as per clause 19H (ii) a, b & c.

Sl. No (ii) to (iii) No Change

No Provision

No Change
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(iv) The contractor shall provide one
ayaa to look after the children in the
creche when the number of women
workers does not exceed 50 and
two when the number of women
workers exceed 50.

staff and guards is mandatory.
Sl. No. (v) No Change

No Provision (vi) Contractor must allow the woman
worker four visits per day to the
crdche, including her lunch interval.

9. CANTEENS
(i) ln every work place where the

work regarding the employment of
contract labour is likely to continue
for six months and where in
contract labour numbering one
hundred or more are ordinarily
employed, an adequate canteen
shall be provided by the contractor
for the use of such contract labour.

(ii) The canteen shall be maintained
by the contractor in an efflcient
manner.

(iii) The canteen shall consist of at
least a dining hall, kitchen,
storeroom, pantry and washing
places separately for workers
and utensils.

Sl. No. (iv) to (viii)

(iii) The canteen shall be provided in or
adjacent to the precincts of the
establishments, and maintained to
provide nutritious, wholesome and
healthy food for workers.

No Change
(ix) The dining hall shall

accommodate at a time 30
percent of the contract labour
working at a time.

(ix) The dining hall shall be designed,
maintained and equipped to
accommodate a sufficient number
of employees ordinarily using the
facility at any one time, without
overcoming and in a manner
conducive to their health, safety
and confort at a time 30 percent of
the contract labour working at a
time.

(x) The floor area of the dining hall,
excluding the area occupied by
the service counter and any
furniture except tables and
chairs shall not be less than one
square metre (10 sft) per diner
tobe accommodated as
prescribed in sub-Rule 9.

rqr
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(iv) The contractor shall provide one ayaa
to look after the children in the creche
when the number of workers does not
exceed 50 and two when the number
of exceed 50. Police verification of
the in charge of crdche, support

9, CANTEENS
(i) No Change.

(ii) The contractor shall provide and
maintain the canteen as per norms
prescribed for the purpose.

(x) The floor area of the dining hall,
excluding the area occupied by the
service counter and any furniture
except tables and chairs shall be
sufficient and should be separated
from any place where a hazardous
substance may contaminate food,
dishes or utensils.

Page 16 of 36
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(xi) (a) A portion of the dining hall
and service counter shall be
partitioned off and reserved for
women workers in proportion to
their number.

(b) Washing places for women
shall be separate and screened
to secu re privacy.

(xi) (a) A portion of the dining hall and
service counter shall be partitioned
off and reserved for women workers
and person with disabilities
employees.

(b) Washing places for male,
female, transgender and person
with disabilities employees are
separate and screened to secure

(xii) Sufficient tables, stools, chair or
benches shall be available for
the number of diners to be
accommodated as prescribed in
sub-Rule 9.

(xii) Sufficient tables stools, chair or
benches shall be available for the
number of diners to be
accommodated.

Sl. No. (xiii) (a) No Change
(xiii) (b) '1 . Suitable clean clothes for

the employees serving in the
canteen shall be provided and
maintained.

Sl. No. (b) 2 & 3

(xiii) (b) 1. Suitable clean clothes for the
employees, serving in the canteen
shall be provided and maintain.
Each food handler is trained and
instructed in food handling
practices that prevent the
contamination of food ; and
No person who is suffering from
a communicable disease is
allowed to work as a food
handler.

(xiv) The food stuffs and olher items
to be served in the canteen shall
be in conformity with the normal
habits of the contract labour.

(xiv) The food stuffs and other items to
be served in the canteen shall be in
conformity with the normal habits of
the contract labour and should be
nutritious, wholesome and
healthy food.

Sl. No. (xvi) and (xvii)
Sl. No. 10
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No Change

(xv) The charges for foodstuffs,
beverages and any other items
served in the canteen shall be
based on 'No profit, No loss' and
shall be conspicuously displayed
in the canteen.

(xv) The charges for foodstuffs,
beverages and any other items
served in the canteen shall be
based on 'No proflt, No loss'
wherein the rates are fixed by
canteen management commiftee
as per norms and shall be
conspicuously displayed in the
canteen.

No Change
No Change
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No Provision

1 1. Lighting (lllumination) - New
The Contractor shall ensure that:

(i) All workplaces, access routes,
and welfare/utilities areas are
provided with adequate natural
and/or artificial lighting during
working hours and emergencies,
suitable for the nature of work.
Natural lighting shall be utilized
wherever feasible.

(ii) Artificial lighting shall be
provided wherever daylight is
inadequate or unavailable to
maintain safe working
conditions.

(iii) Workplaces where failure of
artificial lighting may create a
safety risk shall be equipped with
automatic emergency lighting of
adequate intensity, powered by
an independent energy source
and maintained in serviceable
condition at all times.

No Provision

AGEI
6rd. 3rfi

\.p*\o
Page 18 of 36

12. Cleanliness and Hygiene
The Contractor shall ensure that:
(i) The worksite, premises, and

surrounding areas are kept clean,
hygienic, and sanitized at all
times.

(ii) Adequate space is provided for
safe storage of materials and
eq uipment.

(iii) Scrap, waste, and debris are
removed regularly from the site.

(iv) Unused loose materials shall not
be allowed to accumulate or
obstruct access, egress,
workplaces, or passageways.

(v) Slippery floors, workplaces, and
passageways shall be promptly
cleaned and made safe using
sand, sawdust, or other suitable
materials.
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No Provision

Effective drainage shall be
provided in wet work areas to
maintain dry, non-slippery
conditions, and necessary PPE
shall be supplied free of cost to
workers.
Suitable arrangements shall be
made for daily collection,
storage, treatment, and disposal
of all waste under proper
supervision.

(vi)

(v ii)

13. Ventilation,
humidity

temperature and

(i) Adequate ventilation shall be
provided and maintained at all
workplaces to remove smoke, fumes,
steam, dust, and harmful gases,
ensure sufficient oxygen supply, and
control temperature and humidity
within safe limits.

(ii) Where work generates excessive
heat, suitable protective measures
such as process isolation, insulation
of hot surfaces, or other effective
controls shall be provided to
safeguard workers.

No Provision

14. Precautions Against Dust, Noxious
Gases, Fumes and Other lmpurities -(i) The Contractor shall take all

practicable measures to minimize
emission of dust, gases, fumes, and
vapours, and ensure worker
exposure remains within
permissible safe limits.

(ii) No worker shall be permitted to
enter any workplace or confined
space until levels of dust, fumes,
vapours, or harmful gases have
been reduced to within permissible
limits and the area is certified safe
for entry.

(iii) Workers shall be provided with
mask free of cost and allowed to
wearing mask

3rq-q
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No Provision

15. Annual Health examination of workers
Contractor shall arrange to conduct
free of cost medical examination for
workers who has completed 40 years
of age by qualified medical
practitioner/ESIC and a certificate
shall be provided to the worker in
FORM-VI|l of OSH Central Rules.

No Provision

16. Bathing Places
Where workers are engaged in dusty,
dirty, hazardous, sewerage or similar
operations, suitable, separate and
sufficient bathing places and locker
facility, as may be necessary owing
to the nature of work, at easily
accessible places with regular and
adequate supply of water including
soap and towels for bathing shall be
provided at easily accessible
locations. These facilities shall be
properly demarcated, with gender
specific signage.

Deleted

,I2. AMENDMENTS
Government may, from time to time,
add to or amend these rules and issue
directions - it may consider necessary
for the purpose of removing any
difficulty which may arise in the
administration thereof.

17. AMENDMENTS
The Government may, from time to
time, amend, alter, add to, modify or
relax any provision of these Rules and
issue such instructions, orders or
directions as may be considered
necessary for carrying out the
purposes of these Rules and for
removing any difficulties arising in
their implementation.

\"\
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11. The above rules shall be incorporated
in the contracts and in notices inviting
tenders and shall form an integral part of
the contracts.
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C.P.W.D. Contractor's
Regulations

Labour

non-

Sl. No. 1

2. DEFINITIONS

(b)

Sl. No. (i)(a)

Who, being employed in a
supervisory capacity draws
wages exceeding five hundred
rupees per mensem or exercises
either by the nature of the duties
attached to the office or by reason
of powers vested in him, functions
mainly of managerial nature. or
Who is an out worker
and management of the principal
employer.

(c)

No person be|ow..................
hazardous works/process.

c.P.w.D.
Regu lations

Contractor's Labour

No Change

2. DEFINITIONS

No Change

(b) Who, being employed in a
supervisory capacity or exercises
either by the nature of the duties
attached to the office or by reason
of powers vested in him, functions
mainly of managerial nature: or

(c)

No Change

(ii) Fair Wages means wages whether
for time or piecework fixed and
notified under the provisions of the
Minimum Wages Act from time lo
time.

Deleted

(iii) Contractors shall include every
person who undertakes to produce a
given result other than a mere supply
of goods or articles of manufacture
through contract labour or who
supplies contract labour for any work
and includes a subcontractor.

( ii) No Change

(iv) Wages shall have the same meaning
as defined in the Payment of Wages
Act.

3. WORKING HOURS

(i) Normally working hours of an adult
employee should not exceed t hours
a day. The working day shall be so
arranged that inclusive of interval for
rest, if any, it shall not spread over
more than '12 hours on any day

(iii) Wages shall have the same meaning
as defined in the Code on Wages
2019.

3. WORKING HOURS

No Change .

(i) The number of hours of work which
shall constitute normal working day
for an employee whose wage period
is on a daily basis shall be eight
hours and interval for rest.

***f$***;ase2l0136
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(iii) (a) Every worker shall be given a
weekly holiday normally on a
Sunday, in accordance with the
provisions of the Minimum Wages
(Central) Rules 1960 as amended
from time to time irrespective of
whether such worker is governed by
the Minimum Wages Act or not.
(b) Where the minimum wages
prescribed by the Government under
the Minimum Wages Act are not
inclusive of the wages for the weekly
day of rest, the worker shall be
entitled to rest day wages at the rate
applicable to the next preceding day,
provided he has worked under the
same contractor for a continuous
period of not less than 6 days.
(c) Where a contractor is permitted
by the Engineer-in-Charge to allow a
worker to work on a normal weekly
holiday, he shall grant a substituted
holiday to him for the whole day on
one of the five days immediately
before or after the normal weekly
holiday and pay wages to such
worker for the work performed on the
normal weekly holiday at overtime
rate.

(ii) The number of hours of work which
shall constitute a normal working
day for an employee whose wage
period is other than on a daily basis
shall be so fixed that the total
number of weekly working hours
shall not exceed forty eight hours.

(iii) Every employee shall be granted a
weekly holiday, ordinarily on
Sunday.

(iv) The employer may designate a
different day as the weekly rest day
for an employee or a group of
employees.

(v) lf the establishment follows a 6-day
working week, the rest day is Paid
day.

(vi) An employee becomes entitled to
the weekly rest only after working
continuously for at least 6 days
under the same employer in a six-
day working week.

(vii) When an adult worker is made to
work for more than 8 hours on any
day or for more than 48 hours in any
week, he shall be paid over time for
the extra hours put in by him at
double the ordinary rate of wages.

(viii) The worker shall be entitled to rest
day wages at the rate applicable to
the next preceding day, provided he
has worked under the same
contractor for a continuous period
of not less than 6 days.

(ix) Where a contractor is permitted by
the Engineer-in-Charge to allow a
worker to work on a normal weekly
holiday, he shall grant a substituted
holiday to him for the whole day on
one of the five days immediately
before or after the normal weekly
holiday and pay wages to such
worker for the work performed on
the normal weekly holiday at
overtime rate.

4. DISPLAY OF NOTICE REGARDING
WAGES ETC.

The contractor shall before he

4. DISPLAY OF NOTICE REGARDING
WAGES ETC.

The contractor shall before he
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(ii) When an adult worker is made to
work for more than g hours on any
day or for more than 48 hours in any
week, he shall be paid over time for
the extra hours put in by him at
double the ordinary rate of wages.
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commences his work on contract,
display and correctly maintain and
continue to display and correctly
maintain in a clear and legible condition
in conspicuous places on the work,
notices in English and in the local lndian
languages spoken by the majority of the
workers giving the minimum rates of
wages fixed under Minimum Wages Act,
the actual wages being paid, the hours
of work for which such wage are earned,
wages periods, dates of payments of
wages and other relevant information as
per Appendix 'lll'.

Sl. No. 5
FINES AND DEDUCTIONS WHICH
MAY BE MADE FROM WAGES

(i) The wages of a worker shall be paid to
him without any deduction of any kind
except the following:-

(a) Fines
(b) Deductions for absence from duty i.e.

from the place or the places where by
the terms of his employment he is
required to work. The amount of
deduction shall be in proportion to the
period for which he was absenl.

(c) Deduction for damage to or loss of
goods expressly entrusted to the
employed person for custody or for loss
of money or any other deduction which
he is required to account, where such
damage or loss is directly attributable to
his neglect or default.

(d) Deduction for recovery of advances or
for adjustment of overpayment of
wages, advances granted shall be
entered in a register.

(e) Any other deduction which the Central
Government may from time to time
allow.

commences his work on contract,
display and correctly maintain and
continue to display and correctly
maintain in a clear and legible
condition in conspicuous places on the
work notices in English, Hindi, and in
the local lndian languages spoken by
the majority of the workers. The
notices should include:- Name and
address of the contractor/agency,
working hours, wage rates and
wage period, wage payment dates,
details of accidents and dangerous
occurrences during the last five
years, name and address of the
jurisdictional lnspector-cum-
Facilitator, dates of payment of any
unpaid wages, any other relevant
information for workers.

(i) (a)to(e) No Change

\
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No Chanqe
5. FINES AND DEDUCTIONS WHICH

MAY BE MADE FROM WAGES
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(ii) No fines should be imposed on any
worker save in respect of such acts and
omissions on his part as have been
approved of by the Deputy Chief
Labour Commissioner.

Deleted

Sl. No. (iii) to (iv) No Change
(v) No fine imposed on any worker shall

be recovered from him by
instalment, or after the expiry of
sixty days from the date on which it
was imposed.

(v) No fine imposed on any worker shall be
recovered from him by installments or
after the expiry of ninety days from the
day on which it was imposed.

No Provision (vi) No fine shall be imposed on any
employee who is under the age of
fifteen years.

(vi) Every fine shall be deemed to have
been imposed on the day of the act
or omission in respect of which it

was imposed.

(vii) No Change

7. LABOUR RECORDS

(i) The Contractor shall maintain all
registers, records, and statutory
documents either electronically or in
physical form as mentioned below.

(a) Wage Slip ( Form V) - Appendix-'F'
(b) Aftendance cum Muster Roll (Form

lX)- Appendix-'A'
(c) Register of Employees (Form-Xlll) -

Appendix-'B'
(d) Register of Overtime, Wages and

Deduction (Form-XV) -Appendix-'C'
(e) Register of Dangerous

Occurrences / accidents (Form-Xl) -
Appendix-'D'

(f) Appointment lefters - Appendix - 'E'

LABOUR RECORDS

(i) The contractor shall maintain a
Register of persons employed on
work on contract in Form Xlll of the
CL (R&A) Central Rules 1971
(Appendix lV)

3rtrq qqR
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(ii) The contractor shall maintain a
Muster Roll register in respect of all
workmen employed by him on the
work under Contract in Form XVI of
the CL (R&A) Rules 1971 (Appendix
v)

(ii) Contractor shall also maintain EPF, ESl,
Cess, Gratuity, Maternity benefit,
employee compensation records.

(iii) The contractor shall maintain a Wage
Register in respect of all workmen
employed by him on the work under
contract in Form XVll of the CL
(R&A) Rules 1971 (Appendix Vl).

(iv) Register of accident - The contractor
shall maintain a register of accidents
in such form as may be convenient at
the work place but the same shall
include the following particulars:
(a) Full particulars of the labourers

who met with accident.
Rate of Wages.
Sex
Age
Nature of accident and cause of
accident.
Time and date of accident.
Date and time when admitted in
Hospital,
Date of discharge from the
Hospital.
Period of treatment and result of
treatment.
Percentage of loss of earning
capacity and disability as
assessed by Medical Officer.

(k) Claim required to be paid under
Workmen's Compensation Act.

(l) Date of payment of
compensation.

(m) Amount paid with details of the
person to whom the same was
paid.

(n) Authority by whom the
compensation was assessed.

(o) Remarks

)

)
)

)

b
c
d

e

(0
(s)

(h)

(i)

(i)

(iii) The Contractor shall be solely liable for
all penalties, fines, interest and other
liabilities arising out of non-compliance
with record-keeping and other statutory
obligations.

A notice showing wage period, date
and time of disbursement of wages
of contract labour shall be displayed
at the place of work and a copy sent
by the contractor to the principal
employer electronically.

andReporting of accidents
dangerous occurrences

As per Rule 7 of Chapter lll of
OSHWC Code 2020, the contractor is
bound to report the accidents and
dangerous occurrences to the
lnspector-cum-Facilitator in FORM-XI
as er the prescribed time line without
fail.

(v) The contractor shall maintain a
Register of Fines in the Form Xll of

\
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(iv) Any failure by the Contractor to
maintain or submit the statutory
registers, records, or returns
required under applicable law shall
constitute a violation of the relevant
legal requirements. The Contractor
shall be solely responsible for and
shall bear all penalties, fines,
interest, damages, costs, and other
liabilities arising from such non-
compliance.

6rd.3rfr.
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(vi)

(vii)

(viii)

(ix)

the CL (R&A) Rules 1971 (Appendix-
xt)
The contractor shall display in a
good condition and in a conspicuous
place of work the approved list of
acts and omissions for which fines
can be imposed (Appendix-X)
The contractor shall maintain a
Register of deductions for damage or
loss in Form XX of the CL (R&A)
Rules 1971 (Appendix-Xll)
The contractor shall maintain a
Register of Advances in Form XXlll
of the CL (R&A) Rules 1971
(Appendix-Xlll)
The contractor shall maintain a
Register of Overtime in Form XXlll of
the CL (R&A) Rules 1971 (Appendix-
xrv)

6. ATTENDANCE CARD-CUM-WAGE
SLIP

(i) The contractor shall issue an
Attendance card-cum-wage slip to
each workman employed by him in
the specimen form at (Appendix-Vll).

Sl. No. (ii) to (vi)

CARD-CUM.WAGE

(i) The contractor shall issue an
Attendance card-cum-wage slip to each
workman employed by him in the
specimen form at (Appendix-'A & F')

No Change
7. EMPLOYMENTCARD

The contractor shall issue an
Employment Card in Form XIV of the
CL (R&A) Central Rules 1971 to each
worker within three days of the
employment of the worker (Appendix-
vilr).

9. APPOINTMENT LETTER

The contractor shall issue a Letter of
appointment to employee within three
days of the appointment of the
employee as per the occupational
safety, health and working conditions
code, 2020 (Appendix-'E').

8. SERVICE CERTIFICATE

On termination of employment for any
reason whatsoever the contractor shall
issue to the workman whose services
have been terminated, a Service
certificate in Form XV of the CL (R&A)
Central Rules 1971 (Appendix-lX)

1 O. EXPERIENCE CERTIFICATE

On termination of employment for any
reason whatsoever, the contractor shall
issue to the workman whose services
have been terminated, a experience
certificate as per the occupational
safety, health and working conditions
code , 2020 within 10 days of their
separation (Appendix-'G').

SluEI
orU. ern isA-<rl
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8. ATTENDANCE
SLIP
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9. PRESERVATION
RECORDS

OF LABOUR

All records required to be maintained
under Regulations Nos. 6 & 7 shall be
preserved in original for a period of
three years from the date of last
entries made in them and shall be
made available for inspection by the
Engineer-in-Charge or Labour Officer
or any other officers authorized by the
Ministry of Urban Development in this
behalf.

,11. PRESERVATION
RECORDS

OF LABOUR

All records required to be maintained
under Regulations Nos. 7-10 shall be
preserved in original for a period of Five
years from the date of last entries made
in them and shall be made available for
inspection by the Engineer-in-Charge or
Labour Officer or any other officers
authorized by the Ministry of Urban
Development in this behalf.

Sl. No. 10 to 14 Sl. No. 12 to 16 No Change

No Provision

17. Electronic Records: The Contractor
may maintain all registers, notices,
returns and records in electronic
form in accordance with applicable
labour laws and shall produce the
same on demand.

18. Aadhaar Based Wage Payment:
Wages shall preferably be paid on
through bank transfer, electronic
transfer, DBT or any other legally
permissible digital mode.

No Provision

No Provision 19. Safety Commiftee: Where 250 or
more workers are engaged, the
Contractor shall constitute a Safety
Committee with worker
representation.

No Provision
20. Emergency Response Plan: Site-

specific Emergency Response Plan,
evacuation procedures, contact
numbers, mock drills and rescue
arrangements.

15. SUBMISSIONS OF RETURNS
The contractor shall submit periodical
returns as may be specified from time
to time.

I6. AMENDMENTS
The Central Government may from
time to time add to or amend the
regulations and on any question as to
the application/lnterpretation or effect
of those regulations the decision of the
Superintending Engineer concerned
shall be final.

qvfq
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21. SUBMISSIONS OF RETURNS

No Change

22. AMENDMENTS
The Central Government may from time
to time add to or amend the regulations
and on any question as to the
application/lnterpretation or effect of
those regulations the decision of the
Chief Engineer/Superintending
Engineer concerned shall be final.
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ATTENDANCE REGISTER CUM MUSTER ROLL
Name of the Establishment

ame m
Name of the Owner
Registration Number of the Establishment
(Labour ldentification Number (LlN) shall be
the Registration Number of the Establishment
For the Month of
Sl No Employee

Code
Name Designation shift Plac€ of

worti/Sec{ion/Departnent

(1) 12) (3) (4) (5 (6)

Appendix 'A'

Dete and Time ol atEndence

a
Date 1 2 3 5 6 7 8 9 10 11

Out ln Out Out Oul ln Oul Oul ln out ln Oul Out od Oui

'Note: Required in case register is marntained physically

Date 12 13 '14 15 16 17 18 19 20 21

Out Oui oul Ou1 Out O',1 ln lnOul Oul Oul od
T,me S€naturc IIIIII

22 23 24Date 25 26 27 2A 29 30 31

Oul ln od Out ln Oul ln Oul Oui ln Qul od od Out
Trme S€nature IIIIIIIIIIIIIIII

Total number
ofdays worked

Total number of
overtime hours

worked

Briefdetails oftour or
assignment

outside the work place, if
any

Signature of
Register
keeper'

(8) (e) (10 '11

srqrl 6-ql-{
ord $4. irTft-irl Page 28 of 36

Form lX

(S6e clause (iii) of sub rule (l ) of Rule 51)

Code on Wages Rulss, 2025

m
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Appendix'B'

FORM.X t

[Occupational Safety, Health and Working Conditions (Central),2026, See rule 72(1)(iI

EMPLOYEE REGISTER

(The register may also be maintained in electronically capturing, inter-alia the following details)

*' (PermanenVTemporary/Fixed Term/Trainee/Badli)

Signature of Employer

Name of Establishment:
Name e rl
PAN/TAN ofthe Employer
Registration Number of the establishment
(Labour ldentification Number (LlN) shall be the
Registration Number of the Establishment

To be maintained for all employees of the establishments
I Employee Code
2 Name

Middle Name
3. Sumame
4 Gender

Fathel,s/Mother's/ Spouse's Name
6. Date of Eirth
7 Place of Birth
I Nationality
I Education level

10 Date of Joining
11 Designation

Category (unskilled, semi-skilled, skilled or
highly skilled)

13 Type of employment (P/T/FTII/B)*
14 Mobile Number
15 Universal Account Number (UAN)
16 PAN
17 Nominee (To be filled on the basas of

Nomination form)
18 EPSiNPS
19 Details of Family
20 Details of Posting
21 Pay
), Promotion

ESIC lP lnsurance No
24. Aadhaar number
25. Bank Iy'c No.
26 Bank
27 Branch(IFSC)
28. Present address
29 Permanent address
30 Service Book No
31 Date of Exit

Reason for Exit
33. Mark of ldentification
u Photo
35 Specimen Signature/Thumb lmpression
Jt) Remarks

Signature of Employee

12.
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Appendix'C'

FORM - XV

loccupational Safety, Health and Working Conditions (Centftll,2026, Ses Rule 72(1Xiii)l

REGISTER FOR WAGES, OVERTIME AND DEOUCTIONS

(The rsgister may also be maintainsd olectronically capturing, inter-alia tho following detaiE)

Page 30 of 36
tt{

({

Name of Establishment:
Name of the Employer/owner:
PAN/TAN of the Employer
Registration Number of the establishment

(Labour ldentification Number (LlN) shall be the
Registration Number of the Establishment

Wage Period from dd/mm/yyyy to dd/mm/yyyy
(Monthly/Fortnightly/weekly/Daily/Piece Rated)

1 Serial Number
2 Employee Code Number
3. Name of the employee
4 Designation
5 Department
6 Duration of Payment of wages

(Month lylFortnightly/Weekly/Piece rated)
7 Wage Period from- to
8 Total number of days worked during the

wage period
9 Total overtime hours worked or overlime

production in case of piece workers

Rate of Wage

10 a)Basic
11 b)DA
12 c)Other allowance

Amount of wages earned
13 Basic
14 DA
15 Allownaces
to Overtime

17 Total wages earned
Deductions

18 EPF
19 ESIC
20 Society
21 lncome Tax
22 lnsurance

Advances
24 Recovery of Fine

Recovery on amount of damages/losses
Total deductions

qcrq
6d. srfir itu<t)
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27 Others
28. Net Payment
29 Date of Payment
30 Receipt by employee/Bank Transaction lD
JI Nature of acts and omissions for which

flne imposed with date
Amount of fine imposed
Damage or loss caused to the employer
by neglect or default of the employee

u. Signature of Employer/Employer
Representative*

srqq
ord erq

*Note: Required in case register is maintained physically

.rrOL
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Appendix'D'

FORM-XI

loccupational Safety, Health and Working Conditions (Central), 2026, See ruto 7(1) and rule 7(2)l

NOTICE OF ACCIOENT OR DANGEROUS OCCURRENCE

3lufq
oI{.3{fr

E.S.l.C. Employer's Code number
E.S.l.C. lnsurance
Number of the injured person

1 Name of employer
2 Address of works / premises where the accident or

dangerous Occurrence took place
3 Nature of industry and LIN of the establishment
4 Branch or department and Exact place where the accident

or dangerous occurrence took place
5 Name and address of the injured person
6 (a) Gender

(b) Age (at the last birthday)
(c) Occupation of the injured person
Local E.S.l.C. Office to which the injured person is
attached

8 Date, shift and hour of accident or dangerous occunence
I (a) Hour at which the injured person started work on the

day of accident or dangerous occurrence
(b) Whether wages in full or part are payable to them for
the day of the accident or dangerous occurrence

'10 (a) Cause or nature of accident or dangerous occurrence
(b) lf caused by machinery-
(i) Give the name of machine and the part causing the
accident or dangerous occurrence
(ii) State whether it was movedby mechanical power at the
time of accident or dangerous occurrence
(c) State exactly what the injured person was doing at the
time of accident or dangerous occurrence
(d) ln your opinion, was the injured person at the time of
accident or dangerous occurrence -
(i) acting in contravention of provisions of any law
applicable to them; or
(ii) acting in contravention of any orders given by or on
behalf of their employer; or
(iii) acting without instructions from their employer?
(e) ln case reply to (d) (i), (ii) or (iii)is in the affirmalive ,

state whether the act was done for the purpose of and in
connection with the employer's trade or business.
ln case the accident or dangerous occurrence took place
while travelling in the employer's transport, state whether-
(a) the injured person was travelling as a passenger to or

from their place of works;
(b) the injured person was travelling with the express

i*+A"l
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7.

11.

194



orimplied permission of their employer;
(c) the transport is being operated by or on behalf of the

employer or some other person by whom it is provided
in pursuance of arrangements with made the employer;
and

(d) the vehicle is being/not being operated in the ordinary
course of public transport service

ln case the accident or dangerous occurrence took place
meeting while emergency, state-
(a)its nature; and
(b) whether the iniured person at the time of accident or
dangerous occurrence was employed for the purpose of
their employer's trade or business in or about the premises
at which the accident or dangerous occurrence took place.

12.

13. Describe briefly how the accident or dangerous
occurrence took place

14 Names and addresses of witnesses. (1)
(2\
(a) Nature and extent of injury(e.g. fatal, loss of finger,
fracture of leg, scald, scratch followed by sepsis, etc.)
(b) Location of injury (e.g- right leg, left hand, left eye, etc.)

16 (a) lf the accident or dangerous occurrence was not fatal,
state whether the injured personwas disabled for more
than 48 hours
(b) date and time when the injured person returned to
wo*:

17. (a) Physician, dispensary or hospital from whom or which
the injured person received or is receiving treatment
(b) Name of dispensary/panel doctor elected by the injured
person

18 (a) Has the injured person died ?
(b) lf so, date of death
I certiry that to the best of my knowledge and belief the
above particulars are conect in every respect.

Date of dispatch of report :

Place:

srsq

Signature and Name and Designation of owner/ employer
/manager/agent

6r{.3ift
o
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Appendix'E

(To be issued in English or Hindi and in local language)

Format for Appointment letter
[Occupational Safety, Health and Working Conditions (Cent?all,2026, See rulos Chaptsr - lll, Section 6l

t.

ii.

iii.

iv.

vi.

Name of employee:

Date of birth:

Father's / Mother's name:

Aadhaar number (after obtaining consent):

Labour ldentification Number (LlN) of the establishment:

Universal Account Number (UAN) and / or lnsurance Number (ESIC) (if

available):

Designation:

Type of Employment (Reg ular/Fixed-terms-employmenucontractual):

Category of skill:

Date of joining:

Wages/Basic;/Pay and Dearness Allowance:

Other allowance including accommodation whichever is/are applicable:

Applicability of social security IEmployees' Provident Fund Organization (EPFO)

and Employees' State lnsurance Corporation (ESIC) benefits:

Broad Nature of duties to be performed:

Benefits available under chapter Vl (Maternity Benefit) of Code on Social

Security, 2020(in case of women employee:

Any other information:

Signature / Digital Signature
of Employer

.\2^\a

vii.

viii.

ix.

x.

xi.

xii.

xiii.

xtv

xv

XVI

srqq
ord' oig
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Appendix-'F'

Form V

[Code on Wages (Central) Rules 2025, See rule 52 ]
Wages Slip

Date of issue:
Name of the Establishment
Address Period

1 Name of Employee:

2 Fathe/s/Mother's/Spouse's
Name:

J Designation:

4 UAN:
E Bank Accounl Number:

6

7 Rate of wages payable a ) Bas c b) D.A. c) Other
allowances

B Total attendance / unit of
work done:

I Overtime wages

10. Gross wages payable

11. Total deductions a) PF b)ESr c) Other

12. Net wages paid

*Employer/Pay-in-charge signature

*Note: Required in case register is maintained physically.

\o\ao4

Wage Period:

3rq{I
ord e6.
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To whomsoever it may concern

1 . Name of contractor/employer*

2. LIN/PAN No. of the contractor/employer *l

3. Email ld of the contractor /employer *

4. Mobile No. of the contractor/employer .:

5. Nature and location of work

6. Name of principal employer*

7. LIN/PAN No. of the principal employer:'

8. Email ld of the principal employer

9. Mobile No. of the principal employer :*

'I 0. Name of the labourer'

11. UAN/Aadhaar No.:

12. Mobile No. :

13. Serial Number in the employee register

'14. Registration number, date and name of the Board where the building or other construction

work is registered as a beneficiary:

15. Period of employment

16. Designation

17. Work performed

Seal and Signature of Contraclor

-Strike off whichever is not applicable

Append ixrG'
FORM-XXilt

lOccupational Safety, Health and Working Conditions (Central),2026, See rule 100]

EXPERIENCE CERTIFICATE OF CONTRACT LABOUR

This issues with the approval of DG, CPWD.

3IEftfl"I 3Tftq-rilr (frg

lssued from file No. CSQ/CMI17(11120261 Maintenance e-file no. 9220514 (DFA/9392506)

d.dlfr.fr. dprT d.ft.fr. ffi d mft qffi o'r cnqr+o qr{r cs o.rffi tg (dril.ft
ft teer{z d qurq t)r

0
*
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