Circle Wise 220kV Lines proposed for conversion from Zebra to HTLS

Sr No.	Name of Circle	Name of Line	Line Length in KMS	Types of Tower(H-frame/Tower)	S/C or D/C	U/G Cable(If Any) cable Size	Outage Feasibility			Alternative Sourve of Supply Available	If outage is not feasible then modality for execution of work seperately sheet shall be submitted
							Yes/No	Continue/ Daily Basis	If No then Reason for non feasibility of outage		
1	Bharuch	220kV Kosamba Kim Line No.1	23.47	Tower	D/C	NA	Yes	Daily Basis	NA	Yes	Outage is feasible on daily basis subjected to real time loading & Outage approval by SLDC
2	Bharuch	220kV Kosamba Kim Line No.2	25.56	Tower	D/C	NA	Yes	Daily Basis	NA	Yes	Outage is feasible on daily basis subjected to real time loading & Outage approval by SLDC
3	Bharuch	220kV Kosamba Kim Line No.3	35.78	Tower	D/C	NA	Yes	Daily Basis	NA	Yes	Outage is feasible on daily basis subjected to real time loading & Outage approval by SLDC

24/08/26

Deputy Engineer(Line)
220kV Kim S/S,GETCO