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This NIT is Approved for 
Rs. 3,93,872.00 (Rupees Three Lakh Ninety Three Thousand Eight Hundred Seventy 

Two) Only  
 
 
 

Assistant Engineer-IV 
NITDD, CPWD, Durgapur 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-
TENDERING FORMING PART OF NIT ANDTO BE POSTED ON WEBSITE 

 
(Applicable for inviting open tenders) 

 
The Assistant Engineer-IV, NIT Durgapur Division, CPWD, Durgapur on behalf of 
President of India invites online percentage rate tenders from approved and eligible 
composite category contractors of CPWD for the following work(s): 
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1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 

only submit his bid if he considers himself eligible and he is in possession of all the 
documents required. 

2. Information and instructions for bidders posted on website shall form part of bid 
document. 

3. The bid document consisting of plans, specification, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen and downloaded from website. 
www.etender.cpwd.gov.in free of cost. 

4. But the bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD 
within the period of bid submission and uploading the mandatory scanned documents 
such as Demand Draft or Pay order or Banker’s Cheque or Deposit at call Receipt or 
Fixed Deposit Receipts and Bank Guarantee of any Scheduled Bank towards EMD in 
favour of Executive Engineer as mentioned in NIT, receipt for deposition of original 
EMD to division office of any Executive Engineer, CPWD and other documents as 
specified. 

 
*** To be filled in by AE 
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5. The enlistment of the contractors should be valid on the last date of submission of tenders. 
In case only the last date of submission of tender extended, the enlistment of contractors 
should be valid on the original date of submission of tenders. 

6. Those contractors not registered on the website mentioned above, are required to get 
registered beforehand. If needed they can be imparted training on online bidding process as 
per details on the website. 

7. The intending bidder must have valid class-III digital signature to submit the bid. 
8. On opening date, the contractor can login and see the bid opening process. After opening of 

bids he will receive the competitor bid sheets. 
9. Contractor can upload documents in the form of JPG format and PDF format. 
10. The EMD can be paid in the form of Treasury Challan, Demand Draft or Pay Order or 

Banker’s cheque or Deposit at call receipt or Fixed Deposit Receipts along with Bank 
Guarantee of any Scheduled Bank wherever applicable. The intending bidder has to fill all the 
details such as Banker’s name, Demand Draft/Fixed Deposit Receipt/Pay order/Banker’s 
Cheque/Bank Guarantee number, amount and date. As per the new system, the amount of 
EMD can be paid by multiple Demand Draft/Pay order/Banker’ s Cheque/Deposit at Call 
receipt/Fixed Deposit Receipts along with multiple Bank Guarantee of any Scheduled Bank 
if EMD is also acceptable in the form of Bank Guarantee. 

List of Documents to be scanned and uploaded within the period of bid submission: 
i) Treasury Challan / Demand Draft /Pay Order or Banker’s Cheque / Deposit at Call Receipt / 

FDR / Bank Guarantee of any Commercial Bank against EMD. 
ii) Enlistment Order of the Contractor. 
iii) GST Registration Certificate of the State in which the work is to be taken up, if already 

obtained by the bidder.  
If the bidder has not obtained GST registration in the state in which the work is to be taken 
up, or as required by GST authorities, then in such case the bidder shall scan and upload 
following undertaking along with other bid documents. 
“If work is awarded to me, I/We shall obtain GST registration Certificate of the state, in 
which work is to be taken up, within one month from the date of receipt of award letter or 
before release of any payment by CPWD, whichever is earlier, falling which I/We shall be 
responsible for any delay in payments which will be due towards ms/us on a/c of the work 
executed and/or for any action taken by CPWD or GST department in this regard.” 

iv) Copy of receipt for deposition of original EMD issued from division office of any Executive 
Engineer, CPWD (The EMD document shall be issued from the place in which the office of 
receiving division office situated). 

v) Certificate regarding "Train the Trainers Programme" conducted by NCA Ghaziabad or 
through any other special training arranged by ERP unit of CPWD.  

11. It is mandatory to upload scanned copies of all the documents including GST Registration as 
stipulated in the bid document. If these documents are not uploaded, then bid will become 
invalid and summarily be rejected and processing fee shall not be refunded. 

12. If the contractor is found ineligible after opening of his bids, his bid shall become invalid 
and processing fee shall not be refunded. 

13. If any discrepancy is noticed between the documents as uploaded at the time of submission 
of bid and hard copies as submitted physically by the contractor, the bid shall become invalid 
and processing fee shall not be refunded. 

 
Assistant Engineer  

Durgapur Sub-Division-IV  
CPWD, Durgapur 
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WEB NOTICE 
 

CENTRAL PUBLIC WORKS DEPARTMENT 
NOTICE INVITING TENDER 

 
The Executive Engineer, NIT Durgapur Division, CPWD, Durgapur on behalf of President of 
India invites online percentage rate tenders from approved and eligible composite category 
contractors of CPWD for the following work(s): 

 
NIT No.: 27/03/AE-IV/NITDD/CPWD/ 2026-27 

 
Name of work: Construction of B type Kendriya Vidyalaya at GC CRPF Campus, Durgapur, 
West Bengal. SH: Providing outsourcing services of security for CPWD office premises at 
Sitarampur and providing outsourcing services of computer operator in the office of the AE-IV, 
CPWD, Durgapur. (Chargeable to contingencies of work). 

 
 

Estimated Cost: Rs. 3,93,872.00 
 
 

Earnest Money: Rs. 7,877.00 
 
 

Period of completion: 06 (Six) months 

. 

Last time and date of submission of bid at 3:00 PM on 02.09.2026 and Opening of bid 3:30 PM on 
02.09.2026  

 
 

The bid forms and other details can be obtained from the Website www.etender.cpwd.gov.in. 
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Percentage rate bids are invited on behalf of President of India from approved and eligible 
composite category contractors of CPWD for the work of: - “Construction of B type Kendriya 
Vidyalaya at GC CRPF Campus, Durgapur, West Bengal. SH: Providing outsourcing services of 
security for CPWD office premises at Sitarampur and providing outsourcing services of 
computer operator in the office of the AE-IV, CPWD, Durgapur. (Chargeable to contingencies of 
work).” 

 
The enlistment of the contractors should be valid on the last date of Submission of bids. 
In case the last date of submission of bid is extended, the enlistment of contractor should be 
valid on the original date of submission of bids. 

 
The work is estimated to cost Rs. 3,93,872.00. This estimate, however, is given merely as a rough 
guide. 

 
The authority competent to approve NIT for the combined cost and belonging to the major 
discipline will consolidate NITs for calling the bids. He will also nominate Division which will 
deal with all matters relating to the invitation of bids. 

 
For composite bid, besides indicating the combined estimated cost put to bid, should clearly 
indicate the estimated cost of each component separately. The eligibility of bidders will 
correspond to the combined estimated cost of different components put to bid. 

 
2. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 

7 (or other Standard Form as mentioned), which is available as a Govt. of India 
Publication and also available on website www.etender.cpwd.gov.in Bidders shall quote 
their rates as per various terms and conditions of the said form which will form part of 
the agreement. 

 
3. The time allowed for carrying out the work will be 06 (Six) months from the date of 

start as defined in schedule „F‟ or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the bid documents. 

4. (i) The site for the work is available. 
 

(ii)  The Architectural and structural drawings shall be made available in phased 
manner, as per requirement of the same as per approved program of completion 
submitted by the contractor after award for the work. 

5. The bid document consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and set of terms and conditions of the contract to be 
complied with and other necessary documents except Standard General Conditions of 
Contract Form can be seen on website www.etender.cpwd.gov.in free of cost. 

 
6. After submission of the bid the contractor can re-submit revised bid any number of times 

but before last time and date of submission of bid as notified. 
 

7. While submitting the revised bid, contractor can revise the rate of one or more item(s) any 
number of times (he need not re-enter rate of all the items) but before last time and date of 
submission of bid as notified. 

8. Earnest Money in the form of Treasury Challan or Demand Draft or Pay Order or 
Banker`s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt (Drawn in favour of 
Executive Engineer, NIT Durgapur Project Division, CPWD, Durgapur -713209) 
shall be scanned and uploaded to the e-tendering website within the period of Bid 
submission. The original EMD should be deposited either in the office of Executive 
Engineer inviting bids or division office of any Executive Engineer, CPWD within the 

CPWD-6 FOR e-Tendering 
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period of bid submission. The EMD receiving Executive Engineer (including NIT issuing 
EE/AE) shall issue a receipt of deposition of earnest money deposit to the bidder in a 
prescribed format(enclosed)uploaded by tender inviting AE in the NIT. 

This receipt shall also be uploaded to the e-tendering website by the intending bidder upto the 
specified bid submission date and time. 
A part of earnest money is acceptable in the form of bank guarantee also. In such case, 50% of 
earnest money or Rs. 20 lakh, whichever is less, shall have to be deposited in shape 
prescribed above, and balance may be deposited in shape of Bank Guarantee of any 
scheduled bank having validity for 6 months or more from the last date of receipt of bid which 
is to be scanned and uploaded by the intending bidders. 
The receipt of deposition of bank guarantee shall also be uploaded to the e-tendering website 
by the intending bidder upto the specified bid submission date and time. 
Copy of Enlistment Order and certificate of work experience and other documents as specified 
in the Press Notice shall be scanned and uploaded to the e-Tendering website within the 
period of bid submission. However, certified copy of all the scanned and uploaded documents 
as specified in the Press Notice shall have to be submitted by the lowest bidder only within a 
week physically in the office of the tender opening authority. 

Online bid documents submitted by intending bidders shall be opened only of those bidders, 
whose original EMD deposited with any division of CPWD and other documents scanned and 
uploaded are found in order. 

The bid submitted shall be opened at 03:30 PM on 02.09.2026  

9 A. The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have 
to deposit tender processing fee at existing rates, or they have option to switch over to 
the new registration system without tender processing fee any time. 

10. The bid submitted shall be come invalid if: 

(i) The bidder is found in eligible. 

(ii) The bidder does not deposit original EMD with division office of any Executive 
Engineer, CPWD. 

(iii) The bidder does not upload all the documents (including GST registration) as stipulated 
(iv) in the bid document and acknowledgement of upto date filed return as per NIT 
(v) Stipulation including the copy of receipt for deposition of original EMD document. 
(vi) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in the 
office of tender opening authority. 

11. The contractor whose bid is accepted will be required to furnish Performance Guarantee 

of  (a) 5% of the tendered value or Estimated Cost Put to Tender (ECPT) 

(whichever is higher)  (b) Where the tendered amount is less than Eighty 

Percent (80%) of the Estimated Cost Put to Tender (ECPT), the Performance 

Guarantee, in addition to the requirement under (a) above, shall be increased by 

an amount equal to the difference between Eighty Percent (80%) of the ECPT 

and the tendered amount at specified percentage of the tendered amount as mentioned 

in Schedule E and within the period specified in Schedule F. This guarantee shall be in the 

form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or 

Bank Guarantee from any of Commercial Banks in accordance with the prescribed form. In 

case the contractor fails to deposit the said performance guarantee within the period as 

indicated in Schedule ‘F’ including the extended period if any, the Earnest Money deposited 

by the contractor shall be forfeited automatically without any notice to the contractor. The 

earnest money deposited along with bid shall be returned after receiving the aforesaid 

performance guarantee.  
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The contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO, 

ESIC and BOCW Welfare Board including Provident fund code no. if applicable and also ensure 

the compliance of aforesaid provisions by the sub-contractors, if any engaged by the 

contractor for the said work within the period specified in Schedule F. 

 
12. The description of the work is as follows: 

 
Intending Bidders are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their bids as to the nature of the ground and sub- soil 
(so far as is practicable), the form and nature of the site, the means of access to the site, 
the accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
affect their bid. A bidder shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charge consequent on any misunderstanding or otherwise 
shall be allowed. The bidders shall be responsible for arranging and maintaining at his 
own cost all materials, tools & plants, water, electricity access, facilities for workers and 
all other services required for executing the work unless otherwise specifically provided 
for in the contract documents. Submission of a bid by a bidders implies that he has read 
this notice and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which stores, tools 
and plant, etc. will be issued to him by the Government and local conditions and other 
factors having a bearing on the execution of the work. 
 

13. The competent authority on behalf of the President of India does not bind itself to accept 
the lowest or any other bid and reserves to itself the authority to reject any or all the bids 
received without the assignment of any reason. All bids in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put forth 
by the bidders shall be summarily rejected. 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly 
prohibited and the bids submitted by the contractors who resort to canvassing will be 
liable for rejection. 

15. The competent authority on behalf of President of India reserves to himself the right of 
accepting the whole or any part of the bid and the bidders shall be bound to perform the 
same at the rate quoted. 

16. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 
case of contractors of Horticulture/Nursery category) responsible for award and execution 
of contracts, in which his near relative is posted as Divisional Accountant or as an officer 
in any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to any Gazetted 
officer in the Central Public Works Department or in the Ministry of Urban Development. 
Any breach of this condition by the contractor would render him liable to be removed 
from the approved list of contractors of this Department. 

17. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement from 
Government service, without the prior permission of the Government of India in writing. 
This contract is liable to be cancelled if either the contractor or any of his employees is 
found any time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the bid or engagement in the 
contractor’s service. 
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18. The bid for the works shall remain open for acceptance for a period of 30 (Thirty) days 
from the date of opening of bids. If any bidders withdraw his bid before the said period or 
issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms 
and conditions of the bid which are not acceptable to the department, then the then the 
Government shall without prejudice to any other right or remedy, forfeit the EMD. 

19. This notice inviting Bid shall form a part of the contract document. The successful 
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 
days from the stipulated date of start of the work, sign the contract consisting of:- 

(a) The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the time of 
invitation of bid and the rates quoted online at the time of submission of bid and 
acceptance thereof together with any correspondence leading thereto. 

(b) Standard C.P.W.D. Form7. 
20. For Composite Bids (As applicable in the present bid) 

The Executive Engineer in charge of the major component will call bid for the 
composite work. The cost of bid document and Earnest Money will be fixed with respect 
to the combined estimated cost put to tender for the composite bid. 
The bid document will include following three components: 

 
Part A: - CPWD-7 including schedule A to F for the major component of the work, 

Standard General Conditions of Contract for CPWD 2019 as 
amended/modified up to the date of submission of tender. 

Part B: -General / specific conditions, specifications and schedule of quantities 
applicable to major component of the work. 

 
Part C: - Schedule A to F for minor component of the work. (SE/EE in charge of major 

component shall also be competent authority under clause 2 and clause 5 as 
mentioned in schedule A to F for major components), General/specific 
conditions, specifications and schedule of quantities applicable to minor 
component(s) of the work. 

 
The eligible bidders shall quote rates for all items of major component as well as 
for all items of minor components of work. 

After acceptance of the bid by competent authority, the EE in charge of major 
component of the work shall issue letter of award on behalf of the President of India. 
After the work is awarded, the main contractor will have to enter into one agreement 
with EE in charge of major component and also has to sign two or more copies of 
agreement depending upon number of EE‟s in charge of minor components. One such 
signed set of agreement shall be handed over to EE in charge of minor component(s). 
EE of major component will operate Part A and Part B of the agreement. EE in 
charge of minor component(s) shall operate Part C along with Part A of the 
agreement. 

 
Entire work under the scope of composite bid including major and all minor 
components shall be executed under one agreement. 

 
Security Deposit will be worked out separately for each component corresponding 
to the estimated cost of the respective component of works. 

 
The main contractor has to associate agency(s) for minor component(s) conforming to 
eligibility criteria as defined in the bid document and has to submit detail of such 
agency(s) to Engineer-in-charge of minor component(s) within prescribed time. Name 
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of the agency(s) to be associated shall be approved by Engineer-in-charge of minor 
component(s). 

 
In case the main contractor intends to change any of the above agency/ agencies during 
the operation of the contract, he shall obtain prior approval of Engineer-in- charge of 
minor component. The new agency/agencies shall also have to satisfy the laid down 
eligibility criteria. In case Engineer-in-charge is not satisfied with the performance of 
any agency, he can direct the contractor to change the agency executing such items of 
work and this shall be binding on the contractor. 
The main contractor has to enter into agreement with contractor(s) associated by him 
for execution of minor component(s). Copy of such agreement shall be submitted to 
EE in charge of each minor component as well as to EE in charge of major component. 
In case of change of associate contractor, the main contractor has to enter into 
agreement with the new contractor associated by him. 

Running payment for the major component shall be made by EE of major discipline to 
the main contractor. Running payment for minor components shall be made by the 
Engineer-in-charge of the discipline of minor component directly to the main 
contractor. 

 
The composite work shall be treated as complete when all the components of the 
work are complete. The completion certificate of the composite work shall be 
recorded by Engineer-in-charge of major component after record of completion 
certificate of all other components. 

 

20.1.2  Final bill of whole work shall be finalized and paid by the EE of major component. 
Engineer(s) in charge of minor component(s) will prepare and pass the final bill for 
their component of work and pass on the same to the EE of major component for 
including in the final bill for composite contract. 

 
21. The ESI and EPF contribution on the part of employer in respect of this contract shall 

be paid by the contractor. These contributions on the part of the employer paid by the 
contractor shall be reimbursed by the Engineer-in- charge to the contractor on actual 
basis. The applicable and eligible amount of EPF & ESI shall be reimbursed 
preferably within 7 days but not later than 30 days of submission of documentary 
proof of payment provided same in order. 
 

22. Integrity pact shall be treated in the same manner as other components of the bid 
document. In e- tendering, the intending bidder does not sign any document physically 
and entire bid document is submitted through digital signature. Since IP is a part of bid 
document no separate physical submission is required with other documents to be 
submitted in the office of tender opening authority. In addition to other component of 
bid document, the Integrity Pact along shall also be signed between Executive 
Engineer and successful bidder after acceptance of bid. 
 

23. Goods & Service Tax (Central & State) applicable in respect of this contract shall 
be payable by the contractor and Government will not entertain any claim 
whatsoever in respect of the same. 
 
 

                             Assistant Engineer-IV 
                             NITDD, CPWD, Durgapur 
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PROFORMA FOR RECEIPT OF DEPOSITION OF EMD 
 

Receipt of deposition of original EMD 
 

(Receipt No…………*……………………../ date……………* .............. ) 

Name of work: Construction of B type Kendriya Vidyalaya at GC CRPF Campus, Durgapur, West 
Bengal. SH: Providing outsourcing services of security for CPWD office premises at Sitarampur and 
providing outsourcing services of computer operator in the office of the AE-IV, CPWD, Durgapur. 
(Chargeable to contingencies of work). 

NIT No: 27/03/AE-IV/NITDD/CPWD/ 2026-27 
 

Estimated Cost: Rs. 3,93,872.00 
 

Amount of Earnest Money Deposit: Rs. 7,877.00 
 

Last date of submission of bid: up to 03:00 P.M. on 02.09.2026  

 
1. Name of contractor ......................................................................... # 

 
2. Form of EMD .................................................................................. # 

 
3. Amount of Earnest Money Deposit ............................................. # 

 
4. Date of submission of EMD ......................................................... # 

 
 

(#To be filled by EMD receiving EE) 

 

(EMD In favour of Executive Engineer, NIT Durgapur Project Division, CPWD, Durgapur -713209) 
 
 
 

Signature, Name & Designation of EMD 
receiving officer (EE/AE (P)/AE/AAO) 

Along with officer stamp 
 

1. The authority receiving EMD in original form examines the EMD deposited by the bidder and issues receipt of 
deposition of earnest money to the agency in a given format uploaded by tender inviting authority. The receipt can 
also be issued by any subordinate gazette authority as authorized by EE/Engineer in charge/DDH. 

 
2. The authority receiving original EMD also intimates tender inviting authority about deposition of EMD by the 
agency by email/fax/telephonically. 

 
3. The original EMD receiving authority releases the EMD to unsuccessful bidders after the expiry of stipulated bid 
validity period or immediately after acceptance of the successful bidder, whichever is earlier, after verification 
from the e-tendering portal website (www.etender.cpwd.gov.in. free view> advance search> award teners) that 
the particular contractor is not L-1 tenderer and work is awarded. 

 
4. The tender inviting authority calls for original EMD of the L1 tenderer from EMD receiving authority immediately. 
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CPWD-7 
 

GOVERNMENT OF INDIA  
                                          CENTRAL PUBLIC WORKS DEPARTMENT 

Percentage Rate e-Tender & Contract for Works 
 

STATE: West Bengal ZONE: RK CIRCLE: SE Durgapur 
BRANCH: B&R DIVISION: NITDD 

COMPOSITE TENDER 
Tender for the work of: - Construction of B type Kendriya Vidyalaya at GC CRPF Campus, 
Durgapur, West Bengal. SH: Providing outsourcing services of security for CPWD office premises at 
Sitarampur and providing outsourcing services of computer operator in the office of the AE-IV, CPWD, 
Durgapur. (Chargeable to contingencies of work). 
 
(i) To be uploaded by 15:00 hours on 02.09.2026 at www.etender.cpwd.gov.in 
(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 02.09.2026 in 

the office of Assistant Engineer-IV, GC CRPF Campus, CPWD, Durgapur-713214. 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document 
for the work. 

 
I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule „F‟ viz., schedule of quantities and in accordance in all respect with 
the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General 
Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 
are provided for, by, and in respect of accordance with, such conditions so far as applicable. 

 
I/We agree to keep the tender open for Thirty (30) days from the due date of its opening and 
not to make any modification in its terms and conditions. 

 
A sum of Rs. 7,877.00 hereby forwarded in cash/receipt treasury challan /deposit at call receipt 
of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled 
bank/bank guarantee issued by a scheduled bank as Earnest Money. 

 
If I/We, fail to furnish the prescribed performance guarantee within prescribed period. I/We 
agree that the said President of India or his successors, in office shall without prejudice to any 
other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We 
fail to commence work as specified, I/We agree that President of India or the successors in 
office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the said performance guarantee absolutely, The said Performance Guarantee shall be a 
guarantee to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. 

 
Further, I/We agree that in case of forfeiture of Earnest Money & Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

*To be filled by AE 
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I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to 
the notice of Department, then I/We shall be debarred for tendering in CPWD in future 
forever. Also, if such a violation comes to the notice of Department before date of start of 
work, the Engineer-in- Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee. 

 
 

I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 

 
 

Dated:………...# Signature of Contractor ..................................... # 
 

Witness .............. # 
 

Postal Address ..................................................... # 
 

Address .............................................................. # 
 

Occupation ......................................................... # 
 

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of 

Rs………..*…………. (Rupees…………….* .................................................. ) 

 
The letters referred to below shall form part of this contract agreement:- 

 
(a) * 

 
(b) * 

 

(c) * 
 

For & on behalf of President of India 
 

*Signature… ................... 
 

Dated:*…………… Designation ..................... 
 
 

* To be filled in by AE 
 

# To be filled by the contractor 
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PROFORMA OF SCHEDULES (Civil) 
(Separate Proforma for Civil, Elect. & Hort. Works in case of Composite Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 
 

SCHEDULE‘A’ 
Schedule of quantities (as per PWD-3) attached in page no. 30 
SCHEDULE'B' 
Schedule of materials to be issued to the contractor. 

 
S. 

No. 
Description of 

item 
Quantity Rates in figures & words at which the 

material will be charged to the 
contractor 

Place of 
issue 

1 2 3 4 5 
                                                                NIL 

 
SCHEDULE 'C' 

Tools and plants to be hired to the contractor: 
 

S. No Description Hire charges per day Place of Issue 
1 2 3 4 

                                                              NIL 
 

SCHEDULE‘D’ 
Extra schedule for specific :                      Additional Conditions, Special Condition, documents 

if any, attached herewith vide page no. 23-29 
requirements/ document for the 
work, if any. 

 
 

SCHEDULE‘E’  
 

Reference to General Conditions of contract  :  General Condition of Contract for CPWD works 
2023 with up to date correction. 

Name of Work: - Construction of B type Kendriya Vidyalaya at GC CRPF Campus, Durgapur, 
West Bengal. SH: Providing outsourcing services of security for CPWD office premises at 
Sitarampur and providing outsourcing services of computer operator in the office of the AE-IV, 
CPWD, Durgapur. (Chargeable to contingencies of work). 

 
Estimated cost of work : Rs. 3,93,872.00 

(i) Earnest Money : Rs. 7,877.00 
(ii) Performance Guarantee : (a) 5% of the tendered value or Estimated Cost Put  

                                             to Tender (ECPT) (whichever is higher) 

(b) Where the tendered amount is less than Eighty 

Percent (80%) of the Estimated Cost Put to Tender 

(ECPT), the Performance Guarantee, in addition to the 

requirement under (a) above, shall be increased by an 

amount equal to the difference between Eighty Percent 

(80%) of the ECPT and the tendered amount. 

(iii) Security Deposit : 2.5% of tendered value 
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SCHEDULE ‘F’ 
 

GENERAL RULES & DIRECTIONS 
 

Officer inviting tender : Assistant 
Durgapur. 

Engineer-IV, NITDD, C.P.W.D., 

Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 & 12.3 

Definitions: 

: See below 

2 (v) Engineer-in-Charge : Assistant 
Durgapur. 

2 (viii) Accepting Authority : Assistant 
Durgapur. 

Engineer-IV, NITDD, C.P.W.D., 

Engineer-IV, NITDD, C.P.W.D., 

2(x) Percentage on cost of m a t e r i a l s  
and Labour to cover all overheads 
and profits: 

: 7.5% 

 

2 (xi) Standard Schedule of Rates : DSR’2023 
 

2 (xii) Department : Central Public Works Department 

9(ii) Standard CPWD Contract Form :    GCC 2023, CPWD Form 7 modified and 
amended up to last date of online 
submission of bid. 

Clause 1 
 

(i) Time allowed for submission of 
Performance     Guarantee, 
Programme   chart   (Time 
 & Progress) and applicable 
labour licenses, registration
 with EPFO, ESIC and BOCW 
Welfare Board or proof of 
 applying thereof from the date of 
issue of letter of acceptance

 
 

: 07(Seven) days 
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(ii) Maximum allowable extension with :                            03(Three) days  
late fee @ 0.1% per day, of 
Performance Guarantee amount 
beyond the period provided in (i) 
above in days.  

 

(iii) The performance guarantee shall be initially valid up to stipulated date of completion plus 
60 days beyond that if the time for completion of works gets enlarged, the contractor shall get 
the validity of Performance Guarantee extended to cover such enlarged time for completion of 
work. After recording the completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor, without any interest. However, in 
case of contract involving maintenance of building and service/other work, 50% of Performance 
Guarantee shall be retained as security deposit. The same shall be returned year wise 
proportionately. 

Clause 1A : 
 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Government at the time of making any payment to him for work done under the contract 
to deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the sum 
deducted will amount to security deposit of 2.5% of the tendered value of the work. Such 
deductions will be made and held by Government by way of Security Deposit unless he/they 
has/have deposited the amount of Security at the rate mentioned above in cash or in the form of 
Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the Government as part of the security deposit and the Bank is 
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall 
on the contractor and the contractor shall forthwith on demand furnish additional security to the 
Government to make good the deficit. 

 

Clause 2 : 

Authority for fixing compensation 
under clause 2 

 
 

: Executive Engineer, CPWD, Durgapur 

 

Clause 2A : 

Whether Clause 2A shall be applicable : No. 
 
 

Clause 5 : 

Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start 

 
 

: 07(Seven) days 

 
 

                   Schedule of handing over site:                            Available  
 

Clause 5.1 : : The contractor shall submit a programme 
chart (Time & Schedule) for each mile 
stone along with performance guarantee 
and get it approved by the Department. 
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Mile stone(s) as per table given below:- 
 

Sl. 
N
o 

Description of 
Milestone 
(Physical) 

Time Allowed in 
Month (from date of 
start) 

Amount to be with-held in 
case of non-achievement of 
milestone 

Not Applicable 

 
Time allowed for execution of work : 06 (Six) months 

 
 

Authority to decide: 

(i) Extension of time. : Assistant Engineer-IV, NITDD, CPWD, 
Durgapur. 

(ii) Rescheduling of mile stones : Not Applicable 
 

 

Clause 5.2 : 

Nature of Hindrance Register : Physical or Electronic 
 

Clause 6, 6A : 
Clause applicable - (6 or 6A) : Clause-6A applicable 

Clause 7 : 
Gross work to be done together with 
net payment /adjustment of advances 
for material collected, if any, since 
the last such payment for being 
eligible to interim 
Payment 

: Rs. 60,000.00
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Clause 7A : 
 
Whether clause 7A shall be applicable. : Yes 
No Running Account Bill shall be paid for 
the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW 
Welfare Board, whatever applicable are 
submitted by the contractor to the 
Engineer-in- Charge. 
 
Clause 10A: : Not applicable 

 
Clause 10B(ii) : Not applicable 

 

Clause 10C: 
Component of labour expressed as 
percent of value of work 

 
:                               Applicable (100%) 

  

 

Clause 10CA: : Not applicable 
 

Materials Covered 
under this clause: 

Nearest Materials (other 
than cement, 

reinforcement bars and 
structural steel) for 

which All India 
Wholesale Price 

Index to be followed: 

Base Price of all the Materials 
covered under clause 10 CA 

(w.e.f. 
August 2022) 

(Rate without GST) 
vide 

order DG/10CA/72 
dated 27.09.2022 

Cement OPC - - 
Cement PPC - - 

Reinforcement bars TMT 
(Primary Producer) - - 

Structural 
steel - - 

 
                                  Clause 10CC: Not Applicable 

Clause 10 CC to be applicable in 
contracts with stipulated period of 
completion exceeding the period shown in 
next column 

Schedule  of  component  of  other 

: Nil 
 
 
 
: 

Materials, Labour etc. for price escalation.  

Component of civil (except materials 
covered under clause 10CA) /Electrical 
construction  Materials expressed as 
percent of total value of work.:   : 

 
 
 

Xm 

 
 
 

75% 

Component of Labour -expressed as 
percent of total value of work : 

 
Y- 

 
25% 

Component of P.O.L. -expressed as 
percent of total value of work : 

 
Z- 

 
Nil 
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Clause 11 : 
Specifications to be followed for 
execution of work 

 
 
 
 

Clause 12 : 

 

     :C.P.W.D., Specifications 2019 
(Reprint)Vol- I to II with upto date 
correction slips issued up to the last date of 
receipt of tender and additional conditions 
and additional specifications as attached in 
the tender. 

Type of work : Maintenance works 
 
 

12.2 & 
12.3 

 
 

Deviation limit beyond which clause         No limit vide DG office circular no.  
12.2 and 12.3 shall apply for                  DG/SOP/16 dated 15.02.2021 
building work excluding foundation: 

 
 

Clause 12.5  (i) Deviation Limit beyond which 
clauses 12.2 & 12.3 shall apply 
for foundation work (except 
items mentioned in earth work 
subhead in DSR and related 
items): 

 
 

No Limit 

 
 

Clause 14 Approving authority  for  
deciding action under this clause 

Assistant Engineer-IV, NITDD, 
C.P.W.D., Durgapur. 

 

Clause 16 Competent Authority for deciding Sub-standard work must be got 
reduced rates  rectified and if necessary may be
  Acceptance of sub-  

          standard work at reduced rate 
should be done only under 
exceptional circumstances. 
Total value of items of 
agreement rate for which the 
Superintending Engineer accepts 
sub-standard work in a contract 
shall not exceed 5% of the 
Contract value. In case, total 
value of such items exceeds 5%, 
prior approval of Chief Engineer 
Concerned will be necessary. 

 
Clause 18: As per requirement of site. 

 

 Clause-19: Labour Laws to be complied by the contractor as per Om No. DG/CON/325 dated  

                   03.05.2022 
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Clause 19C : Authority to decide penalty for each default 

Engineer-in-charge of 

respective component of 

Work 

Clause 19D : Authority to decide penalty for each default 

Clause 19G : Authority to decide penalty for each default 

Clause 19K : Authority to decide penalty for each default 

Clause-25:  

(i) Conciliator Special Director General (Kolkata), CPWD or 

Successor thereof 

(ii) Arbitrator Appointing 

Authority 

Superintending Engineer, CPWD, Durgapur or 

Successor thereof 

(iii) Place of Arbitration Durgapur 

 

Clause 32 
 

Requirement of Technical Representative(s) and recovery Rate 
 

Sl. Minimum Designation 

 
M

in
im

u
m

 
E

xp
en

di
tu

re
 

  
N

u
m

b
er

 

Rate at which recovery 
No Qualification 

of Technical 
Representative 

(Principal 
Technical/ 
Technical 

Representative) 

shall be made from the 
contractor in the event 

of not fulfilling 
provision of clause 

   32 

     Figures Words 
 

Not Applicable 
 

Assistant Engineers retired from Government Services that are holding Diploma will be treated 
at par with Graduate Engineers, Diploma holder with minimum 10 year relevant experience with 
a reputed construction company can be treated at par with graduate engineers for the purpose of 
such deployment subject to the condition that such diploma holder should not exceed 50% of 
requirement of degree engineers. 

 
Clause 42 

(i) (a) Schedule/statement for determining theoretical quantity of cement & bitumen on the 
basis of Delhi Schedule of Rates DSR 2023 printed by C.P.W.D. 
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On non-judicial stamp paper of minimum Rs.100 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit / Performance Guarantee / Security Deposit / 
Mobilization Advance  

Whereas the Executive Engineer, NIT Durgapur Project Division, CPWD on behalf of the President of 
India (hereinafter called "The Government") has invited bids under NIT No. 27/03/AE-
IV/NITDD/CPWD/ 2026-27 for. 
1. The Government has further agreed to accept irrevocable Bank Guarantee for Rs…….. 
(Rupees……. Only) valid upto………… (date)* as Earnest Money Deposit from………(name and 
address of contractor) ……………………(hereinafter called “the contractor”) for compliance of his 
obligations in accordance with the terms and conditions of the said NIT.    

OR** 
Whereas the Executive Engineer, NIT Durgapur Project Division, CPWD on behalf of the 
 President of India (here in after called "The Government") has invited bids under NIT No. 
27/03/AE-IV/NITDD/CPWD/ 2026-27 for Construction of B type Kendriya Vidyalaya at GC CRPF 
Campus, Durgapur, West Bengal. SH: Providing outsourcing services of security for CPWD office premises 
at Sitarampur and providing outsourcing services of computer operator in the office of the AE-IV, CPWD, 
Durgapur. (Chargeable to contingencies of work). The Government has further agreed to accept 
irrevocable  Bank  Guarantee  for  Rs…….. (Rupees……. Only) valid upto….. (date)* as 
Performance Guarantee/security Deposit/Mobilization Advance from………(name  and  address 
of  contractor) ……………………(hereinafter called “the contractor”)  for  compliance of 
his  obligations in accordance with the terms and  conditions of the  said NIT.    
2. We,……………………………….(hereinafter referred to as "the Bank") hereby undertake to pay 
to the Government an amount not exceeding Rs.……………………….. (Rupees………………. only) 
on demand by the Government within 10 days of the demand. 
3. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 
amounts due and payable under this guarantee without any demure, merely on a demand from the 
Government stating that the amount claimed as required to meet the recoveries due or likely to be due 
from the said contractor(s). Any such demand made on the bank shall be conclusive as regards the 
amount due and payable by the bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. …….. (Rupees ……………….only) 
4. We, ……….. (indicate the name of the bank) …………., further undertake to pay the 
Government any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) 
in any suit or proceeding pending before any court or Tribunal relating thereto, our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment there under and the Contractor(s) shall have no claim against us 
for making such payment. 
5. We, ……………………………. (indicate the name of the Bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of the 
Government under or by virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till Engineer-in-Charge on behalf of the Government certified that the terms and 
conditions of the said agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 
6. We, ……………………………. (indicate the name of the Bank)……………….., further agree 
with the Government that the Government shall have the fullest liberty without our consent and without 
affecting in any manner our obligation hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor(s) from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the Government against the said 
contractor(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and 
we shall not be relieved from our liability by reason of any such variation, or extension being granted to 
the said Contractor(s) or for any forbearance, act of omission on the part of the Government or any 
indulgence by the Government to the said Contractor(s) or by any such matter or thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of so relieving us. 
7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 
8. We, ……………………………. (indicate the name of the Bank)………….. undertake not to 
revoke this guarantee except with the consent of the Government in writing. 
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9. This guarantee shall be valid up to …………………………unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 
to Rs. …………………… (Rupees ………………..) and unless a claim in writing is lodged with us 
within the date of expiry or the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharged.  

 
Date …..……………….. 

 
Witnesses:  

1. Signature …………….. 
     Name and address 

  Authorized Signatory 
   Name 

De Designation 
     Staff code no.     

   Bank Seal 
2. Signature…………………    

 
Name and address 

 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 
180 days for two /three bid system from the date of submission of tender. 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest 
money or for performance guarantee/Security deposit/mobilization advance, as the case may be. 
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ADDITIONAL CONDITIONS 

1. Unless otherwise specified, CPWD Specifications 2019 volume I - II with up to date corrections 
slips shall be followed in general.  Any additional item of work, if taken up subsequently, shall also 
conform to the relevant CPWD specifications mentioned above. Should there be any difference or 
discrepancy between the description of items as given in the schedule of quantities, particular 
specifications for individual items of work (including special conditions) and I.S. Codes etc., the 
following order of preference shall be observed: 

i. Description of items as given in Schedule of quantities. 

ii. Additional conditions. 

iii. Additional specifications. 

iv. General Conditions of Contract for CPWD works and CPWD Specifications. 

v. I.S. Codes. 

vi. Decision of Engineer-in-Charge. 

2. INSPECTION OF SITE 

i. The Contractors are advised to inspect and examine the site and its surroundings and satisfy 
themselves with the nature of site, the means of access to the site, the constraints of space for 
stacking material / machinery, labour etc. constraints put by local regulations, if any, weather 
conditions at site, general ground / subsoil conditions etc. or any other circumstances which may 
affect or influence their tenders. 

3. The Contractor shall, if required by him, before submission of the tender, inspect the drawings in 
the Office of the Engineer-in-Charge. The Department shall not bear any responsibility for the lack 
of knowledge and also the consequences, thereof to the Contractor.  The information and data 
shown in the drawings and mentioned in the tender documents have been furnished, in good faith, 
for general information and guidance only.  The Engineer-in-Charge, in no case, shall be held 
responsible for the accuracy thereof and / or interpretations or conclusions drawn there from by the 
Contractor and all consequences shall be borne by the Contractor.  No claim, whatsoever, shall be 
entertained from the Contractor, if the data or information furnished in tender document is different 
or in-correct otherwise or actual working drawings are at variance with the drawings available for 
inspection or attached to the tender documents.  It is presumed that the Contractor shall satisfy 
himself for all possible contingencies, incidental charges, wastages, bottlenecks etc. likely during 
execution of work and acts of coordination, which may be required between different agencies. .  
Nothing extra shall be payable on this account. 

4. Unless otherwise specified in the schedule of quantities, the rates of all items of   work shall be 
considered as inclusive of executing all work, wherever required, in or under water and / or liquid 
mud, including bailing out water encountered from any source such as rain, floods, tides ingress of 
water through pressure relieving sleeves left during PCC at base, sub- soil water table being high 
and / or any other source whatever.  During entire execution of work, the contractor shall carry out 
dewatering (at his own cost), as and when required or specified herein.  Nothing extra shall be 
payable on this account. 

5. The nomenclature of the item given in the schedule of quantities gives in general the work content 
but is not exhaustive i.e. does not mention all the incidental works required to be carried out for 
complete execution of the item of work.  The work shall be carried out , all in accordance with true 
intent and meaning of the specifications and the drawings taken together, regardless of whether the 
same may or may not be particularly shown on the drawings and / or described in the specifications, 
provided that the same can be reasonably inferred there from.  There may be several incidental 
works, which are not mentioned in the nomenclature of each item but will be necessary to complete 
the item in all respect.  All these incidental works / costs which are not mentioned in item 
nomenclature but are necessary to complete the item shall be deemed to have been included in the 
rates quoted by the contractor for various items in the schedule of quantities.  No adjustment of rates 
shall be made for any variation in quantum of incidental works due to variation / change in actual 
working drawings.  Also, no adjustment of rates shall be made due to any change in incidental 
works or any other deviation in such element of work (which is incidental to the items of work and 
are necessary to complete such items in all respects) on account of the directions of Engineer-in-
Charge.  Nothing extra shall be payable on this account. 



AE   

 

23  

 

6. Unless otherwise provided in the Schedule of Quantities, the rates quoted by the Contractor shall be 
inclusive of carrying out the works at and / or upto all heights, lifts, leads and depths.  The 
contractor shall make all arrangements for the same. Nothing extra shall be payable on this account. 

 

7. Accommodation for labour huts, site office, stores, installation of batching plant etc. will be given at 
site as per availability only. In case space is not available at the site of work contractor shall make 
his own arrangements to provide such accommodation as per the rules of the local bodies. He shall 
make his own arrangements for stores, field office etc.  Before tendering, he shall visit the site and 
assess the manner in which he is able to arrange the above facilities.  The Engineer-in-Charge shall 
in no way be responsible for any delay on this account and no claim, whatsoever, on this account 
shall be entertained. Nothing extra shall be payable on this account. 

8. SUBMISSIONS IMMEDIATELY AFTER AWARD OF WORK : 

The Contractor shall submit the following details immediately after award of work. 

i. List of Equipments proposed to be deployed for this work. 

ii. Site organization chart with Bio-data of Project Manager and Key Personnel proposed 
to be deployed at site. 

iii. A certified copy of Power of Attorney in the name of person who has signed the tender 
document. 

iv. The details of shuttering and scaffolding material proposed to be used to complete the 
entire R.C.C structural work commensurate with overall stipulated period for 
completion of work. 

(a) The contractor shall prepare and submit a tentative integrated Bar Chart (for 
Civil and E & M services) clearly indicating the various activities, in a 
manner to complete the entire work covered under this tender within the 
stipulated period.   

v. The Contractor shall keep himself fully informed of all acts and laws of the Central & 
State Governments, all orders, decrees of statutory bodies, tribunals having any 
jurisdiction or authority, which in any manner may affect those engaged or employed 
and anything related to carrying out the work. The contractor shall adhere to, all the 
rules & regulations and byelaws laid down by local Bodies and any other statutory 
bodies, during the execution of work. The Contractor shall also adhere to all traffic 
restrictions notified by the local authorities. All statutory taxes, levies, charges 
(including water and sewerage charges, charges for temporary service connections and / 
or any other charges) payable to such authorities for carrying out the work, shall be 
borne by the Contractor. The Contractor shall arrange to give all notices as required by 
any statutory / regulatory authority and shall pay to such authority all the fees that is 
required to be paid for the execution of work. He shall protect and indemnify the 
Department and its officials & employees against any claim and /or liability arising out 
of violations of any such laws, ordinances, orders, decrees, by himself or by his 
employees or his authorized representatives. Nothing extra shall be payable on these 
accounts. The fee payable to statutory authorities for obtaining the various permanent 
service connections and Occupancy Certificate for the building shall be borne by the 
Department. 

vi. Royalty at the prevalent rates shall be paid by the Contractor or the RMC supplier as 
per the terms of supply between them on all materials such as boulders, metals, sand 
and bajri etc. collected by him for the execution of the work, directly to the revenue 
authority of the state government concerned. Nothing extra shall be payable on this 
account. 

vii. No foreign exchange shall be made available by the Department for importing 
(purchase) of equipment, plants, machinery, materials of any kind or any other items 
required to be carried out during execution of the work. No delay and no claim of any 
kind shall be entertained from the Contractor, on account of variation in the foreign 
exchange rate. 

viii. The Contractor shall assume all liability, financial or otherwise in connection with this 
contract and shall protect and indemnify the Department from any and all damages and 
claims that may arise on any account.  The Contractor shall indemnify the Department 
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against all claims in respect of patent rights, royalties, design, trademarks of name or 
other protected rights, damages to adjacent buildings, roads or members of public, in 
course of execution of work or any other reasons whatsoever, and shall himself defend 
all actions arising from such claims and shall indemnify the Department in all respect 
from such actions, costs and expenses.  Nothing extra shall be payable on this account. 

ix. SIGN BOARDS :The Contractor shall provide and erect a display board of size and 
shape as required and paint over it, in a legible and workman like manner, the details 
about the salient features of the project, as required by the Engineer-in-Charge. The 
Contractor shall fabricate and put up a sign board in an approved location and to an 
approved design indicating name of the project, client / owner, architects, structural 
consultants, Department etc. besides providing space for names of other Contractors, 
Sub-Contractors and specialized agencies. Nothing extra shall be payable on this 
account. 

x. INTEGRATED SERVICE DRAWINGS :The contractor shall prepare following 
drawings for various civil and electrical services showing details of lay out plan 
including sectional elevations and submit the same for the approval of Engineer-in-
Charge. 

(a) Plumbing drawings GI and CI line. 

(b) Layout of conduits, switchboard, Distribution boxes etc. 

Subsequently Integrated drawings shall be prepared and submitted by the Contractor as per 
local Byelaws and as per the site conditions to facilitate convenient installation as well 
as maintenance. Nothing extra shall be payable on this account. 

xi. PROTECTIVE / SAFETY MEASURES : 

(a) Necessary protective and safety equipment shall be provided to the Site 
Engineer, workers & Supervisory staff by the Contractor at his own cost and 
used at site. 

(b) The Contractor shall do proper sequencing of the various activities by 
suitably staggering the activities within various pockets in the plot so as to 
achieve early completion. The agency may deploy adequate equipment, 
machinery and labour as required for the completion of the entire work within 
the stipulated period specified. Also ancillary facilities shall be provided 
commensurate with requirement to complete the entire work within the 
stipulated period. Nothing extra shall be payable on this account. Adequate 
number/sets of equipment in working condition, along with adequate stand-
by arrangements, shall be deployed during entire construction period.  It shall 
be ensured by the Contractor that all the equipment, Tools & Plants, 
machineries etc provided by him are maintained in proper working conditions 
at all times during the progress of the work and till the completion of the 
work. Further, all the constructional tools, plants, equipment and machineries 
provided by the Contractor, on site of work or his work shop for this work, 
shall be exclusively intended for use in the construction of this work and they 
shall not be shifted / removed from site without the permission of the 
Engineer-in-Charge. 

xii. DISPLAY PERMISSIONS :The Contractor shall display all permissions, licenses, 
registration certificates, bar charts, other statements etc. under various labour laws and 
other regulations   applicable to the works, at his site office. 

xiii. REMOVAL OF ‘MALBA’ ETC. FROM SITE :The Contractor shall not stack 
building material / malba / muck on any other land outside site barricading. The muck, 
rubbish etc. shall be removed periodically as directed by the Engineer-in-Charge, from 
the site of work to the approved dumping grounds as per the local byelaws and the 
Contractor shall obtain regulations of the concerned authorities and all necessary 
permissions in this regard from the local bodies. Nothing extra shall be payable on this 
account. The contractor shall be liable to pay any charges/penalties as may be levied by 
local bodies. The Engineer –in-Charge shall be at liberty to recover, such sums due but 
not paid to the concerned authorities on the above counts, from any sums due to the 
Contractor including amount of the Security Deposit and performance guarantee in 
respect of this contract agreement. 
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xiv. TOOLS AND PLANTS :The Department shall supply no tools and plants including 
any special T&P etc. and the Contractor shall have to make his own arrangements at his 
own cost. No claim of hindrance (or any other claim) shall be entertained on this 
account. 

xv. COORDINATION WITH OTHER AGENCIES :The Contractor shall conduct his 
work so as not to interfere with or hinder the progress of the work being performed by 
other Contractors or by the Engineer-in-Charge.  As far as possible, he shall arrange his 
work and place, so as not to interfere with the operations of other Contractors or shall 
arrange his work with that of the others, in an acceptable and coordinated manner and 
shall perform it in proper sequence. 

xvi. FACILITIES BY THE CONTRACTOR TO THE OTHER CONTRACTORS / 
AGENCIES :The Contractor shall cooperate with and provide the facilities to the sub 
Contractors and other agencies working at site for smooth execution of the work.  The 
Contractor shall – 

(a) Allow use of scaffolding, toilets, sheds etc. 

(b) Properly co-ordinate their work with the work of other Contractors. 

(c) Provide control lines and benchmarks to his Sub-Contractors and the other 
Contractors. 

(d) Provide electricity and water at mutually agreed rates. 

(e) Provide hoist and crane facilities for lifting material. 

(f) Co-ordinate with other Contractors for leaving inserts, making chases, 
alignment of services etc. at site. 

(g) Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion. 

(h) Resolve the disputes with other Contractor amicably and the Engineer-in-
Charge shall not be made intermediary or arbitrator.  The contractor shall 
indemnify the Department against any claim(s) arising out of such disputes. 

xvii. The site of work shall be always kept clean due to constraints of space and to avoid any 
nuisance to the users of buildings in the adjacent plots. The Contractor shall take all 
care to prevent any water- logging at site. The wastewater, slush etc. shall not be 
allowed to be collected at site. It may be directly pumped into the creek with prior 
approval of the concerned authorities. For discharge into public drainage system, 
necessary permission shall be obtained from relevant authorities after paying the 
necessary charges, if any, directly to the authorities.   The work shall be carried out in 
such a way that the area is kept clean and tidy. All the fees/charges in this regard shall 
be borne by the Contractor.  Nothing extra shall be payable on this account. 

xviii. PREVENTION OF NUISANCE AND POLLUTION :The Contractor shall take all 
necessary precautions to prevent any nuisance or inconvenience to the owners, tenants 
or occupants of the adjacent properties and to the public in general .The Contractor 
shall take all care, as not to damage any other adjacent property or other services 
running adjacent to the plot. If any damage is done, the same shall be made good by the 
Contractor at his own cost and to the entire satisfaction of the Engineer-in-Charge.  The 
Contractor shall use such methodology and equipment for execution of the work, so as 
to cause minimum environmental pollution of any kind during construction, to have 
minimum construction time and minimum inconvenience to road users and to the 
occupants of the buildings on the adjacent plot and public in general, etc. He shall make 
good at his own cost and to the entire satisfaction of the Engineer in Charge any 
damage to roads, paths, cross drainage works or public or private property whatsoever 
caused, due to the execution of the work or by traffic brought thereon, by the 
Contractor. Further, the Contractor shall take all precautions to prevent any pollution of 
streams and waterways.  All waste or superfluous materials shall be carted away by the 
Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost care shall be 
taken to keep the noise level to the barest minimum so that no disturbance as far as 
possible is caused to the occupants / users of adjoining buildings.  No claim what so 
ever on account of site constraints mentioned above or any other site constraints not 
specifically stated here, shall be entertained from the Contractor.  Therefore, the 
Contractors are advised to visit site and get first hand information of site constraints.  
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Accordingly, they should quote their tenders.  Nothing extra shall be payable on this 
account. 

xix. SCAFFOLDING :Wherever required for the execution of work, all the scaffolding 
shall be provided and suitably fixed, by the Contractor. It shall be provided strictly with 
steel double scaffolding system, suitably braced for stability, with all the accessories, 
gangways, etc. with adjustable suitable working platforms to access the areas with ease 
for working and inspection.  It shall be designed to take all incidental loads. It should 
cater to the safety features for workmen.  Nothing extra shall be payable on this 
account.  It shall be ensured that no damage is caused to any structure due to the 
scaffolding. 

xx. The Contractor shall maintain all the work in good condition till the completion of 
entire work.  The Contractor shall be responsible for and shall make good, all damages 
and repairs, rendered necessary due to fire, rain, traffic, floods or any other causes.  The 
Engineer-in-Charge shall not be responsible for any claims for injuries to 
person/workmen or for structural damage to property happening from any neglect, 
default, want of proper care or misconduct on the part of the Contractor or of any other 
of his representatives, in his employment during the execution of the work.  The 
compensation, if any, shall be paid directly to the Department / authority / persons 
concerned, by the Contractor at his own cost. 

 

xxi. For completing the work in time, the Contractor might be required to work in two or 
more shifts (including night shifts).  No claim whatsoever shall be entertained on this 
account, not with-standing the fact that the Contractor may have to pay extra amounts 
for any reason, to the labourers and other staff engaged directly or indirectly on the 
work according to the provisions of the labour and other statutory bodies regulations 
and the agreement entered upon by the Contractor with them. 

xxii. In case of flooding of site on account of rain or any other cause and any consequent 
damage, whatsoever, no claim financially or otherwise shall be entertained not 
withstanding any other provisions elsewhere in the contract agreement.  Also, the 
Contractor shall make good, at his own cost, the damages caused, if any.   

xxiii. The Contractor shall render all help and assistance in documenting the total sequences 
of this project by way of photography, slides, audio / video recording etc. Nothing extra 
shall be payable to Contractor on this account. However, cost of photographs, slides, 
audio / video-graphy etc. shall be borne by the Department. The original films shall be 
the property of the Department. No copy shall be prepared without the prior approval of 
the Engineer- in – Charge. 

xxiv. The Contractor shall make all necessary arrangements for protecting from rains, the 
work already executed and for carrying out the further work, during monsoon including 
providing and fixing temporary shelters, protections etc. Nothing extra shall be payable 
on this account.  Also, no claims for hindrance shall be entertained on this account.   

xxv. INCIDENTAL CHARGES : For all items of work, the entire incidental charges of any 
kind including cartage, storage, wastage and safe custody of material etc. shall be borne 
by the Contractor and no claim of any kind, whatsoever, shall be entertained on this 
account. 

xxvi. STORAGE OF MATERIAL AT SITE :No inflammable materials including P.O.L 
shall be allowed to be stored in huge quantity at site. Only limited quantity of P.O.L 
may be allowed to be stored at site subject to the compliance of all rules / instructions 
issued by the relevant authorities and as per the direction of Engineer -in- Charge in this 
regard. Also all precautions and safety measures shall be taken by the Contractor for 
safe handling of the P.O.L products stored at site. All consequences on account of 
unsafe handling of P.O.L shall be borne by the Contractor. 

xxvii. NO WAIVING OF LEGAL RIGHTS AND POWERS : The Engineer-in-Charge 
shall not be precluded or stopped from taking any measurements, and framing of 
estimates or detaining any certificates made either before or after the completion and 
acceptance of the work and payment, from showing the true amount and character of 
the works performed and materials furnished by the Contractor and from showing that 
any such measurements, estimates or certificates untrue or incorrectly made and that 
Engineer-in-Charge shall not be precluded or stopped from recovering from the 
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Contractor such damages as it may be sustained by reasons of his failure to comply with 
the terms and conditions of the contract. 

xxviii. FINAL TESTING OF THE INSTALLATION :The Contractor shall demonstrate 
trouble free functioning of all the Civil and E & M installations and services.  The 
Engineer-in-Charge or his authorized representatives shall carry out final inspection of 
the various Civil and E & M services and installations.  Any defect(s) noticed during 
demonstration shall be rectified by the Contractor at his own cost to the entire 
satisfaction of the Engineer-in-Charge.  Nothing extra shall be payable on this account. 

xxix. Unless otherwise provided in the Schedule of quantities, the rates of tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of 
the building and nothing extra shall be payable to him on this account. Payment for 
centering, shuttering, however, if required to be done for heights greater than 3.5 m 
shall be admissible at rates arrived at in accordance with clause 22 of the agreement if 
not already specified. 

xxx. The contractor shall make his own arrangements for water and for obtaining electric 
connections if required and make necessary payments directly to the department 
concerned. 

xxxi. Other agencies doing work related with this project will also simultaneously executed 
the works and the contractor shall afford necessary facilities for the same. The 
contractor shall leave such necessary holes, openings etc. for laying, burying in the 
work pipes, cables, conduits, clamps, boxes and hooks for fan clamps, etc. as may be 
required for other agencies conduits for Electrical wiring/cables will be laid in a way 
that they leave enough space for concreting and do not adversely affect the structural 
members. Nothing extra over the agreement rates shall be paid for the same. 

xxxii. Some restrictions may be imposed by the security staff etc. on the working and for 
movement of labour, materials etc. The contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on this account. 

xxxiii. (a) The building for components will be carried out in the manner complying in all 
respect with the requirements of relevant by laws of the local body under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-
in-Charge and nothing extra will be paid on this account. 

(b) The contractor shall comply with proper and legal orders and directions of the 
Local or Public authority or Municipality and abide by their rules and 
regulations and pay all fees and charges, which he may be liable. 

xxxiv. The contractor shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test. 

xxxv. Any cement slurry added over base surface (or) for continuation of concreting for better 
bond is deemed to have been built in the items and nothing extra shall be payable (or) 
extra cement considered in consumption on this account. 

xxxvi. Testing of materials: 

(a) All the registers of tests to be carried out at Construction sites or in outside 
laboratories are maintained by the contractor, which are issued to the 
contractor by Engineer-in-charge. 

(b) All samples of materials including Cement Concrete Cubes are taken jointly 
with Contractor by JE,AE and EE, as per percentage stipulated in the NIT or 
as prescribed in the CPWD Works Manual. All the necessary assistance is to 
be provided by the contractor. Cost of sample of materials including testing 
charges is to be borne by the contractor and he/she is responsible for safe 
custody of samples to be tested at site. 

(c) All the test in field lab setup at Construction Site are carried out by the 
Engineering Staff deployed by the contractor preferably. The percentages of 
tests to be witnessed by the field officers are to be decided by the NIT 
approving authority and stipulated in the NIT  keeping in view the nature of 
work and should form part of QA Plan. In case, no such provision is made in 
NIT, provisions of CPWD Works Manual shall be applicable. 
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(d) All the entries in the registers are made by the designated Engineering Staff 
of the contractor and same is regularly reviewed by the field officers as well 
as the Engineer-in-charge. Contractor is responsible for safe custody of all the 
test registers. 

xxxvii. The Structural and Architectural drawings shall be all times be properly co-related 
before executing any work. However, in case of any discrepancy in the item given in 
the schedule of quantities appending with the tender and Architectural drawings relating 
to the relevant item, the former shall prevail unless and otherwise given in writing by 
the Engineer-in-Charge. 

xxxviii. For the purpose for recording measurements and preparing running account bills, the 
abbreviated nomenclatures indicated in the publications “Abbreviated nomenclature of 
item of DSR’2019” with up to date correction slips shall be accepted. The abbreviated 
nomenclature shall be taken to cover all the materials and operations as per the 
complete nomenclature of the relevant items in the agreement and other relevant 
specifications. 

In the case of items for which abbreviated nomenclature is not available in the above 
cited publication and also in case of extra and substituted items of works for which 
abbreviated nomenclature is not provided in the agreement, the full nomenclature of the 
items shall be reproduced in the measurement books and bill forms for running account 
bill. The full nomenclature of the items shall be adopted in preparing abstract of final 
bill form in the measurements book and also in the bill form for final bill. 

xxxix. The Engineer-in-charge shall have right to inspect the materials at any  stage (at 
factory/shop or at site) to ascertain progress and quality of the work undertaken and the 
contractor shall extend all facility/help assistance during such inspections. 
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                                                                   SPECIAL CONDITIONS 

1. The timings of duty during 10: 00 A.M. to 06:00 P.M. for all working days, in case of emergency 
the agency has to extend their services beyond duty hours without extra payment. 

2. The contractor shall engage for 1 no. computer operator in the office of AE-IV, CPWD, Durgapur 
& 1 no. night watch & ward (without arms) in CPWD office premises at Sitarampur as stipulated in 
the schedule of works. 

3. This is purely a service contract. All the staffs engaged by the contractor shall be purely his liability 
and Department inn way shall be responsible for any compensation for any of their acts/accidents. 

4. Contractor shall maintain the attendance register properly. 
5. The agency has to pay his workers as per minimum labour wages act. They have to produce documents 

in support of payment to workers in every month as per appropriate mode of payment. No payment 
will be released till production of such record. 

6. The contractor shall arrange to render efficient preventive service. However in case he fails to 
maintain services to the satisfaction of the Engineer-in-charge and the Department has to incur any                
expenditure on that account, the same will be recovered from the contractor. In case any complaint 
pending because of reason beyond control of the contractor, he shall intimate the same to AE/EE 
immediately. 

7. The contractor or his representative, labour should not remove or dislocate the existing equipment’s 
unless unit not authorized by the Engineer-in-charge. The contractor shall be responsible for any 
damage or theft and shall have to make good to its original shape during maintenance. 

8. In case of absence of duty on any worker recovery shall be made from the bills of the contractor. 
9. The work or any part of the work may be cancelled/ withdrawn if the performance of maintenance 

work is not satisfactory. In this regard the decision of the Engineer- in- charge will be final. 
10. If minimum wages increased due to order of the appropriate authority during the currency of the contract 

/work order, the contractor will be have to pay the increased rate of the minimum wages to the 
workers. The difference between the increased wages and the wage at the time of entering into 
contract/issuing work order shall be reimbursable to the firm on production proof of payment of 
increase wages to the worker employed plus overhead profits, statuary tax (labour cess) (proof of 
payment to also be produced) but no payment will be reimbursed towards Income Tax and professional 
tax it applicable in that case. (In place of 10-C of general terms of conditions) 

11. The rate is inclusive of GST, nothing extra will be paid in this regard. Payment of GST to the GST 
authority will be responsibility of agency, department will not bear any responsibility in this regard. 

12. The work has been covered under the benefits of ESI scheme, EPF etc. as per Govt. Rules and 
regulations. Department shall reimburse (agency contribution only) on production of original proof 
of payment against the specific contract labour. 

13. Agency will paid to contract labour within 7th day of every month. However Department will paid 
to the agency bill as per availability of fund. 
14. The Bonus will be paid by the agency on each employee hire in the agreement on 
prorated basis. i.e. 8.33% of total wages paid to the hired labour. Bonus is the part of wages. 

15. Labour rate consider as prescribed by competent authority w.e.f.01/04/2026. 
 
 

Assistant Engineer-IV 
NITDD, CPWD, Durgapur 
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SCHEDULE OF WORK 

Name of work: - Construction of B type Kendriya Vidyalaya at GC CRPF Campus, Durgapur, West 
Bengal. SH: Providing outsourcing services of security for CPWD office premises at Sitarampur and 
providing outsourcing services of computer operator in the office of the AE-IV, CPWD, Durgapur. 
(Chargeable to contingencies of work). 
Sl 
No Des

cript
ion 

Qty. Unit Rate Amount 

1 Outsourcing services of watch and ward during 
night time by engaging one chowkidar/ security 
guard without gun for safety and security of 
Government premises and all its belongings with 
minimum 8 hours duty on all days complete as 
per instruction and direction of the Engineer-in 
charge.(Bonus is the Paid on prorated basis @ 
8.33%) 
 

6.00 Month 32518.70 195112.00 

2 Outsourcing services of data entry operation like 
preparation e-forms, e-reports, e-quotation etc. 
processing, documentation and compilation of 
online data including taking print outs as required 
by engaging one No. computer operator / data 
entry operator proficient in MS word, MS Excel, 
MS Power Point, MS Office, Data Base 
Management System etc. on all working days. 
(Bonus is the Paid on prorated basis @ 8.33%) 
 

6.00  Month 33126.60 198760.00 

        Total Rs. 3,93,872.00
 
 
 
 

Assistant Engineer 
Durgapur Sub-Division-IV 

CPWD, Durgapur 
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Proforma of Quoting Rates 
Central Public Works Department 

 
NIT No. 27/03/AE-IV/NITDD/CPWD/ 2026-27  

 
Name of Work: Construction of B type Kendriya Vidyalaya at GC CRPF Campus, Durgapur, West 

Bengal. SH: Providing outsourcing services of security for CPWD office premises at 
Sitarampur and providing outsourcing services of computer operator in the office of 
the AE-IV, CPWD, Durgapur. (Chargeable to contingencies of work). 

 
Estimated Cost put to tender (Rs.) : Total Rs. 3,93,872.00 

 
 
 

Proforma for quoting the rates 

Name of the Contractor  

Sl. Name of Estimated Cost Percentage % in Figures Total Cost 
No. component Above or below 

  The estimated 
  cost 

1 Civil work Rs. 3,93,872.00 
   

 
Total Cost Rs. 3,93,872.00 

   

 
 

1. Only one of the options is to be filled. More than one option shall be rejected. 
2. Rate filled in any form shall be considered only in % age. 
3. Rate filled at any other place in the document shall not be considered 
4. No condition shall be accepted. 


