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PRESS NOTICE

CENTRAL PUBLIC WORKS DEPARTMENT
Notice Inviting e-Tender

The Executive Engineer, Outer Delhi Division, CPWD, East Block-3, Level-7, R.K. Puram, New
Delhi-110066 invites on behalf of the President of India invites online percentage rate bid from
approved and eligible composite category contractor of CPWD for the following work:

1. NIT No. 41/EE/ODD/NIT/2026-27, Name of work: Renovation of VIP Guest Rooms 114 A
& B at CCRT, Sector- 7, Dwarka, New Delhi. (SH:- Supply and installation of furniture
items). Estimated Cost: Rs. 5,33,772/- Earnest Money: Rs. 10,675/- Period of completion : 10
Days, Last time and date of submission of bid: 07.09.2026 upto 4:30 PM.

The bid forms and other details can be obtained from the website www.etender.cpowd.gov.in. The
press notice is also available on www.eprocure.gov.in
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INFORMATION AND INSTRUCTIONS FORBIDDERS FOR e-TENDERING FORMING PART

OF BID DOCUMENT

The Executive Engineer, Outer Delhi Division, CPWD, East Block-3, Level-7, R.K. Puram, New Delhi-
110066 (Tel No. 26103368) invites on behalf of the President of India invites online percentage rate
bid from approved and eligible composite category contractor of CPWD for the following work:

sl s Name of work & Estimated Earnest Period of | Last date & | Time & date
E Z Location Cost put to Money Comp- | time of of opening
7 E tender letion submission of bid
< of bid,
EMD, e-
tender
processing
fee and other
documents
as specified
in the press
notice
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= | New Delhi. (SH:- Rs. Rs. P | s00pm
& | Supply and 533,772/~ | 10,675~ | 10Dy on on
a installation of 07.09.2026 07.09.2026
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=
e
<

Note: The contractor shall quote his percentage rates including GST and other applicable taxes.
Nothing shall be reimbursed on account of GST and other taxes/levies to the contractor and Govt.
shall not entertain any claim whatsoever in this respect. This provision will supersede all the
provisions in GCC and elsewhere in the tender document in regard to Levy/Taxes payable by
contractor.

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he considers himself eligible and he is in possession of all the documents required.

2. Information and Instructions for bidders posted on website shall form part of bid document.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen and downloaded from website www.etender.cpwd.gov.in
orwww.cpwd.gov.inor www.eprocure.gov.in free of cost.

4. But the bid can only be submitted after depositing Processing Fee in favour of ITI Limited and after
deposition of original EMD either in the office of Executive Engineer inviting bids or Division office
of any Executive Engineer, CPWD within the period of bid submission and uploading the mandatory
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4

scanned documents such as Demand Draft or Pay order or Banker’s Cheque or Deposit at call receipt
or Fixed Deposit Receipts and Bank Guarantee of any Scheduled Bank towards EMD in favour of
EE, CPWD, Delhi Aviation Division, Delhi, receipt of deposition of original EMD to division office
of any Executive Engineer (including NIT issuing EE/AE), CPWD and other documents as specified.

List of Documents to be scanned and uploaded within the period of bid submission:

L

II.
II1.

IV.

V.
VL

VIL

Treasury Challan/Demand Draft/Pay order or Banker's Cheque /Deposit at Call
Receipt/FDR/Bank Guarantee of any Scheduled Bank against EMD.(In favour of EE,
CPWD, Delhi Aviation Division, Delhi).

Enlistment Order of the Contractor.

GST registration certificate of the state in which the work is to be taken up, if already obtained
by the bidder. If the bidder has not obtained GST registration in the state in which the work is
to be taken up, or as required by the GST authorities, then in such a case the bidder shall scan
and upload following , undertaking along with other bid document “If the work is awarded
to me, I/We shall obtain GST registration certificate of the state in which work is to be
taken up, within one month from the date of receipt of award letter or before release of
any payment by CPWD whichever is earlier, failing which I/We shall be responsible for
any delay in payments which will be due to me/us on account of the work executed and /
or for any action taken by CPWD or GST Department in this regard.”

Copy of receipt for deposition of original EMD issued from division office of any Executive
Engineer. (including NIT issuing EE/AE). CPWD.

Copy of PAN card.
Contact details-Email ID and Telephone Number.

Certificate of compulsory ERP (Enterprise Resource Planning) training issued through
LMS of ERP.

5. Those contractors not registered on the website mentioned above, are required to get registered
beforehand. If needed they can be imparted training on online bidding process as per details
available on the website.

6. The intending bidder must have valid class-III digital signature to submit the bid.

7. On opening date, the contractor can login and see the bid opening process. After opening of bids

he will

receive the competitor bid sheets.

8. Contractor can upload documents in the form of JPG format and PDF format.

10.

11.

It is mandatory to upload scanned copies of all the documents stipulated in the bid documents. If
the documents stipulated in the bid documents are not uploaded, then bid will become invalid and
shall summarily be rejected.

Contractor must ensure to quote parentage for major component as well as for minor components
of work. If bidder does not quote any percentage above/below on the total amount of tender or any
section/subhead in the percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tender.

The contractor shall get receipt of deposition of original EMD either in the office of Executive
Engineer inviting bids or division office of any Executive Engineer, CPWD in the prescribed
format. and also upload it along with the bid document.
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12. The tenderer should also read the General Conditions of Contract for Maintenance CPWD
Works 2023 amended upto last date of submission of tender.

13. Tenders with any condition including that of conditional rebates in the tender document shall be
rejected forthwith.

14. The contractor shall have to execute guarantee bonds in respect of water supply and sanitary
installation works, water proofing works and bituminous of work.

15. GST and all other taxes/levies on materials as applicable shall be paid by the contractor himself.
The contractor shall quote his rates considering all such taxes.

16. All test registers and material at site registers shall be maintained by the contractor which will be
reviewed by the officers of CPWD at regular intervals The material shall be tested as per cycle
given in specifications for the respective items.

Recording the hindrance on the part of contractor in the hindrance register is mandatory which
shall be reviewed in Division office at each running account bill. The net delay shall be worked out
after taking into cognizance of hindrances on part of department and contractor both.

17. In e-tendering, the intending bidder does not sign any document physically and entire bid
document is submitted through digital signature.

18. Intending tenderers may upload and submit milestones on the basis of their resources and
methodology at the time of tendering as indicated in the table under clause 5 of “Schedule-F”
otherwise it will be assumed that the tenderer is agreeable to milestones mentioned in table.
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1.1

CPWD-6 FOR e-Tendering

The percentage rate bids are invites on behalf of the President of India from approved and eligible
composite category contractor of CPWD for the work of

Renovation of VIP Guest Rooms 114 A & B at CCRT, Sector- 7, Dwarka, New Delhi. (SH:- Supply
and installation of furniture items).

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor should be valid on either
of the two dates i.e. the original date of submission of bids or extended date of submission of bids.

The work is estimated to cost Rs. 5,33,772/-. This estimate, however, is given merely as a rough guide.

2 Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7 which is available as a

4
5

Govt. of India Publication and also available on web site www.etender.cpwd.gov.in or www.cpwd.gov.in.
Bidder shall quote their rates as per various terms and conditions of the said form which will form part of the
agreement.

The time allowed for carrying out the work will be 10 Days from the date of start as defined in schedule ‘F’ or
from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any,
indicated in the tender documents.

(1) The site for the work will be made available in parts.

The bid document consisting of plans, specifications, the schedule of quantities of various types of items to
be executed and the set of terms and conditions of the contract to be complied with and other necessary
documents except Standard General Conditions of Contract Form can be seen on website
www.etender.cpwd.gov.inor www.cpwd.gov.in free of cost.

After submission of the bid the contractor can resubmit revised bid any number of times but before last time
and date of submission of tender as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of times.
(He need not re-enter rate of all the items) but before last time and date of submission of tender as notified.

Earnest Money in the form of Treasury Challan or Demand Draft or Pay order or Banker's Cheque or
Deposit at Call Receipt or fixed deposit receipt (drawn in favour of EE, CPWD, Delhi Aviation Division,
Delhi) all shall be scanned and uploaded to the e-Tendering website within the period of bid submission.

The original EMD shall be deposited either in the office of Executive Engineer inviting bids or Division
office of any Executive Engineer, CPWD within period of bid submission. The EMD receiving Executive
Engineer (including NIT issuing EE/AE shall issue a receipt of deposition of earnest money deposit to the
bidder in a prescribed format (enclosed) uploaded by the tender inviting EE in the NIT.)

This receipt shall also be uploaded to thee-tendering website by the intending bidder up to the specified bid
submission date and time.
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A part of earnest money is acceptable in the form of bank guarantee also. In such case, minimum 50% of
earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and
balance may be deposited in shape of Bank Guarantee of any scheduled bank having validity for 90 days or
more from the last date of receipt of bids which is to be scanned and uploaded by the in tending bidders.

Copy of Enlistment order and certificate of work experience and other documents as specified in the press
notice shall be scanned and uploaded to the e-tendering website within the period of bid submission.

Online bid documents submitted by intending bidders shall be opened only of those bidders, whose
EMD deposited with any division office of CPWD and other documents scanned and uploaded are found
in order.

The bid submitted shall be opened at 5:00 P.M. on 07.09.2026.

a) The contractors registered prior to 01.04.2015 on e-tendering portal of CPWD shall have to deposit
tender processing fee at existing rates, or they have option to switch over to the new registration
system without tender processing fee any time.

10. The bid submitted shall become invalid if:

(i)  The bidder is found ineligible.

(ii) The bidder does not deposit original EMD with division office of any Executive Engineer,
CPWD (copy of receipt for deposition of original EMD is to be uploaded with tender
documents.)

(iii) The bidder does not upload scanned copies of all the documents stipulated in the bid
document.

(iv) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically by the lowest tenderer in the office of tender opening
authority.

(v) If a tenderer quotes nil rates against each item in the item rate tender or does not quote any
percentage above/below on the total amount of the tender or any section/Sub head in percentage
rate tender, the tender shall be treated as invalid and will not be considered as the lowest tenderer.

11. The contractor whose bid is accepted, will be required to furnish performance guarantee of 5% (Five
Percent) of the bid amount within the period specified in Schedule F. This guarantee shall be in the
form of cash(in case guarantee amount is less than Rs.10,000/-)or deposit at Call receipt of any scheduled
bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any
Scheduled Bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with
the prescribed form. In case the contractor fails to deposit the said performance guarantee within the period
as indicated in Schedule ‘F’, including the extended period if any, the Earnest Money deposited by the
contractor shall be forfeited automatically without any notice to the contractor. The earnest money
deposited along with bid shall be returned after receiving the aforesaid performance guarantee.

Addition: NIL Correction: NIL
Overwriting: NIL  Deletion: NIL AE-(P) EE



12. The contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses,/registration or proof of applying for obtaining labour licences, registration with EPFO,ESIC and
BOCW welfare board including Provident Fund Code No. if applicable and also ensure the compliance of
aforesaid provisions by the sub-contractors, if any ,engaged by the by the contractor for the said work and
programme Chart(Time and Progress) within the period specified in schedule ‘F’.

13. The description of the work is as follows:

Name of work : Renovation of VIP Guest Rooms 114 A & B at CCRT, Sector- 7, Dwarka, New
Delhi. (SH:- Supply and installation of furniture items).

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. A bidders shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charge consequent
on any misunderstanding or otherwise shall be allowed. The bidders shall be responsible for
arranging and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities
for workers and all other services required for executing the work unless otherwise specifically provided
for in the contract documents. Submission of a bid by a bidders implies that he has read this notice and all
other contract documents and has made himself aware of the scope and specifications of the work to be
done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of the work.

14. The competent authority on behalf of the President of India does not bind itself to accept the lowest or
any other bid and reserves to itself the authority to reject any or all the bids received without the
assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the tenderer shall be summarily rejected.

15. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids
submitted by the contractors who resort to canvassing will be liable to rejection.

16. The competent authority on behalf of President of India reserves to himself the right of accepting the whole
or any part of the tender and the bidders shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts, in which
his near relative is posted a Divisional Accountant or as an officer in any capacity between the grades of
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and who are
near relatives to any gazetted officer in the Central Public Works Department or in the Ministry of
Urban Development. Any breach of this condition by the contractor would render him liable to be removed
from the approved list of contractors of this Department.
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17. No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of India is allowed to work as a contractor for a
period of one year after his retirement from Government service, without the previous permission of
the Government of India in writing. This contract is liable to be cancelled if either the contractor or any of
his employees is found any time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the tender or engagement in the contractor’s
service.

18. The bid for the works shall remain open for acceptance for a period of Thirty (30) days from the date of
opening of tenders. If any tenderer withdraws his tender before the said period or issue of letter of
acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the tender
which are not acceptable to the department, then the Government shall, without prejudice to any other
right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall
not be allowed to participate in the retendering process of the work.

19. This notice inviting Bid shall form a part of the contract document. The successful bidders/contractor, on
acceptance of his bid by the Accepting Authority shall within 10 Days from the stipulated date of start of
the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

(b) Standard C.P.W.D. Form 7 and amended up to date.

20.  For Composite Bids
20.1.1 The Executive Engineer, in charge of the major component will call bids for the composite work. The
cost of bid document and Earnest Money will be fixed with respect to the combined estimated
cost put to tender for the composite bid.

20.1.2  The bid document will include following three components:
Part A:- CPWD-6, CPWD-7 including schedule A to F for the major component of the
work, Standard General Conditions of Contract for Construction CPWD 2020 or as
amended / modified upto last date of submission of tender.

Part B:-  General / specific conditions, specifications and schedule of quantities applicable to
major component of the work.

Part C:-  Schedule A to F for minor component of the work. (SE/EE in charge of major component
shall also be competent authority under clause 2 and clause 5 as mentioned in schedule A
to F for major components). General/specific conditions, specifications and schedule of
quantities applicable to minor component(s) of the work.
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The bidders must associate with himself, agencies of the appropriate class eligible to bid
for each of the minor component individually.

The eligible bidders shall quote rates for all items of major component as well as for all items of

minor components of work.

After acceptance of the bid by competent authority, the Executive Engineer in charge of major
component of the work shall issue letter of award on behalf of the President of India. After
the work is awarded, the main contractor will have to enter into one agreement with Executive
Engineer in charge of major component and has also to sign two or more copies of agreement
depending upon number of EE/DDH in charge of minor components. One such signed set of
agreement shall be handed over to EE/DDH in charge of minor component. Executive Engineer
of major component will operate part A and part B of the agreement. EE/ DDH in charge of minor
component(s) shall operate Part C along with Part A of the agreement.

Entire work under the scope of composite bid including major and all minor components shall be
executed under one agreement.

Security Deposit will be worked out separately for each component corresponding to the estimated
cost of the respective component of works.

The main contractor has to associate agency(s) for minor component(s) conforming to
eligibility criteria as defined in the bid document and has to submit detail of such agency(s) to
Engineer-in-charge of minor component(s) within prescribed time. Name of the agency(s) to be
associated shall be approved by Engineer-in-charge of minor component(s).

In case the main contractor intends to change any of the above agency/agencies during the operation
of the contract, he shall obtain prior approval of Engineer-in-charge of minor component. The new
agency/agencies shall also have to satisfy the laid down eligibility criteria.

In case Engineer-in-charge is not satisfied with the performance of any agency, he can direct
the contractor to change the agency executing such items of work and this shall be binding on
the contractor.

The main contractor has to enter into agreement with contractor(s) associated by him
for execution of minor component(s). Copy of such agreement shall be submitted to EE/DDH
in charge of each minor component as well as to Executive Engineer in charge of major component.
In case of change of associate contractor, the main contractor has to enter into agreement with the new
contractor associated by him.

Running payment for the major component shall be made by Executive Engineer of major discipline
to the main contractor. Running payment for minor components shall be made by the Engineer-in-
charge of the discipline of minor component directly to the main contractor.
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20.1.12 A The composite work shall be treated as complete when all the components of the work are
complete. The completion certificate of the composite work shall be recorded by Engineer-in-
charge of major component after record of completion certificate of all other components.

20.1.12 B Final bill of whole work shall be finalized and paid by the Executive Engineer of major
component. Engineer(s) in charge of minor component(s) will prepare and pass the final bill
for their component of work and pass on the same to the Executive Engineer of major
component for including in the final bill for composite contract.
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FORMAT FOR DEPOSITING EARNEST MONEY
Receipt of Depositing of Original EMD

(2GIV S 110 [ R ) 1 [l 1 P

1 | Name of work: Renovation of VIP Guest Rooms 114 A & B at CCRT,
Sector- 7, Dwarka, New Delhi. (SH:- Supply and installation
of furniture items).

2 | NIT No.: 41/EE/ODD/NIT/2026-27

3 | Estimated Cost Rs. 5,33,772/-

4 | Amount of EMD: Rs. 10,675/- (In favour of EE, CPWD, Delhi Aviation
Division, Delhi)

5 | *Last date of submission of Bid: 07.09.2026 upto 4:30 PM

(* To be filled by NIT approving authority/EE at the time of issue of NIT and uploaded along with NIT)

) B AVF: 00 TSl o) a @0 s 1 = To1 (o) - #

2  Form of EMD, No.

and Date:
......................................................................................................... #
3 Amount Earnest
Money Deposit:
......................................................................................................... #
4  Date of Submission
of EMD:
......................................................................................................... #

Signature, Name & Designation of EMD
Receiving officer (EE, AE(P)/AE/AAQ)
along with office stamp

# To be filled by EMD receiving officer
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On Non- Judicial Stamp Paper of Minimum Rs.100 |

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/PEFORMANCE
GUARANTEE SECURITY DEPOSIT/MOBILIZATION ADVANCE

Whereas, the Executive Engineer ........................... (name of division) .....................

CPWD on behalf of the President of India (hereinafter called “The Government”) has entered 1nt0
an agreement bearing number ................ with ... (name and address of the
contractor) ............... (herein after called “the Contractor”) for execution of
WOrK....ooveiiiiiiins (name of work) ...l The Government has further agreed
to accept irrevocable Bank Guarantee for Rs. ...................... (Rupees .......cccoveevnnnnn only)
valid wupto ............... (date)* ............ as Performance Guarantee/Security

Deposit/Mobilization Advance from the said Contractor for compliance of his obligations in
accordance with the terms and conditions of the agreement.

We, oo (indicate the name of the Bank) ................ (hereinafter referred to as “the
Bank™), hereby undertake to pay to the Government an amount not exceeding Rs.
...................... (Rupees ......................... only) on demand by the Government within 10
days of the demand.

We, oo (indicate the name of the Bank) ................... , do here buy undertake to
pay the amount due and payable under this guarantee without any demur, merely on a demand
from the Government stating that the amount claimed is required to meet the recoveries due or
likely to be due from the said Contractor. Any such demand made on the Bank shall be conclusive
as regards the amount due and payable by the Bank under this Guarantee. However, our liability

under this guarantee shall be restricted to an amount not exceeding Rs. ............... (Rupees
........................ only).
We, o (indicate the name of the Bank) ................ , further undertake to pay the

Government any money so demanded not with standing any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this
Bank Guarantee being absolute and unequivocal. The payment so made by us under this Bank
Guarantee shall be a valid discharge of our liability for payment there under and the Contractor
shall have no claim against us for making such payment.

We, o (indicate the name of the Bank) ................ , further agree that the
Government shall have the fullest liberty without our consent and without affecting in any manner
our obligation here under to vary any of the terms and conditions of the said agreement or to
extend time of performance by the said Contractor from time to time or to postpone for any time
or from time to time any of the powers exercisable by the Government against the said contractor
and to forbear or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation or extension being granted
to the said Contractor or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said Contractor or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have effect of so
relieving us.
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We, oo (indicate the name of the Bank) ................ , further agree that the
Government at its option shall be entitled to enforce this Guarantee against the Bank as a Principal
debtor at the first instance without proceeding against the Contractor and not with standing any
security or other guarantee the Government may have in relation to the Contractor’s liabilities.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

We, o (indicate the name of the Bank) ................ , undertake not to revoke this
guarantee except with the consent of the Government in writing.

. This Bank Guarantee shall be valid up to ........................ unless extended on demand by the
Government. Not with standing anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees ........cecvvviiiinnnn. only) and unless a claim in writing

is lodged with us within the date of expiry or extended date of expiry of this guarantee, all our
liabilities under this guarantee shall stand discharged.

DATE ............
Witnesses:
1. Signature ..............coeennn.n. Authorized Signatory
Name and Address Name
Designation
Staff Code No.
Bank Seal
2. Signature ...........oooeiiiinnn.
Name and Address

*Date to be worked out on the basis of validity period of 90 days where only financial bids are
invited and 180 days for two/three bid system from the date of submission of tender.

**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
earnest money or for performance guarantee/ security deposit/mobilization advance, as the case
may be.
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CPWD-7
GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT
STATE Delhi CIRCLE DC-V
BRANCH B&R DIVISION ODD
REGION ADG- RD SUB-DIVISION I

Composite Percentage Rate Bid & Contract for Works
(A)  Tender for the work of:-

Renovation of VIP Guest Rooms 114 A & B at CCRT, Sector- 7, Dwarka, New Delhi. (SH:-
Supply and installation of furniture items).

(1) To be submitted online by 4:30 PM on 07.09.2026 to Executive Engineer, Outer Delhi Division,
CPWD, East Block-3, Level-7, R K. Puram, New Delhi.

(i1) To be opened online in presence of tenderers who may be present at 5:00 PM on 07.09.2026 in
the office of Executive Engineer, Outer Delhi Division, CPWD, East Block-3, Level-7, R.K. Puram,
New Delhi.

TENDER

I/We have read and examined the notice inviting tender, schedule A, B, C, D,E& F. Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions
of contract and all other contents in the tender document for the work.

I/'We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and
Directions and in clause 11 of the Conditions of contract and with such materials as are provided for, by,
and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for thirty (30) days from the due date of its opening and not to make
any modifications in its terms & conditions.

Addition: NIL Correction: NIL
Overwriting: NIL  Deletion: NIL AE-(P) EE
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A sum of Rs. 10,675/-is hereby forwarded in Receipt Treasury Challan / Deposit at call Receipt of a
Scheduled Bank / fixed Deposit receipt of scheduled Bank/ Demand draft of a scheduled Bank, as
earnest money. If I/We fail to furnish the prescribed performance guarantee within prescribed period,
I/We agree that the said President of India or his successors in office shall without prejudice to any other
right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, If I/ We fail to
commence work as specified, /'We agree that President of India or his successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said performance
guarantee absolutely. The said performance guarantee shall be a guarantee to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred to therein and to
carry out such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule
‘F> and those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

Further, I/'We agree that in case of forfeiture of Earnest Money or both Earnest Money and performance
guarantee as aforesaid, I / We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that [/We shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information / derived
therefrom to any person other than a person to whom I/We, am/are authorized to communicate the same
or use the information in any manner prejudicial to the safety of the state.

Dated .............ceeenl. ok Signature of the Contractor
Postal Address - **
Telephone No. o
Witness: - w3k
Address: - FAX oo ok
Occupation: i E-MAIL - *%

ok To be filled by Contractor

Addition: NIL Correction: NIL
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of the President of India for a sum of Rs. * (Rupees *

The letters referred to below shall form part of this contract Agreement:-

(a) ~--eereeeee
(b) *
(€) ~oreereeeee
For & on behalf of the President of India
Signature............... K
Dated ......... *
Designation.................. K

( *) To be filled by the EE.

Addition: NIL Correction: NIL
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SCHEDULES
SCHEDULE ‘A’

Schedule of quantities (As per PWD-3) -  Attached

SCHEDULE ‘D’

Extra schedule for specific requirements / document for the work, if any.

SCHEDULE °‘E’

Reference to General Conditions of contract: - GCC Maintenance works — 2023

Name of work: Renovation of VIP Guest Rooms 114 A & B
at CCRT, Sector- 7, Dwarka, New Delhi.
(SH:- Supply and installation of furniture

items).
Estimated cost of work:- Rs. 5,33,772/-
(1) Earnest money:- Rs. 10,675/-
(i1) Performance Guarantee:- (a) 5% of tendered value or Estimated Cost Put to

Tender (ECPT) (whichever is higher).
(b) As per GCC OM No. DG/CON/ Maintenance

2023/18

dated 27.02.2026 along

with

amendments issued up to previous day of the
last date of submission of the tender from the
office of DG, CPWD

ii1) Security deposit :- 2.5% of tendered value
(iii) y dep

SCHEDULE ‘F’
General Rules & Directions: -

Officer inviting tender:

Definitions:

2(v) Engineer-in-Charge

2 (viii) Accepting Authority

2 (x) Percentage on cost of materials and labour to
cover all overheads and profits.
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2 (x)(a)  Standard schedule of Rates

2 (xi) Department

9 (i1) Standard CPWD contract Form General
Conditions of Contract Maintenance
Works 2023, CPWD Form 7/8 as modified
& corrected upto previous day of the last
date of submission of the tender.

Clause 1

(1) Time allowed for submission of Performance
Guarantee, Programme Chart (Time and Progress)
and applicable labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board or proof of
applying thereof from the date of issue of letter of
acceptance.

(i1) Maximum allowable extension with late fee @ 0.1%
per day of Performance Guarantee amount beyond the
period provided in (i) above.

Clause 2
Authority for fixing compensation under clause 2.

Clause 2A
Applicable clause 2/clause 2A
Clause 5
Number of days from the date of issue of letter of

acceptance for reckoning date of start Mile Stone (S)
As Per Table Given Below

Delhi Schedule of Rates - 2023
with DAR 2023 Vol-1 & II with
correction slips upto the last date of
submission of tender

C.P.WD.

GCC Maintenance works — 2023

7 days

3 days

Superintending Engineer, DC-V,
CPWD, New Delhi.

No

7 days

SI. | Description of Milestone | Time allowed in days (from | Amount to be with-held in
No. | (Physical) date of start) case of non-achievement of
milestone
-—-- ---- NIL - -—--
Time allowed for execution of work 10 Days
Addition: NIL Correction: NIL
Overwriting: NIL ~ Deletion: NIL AE-(P) EE



Authority to decide:

i. Authority to convey the decision of shifting
of milestone and extension of time

ii. Authority to decide rescheduling of
milestone and extension of time

iii. Shifting of date of start in case of delay in
handing over of site

20

Executive Engineer, Outer Delhi Division,
CPWD, New Delhi.

Superintending Engineer, DC-V, CPWD, New

Delhi.

Superintending Engineer, DC-V, CPWD, New

Delhi.

PROFORMA OF SCHEDULE Clause-5 Schedule of handing over of site

Part Portion of Site

Description

Time period for handing over
reckoned from date of issue
of letter of intent

Part A Portion without any

hindrance

Part B Portions with encumbrances

Part C Portions dependent on work

of other agencies

Hindrance free site

Clause 5
Applicable Clause 5/ Clause SA

Clause 6

Computerized Measurement Book
(CMB)/ Electronic Measurement Book
(EMB)

Mode of Measurement :

Clause 7

Gross work to be done together with net
payment / adjustment of advances for material
collected, if any, since the last such payment
for being eligible to interim payment.

Clause 7 A
Whether Clause 7A shall be applicable

Clause 8A

Authority to decide compensation on account
if contractor fails to submit completion plans

Addition: NIL Correction: NIL

Overwriting: NIL ~ Deletion: NIL

5A

EMB

Not Applicable

Yes

Executive

Engineer, Outer

Delhi Division, CPWD, New

Delhi

AE-(P)

EE




21

Clause 10A

List of testing equipment to be provided by the contractor  As per appendix-I
at site lab.

Clause 10 — B(ii)

Whether clause 10-B(ii) shall be applicable No

Clause 10C — (Applicable in only those contracts where clause 10CC is not applicable)

Component of labour expressed as percent of value of work: 25%
Clause 10CC Not applicable
Clause 11

Specifications to be followed for execution of ~ CPWD specifications 2019 (Vol-I and II) with upto

work

date correction slips till the date of receipt of
tenders.

Clause 16
Competent Authority for deciding reduced  Superintending Engineer, DC-V, CPWD, R K.

rates. Puram, New Delhi.
Clause 18

List of mandatory machinery, tools & plants to

be deployed by the contractor at site. Not applicable

Clause 19C Authority to decide penalty for each default =~ Executive Engineer, Outer Delhi

Division, CPWD, New Delhi

Clause 19D  Authority to decide penalty for each default ~ Executive Engineer, Outer Delhi

Division, CPWD, New Delhi

Clause 19G  Authority to decide penalty for each default =~ Executive Engineer, Outer Delhi

Division, CPWD, New Delhi

Clause 19K  Authority to decide penalty for each default N/A

*CLAUSE 25 Constitution of Dispute Redressal Committee (DRC)

1. | Chairman of DRC Chief Engineer, NDZ-III, CPWD, New Delhi

2. DRC Member Secretary Superintending Engineer, DC-4, CPWD, New Delhi

3.  DRC Member Superintending Engineer, DC-10, CPWD, New Delhi

4.  Case Presenter to DRC Executive Engineer, Outer Delhi Division, CPWD,
New Delhi

Addition: NIL Correction: NIL

Overwriting: NIL ~ Deletion: NIL AE-(P) EE
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Clause 32:

Requirement of Technical Representative(s) & recovery Rate:

Requlr'ement of Rate at which recovery
Technical Staff ..
Minimum . . shall be made from the
Number (of . Designation of .
. experience . contractor in the even of
. . Major + technical staff . ..
Qualification Minor (Years) not fulfilling provision of
clause-36(i)
Component)

NIL

Assistant Engineer retired from Government services who are holding Diploma will be treated at per

with Graduate Engineer.

Diploma holder with minimum 10 year relevant

experience with a reputed construction co. can be
treated at per with graduate engineers for the purpose of such deployment subject to the condition that

such diploma holder should not exceed 50% of requirement of degree engineers.

Minimum recovery for not deploying Building Information Model (BIM) professional shall be Rs.

Two lac per month or as mentioned above, whichever is higher.

Clause 38

(i) (a) Schedule/statement for determining theoretical quantity of cement& bitumen on the basis

of Delhi Schedule of Rates-2023 printed

by CPWD with upto date correction slips

(i)  Variations permissible on theoretical quantities:

a) Cement

For works with estimated cost put to tender
not more than Rs. 25 lakh

For works with estimated cost put to tender
more than Rs. 25 lakh

b) Bitumen All Works

c) Steel reinforcement and structural steel
sections for each diameter, section and
category

d) All other materials.
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Overwriting: NIL ~ Deletion: NIL

3% plus/minus

2% plus/minus

2.5% plus & only & Nil on minus side

2% plus/minus

Nil

AE-(P) EE



23

: S ot fAmior Ry
HITTd YA

No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 18.12.2023
Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E
and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x) (a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in
Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv)

(xi) to (xv) No change

(xvi) No provision

(xvi) Extra items are those items which
are not available in the contract.

a. Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified

in Schedule F
(xvil)  Completion  cost:  The
completion cost includes gross

amount of work done, amount of extra
item(s) and deviation(s) and

. escalation amount admissible as per

agreement etc.

p—
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~
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(EE_ (Contact)

Overwriting: NIL ~ Deletion: NIL

AE-(P) EE




24

(xviii) No provision

(xviii) Maintenance work: Maintenance
work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations
Extent and Pricing
The Engineer-in-Charge shall have

power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (ii) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

Clause 12 Deviations/ Variations

Extent and Pricing

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve
the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount.

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded

nor be paid.
resptdy
R.K JRNA L32
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reasons and take suitable corrective
action.
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Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above limit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

12.1 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus
(ii) 25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge
Items and

12.2 Deviation, Extra

Pricing

Extra items are those which are not
available in the contract.

For percentage rate tenders, the extra
item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/
below quoted on estimated cost put to
tender.

For item rate tenders, the extra item(s)
which are available in the standard
schedule of rates specified in Schedule
F. shall be paid as per the said schedule

rate plus cost index (considered in the

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows

(1) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

(i) 25% of the time calculated in (i)

above.

12.2 Deviation, Items and

Pricing

Extra

Deleted

Deleted
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estimated cost put to tender) plus/minus |

percentage above/ below worked out on
the basis of overall contract amount and
estimated cost of the work put to tender.

In the case of extra item(s) which are not
available in the standard schedule of
rates specified in Schedule F, the
contractor may within fifteen days of the
receipt of order or occurrence of the
item(s), submit claim for market rate(s).
supported with proper analysis of rate
and manufacturer's specification for the
work, invoices, vouchers, etc. (as
applicable),

failing which the rate(s) approved later
by the Engineer-in-Charge shall be final
and binding.

(a) Non Schedule Extra Item(s) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate

\ mentioned in schedule F and
rate(s) of the material(s) based on
tax paid bills which are not
available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material(s) available in Schedule of
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

The rate(s) of the material(s) which are
' not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from  Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

| The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.

ii. Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

| Failing which the rate(s) approved later
| by the Engineer-in-Charge shall be final

__| and binding.

=
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Where the contractor submits claim for
market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,
within 45 days of the receipt of the
claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine
the rates on the basis of the market rates |

| However provisional

available in the market. If Engineer-in- |

| reasonable then he can modify the
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Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined. \

rate(s) on the

basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
accepted only for material(s) not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
ensure that rate(s) of the
materials are reasonable and lowest

Charge feels rates in tax paid bill(s) |
contractor are not

rate(s) after giving a notice to the
contractor. Engineer-in-Charge is the
final authority to decide applicable
rate(s) of material(s).

and the contractor shall be paid in |

accordance  with the rates  so |

determined.
i
‘ shall
submitted by

- =
(b) No Provision (b)

Scheduled Extra Items
i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned in Schedule F,
enhanced or reduced by the |
applicable cost index and further
enhanced or reduced by |
percentage above/ below quoted ‘
by the contractor on estimated |
cost put to tender. .
ii. For item rate tender, the extral
item(s) shall be paid as per the
said schedule rate enhanced or
reduced by the applicable cost
index and multiplied by (Contract |
amount divided by estimated cost \
put to tender). |

u(é?ﬁ‘
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The rate(s) of extra items so determined |
by the Engineer-in-Charge shall be final |

and binding on the contractor, and shall
not be arbitrable.

12.3 Deviation, Deviated Quantities,
Pricing

All the deviated quantities shall be
paid at agreement rates

The rate(s) of extra item(s) so
determined by the Engineer-in-Charge
shall be final and binding on the
contractor.

12.3 No

change

124 The case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above, whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Costindex

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt. whichever are
higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract : (GCC EPC Projects 2022/

GCC Maintenance Works 2023/ GCC
Construction Works 2023)
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Applicable GCC is
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3.
See below

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (i) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as
modified & corrected upto

9(ii) Standard CPWD contract Form
General Conditions of Contract
Maintenance Works 2023, CPWD Form
7/ 8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12

12.2 Deviation Limit beyond which
clauses 12.2 shall apply for building work

Clause 12

Deleted

This issues with the approval of DG CPWD.
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Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
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No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

" Dated: 09.10.2024

Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.
The following amendment is made in the Clause 10A of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 10A Materials to be provided
by the contractor

Clause 10A Materials to be provided
by the contractor

contractor shall | (i)

as specified in

No Change

Schedule F.

No Provision (ii)) Maintenance of Material at Site

(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,
however, onus of genuineness of tax |
paid bills rest with the contractor.

(b) No provision

Tha
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Appendix-XX

REGISTER OF MATERIAL AT SITE (MAS)

1. Division/Sub-division -
2. Name of Work
3. Name of Article/ltem = ...
4. Estimated Requirements = ...
S. Date of Recei Specific | Quantit| Balance| Signatur Slgnnftur Remarks
No.| Receipts ved location y Quantit e of u:: iz
(Details of from/ where Issued| y authorize | 2 a:
Challans/ Issue ® Plants& d
Bills, dto H 2| materials represent | ‘SRresen
Specific $ | 2| pisplayed ative of | tative o
location '; S ] contracto "i:"’
wherePlants Delivered r 8
and 4 é | issued CA’;?EGIJ
Materials é
received/
Vehicle No.
1 2 3 4 5 [3 8 9 10

This issues with the approval of DG, CPWD.
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Issued from file No. CSQ/CM/17(1)/ Maintenance/2024
e-file 9184028 (DFA/9301389)
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

VIDYUT BHAWAN, NEW DELHI

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in the

General Rules & Directions,

Clause 1 and Schedule E of GCC 2023 Maintenance Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee at specified
percentage of the tendered amount as
mentioned in Schedule ‘E’ and within the
period specified in Schedule F.

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E' and within the period
specified in Schedule F.

Clause 1

Performance Guarantee
(i) The contractor shall submit an
irrevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance.

Clause 1

Performance Guarantee

(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in

Schedule 'E', in addition to other
deposits mentioned elsewhere in

the contract for his proper
performance of the contract
agreement, (not withstanding

and/or without prejudice to any
other provisions in the contract)
within  period  specified in
Schedule 'F' from the date of
issue of letter of acceptance.

SI. No. (ii) to (v) No change
SCHEDULE ‘E’ SCHEDULE ‘E’
Reference to General Conditions of Reference to General Conditions of
contract contract
Sl. No. (i) No change

%v‘lb
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D.P. Jindal
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(i) Performance Guarantee : 5% of (i) Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

Sl. No. (iii) No change

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
(DFA/ 9365660 )
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APPENDIX-I

ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS

List of testing equipment to be provided by the contractor at site lab for conducting necessary tests
(as per cpwd specifications 2019 volume-i&ii). All necessary equipment for conducting all
necessary tests shall be provided at the site in the well-furnished site laboratory by the contractor at
his own cost with proper light and ventilation. The following minimum laboratory equipments shall
be set up at site office laboratory:-

S.No. Equipments Numbers
1 Slump cone, steel plate, tamping rod, steel scale, scoop 1
2 Digital Weighing scale platform type 100 Kg capacity 1
3 Sets of sieves of 450mm internal dia for coarse 1

aggregate[ 100mm,80mm, 40mm; 2mm; 12.5mm, 10mm; 4.75mm
complete with lid and pan]

4 Sets of sieves of 20mm internal dia for fine aggregate 1
[4.75mm;2.36mm; 1.18mm; 600 microns; 300 microns & 150
microns,with lid and pan]

5 Sieve Brushes and sieve shaker capable of 20mm and 300mm 1
diasieves, manually operated with timing switch assembly

6 Hot air oven temp. Range 50°C to 300°C- sensitivity 1 degree 1

7 Digital thermometer up to 150oc 1

8 Measuring jars 100ml, 20ml, 500ml 1Nos each size
9 Digital PH meter least count 0.01mm 1 each
10 Iron Weight of 5 kg, 2 kg, 1 kg, 500 gm, 20 gm, 100 gm 1 each
11 Brass Weight of 50 gm, 2 gm, 10 gm, 5 gm, 2 gm, 1 gm 1 each
12 Hammer 11b& 21b 1 each
13 Measuring tape (5 meter) 2
14 Spirit Level measuring instruments 1

15 Digital weighing Machine: 5 kg to 10 kg capacity, semi- 1 each

selfindicatingtype — Accuracy 10 gm.500 gm capacity, semi-
selfindicating type Accuracy 1 gm.

Note : Apart from the above, any testing equipment required at site is to be provided by the
contractor as per direction of Engineer- in-charge.
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GENERAL CONDITIONS AND ADDITIONAL SPECIFICATIONS

1. The work shall be carried out according to CPWD specifications for works at Delhi 2019
Vol. I to II including upto date correction slips and as per additional conditions and
specifications. Whenever there is any difference between the CPWD specifications for
works at Delhi 2019 and the additional conditions and specifications, the later shall prevail.
If both the CPWD specifications and the additional conditions and specifications are silent,
the clauses as per relevant, I.S. code shall apply. In case the relevant 1.S. codes are also
silent the instructions of the Engineer-in-Charge shall be final.

2. The contractor shall have to carry out the work according to approved programme duly
approved by the competent authority. The contractor shall not carry out any work in any
building without permission of the Engineer-in-Charge. The contractor shall have to adhere
this programme failing which he shall be wholly responsible for any inconveniences caused
to the occupants. No claim for idle labour on any account shall be entertained. The
contractor shall depute his representative daily to the site of work. His name and signature
shall be attested by the contractor for record in the department.

3. The buildings where the work is to be executed on any day shall be got approved from the
representative of the Engineer-in-charge at the site of work in writing. No work shall be
carried out in  buildings without the approval of the representative of the Engineer-in-
Charge.

4. Any work carried out without the approval of the representative of the Engineer-in-Charge
at the site of work shall be rejected and will not be measured and paid for.

5. Before the execution of work, materials shall be brought in adequate quantity to be sufficient
at least for 50% of the total requirement of the whole work and deposited with the
Department. Remaining 50% of the materials shall be brought and deposited with the
department after the completion of 1/3™ of work.

6. The materials such as paints, varnish, distempers, water proofing cement paint and primers
etc. as required shall be of approved brand and manufacture and of required shade and
conforming in all respects to the relevant I.S. specifications, either of the following
companies shall only be brought to the site of work.

a) Paints such as synthetic enamel paint etc. shall be of the following manufactures and
quality.
1 Good lass Nerolac Paint Nerolac
2 AkzoNobel India Limited Dulux
3 Asian Paints Ltd. Apcolite
4 Jenson & Nicholson India Ltd. Brolac
b) For synthetic enamel paint, plastic emulsion paint and ready mixed paint, only sealed

containers/ packs as directed by Engineer-in-Charge are acceptable.
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1) All purchases of paint shall be made directly from the manufacturer or their
authorized dealer. The delivery challan shall be issued by the manufacture’s
stock yard directly with full description of the work for which the purchase is
being made.

i1) Pre painted surface shall be scrapped & all loose particles shall be removed
thoroughly by brushing, scrapping & water jetting if required. All minor
cracks and defects shall be filled up with cement, larger holes, and crack with
cement sand mixture. Nothing extra shall be paid for these operations except
if specified in the schedule.

c) The contractor shall have to get the approved samples of all shades of all types of
paints, distempers, water proofing cement paint etc. approved from the Engineer-in-
charge before procurement of materials.

The paints/ other materials shall be issued by the Junior Engineer/ Assistant Engineer to the
contractors after breaking the seal of the containers/ packing and quantity to be issued shall
be as per the daily requirement at the site. After days use balance quantity of paints etc., if
any left will be returned by the contractor to the Deptt. After use, the empty container shall
have to be returned to the Department, and these shall be the property of Department. The
empty container shall be preserved by JE of In charge and will not be disposed of till the
finalization of the work.

Nothing extra shall be paid to the contractor for excess consumption of material.
The contractor shall quote their rates inclusive of all taxes, cartage, royalties etc. complete.

All sub-standard material shall be rejected and shall have to be removed from the site
immediately and department will not be responsible for the safe custody of the same.

The contractor shall prepare one sample of item which shall be got approved from the
Engineer-in-charge. Only on acceptance of sample, contractor will be allowed to commence
the work and sample is to be preserved by the contractor till the whole work is completed.
The quality of entire work should confirm to the approved samples.

In case of the contractor is not able to complete buildings within as per milestone fixed and
unnecessarily delays, the Engineer-in-Charge will be at liberty to get the remaining work in
building completed at the risk and cost of the contractor after giving notice through the site
order book.

The Malba/building rubbish received from dismantling and the wastages after execution of
works shall be collected every day by the contractor at dumping place decided by the
Engineer in charge and the same shall be disposed of daily to authorized dumping place
failing which the same shall be got removed by the Assistant Engineer-in-charge and the
cost so incurred on the removal of the same shall be recovered from the contractor's bill.

Nothing extra will be payable for the work of malba removal over and above the provisions
already existing in the agreement.
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No temporary huts/structures will be constructed by the contractor at the site of work or any
Government land. Such structures, if any, found at the site or Govt. land will be demolished
and removed without any notice.

All doors, windows, floors, furniture, electrical fittings, and other articles shall be free from
dust, splashes, and damages, sufficient covering for the day work shall be shown to the
representative of the Engineer-in-charge before the contractor is allowed to proceed with the
work. Splashes and droppings from the white washings, colour washings, distempering,
painting etc. on walls, floors, doors and windows, glass panes, down take pipes, furniture,
shall be removed by the contractor at his own cost and surface cleaned simultaneously after
the completion of the day work in individual room or quarter or premises where the work is
done without waiting for the actual completion of all the other items of work in contract. In
case, the contractor fails to comply with the requirement of this clause, the Engineer-in-
Charge shall have the right to get this work done at the risk and cost of the contractor either
departmentally or through another agency. The representative of the Engineer-in-Charge
will mention in the site order book, before employing the labour at contractor’s cost.

Any damage to the building structure, fittings or any other articles etc. done by the
contractor or his workman during the execution of the work shall be made good by the
contractor at his own cost and nothing extra will be paid on this account. However, if
contractor fails to attend the same, the same will be made good by the Engineer-in-Charge at
the risk & cost of the contractor.

Defective work, sub standard work or work not done according to the specifications of the
contracts shall be liable for summary rejection and shall not be measured and paid for. This
shall be without prejudice to taking any other action against the contractor in accordance
with the terms, and conditions of the contract.

The contractor shall clear the site properly after the completion of the work.

It shall be responsibility of the contractor to arrange for the security and safety measures for
the labour etc.

1% (One percent) water charges shall be recovered on the gross amount of bill from the
contractor, if the Govt. water is used.

1% (One percent) electric charges shall be recovered on the gross amount of bill from the
contractor, if the Govt. water is used.

In case any work is rejected, the cost of the material will be recovered from the contractor
for the items for which material is supplied by the department. Material consumed in
rejected work will also be worked out on the basis of approved CPWD Co-efficient.

The theoretical consumption of materials like satna lime, distemper, paint, water proof
cement paint etc. shall be computed, as per the consumption of co-efficient of DAR 2021. In
case of variation between the actual and the theoretical calculations action shall be taken as
below:

For the materials to be arranged by the contractor:- In case the materials used are less than
theoretical requirements, the cost for the material used less shall be recovered from the
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contractor at the basic rate as given in D.S.R. 2021 plus carriage plus 1% W.C. plus 15%
contractor profit and over heads plus contractors enhancement/abatement as per clause 12 of
the agreement. For all excess use of materials over the theoretical consumption no extra
payment shall be made to the contractor.

Fevicol DDL or equivalent “Liquid synthetic adhesive binder shall be mixed with white
wash and colour wash in required quantity as per manufacturer’s specification and nothing
extra will be paid on this account.

The rate for the white washing colour washing/distempering painting etc. includes the costs
of removal of splashes and paint marks. In the event or failure on the part of contractor to
remove the splashes and the paint mark the recoveries will be made at the following rates.

For splashes of internal White Wash/ | For splashes of paint For external colour
Colour Wash/Distemper etc. marks wash, snowcem and
acrylic exterior paint

splashes.

Floor Area Rs. 20/- Sqm. Rs. 30/- Sqm. Rs. 20/Sqgm.

The contractor shallarrange carrying out all tests required under the Agreement
through the laboratory as approved by the Engineer-in-charge. All expenditure to be
incurred for testing of samples e.g. packaging, sealing, transportation, loading,
unloading, etc. including testing charges shall be borne by the Contractor.

It shall be mandatory for agency/contractor to submit copies of Tax paid bills of the
materials entered in the MAS, Register viz., Steel, Cement, Bitumen, Paint, Primer,
Distemper, Varnishes, Tile Adhesive, Admixture, Anti termite chemical, Water
proofing compound material and any other item as decided by the Engineer-in-
charge.

Self attested copies of Tax paid bills of materials taken in MAS Register shall be
submitted by the agencies/ contractors before settling the payments. In case of any
doubt the same can be verified by the field staff. However, onus of genuineness of Tax
paid bills rests with the agencies/ contractors.
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SPECIAL CONDITIONS FOR PROCUREMENT OF CEMENT & STEEL
CEMENT

The contractor shall procure Portland Pozzolana Cement conforming to 1S:1489(Part-I), as
required in the work, from reputed manufacturers of cement such as ACC, Ultratech,
Vikram, Ambuja, Jaypee Cement, Century Cement & JK Cement or from my any other
reputed cement manufacturer having a production capacity not less than one million tonnes
per annum as approved by ADG for that sub region.

The tenderers may also submit a list of names of cement manufacturers which they propose
to use in the work. The tender accepting authority reserves right to accept or reject name(s)
of cement manufacturer(s) which the tenderer proposes to use in the work. No change in the
tendered rates will be accepted if the tender accepting authority does not accept the list of
cement manufacturers, given by the tenderer, fully or partially.

The Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name and ISI
marking. Samples of cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of relevant BIS Codes. In case the test
results indicate that the cement arranged by the contractor does not conform to the relevant
BIS Codes, the same shall stand rejected, and it shall be removed from the site by the
contractor at his own cost within a week’s time of written order from the Engineer-in-
Charge to do so.

The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided
by the Engineer-in-Charge.

The cement godown of the capacity to store a minimum of 2000 bags of cement shall be
constructed by the contractor at site of work for which no extra payment shall be made.

Double lock provision shall be made to the door of the cement godown. The keys of one
lock shall remain with the Engineer-in-Charge or his authorised representative and the keys
of the other lock shall remain with the contractor. The contractor shall be responsible for the
watch and ward and safety of the cement godown. The contractor shall facilitate the
inspection of the cement godown by the Engineer-in-Charge at any time.

The cement shall be got tested by Engineer-in-Charge and shall be used on the work only
after satisfactory test results have been received. The contractor shall supply free of charge
the cement required for testing including its transportation cost to testing laboratories. The
cost of test shall be borne by the contractor.

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 of the contract. The theoretical consumption of cement
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be
governed by conditions laid therein.
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In case the cement consumption is less than theoretical consumption including permissible
variation, recovery at the rate so prescribed shall be made. In case of excess consumption
no adjustment needs to be made.

1.6  The cement brought to the site and the cement remaining unused after completion of the
work shall not be removed from site without the written permission of the Engineer-in-
Charge

1.7 The damaged cement shall be removed from the site immediately by the contractor on
receipt of a notice in writing from the Engineer-in-Charge. If he does not do so within three
days of receipt such notice the Engineer-in-Charge shall get it removed at the cost of the
contractor.

1.8 The contractor may use OPC in place of PPC only after written permission of the Engineer-
in-Charge. In such case no extra payment shall be made in any form to the contractor by the
department.

2.0  STEEL
2.1 (a) The CPWD/Contractor shall/ procure IS marked TMT bars of various grades from

(1) The Steel Manufacturers such as SAIL, TATA Steel Ltd., RINL, Jindal Steel & Power
Ltd. and JSW Steel Ltd. or their authorized dealers having valid BIS license for IS:
1786-2008 (Amendment — I November 2012).

(2) (a) The steel manufacturers of their authorized dealers (as per following selection
criteria) having valid BIS license for IS: 1786-2008 (Amendment —I November 2012).
The procured steel should have following qualities:-

i.  Excellent ductility, bend ability and elongation of finished product due to possible
refining technology.

ii. Consumption of steel should be accurate as per design.

iii. Steel should have no brittleness problem in finished product.

iv. Steel should carry the quality of corrosion and earthquake resistance.

v. Quality steel with achievement of proper level of sulphur and phosphorus as per IS:
1786-2008.

(b) Selection Criteria of steel manufacturers.

1. The supply of reinforcement steel for all CPWD works should have following selection
criteria of steel manufacturers:-
Steel producers of any capacity using iron ore/processed iron ore as the basic raw material
adopting advanced refining technologies as given under,
(1) DRI-EAF = Direct Reduced iron — Electric arch furnace.
(i1) BF-BOF = Blast furnace — Basic oxygen furnace
Or
(ii1)) COREX-BOF = COREX oxygen furnace.
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For production of liquid steel to finish product at single/multiple locations with NABL or
any other Similarly placed accrediting Government body which operates in accordance
with ISO/IEC 17011 and accredits labs as per ISO/IEC 17025 confirming to IS: 1786-2008
(Amendment — 1 November 2012).

The check list for incorporation of any quality steel producer is enclosed for technical
assessment is given in Annexure — L.

Chief Engineer CSQ (Civil) unit, Directorate of CPWD shall approve the steel
manufacturers.

The contractor shall have to obtain and furnish test certificates to the Engineer-in-Charge
in respect of all supplies of steel brought by him to the site of work.

Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions
in this regard in relevant BIS codes. In case the test results indicate that the steel arranged by
the contractor does not conform to the specifications as defined under para 2.1(d) & (e)
above, the same shall stand rejected, and it shall be removed from the site of work by the
contractor at his cost within a week time or written orders from the Engineer-in-Charge to
do so.

The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnesor more,
or as decided by the Engineer-in-Charge.

The steel reinforcement bars shall be stored by the contractor at site of work in such a way
as to prevent their distortion and corrosion, and nothing extra shall be paid on this account.
Bars of different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of
sufficient length shall be cut from each size of the bar at random, and at frequency not less
than that specified below:-

Size of Bar For Consignment below 100 | For  Consignment  abovel00

tonnes tonnes

Under 10 mm dia bars | one sample for each 25 tonnes or | one sample for each 40 tonnes or

part thereof part thereof

10 mm to 16 mm dia | one sample for each 35 tonnes or | one sample for each 45 tonnes or

bars part thereof part thereof

Over 16 mm dia bars one sample for each 45 tonnes or | one sample for each 50 tonnes or

part thereof part thereof

2.7

2.8

The contractor shall supply free of charge the steel required for testing including its
transportation to testing laboratories. The cost of tests shall be borne by the contractor:

The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10 of the contract. The theoretical consumption of steel
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be
governed by conditions laid therein. In case the consumption is less than theoretical
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consumption including permissible variations recovery at the rate so prescribed shall be
made. In case of excess consumption no adjustment need to be made.

2.9  The steel brought to site and the steel remaining unused shall not be removed from site
without the written permission of the Engineer-in-Charge.

2.10 In case contractor is permitted to use TMT reinforcement bars procured from ISPs or
secondary producers then:

(1) The base price of TMT reinforcement bars shall be as indicated under schedule ‘F’.

(2) The rate of providing & laying TMT reinforcement bars as quoted by the contractor
in the tender shall also be reduced by Rs. 2.21 per kg.
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SPECIAL TERMS AND CONDITIONS

Works is to be carried out in CCRT. The restrictions & rules for movement of vehicles &
labour as applicable in the area shall have to be observed by the contractor including that of
disposal of debris / dismantled material daily. In addition there may be some restrictions on
the working hours & days in this restricted area which shall have to be observed strictly in
consultation with Engineer-in-Charge. Due to this no claim whatsoever shall be entertained
by the Deptt. for restricted area. The contractor should arrange sufficient work force and
arrange materialsto complete the work within stipulated time.

Police verification of workers is must before start of work, successful bidder to submit
Police Verification details before starting the work.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary
precautionary sign boards during day & night. He shall be responsible for all damage & all
accidents caused due to negligence on his part.

The material will be issued to the contractor at the place of delivery as mentioned in the
schedule of materials. The materials will be issued between the working hours & as per rules
of the CPWD as framed time to time. Nothing extra/shall be paid on A/c of carriage of
material to any part of CCRT.

No godown will be allowed for constructions in CCRT & no extra payment will be made on
account of this.

No labour huts will be allowed to be erected in CCRT.

All materials/ Chemicals like grouts, Acrylic polymer etc. of approvable brand shall be
brought to the site of work by the contractor in their original containers in sealed conditions.
The materials shall be brought to the site of work by the contractor in their original
containers in sealed conditions. The material shall be brought in full quantities before start of
work. Material shall be kept in the joints custody of the contractor & the Engineer- in- charge
or his representative. The empty containers shall be removed from the site only with written
permission of Engineer-in-charge after completion of work, the theoretical statement of
consumption of these items shall be prepared & compared with the actual quantity used after
allowing authorized variation. The contractor will produce proof of purchases of material.

He shall ensure the site to be cleared thoroughly, of rubbish, scaffolding, material etc. before
the actual date of completion of the work.

The contractor shall make his own arrangement for electric connection if required and make
necessary payments directlyto the department concerned.

No payment will be made to the contractor for damages caused by rains or other natural
calamities during the execution of the works & no such claims on this account will be
entertained.
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The contractor shall provide at his own cost suitable weighting & measuring arrangement at
site for checking the weight /dimension as may be necessary for execution of the work.

The material must be got approved from the Engineer in charge before starting the work.

No information obtained by the contractor in course of execution of any work in CCRT
should be reproduced in any manner or format without obtaining proper permission from
CCRT.

No fabrication of steel work shall be allowed within the premises of CCRT/ Work site.

2 (Two) set of uniforms shall be provided to all the labours deputed at site & nothing extra
shall be paid on this account.

100% feedback of complaints are necessary to be obtained from the complainant.
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SPECIAL CONDITIONS REGARDING AIR POLLUTION FROM CONSTRUCTION AND

DEMOLITION ACTIVITY

Directives are as under :

1.
2.

10.

11.
12.

13.

The contractor shall not store / dump construction material or debris on metalled road.

The contractor shall get prior approval from Engineer-in-charge for the area where the
construction material or debris can be stored beyond the metalled road. This area shall not
cause any obstruction to the free flow of traffic / inconvenience to the pedestrians. It should be
ensured by the contractor that no accidents occur on account of such permissible storage.

The contractor shall take appropriate protection measures like raising wind breakers of
appropriate height on all sides of the plot / area using CGI sheets or plastic and / or other
similar material to ensure that no construction material dust fly outside the plot area.

The contractor shall ensure that all the trucks or vehicle of any kind which are used for
construction purposes / or are carrying construction material like cement, sand and other allied
material are fully covered. The contractor shall take every necessary precautions that the
vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust,
sand or any other particles are not released in air / contaminate air.

The contractor shall provide mask to every worker working on the construction site and
involved in loading, unloading and carriage of construction material and construction debris to
prevent inhalation of dust particles.

The contractor shall provide all medical help, investigation and treatment to the workers
involved in the construction of building and carry of construction material and debris relatable
to dust emission.

The contractor shall ensure that C&D waste is transported to the C&D Waste site only and due
record shall be maintained by the contractor.

The contractor shall compulsory use of wet jet in grinding and stone cutting.

The contractor shall comply all the preventive and protective environmental steps as stated in
the MoEF guidelines, 2010.

The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The
contractor shall use cleaner fuel.

The contractor shall ensure that all DG sets comply emission norms notified by MoEF.

The contactor shall use vehicles having pollution under control certificate. The emissions can
be reduced by a large extent by reducing the speed of a vehicle to 20 kmph. Speed bumps
shall be used to ensure speed reduction. In cases where speed reduction cannot effectively
reduce fugitive dust, the contractor shall divert traffic to nearby paved areas.

The contractor shall ensure that the construction material is covered by tarpaulin. The
contractor shall take all other precaution to ensure that no dust particles are permitted to
pollute air quality as a result of such storage.
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List of Preferred make / manufacturers

S.No. \ Material

\ Brand

(A) Concrete work

1. Cement Ultra Tech, ACC, Ambuja, J.K. Cement
2. White Cement Birla white, JK white, Ultra Tech, Ultratech
3. Admixtures / construction chemical/ | Pidilite Industries Ltd., FOSROC Chemicals (India)

curing compound / plasticizers / super
plasticizers

Pvt. Ltd., CICO Technologies Ltd., Sika India Pvt.
Ltd., BASF India Ltd., Ferrous Crete, Ardex Endura
(India) Pvt. Ltd., Asian Labortires, Mapei, Flowcrete,
M.C. Bauchemic, Jubilant, Reynoarch

(B) Reinforced Cement Concrete

4, TMT Reinforcement Steel (Primary | TATA, SAIL, RINL, Jindal Steel & Power Ltd., JISW
producer only) Steel Ltd., JSPL, JSW

5. Corrision Resistant Steel (CRS)/ Sail, Tata, Jindal Steel & Power Ltd., JSW Steel Ltd.
Low Alloy Steel

6. Rebar chemical Hilti, 3M India, G-Tech

7. Reinforcement Coupler Dextra

8. RMC plants ACC, Ultratech, Lafarge, RMC India

( C) Doors, Windows , Wood work and PVC work

9. Hardware Fitting /Hinges Dorma India Pvt. Ltd., D-Line, Hafele India Pvt. Ltd.,

GEZE GmbH, Assa Abloy, Hardwyn, Ozone India
Pvt. Ltd., Kich Architectural Products Pvt. Ltd.,
Dorset, R.K. Associates, ASES, Insta, Pyrotech,
Classic

10. Fire Resistant Shutter/Door Promat International Ltd., Shakti-met, iCLEAN,
(all type) Sukrti, Shakti Hormann, Pacific, 4C, Eunio Tech

system, Indian Fire Doors ASES, Pyrotech, Godrej

11. Fire Resistant Glass Saint Gobain, Schott, Pyro guard, Hero Fire

12. Hardware for Fire Check Door/panic | Dorma, Hafele, Geze, Becker, Backen, Hettich,
bar/panic trim/door | Hormann, Godrej, Dorset
loser/hinges/mortise lock/dead lock etc.

13. Laminates / Laminated Particle Board / | Greenply, Merino Industries Ltd., Century Plyboards
Ply Board / Flush Door / veneer /| (I) Ltd., National Ply, Jayna of Jain wood industries,
veneered particle board/ Pre-laminated | Kit ply, Samrat Ply, Duro, Virgo, Bhutan Tuff,
MDF Board/ Black Board/ BWR/BWP | Treenlam, Action Tesa, Jain Doors Pvt. Ltd., JET
Board/ BWR/ BWP Board (Arjan Wood), Archidlam, Archidpenal, Archidply,

Skydecor

14. Gypsum Board Partition Saint Gobain Gyproc India Ltd., USG Boral (formerly
Boral Gypsum), Armstrong World Industries (India)
Pvt. Ltd., Gipskarton

15. Door Closer / Floor Spring, EveRITE, Dorma India Pvt. Ltd., Kich Architectural
Products Pvt. Ltd., Ozone India Pvt. Ltd., Hafele India
Pvt. Ltd., GEZE, Hardwyn, Godrej, Dorset, Hettich

16. SS Wire mesh GKO, WMM, Streling, Trimurti
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(D) Water Proofing
17. Water Proofing Compound CICO Technologies Ltd., Ardex Endura (India) Pvt.
Ltd., MYK Laticrete, Fairmate, Pidilite Industries
Ltd., STP Ltd., BASF India Ltd., Sika India Pvt. Ltd.,
FOSROC Chemicals (India) Pvt. Ltd., Mapie, Zypexx,
Jubilant, Reynoarch, Spanotech India
18. Crystalline & swellable bar/ Liquid | Xypex, Penetron, Zypexx, Sterling, Jubilant,
membrane/ spray / liquid applied water | Spanotech India
proofing
19. Water proofing self-adhesive | W.R. Grace, Sfika India Pvt. Ltd., BASF India Ltd.,
membrane FOSROC Chemicals (India) Pvt. Ltd.,, Zypexx,
Biotech, Spanotech India
20. Polysulphide  Sealant for  Joints | Choksey Chemicals Pvt. Ltd., FOSROC Chemicals
joint width 25mm (India) Pvt. Ltd., Pidilite Industries Ltd., Sika India
Pvt. Ltd., Dow Corning, Wacker, STP Ltd., Zypexx
Biotech, Spanotech India
(E) Steel work
21. Structural Steel — MS Tubular Section | SAIL, RINL, TISCO (TATA Steel), Jindal Steel,
(Circular, Square, Rectangular) for | JSW, Apollo Steel,
Columns, Truss, MS Pipes, Beams,
Channels, etc.
22. Fasteners/ Screw/Rawl plug/Crams Hilti, Fischer, Canon, Trixel
23, EPDM Gasket Schuco India Ltd., Hanu, Anand, Raven
24, Stainless Steel Section Jindal Steel, Tata, Apollo, Sail
25. Flats, Angles,Strips, Rana, Capital, Kamdhenu
(F) Flooring
25. Vitrified / Ceramic Tiles H & R Johnson (India) Ltd., Kajaria Ceramics Ltd.,
Hindware
26. Tile Joint Filler, Tile adhesive /stone | Ardex Endura (India) Pvt. Ltd., Ferrouscrete India Pvt.
adhesive /AAC block Adhesive | Ltd., MYK Schmburg/ MYK Laticrete, Pidilite
/Polymer modified cementitious | Industries Ltd., Hindware United mortar industries,
grouts Ultra Tech, FOSROC Chemicals (India) Pvt.
Ltd./Home Pride, Reynoarch
27. Floor Hardener STP Ltd., Sika India Pvt. Ltd., BASF India Ltd.,
Pidilite Industries Ltd., FOSROC Chemicals (India)
Pvt. Ltd., Ironite
28. Epoxy flooring MYK Arment /Schmburg, BASF India Ltd.,
Flowcrete, Ardex Endura (India) Pvt. Ltd.,
Fosroc Chemicals (India) Pvt. Ltd., Hygie, Zypexx,
Reynoarch
(G) Roofing
29. Poly Carbonate Sheet Lexan, Tuflite, Dan Pal (India) Pvt. Ltd., Polygal India
Pvt. Ltd., Sabic (GE Plastics), Gallina India Pvt. Ltd.,
Coxwell Domes
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30. Calcium Silicate / Mineral Fibre False | Saint Gobain Gyproc India Ltd., Armstrong World
Ceiling Tiles and frame work Industries (India) Ltd., Aerolite Ceiling Systems,
Hilux, Dexune, GYPTECH, HI-Steel, Diamond,
Anakon, Bollard, R.K. Ceiling, RITE, BSR Calsi
Ceilings, Credence Acoustics & Ceilings Pvt. Ltd.
31. Gypsum Boards False Ceiling and | Saint Gobain Gyproc India Ltd., USG Boral (formerly
frame work Boral Gypsum), Armstrong World Industries (India)
Pvt. Ltd., BSR Calsi Ceilings, Knauf AMF India Pvt.
Ltd., Vans Gypsum, HI-Steel, Diamond, Anakon,
RITE
32. Metal / U-Baffle / Open Cell Ceiling | Hunter Douglas India Pvt. Ltd., Durlum India Pvt.
System / Wooden false ceiling and | Ltd., Lindner AG, Armstrong World Industries (India)
frame work Ltd., SAS International, Aerolite, Dexune, Kingston,
GYPTECH, HI-Steel, Diamond, Anakon, BSR Calsi
Ceilings, ASES, Bollard, R.K. Ceiling, RITE,
Credence Acoustics & Ceilings Pvt. Ltd.
33. PET-/ Sound Scapes — Blades Baffle | Armstrong World Industries (India) Pvt. Ltd., New
Ceiling System and frame work age False ceiling Pvt. Ltd., Credence Acoustics &
Ceilings Pvt. Ltd., Absound Oversies, USG BORAL,
GYPTECH, Kingston, Anakon, Bollard, RITE
34. Steel Sheet Roofing Tata Bluescope Steel Ltd., Jindal Steel, Dongbu Steel
Co. Ltd.(Korea), Bhushan Power & Steel Ltd.,
Kamdhenu
35. Metal deck profile sheet Lysaght Ezydek of TATA, Lloyds, JISW
36. Rock Wool / Glass wool UP Twiga, Roxul-Rockwool, Rockloyd, Rockwool
India
37. Fibre cement board Bison, Hicem, Everest
38. GRG False Ceiling Diamond, Guprock, USG Boral, GYPTECH, Anakon,
R.K. Ceiling, RITE, BSR Calsi Ceilings, Credence
Acoustics & Ceilings Pvt. Ltd.
39. POP False Ceiling J.K. Laxmi, Shree Ram, Sakarni, Trimurti, Saint
Gobain
40. Acoustics False Ceiling Armstrong World Industries (India) Pvt. Ltd., USG
BORAL, BSR Calsi Ceilings, Credence Acoustics &
Ceilings Pvt. Ltd.
(H) Finishing
41. (All types of paints / primer)/Epoxy | Akzo Nobel India Pvt. Ltd., Oikos India Pvt. Ltd.,
paint / Water Proof Cement Paint /| Asian Paints Ltd., Berger Paints, Nerolac, JK Maxx
Synthetic Enamel Paint /Acrylic | Paint, Birla Opus Prime
Emulsion Paints/exterior Paint
/melamine polish
42. Gypsum Plaster / Polymer modified self | Ferrous Crete, Ultratech, Saint Gobain
curing Mortar (Elite 90), Dudhi, Sakarni, Trimurti, Gypsomaxx (JK
Cement)
43. Fire Retardant Paint Akzo Nobel India Pvt. Ltd., Jotun, Nippon paint Albi,
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Berger paints, Sakarni, JK Maxx Paint

44, POP (Plaster of Paris) Shree Ram, Adhar Shree, Sakarni, Decotouch, Dudhi,
Trimurti, Gypsomaxx (JK Cement)

45, Wall Putty Birla White/JK White, Sakarni, Ultratech, Trimurti

46. Premium Emulsion Paint ICI (Dulex Velvet Touch/Dulux Super clean), Nerolac
(Beauty Gold), Asian Paints (Royale Luxury
Emulsion/Royale Matt), Berger (Silk Glamor Series),
JK Maxx Paint

47. High Quality Acrylic Modified Rasin | Ultratech Texture Paint (Suzuka), Spectrum, Heritage,

Based Textured Exterior Paint Asian (Nova Colours), SKK Samkeen, JK Maxx Paint

48. PU Polish Asian Emporio, ICA, Sirca, Nerolac, JK Maxx Paint

49, Ready Mix Plaster Birla, Ultratech, ACC, Ferrouscrete, Shri Ram Ready
Mix Concrete Pvt. Ltd., Level Maxx Plus (JK Cement)

(I) Building / Road

50. Expansion Joint filler / Joint covers Devin, Sainfield, Hercules, MIGUA, M.M Systems,

Mapei, Balco India, Z-tech, MNR Engineering
Products, Vexcolt International Ltd (U.K),
Construction Specialities (USA),

(J) Water Supply & Sanitary Installations

51. Sanitary ware / Fixtures / Fittings | Kohler Co., Roca, Grohe AG, Duravit, Jaquar,
(Premium range) Hindware, Parryware, Prima Heavy Duty
52. Fittings (Premium range) for fixtures | Kohler Co. (USA), Roca, Grohe AG (Germany),
water supply Duravit, Jaquar, Alfa Press

53. Glass Mirror Saint Gobain Glass India Ltd., Modi Guard, Atul Ltd.,
Sisecam Glass, Jolly

54. Specially abled Fitting Pressalit Ltd., Hindware, Jaquar, Euronics

55. G.IL Pipe Tata Steel Ltd., Jindal (Hisar), Surya Roshni, APL
Apollo Tubes Ltd., Zenith, Utkarsh Pipes & Tubes
Ltd., Nezone Tubes Ltd., Hi-Tech Pipes Ltd.

56. Stainless Steel Pipe and fittings Jindal ARC, Viega, J-Press, Alfa Press, Geberit,
Kantherm

57. GI Pipe Fittings Unik, Zoloto, Surya, R-Brand, KS, SS

58. Gun Metal Valves Sant Valves Pvt. Ltd., Zoloto, Audco (L&T), Castle,
Leader Valves Ltd., SKS, AIP, Kartar

59. UPVC Pipes & Fittings The Supreme Industries Ltd., Finolex Industries Ltd.,
Surya, Astral, Prince, Prakash, AKG

60. CPVC Pipes & Fittings The Supreme Industries Ltd., Finolex Industries Ltd.,
Surya, Astral, Prince, Prakash, AKG

61. M.S. Black Pipes Tata Steel Ltd., Jindal Pipes Ltd., SAIL, APL Apollo
Tubes Ltd., Surya Prakash, Utkarsh Tubes & Pipes
Ltd., Nezone Tubes Ltd., Hi-Tech Pipes Ltd., Jotindra
Steel & Tubes Ltd.

62. Sluice Valve / Pressure Reducing valve | Kirloskar, Leader Valves Ltd., Sant Valves Pvt. Ltd.,
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/ Non-Return valve (CI / Gun Metal) Zoloto, Audco (L&T), IVC, SKS, Castle, AIP,
Honeywell
(K) Drainage
63. Soil Waste & Vent Pipes and Fittings
64. a) Hubless Centrifugally Cast Spun Iron | NECO, BIC, Saint-Gobain, Kapilansh, Hepco
Pipe and fittings
65. b) Centrifugally (Spun) CI Pipes Class | Kesoram, Electro Steel Castings Ltd., Neco, Jindal,
‘LA’ / Ductile Iron Pipe & fittings Tata
66. Mazza AC pipe (4 drinking | Kriti, Lotus, Jai
water/sewerage/ drainage/ irrigation)
67. Manhole Covers & Grating Neco, BIC, Electro Steel Castings Ltd., Kesoram,
Kapilansh, Kartar, Dudhi, Hepco
68. HDPE Pipes (DWC Pipe) and fittings Ashirvad, Supreme, Astral, Prince, Geberit
(L) Aluminium Work
69. Aluminium Composite Panels (ACP) / | Alucobond (3A Composites India Pvt. Ltd.), Alpolic,
Honeycomb Composite Panels Reynobond, Aludecor, Virgo, Dongshin, Alomax,
Reynoarch, Alstone
70. Silicone/Weather Sealant /fire | Dow Corning, Wacker, Choksey chemicals, Hilty,
sealant/polysulphide sealant G.E. Plastics, Pidilite Industries Ltd., FOSROC
Chemicals (India) Pvt. Ltd., BASF India Ltd., STP
Ltd., Technonicol, Sika India Pvt. Ltd., Kingston,
Alstone
71. Aluminium Extrusions Hindalco Industries Ltd., Jindal Aluminium Ltd.,
Bhoruka, Indalco Alloys, Omalco, Nalco, Schuco
India Pvt. Ltd.
72. Metal facade Panels Hunter douglas, Novelise, Dwall metallic, New age,
Anakon
73. Anodised Aluminium Hardware (Heavy | EveRITE, Alu alupha, Hindalco, Pulse of LGF
duty) Sysmac
(N) Miscellaneous
74. Float / Lacquered /Frosted — Glass Saint Gobain Glass India Ltd., AIS Glass Solutions
Ltd., Pilkington, Modi Guard, Sisecam Glass
75. High Performance Glass Saint Gobain Glass India Ltd., Pilkington, Modi
Guard, AIS Glass Solutions Ltd., Sisecam Glass
76. Glass processor for making | Art N Glass, Sheeshmahal, Shivshakti, GSC glass
DGU/Toughning Ltd., Kaenat Glass, SK Tuff, Shankar Glass
77. Compact Laminate Toilet Cubical Green Sturdo, Merino Industries Ltd., T-line, Bobrick
Washroom Equipment Inc., Dorma India Pvt. Ltd.,
Virgo, Reynoarch
78. Solid Acrylic Surface boards Dupont, LG-Himacs, Neonnex, Hanex, GMGR India
(Samsung Staron)
79. Autoclaved Aerated Cement (AAC) | Magicrete Building Solutions, Modicrete, Finecrete
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Blocks Eco-Blocks Pvt. Ltd., Aerocon, Build Technologies
Pvt. Ltd., Instablock Pvt. Ltd., Ferrouscrete
80. Tile Adhesive /Stone Adhesive/AAC | MYK Laticrete, Magicrete, Modicrete, Finecrete,
Block Adhesive Ultratech, R.S. Green, Ferrouscrete, Reynoarch
81. Sliding /Swing Doors Dorma India Pvt. Ltd., Hafele India Pvt. Ltd., Geze
GmbH, Assa abloy, Ozone, Linox Technology Pty
Ltd.
82. Fire Rated Glass Saint Gobian, Pilkington, Schott, AIS Glass Solutions
Ltd., Pyroguard,
83. XPS Board Supreme, Insuboard, Soprema, Own corning,
Shalimar, Technonicol
84. Expansion filler board Supreme, Insuboard, Soprema, Shalimar, Own
corning, Technonicol
85. Concrete / HDPE/Grass grid pavers Ovilite Industries, Eco Vision Industries, Sushma,
Dalal, KK pavers, Unistone
86. Drain board Ovidrain, Tikidan, Technonicol, Virendra textile,
Soprema
87. Modular Rainwater Harvesting system | Retas Enviro Solutions Pvt. Ltd., Bantair Pvt. Ltd.,
Adwyn Impex Pvt. Ltd., Life green system Ltd.,
88. Precast GRC/GFRP tiles / Jaali Unistone, Kerakrome GRC, Dadal, Omaxe
89. UPVC Door and window Encraft, Fenesta, Saint Gobain, Veka, Alstone
90. Fire Sealant Hilti, 3M India, Fischer
91. Wall Paper Ego, Vescom, Asian Paint, Muraspec, Marshalls
92. CC Pavers NITCO, TUFTEK/K.K Pvt. Ltd./ Hindustan Tile,
Dalal, Surendera, M KON
93, Galvanised/Galvalume Profile Sheets Tata, JSW, Kamdhenu
94, Stainless Steel Sink Jayna, Neelkanth, Nirali
95. PVC/Synthetic Water Storage Tank Sintex, SPL, Uniplast, Polycon,
96. FRP Doors & Frames Ashoo Model Arts, Selected Product Co., Fiberways,
Samrat Ply, Jayna Doors of Jain wood Industries, Jain
Doors Pvt. Ltd., Pyrotech
97. Expansion joint Bizzar, Construction Specialities, Hercules, Bharat
structural system, MNR Engineering Products
98. Press clay  Bricks-8  hole(size- | M/s Jindal Mechno or equivalent
230mmX110mmX65mm
99. Bamboo products Timpack Pvt. Ltd., Epitome, Moso, ESES Biow Earth
Pvt. Ltd., Eco Green Flooring
100. WPC/PVC  Sheet, Door shutters | Pyrotech, Alstone, Rajshree, Falcon green, Kaka,
window & frame Archidpenal
101. Wooden Flooring Greenlam, Junlars, Haro, Tarket, Havwood, Fast
Track, Deck, Samrat Ply, Archidply
102. Furniture Godrej, Greeken, Rockwork, HNI, Fast Track
103. Acoustical Wall Paneling Arm Strong, Hunter Douglas India Pvt. Ltd., Anakon,
Bollard, RITE, Credence Acoustics & Ceilings Pvt.
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Ltd.

104. High Pressure laminate (HPL) Virgo, Samrat Ply, Merino, Greenlam, Reynoarch
105. Aluminium Sheet Jindal, Hindalco, Virgo Aluminum (Kheda)
106. Stainless steel railing (Modular Factory | KICH, Dorma, Ozone, Rinox, Geze

Made)
107. FRP Drain and Manhole Cover Fireways, Dudhi, Ashirwad, KK FRP
108. SMC/GRP Panel Tank Sintex, Devi Polymer, Sovisy
109. APP Sheet 3 mm thick Bitumet, Pedelite, STF
NOTE:-

1. The contractor will submit three brand of material to obtain prior approval of above said make
list from the Engineer-in-charge and Engineer-in-charge will approve one brand of material out
of this.

2. Items which are not mentioned in above list but required at site, shall be of BIS approved and
supplied with prior approval of CPWD with complete documentation.

3. Equivalent superior makes shall be considered only on non-availability of approved specified
makes. In general no change in brand will be entertained, however, the executing agency /
vendor having similar experience will be / can be considered in case of non-availability of any
material with certification from manufacturer, from the above list with cost adjustment (if any).
Subject to proof being offered by the Contractor for equivalence to his satisfaction.

4.  The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for
any specific material. The Contractor shall make a detailed submittal with catalogues and
highlighted proposed specifications, as well as full details of the works executed by the
specialized agency, as specified.
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SCHEDULE OF QUANTITY

NAME OF WORK: Renovation of VIP Guest Rooms 114 A & B at CCRT, Sector- 7, Dwarka, New
Delhi. (SH:- Supply and installation of furniture items).

S. No.

Description

Qty.

Unit

Rate

Amount

1

Supply and installation of a king-size bed
with mattress as per approved design.
Designer dual-tone curved headboard with
beaded detailing and matching moulding.
Outer structure: Solid wood. Combination of
hydraulic and manual storage (approximately
60% hydraulic and 40% manual). Hydraulic
storage load capacity: 60 kg per unit with MS
powder-coated support structure. Mattress
support: 20mm x 20mm MS powder-coated
members. Finish, colour and design as per
approved sample and Engineer-in-Charge
approval. Approved Makes: Durian Furniture
/ Godrej Furniture / Featherwood Furniture /
Fab India.

Size:-
1940mm(L)x2192mm(W)x1050mm(H)

2.00

each

111607.00

223214.00

Supply and installation of side table as per
approved design. Sleek tailored profile with
dark cherry matte finish. Engineered
wood/particle board with engineered wood
top and frame; one drawer and shelf.
Premium leatherette and foam wherever
applicable. Finish: Matte Dark Cherry.
Function: Storage. Approved Makes: Durian
Furniture / Godrej Furniture / Featherwood
Furniture / Fab India.

Size:- S00mm(W)x450mm(D)x450mm(H)

4.00

each

17954.00

71816.00

Addition: NIL

Overwriting: NIL ~ Deletion: NIL

Correction: NIL

AE-(P)

EE




54

Supply and placement of a coffee table set
comprising 1 round coffee table and 2
matching  chairs, as per approved
design/image. Solid rubber wood, warm
brown walnut matte finish. Round top with
central pedestal and three-leg base. Chairs
with curved backs, side bolsters and soft
fabric-upholstered cushions. Items: 1 Coffee
Table + 2 Chairs. Chair Size: 640mm (L) x
530mm (D) x 560mm (H). Table Size:
600mm (Dia.) x 610mm (H). Approved
Makes: Durian Furniture / Godrej Furniture /
Featherwood Furniture / Fab India.

2.00

each

72787.00

145574.00

Supply and placement of a regular-shaped
office desk with 18mm pre-laminated particle
board top, 2mm matching PVC edge banding
using hot-melt adhesive. 18mm thick
modesty panel and side panels, with 18mm
pedestal incorporating one lockable drawer.
Good-quality handles. Material: 18mm Pre-
Laminated Particle Board. Edge Banding:
2mm PVC. Approved Makes: Durian
Furniture / Godrej Furniture / Featherwood
Furniture / Fab India.

2.00

each

41246.00

82492.00

Size:- 1200mm(L)x600mm(D)x750mm(H)

Supply and placement of fixed cantilever
chairs as per approved design/image. Fully
upholstered in black leatherette with padded
armrests. Seat and back: 12mm hot-pressed
plywood with 40mm (£7mm) PU foam,
density 32 (£3) kg/m?. Symmetrical lumbar
support. Frame/Base: Four Chrome Legs.
Approved Makes: Durian Furniture / Godrej
Furniture / Featherwood Furniture / Fab
India.

2.00

each

5338.00

10676.00

Total

533772.00
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