

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gmail.com Web site: www.getcogujarat.com	
--	---	---

N-Tender No. 106/2026

TECHNICAL BID

(TO BE SUBMITTED ONLINE – N-Code Only in New N-Procure Portal- <https://tender.nprocure.com>)

Note: Submit ALL Document Online Only not Submitted Physically

NAME OF WORK: - Work of Providing protection structure by erection of girder pole & tower angle to transmission tower's legs situated on road side of various lines under various division under Gondal circle.

Party's Name:

Date of Tender issued

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

Name of work: -Work of Providing protection structure by erection of girder pole & tower angle to transmission tower's legs situated on road side of various lines under various division under Gondal circle.

Index

Sr. No.	Particulars
1	Technical Bid
2	Tender Notice
3	Annexure-I
4	Annexure-II
5	Annexure-III
6	Technical Qualification requirement.
7	Detailed Scope of work
8	General Commercial Conditions
9	Special Commercial Conditions
10	Industrial & Labour laws
11	Erection condition of contract
12	General Technical conditions
13	Special technical conditions
14	Additional Terms and conditions
15	Technical Specification
16	Safety Related Check List during Construction of Sub - Station
17	Safety clause
18	Work & safety Regulations
19	Schedule-1 to 6
20	EMD Refund application & RTGS Detail Format
21	Price Bid

EMD refund application should be submit Physical at circle office Gondal.



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED
Office Address: Transmission Circle Gondal, Power House Compound,
Station Plot, Gondal – 360 311.
(CIN: U40100GJ1999SGC036018)
Phone No. (02825) 220121)
Email: setrgondal.getco@gmail.com Web site: www.getcogujarat.com



Technical Bid

New N-Procure Portal :

<https://tender.nprocure.com>

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

Tender Notice No. 106/2026

31.08.2026

Superintending Engineer, Transmission Circle GETCO Gondal invites “On line Tenders” (e-tendering) for the work **“Work of Providing protection structure by erection of girder pole & tower angle to transmission tower’s legs situated on road side of various lines under various division under Gondal circle.”** from registered contractors in appropriate class with GETCO/Central/State Government/ Railway/Semi. Govt. and who has executed similar nature of work successfully as mentioned in Qualification requirement Criteria given in the tender document. Bidders should fulfill all the qualification criteria. Otherwise, their bids will not be considered & price bid will not be opened. All the bidders should have valid e-tender Vender registration.

Tender papers & specifications may be down loaded from web site <https://tender.nprocure.com> (for view, download and online submission) and GUVNL/GETCO websites www.guvnl.com & www.getcogujarat.com (for view & download only). **All tender documents are to be uploaded through online only (mandatory) on (n) procure portal including scanned copy of duly attested Tender fee, EMD and Integrity Pact.** Tender fee, EMD (if by CASH up to Rs. 10,000/-only)

“NO PHYSICAL DOCUMENTS TO BE SUBMITTED BY BIDDERS.”

Tender notice No./ Tender No	Name of work	Estimated Cost Rs.(Including GST+WCCW)	Time limit	Tender fee Rs. (Nonrefund able)	EMD Rs.	Appropriate Class
106/2026	Work of Providing protection structure by erection of girder pole & tower angle to transmission tower’s legs situated on road side of various lines under various division under Gondal circle.	1847765.24	04 Months	1180 (1000.00 + 90.00 9% CGST + 90.00 9% SGST)	Rs. 20,000.00	‘E2’ & Above
1	On line (e-tendering) tender/offer submission last date up to 16:00 hours only (This is mandatory)				21.09.2026	
2	Date of opening of Tender Fee, EMD and technical bid – on line opening at 16:30 hrs. (If possible)				21.09.2026	
3	Tentative Date of online opening of price bid				Shall be intimated separately.	

IMPORTANT:

- Bidder has to upload scanned copies of original (Notarized / self-attested copies of original – as specified in tender document) documents with bid and no physical documents to be submitted by bidder.
- Bidder has to submit the only Tender fee, EMD (by CASH up to Rs 10,000/- only) for Tender of **“Work of Providing protection structure by erection of girder pole & tower angle to transmission tower’s legs situated on road side of various lines under various division under Gondal circle.”**. & tender notice no. **106/2026**” (mention the name of work & tender notice

- no.) on or before due date and time. Otherwise, the offer will not be considered and no any further communication in the matter will be entertained.
3. Bidders have to submit Technical bid as well as Price bid in electric format only on above-mentioned website till the date and time shown above. It is required that physical submission of only tender fees, EMD by Cash (up to 10,000/- only) to be done. However, of anywhere in tender documents submission of other than this document physical submission mentioned to be overlooked.
 4. The transection slip of payment made by RTGS/NEFT is to be uploaded in N- procure with tender documents.
 5. In case short submission of documents with bid and / or clarification if any required rom the bidder, the required details / documents may be asked from bidder in physical form.
 6. It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF from) remain legible and should not be password protected.
 7. Tender will be evaluated on Data / Details / Documents of the online offer only.
 8. It is mandatory for all the bidders to upload their tender documents by on line (E-tendering) in scheduled time.
 9. Any deviation found in Data/Details/Documents in on line offer (e-tendering) (Tender document fee, EMD, Vendor Registration, Technical and commercial documents etc.) of bidder, offer of the same bidder will not be considered and no any further communication in the matter will be entertained. Physical copy is for reference only and tender will be evaluated on Data/Details/Documents of the “on line” offer. For any discrepancy between online & physical bid, online bid is considered as final.
 10. The bidders are required to fill up all the online appendices (annexure)/forms. This is intended for transparency and speedy evaluation of the bids. Instead of simply confirming/attached in bid/refer physical offer, the bidder shall fill in the particulars against appropriate place in respect of each line appearing in each online annexure.
(In the absence of required details in the online annexure, the purchaser has every right to evaluate the bids accordingly and bidder cannot raise any objection against any point during evaluation.)
 11. Bidders are requested to remain in touch with the web site for any amendment/corrigendum or extension of due date etc.
 12. No tender shall be accepted/opened in case of receipt after due date and time of tender, irrespective of delay due to postal services or any other reasons and the Corporation shall not assume any responsibility for late receipt of tender.
 13. The Earnest Money Deposit and tender fee will be accepted by RTGS/NEFT or in Cash up to Rs. 10,000/- Tender without EMD and tender fee shall be rejected.
 14. Submit completely tender document with seal and signature in all Tender pages with LOA (letter of acceptance) by Lowest-1 bidders.
 15. The GETCO reserves the right to award the work to one or more bidders, considering their technical and financial capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof.

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gmail.com Web site: www.getcogujarat.com	
--	---	---

Any technical questions, information and clarification that may be required pertaining to this enquiry should be referred to: **The Superintending Engineer (AM), Gujarat Energy Transmission Corporation Limited., Circle office Gondal.**

GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof.

Yours faithfully,

(P K Varsada)
Superintending Engineer
GETCO, AM, Circle Office, Gondal

To view the PDF file please use “Acrobat Reader” software which can be downloaded from ‘Adobe’ website.

In case bidders need any clarifications or if training required to participate in online tenders, they can contact (n)Procure Support team:-

(n)code Solutions-IT division of GNFC Ltd.,

(n)Procure Cell

304, GNFC Infotower, S.G. Road,

Bodakdev, Ahmedabad – 380054 (Gujarat)

Contact Details

Phone : +91-79-40007517, 40007514, 40007515.

E-mail : nprocure@ncode.in

TOLL FREE NUMBER: 73590 21663

Special instruction if tender Fee & EMD to be paid by NEFT/RTGS

1. The Tender fee should be submit by RTGS/NEFT/online.
2. The EMD fee amount is should be paid by either **by Cash up to Rs. 10,000/- otherwise it should be paid by RTGS/NEFT/online only.**
3. In case of payment through RTGS/NEFT/online Bidder has to provide all below details by email on the same date of payment So that receipt can be generated.
 - A. The transection slip
 - B. Copy of Bank Statement (appeared Transition)
 - C. Following details should be submitted on party's letter pad

Sr. No	Required Details
1	Name & Address of the bidder
2	Bidder GST No
3	Tender No – 106/2026
4	Due date of tender-
5	Mode of Transfer
6	Ref. ID with Bank Details(UTR number)
7	Paid Amount Tender Fee-Rs.
8	Paid Amount EMD- Rs.

- D. Bidder has to mail above details to**
- [1] cashier.gondalcircle@gebmail.com
 - [2] supdtgdl.getco@gebmail.com,
 - [3] decmgon.getco@gebmail.com

4. **GETCO Beneficiary Bank detail is as under.**

Sr.	Particulars	Requisite Details
1	Name of Account Holder	GUJARAT ENERGY TRANS CORPO LTD
2	Account No.	66000402915
3	Name of Bank	STATE BANK OF INDIA
4	Branch Code	60073
5	Address of Bank	M G ROAD, GONDAL
6	IFSC Code	SBIN0060073
7	PAN No	AABCG4029R
8	TAN No	RKTG00914E
9	GST No	24AABCG4029R2ZC

Note: Please Mention Tender number during Online Transaction of Tender fee and EMD.

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	--

Annexure-I	
Details of the Firm	
Name of the Firm	
A	
1 Address of registered office	
2 Contact personnel	
3 Designation	
4 Residential Address	
5 Phone No.	
Office	
Residential	
6 Fax No.	
7 Telegraphic code	
8 E-mail address	
B	
1 Address of WORK	
2 Contact personnel	
3 Designation	
4 Residential Address	
5 Phone No.	
Office	
Residential	
6 Fax No.	
7 Telegraphic code	
8 E-mail address	

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	--

Annexure-II								
Details of experience in last three years from the due date of tender								
Sr.No.	Name of s/s	Order reference no. & Date	Order value	Nos. of sub-stations/feeder bays	Due date of completion	Date of completion	Order fully executed Yes/No	Status if order under execution
A	Gujarat Energy Transmission Corporation Ltd.							
1								
2								
3								
4								
5								
B	Other state electricity board							
1								
2								
3								
4								
5								
1								
2								
3								
4								
5								

Annexure-III			
List of work completion certificate submitted with technical bid			
Sr.No.	Name of work	Name of the authority by whom the work completion certificate issued	Reference No. & Date
1			
2			
3			
4			
5			

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

[A] Technical requirements:

1. Registration:

- Bidder quoting for the bid shall have registration with latest validation in E 2 & above class with GETCO/Central/State Government / Railway/Semi. Govt.
- All registered agencies with GETCO for civil and electrical associated works shall be considered as eligible for participating in the tender for the subject work.

- 2. Experience:** Contractor should produce evidence of having experience in executing similar nature of job or any type of Electrical or civil nature work as a main contractor for minimum of 50% value of estimated cost of the tender in last 5 financial years along with the documentary evidence, preferably photo copy of orders secured from GETCO Central/State Government / Railway/Semi. Govt with satisfactory completion certificate from respective departments

The bidder should submit necessary work completion certificate and copy of work order along with the technical bid.

(B) Financial:

1. Payment of Tender fee and EMD by RTGS/NEFT. (Disqualified if payment by Demand draft in case of EMD less than 3 Lacs).
2. Copy of GST Registration.
3. Details of Partners/Directors of the Firm/Company. Partnership deed if applicable.
4. Copy of power of attorney as the case may be.
5. Latest Bank solvency certificate of 20% of the tender value.
6. The Bidder should have to submit copy of PAN card.

(C) HR: 1. Copy of PF registration.

Note: Above technical criteria is for technical scrutiny after opening the technical bid. However, the GETCO reserves the right to award the work to one or more bidders, considering their technical and financial capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof.

Submit all Qualification required documents online only, no any main QR shortfall documents will demand by this office. Evaluation will be done on bases of online submission of documents, clarification of any document will be demanded if require. In case of shortfall documents, may be disqualified the bidder without assigning any reason thereof

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

Scope of Work

1. The Scope of the proposal shall be on the basis of a single Bidder's responsibility, completely covering all the services specified under the accompanying Technical Specifications.
2. The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical Data Sheets and specified elsewhere.
3. The scope of work is **"Work of Providing protection structure by erection of girder pole & tower angle to transmission tower's legs situated on road side of various lines under various division under Gondal circle."** as per standard specification and standard practice of GETCO and as per EIC.
4. The above work shall be done as per GETCO's approved drawing/layout i.e. GETCO/E/66kV-001/Cable WB. And GETCO/66kV/UG cables/C/RM dt. 16.03.2019 Rev. RO.
5. Necessary field quality plan of GETCO shall be implemented and necessary documentation shall also be maintained as per GETCO's norms and instruction of EIC. If required field quality plan shall be available at field offices.
6. During the work safety check list shall be followed. Necessary check list will be available at our field office.
7. Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO.
8. All work should be done accordingly to ISO & FQP and all require documents including Filled FQP, testing results etc. should be submitted while handing over the completed work.
9. The quantity mentioned in price bid is tentative and may vary in actual work order.
10. Each site must be clear by removing extra clay, cement, concrete, break and other material immediately.
11. All type of requirement at site will done by contractor.
12. Cleaning of site location before execution i.e. removing tree, plant, waste etc. in scope of contractor.
13. You will have to work in scattered locations as this work involves providing protective structure to the transmission towers/DP legs located along the road, which you should take special note of.
14. Girder/structure Angle will be provided by GETCO

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

GENERAL COMMERCIAL CONDITIONS:-

1. The Gujarat Energy Transmission Corporation Ltd., Gondal hereinafter called 'GETCO'/ 'OWNER' intends to receive bids for **“Work of Providing protection structure by erection of girder pole & tower angle to transmission tower's legs situated on road side of various lines under various division under Gondal circle.”** detailed in the accompanying specifications in accordance with Terms and Conditions herein. The bids shall be prepared and furnished as per these instructions.
2. **The validity of tender is 180 days from the date of opening of technical bid**
3. **Earnest Money Deposit:**
 - 3.1. Bidders are requested to pay an earnest money deposit (As per GETCO purchase policy) by RTGS/ NEFT or by Cash (up to Rs. 10,000/- only) for the amount as specified in the tender notice. Payment of EMD in form of Cheque shall not be accepted.
 - 3.2. If the EMD amount is more than Rs. 3 Lacs, it should be paid by RTGS/NEFT/Online or Demand draft or Banker's Cheque or Pay order or Bank Guarantee, otherwise RTGS/NEFT/online
 - 3.3. In case of payment through RTGS/NEFT/ Demand Draft/ Banker's Cheque/ Pay Order, the scanned copy of original document/Payment slip shall have to be uploaded with the bid
 - 3.4. Tenders no accompanied by EMD shall be rejected.
 - 3.5. If during the tender validity period, i.e. 180 days, the tenderer withdraws his tender, the EMD shall be forfeited and the tenderer may be disqualified from tendering for future works of GETCO.
 - 3.6. The EMD will be returned promptly to the unsuccessful tenderer. The EMD will be returned to the successful tenderer after he furnishes the Security Deposit for performance and duly enters into the contract. If he fails to furnish the SD or to execute the contract for the work offered to him, his EMD shall be forfeited and the tenderer may be disqualified from tendering for further works for GETCO.
 - 3.7. All the Bidders shall be required to pay EMD, except those who are exempted as per Industries & Mines Department, GoG New Purchase Policy Resolution No. SPO/1095/2636(97)/CH dated 23.09.1997 for Small and Micro Scale Industries.
 - 3.8. In cases, where EMD need not to be paid, valid exemption Certificates duly Notarized has to be produced / attached in place of EMD documents as per the Tender Terms and Conditions.
 - 3.9. The Micro and Small Scale Industrial (manufacturing) Units registered under Small Scale Industries of Gujarat State and holding subsequent registration with CSPO / NSIC / DGS&D, Registration Certificates for the item under Tender will be eligible for exemption from payment of EMD on submission of attested copies of their SSI (SSI/ MSME Part-II) & CSPO / NSIC / DGS&D Registration Certificates in EMD Cover. This benefit of exemption will not be admissible if they take part in the tender indirectly either through their dealers, agents, distributors or other intermediators.
 - 3.10. The Certificates should indicate the manufacture of items offered.
 - 3.11. Government or Semi-Government Organizations, which are being run departmentally & are not Limited Companies, will be eligible for exemption from payment of EMD.
 - 3.12. Participant not covered under these categories mentioned at Clause No.3.9 will have to pay EMD compulsory, as prescribed below, failing which the “Bid” will be treated as “Disqualified Bid” and automatically stand as “Rejected Bid” at the time of opening of Preliminary / Technical Bid.
4. **Definition of Terms :**
Owner shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any of its group companies i.e. GUVNL, GSECL, MGVL, DGVCL, PGVCL, UGVCL and shall include its legal representatives, successors and assigns.

“RIGHTS OF THE OWNER”

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gmail.com Web site: www.getcogujarat.com	
--	---	---

Whenever any claim of claims for payment of a sum of money arises out of or under the contract against the Contractor, the Owner shall be entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the security if any deposited by the Contractor and for the purpose aforesaid the Owner shall be entitled to encash and withhold the amount of performance Bank Guarantee or other security if any furnished as the case may be. The Owner shall also have a lien over the same pending finalization or adjudication of any such claim in the event of the security is insufficient to cover the claimed amount of amounts the Owner shall be entitled to withhold and have lien to retain to the extent of the such claimed amount or amounts referred to above from any sum of sums found payable or which at any time thereafter may become payable to the Contractor under the same contract or any other contract with the Owner of GUVNL or its subsidiary companies pending finalization of adjudication of any such claim.

Lien in respect of Claims in other Contract.

- i. Any sum of money due and payable to the contractor (including the security deposit) under the contract may be withheld or retained by way of lien by the Owner against any of its claim in respect of payment of a sum of money arising out of or under any other contract made by the contractor with the Owner of GUVNL or any of its subsidiary companies.
- ii.
- iii. It is and agreed that the sum of money so withheld or retained under this clause by the Owner will be kept withheld re retained as such by the Owner till its claim arising out of the same contract or any other contract is either mutually settled or determined by the arbitrator or competent court as the case may be and the contractor shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of money withheld or retained under this clause and as may be duly notified to the contractor.
- iv.

5. Contractor's Default :

If the Contractor shall neglect to execute the work with due diligence and expedition or shall refuse or neglect to comply with any reasonable order given to him, in writing by Engineer in connection with the works or shall contravene the provisions of the contract, the owner may give notice in writing to the contractor to make good the failure, neglect or contravention complained of should the contractor fail to comply with the notice within 30 days from the date of serving the notice, then and in such case the owner shall be liberty to employ other workmen and forthwith to execute such part of the work as the contractor may have neglected to do or if the owner shall think fit, without prejudice to any other right he may have under the contract to take the work wholly or in part out of the contractor's hand and re-contract with any other person or persons to complete the work or any part thereof and in that event the Owner shall have free use of all Contractor's equipment that have been at the time on the site in connection with the works without being responsible to the contractor for fair wear and tear thereof and to the exclusion of any right of the contractor over the same, and **If the sum that the contractor is entitled to be paid plus the costs incurred by the owner in completing the works, exceeds the contract price or the entire works if entire**

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

works have been completed or the price for part of the work if part of the work have been completed, the contractor shall be liable for such excess.

If such excess is greater than the sums due to the contractor, the contractor shall pay the balance to the owner and if such excess is less than the sums due to the contractor, owner shall pay the balance to the contractor. For facilitating such payment, over shall encash the Bank Guarantees of contractor available with Owner/s and retain such other payments due to the contractor under the contract in question or any other contract that the owner's may have with contractor. Such payment of excess amount shall be independent of the liquidated damages for delay which the contractor shall have to pay if the completion of work is delayed.

6. All commercial terms and conditions except rates shall be indicated in the technical & commercial bid only.
7. The Tenderers shall specifically note that the Tenders are invited on percentage basis only.
8. **Arithmetical error will be rectified on the following basis:**
 - 8.1. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the latter shall prevail and the total bid amount will be corrected accordingly. If there is a discrepancy between work and figures, the amount advantageous to the Owner will prevail. If the bidder does not accept the correction of the errors as above, his bid will be rejected and the amount of EMD will be forfeited. The bidder should ensure that the prices furnished in various price schedules are consistent with each other.
 - 8.2. In the case of any inconsistency in the prices furnished in the specified prices schedules to be identified in Bid Form, the Owner shall be entitled to consider the highest price for the purpose of evaluation and for the purpose of award of Contract use the lowest of the prices in these schedules.
 - 8.3. Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid to the Bidding Document. For purpose of these Clauses, a substantially responsive bid is one which conforms to all the terms and conditions of the Bidding Document without material deviations. A material deviation is one which affects in any way the prices, quality, quantity or delivery period of the equipment, completion of works or which limits in any way the responsibilities or liabilities of the Bidder of any right of the Owner as required in these specifications and documents. The Owner's determination of a bid's responsiveness shall be based on the contents of the bid itself without resource to extrinsic evidence.
 - 8.4. A bid determined as not substantially responsive will be rejected by the Owner and may not subsequently be made responsive by the Bidder by correction of non-conformity.
9. The tenderers will ensure submission of the Tenders duly filled in before the due date and time.
10. **Security deposit:** - The contractor will have to pay the 100.00 % Security Deposit at 5.00 % of the order value by demand draft **in the name of 'GUJARAT ENERGY TRANSMISSION CORPORATION LTD' within 10 days from the date of the issue of LOI**, higher percentage of security deposit may be fixed at the direction of The Superintending Engineer. Alternatively, you may pay the entire S.D. in the form of B.G. as per approved format of the GETCO issued by Nationalized/Scheduled Bank. B.G. issued by some co-operative bank is acceptable as per listed under
 - (A) Guarantees issued by following banks will be accepted as SD on permanent basis:

i. All Nationalized Banks.

(B) Guarantees issued by following Banks will be accepted as SD . The validity cut-off date in GR is with respect to date of issue of Bank Guarantee irrespective of date of termination of Bank Guarantee.

Sr No	Name of Banks	Sr No	Name of Banks
1	AXIS Bank	23	South Indian Bank
2	AU Small Finance Bank	24	Standard Chartered Bank
3	Bandhan Bank	25	Tamilnad Mercantile Bank
4	City Union Bank	26	Ujjivan Small Finance Bank
5	CSB Bank	27	YES Bank
6	DBS Bank India Limited	28	Ahmedabad Mercantile Co-op. Bank
7	DCB Bank	29	Nutan Nagrik Sahakari Bank Ltd.
8	Dhanlaxmi Bank	30	Rajkot Nagarik Sahakari Bank Ltd.
9	Equitas Small Finance Bank	31	Saraswat Co-Operative Bank Ltd.
10	FEDERAL Bank	32	SBPP Co-Operative Bank Ltd.
11	HDFC Bank	33	SVC Co-Operative Bank Ltd.
12	HSBC Bank	34	The Cosmos Co-op Bank Ltd.
13	ICICI Bank	35	The Gujarat State Co-Operative Bank
14	IDBI Bank	36	The Surat District Co-Op Bank
15	IDFC First Bank	37	The Surat people's Co.op. Bank Ltd
16	IndusInd Bank	38	The Baroda Central Co-Operative Bank
17	Jammu and Kashmir Bank	39	The Panchmahal District Co-Operative Bank
18	Jana Small Finance Bank	40	The Kalupur Commercial Co-op. Bank
19	Karnataka Bank	41	The Rajkot Commercial Co-op. Bank
20	Karur Vysya Bank	42	The Banaskantha Mercantile Co-op. Bank
21	Kotak Mahindra Bank	43	Gujarat Gramin Bank
22	RBL Bank		

Bank Guarantee of other than above mentioned banks towards Performance Bank Guarantee & Warranty will not be acceptable

The security deposit will be refunded only after the completion of guarantee period of 1 year of work done or finalization of final bill whichever is later. **(FDR will not be accepted).**

Agency has to submit refund application for refund of security deposit after completion of guarantee period or finalization of final bill whichever is later to Circle office and one copy to Sub Division / Division office for issuance of NOC before expiry of BG (Wherever SD is submitted in the form of BG). Security deposit will be refunded after receipt of NOC from concern division offices.

11. **Contract Period:** - The time allowed for completion the work is 04(Four) months. from the date of the commencement of the work which will be Issued by Rajkot Division, failing which the penalty ½% per

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

week plus Taxes (if any) as applicable or part thereof on delayed portion of work and / or supply value subject to ceiling of 10% as applicable of the total contract value will be imposed.

The time limit for the work may be reduced and contractor should make all his efforts to complete the work within stipulated time limit as may be given by the Engineer in charge depending upon emergency of work, GETCO reserves the right to reduce the time limit without giving any notice.

12. **Goods and service Tax (GST):-**

The amount and % of GST and Cess as applicable should clearly be indicated separately. (GST/Cess means all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to the State for Loss of Revenue) Act, CGST Act, UTGST Act and SGST Act, 2017 and all related ancillary legislations). Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance of tender only and any deviation in the same shall not be accepted. Further, any additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the Supplier/Contractor. However, any refund received by the supplier / contractor on account of GST charged from the company; such refund shall have to be passed on to the company, along with interest if any. Such refund along with interest needs to be passed on suo-moto by the supplier / contractor.

Further, the Company has a right to recover the amount of GST along with penal interest at the rate of 18.00 % per annum if GST charged is not paid / short paid to the government or fail to upload the details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within the stipulated time limit.

1% TDS SGST and 1% TDS CGST or 2% TDS IGST on principal amount is applicable with effect from 01.10.2018

GST :-

- (i) Contractor has to submit the GST Registration certificate.
- (II) Contractor should be registered under GST laws which they shall pay the GST for this contract.
- (iii) Contractor has to submit invoice/Challan as documentary proof with each RA bill & Final Bill and in which it shall be specifically mention the nature of service & SAC code under which the amount of GST payable by contractor and payable by GETCO (if any) without fail.
- (iv) GETCO will be withheld the GST x amount of contractor and it shall be reimbursed on production of documents evidences of payment made by contractor
- (V) The Contractor has to submit invoice to GETCO indicating following.
 - Name, address and GST registration no. of the service provider Name and address of person receiving the service i.e. GETCO Description and value of taxable service provided
 - The total GST payable thereon with bifurcation of service tax GST payable by service provider service receiver. Contractor has to also supply tax invoice as described under GST rules and Regulation indicating GSTIN No

13. **STATUTORY VARIATION:**

Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or in the event of introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers offer if it takes place within the original contractual delivery date will be to COMPANY's account subject to

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

the claim being supported by documentary evidence. However, if any decrease takes place after the contractual delivery date, the advantage will have to be passed on to COMPANY. Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for Composition Scheme under GST.

All royalties, toll tax, local tax, development charges, Cess & any other taxes as applicable. in respect of this contract shall be payable by the contractor & Gujarat Energy Transmission Corporation will not entertain any claims whatsoever in this aspect.

14. WELFARE CESS:-

1. As per the Welfare Cess Act, the welfare cess @ 1% is applicable on supply and erection items for supply, erection, testing & commissioning of substation, transmission lines, EPC/Turnkey projects, and civil works.
 2. Contractor shall get registered under Welfare Cess Act before commencement of work in required head as per nature of work. Office of the Factory Inspector is authorized at present as a registering authority.
 3. GETCO shall pay the welfare cess by way of reimbursing to contractors on production of documentary evidence of payment. Registration charges will not be reimbursed.
 4. The contracts for which supply or part supply of material are in the scope of GETCO, then contractors shall deposit welfare cess on estimated cost of supplied items to GETCO on progressive basis of utilization. As this part of welfare cess is on GETCO account, the same shall be reimbursed to the contractor on receipt of request letter along with documentary evidence of payment. For calculation of welfare cess on supply part, valuation as per MR shall be taken and informed to the contractor for payment. This will be over and above the A/T value. The modality of payment/reimbursement of welfare cess will be as under.
 5. On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit the documentary evidence to the concern office. Copy of Registration certificate shall be submitted before submission of 1st RA bill
 6. Before release of payment of first R.A.Bill, the contractor has to submit the documentary evidence of registration. Only thereafter, the bill will be processed for payment.
 7. Before release of payment of subsequent R.A.Bills, the contractor has to submit the documentary evidence of payment of welfare cess of previous R.A.Bill.
 8. The welfare cess shall be reimbursed to the contractor on submission of copy of documentary evidence of payment by observing due formalities.
15. GST & welfare tax shall be reimbursed on production of proof of such payments made by the contractor to the appropriate department.
 16. **The contractor will have to give indemnity bond for material on Non-Judicial Stamp paper of value Rs. 300/- to GETCO as per attached format. The cost of stamp paper will be born by the contractor.**
 17. **The contractor will have to give safety cum indemnity bond and indemnity bond on non-judicial Stamp paper of value Rs. 300/- to GETCO against any possible claim of compensation for damage to contractor's staff or any of third party during the execution of work. The cost of stamp paper will be born by the contractor.**

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

18. **Also the successful bidder will have to execute Agreement on stamp paper of value Rs.300/- at our Transmission Circle, GETCO, Gondal before commencement of works as per GETCO's prescribed Performa. The cost of stamp paper will be borne by the contractor.**
19. **Guarantee:** - It is the responsibility of the contractor to handover the complete work free of all defects. If within a period of **one year** from the date of handing over the work it is noticed that any defects occur due to bad workmanship, it is the duty of the contractor to rectify / replace the same at his own cost. If within seven days from the date of receipt of such notice, the contractor does not take up the work, same will be carried out at his risk and cost.
20. 10% retention money will be deducted from each R.A. Bills against material issued to contractor.
21. 10% amount of bill will be retained from each RA bill for the work executed after the scheduled date of completion and on finalization of time limit extension by competent authority, this amount will be released after deducting amount towards the time limit penalty if any.
22. As regard damage the materials, equipment and worker of the contractor, he himself will be responsible. If there is any compensation to be paid in respect of "WORKMAN" compensation act of any other statutory provisions, the same will have to be paid by the contractor direct. If he thinks fit he may take necessary insurance cover, at his cost.
23. The quantum of the work as mentioned in estimate/ schedule –'B' is tentative and it can be varied or differed as per site condition. The payment shall be made only on actual work executed or order quantity.
24. The tenderer will be abided by and fulfill all the terms and provisions of the "Tender & Contract" for works as applicable and incase of any default there to the GETCO shall forfeit the S.D. or any other action as may be decided by Superintending Engineer (TR), GETCO, Gondal.
25. The cost of damages, if any will be recovered from the Contractor's bill. The assessment of which will be done by field Engineer at his sole discretion and his decision shall be binding to the contractor and shall be considered as final and unchallengeable.
26. GETCO shall deduct the Income-Tax and other taxes as per prevailing rules from each and every bill.
27. No part rate or reduced rate shall be allowed in final bill.
28. The contractor has to follow all labour laws, safety rules and regulations. The GETCO does not take any responsibility in case of accident or injury to the workers. The safety/ security of men, materials and equipments shall be sole responsibility of the contractor.
29. The compliances of all Central/ State Govt. rules, safety and insurance rules etc. and that of local body, is a must condition for the agency.
30. The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any tender. GETCO reserves the right to reject any or all tender without signing any reasons whatsoever.
31. The erection work should be commenced immediately from the date of receipt of instructions from office and should be completed within thereafter.
32. The tender includes all minor accessories and items of work which are not have been specifically mentioned in the specification schedule etc. but are essential for completion of work. The contractor will not be eligible for any extra payment in respect of such minor accessories and items of work.
33. Tenderer will be qualified only who have submitted all the required documents as mentioned in tender notice.
34. No higher rate or revised rate will be applicable for the work, if work is held up/ closed due to whatever so reasons.
35. GETCO will not pay any idle charge for any site conditions or any circumstances.
36. In case of any dispute/ doubt, the decision of Superintending Engineer (AM), GETCO, Gondal. shall be unchallengeable, final and binding to the contractor.

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

37. The contractor has to remain in close day to day contact with Engineer in charge of work i.e. **DE/JE of Concern Unit** who will issue detailed instruction for the commencement of the work.
38. Contractor will abide by and fulfill all the terms and conditions and general terms and condition of the contract for works available in the office.
39. All other general terms and conditions as prevailing in the GETCO shall be applicable to the contract.
40. The contractor will have to complete entire job as per directive and instruction of Engineer in charge. If he fails to do so entire work will be carried out at contractor's risk and cost.
41. The contractor must engage sufficient knowledgeable persons round the clock, exclusively for oil filter machine provided by GETCO for oil filtration work. No loss of oil should occur and in case if occurs; its cost will be recovered from contractor's bill. The contractor has to apply sufficient nos. of cycles for oil filtration works as decided by the Engineer in charge.
42. The tender shall be issued to only the experienced contractor who has completed such job of similar nature and magnitude satisfactorily in time. However, filling of on line tender, does not qualifies the tenderer to offer the bid.
43. Tender offer without payment of EMD required certificate, documents, list of tools, tackles, equipments etc. required for execution of job will be out rightly rejected without assigning any reason thereof and decision of Superintending Engineer (TR), GETCO, Gondal will be final and unchallengeable.
44. The Contractor will be governed by The GETCO's general conditions of works contract. The Booklet will be available in the concerned office in any working days. In the event of placing order, the contractor will have to sign this booklet along with other document and agreement. All the usual terms and conditions of the GETCO, through the same might have not been mentioned in this specification or contractor booklet will applicable to this contract, and the decision of the Superintending Engineer shall be binding on the contractor.
45. After completion of the work, all the surplus materials issued by the GETCO shall be returned by you to the respective center of the GETCO as per instruction of Engineer in charge at your cost.
46. Specification in any items mentioned in tender are subject to change without any prior notice and binding to the contractor.
47. If the work is required to be carried out during fix outage then the contractor has to deploy adequate man power, material, tools etc. well in advance and has to complete the entire work during this specific outage period only, failing to which GETCO shall be at liberally to deduct the amount of revenue loss due to prolong outage.
48. If required by GETCO you shall have to provide free to and fro traveling facility to our Junior Engineer or Technical staff for the work.
49. The contractor shall not refuse to execute the work order at any time and it will be his sole responsibility to execute and complete this work as per the instruction of Engineer in charge.
50. For shortages of any materials issued by the GETCO for the work, recovery shall be made from you, on the basis of prices of the materials (prevailing on the date of settlement of materials account) plus 15% supervision charges plus GST as applicable.
51. No subcontractor, Power of Attorney shall be allowed without prior approval of competent authority.
52. All the materials issued by GETCO shall be transported to the work site on same day and to be preserved in safe custody failing to which GETCO shall initiate legal action if required. Similarly, as per instruction of Engineer in charge, you have to credit the material at GETCO store without any loss of time failing to which GETCO shall initiate legal action if required.
53. No tools, tackles, manpower, crane facilities etc. will be provided by the GETCO.

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

54. The contractor has to submit the list of tools, tackles, equipment's with him along with his tender offer. The tender without this list and other required documents (as mentioned above herein the tender) should be rejected out rightly.
55. The bidder shall specifically note that GETCO will not pay any extra amount towards any type of claim except for the description indicated in Schedule – 'B'. The party has to carry out all other/ additional required activities/ works as directed by Engineer in charge which is not mentioned in Schedule but required to be completed as per site condition and for this work no extra payment shall be made by GETCO.
56. **GENERAL:-**
- The interpretation of specifications doubts etc.:-**In case of any doubts about what is mentioned in specification or schedule or elsewhere, the tenderer should get all doubts cleared from the Department in writing and in advance of filling in the Tender. In case of difference of opinion about interpretation of specification etc the decision of **Superintending Engineer, AM Circle, GETCO, Gondal** will be final and shall be binding to the contractor.
 - The contractor has to maintain site register, covering all the daily details of material receipt and utilization, progress of work etc. This register shall be checked and signed by Engineer in charge and Executive Engineer during the site visit. Any bill without site register shall not be passed.
 - The contractor shall be responsible for breakages, losses and theft of material during transit or erection after the materials issued from the stores till the completion of work and is taken over by the GETCO.
 - The contractor will be responsible for the loss, distribution of deterioration of the materials, stores or articles supplied to him by the GETCO, even if such a loss distribution or deterioration has occurred under any circumstances whatsoever beyond his control as if the materials, stores or articles so supplied were his property.
 - The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as possible and he shall fulfill all the requirements which are necessary to finalize the accounts on the basis of its records and pay him such amount as if found due to him together with the amount of security deposit. If any remaining payable to him after deduction, there from the amount due by him to the GETCO. The GETCO shall not entertain further claim from thereafter.
 - The competent authority can delete any item in schedule of the tender, if he feels that the rate quoted by the contractor for that item is abnormally high when compared to the estimated rates.
 - You will ensure that completion of erection work i.e. all works connected with substation having been completed correctly as per Indian Electricity Rules & procedure. Any extra cost involved due to incompleteness of work or bad workmanship found out Subsequently shall be set right forth with by you at your own cost.

57. **Billing and Payment Terms**

- The contractor shall have to submit the RA bill of order to the **concerned Deputy/Junior Engineer of sub-division** of concerned division for payment once in a month period.
- 90% payment of amount claimed covering various activities such as excavation, foundation, erection, earthing, stringing of bus bar and earth wire including insulator hoisting works against R.A. bills duly certified by EIC within 60 days from the date of R.A. bill.
- Balance 10% of erection value shall be paid within 60 days against completion of work only after settlement of material account statement of items supplied, used, erected and successful commissioning of Sub-Station line the same amount will be release in final bill only and payment will be made only after passing of final bill.

- (d) If net payable amount is more than Rs 10.0 Lacs, payment will be released from circle office/corporate office. The payment will be made by RTGS/NIFT only
- (e) The payment will be released within 60 days. However, in case of any delay due to any eventuality no interest charges shall be paid. The payment will be made by RTGS/NIFT only
- (f) All the bills in accordance with the above clauses must be submitted with the following information:
 - 1) Item wise work done during billing period.
 - 2) Item wise cumulative work done.
 - 3) Account for material consumed and balance stock.
 - 4) For non-submission or part submission of above information, an additional 5% amount of the respective RA bill shall be withheld and shall only be released at the time of final bill.
- (g) The bill along with relevant documents including approved Test Certificate where applicable should be now uploaded on Vendor Management System (VMS) Portal, www.vms.guvnl.com including invoice, documents which are digitally signed by Vendors / Suppliers. The VMS portal also provides 'real time' tracking of invoice status to monitor the process of submissions and receive timely updates
- (h) Division offices before passing each RA Bill/ Final bill shall verify that if any BG is submitted as a security deposit by agency then it is not expired and it is in active status. If BG is expired, then Division offices shall keep the amount of Security Deposit as a retention from RA Bill/ Final bill.
- (i) The final bill will be submitted to the Rajkot Division and payment will be done by the Rajkot (AM) Division

PAYMENT TERMS UNDER MSME ACT:

- (1) You have to update your MSME detail on GETCO's website by following link <https://getco.co.in/msme/> (and intimate to concern bill submitting office with copy to this office).
- (2) The payment will be made within 45 days from the ***date of acceptance** or the ****date of deemed acceptance** of goods or Services i.e. After submission of all required documents as per AT Terms & time to time circular issued by GETCO's Corporate Office as well as statutory requirement to process the Bill.

*** "Date of acceptance" means**

- (a) The day of actual delivery of goods or the rendering of services; or
- (b) Where any objection is made in writing by the buyer regarding acceptance of goods or services, the day on which such objection is removed by the supplier;

**** "Date of deemed acceptance" means**

where no objection is made in writing by the buyer regarding acceptance of goods or services within fifteen days of the delivery of the goods or the rendering of services, the day of the actual delivery of goods or the rendering of services.

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

58. **PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY**

The Contractor shall be responsible for any damage resulting from his operations. He shall also be responsible for protection of all persons including members of public and employees of the Owner and the employees of other Contractors and Sub-Contractors and all public and private property.

59. Quantities given in the Schedule of erection in price Bid are to be executed by the contractor at the rates accepted by the Board in the A/T. In case of any deviation in tower quantity / type of tower / length of line, excavation / concreting resulting into an increase in which event the field officer shall obtain prior approval of the Head Office and excess quantity shall be paid only at the accepted rate of the A / T. No any Excess work / amount to be executed without prior approval of competent authority.

60. The erection work beyond contractual ceiling amount shall be done only after approval from the GETCO authority.

61. **CONTRACTOR'S SITE ESTABLISHMENT**

The Contractor shall at all times keep posted an authorized representative for the purpose of the Contract. Any written order or instruction of the Engineer or his duly authorized representative shall be communicated to the said authorized resident representative of the Contractor and the representative shall be available at a stated address for this purpose.

62. **CO-OPERATION WITH OTHER CONTRACTORS**

Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be performing other works on behalf of the Owner and the workmen who may be employed by the Owner and doing work in the vicinity of the Works under the Contract. The Contractor shall also so arrange to perform his work as to minimize, to the maximum extent possible, interference with the work of other Contractors and their workmen. Any injury or damage that may be sustained by the employees of the other Contractors and the Owner, due to the Contractor's work shall promptly be made good at the Contractor's own expense.

63. **TERMINATION OF CONTRACT ON OWNER'S INITIATIVE**

63.1. The Owner reserves the right to terminate the Contract either in part or in full due to reasons other than those mentioned under clause entitled 'Contractor's Default'. The Owner shall in such an event give fifteen (15) days' notice in writing to the Contractor of his decision to do so.

63.2. The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent specified in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts to the extent they are related to the work terminated and terms satisfactory to the Owner, stop all further sub-contracting or purchasing activity related to the work terminated, and assist Owner in maintenance, protection, and disposition of the works acquired under the Contract by the Owner.

In the event of such a termination the Contractor shall be paid compensation, equitable and reasonable, dictated by the circumstances prevalent at the time of termination.

63.3. If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the Contractor is a partnership concern and one of the partners dies then unless the Owner is satisfied that the legal representatives of the individual Contractor or of the proprietor of the propriety concern and in the case of partnership, the surviving partners, are capable of carrying out and completing the Contract the

63.4. Owner shall be entitled to cancel the Contract as to its in completed part without being in any way liable to payment of any compensation to the estate of deceased Contractor and/or to the surviving partners of the Contractor's firm on account of the cancellation of the Contract. The decision of the Owner that the legal representatives of the deceased Contractor or surviving

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

partners of the Contractor's firm cannot carry out and complete the Contract shall be final and binding on the parties. In the event of such cancellation the Owner shall not hold the estate of the deceased Contractor and/or the surviving partners of the estate of the deceased Contractor and/or the surviving partners of the Contractor's firm liable to damages for not completing the Contract.

64. **FRUSTRATION OF CONTRACT**

- a) In the event of frustration of the Contract because of supervening impossibility in terms of Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to perform the balance portion of the Contract, subject to provisions contained in sub-clause 68(c) below.
- b) In the event of non-availability or suspension of funds for any reasons, whatsoever (except for reason of willful or flagrant breach by the Owner) and/or Contractor then the works under the Contract shall be suspended.
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to the Contractor in accordance with the terms of the Contract within three months of the event, the parties hereto shall be relieved from carrying out further obligations under the Contract treating it as frustration of the Contract.
- c) In the event referred to in sub-clauses 68(a)& 68(b) above the parties shall mutually discuss to arrive at reasonable settlement on all issues including amounts due to either party for the work already done on quantum merit_ basis which shall be determined by mutual agreement between the parties.

65. **ARBITRATION**

- A. All disputes or differences in respect of which the decision, if any, of the Engineer has not become final or binding as aforesaid shall be settled by arbitration in the manner hereinafter provided.
- B. The arbitration shall be conducted by three arbitrators, one each to be nominated by the Contractor and the Owner and the third to be appointed as an umpire by both the arbitrators in accordance with the Indian Arbitration Act. If either of the parties fails to appoint its arbitrator within sixty (60) days after receipt of a notice from the other party invoking the Arbitration clause, the arbitrator appointed by the party invoking the arbitration clause shall become the sole arbitrator to conduct the arbitration.
- C. The arbitration shall be conducted in accordance with provisions of Indian Arbitration Act 1996 or latest amendment thereof. The decision of the majority of the arbitrators shall be final and binding upon the parties.
- D. The arbitrators may, from time to time with the consent of all the parties enlarge the time for making the award. In the event of any of the aforesaid arbitrators dying, neglecting, resigning or being unable to act for any reason, it will be lawful for the party concerned to nominate another arbitrator in place of the outgoing arbitrator
- E. The arbitrator shall have full powers to review and/or revise any decision, opinion, direction, certification or valuation of the Engineer in accordance with the Contract, and neither party shall be limited in the proceedings before such arbitrators to the evidence or arguments put before the Engineer for the purpose of obtaining the said decision.
- F. No decision given by the Engineer in accordance with the foregoing provisions shall disqualify him as being called as a witness or giving evidence before the arbitrators on any

matter whatsoever relevant to the dispute or difference referred to the arbitrators as aforesaid.

- G. During settlement of disputes and arbitration proceedings, both parties shall be obliged to carry out their respective obligations under the Contract.
- H. All questions, disputes or differences, whatsoever which may at any time arise between the parties to this contract in connection with the contract or any matter arising out of or in relation there to shall be referred to the “Gujarat public works contracts disputes arbitration tribunal” as per the provisions of the Gujarat public works contracts disputes arbitration tribunalact,1992.

The reference to arbitration proceedings under this clause shall not

- a) Affect the right of the Engineer -in charge to take possession of all or any tools, plants, materials and stores, in or upon the work or site thereof or belonging to the contractor or procured by him and intended to be used for the execution of the work or any part thereof.
- b) Preclude the Engineer-in charge from utilizing the materials purchased by the Contractor in ny work or from removing such materials to other place, during the period the work is stopped or suspended in pursuance of notice given to the contractor under General Conditions.
- c) Entitle the contractor to stop the progress of the work or carrying out the additional or altered work in accordance with the prevision of General Conditions for the work where there are no specifications.
- d) Preclude the GETCO from getting the work done by another agency.
Neither party is entitled to bring a claim to arbitration latest by thirty days after the expiration of the defects liability period.

The provisions of the Arbitration Act,1992, Gujarat Public Works Contract

Disputes Arbitration Tribunal Act, 1992, and rules made there under shall apply to the arbitration proceeding under this clause. “

66. **Termination of Contract**

In case of contractor fails to deliver the stocks or any consignment thereof within contractual period of delivery or in case the stores are found not in accordance with prescribed specification and/or the approved sample, the GETCO shall exercise its discretionary power either:

- A. To recover, from the contractor as agreed, by way of penalty clause above, or
- B. To purchase from elsewhere after giving due notice to the contractor on account and at the risk of the contractor for such stores not so delivered or other similar description without canceling the contract in respect of the consignment not yet due for delivery or
- C. To cancel the contract

In the event of the risk purchase of stores of similar description, the opinion of the GETCO shall be final. In the event of action taken under clause above, the contractor shall be liable to pay for any loss which the GETCO may sustain on that account, but the contractor The decision of the GETCO shall be final as regards to the acceptability of stores supplied by the contractor and the GETCO shall not be required to give any reason in writing or

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gmail.com Web site: www.getcogujarat.com	
--	---	---

otherwise at any time for rejection of the stores shall not be entitled to have any saving on such purchases made against default.

67. PROTECTION OF WORK

The Contractor shall have total responsibility for protecting his works till it is finally taken over by the Engineer. No claim will be entertained by the Owner or by the Engineer for any damage or loss to the Contractor's works and the Contractor shall be responsible for complete restoration of the damaged works to original conditions to comply with the specification and drawings.

68. The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any tender. The Superintending Engineer (AM), Gondal reserves the right to reject any or all tender without signing any reasons whatsoever and decision of the Superintending Engineer (AM), Gondal will be final and unchallengeable.

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

-: SPECIAL COMMERCIAL CONDICATION FOR TENEDRER:-

1. TAKING DELIVARY AND INSURANCE:-

- 1.1 The contractor has keep S/S materials in safe custody and transport to the respective sites and will be reasonable for any damages to or loss of all materials at any stage during transportation or erection or taking over of the line by GETCO.
- 1.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his own cost.
- 1.3 The Contractor shall have total responsibility for the entire materials stored loose, semi assembled and/or erected by him at site in his custody. The Contractor shall make suitable security arrangements is at own cost to ensure the protection of all materials, equipments and works from theft, fire pilferage and any other damages and loss, it shall be the responsibility of the contractor to arrange for security till the works are finally taken over by the Corporation.

2 STORAGE-CUM-ERECTION-INSURANCE:-

- 2.1 The contractor shall take suitable storage –cum-erection insurance cover at his cost to the extent of 100 % cost of Line or S/S materials, which are required to complete the Line or S/S, Bidder shall have to take the comprehensive Marine cum Erection (MCE) insurance policy against any loss, draft, damage, theft, pilferage, fire etc. for the complete period of storage, erection and commissioning up to the time of taking over the line or S/S by GETCO. **However, if the work is not completed within the stipulated time limit as mentioned into work order the MCE shall be extended by the contractor up to the work completion and taking over of the line or S/S by GETCO. Moreover, the charge for extension of insurance shall be borne by contractor if the delay is attributed to the contractor. The charge for extension of insurance shall be reimbursed by GETCO to the contractor on production of proof for extension of MCE if the delay is attributed on the part of GETCO.**

The contractor shall deal directly and pursue the claim with the Insurance company and shall be responsible in regard to maintenance of all insurance coverage as well as for settlement of claim. The proof of insurance policy taken by the successful contractor shall be furnished submitted to engineer-in-charge of GETCO.

No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk shall be covered for lifting of materials from store to final handing over to GETCO. Further in absence of the above insurance policy, R.A. bill payment will be withheld.

In the event of any damage, theft, loss, pilferage, fire etc, Contractor will be responsible to lodge, pursue and settle all the claims with the insurance company for all items, materials and the corporation shall be kept informed about it. Contractor shall replace the lost/damaged materials/items promptly irrespective of the settlement of the claims by underwriter and ensure that the work progress is as per agreed schedule. The loss, if any, such replacement will have to be borne by the contractor and GETCO will not entertain any claim/representation in this regard. However, it will be contractor's responsibility to insure the entire project till the line / sub-station or any other project / works is taken over by the GETCO

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

2.2 The estimated cost of S/S material is Rs.

3.0 INSURANCE

- 3.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to the Works and obligatory in terms of law to protect his interest and interests of the Owner against all perils detailed herein. The form and the limit of such insurance as defined herein together with the under-writer in each case shall be acceptable to the Owner. However, irrespective of such acceptance, the responsibility to maintain adequate insurance coverage at all time during the period of Contract shall be of Contractor alone. The Contractor's failure in this regard shall not relieve him of any of his contractual responsibilities and obligations. The insurance covers to be taken by the Contractor shall be in the joint name of the Owner and the Contractor. The Contractor shall, however, be authorized to deal directly with Insurance Company or Companies and shall be responsible in regard to maintenance of all insurance covers. Further the insurance should be in freely convertible currency.
- 3.2 Any loss or damage to the material during handling, transportation, storage, erection, and all activities to be performed till the successful completion of commissioning of the line shall be to the account of the Contractor. The Contractor shall be responsible for preference of all claims and make good the damages or loss by way of repairs and/or replacement of the equipment, damaged or lost. The transfer of title shall not in any way relieve the Contractor of the above responsibilities during the period of Contract. The Contractor shall provide the Owner with copy of all insurance policies and documents taken out by him in pursuance of the Contract. Such copies of documents shall be submitted to the Owner immediately after such insurance coverage. The Contractor shall also inform the Owner in writing at least sixty (60) days in advance regarding the expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal etc., as may be necessary well in time.
- 3.3 The perils required to be covered under the insurance shall include, but not be limited to fire and allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the replacement/reinstatement cost of the equipment for all risks up to and including delivery of goods and other costs till the equipment is delivered at Site. The insurance policies to be taken should be on replacement value basis and/or incorporating escalation clause. Notwithstanding the extent of insurance cover and the amount of claim available from the underwriters, the Contractor shall be liable to make good the full replacement/rectification value of all equipment/materials and to ensure their availability as per project requirements.

2.5 PENALTY FOR DELAY: -

The bidder should note that the completion time allowed for carrying out the work should be strictly observed. Any delay that may take place in supply and erection beyond contractual cutoff date stated as per stipulated delivery period shall be subject to the penalty ½% plus GST as applicable per week or part thereof on delayed portion of work and / or supply value subject to ceiling of 10% of the total contract value plus GST as applicable will be imposed.

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com	
--	---	---

In event of failure of the Contractor to pay the amount of Penalty as demanded **the Owner shall be entitled to deduct the amount of Penalty for delay from the amounts payable to the Contractors under any bills raised under this contract of any other amount payable under any other contract with the GUVNL and its Subsidiary Companies i.e. GETCO, GUVNL, GSECL, MGVL, DGVCL, PGVCL, UGVCL.** It is permissible for the Owner to adjust the amount of Penalty of delay against any Bank Guarantee furnished by the Contractor under this contract or any other contract with GUVNL and / or its subsidiary companies.

If it is found that the work is unsatisfactory or not progressing as per the program / BARCHART / Target period, any action taken by the GETCO, as may be deemed fit, to see that work is completed as required by the GETCO, would be at the risk and cost of the contractor.
Any delay causing extension of outages shall be contractor's responsibility and appropriate amount (in term of Rupees) as decided by Ex. Engineer, shall be recovered from Contractor's bill as a penalty.

TERMS & CONDITIONS REGARDING INDUSTRIAL LAWS AND OTHER RELATED MATTERS

1) Wages to be paid at time of payment etc. by the contractor.

- a. The contractor shall pay minimum prevailing rates per day or as may be specified hereafter or rates fixed under the minimum wages Act. Whichever is higher. The wages or very contract labour employed by him under this contract shall be paid by him before the expiry of 7th day of the month in respective of which the wages are payable (i.e. wages of a month have to be paid by him in the first week of the next month). The payment shall be disbursed in the presence of management representative during the working hours in factory premises and the contractor shall get the entries certified in the register of wages by the representative of the GETCO. Any default will result in cancellation of contract forthwith or also the contractor shall be paid punishable to the extent of Rs.100/- fine per each day.
- b. The contractor shall give his telephone number and address to the GETCO so that in case of labour troubles etc. the contractor can be contacted. The contractor shall arrange to have his office outside the factory premises and the contractor shall keep himself present throughout the working hours.

2) Labour Laws

- (A) Person below the age of 18 years shall not be employed for the work.
- (B) No. female worker shall be employed in the night shift between 7 p.m. to 6 a.m.
- (C) Contractor shall maintain a valid labor license under the contract labour (Regulation and Abolition) Act for employing necessary manpower to be required by him. In the absence of such license the contract shall be liable to be terminated without assigning any reason thereof.
- (D) The contractor shall at his own expenses comply with all labour laws and keep the GETCO indemnified in respective thereof. Some of the major liabilities under various labour and industrial laws which the contractor shall comply with are as under: -
 - (i) Payment of contribution by way of employer's contribution towards provident fund, family pension scheme, Deposit linked insurance scheme, Administrative charge etc. at the rates make applicable from time to time by Government of Gujarat/Government of India or other statutory authority.
 - (ii) Payment of deposit in respect of each contract labour at the rate as per admissible with the office of commissioner of Labour as per the contract Labour (Regulation and abolition Act.).
 - (iii) License fee as prescribed under the contract labour (Regulation and abolition Act) and rules framed there under depending upon the number of workmen employed by the contractor.
 - (iv) Paid leave facility and wages as per the provision of the factories Act at the rate of one day for every 20 days of working.
 - (v) Identify cards as prescribed under the factories Act with photo at fixe there to the same identification. Liabilities as per industrial Disputes Act any payment to the contractor's employees arising out of any claim or disputes under the industrial Disputes Act, 1947 or any other labour laws.
 - (vi) Payment of compensation in case accidental injury.
 - (vii) Maternity leave as per the provisions of the maternity Benefit Act. The above are some of the major liabilities of the contractor in addition to other liabilities. Prescribed under the various labour laws in force from time to time from statutory authorities like State Government/ Government of India which the contractor shall have to comply with.

3) Provident fund & Family pension Scheme: -

The contractor shall submit along with his bill (month wise) a statement regarding deduction against employee's provident fund and family pension scheme in respective of each concerned

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

employee, provident fund and family pension scheme at the rate at admissible (or at the rate made applicable by the Government from time to time) of the wages. The contractor's contribution and his worker's contribution towards provident fund and family pension scheme shall be deposited by the contractor with concern regional Provident Fund Commissioner office.

4) Deposit Linked Insurance Scheme: -

The contractor shall have to deposit ½ % of the the wage in respect of employees who is a member of the Provident Fund as the contribution to the deposit Linked insurance Scheme with concern regional Provident Fund Commissioner office.

(5) Administrative Charges: -

Administrative charges for maintaining provident fund A/C shall be deposited by the contractor with concern regional Provident Fund Commissioner office at the rates applicable.

(6) Paid Leave Facility: -

Paid leave facility at the rate of one day for every twenty days worked by the contract labour shall be provided by the contractor to his workers. He shall maintain leave Records/leave cards for individual labourer which shall be duly verified and approved/certified by the authorized officer of the GETCO.

(7) Workmen's compensation fund & Employer's Liability Insurance: -

The contractor shall cover all his employees under workmen's compensation fund and under the liability insurance. Insurance shall be affected for the entire contractor's employee engaged in the performance of this contract. If any of the work is subject the contractor shall require the sub-contractor to provide workmen's compensation and employer's liability insurance for the latter's employees unless such employees are covered under the contractor's insurance.

(8) The contractor shall employ adequate number of experienced staff at site for dial supervision and for maintenance of various register and records required under the law and contract No. payment for supervision shall be admissible.

(9) Contractor to Identify the GETCO: -

The contractor shall indemnify the GETCO and every member officer and employees of the GETCO also, engineering in charge and his staff against all actions, proceeding, claims demands, costs and expenses which may be made against the GETCO or Government for or in respective of formance of his obligation under the contract documents. The GETCO shall not liable for or in respective of or in consequence of any accident or injury to any workman or other person in the employment of the contractor or his sub-contractor and the contractor shall indemnify and keep indemnified the GETCO against all such damage and compensation and against all claims, demands, proceedings costs, charges and expenses whatever in respective thereof in relation thereto.

(10) The GETCO reserves the right to terminate this rate contract at any time during its tendency without giving notice of termination or any reasons thereof.

(11) The GETCO will be entitled to deduct directly from the bills, to be paid to the contractor any sum or payable by you and which sum/sums the GETCO is required to pay as principal employer on account of your default in respect of all liabilities referred to in above clauses.

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

ERECTION CONDITIONS OF CONTRACT

1.0 GENERAL

The following shall supplement the conditions already contained in other parts of these specifications & document and shall govern the portion of the work of this Contract to be performed at Site.

The Contractor upon signing of the Contract shall, nominate a responsible officer as his representative at Site suitably designated for the purpose of overall responsibility and coordination of the works to be performed at Site. Such person shall function from the Site office of the Contractor during the pendency of Contract.

2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES

The Contractor shall comply with all the rules and regulations of local authorities during the performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 and the Payment of Wages Act (both of the Government of India) and the rules made there under in respect of any employee or workman employed or engaged by him or his Sub-Contractor. He shall abide by labour laws

All initial registration and statutory inspection fees, if any, in respect of his work pursuant to this Contract shall be to the account of the GETCO. Should any such inspection or registration need to be re-arranged due to the fault of the Contractor or his Sub Contractor, the additional fees to such inspection and/or registration also shall be borne by the Contractor.

3.0 OWNER'S LIEN ON EQUIPMENT

The Owner shall have lien on all equipment brought to the Site for the purpose of erection, testing and commissioning of the equipment to be supplied & erected under the Contract. The Owner shall continue to hold the lien on all such equipment throughout the period of Contract. No material brought to the Site shall be removed from the Site by the Contractor and/or his Sub-Contractors without the prior written approval of the Engineer.

4.0 ACCESS TO SITE AND WORKS ON SITE

- A. Suitable access to and possession of the Site shall be afforded to the Contractor by the Owner in reasonable time
- B. The works so far as it is carried out on the Owner's premises, shall be carried out at such time as the Owner may approve and the Owner shall give the Contractor reasonable facilities for carrying out the work.
- C. In the execution of the works, no person other than the Contractor or his duly appointed representative, Sub- Contractor and workmen, shall be allowed to do work on the Site, except by the special permission, in writing of the Engineer or his representative.

5.0 CONTRACTOR'S SITE ESTABLISHMENT

The Contractor shall at all times keep posted an authorized representative for the purpose of the Contract. Any written order or instruction of the Engineer or his duly authorized representative shall be communicated to the said authorized resident representative of the Contractor and the representative shall be available at a stated address for this purpose

6.0 CO-OPERATION WITH OTHER CONTRACTORS

The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be performing other works on behalf of the Owner and the workmen who may be employed by the Owner and doing work in the vicinity of the Works under the Contract. The Contractor shall also so arrange to perform his work as to minimize, to the maximum extent possible, interference with the work of other Contractors and their workmen. Any injury or damage that may be sustained by the employees of the other Contractors and the Owner, due to the Contractor's work shall

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

promptly be made good at the Contractor's own expense.

7.0 DISCIPLINE OF WORKMEN

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any representative or employee of the Contractor at the Site, if in the opinion of the Engineer such employee has misconducted himself or is incompetent or negligent or otherwise undesirable and then the Contractor shall remove such a person objected to and provide in his place a competent replacement

8.0 CONTRACTOR'S FIELD OPERATION

The Contractor shall keep the Engineer informed in advance regarding his field activity plans and schedules for carrying-out each part of the works. Any review of such plan or schedule or method of work by the Engineer shall not relieve the Contractor of any of his responsibilities towards the field activities. Such reviews shall also not be considered as an assumption of any risk or liability by the Engineer or the Owner or any of his representatives and no claim of the Contractor will be entertained because of the failure or inefficiency of any such plan or schedule or method of work reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant and equipment and his erection methods

The Contractor shall have the complete responsibility for the conditions of the Work- site including the safety of all persons employed by him or his Sub-Contractor and all the properties under his custody during the performance of the work. This requirement shall apply continuously till the completion of the Contract and shall not be limited to normal working hours.

9.0 PROGRESS REPORT

The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, photographs of the work done at Site.

The monthly progress report detailing-out the progress achieved on all erection activities shall highlight comparison to the schedules. The report shall also indicate the reasons for the variance between the scheduled and actual progress and the action proposed for corrective measures, wherever necessary.

10.0 MAN-POWER REPORT

The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule for the month, detailing the man hours scheduled for the month, skill- wise and area-wise.

11.0 PROTECTION OF WORK

The Contractor shall have total responsibility for protecting his works till it is finally taken over by the Engineer. No claim will be entertained by the Owner or by the Engineer for any damage or loss to the Contractor's works and the Contractor shall be responsible for complete restoration of the damaged works to original conditions to comply with the specification and drawings.

12.0 EMPLOYMENT OF LABOUR

The Contractor will be expected to employ on the work only his regular skilled employees with experience of his particular work. No person below the age of eighteen years shall be employed.

All traveling expenses including provisions of necessary transport to and from Site, lodging, allowances and other payments to the Contractor's employees shall be the sole responsibility of the Contractor.

In case the Owner becomes liable to pay any wages or dues to Labour or any Government agency under any of the provisions of the Minimum Wages Act, Workmen Compensation Act, Contract Labour Regulation Abolition Act or any other law due to act of omission of the Contractor,

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	--	---

the Owner may make such payment and shall recover the same from the Contractor's bills.

13.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR

Tools, tackles and scaffoldings

The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings required for pre-assembly, erection, testing and commissioning of the equipment covered under the Contract. He shall submit a list of all such materials to the Engineer before the commencement of work at Site. These tools and tackles shall not be removed from the Site without the written permission of the Engineer.

14.0 First-aid

The Contractor shall provide necessary first-aid facilities for all his employees, representatives and workmen working at the Site. Enough number of Contractor's personals shall be trained in administering first-aid.

15.0 Cleanliness

The Contractor shall be responsible for keeping the entire area allotted to him clean and free from rubbish, debris etc. during the period of Contract. The Contractor shall employ enough number of personnel to keep the work area clean. Materials and stores shall be so arranged to permit easy cleaning of the area. In areas where equipment might drip oil and cause damage to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall be provided to protect the floor from such damage.

16.0 FIRE PROTECTION

The work procedures that are to be used during the erection shall be those, which minimize fire hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be collected and removed from the Site at least once each day. Fuels, oils and volatile or inflammable materials shall be stored away from the construction and equipment and materials storage areas.

All the Contractor's supervisory personnel and select number of workers shall be trained for firefighting. Enough of such trained personnel must be available at the Site during the entire period of the Contract.

17.0 SECURITY

The Contractor shall have total responsibility for all equipment and materials in his custody/stores, loose, semi-assembled and/or erected by him at Site. The Contractor shall make suitable security arrangements ensure the protection of all materials, equipment and works from theft, fire, pilferage and any other damages and loss.

18.0 PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS

The pre-commissioning trials and initial operations of the equipment furnished and erected by the Contractor shall be the responsibility of the Contractor as detailed in relevant clauses of Technical Specifications. The Contractor shall provide, in addition, test instruments, calibrating devices, etc and labour required for successful performance of these trials. If it is anticipated that the above test may prolong for a long time, the Contractor's workmen required for the above test shall always be present at Site during such trials.

19.0 MATERIALS HANDLING AND STORAGE

- A. All the equipment furnished under the Contract and arriving at Site shall be promptly received, unloaded, transported and stored in the storage spaces by the Contractor.
- B. Contractor shall be responsible for examining all the shipment and notify the Engineer immediately of any damages, storage, discrepancy etc, for the purpose of Engineer's information only. The Contractor shall submit to the Engineer every week a report detailing all the receipts during the week. However, the Contractor shall be solely responsible for any

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
--	---	---

- shortages or damages in transit, handling and / or in storage and erection of the equipment at Site. Any demurrage, wharf age and other such charges claimed by the transporters, railways etc, shall be to the account of the Contractor.
- C. The Contractor shall maintain an accurate and exhaustive record detailing out the list of all equipment materials received by him for the purpose of erection and keep such record open for the inspection of the Engineer in-charge.
 - D. All equipment shall be handled very carefully to prevent any damage or loss. The equipment stored shall be properly protected to prevent damage either to the equipment or to the floor where they are stored. The equipment from the store shall be moved to the actual location at the appropriate time so as to avoid damage of such equipment at Site.
 - E. All electrical panels, control gears, motors and such other devices shall be properly dried by heating before they are installed and energized. Motor bearings, slip ring, commutators and other exposed parts shall be protected against moisture ingress and corrosion during storage and periodically inspected.
 - F. All the electrical equipment such as motors, generators, etc. shall be tested for insulation resistance at least once in three months from the date of receipt till the date of commissioning and a record of such measured insulation values maintained by the Contractor. Such records shall be opened for inspection by the Engineer.
 - G. The consumable and other supplies likely to deteriorate due to storage must be thoroughly protected and stored in a suitable manner to prevent damage or deterioration in quality by storage.
 - H. All the materials stored in the open or dusty location must be covered with suitable weatherproof and flame proof covering material wherever applicable.
 - I. If the materials belonging to the Contractor are stored in areas other than those earmarked for him, the Engineer will have the right to get it moved to the area earmarked for the Contractor at the Contractor's cost.
 - J. The Contractor shall be responsible for making suitable indoor storage facilities to store all equipment, which require indoor storage. Normally, all the electrical equipment such as motors, control gears, generators, exciters and consumables like electrodes, lubricants etc. shall be stored in the closed storage space. The Engineer, in addition, may direct the Contractor to move certain other materials, which in his opinion will require indoor storage, to indoor storage areas, which the Contractor shall strictly comply with.

GENERAL TECHNICAL CONDITION:

1. The erection work should be carried out according to the specification and as per instructions and programmed laid out by the Engineer in-charge of the work.
2. The contractor should employ as Supervisor with sufficient qualification and experience who can supervise the execution of work throughout. He should always be present on the site.
3. Cutting, bending, welding, brazing, wherever necessary is to be done by the contractor.
4. The contractor has to carry out all the works in accordance with revised and latest provision under I.E. Rules Act made there under and as per instruction of Engineer in charge.
5. Contractor has to co-ordinate E.I.C. for planning of outage and work schedule thereof, so as to complete all the planned work in outage. Contractor has to deploy adequate manpower accordingly.
6. It will be bidder's sole responsibility for erection of complete line/equipment in all respect as per the provision of I.E. Rules and procedures and as per the instruction of Engineer in charge.
7. In addition to the general of the construction particular, attention shall be paid to the final finish and every effort shall be made to have the entire work contented with standard of workmanship by the contractor.
8. All the supply items get to be approved from DE/EE invariably for its specifications.
9. **Electricity Rules:** -All the works shall be carried out in accordance with latest rules under Electricity Act.
10. **Testing:** - Complete installation shall be put to the necessary test as required and shall be got approved by Government Electrical Inspector.
11. **CONTRACTOR'S MATERIALS BROUGHT TO SITE**
 - a) The Contractor shall bring to Site all materials, including construction equipment, tools and tackles for the purpose of the works under intimation to the Engineer. All such goods shall, from the time of their being brought vest in the Owner, but may be used for the purpose of the works only and shall not on any account be removed or taken away by the Contractor without the written permission of the Engineer. The Contractor shall nevertheless be solely liable and responsible for any loss or destruction thereof and damage thereto.
 - b) After the completion of the Works, the Contractor shall remove from the Site under the direction of the Engineer the materials such as construction equipment, erection tools and tackles, scaffolding etc. with the written permission of the Engineer.
12. **FIELD OFFICE RECORDS**
The Contractor shall maintain up to date copies of all drawings, specifications and other Contract Documents and any other supplementary data complete with all the latest revisions thereto. The Contractor shall also maintain in addition the continuous record of all changes to the above Contract Documents, drawings, specifications, and supplementary data, etc. effected at the field and on completion of his total assignment under the Contract shall incorporate all such changes on the drawings and other Engineering data to indicate as installed conditions of the equipment furnished and erected under the Contract. Such drawings and Engineering data shall be submitted to the Engineer in required number of copies.
13. Contractor shall purchase all brought out items as per schedule-B with taking prior approval from Executive Engineer (Const), GETCO, Rajkot. Any item without approval shall not be permitted and GETCO shall not be responsible for accept such items.
14. **DISCIPLINE OF WORKMEN**
The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any representative or employee of the Contractor at the Site, if in the opinion of the Engineer such employee has misconduct himself or is incompetent or negligent or otherwise undesirable and then the Contractor shall remove such a person objected to and provide in his place a competent replacement.

15. CONTRACTOR'S FIELD OPERATION

- 1 The Contractor shall keep the Engineer informed in advance regarding his field activity plans and schedules for carrying-out each part of the works. Any review of such plan or schedule or method of work by the Engineer shall not relieve the Contractor of any of his responsibilities towards the field activities. Such reviews shall also not be considered as an assumption of any risk or liability by the Engineer or the Owner or any of his representatives and no claim of the Contractor will be entertained because of the failure or inefficiency of any such plan or schedule or method of work reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant and equipment and his erection methods.
- 2 The Contractor shall have the complete responsibility for the conditions of the Work-site including the safety of all persons employed by him or his Sub-Contractor and all the properties under his custody during the performance of the work. This requirement shall apply continuously till the completion of the Contract and shall not be limited to normal working hours.

16. PROGRESS REPORT

The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, photographs of the work done at Site. The monthly progress report detailing-out the progress achieved on all erection activities shall highlight comparison to the schedules. The report shall also indicate the reasons for the variance between the scheduled and actual progress and the action proposed for corrective measures, wherever necessary.

17. MAN-POWER REPORT

The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-wise.

18. Contract Quality assurance:

The Bidder shall include in his proposal the Quality Assurance Programme containing the overall quality management and procedures which he proposes to follow in the performance of the Works during various phases. At the time of Award of Contract, the detailed Quality Assurance Programme to be followed for the execution of the Contract will be **mutually discussed and agreed and such agreed Programme shall form a part of the Contract.**

19. Mandatory use of "Call Before You Dig (CBuD)" application :

As per the directives from Hon'ble Govt. Of India and Energy & Petrochemicals Depst., GoG, Gandhinagar vide Letter No.EPCD/0217/09/2023, Dtd.18-09-2023, all the Contractors of GETCO must register them under excavator category in CBUD application and must follow procedure before starting any digging to protecting underground utility assets. Any agency/contractor intending to carry out excavation, need to be mandated to carry out any type of excavation/digging only after prior intimation through CBuD application. It is mandatory to the agency/contractor to use of CBuD for any type of excavation/digging

Division Wise Scope of Work:-

Sr. No.	Description of work	Unit	Quantity				
			Rajkot	Gondal	Wankaner	Tankara	TOTAL
1	Excavation of foundation of size 0.5X0.5X1 cu.m for girder pole or tower stub excluding back filling, but including shoring, shuttering, dewatering, tree cutting for tower footings etc. for:- (SOR Part A-4)						
	a) Normal soil either dry or wet / Sandy soil	Cu.m	36.75	8.00		1.30	46.05
	b) Black Cotton Soil either dry or wet	Cu.m	1.00				1.00
	c) Normal submerged / marine soil where dewatering is necessary	Cu.m	0.00				0.00
	d) Black cotton submerged / marine soil where dewatering is necessary	Cu.m	0.00				0.00
	e) Soft Rock	Cu.m	21.00	6.00		0.80	27.80
	f) Hard Rock	Cu.m	10.50		5.25		15.75
2	Concreting of foundation of size 0.5X0.5X1 cu.m by M20 mixture including shoring, shuttering, compaction, dewatering etc. for girder pole/tower scrap leg/normal tower / tower with extension upto 25mtr. (Required girder pole or tower scrap leg for concreting will be provided by Getco) After completion of concrete work, curring (watering to concerte) is to be done as per instruction of EIC. (Rates are inclusive of supply of GETCO approved Cement only.) (M20 Mixture) (SOR Part A-7)	Cu.m	70.25	14.00	5.25	2.10	91.60
3	Fabrication, Erecton, welding, cutting and fixing including all required items for fabrication, welding, cutting work of any Equipment/Structure/girder pole/tower scrap leg/scrap G.I. structure angle etc at any where in S/S and tower location site as per drawing and Ins. Of E.I.C. Required girder pole, tower scrap leg and scrap G.I. structure angle will be provided by Getco. (SOR Part D-31)	L.S Max	53.00	12.00	4.00	1.00	70.00

Note: This requirement is tentative so may be change Lines as well as Location as per actual requirement. You will have to work in scattered locations as this work involves towers/DP legs located along the road, which you should take special note of.

Seal & Sign of Contractor

Safety Clause

- The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to time without any demur, protest or contest or reservations. In case of any discrepancy between statutory requirement and GETCO Safety Rules referred above, the latter shall be binding on the Contractor unless the statutory provisions are more stringent.

- In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the compensation and liability as per statutory requirement, contractor / agency shall be penalized as under:

Sr. No	Amount of Contract in Rs.	Penalty amount per person
1	Up to → 1 Lac	Rs.5000/- plus GST as applicable
2	Above 1 Lac to → 10 Lacs	Rs.40000/- plus GST as applicable
3	10 to --→ 100 Lacs	Rs.100,000/- plus GST as applicable
4	> 100 Lacs	1.0 % of contract value plus GST as applicable

2. Reporting:-

- The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of fatal/Non-fatal accident occurred to human being.
- The GETCO investigating officer findings in to accident shall be final and binding to the contractor /Agency.

3. Safety Requirement:

- Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor's site in charge and supervisor. Safety document shall be handed over and vital safety norms and key points of safety related to project shall be explained and recorded for commitment by erection contractor. Such records are mandatory for clearing first erection bill.
- During site visit by GETCO official of Executive Engineer and above rank, the following checks during execution of work shall be covered.
 - Safety equipment available and utilize.
 - Helmet.
 - Safety belt.
 - Safety shoes.
 - Live line Voltage detector
 - Safety procedure adopted.
 - Permit to work
 - Earthing at the place of work.
 - Adequate supervision.
 - T & P physical Check. (Healthiness and Quality)
 - P.P.rope.
 - Wire rope and sling.
 - Earthing rod
 - If above-mentioned safety requirements found violated in any of the above three conditions shall attract penalty of Rs.1000/-per occasion plus GST as applicable (Max.Rs.3000/-for violation of three conditions)
 - During subsequent visit, if violation is found, then double penalty plus GST as applicable shall be deducted from the bill of the Contractor/Agency.

WORK & SAFETY REGULATIONS

1. The contractor shall ensure proper safety of all the workmen, materials, equipment & plant & belonging to him or to GETCO or to others, working at the site. The contractor shall also be responsible for provision of all safety notices and safety equipment required both by the relevant legislations and Engineer, as he may deem necessary.
2. Contractor has to provide ISI marked ELCB / MCB having sufficient capacity of standard make at point of supply.
3. All equipment used in construction and erection by contractor shall meet Indian/International Standards and where such standards do not exist, the contractor shall ensure these to be absolutely safe. All equipment shall be strictly operated and maintained by the contractor in accordance with manufacturer's operation manual and safety instructions and as per guidelines/ rules of GETCO in this regard.
4. Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be carried – out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 and associated Laws/Rules in force from time to time. A register of such examinations and tests shall be properly maintained by the contractor and will be promptly produces as and when desired by Engineer or by the person authorized.
5. The contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to the need.
6. The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of access, railings, stairs, ladders, scaffoldings etc. the scaffoldings shall be erected under the control and supervision of an experienced and competent person. The contractor only shall use good and standard quality of material.
7. The contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment belonging to the owner / other contractors under any circumstances, whatsoever, unless expressly permitted in writing to handle such fuses, wiring or electrical equipment.
8. Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or owner, he shall:
 - a. Satisfy the Engineer that the appliance is in good working condition;
 - b. Inform the Engineer of the max. current rating & voltage of the appliances;
 - c. Obtain permission of the Engineer detailing the sockets to which the appliances may be connected.
9. The Engineer will not grant permission to connect until he is satisfied that;
 - a. The appliance is in good condition and is fitted with suitable plug
 - b. The appliance is fitted with a suitable cable having two earth conductors, ones of which shall be an earthed metal sheath surrounding the cores.
10. No electric cable in use by the contractor/ Owner will be disturbed without prior permission. No weight of any description will be imposed on any cable and no ladder or similar equipment will rest against or attached to it.
11. No repair work shall be carried out on any live equipment. The equipment must be declared safe by the Engineer and a permit to work shall be issued by the Engineer before any repair work is carried out by the contractor. While working on electric lines/ equipment, whether live or dead, suitable type and sufficiently quantity of tools will have to be provided by the contractor to electricians/ workmen/ officers.
12. In case any accident occurs during the construction/ erection or other associated activities undertaken by the contractor thereby causing any minor or major fatal injury to his employees due to any reason, whatsoever, it shall be the responsibility of the contractor provide medical facility / treatment & to promptly inform the same to the Engineer in prescribed form and to also to all the authorities envisaged under the applicable laws.
13. The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is being carried out in such a way that it may cause accidents and endanger the safety of the persons and/or property and/or equipment. In such cases, the contractor shall be informed in writing about the nature of hazards and possible injury/ accident and he shall comply to remove shortcomings promptly. The contractor after stopping the specific work can, if felt necessary, appeal against the order of stoppage of work to the Engineer within 3 days of such stoppage of work and decision of the Engineer in this respect shall be conclusive and binding on the contractor.

14. The contractor shall not be entitled for any damages/ compensation for stoppage of work due to safety reasons and the period of such stoppage of work will not be taken as an extension of time for completion of work and will not be the ground for waiver of levy of liquidated damages.
15. it is mandatory for the contractor to observe during the execution of the works, requirements of safety rules which would generally include but not limited to following;
- Each employee shall be provided with initial indoctrination regarding safety by the contractor, so as to enable him to conduct his work in a safe manner.
 - No employee shall be given a new assignment of work unfamiliar to him without proper introduction as to the hazards incident thereto, both himself & his fellow employees.
 - Employee must not leave naked fires unattended, smoking shall not be permitted around fire prone areas and adequate firefighting equipment shall be provided at crucial location.
 - There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid to the injured.
 - Requirements of ventilation in underwater working to licensed and experienced divers, use of gumboots for working in slushy or in inundated conditions are essential requirements to be fulfilled.
16. The contractor shall follow and comply with all GETCO safety Rules, relevant provisions of applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from time to time without any demur, protest or contest or reservations. In case of any discrepancy between statutory requirement and GETCO safety rules referred above the latter shall be binding on the contractor unless the statutory provisions are more stringent.

a. Fatal injury or accident Causing death	Rs. 1,00,000/- per person for death/	These are applicable
b. Major injuries or accident causing 25% or more permanent disablement To workmen or employees	Rs. 20,000/- per person	injury to any person,

Permanent disablement shall have same meaning as indicated in workmen's compensation Act. The compensation mentioned above shall be in addition to the compensation payable to the workmen/ employees under the relevant provisions of the laws as applicable from time to time. In case the owner is made to pay such compensation then the contractor is liable to reimburse the owner such amount in addition to the compensation indicated above.

All the guidelines/instructions/circulars issued by Government/GUVNL/GETCO time to time regarding precautions to be taken while working at site due to COVID-19 Pandemic to be strictly followed.

ANNEXURE-A

OUR ENDEVOUR - Safety a habit

To create environment where Business Confidence is built through Best Business Practices and is fostered in an atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of society a the nation, safety guidelines are agreed upon by the agency as under.

Safety is our prime concern and zero accident is our goal. In order to prevent the accident, while execution of works in indoor and outdoor systems of GETCO, the following guideline and preventive measures are identified.

<u>Indoor safety precaution</u>	<u>Outdoor safety precaution</u>
The method of work required T&P and manpower should be discussed between GETCO supervisor, contractor's supervisor and gang leaders.	The method of work required T&P and manpower should be discussed between GETCO supervisor, contractor's supervisor and gang leaders.
Prior to execution of work a joint survey must be conducted by GETCO supervisor and contractor's supervisor for risk assessment. - Clearly identify the work location, to distinguish between the equipment that is dead and other equipment / part that maybelive. - Disconnect equipment from supply. - Protect against other live parts. - Take special precautions when close to bareconductors /Busbar.	Prior to execution of work a joint survey must be conducted by GETCO supervisor, contractor's supervisor and DISCOM line man in order to identify the following : - HT/LT line or tap line crossing under each span of line of the work. - Isolation point of each line crossing. - Each line crossing & isolation point under each span must be discussed and noted in maintenance register with sketch.

 GETCO	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gebmil.com Web site: www.getcogujarat.com	
Following safety guidelines are mandatory for all contractors operating in GETCO premises for Electrical, non-electrical & civil works. 1. The contractors must provide advance planning of work to concerned in-charge of substation in writing. 2. Before starting any work whether switch yard, “<u>permitto allowtowork</u>” must be taken from control room in-charge. 3. Utilizing Electrical / non-electrical equipments, safety rules must be implemented. 4. If the work is to be carried out on Sunday or public holiday, the necessary permission must be taken in advance, requesting in writing. 5. Unwanted person including children of labours will not be allowed at working site/ in the switchyard and in the prohibited area. 6. Any electrical work or electrical connections to equipment for any other work must be carried out by certified electrician/wiremen with adequate size of wire through MCB as per I.E. Rule. - Live penal area / bus bar must be isolated and sealed / bifurcated with red colour tape for visible warning. - Display Board must hang on LCP panel. - Transformer must be switched off whenever and wherever contractor and line workers are not satisfied with isolation, earthing or any equipment performance of GETCO, it will be pointed out and work shall begin only after resolution. Contractor shall not take up job in absence of GETCO authorized person. All wire temporary connection & material whenever erection activity has any connection and disconnection work of bus bar, string bus.	Contractor’s supervisor and GETCO Supervisor must ensure all isolations physically with adequate earthing technically prior to give clearance to gang leader for taking up job. While execution of stringing work, the identified line crossing must be isolated / de-energized and written clearance should be obtained from concerned DISCOM supervisor. The isolation of Tap line must be physically seen and verified by Contractor and GETCO supervisor. At D.O. fuse junction contractors person should be posted to ensure that no person restore D.O. supply while work is under execution Contractor’s supervisor must ensure that concern officer take LCP for EHV line and power line crossing	
All workers / labour of contractor & supervisors must use personal protective equipment (PPE) during the work like gloves, safety belt, Safety shoes, Helmet, earthing rods, etc, duly approved by GETCO.	All workers / labour of contractor & supervisors must use personal protective equipment (PPE) during the work like gloves, safety belt, Safety shoes, Helmet, earthing rods, Live line detector etc, duly approved by GETCO.	

The local earthing must be done at the place of work before execution of any work.	The local earthing must be done at the place of work before execution of any work.
11 kV breaker in panel must be switched off and racked out only after ensuring no voltage in breaker and without door opening.	Circuit breaker opening is not an isolation and isolator on either side must be opened. No work during rains and cloudy weather condition.
	Transmission line activities. 1) Used of Voltage detector to ensure outage. 2) Earthing at three point, local, left & right side of bus bar / string bus. 3) Match line colour code with colour of wrist band.
	Local earthing of electrical equipments like filter M/c, welding machine, testing kits etc. is must. Crane shall only be used for material handling and erection. Working platform shall only be used for work in switchyard.

All Schedules Should be submit on Firms Letter Head

SCHEDULE –1

No deviation certificate

Sub:

Reference: Tender enquiry no. 106/2026

Due on date: / / 2025

In connection with the above subject and reference, I/ We confirm the following:

I / We, the under signed have read and examined the Tender Specifications in tender mentioned under reference along with the Commercial terms and conditions.

I / We, declare that our Technical Bid is strictly in line with the Tender specifications.

Further, I /We also agree that additional conditions / deviations, if any, found in the Commercial terms & conditions, our offer shall be out rightly rejected without assigning any reason thereof.

Seal of the Firm

**Signature of the Authorized
Representatives of the firm**

Date:

Name:

Status:

Name of the Tendering Firm / Agency:

SCHEDULE – 02

Details of plant and equipment available on hand with the bidder for use on this work.

Name of the bidder: _____

Sr. No.	Name of Equipment	No. of Units	Kind & make	Capacity	Year of Mfg. & Condition	Present Location	Remarks
1	2	3	4	5	6	7	8

SCHEDULE – 03

Tender for Supply of _____

Tender No. 106/2026

Due On:

CERTIFICATE – “A”

I / We _____ authorized signatory of
M/s. _____ hereby Certify that
M/s. _____ is not related with other firms who have submitted
tenders for the same items under this inquiry / Tender.

Seal of the Firm

Place:

Signature of the Tenderer

With Designation.

Date:

SCHEDULE – 04

(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST THEREOF.)

Sub: UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST THEREOF

Ref:-Tender No. 106/2026

All bidders will have to furnish the following undertaking duly filled in, signed and stamped for each quoted item of the tender along with technical bid.

I/We_____

Authorized signatory of M/s._____

and thereby certified that M/s. _____

and their proprietor/any partner/any director of the firm is not stop deal and /or banned for business dealing and /or black listed by GUVNL/or their any subsidiary company viz. GSECL/GETCO/MGVCL/PGVCL.

Signature of tenderer

Seal of firm

SCHEDULE – 05

Tender notice no.: 106/2026

Sub. : Work of Providing protection structure by erection of girder pole & tower angle to transmission tower's legs situated on road side of various lines under various division under Gondal circle.

In connection with above subject, I / we confirm the following:

- a) I/ we, the undersigned, have read and understand the Tender Specification No.**106/2026** For Work of Providing protection structure by erection of girder pole & tower angle to transmission tower's legs situated on road side of various lines under various division under Gondal circle. Complete with the entire Tender Terms and Conditions.
- b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till completion of the Contract, if awarded.
- c) I/We declares that our bid is strictly in line with Tender Specifications and there is no deviation. Further, I / we also agree that additional conditions / deviations, if any found in bid, the offer shall be out rightly rejected without assigning any reason thereof.
- d) GETCO may use your submitted documents in future tender work within GETCO as per document validation for which I/We have no any objection.

Signature of Authorized representative
of Company / Agency NAME: _____
STATUS: _____
Name of BIDDER

SCHEDULE-06

Declaration of Conflict On Interest

To
The Superintending Engineer,
Transmission Circle Office, Gondal
Power House Compound,
Station Plot,
Gondal – 360311.

Ref: Tender Notice No 106/2026

With reference to above your tender Notice No 106/2026

For the work of Work of Providing protection structure by erection of girder pole & tower angle to transmission tower's legs situated on road side of various lines under various division under Gondal circle.

We do not have any conflict of interest with any other bidder who has submitted the bid in this tender.

Yours Faithfully,

(Signature of the Tenderer)

SCHEDULE-07

Declaration of Relationship with employee

To
The Superintending Engineer ,
Transmission Circle Office, Gondal
Power House Compound,
Station Plot,
Gondal – 360311.

Ref: Tender Notice No 106/2026

With reference to above your tender Notice No 106/2026
For the work of Work of Providing protection structure by erection of girder pole & tower angle to
transmission tower's legs situated on road side of various lines under various division under Gondal
circle.

We do not have any type of relationship with any current employees of GETCO.

Yours Faithfully,
(Signature of the Tenderer)

SCHEDULE-08

INTEGRITY PACT

Date:

OUR ENDEAVOUR

To create an environment where Business Confidence is built through Best Business Practices and is fostered in an atmosphere of trust and respect between providers of goods and services and their users for the ultimate benefit of society and the nation.

	<u>GETCO'S COMMITMENT</u>		<u>PARTY'S COMMITMENT</u>
○	To maintain the highest ethical standards in Business and professions.	○	Not to bring pressure recommendations From outside GETCO to influence its decision..
○	Ensure maximum transparency to the satisfaction of stakeholders.		Not to use intimidation, threat, inducement or pressure of any kind on GETCO OR ANY OF it's employees under any circumstances
○	Ensure to fulfill the terms of agreement/contract and to consider Objectively the view point of parties.	○	To be prompt and reasonable in fulfilling the Contract, agreement, legal obligations.
○	Ensure regular and timely release of payments on due dates for work done.		To provide goods and / or services timely as per agreed quality and specifications at minimum cost to GETCO.
	Ensure that no improper demand is	○	Abide by the general discipline to be
○	To give maximum possible assistance to all the Vendors/ Suppliers/ Service Provider and other to enable them to complete the contract in time		To be true and honest in furnishing information.
○	To provide all information to suppliers /contractors relating to contract / job which facilitate him to complete the contract / job successfully in time.	○	Not to divulge any information, business details available during the course of business relationship to others without the written consent to GETCO.
○	Ensure minimum hurdles to vendors / suppliers / contractors in completion of agreement / contract / work order.	○	Not to enter into carter / syndicate /understanding whether formal / non formal so as to influence the price.

Seal & Signature
(GETCO's Authorized Signatory)
Name :
Designation:

Seal & Signature
(Party's Authorized Person)
Name :
Designation:

SCHEDULE-09

A/T ACCEPTANCE LETTER:-

Ref. No.

Date:

To,

The Superintending Engineer

Gujarat Energy Transmission Corporation Ltd,

Power House Compound,

Station Plot

Gondal – 360 311

Sub: _____

Reference Order Number: - _____

We hereby acknowledge, agree and accept your A/T under reference above with terms and conditions mentioned therein.

(Signature)

Designation _____

SAFETY CUM INDEMNITY BOND

(On Non-judicial Stamp paper of value not less than Rs. 300.00)

KNOW ALL MEN BY THESE PRESENTS that we, _____ By this SAFETY CUM INDEMNITY BOND Executed on this _____ Day of ____ 2026. I/We Having Registered Office _____ (herein after called "THE CONTRACTOR" which expression shall mean and includes my /our heirs, executors, administrators and legal representatives, successors and permitted assigns) do hereby binds myself/ourselves and also our company/firms after having the power to bind by this promise and undertaking in favor of the Gujarat Energy Transmission Corporation Limited (GETCO), Vadodara a State Transmission Utility under The Electricity Act, 2003 having its registered office at Sardar Patel Vidyut Bhavan, Race course, Vadodara.(hereinafter called as GETCO, which expression shall mean and include its legal representative, administrators assigns) has agreed under the terms and conditions of the contract no. _____ Dated _____ made _____ between _____ and _____ for the contract of the _____ value of Rs. _____ interalia on Production of Safety cum Indemnity Bond.

We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the extent of Rs. _____ Rupees _____ only against any losses or damages, costs, charges and expenses caused to or suffered by reason of the CONTRACTOR while Project, R&M, O&M work including work carried out by outsourcing agency, failing to take proper care or not complying the guidelines given hereunder as per Annexure-A and instructions which may be given from time to time during the continuance of the contract and we further undertake to unconditionally pay the amount claimed by the GETCO on demand and without demur to the extent aforesaid.

Whereas the CONTRACTOR has/have been awarded to execute the job/works under order no. _____, dated _____ for _____ issued by the GETCO after having observing necessary formalities, the details of which is described in the order no. _____ dated _____ and whereas the said job/works will be /likely to be done in places covered under Employees' State Insurance Act, 1948 (ESI) and /or the Workmen Compensation Act, 1923 and /or other laws relating to the Labour Management and Welfare Act. (Respective Amendments)

And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute this Safety cum Indemnity Bond before the commencement of actual execution of work

Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the guidelines as per Annexure-A prepared by the GETCO.

Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has been any breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss, damages, costs, charges and expenses caused to or suffered by the GETCO.

We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of the change in the constitution of the GETCO or for the extension of the time limit or for any other reason.

We the CONTRACTOR further agrees to the given terms and conditions:

- a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the

GETCO from all claims, actions, proceedings and risk, damage danger to any person whether belonging or not belonging to the CONTRACTOR.

- b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any proceedings in respect of any of its employee / workmen under the Workmen Compensation Act or any other laws for the time being in force.
- c. That, if during the course of execution of work as stated in the contract order mentioned hereinabove issued by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per Annexure-A or terms and conditions / formalities within the meaning of Employees' State Insurance Act, 1948 (ESI) or Workmen Compensation Act 1923 or any other laws relating to the Labour Welfare for the time being in force, and also has not observed the safety norms in accordance with the law prevailing at the place of work/job to the satisfaction of the GETCO, the GETCO shall have the right to stop the execution of work/job and the period of such stoppage shall not be taken into account for the calculation of the total period of completion of work for which the CONTRACTOR is responsible to complete the work/job and it will be deemed that discontinuance was due to default of the CONTRACTOR.
- d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any such compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any other reason, the GETCO shall have the right to recover the said amount from any amount receivable by GETCO or any bank guarantee deposited or anything payable whether in connection with this contract or other contract by the CONTRACTOR to the OBLIGEE.
- e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of any guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity Bond, GETCO shall have right to terminate the contract of work issued to the CONTRACTOR.
- f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of agency or outsider due to negligence or non-compliance of GETCO safety norms then in addition to the compensation and liability as per statutory requirement, contractor / agency is hereby agreed to pay the penalty amount as given below:

Sr.	Amount of Contract in	Penalty amount
1	Up to ₹1 Lac	Rs.5000/- plus GST as applicable
2	Above 1 Lac to ₹ 10	Rs.40000/- plus GST as applicable
3	10 to ₹ 100 Lacs	Rs.1,00,000/- plus GST as applicable
4	> 100 Lacs	1.0 % of contract value plus GST as applicable

- g. I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is performed or as per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the parties while adjudicating the matter of claims under this Safety Cum Indemnity Bond.
- h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in Writing on the CONTRACTOR's application after the Contractor has discharged all his obligations under the order mentioned hereinabove and submitted a "NO DEMAND CERTIFICATE" from the GETCO under the said order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD and renewable thereof (Claim Period).
- i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained

are in addition to And not by way of limitation or substitution for any other guarantee, indemnities Hereto before given to the GETCO by the CONTRACTOR and this indemnity does not Revoke or limit such indemnities or guarantees. IN WITNESS WHEREOF the Parties hereto have executed this indenture the day the year First hereinabove written.

(Signature with seal of The CONTRACTOR)

In the presence of:

- 1.
- 2.

PROFORMA FOR CONTRACT AGREEMENT

(Non Judicial Stamp Paper of Rs. 300/-)

This Agreement is made at BARODA the _____ day of _____ in the Christian Year Two thousand Twenty-Six between M/s. _____ (address of office) _____ (hereinafter referred to as “THE CONTRACTOR” which expression shall unless excluded by or repugnant to the contract include its successors or permitted assigns) of the ONE PART and the Gujarat Energy Transmission Corporation Ltd, having their Head office at Vidyut Bhavan, Race Course, Baroda 390 007 (hereinafter called “The GETCO” which expression shall unless excluded by or repugnant to the context include its successors or assigns) of the other part.

WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for _____ as per GETCO’s Order No. _____ hereinafter called “the works” and more particularly described and enumerated or referred to in the specification, terms and conditions prescribed in the order letter, covering letter and other letters and schedule of price which for the purpose of identification have been signed by Shri _____ on behalf of the contractors and by **SE (AM) Gondal** on behalf of the GETCO, a list whereof is made out in the Schedule hereunder written and all of which said documents are deemed to form part of this contract and included in the expression “The works” wherever herein used, upon the terms and subject to the conditions hereinafter mentioned.

AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said works for the sum of Rs. _____ Rupees (_____) upon the terms and subject to the conditions herein mentioned.

NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED THAT.

1. The contractors shall do and perform all works and things in this contract mentioned and described or which are implied therein or there from respectively or are reasonably necessary for the completion of the works as mentioned and at the times, in the manner and subject to the terms and conditions and stipulations contained in this contract, and in consideration of the due provision, executions, supply and completion of the works agreed to by the contractor as aforesaid the Board doth hereby covenant with the contractor to pay all the sums of moneys as and when they become due and payable to the contractors under the provisions of the contract. Such payment to be made at such times and in such manner as is provided by the contract.
2. The conditions and covenants stipulated here-in-before in this contract are subject to and without prejudice to the rights of the Board to enforce penalty for delays and / or any other rights whatsoever including the right to reject and cancel on default or breach by the contractor of the conditions and the covenants as stipulated in the general conditions, specifications, forms or tender schedule etc. attached with GETCO’s Order No. _____.

The contract value, extent of supply & erection works, delivery dates, specifications and other relevant matters may be altered by mutual agreement and if so altered shall not be deemed or construed to mean or apply to affect or alter other terms and conditions of the contract and the general conditions and the contract so altered or revised shall be and shall always be deemed to have been subject to and without prejudice to said stipulation.

SCHEDULE

List of documents forming part of the contract:

1. GETCO's Tender Specification No. _____ and contractor's offer opened on dated ____/____/2026
2. GETCO order No. _____ Dtd. ____ / ____ / 2026
3. Contractor's acceptance of order vide letter no. _____.
4. Contractor's Partnership Deed Dtd. _____.
5. Contractor's Power of Attorney / Board Resolution authorizing person to sign on behalf of Firm.

In witness whereof the parties here to have set their hands and seals this day and month, year first above written.

- 1) Signed, sealed and delivered by
(Signature with name, Designation and official seal)

For and behalf of M/s. _____

(Signature)

Address: _____

In the presence of (Full Name, Address and Signatures)

i) _____

(Signature)

ii) _____

(Signature)

- 2) Signed, sealed and delivered by

(Signature with name, Designation and official seal)

For and on behalf of Gujarat Energy Transmission Corporation Ltd., Const. Division, Rajkot

In the presence of name, Full address and Signature:

(1) _____

(2) _____

	GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED Office Address: Transmission Circle Gondal, Power House Compound, Station Plot, Gondal – 360 311. (CIN: U40100GJ1999SGC036018) Phone No. (02825) 220121) Email: setrgondal.getco@gmail.com Web site: www.getcogujarat.com	
--	---	--

NON JUDICIAL STAMP PAPER OF RS. 300/- (Stamp Paper Validity Six months)

FORM OF BANKER'S UNDERTAKING

[Combined Performance Guarantee (PBG) towards execution / supply Period and Guarantee/Warranty Period

As per Commercial Terms and Condition of Tender]

To,
The Superintending Engineer (AM)
Gujarat Energy Transmission Corporation Ltd,
Circle office,
Gondal.

BG. No. _____
Issue Date _____
Expiry Date _____
Amount _____

We, _____ (Name of the Bank and Address of the Branch giving the Bank Guarantee) having our registered office at _____ (Address of Bank's registered office) hereby give this Bank Guarantee No. _____ Dated _____ and hereby agree Unequivocally and Unconditionally to pay immediately on demand on writing from the beneficiary Company **Gujarat Energy Transmission Corporation Ltd** or any officer authorized by it in this behalf any amount up to and not exceeding Rs. _____ (Amount of combined performance Guarantee toward execution / supply period and Guarantee/Warranty Period), (Rupees _____ (in words)) to the said **GETCO** on behalf of M/s _____ who have entered into a contract for the supply/works specified below
LOA No _____ dated _____

This agreement shall valid and binding on this Bank up to and inclusive of _____ (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change in the constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons whatsoever and our liability hereunder shall not be impaired or discharged by any extension of time or variations or alteration made, given conceded or agreed, with or without our knowledge or consent by or between parties to the said within written contract.

Notwithstanding anything contrary contained in any law for the time being in force or banking practice, this Guarantee shall not be assignable, transferable by the Beneficiary **GETCO**. Notice or invocation by any person such as assignee, transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made only by the beneficiary directly.

NOTWITHSTANDING anything contained herein before, our liability under this guarantee is restricted to Rs. _____ (Rupees _____ only). Our guarantee shall remain in force until _____ (Date of validity of the Bank Guarantee). Unless demands or claims under this Bank Guarantee are made to us in writing on or before _____ (6 months from the Date of expiry date of the Bank Guarantee), all rights of Beneficiary under this Bank Guarantee shall be forfeited and we shall be released and discharged from all liabilities there under

Place:
Date:

Please Mention Here Complete Postal
Address of the Bank with Branch Code,
Telephone and Fax nos

Signature of the
Bank's Authorized Signatory
With Official Round Seal

Seal & Sign of Contractor

Format for Letter of Acceptance

(To be submitted on firms letter-head. Duly stamped & signed)

Ref. No. _____

Date : _____

To,
Superintending Engineer
Gujarat Energy Transmission Corporation Ltd
AM, Circle Office, **Gondal**
Gondal – 360311

Sub: **Latter of acceptance of LOI**

Ref: LOI No: _____ , dated _____

We hereby agree, admit and acknowledge the receipt of your above referred Acceptance of Tender for the **Work of Providing protection structure by erection of girder pole & tower angle to transmission tower's legs situated on road side of various lines under various division under Gondal circle..**" We hereby further agree to all the terms and conditions mentioned in the tender, LOI and A/T unconditionally.

Thanking You,
Yours faithfully,

for _____

(Authorized Signature)
Designation _____
(Official Stamp)

Application for refund of EMD
(This Performa should be submitted by party
on letter Pad along with Tech. Bid)

To,
The Superintending Engineer [AM]
Transmission Circle, AM, GETCO,
Gondal

Date:

Sub: - Application for refund of EMD

Respected Sir,

I request your good self to refund my EMD for the tender mentioned below as soon as the price bids are opened and if I/We am/are not the L1 for the same The details are asunder...

Sr.No.	Description	Detail to be submitted by party.
1	Tender No.	106/2026
2	Tender ID	
3	Name of Work/Subject	Work of Providing protection structure by erection of girder pole & tower angle to transmission tower's legs situated on road side of various lines under various division under Gondal circle.
4	EMD Amount	
5	EMD DD No., Date of EMD & Name of Bank	
6	Name of Bidder	
7	Contact No.	
8	E-mail address	

Thanking you,
Faithfully yours,

(Name & Seal of Bidder)

(This Performa should be submitted by party
on letter Pad along with Tech. Bid for RTGS)
Ignore if already submitted to concern office

To,
The Superintending Engineer(AM.),
GETCO, AM Circle,
Old power house, Station Plot,
Gondal

Sub:- Submission of detail regarding payments of our bills through RTGS/NEFT.

Dear Sir,
Reference to subject cited above, the details of our Bank Account for payment of ours bills through RTGS/NEFT are as under.

Sr. No.	Particulars	
1	Name of Party / Firm	
2	Name of Bank	
3	Account Number	
4	Type of Account	
5	Branch name & Address	
6	Contact No. of Branch	
7	IFSC No.	
8	e-mail ID & cancelled cheque (Original)	

You are requested to do payment of bills through RTGS / NEFT.

Thanking you,

Yours Faithfully,



GUJARAT ENERGY TRANSMISSION CORPORATION LIMITED

**Office Address: Transmission Circle Gondal, Power House
Compound, Station Plot, Gondal – 360 311.**

(CIN: U40100GJ1999SGC036018)

Phone No. (02825) 220121

Email: setrgondal.getco@gebmail.com Web site: www.getcogujarat.com



Price Bid

(To be Submit through n-Procure Only)

SCHEDULE - B

NAME OF WORK : Work of Providing protection structure by erection of girder pole & tower angle to transmission tower's legs situated on road side of various lines under various division under Gondal circle.

Sr. No.	Description of work	Unit	Quantity	Rate in Rs.	Amount in Rs.
1	Excavation of foundation of size 0.5X0.5X1 cu.m for girder pole or tower stub excluding back filling, but including shoring, shuttering, dewatering, tree cutting for tower footings etc. for:- (SOR Part A-4)				
	a) Normal soil either dry or wet / Sandy soil	Cu.m	46.05	307.00	14137.35
	b) Black Cotton Soil either dry or wet	Cu.m	1.00	614.00	614.00
	e) Soft Rock	Cu.m	27.80	1066.00	29634.80
	f) Hard Rock	Cu.m	15.75	2212.00	34839.00
2	Concreting of foundation of size 0.5X0.5X1 cu.m by M20 mixture including shoring, shuttering, compaction, dewatering etc. for girder pole/tower scrap leg/normal tower / tower with extension upto 25mtr. (Required girder pole or tower scrap leg for concreting will be provided by Getco) After completion of concrete work, curring (watering to concerte) is to be done as per instruction of EIC. (Rates are inclusive of supply of GETCO approved Cement only.) (M20 Mixture) (SOR Part A-7)	Cu.m	91.60	12246.00	1121733.60
3	Fabrication, Erecton, welding, cutting and fixing including all required items for fabrication, welding, cutting work of any Equipment/Structure/girder pole/tower scrap leg/scrap G.I. structure angle etc at any where in S/S and tower location site as per drawing and Ins. Of E.I.C. Required girder pole, tower scrap leg and scrap G.I. structure angle will be provided by Getco. (SOR Part D-31)	L.S Max	70.00	4992.00	349440.00
	SUB TOTAL AMOUNT				1550398.75
	GST @ 18%				279071.78
	SUB TOTAL WITH GST				1829470.53
	WLEFARE CESS @ 1.0%				18294.71
	TOTAL AMOUNT				1847765.24
Rs in Wards: Eighty-Lakh Forty-Seven Thousand Seven Hundred Sixty-Five Rupee and Twenty-Four Paise					

Note: GST applicable as per govt. rules & welfare Cess shall be reimbursed on production of proof of such payments made by the contractor to the appropriate department.

**Superintending Engineer
GETCO Circle Office, Gondal**

Seal & Sign of Contractor

I/We am/are willing to carry out above work at _____% above/below the estimated cost as per mentioned in Sr. No. 6, hence amount will be Rs. _____
(Amount in Rupees

_____). We agree with all the terms and conditions of GETCO as mentioned in this tender.