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Government of India 
Central Public Works Department 

 

 NIT No. : 71/EE/CHD-I/2026-27 
 

 Name Of Work 
:
Upgradation of Staircases (36 Nos.) of GPRA Quarters at 
Sector-7A, B & C, Chandigarh during 2026-27. 

Estimated Cost  Put To 
Tender 

: Rs. 42,36,330/- (Total) 
 

Earnest Money 
:
Rs. 84,800/- (EMD Deposit Receipt as per Annexure-I) 

Time Allowed 
:
06 (Six) Months  

Last Date of Online 
Submission of Bid 

:
22.09.2026 upto 3:00 PM  

Date of Online opening 
of Bid 

 
 22.09.2026 upto 03:30 PM  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



               
                  

 Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,                           AE(P) 
 

2 

 
1.0 

 
INDEX  

&  
GLOSSARY 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



               
                  

 Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,                           AE(P) 
 

3 

1.1 - INDEX 
 
 
 
Name of Work:  Upgradation of Staircases (36 Nos.) of GPRA Quarters at Sector-

7A, B & C, Chandigarh during 2026-27. 

NIT No.:  71/EE/CHD-I/2026-27 

 

 

Sl.No. Description Page No. 

1.1 Index 1-4 

1.2 Glossary 5 

2.0 Notice Inviting E-Tender 6-7 
3.0 Part A: General Information  

 
8 

3.1 Information & Instructions for Bidders for e-Tendering 9-12 

3.2 Annexure–I Performa for EMD deposit Receipt 13 

3.3 CPWD 6 for e-Tendering 14-19 
4.0 Scope of work 20 
4.1 Broad scope of work 21 
4.2 Quality Assurance 22-27 

4.3 Programme Chart 28-29 

4.4 Miscellaneous Works 30-31 

5.0 Part-B:- Miscellaneous information CPWD-7, Schedule A to 
F, CONDITIONS & TECHNICAL SPECIFICATION OF CIVIL 
WORKS 

32 

5.1 CPWD 7 Composite percentage rate tender 33-34 

5.2 Proforma of schedules: A to F (for Civil components) 35-42 

5.3   Annexure-II Table of Mile Stone (S) 43 
5.4 Annexure-III: Establishing site laboratory and testing of materials 44 

5.5 Annexure-IV: List of machineries, tools & plants at site 45-46 

5.6 Annexure-V: Form of Bank Guarantee for Earnest Money 
Deposit /Performance Guarantee/ Security Deposit/ 
Mobilization Advance/ Refund of milestone withheld amount 
 

47-48 

5.7 General Conditions For Civil Work 
 

49-60 

5.8 Miscellaneous Terms & Conditions 61-70 

5.9 Additional Conditions for cement 71-72 

5.10 Additional Conditions for Steel 73-74 

5.11 Maintenance of Material at Site (MAS) Registers 75-78 

5.12 Particular Specification for Civil Works 79-94 

5.13 List of Preferred Makes of Materials for Civil Works 95-99 

6.0  Part C: Financial BID 100 



               
                  

 Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,                           AE(P) 
 

4 

6.1  Schedule of Quantities for Civil Works  101-102 

6.2 Price bid sheet  103 

7.0 Part D: GCC Available 
on CPWD 
Website 

cpwd.gov.in 

7.1 General Condition of contract maintenance works 2023  

 
NIT amounting to Rs. 42,36,330/- (Rupees Forty-Two Lakh Thirty-Six Thousand 
Three Hundred Thirty only) is hereby approved. This NIT contains pages marked as 
1 to 103. 

 

 
Assistant Engineer (P) 
Chandigarh-I, CPWD 

Chandigarh 

 Executive Engineer 
Chandigarh-I CPWD, 

Chandigarh 
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1.2 - GLOSSARY 
 

 
CPWD Central Public Works Department 
SE Superintending Engineer  
EE(C) Executive Engineer (Civil) 
EE(E) Executive Engineer (Electrical) 
AE/AEE Assistant Engineer / Assistant Executive Engineer 
GCC 2023 For 
maintenance Works 

General Conditions of Contract for maintenance Works 2023 

EM Earnest Money 
DLP Defects Liability Period 
B & R Building and Road 
BIM Building Information Management 
BIS Bureau of Indian Standards 
C & D Waste Construction & Demolition Waste 
COA Council of Architecture 
CPI Consumer Price Index 
GRIHA Green Rating for Integrated Habitat Assessment 
SHE Safety Health & Environment 
IGBC Indian Green Building Council 
IPC Interim Payment Certificate 
IS Indian Standard 
MAS Material at Site 
MEP Mechanical Electrical Plumbing 
MT Metric Ton 
MTC Material Testing Certificate 
NBC National Building Code 
NGT National Green Tribunal 
NIT Notice Inviting Tender 
OEM Original Equipment Manufacturer 
PPE Personal Protection Equipment 
SAP Safety Action Plan 
SOP Schedule of Payment/Standard operating procedure  
STP Sewage Treatment Plant 
TDS Tax Deduction at Source 
TPQA Third Party Quality Assurance   
WPI Wholesale Price Index 
WTP Water Treatment Plant 
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NOTICE INVITING e-TENDER  
 
The Executive Engineer, Chandigarh-I, CPWD, Chandigarh, email ID: 
eeccd1.chd.cpwd@nic.in) on behalf of the President of India invites online percentage rate 
bids from approved and eligible contractors of CPWD registered in appropriate class in 
Building & Road (erstwhile Composite/Building/Infrastructure)” category for the following 
work: 
 
Name of work:   Upgradation of Staircases (36 Nos.) of GPRA Quarters at 

Sector-7A, B & C, Chandigarh during 2026-27. 

NIT No.:   71/EE/CHD-I/2026-27 

 
Estimated Cost put to 
Tender 

Rs. 42,36,330/- (Total) 

Earnest Money Rs. 84,800/- (EMD Deposit Receipt as per Annexure-I) 

Period of Completion 06 (Six) Months 

Last Date &Time of 
Online submission of Bid 

22.09.2026  upto 03:00 PM 

Date &Time of Online 
opening of Bid 

22.09.2026  upto 03:30 PM 

 
The tender forms and other details can be obtained from the website                  
https://etender.cpwd.gov.in Press notice is also available on http://www.eprocure.gov.in. 
 
 
 

 
Executive Engineer (C)  

 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 



               
                  

 Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,                           AE(P) 
 

8 

 
 

3.0  
PART-A 

GENERAL INFORMATION 
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3.1 - INFORMATION & INSTRUCTIONS FOR BIDDERS FOR e-TENDERING FORMING 
PART OF THE BID DOCUMENTS 

 
The Executive Engineer, Chandigarh-I, CPWD, Chandigarh, email ID: 
eeccd1.chd.cpwd@nic.in on behalf of the President of India invites online percentage rate 
bids from approved and eligible contractors of CPWD registered in appropriate class in 
“Building & Road (erstwhile Composite/Building/Infrastructure)” category for the following 
work: 
 

NIT No. : 71/EE/CHD-I/2026-27 

Name of Work : Upgradation of Staircases (36 Nos.) of GPRA 
Quarters at Sector-7A, B & C, Chandigarh 
during 2026-27. 

Location : Sector- 7A, B & C, Chandigarh 
Estimated cost put to bid : Rs. 42,36,330/-(Total) 

 
Earnest Money : Rs. 84,800/-(EMD Deposit Receipt as per 

Annexure-I) 
Period of Completion : 06 (Six) Months 

Last date of online submission 
of bid, copy of receipt of 
deposition of original EMD and 
other documents as specified 
in the bid document. 

: 

22.09.2026  upto 03:00 PM 

Date and time of Opening of 
Bid 

: 
22.09.2026  upto at 03:30 PM 

1. Intending bidders submitting the tender should read the schedule of quantities, additional 
conditions, additional specifications, particular specifications, CPWD-6 and other terms 
and conditions given in the NIT and drawings carefully. The bidder should also read the 
General Conditions of Contract 2023 for CPWD maintenance Works with up-to-date 
correction slips, which is available as Government of India Publications; however, 
provisions included in the tender document shall prevail over the provisions contained in 
the standard form. The set of drawings and NIT shall be available in the office of Executive 
Engineer, Chandigarh-I, CPWD, Chandigarh, email ID: eedcd1cpwd@yahoo.co.in. 

 
2. The contractor should also visit the site of work and acquaint himself with the site 

conditions before tendering. He should only submit his tender if he considers himself 
eligible and he is in possession of all the required documents. 

The following conditions, which already form part of the tender conditions, are specially 
brought to his notice for compliance while submitting the tender online. They are requested 
to comply following instructions: 

(a) Tenders with any condition including that of conditional rebates shall be rejected 
forthwith.  

(b) The successful bidder shall be required to submit a Performance Guarantee of 5% 
(Five percent) of the Tendered Value or Estimated Cost put to Tender (ECPT) 
(Whichever is higher). Where the tendered amount is less than eighty percent 
(80%) of the Estimated Cost Put to Tender (ECPT), the Performance Guarantee, in 
addition to the requirement under (a) above, shall be increased by an amount 
equal to the difference between eighty percent (80%) of the ECPT and the 
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tendered amount. The performance Guarantee shall be submitted as mentioned 
above within 7 days of issue of letter of intent. This period can be further extended 
by Engineer-in-Charge upto a maximum period of 3 days on the written request of 
the contractor and with late fee as defined in Schedule F. 

 
(c) GST, Labour-Cess etc. as applicable shall be borne by the contractor himself. The 

contractor shall quote his rates considering all such taxes and hence their quoted 
rates should be inclusive of all the tax components. 

 
( d )  It will be obligatory on part of the contractor/bidder to tender for and sign the tender 

documents for all the component parts. The department reserves right to accept 
tender in full or in part without assigning any reasons. 
 

3. Information and Instructions for bidders posted on website shall form of bid document.  
 
4. The enlistment of the contractors should be valid on the last date of submission of bids. In 

case the last date of opening of bid is extended, the enlistment of contractor should be 
valid on the original date of opening of tender. 

 
5. The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents can be seen in the office of Executive 
Engineer, Chandigarh-I, CPWD, Chandigarh, email ID: eeccd1.chd.cpwd@nic.inon all 
working days between 11.00 AM to 4.00 PM except Sunday and public holidays and 
downloaded from website www.etender.cpwd.gov.in or www.cpwd.gov.in or 
www.eprocure.gov.infree of cost. 

 
6. But the bid can only be submitted after deposition of original EMD either in the office 

of Executive Engineer inviting bids or division office of any Executive Engineer, 
CPWD within the period of bid submission and uploading the mandatory scanned 
documents such as Banker's Cheque of a Commercial Bank, Account Payee Demand 
Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank, 
Insurance Surety Bonds & Bank Guarantee including e-Bank Guarantee (for balance 
amount as prescribed in NIT) from a Commercial Bank towards EMD in favour of 
“Executive Engineer, Chandigarh-I, CPWD, Chandigarh” as mentioned in NIT, receipt 
of deposition of original EMD to division office of any Executive Engineer, CPWD and 
other documents elsewhere mentioned in NIT. 

 
7. Bids will be submitted online upto 03.00 PM on 22.09.2026. The bids shall be 

opened online at 03:30 PM on 22.09.2026. 
 
8. Those contractors not registered on the website mentioned above, are required to get 

registered beforehand. If needed they can be imparted training on online bidding process 
as per details available on the website. 

 
9. The intending bidder must have valid class-III digital signature to submit the bid.  
 
10. The Executive Engineer of all divisions of CPWD should receive the original EMD for 

tender of other division. 
  
11. Copy of Enlistment Order and other documents as specified in the press notice shall be 

scanned and uploaded to the e-tendering website within the period of tender submission. 
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Online bid documents submitted by intending bidders shall be opened only of those 
bidders, whose all documents scanned and uploaded are found in order including 
receipt of Deposition of EMD.  

 
12. On opening date, the contractor can login and see the bid opening process. After opening 

of bids he will receive the competitor bid sheets.  
 
13. Contractor can upload documents in the form of JPG format and PDF format. 
 
14. Contractor must ensure to quote percentage rate of each item. The column meant for 

quoting percentage rate in figures appear in pink colour and the moment rate is entered, it 
turns sky blue. In addition to this, while selecting any of the cells a warning appears that if 
any cell is left blank the same shall be treated as "0". Therefore, if any cell is left blank 
and no rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO). 

 
15. However, if a tenderer quotes nil rates against each item in item rate tender or does not 

quote any percentage above/below on the total amount of the tender or any section / sub 
head in percentage rate tender, the tender shall be treated as invalid and will not be 
considered as lowest tenderer.  

16. No Running Account Bill shall be paid for the work till the applicable labour licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable as 
submitted by the Bidder to the Engineer-in Charge.  

 
17. The department reserves the right to reject any prospective application without assigning 

any reason thereof and to restrict the list of qualified bidders to any number deemed 
suitable by it, if too many bids are received satisfying the laid down criteria.  

 
18. Tenders with any condition including that of conditional rebates in the tender document 

shall be rejected forthwith.  
 
19. The online percentage rate (s) must be quoted in decimal coinage. Amount shall be 

calculated and rounded in full rupees by ignoring fifty paisa and considering more than fifty 
paisa as rupee one. 

 
20. The successful bidder shall be required to submit a (i) Performance Guarantee of 5% (Five 

percent) of the  Tendered Value or Estimated Cost put to Tender (ECPT) (Whichever is 
higher). (ii) Where the tendered amount is less than eighty percent (80%) of the Estimated 
Cost Put to Tender (ECPT), the Performance Guarantee, in addition to the requirement 
under (i) above, shall be increased by an amount equal to the difference between eighty 
percent (80%) of the ECPT and the tendered amount. The performance Guarantee shall 
be submitted as mentioned above within a period of issue of letter of acceptance as 
specified in schedule ‘F’’.  

 
21. GST on materials as applicable shall be paid by the contractor himself. The contractor 

shall quote his rates considering all such prevailing taxes.  
 
22. Intending bidder may submit detailed activities/programme chart on the basis of their 

resources and methodology along with performance guarantee as indicated in the 
“Schedule F”.  

 
23. List of Documents to be scanned and uploaded within the period of bid submission: 
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1 Scanned copy of Banker's Cheque of a Commercial Bank, Account Payee Demand 
Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank, 
Insurance Surety Bonds & Bank Guarantee including e-Bank Guarantee (for 
balance amount as prescribed in NIT) from a Commercial Bank against EMD 

2 Scanned Copy of receipt of deposition of original EMD (Annexure-I) 

3 Scanned Copy of valid enlistment order of CPWD contractors who are enlisted in 
appropriate class of “Building & Road”/composite category. 

4 GST registration certificate, if already obtained by the bidder. lf the bidder has not 
obtained GST registration as applicable, then he shall scan and upload following 
undertaking along with bid documents.  
"lf work is awarded to me, l/we shall obtain GST registration certificate as applicable 
within one month from the date of receipt of award letter or before release of any 
payment by CPWD, whichever is earlier, failing which l/we shall be responsible for 
any delay in payments which will be due towards me/us on account of the work 
executed and/or for any action taken by CPWD or GST department in this regard"  
 

5 Copy of certificate for compulsory ERP training issued through LMS or ERP 
obtained by enlisted contractor either by him or his authorized representative. 

 
Note:  

(i) If any document not scanned and uploaded while submitting bid, the bid submitted shall 
become invalid and will not be considered in e-Tender process and the bid shall be 
summarily rejected. 

 
               Executive Engineer 

 (For and on behalf of President of India) 
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          Annexure-I 
 

3.2 - PERFORMA FOR EARNEST MONEY DEPOSIT RECEIPT 
 

Receipt of deposition of original EMD 
(Receipt No. ……………/ date ………….) 

Name of Work: Upgradation of Staircases (36 Nos.) of GPRA Quarters at Sector-7A, 
B & C, Chandigarh during 2026-27. 
 NIT No. : 71/EE/CHD-I/2026-27 

 
1. Estimated Cost: Rs. 42,36,330/-(Total) 
2. Amount of Earnest Money Deposit:  Rs. 84,800/- 
3. Last date of submission of online Bid:  22.09.2026 upto 03:00 PM 
 
(* To be filled by NIT approving authority/EE at the time of issue of NIT and uploaded 
along with NIT) 

1.   Name of Contractor: …………#........... 

2.   Form of EMD ………………..#........... 

3.   Amount of Earnest Money Deposit …………#............ 

4.   Date of submission of EMD …………………….# …… 

 
Signature, Name and Designation of EMD 
receiving officer (EE/AE(P)/AAO) along                    
with Officer stamp  
 

( # to be filled by EMD receiving EE or NIT issuing EE as the case may be) 
  

(i) The Executive Engineer of all divisions including NIT issuing division of CPWD should 
receive the original EMD for tender of other divisions. 

(ii) The NIT approving authority /EE at the time of issue of NIT shall also fill and upload the 
above mentioned prescribed format of receipt of deposition of original EMD along with 
NIT. 

 

(iii) The Executive Engineer receiving EMD in original form shall examine the EMD 
deposited by the bidder and shall issue a receipt of deposition of earnest money to the 
agency in a given format uploaded by tender inviting EE. The receipt may be issued by 
the AE(P)/AAO. 

 

(iv) The Executive Engineer receiving original EMD shall also intimate tender inviting 
Executive Engineer about deposition of EMD by the agency by email/fax/telephonically.    

(v) The original EMD receiving Executive Engineer shall release the EMD after verification 
from the e-tendering portal website (https://etender.cpwd.gov.in) that the particular 
contractor is not L-1 tenderer and work is awarded. 

(vi) The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from 
EMD receiving Executive Engineer immediately. 

 
             

 
                 Executive Engineer      
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3.3 - CPWD–6 FOR e-TENDERING 
 

 

 
 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORK DEPARTMENT 

 

 

 

The Executive Engineer, Chandigarh-I, CPWD, Chandigarh, email ID: 
eeccd1.chd.cpwd@nic.in on behalf of the President of India invites online percentage rate 
bids from approved and eligible contractors of CPWD registered in appropriate class in 
“Building & Road”/composite category for the following work: 

Name of work: Upgradation of Staircases (36 Nos.) of GPRA Quarters at Sector-7A, B 
& C, Chandigarh during 2026-27. 

NIT No.: 71/EE/CHD-I/2026-27 

The enlistment of the contractors should be valid on the last date of submission of bids. 

In case the last date of submission of bid is extended, the enlistment of the contractor should 
be valid on the original date of submission of bids. 

 
1. The work is estimated to cost as under: 

Rs. 42,36,330/- (Total) 
 

2. This estimate, however, is given merely as a rough guide. 
 

3. The authority competent to approve NIT for the combined cost and belonging to the 
major discipline will consolidate NITs for calling the bids. He will also nominate Division 
which will deal with all matters relating to the invitation of bids. The eligibility of bidders 
will correspond to the combined estimated cost of different components put to bid. 

 
4. Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD-7 

which is available as a Govt. of India Publication and also available on website 
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of 
the said form which will form part of the agreement. 

 
5. The time allowed for carrying out the work will be 06 (Six) Months from the date of start 

as defined in Schedule ‘F’ or from the first date of handing over of the site, which ever is 
later, in accordance with the phasing, if any, indicated in the bid documents. 

 
6. The site for the work is available. 

The architectural (GFC) Drawings  shall be made available in phased manner according 
to schedule of execution of individual components and as per requirement of the same 
as per approved programme of completion submitted by the contractor after award of 
work.   However, architectural drawings are available in the O/o Executive Engineer, 
Chandigarh-I, CPWD, Chandigarh which may be seen all working days between 11:00 
AM to 05:00 PM except holidays. 
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7. Any other drawing required by contractor during the execution of work, shall be issued to 
him in phased manner as per approved programme for completion of work submitted by 
the contractor along with performance guarantee. 

 
8. The bid document consisting of plans, specifications, the schedule of various types of 

items to be executed and the set of terms and conditions of the contract to be complied 
with and other necessary documents except Standard General Conditions of Contract 
Form can be seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in or 
http://www.eprocure.gov.in free of cost. 

 
9. After submission of the bid the contractor can re-submit revised bid any number of times 

or withdraw it before last date and time of submission of bid as notified. No post-tender 
modification is allowed by the tenderers except through negotiations. if required in case, 
any tenderer does so, the tender will be rejected and the tenderer will be debarred future 
tendering in CPWD for two years by the concerned enlisting authority (in case of CPWD 
enlisted contractor) and by the concerned CE/SE (in case of non-enlisted contractor). 

 
10. While submitting the revised bid, contractor can revise the rate of one or more item(s) 

any number of times (he need not re-enter rate of all the items) but before last time and 
date of submission of bid as notified. 

 
11. Earnest Money of Rs. 84,800/-in the form of Banker's Cheque of a Commercial Bank, 

Account Payee Demand Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a 
Commercial Bank, Insurance Surety Bonds & Bank Guarantee including e-Bank 
Guarantee (for balance amount as prescribed in NIT) from a Commercial Bank issued in 
favour of “Executive Engineer, Chandigarh-I, CPWD, Chandigarh” along with tender 
documents shall be scanned and uploaded to the e-tendering website within the period 
of bids submission. The original EMD should be deposited either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, 
(including NIT issuing EE/AE), CPWD within the period of bid submission.  

 
12. The EMD receiving Executive Engineer shall issue a receipt of deposition of 

Earnest Money deposit to the bidder in the following prescribed format (enclosed 
as Annexure-I) uploaded by tender inviting EE in the NIT. The receipt shall also be 
uploaded to the e-tendering website by the intending bidder upto the specified bid 
submission date and time. 

 
13. A part of earnest money is acceptable in the form of bank guarantee also. In such case, 

minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be 
deposited in shape prescribed above, and balance may be deposited in shape of Bank 
Guarantee of any Commercial bank having validity for six months or more from the last 
date of receipt of bids which is also to be scanned and uploaded by the intending 
bidders. 
The earnest money given by all the tenderers except the lowest tenderer shall be refunded 
immediately after the expiry of stipulated bid validity period or immediately after 
acceptance of the successful bidder whichever is earlier. 
 

14. But the bid can only be submitted after deposition of original EMD in favour of 
“Executive Engineer, Chandigarh-I, CPWD, Chandigarh” in the form prescribed in 
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NIT and uploading the mandatory scanned documents such as receipt for deposition of 
EMD and other documents as specified. 

 
15. Copy of enlistment order and other documents as specified in the bid document shall be 

scanned and uploaded to the e-tendering website within the period of bid submission.  
 

16. Online bid documents submitted by intending bidders shall be opened only of those 
bidders, whose Earnest Money Deposit Receipt issued by any division of CPWD and 
other documents scanned and uploaded are found in order. 

 

17. The bids so submitted, shall be opened on 22.09.2026 at 03:30 PM. 
 
18. The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall 

not be  refunded if:  
(i)    The bidder is found ineligible. 

(ii)   The bidder does not upload the Earnest Money Deposit Receipt duly filled in and 
signed. 

(iii)  The bidder does not upload scanned copies of all the documents stipulated in the 
bid document 

(iv)   If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the bidders in the 
office of bid opening authority (hard copy to be submitted within a week from last 
date of submission of bid). 

(v)  If a tenderer quotes nil rates against each item in item rate tender or does not 
quote any percentage above/below on the total amount of the tender or any 
section/ subhead in percentage rate tender, the tender shall be treated in valid 
and will not be considered as lowest tenderer. 

 
19. The contractor, whose bid is accepted, will be required to furnish The successful bidder 

shall be required to submit a (i) Performance Guarantee of 5% (Five percent) of the  
Tendered Value or Estimated Cost put to Tender (ECPT) (Whichever is higher). (ii) 
Where the tendered amount is less than eighty percent (80%) of the Estimated Cost Put 
to Tender (ECPT), the Performance Guarantee, in addition to the requirement under (i) 
above, shall be increased by an amount equal to the difference between eighty percent 
(80%) of the ECPT and the tendered amount. The performance Guarantee shall be 
submitted within the period as specified in Schedule F. This guarantee shall be in the 
form of Banker's Cheque of a Commercial Bank OR Account Payee Demand Draft of a 
Commercial Bank OR Fixed Deposit Receipt (FDR of a Commercial Bank or Insurance 
Surety Bonds OR Bank Guarantee of a Commercial Bank in accordance with the 
prescribed form. In case the contractor fails to deposit the said performance guarantee 
within the period as indicated in Schedule 'F', including the extended period if any, the 
Earnest Money deposited by the contractor shall be forfeited automatically without any 
notice to the contractor. The earnest money deposited along with tender shall be 
returned after receiving the aforesaid performance guarantee. The contractor whose bid 
is accepted will also be required to furnish either copy of applicable licenses/registrations 
or proof of applying for obtaining labour licenses, registration with EPFO, ESIC and 
BOCW Welfare Board including Provident Fund Code No. if applicable and also ensure 
the compliance of aforesaid provisions by the sub-contractors, if any engaged by the 
contractor for the said work and Programme Chart (Time and Progress) within the period 
specified in Schedule F. 
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2 0 .  The description of the work is as under: 

Name of work: Upgradation of Staircases (36 Nos.) of GPRA Quarters at Sector-
7A, B & C, Chandigarh during 2026-27. 

NIT No.: 71/EE/CHD-I/2026-27 

Intending Bidders are advised to inspect and examine the site and its surroundings 
and satisfy themselves before submitting their bids as to the nature of the ground and 
sub-soil (so far as is practicable), the form and nature of the site, the means of 
access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their bid. A bidder shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidders 
shall be responsible for arranging and maintaining at his own cost all materials, 
tools & plants, water, electricity access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in the 
contract documents Submission of a bid by a bidder implies that he has read this 
notice and all other contract documents and has made himself aware of the scope and 
specifications of the work to be done and of conditions and rates at which stores, tools 
and plant etc. will be issued to him by the Government and local conditions and other 
factors having a bearing on the execution of the work.  

21. The competent authority on behalf of the President of India does not bind itself to 
accept the lowest or any other bid and reserves to itself the authority to reject any or all 
the bids received without the assignment of any reason. All bids in which any of the 
prescribed condition is not fulfilled or any condition including that of conditional rebate 
is put forth by the bidders shall be summarily rejected. 
 

22. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 
and the bids submitted by the contractors who resort to canvassing will be 
liable to rejection. 

 
23. The competent authority on behalf of President of India reserves to himself the  right 

of accepting the whole or any part of the bid and the bidders shall be bound to perform 
the same at the rate quoted. 

 
24. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in 

case of contractors of Horticulture/Nursery category) responsible for award and 
execution of contracts, in which his near relative is posted a Divisional Accountant or 
as an officer in any capacity between the grades of Superintending Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who are near 
relatives to any Gazetted Officer in the Central Public Works Department or in the 
Ministry of Urban Development. Any breach of this condition by the contractor would 
render him liable to be removed from the approved list  of contractors of this 
Department. 

 
25. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering 

or Administrative duties in an Engineering Department of the Government of India 
is allowed to work as a contractor for a period of one year after his retirement 
from Government service, without the previous permission of the Government of 
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India in writing. This contract is liable to be cancelled if either the contractor or 
any of his employees is found any time to be such a person who had not obtained the 
permission of the Government of India as aforesaid before submission of the bid or 
engagement in the contractor’s service. 

 
26. The bid for the works shall remain open for acceptance for a period of 30 (Thirty) days 

from the date of opening of bids. Further  
 

(i) If any tenderer withdraws his tender within 7 days after last date and time (24 
hours basis) of submission of bids, then the Government shall  without prejudice 
to any other right or remedy, be at liberty to forfeit 50% of the earnest money 
absolutely irrespective of letter of acceptance for the work is issued or not. 

(ii)  If any tenderer withdraws his tender after expiry of 7 days after last date and time 
(24 hours basis) of submission of the bid, then the Government without 
prejudice to any other right or remedy, be at liberty to forfeit 100% of the earnest 
money absolutely irrespective of letter of acceptance for the work is issued or 
not. 

(iii) Withdrawal of the tender, by the tenderer, shall only be made through e-tender 
portal. Any other method i.e, through letter/e-mail etc. shall not be considered. 

(iv) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, 
bidders shall not be allowed to participate in the rebidding process of the 
same work. 

 
27. This notice inviting bid shall form a part of the contract document. The successful   

bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15 
days from the stipulated date of start of the work, sign the contract consisting of: 

a) The Notice Inviting Bid, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the bid as uploaded at the time 
of Invitation of bid and the rates quoted online at the time of submission of bid and 
acceptance thereof together with any correspondence leading thereto. 

b) Standard C.P.W.D. Form-7 or other Standard C.P.W.D. Form as applicable. 
 

28. The intending bidders are required to update their profile in CPWD e-tender portal and 
to upload their bids well in advance of last date of submission of bid. Any issue related 
to updating profile/uploading tender can be resolved through concerned the Executive 
Engineer/Assistant Engineer or ERP helpline no. 18001803286 or e-mail Id 
cpwd.support@techmahindra.com. The e-tendering bidders are also advised not to wait 
to raise any issues till the last date of submission of bid in their own interest. 

 

29. List of documents to be scanned and uploaded within the period of bid 
submission: 

 

1 Scanned copy of Banker's Cheque of a Commercial Bank, Account Payee Demand 
Draft of a Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank, 
Insurance Surety Bonds & Bank Guarantee including e-Bank Guarantee (for 
balance amount as prescribed in NIT) from a Commercial Bank against EMD 

2 Scanned Copy of receipt of deposition of original EMD (Annexure-I) 

3 Scanned Copy of valid enlistment order of CPWD contractors who are enlisted in 
appropriate class of “Building & Road”/composite category. 
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4 GST registration certificate, if already obtained by the bidder. lf the bidder has not 
obtained GST registration as applicable, then he shall scan and upload following 
undertaking along with bid documents.  
"lf work is awarded to me, l/we shall obtain GST registration certificate as applicable 
within one month from the date of receipt of award letter or before release of any 
payment by CPWD, whichever is earlier, failing which l/we shall be responsible for 
any delay in payments which will be due towards me/us on account of the work 
executed and/or for any action taken by CPWD or GST department in this regard"  
 

5 Copy of certificate for compulsory ERP training issued through LMS or ERP 
obtained by enlisted contractor either by him or his authorized representative. 

 

Note:  
 
(i) If any document not scanned and uploaded while submitting bid, the bid submitted 

shall become invalid and will not be considered in e-Tender process and the bid shall 
be summarily rejected. 

 
 

Executive Engineer 
  (For and on behalf of President of India) 
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SECTION-I 
 

4.1 BROAD SCOPE OF THE WORK 

Salient details of the work for which bids are invited are as under: 
 
Name of Work Upgradation of Staircases (36 Nos.) of GPRA 

Quarters at Sector-7A, B & C, Chandigarh during 
2026-27. 

Estimated cost put to tender Rs. 42,36,330/-(Total) 
  

Earnest Money Deposit Rs. 84,800/-EMD Deposit Receipt as per Annexure-I 

Time allowed for 

Completion 

 06 (Six) Months 

 

 Type of Building  Maintenance Works 
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                                                4.2 QUALITY ASSURANCE 
 

a. Quality of work is of paramount importance. Contractor will be required to engage well-experienced 
supervisors, engineers, skilled labour and deploy modern T&P and other equipment to execute the 
work in a time bound manner. 
(i) Many items like exposed finish form work, specialized flooring work, factory made door-window 

shutters, proper slope maintaining in toilet units, sanitary- water supply installation, 
textured finishing, aluminum & glass work and water proofing treatment will specially require 
engagement of skilled workers having experience particularly in execution of such items. 

(ii) The contractor shall ensure quality construction in a planned and time bound manner. Any 
sub-standard material / work beyond set out tolerance limit shall be summarily rejected by 
the Engineer-in-Charge & contractor shall be bound to replace / remove such sub-standard / 
defective work immediately. If any material, even though approved by Engineer-in-Charge is 
found defective or not conforming to specifications shall be replaced / removed by the 
contractor at his own risk & cost. 

(iii) In addition to the supervision of work by CPWD engineers, the Consultants / third party quality 
assurance representatives / Quality Assurance Team of CPWD representatives shall also 
be carrying out regular and periodic inspections of the on-going activities in the work 
and deficiencies, shortcomings, inferior workmanship pointed out by them shall be 
communicated by Engineer-in-charge to the contractor. Upon receipt of instructions from 
Engineer-in-Charge these are also to be made good by necessary improvement, 
rectification, replacement up to his complete satisfaction. 

 
b.  Special attention shall be paid towards line and level of internal and external plastering, exposed 

smooth surface of RCC members by providing fresh shuttering, 
rubberized linings to all the shuttering joints, accurate joinery work in wooden doors and windows, 
thinnest joints in stone/ tiling / cladding work, non- hollowness in floor and dado tiles work, 
protection of scratches over flooring by impounding layer of Plaster of Paris, water tight pipe 
linings, absence of hollow vertical joints in brick masonry, proper compaction of filled up earth and 
up keeping of quality assurance shall be of paramount importance. 
 

c. Method Statement: The Contractor shall submit within 15 (fifteen) days after the date of award of 
work, a detailed and complete method statement for the execution, testing and Quality Assurance. 
All the materials to be used in the work to give the finished work complete in all respects, shall 
comply with the requirements of the specifications and shall pass all the tests required as per 
specifications as applicable or such specifications / standards as directed by the Engineer-in-
Charge. However, keeping the Quality Assurance in mind, the Contractor shall submit, on 
request from the Engineer-in-Charge, his own Quality Assurance procedures for basic materials 
and such items, to be followed during the execution of the work, for approval of the Engineer-in-
Charge. 

 
d. Checklist:  As  and when any important item is taken up for execution, the Contractor shall 

invariably make a checklist. This checklist should be got approved from the Engineer-in-charge 
and should be shown to the inspecting officers. The important items inter-alia include foundation 
work, including reinforcement and shuttering, structural steel work, masonry/ Br ick  work, doors & 
windows, plumbing, including water supply, sanitary and sewer pipe lines, roof treatment, earth 
filling, false ceiling etc. which are a few illustrative items for check list purpose. 
Sample checklists for items of concrete for foundation, columns/beams/slabs, water supply lines,  
masonry/ Br ick  work and plastering are given in CPWD Specification 2019 with 
revisions/amendments / correction slip up to last date of submission of bid. In addition to this all 
other important items such as flooring, door windows, sanitary, painting etc. shall be made on these 
guidelines in consultation with Engineer-in- Charge. 
 

e. Not less than 90% tests for material be performed at site lab with above stated equipment, however at 
least 10% testing of materials shall be got done from external laboratories. The tests, as necessary, 
shall be conducted in the Govt./Approved laboratory. The samples shall be taken for carrying out all 
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or any of the tests stipulated in the particular specifications and as directed by the Engineer –in- 
Charge or his authorized representative and cost of their safe cartage shall be borne by Contractor. 

 
f. Samples of all materials required for testing is included in the cost of work. Frequency of testing of 

material will be as per frequency laid down in CPWD Specification or otherwise specified. 
Cost of sample of material to be provided by Contractor for testing shall not be reimbursed. 
Reimbursement of testing charges shall be Governed as per para 30 below. 

 
g. All the registers of tests carried out at Maintenance Site or in outside laboratories and all material at 

site (MAS) registers including cement register shall be maintained by the contractor which shall be 
issued to the contractor by Engineer- in-Charge. All the entries in the relevant registers will be 
made by the designated Engineering Staff of the contractor and same should be regularly 
reviewed by JE/AE/AEE/ EE&SM / SE & PD of CPWD. Contractor shall be responsible for safe 
custody of all the registers. 

 
h. The Contractor shall at his own risk and cost make all arrangements and shall provide free of cost 

all such facilities including material and labour, the Engineer- in- Charge may require for collecting, 
preparing, forwarding the required number of samples for testing as per the frequency of test 
stipulated in the contract specifications or as considered necessary by the Engineer-in-Charge, at 
such time and to such places, as directed by the Engineer-in-Charge. Nothing extra shall be payable 
for the above. 

 
i. The Contractor or his authorized representative shall associate in collection, preparation, 

forwarding and testing of such samples. In case he or his authorized representative is not 
present or does not associate him, the result of such tests and consequences thereon shall be 
binding on the Contractor. The Contractor or his authorized representative shall remain in 
contact with the Engineer-in–Charge or his authorized representative associated for all such 
operations. No claim of payment or claim of any other kind, whatsoever, shall be entertained on this 
account. 

  
2.0 TESTING OF MATERIALS AND WORKS 
 

a. Regarding testing of civil & electrical materials, which cannot be tested in site laboratory and/or to be 
tested at an independent laboratory, the testing of materials shall be conducted in Govt. 
Laboratory/ Govt. colleges/ IITs/ NITs. The charges of testing of materials in approved 
laboratory shall be borne as below: 

 “All expenditure to be incurred for testing of samples e.g. packaging, sampling, sealing, transportation, 
loading, unloading etc. including testing charges shall be borne by the contractor” and are included in 
the Overheads as described in schedule “F”. 

 
b. The samples for testing shall be supplied free of cost by the contractor. The contractor shall also 

make all arrangements for transportation and delivery of samples of materials to the testing laboratory 
and nothing extra shall be  payable for the same. 

c. Cost of Samples of all materials required for testing is included in the cost of work. Frequency of testing 
of material will be as per frequency laid down in CPWD Specification or otherwise specified 
and decided by Engineer-in-Charge. 

d. If any load testing or special testing is to be done for any sample whose strength is doubtful, the 
cost of the same shall also be borne by the contractor. All the hidden items such as water supply 
lines, drainage pipes, conduits, sewers etc. are to be  properly tested as per the design conditions 
before covering. 

 
e. Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 

confirm to bylaws and municipal body / corporation where CPWD Specifications are not available. The 
contractor should engage licensed plumbers for the work and get the materials (fixtures/fittings) tested 
by the Municipal Body/Corporation authorities, wherever required, at his own cost. The contractor 
shall give performance test of the entire installation(s) as per the standing specifications before 
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the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for the 
test. 

 
f. The Contractor shall arrange electricity at his own cost for testing of the various electrical 

installations as directed by Engineer-in-Charge and for the consumption by the contractor for 
executing the work. 

g. Also, all the water required for testing various electrical installations, fire pumps, wet riser / firefighting 
equipment, fire sprinklers etc. and also testing water supply, sanitary and drainage lines, water proofing 
treatment etc. shall be arranged by the contractor at his own cost. 

 
3.0 RESPONSIBILITY: 
 

a. The Contractor shall keep himself fully informed of all relevant acts and laws of the Central & 
State Governments, orders, decrees of statutory bodies, tribunals having any jurisdiction or authority, 
which in any manner may affect those engaged or employed and anything related to carrying out the 
work. All the rules & regulations and bye- laws laid down by District Collector / Municipal Corporation / 
Urban Development Authority and any other statutory bodies shall be adhered to, by the 
contractor, during the execution of work. 

b. The Contractor shall also adhere to all traffic restrictions notified by the local authorities. 
 
c. The water charges (for municipal water connection as well as tanker water) shall be borne by the 

contractor. Also, if the contractor obtains water connection for the drinking purposes from the 
municipal authorities or any other statutory body, the consequent sewerage charges shall be borne 
by the contractor. 

d. All statutory taxes, levies, charges (including water and sewerage charges, charges for temporary 
service connections and / or any other charges) payable to such authorities for carrying out the work, 
shall be borne by the Contractor. The Contractor shall arrange to give all notices as required by any 
statutory / regulatory authority and shall pay to such authority all the fees that is required to be paid for 
the execution of work. 

e. The contractor shall protect and indemnify the Department and its officials & employees against 
any claim and /or liability arising out of violations of any such laws, ordinances, orders, decrees, by 
himself or by his employees or his authorized representatives. Nothing extra shall be payable on 
these accounts. 

f. The fee payable to statutory authorities for obtaining the various permanent service connections 
and Building Use Certificate for the building shall be borne by the Department. 

 
g. The contractor shall assume all liability, financial or otherwise in connection with this contract and 

shall protect and indemnify the Department from any and all damages and claims that may arise on 
any account. The Contractor shall indemnify the Department against all claims in respect of patent 
rights, royalties, design, trademarks of name or other protected rights, damages to adjacent 
buildings, roads or members of public, in course of execution of work or any other reasons 
whatsoever, and shall himself defend all actions arising from such claims and shall indemnify the 
Department in all respect from such actions, costs and expenses. Nothing extra shall be payable on 
this account. 

h. During the currency of contract, if the exigencies of work requires to demolish the said labour camp, the 
same has to be dismantled by the contractor to make way for the development of that Area. The 
decision of Engineer-in-Charge shall be final and binding in this regard. For balance labour housing the 
contractor has to arrange for a plot of land outside the site campus and construct temporary labour 
camp, as per specifications and drawings for accommodating the labour. Nothing extra on account of 
maintaining the labour camps(s), i/c their transportation to site of work etc. shall be entertained. The 
contractor shall bear the cost of rent of Labour camp, electricity, sewerage, water, watch and ward of 
these camps. It shall be responsibility of contractor and no claim in this regard shall be entertained. 

 
i. No claim of the laboures shall be entertained including that of providing employment, regularization 

of services etc. 

j. Contractor’s Site Engineer/Supervisor shall carry mobile telephone(s) to enable the Engineer-in-
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Charge or his authorized representatives to have easy and quick communication. Nothing extra 
shall be paid to the contractor on this account and his quoted rates for various items under this 
contract will be inclusive of this obligation. 

k. The staff employed by the contractor should be well behaved and any complaint of misbehavior 
shall be taken very seriously and such staff will have to be removed by the contractor immediately 
from the site. 

l. The contractor shall ensure quality control measures on different aspects of construction including 
materials, workmanship and correct construction methodologies to be adopted. He shall have to submit 
quality assurance programme within two weeks of the award of work. The quality assurance 
programme should include method statement for various items of work to be executed along with 
check lists to enforce quality control.  
 

m. The contractor shall get the source of all other materials, not specified else where in the document, 
approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless it is 
absolutely unavoidable. Any change shall be done with the prior approval of the Engineer-in-Charge for 
which tests etc. shall be done by the contractor at his own cost.  Similarly, the contractor shall submit 
brand/ make of various materials not specified in the agreement, to be used for the approval of the 
Engineer-in-Charge along with samples and once approved, he shall stick to it. 

 
n. The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, and 

other works as desired by Engineer in Charge for his approval before execution. The contractor shall 
also submit bar bending schedule for approval of Engineer –in – charge before execution. 

4.0     Test Laboratories: 
A) Laboratory at site: 

The contractor shall establish a testing lab at site and provide testing equipment and materials for 
the field tests mentioned in the list of mandatory tests given in CPWD specifications 2019 Vol. 1 & 
2. Nothing extra shall be payable to him on this account.  
The representatives of the department shall be at liberty to inspect the testing facilities at site and 
conduct testing at random in consultation with Engineer in charge.  The contractor shall provide all 
necessary facilities for the purpose. The laboratory shall be equipped, inter alia, with the following 
equipments: 

a) Balances:   
i) 7 kg to 10 kg capacity, semi-self indicating type – Accuracy 10 gm.  
ii) 500 gm capacity, semi-self indicating type Accuracy 1 gm.  
iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm.  
b) Ovens- Electrically operated, thermostatically controlled upto 1100C- Sensitivity    
c) Sieves: as per IS: 460   
i) IS Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 mm, 25 mm, 

20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with lid and pan.  
ii) IS Sieves – 200 mm internal dia (brass frame) consisting of 2.36 mm, 1.18 mm, 500 

microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns with 
lid and pan.  

d) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing 
switch assembly.  

e) Equipment for slump test- slump cone, steel plate, taping rod, steel scale, scoop.  
f)  Equipment for concrete testing 
i) Concrete cube moulds 15x15x15cm.     18 Nos. 
ii) Pruning Rods 2Kg weight length 40cm and ramming face 25mm  1 No. 
iii) Extra Bottom plates for 15cm cube mould    6 Nos. 
iv) Standard Vibration table for cubes      1 No 

      v) Dial gauges 25 mm travel- 0.01 mm/division Least count-   1 No.  
vi)  Compression testing machine of 100 tonne capacity.   1 No. 

 Not less than 90% tests for material be performed at site lab with above stated equipment’s, 
however at least 10% testing of materials shall be got done from external laboratories.  However, for 
the tests to be carried out by the external laboratories, the contractor shall supply free of charge all 
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the materials required for testing, including transportation. If the tests which were to be conducted in 
the site laboratory are conducted in other laboratories for any the reasons the cost of such tests 
shall be borne by the contractor.  

B) Other Laboratories: 
Samples of materials required for testing shall be provided free of cost by the contractor. 
All expenditure to be incurred for testing of samples of all materials e.g. packaging, 
sealing, transportation, loading, unloading etc. including testing charges shall be borne 
by the contractor. The samples of all materials shall be got tested from the Government 
Engineering Colleges/Institutes or NABL approved laboratories as per direction of 
Engineer-in-charge. 

C) Sampling of Materials: 
a. Sample of building materials fittings and other articles required for execution of work shall be 

got approved from the Engineer-in-Charge. Articles manufactured by companies of repute 
and approved by the Engineer-in-Charge shall only be used. Articles bearing BIS certification 
mark shall be used in case the above are not available, the quality of samples brought by the 
contractor shall be judged by standards laid down in the relevant BIS specifications. All 
materials and articles brought by the contractor to the site for use shall conform to the 
samples approved by the Engineer-in-Charge which shall be preserved till the completion of 
the work. 

b. The contractor shall ensure quality construction in a planned and time bound manner. Any 
sub-standard material/work beyond set out tolerance limit shall be summarily rejected by the 
Engineer-in-Charge. 

c. BIS marked materials except otherwise specified shall be subjected to quality test at the 
discretion of the Engineer-in-Charge besides testing of other materials as per the 
specifications described for the item/materials. Wherever BIS marked materials are brought 
to the site of work, the contractor shall if required, by the Engineer-in-Charge furnish 
manufacturers test certificate to establish that the material produced by the contractor for 
incorporation in the work satisfies the provisions of BIS codes relevant to the material and/or 
the work done. 

d. The contractor shall procure all the materials in advance so that there is sufficient time to 
testing and approving of the materials and clearance of the same before use in work. 

e. All materials brought by the contractor for use in the work shall be got checked from the 
Engineer-in-Charge or his authorized representative of the work on receipt of the same at 
site before use.  

f. The contractor shall be fully responsible for the safe custody of the materials issued to him 
even if the materials are in double lock and key system. 

g. The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said 
materials confirm CPWD specifications.  

5 All the test registers & MAS Registers including Cement and Steel Registers shall be maintained by 
Contractor which shall be issued to the contractor by Engineer-in-Charge in the same manner as 
being issued to CPWD field staff. Authenticated copies of bills/vouchers of materials which has to 
be entered in the MAS register are to be submitted by the contractor to CPWD before making 
payments.  

6 Agency shall provide Tax paid bills of the materials and  it shall be mandatory for the field 
staff(representative of Engineer-in-charge) to retain the self-attested (by agencies/ contractors) 
copies of Tax paid bills of the materials entered in the MAS Register viz., Steel, Cement, Bitumen, 
Paint, Primer, Distemper, varnishes, Tile Adhesive, Admixture, Anti termite chemical, Water proofing 
compound material and any other item. 

7 Self-attested copies of Tax paid bills of materials taken in MAS Register shall be obtained by the 
field staff(representative of Engineer-in-charge) from the agencies/ contractors before settling the 
payments. ln case of any doubt the same can be verified by the field staff. However, onus of 
genuineness of Tax paid bills rests with the agencies/ contractors 

8 The contractor shall render all help and assistance in documenting the total sequence of this project 
by way of photography, slides, audio-video recording etc. Nothing extra shall be payable to the 
contractor on this account. However, cost of photographs, slides, audio/videography etc shall be 
born by the department. 
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9 The contractor shall be fully responsible for the safe custody of materials brought by him issued to 
him even though the materials are under double lock key system. 

10 Separate cement registers showing the receipt of the OPC and PPC shall be maintained at site. The 
contractor shall construct separate godowns for storage of OPC & PPC at site and nothing extra on 
this account shall be payable. 

11 Cement issued shall be for consumption at site only. No cement for factory made items and those 
not manufactured at site shall be issued. 

12 In case there is any discrepancy in frequency of testing as given in the list of mandatory test and 
that in the individual sub-head of work as per CPWD specification 2019 Vol. 1 & 2 the higher of the 
two frequencies of testing shall be adopted.   
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4.3 PROGRAMME CHART 
 

The Contractor shall prepare an integrated program chart within fifteen days of issue of award 
letter including civil as well as E & M activities for the execution of work, showing clearly all 
activities from the start of work to completion, with details of manpower, equipment and 
machinery required for the fulfillment of the program within the stipulated period and submit the 
same for approval of the Engineer-in-Charge. These shall be submitted by the contractor 
through electronic media besides forwarding hard copies of the same. The integrated 
program chart so submitted should not have any discrepancy with the physical milestones 
attached in the contract agreement. The program chart should include the following: 
(i) Descriptive note explaining sequence of various activities. 
(ii) Construction Program prepared on PRIMAVERA or MS Project Software, which will indicate 

resources in financial terms, manpower and specialized equipment for every important 
stage. 

(iii) Program for procurement of materials by the contractor. 
(iv) Program for arranging and deployment of manpower both skilled and unskilled so as to 

achieve targeted progress. 
(v) Program of procurement of machinery/equipment having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 
contractor. 

(vi) Program for achieving fortnightly micro milestones and periodic milestones. 
(vii) In case of non-compliance /delay in compliance in this, a recovery per week to be 

calculated on per day basis will be imposed which will be recovered from the 
immediate next R/A Bill of the Contractor. 

(viii) If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 
conform to the approved program referred above, the contractor shall produce a revised 
program within seven days showing the modifications to the approved program by additional 
inputs to ensure completion of the work within the stipulated time. A recovery shall be 
made on per day basis in case of delay in submission of the modified program. 

(ix) The submission for approval by the Engineer-in-Charge of such program or the 
furnishing of such particulars shall not relieve the contractor of any of his duties or 
responsibilities under the contract. This is without prejudice to the right of Engineer-in-
Charge to take action against the contractor as per terms and conditions of the agreement. 

(x) The contractor shall also be required to submit 2 sets of monthly progress report of the work 
in a computerized form, every month. The Monthly progress report shall contain the 
following: 

a.  Construction schedule of the various components of the work through a bar chart for the next 
month (or as may be specified), showing targeted tasks (including material and labour 
requirement) and up -to-date progress. 

b.  Progress chart of the various components of the work that were planned and achieved, for 
the month as well as cumulative up to the month under reckoning, with reason for deviations, if any 
in a tabular format 

c.  Plant and machinery statement, indicating those deployed in the work. 
 

(i) Man-power statement indicating individually the names of all the staff deployed on the 
work, along with their designations, No. of skilled workers (trade wise) and total no. of 
unskilled workers deployed on the work and their location of deployment i.e. blocks. 

(ii) Few photos of the month’s activities. 
 

1.0 Project Documentation: Method Statement  
The Contractor shall submit within 15 (fifteen) days after the date of award of work, a detailed and 
complete method statement for the execution, testing and Quality Assurance as explained in this 
Tender document.  
2.0 Program Chart  
(i) The Contractor shall prepare an integrated program chart in line with Baseline chart showing 

the various activities mentioned in the NIT, in MS Project/Primavera software for the execution 
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of work, showing clearly all activities from the start of work to completion, with details of 
manpower (Skilled/Semi skilled/Unskilled), equipment and machinery required for the fulfillment 
of the program within the stipulated period or earlier and submit the same for approval to the 
Engineer-in-Charge within the time period mentioned in schedule ‘F’, else recovery at rate 
specified in Schedule ‘F’ shall be made in case of delay in submission the above program. All 
dates and time schedule agreed upon shall be strictly adhered to within the stipulated time of 
completion/ commissioning along with the specified phasing, if any.  

(ii) The program chart should include the following:   
a. Descriptive note explaining sequence of the various activities.   
b. Network Primavera Software/MS project  
c. Program for procurement of materials by the contractor.   
d. Program of procurement of machinery / equipment, materials, details of man power 

(Skilled/Semi skilled/Unskilled), in detail work execution program, commensurate with the 
quantum of work to be done within the stipulated period as per mile stones.  

3.0 Other Documentation  
(i) The contractor shall submit to the Engineer-in-charge on the 5th day of each month, 2 

hard copies and soft copy of monthly progress report. Such progress report shall include 
the project progress, summary, work progress (planned vs actual), CPM chart, status of 
financial progress and achievement of milestone, manpower deployment status, 
inventory of materials and photographs of important activities.   

(ii) The Contractor shall hand over all the assets after completion of work with Warrantees/ 
Guarantee bonds or any other document required by the Engineer-in-charge for future 
maintenance.   

(iii) All Drawings shall be made in Latest Version of AutoCAD and the Soft Copies on 
CDs/pen drive and eight Hard Copies of Prints of all Approved Drawings and "As Built" 
Drawings shall be supplied by the Contractor to the Engineer-in-Charge at Free of Cost 
as per the Approved Program.  

(iv) CDs/ pen drive and eight Hard Copies of all Approved Design Calculations shall be 
submitted by the Contractor to the Engineer-in-Charge at Free of Cost as per Approved 
Program.  

(v) Three Copies of "Operation and Maintenance Manual" describing Important Obligatory 
Precautions from the Point of View of Structural Safety and Procedure for Minor and 
Major Repairs of each Component of the Buildings and Layout, Renewals of Finishes 
and Treatments periodically shall be supplied by the Contractor to the Engineer-in-
Charge at Free of Cost.   

(vi) Three Copies of "Construction Manual" covering Various Aspects of Construction 
Methods, Difficulties faced and how they are overcome during Execution, etc. shall be 
supplied by the Contractor to the Engineer-in-Charge at Free of Cost at the Time of 
Finalization of Work.   
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4.2 - MISCELLANEOUS WORKS 

1.0   TEMPORARY ELECTRICITY AND TELEPHONE CONNECTION FOR EXECUTION OFWORK 
The contractor shall make his own arrangements for temporary electric and telephone 
connection, if required and make necessary payment including all initial cost, security money 
and electric / telephone charges for its use direct to the authority concerned. The Engineer- 
in- Charge will provide all possible assistance by way of reasonable recommendation for 
obtaining electricity connection to the concerned authorities but bears no responsibility for the 
same. 
  

       2.0    JURISDICTION OF COURT 
Courts at Chandigarh alone shall have the jurisdiction to decide any dispute arising out of or in 
respect of this contract. 

 
   3.0   TENDER DRAWINGS 

Tendered drawings are uploaded with tender document and also available in soft copy and hard 
copy with the Executive Engineer, Chandigarh-I, CPWD, Chandigarh, email ID: 
eedcd1cpwd@yahoo.co.in. The Contractor, if required by him before submission of the tender, may 
take reference of soft copy of architectural  drawings in the O/o Executive Engineer, Chandigarh-I, 
CPWD, Chandigarh, email ID: eeccd1.chd.cpwd@nic.inand/or take photocopy of hard copy of 
drawings at his own cost. The Department shall not bear any responsibility for the lack of 
knowledge and also the consequences, thereof to the Contractor. The information and data 
shown in the drawings and mentioned in the tender documents have been furnished, in good faith, 
for general information and guidance only. The Engineer-in-Charge, in no case, shall be 
responsible for the accuracy thereof and/or interpretations or conclusions drawn there from by 
the Contractor and all consequences shall be borne by the Contractor. No claim, whatsoever, shall 
be entertained from the Contractor, if the data or information furnished in tender document is 
different or in-correct otherwise or actual working drawings are at variance with the drawings 
available for inspection or attached to the tender documents. It is presumed that the contractor shall 
satisfy himself for all possible contingencies, incidental charges, wastages, bottlenecks etc. likely 
during execution of work and acts of coordination, which may be required between different 
agencies. Nothing extra shall be payable on this account.  

 
         4.0    ORDER OF PREFERENCE 

In case there is any discrepancy between the description of items as given in the item 
nomenclature under schedule of quantities, tender drawings, particular specifications for individual 
items of work, conditions, CPWD specifications and I.S. Codes etc., the following order of 
preference shall be observed. Nomenclature of items as per Schedule of Quantities in bid 
document  
a) Tender conditions and Technical Specifications for civil works(Part ‘B’)  
b) General conditions of contracts Maintenance works -2023 with all correction slips upto previous 

day of last date of submission of bid 
c) Architectural Drawings 
d) Delhi Schedule of Rates (latest version) For Civil works with all correction slips up to previous 

day of last date of submission of bid 
e) CPWD Specifications(latest version) For Civil works  with   correction slips up to previous day of 

last date of submission of bid 
f) Indian Standard Specifications of B.I.S. with correction slips upto previous day of last date of 

submission of bid 
g) National Building codes 2016 with correction slips upto previous day of last date of submission 

of bid 
h) ASTM, BS, or other foreign origin code mentioned in tender document. 
i) Manufacturer’s specifications. 
j) Sound engineering practices or well established local construction practices. 
k) Decision of Engineer-in-charge 
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Note:  
(i) A reference made to any Indian Standard specification in these documents, shall imply to the latest 

version of that standard including such revision/amendments as issued by the bureau of Indian 
standard upto last date of receipt of tenders. The contractor shall keep at his own cost all such 
publications of relevant Indian standard applicable to the work at site. 

(ii) If additional items are available in Schedule of Quantities in bid document beyond the scope of work 
as per tender/GFC drawings, it may be considered irrelevant for this work. 

 

5.0    HEALTH & SAFETY PROVISIONS 

The Contractor will comply of the provisions contained in “Hand book on safety, Health and 
Environment 2019” (free down load available CPWD web site www.cpwd.gov.in) failing which he / 
they will be liable for the penalties on each violation subject to compounding of the same to 
maximum of such default as mention in the various unsafe act / unsafe conditions in this manual. 
This apart from the other fines/levies/penalties mentioned in the documents elsewhere.  It is 
incumbent upon the contractor to ensure in undertaking all health and safety compliance for safety 
of all concern to generate safety conscious and safety regulatory as his primary statutory duties or 
responsibilities in the contract.   
The Works shall include all Civil, Electrical & Mechanical and all Safety aspects and any other 
Works required for the Construction and Completion of the Works in all respects and to the 
Satisfaction of the Engineer-in-Charge.  

   6.0 Execution of work   

(i) The Contractor should visit and examine the site of work and satisfy himself as to the nature of the 
existing roads and other means of communication and other details pertaining to the work and local 
conditions and facilities for obtaining his own information on all matters affecting the execution of 
work. No extra charge made in consequence of any misunderstanding, incorrect information on 
any of these points or on ground of insufficient description will be allowed.  

(ii) The work shall be carried out in conformity with the Plumbing drawings and within the requirements 
of architectural, electrical, structural and other specialised services drawings.  

(iii) The Contractor shall cooperate with all trades and agencies working on the site. He shall make 
provision for hangers, sleeves, structural openings and other requirements well in advance to 
prevent hold up of progress of the construction schedule. All supports to the civil structure shall be 
provided with dash fasteners.  

(iv) On award of the work, Contractor shall submit a schedule of construction as per clause -5 of the 
agreement for approval of the Engineer in charge.  All dates and time schedule agreed upon shall 
be strictly adhered to within the stipulated time of completion/ commissioning along with the 
specified phasing, if any.  

(v) Execution of works as per the scope of buildings & services defined in the contract document, 
CPWD Specifications, NBC-2016, IS Codes, MoRTH Specifications and Sound Engineering 
Practices and handing over the assets after making them habitable and functional in all respects.  
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5.0 

PART-B 
    

Miscellaneous 
Information, CPWD-7, 
Schedule A To F(Civil 

Works), General 
Conditions & 

Technical 
Specifications of 

Civil Works  
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CPWD-7 
GOVERNMENT OF INDIA 

CENTRAL PUBLIC WORKS DEPARTMENT 
 

State: - U.T. Chandigarh      Zone: Chandigarh 
Branch: - B & R       Division: EE-Chandigarh-I 

 
 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
 
Percentage Rate Tender for the work of: Upgradation of Staircases (36 Nos.) of GPRA 
Quarters at Sector-7A, B & C, Chandigarh during 2026-27. 
The bid to be  uploaded online by bidder upto :03.00 PM on 22.09.2026 at 
https://etender.cpwd.gov.in. 

 
(i) Financial Bids will be opened Online in presence of tenderers who may be present at 

03:30PM on 22.09.2026 in the office of the Executive Engineer, Chandigarh-I, CPWD, 
Chandigarh. 

 
I/We have read and examined the notice inviting tender, schedule A, B, C, D, E & F, 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document for 
the work. 
 
I/We hereby tender for the execution of the work specified for the President of India within the 
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects 
with the specifications, designs, drawings and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in clause11 of the Conditions of contract and with such 
materials as are provided for, by, and in respects in accordance with, such conditions so far as 
applicable. 
 
We agree to keep the tender open for 30 (Thirty) days from the date of opening of bid and 
not to make any modification in terms & conditions. 
 

A sum of Rs. 84,800/-(EMD Deposit Receipt as per Annexure-I) is hereby uploaded in the 
form of Banker's Cheque of a Commercial Bank, Account Payee Demand Draft of a 
Commercial Bank, Fixed Deposit Receipt (FDR) of a Commercial Bank, Insurance Surety 
Bonds & Bank Guarantee including e-Bank Guarantee (for balance amount as prescribed in 
NIT) from a Commercial Bank as earnest money. If I/we, fail to furnish the prescribed 
performance guarantee or fail to commence the work within prescribed period I/we agree that 
the said President of India or his successors in office shall without prejudice to any other right 
or remedy be at liberty to forfeit the said earnest money absolutely. Further, if I/we fail of 
commence work as specified, I/we agree that President of India or his successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
said the performance guarantee absolutely, otherwise the said performance guarantee shall 
be retained to execute all the works referred to in the tender documents as per the terms and 
conditions contained in of GCC Maintenance Works 2023  with correction slips up to last 
date of receipt of tender and/ or referred to therein and to carry out such deviations as may 
be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those in excess 
of that limit at the rates to be determined in accordance with the provision contained in Clause 
12.2 and 12.3 of the tender form. 
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Further, I/We agree that in case of for forfeiture of earnest money or Performance Guarantee 
as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.  

 

I/We undertake and confirm that eligible similar work(s) has/ have not been got executed 
through another contractor on back to back basis. Further that, if such a violation comes to the 
notice of Department, then I/we shall be debarred for tendering in CPWD in future forever. 
Also, if such a violation comes to the notice of Department before date of start of work, the 
Engineer-in-Charge shall be free to forfeit the entire amount of Performance Guarantee. 

 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information derived there from to any person other than a person to whom I/we am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 

 

Dated: …………. **……………. Signature of contractor ** 
 
Witness: **       Postal Address** 
 
Address:** 
 
Occupation: ** 
 
 
[** to be filled by contractor] 

 
 

ACCEPTANCE 
 

(To be signed by Executive Engineer, Chandigarh-I, CPWD, Chandigarh) 
 
 
The above tender (as modified by you as provided in the letters mentioned here under) is 
accepted by me for and on behalf of the President of India for a sum of Rs. -------------- 
(Rs. ). 

 
 
The letters referred to below shall form part of this contract agreement:  
a) ……………. 
 
b) ……………. 
 
c)……………. 
 

For & on behalf of the President of India 
 

Signature……..…………………….. 
 

Designation……………………….... 
 

Date…………… 
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5.2 - PROFORMA OF SCHEDULES 
 

(CIVIL Work) 
 
  

SCHEDULE 'A' 
 Schedule of quantities 

Civil Works: As per Page no. 101 to 102 (refer Part-D) 

SCHEDULE 'D' 
Extra schedule for specific 
requirements/ document for the 
work, if any. 

 
As per bid document 

SCHEDULE 'E' 
Reference to General 
Conditions of Contract 

General Conditions of Contract 2023 Maintenance 
works  as Modified & corrected upto previous day of 
the last date of submission of the bid.  
 

Name of Work Providing and Fixing Kota Stone in Staircases of  
Type-II Quarters in Sector-46, Chandigarh. 

Estimated cost of work Rs. 42,36,330/-(Total) 

 (i)Earnest money Rs. 84,800/-(EMD Deposit Receipt as per Annexure-I 
and to returned after receiving performance 
guarantee)  
 
EMD shall be made / issued only from the account of 
the bidder / tenderer submitting the bid/tender. EMD 
made/ issued from the account other than that of the 
bidder/ tenderer submitting the bid, shall not be 
accepted. 

(ii)Performance Guarantee (a) 5% of tendered value or Estimated Cost Put to 
Tender (ECPT) (whichever is higher).  

(b) Where the tendered amount is less than eighty 
percent (80%) of the Estimated Cost Put to Tender 
(ECPT), the Performance Guarantee, in addition to 
the requirement under (a) above, shall be 
increased by an amount equal to the difference 
between eighty percent (80%) of the ECPT and 
the tendered amount. 

(iii)Security deposit  2.5% of Tendered Value of work  

SCHEDULE 'F'  
GENERAL RULES & DIRECTIONS:  

Officer inviting tender: Executive Engineer, Chandigarh-I, CPWD, Chandigarh 
or his success or thereof 

Type of Building Maintenance work 

  

(i)Engineer-In-Charge (for civil work) 
 
 
 

O/o Executive Engineer, Chandigarh-I, CPWD, 
Chandigarh (Major Component-Civil) or his success 
or thereof. 
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Accepting Authority  Executive Engineer, Chandigarh-I, CPWD, 
Chandigarh 

Percentage on cost of materials 
and labour to cover all overheads 
and profits: 

15% (7.5% OH + 7.5% CP) 

 
Standard Schedule of Rates 

 
 

Civil Work 
DSR 2023 Volume-I & II  i/c 0.973 correction factor on 
DSR 2023   

Department Central Public Works Department. 

Standard CPWD Contract 
Form 

CPWD Form-7 (Percentage Rate Tender) as modified & 
corrected up to previous day of the last date of  
submission of bid. 

Price Preference to SC/ST 
individual contractor is valid 
upto…….. 

 

Clause 1  
(i) Time allowed for submission 

of Performance Guarantee, 
Programme chart     (time     
and     progress) and 
applicable labour licenses, 
registration with EPFO, 
ESIC and BOCW Welfare 
Board or proof of applying 
thereof from the date of 
issue of letter of 
acceptance. 

 
 

7 
(Seven) 

days 

(ii) Maximum allowable 
extension with late fee at 
0.1% per day of 
performance guarantee 
amount beyond the period 
provided in (i) above 

 
3 

(Three) 
days 

Clause 2  
  Authority for fixing 

compensation under clause 2 
Superintending Engineer (Chandigarh), CPWD, 
Chandigarh or his successor thereof 

Clause 5  
Authority to decide:  
(i) Authority to convey the 

decision of shifting of mile 
stones and extension of 
time 

Executive Engineer, Chandigarh-I, CPWD, Chandigarh  
or his success or thereof 

(ii) Authority to decide 
Rescheduling of milestones 
and extension of time 

Superintending Engineer (Chandigarh), CPWD, 
Chandigarh or his successor thereof 

(iii) Shifting of date of start in 
case of Delay in handing 
over of site 

Superintending Engineer (Chandigarh), CPWD, 
Chandigarh or his successor thereof 
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NOTE:   Levy of compensation under Clause 2 as well as fair and reasonable extension of 
time will be granted by the Superintending Engineer (Chandigarh) or  successor 
thereof in consultation with and on receipt of required information in this regard 
from O/o Executive Engineer, Chandigarh-I, CPWD, Chandigarh for Civil works  

Time allowed for execution of 
work from date of start 

 06 (Six) Months 

Number of days from the date 
of issue of letter of acceptance 
for reckoning date of start 

10 (Ten) days or date of handing over of the site 
whichever is  later 

Submission of Time and 
Progress Chart against Mile 
Stones 

Time and Progress Chart along with performance 
guarantee (refer Annexure-II) 

Monthly recovery for delay in 
submission of the monthly 
progress report within 
specified period 

Rs. 2500/- per month for each default subject to 
maximum of Rs.25,000/- 

Proforma of Schedules  

Clause 5: Schedule of Handing over of site 
 

Part Portion of 
site 

Description 

Time period for 
handing over to be 
reckoned from date 
of issue of letter of 

intent 

Part A 
Portion without 
any hindrance 

   Handing over site 
 

10th day (Entire site without 
any hindrances) 

 

Part B Portion with 
encumbrances 

   Not Applicable Not Applicable 

Part C 

Portions 
dependent on 
work of other 
agencies 

  Coordination with other    
  working agencies  

Coordination with 
other working 
agencies may be 
required 
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Clause 6-Computerised 
Measure Book (CMB) / 
Electronic Measurement Book 
(EMB) 

 Electronic Measurement Book(EMB) 

Clause 7  

Gross work to be done together 
with net payment/adjustment of 
advances for material collected, if 
any, since the last such payment 
for being eligible to interim 
payment 

Civil Work 
Rs. 12.50 Lakhs 
 

Clause 7A 
Whether Clause 7A shall be 
applicable (No RA bill shall 
be paid till submission of 
EPFO, ESIC and BOCW 
Welfare Board) 

Yes 
(a) No Running Account Biil/Final Bill shall be 

paid for the work till the applicable labour 
licenses, registration with EPFO, ESIC and 
BOCW Welfare Board, whatever applicable 
are submitted by the contractor to the 
Engineer-in-Charge.  

(b) The following documents shall also be part of 
the bill submitted by the contractor (these 
documents shall be owned by the contractor) 
before making payment:  
1.  Details of person employed with date of 

their employment up to previous month.  
2. Documents of payment made to the 

employees directly into their bank 
accounts up to previous month.  

3. Documents of attendance through 
biometric attendance or other mode up to 
previous month.  

4. Documents of deposition of EPF and ESI 
deductions in the employee’s accounts up 
to previous month.  

5.  Any penalty imposed on the agency for 
delay in disbursing payment and 
deposition of EPF and ESI deductions in 
the employee’s accounts up to previous 
month.  

6.  Any other document(s) required as per 
statutory requirements and/or as directed 
by Engineer-in Charge 

(c)  ln case, any of the documents submitted by 
the contractor is found false/forged at a later 
date, action for debarment of contractor will 
be taken by the SE/CE concerned 
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Clause 8A 
Authority to decide 
compensation on account if     
contractor fails to submit 
completion plans. 

Executive Engineer, Chandigarh-I, CPWD, 
Chandigarh or his success or thereof 

Recovery rate for not 
submission of completion plans 
by the contractor 

0.1% of tendered value of all Components 

Clause 10 A   
(ii) List of testing equipment to 

be provided by the 
contractor at site lab 

As required during the Execution of Work as per 
CPWD Specification (refer Annexure-IV) 

 
Clause 10 B (ii) 
Whether Clause 10B (ii) shall be 
applicable 

 
Not Applicable 

Clause10 B (iii) 
Whether Clause 10B (iii)shall be 
applicable 

 
Not Applicable 

Clause10C 
(Applicable/Not Applicable)  
Note: Applicable in only those 
contracts where clause 10CC is 
not applicable) 
 

   
Not Applicable  

 
 

Labour Component (Civil) Not Applicable 
Labour Component (Electrical) Not Applicable 
Clause10CC 
(Applicable/Not Applicable) 

Not Applicable 

   

Sr. No. Relevant component of Material /Labour for 
price escalation 

Percentage of total value of 
work 

1. Cement component - 
2. Labour Component - 
3. Civil component of other construction Materials - 
4. E&M(Electrical and Mechanical) component of 

other construction Materials 
- 

5. POL(Diesel) Component - 
6. Reinforcement steel bars/structural steel 

component 
- 

7. Bitumen component - 
 Total - 
B. Maintenance Period 

Sr. No. Relevant component of Material /Labour for 
price escalation 

Percentage of total value of 
work 

1. Labour Component N.A. 
2. Civil component of other construction 

Materials 
N.A. 

3. E&M(Electrical and Mechanical) component 
of other construction Materials 

N.A. 

4. Bitumen component N.A. 
 Total N.A. 

 

Clause11  
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Building information model (BIM) is 
applicable 

No 
 
 Specifications to be followed for 

execution of work 
CIVIL WORK: 
1. CPWD Specifications 2019, Volume-I as 

amended up to last date of submission of bid. 
2. CPWD Green Rating Manual 2019 as amended 

up to last date of submission of bid. 
3. CPWD Handbook on Safety, Health and 

Environment as amended up to last date of 
submission of bid. 

4. CPWD Manual on Accessible Built 
Environment 2019 as amended up to last date 
of submission of bid. 

5. MORTH specification 
 

Note: All above Specifications & other specification, codes & standards mentioned else 
where in the bid document shall be applicable with upto previous day of last date of 
receipt of bid. 

 

Clause-

12.2(c) 

Deviation Limit beyond which clauses12.2 (c) shall apply for 
building work. 

No Limit 

(i) Deviation Limit beyond which clauses 12.2 (c) shall 
apply for foundation work (except items mentioned in 
earth work subhead in DSR and related items) 

No Limit 

(ii) Deviation Limit for items mentioned in earth work 
subhead of DSR and related items  

No Limit 

 
 

Clause 16 
Competent authority for deciding reduced 
rates. 

Superintending Engineer (Chandigarh), 
CPWD, Chandigarh or his successor thereof 

Clause 17 
Contractor liable for damages, defects 
during defect liability period 

Defect liability period shall be 1 (one) year to 
be reckoned after the actual date of completion 
of the work  

Clause 18  

List of mandatory machinery, tools & 
plants to be deployed by the contractor 
at site 

As required during the Execution of Work as 
per CPWD Specification (refer Annexure-IV) 

Clause 19 
Competent Authority to decide penalty 
for each default– 

Engineer-in-Charge (Major / minor Component 
of work). 

Clause19 C Rs. 5,000/- each default subject to maximum of 
Rs.50,000/= 

Clause19 D Rs. 5,000/- each default subject to maximum of 
Rs.50,000/= 



               
                  

 Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,                           AE(P) 
 

41 

Clause19 G 
(i) Penalty For Each Default 
(ii) Enhanced Penalty Per Day For 

Continuous Default 
 

(i) Rs. 5,000/-each default subject to maximum 
of Rs.50,000/= 
(ii) Rs. 5,000/-per day for each default subject to 
maximum of 5% of the estimated cost put to 
tender 

Clause19 K Rs. 5,000/-per tradesman per day subject to 
maximum of Rs.50,000/= 

   Clause-25 
 

i. Conciliator: SDG, Chandigarh or his successor 
thereof. 

ii. Arbitrator Appointing Authority: Superintending 
Engineer, Chandigarh or his successor 
thereof. 

iii. Place of Arbitration: Chandigarh 
   Clause-32 

 
Requirement of Technical Representative(s) 
and Recovery Rates 

 
Requirement of Technical 

Staff 
Minimum 

experience 
(Years) 

Designation 
of Technical 

Staff 

Rate at which recovery 
shall be made from the 
contractor in the event of 
not fulfilling provision of 
clause 32(i) 

Qualification Number (of 
Major + 
Minor 
Component) 

Graduate 
Engineer                   

or                         
Diploma 
Engineer 

1 of major 
component 

2 or 5 respectively Project  
Manager 

cum 
Planning/ 
Quality/ 

Site/Billing 
Engineer 

Rs. 15,000/- per person 

 
Note: 

i. Assistant Engineers retired from Government services, who are holding Diploma 
will be treated at par with Graduate Engineers. Diploma holder with minimum 10-
years relevant experience with a reputed construction company can be treated at 
par with Graduate Engineers for purpose of such deployment subject to the 
condition that such diploma holders should not exceed 50% of requirement of 
degree engineers. 
 

ii. The above given strength shall be required to be deployed as and when necessity 
arises at site or so directed by Engineer-in-charge. 
 

iii. The Tenderer shall submit a certificate of employment of the technical 
representative (s) (in the form of copy of Form -16 or CPF deduction issued to the 
Engineers employed by him) along with every account bill/final bill and shall 
produce evidence of regular physical availability of such engineers on the above 
project at any times if so required by the Engineer-in-charge. 

 
iv. The Recovery on account of non-deployment of technical staff shall be made by 

the Engineer in Charge of the respective Discipline / Component. 
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Clause  38  

(i) (a) Schedule/statement for determining theoretical quantity of cement & 
bitumen on the basis of “Delhi Schedule of Rates 2023 with correction 
slips upto previous day of last date of submission of bid. 

(ii)  Variations permissible on theoretical quantities:  

 (a) Cement   2% plus / Minus 

 (b) Bitumen all works  2.5% plus only and nil on  
  minus side 

 (c) Steel reinforcement and structural steel 
sections for each diameter, section and 
category 

 2% plus/ minus 

 (d) All other materials. Nil 
 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

 
 
 
S.No. 

 
 
 

Description of Item 

 
Rates in figures and words at which recovery 

shall be made 

Excess 
beyond 

permissible 
variation 

Less use 
Beyond 

Permissible 
Variation 1. Ordinary Portland 

Cement (OPC) Nil Not permitted 

2 Pozzolana Portland 
Cement (PPC) Nil Not permitted 

3. Steel Reinforcement Nil Not permitted 
4. Structural Steel sections  

Nil Not permitted 

 
 
 
 
 

Executive Engineer 
(For and on behalf of President of India) 
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Annexure-II 

5.3 - TABLE OF MILE STONE (S) 

 

Name of Work:   Upgradation of Staircases (36 Nos.) of GPRA Quarters at Sector-
7A, B & C, Chandigarh during 2026-27. 

 

NIT No.:   71/EE/CHD-I/2026-27 
 

Milestone(s) for Work shall be as per table given below: - 
 

TABLE OF MILE STONES 

Sr. No. Description of mile stone (Physical) 

Period for 
completion from 
date of start in 
days/months 

Withheld amount 
for non-

achievement of 
mile stone. 

1. 20% of Tendered Value of Work. 1.5 Months 1.25% of the 
tendered value  

2. 50% of Tendered Value of Work. 
 
 

03 Months 1.25% of the 
tendered value 

3. 80% of Tendered Value of Work. 
 

4.5 Months 1.25% of the 
tendered value 

4 Completion of Work, defect 
rectification and cleaning of site. 
 

06 Months 1.25% of the 
tendered value 

 
Note: 

1. Milestones shall be applicable for Civil work. 
2. Percentage of work completion shall mean physical  quantum of work done or 

percentage of tendered value of work done 
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Annexure-III 
5.4 - ESTABLISHING SITE LABORATORY AND TESTING OF MATERIALS 

 
Equipments for conducting necessary tests (as per CPWD Specifications 2019 Volume-I & II) 
shall be provided and installed at site in the well-furnished site laboratory by the agency at his 
own cost. The following laboratory equipment should be in general or as and when required 
be set up at site laboratory: - 
 

Sl. 
No. 

Equipment Numbers 

1. 100 MT compression testing machine, electrical- As required 
2. Slump cone, steel plate, tamping rod, steel scale, scoop As required 
3. Vicat Apparatus with Desk pot As required 
4. Pumps and pressure gauges for hydraulic testing of 

pressure 
As required 

5. Weighing scale platform type 100 Kg As required 
6. Graduated glass measuring cylinder of various capacity As required 
7. Sets of sieves of 450 mm internal dia for coarse 

aggregate [100mm, 80mm, 40mm, 2mm, 12.5mm] 
As required 

8. Sets of sieves of 200mm internal dia for fine 
aggregate [4.75mm; 2.36 mm; 1.18 mm; 600  
microns; 300 microns & 150 micron, with lid and pan] 

As required 

9. Sieve Brushes and sieve shaker capable of 200mm 
and 300mm dia sieves, manually operated with 

As required 

10. Cube moulds size 70mmx70mmx70mm As required 

11. Cube moulds size 150mmx150mmx150mm As required 
12. Ultrasonic Test Equipment (For concrete) As required 
13. Hot air oven- temp. Range 50°C to 300°C-sensitivity 1 As required 
14. Electronic balance 600gx0.1g., 10kg and 50 kg As required 
15. Digital thermometer up to 150oC As required 

16. Measuring jars 100ml, 200ml, 500ml As required 
17. Vernier calipers 12” & 6” size As required 
18. Digital pH meter- least count 0.01mm As required 
19. Digital Micrometer- least count. 0.01mm As required 
20. GI tray 600x450x50mm, 450x300x40mm, 300x250x40mm As required 
21. Rebound hammer- test digital rebound hammer As required 
22. Screw gauge 0.1mm-10mm, least count 0.05 As required 
23. Motorized sieve shaker As required 
24. Extra Bottom plates for 15 cm cube mould As required 

25. Standard Vibration Table for gauging the Cubes As required 
26. Distance metre (of 30metre) As required 
27. Hacksaw with 6 blades As required 
28. Measuring tape (5metre) As required 
29. Floor Brushes, hair dusters, scrappers, wire brush, paint 

brushes, shutter steel platoil, kerosene with stove etc. 
As required 

30. Concrete Core cutter Machine As required 
31. Moisture Meter As required 
32. Any other equipment for site tests as out lined in BIS codes 

and as directed by the Engineer-in-charge. 
As required 
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Annexure-IV 
 

5.5 - SUGGESTIVE LIST OF MACHINERIES, TOOLS & PLANTS TO BE DEPLOYED BY 
THE CONTRACTOR AT SITE 

 

Sr. No. Name of Equipment Min. Numbers 

1 Excavators (various sizes) As per Requirement 

Equipment for hoisting & lifting   

2 Tower Crane or Concrete Pump  As per Requirement 

Equipment for Concrete work  

3 Automatic Concrete Batching Plant as per direction of 
Engineer-in-Charge 

As per Requirement 

5 Concrete transit mixer  As per Requirement 

6 Concrete mixer (Diesel/Electrical) As per Requirement 

7 Needle vibrator of various sizes (Petrol/Electrical) As per Requirement 

8 Screed leveler  As per Requirement 

9 Surface vibrator As per Requirement 

Equipment for Building work  

10 Bar bending Machine As per Requirement 

11 Bar cutting machine As per Requirement 

12 Drilling machine As per Requirement 

13 Welding machine  As per Requirement 

14 Fully automatic Cube testing machines (Capacity: 100 
tonne) 

As per Requirement 

15 Steel Plate Shuttering with necessary adjustable MS props. As per Requirement 

16 Double steel scaffolding and staging materials As per Requirement 

17 Grinding/polishing machines  As per Requirement 

18 Kota / Granite stone cutting machine As per Requirement 

19 Ceramic/Vitrified tile cutting machine As per Requirement 

20 Vacuum dewatering machine along with joint cutters for 
concrete 

As per Requirement 

Equipment for transportation   

21 Tippers As per Requirement 

22 Trucks  As per Requirement 

Pneumatic equipment   

23 Air compressors (diesel) As per Requirement 

Dewatering equipment   
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24 Pump (diesel) As per Requirement 

25 Pump (electric) (Desirable) As per Requirement 

Power equipment   

26 DG Set of required capacity As per Requirement 

27 Any other machinery required for completion of the 

work as per decision of Engineer-in-charge. 

As per Requirement 

 
Note: 

a) Workshop facilities for fabrication/addition and alterations, and other allied works shall 
be arranged by the contractor at his own cost. 

b) The list of equipment/T&P/machinery as per above is for general guidance.  In 
addition to these, machinery / equipment as required shall be arranged by the 
contractor in case the requirement at any stage exceeds as per the Programme 
finalized at his own cost and nothing extra whatsoever on this account shall be 
paid. This includes equipment for arrangement of concrete from RMC producing 
plants also. 

c) All the equipment, T&P and machinery shall be kept in good working conditions. 

d) Equipment like batching plant, concrete pump excavators/Transit mixer etc. shall be 
allowed to be moved away from the site when, the same are no longer required at site 
of work in the opinion of Engineer-in-charge. 

e) In addition to above list, contractor is bound to bring at site any test equipment for any 
item of work, at his own cost, which Engineer-in-Charge may direct him. Nothing extra 
shall be paid to contractor in this regard. Direction of Engineer-in-Charge in this regard 
shall be final & binding. 

f) If contractor fails to comply such directions within time specified by Engineer-in-
Charge, the same shall be brought to site by department by any means at cost of 
contractor itself and nothing shall be paid in this regard. 
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Annexure-V 

 
5.6 - On non-judicial stamp paper of minimum Rs. 100 

 
(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/ Security 
Deposit/ Mobilization Advance/ Refund of milestone withheld amount 

 
 
1. Whereas the Executive Engineer, ……………………………. on behalf of the President of 

India (here in after called “The Government”) has invited bids under ……………………(NIT 
number)…………………. dated ……………… for 
………………………………………………… (name of work) 
…………………………………………………… The Government has further agreed to 
accept irrevocable Bank Guarantee for Rs. …………….……. (Rupees 
…………………………… only) valid upto ……… (date)*……… as Earnest Money Deposit 
from ……………………. (name and address of contractor) …………………..(herein after 
called “the contractor”) for compliance of his obligations in accordance with the terms and 
conditions of the said NIT. 

OR** 
 

Whereas the Executive Engineer, ………………………… on behalf of the President of India 
(here in after called “The Government”) has entered into an agreement bearing 
number…………............. with ……................(name and address of the contractor) 
………..………….. (hereinafter called “the Contractor”) for execution of work 
…………………………………………………… (name of 
work)……………………………………………... The Government has further agreed to 
accept an irrevocable Bank Guarantee for Rs. …………….……. (Rupees 
…………………………… only) valid upto …….. (date)..……as Performance 
Guarantee/Security Deposit/Mobilization Advance/Refund of mile stone withheld amount 
from the said Contractor for compliance of his obligations in accordance with the terms and 
conditions of the agreement. 
 

2. We, …………… (indicate the name of the bank) …………………. (herein after referred to 
as “the Bank”), here by undertake to pay to the Government an amount not exceeding Rs. 
……………………….. (Rupees……………………..only) on demand by the Government 
within 10 days of the demand. 

 
3. We, ……………………(indicate the name of the Bank) …………………, do here by 

undertake to pay the amount due and payable under this guarantee without any demur, 
merely on a demand from the Government stating that the amount claimed is required to 
meet the recoveries due or likely to be due from the said Contractor. Any such demand 
made on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. ………………………(Rupees …………………. …………….only) 

 
4. We, ……………… (indicate the name of the Bank) ……………………………, further 

undertake to pay the Government any money so demanded not withstanding any dispute 
or disputes raised by the contractor in any suit or proceeding pending On non-judicial 
stamp paper of minimum Rs. 100 before any Court or Tribunal, our liability under this Bank 
Guarantee being absolute and unequivocal. The payment so made by us under this Bank 
Guarantee shall be a valid discharge of our liability for payment there under and the 
Contractor shall have no claim against us for making such payment. 
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5. We, ………………… (indicate the name of the Bank) ……………………, further agree that 
the Government shall have the fullest liberty without our consent and without affecting in 
any manner our obligation here under to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the 
Government against the said contractor and to forbear or enforce any of the terms and 
conditions relating to the said agreement and we shall not be relieved from our liability by 
reason of any such variation or extension being granted to the said Contractor or for any 
forbearance, act of omission on the part of the Government or any indulgence by the 
Government to the said Contractor or by any such matter or thing what so ever which 
under the law relating to sureties would, but for this provision, have effect of so relieving us. 

 
6.  We, ………………… (indicate the name of the Bank) …………………….., further agree that 

the Government at its option shall be entitled to enforce this Guarantee against the Bank 
as a principal debtor at the first instance without proceeding against the Contractor and not 
withstanding any security or other guarantee the Government may have in relation to the 
Contractor’s liabilities. 

 
7.  This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor.  
 
8.  We, …………………. (indicate the name of the Bank) ………………………., undertake not 

to revoke this guarantee except with the consent of the Government in writing. 
 
9.  This Bank Guarantee shall be valid up to …………………………. unless extended on 

demand by the Government. Not withstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. …………………… (Rupees ……………….. only) 
and unless a claim in writing is lodged with us within the date of expiry or extended date of 
expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 
Date ............. 
Witnesses: 
 
1. Signature………………       Authorized signatory 
Name and address        Name 

Designation 
Staff code no. 

2. Signature ……………………….      Bank seal 
Name and address 
 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are 
invited and 180 days for two/three bid system from the date of submission of tender. 
 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 
earnest money or for performance guarantee/security deposit/mobilization advance/Refund of 
mile stone withheld amount, as the case may be. 
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5.7 - GENERAL CONDITIONS FOR CIVIL WORK 
 

1.0 COMPLIANCE WITH LOCAL BYE-LAWS, RULES AND REGULATIONS 
 

The work shall be carried out in the manner complying in all respects with the 
requirements of relevant bye-laws of the local body under the jurisdiction of which the 
work is to be executed or as directed by the Engineer-in-Charge and nothing extra 
shall be paid on this account. The contractor shall give due notices to the Municipality, 
Gram Panchayat, Police and /or other authorities as may be required under the law 
/ rules under force and obtain all requisite licenses / permissions to carry out the 
work and pay all charges which may be levied on account of his execution of the 
work under the agreement. Nothing extra shall be payable on this account. 
In the event of any restrictions being imposed by security and traffic agencies or 
any other authority having jurisdiction in the area on the working or movement of 
labour / material, the contractor shall strictly follow such restrictions and nothing extra 
shall be payable to the contractor on this account. The loss of time on this account, if 
any, shall have to be made up by generating additional resources etc. 

 
2.0 PROTECTION OF EXISTING STRUCTURES SERVICES AND INTERFERENCE 

WITH OTHERWORKS 
 

The contractor shall protect existing drains, pipes, cables, overhead wires, sewer lines, 
water lines and other services encountered in the course of execution of the work, and 
shall repair any damage caused by him at his own expense. The contractor shall 
not store materials or otherwise occupy any part of the site in a manner likely to 
hinder the operation of such services. 
 
The contractor shall carry out his work so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractor (s) or by the 
Engineer-in- Charge and shall as far as possible arrange his work and shall place 
and dispose of the materials being used or removed, so as not to interfere 
with the operations of other contractors. He shall arrange his work with that of the 
others in an acceptable and coordinated manner and shall perform it in proper 
sequence to the complete satisfaction of Engineer-in-Charge. 

 
3.0 RECESSES, HOLES, OPENINGS, ETC. 
 

The contractor shall leave such recesses, holes, openings, etc. as may be required for 
the electric, air-conditioning and other related works for which inserts, sleeves, 
brackets, conduits, base plates, clamps etc. shall fix the same at the time of casting 
of concrete, stone work and masonry work or at any similar location if required, and 
nothing extra shall be payable on this account. Alternatively, he will cut recesses in 
RCC/ Masonry with specialized cutting tools as per requirement of work. All 
Recesses, holes and openings shall be sealed with appropriate epoxy 
chemicals after or during installation of inserts in the same. Nothing extra shall 
be payable for these operations to the contractor. 

4.0    ALL HEIGHTS, LIFTS, LEADS AND DEPTHS 
Unless otherwise specified in nomenclature of item, the rates tendered by the 
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of 
the building and nothing extra shall be payable to him on this account. 

 
5.0     STACKING OF MATERIALS 

The Contractor(s) shall take instructions from the Engineer-in-Charge regarding 
collection and stacking of materials at any place. No excavated earth or building 
rubbish shall be stacked on areas where other buildings, roads, services and 
compound walls are to be constructed. The stacking shall take place as per stacking 
plan however, if any change is required, the same shall be done with the approval of 
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Engineer-in-Charge. 
 

 
6.0 PREVENTION OF NUISANCE AND POLLUTION CONTROL 

The contractor shall take all necessary precautions to prevent any nuisance or 
inconvenience to the owners, tenants or occupiers of adjacent properties and to 
the public in general and to prevent any damage to such properties from pollutants 
like smoke, dust, noise. The contractor shall use such methodology and equipment so 
as to cause minimum environmental pollution of any kind during and minimum 
hindrance to road users and to occupants of the adjacent properties or other 
services running adjacent/near vicinity. The contractor shall make good at his cost 
and to the satisfaction of the Engineer-in-Charge, any damage to roads, paths, 
cross drainage works or public or private property whatsoever caused due to the 
execution of the work or by traffic brought thereon by the contractor. All waste or 
superfluous materials shall be carried away by the contractor, without any 
reservation, entirely to the satisfaction of the Engineer-in-Charge. 

 
7.0 DAMAGE CAUSED BY RAIN, SNOWFALL, FLOOD, epidemic/pandemic OR ANY 

OTHER NATURAL CALAMITY 
No payment shall be made for any damage caused by rain, snowfall, flood 
epidemic/pandemic or any other natural calamity, whatsoever during the execution of 
the work. The contractor shall be fully responsible for any damage to the 
government property and the work for which payment has been advanced to him 
under the contract and he shall make good the same at his risk and cost. The 
contractor shall be fully responsible for safety and security of his material, 
T&P/Machinery brought to the site by him. 

 
8.0 WATCH AND WARD/GUARD OF THE BUILDINGS 

The contractor shall be responsible for the watch and ward/guard of the buildings, 
safety of all fittings and fixtures including all equipment, services provided by him 
against pilferage and breakage during the period of Installations and thereafter till 
the buildings are physically handed over to the client department or one month 
after physical date of completion whichever is earlier. No extra payment shall be 
made on this account and no claim shall be admissible on this account for this period. 

 
9.0 PROTECTION OF FLORA 

The contractor will take reasonable precautions to prevent his workman and 
employees from removing and damaging any flora (plant/vegetation) from the project 
area. 

 
10.0   SETTING OUT 
(i) It shall be responsibility of the contractor to ensure correct setting out of alignment. 

Real Time Kinematics / Total Station survey instruments only shall be used for layout, 
fixing boundaries, and centre lines, etc., Nothing extra shall be payable on this 
account. 

(ii) Though the site levels are indicated in the drawings the contractor shall ascertain 
and confirm the site levels with respect to benchmark from the concerned authorities. 
The contractor shall protect and maintain temporary/ permanent benchmarks at the 
site of work throughout the execution of work. These benchmarks shall be got 
checked by the Engineer-in-Charge or his authorized representatives. The work at 
different stages shall be checked with reference to bench marks maintained for 
the said purpose. Nothing extra shall be payable on this account. 

(iii) The contractor shall be entirely and exclusively responsible for the horizontal, vertical 
and other alignments, the level and correctness of every part of the work and 
shall rectify effectively any errors or imperfections therein. Such rectifications 
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shall be carried out by the Contractor at his own cost to the entire satisfaction of the 
Engineer-in-Charge. 

(iv) The proposed level of top surface of internal roads, pathway, lawns etc. are subjected 
to corrections as per original/existing ground level (OGL/EGL) with the approval of 
Engineer in-charge.  

 
11.0 SCAFFOLDING/SHUTTERING 

Wherever required for the execution of work, all the scaffolding shall be provided and 
suitably fixed, by the Contractor. It shall be provided strictly with lock and cup steel 
double scaffolding system, suitably braced for stability, with all the accessories, 
gangways, etc. with adjustable suitable working platforms to access the areas with 
ease for working and inspection. It shall be designed to take all incidental loads. It 
should cater to the safety features for workmen. Nothing extra shall be payable on 
this account. It shall be ensured that no damage is caused to any structure due to 
the scaffolding. 

 
12.0 CO-OPERATION WITH OTHER CONTRACTORS /SPECIALIZED AGENCIES/    

SUBCONTRACTORS 

(i) The Contractor shall take all precautions to abide by the environmental related 
restrictions imposed by any statutory body having jurisdiction in the State as well as 
prevent any pollution of streams, ravines, river bed and waterways. All waste or 
superfluous materials shall be transported by the Contractor, entirely to the satisfaction 
of the Engineer-in-Charge and disposed at designated places only. Utmost care shall 
be taken to keep the noise level to the barest minimum so that no disturbance as 
far as possible is caused to the occupants / users of adjoining buildings. No claim 
what so ever on account of site constraints mentioned above or any other site 
constraints, lack of public transport, inadequate availability of skilled, semi-skilled or 
unskilled workers in the near vicinity, non-availability of construction machinery spare 
parts and any other constraints not specifically stated here, shall be entertained 
from the Contractor. Therefore, the Tenderers are advised to visit site and get first-
hand information of site constraints. Accordingly, they should quote their tenders. 
Nothing extra shall be payable on this account. 

(ii) The Contractor shall cooperate with and provide the facilities to the sub-Contractors 
and other agencies working at site for smooth execution of the work. The Contractor 
shall: 
a.  Allow use of scaffolding, toilets, sheds etc. 
b.  Properly co-ordinate their work with the work of other Contractors. 
c.  Provide control lines and benchmarks to his Sub-Contractors and the 

other Contractors. 
d.  Provide electricity and water at mutually agreed rates. 
e.  Provide hoist and crane facilities for lifting material at mutually agreed rates. 
f.  Co-ordinate with other Contractors for leaving inserts, making chases, 

alignment of services etc. at site. 
g.  Adjust work schedule and site activities in consultation with the Engineer-in-

Charge and other Contractors to suit  the overall schedule completion. 
h.  Resolve the disputes with other Contractors / sub-contractors amicably and 

the Engineer-in-Charge shall not be made intermediary or arbitrator. 
(iii) Other agencies will also simultaneously execute and install the works of substation 

/ generating sets, air-conditioning, lifts, etc. for the work and the contractor shall 
afford necessary facilities for the same. 

(iv) The contractor shall conduct his work, so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractor(s) or by the 
Engineer-in- Charge and shall as far as possible arrange his work and shall place 
and dispose off the materials being used or removed so as not to interfere with the 
operations of other contractor or he shall arrange his work with that of the others 
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contractors/ specialized agencies/  subcontractors in an acceptable and in a proper 
coordination manner and shall perform it in proper sequence to the complete 
satisfaction of Engineer-in-Charge. 

  
(v) For completing the work in time, the Contractor might be required to work in two 

or more shifts (including night shifts). No claim whatsoever shall be entertained on 
this account, not with-standing the fact that the contractor may have to pay extra 
amounts for any reason, to the labourers and other staff engaged directly or 
indirectly on the work according to the provisions of the labour and other statutory 
bodies regulations and the agreement entered upon by the Contractor with them. 

(vi) All material shall only be brought at site as per program finalized with the Engineer- 
in-Charge. 

 
 
13.0 SAFETY PRACTICES AND SUPERVISION 

 
(i) Necessary protective and safety equipment shall be provided to the Site 

Engineer, Supervisory staff, labour and technical staff of the contractor by the 
Contractor at his own cost and to be  used at site. 

(ii) No inflammable materials including P.O.L shall be allowed to be stored in huge 
quantity at site. Only limited quantity of P.O.L may be allowed to be stored at site 
subject to the compliance of all rules / instructions issued by the relevant authorities 
and as per the direction of Engineer-in-Charge in this regard. Also all precautions and 
safety measures shall be taken by the Contractor for safe handling of the P.O.L 
products stored at site. All consequences on account of unsafe handling of 
P.O.L shall be borne by the Contractor. 

(iii) In addition to the supervision of work by CPWD engineers, the Consultants/safety 
teams deployed by the client shall also be carrying out regular and periodic 
inspection of the ongoing activities in the work and deficiencies, shortcomings, 
inferior workmanship pointed out by them shall be communicated by CPWD 
engineers to the contractor. Upon receipt of instructions from Engineer-in- Charge 
these are also to be made good by necessary improvement, rectification, 
replacement upto complete satisfaction of Engineer-in- Charge. 

(iv) All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. 
are to be properly tested as per the design conditions before covering and their 
record measurements in computerized measurement book duly checked shall be 
deposited with Engineer-in-Charge or his authorized representative, prior to hiding 
these items. 

(v) The contractor shall follow “Safety, Health and Environment Handbook 2019” issued 
by CPWD in 2019 amended up to last date of submission of bid.  

 
14.0 SUBMISSION AND DOCUMENTATION 

 
(i) The Contractor shall display licenses, registration certificates, bar charts, other 

statements etc. under various labour laws and other regulations applicable to the 
works, at his site office. He should also keep at site at least one set of relevant BIS 
Codes and other relevant codes at site and produce the same if asked for by Engineer-
in-Charge. In case of non-compliance, these codes will be purchased from the 
market and actual cost of purchase will be recovered from the next RA Bill of the 
Contractor. 

(ii) The Contractor shall make available four (04) sets of completed work Drawings and 
services drawings like drainage, sewerage, water supply, road and 
electrical installations, “As Built Drawings” along with literatures, manuals, warranty 
certificates etc. of various installed fittings, fixtures and equipment for the completed 
projects. This shall be the prerequisite for payment of final bill. 
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15.0 PRODUCT DELIVERY, STORAGE AND HANDLING OF CHEMICALS 
(i) The contractor shall construct storage space for Chemicals materials to ensure that 

the storage conditions are as recommended by the manufactures. 
(ii) All the materials shall be procured and delivered in sealed containers with 

labels legible and intact. 
(iii) All the chemicals {polymers, epoxy, water proofing compound, plasticizer, 

Polysulphide, SBR based elastomeric, APP (Atactic Polypropylene Polymer), all 
exterior and interior paints, polish etc.} shall be procured in convenient packs say 
20 litres/kg} capacity packing or less as approved by the Engineer-in-Charge, and 
not in bigger capacity containers, say 200 litre (kg) drums unless otherwise 
specifically permitted by the Engineer-in-Charge. One sample from each lot of the 
chemical procured by the contractor shall be tested in a laboratory as approved by the 
Engineer-in-Charge. 

(iv) All material required for the execution of the work shall be got approved, procured 
and deposited with the Departmental supervisory staff. The materials shall be kept 
in joint custody of the contractor and the Department. The watch and ward of such 
material shall, however, remain to be the responsibility of the contractor and 
no claim, whatsoever, on this account shall be entertained. Different containers of 
each chemical shall be serially numbered on packing and also consumed in that 
order. Day-to-day account of receipt, issue and balance shall be regulated by the 
Department and proper account shall be maintained at site of work in the 
prescribed form as per the standard practice. 

(v) The original copies of challan /cash memos towards the quantity of various 
chemicals procured shall be made available by the contractor at the request from the 
Engineer- in-Charge and a copy of the same shall be kept in record. 

(vi) The Name of manufacturers, manufacturer’s product identification, 
manufacturer’s mixing instructions, warning for handling and toxicity and date of 
manufacturing and shelf life shall be clearly and legibly mentioned on the labels of 
each container. 

(vii) The contractor shall submit for the chemicals procured, manufacturer’s and / 
or authorized dealer’s certificate regarding supplying and verifying conformance to 
the material specifications, as specified. 

(viii) All filled containers shall be handled in safe manner and in a way to avoid 
breaking container seals. 

(ix) Empty containers of the chemicals should not be removed from site without the written 
approval of the Engineer-in- Charge or till the completion of work and shall be 
removed only with the written approval of the Engineer-in- Charge. 

(x) All arrangements for measuring, dosing and mixing of material / chemicals at site have 
to be made by the contractor. 

(xi) Contractor shall suitably advise his site Engineer and all the workers as regards safe 
handling of chemicals. Necessary protective and safety equipment in form of hand 
gloves, goggles etc. shall be  provided by the contractor and be also used at site. 

(xii) All incidental charges of any kind including cartage, storage and wastage and safe 
custody of material etc. shall be borne by the contractor and no claim, 
whatsoever, shall be entertained on this account. 

(xiii) The chemicals shall be tested in an independent laboratory as approved by the 
Engineer-in-Charge at the frequency as specified. If required, more samples may 
have to be tested as per the directions of the Engineer-in-Charge. Nothing extra 
shall be payable on this account.   

16.0 DE-WATERING 
i) De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide 

lines for de-watering during maintenance) and / or as per the specifications 
approved by the Engineer-in-Charge. Design of an appropriate and suitable dewatering 
system shall be the Contractor’s responsibility. 
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ii) Such scheme shall be modified / augmented as the work proceeds based on 
fresh information discovered during the progress of work, at no extra cost. At all times 
during the maintenance work, efficient drainage of the site shall be carried out by the 
Contractor and especially during the laying of cement concrete, taking levels etc. The 
Contractor shall also ensure that there is no danger to the nearby properties and 
installations on account of such lowering of water table. If needed, suitable 
precautionary measures shall be taken by the Contractor. Also the scheme of 
dewatering adopted shall have adequate built in arrangement to serve as stand- 
bye to attend to repair of pumps etc. and disruption of power / fuel supply. Nothing 
extra shall be payable on this account. 

iii) In trenches where surface water is likely to get into cut / trench during monsoons, a 
ring bund of puddle clay or by any other means shall be formed outside, to the required 
height, and maintained by the Contractor. Also, suitable steps shall be taken by the 
Contractor to prevent back flow of pumped water into the trench. Nothing extra shall be 
payable on this account. 

iv) Contractor shall keep the area free from water. If dewatering or bailing out of the 
water is required, the contractor shall do the same at his own cost and nothing extra 
shall be paid. Nothing extra shall be paid for execution of work in or under water and / or 
liquid  mud including pumping out of water as required. 

 
17.0  RESOURCES CONSUMED DURING CONSTRUCTION 
 

a. The contractor shall ensure that the water and electricity is not wasted during 
construction. The Engineer in Charge can bring to the attention any such 
wastage and the contractor will have to ensure that such bad practices are 
corrected. 

b. The contractor shall install necessary meters and measuring devices to record the 
consumption of water, electricity and diesel on a monthly basis for the entire 
tenure of the project. 

c. The contractor shall ensure that all run-off water from the site, during 
construction is collected and reused to the maximum. 

d. The contractor shall use treated recycled water of appropriate quality standards 
for construction, if available for watering, mixing with earth for compaction, 
sprinkling etc. only. 

e. The contractor shall minimize the use of electricity.  
 

18.0 SOURCES OF MATERIALS  

a. The water for maintenance work shall be arranged by contractor. In case, contractor 
takes water from government source free of cost then recovery of water charges shall 
be made as per relevant Clauses. The contractor shall get the water tested with 
regard to its suitability of use in the works and get written approval from the Engineer-
in-charge before he proceeds with the use of same in execution of works. If the 
tubewell water is not suitable, the contractor shall arrange Municipal water or from 
any other sources at his own cost and nothing extra shall be paid to the contractor on 
this account. The water shall be got tested at frequency specified in CPWD 
specifications/BIS code. Contractor may be required to install industrial RO plant at 
site at his own cost, for treating water for maintenance purpose and nothing extra 
shall be paid to the contractor on this account. 

b.  Stone for concrete work, stone masonry, stone aggregates and stone ballast shall be 
of hard stone variety, mined from Govt. approved mines. The contractor shall submit 
source(s) of material along with samples of material from that source. Based on 
stipulated specifications, source and sample shall be approved by the Engineer- in-
Charge  

c.  Coarse and fine aggregates to be used for concrete work, mortar for masonry, plaster 
etc. shall be sourced from Govt. approved mines or manufacturer(s) as approved by 
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Engineer-in-charge. The contractor shall submit source(s) of material along with 
samples of material from that source. Based on stipulated specifications, source and 
sample shall be approved by the Engineer- in- Charge.  

d.  In Detailed schedule of items/drawings, wherever provision for coarse sand and fine 
sand is specified in any item, use of crushed stone sand or manufactured sand shall 
also be permissible as per codal provisions. Nothing extra shall be payable or 
recoverable on this account, over & above the tendered rates of the contractor. 
However decision of the Engineer-in-charge w.r.t. selection of material i.e. natural 
sand, crushed stone sand, manufactured sand etc. shall be final and binding on 
contractor. 

e.        All Stone aggregates /stone shall be of hard stone variety to be obtained from 
approved quarries. 

 
f. Sand for cement concrete work, masonry mortar and plaster work shall be of standard 

quality. Sand shall be obtained from approved quarry and screened as required. The 
same shall be clean and consist of hard material.  

g. The water for maintenance work shall be arranged by contractor. In case, contractor 
takes water from government source free of cost then recovery of water charges shall 
be made as per relevant Agreement Clauses. The contractor shall get the water 
tested and get written approval from the Engineer-in-charge before he proceeds with 
the use of same for execution of works. Before installation of tubewell, necessary 
local/central approval shall be obtained, to the satisfaction of Engineer-in-Charge.  If 
the tube well water is not suitable, then the contractor shall arrange Municipal water or 
from any other sources at his own cost and nothing extra shall be paid to the 
contractor on this account. The water shall be got tested at frequency specified in 
CPWD specifications/BIS code. Contractor, may be required to install industrial RO 
plant at site at his own cost, for treating water for maintenance purpose. 

h. In schedule of quantity, wherever provision for coarse sand and fine sand is specified 
in any item, use of crushed stone sand or manufactured sand shall also be permissible 
as per codal provisions. Nothing extra shall be payable or recoverable on this 
account, over & above the tendered rates of the contractor. However decision of the 
Engineer-in-charge w.r.t. selection of material i.e. natural sand, crushed stone 
sand, manufactured sand etc. shall be final and binding on contractor. 

 
     

 19.0 COMPLIANCE TO ENVIRONMENTAL LAWS 
 

The contractor shall comply the directives of Hon’ble National Green Tribunal dated 
04.12.2014 & 10.04.2015 and EIA Guidance Manual issued in February 2010 and 
Construction & Demolition Waste Management Rules, 2016 or any subsequent 
guidelines issued in this regard. The compliance of the contractor shall not be limited 
to the following: 
i) The contractor shall not store/dump construction material or debris on metaled road. 
ii) The contractor shall get prior approval from Engineer-in-Charge for the area 

where the construction material or debris can be stored beyond the metaled road. 
This area shall not cause any obstruction to the free flow of traffic/inconvenience 
to the pedestrians. It should be ensured by the contractor that no accidents 
occur on account of such permissible storage. 

iii) The contractor shall ensure that all the trucks or vehicles of any kind which are 
used for maintenance purposes/or are carrying maintenance material like cement, 
sand and other allied material are fully covered. The contractor shall take every 
necessary precaution that the vehicle are properly cleaned and dust free to ensure 
that enroute their destination, the dust, sand or any other particles are not released 
in air/contaminate air. 
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iv) The contractor shall provide mask to every worker working on the maintenance site 
and involved in loading, unloading and carriage of maintenance material and c 
maintenance debris to prevent inhalation of dust particles. 

v) The contractor shall provide all medical help, investigation and treatment to the 
workers involved in the maintenance of building and carry of maintenance 
material and debris relatable to dust emission. 

vi) The contractor shall ensure that C&D waste is transported to the approved C&D 
waste site of local authority only as per Construction & Demolition Waste 
Management Rules, 2016 and due record shall be  maintained by the contractor. 

vii) The contractor shall compulsorily use jet in grinding and stonecutting. 
viii) The contractor shall comply all the preventive and protective environmental 

steps as stated in the MoEF Guidelines, 2010. 
ix) The contractor shall carry out on-road-inspection for black smoke generating 

machinery. The contractor shall use cleaner fuel. 
x) The contractor shall ensure that the DG sets comply emission norms notified by 

MoEF. 
xi) The contractor shall ensure that the construction material is covered by tarpaulin. 

The contractor shall take all other precaution to ensure that no dust particles are 
permitted to pollute air quality as a result of such storage. 

xii) No extra payment will be made for operation/activity mentioned at Sl. No. i to xi 
above.  

 
20.0 STRUCTURAL SAFETY 
 

Following guidelines shall be followed where height of casting of concrete is higher 
than 3.5m or where higher loading is coming during casting of concrete or large span 
structure more than 5 meter  long or some special structure like domes, shikhars, vaults, 
steel structure etc. 

 
(i) Centering/scaffolding/staging for casting of these structures should be properly 

designed by a qualified and experienced person/agency having past experience 
in design of false work (centering) for concrete structures and it should be 
approved by Engineer-in-Charge. The provisions of clause 7 of IS: 14687 may be 
referred for design of false work (centering). 

(ii) A method statement for erection and dismantling of the 
centering/scaffolding/staging and process of concreting & process of anchor of 
steel structure shall be prepared by contractor and submitted to Engineer-in- 
Charge for approval and the work shall be commenced only after approval 
of method statement by Engineer-in-Charge. The provisions of clause 9 of IS: 
14687 may be referred for erection of false work (centering), safety precautions 
and other site operations, pertaining to false  work (centering). 

(iii) Engineering form watcher shall be engaged during erection, concreting and 
dismantling for early detection of any movement or instability in the system. 

(iv) A detailed program of field safety inspection of centering/scaffolding/form work 
of such structures during different stages should be chalked out and strictly 
followed. 

(v) Inspection approval of Engineer in charge, the prime responsibility of safety of false 
work shall remain with contractor for concrete and steel work. 

(vi) Provision of safety net, fall arresting system including other safety gears, for 
workers, working  over these structures shall be made in contract and should be 
followed strictly. 
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    21.0   OTHER CONDITIONS W.R.T EXECUTION OF WORK 
 

Automatic concrete Batch Mixing Plant 
 
The bidder shall install one number fully automatic concrete batch mix plant of minimum 
capacity 30 cum/hr along with compatible concrete pumps and pipes etc within 45 days 
from the date of start of work failing which recovery will be made at Rs.20,000/- per day 
till the automatic concrete batch mix plants, concrete pumps and pipes are made 
available at site to the satisfaction of Engineer-in-Charge. 
 
Tool and Plants 
The required T&P shall be brought to site well in advance so as to ensure the progress of 
the work as per the contract / schedule. However, minimum deployment of T & P and 
other construction equipments shall be as per Schedule-F. 
 
Technical Staff 
 
The contractor shall submit the list of engineers / technical staff with charter of duties / 
responsibilities of each one related to execution of the work. A biometric system to 
ensure presence of all the appointed engineers and technical staff will be maintained in 
the site office of the Engineer-in-Charge and recovery shall be affected as specified in 
Clause 32 of Schedule F. 
a. The work shall be carried out in accordance with the tendered drawings and 

detailed drawings including revised drawings, if any, issued during execution of 
work by the Engineer-in-Charge. 

b. Before commencement of any item of work the contractor shall correlate all the 
relevant architectural, structural and MEP drawings, nomenclature of items and 
specifications etc. issued for the work and satisfy himself that the information 
available there from is complete and unambiguous. The discrepancy, if any, shall 
be brought to the notice of the Engineer-in-charge before execution of the work. 
The contractor alone shall be responsible for any loss or damage occurring by the 
commencement and execution of work based on any erroneous and or in complete 
information and no claim whatsoever shall be entertained on this account. 

c. The execution of items shall be carried out in accordance to relevant 
CPWD specifications (amended up to date of receipt of tenders). For the items 
which are not covered under CPWD Specifications, the Particular Specifications / 
B.I.S. Specifications shall have to be  followed. The decision of Engineer-in-Charge 
shall be final in this regard. 

d. Wherever any reference is made to any Indian Standard, it shall be taken as 
reference to the latest edition with all amendments / revision issued thereto upto 
the last date of receipt of tenders. 

e. The contractor is required to deploy resources as per availability of site. 
However, no claim will be entertained for idle labour, idle machinery, idle 
technical/no- technical staff, idle T&P etc. 

f. The Contractor shall procure the required materials in advance so that there is 
sufficient time to testing of the materials and clearance of the same before use in 
the work. The Contractor shall provide at his own cost suitable weighing and 
measuring arrangements at site for checking the weight / dimensions as may be 
necessary for execution of work. 

g.  The work of services will be executed simultaneously. The Contractor shall minimize 
the scope of making recesses, holes, opening etc. as the same shall be planned 
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in advance and necessary grooves/niches shall be  provided in shuttering of RCC. 
h. The Contractor shall conduct his work, so as not to interfere with or hinder the 

progress or completion of the work being performed by other Contractor(s) or by 
the Engineer-in-Charge and shall as far as possible arrange his work and shall 
place and dispose of the materials being used or removed, so as not to interfere 
with the operations of other Contractor simultaneously working or he shall arrange 
his work with that of the others in an acceptable and coordinated manner and shall 
perform it in proper sequence to the complete satisfaction of Engineer-in-Charge. 

i. Laminates on flush doors shall be machine pressed in factory. The design and 
pattern of laminates shall be as per the approval of engineer in charge. 

j. Wherever mild steel / galvanized iron sections and pipes are provided in the 
work, priming coat of approved steel primer shall be done after removing rust from 
section if any and finally finished with low VOC synthetic enamel paint or 
as mentioned specifically in specification. 

k.   Monkey ladder shall be provided wherever specified for overhead water tanks, 
mumty and lift machine room doors with frame and steps of angle iron, etc. 

l.  Wall mounted door stoppers shall be provided to protect the wall where the 
door handle would run in to it. 

a. For avoiding of scratch marks or damage to the vitrified / ceramic floor tile, 
the necessary arrangement of hessian cloth with a coat of plaster of paris and 
p las t i c  sheet  over it shall be provided. Nothing shall be paid extra on this 
account. 

b. Fall nets and scaffolding nets for protection from debris / dusts and noise etc. are 
to be provided during the maintenance period. Nothing extra shall be paid on this 
account. 

c. Wherever, M.S. grill provided in window, weight of M. S grill in each window should 
be as specified in the tendered drawings  

 
 
 22.0 OTHER CONDITIONS W.R.T RATES AND PAYMENTS 
 

a. The rates quoted by the contractor are deemed to be inclusive of site 
clearance/jungle clearance, setting out work, profile, setting lay out on ground, 
establishment of reference bench mark(s), installing various temporary signage, 
taking spot levels, compulsory use of helmet and safety shoes, and other 
appropriate safety gadgets by workers, imparting continuous training for all the 
workers, barriers, preparatory works, construction of clean, hygienic and well 
ventilated workers housings in sufficient numbers as per drawing supplied by 
Engineer in charge, working during monsoon or odd season, working beyond 
normal hours, working at all depths, height, lead, lift, levels and location etc. and 
any other unforeseen but essential incidental works required to complete this 
work. Nothing extra shall be payable on this account and no extension of time 
for completion of work shall be granted on these accounts. 

b. The rates quoted by the tenderer shall be firm and inclusive of all taxes, royalty 
charges and levies including GST. Taxes shall be deducted at source as 
per statutory orders and Govt. rules and regulation, from bill payments to 
the contractor by Engineer-in-charge. 

 
c. No foreign exchange shall be made available by the Department for importing 

(purchase) of equipment, plants, machinery, materials of any kind or any other 
items required to be carried out during execution of the work. No delay and no 
claim of any kind shall be entertained from the Contractor, on account of variation in 
the foreign exchange rate. 
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d. All ancillary and incidental facilities required for execution of work like labour 
camp, stores, fabrication yard, offices for Contractor, watch and ward, temporary 
ramp required to be made for working at all level, temporary structure for plants 
and machineries, water storage tanks, installation and consumption charges of 
temporary electricity, telephone, water etc. required for execution of the work, 
liaison and pursuing for obtaining various No Objection Certificates, completion 
certificates from local bodies etc., protection works, testing facilities / laboratory at 
site of work, facilities for all field tests and for taking samples etc. during 
execution or any other activity which is necessary (for execution of work and as 
directed by Engineer-in- Charge), shall be deemed to be included in rates quoted 
by the Contractor, for various items in the schedule of quantities. Nothing extra 
shall be payable on these accounts. Before start of the work, the Contractor shall 
submit to the Engineer-in- Charge, a site/construction yard layout, specifying 
areas within the land under the scope of work for approval of Engineer-in-Charge, 
for construction of site office, positioning of machinery, material yard, cement 
and other storage, steel fabrication yard, site laboratory, water tank etc. 

 
e. For completing the work in time, the contractor might be required to work in two or 

more shifts (including night shifts). No claim whatsoever shall be entertained on 
this account, not with-standing the fact that the contractor may have to pay extra 
amounts for any reason, to the labourers and other staff engaged directly or 
indirectly on the work according to the provisions of the labour and other 
statutory  bodies  regulations  and  the   agreement     entered     upon     by     the 
contractor with them. 

 
f. Nothing extra shall be payable to the contractor for compliance of various 

additional conditions, special conditions, general terms & conditions, 
additional/general specifications, etc. as prescribed in bid document except 
specifically stated therein, on and above the quoted rate(s) of various items of 
schedule of quantities (civil as well as electrical work) of the bid document. 

 
g. The full nomenclature of the items shall be adopted in preparing abstract of final 

bill in the measurement book and also in the bill form for final bill. 

h. In the case of items of which abbreviated nomenclature is not available in the 
above cited publication and also in case of extra and substituted items of works 
for which abbreviated nomenclature is not provided in the agreement, the full 
nomenclature of items shall be reproduced in the measurements books and bill 
forms for running account bill. 

i. Contractor should hand over the warranty of all the specialized items and non-
specialized items, if any such warranty provided by manufacturer, which have 
been installed in the constructed building to the department. 

j. Contractor shall give performance test of the water supply, sanitary, sewer and 
electrical installation(s) as per the specifications in the presence of the Engineer-
in- charge or his authorized representative before the work is finally accepted and 
nothing extra what-so-ever shall be payable to the Contractor for the test. 

k. Contractor shall not divert any RA bill payments and advance payments or 
part thereof for any work other than that needed for completion of the contracted 
work. All advance payments received as per terms of the contract (i.e. mobilization 
advance, secured advance against materials brought at site etc.) are required to be 
re-invested in the contracted work to ensure advance availability of resources in 
terms of materials, labour, plant & machinery needed for required pace of 
progress for timely completion of work. 

l. The contractor shall do installation of fully automatic concrete batch plant, yard 
for keeping various materials, cement/ steel store within site at location 
approved by the Engineer In-charge. He will also provide temporary/semi-
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permanent structure for samples room, toilets for labour etc., working yard and 
other essential requirements inside the campus at location approved by the 
Engineer- in- charge. All labour and staff of contractor shall possess valid 
identity cards. Before tendering, he shall visit the site and assess the manner in 
which he is able to arrange the above facilities. The Engineer-in-Charge shall in no 
way be responsible for any delay on these accounts and no claim, whatsoever, 
on these accounts shall be entertained. 

m. The original copies of challan/cash memos towards the quantity of various 
materials procured shall be made available by the contractor at the request from 
the Engineer- in-Charge and a copy of the same shall be kept in record. Warranty / 
Guarantees cards of various materials shall also be submitted by the contactor 
during handing over of the building to Department. 

 
n. The bidder may have to build temporary enabling road from village/Major District 

Road / State Highway/National Highway, road inside or outside the campus for 
different construction activities at site. Nothing extra shall be payable on this 
account and no extension of time for completion of work shall be granted on these 
accounts. 

o. The bidder have to obtain Contractors Comprehensive All Risk policy (CAR Policy) 
from Insurance Company of repute, within one month of start of work, for entire 
period of work i/c extended period, if any. Nothing extra shall be payable on this 
account and no extension of time for completion of work shall be granted on these 
accounts. 

 
p.   Water Use during maintenance: Contractor should spray curing water on 

concrete structure and shall not allow free flow of water or else use curing 
compound/plastic film/hessian cloth. Contractor shall make his own arrangement 
of water for maintenance purpose as well as drinking water for worker and staff. 
Concrete structures should be kept covered with plastic film/hessian cloth/ thick 
cloth/gunny bags and water should be sprayed on them. Contractor shall do water 
ponding on all slabs using cement and sand mortar bund i/c ponding of sunken 
slabs also. No payment on account of using curing compound/ plastic film/ water/ 
hessian cloth/ thick cloth/gunny bags etc. shall be made. 
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5.8 -  MISCELLANEOUS TERMS & CONDITIONS 
1 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates 

tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 
leads and depths of the work and nothing extra shall be payable to him on account of 
the same. Payment for centering/shuttering for heights greater than 3.5 m shall 
be made as per item nomenclature, conditions and clauses of contract. 

2 The contractor (s) shall inspect the site of work before tendering and acquaint himself 
with the site conditions and no claim on this account shall be entertained by the 
department. 

 The contractor (s) shall get himself acquainted with nature and extent of the work and 
satisfy himself about the availability of materials from kiln or approved quarries for 
collection and conveyance of materials required for maintenance. 

2. The contractor (s) shall study the soil investigation report for the site, available in the 
office of the Engineer-in-Charge and satisfy himself about complete characteristics of 
soil and other parameters of site. However, no claim on the alleged inadequacy or 
incorrectness of the soil data supplied by the department shall be entertained. 

3. The tenderer shall see the approaches to the site. In case any approach from main 
road is required by the contractor, the same shall be provided, improved and 
maintained by the contractor at his own cost. No payment shall be made on this 
account. 

4. The contractor (s) shall give to the Municipality, Police and other authorities all 
necessary notices etc. that may be required by law and obtain all requisite Licenses for 
temporary obstructions, enclosures etc. and pay all fee, taxes and charges which may 
be leviable on account of these operations in executing the contract. He shall make 
good any damage to the adjoining property whether public or private and shall supply 
and maintain light and other illumination on for cautioning the public at night. 

5. The contractor shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night speed limit boards red flags, red lights and providing 
barriers. He shall be responsible for all dangers and incidents caused to existing / new 
work due to negligence on his part. No hindrances shall be caused to traffic during the 
execution of the work. 

6. The contractor shall provide at his own cost suitable weighing surveying and levelling 
and measuring arrangements as may be necessary at site for checking. All such 
equipments shall be got calibrated in advance from laboratory, approved by the 
Engineer-in-Charge. Nothing extra shall be payable on this account. 

7. Contractor shall provide permanent bench marks and other reference points for the 
proper execution of work and these shall be preserved till the end of work. All such 
reference points shall be in relation to the levels and locations, given in the 
Architectural and plumbing drawings 

8. On completion of work, the contractor shall submit at his own cost four prints of “as 
built” drawings to the Engineer-in-Charge within 30 days of completion of work. These 
drawings shall have the following information: 
a) Run of all piping and their diameters including soil waste pipes & vertical 

stacks. 
b) Ground and invert levels of all drainage pipes together with locations of all 

manholes and connections upto out fall. 
c) Run of all water supply lines with diameters, location of control valves, access 

panels etc. 
If above said drawings are not submitted by the contractor within the above 
specified time, then final bill will not be paid and Security Deposit shall not be 
released. 

9. The contractor shall submit for the approval of Engineer-in-Charge names of 
specialized agencies of repute along with their technical capacity proposed to be 
engaged by him for executing specialized works, who must have executed 
satisfactorily works of value as specified in mandatory conditions. 
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10. The works shall be carried out in accordance with the Architectural drawings and 
structural drawings, to be issued from time to time by the Engineer-in-Charge. Before 
commencement of any item of work, the contractor shall correlate all the relevant 
architectural and structural drawings issued for the work and satisfy himself that the 
information available thereof is complete and unambiguous. The discrepancy, if any 
shall be brought to the notice of the Engineer-in-Charge before execution of the work. 
The contractor alone shall be responsible for any loss or damage executing by the 
commencement of work on the basis of any erroneous and or incomplete information. 

11. The contractor shall take all precautions to avoid accidents by, exhibiting caution 
boards day and night, speed limit boards, red flags, red light and providing necessary 
barriers and other measures required from time to time. The contractor shall be 
responsible for all damages and accidents due to negligence on his part. 

12. Other agencies will also simultaneously execute and install the works of electrification, 
air conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide 
necessary facilities for the same. The contractor shall leave such recesses, holes 
openings etc. as may be required for the electric, air-conditioning and other related 
works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be 
supplied free of cost by the department unless otherwise specifically mentioned) and 
the contractor shall fix the same at time of casting of concrete, stone work & brick 
work, if required and nothing extra shall be payable on this account. 

13. All materials obtained from Govt. stores or otherwise shall be get checked by the 
Engineer-in-Charge or his any authorized supervisor staff on receipt of the same at 
site before use. 

14. The contractor shall conduct work so as not to interfere with or hinder the progress or 
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off 
the materials being used or removed so as not to interfere with the operations of other 
contractor or he shall arrange his work with that of the others in an acceptable and 
coordinated manner and shall perform it in proper sequence to the complete 
satisfaction of others. 

15. All Architectural drawings given in the tender other than those indicated in 
nomenclature of items are only indicative of the nature of the work and 
materials/fixings involved unless and otherwise specifically mentioned. However, the 
work shall be executed in accordance with the drawings duly approved by the 
Engineer-in-Charge. 

16. PROGRAMME CHART 
i) The contractor shall prepare an integrated programme chart for the execution of 

work, showing clearly all activities from the start of work to completion, with details 
of manpower, equipment and machinery required for the fulfilment of the 
programme within the stipulated period or earlier as indicated in the mile stones 
under clause 5 of the contract and submit the same for approval to the Engineer-in-
Charge within ten days of the award of the contract.  

ii)   The programmes chart should include the following: - 
a) Descriptive note explaining sequence of various activities. 
b) Net work (PERT/CPM/BAR CHART) 
c) Programme for procurement of materials by the contractor 
d) Programme of procurement of machinery/equipments having adequate 

capacity commensurate with the quantum of work to be done within the 
stipulated period by the contractor. 

17. If appears to the Engineer-in-Charge that the actual progress of work does not 
conform to the approved programme referred above the contractor shall produce a 
revised programme showing the modifications to the approved programme to 
ensure completion of the work within the stipulated time for completion . 

18. The submission for approval by the Engineer-in-Charge of such programme or the 
furnishing of such particulars shall not relieve the contractor of any of his duties or 
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responsibilities under the contract. This is without prejudice to the right of Engineer-in-
Charge to take action against the contractor as per terms and conditions of the 
agreement. 

19. If the work is carried out in more than one shift or during night no claim on this 
accounts shall be entertained. 

20. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 
services encountered in the course of the execution of work shall be protected against 
the damage by the contractor at his own expense. The contractor shall not store 
materials or otherwise occupy any part of the site in a manner likely to hinder the 
operation of such services. 

21. The contractor shall be responsible for the watch and ward/guard of the buildings, 
safety of all fittings and fixtures including sanitary and water supply fittings and fixtures 
provided by him against pilferage and breakage during the period of installations and 
thereafter till the building is physically handed over to the department. No extra 
payment shall be made on this account. 

22. The day to day receipt and issue accounts of different grade/brand of cement shall be 
maintained separately in the standard proformaissued by the Engineer-in-Charge of 
work and which shall be duly signed by the contractor or his authorised representative. 

23. The contractor shall render all help and assistance in documenting the total sequence 
of this project by way of photography, slides, audio-video recording etc. Nothing extra 
shall be payable to the contractor on this account. However cost of photographs, 
slides, audio/videography etc shall be born by the department. 

24. The contractor shall be fully responsible for the safe custody of materials brought by 
him, issued to him even though the materials are under double lock key system. 

25. The rate of items of flooring is inclusive of providing sunk flooring at bath rooms 
kitchen etc. and nothing extra on this accounts is admissible. 

26. No payment shall be made to the contractor for any damage caused by rain, snowfall, 
floods, earthquake or any other natural causes whatsoever during execution of work. 
The damages of the work will be made good by the contractor at his own cost and no 
claim on this account shall be entertained. 

27. For maintenance works which are likely to generate malba/rubbish to the tune of more 
than a tempo/truck load, contractor shall dispose of  malba, rubbish & other 
unserviceable materials and wastes at their own cost to the notified/specified dumping 
ground and under no circumstances these shall be stacked/dumped, even temporarily 
outside the premises. 

28. The Plinth Level of Building is to be kept as per Architectural drawings. All the items of 
works such as PCC, RCC, Brickwork and shuttering etc. in foundation upto this plinth 
level with be measured and paid as the work done upto plinth level. Nothing extra due 
to higher plinth will be paid and contractors rates quoted for all these items shall, 
therefore, the deemed to cater for extra height of plinth. 

29. Except for the items, for which particular specifications are given or where it is 
specifically mentioned otherwise in the description of items in the schedule of 
quantities the work shall generally be carried out in accordance with the “CPWD 
specifications 2019 Vol. 1 and Vol. 2 (with upto date corrections slips). (Hereinafter to 
be referred to as CPWD specifications) and instructions of Engineer-in-Charge. 
Wherever CPWD specifications are silent the latest IS codes/specification shall be 
followed. 

30. The proposed building is a prestigious project and quality of work is paramount 
importance. Contractor shall have to engage well experienced skilled labour and 
deploy modern T&P and other equipment to execute the work. Many items like stone 
masonry & stone cladding works, stone flooring, structural glazing, PVDF coating 
aluminium composite panel and other specialized flooring work, Wood work will 
specially require engagement of skilled workers having experience particularly in 
execution of such items. The contractor shall have to engage well-experienced skilled 
labor and deploy modern tools, plants, and other equipment to execute the work.  
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31. The contractor (s) shall study the soil investigation report for the site, available in the 
office of the Engineer-in-Charge and satisfy himself about complete characteristics of 
soil and other parameters of site. However, no claim on the alleged inadequacy or 
incorrectness of the soil data shall be entertained. 

32. The tenderer shall see the approaches to the site. In case any approach from main 
road is required by the contractor, the same shall be made good, improved and 
maintained by the contractor at his own cost. No payment shall be made on this 
account. 

33. The contractor (s) shall give to the Municipality, Police and other authorities all 
necessary  notices etc. that may be required by law and obtain all requisite Licenses 
for temporary obstructions, enclosures etc. and pay all fee, taxes and charges which 
may be leviable on account of these operations in executing the contract. He shall 
make good any damage to the adjoining property whether public or private and shall 
supply and maintain light  and other illumination on for cautioning the public at night. 

34. The contractor shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night speed limit boards red flags, red lights and providing 
barriers. He shall be responsible for all dangers and incidents caused to existing / new 
work due to negligence on his part. No hindrances shall be caused to traffic during the 
execution of the work. 

35. Contractor shall provide permanent bench marks and other reference points for the 
proper execution of work and these shall be preserved till the end of work. All such 
reference points shall be in relation to the levels and locations, given in the 
Architectural and plumbing drawings. 

36. The contractor shall make his own arrangement for obtaining electric connection(s) if 
required and make necessary payments directly to the department concerned. 

37. Other agencies doing works related with this project may also simultaneously execute 
their works and the contractor shall afford necessary facilities for the same. The 
contractor shall leave such necessary holes, openings etc. for laying/burying in the 
work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be 
required for the other agencies. Nothing extra over the Agreement rates shall be paid 
for doing these. 

38. Some restrictions may be imposed by the security staff etc. on the working and for 
movement of labour, materials etc. The contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on account of the same.   

39. The contractor shall fully comply with all legal orders and directions of the Public or 
local authorities or municipality and adhere by their rules and regulations and pay all 
fees and charges for which he may be liable in this regard. Nothing extra shall be 
paid/reimbursed for the same. 

40. The building work shall be carried out in the manner complying in all respects with the 
requirements of the relevant bylaws and regulations of the local body under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-in-
charge and nothing extra shall be paid on this account. 

41. The contractor shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted by making his own arrangements for 
water supply, electricity etc. and nothing extra whatsoever shall be payable for the 
same. 

42. If as per local Municipal regulations, huts for labour are not to be erected at the site of 
work, the contractor shall be required to provide such accommodation at a place as is 
acceptable to the local body and nothing extra shall be paid on this account. 

43. It shall be ensured by the contractor that no electric live wire is left exposed or 
unattended to avoid any accidents in this regard. 

44. The structural and architectural drawings shall at all times be properly co-related 
before executing any work. However, in case of any discrepancy in the item given in 
the schedule of quantities appended with the tender and Architectural drawings 
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relating to the relevant item, the former shall prevail unless otherwise given in writing 
by the Engineer-in-charge. 

45. The contractor shall maintain in perfect condition, all portions executed till completion 
of the entire work allotted to him. Where however phased delivery of work is 
contemplated these provisions shall apply separately to each phase. 

46. The entire royalty at the prevalent rates shall have to be paid by the contractor on all 
the boulders, metals, shingle sand etc. collected by him for execution of the work, 
directly to the Revenue authority or authorized agents of the State Government 
concerned or the Central Government, as the case may be. 

47. The contractor shall bear all incidental charges for cartage, storage and safe custody 
of materials issued by department. 

48. Any cement slurry added over base surface for continuation of concreting for better 
bond is deemed to have been built in the items and nothing extra shall be payable for 
extra cement considered in consumption on this account. 

49. The contractor shall take instructions from the Engineer-in-charge for stacking of 
materials. No excavated earth or building materials etc. shall be stacked/collected in 
areas where other buildings, roads, services, compound walls etc. are to be 
constructed. 

 Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials have 
been arranged and closing of the trench(s) thereafter shall be ensured within the 
least possible time. 

53. The contractor shall submit for the approval of Engineer-in-Charge names of 
specialized agencies of repute along with their technical capacity proposed to be 
engaged by him, who must have executed satisfactorily works of value as specified in 
mandatory conditions. 
i) The works shall be carried out in accordance with the Architectural drawings 

and structural drawings, to be issued from time to time by the Engineer-in-
Charge. Before commencement of any item of work, the contractor shall 
correlate all the relevant architectural and structural drawings issued for the 
work and satisfy himself that the information available there of is complete and 
unambiguous. The discrepancy, if any shall be brought to the notice of the 
Engineer-in-Charge before execution of the work. The contractor alone shall be 
responsible for any loss or damage executing by the commencement of work 
on the basis of any erroneous and or incomplete information. 

ii) The contractor shall take all precautions to avoid accidents by, exhibiting 
caution boards day and night, speed limit boards, red flags, red light and 
providing necessary barriers and other measures required from time to time. 
The contractor shall be responsible for all damages and accidents due to 
negligence on his part. 

iii) Other agencies will also simultaneously execute and install the works of 
electrification, air conditioning, lifts, fire-fighting etc. for this work and the 
contractor shall provide necessary facilities for the same. The contractor shall 
leave such recesses, holes openings etc. as may be required for the electric, 
air-conditioning and other related works (for which inserts, sleeves, brackets, 
conduits base pinion, clamps etc. shall be supplied free of cost by the 
department unless otherwise specifically mentioned) and the contractor shall fix 
the same at time of casting of concrete, stone work & brick work, if required 
and nothing extra shall be payable on this account. 

iv) The contractor shall conduct work so as not to interfere with or hinder the 
progress or completion of the work being performed by other contractor(s) or 
by the Engineer-in-Charge and shall as far as possible arrange his work and 
shall place and dispose off the materials being used or removed so as not to 
interfere with the operations of other contractor or he shall arrange his work 
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with that of the others in an acceptable and coordinated manner and shall 
perform it in proper sequence to the complete satisfaction of others. 

v) All Architectural drawings given in the tender other than those indicated in 
nomenclature of items are only indicative of the nature of the work and 
materials/fixings involved unless and otherwise specifically mentioned. 
However, the work shall be executed in accordance with the drawings duly 
approved by the Engineer-in-Charge. 

54 Samples of all materials and fittings to be used in the work in respect of brand 
manufacturer and quality shall be got approved from the Engineer-in-Charge, well in 
advance of actual execution and shall be preserved till the completion of the work. 
Articles bearing BIS certifications mark shall only be used unless no manufacturer has 
got BIS mark for the particular material. Any material/fitting whose sample has not 
been approved in advance and any other unapproved material brought by the 
contractor shall be immediately removed as soon as directed. 
Unless otherwise specified in the schedule of quantities the rates for all items shall be 
considered as inclusive of pumping/baling out water, if necessary, for which no extra 
payment shall be made. Those conditions shall be considered to include water from 
any source such as inflow of flood, surface and sub-soil water etc. and shall apply to 
the execution in any season. 

55  On completion of work, the contractor shall submit at his own cost four prints of “as 
built” architectural & services (both civil & electrical) drawings to the Engineer-in-
Charge within 30 days of completion of work. These drawings shall have the following 
information: 

56  Condition regarding secured advance: - 
 Secured advance shall be admissible only on those bonafide materials which are likely 

to be used in the work in a period not exceeding 5 (Five)  months from the date of 
secured advance payment. If agency fails to use the material (in respect of which 
secured advance have been paid) in the work in this specified period of six months, the 
said component of secured advance shall be recovered from next running account bill 
paid to the agency. Secured advance on the same material shall not be paid again. 

57. The work in general shall be executed as per the description of the item, specifications 
and conditions attached and CPWD specifications 2019, Vol I & II with up-to-date 
correction slips and instructions of Engineer-in-Charge. 

58. Samples of all materials and fittings to be used in the work in respect of brand 
manufacturer and quality shall be got approved from the Engineer-in-Charge, well in 
advance of actual execution and shall be preserved till the completion of the work. 
Articles bearing BIS certifications mark shall only be used unless no manufacturer has 
got BIS mark for the particular material. Any material/fitting whose sample has not 
been approved in advance and any other unapproved material brought by the 
contractor shall be immediately removed as soon as directed. 

59. The rates for all items of work shall unless clearly specialised otherwise include cost of 
all labour, material tools and plants and other inputs involved in the execution of the 
item. 

60. The contractor (s) shall quote all inclusive rates against the items in the schedule of 
quantities and nothing extra shall be payable for any of the conditions and 
specifications mentioned. In the tender documents unless specifically specified 
otherwise. 

61. Unless otherwise specified in the schedule of quantities the rates for all items shall be 
considered as inclusive of pumping/baling out water, if necessary, for which no extra 
payment shall be made. Those conditions shall be considered to include water from 
any source such as inflow of flood, surface and sub-soil water etc. and shall apply to 
the execution in any season. 

62. The rate for all items in which the use of cement is involved is inclusive of charges for 
curing. 
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63. The foundation trenches shall be kept free from water while works below ground level 
are in progress. 

64. The work shall be executed and measured as per metric dimensions given in the 
schedule of quantities, drawings etc. (FPS units wherever indicated are for guidelines 
only). 

65. Payment for items of “RCC work”, brick work and concrete work above different floor 
shall be made at the rates provided for those items. For operation of these rates, the 
floor level shall be considered as top of the main structural slab in that floor viz. top of 
RCC slab in main room and not top of any sunk or depressed floor for lavatory slabs. 

66. The rate of items of flooring is inclusive of providing sunk flooring in Bath-rooms, 
kitchen, etc. and nothing extra on this account shall be payable. 

67. The sanitary pipes and plumbing  pipes wherever necessary shall be fixed to RCC 
columns, beams etc. with sufficient number of rawl plugs and nothing extra shall be 
paid for this. 

68. The contractor shall be responsible of the protection of the sanitary and water supply 
fittings and other fittings and fixtures against pilferage and breakage during the period 
of installation and thereafter until the building is handed over. 

69. The contractor shall make his own arrangement for obtaining electric connection(s) if 
required and make necessary payments directly to the department concerned.  

70. Other agencies doing works related with this project may also simultaneously execute 
their works and the contractor shall afford necessary facilities for the same. The 
contractor shall leave such necessary holes, openings etc. for laying/burying in the 
work, pipes cables, conduits, clamps, boxes and hooks for fan clamps etc. as may be 
required for the other agencies. Nothing extra over the Agreement rates shall be paid 
for doing these. 

71. Some restrictions may be imposed by the security staff etc. on the working and for 
movement of labour, materials etc. The contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on account of the same.   

72. The contractor shall fully comply with all legal orders and directions of the Public or 
local authorities or municipality and abide by their rules and regulations and pay all 
fees and charges for which he may be liable in this regard. Nothing extra shall be 
paid/reimbursed for the same. 

73. The building work shall be carried out in the manner complying in all respects with the 
requirements of the relevant bye-laws and regulations of the local body under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-in-
charge and nothing extra shall be paid on this account. 

74. The work of water supply, internal sanitary installations and drainage etc. shall be 
carried out as per the bye-laws of the Municipal Corporation or any other local body. 

75. All water tanks, taps, sanitary, water supply and drainage pipes fittings and 
accessories etc. shall conform to the bye-laws and specifications of the Municipal 
Body/Corporation where CPWD specifications are not available. 

76. The contractor shall engage licensed plumbers for the work and the materials 
(fixtures/fittings) tested by the local Municipal Body/Corporation wherever required at 
his own cost. Nothing extra shall be paid/reimbursed for the same. 

77. The contractor shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted by making his own arrangements for 
water supply, electricity etc. and nothing extra whatsoever shall be payable for the 
same. 

78. If as per local Municipal regulations, huts for labour are not to be erected at the site of 
work, the contractor shall be required to provide such accommodation at a place as is 
acceptable to the local body and nothing extra shall be paid on this account. 

79. The structural and architectural drawings shall at all times be properly co-related 
before executing any work. However, in case of any discrepancy in the item given in 
the schedule of quantities appended with the tender and Architectural drawings 
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relating to the relevant item, the former shall prevail unless otherwise given in writing 
by the Engineer-in-charge. 

80. The contractor shall bear all incidental charges for cartage, storage and safe custody 
of materials issued by department. 
Samples of materials required for testing shall be provided free of cost by the 
contractor. All expenditure to be incurred for testing of samples of all materials 
e.g. packaging, sealing, transportation, loading, unloading etc. including testing 
charges shall be borne bythe contractor. The samples of all materials shall be 
got tested from the Government Engineering Colleges/Institutes or NABL 
approved laboratories as per direction of Engineer-in-Charge. 

81. Any cement slurry added over base surface (or) for continuation of concreting for 
better bond is deemed to have been in-built in the items and nothing extra shall be 
payable (or) extra cement considered in consumption on this account. 

82. For the purpose of recording measurements and preparing running account bills, the 
abbreviated nomenclature indicated in the publications Abbreviated Nomenclature of 
Items of DSR shall be accepted. The abbreviated nomenclature shall be taken to cover 
all the materials and operations as per the complete nomenclature of the relevant 
items in the agreement and relevant specifications.  
In case of items for which abbreviated nomenclature is not available in the aforesaid 
publication and also in case of extra and substituted items for which abbreviated 
nomenclature are not provided for in the agreement, full nomenclature of item shall be 
reproduced in the measurement books and bill forms for running account bills.  
For the final bill, however, full nomenclature of all the items shall be adopted in 
preparing abstract in the measurement books and in the bill forms. 

83. The contractor shall have to make approaches to the site, if so required and keep them 
in good condition for transportation of labour and materials as well as inspection of 
works by the Engineer in charge. Nothing extra shall be paid on this account. 

84. No payment will be made to the contractor for damage caused by rains, or other 
natural calamities during the execution of the works and no such financial claim on this 
account will be entertained. 

85. The contractor shall take instructions from the Engineer-in-charge for stacking of 
materials. No excavated earth or building materials etc. shall be stacked/collected in 
areas where other buildings, roads, services, compound walls etc. are to be 
constructed. 

86. Any trenching and digging for laying sewer lines/water lines/cables etc. shall be 
commenced by the contractor only when all men, machinery’s and materials have 
been arranged and closing of the trench(s) thereafter shall be ensured within the least 
possible time. 

87. It shall be ensured by the contractor that no electric live wire is left exposed or 
unattended to avoid any accidents in this regard. 

88. In case the supply of timber/steel frames/shutters for doors, windows etc. is made by 
some other agency, the contractor shall make necessary arrangements for their safe 
custody on the direction of the Engineer-in-charge till the same are fixed in position by 
him & nothing extra shall be paid on this account. 

89. The contractor shall maintain in perfect condition, all portions executed till completion 
of the entire work allotted to him. Where however phased delivery of work is 
contemplated these provisions shall apply separately to each phase. 
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90. The entire royalty at the prevalent rates shall have to be paid by the contractor on all 
the boulders, metals, shingle sand etc. collected by him for execution of the work, 
directly to the Revenue authority or authorized agents of the State Government 
concerned or the Central Government, as the case may be. 

91. Various factory made materials shall be procured from reputed and approved 
manufacturers or their authorized dealers. Decision of Engineer in charge in this 
regard shall be final and binding. 

92. It must be ensure that all materials to be used in work bear BIS certification mark. In 
cases where BIS certification system is available for a particular material/product but 
not even a single producer has so far approached BIS for certification the material can 
be used subject to the condition that it should confirm to CPWD specification and 
relevant BIS codes. In such case written approval of the Technical Sanctioning 
Authority may be obtained before use of such material in the work. 

93. The terms machine batched, machine mixed and machine vibrated concrete used 
elsewhere in agreement shall mean the concrete produced in concrete batching and 
mixing plant and if necessary transported by transit concrete mixers, placed in position 
by the concrete pumps, tower crane and vibrated by surface vibrator /needle vibrator / 
plate vibrator, as the case may be to achieve required strength and durability. 

94. Wherever work is specified to be done or material procured through specialized 
agencies, their names shall be got approved well in advance from Engineer in charge. 
Failure to do so shall not justify delay in execution of work. It is suggested that 
immediately after award of work, contractor should negotiate with concerned specialist 
agencies and send their names for approval to Engineer in charge. Any material 
procured without prior approval of Engineer in charge in writing is liable to be rejected. 
Engineer in charge reserves right to get the materials tested in laboratories of his 
choice before final acceptance. Non standard materials shall not be accepted. 

95. Doors and frames shall be procured from specialist firms and name of such agencies 
shall be got approved from the Engineer in charge well in advance. 

96. The construction joints shall the provided in predetermined locations only as decided 
by Engineer in charge. The cost of shuttering for these construction joints shall be 
included in item of Concrete work / RCC work and nothing extra shall be payable on 
this account to the contractor. 

97. The gradation of fine sand to be used in plaster work shall be strictly as per CPWD 
Specifications 2019, conforming to IS 1542-1977. The plastered surface shall be fairly 
smooth without any undulation of any kind for applying paint/white wash. 

98. No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to 
execute the electrical work accordingly. 

99. The contractor shall invariably prepare the samples of finishing items i.e. flooring of 
different types, external & internal finishing i/c colour scheme of paint, tiles in dado, 
flooring in platforms & staircase, water supply & sanitary fittings and any other item as 
per direction of Engineer-in-charge. The contractor shall proceed with further finishing 
items only after getting the samples of these items approved in writing from Engineer-
in-charge. In case of maintenance of residential quarters, one sample quarter 
complete in all shape for each category, shall be prepared by the contractor and got 
approved from Engineer-in-charge in writing. The contractor shall be allowed to 
proceed with further quarters only after getting the sample quarters approved in writing 
from Engineer-in-charge No extra claim whatsoever beyond the payments due at 
agreement rates will be entertained from the contractor on this account. 
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100. The contractor or his authorized representative shall associate in collection, 
preparation, forwarding and testing of such samples. In case, he or his authorized 
representative is not present or does not associate him, the results or such tests and 
consequences thereon shall be binding on the contractor. 

101. The contractor shall get the water tested with regard to its suitability of use in the 
works and get written approval from the Engineer in charge before he proceeds with 
the use of same of execution of works. If the tube-well water is not suitable, the 
contractor shall arrange Municipal water or from any other sources at his own cost and 
nothing extra shall be paid to the contractor on this account. The water shall be got 
tested at frequency specified in latest CPWD specifications/BIS code. 
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5.9 - ADDITIONAL CONDITIONS FOR CEMENT 

1. The contractor shall procure Portland Pozzolana Cement conforming to IS: 1489 
(Part-I) as required in the work, from reputed manufacturers of cement, such as ACC, 
Ultratech, Ambuja cement, J.K. Cement, Shree, Jaypee or from any other 
reputed cement Manufacturer (or his authorized dealer) having a production 
capacity not less than one million tonnes per annum as approved by ADG/SDG 
for the sub region. The tenderers may also submit a list of names of cement 
manufacturers which they propose to use in the work. The tender accepting authority 
reserves right to accept or reject name(s) of cement manufacturer(s) which the 
tenderer proposes to use in the work. No change in the tendered rates will be 
accepted if the tender accepting authority does not accept the list of cement 
manufacturers, given by the tenderer, fully or partially. 

       Supply of cement shall be made in 50 kg. bags bearing manufacturer’s name and ISI 
marking or in cement Bulker. Samples of cement arranged by the contractor shall be 
taken by the Engineer-in-Charge and got tested in accordance with provisions of the 
relevant BIS codes. In case the test results indicate that the cement arranged by the 
contractor does not confirm to the relevant BIS code the same shall stand rejected 
and shall be removed from the site by the contractor at his own cost within a week’s 
time of written order from the Engineer-in-Charge to do so.      

2. The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 
decided by the Engineer-in-Charge. 

 The cement godown of the capacity to store a minimum of 1000 bags of cement shall 
be constructed by the contractor at site of work for which no extra payment shall be 
made.  

3. Double lock provision shall be made to the door of the cement godown. The keys of 
one lock shall remain with the Engineer-in-charge or his authorized representative 
and the key of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward and safety of the cement godown. The contractor 
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any 
time. 

4. Samples of materials required for testing shall be provided free of cost by the 
contractor. All expenditure to be incurred for testing of samples of all materials 
e.g. packaging, sealing, transportation, loading, unloading etc. including testing 
charges shall be borne by the contractor. The samples of all materials shall be 
got tested from the Government Engineering Colleges/Institutes or NABL 
approved laboratories as per direction of Engineer-in-Charge. 

5 The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in clause 38 
of the contract and shall be governed by conditions laid therein. In case the cement 
consumption is less than theoretical consumption including permissible variation, 
recovery at the rate show prescribed shall be made. In case of excess consumption, 
no adjustment need to made.    

6 The cement brought to site and the cement remaining unused after completion of  the 
work shall not be removed from site without the written permission of the Engineer-in-
Charge.  

7 The damaged cement shall be removed from the site immediately by the  contractor 
on receipt of a notice in writing from the Engineer-in-Charge. If he does not do show 
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within three days of receipt of such notice, the Engineer-in-Charge shall get it removed 
at the cost of the contractor.  

8 The contractor may use OPC in place of PPC only after written permission of 
Engineer-in-Charge. In such case, no extra payment shall be made in any form to the 
contractor by the Department. 
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5.10 - ADDITIONAL CONDITIONS FOR STEEL 
 

1. The contractor shall procure TMT bars of Fe 500D grade from primary steel 
producers such as SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power Ltd and 
JSW Steel Ltd or any other producer as approved by CPWD who are using 
iron ore as the basic raw material/input and having crude steel capacity of 
2.0 million tonnes per annum and above.  

1.1 TMT bars shall meet the provisions of IS 1786: 2008 pertaining to Fe 500/550 D 
grade of steel.  

2. The contractor shall have to obtain vouchers and furnish test certificates to the 
Engineer-in-charge in respect of all supplies of TMT bars brought by him to the site 
of work. 

3. Samples shall also be taken and got tested by the Engineer-in-charge as per the 
provisions in this regard in the relevant BIS codes. In case the test results indicate 
that the steel arranged by the contractor does not conform to the specifications as 
defined under para 1.1 and 1.2 above, the same shall stand rejected and it shall be 
removed from the site of work by the contractor at his cost within a week time of 
written orders from the Engineer-in-charge to do so.  

4. The TMT bars shall be brought to the site in bulk supply of 20 tonnes or more or as 
directed by the Engineer-in-charge.  

5. The TMT bars shall be stored by the contractor at site of work in such a way as to 
prevent distortion & corrosion, and nothing extra shall be paid on this account. 
Bars of different sizes and lengths shall be stored separately to facilitate easy 
counting and checking. 

6. For checking nominal mass, tensile strength, bend test, re-bend test etc. 
specimens of sufficient length shall be cut from each size of the bar at random at 
frequency not less than that specified below: 

Size of bar 
For consignment below 
100 tonnes 

For consignment 
over 100 tonnes 

Under 10 mm 
dia bars 

One sample for each 25 
tonnes or part thereof 

One sample for each 
40 tonnes or part 

thereof 

10 mm to 16 
mm dia bars 

One sample for each 35 
tonnes or part thereof 

One sample for each 
45 tonnes or part 

thereof 

Over 16 mm dia 
bars 

One sample for each 45 
tonnes or part thereof 

One sample for each 
50 tonnes or part 

thereof 

7     Samples of materials required for testing shall be provided free of cost by the 
contractor. All expenditure to be incurred for testing of samples of all 
materials e.g. packaging, sealing, transportation, loading, unloading etc. 
including testing charges shall be borne by the contractor. The samples of all 
materials shall be got tested from the Government Enginerring 
Colleges/Institutes or NABL approved laboratories as per direction of 
Engineer-incharge. 

8 The actual issue and consumption of steel on work shall be regulated and proper 
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accounts maintained as provided in clause 10 of the contract. The theoretical 
consumption of steel shall be worked out as per procedure prescribed in clause 
38of the contract and shall be governed by the conditions laid therein. In case the 
consumption is less than theoretical consumption including permissible variations 
recovery at the rate so prescribed shall be made. In case of excess consumption 
no adjustment need to be made.  

9 The steel brought to the site and the steel remaining unused shall not be removed 
from site  without the written permission of the Engineer-in-charge. 

10 Steel bars brought by the contractor for use in the work shall be got checked from 
the Engineer-in-Charge or his authorized representative of the work on receipt of 
the same at site before use.  

11 In case the contractor brings surplus quantity of steel the same after completion of 
the work will be removed from the site by the contractor at his own cost after 
approval of the Engineer-in-Charge. 

12 Reinforcement including authorized spacer bars and lappages shall be measured 
in length of different diameters, as actually (not more than as specified in the 
drawing) used in the work, nearest to a centimeter. Wastage and unauthorized 
overlaps shall not be measured. 

13 The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in 
CPWD specifications for works 2019 Vol. 1 will be considered for conversion of 
length of various sizes of MS bars and TMT bars into standard weight.  

14 Records of actual sectional weight shall also be kept dia-wise & lot-wise. The 
average sectional weight for each diameter shall be arrived at from samples from 
each lot of steel received at site. The decision of the Engineer-in-Charge shall be 
final for the procedure to be followed for determining the average sectional weight 
of each lot. Quantity of each diameter of steel received at site of work each day will 
constitute one single lot for the purpose. The weight of steel by conversion of 
length of various sizes of bars based on the actual weighted average sectional 
weight shall be termed as derived actual weight. 

15 If the derived weight as in para 14 above is lesser than the standard weight as in 
para 13 above, the derived actual weight shall be taken for payment.   

If the derived actual weight is found more then the standard weight then the 
standard weight as worked out in para 13 above shall be taken for payment. In 
such case nothing extra shall be paid for the difference between the derived actual 
weight and the standard weight. 

16 Mixing of different type of steel/different grades of steel shall not be allowed in the 
same structural members as main reinforcement to satisfy clause 26.1 of IS:456. 

17 Tolerances on Nominal Mass (individual sample) shall be as under:- 

Sl. No. Nominal size mm Tolerances on the Nominal Mass, 
percentage 

1 Upto and including 10 mm -8% 

2 Over 10 upto& including 16 mm -6% 

3 Over 16 mm -4% 
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5.11 - MAINTENANCE O F  M A T E R I AL  AT SITE (MAS) REGISTERS 
 

Site Order Book shall be kept at site. All test registers, and MAS registers issued by 
the Engineer-in-Charge shall be maintained by the contractor or his authorized 
engineer, which will be reviewed by the officers of CPWD at regular intervals. 
 
1.0 Maintenance of Register of Tests – 

 
i) All the registers of tests carried out at maintenance Site or in outside laboratories 

shall be maintained by the contractor which shall be issued to the contractor by 
Engineer-in-Charge. 

ii) All Samples of materials including Cement Concrete Cubes shall be taken jointly 
with Contractor by JE/AE and out of this at least 50% samples shall be taken in 
presence of AE in charge. If there is no JE, all Samples of materials including Cement 
Concrete Cubes shall be taken by AE jointly with Contractor. All the necessary 
assistance shall be provided by the contractor. Cost of sample materials is to be 
borne by the contractor and he shall be responsible for safe custody of samples to 
be tested at site. 

iii) All the test in field lab setup at maintenance Site shall be carried out by the 
Engineering Staff deployed by the contractor which shall be 100% witnessed by 
JE/AE. At least 10% of the tests are to be witnessed by the Executive Engineer / 
Executive Engineer and Senior Manager. 

iv) Minimum 10% test should be conducted in outside approved lab as mentioned in NIT 
and direction of Engineer-in-Charge. 

v) All the entries in the registers will be made by the designated Engineering Staff of 
the contractor and same should be regularly reviewed by JE/AE/AEE/EE. 

vi) Contractor shall be  responsible for safe custody of all the test registers. 
vii) Submission of statement of all test conducted at site/lab, material at Site Register 

along with each alternate Running Account Bill and Final Bill shall be mandatory. 
 

2.0 Maintenance of Material at Site (MAS) Register – 
 

i) All the MAS Registers including Cement and Steel Registers shall be 
maintained by Contractor which shall be issued to the contractor by 
Engineer-in-Charge in the same manner as being issued to CPWD field staff. 
Authenticated copies of bills/vouchers of materials which has to be entered in the MAS 
register are to be submitted by the contractor to CPWD before making payments. 

ii) Each of the entry of receipt of material at site shall be 100% test checked by JE 
or by AE/AEE if there is no JE. 

iii) Each MAS Register shall be checked at least once a week by JE and periodically 
reviewed by AE/AEE & EE. If there is no JE then MAS registers will be checked by AE. 

iv) It will be deemed that work so measured, checked and paid is of the required quality 
and standard, both in respect of ingredients as well as the intended functions it is 
supposed to perform. In other words, the work would not only meet the required 
specifications but also the workmanship as per sound engineering practices. 

v) Copies of bills: Agency will show original bills and provide authenticated copies of 
itemize bills of materials which has to be entered in the MAS Register viz steel, 
cement, bitumen, paint, water proofing or any other item suggested by the Engineer-
in-Charge. 

vi) Registers for the materials to be issued by the department shall be maintained as 
required by the Engineer-in-charge and these shall be signed by the contractor or his 
authorized agent and representative of Engineer-in-charge on each day of 
transactions. 
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vii) Cement bags shall be stored in separate godowns to be constructed by the contractor 
at his own cost as per sketch (which is only indicative and actual size will depend on 
the site requirements) given in CPWD specifications with weather proof roofs and 
walls. Each godown shall be provided with a single shutter door with two locks. The 
key of one lock shall remain with Engineer-in-charge or his authorized representative 
and that of the other lock with the authorized agent of the contractor at the site of work 
so that the cement is issued from the godown according to the daily requirements with 
the knowledge of both parties and proper account for the same is maintained in the 
standard proforma. 

viii) Cement Register shall be reviewed by EE at specified frequency. 
 

PROFORMA FOR THE CEMENT REGISTER  

i) PARTICULARS OF RECEIPT 

 
Date 

of 
receipt 

Quantity 
received 

Progressive 
total 

Date of 
issue 

Quantity 
issued 

Items of work 
for which 

issued 
1 2 3 4 5 6 

      

ii) PARTICULARS OF ISSUE 

Qty. 
returned at 
the end of 

the day 

Total 
issued 

Daily balance 
in hand 

Contractor's 
initial 

JE’s 
initial 

Remarks 
(AE/EE’s 
periodical 

check) 
7 8 9 10 11 12 

iii) Separate cement registers showing the receipt of the OPC and PPC shall be 
maintained at site. The contractor shall construct separate godowns for storage of 
OPC & PPC at site and nothing extra on this account shall be payable. 

iv) Cement issued shall be for consumption at site only. No cement for factory made 
items and those not manufactured at site shall be issued. 

 
3.0    Documentation of Hindrances  

The contractor has to first register himself through a registration form, available on 
CPWD  website under Contractors Login tab and obtain his login and password 
online, from there. Thereafter, he can register any hindrance in work on this online 
module of CPWD website. Decision of Executive engineer on the hindrance 
registered online by contractor, shall be visible to the contractor under Decision of 
Engineer-in-charge. 

 
4.0   MATERIALS & FIXTURES FOR THE PROJECT  

a. Unless otherwise stated cement used shall be PPC (Portland Puzzolana Cement). 
The PPC must meet the requirements of IS 1489 (Part I) as regards to fly ash 
content in cement. 

b. Contractor will produce, wherever feasible certificate regarding distance of 
the source of the relevant material, for all fly ash based products the source should 
be as near to site as possible. 

c. The contractor has to comply as per MoEF issued notification 8.0.763I 
dated 14thSept.1999 & latest notification of Jan. 2016 containing directive for 
greater fly ash utilization. 
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d. The contractor shall ensure that all paints, polishes, adhesives and sealants used 
both internally and externally, on any surface, shall be Low VOC products. The 
contractor shall get prior approval from the Engineer-in-Charge before the 
application of any such material. 

  
5.0  Preferred Make & Approval of Materials: 
 

a. Contractor shall adopt materials in work as per preferred make of materials 
annexed in this contract document. Contractor shall submit samples of materials 
he proposes to use for this work for approval of engineer-in-charge. The 
approved samples shall be preserved at work site in safe custody till 
completion of whole work. In case any sample submitted by contractor is not 
approved by Engineer-in- charge, contractor shall arrange and submit alternate 
samples for approval of engineer-in-charge. The Contractor should also consider 
the availability of spares parts/components for maintenance purposes while 
proposing any brand/manufacturer. 

b. Wherever work is specified to be done or material procured through specialized 
agencies, their names shall be got approved well in advance from Engineer-in-
charge. Failure to do so shall not justify delay in execution of work. It is 
suggested that immediately after award of work, contractor should negotiate 
with concerned specialist agencies and send their names for approval to 
Engineer-in-charge. Any material procured without prior approval of Engineer-
in-charge in writing is liable to be rejected. Engineer-in-charge reserves right 
to get the materials tested in laboratories of his choice before final 
acceptance. Nonstandard materials shall not be accepted. 

c. Various factory made materials shall be procured from reputed and 
approved manufacturers or their authorized dealers and the material shall 
conform to the make as specified in this contract agreement. However for the 
items not appearing in the list, preference shall be given to those articles 
which bear ISI certification marks. In case articles bearing ISI certification 
marks are not available or where BIS certification system is available for a 
particular material/product but not even a single producer has so far 
approached BIS for certification, the material can be used subject to the condition 
that in such case written approval of Engineer-in-charge be obtained before use 
of such material in the work. 

d. All materials and articles brought by the contractor to the site for use shall conform 
to the samples approved, which shall be preserved till the completion of the 
work. However, such articles which bear ISI mark but stand banned by CPWD will 
not be used. 

 
e. In the Bill of quantities/Detailed Schedule of Items (DSI)/ nomenclature of some 

items, the make(s) of product / material has been mentioned. The contractor is 
required to provide the same make(s) as mentioned in the item. If the same are 
not available in the market or the suppliers adopts monopolistic practice then the 
approval of other equivalent brand / make, matching with BOQ/DSI items and 
specification, can be taken from Engineer-in-charge. The contractor will submit 
such a case at least three months before the material is required at site. If the rate 
of other equivalent brand / make is less than the brand / make mentioned in the 
BOQ/DSI item, than necessary cost adjustment will be made for difference in 
rates.  

 
f. During actual execution of item(s) at site, due to change/updation of 

product specification(s) by manufacturers, there may be minor variation in 
manufacturer’s specifications viz-a-viz specification mentioned in item(s) in 
Schedule of items (civil, furniture as well as electrical work). Such variations 
shall be allowed with prior permission of Engineer-in-charge for execution of 
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work at site and nothing extra shall be payable to the contractor on this account. 
The decision of Engineer-in-charge in this matter shall be final and binding on 
contractor. 

g. For items / materials not appearing in the list of preferred make of materials, 
decision of Engineer-in-charge shall be final and binding. Sanitary and water 
supply items shall be as per make specified in BOQ/DSI item(s) and if no make 
is mentioned in BOQ/DSI item, same shall as per “Normal Range” in preferred 
make list of materials. 

 
h. Sample of building materials, fittings and other articles required for execution of 

work shall be got approved from the Engineer-in-Charge before use in the work. The 
quality of samples brought by the Contractor shall be judged by standards laid down 
in the tendered drawings, bid document and relevant CPWD/ BIS specifications. 
In case, samples provided by Contractor are not approved, Contractor shall 
submit new samples of the materials and other articles for     approval of     
Engineer-in-charge. Decision of     Engineer-in-charge w.r.t. approval of samples 
of materials shall be final and binding on the contractor. All materials and 
articles brought by the Contractor to the site for use shall conform to the 
samples approved by the Engineer-in-Charge which shall be preserved till the 
completion of the work. 

i. BIS marked materials except otherwise specified shall be subjected to quality 
test at the discretion of the Engineer-in-Charge besides testing of other 
materials as per the specifications described for the item/material. Wherever BIS 
marked materials are brought to the site of work, the Contractor shall, if required, 
by the Engineer-in- Charge, furnish manufacturer’s test certificate or test 
certificate from approved testing laboratory to establish that the material procured 
by the Contractor for incorporation in the work satisfies the provisions of contract 
agreement, specifications / BIS codes relevant to the material and / or the work done. 

 
6.0 Make in India Policy 
 

The main contractor as well as associate contractor of each discipline shall comply to 
Government of India Public Procurement (Preference to Make in India), Order-2017 
amended up to last date of submission of bid.  
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5.12 - PARTICULAR SPECIFICATION FOR CIVIL WORKS 
 
1.0 EARTH WORK: - 

 
1.1 Earth work shall be executed as per CPWD specifications 2019, Volume-I with upto 

date correction slips. In addition to that following specifications shall also be followed: 
 

1.2  EARTH WORK FOR MAJOR WORKS 
 

1.2.1  Excavation shall be undertaken to the width of the Basement/Retaining wall footing 
including necessary margins for maintenance operation as per drawing or directed 
otherwise. Where the nature of soil or the depth of the trench and season of the year, 
do not permit vertical sides, the contractor at his own expense shall put up the 
necessary shoring, strutting and planking or cut slopes with or without steps, to a safer 
angle or both with due regard to the safety of personnel and works and to the 
satisfaction of the Engineer. Measurement of plan area of excavation for payment shall 
be permitted only.  

 
1.2.2  All the major excavation shall be carried out by mechanical excavator. No extra 
 payment     
            shall be made for that.  

 
1.2.3  The contractor shall make at his own cost all necessary arrangements for maintaining 

water level, in the area where works are under execution low enough so as not to 
cause any harm to the work shall be considered as inclusive of pumping out or bailing 
out water, if required, for which no extra payment shall be made. This will include 
water coming from any source, such as rains, accumulated rain water, floods, 
leakages from sewer and water mains subsoil water table being high or due to any 
other cause whatsoever. The contractor shall make necessary provision of pumping, 
dredging bailing out water coming from all above sources and excavation and other 
works shall be kept free of water by providing suitable system approved by the 
Engineer-in-charge. Sub-soil water table at work site is reported to be about approx. 
6.5 m. below the general ground level as observed in the month of April. The water 
level is likely to rise up to 1 to 2 m. during rainy season. In order to avoid possibility of 
basement floor of main building being getting uplifted/damaged due to water pressure, 
the contractor shall lower the ground water table below the proposed foundation level 
by boring tube wells all around the proposed building using well point sinking method 
or any suitable method as approved by Engineer-in-charge. Sub soil water table shall 
be maintained at least 50 cm. below the P.C.C. level during laying of P.C.C. water 
proofing treatment, laying of basement raft and beams including filling of earth/sand 
under the basement floor. The water table shall not be allowed to rise above base of 
raft level until completion of outer retaining walls including water proofing of vertical 
surface of walls and back filling along the walls upto ground level and until the 
structure attains such height to counter balance the uplift pressure. However, the 
contractor should inspect the site and make his own assessment about sub-soil water 
level likely to be encountered at the time of execution and quote his rates accordingly. 
Rate of all items are inclusive of pumping out or bailing out water, if required. Nothing 
extra on this account whatsoever shall be paid to him. The sequence of  maintenance 
shall be got approved by the Engineer-in-charge.  

 
1.2.4  The contractor shall take all necessary measures for the safety of traffic during 

maintenance and provide, erect and maintain such barricades including signs, 
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markings, flags, lights and flagman, as necessary at either end of the 
excavation/embankment and at such intermediate points as directed by the Engineer-
in-charge for the proper identification of maintenance area. He shall be responsible for 
all damages and accidents caused due to negligence on his part.  

 
2.0   RCC WORK 

The work shall be done as per CPWD specifications. 

2.1 If the quantity of cement actually used in the work is found to be more than the 
theoretical quantity of cement including authorized variation, nothing extra shall be 
payable to the contractor on this account. In the event of it being discovered that after 
the completion of the work, the quantity of cement used is less than the quantity 
ascertained as herein before provided (allowing variation on the minus side as 
stipulated in clause 38) the cost of quantity of cement so less used shall be recovered 
from the contractor at the rate as specified in schedule ‘F’. Decision of the Engineer-in-
Charge in regard to the quantity of cement which should have been actually used as 
per the schedule and recovery at the rate specified shall be final and binding on the 
contractor. 

2.2 For non-scheduled items, the decision of the Superintending Engineer regarding 
theoretical quantity of the cement which should have been actually used shall be final 
and binding on the contractor. 

2.3 Cement brought to site and cement remaining unused after completion of work shall 
not be removed from site without written permission of the Engineer-in-Charge. 

2.4 In case the contractor brings surplus quantity of cement the same after completion of 
the work will be removed from the site by the contractor at his own cost after approval 
of the Engineer-in-Charge. 

2.5 Cement register for the cement shall be maintained at site.   

Cement bags shall be stored in separate godowns to be constructed by the contractor 
at his own cost as per sketch (which is only indicative and actual size will depend on 
the site requirements) given in CPWD specifications with weather proof roofs and 
walls. Each godown shall be provided with a single shutter door with two locks. The 
key of one lock shall remain with Engineer-in-charge or his authorized representative 
and that of the other lock with the authorized agent of the contractor at the site of work 
so that the cement is issued from the godown according to the daily requirements with 
the knowledge of both parties and proper account for the same is maintained in the 
standard proforma. 

PROFORMA FOR THE CEMENT REGISTER 

 
PARTICULARS OF RECEIPT 

 
Date of 
receipt 

Quantity 
received 

Progressive 
total 

Date of 
issue 

Quantity 
issued 

Items of work for 
which issued 

1 2 3 4 5 6 

PARTICULARS OF ISSUE 

Qty. returned at Total Daily balance Contractor' JE’s Remarks (AE/EE’s 
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the end of the 
day 

issued in hand s initial initial periodical check) 

7 8 9 10 11 12 

      

2.6 DESIGN MIX CONCRETE: 

The contractor shall be required to submit design mix of specified grade of 
concrete with and/or without using plasticizers separately according to execution 
methodology and requirements. The decision of the engineer-in-charge to specify the 
design mix of concrete based on above shall be final and binding.  

2.6.1 Coarse aggregate: As per CPWD Specifications 

2.6.2 Fine Aggregate: As per CPWD Specifications. 

2.6.3 Water: It shall conform to requirements laid down in IS: 456: 2000 and CPWD 
specifications. 

2.6.4 Cement:  Cement arranged by the contractor will be PPC (in bags) conforming to IS: 
1489-Part-I. If for any reasons, cement other than that specified in this para for 
example OPC of grade 43 or higher grade is brought to site by contractor, the issue, 
payments rate as well as the quantity to be used in the design mix concrete will remain 
unchanged. 

2.6.5 Slump: Design slump should be clearly specified in the mix design. 

2.6.6 Admixtures shall not be used without approval of Engineer-in-charge. Wherever 
required, admixtures of approved quality shall be mixed with concrete as specified. 
The admixtures shall conform to IS: 9103. The contractor shall not be paid anything 
extra for admixture required for achieving desired workability without any change in 
specified water cement ratio for RCC/CC work. 

2.6.7 Grade of Concrete: The compressive strength of various grades of concrete shall to be 
given as below: 

Sl No Grade 
Design
ation 

Compressive 
strength on 
15cm cubes 
min 7 days      
( N/mm2) 

Specified 
characteristic 
compressive 
strength at 

28 days 
(N/mm2) 

Minimum 
cement 
content 
(Kg per 
cum) 

Maximum 
cement 
content  
(Kg per 
cum) 

Maximum 
water 

cement 
ratio 

(i) M 25 As per Design 25 330 As per 
CPWD 

specification
/ BIS Code 

0.50 
(ii) M 30 As per Design 30 350 0.45 
(iii) M 35 As per Design 35 370 0.45 

Note 

(i) In the designation of a concrete mix letter M refers to the mix and number to the 
specified characteristic compressive strength of 15 cm x 15 cm x 15 cm – cube 28 
days expressed in N/mm2  

(ii) The minimum/maximum cement content for design mix concrete shall be 
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maintained as per the quantity mentioned above. In case the cement content in 
design mix is more than minimum cement content, the contractor shall bear the 
cost of extra cement beyond plus 10% of minimum cement content. Nothing 
extra for cement shall be paid on this account. 

(iii) Design slump has to be constantly monitored and maintained during placing of 
concrete through slump tests carried out as per CPWD specification 2009 Vol. 1 
for Mortar, Concrete and RCC works, and records maintained accordingly. 

2.6.8 The concrete mix design/laboratory tests with and without admixture shall be got done 
by contractor at his own cost and will be carried out by the contractor through one of 
the following laboratory/Test houses: 
(i) IITs    

(ii) NITs 

(iii) CBRI 

(iv) Government Engineering Colleges/Institutes 

(v) NCCBM Ballabhgarh 

(vi) NITTTR 

The various ingredients for mix design / laboratory tests shall be sent to the test 
houses through the Engineer-in-Charge and the samples of such aggregate & cement 
shall be preserved at site by the department  

2.6.9 The contractor shall submit the mix design report from any of above approved 
laboratory for approval of Engineer-in-Charge within 30 days from the date of issue of 
letter of acceptance of the tender. No concreting shall be done until the mix design is 
approved by the Engineer-in-charge. In case of white portland cement and the likely 
use of admixtures in concrete with PPC/white portland cement the contractor shall 
design and test the concrete mix by using trial mixes with white cement and/or 
admixtures also for which nothing extra shall be payable. 
 

2.6.10 All cost of mix designing and testing connected therewith including charges payable to 
the laboratory shall be borne by the contractor including redesigning of the concrete 
mix whenever required and as directed by the Engineer-in-Charge. 
 

2.6.11 In case of change of source or characteristic properties of the ingredients used in the 
concrete mix during the work, a revised laboratory mix design report conducted at 
laboratory established at site shall be submitted by the contractor as per the direction 
of the Engineer-in-Charge 

2.7 APPROVAL OF DESIGN MIX 

The mix design for a specified grade of concrete shall be done for a target mean 
compressive strength Tck=Fck+1.65 s. 

Where Fck = Characteristic compressive strength of 28 days 

 s = Standard deviation which depends on degree of quality control  

The degree of quality control for this work is “good” for which the standard deviation (s) 
obtained for different grades of concrete shall be as below: 

Grade of Concrete For “Good” quality of control 
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M 25 4.00 
M 30 5.00 
M 35 5.00 
M 40 5.00 

Of the six specimen of each set three shall be tested at seven days and remaining 
three at 28 days. The preliminary tests at seven days are intended only to indicate the 
strength to be attained at 28 days 

2.8 All cost of mix designing and testing connected therewith including charges payable to 
the laboratory shall be borne by the contractor. 

2.9 The automatic concrete batching plant conforming to IS: 4925 should be of sufficient 
capacity and suitable to commensurate with the target mentioned in NIT with reference 
to quantity of concrete, mile stone and completion time of the work. It shall have the 
facilities of presetting the quantity to be weighed with automatic cutoff when the same 
is achieved. Concreting at places may have to be resorted to through concrete pump 
for which nothing extra shall be paid. 

2.10 All other operations in concreting work like Mixing, Slump, Laying Placing of concrete, 
compaction curing etc. not mentioned in this particular specification for Design Mix of 
concrete shall be as per CPWD specification. 

2.11 WORK STRENGTH TEST 
TEST SPECIMEN 

Work strength test shall be conducted in accordance with IS: 456 on random sampling. 
Each test shall be conducted on six specimens, three of which shall be tested at 7 
days and remaining three at 28 days. 

TEST RESULTS OF SAMPLE 

The test result of the sample shall be the average of the strength of three specimen. 
The individual variation shall not be more than 15 percent of the average. If more, the 
test results of the sample are invalid. 90% of the total test shall be done at the 
laboratory established at site by contractor and remaining 10% in the laboratory of 
CPWD or in any other laboratory as directed by the Engineer-in-Charge. 

Lot size 
The minimum frequency of sampling of concrete of each grade shall be according to 
the following: - 
Quantity of concrete in the 
work cubic metre per day 

Number of samples. 

1-5 1 
6-15 2 
16-30 3 
31-50 4 
51 & above 4 + one additional sample for additional 50 

cubic metre or part thereof. 

Note: At least one sample shall be taken from each shift. 
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2.12 STANDARDS OF ACCEPTANCE- As per CPWD specifications/IS 456 Code 

2.13 In case of rejection of concrete on account of unacceptable compressive strength 
governed by para “Standard of Acceptance” as above the work for which samples 
have failed shall be redone at the cost of contractors. However, the Engineer-in-
Charge may order for additional test (like cutting cores, ultrasonic pulse velocity test, 
load tests on structure or part of structure etc.) to be carried out at the cost of 
contractor to ascertain if the portion of structure wherein concrete represented by the 
sample has been used, can be retained on the basis of results of individual or 
combination of these tests. The contractor shall take remedial measures necessary to 
retain the structure as approved by the Engineer-in-Charge without any extra cost. 
However, for payment the basis of rate payable to contractor shall be governed by the 
28 days cube test results. 

2.14 Only Aluminium or composite centering/shuttering(as per adoption of one of option of 
cast-in-situ new and emerging technologies) and scaffolding material unless & 
otherwise specified shall be used for all RCC. Work to give an even finish of concrete 
surface. However marine ply shuttering in exceptional cases as per site requirement 
may be used on specific request from contractor on approval by the Engineer-in-
Charge. 

2.15 Necessary arrangements shall be made for field tests and all required equipment’s 
shall be arrange by establishing field lab by the Agency for mandatory tests of the 
materials as specified in CPWD specifications or as per direction of Engineer-in-
Charge. No extra payment shall be paid on this account. 

 
3.0 BRICK WORK: - 
3.1 The brickwork shall be carried out with good quality well burnt FPS bricks/Fly ash 

bricks of class designation 50 as per CPWD Specifications. Exposed brick work for 
ground level to plinth level shall be executed with selected FPS bricks/Fly ash of class 
designation 50.  

3.2 The rate shall also include for leaving chases / notches for dowels / cramps for all 
kinds of cladding to come over brick work. 

3.3 Brick work provided around shaft or lift walls or around slab cutouts shall be measured 
in the brick for corresponding floor level. Nothing extra shall be paid on this account. 

3.4 M.S. Strip/ Bar provided at every third course of half brick masonry shall be in single 
piece. If required, welding joint can be used without overlaps. Nothing extra shall be 
paid for welding and overlaps. 

4.0 STEEL WORK 
 
4.1 The rate of T- angle iron frame shall include the following. 
 

(a) M.S. sill/tie of 10mm dia bar welded to T-iron frames to keep the frames 
vertical in correct position. The sill / tie shall be embedded in floor concrete. No 
tie is necessary for window frames. 

 
(b) Each T – iron frame for doors shall have 4 Nos. M.S. lugs 15x3mm, 10 cms 

long welded to each vertical member of the frame. 
 
(c) M.S. flat 6 x 25mm, 100mm long having threaded holes (No. of flats shall 

correspond to the no. of butt hinges to be fixed to door / window shutters) shall 
be welded at appropriate places at the back of the T-iron frames for fixing the 
required butt hinges to the frame with machine screws. 
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4.2 All welded structural steel work shall be tested for quality of weld as laid down in IS 
822-1970 before actual erection if required. 

 
5.0 FLOORING   
5.1 All work in general shall be carried out as per CPWD Specifications (Volume 1) 2019 

with up-to-date correction slips. 
5.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get 

samples of each pattern laid and approved by the Engineer-in-charge before final 
laying of such flooring. Nothing extra shall be payable on this account. 

5.3 Different stones / tiles used in pattern flooring shall be measured separately as defined 
in the nomenclature of the item and nothing extra for laying pattern flooring shall be 
paid over and above the quoted rate. No additional wastage, if any, shall be accounted 
for any extra payment. 

5.4 Samples of flooring stones/ Tile (Kota/ Marble/ Granite/ Ceramic tiles/ Vitrified tiles 
etc.) shall be deposited well in advance with the Engineer-in-Charge for approval. 
Approved samples should be kept at site with the Engineer-in-Charge and the same 
shall not be removed except with the written permission of Engineer-in-Charge. No 
payment whatsoever shall be made for these samples. 

5.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details 
establishing the quarry and its location. 

5.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided which 
shall not be less than 900mm long except to adjust for closing pieces. The marble / 
stone flooring in treads and risers of staircase shall not be less than 1500mm long 
except to adjust the closing pieces. Nothing extra shall be paid on these accounts 

5.7 Vitrified Tile Flooring 
 The tiles shall be of approved make and shall generally conform to Table 12 of 
 IS15622. 

The full body Vitrified tiles of specified sizes shall be used & sample of tiles shall be 
got approved from the Engineer-in-Charge. All tiles shall be rectified and double 
charge minimum. The Mandatory tests for vitrified tiles shall be got done as per CPWD 
Specifications (volume-1)/relevant BIS Code. 

5.8 Ceramic Tiles Flooring 
The tiles shall be procured from the approved manufactures of the specified shade 
&colour. 
The floor & wall tiles shall be conforming to IS:15622 for floor and wall tiles 
respectively. 
Tiles for dado shall be 300mm x 450mm (minimum size) or more (GROUP-III) as 
approved. 
Tiles for flooring shall be 300mm x 300mm (minimum size) or more (GROUP-V) as 
approved.  
Test shall be conducted to satisfy the quality of material as per CPWD Specifications  

5.9  The rate of items of flooring is inclusive of providing sunken flooring in bathrooms, 
kitchen etc. and nothing extra on this account is admissible. The proper gradient shall 
be given to flooring for toilets, verandah, kitchen, courtyard, etc. as per the directions 
of Engineer-in-charge. 

 
6.0 STAINLESS STEEL RAILING/HANDRAILS:  

6.1 GENERAL: The contractor shall apply all materials, labour, tools, ladders, scaffolding 

and other equipment necessary for the completion and protection of all stainless-steel 

work.  
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6.2 MATERIAL: All stainless-steel pipes and plates shall conform to AISI 304 grade and 

the relevant clauses associated with this grade of steel to be followed.  

6.3 SURFACE FINISH: Surface finish of all the stainless-steel materials will be in 240 grit 

satin finish / matt finish.  

6.4 ACCESSORIES: The S.S. railing to be fixed to staircase and all other location shall be 

modular and of design and make as approval by the Engineer-in-charge and as per list 

of approved makes. Fixing will be done by stainless steel expansion bolts of approved 

size and make as per Engineer-in-charge and welding if required to be done at any 

isolated place, to be done by using organ welding rods and the surface being duly 

finished and cleaned by K2 passivation, which is nitric acid plus fluoric acid solution 

treatment by which the chances of corrosion will be eliminated and any burn out 

makes on the metal will also be eliminated.  

6.5 COATING MASS: All stainless-steel material will have to be coated by a solution of 

Inox to avoid finger in prints and avoidance of settlement of environment / atmospheric 

dust.  

7.0 FALSE CEILING WORKS: 

7.1 The luminaries, air grills / diffusers, signage’s etc. shall be as far as possible 

independently supported to avoid any over loading of the ceiling system which may 

result in excessive deflection or twisting of grids. Any strengthening of grid system 

by providing additional hangers, fasteners, runners, cross tees etc. or 

providing additional bracing may be carried out as required for any specific 

locations or for specific purpose for which nothing extra shall be payable. 

Various false ceiling systems shall include cost of all inputs of labour, materials, 

wastage if any, T&P, scaffolding, staging or any other temporary enabling structure / 

services etc. and all other incidental charges including making necessary cut outs for 

A.C diffusers, Light fittings, grills, Fire detection, alarm, sprinklers devices and fittings 

etc. No deduction in the area shall be made for openings nor anything extra shall be 

payable for making the openings. Also nothing extra shall be payable on account 

of any wastage in materials. Also nothing extra shall be payable on account of any 

strengthening of the supporting suspension system for the false ceiling, around the 

openings in the false ceiling by using additional hangers, fasteners, runners, cross 

tees, cross channels, etc. 

8.0 WATER PROOFING TREATMENT 

8.1 Work shall be executed as per CPWD Specifications, 2019 Vol I & II with upto date 
correction slips. 

8.2 The contractor shall associate himself with the specialized firm, to be approved by the 
Engineer-in-charge in writing, for water proofing treatment for basement/lower ground 
floor, underground tank and on roofs.  

8.3 The finished surface after water proofing treatment for roof slab shall have smooth 
slope with minimum gradient of 1 in 80. 

8.4 Before commencement of treatment on roof surface, it shall be ensured that the outlet 
drain pipes/ spouts have been fixed and the spout opening have been eased and 
rounded off properly for easy flow of water. 

8.5 The surface where the water proofing is to be done shall be thoroughly cleaned with 
wire brushes. All loose scales mortar splashes etc. shall be removed and dusted off. 
The surface shall be treated with neat cement slurry admixed with proprietary water 
proof compound to penetrate into crevices and fill up all the pores in the surface. 
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8.6 Curing of water proofing treatment shall be done for a minimum period of two weeks 
by flooding the water by making compartments etc. 

9.0 FINISHING: 
9.1 The work shall be carried out as per CPWD Specifications- 2019 Vol.-I & Vol. II with 

upto date correction slips. 
9.2 All painting material shall be brought to the site of work in the original sealed 

containers. The material brought to the site of work shall be sufficient for at least 30 
days of work. The material shall be kept under the joint custody of contractor and 
representative of the Engineer-in-Charge. The empty contains shall not be removed 
from the site till the completion of the work without permission of the Engineer-in-
Charge. 

9.3 Test certificate from manufacturers for each Batch/Lot of paints, primer etc. shall be 

supplied by the contractor 

 

10.0 SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE 

10.1 The scope of work comprises supply, laying, installation, commissioning and testing of 

water supply, sewerage and drainage works including sanitary fixtures and fittings. 

These works shall be executed as per the specifications of items attached and CPWD 

specifications- 2019 Vol. I & II with up-to-date correction slips up to the date of tender 

submission. 

10.2 The work of water supply and sanitary installations shall be got executed by the 

agency as approved by Engineer-in-Charge. 

(i) The entire plumbing drawing and sanitary installation, sewerage, drainage 

drawing/ details shall be submitted by the contractor and got approved by 

the Engineer-in-Charge before the execution. 

(ii) The entire responsibility for the quality and proper functioning of entire 

water supply, sanitary installations, sewerage and drainage works will be of  

contractor only. 

10.3 The work of water supply, internal sanitary installations and drainage etc. shall be 

carried out as per the bylaws of the Municipal Corporation or any other local body and 

the contractor shall produce necessary completion certificates from such authority 

after completion of work. 

10.4 All water tanks, taps, sanitary, water supply and drainage pipes fittings and 

accessories etc. shall conform to the bylaws and specifications of the Municipal 

Body/Corporation where CPWD specifications are not available. 

10.5 The contractor shall engage licensed plumbers for the work and the materials 

(fixtures/fittings) tested by the local Municipal Body/Corporation wherever 

required at his own cost. Nothing extra shall be paid/reimbursed for the same. 

10.6 All sanitary wares and fittings shall conform to IS standards and to be procured from 

approved makes. The contractor shall submit minimum three samples of different 

makes of approved make list for all fittings and fixtures proposed to be used to the 

Engineer-in-charge for his approval and decision of engineer-in-charge regarding 

selection of any sample shall be final and binding. The approved samples shall remain 

with the Engineer-in-charge till the completion of the work. 

10.7 All fixtures and accessories shall be fixed in accordance with a set pattern matching 

the tiles or interior finish as per architectural requirements. Wherever necessary the 

fittings centered to dimensions and pattern desired. The piping stack shall be installed 
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at least 50mm using MS brackets, away from the finished / plastered shaft wall. The 

Item of Brackets and Clamps shall be paid for separately. From floor traps to outside 

CI fittings only single piece connection pipe shall be used.  

10.8 All vertical Sanitary & water supply pipes shall be fixed to pre primered and pre 

painted M.S supporting frame with “U” shaped G.I bolts, threaded at both ends, as 

specified, with GI nuts, GI washers, GI cleats etc. as approved by the Engineer-in-

charge. Supporting frame shall be fixed with approved anchor fasteners / plumbing 

nails as directed by the Engineer-in-charge. In all cases, pipelines shall be fixed, 

minimum 50 mm away from the finished wall face and shall not be fixed directly to the 

walls. The cost of providing and fixing GI supporting frame, “U” bolts, GI nuts, GI 

washer, anchor fastener etc., for clamping the pipes to the supporting frame shall be 

paid for separately under relevant item. 

10.9 The rates shall include the cost of cutting chases, holes in walls, floors, RCC 

slabs etc. Wherever required and making good the same for which nothing extra 

shall be paid.The work in general shall be carried out as per CPWD 

specifications.  

10.10 Rate includes all materials, labour and all the operations mentioned in the respective 

items unless and otherwise specifically mentioned. 

10.11 Horizontal C I Soil & waste pipes       running   along    ceiling    shall    be    

fixed   on    structural adjustable clamps of approved design. Horizontal pipes 

shall be laid to uniform slope and the clamps adjusted to the proper levels so 

that the pipes fully rest on them and are properly secured 

10.12 The CI pipe wherever necessary shall be fixed to RCC columns, beams etc. with 

rawl plugs of approved quality and nothing extra shall paid for on this account.  

10.13 All   C I Soil & waste pipes should be provided by core cutting method, No 

Hubless centrifugally cast (spun) iron pipes & fittings will be hidden in roof or 

sunken except on ground floor. 

10.14 The joints of pipe and fittings shall be of shielded coupling for Hubless 

centrifugally cast-iron pipe with SS 304 grade coupling with EPDM rubber 

gasket as per CPWD Specification and direction of Engineering-in-Charge 

10.15 All the works shall be completely concealed either within shafts or chases or in fills and 

dropped ceilings, unless specifically shown in drawings or required otherwise. 

10.16 All the works shall be adequate protected against corrosion, so that the whole work is 

free from damage throughout. 

10.17 The contractor shall give a performance test of the entire installation(s) as per 

standing specifications before the work is finally accepted by making his own 

arrangements for water supply, electricity etc. and nothing extra whatsoever 

shall be payable for the same. 

10.18 The contractor shall give a satisfactory performance test of the entire 

installation (s) before the work is finally accepted and nothing extra shall be 

payable to the contractor on this account. 

10.19 The contractor shall be responsible for all the protection of sanitary, water supply 

fittings and fixtures against pilferage and breakage during the period of installation until 

the completion / handing over of the work. 
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10.20 Before the work is handed over, the contractor shall clean all fixtures removing all 

plaster, stickers, rust stains and other foreign matter, leaving every part in acceptable 

condition and ready for use to the satisfaction of the Engineer-in-charge. 

10.21 The contractor shall submit completion plans for water supply internal sanitary 

installations and building drainage work within thirty days of the date of completion. 

These plans are to be submitted on drawings prepared preferably through computers 

(1 original copy + 3 photocopies) on suitable scales to show the general arrangement 

and desired details. 

10.22 Single lever Quarter turn CP Brass basin mixer shall be provided. 

10.23 Quarter turn (lever type) CP Brass wall mixer, Sink mixer, bib cock, angle valve, pillar 

cock shall be provided. 

10.24 INSPECTION AND TESTING  

Inspection and testing of water supply sewerage and drainage installations shall be 
carried out as per CPWD Specification & National Building Code 2016 with up to date 
amendments.  

i)  All rates are inclusive of pre testing and on site testing of the installations, materials 
and commissioning. 

ii)  Cleaning and Disinfection of Pipelines: - 
On completion of hydraulic tests and before  a pipe  is disinfected,  it shall  be proved  
to be free from obstruction, debris  and sediment by scouring  or by any other process 
which the Engineer-in-charge may prescribe.  Upon satisfactory completion of testing 
and  cleaning, the  pipelines  shall be disinfected as order. Chlorine solution  shall be 
applied  at the charging  point  as the pipeline  is being filed and dosing shall be 
continued until the pipeline  is full and at least 50 parts of chlorine  per million parts  of 
water  have been made available and distributed evenly.  If ordinary bleaching power  
is used, proportions will 150 gms of power to 1000 litre of water.   If a proprietary brand  
is used, the proportion shall be as specified  by the manufacturer.   The treated water  
shall be left in pipeline  for a period  as directed but  not  exceeding  24 hours  chlorine  
residual tests  shall be taken  at  various  points  along  the  pipeline.  The  disinfection 
process  shall  be repeated until the sample  of water  taken  from the pipeline  are 
declared fit for human consumption by a recognized laboratory. 

11.0 SPECIFICATIONS FOR ALUMINIUM DOOR, WINDOW, VENTILATOR WORKS: 

11.1 General: 

19.1.1 Work shall be carried out as per CPWD Specifications- 2019Vol. I &Vol.II with 

upto date correction slips. 

19.1.2 Aluminium Doors, Windows &Ventilators shall be manufactured through 

approved fabricator in a workshop. The  fabricator for the Aluminium work shall be got 

approved from the Engineer-in-charge, well before actual commencement of the item of 

work.  

19.1.3 The drawings and specifications cover the major requirement only. The supplying 

of additional fastenings, accessory features and other items not mentioned specifically 

herein, but which are necessary to make a complete installation shall be a part of this 

contract. 

19.1.4 Aluminium doors, windows etc. shall be of sizes, section details as shown on the 

drawings. The details shown on the drawings indicate generally the sizes of the 

components parts and general standards. These may be varied slightly to suit the 

standard adopted by the manufacturer. Before proceeding with any manufacturing, the 
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contractor shall prepare and submit complete manufacturing and installation drawings 

for approval of the Engineer-in-Charge and no work shall be performed until the 

approval of these drawings is obtained. 

11.2 Shop Drawings:  

The contractor shall submit the shop drawings of doors. Windows, louvers, 

cladding and other aluminum work, based on architectural drawings, to the 

Engineer-in-Charge for his approval. The drawings shall show full size sections 

of doors, windows etc. thickness of metal (i.e. wall thickness), details of 

construction, sub frame/ rough ground profile, anchoring details, hardware as 

well as connection of windows, doors and other metal work to adjacent work. 

Samples of all joints and methods of fastening and joining shall be submitted to 

the Engineer-in-Charge for approval well in advance of commencing the work. 

11.3 Samples:  

Samples of doors, windows, louvers etc. shall be fabricated, assembled and 

submitted to the Engineer-in-Charge for his approval. They shall be of sizes 

types etc. as decided by Engineer-in-Charge. All samples shall be provided at 

the cost of the contractor. 

11.4 Sections:  

Minimum doors and windows shall be fabricated from extruded section of profile 

as detailed on drawings. The sections shall be extruded by the manufacturers 

approved by the Engineer-in-charge. The aluminum extruded sections shall 

conform to relevant IS designation with chemical composition and technical 

properties as per IS:733 and IS:1285. The permissible dimensional tolerance of 

the extruded sections shall be such as not to impair the proper and smooth 

function/ operation and appearance of doors and windows. 

11.5 Fabrication:  

Doors, windows, etc. shall be fabricated to sizes as shown at factory and shall be 

of section, sizes combinations and details as shown in the Architectural 

Drawings. All doors, windows etc. shall have mechanical joints. All members 

shall be accurately machined and fitted to form hairline joints prior to assembly. 

The joint and accessories such as cleats, brackets, etc. shall be of such 

materials as not to cause any bimetallic action. The fabrication of doors, 

windows, etc. shall be done in suitable sections to facilitate easy transportation, 

handling and installation. Adequate provision shall be made in the door and 

window members for anchoring to support and fixing of hardware and other 

fixtures as approved by the Engineer-in-Charge. 

11.6 Protection of Finish:  

All aluminum members shall be wrapped with approved self-adhesive non- 

staining masking tapes. 

11.7 Handling and stacking:  

11.7.1 Fabricated materials shall be stacking in an approved manner to protect the 

material against any damage during transportation. The loading and unloading 

shall be carried out with utmost care, on receipt of materials at site, they shall 

be carefully examined to detect any damaged pieces. Arrangements shall be 
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made for expeditious replacement of damaged piece/ parts. Materials found to 

be acceptable on inspections shall be repacked in crates and stored safely. 

11.7.2 In the case of Composite windows and doors, the different units are to be 

assembled first. The assembled Composite units should be checked for line, 

level and plumb before final fixing is done. Units may be serial numbered and 

identified as how to be assembled in their final location of situation so warrants. 

11.7.3 Where aluminum comes into contact with masonry brickwork, concrete, planter 

or dissimilar metals, it shall be coated with approved insulation lacquer, paint or 

plastic tape to ensure that electro- chemical corrosion is avoided. Insulation 

material shall be trimmed off to a clean flush line on completion. 

11.7.4 The contractor shall be responsible for assembling Composite, bedding and 

filling the groove with backup roads polysulphide sealant inside and outside, 

placing the doors, windows etc. in their respective opening. After the doors/ 

windows have been fixed in their correct assigned position, the open hollow 

sections abutting masonry concrete shall be fitted with approved polysulphide 

sealant densely packed and neatly finished. 

11.7.5 The contractor shall be responsible for doors, windows, etc. being set straight 

plumb, level and for their satisfactory operation after fixing is complete. 

11.8 Installation 

11.8.1 Just prior to installation the doors, windows etc. shall be uncrated and stacked 

on edge on level bearers and supported evenly. The frame shall be fixed into 

position true to line and level using adequate number of expansion machine 

bolts, anchor fasteners of approved size and manufacturer and in an approved 

manner. The holes in concrete/ masonry members for housing anchor bolts 

shall be drilled with an electric drill. 

11.8.2 The doors, windows assembled as shown on drawings shall be placed in 

correct final position in this opening and marks made on concrete members at 

jambs, sills and heads against the holes provided in frames for anchoring. The 

frame shall then be removed from the opening and laid aside. Neat hole with 

parallel sides of appropriate size shall then be drilled in the concrete members 

with an electric drill at the marking to house the expansion bolts. The 

expansion bolts shall then be inserted in the holes, struck with a light hammer 

till the nuts is forced into the anchor shell. The frame shall then be placed in 

final position in the opening and anchored to the support through cadmium 

plated machine screws of required size threaded to expansion bolts. The frame 

shall be set in the opening by using wooden wedges at supported and bar 

plumbed in position. The wedges shall invariably be placed at meeting points of 

glazing bars and frames. 

11.9 Neoprene Gaskets:  

The contractor shall provide and install Neoprene gaskets of approved size and 

profile at all locations as shown and as called for to render the doors, windows 

etc. absolutely air tight and weather tight. The contractors shall produce 

samples of the gaskets for approval and procure after approval only. 

11.10 Fittings:  
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Hinges, stays, handles, tower bolts, locks and other fittings shall be of excellent 

quality and manufacturers shall be approved by the Engineer-in-Charge. 

11.11 Sealant: 

11.11.1 Use modified silicone for joint subject to movement and in glazing. 

11.11.2 Surfaces to receive sealant shall be properly prepared, cleaned, primed and 

excess sealant removed from finished surfaces. 

11.11.3 Sealed joints shall be neatly tooled and surfaces smoothed. 

11.11.4 Follow the instruction of the sealant manufacturers. 

11.11.5 Colour of the sealant shall be approved by the Engineer-in-Charge. 

11.12 Glazing:  

11.12.1 Glazing shall generally be accomplished from the inside of building. 

11.12.2 The glazing system shall be designed to this end use a continuous EPDM 

compression gasket on both sides (Present Gasket on one side of glazing 

pocket and roll in gasket on another side). A continuous wet seal shall be 

employed to ensure a complete water tightness. 

11.12.3 Maintain a minimum glazing bite, edge clearance and surface clearance 

depending on the glass as recommended by the glass manufacturer. 

11.13 Sealant and Gasket Application: 

11.13.1 Sealant and gasket shall be provided wherever shown in the drawings or 

required for a permanently weather tight installation. The sealing mechanism is 

necessary but is not indicated, it shall be of type recommended by the sub- 

contractor and approved by the Engineer-in-Charge. 

11.13.2 All adjoining surfaces shall be protected to receive sealant against staining by 

masking and/ or other methods. 

11.13.3 Joints and joint surfaces shall be clean, dry, and free of any material that may 

have an adverse effect on the bonding and/ or seal of the sealant and gasket 

materials. 

11.13.4 Apply sealant and gasket under the conditions recommended by the 

manufacturer(s). Prime all surface to receive sealant and gasket unless 

recommended otherwise, use no sealant that has started to set in its container 

or a sealant that has exceeded the self-life published by the manufacturer. 

11.13.5 Fill all joints continuously and completely with sealant, forming a neat, uniform, 

concave bead. Finish the material flush with adjoining surfaces unless shown 

on the drawings. All sealant surfaces shall be tooled smooth. 

11.13.6 Tensile or shear stress in structural silicone sealant joint shall not exceed 1.4 

kg/ sqm. 

11.14 Protection & Cleaning: The contractor shall adequately protect all components 

and accessories from damage during shipments, storage at job site, erection and 

after completion of the work. At such time as may be directed, the sub-contractor 

shall remove all protective tapes or coating, thoroughly clean all anodized 

aluminum and glass surfaces with suitable cleaning agent, make final 

adjustments to all ventilators, etc. and hardware leaving all in first class working 

order. 

11.15 Details of Tests 
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11.15.1 The various tests on aluminum sections shall be conducted in accordance with 

the relevant IS codes. 

11.15.2 The minimum number of tests for powder coating and corrosion resistance shall 

be as given below: 

S. 
No. 

Details No. of Tests 

1 Doors, Windows & Ventilators 5% of Nos. manufactured. 
11.15.3 The samples of major member of each unit of doors/ windows shall be selected 

at random by Engineer-in-Charge as such that all the aluminum section be got 

tested. 

11.15.4 The cost of samples, carriage or the samples and testing charges, if any, shall 

be borne by the contractor. 

11.16 Acceptance Criteria:  

The Aluminium sections shall conform to the provisions of the relevant items. 

For payment purpose only, actual weight of sections shall be taken into 

account. However, if the sectional weight of any Aluminium section is higher 

than the permissible variation then the weight payable shall be restricted to the 

weight of the section including permissible variation. 

11.17 Measurement:  

Payment by weight shall be made for Aluminium sections including beading only 

and all fixing angles cleats fittings and fixtures such as handles and hinges etc., 

shall not be included in the weight to be paid. 

 

12.0  WOOD WORK 

12.1 The wood work in general shall be carried out as per CPWD Specifications - 2019 

Vol.I& II with upto date correction slips. 

12.2 The samples of species of timber to be used shall be got approved and deposited by 

the contractor with the EE before commencement of the work. The contractor shall 

produce cash vouchers and certificates from kiln seasoning or/and chemical treatment 

plants about the timber section to be used on the work having been kiln seasoned 

or/and chemically treated by them. 

12.3 Factory made shutter as specified shall be obtained from factories approved by the 

Engineer in charge. The contractor shall inform well in advance to the Engineer-in-

charge the names and address of the factory from where the contractor intends to get 

the shutters manufactured. The contractor will place order for manufacture of shutters 

only after written approval of the Engineer-in-charge in this regard is given. The 

contractor is bound to abide by the decision of the Engineer-in-charge and recommend 

a name of another factory from the approved list in case the factory already proposed 

by the contractor is not found competent to manufacture quality shutters. Shutters will 

however be accepted only if this meet the specified tests. The contractor will also 

arrange stage wise inspection of the shutters at factory to the Engineer-in-charge or 

his authorized representative. Contractor will have no claim if the shutters brought at 

site are rejected by Engineer-in-charge in part or in full lot due to bad workmanship / 

quality even after inspection of factory. Such shutters will not be measured and paid 

and the contractor shall remove the same from the site of work within 7 days after the 
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written instruction in this regard are issued by Engineer in Charge or his authorized 

representative. 

12.4 All fittings and fixtures shall be got approved from the Engineer-in Charge before 

procurement well in advance and the approved samples shall be kept at site till 

completion of the work. 

12.5 Glazing for toilets shall be of translucent type. 

12.6 The shape and size of beading shall be as per drawings. The joints of beading shall be 

mitred.  

 
13.0 RANDOM RUBBLE MASONRY 

13.1 The work shall be done in accordance with CPWD Specifications - 2019 Vol. I & Vol. II 

with upto date correction slips. 

13.0 STONE / MARBLE /GRANITE WORK (OTHER THAN MASONARY) 

13.1 The execution of stones work shall be in general as per CPWD Specifications - 2019 - 

Vol.I & Vol. II with upto date correction slips. 

13.2 All holes, rebates, recesses etc. for providing fixing and inserts shall be 

predrilled and precut and worked using precision machine tools. Nothing extra 

on this account shall be payable. 

13.3 SAMPLES FOR STONE WORK: Samples of each item of stone work either 

individually or in combination shall be prepared for approval of Engineer-in-Charge 

before commencement of work.  

13.4 Sequence of execution for cladding work shall be suggested by the contractor for 

approval of Engineer-in-Charge. 

14.0 SCAFFOLDING 

14.1 Double steel scaffolding having two sets of vertical supports shall be provided. The 

supports shall be sound and strong, tied together with horizontal pieces over which 

scaffolding planks shall be fixed. 
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5.13 - LIST OF PREFERRED MAKES OF MATERIALS 

 

Name of Work: Upgradation of Staircases (36 Nos.) of GPRA Quarters at Sector-7A, 
B & C, Chandigarh during 2026-27. 
 
Acceptable makes of materials to be used in the work are enclosed. In case of non 
availability of the same makes, the Engineer-in-charge may permit the use of alternative 
makes, subject to specified guidelines. Only BIS marked materials shall be used in the 
work. Non BIS marked materials may be permitted by the Engineer-in-charge only when 
BIS marked materials are not manufactured. 

The contractor shall obtain prior approval from the Engineer-in-Charge before placing 
order for any specific material or engaging any of the specialized agencies. The contractor 
shall make a detailed submittal with catalogues and highlighted proposed specifications, 
as well as full details of the works executed by the specialized agency, as specified.  

Unless otherwise specified, the brand , make of the material as specified in the item 
nomenclature, in the particular specifications and in the list of approved materials 
attached in the tender, shall be used in the work.  

In case of non-availability of the brand specified in the contract the contractor shall be 
allowed to use alternate equivalent brand of the material subject to submission of 
documentary evidence of non availability of the specified brand. The necessary cost 
adjustments on account of above change shall be made for the material.  

The materials will be used in the work only after sample of the materials are approved.  

 
Sr. No. Name of Product/ Material Preferred Brand Names 

1 ORDINARY PORTLAND CEMENT 
(GREY) (43 GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, 
AMBUJA, JAYPEE CEMENT, CENTURY CEMENT 
& J.K. CEMENT.  

2 PORTLAND POZZOLONA CEMENT 
(GREY)  

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, 
AMBUJA, JAYPEE CEMENT, CENTURY CEMENT 
& J.K. CEMENT.  

3  WHITE CEMENT  J.K. WHITE, JAIPUR SUPREME PACKAGING PVT. 
LTD., ULTRATECH CEMENT LIMITED. 

4 REINFORCEMENT STEEL  SAIL, TATA STEEL LTD., RINL, JINDAL STEEL & 
POWER LTD. AND JSW STEEL LTD.  

5 ADMIXTURES  HIND PLAST SUPER, DR. FIXIT, SIKA 
6 WATER PROOFING COMPOUND  FOSROC, CICO, KRYTON, BUILDMATE, PIDLITE, 

PRIYA ENTERPRISES, FAIRMATE, SIKA 
7 WATER PROOFING COATING PRIYA ENTERPRISES, CHOKSEY, SIKA  
8 READY MIX CONCRETE M/S L&T CONCRETE (LAFARGE), ULTRATECH 

CEMENT LTD., ACC CONCRETE LTD., RMC 
READY MIX (INDIA) PVT. LTD., NDCON 
CONSTRUCTIONS   

9 AUTOCLAVED AERATED BLOCKS  BILTECH, ECO GREEN, FINECRETE, J.K. 
LAKSHMI CEMENT LTD., R.S. GREEN, EMMKY 
GREENS. 

10 POLYMER MODIFIED ADHESIVE 
FOR AAC BLOCKS 

MYK LATICRETE, FERROUS CRETE, ARDEX 
ENDURA, ULTRATECH, SIKA, GREEN FIX. 
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11 FACTORY MADE PANELLED & 
WIRE GAUGE WOODEN DOOR/ 
WINDOW SHUTTERS. 

M/S JAIN WOOD INDUSTRIES, KUTTY DOORS, 
SAMRAT PLYWOOD, NEW JAGDAMBA DOORS, 
MERINO, KITPLY, AS TIMBER 

12 FLUSH DOOR SHUTTERS  KUTTY FLUSH DOOR, SAMRAT LAMINATE, 
NATIONAL PLYWOODS, JAIN WOOD 
INDUSTRIES, MINIMAX, CENTURY, AS TIMBER, 
ARCHIDPLY 

13 BLOCK BOARD & PLYWOOD MERINO, MINIMAX, NATIONAL, ARCHIDPLY, 
CENT PLY, JAYNA, CENTURY,  GMG PLYWOOD 

14 LAMINATES SAMRAT, VIRGO, MERINO, ARCHIDPLY, 
CENTURY LAMINATES 

15 PRE-LAMINATED PARTICLE 
BOARD 

ARCHIDPLY, CENTURY PLY BOARDS, BALAJI 
ACTION BUILDWELL, ECOBOARD 

16 PARTICLE BOARD (MEDIUM 
DENSITY)/ VENEERED PARTICLE 
BOARD  

CENTURY PLYBOARDS (INDIAN) LTD., BALAJI 
ACTION BUILDWELL, EVERGREEN BOARDLAM, 
ECOBOARD INDUSTRIES LTD.  

17 PRE-LAMINATED MEDIUM 
DENSITY FIBRE BOARD 

CENTURY PLYBOARDS, GREEN PLY, BALAJI 
ACTION BUILDWELL 

18 TOILET CUBICALS GREELAM, MERINO, DORMA 

19 STAINLESS STEEL DOOR/ 
WINDOW HARDWARE FITTINGS 
(FIRE RATED AND NON-FIRE 
RATED) 

DORMA, ASSA ABLOY, GEZE, D-LINE 

20 ANODISED/ ZINC ALLOY/ 
ALUMINIUM HARDWARE DOOR/ 
WINDOW FITTINGS 

PULSE, SAVIO, HOPPE, ALUTECH, ALCOI PVT. 
LTD. 

21 FRP DOOR FRAMES & SHUTTERS ASHISH INDUSTRIES, JAYNA, SAINIK (CENTURY 
PLYWOOD), SELECTED PRODUCTS CO. 

22 UPVC WINDOWS/ DOORS VEKA, FENESTA, REHAU, PROMINANCE 
WINDOW SYSTEM, ALUPLAST  

23 UPVC WINDOW/ DOOR 
HARDWARE FITTINGS (ZINC 
ALLOY) 

PULSE, HOPPE, GU, ROTO 

24 WIDOWS BLINDS VISTA, MAC, HUNTER DOUGLAS, DE-DÉCOR 

25 STRUCTURAL STEEL SUCH AS 
MS FLATS, SQ.BARS  ANGLES 
ETC. 

SAIL, TATA STEEL, RINL, JINDAL STEEL & 
POWER  LTD. AND JSW STEEL LTD. 

26 FIRE RATED DOORS (METTALIC/ 
NON METTALIC) 

KUTTY DOORS, NAVAIR, PROMAT, SYNERGY 
THRISLINGTON  

27 HOT-ROLLED STEEL SECTIONS 
FOR MS DOORS, WINDOWS AND 
VENTILATORS 

NAV DURGA STEEL CORPN, CRM STEELS P. 
LTD, SHYAM ISPAT UDYOG, VIMAL, SHIV 

28 MILD STEEL DOOR, WINDOWS & 
VENTILATORS MANUFACTURERS 

FRIENDS MANUFACTURING COMPANY, 
KOTKAPURA, PD INDUSTRIES, SHAKTI 
INDUSTRIES, STEELMAN INDUSTRIES, SKS 
STEEL INDUSTRIES, SHIVAM 

29 PRESSED STEEL DOOR FRAMES 
MANUFACTURERS 

KRISHNA STEEL FABRICATOR SIRSA, LAXMI 
STEEL WORKS BAHADURGARH, ASHISH 
INDUSTRIES GHAZIABAD, ASHWANI & SONS. 

30 HOLLOW STEEL SECTIONS JINDAL INDUSTRIES HISAR, TATA STEEL, 
STEEL  & METAL TUBES (INDIA)  PVT.  LTD., 
MADHAV ALLOYS (JYOTI). 

31 STEEL TUBES FOR STRUCTURAL 
STEEL/ERW PIPES & TUBES 

JINDAL INDUSTRIES HISAR, TATA STEEL, 
STEEL  & METAL TUBES (INDIA) PVT.  LTD., 
MADHAV ALLOYS (JYOTI). 
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32 DASH/ ANCHORING FASTENERS, 
BOLTS, SCREWS AND NUTS.     

HILTI , FISCHER, CKW, ATUL, PRIYA 

33 STAINLESS STEEL RAILING DORMA, KICH, OM STEEL , D-LINE. 
34 CHEQUERRED PRE-CAST CC 

TILES 
NTC, SWASTIK TILE, GTC.  

35 CERAMIC TILES SOMANY, KAJARIA, ORIENT BELL, SEGA, AGL 
36  VITRIFIED TILES  SOMANY, KAJARIA, AGL, SEGA 
37 ADHESIVE/ GROUTING FOR USE 

WITH TILES  
FERROUS CRETE, MYK LATICRETE, ARDEX 
EDURA, FAIRMATE, DURA BUILD CARE, SIKA 

38 WOODEN LAMINATE FLOORING PERGO, KRONOTEX, FLORENCE, UNITEX, 
ACTION TESA 

39 UNPLASTICISED RIGID PVC PIPE 
& FITTINGS              

SUPREME, FINOLEX, PRINCE, KISAN, DIPLAST. 

40 GALVANISED STEEL SHEETS 
(UNCOATED & PRE-COATED) 

SAIL, TATA, JINDAL 

41 ROOFING SHEETS (GALVALUME) CRIL, LLOYDS, INTERACH, MULTICOLOR. 

42 FALSE CEILING- GYPSUM/GRG SAINT GOBAIN, VANS GYPSUM, USG BORAL, 
LLYOD,  

43 FALSE CEILING- METAL  ARMSTRONG, DEXUNE, SAINT GOBAIN, 
HUNTER DOUGLAS, GYPTECH, HI-STEEL  

44 FALSE CEILING- CALCIUM 
SILICATE 

HILUX, AEROLITE, ARMSTRONG 

45 FALSE CEILING-MINERAL FIBRE ARMSTRONG, DEIKEN, DEXUNE, SAINT 
GOBAIN. 

46 ACCOUSTIC: GLASS / WOODEN 
FIBRE FALSE CEILING AND 
WOODEN/ FABRIC WALL LINING  

ARMSTRONG, HIMALYAN ACOUSTICS, 
ANUTONE, GYPTECH, CREDENCE 

47 FALSE CEILING-ALUMINIUM 
POWDER COATED  

ARMSTRONG, DEXUNE, SAINT GOBAIN, 
HUNTER DOUGLAS 

48 LIGHT WEIGHT GYPSUM 
PLASTER 

SAINT GOBAIN, ULTRATECH, FERROUS CRETE, 
USG BORAL. 

49 ALUMINIUM COMPOSITE PANEL ALSTONE, REYNOBOND, ALLOPLA. 
50 SILICON ADHESIVE ALSTONE, ALLSTAR, MOMENTIVE. 
51 OIL BOUND DISTEMPER/ ACRYLIC 

DISTEMPER * 
TRACTOR ACRYLIC DISTEMPER (ASIAN 
PAINTS), MAXILITE ACRYLIC DISTEMPER (ICI), 
BISON ACRYLIC DISTEMPER  

52 INTERIOR EMULSION/ PLASTIC 
EMULSION* 

DULUX ACRYLIC EMULSION/ SOLITAIRE A-1000 
(ICI), APCOLITE PREMIMUM EMULSION (ASIAN), 
BEAUTY GOLD (NEROLAC) 

53 ACRYLIC SMOOTH EXTERIOR 
PAINT* 

APEX ULTIMA (ASIAN), DULUX 
WEATHERSHEILD MAX (ICI), WEATHERCOAT 
ALL GUARD  

54 TEXTURED EXTERIOR PAINT* ASIAN PAINTS, ICI  
55 SYNTHETIC ENAMEL PAINTS* DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM 

GLOSS (ASIAN), LUXOL HI-GLOSS  
56 WOOD PRIMER* ASIAN PAINTS, ICI, NEROLAC 
57 STEEL PRIMER* ASIAN PAINTS, ICI, NEROLAC 
58 EXTERIOR WALL PRIMER* EXTERIOR NEROLAC PRIMER, EXTERIOR 

PRIMER, EXTERIOR ASIAN PAINTS PRIMER, 
EXTERIOR ICI PRIMER 

59 WALL PUTTY (WHITE CEMENT 
BASED) 

BIRLA WALL CARE, JK WHITE, SARA WALL 
PUTTY  

60 POLYMER MODIFIED SELF 
CURING PLASTER  

MYK LATICRETE, FERROUS CRETE, ARDEX 
ENDURA, ULTRATECH 

61 PAVER/ GRASS PAVER BLOCKS & NATIONAL TILES CORPORATION, SARAL IMPEX, 



               
                  

 Correction = Nil, Insertion = Nil, Overwriting = Nil, Deletion = Nil,                           AE(P) 
 

98 

KERB STONES   BALAJI TILES, SHAM TILES & CONCRETE 
PRODUCTS, MGM INFRA, KRISHNA TILES, GIAN 
NIRMAN LIMITED. 

62 HEAT RESISTANT TILES NATIONAL TILES CORPORATION, FREDO COOL 
TILES, INSULLA, WHITE FEET 

63 VITREOUS CHINA SANITARY 
WARE  

HINDWARE, CERA, JOHNSON PEDDER, 
SOMANY, KEROVIT, JAQUAR, KOHLER 

64 PLASTIC FLUSHING CISTERN 
FOR WC AND URINALS  

JINDAL, STEEL BIRD, SEEMLINE, VIKRAM 
PLASTIC, PRAYAG POLYMERS (P) LTD, P4. 

65 PLASTIC SEAT COVER OF W.C.  AJANTA POLYMERS, JINDAL MALPINE, JAIN 
POLYMERS 

66 STAINLESS STEEL SINK  ALLEX, JAYNA, JMD INTERNATIONAL, STEEL 
CRAFT, PRAYAG, KINGSTON 

67 MIRROR GLASS ATUL, MODIGUARD, GOLDEN FISH 
68 CENTRIFUGALLY CAST (SPUN) 

IRON PIPES  
NECO, BENGAL IRON, DURGAPUR ISPAT 
UDYOG, SINGHAL IRON FOUNDRY (SKF), 
KAPILANSH DHATU UDYOG PVT. LTD., RPMF, 
HIF. 

69 HUBLESS CENTRIFUGALLY CAST 
(SPUN) IRON PIPES  

NECO, BENGAL IRON, RAJ PATTERN MAKERS & 
FOUNDERS, SINGHAL IRON FOUNDRY (SKF). 

70 PTMT FITTINGS AND 
ACCESSORIES 

POLYPLAST, D-PLAST, PRAYAG. 

71 CP FITTINGS & ACCESSORIES    FLORENTINE SERIES OF JAQUAR, ZAURI 
SERIES OF JAL, EFLO SERIES OF ESSEL, 
FLORENCE SERIES OF SOMANY, FACIA SERIES 
OF XEN OR EQUIVALENT SERIES OF KOHLER & 
GROHE 

72 BRASS STOP & BIB COCK  DHAWAN SANITARY UDYOG, JAINKO, SHAKTI, 
VARDHMAN INDIA PRODUCTS 

73 FERRULES FOR WATER SUPPLY HIND METAL WORKS, KRITIKA, DRP, SHAKTI 
74 BALL COCK WITH ROD  RESP FAUCET INDUSTRIES, DHAWAN 

SANITARY UDYOG, NEW METAL WORKS, KPR, 
PRAYAG. 

75 POLYETHYLENE WATER 
STORAGE TANK  

POLYFOAM, SINTEX, KAVERI 

76 STONEWARE PIPES & GULLY 
TRAPS  

SORKHI INDUSTRIES, RK INDUSTRIES, 
NAVNEET, MOLI CERAMICS, OCR, ANAND 

77 PRE-CAST CONCRETE PIPES 
(NON-PRESSURE) 

RAMNIK, BFSP, JAGDAMBEY SPUN PIPE, 
GURKIRPA SPUN PIPES 

78 GI PIPE    JINDAL (HISSAR), TATA, BST, PRAKASH SURYA  
79 GI FITTINGS UNIK, AVR, ZOLOTO, SANT, HBI, C-BRAND, NVR 

80 C-PVC PIPE  PRINCE, JINDAL (FLOWKEM), ASTRAL, 
SUPREME, FINOLEX, PRAYAG. 

81 WATER METER CRESCENT, PRINCE, FEDREL, DASHMESH, 
NBESON, SANT 

82 GUN METAL GATE, GLOBE, 
CHECK VALVES & NON-RETURN 
VALVES 

LEADER, ZOLOTO, SANT, RAJAN METAL 
INDUSTRIES, H.B. METALS, HVI, NVR. 

83 CENTRIFUGALLY CAST (SPUN) 
IRON PIPES (CLASS LA).  

TRU FORM ENGINEERS, KAPILANSH, 
ELECTROSTEEL, HITECH METAL CASTINGS. 

84 C.I. SLUICE VALVES & REFLEX 
VALVES  

ZOLOTO INDUSTRIES, SANT VALVES, AMCO 
INDUSTRIES, KIRLOSKAR, RATAN INDUSTRIAL 
CORPORATION, HVI, NVR. 

85 STAINLESS STEEL PIPES & 
FITTINGS 

JINDAL STAINLESS STEEL, OM STEEL GROUP, 
V STEEL, VIEGA, RAMPART INDIA PVT. LTD.,  
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86 DUCTILE IRON PIPES & FITTINGS JINDAL SAW LTD, ELECTRO STEEL, 
CHANDRANCHAL INFRA, ELECTROTHERAM 

87 C.I./ D.I. MANHOLE COVERS & 
FRAMES 

SWASTIKA ENTERPRISES, BENGAL IRON 
CORPORATION, NECO, BINAY UDYOG, 
CHANDERANCHAL 

89 WATER REPELLANT SILANE 
CHEMICAL 

PIDILITE, FERROUS CRETE, ARDEX ENDURA 

90 ALUMINIUM SECTIONS  HINDALCO, JINDAL, INDIAN ALUMINIUM CO.  
91  BASIC/ TOUGHENED ETC.  

GLASS 
SAINT GOBAIN, ASAHI, MODI, GOLD PLUS 
GLASS, PILINGTON. 

92 APPROVED PROCESSORS FOR 
PERFORMANCE GLASS/ 
TOUGHENED GLASS/ 
HERMETICALLY SEALED/ 
LACQUERED GLASS etc. 

ART & GLASS, MIRAGE TOUGHENED GLASSES 
(P) LTD., AAR PAR GLASS, VERMA GLASS. 

93 STRUCTURAL GLAZING ALCOB, ALUPRO, ALUPLAX, SP FABRICATORS, 
SAINT GOBAIN, GLAVERBEL. 

94 FAÇADE GLASS OPENABLE 
FITTINGS 

ALUALPHA, SAVIO, HOPPE, ALUTECH 

95 GLASS FAÇADE/ GLASS CANOPY 
WITH SS SPIDER FITTINGS 

ALCOB, ALUPRO, ALUPLAX, SP FABRICATORS, 
SAINT GOBAIN, GLAVERBEL. 

96 FRAMELESS GLAZING WITH SS 
PATCH FITTINGS 

DORMA, ASSA ABLOY, GEZE, D-LINE 

97 EPOXY BASED BONDING COAT 
AGENT 

CICO, PIDILITE, FAIRMATE, BAUCHMI. 

98 ACRYLIC POLYMER STICIZERS CICO, FAIRMATE, TECHDRY, PIDILITE 

99 ANTICARBONATION COATING 
AGENT 

CICO, FAIRMATE, TECHDRY, PIDILITE, FOSROC 

100 WAX BASED CURING 
 COMPOUND 

DR. FIXIT. 

101 NON ASBESTOS FIBER 
CEMENT BOARD 

VISAKA INDUSTRIES LTD (V BOARD), BISON 
(NCL), SAHYADRI INDUSTRIES LTD (SWASTIK 
GOLD) 

 

Note:  Batch test certificate of Paints and Primer shall be supplied along with each lot. 
 EE-Chandigarh-I  reserves the right to add any IS make/brand of Make In India in 

the list of preferred makes/brands (provided technical specifications of MII 
make/brand matches with specifications of the item), on the recommendations of 
Engineer-in-charge. 

 EE-Chandigarh-I reserves the right to delete any makes/brands if  technical 
specifications of the makes/brands do not match with specifications of the item, 
on the recommendations of Engineer-in-charge. 

 
 

           Executive Engineer  
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6.0 
PART-C 

 
FINANCIAL BID  
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6.1 - SCHEDULE OF QUANTITIES FOR CIVIL WORKS 

Name of Work:   Upgradation of Staircases (36 Nos.) of GPRA Quarters at Sector-
7A, B & C, Chandigarh during 2026-27. 

 

 
Sr. No. Description Qty. Unit Rate 

(In Rs.) 
Amount 
(In Rs.) 

SUB-HEAD-1: FLOORING         
1.1 Kota stone slab flooring over 20 mm 

(average) thick base laid over and 
jointed with grey cement slurry mixed 
with pigment to match the shade of the 
slab, including rubbing and polishing 
complete with base of cement mortar 1 : 
4 (1 cement : 4 coarse sand) : 

      
1.1.1 25 mm thick 1372.00 sqm 1948.25 2672999.00 
1.2 Kota stone slabs 20 mm thick in risers of 

steps, skirting, dado and pillars laid on 
12 mm (average) thick cement mortar 
1:3 (1 cement: 3 coarse sand) and 
jointed with grey cement slurry mixed 
with pigment to match the shade of the 
slabs, including rubbing and polishing 
complete. 417.00 sqm 2354.70 981910.00 

1.3 Extra for pre finished nosing in treads of 
steps of Kota stone/ sand stone slab. 

1048.00 metre 191.40 200587.00 
1.4 Extra for Kota stone/ sand stone in 

treads of steps and risers using single 
length above normal size up to 2.00 
metre. 451.00 sqm 44.15 19912.00 

  Total of Sub Head-1 = 3875408.00   
      
SUB-HEAD-2 : FINISHING     

2.1 Distempering with 1st quality acrylic 
distemper (ready mixed) having VOC 
(Volatile Organic Compound) content 
less than 50 gram/ litre, of approved 
brand and  manufacturer    including 
applying additional coats wherever 
required to achieve even shade and 
colour     

2.1.1 Old work (one or more coats) 5306.00 sqm 62.70 332686.00 
  Total of Sub Head-2 = 332686.00   
      
SUB-HEAD- 3 : DISMANTLING AND DEMOLISHING   

3.1 Demolishing cement concrete manually/ 
by mechanical means including disposal 
of material within 50 metres lead as per 
direction of Engineer - in - charge.     
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Sr. No. Description Qty. Unit Rate 
(In Rs.) 

Amount 
(In Rs.) 

3.1.1 Nominal concrete 1:3:6 or richer mix 
(including equivalent design mix) 45.00 cum 2434.25 109541.00 

3.2 Dismantling old plaster or skirting raking 
out joints and cleaning the surface for 
plaster including disposal of rubbish to 
the dumping ground within 50 metres 
lead. 417.00 sqm 54.65 22789.00 

3.3 Disposal of building rubbish / malba / 
similar unserviceable, dismantled or 
waste materials by mechanical means, 
including loading, transporting, 
unloading to approved municipal 
dumping ground or as approved by 
Engineer-in-charge, beyond 50 m initial 
lead, for all leads including all lifts 
involved. 51.00 cum 263.95 13461.00 

  Total of Sub Head-3 = 145791.00   
  Total of Sub Head 1 to 3 = 3875408 + 

332686 + 145791 = 4353885.00     4353885.00 
  Modified Estimated Cost after using 

correction factor on DSR 2023 on 
account of GST @ 0.973 * 4353885 = 
4236330       4236330.00 

 
 
 
 
 
 
 
 
 
 

  



               
                  

 
 

GOVERNMENT OF INDIA 
                                         CENTRAL PUBLIC WORKS DEPARTMENT   
 
 
 
 

Price Bid Sheet 
 

Central Public Works Department 

NIT No: 71/EE/CHD-I/2026-27 

Name of work:- Upgradation of Staircases (36 Nos.) of GPRA Quarters at Sector-7A, B & C, 
Chandigarh during 2026-27. 

 

SCHEDULE OF QUANTITIES 

Name of the Contractor / Company Name   

Sr. No. 
Name of 

component 
 

Estimated cost 

Percentage 
above or 
below the 
estimated 

cost 

% in 
Figures 

Total Cost 

1 

Total Cost of 
Civil Works 

 
 

Rs. 42,36,330/-(Total) Select 0.00 

 
 
  


