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Tender No. AMR/CO/CMC/AM/7/2026-27 

 
 

E-TENDER  
 
 
 

Tender for  Bi-Annual Rate Contract for 1) Shifting/Modification work of 
existing various 66/132/220 kV class transmission lines under Amreli Circle 
and 2) Emergency restoration work of 66/132/220 kV class transmission line 
on Tower/H-Frame structure under Amreli Circle (i.e. Anjar, Junagadh, 
Jamnagar, Gondal & Surendranagar) under Rajkot Zone for the period of 02 
years .                       

 
 
 

 

 
Attached PDF document Name should be as per check list 
given on Page No. 8  
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Superintending Engineer, Transmission Circle GETCO Amreli invites “On line Tenders” (e-
tendering) for the work of “Bi-Annual Rate Contract for 1) Shifting/Modification work of existing 
various 66/132/220 kV class transmission lines under Amreli Circle and 2) Emergency restoration 
work of 66/132/220 kV class transmission line on Tower/H-Frame structure under Amreli Circle 
(i.e. Anjar, Junagadh, Jamnagar, Gondal & Surendranagar) under Rajkot Zone for the period of 02 
years”  from registered contractors in appropriate class with GETCO and who has executed similar 
nature of work successfully as mentioned in Qualification requirement criteria given in the tender 
document. Bidders should fulfill all the qualification criteria. Otherwise their bids will not be 
considered & price bid will not be opened. All the bidders should have valid e-tender vender 
registration.  
Tender papers & specifications may be down loaded from web site https://getco.nprocure.com (for 
view, download and online submission) and GUVNL/ GETCO websites www.getcogujarat.com (for 
view & download only).  
Payment of Tender Fee as well as EMD Shall be accepted through RTGS/NEFT/Online mode Only.  “All 
the relevant documents of tender to be submitted online only’’  
 

Name of work Estimated 
Cost in Rs. 
(Including 

GST @ 18% ) 

Total 
Time 
limit 

Tender fee 
Rs. 

(Non-
refundable) 

EMD Amount 
for MSME 

/Non MSME 
unit in Rs. 

Appropr
iate 

class 

Bi-Annual Rate Contract for 
1) Shifting/Modification 
work of existing various 
66/132/220 kV class 
transmission lines under 
Amreli Circle and 2) 
Emergency restoration work 
of 66/132/220 kV class 
transmission line on 
Tower/H-Frame structure 
under Amreli Circle (i.e. 
Anjar, Junagadh, Jamnagar, 
Gondal & Surendranagar) 
under Rajkot Zone for the 
period of 02 years 

     
99,95,471.73 
 

 

24 
Month 

(Bi-
Annual 
ARC) 

5900.00     
(Rs. 450.00 + 
CGST @ 9% 
Rs.450.00 + 
SGST @ 9% 
Rs. 590.00)  

 
For MSME 
unit is  
Rs.70000 
and                 
Non-MSME 
unit is 
Rs.80000           

Any 
class 

 

 

E-Tender Notice No.   AMR/CO/CMC/AM/7/2026-27  

1 On line (e-tendering) tender/offer submission last date up to 16:00 
hours only (This is mandatory)  

2 Date of opening of online technical bid (Preliminary stage) – online opening 
at 16:30 hrs. (if possible)  

3 Tentative Date of on – line opening of Price bid After evaluation of 
technical bids 

Note : Payment of Tender Fee as well as EMD Shall be accepted through RTGS/NEFT /Online 
Only.No any physical submission require. 
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IMPORTANT: 
1. All the relevant documents as per requirement of the tender to be submitted online i.e. 

Technical bid, Qualification requirement data, detail specification Tender Fee plus GST as 
applicable and EMD. Otherwise the offer will not be considered and no any further 
communication in the matter will be entertained.  

2. It is mandatory for all the bidders to submit their all require tender documents, Tender 
Fees and EMD by on-line (e-tendering) . 

3. The bidders are required to fill up all the online appendices (annexure)/forms. This is intended 
for transparency and speedy evaluation of the bids. Instead of simply confirming, the bidder 
shall fill in the particulars against appropriate place in respect of each line appearing in each 
online annexure.  
(In the absence of required details in the online annexure, the corporation has every right to 
evaluate the bids accordingly and bidder cannot raise any objection against any point during 
evaluation.) 

4. Bidders are requested to remain in touch with the web site for any amendment/ corrigendum 
or extension of due date etc. 

5. In case short submission of documents with bid and / or clarification if any required from the 
bidder the required details / documents may be asked from bidder by E-mail/ physical form. 

6. Tender Fee and EMD in form of DD/Banker’s Cheque/Pay Order/ Bank Guarantee are not 
allowed. If  bidder submit the DD/ Banker’s Cheque/Pay Order/ Bank Guarantee   for  Tender 
Fee and EMD, in that case the same tender will be not  considered. 

7. The Earnest Money Deposit and tender fee plus GST as applicable will be accepted only by 
RTGS/NEFT/online only in favour of “GUJARAT ENERGY TRANSMISSION CORPORATION 
LTD.AMRELI” As per given bank detail. Tender without EMD and tender fees shall be rejected.  

8. payment through RTGS/NEFT bidder has to mail following details:  
 
 

 Sr. 
No  

Required Details  Details 

1  Name & Address of the bidder   

2  Bidder GST No   

3  Tender No with due date   

4  Mode of Transfer   

5  Ref. ID with Bank Details   

6  Paid Amount   

7  Payment against (Tender Fee / EMD)   
 

  After payment of  Tender fees and EMD through RTGS/NEFT bidder has mail detail      To: 
setramreli@rediffmail.com , decmctramreli.getco@gebmail.com    and 
aotr.amreli@gebmail.com  
  

Bidder has to provide all above details on the same date of payment so that receipt can 
be generated 
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 Bank Detail for RTGS/NEFT payment 

Sr.   Particulars  Requisite Details  

1  Name of Bank  State Bank of India  

2  Name of Branch  Library Chowk - Amreli 

3  Branch Code     60030 

4  IFSC Code  SBIN0060030   

5  Name of Account  The Superintending Engineer, TR GETCO,Amreli 

6  Account No.  31690479584 

 
9. Bidder has to upload scanned copies of original (Notarized / self-attested copies of 

original –as specified in tender document) documents with bid and no physical 
documents to be submitted by bidder. All the online Annexures and price bid, other 
tender documents must be submitted/attached online only. 

10. The GETCO reserves the right to award the work to one or more bidders, considering 
their technical and financial capacity OR to reject any or all tenders or accept any tender 
without assigning any reason thereof. 

 
Any technical questions, information and clarification that may be required pertaining to this enquiry should 
be referred to: The Superintending Engineer , Gujarat Energy Transmission Corporation Limited. 
Circle office Amreli. 
 
GETCO reserves the right to reject any OR all tenders without assigning any reasons thereof. 
 
Yours faithfully, 
 
 
Superintending Engineer, 
GETCO,Circle office-Amreli 
To view the PDF file please use “Acrobat Reader” software which can be downloaded from ‘Adobe” website. 

 
To view the PDF file please use “Acrobat reader” software which can be downloaded from “Adobe” website. 
Note: 
In case bidder needs any difficulty in accessing/submission of on line bid/ clarification or if training 
required for participating in online tender, they can contact the following office: 
(n) Procure Cell, (n) code solutions-A division of GNFC Ltd., 
403, GNFC Infotower, S.G.Road, 
Bodakdev Ahmedabad-380054 (Gujarat) 
Toll Free: 1-800-233-1010 (Ext. 501, 512,516, 517, 525),Phone No. 079-26857315/316/317, 
Fax: 079-26857321/ 40007533, Email: nprocure@gnvfc.net 
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SPACIAL INSTRUCTIONS TO THE BIDDERS 
 

1.     Payment of Tender Fee: (Non-Refundable) 
1. Payment of Tender Fees will be accepted online i.e. by RTGS/NEFT/Online only. 
2. Tender Fee in form of DD/ Banker’s Cheque/Pay Order/Bank Guarantee/Cheque are not allowed. If 

bidder submit the DD/ Banker’s Cheque/Pay Order/Bank Guarantee/Cheque   for Tender Fee and 
EMD, in that case the same tender 
will not be considered 
 

2.    Payment of Earnest Money Deposit (EMD): 
1. Payment of Earnest Money Deposit (EMD) will be accepted online i.e. by RTGS/NEFT/Online only. 
2. Earnest Money Deposit (EMD) in form of DD/Banker’s Cheque/Pay Order/ Bank 

Guarantee/cheque  are not allowed. If bidder submit the DD/Banker’s Cheque/Pay Order/ 
Bank Guarantee/Cheque  for Tender Fee and EMD, in that case the same tender will not be 
considered. 
 

3.  Documents with Bid submission: 
 Bidder has to upload scanned copies of original (Notarized/ Self attested copies of original – 

as specified in tender document) documents with bid and no physical documents to be called 
from bidder. 

 In case of short submission of documents with bid and/ or clarification if any required from the 
bidder, the required details/ documents may be asked from bidder in physical for n-procure invited 
tenders. 

 It shall be sole responsibility of the bidder that the uploaded scanned documents (in PDF form) 
remain legible (readable) and should not be password protected. 

 All online bid Annexures & Tender Evaluation Checklist (QR) should be clearly filled. For any 
differences or wrong entry bidder shall be sole responsible for that documents. 

 The bidders are required to fill up all the online appendices (annexure)/forms. This is intended for 
transparency and speedy evaluation of the bids. Instead of simply confirming,  the bidder shall fill in 
the particulars against appropriate place in respect of each line appearing in each online annexure.  

 In the absence of required details in the online annexure, the corporation has every right to evaluate 
the bids accordingly and bidder cannot raise any objection against any point during evaluation. 

 All others Terms & Conditions of the original tender will remain unchanged.  
 It is, therefore, requested to follow above amendment guidelines scrupulously for all tenders invited 

through online, please. 
 By bidding online, the bidder is deemed to have read, understood and accepted all the terms 

and conditions mentioned in the tender. 
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Check List of minimum documents require  for Online bid Submission by Bidder 
                                                              

Sr. 
No. Name of  require Documents  Name of PDF file  

Documents 
Attached 

online 
YES/NO 

1 Scan copy of online payment receipt of Tender fee  1.Tender fee  

2 Scan copy of online payment receipt of Tender  
EMD 

2.Tender EMD  

3 GETCO registered contractor certificate 3. GETCO registered certificate  

4 Electrical contractor’s license with latest 
validation 

4. Electrical contractor’s license  

5 
Copy of GST Registration. GST No. must be 
online active 

5. GST Registration  

6 Copy of PAN Card 6. PAN Card  

7 
Latest Bank Solvency Certificate of any 
Scheduled Bank of a sum of minimum 20% of 
Bid Value 

7. Bank Solvency Certificate  

8 Copy of last three years ITR, balance sheet and 
profit loss statement 

8. ITR, balance sheet and profit 
loss statement 

 

9 CA certificate for Minimum Average Annual 
Turnover (MAAT) 

9.MAAT certificate   

10 CA certificate for Liquid Assets 
10.Liquid Assets certificate   

11 CA certificate for Net worth 
11.Net worth certificate   

13 Copy of PF Registration 13. PF Registration  

14 Copy of latest EPF paid challan. 14. EPF paid challan  

15 Integrity Pact 15.Integrity Pact  

16 Annexure-I 16. Annexure-I  
17 Annexure-II and III 17. Annexure-II and III  

18 
Schedule 1 to  8                                                                              ( 
submit on firms letter-head with  stamped & 
signed ) 

18. Schedule 1 to  8                                          

19 
Details of partners/ Directors of the 
Firm/Company. Partnership Deed if applicable 

19. Details of partners/ 
Directors of the 
Firm/Company. Partnership 
Deed if applicable 

 

20 
Copy of Notarized Power of Attorney as the case 
may be. 

20. Power of Attorney  

21 
Duly attested copy of MSME registration (If 
applicable) 

21. MSME registration 
certificate 

 

22 
Copy of Work Orders for relevant work 
experience including Schedule-B 

22. Work Orders with name of 
line /SS  

 

23 Form-3A (Work Completion Certificates) for the 
Work Orders of relevant work experience 

23. Form-3A  

24 Scan copy of Self-attested Tender document  i.e. 
signed on each pages (preferably digitally signed) 

24. Tender signed copy   
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                                                          Qualification Requirement for Bidder 
(List of Documents to be submitted with Online Technical Bid only) 

 
1. Registration: - 
      The Bidder shall be registered contractor of GETCO of any Class. 
2. Technical criteria:  

I) The bidder should have executed minimum 5 nos. of similar work (Shifting/Modification of Line) in last 3 
financial year for 66kV voltage class and/or above as a Main contractor in single or multiple orders.  

           OR  
           The bidder should have erected transmission lines including stringing of conductor and earth wire of 

minimum length 5 km of 66kV and/or above voltage class in last 3 financial years as a Main contractor in 
single or multiple orders 

           Experience of sub-Contract shall not be considered 
           Only Hotline experienced contractors are eligible. 
           For Experience: 

• As a main contractor – work order copy and experience certificate of similar nature work to be 
submitted to ascertain experience of line erection work of 66kV and/or above class in GETCO or 
other STU or CTU as mentioned in Cl.-2.1. 

II) Electrical contractor’s license with latest validation  
III) List of tools and tackles. 

3. Financial Qualification requirement  
      1) Payment of Tender fee and EMD  
      2) Copy of GST Registration. GST No. must be online active 
      3) Copy of PAN Card 
      4) Latest Bank Solvency Certificate of any Scheduled Bank of a sum of minimum 20% of Bid Value.  
      5) Details of partners/ Directors of the Firm/Company. Partnership Deed if applicable. 
      6) Copy of Notarized Power of Attorney as the case may be.  
      7) Duly attested copy of MSME registration (If applicable) 
      8) Copy of last three years ITR, Audited balance sheet and net worth certificate.  
      9)Chartered Accountant certified certificate of Last three year- Minimum Average Annual Turnover, Liquid 

Assets and Net worth.  
         Bidder's Minimum Average Annual Turnover (MAAT)^ for best three years out of last five financial 

years as annualized shall not be less than the estimated amount of this tender. 
 
          ^Note- “Annual gross revenue from operations / gross operating income as incorporated in the profit & loss 

account excluding other operative income/other income”. 
 

1. Last quarter’s Liquid Assets should not be less than 20 % of estimated amount as on date of invitation of 
tender. 
Note: For the purpose of arriving at LA Current Assets Less Inventories shall be considered. 

 
        1. Bidder’s Net Worth for Last 3 financial years should be positive. 
         Note: 

1. Audited, Verified and Certified Practicing Chartered Accountant certificate will be considered for 
Minimum Average Annual Turnover, Liquid Assets and Net worth. The provisional certificates will not be 
entertained. 

 
10) Under taking in respect of reference to NCLT under Insolvency & Bankruptcy Code. 

         The undertaking is to be furnished by the bidder in its bid as per the format attached and shall be deemed to 
be part of the bidding schedule and submitted along with QR Bid. 

 
4. HR Qualification requirement: 
       1) Copy of PF Registration. 
       2) Copy of latest EPF paid challan. 
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Above qualification criteria is for techno-commercial-HR scrutiny after opening the technical bid. However, the 
GETCO reserves the right to award the work to one or more bidders, considering their technical and financial 
capacity OR to reject any or all tenders or accept any tender without assigning any reason thereof. 
 
NOTE: _ Along with above qualification requirement, bidder should have attached,  
1. Filled Annexure-I, Annexure-II, Annexure-II, Integrity pact, and Schedule 1 to 7 on company’s letter pad 

and attached on line in n-procure. 
2. EMD refund application on company’s letter pad with stamp and sign as per given in tender 
3. All documents should be submitted duly self-attested by the bidder in online through n-Procure only.                     
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Scope Of Work 
 
GENERAL CONDITION FOR WORK. 
 
1. The Scope of the proposal shall be on the basis of a single Bidder’s responsibility, completely covering 

all the services specified under the accompanying Technical Specifications. 
2. The Bidder shall complete all the schedules & annexure in the Bid Proposal Sheets, technical Data 

Sheets and specified elsewhere.  
3. The scope of work is “Bi-Annual Rate Contract for 1) Shifting/Modification work of existing various 

66/132/220 kV class transmission lines under Amreli Circle and 2) Emergency restoration work 
of 66/132/220 kV class transmission line on Tower/H-Frame structure under Amreli Circle (i.e. 
Anjar, Junagadh, Jamnagar, Gondal & Surendranagar) under Rajkot Zone for the period of 02 
years.” as per standard specification and standard practice of GETCO and as per EIC. 

4. The above work shall be done as per GETCO’s approved drawing/layout. 
5. Necessary field quality plan of GETCO shall be implemented and necessary documentation shall also 

be maintained as per GETCO’s norms and instruction of EIC. If required field quality plan shall be 
available at field offices. 

6. During the work of safety check list shall be followed. Necessary check list will be available at our 
field office. 

7. Successful bidder has to appoint site Engineer to maintained site register & FQP as per ISO. 
8. All work should be done accordingly to ISO & FQP and all require documents including Filled FQP, 

testing results etc. should be submitted while handing over the completed work. 
9. The quantity mentioned in price bid is tentative and may vary in actual work order.  

 
10. Execution of the Work As per schedule-B 

 
 
 # Note: Qty. of work is to be change in any place of substation under Amreli Circle. S.E. is empower to change 
the location as per requirement. 
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Safety Clause -  (Penalty clause) 
 

1. The Contractor shall follow and comply with all GETCO Safety Rules, relevant provisions of applicable 
laws pertaining to the safety of workmen, employees, plant and equipment as may be prescribed from 
time to time without any demur, protest or contest or reservations. In case of any discrepancy between 
statutory requirement and GETCO Safety Rules referred above, the latter shall be binding on the 
Contractor unless the statutory provisions are more stringent. 

1. In case if any safety related fatal Elect. / Mech. accident occurred to any employee of agency 
or outsider due to negligence or non-compliance of GETCO safety norms then in addition to 
the compensation and liability as per statutory requirement, contractor / agency shall be 
penalized as under: 

       Sr. No       Amount of Contract in Rs.                   Penalty amount per person 

1 Up to Rs. 1 Lac Rs.  5000/- plus GST as applicable 

2 Above1 Lac to  Rs. 10 Lacs Rs.  40000/- plus GST as applicable 
3 10 to  Rs.  100 Lacs Rs. 100,000/- plus GST as applicable 

4 
>  100 Lacs 

1.0 % of contract value plus GST as 
applicable 

 
2. Reporting:- 

1. The contractor shall inform concerned Ex. Engineer Const/TR in writing within 24 hours of 
fatal/Non-fatal accident occurred to human being. 

2. The GETCO investigating officer findings in to accident shall be final and binding to the contractor 
/Agency. 

3. Safety Requirement: 
i) Kick off Meeting exclusively for safety shall be done in each contract in presence of contractor’s 

site in charge and supervisor. Safety document shall be handed over and vital safety norms and 
key points of safety related to project shall be explained and recorded for commitment by erection 
contractor. Such records are mandatory for clearing first erection bill.  

ii) During site visit by GETCO official of Executive Engineer and above rank, the following checks 
during execution of work shall be covered. 

I. Safety equipment available and utilize. 
(a)  Helmet. 
(b) Safety belt. 
(c)  Safety shoes. 
(d) Live line Voltage detector 

II. Safety procedure adopted. 
(a) Permit to work 
(b) Earthing at the place of work. 
(c) Adequate supervision. 

III. T & P physical Check. (Healthiness and Quality) 
(a) P. P. rope. 
(b) Wire rope and sling. 
(c) Earthing rod  

IV. If above-mentioned safety requirements found violated in any of the above three 
conditions shall attract penalty of Rs.1000/-per occasion. (Max.Rs.3000/--for violation of 
three conditions) 

V. During subsequent visit, if violation is found, then double penalty shall be   deducted from 
the bill of the Contractor/Agency. 
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WORK & SAFETY REGULATIONS: 

1. The contractor shall ensure proper safety of all the workmen, materials, equipment & plant & 
belonging to him or to GETCO or to others, working at the site. The contractor shall also be 
responsible for provision of all safety notices and safety equipment required both by the relevant 
legislations and Engineer, as he may deem necessary. 

 
2. All equipment used in construction and erection by contractor shall meet Indian/International 

Standards and where such standards do not exist, the contractor shall ensure these to be absolutely 
safe. All equipment shall be strictly operated and maintained by the contractor in accordance with 
manufacturer’s operation manual and safety instructions and as per guidelines/ rules of GETCO in 
this regard. 

 
3. Periodical examinations and all tests for all lifting/ hoisting equipment & tackles shall be carried – 

out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 1910 
and associated Laws/Rules in force from time to time. A register of such examinations and tests 
shall be property maintained by the contractor and will be promptly produces as and when desired 
by Engineer or by the person authorized. 

 
4. The contractor shall provide suitable safety equipment of prescribed standard to all employees and 

workmen according to the need. 
 

5. The contractor shall provide safe working conditions to all workmen and employees at the site 
including safe means of access, railings, stairs, ladders, scaffoldings etc. the scaffoldings shall be 
erected under the control and supervision of an experienced and competent person. The contractor 
only shall use good and standard quality of material. 

 
6. The contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment 

belonging to the owner / other contractors under any circumstances, whatsoever, unless expressly 
permitted in writing to handle such fuses, wiring or electrical equipment. 

 
7. Before the contractor connects any electrical appliances to any plug or socket belonging to the other 

contractor or owner, he shall: 
a. Satisfy the Engineer that the appliance is in good working condition; 
b. Inform the Engineer of the max. current rating & voltage of the appliances; 
c. Obtain permission of the Engineer detailing the sockets to which the appliances may be 

connected. 
 

8. The Engineer will not grant permission to connect until he is satisfied that; 
a. The appliance is in good condition and is fitted with suitable plug 
b. The appliance is fitted with a suitable cable having two earth conductors, ones of which shall 

be an earthed metal sheath surrounding the cores. 
 

9. No electric cable in use by the contractor/ Owner will be disturbed without prior permission. No 
weight of any description will be imposed on any cable and no ladder or similar equipment will rest 
against or attached to it. 

 
10. No repair work shall be carried out on any live equipment. The equipment must be declared safe 

by the Engineer and a permit to work shall be issued by the Engineer before any repair work is 
carried out by the contractor. While working on electric lines/ equipment, whether live or dead, 
suitable type and sufficiently quantity of tools will have to he provided by the contractor to 
electricians/ workmen/ officers. 
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11. In case any accident occurs during the construction/ erection or other associated activities 

undertaken by the contractor thereby causing any minor or major fatal injury to his employees due 
to any reason, whatsoever, it shall be the responsibility of the contractor provide medical facility / 
treatment & to promptly inform the same to the Engineer in prescribed form and to also to all the 
authorities envisaged under the applicable laws. 

 
12. The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work 

is being carried out in such a way that it may cause accidents and endanger the safety of the persons 
and/or property and/or equipment. In such cases, the contractor shall be informed in writing about 
the nature of hazards and possible injury/ accident and he shall comply to remove shortcomings 
promptly. The contractor after stopping the specific work can, if felt necessary, appeal against the 
order of stoppage of work to the Engineer within 3 days of such stoppage of work and decision of 
the Engineer in this respect shall be conclusive and binding on the contractor. 

 
13. The contractor shall not be entitled for any damages/ compensation for stoppage of work due to 

safety reasons and the period of such stoppage of work will not be taken as an extension of time for 
completion of work and will not be the ground for waiver of levy of liquidated damages. 

 
14. it is mandatory for the contractor to observe during the execution of the works, requirements of 

safety rules which would generally include but not limited to following; 
a. Each employee shall be provided with initial indoctrination regarding safety by the 

contractor, so as to enable him to conduct his work in a safe manner. 
b. No employee shall be given a new assignment of work unfamiliar to him without proper 

introduction as to the hazards incident thereto, both himself & his fellow employees. 
c.  Employee must not leave naked fires unattended, smoking shall not be permitted around fire 

prone areas and adequate firefighting equipment shall be provided at crucial location. 
d. There shall be a suitable arrangement at every work site for rendering prompt and sufficient 

first aid to the injured. 
e. Requirements of ventilation in underwater working to licensed and experienced divers, use of 

gumboots for working in slushy or in inundated conditions are essential requirements to be fulfilled. 
 

15. The contractor shall follow and comply with all GETCO safety Rules, relevant provisions of 
applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be 
prescribed from time to time without any demur, protest or contest or reservations. In case of any 
discrepancy between statutory requirement and GETCO safety rules referred above the latter shall 
be binding on the contractor unless the statutory provisions are more stringent. 

 
a. Fatal injury or accident            Rs. 1,00,000/- per                  These are 

Causing death                          person for death/                   applicable 

b.   Major injuries or accident causing          Rs. 20,000/-            injury to any 
      25% or more permanent disablement     per person              person, 
      To workmen or employees              

Permanent disablement shall have same meaning as indicated in workmen’s compensation Act. The 
compensation mentioned above shall be in addition to the compensation payable to the workmen/ 
employees under the relevant provisions of the laws as applicable from time to time. In case the 
owner is made to pay such compensation then the contractor is liable to reimburse the owner such 
amount in addition to the compensation indicated above. 
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ANNEXURE-A 
OUR ENDEVOUR - Safety a habit 

 
To create environment where Business Confidence is built through Best Business Practices and is fostered in 
an atmosphere of trust and respect between providers of goods and services and their users for the ultimate 
benefit of society a the nation, safety guidelines are agreed upon by the agency as under.  
 
Safety is our prime concern and zero accident is our goal. In order to prevent the Accident, while execution 
of works in indoor and outdoor systems of GETCO, the Following guideline and preventive measures are 
identified. 
 

Indoor safety precaution Outdoor safety precaution 

The  method  of  work  required  T&P  and 
manpower should be discussed between 
GETCO supervisor, contractor’s supervisor 
and gang leaders. 

The  method  of  work  required  T&P  and 
manpower should be discussed between 
GETCO supervisor, contractor’s supervisor 
and gang leaders. 

Prior  to  execution  of  work  a  joint  survey 
must be conducted by GETCO supervisor 
and contractor’s supervisor for risk 
assessment. 
• Clearly identify the work location, to 

distinguish between the equipment 
that is dead and other equipment / 
part that may be live. 

• Disconnect equipment from supply. 
• Protect against other live 

parts. 
• Take special precautions when close to 

bare conductors / Bus bar. 

Prior  to  execution  of  work  a  joint  survey 
must be conducted by GETCO supervisor, 
contractor’s supervisor and DISCOM line 
man in order to identify the following : 
a. HT/LT  line  or  tap  line  crossing  under 

each span of line of the work. 
b. Isolation point of each line crossing. 
c. Each line crossing &  isolation  point 

under each span must be discussed and 
noted in maintenance register with 
sketch. 

Following safety guidelines are mandatory 
for all contractors operating in GETCO 
premises for Electrical,  non-electrical  & 
civil works. 

1. The contractors must provide advance 
planning of work to concerned in-charge 
of substation in writing. 

2. Before starting any work whether switch 
yard, “permit to allow to work” must be 
taken from control room in-charge. 

3. Utilizing Electrical/non-electrical 
Equipment, safety rules must be 
implemented. 

4. If  the  work  is  to  be  carried  out  on 
day or public holiday, the necessary 
permission must be taken in advance, 
requesting in writing. 

5. Unwanted person including children of 
labours will not be allowed at working 
site/ in the switchyard and in the 
prohibited area. 

6. Any electrical work or electrical 
connections to equipment for any other 

Contractor’s     supervisor     and     GETCO 
Supervisor must ensure all isolations 
physically with  adequate  earthing 
technically prior to give clearance to gang 
leader for taking up job. 

 
While execution of stringing work, the 
identified line crossing must be isolated 
/ de-energized and written clearance 
should be obtained from concerned 
DISCOM supervisor. 

 
The isolation of Tap line must be physically 
seen and verified by Contractor and GETCO 
supervisor. 

 
At D.O. fuse junction contractors person 
should be posted to ensure that no person 
restore D.O. supply while work is under 
execution 

 
Contractor’s supervisor must ensure that 
concern officer take LCP for EHV line and 
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work  must  be  carried  out  by  certified power line crossing. 

electrician/wiremen with adequate size of 
Wire through MCB as per I.E. Rule. 

- Live penal area / bus bar must be 
isolated and sealed / bifurcated with 
red colour tape for visible warning. 

- Display Board must hang on LCP 
panel. 

- Transformer  must  be  switched  off 
whenever and wherever contractor and line 
workers are not satisfied with isolation, 
earthing or any equipment performance of 
GETCO, it will be pointed out and work shall 
begin only after resolution. Contractor shall 
not take up job in absence of GETCO 
authorized person. All wire temporary 
connection & material whenever erection 
activity has any connection and 
disconnection work of bus bar, string bus. 

 

All workers / labour of contractor & 
supervisors must use personal protective 
equipment (PPE) during the work like 
gloves, safety belt, Safety shoes, Helmet, 
earthing rods, etc, duly approved by GETCO. 

All workers / labour of contractor & 
supervisors must use personal protective 
equipment (PPE) during the work like 
gloves, safety belt, Safety shoes, Helmet, 
earthing rods, Live line detector etc, duly 
approved by GETCO. 

The  local  earthing  must  be  done  at  the 
place of work before execution of any work. 

The local earthing must be done at the place 
of work before execution of any work. 

11 kV breaker in panel must be switched 
off and racked out only after ensuring no 
voltage in breaker and without door 
opening. 

Circuit breaker opening is not an isolation 
and isolator on either side must be opened. 
No work during rains and cloudy weather 
condition. 

 Transmission line activities. 
1) Used of Voltage detector to

 ensure outage. 
2) Earthing  at  three  point,  local,  left  & 
right side of bus bar / string bus. 
3) Match  line  colour  code  with  colour  of 

wrist band. 
 Local earthing of electrical equipments like 

filter M/c, welding machine, testing kits etc. 
is must. 
 
Crane shall only be used for material 
handling and erection. Working platform 
shall only be used for work in switchyard. 
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GENERAL COMMERCIAL CONDITIONS :- 
 

1. Definition of Terms: “Owner” shall mean the Gujarat Energy Transmission Corporation Ltd, Vadodara or any 
of its group companies i.e. GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL and shall include its legal 
representatives, successors and assigns. 

2. The Gujarat Energy Transmission Corporation Ltd., Amreli hereinafter called ‘GETCO’/ ‘OWNER’ intends to 
receive bids for “Bi-Annual Rate Contract for 1) Shifting/Modification work of existing various 
66/132/220 kV class transmission lines under Amreli Circle and 2) Emergency restoration work of 
66/132/220 kV class transmission line on Tower/H-Frame structure under Amreli Circle (i.e. Anjar, 
Junagadh, Jamnagar, Gondal & Surendranagar) under Rajkot Zone for the period of 02 years” detailed 
in the accompanying specifications in accordance with Terms and Conditions herein. The bids shall be 
prepared and furnished as per these instructions. 

3. The validity of tender is 180 days from the date of opening of technical bid. 
4. Earnest Money Deposit:  

a. Bidders are requested to pay an earnest money deposit for Work (As per GUVNL Purchase Policy 2016)  
by RTGS/ NEFT/ Online mode for the amount as specified in the tender notice 

b. Payment of Earnest Money Deposit (EMD) can be accepted by RTGS/NEFT/Online only. 
c. Earnest Money Deposit (EMD) in form of DD/Banker’s Cheque/Pay Order/ Bank Guarantee  are not 

allowed. If bidder submit the DD/Banker’s Cheque/Pay Order/ Bank Guarantee  for Tender Fee and 
EMD, in that case the same tender will not be considered. 

d. Tenders not accompanied by EMD shall be rejected. 
e. If during the tender validity period, i.e. 180 days, the tenderer withdraws his tender, the EMD 

shall be forfeited and the tenderer may be disqualified from tendering for future works of GETCO. 
f. The EMD will be returned promptly to the unsuccessful tenderer on receipt of EMD refund application 

from the bidder. The EMD will be returned to the successful tenderer after he furnishes the Security 
Deposit for performance and duly enters into the contract. If he fails to furnish the SD or to execute the 
contract for the work offered to him, his EMD plus GST shall be forfeited and the tenderer may be 
disqualified from tendering for further works for GETCO. 

g. All the Bidders shall be required to pay EMD, except those who are exempted as per Industries & Mines 
Department, GoG New Purchase Policy Resolution No. SPO/1095/2636(97) /CH dated 23.09.1997 for 
Small and Micro Scale Industries.  

h. In cases, where EMD need not to be paid, valid exemption Certificates duly Notarized has to be 
produced / attached in place of EMD documents as per the Tender Terms and Conditions.  

i. The Micro and Small Scale Industrial (manufacturing) Units registered under Small Scale Industries of 
Gujarat State and holding subsequent registration with CSPO / NSIC / DGS&D, Registration Certificates 
for the item under Tender will be eligible for exemption from payment of EMD on submission of attested 
copies of their SSI (SSI/ MSME Part-II) & CSPO / NSIC / DGS&D Registration Certificates in EMD Cover. 
This benefit of exemption will not be admissible if they take part in the tender indirectly either through 
their dealers, agents, distributors or other intermediators.  

j. The Certificates should indicate the manufacture of items offered.  
k. Government or Semi-Government Organizations, which are being run departmentally & are not Limited 

Companies, will be eligible for exemption from payment of EMD.  
l. Participants not covered under these categories mentioned at Clause No. 4.9.3 will have to pay EMD 

compulsory, as prescribed in tender notice, failing which the “Bid” will be treated as “Disqualified Bid” 
and automatically stand as “Rejected Bid” at the time of opening of Preliminary / Technical Bid. 

 
5. All commercial terms and conditions except rates shall be indicated in the technical & commercial bid only. 
6. The Tenderers shall specifically note that the Tenders are invited on percentage basis only. 
7. The tenderers will ensure submission of the Tenders duly filled in before the due date and time. 

 
8. Arithmetical error will be rectified on the following basis: 

a. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the 
unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a 
discrepancy between the total bid amount and the sum of total costs, the latter shall prevail and the total 
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bid amount will be corrected accordingly. If there is a discrepancy between work and figures, the amount 
advantageous to the Owner will prevail. If the bidder does not accept the correction of the errors as 
above, his bid will be rejected and the amount of EMD will be forfeited. The bidder should ensure that 
the prices furnished in various price schedules are consistent with each other.  

b. In the case of any inconsistency in the prices furnished in the specified prices schedules to be identified 
in Bid Form, the Owner shall be entitled to consider the highest price for the purpose of evaluation and 
for the purpose of award of Contract use the lowest of the prices in these schedules.  

c. Prior to the detailed evaluation, the Owner will determine the substantial responsiveness of each bid to 
the Bidding Document. For purpose of these Clauses, a substantially responsive bid is one which 
conforms to all the terms and conditions of the Bidding Document without material deviations. A 
material deviation is one which affects in any way the prices, quality, quantity or delivery period of the 
equipment, completion of works or which limits in any way the responsibilities or liabilities of the 
Bidder of any right of the Owner as required in these specifications and documents. The Owner’s 
determination of a bid’s responsiveness shall be based on the contents of the bid itself without resource 
to extrinsic evidence.  

d. A bid determined as not substantially responsive will be rejected by the Owner and may not 
subsequently be made responsive by the Bidder by correction of non-conformity.  

9. Security deposit: - The contractor will have to pay the Security Deposit at 5% of the order value on 
placing the LOI. The contractor will have to pay entire S.D  i.e  5% by demand draft / BG of any 
Nationalized/Scheduled Bank as per approved format’ within 10 days from the date of the issue of 
LOI. higher percentage of security deposit may be fixed at the direction of The Superintending Engineer. 
DD/B.G. issued by some co-operative bank is acceptable as per listed under 
 

a. Guarantees issued by following Banks will be accepted as SD on permanent basis; 
1. All Nationalized Banks. 

b) Guarantees issued by following Banks listed in the latest GR . No.: GETCO/GM(F&A)/Bank Guarantee 
26-27/42 Date:08.04.2026. GETCO circular No. 1/ 2026-27.(Ref:FD/MSM/e-
file/4/2025/2712/D.M.O/ dated:01.4.2026) will be accepted as SD for the period up to  31/03/2027. 
The validity cut-off date in the GR is with respect to the date of issue of Bank Guarantee irrespective of the 
date of termination of Bank Guarantee. 

1. Axis Bank 
2. A U Small Finance Bank 
3. Bandhan Bank 
4. City union Bank  
5. CSB Bank 
6. DBS Bank india limited  
7. DCB Bank 
8. Dhanlaxmi Bank  
9. Equitas Small Finance Bank 
10. Federal Bank 
11. HDFC Bank 
12. HSBC Bank 
13. ICICI Bank 
14. IDBI Bank 
15. IDFC First Bank  
16. Induslnd Bank 
17. Jammu and Kashmir Bank 
18. Jana Small finance Bank 
19. Karnataka Bank 
20. Karur Vysya Bank 
21. Kotak Mahindra Bank 
22. RBL Bank 
23. South Indian Bank 
24. Standard Chartered Bank 
25. Tamilnadu Mercantile Bank 
26. Ujjivan small finance Bank  
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27. Yes Bank 
28. Ahmedabad Mercantile Co-Operative Bank 
29. Nutan Nagrik Sahakari Bank Ltd. 
30. Rajkot Nagrik Sahakari Bank Ltd. 
31. Saraswat Co-operative Bank Ltd. 
32. SBPP Co-Operative Bank Ltd 
33. SVC Co-operative Bank 
34. The Cosmo Co-Op Bank Ltd 
35. The Gujarat state Co-operative Bank  
36. The Surat District Co-Operative Bank 
37. The Surat People’s Co-Operative Bank Ltd. 
38. The Baroda Central Co-Operative Bank  
39. The Panchmahal District Co-Operative Bank  
40. The Kalupur Commercial Co-Operative Bank 
41. The Rajkot Commercial Co-Operative Bank 
42. The banaskantha Mercanttile Co-OP. Bank  
43. Gujarat Gramin Bank  

 
SD will be refundable after completion of Guarantee period from Date of completion of satisfactory of 
work or finalization of final bill whichever is later . Earnest money will be liable to be forfeited if (1) If 
Tender is withdrawn during validity of the offer and (2) The tenderer fails to deposit the security 
deposit. 

 
10. Contract Period: - The time allowed for completion the work is 02 Year  (Two) year) from the date from 

Work order issued to Agency.  The  failing which the penalty @½% per week (+ GST applicable) or part thereof 
on delayed portion of work and / or supply value subject to ceiling of 10% (+ GST applicable) of the total 
contract value will be imposed. Interim mile stones to be jointly fixed after issue date of commencement 
 
The time limit for the work may be reduced and contractor should make all his efforts to complete the work 
within stipulated time limit as may be given by the Engineer in charge depending upon emergency of work, 
GETCO reserves the right to reduce the time limit without giving any notice. 
 

The time allowed for completion the Job wise work is as specified in the sub-order placed by concern 
division of GETCO from the date of the commencement of the work, failing which the penalty ½% per 
week or part thereof on delayed portion of work and / or supply value subject to ceiling of 10% of the 
total contract value will be imposed.  

The overall time limit of this Bi-ARC is 02 Years from from the date from Work order issued to Agency 
However, if the amount remains pending in Bi-ARC extension may be given up to completion of amount 
with mutual understanding.  

Contract will be extended for further one year at the same term and conditions if required 

       Penalty For Delay to commence the Job after intimation: 

1. For Shifting/Modification work of existing various 66/132/220 Kv class transmission lines, 
Contractor have to start the work within 07 Days from the intimation of concerned SE / EE (AM) to 
start the work, otherwise Rs. 1000 per day as penalty will be deducted from the bill. 

2. For Emergency restoration work of 66/132/220 Kv class transmission lines, Contractor have to start 
the work within 24 Hours from the intimation of concerned SE / EE (AM) to start the work, otherwise 
Rs. 1000 per day as penalty will be deducted from the bill. 

 
11. Goods and Service Tax (GST): - 

The amount and % of GST and Cess as applicable should clearly be indicated separately. (GST/Cess means all 
applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to the State for Loss of 
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Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 2017and all related ancillary legislations).  Contractor 
should charge GST in Invoice at the rate as agreed to / mentioned in acceptance of tender only and any 
deviation in the same shall not be accepted. Further, any additional liability of GST (later on due to wrong 
mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) over and above as charged in the invoice 
shall be borne by the Supplier/Contractor. However, any refund received by the supplier / contractor on 
account of GST charged from the company; such refund shall have to be passed on to the company, along with 
interest if any. Such refund along with interest needs to be passed on suo-moto by the supplier / contractor.   

 
Further, the Company has a right to recover the amount of GST along with penal interest at the rate of 18% per 
annum if GST charged is not paid / short paid to the government or fail to upload the details or uploads inaccurate 
particulars on GSTIN portal by the Supplier / Contractor within the stipulated time limit.    

 
1% SGST TDS and 1% CGST TDS or 2% IGST TDS on principal amount is applicable with effect from 
01.10.18. 

 
All royalties, toll tax, local tax, development charges, Goods & Service Tax (GST), Cess & any other taxes as 
applicable. in respect of this contract shall be payable by the contractor & Gujarat Energy Transmission 
Corporation will not entertain any claims whatsoever in this aspect. 
 
GST: - 
(i)   Contractor has to submit the GST Registration certificate. 
(II)  Contractor should be registered under GST laws which they shall pay the GST for this contract. 
(iii) Contractor has to submit invoice/Challan as documentary proof with each RA bill & Final Bill and in which it 

shall be specifically mention the nature of service & SAC code under which the amount of GST payable by 
contractor and payable by GETCO (if any) without fail. 

(iv)  GETCO will be withheld the GST x amount of contractor and it shall be reimbursed on production of documents 
evidences of payment made by contractor. 

(V) The Contractor has to submit invoice to GETCO indicating following. 
Name, address and GST registration no. of the service provider Name and address of person receiving the 
service i.e. GETCO Description and value of taxable service provided 
The total GST payable thereon with bifurcation of service tax GST payable by service provider and service 
receiver. 
Contractor has to   also supply tax invoice as described under GST rules and Regulation r indicating GSTIN No. 
Contractor has to submit notarized undertaking regarding applicability of E-invoice and if provision of E-
invoice will be applicable to the contractor then payment of the bill will be done only on submission of e-
invoice as per GST Act. Format of E-invoice undertaking is attached herewith for ready reference. 

     (VI) “GST may be paid along with the RA Bills and you have to submit the CA Certificate and Undertaking 
signed by authorized signatory of the contractor along with the last RA bill / final bill to ensure that GST 
charged and collected from GETCO is paid to Government treasury and the accurate & correct details of 
invoices are also uploaded on the GST portal within the stipulated time. The Copy of CA Certificate and 
Undertaking is attached herewith.   

 
However, final bill shall be paid and SD / BG shall be released only if the contractor has duly discharged its 
GST liability related to the said contract and submit necessary documentary evidences as mentioned above.    

 
On forfeiture of EMD, SD or guarantee under the terms and condition of this tender, applicable GST will also 
be recovered from the bidder/ contractor and GETCO reserves all rights of such recovery of such forfeited 
amount along with GST 

 
In case, Contractor fails to submit the above mentioned documentary evidences, the GST shall be recovered 
along with Interest @ 18 % from the payable amount of the contractor for said contract or any other contract. 

 
12. STATUTORY VARIATION:  

Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or in the event 
of introduction of new tax/cess or cessation of existing tax/cess subsequent to suppliers offer if it takes place 
within the original contractual delivery date will be to COMPANY’s account subject to the claim being 
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supported by documentary evidence. However, if any decrease takes place after the contractual delivery date, 
the advantage will have to be passed on to COMPANY. Statutory Variation clause will not be applicable in case 
of Supplier / Contractor has opted for Composition Scheme under GST 

 
13. WELFARE CESS: - 

 
a. On receipt of A/T, the contractor / bidder will get them registered under Welfare Cess Act and submit the 

documentary evidence to the concern office. Copy of Registration certificate shall be submitted before 
submission of 1st RA bill 

b. As per the Welfare Cess Act, the welfare cess @ 1% is applicable on supply and erection items for supply, 
erection, testing & commissioning of substation, transmission lines, EPC/Turnkey projects, and civil 
works.  

c. Contractor shall get registered under Welfare Cess Act before commencement of work in required 
head as per nature of work. Office of the Factory Inspector is authorized at present as a registering 
authority. 

d. GETCO shall pay the welfare cess by way of reimbursing to contractors on production of documentary 
evidence of payment. Registration charges will not be reimbursed. 

e. The contracts for which supply or part supply of material are in the scope of GETCO, then contractors shall 
deposit welfare cess on estimated cost of supplied items to GETCO on progressive basis of utilization. As 
this part of welfare cess is on GETCO account, the same shall be reimbursed to the contractor on receipt of 
request letter along with documentary evidence of payment. For calculation of welfare cess on supply part, 
valuation as per MR shall be taken and informed to the contractor for payment. This will be over and above 
the A/T value. The modality of payment/ reimbursement of welfare cess will be as under. 

f. Before release of payment of first R. A. Bill, the contractor has to submit the documentary evidence of 
registration. Only thereafter, the bill will be processed for payment. 

g. Before release of payment of subsequent R.A. Bill, the contractor has to submit the documentary evidence 
of payment of welfare cess of previous R.A. Bill. 

h. Welfarecess shall be reimbursed on production of proof of such payments made by the contractor 
to the appropriate department as per rules. Payment should be made through cheque only and 
afterward for 10 Days Bank statement should be produce at the time of reimbursement of welfare 
cess. 

i. If the R.A. Bill happens to be first and final bill, then before release of payment, contractor has to submit 
documentary evidence of registration under Welfare Cess Act and evidence of payment of welfare cess. 

14. The contractor will have to give indemnity bond for material on Non-judicial Stamp paper of value 
Rs. 300/- to GETCO as per attached format. The cost of stamp paper will be borne by the contractor. 

15. The contractor will have to give safety cum indemnity on Non-judicial Stamp paper of value Rs. 300/- 
to GETCO against any possible claim of compensation for damage to contractor’s staff or any of third 
party during the execution of work. The cost of stamp paper will be borne by the contractor. 

16. Also, the successful bidder will have to execute Agreement on stamp paper of value Rs.300/- at our 
Transmission Circle, GETCO, Amreli before commencement of works as per GETCO’s prescribed 
Performa. The cost of stamp paper will be borne by the contractor. 

17. Guarantee: - It is the responsibility of the contractor to handover the complete work free of all 
defects. If within a period of one year from the date of handing over the work it is noticed that any 
defects occur due to bad workmanship, it is the duty of the contractor to rectify / replace the same at 
his own cost.  If within seven days from the date of receipt of such notice, the contractor does not take 
up the work, same will be carried out at his risk and cost. 

 
18. As regard damage the materials, equipment and worker of the contractor, he himself will be responsible. If 

there is any compensation to be paid in respect of “WORKMAN” compensation act of any other statutory 
provisions, the same will have to be paid by the contractor direct.  If he thinks fit he may take necessary 
insurance cover, at his cost. 

19. The quantum of the work as mentioned in estimate/ schedule –‘B’ is tentative and it can be vary or differ as 
per site condition. The payment shall be made only on actual work executed or order quantity, whichever is 
less. 
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20. The tenderer will be abided by and fulfill all the terms and provisions of the “Tender & Contract” for 
works as applicable and incase of any default there to the GETCO shall forfeit the S.D. or any other 
action as may be decided by Superintending Engineer (TR), GETCO, Amreli/Competent Authority. 

21. The cost of damages, if any will be recovered from the Contractor’s bill. The assessment of which will be done 
by field Engineer at his sole discretion and his decision shall be binding to the contractor and shall be 
considered as final and unchallengeable. 

22. No part rate or reduced rate shall be allowed in final bill. 
23. The contractor has to follow all labor laws, safety rules and regulations. The GETCO does not take any 

responsibility in case of accident or injury to the workers. The safety/ security of men, materials and 
equipment shall be sole responsibility of the contractor. 

24. The compliances of all Central/ State Govt. rules, safety and insurance rules etc. and that of local body, is a 
must condition for the agency. 

25. The Gujarat Energy Transmission Corporation Limited does not bind itself to accept the lowest or any tender. 
GETCO reserves the right to reject any or all tender without signing any reasons whatsoever. 

26. The work should be commenced immediately from the date of receipt of instructions from office and should 
be completed within stipulated time limit thereafter. 

27. The tender includes all minor accessories and items of work which have not been specifically mentioned in 
the specification schedule etc. but are essential for completion of work.  The contractor will not be eligible 
for any extra payment in respect of such minor accessories and items of work. 

28. Tenderer will be qualified only who have submitted all the required documents as mentioned in tender 
notice. 

 
29. No higher rate or revised rate will be applicable for the work, if work is held up/ closed due to whatever 

so reasons. 
30. GETCO will not pay any idle charge for any site conditions or any circumstances.  
31. In case of any dispute/ doubt, the decision of Superintending Engineer , GETCO, Amreli. shall be 

unchallengeable, final and binding to the contractor. 
32. The contractor has to remain in close day to day contact with Engineer in charge of work i.e. concern of  

Executive Engineer of  respective  AM Division  who will issue detailed instruction for the commencement 
of the work. 

33. Contractor will abide by and fulfill all the terms and conditions and general terms and condition of the 
contract for works available in the office. 

34. All other general terms and conditions as prevailing in the GETCO shall be applicable to the contract. 
35. The contractor will have to complete entire job as per directive and instruction of Engineer in charge. 

If he fails to do so entire work will be carried out at contractor’s risk and cost. 
36. The contractor must engage sufficient knowledgeable persons round the clock, exclusively for oil filter 

machine provided by GETCO for oil filtration work. No loss of oil should occur and in case if occurs; its cost 
will be recovered from contractor’s bill. The contractor has to apply sufficient nos. of cycles for oil filtration 
works as decided by the Engineer in charge. 

37. The tender shall be issued to only the experienced contractor who has completed such job of similar nature 
and magnitude satisfactorily in time. However, filling of on line tender, does not qualifies the tenderer to 
offer the bid. 

38. Tender offer without payment of EMD will be rightly rejected without assigning any reason thereof 
and decision of  Superintending Engineer,GETCO, Amreli will be final and unchallengeable. 

39. The Contractor will be governed by The GETCO’s general conditions of works contract. The Booklet will be 
available in the concerned office in any working days. In the event of placing order, the contractor will have 
to sign this booklet along with other document and agreement. All the usual terms and conditions of the 
GETCO, through the same might have not been mentioned in this specification or contractor booklet will 
applicable to this contract, and the decision of the Superintending Engineer shall be binding on the 
contractor. 

40. After completion of the work, all the surplus materials issued by the GETCO shall be returned by contractor 
to the respective center of the GETCO as per instruction of Engineer in charge at your cost. 

41. Specification in any items mentioned in tender are subject to change without any prior notice and binding to 
the contractor. 
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42. If the work is required to be carried out during fix outage then the contractor has to deploy adequate man 
power, material, tools etc. well in advance and has to complete the entire work during this specific outage 
period only, failing to which GETCO shall be at liberally to deduct the amount of revenue loss due to prolong 
outage. 

43. If required by GETCO, contractor shall have to provide free to and fro traveling facility to our Junior Engineer 
or Technical staff for the work. 

44. The contractor shall not refuse to execute the work order at any time and it will be his sole 
responsibility to execute and complete this work as per the instruction of Engineer in charge 

45. For shortages of any materials issued by the GETCO for the work, recovery shall be made from you, 
on the basis of prices of the materials (prevailing on the date of settlement of materials account) plus 
15% supervision charges plus GST As  applicable. 

46. No subcontractor, Power of Attorney shall be allowed without prior approval of competent authority 
47. All the materials issued by GETCO shall be transported to the work site on same day and to be preserved in 

safe custody failing to which GETCO shall initiate legal actions. Similarly as per instruction of Engineer in 
charge, you have to credit the material at GETCO store without any loss of time failing to which GETCO shall 
initiate legal action 

48. No tools, tackles, manpower, crane facilities etc. will be provided by the GETCO. 
49. The contractor has to submit the list of tools, tackles, equipments with him along with his tender offer. The 

tender without this list and other required documents (as mentioned above herein the tender) should be 
rejected out rightly. 

50. The bidder shall specifically note that GETCO will not pay any extra amount towards any type of claim 
except for the description indicated in Schedule – ‘B’. The party has to carry out all other/ additional 
required activities/ works as directed by Engineer in charge which is not mentioned in Schedule but 
required to be completed as per site condition and for this work no extra payment shall be made by 
GETCO. 

51. GENERAL: - 
a. The interpretation of specifications doubts etc.:-In case of any doubts about what is mentioned in 

specification or schedule or elsewhere, the tenderer should get all doubts cleared from the Department 
in writing and in advance of filling in the Tender. In case of difference of opinion about interpretation of 
specification etc. the decision of  Superintending Engineer, GETCO,Circle office-Amreli will be final 
and shall be binding to the contractor. 

b. Accounts of Materials issued: -The contractor shall have to maintain accurate day to day and item wise 
account of use of issued materials which shall be got checked from time to time by the representative of 
the GETCO. The contractor will be responsible for custody and preserving the issued materials till the 
work is handed over by the contractor after completion. 

c. The contractor has to maintain site register, covering all the daily details of material receipt and 
utilization, progress of work etc. This register shall be checked and signed by Engineer in charge and 
Executive Engineer during the site visit. Any bill without site register shall not be passed. 

52. The contractor shall be responsible for breakages, losses and theft of material during transit or erection after 
the materials issued from the stores till the completion of work and is taken over by the GETCO. 

53. The contractor will be responsible for the loss, distribution of deterioration of the materials, stores or articles 
supplied to him by the GETCO, even if such a loss distribution or deterioration has occurred under any 
circumstances whatsoever beyond his control as if the materials, stores or articles so supplied were his 
property. 

54. The contractor shall co-operate with the GETCO in recording measurement etc. as expeditiously as possible 
and he shall fulfill all the requirements which are necessary to finalize the accounts on the basis of its records 
and pay him such amount as if found due to him together with the amount of security deposit. If any 
remaining payable to him after deduction, there from the amount due by him to the GETCO. The GETCO shall 
not entertain further claim from thereafter. 

55. The competent authority can delete any item in schedule of the tender, if he feels that the rate quoted by the 
contractor for that item is abnormally high when compared to the estimated rates. 

56. Supply of Material by GETCO :Material to be supplied by GETCO from concern GETCO store/Division  or 
any store. Transportation cost is to be borne by bidder. The contractor has to take delivery of materials from 
the GETCO’s store/Substation to the respective tower sites and will be responsible for any damages to or 
loss of all materials at any stage during the Transportation or erection. The materials that will be issued by 
the GETCO will be in ‘AS IS WHERE IS’ conditions at the store center of the GETCO in the area during working 
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hours days. All the materials received by the contractor shall be got insured for storages and erection risk by 
the contractor at his own cost. An indemnity Bond/Bonds have to be issued by the contractor for the 
materials take over by him for erection. 

57. Delivery of Material: - All material/ equipment required for this work as per schedule shall be delivered 
at any store centers of GETCO Store/EHV line site store jurisdiction and contractor has to take delivery 
from these stores at his own cost only 

58. Materials to be supplied by contractor :- Materials/Tools are to be required for work of replacement of 
conductor, Earth wire, SRI, replacement of tower etc, which are to be arranged by Contractor 

59. SPECIAL TOOLS  :-Special tools and tackles for working others stringing materials will be arranged by contractor.   
60. All the dismantled materials to be stored by contractor in safe custody. Bidder is totally responsible 

for old line material storage. Material will be taken by contractor after crediting amount of old line 
material to GETCO. GETCO is not responsible for any damage/ loss/ theft of any material. 

61. Contractor will ensure that completion of work i.e. all works connected with substation/line/other having 
been completed correctly as per Indian Electricity Rules & procedure. Any extra cost involved due to 
incompleteness of work or bad workmanship found out Subsequently shall be set right forth with by 
contractor at his own cost. 

62. Billing and Payment Terms 
 

(a) The contractor shall have to submit the RA bill of order to the concerned Deputy Engineer/In-charge 
engineer of sub-division of concerned division for payment once in a month period. Final bill will be 
processed, recorded and payment done by Executive Engineer of AM division of  which will be 
utilized Maximum quantity  

(b) 90% payment of amount claimed as per invoice by party as per schedule-B/scope of the work covering 
various activities and as per terms and conditions of tender work against R.A. bills duly certified by EIC 
within 60 days from the date of R.A.Bill. 

(c) Balance 10% of erection value shall be paid within 60 days against completion of work only after 
settlement of material account statement of items supplied, used, and credited the balance material 
,erected and successful completion of work the same amount will be release in final bill only and 
payment will be made only after passing of final bill.  

(d) If net payable amount is more than Rs 10 Lacs, payment will be released from circle office/corporate 
office. All the payment shall be made through RTGS/NEFT only. 

(e) The payment will be released within 60 days. However, in case of any delay due to any eventuality no 
interest charges shall be paid. 

(f) 10% amount of bill will be retained from each RA bill for the work executed after the scheduled date of 
completion and on finalization of time limit extension by competent authority.This amount will be 
released after deducting amount towards the time limit penalty if any. 

(g) All the bills in accordance with the above clauses must be submitted with the following information: 
1) Item wise work done during billing period.  
2) Item wise cumulative work done. 
3) Account for material consumed and balance stock. 
4) For non-submission or part submission of above information, an additional 5% amount of the 

respective RA bill shall be withheld and shall only be released at the time of final bill 
(h) GETCO shall deduct the Income-Tax and other taxes as per prevailing rules from each and every bill. 

 
(I) Any outstanding recoveries of GETCO for any other than this transaction or anywhere done in GETCO 

can be recovered from this Contractor’s /Suppliers’ payment which is authentically approved by 
competent authority. 

 
“To streamline and enhance the effectiveness of the invoice submission process by the Vendors, GUVNL 

has introduced Vendor Management System(VMS) for both material supply bills and work-related bills 
at the Circle/Division/Sub-division level.  

 
All the Supplier/Contractor have to use this portal (www.vms.guvnl.com) to upload the Invoice of any of 
the GUVNL group company including GETCO along with relevant documents like Tax Invoice, Commercial 
Invoice, Proper Dispatch Certificate, Lorry Receipt, Test Certificate, Advanced Stamp Receipt etc. for 
supply bills and Tax Invoice, PF documents, GST Challans, Welfare cess challans, Insurance copies etc. in 
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one file as per the AT / PO/ Work Order Terms and Conditions. Supplier/ Contractor login / password 
will be provided on request by respective company, one login credential for all GUVNL group companies 
for uploading of invoices.” 

 
  PAYMENT TERMS UNDER MSME ACT: 

(1) You have to update your MSME detail on GETCO’s website by following link https://getco.co.in/msme/ (and 
intimate to concern bill submitting office with copy to this office). 

 
(2) The payment will be made within 45 days from the *date of acceptance or the **date of deemed 

acceptance of goods or Services i.e. After submission of all required documents as per AT Terms & time to 
time circular issued by GETCO’s Corporate Office as well as statutory requirement to process the Bill. 

 
*    Date of acceptance means – 

(a) The day of actual delivery of goods or the rendering of services; or 
(b) Where any objection is made in writing by the buyer regarding acceptance of goods or services, the day on 

which such objection is removed by the supplier; 
  ** “Date of deemed acceptance”  

 means, where no objection is made in writing by the buyer regarding acceptance of goods or services within 
fifteen days of the delivery of the goods or the rendering of services, the day of the actual delivery of goods 
or the rendering of services; 

63. PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY  
 The Contractor shall be responsible for any damage resulting from his operations.  He shall also be responsible 

for protection of all persons including members of public and employees of the Owner and the employees of 
other Contractors and Sub-Contractors and all public and private property.  

64. Quantities given in the Schedule of work in price Bid are to be executed by the contractor at the rates 
accepted by the GETCO in the A/T. In case of any deviation in tower quantity / type of tower / length of line, 
excavation / concreting/OTHER WORK resulting into an increase in which event the field officer shall obtain 
prior approval of the COMPETENT AUTHORITY and excess quantity shall be paid only at the accepted rate 
of the A / T. No any Excess work / amount to be executed without prior approval of competent authority. 

65. The erection work beyond contractual ceiling amount shall be done only after approval from the GETCO 
authority. 

66. CONTRACTOR’S SITE ESTABLISHMENT   
The Contractor shall at all times keep posted an authorized representative for the purpose of the Contract. 
Any written order or instruction of the Engineer or his duly authorized representative shall be communicated 
to the said authorized resident representative of the Contractor and the representative shall be available at a 
stated address for this purpose. 

67. CO-OPERATION WITH OTHER CONTRACTORS  
Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be performing 

other works on behalf of the Owner and the workmen who may be employed by the Owner and doing work in 
the vicinity of the Works under the Contract.  The Contractor shall also so arrange to perform his work as to 
minimize, to the maximum extent possible, interference with the work of other Contractors and their workmen. 
Any injury or damage that may be sustained by the employees of the other Contractors and the Owner, due to 
the Contractor’s work shall promptly be made good at the Contractor’s own expense. 

68. PROTECTION OF WORK  
The Contractor shall have total responsibility for protecting his works till it is finally taken over by GETCO.  No 
claim will be entertained by the Owner or by the Engineer for any damage or loss to the Contractor’s works and 
the Contractor shall be responsible for complete restoration of the damaged works to original conditions to 
comply with the specification and drawings. 

69. The laws applicable by the contract shall be the laws in force in India.  The courts of Amreli shall have 
exclusive jurisdiction in all the matters arising under this contract. 

70. The contractor will have to deploy minimum skill labours/ fitters as per requirement of the work at site on 
daily basis, failing to which GETCO shall deduct 1,000/- per day plus GST from the bill. 
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71. FORCE MAJEURE  
 

1.Force majeure is herein defined as anycausewhich is beyond the control of the Contractor or the Owner as 
the case may be, which they could not foresee or with a reasonable amount of diligence could not have 
foreseen and which substantially affects the performance of the Contract, such as:  

 
a. Natural phenomena, including but not limited to floods, droughts, earthquakes and epidemics;  

 
b. Acts of any Government, domestic or foreign, including but not limited to war, declared or undeclared, 

priorities, guarantees, and embargoes.  
 

Provided either party shall within fifteen (15) days from the occurrence of such a cause notify the other in 
writing of such causes.  

 
2. The Contractor or the Owner shall not be liable for delays in performing his obligations resulting from any 

force majeure cause as referred to and/or defined above:  
 

The date of completion will, subject to hereinafter provided, be extended by a reasonable time even though 
such cause may occur after Contractor’s performance of obligation has been delayed due to other causes.  

72.  SUSPENSION OF WORK  
 
    1. The Owner reserves the right to suspend and reinstate execution of the whole or any part of the Works 

without invalidating the provisions of the Contract.  Orders for suspension or reinstatement of the Works will 
be issued by the Engineer to the Contractor in writing. The time for completion of the works will be extended 
for a period equal to duration of the suspension.  

 
2. Any necessary and demonstrable cost incurred by the Contractor as a result of such suspension of the works 

will be paid by the Owner, provided such costs are substantiated to the satisfaction of the Engineer.  The 
Owner shall not be responsible for any liabilities if suspension or delay is due to some default on the part of 
the Contractor or his Sub-Contractor.  
 

73. CONTRACTOR`S DEFAULT 
 

3 If the Contractor shall neglect to execute the works with due diligence and expedition or shall refuse or neglect 
to comply with any reasonable order given to him, in writing by the Engineer in connection with the works 
or shall contravene the provisions of the Contract, the Owner may give notice in writing to the Contractor to 
make good the failure, neglect or contravention complained of.  Should the Contractor fail to comply with the 
notice within thirty (30) days from the date of serving the notice, then and in such case the Owner shall be at 
liberty to employ other workmen and forthwith execute such part of the works as the Contractor may have 
neglected to do or if the Owner shall think fit, without prejudice to any other right he may have under the 
Contract to take the work wholly or in part out of the Contractor’s hands and re-contract with any other 
person or persons to complete the works or any part thereof and in that event the Owner shall  have free use 
of all Contractor’s equipment that may have been at the time on the Site in connection with the works without 
being responsible to the Contractor for fair wear and tear thereof and to the exclusion of any right of the 
Contractor over the same, If the sum that the contractor is entitled to be paid plus the costs incurred by the 
Owner in completing the works, exceeds the Contract Price or the entire works if entire works have been 
completed or the price for part of the work if part of the works have been completed, the Contractor shall be 
liable for such excess.  

 
              If such excess is greater than the sums due to the Contractor, the Contractor shall pay the balance to the Owner 

and if such excess is less than the sums due to the Contractor, Owner shall pay the balance to the Contractor. 
For facilitating such payment, Owner shall pay the balance to the contractor. For facilitating such payment, 
Owner shall encash the Bank Guarantees of Contactor available with Owner/s and retain such other payment 
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due to the Contractor under the Contract in question or any other Contract that the Owner/s may have with 
the Contractor.  Such payment of excess amount shall be independent of the liquidated damages for delay 
which the Contractor shall have to pay if the completion of works is delayed.  

4 In addition, such action by the Owner as aforesaid shall not relieve the Contractor of his liability to pay 
liquidated damages for delay in completion of Works as defined in Clause 14.0 of this Section. 

5  Such action by the Owner as aforesaid the termination of the Contract under this clause shall not entitle the 
Contractor to reduce the value of the Contract Performance Guarantee nor the time thereof.  The Contract 
Performance Guarantee shall be valid for the full value and for the full period of the Contract including 
guarantee period. 
 

74. TERMINATION OF CONTRACT ON OWNER`S INITIATIVE  
1. The Owner reserves the right to terminate the Contract either in part or in full due to reasons other than those 

mentioned under clause entitled ‘Contractor’s Default’.  The Owner shall in such an event give fifteen (15) 
days notice in writing to the Contractor of his decision to do so. 

 
2. The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent specified 

in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts to the extent they 
are related to the work terminated and terms satisfactory to the Owner, stop all further sub-contracting or 
purchasing activity related to the work terminated, and assist Owner in maintenance, protection, and 
disposition of the works acquired under the Contract by the Owner.  

 
In the event of such a termination the Contractor shall be paid compensation, equitable and reasonable, 
dictated by the circumstances prevalent at the time of termination.  

 
3. If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the 

Contractor is a partnership concern and one of the partners dies then unless the Owner is satisfied that the 
legal representatives of the individual Contractor or of the proprietor of the propriety concern and in the case 
of partnership, the surviving partners, are capable of carrying out and completing the Contract the Owner 
shall be entitled to cancel the Contract as to its incomplete part without being in any way  liable to payment 
of any compensation to the estate of deceased Contractor and/or to the surviving partners of the Contractor’s 
firm on account of the  cancellation of the Contract.  The decision of the Owner that the legal representatives 
of the deceased Contractor or surviving partners of the Contractor’s firm cannot carry out and complete the 
Contract shall be final and binding on the parties. In the event of such cancellation the Owner shall not hold 
the estate of the deceased Contractor and/or the surviving partners of the estate of the deceased Contractor 
and/or the surviving partners of the Contractor’s firm liable to damages for not completing the Contract. 

 
75.  FRUSTRATION OF CONTRACT  
 
  1. In the event of frustration of the Contract because of supervening impossibility in terms of Section 56 of 

the Indian Contract Act, parties shall be absolved of their responsibility to perform the balance portion of 
the Contract, subject to provisions contained in sub-clause 45.3 below. 

 
 2. In the event of non-availability or suspension of funds for any reasons, whatsoever (except for reason of 

willful or flagrant breach by the Owner) and/or Contractor then the works under the Contract shall be 
suspended.  

 
Furthermore, if the Owner is unable to make satisfactory alternative arrangements for financing to the 
Contractor in accordance with the terms of the Contract within three months of the event, the parties 
hereto shall be relieved from carrying out further obligations under the Contract treating it as frustration 
of the Contract.  

 
 3. In the event referred to in sub-clauses 45.1 & 45.2 above the parties shall mutually discuss to arrive at 

reasonable settlement on all issues including amounts due to either party for the work already done on 
quantum merit_ basis which shall be determined by mutual agreement between the parties.  

76.       GRAFTS AND COMMISSIONS ETC.  
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Any graft, commission, gift or advantage given, promised or offered by or on behalf of the Contractor or 
his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or any one on his or their behalf 
in relation to the obtaining or to the execution of this or any other Contract with the Owner, shall in 
addition to any criminal liability which it may incur, subject the Contractor to the cancellation of this and 
all other Contracts and also to payment of any loss or damage to the Owner resulting from any cancellation.  
The Owner shall then be entitled to deduct the amount so payable from any monies otherwise due to 
Contractor under the Contract.  

 
E. RESOLUTION OF DISPUTES 

 
77. SETTLEMENT OF DISPUTES      
 
    1. Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the extent 

possible, be settled amicably between the parties.  
 
    2. If any dispute or difference of any kind, whatsoever, shall arise between the Owner and the Contractor, 

arising out of the Contract for the performance of the Works whether during the progress of the Works or 
after its completion or whether before or after the termination, abandonment or breach of the Contract, it 
shall, in the first place, be referred to and settled by the Engineer, who, within a period of thirty (30) days 
after being requested by either party to do so, shall give written notice of his decision to the Owner and 
the Contractor.  

    3. Save as hereinafter provided, such decision in respect of every matters so referred shall be final and 
binding upon the parties until the completion of the Works and shall forthwith be given effect to by the 
Contractor who shall proceed with the Works with all due diligence, whether he or the Owner requires 
arbitration as hereinafter provided or not.  

 
     4. If after the Engineer has given written notice of his decision to the parties, no claim to arbitration has  been 

communicated to him by either party within thirty (30) days from the receipt of such notice, the said 
decision shall become final and binding on the parties.  

 
     5. In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) days after being 

requested as aforesaid, or in the event of either the Owner or the Contractor being dissatisfied with any 
such decision, or within thirty (30) days after the expiry of the first mentioned period of thirty days, as the 
case may be, either party may require that the matters in dispute be referred to arbitration as hereinafter 
provided. 

 
78. ARBITRATION     

(1) Amicable Settlement 
Any dispute, difference, controversy or claim between the Parties arising out of or relating to this 
contract with reference to the construction, interpretation,  breach, termination or validity thereof 
(hereinafter referred as "the Dispute") shall, upon the written request of either Party be referred to the 
authorized representatives of the Disputing Parties for resolution. The authorized representatives shall 
promptly meet and attempt to negotiate in good faith a resolution of the Dispute within thirty days of 
the service of the request. 

 
(2)   Arbitration 

If the parties fail to amicably resolve the disputes or differences or contrary claims as indicated herewith 
in sub clause (1) of Clause, arising under or in connection with the present works contracts, whether 
pertaining to works contracts alone or works and procurement both, the same shall be referred to 
arbitration under the Gujarat Public Works Contracts Disputes Arbitration Tribunal Act, 1992." 

79. RECONCILIATION OF ACCOUNTS  
The Contractor shall prepare and submit every two months, a statement covering payments claimed and 
the payments received vis-a-vis the works executed, for reconciliation of accounts with the Owner.  The 
Contractor shall also prepare and submit a detailed account of Owner Issue materials received and utilized 
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by him for reconciliation purpose in a format to be discussed & finalized with the Owner before the award 
of Contract. 
 

80.         RELATIONSHIP WITH EMPLOYEE  : 
Every bidder should, at the time of submission of bid. Give a declaration as under 
“If any bidder company/firm, the interest (i.e. Shareholding in Company and share in partnership 
firm) of any employee of the tendering company or his/her relative as defined in Section 2(77) of the 
Company’s act 2013 is 10% or more, the tendering Company will not deal with such Company/Firm 
at all.” 
 
Tendered therefore, must specifically disclose this fact in his technical bid. Non-disclosure of such facts 
would immediately disqualify the tenderer for further dealing with the tendering company. 
 

 81.      CONFLICT OF INTEREST AMONG BIDDERS/AGENTS   : 
A bidder shall not have conflict of interest with other bidders for particular quoted item. Such conflict of 
interest can lead to anti-competitive practices to the detriment of Procuring Entity’s interests. The bidder 
found to have a conflict of interest shall be disqualified. A bidder may be considered to have a conflict of 
interest with one or more parties in this bidding process for particular quoted item, if: 
 
a) they have proprietor/ partner(s)/ Director(s) in common; or 
b) they receive or have received any direct or indirect subsidy/ financial stake from any of them; 
or 
c) they have the same legal representative/ agent for purposes of this bid; or 
d) they have relationship with each other, directly or through common third parties, that puts them 
      in a position to have access to information about or influence on the bid of another bidder; or 
e) bidder participates in more than one bid in this bidding process. Participation by a bidder in more  than 

one Bid will result in the disqualification of all bids in which the parties are involved . However, this 
does not limit the inclusion of the components/ sub-assembly/ assemblies from one bidding 
manufacturer in more than one bid. 

f)  in cases of agents quoting in offshore procurements, on behalf of their principal manufacturers,   one 
agent cannot represent two manufacturers or quote on their behalf in a particular tender enquiry. One 
manufacturer can also authorise only one agent/ dealer. There can be only one bid from the following: 

     1. The principal manufacturer directly or through one Indian agent on his behalf; and 
     2. Indian/ foreign agent on behalf of only one principal. 
g) a Bidder or any of its affiliates participated as a consultant in the preparation of the design or 
     technical specifications of the contract that is the subject of the Bid; 
h) in case of a holding company having more than one independently manufacturing units, or more 
     than one unit having common business ownership/ management, only one unit should    quote.Similar 

restrictions would apply to closely related sister companies. Bidders must proactively declare such 
sister/ common business/ management units in same/ similar line of business. 

i) Bidder shall not act in contravention/ violation to the provisions of competition act, as amended 
     from time to time. 

 
               Every bidder should, at the time of submission of bid, give a declaration, that bidder shall not have 

conflict of interest with other bidders, as above. 
 
Responsibility for correctness of the information submitted in the bid lies with bidder. If any 
information furnished in the bid is proved to be false at a later date, GETCO reserve right to reject 
the bid and the bid will not only be rejected but the bidder will be BLACKLISTED as per GUVNL 
Policy. 

82. POWER TO VARY OR OMIT WORK  
 
   1. No alterations, amendments, omissions, suspensions or variations of the Works (hereinafter referred to 

as ‘variation’) under the Contract as detailed in the Contract Documents, shall be made by the Contractor 
except as directed in writing by the Engineer, but the Engineer shall have full powers subject to the 
provisions hereinafter contained, from time to time during the execution of the Contract, by notice in 
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writing to instruct the Contractor to make such variation without prejudice to the Contract.  The 
Contractor shall carry out such variation and be bound by the same conditions as far as applicable as 
though the said variations occurred in the Contract Documents.  If any suggested variations would, in the 
opinion of the Contractor, if carried out, prevent him from fulfilling any of his obligations or guarantees 
under the Contract, he shall notify the Engineer thereof in writing and the Engineer shall decide forthwith 
whether or not, the same shall be carried out and if the Engineer confirms his instructions, the Contractor’s 
obligations and guarantees shall be modified to such an extent as may be mutually agreed.  Any agreed 
difference in cost occasioned by any such variation shall be added to or deducted from the Contract Price 
as the case may be. 

 2. In the event of Engineer requiring any variation, a reasonable and proper notice shall be given to the 
Contractor to enable him to work his arrangement accordingly, and in cases where goods or materials are 
already prepared or any design, drawings or pattern made or work done as per the contract requires to 
be altered, a reasonable and agreed sum in respect thereof shall be paid to the Contractor. 

 3. In any case in which the Contractor has received instructions from the Engineer as to the requirement of 
carrying out the alterations or additional or substituted work which either then or later on, will in the 
opinion of the Contractor, involve a claim for additional payment, the Contractor shall immediately and in 
no case later than thirty (30) days, after receipt of the instructions aforesaid and before carrying out the 
instructions, advise the Engineer to that effect.  But the Engineer shall not become liable for payment of 
any charges in respect of any such variations, unless the instructions for the performance of the same shall 
be confirmed in writing by the Engineer. 

4. If any variation in the Works results in reduction of Contract Price, the parties shall agree, in writing, so to 
the extent of any change in the price, before the Contractor proceeds with the change.  

 
5. In all the above cases, in the event of a disagreement as to the reasonableness of the said sum, the decision 

of the Engineer shall prevail.  
 
6. Notwithstanding anything stated above in this clause, the Engineer shall have the full power to instruct 

the Contractor, in writing, during the execution of the Contract to vary the quantities of the items or groups 
of items in accordance with the provisions of clause entitled ‘Change of Quantity’ in section GCC of this 
Volume-I.  The Contractor shall carry out such variations and be bound by the same conditions as though 
the said variations occurred in the Contract Documents.  However, the Contract Price shall be adjusted at 
the rates and the prices provided for the original quantities in the Contract.  

 
83. CHANGE OF QUANTITY 
 
  1. During the execution of the Contract, the Owner reserves the right to increase or decrease the quantities 

of items under the Contract but without any change in unit price or other terms & conditions.  Such 
variations unless otherwise specified in the accompanying Special Conditions of Contract and/or 
Technical Specifications, shall not be subjected to any limitation for the individual items but the total 
variations in all such items under the Contract shall be limited to a percentage of the Contract price as 
specified in the Special Conditions of Contract. 

 
 2. The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for the 

change in quantities as above.  The base unit rates, as identified in the Contract shall however remain 
constant during the currency of the Contract, except as provided for in Clause 33.0 below.  In case the unit 
rates are not available for the change in quantity, the same shall be subjected to mutual agreement. 

 
84. COOPERATION WITH OTHER CONTRACTORS AND CONSULTING ENGINEERS 

The Contractor shall agree to cooperate with the Owner’s other Contractors and Consulting Engineers and 
freely exchange with them such technical information as is necessary to obtain the most efficient and 
economical design and to avoid unnecessary duplication of efforts.  The Engineer shall be provided with 
three copies of all correspondence addressed by the Contractor to other Contractors and Consulting 
Engineers of the Owner in respect of such exchange of technical information, wherever needed. 
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SPECIAL COMMERCIAL CONDITION FOR TENDERER 
 

 1        TAKING DELIVARY AND INSURANCE: - 
1.1 The contractor has keep S/S materials in safe custody and transport to the respective sites and will be 

reasonable for any damages to or loss of all materials at any stage during transportation or erection or taking 
over of the line by GETCO. 

1.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his own cost.  
1.3 The Contractor shall have total responsibility for the entire materials stored loose, semi assembled and/or 

erected by him at site in his custody. The Contractor shall make suitable security arrangements is at own 
cost to ensure the protection of all materials, equipment’s and works from theft, fire pilferage  

15 and any other damages and loss, it shall be the responsibility of the contractor to arrange for security till the 
works are finally taken over by the Corporation. 

1.4 On completion of the work all surplus materials shall be returned by the contractor to the nearest respective 
stores of the GETCO as per the instructions of the Engineer-in-charge of the works at no extra cost to the 
GETCO. 

a. STORAGE-CUM-ERECTION INSURANCE: -  
2.1 The contractor shall take suitable storage –cum-erection insurance cover at his cost to the extent of 100 % 

cost of Line or S/S materials, which are required to complete the Line or S/S, Bidder shall have to take the 
comprehensive Marine cum Erection (MCE) insurance policy against any loss, draft, damage, theft, pilferage, 
fire etc. for the complete period of storage, erection and commissioning up to the time of taking over the line 
or sub-station by GETCO. The contractor shall deal directly and pursue the claim with the Insurance 
company and shall be responsible in regard to maintenance of all insurance coverage as well as for 
settlement of claim. The proof of insurance policy taken by the successful contractor shall be furnished 
submitted to engineer-in-charge of GETCO 

            No material shall be issued to bidder/erection agency in absence of such insurance policy. The risk 
shall be covered for lifting of materials from store to final handing over to GETCO. Further in absence 
of the above insurance policy, R.A. bill payment will be withheld. 

 
            However, if the work is not completed within the stipulated time limit as mentioned into work order 

the MCE shall be extended by the contractor up to the work completion and taking over of the line 
or S/S by GETCO. Moreover, the charge for extension of insurance shall be borne by contractor if the 
delay is attributed to the contractor. The charge for extension of insurance shall be reimbursed by 
GETCO to the contractor on production of proof for extension of MCE if the delay is attributed on the 
part of GETCO.  

  
2.0 In the event of any damage, theft, loss, pilferage, fire etc, Contractor will be responsible to lodge, pursue and 

settle all the claims with the insurance company for all items, materials and the corporation shall be kept 
informed about it. Contractor shall replace the lost/damaged materials/items promptly irrespective of the 
settlement of the claims by underwriter and ensure that the work progress is as per agreed schedule. The 
loss, if any, such replacement will have to be borne by the contractor and GETCO will not entertain any 
claim/representation in this regard. However it will be contractor’s responsibility to insure the entire 
project till the line / sub-station or any other project / works is taken over by the GETCO. 

2.1 The Approximate Estimated cost of line material for insurance is Rs. 100 lacs or (As per instruction 
of EIC) 

3.0 INSURANCE  
3.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to the 

Works and obligatory in terms of law to protect his interest and interests of the Owner against all perils 
detailed herein.  The form and the limit of such insurance as defined herein together with the under-writer 
in each case shall be acceptable to the Owner.  However, irrespective of such acceptance, the responsibility 
to maintain adequate insurance coverage at all time during the period of Contract shall be of Contractor 
alone.  The Contractor’s failure in this regard shall not relieve him of any of his contractual responsibilities 
and obligations.  The insurance covers to be taken by the Contractor shall be in the joint name of the Owner 
and the Contractor.  The Contractor shall, however, be authorized to deal directly with Insurance Company 
or Companies and shall be responsible in regard to maintenance of all insurance covers.  Further the 
insurance should be in freely convertible currency.  
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3.2 Any loss or damage to the material during handling, transportation, storage, erection, and all activities to 
be performed till the successful completion of commissioning of the line shall be to the account of the 
Contractor.  The Contractor shall be responsible for preference of all claims and make good the damages 
or loss by way of repairs and/or replacement of the equipment, damaged or lost.  The transfer of title shall 
not in any way relieve the Contractor of the above responsibilities during the period of Contract.  The 
Contractor shall provide the Owner with copy of all insurance policies and documents taken out by him in 
pursuance of the Contract.  Such copies of documents shall be submitted to the Owner immediately after 
such insurance coverage.  The Contractor shall also inform the Owner in writing at least sixty (60) days in 
advance regarding the expiry/cancellation and/or change in any of such documents and ensure 
revalidation, renewal etc., as may be necessary well in time. 

3.3 The perils required to be covered under the insurance shall include, but not be limited to fire and allied 
risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage in transit, 
theft, pilferage, riot and strikes and malicious damages, civil commotion, weather conditions, accidents of 
all kinds, etc.  The scope of such insurance shall be adequate to cover the replacement/reinstatement cost 
of the equipment for all risks up to and including delivery of goods and other costs till the equipment is 
delivered at Site.  The insurance policies to be taken should be on replacement value basis and/or 
incorporating escalation clause.  Notwithstanding the extent of insurance cover and the amount of claim 
available from the underwriters, the Contractor shall be liable to make good the full 
replacement/rectification value of all equipment/materials and to ensure their availability as per project 
requirements.  

3.4         Workmen’s Compensation Insurance    

               This insurance shall protect the Contractor against all claims applicable under the Workmen’s 
Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor against claims 
for injury, disability, disease or death of his or his SubContractor’s employee, which for any reason are not 
covered under the Workmen’s Compensation Act, 1948. The liabilities shall not be less than:    

               Workmen’s Compensation : As per statutory Provisions  
                Employee’s liability  :  As per statutory Provisions    
3.5         Comprehensive General Liability Insurance   

               The insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or 
death of members of public or damage to property of others, due to any act of omission on the part of the 
Contractor, his agents, his employees, his representatives and Sub-Contractors or from riots, strikes and 
civil commotion.   

3.6      The hazards to be covered will pertain to all the works and areas where the Contractor, his agents and his 
employees have to perform work pursuant to the Contract.    

 3.7   The above are only illustrative list of insurance covers normally required and it will be the responsibility of 
the Contractors to maintain all necessary insurance coverage to the extent both in time and amount to take 
care of all his liabilities either direct or indirect, in pursuance of the Contract. 

4.0 PENALTY FOR DELAY:-  
 

1. The bidder should note that the completion time allowed for carrying out the work should be strictly 
observed. Any delay that may take place in supply and work beyond contractual cutoff date stated 
as per stipulated delivery period shall be subject to the penalty @½% per week plus GST as applicable 
or part thereof on delayed portion of work and / or supply value subject to ceiling of 10% of the total 
contract value plus GST as applicable  will be imposed. 

 
2. In event of failure of the Contractor to pay the amount of Penalty as demanded the Owner shall be entitled 

to deduct the amount of Penalty for delay from the amounts payable to the Contractors under any bills 
raised under this contract of any other amount payable under any other contract with the GUVNL and 
its Subsidiary Companies i.e. GETCO, GUVNL, GSECL, MGVCL, DGVCL, PGVCL, UGVCL. It is permissible for 
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the Owner to adjust the amount of Penalty of delay against any Bank Guarantee furnished by the Contractor 
under this contract or any other contract with GUVNL and / or its subsidiary companies. 

3. If it is found that the work is unsatisfactory or not progressing as per the program / BARCHART / Target 
period, any action taken by the GETCO, as may be deemed fit, to see that work is completed as required  by 
the GETCO, would be at the risk and cost of  the contractor. 

4. Any delay causing extension of outages shall be contractor’s responsibility and appropriate amount (in 
term of Rupees) as decided by Ex. Engineer (TR), Amreli shall be recovered from Contractor’s bill as a 
penalty. 

   5.0   Taxes  and  Duties: 
3.5.1 As  regards  the  income  Tax,  surcharge  on  income  tax  and  any  other  corporate  tax,  Excluding  
GST and excluding  welfare cess  at prevailing rate the owner shall not  bear any  tax liability whatsoever. 
The bidder shall be  liable and responsible  for payment of such taxes as attracted  under the provisions of 
the law. 

 
            3.5.2  Not with standing  the tax liabilities  as per  the sub-clause14.1  above the owner shall have the right 

to  make deduction  at source  from  the amounts  payable  to the contractor  in respect  of Income  Tax (on  
the cost  of items of supply included in the works  contract)  as  may be mandatory  in  terms of the law.  The 
owner  shall  not bear  any liability  in this regard  but shall issue necessary certificate  in respect of such 
deduction  made. 

 
            3.5.3 In  case  any  tax  or  duty  is  newly  introduced  by  the  Government  applicable  for  this  contract  with  

effect from  the next  day  of  the  date  submission  of  the  bid  and  if  the  contractor  is  required  to  pay  
additional  tax  or duty,  then  the  owner  shall  reimburse  the  contractor  the  additional  tax  or  duty  so  
paid  by  the  contractor  against  submission   by  the  

            contractor  of  documentary  evidence  to  the  satisfaction  of  the  owner.  This  provision  will  not  be   
applicable  to transaction  between  the  contractor  and  his  sub-contractors.  Besides the  said  statutory  
variation,  no  other  statutory variation  shall be payable by the owner. 

 
           3.5.4  The owner’s  liability  for all taxes and duties  under the contract  shall be limited  to those indicated  

by  the Bidder  in  the Sign & Seal of Contractor  Page 8 Bid  Proposal  Sheets,  subject  to  the  statutory  
variations and  variations as  per  Clause  No. 14.3. If  the  cost  to  the Contractor  during  the  performance 
of  the  ‘Contract’  shall  be  increased  or  reduced  by reasons  of the making, passing  or promulgation  of 
any law  after  the date of submission  of bid or by  any order,  regulation or  bye-law  having the  force  of  
law  the  amount  of  such  increase  or  reduction  shall  be added to  or  deducted from the “Contract  Price” 
as  the case may be for  direct transactions  between contactor &  owner,  and  not  for  bought  out  items.  It 
is  the  Bidders responsibility to  furnish  details  of taxes, duties, levies etc. applicable  as on the date of 
submission  of the  bid. 

 
         3.5.5     No  claim  for  any  increase  towards  the  statutory  variation  regarding  enhancement  of  existing  

tax  or  duty  or introduction  of  a  new  tax  or  duty  applicable  shall  be  entertained   by  the  Owner  during  
the  extended  period  of contract,  if any, provided  the extension  of the contract  is required  by causes  
attributable  to  the contractor. 

 
           3.5.6 The  provision  of  statutory  variation  regarding  enhancement of  existing  tax  or  duty  or  introduction 

of  a  new  tax or duty will be applicable  only to the direct transaction  between the contractor and the  
owner. 

 
           3.5.7   Before  quoting,  the bidder  may ascertain  from the concerned  tax authorities  of Government  of 

Gujarat  the  applicability of  Work  Contract  Tax.  Entry  Tax,  GST etc.  in  respect  of  this  work  and  include  
the  same  in  the  quoted  price.  No separate  claim  in  this  regard  will  be  entertained  by  the  Owner,  as  
it  is  the  responsibility  of  the  Bidder  to  pay  all these  taxes. 

 
5.0  “RIGHTS OF THE OWNER” 
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Whenever any claim of claims for payment of a sum of money arises out of or under the contract against 
the Contractor, the Owner shall be entitled to withhold and also have a lien to retain such sum or sums in 
whole or in part from the security if any deposited by the Contractor and for the purpose aforesaid the 
Owner shall be entitled to encash and withhold the amount of performance Bank Guarantee or other 
security if any furnished as the case may be. The Owner shall also have a lien over the same pending 
finalization or adjudication of any such claim in the event of the security is insufficient to cover the claimed 
amount of amounts the Owner shall be entitled to withhold and have lien to retain to the extent of the such 
claimed amount of amounts referred to above from any sum of sums found payable or which at any time 
thereafter may become payable to the Contractor under the same contract or any other contract with the 
Owner of GUVNL or its subsidiary companies pending finalization of adjudication of any such claim. 

 
               Lien in respect of Claims in other Contract. 
 

ii. Any sum of money due and payable to the contractor (including the security deposit) under the contract 
may be withheld or retained by way of lien by the Owner against any of its claim in respect of payment 
of a sum of money arising out of or under any other contract made by the contractor with the Owner of 
GUVNL or any of its subsidiary companies. 

 
iii. It is and agreed that the sum of money so withheld or retained under this clause by the Owner will be 

kept withheld re retained as such by the Owner till its claim arising out of the same contract or any other 
contract is wither mutually settled or determined by the arbitrator or competent court as the case may 
be and the contractor shall have no claim for interest or damages whatsoever on this account or on any 
other ground in respect of any sum of money withheld or retained under this clause and as may be duly 
notified to the contractor. 
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TERMS & CONDITIONS REGARDING INDUSTRIAL LAWS AND OTHER RELATED MATTERS 
 

1) Wages to be paid at time of payment etc. by the contractor. 
a. The contractor shall pay minimum prevailing rates per day or as may be specified hereafter or rates 

fixed under the minimum wages Act, whichever is higher. The wages or very contract labour employed 
by him under this contact shall be paid by him before the expiry of 7th day of the month in respective of 
which the wages are payable (i.e. wages of a month have to be paid by him in the first week of the next 
month). The payment shall be disbursed in the presence of management representative during the 
working hours in factory premises and the contractor shall get the entries certified in the register of 
wages by the representative of the GETCO. Any default will result in cancellation of contract forthwith 
or also the contractor shall be paid punishable to the extent of Rs.100/- fine per each day. 

b. The contractor shall give his telephone number and address to the GETCO so that in case of labour 
troubles etc. the contractor can be contacted. The contractor shall arrange to have his office outside the 
factory premises and the contractor shall keep himself present throughout the working hours. 

 
2) Labour Laws 

(A) Person below the age of 18 years shall not be employed for the work. 
(B) No. female worker shall be employed in the night shift between 7 p.m. to 6 a.m. 
(C) Contractor shall maintain a valid labor license under the contract labour (Regulation and Abolition) 

Act for employing necessary manpower to be required by him. In the absence of such license the 
contract shall be liable to be terminated without assigning any reason thereof. 

(D) The contractor shall at his own expenses comply with all labour laws and keep the GETCO indemnified 
in respective thereof. Some of the major liabilities under various labour and industrial laws which the 
contractor shall comply with are as under: -  

(i) Payment of contribution by way of employer’s contribution towards provident fund, family pension 
scheme, Deposit linked insurance scheme, Administrative charge etc. at the rates make applicable 
from time to time by Government of Gujarat/Government of India or other statutory authority. 

(ii) Payment of deposit in respect of each contract labour at the rate as per admissible with the office of 
commissioner of Labour as per the contract Labour (Regulation and abolition Act.). 

(iii) License fee as prescribed under the contract labour (Regulation and abolition Act) and rules framed 
there under depending upon the number of workmen employed by the contractor. 

(iv) Paid leave facility and wages as per the provision of the factories Act at the rate of one day for every 
20 days of working. 

(v) Identify cards as prescribed under the factories Act with photo at fixe there to the same identification. 
Liabilities as per industrial Disputes Act any payment to the contractor’s employees arising out of any 
claim or disputes under the industrial Disputes Act, 1947 or any other labour laws. 

(vi) Payment of compensation in case of accidental injury. 
(vii) Maternity leave as per the provisions of the maternity Benefit Act. The above are some of the major 

liabilities of the contractor in addition to other liabilities. Prescribed under the various labour laws in 
force from time to time from statutory authorities like State Government/ Government of India which 
the contractor shall have to comply with. 

 
3) Provident fund & Family pension Scheme: - 

The contractor shall submit along with his bill (month wise) a statement regarding deduction against 
employees’ provident fund and family pension scheme in respective of each concerned employee, 
provident fund and family pension scheme at the rate at admissible (or at the rate made applicable by 
the Government from time to time) of the wages. The contractor’s contribution and his workers’ 
contribution towards provident fund and family pension scheme shall be deposited by the contractor 
with concern regional Provident Fund Commissioner office. 

4) Deposit Linked Insurance Scheme: - 
The contractor shall have to deposit ½ % of the wage in respect of employees who is a member of the 
Provident Fund as the contribution to the deposit. 
Linked insurance Scheme with concern regional Provident Fund Commissioner office. 

5) Administrative Charges: - 
Administrative charges for maintaining provident fund A/C shall be deposited by the contractor with 
concern regional Provident Fund Commissioner office at the rates applicable. 
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6) Paid Leave Facility: - 
Paid leave facility at the rate of one day for every twenty days worked by the contract labour shall be 
provided by the contractor to his workers. He shall maintain leave Records/leave cards for individual 
laborer which shall be duly verified and approved/certified by the authorized officer of the GETCO. 

7) Workmen’s compensation fund & Employer’s Liability Insurance: - 
The contractor shall cover all his employees under workmen’s compensation fund and under the liability 
insurance. Insurance shall be affected for the entire contractor’s employee engaged in the performance of 
this contract. If any of the work is subject the contractor shall require the sub-contractor to provide 
workmen’s compensation and employer’s liability insurance for the latter’s employees unless such 
employees are covered under the contractor’s insurance. 

8) The contractor shall employ adequate number of experienced staff at site for dial supervision and for 
maintenance of various register and records required under the law and contract No. payment for 
supervision shall be admissible. 

9) Contractor to Identify GETCO: - 
The contractor shall indemnify GETCO and every member officer and employees of GETCO also, Engineer-
in-charge and his staff against all actions, proceeding, claims demands, costs and expenses which may be 
made against GETCO or Government for or in respective of performance of his obligation under the 
contract documents. The GETCO shall not liable for or in respective of or in consequence of any accident 
or injury to any workman or other person in the employment of the contractor or his sub-contractor and 
the contractor shall indemnify and keep indemnified the GETCO against all such damage and 
compensation and against all claims, demands, proceedings costs, charges and expenses whatever in 
respective thereof in relation thereto. 

10) The GETCO reserves the right to terminate this rate contract at any time during its tendency without giving 
notice of termination or any reasons thereof. 

11) The GETCO will be entitled to deduct directly from the bills, to be paid to the contractor any sum or payable 
by you and which sum/sums the GETCO is required to pay as principal employer on account of your default 
in respect of all liabilities referred to in above clauses. 

12) The contractor will be required to produce a solvency certificate for an amount minimum of 20% of 
estimated cost of the tender and also to produce his Income-Tax clearance certificate 
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GENERAL TECHNICAL CONDITIONS   
 
1. The successful tenderer will have to make his own arrangements to procure the necessary equipment, 

tools-tackles required for job.  No tools and tackles, crane, men, material etc. will be provided by the GETCO 
2. The work is to be executed in all respect as per the instructions of Engineer-in-charge by arranging all 

required materials tools, tackles equipment including labours , transportation etc. GETCO will not pay 
anything extra on this account. 

3. The GETCO reserves the rights of retrenching and dismissing any person employed for the work if there is 
complaint against his misbehavior, misconduct or disloyalty towards job. 

4. he contractor shall ensure that all persons are provided with the safety tools, shoes, etc. as may be required 
from safety point of view and all his persons shall follow the instructions issued by the GETCO from time 
to time related with the safety and security to carry out the work. 

5. GETCO shall not be liable for any damages or compensation for any injury or for any accident occurred to 
any person engaged by the contractor.  The contractor shall keep the GETCO indemnified thereof. 

6. The contractor shall be liable for making good all damages/losses arising out of workmanship, breakages, 
pilferage, etc. to the GETCO. 

7. The contractor will be fully responsible for any shortages, breakages or damages to the materials and its 
accessories that may occur during work etc.  It is to be properly worked and handed over to GETCO after 
completion of the job in a satisfactory manner.  The cost of any such shortages, breakages or damages if 
any will be recovered from the contractor for which the assessment will be done by our field officer at his 
sole discretion and his decision will be binding to the contractor. 

8. The contractor shall be responsible for any accident or damage to private, public properties etc. during 
any of activity for execution of above job. 

9. The successful tenderer will have to indemnify the GETCO against any possible claim of compensation for 
damage to his equipment or for injury to him, or fatal/non-fatal accident to human life, his staff or any 
other person during execution of the above job.  If for any reasons the GETCO is called upon to pay such 
claim or compensation, the same will be recovered from him or his bills. 

10. The contractor or his experienced authorized person should always be present at the site during all the 
activities for execution of the job. 

11. The quantum of the work as mention in estimate/ schedule –‘B’ is tentative and it can be very differ as per 
site condition. The payment shall be made only on actual work executed or order quantity, whichever is 
less. 

12. Amendment of tender At any time prior to the submission of tenders, the GETCO may, for any reason, 
whether at his own initiative or response to a clarification requested by bidder, modify the Tender 
conditions by amendment. The amendment will be issued on n code/GETCO web site all bidders, which 
will be binding to them. 

13. Site visit: 

(i) The bidder is advised to visit the site and examine the site condition. Where in the work is proposed to 
be carried out and to get himself fully Acquainted at his own responsibility for all information that may be 
Necessary. All cash and Liabilities arising out of the site visit shall be at  Bidder’s account. 
 

(ii) The contractor shall be deemed to have carefully examined the work & site Conditions, the general 
conditions, the special conditions, specifications, Schedules, drawings shall be deemed to have visited the 
site of the works & to have fully informed himself regarding the local conditions. Tender shall have to be 
filled up before quoting the rate, for confirmation of site visit. 
 

      (iii) If there shall have any doubts as to the meaning of any portion of these general conditions or special 
conditions of the scope of work of the specifications or any other matter concerning the contract, he shall 
in good time before submitting his tender, send for the particulars thereof & submit them to the Engineer 
in writing in order that such doubt may be removed. 

 
14. FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

1. Tools, tackles and scaffoldings 
The Contractor shall provide all the construction equipments; tools, tackles and scaffoldings required for 
pre-assembly, erection, testing and commissioning of the equipment covered under the Contract. He shall 
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submit a list of all such materials to the Engineer before the commencement of work at Site. These tools 
and tackles shall not be removed from the Site without the written permission of the Engineer. 
2. First-aid 

The Contractor shall provide necessary first-aid facilities for all his employees, representatives and 
workmen working at the Site. Enough number of Contractor’s personals shall be trained in administering 
first-aid. 

3. Cleanliness 
The Contractor shall be responsible for keeping the entire area allotted to him clean and free from 
rubbish, debris etc. during the period of Contract. The Contractor shall employ enough number of 
personnel to keep the work area clean. Materials and stores shall be so arranged to permit easy 
cleaning of the area. In areas where equipment might drip oil and cause damage to the floor surface, a 
suitable protective cover of a flame resistant, oil proof sheet shall be provided to protect the floor from 
such damage. 
4.  FIRE PROTECTION 

The work procedures that are to be used during the erection shall be those, which minimize fire hazards 
to the extent practicable. Combustible materials, combustible waste and rubbish shall be collected and 
removed from the Site at least once each day. Fuels, oils and volatile or inflammable materials shall be 
stored away from the construction and equipment and materials storage areas. 
All the Contractor’s supervisory personnel and select number of workers shall be trained for fire 
fighting. Enough of such trained personnel must be available at the Site during the entire period of the 
Contract. 

15 Electricity Rules:- All the works shall be carried out in accordance with latest rules under Electricity Act.   
16.  Testing :- Complete installation shall be put to the necessary test as required and should be approved        by 

Government Electricity Inspector. 
a. CONTRACTOR’S MATERIALS BROUGHT TO SITE  

a) The Contractor shall bring to Site all materials, including construction equipment, tools and tackles for the 
purpose of the works under intimation to the Engineer.  All such goods shall, from the time of their being 
brought vest in the Owner, but may be used for the purpose of the works only and shall not on any account 
be removed or taken away by the Contractor without the written permission of the Engineer.  The 
Contractor shall nevertheless be solely liable and responsible for any loss or destruction thereof and 
damage thereto. 

b) After the completion of the Works, the Contractor shall remove from the Site under the direction of the 
Engineer the materials such as construction equipment, erection tools and tackles, scaffolding etc. with 
the written permission of the Engineer. 

1. FIELD OFFICE RECORDS  
 The Contractor shall maintain up to date copies of all drawings, specifications and other Contract Documents 
and any other supplementary data complete with all the latest revisions thereto.  The Contractor shall also 
maintain in addition the continuous record of all changes to the above Contract Documents, drawings, 
specifications, and supplementary data, etc. effected at the field and on completion of his total assignment 
under the Contract shall incorporate all such changes on the drawings and other Engineering data to 
indicate as installed conditions of the equipment furnished and erected under the Contract.  Such drawings 
and Engineering data shall be submitted to the Engineer in required number of copie 

2. Contract Quality assurance: 
The Bidder shall include in his proposal the Quality Assurance Programme containing the overall quality 
management and procedures which he proposes to follow in the performance of the Works during various 
phases. At the time of Award of Contract, the detailed Quality Assurance Programme to be followed for the 
execution of the Contract will be mutually discussed and agreed and such agreed Programme shall form 
a part of the Contract. 
 
3. DISCIPLINE  OF  WORKMEN 
The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his 
employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any 
representative or employee of the Contractor at the Site, if in the opinion of the Engineer such employee 
has misconducted himself or is incompetent or negligent or otherwise undesirable and then the 
Contractor shall remove such a person objected to and provide in his place a competent replacement. 
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4.  PROGRESS REPORT 
The Contractor shall furnish three (3) copies each to the Engineer of  progress including if any, 
photographs of the work done at Site. 
The monthly progress report detailing-out the progress achieved on all erection activities shall 
highlight comparison to the schedules. The report shall also indicate the  reasons for the variance 
between the scheduled and actual progress and the action proposed for corrective measures, wherever 
necessary. 

5. MAN-POWER REPORT 
The Contractor shall submit to the Engineer, on the first day of every month, a man hours schedule for 
the month, detailing the man hours scheduled for the month, skill- wise and area-wise. 

     23. Mandatory use of “Call Before You Dig (CBuD)” application : 
As per the directives from Hon’ble Govt. Of India and Energy & Petrochemicals Depst ., GoG, 

Gandhinagar vide Letter No.EPCD/0217/09/2023, Dtd.18-09-2023, all the Contractors of GETCO must 
register them under excavator category in CBUD application and must follow procedure before starting 
any digging to protecting underground utility assets. Any agency/contractor intending to carry out 
excavation, need to be mandated to carry out any type of excavation/digging only after prior intimation 
through CBuD application. It is mandatory to the agency/contractor to use of CBuD for any type of 
excavation/digging. 

                                                                                                                                    
SPECIAL TECHNICAL CONDITION: _ 
 

1. All erection work is to be carried out as per the manual of OEM (Original equipment manufacturer), 

FQP, approved drawing, specification and instruction of E.I.C. 

2. All erection work includes erection insurance to be arranged by the contractor at his cost. 

3. All the required tools and tackles like compression jointing machine for conductor, earth wire, cutting 

machine, welding set, drill machine, etc are to be arranged by the contractor at his cost. Cutting, bending, 

welding, brazing, wherever necessary is to be done by the contractor. 

4. All the work related to the transmission line like detailed survey, check survey, tower/DP foundations, 

material testing, tower/DP erection, stringing, final testing, etc should be carried out as per GETCO'S 

standard FQP for transmission line.In addition to the general of the construction particular, attention 

shall be paid to the final finish and every effort shall be made to have the entire work contented with 

standard of workmanship by the contractor 

5. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO 

6. All work should be done according to ISO & FQP and all required documents including filled FQP, testing 

results, etc should be submitted while handing over the line. 

7. While calculating the weight of stub-setting, the weight of stub, cleat & templetes shall also be added in 

stub weight. 

8. The rates are with supply of cement by the contractor. 

9. Red oxide & zinc rich paint shall be applied after tack welding of nuts. 

10. The rate indicated includes taking delivery of all stringing material Board's stock at destination keeping 

them in safe custody and transporting the same to erection site 

11. Contractor has to ensure safe shifting dragging erection of all equipments to comply with labour laws 

I.E. rules etc. All the works shall be carried out in accordance with latest rules under Electricity Act.  

12. Earthing pit activities should be done in such a way in presence of GETCO supervisor that final earthing 

pit resistance should be record as per standard. All expenditure like sufficient watering to maintain 
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earth resistance up to the mark should be born by contractor. 

13. Contractor has to make arrangement for skill labours for assisting to commissioning engineer as an 

when require as per instruction of Engineer in charge. 

14. After completion of project successful bidder has to submit all the records like Final as build check 

survey, profile, clearance, foundation register, soil classification record, stringing chart, material 

inventory sheet etc in hard and soft copy for handing over the project. 

15. All items / materials shall be installed / erected in accordance with specified manuals /technical guide 

lines of the manufacturer and as per instruction of EIC. 

16. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO. 

17. All work should be done according to ISO & FQP and all require documents including filled FQP, testing 

results, etc should be submitted while handing over the project. 

18. Contractor has to submit the planning bar chart before starting the work in kickoff meeting. 

19. Contractor has to complete all the work related to this title in stipulated outage period as per instruction 

of EIC 

20. Successful bidder has to appoint site engineer to maintain site register and FQP as per ISO The 

contractor should employ as Supervisor with sufficient qualification and experience who can supervise 

the execution of work throughout. He should always be present on the site. 

21. Time limit extension will be given if line material is not supplied in time and farmer's objection not 

cleared in time but if material given in time and farmer's objection cleared in time, then no time limit 

extension will be grant and penalty will be imposed as per rules. 

22. The contactor shall co-operative with the GETCO in recording measurement etc 
 

Technical Specifications 
(A) For Erection of 66/132/220 KV M/C/ D/C/ S/C TOWER / H-FRAME Transmission Line : 

 
1.1  GENERAL TECHNICAL PARTICULARS FOR ERECTION OF 66/132/220 kV LINES.  
1.1.1 SCOPE: 

The erection work covered under these sections consists mainly of: -  
(i) Taking delivery of tower materials/line materials from the GETCO’s store center situated at Amreli 

& storing the same in safe custody. 
(ii) Distribution of all materials to erection site. 
(iii) Stub setting. 
(iv) Tower Erection. 
(v) Stringing. 
(vi)   Testing and Commissioning and Guarantee of Line. 

1.1.2 The contractor shall be fully responsible for completing all the above works and till them are taken over 
by the GETCO. 

1.1.3 The methods of erection are dealt within details, but are left to the contractor who shall exercise his own 
judgment with regards to actual handling of materials and in deciding upon the best methods to be 
adopted in the erection of the towers, conductors and other materials. 
 

1.2 WAY LEAVE/TREE CUTTING AND OTHER CONSTRUCTION: 
1.2.1 The GETCO will arrange for write off way and for tree cutting clearance, the contractor will instruct his 

laborers & staff to use minimum area while doing the work where there are standing crops. No person of 
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the contractor should pick in items from standing crops of fruits. The contractor should take all possible 
steps to avoid or minimize damage to standing crops etc. 

1.2.2 The contractor should immediately notify and obstruction or hindrance from local villages or the local 
authorities in the prosecution of the work to the concerned Engineer-in-charge, but should not deal 
directly in the matter. The Engineer-in-charge will arrange to remove the obstacles as soon as possible. 

1.2.3 Methodology for compensation- towards Right of Way/Way leave clearance/Tree-crop damages etc. 
during construction of transmission lines. 
GETCO will implement the methodology of RoW compensation as per following reference…. 
 GoG Tharav No. GET-11-2015-Gol-199-k Dtd. 14.08.2017 
 GETCO Corporate office letter no. CE(Pro.)/II/T.4/983 Dtd. 22.08.2017. 
 GoG Tharav No. GET-11-2015-Gol-199-k Dtd. 31.12.2021 
 GETCO Corporate office letter no. CE(Pro.)/II/T.4/14 Dtd. 01.01.2022. 
 GoG Tharav No. GET-11-2015-Gol-199-k Dtd. 01.03.2024. 
 GETCO Corporate office letter no. CE(Pro.)/II/T.4/6593 Dtd. 15.04.2024. 
 GETCO Corporate office letter no. CE(Pro.)/II/T.4/4561 Dtd. 14.05.2024. 
 GoG Revised Tharav No.GET-11-2015-GoI-199-K dated 14.10.2024. 
 GoG Revised Tharav No.GET-11-2015-GoI-199-K dated 02.12.2024. 
 GETCO Corporate office letter no. CE(P)/EE(TR-II)/T-4/775 Dtd.28.02.2025. 
 

1.3 ACCESS TO LOCATIONS: 
1.3.1 It will be the contractor’s sole responsibility to take the materials up to the locations required. Any path 

way, temporary road or temporary bridge required will have to be provided by the contractor at his cost. 
If for any reasons the above is not feasible the contractor at his own cost shall have to arrange 
transportation by Head roads. 

1.3.2 The Bidder will be deemed to be very well familiar with the route of the transmission line before 
submitting an offer.  Notwithstanding the difficulties of terrain, location approaches, way leave and other 
obstructions the price quoted for all the items of erection shall not undergo any change at any stage or 
granted by the GETCO for any special rates/consideration. 

1.3.3 FIXING OF LOCATIONS :- 
The poles, guys and earthing position will be located by the department before commencement of 
erection work. The Contractor will be shown the type of support to be erected at each pole position on 
joint detailed survey. The route map attached is a proposed and likely to change a little at the time of 
actual peg marking. The GETCO will arrange surveyor for survey only if not mentioned in schedule-B. 
Other labours required are to be provided by the contractor. 
a. PRECAUTION FOR ERECTION :- Structures and guys must not be set along the angle of cuts of 

embankment where soil is liable to be washed out unless special precaution is taken to ensure the 
durable foundation. If it is found that any structure set along the edge of cuts and embankment the 
same will have to re-erect by the contractor. Ground level shall maintain between any two locations 
as per instruction without any extra cost. Where ever high ground level shall come between any two 
locations and at the time of stringing, it is felt that the specified clearance as per prevailing rules not 
be achieved the contractor shall have to cut that much of ground as per the instruction of Engineer-
in-charge.  

b. RATES :- Before tendering rates for the works the contractor must examine the route of the line, the 
condition of terrain of land and the strata of land. Also rates quoted by him for each item the rate 
should be reasonable and proportions to tender. In case the tender has quoted very exaggerated of 
work the tender will be rejected. Also the contractor should read the term and conditions and 
specifications for this work very carefully and include the cost of materials to be supplied by him in 
the unit rate of the corresponding item of work.   

 
1.4 DISTRIBUTION OF MATERIALS: 
1.4.1 The contractor has to take delivery of tower materials/lines materials from the GETCO’s store OR 

Substation and transport it to the respective tower erection sites and will be responsible for any damages 
to or loss of all materials at any stage during the Transportation or erection. The materials that will be 
issued by the GETCO will be in ‘AS IS WHERE IS’ conditions at the store center of the GETCO in the area 
during working hours’ days. All the materials received by the contractor shall be got insured for storages 
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and erection risk by the contractor at his own cost. An indemnity Bond/Bonds have to be issued by the 
contractor for the materials take over by him for erection. 

1.4.2 On completion of the work all surplus tower and line materials including the excess Bolts & Nuts and stub 
materials shall be returned by the contractor to the nearest respective stores of the GETCO as per the 
instructions of the Engineer-in-charge of the works at no extra cost to the GETCO. 

1.4.3 The contractor shall submit the complete material account immediately after the works is 
completed and in case not late than one month of completion and Handing over of the line. 

 
1.5 STUB SETTING AND FOUNDATIONS: - 
1.5.1 The contractor shall be fully responsible for correct setting of stubs in accordance with approved methods 

at the exact locations and alignments and in precisely correct level; stub setting templates to the supplied 
by the GETCO should be used for proper setting of stubs. The contractor will be responsible for 
constructing the foundations in accordance with the design of each type of foundations supplied to him by 
the GETCO and as per approved final schedules. 

1.5.2 The foundation work includes stone revetment, concrete or earth filling above ground level where 
necessary and stacking and tamping on the site of all surplus excavated soil. Surplus stone should be 
stacked within the tower base. 

1.5.3 Classification of Soil: 
1. Normal soil  : Which can be readily removed ordinary spades, shovels viz. 

Normal Soil, Black cotton soil, Hard & Soft Morrum and        Yellow clay. 
2. Soft Rock : Literate, line stone or rock which break away chips or slabs. 
3. Hard-Rock : Rock which may need chiseling or blasting. 
4. Wet Soil : Soil encounters in wet location. 

 
1.5.4 EXCAVATION FOR FOUNDATION: 
1.5.4.1 The tenderer should quote different rates for different types of soil. The contractor will be intimated the 

alternative that will be operated, the payment for excavation will be limited to guaranteed volume as per 
approved excavation drawings that will be furnished by the GETCO to the contractor even though the 
contractor may excavate more the sake of his own convenience. If the excavated depth is more than the 
depth shown in approved drawings, the additional depth should be filled in with lean concrete (1:4:8) at 
contractor’s cost. 
 

1.5.5 CONCRETE: 
1.5.5.1 Successful bidder has to utilized approved make 53 grade OPC cement for concreting work. 

The cement required shall be supplied by the contractor. A list of approved make is as under. 
Sr. 
No. 

Brand of Cement Sr. No. Brand of Cement 

1 Hathi 7 Solid 
2 J.K. 8 Unity 
3 Kamal 9 ACC 
4 Hi-Bond 10 Ambuja 
5 Sanghi 11 Ultra Tech 
6 Shree/Bangur/Rockstrong 

/Roofon/Bangur Power 
12 Jaypee 

Over and above list, Contractor has to bring the Cement, Reinforcement Steel from approved Brand 
list published by GETCO’s website only. 

1.5.5.2 All cement is used shall be accountable. If the quantity of cement utilized in the work is observed to be 
more than the permissible quantities worked out bases on the finally approved foundation drawings and 
subject to the maximum as per the guaranteed volumes, irrespective of the fact that the cost of cement is 
recovered from the contractor’s Bills.  

  The cement consumption for difference types of concrete shall be considered as follows: - 
   1. M-20 Mix (1:1.5:3)  8.2 bags. 
   2. M-15 Mix (1:2:4)             6.5 bags.  
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1.5.5.3 The sand shall be of best quality containing hard siliceous materials, clean and of snap angular grit type 
and free from earth or organics matter of salts and to the satisfaction of the Engineer-in-charge. The sand 
shall be washed before use. No. salty or Darkish water shall be used for concreting. 

1.5.5.4 The aggregate shall be of the best quality to the satisfaction of the Engineer-in-charge and brakes to 
maximum size of 40mm for thick concrete and 20mm thin concrete section. It should also be free from 
grit and dirt. 

1.5.5.5 The mixture of concrete to be used shall be such as to produce a sound: compact and water proof concrete 
and shall not be weaker than 1:2:4 ratios with 20mm stone metal for chimney portion and 40mm stone 
metal for mass concreting pyramid portion or slab portion, unit rates may be quoted for concrete of M-
15 Mix ratio. The concrete shall be mixed as stiff as the requirements of placing the concrete in the form 
of moulds with case and degree to which concrete resists segregations will permit. Hence the quantity of 
water used should not be too much. 

1.5.5.6 Proper forms or moulds adequately braced to retain proper shape while concreting should be used for 
chimney or pyramid and slab portions. Form boxes should be water tight so as not to allow cement cream 
to come out leaving only sand and jelly to form money coml. in concrete. Form excess boxes should be 
cleaned and oiled before using for concreting. 

1.5.5.7 All wet locations must be kept completely dewatered both during the placing of concrete and for 24 hours 
after completion. There should be no disturbance of concrete by water during this period. 

1.5.5.8 Form boxes should not be removed before 24 hours after concreting. Concrete surface where required 
should be set right with tick cement and mortar immediately after removal of the forms. 

1.5.5.9 After 24 hours of pouring, the concrete should be cured by keeping it continuously wet for 14 days. The 
pit may be back filled with selected earth sprinkled with necessary amount of water and well 
consolidated layers not exceeding 150mm after 48 hours and thereafter both the exposed top and the fill 
shall be kept wet for the remainder of the prescribed time. 

1.5.5.10 Payment for the quantity of excavation and concreting for each type of tower shall be made on prorate 
basis of actual work done subject to the maximum of guaranteed volumes as per the approved drawings 
to be furnished by the purchaser. 

1.5.5.11 The supply of steel for reinforcement, if required is to be supplied by the contractor. Successful bidder 
has to  utilize approved make TMT steel bar for steel reinforcement work. A list of approved make 
is as under; 

(1) Steel authority of India 
(2) Tata Iron & Steel Co. Ltd 
(3) Ispat 
(4) M/S Nilkanth Concast Pvt Ltd 
(5) Eletrotherm 
(6) M/S Hans Ispat Ltd ( Barnala) 
(7) Kamdhenu TMT sariya 
(8) ASR Multi metals Pvt Ltd 
(9) Gellant TMT 

(10) National TMT 
(11) RINL, VIZAG ( Visakhapattam) 
(12) Ashiana Rolling Mills, Ahemdabad 
(13) Gujarat NRE COKE Ltd Kolkatta 
(14) Vishal Ispat 
(15) Utkarsh Bars Pvt Ltd 
(16) Shree Parmeshwar Steels Pvt Ltd, Ahemdabad 
(17) SRJ Petty Steels Pvt Ltd  Jalna  Pune 
(18) Vinayak TMT Bars Pvt Ltd, Sampa Dehgam 
(19) Mono steel India Ltd, Ghandhidham ( Kutch) 
(20) Diomand TMT & Prcon Pvt Ltd, Bhavnagar 
(21) Haq Steels Pvt Ltd, Ahemdabad. 

             Over and above list, Contractor has to bring the Cement, Reinforcement Steel from approved   
             Brand list published by GETCO’s website only. 

 
1.5.6 EXCAVATION IN ROCK: 
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1.5.6.1 Where towers are to be planted in rock, suitable holes should be drilled, but if drilling is difficult, blasting 
may be resorted to, but sufficient care should be taken to eliminate the possibility of serious cracking of 
the rock. 

                  Care should also be taken to minimize the concreting for filling blasted areas. Stubs may be shortened 
suitably in case of drilled holes as per design drawings. 

1.6 ERECTION OF TOWERS: 
1.6.1 The superstructure of towers should be erected on foundations after 14 days of concreting. However, the 

method adopted for erection of towers is left to the decision of the contractor subject to the condition that 
be takes responsibility for any damages to materials. No. tower member should get strained or bent during 
erection. The tower must be truly vertical after exaction and no straining would be allowed to bring it in 
alignment. Maximum tolerance in verticality that will be permitted is one mm per 360mm of tower height. 
All bolts and nuts shall be made fully tight and finally the bolt threads shall be centre purchased to avoid 
nuts becoming loose, punching of bolts shall be made by chamfering the threads with centre punch at least 
at three places equally spaced on contact surface of bolts and nuts. 

1.6.2 Tower erection shall include erection of all accessories and fittings including attachment for step bolts, 
ladders, platform, ‘U’ Bolts shackles, Hangers, strain plates etc. and punching of bolts and nuts so that 
towers are completed in all respect. 

1.6.3 Suitable tower extension shall be erected to get desired ground clearance whenever required, which have 
been determined at the time of final survey. 

 
1.7 GROUNDING: 
1.7.1 It is necessary that in no case tower footing resistance should be more than 10 ohms. During dry weather. 
 
1.7.2 PIPE TYPE EARTHING: 
1.7.2.1   At location where footing resistance does not exceed 10 ohms the pipe type earthing as per method 

shown under drawing No. GETCO/C/06S/P001 would be followed. The contractor will have to supply all 
materials required for grounding including salt, finely broken coke/charcoal, G.I. Pipe G.I. Wire clamp & 
Nuts-Bolts etc. 

 
1.7.3 COUNTERPOISE EARTHING: 
1.7.3.1 In place of high receptivity soil conditions, counterpoise earthing shall be adopted as shown in under 

drawing No.GETCO/C/06S/P001 to bring down the tower footing resistance below 10 ohms. The 
counterpoise earthing shall be buried 600mm below ground level and for this purpose some space should 
be left out in chimney coping portion at the time of stub setting. Coping should be complete after 
installation of counterpoise earthing. All materials are to be supplied by the contractor. 

 
1.8 INSULATOR HOISTINGS: 
1.8.1 Suspension Insulator strings shall be used on all tangent type towers with deviation up to 2 and tension 

insulator string on all shall medium, large angle and dead end type towers on all lines. 
1.8.2 Insulators string shall be assembled on ground. These shall be cleaned and examined for their cracks ships 

or defective glazing (not exceeding half centimeter square) and then hoisted by careful handling, the work 
will include fitting of all hard wares and fitting in their proper places and order.  

 
1.9 STRINGING OF CONDUCTOR AND GROUND WORK: 
1.9.1 Before commencing of stringing work, tower healthiness certificate of each & every tower location must 

be submitted to Engineer in charge in writing.  
1.9.2 Before commencing of stringing work, contractor must obtain approval of sag tension charts showing 

initial and final sags and tensions for various temperature and spans. 
1.9.3 The contractor shall be responsible and will take care of proper handling of drums from stores to site, 

sufficient numbers of aluminum sketch blocks shall be used for laying out the ACSR/AL-59 Conductors. 
Necessary precautions shall be taken to avoid conductor rubbing on the ground by providing adequate 
ground rollers on supports. Additional rollers shall also be provided to cross thorny hedges, forcing and 
other obstructions to avoid scratching of conductors. The conductor and ground wire shall be made to sag 
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correctly as per stringing charts before they are finally transferred to the hard wares for conductors and 
to clamps for ground wire, No joints should be made at less than 30 meters from the tower and that no 
joint shall be permitted in Railway., River & Road crossing spans. There shall not be more than one joint 
in a span of each conductor. All conductors shall be stressed to their maximum working load at the time of 
stringing. 
The minimum clearance between the lowest point of conductor and ground shall not be less than required 
those. All compression joints should be carefully made and a record of initial and final length of the joints, 
jointly signed by contractor’s and GETCO’s representatives should be maintained. Dynamometer shall be 
used in tensioning the conductors, check for sag should also be made at intervals when conductors are 
drawn up. Over stressing, causing damage to towers, should be avoided care should be exercised not to 
over tension the conductor. An extra sag if 150mm should be allowed at all important tension points like 
Railway and River crossing. 

1.9.4 After being pulled the conductor/ground wire shall not be allowed to hang in the stringing sheaves for 
more than 72 hours before being pulled to the specified sag. During the time the conductor/ground wire 
is on the stringing sheaves before sagging in, it shall be ensured that the conductors/ground wire is not 
damaged to wind, vibration vehicles or other causes.  

1.9.5 The conductor shall be pulled up to desired sag, and left in Arial stringing sheaves for at least one hours 
after which the sag shall be rechecked and adjusted, if necessary, before clipping in an transferring the 
conductors from the Arial stringing sheaves to the suspension clamps. 

1.9.6 Conductor shall be clamped within 24 hours of sagging in. The sag will be checked the first and last span 
of the section in case of sections up to eight spans and in one intermediate open also for section with more 
than eight spans. 

1.9.7 The stinging sheaves, when suspended on the transmission structure for sagging, shall be so adjusted that 
the conductor will be on the sheaves at the same height as the suspension clamp to which it is secured. 

1.9.8 All the line conductors shall be terminated at sub-station structures whose details shall be furnished by 
the GETCO, at the appropriate times, the contractor shall fix strain insulators on the sub-station structures. 

1.9.9 P.A Rods and Vibration Dampers shall be fitted at each suspension towers before final clamping of 
conductor with insulator string. Vibration damper are to be fixed using aluminum tape with each clamping 
bolt and in correct vertical position in relation to conductor. Compression type joints are to be used for 
jointing of conductors. Each part connected with joints shall be perfectly cleaned by wire brush and 
properly greased before final compression. All the joints of conductors and earth wire shall be made in the 
best workmanship manner and shall be perfectly straight and having maximum possible strength.  

1.9.10 Stringing work includes the hoisting insulators, fixing hardware, lifting amour rods, and vibration 
dampers, making joints, repair sleeve etc. All stringing tools and hydraulic compressor machine should be 
arranged by the contractor. 

1.9.11 WASTAGE : 
The contractor shall make every effort to minimize the breakage/Looses and wastage of line materials, 
etc. supplied “ Free of cost “ by the GETCO for erection of line. 

          The ceiling for wastages permitted is as under: - 
Conductor and Earth wire. ½% (for sag, sister wire & jumper) or actual measurement 

whichever is higher but in case of more than ½%, actual 
measurement sheet (location to location) along with 
justification from concern GETCO engineer shall be 
submitted along with the bill.  
0.5% (For credit length upto 30 Mtr.) 
2% (For credit in pieces as good conductor from 30 Mtr. to 100 
Mtr.) 

Insulators 0.25% 
Bolts & Nuts NIL (No extra Bolts/Nuts will be supplied)                                              
Hardware & Accessories NIL 

1.10 SUPPLY OF MATERIALS BY GETCO :- 
1. G.I. Tower Material & Nut-Bolts & ACD excluding barbed wire. 
2.    H-frame structure and accessories excluding nut bolts.  
2. Conductors, Earth Wire, Insulators, Hardware for conductor and Earth Wire as the case may be. 
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3. All jointing materials and accessories for conductor. 
4. Any other items required to complete the work. The above materials will be supplied from GETCO’s   

Const Store/R&M Store  
 

1.11 MATERIALS TO BE SUPPLIED BY THE CONTRACTOR: - 
1. Cement, Sand, Stone, and Crusher, metal, gravels and morrum. 
2. DP/NP/PP/CIP Including supply of G.I. Nut Bolts and Barbered wire for fixing of anti-climbing devices 

complete. 
3.  Coke, Salt and G.I. wire and all earthing requirements. 
4. Heavy duty G.I. Earthing pipe 32 mm dia., 3-meter-long (for tower)/ 2-meter long (for H-frame) and 

50x6 mm. G.I. Flat with nut-bolt for pipe type earthing and G.S.S. Wire, Lugs, Bolts, Nuts etc for CP type 
earthing as per specification. 

5. Any other materials which shall be required to complete the work satisfactorily in all respects and not 
specified in above for supply of materials by the GETCO. 

6.    Steel bars required for reinforcement. 
7.    Red oxide black and silver aluminium paints of Asian/ Burger/Nerolec make good quality. 

 
(B) ERECTION OF H-FRAME STRUCTURE : 

 
1 The excavation of pit shall be of size 2’ X 2’ X 7 (600X600X2100 MM) where the condition of soil is normal 

and size of the pits should be 2’ X 2’ X 7.1/2 (600 X600X 2250MM) where very soft soil is encountered and in 
this case M – 15 design is provided and well settled before the structure is erected only if so directed by 
Engineer – In – Charge of work. The concrete otta of size 2’X2’X7’ shall be provided and it shall be slopping 
towards all the sides. 

2 Back filling on the structures shall be done after fixing of earth wire so that wire may not remain out and with 
mixture of murrum and field metal for back filling the excavated stuff can be used it is found suitable for doing 
so and if it is not of very soft nature, the consolidated back filling materials, should be well wetted and rammed 
and packed tight. Any subsequent sinking of the soil or any fitting of the structure will have to be attended to 
by the contractor free of cost and to the satisfaction of the concerned Deputy engineer/ Executive Engineer 
(AM.)           

3 When very hard rock is encountered the depth of the excavation shall be 6’ (1300mm) or shall be reduced by 
more with written permission of Superintending Engineer. Whereas resulting in tapering excavation, but in 
on case the bottom of the pit should be less than 1’X 1’(300X300) 

4 The structure and metal parts will be given one coat of the red oxide paint and two final coat of silver. 
Aluminium after clearing rust including supply of paint Lowest portion of about It shall be painted with two 
coat of good quality of black bituminous anti corrosive paint. After complete drying of the red oxide coat, the 
coat of silver paint will be applied as a final coat before applying any paint, all steel members are to be 
completely cleaned wire brush or rust remover, if initial coat of primers is not given to the issued items. The 
paints should be ASIAN/BURGER/NEROLAC make and should be not approved from Superintending 
Engineer before they are supplied. 

5 Only girders will be issued at one end of line. The work under the item (erection of structure) including 
transportation of structure with all accessories from the specified centre of the work or, fitting of the all 
member, excavation in all sorts of soil erection painting numbering, fitting of anti-climbing device, 
danger/GETCO board, muffing etc. The clamps for fixing GETCO and number plates. G.I. barbed wire of 
approved quality gauge 2 ply. With 3 spiked clamps for fixing barbed wire, bolts, nuts etc. required for fixing 
the same will have to be supplied by contractor rates for concreting of structure and allied item shall be; 
utilized by contractor no any extra rates shall be given including supplied of cement. 

6 ERECTION OF GUY SETS : 
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All H-Frame Structures, tension Guys are to be fully concreted & wind guys shall be concreted for 06mtr 
height only. Rates for concreting shall not be paid extra of work/; transportation of materials to site should 
be paid including, excavation in all sorts of soil, fixing of guy wire, binding and tensioning of guy wire painting 
of guy sets and clamps Lighteners are supplied two nuts and washers all other bolts and nuts, washers are to 
be supplied by GETCO. 

7 EARTHING : 
The arrangement shall be of pipe or counter poise type as per specification and drawing. The work of earthing 
must be carried out as per drawing necessary earthing materials like pipe & G.I. Flat (50X6 MM) clamps coke 
salt etc. Will have to be supplied by the contractor suitable holes will be provide in the girders/pipe and 
connected to earthing. The works should be carried out as per E.I.C. 

8 STRINGING : 
Stringing of 3 Nos. of ACSR/AL-59 conductors DOG/ Panther with hoisting of necessary insulators as per pole 
schedule, jumpering, binding, jointing providing armour rode etc. complete. Should be done. The rate should 
be quoted per route etc. KM Care must be taken in handling the conductor to protect against, dust, scratches 
or risks, conductor must not be drawn over rough or rocky ground, as it is likely; to get damaged A.C.S.R. 
conductor must be drawn, over ground rollers and pulley only. It is important that the conductor must be 
pulled to the proper tension. The contractor will have to carry out the stringing of conductor by using sag 
template as per instruction of Engineer- in –charge to keep uniformity of sag and required clearance. All 
points wherever necessary will have to be by the contractor as per instruction   of Engineer in charge 
vibration damper and bird guards are to be fixed wherever indicated by E.I.C. The joints shall be compression 
type. The portion of the contractor to be joined will be thoroughly cleaned shall be coated with special 
anticorrosive or anti oxide compound. The silver should be adequately pressed for joining shall be reduced 
to the minimum on the whole length of the line. At Strain paints jumper shall be connected by parallel grove 
clamps. The inside of it, shall be cleanly and coated with anticorrosive compound. On crossing of truck road 
and Railways, double marking dead end mid span jointing wherever required compressor if free with the 
Depot will be supplied for jointing work free of cost but contractor will be responsible for damages and 
maintenance. 

9 CONCRETING : 
Contractor has to used cement for concreting as per IS rules sand metal provided by contractor, concreting 
of all structures fully concreted The pit should be dug in such a way that the concrete, should have a direct 
bond to the structure and each cement concrete will be in M – 15 design. 
If need the contractor shall bound to seen to the Executive Engineer or Superintending Engineer, the 
concreted portion of ‘I’ supports of guy for every 50 such supports of guys after excavating earth all around. 
The contractor will be intimated in writing three days in advance for such; inspection, if required to be done 
in case of any eventuality will be done free of charges by the contractor. 
The sand should be clean, gritty and composed of hard siliconous grains. It should be free from clay and other 
organic materials if there is any trace of earthing metal in the sand the same must be washed for this purpose 
it should be got approved by the Superintending Engineer/E.I.C.   
Aggregate crusher metal should be sound, hard & durable stone to pass through a net %, 01” as far as possible 
all metal should be perfectly clean washed and free of sulpher. The dry mixture in the above proportion 
should be thoroughly mixed at least thrice before water is added all concrete should be mixed on a water 
tight platform. The work when finished, it must be kept wet continuously for a period of 10 days muffing of 
2’ X 2’X1’ by M – 15 concrete should be carried out per each leg of, the ‘H’ Frame structure as per Engineer-
in-charge instruction by providing from box of wooden 2’ X 2’ X1. 

10 CUTTING OF STEEL SECTION AND DRILLING OF HOLES 
In case during execution of work, steel poles or steel sections are required to be out, hole to be drilled or 
rammed according to the requirement in size the contractor shall be asked to do the work and the extra shall 
be paid for the same. The rates for each cuts or holes or ramming of holes shall be quoted separately and 
contractor shall have to take the prior written approval of the Engineer-in-Charge for the job. 



 

Gujarat Energy Transmission Corporation Ltd. 

 

Transmission Circle Office, Amreli. 
Add.: Near 66kV Sub-station, Keriya Road, Amreli – 365 601. 

e-mail : setramreli.getco@gebmail.com  setramreli@rediffmail.com 
Regd. Corporate Office: Sardar Patel Vidyut Bhavan, Race Course, Vadodara-390 007. 

Corporate Identity No. (CIN): U40100GJ1999SGC036018 
 

   Seal & Sign of Bidder                 I/We have read and clearly understood all the above terms & conditions and accept here with                                                     Page 48/85 
                                 

SAFETY NOTES 

 Arrange kick off meeting with all stake holders including workers and fix up safe working area and safety 

instructions / boards. 

 Waste material like packing paper, wood, steel cuts are to be cleared from site on daily basis. 

 Children, unauthorized person and animal shall not be allowed to enter sub-station premises. 

 Demarcation of working area must be done by providing red tape with mandatory sign boards. 

 Ensure  availability of  PPE  equipments  like  helmet,  safety belt, safety shoes etc. and must be used during 

execution of work. 

 One engineer from GETCO and executing agency to be nominated as safety officer who shall ensure overall safety 

at site. 

 First aid kit and availability of medicine shall be ensured by safety officers of GETCO and executing agency. 

 Winch machine, pulley and rope must be checked visually and tested prior to utilize them. 

 Ensure earthing after isolation in case working area is close to charged switchyard. 

 Standard earthing rods shall be available in sufficient quantity and its healthiness must be ensured by site 

engineer-in-charge. 

 No smoking, cooking and fire are allowed in the working area. 

 Cement,steel, oil drums etc. shall be stacked outside the switchyard 

working area. 

 Water pipe line and water taps inside bay area must be avoided. 

No water leakage shall be left unattended during execution and later after charging, water pipeline must be 

buried. 

 Ensure proper double earthing of welding machine, filter machine and any 

other electrical equipment.Supply wire of these machines shall be jointless and of adequate capacity. 

 Adequate illumination of 50 lux must be available in case of night work in yard. 

 It shall be ensured everyday that no worker is missing after the day’s work in the evening. 

 Important telephone and cell no. must be readily available at site. 

 Working methodology and procedure must be clear before using and loading existing structures of switchyard. 

 Any standing derrick pole, crane etc. must be removed and kept away once work is over. 

 Procedure and isolation must be clear before AC and DC panel work and relay, protection and SCADA work 

 Don’t leave any work of bolting and tightening half done in structure and equipment erection. Take clearance  

before stringing. 

 Ensure electrical license of contractors. 

 During passing through live area / yard, no equipment shall be carried overhead. 

 During removal of jumpers, both side earthing must be provided. 

 Arrange safety audit at site on monthly basis. Follow up on action point after such audit is must and safety officer 

of GETCO and executing agency to ensure. 

 Any excavated foundation should not be left open for long time, particularly before monsoon. 

 LCP (Line Clear Permit) shall be issued for work related to yard equipments after necessary isolation in yard 

which mandatorily requires effective earthing. 

 Long duration LCP must be displayed in control room and panel board.For work by different teams separate LCP 

shall be taken and on return of permit by all teams further action shall be taken. 
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Annexure-I 

Details of the Firm 
Name of the Firm   

A 

1 Address of registered office   

2 Contact personnel   

3 Designation   

4 Residential Address   

5 Phone No.    

  Office   

  Residential    

6 Fax No.   

7 Telegraphic code   

8 E-mail address   

B 

1 Address of WORK   

2 Contact personnel   

3 Designation   

4 Residential Address   

5 Phone No.    

  Office   

  Residential    

6 Fax No.   

7 Telegraphic code   

8 E-mail address   
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Annexure-II 
Details of experience in last Three years from the due date of tender  

Sr. 
No. 

Name of 
s/s 

Order 
reference no. 

& Date 

Order 
value 

Nos. of sub-
stations/feeder 

bays 

Due date of 
completion 

Actual Date 
of 

completion 

Order 
fully 

executed 
Yes/No 

Status 
if 

order 
under 
execut

ion 

A Gujarat Energy Transmission Corporation Ltd. 

1                 

2                 

3                 

4                 

5                 

B Other state electricity board 

1                 

2                 

3                 

4                 

5                 

C Private Firms 

1                 

2                 

3                 

4                 

5                 
 
 

Annexure-III 

List of work completion certificate submitted with technical bid 

Sr.No. Name of work 
Name of the authority by whom the 
work completion certificate issued 

Reference No. & Date 

1       

2       

3       

4       

5       

Contractor’s Representative legible signature: ______________________ 
 
Name of the person: __________________________________________ 
 
Seal of the company 
Date & place: 
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Schedule -1 
 

Confirmation Regarding Site Verification 

(On the letter pad of the Company / Firm) 

 

Date:  

 

To, 
The Superintending Engineer, 
GETCOI,Circle Office,Amreli 
 

Sub: Confirmation Regarding Site Verification. 

       Ref: Tender No. AMR/CO/CMC/AM/7/2026-27 
 

Dear Sir,   

In context to above reference tender, I hereby confirmed that I have visited the site/sites as mentioned 

in tender. And after keeping familiar myself completely about site & situation I am applying in tender and 

accepting all terms and condition mentioned in tender in to.   

Thanking You.   

Yours faithfully   

 

      Authorized signatory Name & signature    

 

      Seal of the Firm                                                            
  
     Signature of the Tenderer   
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Schedule -2 
 

 (To be submitted on firms letter-head. Duly stamped & signed) 
(UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST 
THEREOF.) 

Sub: UNDERTAKING IN REGARD TO STOP DEAL/BANNED FOR USED BUSINESS DEALING /BLACK LIST 
THEREOF 

Ref:-1) Tender No.______________ 

 

All bidders will have to furnish the following undertaking duly filled in, signed and stamped for each quoted 
item of the tender along with technical bid. 

 

I/We________________________________________________________________________________________________________ 

Authorized signatory of M/s.______________________________________________________________________________and 
thereby certified that M/s. ___________________________________________________________________________and their 
proprietor/any partner/any director of the firm is not stop deal and /or banned for business dealing and 
/or black listed by GUVNL/or their any subsidiary company viz. GSECL/GETCO/MGVCL/PGVCL. 

                                                                                                 

Signature of tenderer 

 

 Seal of firm 
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Schedule -3 
 

 (To be submitted on firms letter-head. Duly stamped & signed) 

No deviation certificate 
Tender No. AMR/CO/CMC/AM/7/2026-27 
 
Sub. : Bi-Annual Rate Contract for 1) Shifting/Modification work of existing various 

66/132/220 kV class transmission lines under Amreli Circle and 2) Emergency restoration 

work of 66/132/220 kV class transmission line on Tower/H-Frame structure under Amreli 

Circle (i.e. Anjar, Junagadh, Jamnagar, Gondal & Surendranagar) under Rajkot Zone for the 

period of 02 years 

In connection with above subject, I / we confirm the following: 

 

a) I/ we, the undersigned, have read and understand the Tender Specification No. 

AMR/CO/CMC/AM/7/2026-27For Bi-Annual Rate Contract for 1) Shifting/Modification work 

of existing various 66/132/220 kV class transmission lines under Amreli Circle and 2) 

Emergency restoration work of 66/132/220 kV class transmission line on Tower/H-Frame 

structure under Amreli Circle (i.e. Anjar, Junagadh, Jamnagar, Gondal & Surendranagar) 

under Rajkot Zone for the period of 02 years Complete with the entire Tender Terms and 

Conditions.  

b) The price in the bid is firm prices in line with Tender Specifications and shall stand valid till 

completion of the Contract, if awarded.  

c) I/We declares that our bid is strictly in line with Tender Specifications and there is no deviation. 

Further, I / we also agree that additional conditions / deviations, if any found in bid, the offer shall 

be out rightly rejected without assigning any reason thereof.  

 

Signature of Authorized representative of company/Agency 

of Company / Agency Name : _______________________  

Status                                           : ______________________  

Name of bidder 
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Schedule -4 
 

Declaration of Conflict On Interest 
 
To, 
The Superintending Engineer, 
GETCOI,Circle Office,Amreli 
Amreli – 365601 
 
 
Ref: Tender Notice No………………………………… 
 
With reference to above your tender Notice No…………………………………………….. 
For the work of……………………………………………………………… 
 
We do not have any conflict of interest with any other bidder who has submitted the bid in this tender. 
 
 
 
 
Yours Faithfully, 
 
(Signature of the Tenderer) 
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Schedule -5 
 

Declaration of Relationship with employee 
 
To, 
The Superintending Engineer, 
GETCOI,Circle Office,Amreli 
Amreli – 365601 
 
 
Ref: Tender Notice No………………………………… 
 
With reference to above your tender Notice No…………………………………………….. 
For the work of……………………………………………………………… 
 
 
 
We do not have any type of relationship with any current employees of GETCO. 
 
 
 
 
Yours Faithfully, 
(Signature of the Tenderer) 
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Schedule -6 
 (UNDERTAKING IN RESPECT OF REFERENCE TO NCLT UNDER INSOLVENCY & 
BANKRUPTCY CODE). 
 
To, 
The Superintending Engineer, 
GETCO, Circle Office, 
Near 66kV Amreli-A Sub-station, 
Keriya Road, Amreli – 365 601. 
 
Subject : Undertaking in respect of reference to NCLT under insolvency & bankruptcy code  
 
Name of Work:  Bi-Annual Rate Contract for 1) Shifting/Modification work of existing various 
66/132/220 kV class transmission lines under Amreli Circle and 2) Emergency restoration work of 
66/132/220 kV class transmission line on Tower/H-Frame structure under Amreli Circle (i.e. Anjar, 
Junagadh, Jamnagar, Gondal & Surendranagar) under Rajkot Zone for the period of 02 years 
 
Tender No. AMR/CO/CMC/AM/7/2026-27 
 
In connection with above subject, I / We confirm that our firm is not declared in NCLT under Insolvency & 
Bankruptcy Code. Further, I / We also agree that, if any found NCLT under Insolvency & Bankruptcy Code, 
the offer shall be out rightly rejected without assigning any reason thereof.  
 
 
_________________________  
(Seal, Sign & Name of Authorized Signatory of Bidder) 
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Schedule -7 
 

Tender for work of  ________________________ 

 

Tender No.          Date : 
 
 

CERTIFICATE – “A” 
 
I / We__________________________________ authorized signatory of 
M/s.________________________________________hereby Certify that M/s.______________________________________ is 
not related with other firms who have submitted tenders for the same items under this inquiry / 
Tender. 
 
 
 
 
Seal of the Firm       Signature of the Tenderer 
Place:                     With Designation. 

Date: 
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Schedule -8 
 

TENDERER’S DETAILS OF MACHINERY 
 
The List of Technical Personnel intended to be placed at the Work by the Contractor. 
(Tenderer shall submit in the Format detailed here under) 

 
 
Contractor’s Representative legible signature: ______________________ 

 Name of the person: __________________________________________  

Seal of the company 

Date & place: _______________________________________________ 

  

Sr. 
No. 

Description & 
Details 

machinery 

Capacity Numbers Make Remarks 

(a) (b) (c) (d) (e) (f) 
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SAFETY CUM INDEMNITY BOND 
(On Non-Judicial Stamp paper of value not less than Rs. 300.00) 

KNOW ALL MEN BY THESE PRESENTS that we, _____________________________________________________By this SAFETY CUM 
INDEMNITY BOND Executed on this_________Day of_______________2026. I/We having Registered  Office (herein after 
called “THE CONTRACTOR” which expression shall mean and includes my /our heirs, executors, administrators 
and legal representatives, successors and permitted assigns) do hereby binds myself/ourselves and also our 
company/firms after having the power to bind by this promise and undertaking in favor of the Gujarat Energy 
Transmission Corporation Limited (GETCO), Vadodara a State Transmission Utility under The Electricity Act, 2003 
having its registered office at Sardar Patel Vidyut Bhavan, Race course, Vadodara.( hereinafter called as GETCO, 
which expression shall mean and include its legal representative, administrators assigns) has agreed under the 
terms and conditions of the contract no. 
__________________________________________________________________________________Dated________________made 
between_____________________________and__________________________________________________for the contract  of  
the______________________________________________________________________________________________________________________________
____________________________________________________________________________________________value of 
Rs.______________________________________interlaid on Production of Safety cum Indemnity Bond. 
 
We do hereby undertake and agree to Indemnify and keep Indemnified GETCO from time to time to the extent of 
Rs._________________________________Rupees 
__________________________________________________________________________________________________________only against any 
losses or damages, costs, charges and expenses caused to or suffered by reason of the CONTRACTOR while Project, 
R&M, O&M work including work carried out by outsourcing agency, failing to take proper care or not complying 
the guidelines given hereunder as per Annexure-A and instructions which may be given from time to time during 
the continuance of the contract and we further undertake to unconditionally pay the amount claimed by the GETCO 
on demand and without demur to the extent aforesaid. 
 
Whereas the CONTRACTOR has/have  been  awarded  to  execute  the  job/works under order no. 
_______________________________________________________________________________________ dated_____________for   
__________________________________________________________________________________________________________________________________
____________________________________________________________________________________________issued by the GETCO after having 
observing necessary formalities, the details of which is described in the order no. dated and whereas the 
said job/works will be /likely to be done in places covered under Employees’ State Insurance Act,1948 (ESI) and 
/or the Workmen Compensation Act,1923 and /or other laws relating to the Labour Management and Welfare Act. 
(Respective Amendments) 
 
And whereas according to the condition of the Contract the CONTRACTOR is under obligation to execute this Safety 
cum Indemnity Bond before the commencement of actual execution of work 
 
Now the indenture witnesses that I/We the CONTRACTOR do hereby undertake to follow the guidelines as per 
Annexure-A prepared by the GETCO. 
Further we the CONTRACTOR agree that the GETCO shall be sole judge of and as to whether there has been any 
breach of the guidelines as per Annexure-A of this bond and as to the extent of the loss, damages, costs, charges 
and expenses caused to or suffered by the GETCO. 
 
We the CONTRACTOR further agree that our liability under this bond shall not be discharged because of the change 
in the constitution of the GETCO or for the extension of the time limit or for any other reason. 
 
We the CONTRACTOR further agrees to the given terms and conditions: 

a. That the CONTRACTOR undertakes /undertake to indemnify and keep harmless the GETCO from all claims, 
actions, proceedings and risk, damage danger to any person whether belonging or not belonging to the. 
CONTRACTOR. 

b. That the CONTRACTOR shall keep harmless the GETCO from all claims, compensation, damages any 
proceedings in respect of any of its employee / workmen under the Workmen Compensation Act or any 
other laws for the time being in force. 

c. That, if during the course of execution of work as stated in the contract order mentioned hereinabove issued 
by the OBLIGEE, it is found that the CONTRACTOR has not complied with guidelines as per Annexure-A or 
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terms and conditions / formalities within the meaning of Employees’ State Insurance Act,1948 (ESI) or 
Workmen Compensation Act 1923 or any other laws relating to the Labour Welfare for the time being in 
force, and also has not observed the safety norms in accordance with the law prevailing at the place of 
work/job to the satisfaction of the GETCO, the GETCO shall have the right to stop the execution of work/job 
and the period of such stoppage shall not be taken into account for the calculation of the total period of 
completion of work for which the CONTRACTOR is responsible to complete the work/job and it will be 
deemed that discontinuance was due to default of the CONTRACTOR . 

d. That, if any time, due to exigency, GETCO as the Principle Employer, becomes liable to pay any such 
compensation mentioned hereinabove, whether on failure of the CONTRACTOR or for any other reason, the 
GETCO shall have the right to recover the said amount from any amount receivable by GETCO or any bank 
guarantee deposited or anything payable whether in connection with this contract or other contract by the 
CONTRACTOR to the OBLIGEE. 

e. That the CONTRACTOR is/are aware and accept that for the persistent or repeated violation of any 
guidelines as per Annexure-A and terms and conditions mentioned in this Safety cum Indemnity Bond, 
GETCO shall have right to terminate the contract of work issued to the CONTRACTOR. 

f. In case if any safety related fatal Electrical / Mechanical accident occurred to any employee of agency or 
outsider due to negligence or non-compliance of GETCO safety norms then in addition to the compensation 
and liability as per statutory requirement, contractor / agency is hereby agreed to pay the penalty amount 
as given below: 
 

Sr. No Amount of Contract in Rs. Penalty  amount 

1 Up to Rs. 1 Lac Rs.    5000/- plus GST as applicable 

2 Above1 Lac to  Rs. 10 Lacs Rs.   40000/- plus GST as applicable 
3 10 to  Rs.  100 Lacs Rs.  100,000/- plus GST as applicable 
4 >  100 Lacs 1.0 % of contract value plus GST as applicable 

g. I/We the CONTRACTOR hereby confirm that in case of any dispute/difference for settlement of claims 
under this Safety Cum Indemnity bond the courts in Gujarat State wherever job/work is performed or as 
per GETCO norms shall have the jurisdiction to decide the rights & liabilities of the parties while 
adjudicating the matter of claims under this Safety Cum Indemnity Bond. 

h. This Safety cum Indemnity Bond shall continue and hold good until it is released by the GETCO in Writing 
on the CONTRACTOR’s application after the Contractor has discharged all his obligations under the order 
mentioned hereinabove and submitted a “NO DEMAND CERTIFICATE” from the GETCO under the said 
order. The Safety cum Indemnity Bond shall be valid for a CONTRACT PERIOD and renewable thereof 
(Claim Period). 

i. This Safety cum Indemnity Bond and the guidelines as per Annexure-A herein contained are in addition to 
and not by way of limitation or substitution for any other guarantee, indemnities Hereto   before   given   to   
the   GETCO   by   the CONTRACTOR and this indemnity does not Revoke or limit such indemnities or 
guarantees. IN WITNESS WHEREOF the Parties hereto have executed this indenture the day the year First 
hereinabove written. 

j. _______________________________________________ 
(Signature with seal of The CONTRACTOR) 
In the presence of:  
 
1. 
 
2. 
 
 
 
 
 
 
 
 



 

Gujarat Energy Transmission Corporation Ltd. 

 

Transmission Circle Office, Amreli. 
Add.: Near 66kV Sub-station, Keriya Road, Amreli – 365 601. 

e-mail : setramreli.getco@gebmail.com  setramreli@rediffmail.com 
Regd. Corporate Office: Sardar Patel Vidyut Bhavan, Race Course, Vadodara-390 007. 

Corporate Identity No. (CIN): U40100GJ1999SGC036018 
 

   Seal & Sign of Bidder                 I/We have read and clearly understood all the above terms & conditions and accept here with                                                     Page 62/85 
                                 

INDEMNITY BOND 
(Non-Judicial Stamp Paper of Rs. 300/-) 

KNOW ALL MEN BY THESE PRESENTS that we, Messer’s 
________________________________________________________________________ (hereinafter called “the Contractor” which 
expression shall, where the context so admits, include their heirs, executors, administrators and legal 
representatives, successors and permitted assigns) are hereby held and firmly bind unto the Gujarat Energy 
Transmission Corporation Ltd  (hereinafter called “the GETCO” which expression shall, where the context so 
admits, include its successors and assigns) to refund the full amount of  materials supplied by the GETCO  under 
the terms and conditions of A/T No. _________________ ____________________________________________________________ Dated 
________________ against any loss damage or deterioration of whatsoever  nature occurs to said materials supplied by 
the GETCO and which are in the custody of the contractor at their works site, on  behalf of the GETCO, at  
____________________________________________________ (name of S/S / line)  _______________ ______________________and / or if any 
of the said materials, when inspected by any officer authorized by the GETCO  in this behalf, is  found to be 
damaged, lost, deteriorated in quality or quantity, the contractor hereby agrees to bind himself  to indemnity and 
at all times keep indemnified the GETCO against all loss, damage and deterioration to the  any material supplied 
by the GETCO during his custody and shall pay in cash on demand from the GETCO within 30 days the market 
value of such materials which is lost, damaged or deteriorated in full to the GETCO and shall also hereby authorize 
the GETCO to deduct the said sum from any sum due to the contractor or any sum which may at any time become 
due to the contractor under the above referred contract or any other contract entered into by the contractor with 
the GETCO. 
AND WHEREAS the contractors do hereby agree to be responsible for the safe custody and protection and 
preservation of the said materials against all risks (excluding war risks) and against loss, damage and deterioration 
of whatsoever nature in respect of the said materials while it remains in the custody and possession of the 
contractor. 
AND WHEREAS the said materials shall at all times be open for inspection by any officer authorized by the GETCO 
Now the conditions of the above written bond are such that the contractor shall pay the full amount forthwith to 
the GETCO in the event of loss, damage or deterioration or whatsoever except due to circumstances arising out of 
war in respect of the materials supplied by the GETCO and shall fully and effectually indemnify and keep 
indemnified to the GETCO against such loss, damage and deterioration. 
The contractor shall keep the said materials open at all times for inspection by the officers authorized by the 
GETCO and produce at any time when demanded. 
 
THE WITNESS WHERE OF:  We the 
Said M/s. ______________________________________ 
 
________________________________  
(Signature of contractor) 
(Seal of Firm) 
hereto signed at ___________________ 
this day _________________________ 
 
In the presence of  
1. _________ ___ ______________                                                                                       (Signature) 
 
           ______________________________________ 

                                                                          
2. _____________ _______________                                                                                      (Signature) 
 
           ______________________________________ 
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PROFORMA FOR CONTRACT AGREEMENT 
(Non-Judicial Stamp Paper of Rs. 300/-) 

 
This Agreement is made at _________________on the_____________ day of ________________in the Christian Year Two 
thousand twenty-six between M/s.  _________________________________________________   (address of office) 
__________________________________ (hereinafter referred to as    “THE CONTRACTOR” which expression shall unless 
excluded by  or repugnant to the contract include its   successors or  permitted assigns) of  the ONE PART and the 
Gujarat  Energy Transmission Corporation Ltd, having their Head office at   Vidyut Bhavan, Race Course, Baroda 
390  007 (hereinafter called “The GETCO” which expression shall unless excluded by or repugnant to the context 
include its successors or assigns) of the other part. 
WHEREAS the aforesaid GETCO has accepted the tender of the aforesaid contractors for 
__________________________________________________________________________________________________________________________________
______________________________________________________________ as per GETCO’s Order No. 
_________________________________________________________________________________________________ hereinafter called “the 
works” and more particularly described and enumerated or referred to in the specification, terms and conditions 
prescribed in the order letter, covering letter and other letters and schedule of price which for the purpose of  
identification have been signed by Shri ________________________________________ on  behalf of the contractors and by 
_________________________________________     on behalf of the  GETCO, a list whereof is made out in the Schedule hereunder 
written and all of which said documents are deemed to form part of this contract and  included in the expression 
“The  works” wherever herein used,  upon  the terms and subject to the conditions hereinafter mentioned. 
AND WHEREAS THE GETCO has accepted the tender of contractors for the construction of the said works for the 
sum of Rs. _________________________ Rupees (________________________________________________ 
____________________________________________) upon the terms and subject to the conditions herein mentioned. 
 
NOW THIS AGREEMENT WITNESSESS AND IT IS HEREBY AGREED AND DECLARED THAT. 
 
1. The contractors shall do and perform all works and things in this contract mentioned and described  or which 

are implied therein or there from respectively or are reasonably necessary for the completion of the works as 
mentioned and at the times, in the manner and subject to the terms and conditions and stipulations contained 
in this contract, and in consideration of the due provision, executions, supply and completion of the works 
agreed to by the contractor as aforesaid the Board doth hereby covenant with the contractor to pay all the sums 
of moneys as and when they become due and payable to the contractors under  the provisions of the contract. 
Such payment to be made at such times and in such manner as is provided by the contract. 

2. The conditions and covenants stipulated here-in-before in this contract are subject to and without prejudice 
to the rights of the Board   to enforce penalty for delays and / or any other rights whatsoever including the 
right to reject and cancel on default or breach by the contractor of the conditions and the covenants as 
stipulated in the general conditions, specifications, forms or tender schedule etc. attached with GETCO’s Order 
No. __________________________________ ____________________________________________________________________. 

The contract value, extent of supply & erection works, delivery dates, specifications and other relevant matters 
may be altered by mutual agreement and if so altered shall not be deemed or construed to mean or apply to affect 
or alter other terms and conditions of the contract and the general conditions and the contract so altered or revised 
shall be and shall always be deemed to have been subject to and without prejudice to said stipulation. 
 
SCHEDULE 
List of documents forming part of the contract: 

1) GETCO’s Tender Specification No. ____________ and contractor’s offer opened on dated ____/____/2026 
2) GETCO order No. _____________________________________________________________   Dtd. _______________ 
3) Contractor’s acceptance of order vide letter no. ________________________________________________. 
4) Contractor’s Partnership Deed Dtd. _____________________________________________________________. 
5) Contractor’s Power of Attorney / Board Resolution authorizing person to sign on behalf of Firm. 

 
In witness whereof the parties here to have set their hands and seals this day and month, year first above written. 

1) Signed, sealed and delivered by 
 

 
(Signature with name, Designation and official seal) 
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For and behalf of M/s. _______________________________________                                 (Signature) 
________________________________________ 
Address: _____________________________ 
________________________________________ 

 
In the presence of (Full Name, Address and Signatures) 

i. _____________________________________                                                                (Signature) 
_____________________________________ 
_____________________________________ 
 

ii. _____________________________________                                                               (Signature) 
_____________________________________ 
_____________________________________ 

 
2) Signed, sealed and delivered by  

  
         (Signature with name, Designation and official seal) 
         For and on behalf of Gujarat Energy Transmission Corporation Ltd.,  
         In the presence of name, Full address and Signature: 
 
    1) _____________________________________ 
     _____________________________________ 
 
   2) ____________________________________ 
     ____________________________________ 
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BANK GUARANTEE FORMAT 
 

NON JUDICIAL STAMP PAPER OF RS. 300/ - (Stamp Paper Validity Six months) 
FORM OF BANKER’S UNDERTAKING 

[ For Performing Guarantee (PBG) towards execution / supply Period 
As per Commercial Terms and Condition of Tender] 

To,  
The Superintending Engineer (TR)                                                      BG. No.________________________________ 
Gujarat Energy Transmission Corporation Ltd,                                Issue Date______________________________  
Circle office,                                                                                                  Expiry Date______________________________  
Amreli.                                                                                                           Amount_________________________________ 
 
We, ____________________________________ (Name of the Bank and Address of the parson giving the Bank Guarantee) 
having our registered office at _______________________________(Address of Bank’s registered office) hereby give this 
Bank Guarantee No._____________________ Dated______________and hereby agree Unequivocally and Unconditionally to 
pay immediately on demand on writing from the beneficiary Company GETCO or any officer authorized by it in 
this behalf any amount up to and not exceeding Rs. ______________________ (Amount of performance Guarantee toward 
execution / supply period), (Rupees_______________________________________ (in words)) to the said GETCO on behalf of 
M/s ________________________________ who have entered into a contract for the supply/works specified below 
LOA No ______________________________________dated________________ 
This agreement shall and valid and binding on this Bank up to and inclusive of ___________________ (Date of validity 
of the Bank Guarantee) and shall not be terminable by notice or by change in the constitution of the Bank or the 
firm of Contractors / Suppliers or by any other reasons whatsoever and our liability hereunder shall not be 
impaired or discharged by any extension of time or variations or alteration made, given conceded or agreed, with 
or without our knowledge or consent. By or between parties to the said within written contract. 
 
Notwithstanding anything contrary contained in any law for the time being in force or banking practice, this 
Guarantee shall not be assignable, transferable by the Beneficiary GETCO. Notice or invocation by any person such 
as assignee, transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of the 
Guarantee can be made only by the beneficiary directly. 
 
NOTWITHSTANDING anything contained herein before, our liability under this guarantee is restricted to Rs. 
__________________ (Rupees____________________________________________________________ only). Our guarantee shall remain in 
force until ______________ (Date of validity of the Bank Guarantee). Unless demands or claims under this Bank 
Guarantee are made to us in writing on or before________________ (Date of validity of the Bank Guarantee), all rights 
of Beneficiary under this Bank Guarantee shall be forfeited and we shall be released and discharged from all 
liabilities there under. 
 
Place:  
Date: 
 

 

 

Please Mention Here Complete Postal                                                             Signature of the 

Address of the Bank with Branch Code,                                                          Bank’s Authorized Signatory 

Telephone and Fax nos                                                                                         With Official Round Seal 
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Format for LOI / AT Acceptance Letter  

(To be submitted on firms letter-head. Duly stamped & signed) 

L. No.                                   Date : 

 
 

To, 
The Superintending Engineer, 
Gujarat Energy Transmission Corporation Ltd, 
Near 66KV Amreli A SS, Keriay raoad, 
Circle office-Amreli 
Amreli – 365601 
 

Sub: Latter of acceptance of LOI /AT 

     Ref:   
1.Tender NO: AMR/CO/CMC/AM/7/2026-27 
2. AT/LOI No: _______________________________                     _____              Dtd._________ 

 
 
 
 

We hereby acknowledge, agree and accept your LOI/ AT under reference above with terms and conditions 
mentioned therein for the  Bi-Annual Rate Contract for 1) Shifting/Modification work of existing various 
66/132/220 kV class transmission lines under Amreli Circle and 2) Emergency restoration work of 
66/132/220 kV class transmission line on Tower/H-Frame structure under Amreli Circle (i.e. Anjar, 
Junagadh, Jamnagar, Gondal & Surendranagar) under Rajkot Zone for the period of 02 years. 

 
Thanking You, 
Yours faithfully, 

 
for ________________________ 

 
 
 

                                          
(Authorized Signature) 

     Designation _________________ 
 

(Official Stamp) 
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Application for refund of EMD 
(This Performa should be submitted by party on letter Pad) 

 
To,          Date:  
The Superintending Engineer , 
GETCO, Circle office, Amreli 
 
Sub: - Application for refund of EMD 
 
Respected Sir, 
 
I request your good self to refund my EMD for the tender mentioned below as soon as the price bids are opened 
and if I/We am/are not the L1 for the same The details are asunder... 
 

Sr. No. Description Detail to be submitted by party. 

1 Tender No.     

2 Tender ID  

3 Name of Work/Subject  

4 EMD Amount  

5 
EMD DD No.,  
Date of EMD & 
Name of Bank 

 

6 Name of Bidder  
7 Contact No.  
8 E-mail address  

 
 
Thanking you, 
 
Faithfully yours, 
 
 
(Name & Seal of Bidder) 
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      Price  Bid 
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SCHEDULE-B 

Name of Work: Bi-Annual Rate Contract for 1) Shifting/Modification work of existing various 
66/132/220 kV class transmission lines under Amreli Circle and 2) Emergency restoration work of 
66/132/220 kV class transmission line on Tower/H-Frame structure under Amreli Circle (i.e. 
Anjar, Junagadh, Jamnagar, Gondal & Surendranagar) under Rajkot Zone for the period of 02 years 

SOR :-ACE(CA)/EE(CEG)/Erection SOR  Dtd. 30.05.2025                                                  

Sr. 
No. Description of Item Unit Qty.  Rate Total 

Amount (Rs.) 

A ERECTION OF LINE WITH TOWER     

1 

Work of an original survey with line route alignment, 
preparation & submission of detail reports as per 
requirement of EIC in 6 copies including excavation 
for trail pits in any type of soil for soil classification 
work, the size of trial pits is 1x1x3 meter, 2 Nos. of 
such pits in 1 km length & providing and fixing of pre-
cast permanent concrete blocks/stones of 150mm x 
100mm x 300mm (LxBxH) on each deviation point / 
trial pit on entire line with chain age / Trail Pit 
number (TP-1) painted on it as per instruction of the 
EIC. The rate is inclusive of back filling of the pits so 
excavated after classification of soil for foundation.  

Detail scope of Work :- 

(a) Submission of feasible and shortest 3 numbers of 
line route on survey of India topo sheet and kmz file. 
Also, fixing and submission of one final route on 
survey of India Topo Sheet, on google map and kmz 
file as per requirement. 

(c) Preparing tower schedule with details like type of 
tower with summary - Indication of all angle point 
with fixing of suspension tower in between angle 
point, foundation type, sectional length, lat-longs (co-
ordinate), name of village, land type (Waste or 
agriculture), BOQ of foundation, BOQ of tower etc. as 
per requirement of EIC. 

(d) To take level of major crossing with detail & 
indicate detail about major nearby installation Like 
defense, Airport, Oil filled etc. 

(e) Submit all type of statutory details with drawing, 
which require for statutory approval i.e. Crossing of 
Electric Line (all type), Gas Line, National / State 
highways, Railway, Canal, Forest etc.   

KM 8.00 9467.00 75736.00 
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Importantly, any work other than mentioned will align 
with the specific requirements outlined by the 
Engineer-in-Charge. 

Note : The survey report will be submit with sign and 
stamp of the surveyor agency and engineer in charge. 
SOR Part A Sr. No. 1 

2 

The work of detail survey, preparation and 
submission of profiles in 6 copies (PLSCAD as well as 
hardcopy), 
Detail scope of Work :- 
(a) Fixing of tower as per actual requirement, site 
condition and plotting of line on profile having 
standard details i.e. span length, lat-long (co-
ordinate), chainage, weight and wind span, all 
dimensions, scale, legends, tower spotting data etc. as 
per requirement and along with all require details. 
(c) Preparation and submission of tower schedule as 
per standard require details with all the Major - Minor 
crossing details in profile drawing and tower 
schedule, along with due care of clearance as per 
prevailing standards i.e., for all electric line with pole, 
all type of track, river, pond, nala, road, canal etc. 
(d) Details of Right of Way in profile drawing. i.e. 
Building, Temple, Well etc.  
(g) Plotting line on TIKKA-MAP (Revenue Land map) - 
Required TIKKA-MAP will be provided by GETCO. 
Importantly, any work other than mentioned will align 
with the specific requirements outlined by the 
Engineer-in-Charge. 
Note : The survey report will be submit with sign and 
stamp of the surveyor agency and engineer in charge. 
SOR Part A Sr. No. 2 

KM 8.00 10222.0 81776.00 

3 

Check Survey along with plotting of line route on 
village (tika) map with Coordinates including detailed 
survey, preparation of profiles and revision in original 
route alignment, if any and as per instruction of EIC. 
SOR Part A Sr. No. 3 

KM 8.00 9277.0 74216.00 

4 

Excavation excluding back filling, but including 
shoring, shuttering, dewatering, tree cutting for tower 
footings etc. for :-                                  
a) Normal soil either dry or wet/Sandy soil 
SOR Part A Sr. No. 4 a 

CMT 200.00 307.00 61400.00 

5 

Excavation excluding back filling, but including 
shoring, shuttering, dewatering, tree cutting for tower 
footings etc. for :-                                   

b) Black Cotton Soil either dry or wet 
SOR Part A Sr. No. 4 b 

CMT 100.00 614.00 61400.00 
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6 

Excavation excluding back filling, but including 
shoring, shuttering, dewatering, tree cutting for tower 
footings etc. for :-                                   
c) Normal submerged/marine soil where 

dewatering is necessary. 
SOR Part A Sr. No. 4 c 

CMT 5.00 484.00 2420.00 

7 

Excavation excluding back filling, but including 
shoring, shuttering, dewatering, tree cutting for tower 
footings etc. for :-                                   
d) Black cotton submerged/marine soil where 

dewatering is necessary. 
SOR Part A Sr. No. 4 d 

CMT 2.00 703.00 1406.00 

8 

Excavation excluding back filling, but including 
shoring, shuttering, dewatering, tree cutting for tower 
footings etc. for :- e) Soft Rock   
SOR Part A Sr. No. 4 e 

CMT 100.00 1066.00 106600.00 

9 

Excavation excluding back filling, but including 
shoring, shuttering, dewatering, tree cutting for tower 
footings etc. for :- f) Hard Rock 
SOR Part A Sr. No. 4 f 

CMT 50.00 2212.00 110600.00 

10 

Installation of steel reinforcement in concrete 
foundation including supply of GETCO Approved M.S. 
bars, binding wire. Work also includes their cutting, 
bending, shaping and binding with binding wire and 
fixing in position of TMT bars as per drawing before 
the concrete work and as per instruction of the EIC 
SOR Part A Sr. No. 5 

MT 4.00 99900.0 399600.00 

11 

Stub-setting with prop or template including back-
filling, during back filling dispose of excess soil and 
levelling of site is to be done as per instructions of EIC 
but excluding excavation and concreting etc. for all 
types of towers/extensions except special towers.  
(Weight of stub, cleat & template with Bolt & Nuts of 
stub & template shall be counted) 
up to 6 mtr extension 
SOR Part A Sr. No. 6 

MT 8.00 8206.00 65648.00 

12 

Stub-setting with prop or template including back-
filling, during back filling dispose of excess soil and 
levelling of site is to be done as per instructions of EIC 
but excluding excavation and concreting etc. for all 
types of towers/extensions except special towers.  
(Weight of stub, cleat & template with Bolt & Nuts of 
stub & template shall be counted)                  up to 9 to 
25 mtr extension 
SOR Part A Sr. No. 6 

MT 2.00 9918.00 19836.00 

13 

Concreting of foundation by M20/M15/M25 mixture 
including shoring, shuttering, compaction, dewatering 
etc. for normal tower / tower with extension upto 
25mtr.  
After completion of concrete work, curring (watering 
to concerte) is to be done as per instruction of EIC. 
(Rates are inclusive of supply of GETCO approved 
Cement only.)  

CMT 70.00 12246.0 857220.00 



 

Gujarat Energy Transmission Corporation Ltd. 

 

Transmission Circle Office, Amreli. 
Add.: Near 66kV Sub-station, Keriya Road, Amreli – 365 601. 

e-mail : setramreli.getco@gebmail.com  setramreli@rediffmail.com 
Regd. Corporate Office: Sardar Patel Vidyut Bhavan, Race Course, Vadodara-390 007. 

Corporate Identity No. (CIN): U40100GJ1999SGC036018 
 

   Seal & Sign of Bidder                 I/We have read and clearly understood all the above terms & conditions and accept here with                                                     Page 72/85 
                                 

(a) M20 
SOR Part A Sr. No. 7 

14 

Concreting of foundation by M20/M15/M25 mixture 
including shoring, shuttering, compaction, dewatering 
etc. for normal tower / tower with extension upto 
25mtr.  
After completion of concrete work, curring (watering 
to concerte) is to be done as per instruction of EIC. 
(Rates are inclusive of supply of GETCO approved 
Cement only.)  

(b) M15 
SOR Part A Sr. No. 7 

CMT 3.00 10306.0 30918.00 

15 

Grounding of towers with pipe type earthing including 
excavation and back filling, with supply of all 
materials like 32mm dia heavy duty 3 mtr. long G.I. 
Pipe, 50 x 6 mm G.I. flat, GI bolt-nuts, with GI spring 
washer, salt, charcoal etc. as per drawing and as per 
instruction of EIC. 
SOR Part A Sr. No. 8 

Set. 10.00 8985.00 89850.00 

16 

Grounding of towers with COUNTER POISE TYPE 
including excavation and back-filling and supply of all 
materials like GSS wire, GI lugs, GI bolt-nuts, GI Spring 
Washer, salt, charcoal etc. as per drawing and as per 
instruction of EIC. 
SOR Part A Sr. No. 9 

Set. 4.00 15756.0 63024.00 

17 

Erection of super structure up to 6 meter extension 
including tree cutting, fixing of tower accessories, 
attachments except ACD /DP /NP /CIP /PP and 
excluding tack welding of bolts as per instruction of 
EIC. This includes taking delivery of tower materials 
and bolt-nuts from GETCO’s stores etc. for normal, 
extension & special towers at destination and keeping 
them in safe custody and transporting the same to 
erection site. 
SOR Part A Sr. No. 14 

MT 40.00 10076.0 403040.00 

18 

Erection of super structure erection of 
9/12/15/18/21/25 Mtr. with tower extension 
including tree cutting, fixing of tower accessories, 
attachments except ACD /DP /NP /CIP /PP and 
excluding tack welding of bolts as per instruction of 
EIC. This includes taking delivery of tower materials 
and bolt-nuts from GETCO’s stores etc. for normal, 
extension & special towers at destination and keeping 
them in safe custody and transporting the same to 
erection site. SOR Part A Sr. No. 15 

MT 4.00 12694.0 50776.00 
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19 

Erection of super structure upto 6 meter extension 
including tree cutting, fixing of tower accessories, 
attachments except ACD /DP /NP /CIP /PP and 
excluding tack welding of bolts as per instruction of 
EIC. This includes taking delivery of tower materials 
and bolt-nuts from GETCO’s stores etc. for normal, 
extension & special towers at destination and keeping 
them in safe custody and transporting the same to 
erection site. 
For erection of Special River crossing super 
structure only and including fixing of ACD / DP / NP / 
PP / CIP etc. with material like barbed wire, plates, 
ladder etc. (Total BOM weight is to be considered.) 
SOR Part A Sr. No. 16 

MT 1.00 18446.0 18446.00 

20 

Stub-setting and/OR Anchor bolt-setting of River 
crossing tower / above 25 m extension back-filling but 
excluding excavation and concreting as per instruction 
of EIC. SOR Part A Sr. No. 17 

MT 0.5 47059.0 23529.50 

21 
Fixing of Anti-climbing devices including supply of 
barbed wire as per drawing and as per instruction of 
EIC.  c) 220kV  SOR Part A Sr. No. 18 c 

Loc. 2.00 3589.00 7178.00 

22 
Fixing of Anti-climbing devices including supply of 
barbed wire as per drawing and as per instruction of 
EIC.  b) 132kV  SOR Part A Sr. No. 18 b 

Loc. 4.00 3011.00 12044.00 

23 
Fixing of Anti-climbing devices including supply of 
barbed wire as per drawing and as per instruction of 
EIC. a) 66kV SOR Part A Sr. No. 18 a 

Loc. 10.00 2596.00 25960.00 

24 

Fixing of DP / NP / PP / CIP including supply of plates 
and supply of G.I. bolts-nuts & tack welding as per 
drawings and as per instruction of EIC. 
For S/C SOR Part A Sr. No. 19 a 

Loc. 10.00 1690.00 16900.00 

25 

Fixing of DP / NP / PP / CIP including supply of plates 
and supply of G.I. bolts-nuts & tack welding as per 
drawings and as per instruction of EIC. 
For D/C SOR Part A Sr. No. 19 b 

Loc. 10.00 3379.00 33790.00 

26 

Tack welding of nuts upto approx. 10 mtrs. height OR 
two bottom-most panel from ground level at three 
places on the nuts diametrically and applying zinc rich 
paint immediately after tack welding and as per 
instruction of EIC. SOR Part A Sr. No. 20 

Per 
Bolt 

8000.0 15.00 120000.00 

27 

Stringing of ONE ground wire including laying, 
jointing, tensioning, clamping with accessories, 
jumpering, & sister wire, vibration damper earth bond 
etc.& including tree cutting as per instruction of EIC.                 
For 66kV Dog / 66kV Panther / 132kV Panther 
AL59/220Kv Zebra AL-59 
SOR Part B Sr. No. 1 

RKM 6.00 16843.0 101058.00 
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28 

Stringing of ACSR/ AAAC 3 (Three) conductors for 
single circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC. 
For a) 66kV Dog  
SOR Part B Sr. No. 3 

RKM 8.00 39916.0 319328.00 

29 

Stringing of ACSR/ AAAC 3 (Three) conductors for 
single circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC. 
For b) 66kV Panther / 132kV Panther  
SOR Part B Sr. No. 3 

RKM 3.00 56464.0 169392.00 

30 

Stringing of ACSR/ AAAC 3 (Three) conductors for 
single circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC. 
For c) 220Kv Zebra AL-59  
SOR Part B Sr. No. 3 

RKM 1.00 79265.0 79265.00 

31 

Stringing of ACSR/ AAAC 6 (SIX) conductors for 
double circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC.         
For a) 66kV Dog  SOR Part B Sr. No. 4 

RKM 2.00 79832.0 159664.00 

32 

Stringing of ACSR/ AAAC 6 (SIX) conductors for 
double circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC.          
For b) 66kV Panther / 132kV Panther  
SOR Part B Sr. No. 4 

RKM 1.00 112928.0 112928.00 

33 

Stringing of ACSR/ AAAC 6 (SIX) conductors for 
double circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC.          
For c) 220Kv Zebra/AL-59  
SOR Part B Sr. No. 4 

RKM 1.00 158530.0 158530.00 
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34 

Stringing of ACSR/ AAAC 12 (Twelve) conductors for 
Multi circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC.               
a) 66kV Dog SOR Part B Sr. No. 5 

RKM 0.00 159664.00 0.00 

35 

Stringing of ACSR/ AAAC 12 (Twelve) conductors for 
Multi circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC. 
For b) 66kV Panther / 132kV Panther   
SOR Part B Sr. No. 5 

RKM 0.00 225856.00 0.00 

36 

Stringing of ACSR/ AAAC 3 (Three) conductors for 
single circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC. Up to 5 
KM HOT LINE Stringing Work 
For a) 66kV Dog 
SOR Part B Sr. No. 6 a 

RKM 0.5 124649.00 62324.50 

37 

Stringing of ACSR/ AAAC 3 (Three) conductors for 
single circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC. Up to 5 
KM HOT LINE Stringing Work 
For b) 132kV Panther /AL-59 
SOR Part B Sr. No. 6 a 

RKM 0.25 168000.00 42000.00 

38 

Stringing of ACSR/ AAAC 3 (Three) conductors for 
single circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC.            
Up to 5 KM HOT LINE Stringing Work 
For c) 220kV Zebra/ AL-59 
SOR Part B Sr. No. 6 a 

RKM 0 209999.00 0.00 

39 

Stringing of ACSR/ AAAC 3 (Three) conductors for 
single circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC. 

RKM 0.25 136696.00 34174.00 
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For special river crossing section from one anchor 
tower to another anchor tower.  66kV Dog 
SOR Part B Sr. No. 10 

40 

Stringing of ACSR/ AAAC 6 (SIX) conductors for 
double circuit including laying, jointing, tensioning, 
clamping with armour rods, hoisting of insulator 
string fixing of jumpers, dampers etc. & with required 
tree cutting on entire length for adequate clearances / 
safe charging of line, as per instruction of EIC 
For special river crossing section from one anchor 
tower to another anchor tower. 66kV Panther / 
132kV Panther  SOR Part B Sr. No. 11 

RKM 0.25 493328.00 123332.00 

41 

Termination and connection for making LOOP-IN-
LOOP-OUT arrangement with existing line during 
specified outage including restringing of existing 
conductors OR dismantalling / new stringing for 
making LILO arrangements with existing line or for 
change over line as per approved LILO arrangement in 
profile as per instruction of EIC in COLD CONDITION 
and dismentalled materials to be credited to near by 
GETCO's store or sub station as per inst. of EIC.         
a) 66kV Dog Conductor , SOR Part B Sr. No. 14 

Job 
work. 

2.00 79171.00 158342.00 

42 

Termination and connection for making LOOP-IN-
LOOP-OUT arrangement with existing line during 
specified outage including restringing of existing 
conductors OR dismantalling / new stringing for 
making LILO arrangements with existing line or for 
change over line as per approved LILO arrangement in 
profile as per instruction of EIC in COLD CONDITION 
and dismentalled materials to be credited to near by 
GETCO's store or sub station as per inst. of EIC. 
b) 66kV / 132kV Panther Conductor 
SOR Part B Sr. No. 14 

Job 
work. 

1.00 117351.00 117351.00 

43 

Termination and connection for making LOOP-IN-
LOOP-OUT arrangement with existing line during 
specified outage including restringing of existing 
conductors OR dismantalling / new stringing for 
making LILO arrangements with existing line or for 
change over line as per approved LILO arrangement in 
profile as per instruction of EIC in COLD CONDITION 
and dismentalled materials to be credited to near by 
GETCO's store or sub station as per inst. of EIC. 
b) 220KV Zebra/AL-59 Conductor 
SOR Part B Sr. No. 14 

Job 
work. 

1.00 161153.00 161153.00 
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44 

Complete Installation of OPGW cable (24/48 fibres) 
including laying, providing required hardwares, in line 
splices to be encased in Fibre Optic Splice Enclosures, 
Laying and termination of a fibre optic approach cable 
required to connect Overhead Fiber Optic Cable 
(OPGW) between the final iin line splice enclosure on 
the gantry/tower and the Fibre Optec Distribution 
panel (FODP) to be installed within the building at 
both the substation ends as per technical 
specifications a) 66kV Panther / 132kV 
Panther/220Kv Zebra AL-59 
SOR Part B Sr. No. 15 

KM 1.00 97193.00 97193.00 

45 
Link up of OPGW Cable including all related activities 
as per inst. Of EIC.            132kV Panther/220Kv 
Zebra AL-59 SOR Part B Sr. No. 16 

KM 1.00 8850.00 8850.00 

46 

Dismantling of OPGW cable with require accessories 
and creadit to GETCO's store OR Sub station as per 
instruction of EIC. 132kV Panther/220Kv Zebra AL-
59 ,SOR Part B Sr. No. 17 

KM 1.00 48597.00 48597.00 

47 

Work of attending the fault of Broken conductor / 
conductors and/or Snapping from tower only at any 
one location (Tension to Tension Location), in COLD 
LINE CONDITION including mobilization of man 
power at site. Required materials i.e., H/W and 
Conductor will be provided by GETCO at free of cost. 
Also, materials to be taken from the GETCO's store and 
after using of the materials, balanced and old 
dismantled materials to be credited to the GETCO's 
store. 
- Tower Line 66Kv Dog  
SOR Part B Sr. No. 22 

Job 
Work 

2.00 47644.00 95288.00 

48 

Work of attending the fault of Broken conductor / 
conductors and/or Snapping from tower only at any 
one location (Tension to Tension Location), in COLD 
LINE CONDITION including mobilization of man 
power at site. Required materials i.e., H/W and 
Conductor will be provided by GETCO at free of cost. 
Also, materials to be taken from the GETCO's store and 
after using of the materials, balanced and old 
dismantled materials to be credited to the GETCO's 
store. 
- Tower Line 66Kv/132Kv Panther 
SOR Part B Sr. No. 22 

Job 
Work 

1.00 69509.00 69509.00 
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49 

Work of attending the fault of Broken conductor / 
conductors and/or Snapping from tower only at any 
one location (Tension to Tension Location), in COLD 
LINE CONDITION including mobilization of man 
power at site. Required materials i.e., H/W and 
Conductor will be provided by GETCO at free of cost. 
Also, materials to be taken from the GETCO's store and 
after using of the materials, balanced and old 
dismantled materials to be credited to the GETCO's 
store. 
- Tower Line ,220Kv Zebra/AL-59 
SOR Part B Sr. No. 22 

Job 
Work 

1.00 95616.00 95616.00 

50 

Work of attending the fault of Broken of conductor / 
conductors and/or Snapping from H-Frame only at 
any one location (Tension to Tension Location), in 
COLD LINE CONDITION including mobilization of man 
power at site. Required materials i.e. H/W and 
Conductor will be provided by GETCO at free of cost. 
Also, materials to be taken from the GETCO's store and 
after using of the materials, balanced and old 
dismantled materials to be credited to the GETCO's 
store. 
- H-Frame Line ,SOR Part B Sr. No. 23 

Job 
Work 

3.00 30536.00 91608.00 

51 

Work of attending the fault of Broken of conductor / 
conductors and/or Snapping from tower only at any 
one location (Tension to Tension Location), in HOT 
LINE CONDITION including mobilization of man 
power at site. Required materials i.e. H/W and 
Conductor will be provided by GETCO at free of cost. 
Also, materials to be taken from the GETCO's store and 
after using of the materials, balanced and old 
dismantled materials to be credited to the GETCO's 
store. 
- Tower Line 66Kv Dog ,SOR Part B Sr. No. 24 

Job 
Work 

1.00 63322.00 63322.00 

52 

Work of attending the fault of Broken of conductor / 
conductors and/or Snapping from tower only at any 
one location (Tension to Tension Location), in HOT 
LINE CONDITION including mobilization of man 
power at site. Required materials i.e. H/W and 
Conductor will be provided by GETCO at free of cost. 
Also, materials to be taken from the GETCO's store and 
after using of the materials, balanced and old 
dismantled materials to be credited to the GETCO's 
store. 
- Tower Line 132Kv Panther/AL-59 
SOR Part B Sr. No. 24 

Job 
Work 

1.00 87569.00 87569.00 
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53 

Work of attending the fault of Broken of conductor / 
conductors and/or Snapping from tower only at any 
one location (Tension to Tension Location), in HOT 
LINE CONDITION including mobilization of man 
power at site. Required materials i.e. H/W and 
Conductor will be provided by GETCO at free of cost. 
Also, materials to be taken from the GETCO's store and 
after using of the materials, balanced and old 
dismantled materials to be credited to the GETCO's 
store. 
- Tower Line 220Kv Zebra-AL-59  
SOR Part B Sr. No. 24 

Job 
Work 

1.00 109335.00 109335.00 

54 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.: 3 Conductors (S/C)      a) 66kV Class with 
ACSR Dog Conductor 
SOR Part B Sr. No. 13 a 

RKM 8.00 24177.00 193416.00 

55 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.: 3 Conductors (S/C) 
b) 66kV / 132kV Class with ACSR Panther 
Conductor  
SOR Part B Sr. No. 13 a 

RKM 3.00 33506.00 100518.00 

56 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.: 3 Conductors (S/C) 
c) 220Kv Zebra/AL-59 Conductor  
SOR Part B Sr. No. 13 a 

RKM 1.00 46149.00 46149.00 

57 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.: 6 Conductors (D/C) 
a) 66kV Class with ACSR Dog Conductor 
SOR Part B Sr. No. 13 a 

RKM 3.00 48354.00 145062.00 

58 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.: 6 Conductors (D/C) 
b) 66kV / 132kV Class with ACSR Panther 
Conductor  
SOR Part B Sr. No. 13 a 

RKM 1.00 67012.00 67012.00 

59 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.: 6 Conductors (D/C) 

RKM 1.00 92298.00 92298.00 
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c) 220Kv Zebra / AL-59 Conductor  
SOR Part B Sr. No. 13 a 

60 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.:      For 1 Earth wire  
66Kv Dog/Panther and 132 Kv Panther Line 
220Kv Zebra AL-59 Line SOR Part B Sr. No. 13 a 

RKM 4.00 9985.00 39940.00 

61 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.:      For 3 Conductors HOT LINE Condition 
66Kv Dog/Panther Line  
SOR Part B Sr. No. 13 b 

RKM 0.25 66059.00 16514.75 

62 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.:      For 3 Conductors HOT LINE Condition 
132Kv Panther AL-59 Line  
SOR Part B Sr. No. 13 b 

RKM 0.25 87783.00 21945.75 

63 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.:      For 3 Conductors HOT LINE Condition 
220Kv Zebra/AL-59 Line 
SOR Part B Sr. No. 13 b 

RKM 0.25 117044.00 29261.00 

64 

Dismantling of conductors and line materials of 
existing line including transportation & crediting to 
nearest GETCO's store or substation as per instruction 
of EIC.:   For 1 Earth Wire HOT LINE Condition 
66/132/220Kv Line 
SOR Part B Sr. No. 13 b 

RKM 0.25 24792.00 6198.00 

65 
Dismantling of OPGW cable with require accessories 
and credit to GETCO's store OR Substation as per 
instruction of EIC. SOR Part B Sr. No. 17 

KM 0.25 48597.00 12149.25 

66 

Dismantling of any type of tower including 
transportation & crediting to nearest GETCO’s store or 
substation as per instruction of EIC.  
SOR Part A Sr. No. 21 

MT 15.00 8434.00 126510.00 

67 

Cutting of stubs of old tower to be dismantled 
including breaking of chimney/cutting of RCC up to 
450mm below ground level & crediting stubs & steel 
bars to GETCO's store or substation including 
back-filling & leveling of site as per inst. of EIC. 
SOR Part A Sr. No. 22 

Per 
Tower 

4.00 12618.00 50472.00 
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68 

Work of Painting of Line name, Location No., two coat 
Painting Color code of desired length and telephone 
no. on Tower Leg with letter of Gujarati language 
using ISI marked Paint as per instruction of EIC 
including Supply of paints and other require materials. 
All four legs - For 2 Nos. of Line (D/C) 
SOR Part A Sr. No. 23 b 

Per 
Loc. 

5.00 431.00 2155.00 

69 

Work of Painting of Line name, Location No., two coat 
Painting Color code of desired length and telephone 
no. on Tower Leg with letter of Gujarati language 
using ISI marked Paint as per instruction of EIC 
including Supply of paints and other require materials. 
Two legs - For 1 Nos. of Line (S/C)  
SOR Part A Sr. No. 23 c 

Per 
Loc. 

5.00 216.00 1080.00 

70 

Stringing of HTLS - 3 (THREE) conductors for single 
circuit including laying, jointing, tensioning, clamping 
with armor rods, hoisting of insulator string fixing of 
jumpers, dampers etc. & with required tree cutting on 
entire length for adequate clearances / safe charging 
of line. – COLD Line. 66Kv Line 
SOR Part B Sr. No. 29 

RKM 0.50 556035.00 278017.50 

71 

Stringing of HTLS - 3 (THREE) conductors for single 
circuit including laying, jointing, tensioning, clamping 
with armor rods, hoisting of insulator string fixing of 
jumpers, dampers etc. & with required tree cutting on 
entire length for adequate clearances / safe charging 
of line. – HOT Line. 66Kv Line 
SOR Part B Sr. No. 30 

RKM 0.25 677135.00 169283.75 

72 

Stringing of HTLS - 6 (SIX) conductors for single 
circuit including laying, jointing, tensioning, clamping 
with armor rods, hoisting of insulator string fixing of 
jumpers, dampers etc. & with required tree cutting on 
entire length for adequate clearances / safe charging 
of line. – COLD Line. 66Kv Line 
SOR Part B Sr. No. 31 

RKM 0.25 1112071.0 278017.75 

73 

Stringing of HTLS Conductor - 3 (three) for Single 
Circuit (including laying, jointing, tensioning, clamping 
with armor rods, hoisting of insulator string, fixing of 
jumpers, dampers etc. in HOT LINE CONDITION and 
with required tree cutting on entire length for 
adequate clearance / safe charging of line.- 66kV Line, 
Special Case for River Crossing - Anchor Tower to 
Anchor Tower. 66Kv Line 
SOR Part B Sr. No. 32 

RKM 0.25 1066096.0 266524.00 
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 ERECTION OF LINE WITH H-FRAME STRUCTURE 

74 

Erection of ‘H’ frame structure with channels, 
bracings, clamps etc. for ‘A’/’B’ type location including 
excavation in Normal/ black cotton soil (Dry / Wet / 
submerged) and back filling of earth and leveling of 
the land as per inst. of EIC. Also with supply of bolts, 
nuts and painting of the complete structure including 
required tree cutting.  Before erection, one coat of 
good quality primer must be applied to the complete 
structure and black paint of standard make should be 
applied up to 3 mtr. from bottom.  After erection, two 
coats of aluminium paint of Asian / Burger / Nerolac 
make shall be applied to the complete structure. 
SOR Part C Sr. No. 1 

No 7.00 11771.00 82397.00 

75 

Original survey with route alignment (3 alternative 
route) on survey of India Topo sheets, detailed survey, 
preparation and submission of route alignment with 
modern techniques in 6 copies & providing pre-cast 
permanent concrete blocks/stones of 600mm x 
300mm x 100mm on each deviation point on entire 
line with chain age painted on it, as per instruction of 
EIC. 
SOR Part C Sr. No. 2 

KM 3.00 5247.00 15741.00 

76 

Erection of ‘H’ frame structure with channels, 
bracings, clamps etc. but for angular location upto 60 
Degree deviation / dead end – ‘C’ type location 
including excavation in Normal/ black cotton soil (Dry 
/ Wet / submerged) and back filling of earth and 
leveling of the land as per inst. of EIC. Also with supply 
of bolts, nuts and painting of the complete structure 
including required tree cutting.  Before erection, one 
coat of good quality primer must be applied to the 
complete structure and black paint of standard make 
should be applied up to 3 mtr. from bottom.  After 
erection, two coats of aluminium paint of Asian / 
Burger / Nerolac make shall be applied to the 
complete structure. 
for angular location upto 60 Degree deviation / 
dead end – ‘C’ type., SOR Part C Sr. No. 3 

No 1.00 15673.00 15673.00 

77 

Stringing of ACSR/AAAC - 3 (Three) conductors for 
single circuit including laying, jointing, tensioning, 
clamping with armour rod, hoisting of insulator string, 
jumpering, fixing of dampers etc. complete as per 
specification including required tree cutting with 
adequate clearance and safe charging of Line and as 
per instruction of EIC.   
a) ACSR Dog Conductor ,SOR Part C Sr. No. 5 

RKM 6.00 27071.00 162426.00 
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78 

Stringing of ACSR/AAAC - 3 (Three) conductors for 
single circuit including laying, jointing, tensioning, 
clamping with armour rod, hoisting of insulator string, 
jumpering, fixing of dampers etc. complete as per 
specification including required tree cutting with 
adequate clearance and safe charging of Line and as 
per instruction of EIC. 
b) ACSR Panther Conductor  ,SOR Part C Sr. No. 5 

RKM 1.00 36094.00 36094.00 

79 

Grounding of above ‘H’ frame/single pole structure 
with pipe type earthing as per drawing including 
excavation by augering & back filling & supply of all 
materials like 32mm dia. heavy duty 3 mtr. long GI 
pipe (B-Class) & G.I. flat of 50x6mm size including 
supply of bolt nuts, salt, coal, charcoal etc. as per 
drawing. and as per instruction of EIC. 
SOR Part C Sr. No. 6 

Set 7.00 5084.00 35588.00 

80 

Erection of stay set complete including excavation 
with stay clamp, turn buckle, eye bolt, anchor rod and 
binding with 7/8 or 7/10 SWG earth wire, as per 
instruction of EIC. SOR Part C Sr. No. 7 

Set. 25.00 802.00 20050.00 

81 

Concreting of foundation for all the structures, with 
M15 mix. including concreting of stay sets with supply 
of materials like cement of 43 grade, sand, metal etc. 
with muffing (400 mm Dia x 300 mm Ht.) above 
ground level for all the structures. 
After completion of concrete work, watering to 
concerte is to be done as per instruction of EIC. Rates 
are inclusive of supply of GETCO approved Cement 
only. SOR Part C Sr. No. 8 

CU.M. 40.00 10306.00 412240.00 

82 

Tack welding of nuts at three places on the nuts 
diametrically fitted to ‘A’, ‘B’ and ‘C’ TYPE structures 
and applying red oxide & zinc rich paint on it 
immediately after tack welding, as pre instruction of 
EIC. SOR Part C Sr. No. 9 

Per 
Bolt 

170.00 20.00 3400.00 

83 

Transportation of Girder / Rail from GETCO’s nearest 
/ any Store Centre to one end of the line including 
loading and unloading and as per instruction of EIC. i. 
up to 70 KMs (Upto 6 MT) - Lumsum 
(To be executed / considered for a particular Job / 
Lot while weight is not increasing 6 MT per Trip ) 
SOR Part C Sr. No. 10 i 

Job/Lo
t 

4.00 16848.00 67392.00 

84 

Transportation of Girder / Rail from GETCO’s nearest 
/ any Store Centre to one end of the line including 
loading and unloading and as per instruction of EIC. ii 
upto 70KMs (Beyond 6 MT) – proportionate 
SOR Part C Sr. No. 10 ii 

Per 
MT 

10.00 2808.00 28080.00 
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85 

Transportation of Girder / Rail from GETCO’s nearest 
/ any Store Centre to one end of the line including 
loading and unloading and as per instruction of EIC. iii 
Beyond 70KMs. SOR Part C Sr. No. 10 iii 

Per 
MT/K

M 
1000.0 22.00 22000.00 

86 

Providing & fixing of NP with name of line / DP 
including supply of bolts & nuts and tack welding/ 
punching as per drawings. 
SOR Part C Sr. No. 15 

Loc. 7.00 1195.00 8365.00 

87 
Providing & fixing of ACD on A / B Type H-Frame as 
per drawing and as per instruction of EIC. 
SOR Part C Sr. No. 17 

Loc. 7.00 843.00 5901.00 

88 

Work of Painting of Line name, Location No., two coat 
Painting Color code of desired length and telephone 
no. on H-Frame (2 Leg) with letter of Gujarati 
language using ISI marked Paint as per instruction of 
EIC including Supply of paints and other require 
materials. SOR Part C Sr. No. 19 

Per 
Loc. 

7.00 216.00 1512.00 

89 

Conversion of ‘A’ type ‘H’ frame structure into ‘B’ type 
‘H’ frame structure in existing line by replacing 
necessary channels etc. and termination and 
restringing of Dog or Panther 3 conductors for making 
LILO arrangement with existing line or for changeover 
of line during availability of specified outage only. 
Supply of require size GI N/B will be in the scope of 
contractor. Item also include transportation of new B 
type channel from store / Substation as per 
availability to site and to be credit the dismantle old 
channel / any hardware and other materials if 
replaced to TR dept with necessary inventory as per 
instruction of EIC. 
SOR Part C Sr. No. 11 

Job 
Work 
(per 
Loc) 

2.00 34042.00 68084.00 

90 

Dismantling of ‘A’ & ‘B’ type ‘H’ frame structure by 
breaking of muffing upto 450 mm depth from ground 
level and cutting the girders from 450 mm depth from 
ground level by gas cutting & crediting the material to 
GETCO Store or Substation including transportation as 
instructed by Engineer in-charge.  
SOR Part C Sr. No. 12 

Loc. 7.00 7656.00 53592.00 

91 

Dismantling of ‘C’ type ‘H’ frame structure by breaking 
of muffing upto 450 mm depth from ground level and 
cutting the girders from 450 mm depth from ground 
level by gas cutting & crediting the material to GETCO 
Store or Substation including transportation as 
instructed by Engineer in-charge. SOR Part C Sr. No. 
13 

Loc. 1.00 11055.00 11055.00 
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92 

Dismantling of all three conductors and line materials 
such as insulators, hardwares etc. and crediting to the 
GETCO’s Store or Substation including transportation 
as per instruction of Engineer in-charge with 
submission of pole wise inventory for preparing 
C.R.note. SOR Part C Sr. No. 14 

Route 
Km. 

6.00 16136.00 96816.00 

93 
Providing & fixing of ACD on Single Pole girders as per 
drawing and as per instruction of EIC. 
SOR Part C Sr. No. 16 

Loc 1.00 422.00 422.00 

94 

Providing & fixing of ACD on C Type H - Frame as per 
drawing and as per instruction of EIC. SOR Part C Sr. 
No. 18 

Loc 1.00 1265.00 1265.00 

95 

Work of Painting of Line name, Location No., two coat 
Painting Color code of desired length and telephone 
no. on Single Pole girder with letter of Gujarati 
language using ISI marked Paint as per instruction of 
EIC including Supply of paints and other require 
materials. SOR Part C Sr. No. 19 

Per 
Loc 

10.00 108.00 1080.00 

                                                                    Sub-total of  Schedule – B Rs. 8470738.75 

 Add : GST @ 18.00% Rs 1524732.98 

  Total Amount with GST In  Rs. 9995471.73 

In words :Rupees Ninety-Nine Lacs Ninety-Five Thousand Four Hundred Seventy-One and Seventy-
Three Paise Only. 

 
 
 

                       Superintending Engineer, 
                                                                                                                                           GETCO, Circle Office, Amreli 

                    
CERTIFICATE 

 
I/We have read and clearly understood the terms, conditions, Schedule ‘B’ and Technical specifications put by 
GETCO on n code site & hereby accept all the conditions and specifications of this tender document and 
accordingly, 
I/We am/are willing to carry out the work of ___________________ above/ below ______________________________________ 
(Should be written in word and figure), the estimated rates of GETCO. (The price bid shall be submitted through 
n-Procure (ncode) only) 

 
Sign & Seal of Agency / Bidder with address. 
________________________________________________ 
 
 


