GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

TENDER DOCUMENT

FOR

Name of Work: “Construction of Development work for FTR. H.Q. and Bn.
H.Q. at SSB, Sonapur (SH: SITC of Gate lighting i/c sign board for Main Gate
at Fr. SSB, Sonapur)”.

Issued by

GUWAHATI ELECTRICAL DIVISION
CENTRAL PUBLIC WORKS DEPARTMENT
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Notice Board Guwahati Electrical Division

CENTRAL PUBLIC WORKS DEPARTMENT
NOTICE INVITING e-TENDER

The Executive Engineer (Electrical), Guwahati Electrical Division, CPWD, Bamunimaidan,
Guwahati-21 (Tele No. 0361-2550315 Fax No. 2550315), E-mail: cpwdgedl@ gmail.
com/ee.cpwdged1-ghy@gov.in invites on behalf of the President of India online Percentage rate
tender in single bid system From Eligible Contractors of CPWD Enlisted In appropriate class in B
& R category for the following work(s):

1.

2.

NIT No. : 88/NIT/EE(E)/GED/2026-27

Name of work: “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB,
Sonapur (SH: SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”.

Estimated Cost: Rs. 24,52,819.00

Earnest Money: Rs. 49,056.00

Period of completion: 01 (One) Month,

Last time and date of submission of bid: Up to 3:00PM on 01/10/2026,

Opening of bid: Up to 3:30PM on 01/10/2026.

Tender form and other details can be obtained from the website https://etender.cpwd.gov.in or or
www.cpwd.gov.in or www.eprocure.gov.in

NOT TO BE PUBLISED
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GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

TENDER DOCUMENT

Name of Work

Estimated Cost

Earnest Money

Performance Guarantee

Security Deposit
Completion Period
NIT No.

Last date for Submission of
Bid Document

“Construction of Development work for FTR. H.Q. and
Bn. H.Q. at SSB, Sonapur (SH: SITC of Gate lighting
i/c sign board for Main Gate at Fr. SSB, Sonapur)”.

Rs. 24,52,819.00

Rs. 49,056.00

(a) PG: 5% of tendered value or Estimated Cost Put To
Tender (ECPT) (whichever is heigher).

(b) APG: Where the tendered amount is less than eighty
percent (80%) of the Estimated Cost Put to Tender (ECPT)
the Performance Guarantee, in addition to the requirement
under (a) above, shall be increased by an amount equal to
the difference between eighty percent (80%) of the ECPT
and the tendered amount.

(c) Performance Guarantee shall remain valid for a
minimum period of six months beyond the date of
completion of all contractual obligations as per GCC.

The Additional Performance Guarantee (APG) shall be in
the prescribed format of Performance Guarantee and has to
be submitted within the time frame prescribed for
submission of Performance Guarantee. The other terms
and conditions of release etc. of APG shall be same as that
of PG.

@2.5% of Tendered value
01 (One) Month
88/NIT/EE(E)/GED/2026-27

Upto 3:00pm on 01/10/2026
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Name of Work: “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB,
Sonapur (SH: SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”.

INDEX
SI. No. Details Page No.
1. Cover Page 1
2. Notice Board Guwahati Electrical Division 2
3. Tender document 3
4, Index 4
5. Information and Instruction for Contractors for e-tendering Forming Part of NIT 5-7
6. Form CPWD-6 for e-Tendering 8-15
7. ANNEXURE “A” (RECEIPT OF DEPOSITION OF ORIGINAL EMD) 16
8. Form CPWD-7 17-25
9. Memorandum of Understanding 26
10. JURISDICTION OF COURTS 27
11. General Terms and Conditions 28 -36
12. ELIGIBILITY CRITERIA FOR MAJOR COMPONENTS (E&M) 37
13. WILLINGNESS CERTIFICATE Annexure ‘C’ 38
14. Annexure ‘D’ 39-40
15. GCC Correction Slip 41 -85
16. List of Acceptable Makes 86
17. Schedule of work 87 - 88
Certified that this N.I.T. contains 1 to 88 pages only in chronological order.
Sr. Draughtsman (E) Assistant Engineer(E)P
Guwahati Electrical Division Guwahati Electrical Division
CPWD, Bamunimaidan, Guwahati-21 CPWD, Bamunimaidan, Guwahati-21

N.L.-T. amounting to Rs. 24,52,819.00 only approved

Executive Engineer(E)
Guwabhati Electrical Division
CPWD, Bamunimaidan, Guwahati-21
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE

The Executive Engineer (E), Guwahati Electrical Division, CPWD, Guwahati — 781021,
on behalf of President of India, invites online percentage rate bids from approved and enlisted
eligible contractors in CPWD in appropriate class of B & R Category in single bid system for the
following work:

S. No. Details
1. NIT No. 88/NIT/EE(E)/GED/2026-27
2 Name of Work and “Construction of Development work for FTR.

H.Q. and Bn. H.Q. at SSB, Sonapur (SH: SITC of
Location Gate lighting i/c sign board for Main Gate at Fr.
SSB, Sonapur)”.

3. Estimated Cost put to bid Rs. 24,52,819.00

4. Earnest Money Rs. 49,056.00

5. Period of Completion 01 (One) Month

6. Last date & time of 01/10/2026 upto 3:00PM

submission of bids

7. Open Time & date of bids 01/10/2026 upto 3:30 PM

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only
submit his bid if he consider himself eligible and he is in possession of all the documents
required.

2. Information and Instructions for bidders posted on website shall form part of bid document.

3. The bid document consisting of plans, specifications, the schedule of quantities of various types
of items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents can be seen and downloaded from website
https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

4. But the bid can only be submitted after deposition of original EMD either in the office of
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD within
the period of bid submission and uploading the mandatory scanned documents such as Insurance
Surety Bonds, Account Payee Demand draft or Banker’s Cheque or Fixed Deposit Receipts or/
and Bank Guarantee including e-Bank Guarantee (for balance amount as prescribed) from any
of the Commercial Bank towards EMD in favour of Executive Engineer as mentioned in NIT,
receipt for deposition of original EMD to division office of any Executive Engineer (including
NIT issuing EE/ AE), CPWD and other documents as specified.

OR
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Those contractors who are not registered or have not updated their profile on the website
mentioned above, are required to get registered / update their profile beforehand. The
necessary training materials including the videos with step to step process are available on
download section of https://etender.cpwd.gov.in

The intending bidder must have valid Class-III digital signature certificate with encryption
key (combo type) to perform any operations / transactions on the e-tendering portal / website
and the bidder should download and install the eMsigner on their system as per instructions
available on download section of https://etender.cpwd.gov.in.

On opening date, the contractor can login and see the bid opening process. After opening of
bids he will receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate in the column (s) meant for quoting rate in figures
appears in pink colour and the moment rate is entered, it turns sky blue.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is
quoted by the bidder, rate of such item shall be treated as “0” (ZERO).

However, If a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.
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List of Documents to be scanned and uploaded within the period of bid submission:

(i)

(i)
(iif)
(iv)
v)

(vi)

(vii)

Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank
Guarantee of any commercial Bank against EMD.

Scan copy of Receipt of Deposition of Original EMD.
Enlistment Order of the Contractor.
EPEO,ESIC Certificate:

Valid electrical contractor license/ undertaking by CPWD enlisted B&R category
appropriate class contractor that they will either obtain valid electrical license at the time of
execution of electrical work or associate contractors having valid electrical license of
eligible class.

GST Registration Certificate if already obtained by the bidder. If the bidder has not obtained
GST registration as applicable, then he shall scan and upload following under taking along
with bid documents.

"If work is awarded to me, I/we shall obtain GST registration certificate, as applicable,
within one month from the date of receipt of award letter or before release of any payment
by CPWD, whichever is earlier, failing which I/we shall be responsible for any delay in
payments which will be due towards me/us on account of the work executed and/or for any
action taken by CPWD or GST department in this regard".

The agency must upload the ERP training Certificate regarding successful completion of
ERP training from ERP portal.

Executive Engineer (E)
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CPWD-6 FOR e-Tendering

Percentage rate bid is invited on behalf of President of India from approved and enlisted eligible
contractors in CPWD in appropriate class of (B & R) Category in single bid system for the work of
“Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, Sonapur (SH: SITC
of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”.

1.1

1.1.1

1.2

The enlistment of the contractors should be valid on the last date of submission of bids.

In case the last date of submission of bid is extended, the enlistment of contractor
should be valid on the original date of submission of bids.

The work is estimated to cost Rs. 24,52,819.00. This estimate, however, is given merely
as a rough guide.

The authority competent to approve NIT for the combined cost and belonging to the
major discipline will consolidate NITs for calling the bids. He will also nominate
Division which will deal with all matters relating to the invitation of bids. For composite
bid, besides indicating the combined estimated cost put to bid, should clearly indicate the
estimated cost of each component separately. The eligibility of bidders will correspond to
the combined estimated cost of different components put to bid.

Intending bidders is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority, of
having satisfactorily completed similar works of magnitude specified below:-

Criteria of eligibility for submission of bid documents

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil D/M (E) AE(E)P



Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil D/M (E) AE(E)P



4.

Agreement shall be drawn with the successful bidders on prescribed Form No. CPWD
7/8 which is available as a Govt. of India Publication and also available on website
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of
the said form which will form part of the agreement.

The time allowed for carrying out the work will be 01 (One) Month from the date of start
as defined in schedule ‘F’ or from the first date of handing over of the site, whichever is
later, in accordance with the phasing, if any, indicated in the bid documents.

The site for the work is available.

The bid document consisting of specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with
and other necessary documents except Standard General Conditions of Contract Form can
be seen on website https://etender.cpwd.gov.in or www.cpwd.gov.in free of cost.

After submission of the bid the contractor can re-submit revised bid any number of times
but before last time and date of submission of bid as notified.

While submitting the revised bid, contractor can revise the rate of one or more item(s) any
number of times (he need not re-enter rate of all the items) but before last time and date of
submission of bid as notified.

Earmnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee (for balance amount as
prescribed) from any of the Commercial Banks(drawn in favour of Executive Engineer
(E), Guwahati Electrical Division, CPWD, Guwahati shall be scanned and uploaded on
the e-Tendering website within the period of bid submission. The original EMD should be
deposited either in the office of Executive Engineer inviting bids or division office of any
Executive Engineer, CPWD within the period of bid submission. The EMD receiving
Executive Engineer (including NIT issuing EE/AE) shall issue a receipt of deposition of
earnest money deposit to the bidder in a prescribed format (enclosed) uploaded by tender
inviting EE in the NIT.
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10.

11.

A part of earnest money is acceptable in the form of bank guarantee also. In such case,
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited
in shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any
Commercial bank having validity for a period of 90 days for single bid works and 180 days
for two bid system or more from the last date of receipt of bids which is to be scanned and
uploaded by the intending bidders.
OR

The earnest money given by all the tenderers except the lowest tenderer shall be refunded
immediately after the expiry of stipulated bid validity period or immediately after
acceptance of the successful bidder, whichever is earlier. However, in case of two/ three bid
system, earnest money deposit of bidders unsuccessful during technical bid evaluation etc.
should be returned within 30 days of declaration of result of technical bid evaluation.

Copy of Enlistment Order and certificate of work experience and other documents as
specified in the notice inviting e- tender shall be scanned and uploaded on the e-Tendering
website within the period of bid submission. However, certified copy of all the scanned and
uploaded documents as specified in e- tender notice shall have to be submitted by the lowest
bidder within a week physically in the office of tender opening authority. Online bid
documents submitted by intending bidders shall be opened only of those bidders, whose
original EMD deposited with any division of CPWD and other documents scanned and
uploaded are found in order.

The Bid submitted shall be opened at 3:30 PM on 01/10/2026.

The bid submitted shall become invalid and e-Tender processing fee shall not be refunded
if:
(1) The bidder is found ineligible.

(i)  The bidder does not upload scanned copies of all the documents stipulated in the bid
document.

(i)  If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder in the
office of bid opening authority.

(iv)  If a tenderer quotes nil rates against each item in item rate tender or does not quote
any percentage above/below on the total amount of the tender or any section / sub
head in percentage rate tender, the tender shall be treated as invalid and will not be
considered as lowest tenderer.

The contractor whose bid is accepted will be required to furnish performance guarantee at
specified percentage of the tendered amount as mentioned in schedule E and within the
period specified in Schedule F. This guarantee shall be in the form of Insurance Surety
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any
of the Commercial Banks in accordance with the prescribed form.. In case the contractor
fails to deposit the said performance guarantee within the period as indicated in Schedule 'F',
including the extended period if any, the Earnest Money deposited by the contractor shall be
forfeited automatically without any notice to the contractor. The earnest money deposited
along with bid shall be returned after receiving the aforesaid performance guarantee. The
contractor whose bid is accepted will also be required to furnish either copy of applicable
licenses/ registrations or proof of applying for obtaining labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board including Provident Fund Code No. If applicable
and also ensure the compliance of aforesaid provisions by the subcontractors, if any engaged
by the contractor for the said work within the period specified in Schedule F.
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12.

13.

14.

15.

16.

17.

The description of the work is as follows:
“Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, Sonapur
(SH: SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”.

Intending Bidders are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their bids as to the nature of the ground and sub-
soil (so far as is practicable), the form and nature of the site, the means of access to the site,
the accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
affect their bid. A bidders shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding or
otherwise shall be allowed. The bidders shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities
for workers and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by a bidders
implies that he has read this notice and all other contract documents and has made himself
aware of the scope and specifications of the work to be done and of conditions and
rates at which stores, tools and plant, etc. will be issued to him by the Government and
local conditions and other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of India does not bind itself to accept
the lowest or any other bid and reserves to itself the authority to reject any or all the bids
received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth
by the bidders shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable for
rejection.

The competent authority on behalf of President of India reserves to himself the right of
accepting the whole or any part of the bid and the bidders shall be bound to perform the
same at the rate quoted.

The contractor shall not be permitted to bid for works in the CPWD Circle (Division in
case of contractors of Horticulture/Nursery category) responsible for award and execution
of contracts, in which his near relative is posted a Divisional Accountant or as an officer
in any capacity between the grades of Superintending Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any gazette
officer in the Central Public Works Department or in the Ministry of Urban Development.
Any breach of this condition by the contractor would render him liable to be removed
from the approved list of contractors of this Department.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or

Administrative duties in an Engineering Department of the Government of India is

allowed to work as a contractor for a period of one year after his retirement from

Government service, without the prior permission of the Government of India in

writing. This contract is liable to be cancelled if either the contractor or any of his
12
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employees is found any time to be such a person who had not obtained the permission of
the Government of India as aforesaid before submission of the bid or engagement in the
contractor’s service.

18. The bids for the work shall remain open for acceptance for a period of 30 (Thirty) Days

from the date of opening of bids in case of single bid system and-75-(seventyfive)-days
from the date of opening eftechnical bidsin-ease-bids-are-invitedin2-or3-bid-system—

Further

1) If any tenderer withdraws his tender or makes any modification in the terms & conditions
of the tender which is not acceptable to the department within 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not.

ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions
of the tender which is not acceptable to the department after expiry of 7 days after last date
of submission of bids, then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter
of acceptance for the work is issued or not.

iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders
shall not be allowed to participate in the rebidding process of the same work.

19. This notice inviting Bid shall form a part of the contract document. The successful
bidders/contractor, on acceptance of his bid by the Accepting Authority shall within 15
days from the stipulated date of start of the work, sign the contract consisting of:-

(a) The Notice Inviting Bid, all the documents including additional conditions,
specifications and drawings, if any, forming part of the bid as uploaded at the time of
invitation of bid and the rates quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

(b) Standard C.P.W.D. Form 7/& or other Standard C.P.W.D. Form as applicable.
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22.

23.

The intending bidders are required to update their profile in CPWD e- tender portal and to
upload their bids well in advance of last date of submission of tender. Any issue related to
updating profile/uploading tender can be resolved through the concerned Executive
Engineer/ Assistant Engineer (Phone No. ................... , e-mail id cpwdged 1 @gmail.com)
or ERP helpline no. 18001803286 or e-mail 1d cpwd.support@techmahindra.com. The e-
tendering bidders are also advised not to wait to raise any issues till the last date of
submission of bid in their own interest.

Price Preference to SC/ST individual contractor for item rate/percentage rate tender:

Price preference in quoted item rate/percentage rate tender shall be applicable to the
individual enlisted/non-enlisted SC/ST contractor as under:-

For work(s) upto and equal to an estimated cost of Rs. 2.70 lakh a price preference upto 5%
(with reference to the lowest valid tender) may be allowed in favor of individual SC/ST
enlisted/non-enlisted contractor. No earnest money is required in such case(s).

For work(s) beyond an estimated cost of Rs. 2.70 lakh and upto and equal to estimated cost
of Rs. 6.20 lakh, the price preference upto 5% (with reference to the lowest valid tender)
may be allowed in favour of individual enlisted SC/ST contractor. However, earnest money
at a reduced rate of /2% may be accepted in such cases.

The price preference upto 5% (with reference to the lowest valid price bid) may be allowed
in favour of individual SC/ST contractor only. The above concession shall be allowed only
after verification of the individual contractor's claim of belonging to SC/ST community.

Executive Engineer (E)
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ANNEXURE “A’°

RECEIPT OF DEPOSITION OF ORIGINAL EMD

(To be filled by the contractor / Firm at the time of Bid submission)

Receipt of deposition of Original EMD

(ReCeiPt NO....vieiiiiiiiiiiiiiiiiiiieie e e VA ) E1 (N )

Name of work: “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB,
Sonapur (SH: SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”.

1) NIT No. 88/NIT/EE(E)/GED/2026-27

2) Estimated Cost : Rs. 24,52,819.00

3) Amount of Earnest Money Deposit : Rs. 49,056.00

4) Last date of submission of bid: ~ 01/10/2026 up to 3:00PM

(To be filled by Tender inviting authority /NIT approving authority at the time of issue of NIT and
uploaded along with NIT

1) Name of the Contractor :

2) Form of EMD :

3) Amount of Earnest Money Deposit :

4) Date of submission of EMD :

Signature, Name and Designation of EMD
Receiving officer (EE/AE(P)/AAQ)

Along with office stamp

e The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the
bidder and shall issue a receipt of deposition of earnest money to the agency in a given format
uploaded by tender inviting EE. The receipt can also be issued by AAO.

e The Executive Engineer receiving original EMD shall also intimate tender inviting Executive
Engineer about deposition of EMD by the agency by email/fax/telephonically.

e The original EMD receiving Executive Engineer shall release the EMD after verification from the e-
tendering portal website etender.cpwd.gov.in that the particular contractor is not L-1 tenderer and
work is awarded.

e The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD
receiving Executive Engineer immediately.
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CPWD-7

OVERNMENT OF INDIA
CENTRAL PUBLIC WORKS DEPARTMENT

STATE Assam
BRANCH E&M DIVISION GED
ZONE Guwahati SUB-DIVISION GESD -1

Percentage Rate Tender

(A) Tender for the work of: “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB,
Sonapur (SH: SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”.

(@) To be uploaded on 22/09/2026 at https://etender.cpwd.gov.in .

(ii)  To be opened in presence of tenderers who may be present at 15:30 hours on 01/10/2026 in
the office of The Executive Engineer (E), Guwahati Electrical Division, Guwahati

Executive Engineer (E)
Guwabhati Electrical Division
CPWD, Guwahati
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respect of accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for 30 (Thirty) Days from the due date of its opening in case of

single bid System ........ccccceeevecieiiienennnnns from-the-date-of-openingoftechnical bid-in-ease-tenders
are-invited-on—2-/3-bid/systemfor-speeialised-workandnot-te make any modification in its terms

and conditions

I/'We have deposited EMD for the prescribed amount in the office of concerned Executive Engineer
as per the bid document.

A copy of earnest money deposit receipt of prescribed amount deposited in the form of Insurance
Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank
Guarantee (as prescribed) issued by a Commercial Bank, is scanned and uploaded (strike out as the
case may be). If /'We, fail to furnish the prescribed performance performance guarantee within
prescribed period, I/We agree that the said President of India or his successors, in office shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely. Further, if [/We fail to commence work as specified,
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I/ We agree that President of India or the successors in office shall without prejudice to any other
right or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely.
The said Performance Guarantee shall be a guarantee to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to those in excess of that
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and
12.3 of the tender form.

Further, /'We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in CPWD in future forever. Also, if such a
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/'We am/are authorized
to communicate the same or use the information in any manner prejudicial to the safety & integrity
of the State.

Dated ....oovvveeennnn.. Signature of the Contractor
Witness: POStal Addl‘eSS
Address: Telephone No.
Occupation: FAX
E-MAIL
ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of the President of India for a sum of Rs.. /-
(Rupees
)
The letters referred to below shall form part of this contract Agreement:-
(a)
(b)
(c)
For & on behalf of the President of India
Signature...........cocoviiiiiiiiiiieeeee
Date.............. Designation...........coccevevieinnnnnnn.
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PERFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities (as per PWD-3) Attached

SCHEDULE ‘D’

Extra schedule for specific requirements / General Conditions, Additional
documents for the work, if any Specifications

SCHEDULE ‘E’

Reference to General Condition of contract

General Conditions of Contract 2023
(Construction work) CPWD — 7 with
upto date corrections slip issued till last
date of submission of bid.

Name of work

“Construction of Development work for
FTR. H.Q. and Bn. H.Q. at SSB, Sonapur
(SH: SITC of Gate lighting i/c sign board
for Main Gate at Fr. SSB, Sonapur)”.

Estimated cost of work

Rs. 24,52,819/-

1) Earnest money

Rs. 49,056/-

2) Performance Guarantee

(a) PG: 5% of tendered value or Estimated Cost
Put To Tender (ECPT) (whichever is heigher).

(b) APG: Where the tendered amount is less than
eighty percent (80%) of the Estimated Cost Put
To Tender (ECPT) the Performnce Guarantee, in
addition to the requirement under (a) above, shall
be increased by an amount equal to the difference
between eighty percent (80%) of the ECPT and
the tendered amount.

(c¢) Performance Guarantee shall remain valid for
a minimum period of six months beyond the date
of completion of all contractual obligations as per
GCC.

The Additional Performance Guarantee (APG)
shall be in the prescribed format of Performance
Guarantee and has to be submitted within the time
frame prescribed for submission of Performance
Guarantee. The other terms and conditions of
release etc. of APG shall be same as that of PG.

3) Security Deposit

2.5 % of tendered value.
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SCHEDULE ‘F’

GENERAL RULES & DIRECTIONS:

Officer Inviting Tender

Executive Engineer (E), Guwahati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be

See below under clause 12 of

determined in accordance with Clauses 12.2 & 12.3 Schedule ‘F

Definitions:

2(vi) | Engineer-in-Charge Executive Engineer (E), Guwahati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

2(viii) | Accepting Authority Executive Engineer (E), Guwahati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

2(x) | Percentage on cost of materials and labour 15%

to cover all overheads and profits.

2(xi) | Standard Schedule of Rates Market Rate

2(xii) | Department Central Public Works Department

9(ii) Standard CPWD contract Form GCC

2023(Construction work), C.P.W.D
Form 7 as modified and corrected up to Form 7
last date of submission of bid.

Clause 1

(1) | Time allowed for submission of Performance

Guarantee Programme Chart (Time and
Progress) and applicable Labour Licenses,
registration with EPFO, ESIC and BOCW
Welfare Board or proof of applying thereof
from the date of issue letter of acceptance. 7(Seven) Days

(i) | Maximum allowable extension with late fee

@ 0.10% Per day of Performance Guarantee
amount beyond the period provided in (i)
above

7 (Seven)Days

Clause 2

Authority for fixing compensation under clause 2

Chief  Engineer, Guwahati CPWD,
Guwabhati- 781035 or successor thereof.
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Clause 5

Number of days from the date of issue of letter of
acceptance of work for reckoning date of start

14 Days
Mile stone(s) as per table given below:-
MileS Breal
T e — Ml T m i ] hholdl
Ne- ) Hrom-date-of ease-of non—achtevement-of-
Physieal) start) milestone (% of tender-

4 Finaneial Progress-ef-work—100% 3-0-months- 2.00-%
Time allowed for execution of work 03 months for execution of works & 05

years for maintenance work.

Authority to decide:

(1) Extension of time under clause 5

Executive Engineer (E), Guwahati Electrical
Division, CPWD, Guwahati-21 or successor

thereof.

(ii) Rescheduling of mile stones

Chief Engineer, Guwahati CPWD, Guwahati-
781035 or successor thereof.

(iii) | Shifting of date of start in case of delay
in handing over of site.

Chief Engineer, Guwahati, CPWD, Guwahati-
35 or successor thereof.

Performa of schedule clause 5 schedule of handing over of site.

Part Portion of site Description Time period for handing
over reckoned from date of
issue of letter of intent
Part A Portion without any hindrance Full As per CPWD
Part B Portion with encumbrances Nil NA
Part C Portions dependent on work of other NA NA

agencies
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Clause 6

Mode of Measurement Book (CMB) / Electronic CMB
Measurement Book (EMB) _

(Computerized Measurement Book)
Clause 7

Gross work to be done together with net
payment/adjustment of advances for material
collected, if any, since the last such Payment for
being eligible for interim payment.

40% of ECPT

Clause 7A

Whether applicable or not applicable

Yes Applicable

Clause 8A

Authority to decide compensation on account If
contractor fails to submit completion plans

Executive Engineer (E), Guwahati
Electrical Division, CPWD, Guwahati-21
or successor thereof.

Clause 10A

List of testing equipment to be provided by the All  equipment’s  required  for
contractor at site lab commissioning

Clause 10-B (ii)

Whether clause 10-B (ii) shall be applicable Not Applicable
Clause 10 C Not Applicable
Component of labour expressed as percentage of

value of work

15%
Clause 10 CC Not Applicable
A. For Construction Period :
. lati I
1 Cement-component 5%
2 Labeour-component 25%
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n E&M_(Electrical_and Mechanical : o0
- on Material
5 POL-(Dieseh-compeonent 0%
6 Reinforcement—steel-bars /- TMT bars/struectural 20%
s finchudi ] | cabl
7 Bittnen-component 0%
Fotal 0%

For maintenance period

price-escalation work

} Labour component

B il other C o Material

3 L&M—(Llectricaland-Mechanicab—component—of NAA
: on Material

4 Bitumen-componcnt-(ForRoad-Work-component)
TFotal

ot - l . : o - Chief_Engineer_Guwahati

thereot:
Clause 11

Specifications to be followed Fire Fighting for
execution of work

CPWD specification for electrical works
Part-1 (Internal EI-2023), Part-II (External-
2023) Part VI Fire Detection and Fire
Alarm System-2018, National Building
Code of India-2025, Indian Electricity
Rule-2005 (All amended up to date).

Clause 12

Nature of work

Construction Work

Clause 12.2 (¢)

Deviation limit beyond which clause 12.2 (c)
shall apply for building work.

100%
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Clause 12.2 and 12.3

Deviation limit beyond which clause 12.2 &12.3
shall apply for building work.

100%

Clause 12.4

(i) Deviation limit beyond which clauses 12.2
(c) shall apply for foundation work (except
items mentioned in earth works subhead in
DSR and related items).

100%

(i) Deviation Limit for items mentioned in earth
work subhead of DSR and related items.

100%

Clause 12.5

(iii) Deviation limit beyond which clause 12.2
& 12.3 shall apply for foundation work.

100%

Clause 16

Competent Authority for deciding reduced
rates

Chief  Engineer, Guwahati
Guwabhati-35 or successor thereof.

CPWD,

Clause 18

List of testing equipment to be provided by the
contractor at site lab

As required for timely execution of work
as per direction of Engineer-In-Charge or
successor of thereof.

Clause 19 C Authority to decide penalty Executive  Engineer (E), Guwahati
for each default Electrical Division, CPWD, Guwahati-21

or successor thereof.
Clause 19 D Authority to decide penalty Executive  Engineer (E), Guwahati
for each default Electrical Division, CPWD, Guwahati-21

or successor thereof.
Clause 19 G Authority to decide penalty Executive  Engineer (E), Guwabhati
for each default Electrical Division, CPWD, Guwahati-21

or successor thereof.
Clause 19 K Authority to decide penalty Executive  Engineer (E), Guwahati
for each default Electrical Division, CPWD, Guwahati-21

or successor thereof.
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Clause 25

Conciliator ADG (Guwahati) or successor
thereof.

Arbitrator Appointing Authority CE, Guwahati or successor thereof.

Place of Arbitration Guwahati.

Clause 32

Requirement of Technical Representative (s) & recovery Rate

Yualif Mintmum Technical c il .. c
tion-of Experience- Technical- Clause 32
L Cyeass) Figures Werds
1 Graduate 1 2or5 Projeet Manager | Rs—15;000/ RsFifteen
Engineer respeetively cum- permonth- | Thousandenlyper
or Planning/Quality | perperson month-perperson
Diploma- Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

Diploma Engineer with minimum 10 years relevant experience with a reputed construction co. can
be treated at par with graduate engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of degree engineers.
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(MEMORANDUM OF UNDERSTANDING)
(Separate for each specialized work)

This MOU made at ...........c.oooooiiiiiinint. o) R PP between the
....................................................................................... and the terms “Main
Agency” shall mean and include its administrators, executors and assignee on ONE PART.

AND
Associate agency having its office at ........................ OTHER PART.

WHERAS, the Main agency has agreed to entrust the work/project relating to
........................................................................ (name of work) at
....................................... hereinafter referred as “Project” to Associate agency on the terms
and condition set forth hereinafter and where as Associate agency has agreed to undertake and
complete the work/project accordingly.

NOW, IT IS HEREBY AGREED BETWEEN THE PARTIES AS UNDER: -

1. The associated work contractor will execute all works in the wholesome manner as per terms
&conditions of the agreement. Any type of internal transaction between the associate contractor and
main contractor shall be as per their convenience and mutual understanding without involving the
department. Security deposit shall be deducted as per agreement.

2. The work contractor shall be liable for disciplinary action and other legal actions as per
agreement if he fails to discharge obligation as per this agreement besides forfeiture of the security
deposit.

3.All the machinery and Equipment, tools and tackles required for execution of the E & M works, as
per agreement shall be the responsibility of the associate contractor.

SIGNATURE OF SIGNATURE OF
MAIN CONTRACTOR ASSOCIATED CONTRACTOR
Date : Date:
Place:- Place:-
26
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1)

2)

JURISDICTION OF COURTS

The Court of the place from where the letter of award of work has been issued shall have the

jurisdiction to decide any dispute arising out of or in respect of the contract.

CPWD does not have funds of its own and it carries out the works of client departments from
their funds (deposit, budgetary, authorization). The CPWD is making payments to the contractors after
getting budget / authorization / deposit from various Ministries / Client Departments. The
payment to the contractor can be done only on availability of funds for that work from client
department and in case of delay in getting funds from Ministry / Client Department, CPWD
will not be responsible for delay in payment and no any extra compensation on this account
shall be granted apart from specified elsewhere in this document. The contractor has to quote

his tender accordingly considering this aspect.
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GENERAL TERMS AND CONDITIONS

1. Location
FTR. H.Q. and Bn. H.Q. at SSB, Sonapur.
2. Related Documents

These additional specifications are to be read in conjunction with the specification given
in the tender. In case any item/items or part thereof are not covered under these
specifications, the same shall be carried out as per relevant part of the CPWD General
Specification for Electrical Works Part-I Internal -2023, Part -1I External -2023,
Part VII D.G. Sets - 2013, Sub station equipment — 2013 as amended upto date,
relevant LE. rules, BIS/IEC and as per direction of Engineer- in-Charge. These
additional specifications are to be read in conjunction with above and in case of
variations; specifications given in this additional condition shall apply. However,
nothing extra shall be paid on account of these additional specifications and conditions,
as the same are to be read along with schedule of quantities for the work. In addition to
this if required the instruction of Government of Assam shall be followed for execution
of work. Such as DG set, H.T. line, sub-station, Lift etc. In case of discrepancy among
the specifications/conditions as mentioned above the precedence given in general
condition of contract shall be followed.

3. Terminology

The definition of terms used in these specifications shall be in accordance with relevant
IS.

4. Order of Preference:

In case of discrepancy, if any, between the description of items as given in the Schedule
of quantities, technical specifications for individual items of work (including additional
and commercial conditions) and IS Codes etc., the following order of preference shall be
followed:

(i) Schedule of quantities

(i1) Additional and Commercial Conditions

(ii1) Technical specifications specified in the tender

(iv) General Conditions of Contract for CPWD Works

(v) Drawings

(vi) CPWD General Specifications

(vii)Relevant IS or any other International code in case IS code is not available.

5. Site Information

i) The work will be installed at FTR. H.Q. and Bn. H.Q. at SSB, Sonapur. The tenderer
should, in his own interest, visit the site and familiarize himself with the site conditions
before tendering.

ii) General security restrictions are given as under:

a) No inflammable materials including P.O.L. shall generally be stored at site of work.

b) The movement of trucks and vehicles will be regulated in accordance with rules and
regulations as approved by competent authorities.
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¢) The contractor shall inform in advance, the truck registration number, Ownership of
the trucks, names and address of the drivers and labours for necessary action by the
security agency.

d) Due to the site conditions, no space for construction of go down and stay of site staff
may be allowed.

e) Names and addresses of labourers/staff along with identity proof and residence
address proof etc. working at site shall be furnished in advance for security
verification for issue of passes.

f) The labourers/staff should not be changed too frequently once the verification of the
character and antecedents in done.

g) As and when there will be security requirements, certain additional restrictions can
be proposed as per the requirement of the situation.

h) IDENTITY CARDS:- The identity cards will be issued to the workmen employed
by the contractor after proper police verification for which Contractor shall submit a
list of worker’s to be deployed on site of work. The cost of photos would be borne by
the contractor. They will be required to carry the identity- cards with them during
their working inside the building.

i) Due to security constraints, all the working personal may not be allowed to carry the
mobile phone or any other electronic gadgets. The instruction of security personal in
this regard shall be followed religiously.

j) Therefore in view of the situation explained under above paragraphs the tenderer
must visit the site and must get himself acquainted with the proposed site of work,
study specifications and conditions carefully before tendering rates. Nothing extra
shall be paid on account of compliance of any of these clauses. The hindrance due to
security constraints shall be not be accounted towards adjustment of completion time
mentioned in the tender document.

6. Conformity with statutory Acts, Rules, Standards and codes

All components shall conform to relevant Indian Standard Specifications,
International Standards and shall bear the stamp of the testing laboratory wherever
existing and amended to date. All electrical works shall be carried out in accordance
with the provisions of Indian Electricity Act, 2003 and Indian Electricity Rules, 1956
amended to date. They shall also conform to CPWD General Specification for
C.P.W.D. general Specification Part-I (Internal) 2023, General CPWD specification
for Electrical works (External) Part-II — 2023, General CPWD specification for
Electrical works Part — I'V (Sub Station) — 2013, with up to date correction slips.

7. Safety Codes and Labour Regulations

)

In respect of all labour employed directly or indirectly on the work for the execution of
the Motor pump setDG set, sub-station & Transformer, public address and integrated
management system contractor’s part of work, the contractor at his own expense, will
arrange for the safety provisions as per the statutory provision, B.I.S. recommendations,
factory act, and workman’s compensation act. CPWD code and instructions issued form
time to time. Failure to provide such safety requirements would make the tenderer liable
for penalty. In addition the Engineer-in-charge, shall be at liberty to make arrangements
and provide facilities as aforesaid and recover the cost incurred thereon form the
contractor.

The contractor shall provide necessary barriers, signals and other safety measures
wherever necessary so as to avoid accident. He shall also indemnify CPWD against
claims for compensation arising out of negligence in this respect. Contractor shall be
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liable, in accordance with the Indian law and Regulations for any accident occurring due
to any cause. The department shall not be responsible for any accident occurred or
damage incurred or claims arising there form during the execution of work. The
contractor to cover the risk. No extra payment would be made to the contractor due to
the above provisions thereof.

8. Works to be Arranged by the department

i)

ii)

Unless otherwise specified in the tender documents, the following works shall be
arranged by the Department:

Space for accommodating all the equipments and components involved in the works.
However, arrangement to make it lockable and its watch & ward shall be made by
contractor himself.

9. Works to be done by the contractor

Unless otherwise mentioned in the tender documents, the following works shall be done
by the contractor and therefore, their cost shall be deemed to be included in their
tendered cost- whether specifically indicated in the schedule of work or not: -

1)  Suspenders, brackets and floor/wall supports for suspending/ supporting cable tray etc.

i1) Painting of all exposed metal surfaces of equipments and components appropriate
colour as per relevant part of bid document.

iii) Making opening in the wall/floors/slabs or modifications in the existing openings
wherever provided for cable/cable tray etc. Opening in the slab/retaining walls/brick
wall etc. shall be made by means of core cutting machines only.

iv) All electrical works including cable/wires, earthing etc. beyond power supply made
available by the department.

v) Making good all damages caused to the structure during installation and restoring the
same to their original finish.

vi) Approval from Local Body as may be required as per local bye-laws. (The contractor’s
responsibility shall be limited to the work executed by him.)

10. Rates

The rate quoted by bidder, shall be firm and inclusive of all taxes, duties and levies and
all charges for packing, forwarding insurance, freight and delivery, installation, testing,
commissioning etc. at site including temporary constructional storage, risks, overhead
charges, general liabilities / obligation etc.

11. Power Supply

The contractor shall make his own arrangements for obtaining electrical service
connection if required and make necessary payments directly to the department
concerned.

12. Acceptable Makes

The acceptable makes of the various equipments / components / accessories have been
indicated in “Acceptable Makes” annexed with this document as “Annexure-III". The
bidders shall work out the cost of the offers on this basis.

Successful bidder is to comply with the Public Procurement (Preference of Make in
India), Order 2017 dated 15.06.2017, while executing the contract. If any provision
made elsewhere in this NIT, which in contravention with the Make in India policy, the
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latter shall have preference over the former. Engineer-in-charge will have the final
authority to take appropriate decision in the matter.

13. Machinery for Erection

All tools and tackles required for unloading/handling of equipments and materials at site,
their assembly, erection, testing and commissioning shall be the responsibility of the
contractor.

15. Dispatch of Materials to Site and their Safe Custody
The contactor shall dispatch material to site in consultation with the Engineer-in-Charge

after approval of drawings as mentioned above. The arrangement to make storage of
materials etc. and Watch and ward shall be responsibility of the contractor. Program of
dispatch of material shall be framed keeping in view of progress of work. Safe custody
of all machinery and equipment supplied by the contractor shall be the responsibility of
the contactor till final taking over by the department.

16. Extent of Work

The work shall comprises of entire labour including supervision and all material
necessary to meet a complete installation and such tests and adjustment and
commissioning, as may be required by the department. The term complete installation
shall not only mean major items covered by the specification but all incidental sundry
components necessary for complete execution and satisfactory performance of
installation with all layout charts whether or not those have been mentioned in detail in
the tender documents in connection with this contract as this is a turnkey job.
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17. Compliance with Regulations and Indian Standards:

a. All works shall be carried out in accordance with relevant regulation, both statutory
and those specified by the Indian Standards related to the works covered by this
specification. In particular, the equipment and installation will comply with the
following:

i. Factories Act.
ii. Indian Electricity Rules.
iii. B.LS. & other standards as applicable.
iv. Workmen’s compensation Act.
v. Statutory norms prescribed by local bodies like CEA, Power Supply Co.,
Local Body etc.
vi. ECBC 2017
vii. NBC 2016

b. Nothing in this specification shall be construed to relieve the successful tenderer of
his responsibility for the design, manufacture and installation of the equipment with
all accessories in accordance with currently applicable statutory regulations and
safety codes.

c. Successful tenderer shall arrange for compliance with statutory provisions of safety
regulations and departmental requirements of safety codes in respect of labour
employed on the work by the tenderer. Failure to provide such safety requirement
would make the tenderer liable for penalty of Rs. 50/- for each default. In addition,
the department will be at liberty to make arrangement for the safety requirements at
the cost of tenderer and recover the cost thereof from him.

18. Indemnity :

The successful tenderer shall at all times indemnify the department, consequent on this
works contract. The successful tenderer shall be liable, in accordance with the Indian
Law and Regulations for any accident occurring due to any cause and the contractor
shall be responsible for any accident or damage incurred or claims arising there from
during the period of erection, construction and putting into operation the equipments and
ancillary equipment under the supervision of the successful tenderer in so far as the latter
is responsible. The successful tenderer shall also provide all insurance including third
party insurance as may be necessary to cover the risk. No extra payment would be made
to the successful tenderer on account of the above.

19. Co-ordination with other Agencies
The contractor shall co-ordinate with all other agencies involved in the construction

work so that the work of other agencies is not hampered due to delay in his work. The
work, which directly affect the progress of work of other agencies, shall be given
priority. The contractor shall have to coordinate the agency executing the work for
matching the external finishing& MEP services.The contractor shall be responsible for
any damages done in the ongoing construction work and shall rectify at his own
expenses.

20. Care of the Building

Care shall be taken by the contractor during execution of the work to avoid damage to
the building. Care shall also be taken by the contractor to avoid the damage to any of
these existing service/service lines, any part of the building etc. If any damage is caused
to any of the existing services/service lines, or any part of the building the same shall be
repaired / rectified and made functional or restored so its original finish by the contractor
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immediately at his own expenses failing which the same shall be repaired/ rectified and
made functional by department at the risk and cost of the contractor. The decision of the
Engineer-in-charge in this regard shall be final & binding. He shall also remove all
unwanted and waste materials arising out of the installation from the site of work from
time to time.

23. INSURANCE

The contractor shall include storage cum erection insurance including third party
insurance right from the storage to commissioning of various equipment with beneficiary
as Engineer In-charge. All insurance which the contractor is required to enter into under
the contract shall be affected with any authorized general insurance company and the
contractor shall produce the policies of insurance.

If the contractor fails to effect and keep in force the insurance the department may effect
and keep in force any such insurance and pay such premium as may be necessary for that
purpose and from time to time and deduct the amount, so paid by the department, from
any money due or which may become due to tenderer or recover the same as debit from
the contractor’s bill.

22. QUALITY OF MATERIAL AND WORKMANSHIP

All materials and equipment supplied by the contractor shall be new. They shall be of
such design, size and materials as to satisfactorily function under the rated conditions of
operation and to withstand the environmental conditions at site. None of the material/
items/ equipment etc supplied shall be more than six months old from date of supply at
site. Copy of GST Gate Pass/ Invoice/ Shipment / Custom Clearance certificate/ details
(in case of imported equipment) shall be submitted to prove the date of manufacture &
genuineness of the equipment/ machines supplied. All components of the equipments
shall have adequate factor of safety. The work of fabrication and assembly shall conform
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to sound engineering practice and on the basis of “Fail Safe Design”. The mechanical
parts subject to wear and tear shall be easily replaceable type. The construction of the
equipments shall be such as to facilitate easy operation, inspection, maintenance and
repairs. All connections and contacts shall be designed to minimize risk of accidental
short circuits caused by animals, birds and vermin etc. All identical items and their
component parts should be completely, interchangeable including spare parts. Similar
parts of all switches, lamp holders, distribution fuse boards, switch gears, ceiling roses,
brackets, pendants, fans and all other fittings of the same type shall be interchangeable in
each installation.

23. INSPECTION AND TESTING AT SITE

i.

il.

ii.
iv.

The installation shall be subject to necessary inspection during every stage of erection,
by the Engineer In-charge or his authorized representative. The successful tenderer shall
provide all facilities and assistance for the purpose.

The completed installation shall be inspected and tested by the Engineer-in-Charge in the
manner as will be laid down by him, in consultation with the contractor.

All instruments and facilities necessary for the tests shall be provided by the contractor.
For fabricated equipment, the contractor will first submit dimensional detailed drawings
for approval before fabrication is taken up in the factory. Suitable stage inspection at
factory also will be made to ensure proper use of materials, workmanship and quality
control. Switch boards and LT panels shall be fabricated in a factory/ workshop having
modern facilities like quality fabrication, seven tank process, powder/epoxy paint plant,
proper testing facilities, manned by qualified technical personnel. The fabricators must
have modern facilities of design, fabrication and testing capable of delivering high
quality LT panels and switch boards after testing as per relevant specifications and
having proper certification for the tests as applicable.

24. COMPLETENESS OF WORK

25.
A)

a)
b)

¢)
d)

The installations shall be completed in all respects and put in to operation even where
certain details are not specifically mentioned in these specifications and the same is deemed
to be included within the scope of this tender.

QUALITY ASSURANCE PLANS
Earthing:-

Earthing materials w.r.t. weight and size shall be checked at site.

Termination of earth terminals in earth pits, switch box, DBs and accessories to be ensured.
Earth chamber to be constructed and proper marking to be done.

Earth electrode resistance to be tested and recorded.

Earth continuity to be checked.

E&M Services should strictly follow quality Assurance policy & checklist for E&M services
published by CPWD in 2013. Final Inspection and testing will be done by the Engineer-in-
Charge or his representative.

Note :- All the testing plans should be followed as per Chapter 5 of quality assurance
policy for E&M works.
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26.

27.

(@)

Safety Measures

All equipments shall incorporate suitable safety provision to ensure safety of the operating
personnel at all times. The initial and final inspection reports shall bring out explicitly the
safety provisions incorporated in each equipment.

Guarantee
Comprehensively all the goods supplied shall under this contract be new, unused and

incorporate all recent improvements in design and materials unless prescribed otherwise in
the contract. The supplier further warrants that the goods supplied under this contract shall
have no defect arising from design, materials (except when the design adopted and/or the
material used are as per the Purchaser's/Consignee's specifications) or workmanship or from
any act or omission of the supplier, that may develop under normal use of the supplied
goods under the conditions prevailing in India. The warranty shall include all spares, labour
and preventive maintenance from the date of completion of the satisfactory installation and
acceptance till warranty period. All electrical and mechanical fittings (exeeptEED-fittings &
High-MastPele) / fixtures /appliances such as fans, switches, fire fighting equipments and
sub-station equipments should be have 1 (one) year guarantee period. The equipment or
component or any part thereof so found defective during the guarantee period shall be
repaired or replaced free of cost to the satisfaction of the Engineer in-charge. In case it is felt
by the department that undue delay is being caused by the contractor in doing this, the same
will be got done by the department at the risk and cost of the contractor. The decision of
Engineer-in-charge in this regard shall be final.

The contactor shall guarantee the complete system to maintain the specified conditions
under all conditions of ambient temperature.

(i1) a) All equipments shall be guaranteed for a period of 12 months (except the LED fittings

28.

and High Mast) from the date of acceptance and taking over of the installation by the
department against unsatisfactory performance and/ or breakdown due to defective design,
material, manufacture, workmanship or installation. The equipment or component or any
part thereof so found defective during the guarantee period shall be repaired or replaced free
of cost to the satisfaction of the Engineer-in-Charge. In case it is felt by the department that
undue delay is being caused by the contactor in doing this, the same will be got done by the
department at the risk and cost of the contractor. The decision of Engineer-in-Charge in this
regard shall be final.

b) All the LED bulb/LED fittings shall be guaranteed for a period of 5 years from the date
of completion of work and handing over. The guaranty certificate as per “Annexure-I1"
for LED fittings is to be got submitted from the manufacturer by the agency/contractor at
the time of supply of LED fittings.

c) 20% of the performance guarantee shall be refunded to the contractor soon after the
completion of the work and recording of the completion certificate.

d) 20% of the performance guarantee shall be retained as security deposit.

e) 20% of the performance guarantee retained as security deposit plus 2.5% security
deposit already deducted from each running bill (Total 2.5 + 2.5) = 5% shall be refunded
year wise proportionately.

Taxes and Duties

The tender is for entering into percentage rate works contract. The rates shall be inclusive of
all taxes, duties, levies, cess, packing, transportation, handling etc.
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(a) Statutory deduction of GST, Tax as applicable shall be deducted at source from each
running /final bill payment. A certificate of TDS shall be issued by the department to the
contractor.

(b) Further @ 2% Royalty of minor mineral shall be deducted at source from each running
/final bill payment as per Finance Department, Guwahati vide order No. FEB.28/2016/pt/25
dated 01/11/2021 and notification of Assam Minor Mineral Concession (Amendment) rule
2021 vide No. PEM.130/2021/40 dated 07/10/2021.

(¢) Furthermore @ 1% labour cess shall be deducted at source from each running /final bill
payment.

29. Terms of Payments:
Following payment terms shall be applicable.

(1) No advance payment shall be made.
(ii) Following percentage of contract rates shall be payable against the stage of work shown

herein:
SI. No. Stage of Work All Items.

1. After initial inspection (wherever specified) and 60%
delivery at site in good condition on pro-rata

2. On completion of installation in all respect on pro- 25%
rata basis.

3 On testing, Commissioning, Obtaining Clearance 10%
from Local Body and.

4. Handing over to the department for beneficial use 5%

Executive Engineer(E)
Guwabhati Electrical Division
CPWD, Bamunimaidan, Guwahati-21
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(i)

(iif)

ELIGIBILITY CRITERIA FOR MAJOR COMPONENTS (E&M)

The successful bidder shall have to associate the Electrical license agency/ Specialized agencies / firms
for carrying out work each Specialized sub head separately. Eligibility criteria for each of E & M
works. However, if the contractor himself satisfies the eligibility criteria for any sub head, then the
firm may carry out that work after getting the approval from the concerned Engineer-in-Charge. The
submission of documents for association and willingness shall be made as per Annexure C
(Willingness) & Annexure D (MoU). Joint ventures are not accepted.

Specialized agency with experience of having successfully completed similar work during last seven
years, ending last day of the month previous to the one in which tenders are invited.

One similar work of value not less than 80% of the estimated cost (rounded off to two decimal place)
of corresponding Sub head mentioned below.

Or

Two similar works each of value not less than 60% of the estimated cost (rounded off to two decimal
place) of corresponding Sub head mentioned below.
Or

Three similar works each of value not less than 40% of the estimated cost (rounded off to two decimal
place) of corresponding Sub Head mentioned below.

Specialized agency with experience of having successfully completed similar work during last seven
years, ending last day of the month previous to the one in which tenders are invited. For Electrical
Installation, the agency shall have valid Electrical license or associate the agency who is having
electrical license.

The value of executed works shall be brought to current costing level by enhancing the value of work
at simple rate of 7% per annum; calculated from the date of completion to last date of receipt of
application for bids. The BOQ/SOQ concerned with similar work only will be considered for finding
the value of completed works.

Contractor will have to submit self attested copies of completion certificate(s) for similar works issued
by the officer of the department (Central Govt. / State Govt. / PSU / Autonomous Body), not below the
rank of Executive Engineer of equivalent. In case of work done in private sector, then 26AS of the
Income Tax Department confirming the payments must be submitted. The completion certificate
must clearly indicate :-

(i) Name of Work.

(i) Stipulated date of start and actual date of completion.
(iii)  Gross value of work done.

(iv)  That the work has been completed satisfactorily.

V) Full address of the client, officer issuing certificate and location where work is executed.

The Composite Contractor and the associated Electrical license agency/ specialized agencies are to
give required affidavit to confirm their association. Tender accepting authority approves the change of
Sub-Agency in case it is required during the currency of the contract but the proposed agency shall
also meets eligibility criteria.
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Annexure ‘C’
WILLINGNESS CERTIFICATE

Name of Work: - “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, Sonapur
(SH: SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”.

NIT No. : 88/NIT/EE(E)/GED/2026-27

I hereby give my willingness to work as associated contractor for the above mentioned
work.

I will execute the work as per specifications and conditions for the agreement and as per direction of
the Engineer-in-charge. Also, I will employee full time technically qualified supervisor for the works. I will

attend inspection of officers of the department as and when required.

Date:

Signature of Associated Contractor
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Annexure ‘D’
MEMORANDUM OF UNDERSTANDING [M.O0.U] BETWEEN
1] M/s [Name of the firm with full address]
Enlistment Status

Valid Upto:

[Henceforth called the main contractor]

AND

2] MY/S [Name of the firm with full address]

[Henceforth called the Associated Contactor]

Name of Work:- “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB,
Sonapur (SH: SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB,
Sonapur)”.

NIT No. : 88/NIT/EE(E)/GED/2026-27

We state that M.O.U between us will be treated as an agreement and has legality as per Indian
Contract Act [amended up to date] and the Department [CPWD] can enforce all the terms and conditions of
the agreement for execution of the above work. Both of us shall be responsible for the execution of work as
per the agreement to the extent this MOU allows. Only Main Contractor shall be paid consequent to the
execution of this sub-head as per agreement. In case of any dispute, either of us will go for mediation by the
Superintending Engineer. However Only Main Contractor may appeal against the mediation/arbitration
before the designated authority. His decision shall be final and binding on both of us.

We have agreed as under:

1]  The associated contractor will execute the sub head in the wholesome manner as per terms and
conditions of the agreement. Payment of the associated contractor shall be given by main contractor.

2]  The Main contractor shall be liable for disciplinary action and other legal action as per agreement
besides forfeiture of the security deposit if the associated firm fails to discharge the work as per the
terms and conditions of the respective sub-head of the agreement.

3]  All the machinery and equipment, tools and tackles required for execution of the sub head works, as
per agreement, shall be the responsibility of the associated contractor.

4]  The site staff required for the sub head work shall be arranged by the associated contractor as per terms
and conditions of the agreement.
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5] Site order book maintained for the said work shall be signed by the main contractor as well as by the
Engineer of the Associated Contractor and by Associated Contractor himself.

6] All the correspondence regarding execution of the work shall be done by the Department with the
Main Contractor with a copy to the Associated Contractor. In case of non- compliance of the
provisions of agreement, the main contractor shall be responsible. The action under clauses 2 and 3
shall be initiated and taken against the main contractor.

SIGNATURE OF MAIN CONTRACTOR SIGNATURE OF ASSOCIATED
AGENCY/OEM
Date : Date :
Place : Place :
COUNTERSIGNED
Executive Engineer (E)

Guwabhati Electrical Division
CPWD, Guwahati — 781021
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No. DG/CON/Maintenance 2023/01
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 10.11.2023

Sub: Modification in GCC Maintenance Works 2023 Receipt and refund of EMDs

online through e-gateway of SBI for e-tendering as pilot cases - reg.

The provision on earnest money deposit (EMD) through e-tendering is modified as

under and shall only be applicable for C, E, I, N and Central Secretariat
Divisions under ADG (Delhi) as pilot cases with immediate effect:-
Existing Provision Modified Provision
CPWD-EPC CPWD-7/8 CPWD-EPC  CPWD-7/8

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/ltem Rate
Tender & Contract for Works

TENDER
I'WWe have deposited EMD for the
prescribed amount in the office of
concerned Executive Engineer as per the
bid document.

A copy of earnest money deposit receipt
of prescribed amount depositedin the
form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit
Receipt, Banker's Cheque or Bank
Guarantee (as prescribed) issuedby a
Commercial Bank, is scanned
and uploaded (strike out as the case
may be).). If Ve, fail to

GOVERNMENT OF INDIA
CENTRAL PUBLIC WORKS
DEPARTMENT
Percentage Rate Tender/ltem Rate

Tender & Contract for Works

TENDER
I'We have deposited EMD through
online payment mode for the prescribed
amount as per the bid document.

In respect of portion of EMD
prescribed in the shape of BG, the
scanned copy of original Bank
Guarantee including e-Bank Guarantee
(as applicable) of any commercial
bank having validity for a period of 90
days for single bid and 180 days for
two bid systems or more from the last
date of receipt of bids (strike out as
the case may be), is to be uploaded. If
I/We, fail to...........

This is issued with the approval of DG CPWD.

1o 1l 2023

Jrefleror AFFTAT (.S TH.)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9134857

darfafa don aifaf Reeh @& i afeRE o1 snavas @1 vd e
2q (@l ffadqude & argd @) |

)
< o>
R.K. JAI
(EE (Contact)
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No. DG/CON/Maintenance 2023/02
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 08.12.2023

Subject: Modifications in Conditions of Contract, Clause 5 and

schedule F
Works

in clause 5 of GCC 2023 Maintenance

The following amendments are made in the GCC 2023 for Maintenance works.

Existing Provision

Modified Provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following |

expressions shall, unless the context
otherwise requires, have the
meanings, hereby respectively
assigned to them:-

(1) to (xvii)

(xviil) No provision

N

CONDITIONS OF CONTRACT
Definitions

2. No change:-

(i) to (xvii) No Change

(xviii) Concurrent delay: Concurrent
delays are those delays occurring in
the work concurrently in any
combination or combination of all

| delay fall under different sub clauses
| 5.2,5.3 and 5.5.

Clause 5 Time and Extension for
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance
with these conditions shall be the
essence of the Contract. The execution

of the work shall commence from
| such time period as mentioned in
schedule 'F' or from the date of
handing over of the site, notified by the
Engineer-in-Charge, whichever is later.
If the Contractor commits default in
commencing the execution of the
work as aforesaid, the performance

guarantee shall be forfeited by the |
' by the Engineer-in-Charge then the

Engineer in Charge and shall be
absolutely at the disposal of the
Government without prejudice to any
other right or remedyavailable in law.

Clause 5 Time and Extension for |
Delay

The time allowed for execution of the
Works as specified in the Schedule 'F'
or the extended time in accordance with
these conditions shall be the essence of
the Contract. The execution of the work
shall commence from such time period
as mentioned in schedule 'F' or from the
date of handing over of the site, notified
by the Engineer-in-Charge, whichever is
later. If the Contractor commits default
in commencing the execution of the
work as aforesaid and such default
continues even after time period
specified in the notice in writing |

performance  guarantee shall be
forfeited by the Engineer-in-Charge and

| shall be absolutely at the disposal of the

T - oY Y | Government  without _prejudice  to |
12
R.KIRIN .
(EE (Contact)
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(seven) working days of award of work
and in consideration of

a. Schedule of handing over of site
asspecified in the Schedule 'F'

b. Schedule of issue of designs as
specified in the Schedule 'F',

i the Contractor shall submit a
Time and Progress Chart for

in-Charge may within 7 (seven)

approved to the contractor failing
which the program submitted by
the contractor shall be deemed
to be approved by the Engineer-
in- Charge. The Chart shall be
prepared in direct relation to the
time stated in the Contract
documents for completion of
items of the works. It shall
indicate theforecast of the dates
of commencement and
completion of various trades of
sections of the work and may be

amended as necessary by
agreement between the
Engineer-in-Charge and the

Contractor within the limitations
of time imposed in the Contract
documents.

ii. In case of non-submission
of construction programme by
the contractor, the program
approved by the Engineer-in-
Charge shall be deemed to be
final.

| any other right or remedy available in

5.1 As soon as possible but within 7 |

each mile stone. The Engineer- |

working days thereafter, if
required modify, and |
communicate the program

2=

law.

The contract shall stand determined
when such decision of forfeiture of
the performance guarantee is issued
to the contractor. v

5.1 The contractor as soon as
possible but within 7 (seven) days of
issue of letter of award of work shall
submit a time and progress chart to
the Engineer-in-Charge. Such chart
shall be made in due consideration of

a. Schedule of handing over of site as
specified in the Schedule 'F'

b. Schedule of issue of design(s) and
drawing(s) as specified in the
Schedule 'F',

i. The Contractor shall submit a Time

and Progress Chart for each
milestone. The Engineer-in-Charge
may within 7 (seven) days of receipt
of such chart, make modifications
thereafter, if any, and communicate
the approved chart to the contractor,
failing which the chart submitted by
the contractor shall be deemed to be
approved by the Engineer-in- Charge.
The Chart shall be prepared in direct
relation to the time stated in the
Contract documents for completion of
items of the works. It shall indicate the
forecast of the dates of
commencement and completion of
various trades of sections of the work
and may be amended as necessary by
agreement between the Engineer-in-
Charge and the Contractor within the
limitations of time imposed in the
Contract documents.

ii. In case of non-submission of time
and progress chart by the
contractor, the chart prepared by the |
Engineer-in- Charge shall be deemed
to be final.

o\

LN

Sl

R.K. JA

Page 2 0f9
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ii. The approval by the Engineer-in- |ii. The approval by the Engineer-in-
Charge of such programme shall | Charge of such programme shall not |
not relieve the contractor of any | relieve the contractor of any of the |
of the obligations under the obligations under the contract. '
contract.

iv. The contractor shall submit the iv. The contractor shall submit the Time
Time and Progress Chart and and Progress Chart containing upto
progress report using the date progress of work using the
mutually agreed software or in mutually agreed software or in the
other format decided by format decided by Engineer-in-Charge.
Engineer-in-Charge for the work Such chart shall be submitted by
done during previous month to | the contractor on or before 5t day
the Engineer-in-charge on or | of each month failing which a
before 5th day of each month recovery as mentioned in Schedule
failing which a recovery as per | g ghall be made at the earliest
Schedule F to be decided by the | from running account bill without
NIT approving authority shall b_e any notice in this regard.
made on per week or part basis
in case of delay in submission of
the monthly progress report

v. No provision v. While recording the hindrances in

the progress of the work, due
consideration should be given to
the cause of hindrance. The
hindrances shall be segregated in
following categories :

a) delays due to reasons beyond
the control of both parties (sub-
clause 5.2)

b) delays attributable to the
Department and concurrent
delays (sub-clause 5.3).

c) delays solely attributable to the
contractor (sub-clause 5.5)

5:2 5.2 Delays due to reasons beyond

the control of both parties:

If the work(s) be delayed by:- If the work(s) delayed by:-

i. force majeure, or i. force majeure, or

ii. abnormally bad weather, or ii. abnormally bad weather, or

iii. serious loss or damage by fire, or iii.  serious loss or damage by fire, or

iv. civii commotion, local commotion | iv. civil commotion, local commotion

of workmen, strike or lockout, of workmen, strike or lockout,
affecting any of the trades affecting any of the trades
employed on the work, or employed on the work, or

v. delay on the part of other v delay on the part of other

contractors or tradesmen engaged | contractors or tradesmen engaged
by Engineer-in-Charge . in f(ﬁ by Engineer-in- Charge in |
o\ N
RK.J "’(”& Page 3 of 9
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executing work not forming part of
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control

vi.

executing work not forming part of l
the Contract, or

any other cause like above which,
in the reasoned opinion of the
Engineer-in-Charge is beyond the
Contractor's control.

vi.

" Then upon the happening of any such

shall immediately give notice thereof in
writing to the Engineer-in-Charge but
shall nevertheless use constantly his
best endeavours to prevent or make

may be reasonably required to the
satisfaction of the Engineer-in-Charge
to proceed with the works.

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil

good the delay and shall do all that |

event causing delay, the contractor |

R.K. JA;h:J b=
(EE. (Contact)

Then upon the happening of any such
event causing delay, the contractor shall
within 03 (three) days give online
notice thereof through ERP Portal to
the Engineer-in-Charge but shall
nevertheless use constantly his best
endeavors to prevent or make good the
delay and shall do all that may be °
reasonably required to the satisfaction
of the Engineer-in-Charge to proceed
with the work(s).

The contractor shall have no claim
on account of any hindrance in case
notice(s) are not given by the
contractor through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either
acknowledge or reject the notice(s)

In case of rejection, the reason(s)
for rejection shall be communicated
by Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

The end date of such events shall be

recorded by Engineer-in-Charge
either during acknowledgment of
notice or subsequent to |
acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the

contractor, Engineer-in-Charge or his
representative(s) may record the
events causing delay within 05 (five)

Lo

Page 4 of 9
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days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

The contractor shall have no claim
of damages for extension of time
granted or rescheduling of milestone/s
for events listed in sub clause 5.2.
53

In case the work is hindered in
the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is
responsible, the authority as indicated
in Schedule 'F' shall, if justified, give a
fair and reasonable extension of time
and reschedule the mile stones for
completion of work.

—— '***?4&%,@;—3_{*
R.K. JAIN ng

" No change.
53 Delays attributable to the |
department
In case the work is hindered, in

the opinion of the contractor, by the
Department or for any reason / event,
for which the Department is responsible,
then upon the happening of
such event causing delay, the
Contractor shall within 3 (three) days
give online notice there of through

. ERP Portal to the Engineer-in-Charge

but shall nevertheless use constantly
his best endeavours to prevent or
make good the delay and shall do all
that may be reasonably required to
the satisfaction of the Engineer-in-
Charge to proceed with the work.

The contractor shall not be entitled
for any hindrance in case notice(s)
are not given by the contractor
through ERP portal.

The Engineer-in-Charge, on receipt of
such notice(s) after considering the
factual ground situation, shall either

| acknowledge or reject the notice(s).

In case of rejection, the reason(s) for
rejection shall be communicated by
Engineer-in-Charge to the agency.

The decision of Engineer-in-Charge
with regard to nature of event
causing delay, its start date and end
date, as has been finalized during
acknowledgement of notice, shall be
final and binding.

Page 5 of 9
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Such
rescheduling of milestone/s shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for
concurrent delays under this sub
clause and sub clause 5.2 to the extent
the delay is covered under sub clause
5.2 the contractor shall be entitled to

or

extension of time  or |

- Such

| The end date of such events shall be

recorded by Engineer-in-Charge
| either during acknowledgment of
notice or subsequent to
| acknowledgement if end date of
hindrance is after the date of
acknowledgement of notice.

In absence of notice by the

| contractor, Engineer-in-Charge or his

representative(s) may record the
events causing delay within 05 (five)
days of occurrence of hindrance on
ERP portal provided further that not
recording of events causing delay by
the Engineer-in-Charge does not ipso
facto entitle the contractor for any
hindrance.

extension of  time or
rescheduling of milestone(s) shall be
without prejudice to any other right or
remedy of the parties in contract or in
law, provided further that for concurrent
delay(s) under this sub clause and sub
clause 5.2 to the extent the delay is
covered under sub clause 5.2, the
contractor shall be entitled to only

only extension of time and no | extension of time and shall have no |

damages. claim of damages.

54 o 54 Rescheduling of milestone(s) |
and ‘extended date of completion’

Request for rescheduling of Mile The for of

| stones or extension of time, to be
eligible forconsideration, shall be made
by the Contractor in writing within
fourteen days of the happening of the
event causing delay on the prescribed
forms i.e. Form of application by the
contractor for seeking rescheduling of
milestones or Form of application by
the contractor for seeking extension of
time (Appendix - XVI) respectively to
the authority as indicated in Schedule
'F'. The Contractor shall indicate in
such a request the period by which
rescheduling of  milestonels or
_extension of time is desired.

With every request for rescheduling of
milestones, or if at any time the actual
progress of work falls behind the
approved programme by more than
10% of
completion of contract, the contractor

the stipulated period of |

| shall produce a revised programme |

Deleted

request rescheduling
Milestone(s) and extension of time, shall
be made by the Contractor through
ERP Portal once in a month on the
basis of hindrances accepted by
Engineer-in-Charge under sub-
clause 5.2 and sub-clause 5.3. The
Contractor shall indicate in such a
request number of days by which
rescheduling of milestone(s) and/or
extension of time is desired.

e

without causing any delay in execution

\\u\uﬁé
R.K. JAIN
(EE (Cont-

Page 6 of 9
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i of the work. A recovery as specified in
| Schedule 'F' shall be made on per
day basis in case of delay in
submission of the revised programme.

No provision

The authority as indicated in
Schedule ‘F’, after examining the
request, shall give a fair and
reasonable extension of time for
completion of work and
| simultaneously  reschedule the
| milestone(s), if required so. The
authority shall consider all

the hindrances accepted as per sub-
clauses 5.2, 5.3 and 5.5.

The authority shall decide
rescheduling of milestone(s) and

| extension of time within 21 (Twenty

One) days of the request submitted
by the contractor through ERP portal.
In event of no request by the
contractor for rescheduling of
milestone(s) and extension of time,
the authority as indicated in
Schedule F, after affording
opportunity to the contractor, may
give fair and reasonable extension of
time based on hindrances accepted
by Engineer-in-Charge and
reschedule the milestone(s) once in a
month. Such justified extension of
time shall determine the ‘extended
date’ of completion of work.

' '54.1 In any such case the authority
| as indicated in Schedule 'F' may give a
fair and reasonable extension of time

the mile stones.

E-in-C  shall finalize/ reschedule

for completion of work or reschedule |

54.1 Provided that the end date of
any event causing delay shall not fall
beyond the date of request for

extension of time or rescheduling of |

milestone(s) by the contractor. In
case end date of event falls beyond
the date of submission of said
request, then period for extension up
to date of application shall be
considered in the said request for
events eligible for consideration and
remaining period shall be applied in
subsequent request of extension of
time or rescheduling of milestone(s).

Engineer-in-Charge  shall finalize/

a particular mile stone before taking an [\ reschedule a particular mile stone
j &, b e ; 5 : e, | 4

2K P"'\u_):s

Page 7 of 9
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action against subsequent mile stone.
Such extension or rescheduling of the
milestones shall be communicated to
the Contractor by the authority as
indicated in Schedule 'F' in writing,
within 21 days of the date of receipt of
such request from the Contractor in
prescribed form. In event of non-
application by the contractor for
extension of time E-in-C after affording
opportunity to the contractor, may give,
supported with a programme (as
specified under 5.4 above), a fair and
reasonable  extension  within a
reasonable period of occurrence of the
event.

before taking an action against |
subsequent mile stone. Such extension
or rescheduling of the milestones
shall be communicated to the
Contractor by the authority as indicated
in Schedule 'F' in writing, within 21
(twenty one) days of the date of receipt
of such request from the Contractor on
ERP Portal.

55

In case the work is delayed by any
reasons, in the opinion of the
Engineer- in-Charge, by the contractor
for reasons beyond the events
mentioned in clause 5.2 or clause 5.3
or clause 5.4 and beyond the justified
extended date, without prejudice to
right to take action under Clause 3, the
Engineer-in-Charge may grant
extension of time required for
completion of work without
rescheduling of milestones. The
contractor shall be liable for levy of
compensation for delay for such
extension of time.

~N

| contractor,

5.5 Delays attributable solely to the
contractor

In case the work is delayed by
reasons solely attributable to the
contractor, then Engineer-in-Charge
or his representative(s) may record
the event causing delay within 05
(five) days of occurrence of delay in
the ERP portal. Contractor shall take
the notice of the same for necessary
action. He may submit his version, if
any within 05 (Five) days. Engineer- |
in-Charge, considering the version of
the contractor, will take decision on
such recording of the event and the
decision of the Engineer-in-Charge
shall be final and binding.

The contractor shall be liable for levy |
of compensation for such delays (i.e.

| for the period beyond the justified
| extended date of completion as

determined in sub clause 5.4 and
this default of contractor shall be |
dealt in conjunction with clause 2
of the contract.

In case the work is delayed, due to
hindrances attributable solely to the
beyond the justified
extended date (as stated in sub
clause 5.4), the authority indicated in
Schedule ‘F’, without prejudice to
provisions to take action under

B w Clause 3, may grant extension of_J

RKJAIN 3
(EE_ (Contact)
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time required for completion of work

without rescheduling of milestone(s)

| and extend the date of completion.

Correction...Nil Deletion...

PROFORMA OF SCHEDULES
(Separate Performa for Civil,
Elect.& Hort. Works in case of
Composite Tenders)

SCHEDULE ‘F’

Clause 5
Authority to decide:

i. Extensionoftime ..........ccoee..
5 (Engineer in Charge or Engineer in
Charge of Major Component in
case of Composite Contracts, as
the case may be)

mile stones

i. Rescheduling of
’ (Superintending

Engineer/ PM/CPM in Charge or |

Engineer/ |
Charge of Major |
Component in case of Composite |

Superintending
PM/CPM in

Contracts, as the case may be)

ii.  Shifting of date of start in case of
delay in handing over of site

............................ (Superintending
Engineer/ PM/CPM in Charge or
Superintending Engineer in

Charge of Major Component in
case of Composite Contracts, as
the case may be)

| PROFORMA OF SCHEDULES

(Separate Performa for Civil, Elect. &

Hort. Works in case of Composite |

Tenders)
SCHEDULE ‘F’

Clause 5

i.  Authority to convey the decision
of shifting of milestone and
extension of time
.................................... (Engineer-
in-Charge or Engineer-in-Charge of
Major Component in case of
Composite Contracts, as the case
may be)

ii. Authority to decide rescheduling |

of milestone and extension of
time (SE/SE&PD/
CE/ CE&ED).

ii.  Shifting of date of start in case of
delay in handing over of site
........ iviiiieee... (SE/SE&PDICE/
CE&ED).

This is issued with the approval of DG CPWD.

This OM is applicable for all NITs tllploédéa after date of issue of thiz oM.

@ .3
Frefleror sifian (.S TH.)

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file 9161772
daff aon MAfR Rl & it afeRal & sews guer w@

oriarel vg (P.fadgude & araw Q)

°’“H \I-'LA
R.K ATK& Ee

(EE (Contact)
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No. DG/CON/Maintenance 2023/03
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 18.12.2023
Subject: Modifications in Conditions of Contract, Clause 12 and Schedule E

and F of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x)(a)

CONDITIONS OF CONTRACT

Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (x) (a) No change

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in

(x) (b) Schedule(s) referred to in these
conditions shall mean the relevant
schedule(s) annexed to the tender
documents or the standard Schedule of
Rates of the government mentioned in

Schedule 'F' hereunder, with the
amendments thereto issued upto the
date of receipt of the tender.

Schedule 'F' hereunder, with the
amendments thereto issued previous
day of the last date of submission of
the tender.

(xi) to (xv) No change

(xvi) Extra items are those items which
are not available in the contract.

(xi) to (xv)
(xvi) No provision

Non Schedule Extra Items are those
items which are not available in the
Standard Schedule of Rates specified
in Schedule F.

b. Scheduled Extra Items are those
items which are available in the
Standard Schedule of Rates specified

in Schedule F
(xvii) No provision T (i) " Completion  cost:  The
' completion cost includes gross

amount of work done, amount of extra
item(s) and deviation(s) and
‘ escalation amount admissible as per |
| | agreement etc.

SRETNE
R.K. JAR'
{EE_ (Contact)
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[ (xviii) No provision

(xviii) Maintenance work: Maintenance
work(s) are those work(s) which includes
upgradation, aesthetic improvement,
special repair, addition/ alteration, annual
repair, comprehensive maintenance work
etc.

Clause 12 Deviations/ Variations | Clause 12 Deviations/ Variations
Extent and Pricing Extent and Pricing
The Engineer-in-Charge shall have

power (i) to make alteration in, omissions
from, additions to or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him
to be necessary or advisable during the
progress of the work, and (i) to omit a
part of the works in case of non-
availability of a portion of the site or for
other reasons and the contractor shall be
bound to carry out the works in
accordance with any instruction given to
him in writing signed by the Engineer-in-
Charge and such alterations, omissions,
additions or substitutions shall form part
of the contract as if originally provided
therein and any altered, additional or
substituted work which the contractor
may be directed to do in the manner
specified above as part of the works,
shall be carried out by the contractor on
the same conditions in all respects
including price on which he agreed to do
the main work except as hereafter
provided.

No change

The completion cost of any agreement
for maintenance works including works
of upgradation, aesthetic, special repair,
addition/ alteration should not exceed
two times the contract amount. Deviation
upto 1.25 times of contract amount shall
be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond
1.25 times upto 1.50 times of contract
amount shall be approved by SE/CE (as
applicable) with recorded reasons. In
exceptional case, ADG/SDG (as
applicable) shall have power to approve
the deviation beyond 1.50 times upto 2.0

The completion cost shall, in no case,
exceed 1.5 times the contract
amount.

Contractor will devise a system to
keep a watch on quantum of work
taken up vis-a-vis balance items
required to complete defined scope of
work and will give the alerts to
Engineer-in-Charge before taking up
extra item(s), deviation(s) so that
completion cost does not exceed
above limit. Work executed beyond
above limit will neither be recorded

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil

nor be paid.
i
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times of contract amount with recorded
reasons and take suitable corrective
action.

Engineer-in-Charge will verify and
confirm the alerts before assigning
deviation(s) and / or extra item(s) to
the contractor. If additional work(s) is
required to complete defined scope of
work beyond above Ilimit then
Engineer-in Charge may take up such
work(s) separately. The contractor will
not have any claim(s) whatsoever on
this account.

|

@te plus_

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil

12.2 Deviation,

12.1 The time for completion of the
works shall, in the event of any
deviations resulting in additional cost
over the tendered value sum being
ordered, be extended, if requested by
the contractor, as follows :

(i) In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered
value plus
(ii) 25% of the time calculated in (i)
above or such further additional
time as may be considered
reasonable by the Engineer-in-
Charge
Extra Items and
Pricing

12.1 The time for completion of the works
shall, in the event of any deviation(s) and
extra item(s) resulting in additional cost
over the contract amount will be
extended, if requested by the contractor,
as follows

(i) In the proportion to the
additional cost of work, bears to
the original contract amount
plus

(ii)

25% of the time calculated in (i)
above.

12.2 Deviation, Extra Items and

| Pricing

Extra items are those which are not |

available in the contract.

For percentage rate tenders, the extra |

item(s) which are available in the
standard schedule of rates specified in
Schedule F, shall be paid as per the said
schedule rate plus cost index
(considered in the estimated cost put to
tender) plus/minus percentage above/
below quoted on estimated cost put to
tender.

For item rate tenders, the extra item(s)
which are available in the standard
schedule of rates specified in Schedule

F. shall be paid as per the said schedule {
cost index (considered in the |

Deleted

Deleted

.)\‘;3,;@3
R.K. JARN 3
(EEJ (Contact)
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estimated cost put to tender) plus/minus |
percentage above/ below worked out on |
the basis of overall contract amount and |
estimated cost of the work put to tender.

In the case of extra item(s) which are not
available in the standard schedule of |
rates specified in Schedule F, the |
contractor may within fifteen days of the
receipt of order or occurrence of the

item(s), submit claim for market rate(s), |
supported with proper analysis of rate |

and manufacturer's specification for the
work, invoices, vouchers, etc. (as
applicable),

(a) Non Schedule Extra Item(s) - The
contractor, shall within fifteen days of
the receipt of order to execute extra
item(s) or occurrence of the item(s),
submit analysis of rate of extra
item(s) based on the rate(s) of
material(s) available in basic rate
of Standard Schedule of Rate
mentioned in schedule F and

rate(s) of the material(s) based on |

tax paid bills which are not |

available in standard Schedule of
Rate mentioned in schedule F. For
this purpose, the basic rate of
material(s) available in Schedule of
Rate(s) mentioned in Schedule F
will be enhanced or reduced by the
applicable cost index, as the case
may be.

- The rate(s) of the material(s) which are

not available in Standard Schedule of
Rates, mentioned in Schedule F, shall
be based on, tax paid bill(s) for the
material(s) as defined in manufacturer's
specification.

Material rate(s) from Standard
Schedules of Rate(s) shall be given
priority in the analysis of rate(s).

| The rate of extra item will be

i. Analyzed rate(s) as above
multiplied by (Contract amount
divided by estimated cost put to
tender), if tendered amount is
below the estimated amount put
to tender.

ii. Analyzed rate, if the Contract
amount is above the estimated
amount put to tender.

failing which the rate(s) approved later | Failing which the rate(s) approved later

by the Engineer-in-Charge shall be final |

by th [ -in- i
and binding. y the Engineer-in-Charge shall be final

| andbinding.
R.K. JA;N"" Loy

(EE (Contact)
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- Where the contractor submits claim for i

market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall,

within 45 days of the receipt of the |

claims, after giving consideration to the
analysis of rates and other documents
submitted by the contractor, determine

the rates on the basis of the market rates |
and the contractor shall be paid in |

| accordance  with the rates

| determined.

SO

| accepted only for material(s)

Where the contractor submits analysis
of rate(s) of extra item(s) in the manner
prescribed above, the Engineer-in-
Charge shall, within 60 days of the
receipt of the analysis of rate, after
giving consideration to the analysis of
rates and other documents submitted by
the contractor, determine the rate(s) of
extra item(s). The contractor shall be
paid in accordance with the rate(s) so
determined.

However provisional rate(s) on the
basis of invoice will be allowed by the
Engineer-in-Charge. Invoice shall be
not
available in the Standard Schedule of
Rates mentioned in Schedule F.

The contractor while submitting the
tax paid bill of purchased material(s)
shall ensure that rate(s) of the
materials are reasonable and lowest
available in the market. If Engineer-in-

Charge feels rates in tax paid bill(s) |

submitted by contractor

final authority to decide applicable
rate(s) of material(s).

are not
| reasonable then he can modify the
| rate(s) after giving a notice to the
| contractor. Engineer-in-Charge is the |

(b) No Provision

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil

" (b) Scheduled Extra Items

i. For percentage rate tender, the
extra item(s) shall be paid as per
the Standard Schedule of Rates,
mentioned  in Schedule  F,
enhanced or reduced by the
applicable cost index and further
enhanced or reduced by
percentage above/ below quoted

by the contractor on estimated |

cost put to tender.

lii. For item rate tender, the extra

item(s) shall be paid as per the
said schedule rate enhanced or

reduced by the applicable cost |

index and multiplied by (Contract
amount divided by estimated cost
put to tender).

i
R.K. JATN 3
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The rate(s) of extra items so determined |

by the Engineer-in-Charge shall be final

and binding on the contractor, and shall |

not be arbitrable.

| 12.3 Deviation, Deviated Quantities,

Pricing

All the deviated quantities shall be
paid at agreement rates

The rate(s) of extra item(s) so
determined by the Engineer-in-Charge
shall be final and binding on the
contractor.

12.3 No change

124 The case of any operation
incidental to or necessarily has to be in
contemplation of tenderer while quoting
filing tender, or necessary for proper
execution of the item included in the
Schedule of quantities or in the schedule
of rates mentioned above, whether or
not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for
such operations.

12.4 No Change

12.5 No provision

12.5 Cost index

Latest available Cost index at the time
of beginning of execution of extra
item(s) shall be used in sub-clauses
12.2 (a) and 12.2 (b) for calculation of
rate(s) of extra item(s).

12.6 No provision

12.6 Labour rates

Labour rates will be based on latest
available circulars issued by Central
Govt. or State Govt. whichever are
higher as well as applicable for the
work.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite

Tenders)
SCHEDULE ‘E’
Reference to General Conditions of
Contract : (GCC EPC Projects 2022/

GCC Maintenance Works 2023/ GCC
Construction Works 2023)

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil
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Applicable GCC is .......cccocciiiiiniinnnnn.
as modified & corrected upto previous
day of the last date of submission of
the tender.

(NIT approving authority to mention
one GCC in the space provided above)

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of
items of work to be executed beyond
which rates are to be determined in
accordance with Clauses 12.2 & 12.3.
See below

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:

No Change

Deleted

9 (ii) Standard CPWD contract Form
GCC 2020, CPWD Form 7/ 8 as
modified & corrected upto

9(ii) Standard CPWD contract Form
General Conditions of Contract
Maintenance Works 2023, CPWD Form
7/ 8 as modified & corrected upto
previous day of the last date of
submission of the tender.

Clause 12

12.2 Deviation Limit beyond which
clauses 12.2 shall apply for building work

Clause 12

Deleted

This issues with the approval of DG CPWD.

bl 5]

arefieror arfan(El.ds )

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
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No. DG/CON/Maintenance 2023/04
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 08.02.2024
Subject: Modifications in Conditions of Contract and Clause 19 of GCC 2023

for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix)

(xx) No provision

(xxi) No provision

CONDITIONS OF CONTRACT
Definitions

2. In the contract, the following
expressions shall, unless the context
otherwise requires, have the meanings,
hereby respectively assigned to them:-

(i) to (xix) No change

(xx) Adolescent Person: A person who
has completed his/her fourteenth year
of age but has not completed his
eighteenth year.

(xxi) Hazardous works: Hazardous
process/works are the works as
defined in the clause (cb) of the
Factory Act, 1948.

Clause 19 Labour Laws to be

complied by the Contractor

The contractor shall comply with the
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

Clause 19 Labour Laws to be
complied by the Contractor

No change

No change

No change

Correction...Nil Deletion... Nil Insertion...
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The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986.

The contractor shall also comply with the
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

Any failure to fulfil these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-
execution of the work.

The contractor shall also abide by the
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act
No. 35 of 2016 and thereafter time to
time.

No change

No change

Clause 19A

No labour below the age of eighteen
years shall be employed on the work.

Clause 19A

No person below the age of fourteen
years shall be employed on the work.
However Adolescent Persons can be

2. DEFINITIONS

i.  (c) Who is an out worker, that is to
say, person to whom any article or
materials are
premises under the control and
management of the principal
employer.

No person below the age of 18
years shall be employed to act as a
workman.

employed on non-hazardous
works/process.
C.P.W.D. Contractor's Labour | C.P.W.D. Contractor's Labour
Regulations Regulations

2. DEFINITIONS

i. (c)

No change.

No person below the age of fourteen
years shall be employed on the
work. However Adolescent
Persons can be employed on non-
hazardous works/process.

This issues with the approval of DG CPWD.

refleror T (.gs uw.)
Issued from file No. CSQ/CM/1 7(1)/2024/Maintenance e-file 91690%4)
BN qor AR Rk & it afeRal @t smavas LCEIRC
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Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil

(. fengg

gq |

59

D/M (E) AE(E)P



Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/05
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD =1.02.202Y
NIRMAN BHAWAN, NEW DELHI Dated: 20.02.2624
Subject: Modifications in Conditions of Contract, Clause 19 and 20 of GCC
2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer/contractor, on acceptance of his
tender by the Accepting Authority, shall,
within 15 days from the stipulated date of
start of the work, sign the contract
consisting of:-

(i) to (i)

No Provision

CONDITIONS OF CONTRACT

Definitions

9. Signing of Contract:- The successful
tenderer, on acceptance of his tender by
the Accepting Authority, shall, within 15
days from the stipulated date of start of
the work, sign the contract consisting of:-

(i) to (iii) No change

In the event of successful tenderer
being a firm/company, then the
agreement shall be signed by all the
partners or directors thereof
individually. In the event of the
absence of any partner/director, it
shall be signed on his behalf by a
person holding a power of attorney
(duly notarized by notary public or
board resolution in case of company)
authorizing him to do so.

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the provisions
of the Contract Labour (Regulation
and Abolition) Act, 1970 and the
contract Labour (Regulation and

Clause 19 B Payment of Wages

(i) The contractor shall pay to labour
employed by him either directly or
through subcontractors, wages not
less than fair wages as defined in
the C.P.W.D. Contractor's Labour
Regulations or as per the
provisions of the Contract Labour
(Regulation and Abolition) Act,
1970 and the contract Labour

Abolition) Central Rules, 1971, (Regulation and Abolition) Central
wherever applicable. Rules, 1971 and Gazette
Notification 19.01.2017, S.O 188
(E) extra ordinary part 2 — sec. 3
N\ Lo (ii) amended time to time.
o) Ly )

R.K. JAMN 2
(EE (Contact)
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(v) The contractor shall comply with the
provisions of the Payment of Wages
Act, 1836, Minimum Wages Act,
1948, Employees Liability Act, 1938,
Workmen's  Compensation  Act,
1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour (Regulation
and Abolition) Act 1970, or the
modifications thereof or any other
laws relating thereto and the rules
made there under from time to time.

Thus higher of the wages either
notified by Govt. of India,
Ministry of Labour and/or that
notified by the local
administration of the State
Govt. both relevant to the place
of work and the period of
reckoning shall be paid by the
contractor to the labourer .

(v) The contractor shall comply with
the provisions of the Payment of

Wages Act, 1936, Minimum
Wages Act, 1948, Employees
Liability Act, 1938, Workmen's
Compensation Act, 1923,
Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and
the Contractor's Labour
(Regulation and Abolition) Act
1970, Gazette Notification

19.01.2017, S.0 188 (E) extra
ordinary part 2 — sec. 3 (ii) and
the modifications thereof or any
other laws relating thereto and the
rules made there under from time
to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, amended from
time to time and rules framed there
under and other labour laws affecting
contract labour that may be brought into
force from time to time.

Clause 20 Minimum Wages Act to be
Complied With

The contractor shall comply with all the
provisions of the Minimum Wages Act,
1948, and Contract Labour (Regulation
and Abolition) Act, 1970, Gazette
Notification 19.01.2017, S.O0 188 (E)
extra ordinary part 2 - sec. 3 (ii)
amended from time to time and rules
framed there under and other labour laws
affecting contract labour that may be
brought into force from time to time.

This issues with the approval of DG CPWD. Ws‘ﬁfau}-
(V.P. Sahu)

Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)
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Central Public Works Department

Office Memorandum

No. DG/CON/Maintenance 2023/06
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 0I-03:- 2024

Subject: Modifications in Clause 7 of GCC 2023 for Maintenance Works
The following amendments are made in the GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No payment shall be made for work,
estimated to cost Rs. Five lac or less till
after the whole of the work shall have
been completed and certificate of
completion given. calendar
month of the measurements recorded
upto previous month as per clause 6.

Clause 7 Payment on intermediate
certificate to be regarded as
Advances

No change.

The contractor shall not be entitled to be
paid any such interim payment if the
gross work done together with net
payment/ adjustment of advances for
material collected, if any, since the last
such payment is less than the amount
specified in Schedule 'F', in which case
the interim bill shall be prepared on the
appointed date of the month after the
requisite progress is achieved.

The contractor shall not be paid any such
interim payment if the gross work done
together with net payment/ adjustment of
advances for material collected, if any,
since the last such payment is less than
the amount specified in Schedule 'F', in
which case the interim bill shall be
prepared on the appointed date of the
month after the requisite progress is
achieved.

No provision

However, to expedite the progress of
work, Engineer-in-Charge, on the
request of contractor, may make
interim payment(s) even before the
net payment limit specified in
schedule ‘F’ is achieved. In such
case(s) no interest / compensation
shall be recoverable from contractor.

Such payment by Engineer-in-Charge
shall not be construed as waiver of
limit specified in schedule ‘F’ for
subsequent interim payment(s).

This issues with the approval of DG CPWD.

(§.P. Sahu)

Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file no. 9135972
To all the concerned officers of CPWD/PWD for information and necessary

action please. (Through CPWD Website)
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Central Public Works Department

Office Memorandum
No. DG/CON/Maintenance 2023/07
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 05.03.2024
Subject: Modifications in Clause 19 of GCC 2023 for Maintenance Works

The following amendments are made in the GCC 2023 for Maintenance Works.

Existing provision Modified provision
Clause 19 Labour Laws to be | Clause 19 Labour Laws to be
complied by the Contractor complied by the Contractor

The contractor shall comply with the | No change
provisions of the Contract Labour
(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and
Abolition) Central Rules, 1971.

The contractor shall also obtain a valid | No change
licence under the said Act before the
commencement of the work, and
continue to have a valid licence until its
completion.

The contractor shall also comply with | No change
provisions of the Inter-State Migrant
Workmen (Regulation of Employment
and Conditions of Service) Act, 1979.

The contractor shall also abide by the | No change.
provisions of the Child and Adolescent
Labour (Prohibition and Regulation) Act,
1986, amended by Amendment Act No.
35 of 2016 and thereafter time to time.

The contractor shall also comply with the | No change
provisions of the building and other
Construction Workers (Regulation of
Employment & Conditions of Service)
Act, 1996 and the building and other
Construction Workers Welfare Cess Act,
1996.

LY '] —
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No provision

Any failure to fulfill these requirements
shall attract the penal provisions of this
contract arising out of the resultant non-

The contractor shall also comply with
the provisions of Sexual Harassment
of Women at Workplace (Prevention
Prohibition and Redressal) Act, 2013
and amendment thereafter time to
time.

Any failure to fulfil these requirements
shall attract the penal provisions of the
relevant act and in this contract

execution of the work.
Clause 19 M

Clause 19 M Sexual Harassment of
Women at Workplace

No Provision
The contractor shall comply with all
provision(s) and guideline(s)
of Sexual Harassment of Women at
Workplace (Prevention Prohibition
and Redressal) Act, 2013 and
amendment thereafter time to time or
any other rules framed under any

labour law affecting women
worker(s). ~
This issues with the approval of DG CPWD. %
0593 302y
(V.P. Sahu)

Superintending Engineer (C&M)
Issued from file No. CSQ/CM/17(1)/2023 e-file no. 9163323

To all the concerned officers of CPWD/PWD for information and necessary
action please. (Through CPWD Website)
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Central Public Works Department
Office Memorandum

No. DG/CON/Maintenance 2023/08
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Modifications in Clause 36 of GCC 2023 for Maintenance Works
The following amendment is made in the Clause 36 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 36 If relative working in CPWD
then the contractor not allowed to
tender

The contractor shall not be permitted to
tender for works in the CPWD circle
(Division in case of contractors of
Horticulture/Nursery categories)
responsible for award and execution of
contracts in which his near relative is
posted as Divisional Accountant or as an
officer in any capacity between the
grades of the Superintending Engineer
and Junior Engineer (both inclusive). He
shall also intimate the names of persons
who are working with him in any capacity
or are subsequently employed by him
and who are near relatives to any
Gazetted Officer in the CPW.D. or in
the Ministry of Housing and Urban
Affairs. Any breach of this condition by
the contractor would render him liable to
be removed from the approved Iist of
contractors __of _this Department.___If
however the contractor is_registered in
any other department, he shall be
debarred from tendering in CPWD for
any breach of this condition

Clause 36 If relative working in CPWD
then the contractor is not allowed to
participate in the tendering process

The contractor (enlisted or non-
enlisted in CPWD) shall not be allowed
to participate in the tender for work(s) in
the CPWD Zone/circle /Division/Sub-
Division responsible for award and/or
execution of contract(s) in which his near
relative is posted as  Divisional
Accountant or as an officer in any
capacity between the grades of the Chief
Engineer and Junior Engineer (both
inclusive). He shall also intimate the
names of persons who are working or
are subsequently employed by him and
who are near relatives to any Officer
working in the CPWD. Any breach of
this condition by the contractor would
render him liable to be debarred for a
period upto two years from tendering
in CPWD as decided by the accepting
authority mentioned in Schedule F
and his decision will be excepted from
clause 25.

NOTE: By the term "near relatives" is

meant wife, husband, parents and
grandparents, children and
grandchildren, brothers and sisters,
uncles, aunts and cousins and their

corresponding in-laws.

No change.

-

This issues with the approval of DG, CPWD.

30629

Dated: 0 206~ L oY

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance
All CPWD and PWD officers for informat
CPWD website) [SIE - o
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VP Sanay

Superintending Engineer (C&M)
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Central Public Works Department

Office Memorandum

No. DG/CON/Maintenance 2023/09
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Subject: Additions in ‘General Rules and Directions’ of GCC 2023 for

Maintenance Works

The following additions are made in GCC 2023 for Maintenance Works under
‘General Rules and Directions':

Existing provision

Modified provision

_General Rules and
Directions
Sl. No. 1to 16

No Provision

General Rules and Directions

No Change

17. Price Preference to SC/ST individual contractor
for item rate/percentage rate
tender:

Price preference in quoted item rate/percentage rate
tender shall be applicable to the individual
enlisted/non-enlisted SC/ST contractor as under:-

i. For work(s) upto and equal to an estimated cost
of Rs.2.70 lakh a price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favor of individual SC/ST enlisted/non-
enlisted contractor. No earnest money is
required in such case(s).

ii. For work(s) beyond an estimated cost of Rs. 2.70
lakh and upto and equal to estimated cost of Rs.
6.20 lakh, the price preference upto 5% (with
reference to the lowest valid tender) may be
allowed in favour of individual enlisted SC/ST.
contractor. However, earnest money at a reduced
rate of /2% may be accepted in such cases.

iii.  The price pretence upto 5% (with reference to the
lowest valid price bid) may be allowed in favour
of individual SC/ST contractor. The above
concession shall be allowed only after proper|
verification of the individual contractor's claim of]
belonging to SC/ST community.

Schedule F

No Provision

Schedule F

Price Preference to SC/ST individual

contractor is valid upto

This issues with the approval of DG CPWD.

S 03014
(\P.P. Sahul)4
Superintending Engineer (C&M)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance e-file 9163323
All CPWD and PWD officers for infor@&and necessary action.(Through

CPWD website)
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No. DG/CON/Maintenance 2023/10
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD
NIRMAN BHAWAN, NEW DELHI Dated: 09.10.2024
Subject: Modifications in Clause 10A of GCC 2023 for Maintenance Works.

The following amendment is made in the Clause 10A of GCC 2023 for
Maintenance Works:

Existing provision Modified provision
Clause 10A Materials to be provided | Clause 10A Materials to be provided
by the contractor by the contractor

The contractor shall | (i) No Change
............................... as specified in
Schedule F.

No Provision (ii) Maintenance of Material at Site
(MAS) Register

(a) MAS register of the key materials
including Cement, Steel Bitumen,
Paint, Primer, Distemper, Varnishes,
Tile Adhesive, Admixture, Anti termite
chemical Water proofing compound
material and other items as required
by Engineer-in-Charge, and shall be
maintained as per proforma in
Appendix-XX of GCC. All the entries in
the MAS registers are made by the
designated staff of the contractor and
same is reviewed weekly by the
authorized representative and
fortnightly by the Engineer-in-Charge.
However, contractor is responsible for
maintenance and safe custody of MAS
registers.

(b) No provision (b)The self-attested copies of tax paid
bill of all the materials entered in the
MAS register shall be submitted by
the contractor at the time of review by
representative of Engineer-in-Charge.
In case of any doubt, genuineness of
the tax paid bills; it can be verified by
the representative of the Engineer-in-
Charge or the Engineer-in-Charge,
however, onus of genuineness of tax
paid bills rest with the contractor.

Loy

Ao
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EE(Manual) L
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REGISTER OF MATERIAL AT SITE (MAS)

Appendix-XX

1. Division/Sub-division
2. Name of Work
3. Name of Article/ltem
4. EstimatedReqUiremionts @ = ....c.ismsssissmsmsisissssusssssnssssesss
8. Date of Recei Specific | Quantit| Balance| Signatur SIgna:ur Remarks
No.| Receipts ved location Quantit e of :ho .
(Details of from/ - where Issued| y authorize au :nz
Challans/ Issue [ Plants& d s
Bills, dto s § Materials represent rteazrese?
Specific 4 2 | Displayed ativeof | - ‘i: °r
location e 5 / contracto gi 9e
wherePlants ) 2 | Delivered r e e '
and £ 3 I issued A!;EQI;’
Materials &
received/
Vehicle No.
: | 2 3 4 5 6 7 8 9 10

This issues with the approval of DG, CPWD.

@5:@\3;,#
(ERl )

2

Fredieror Srfdar (Hids wA)

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024

e-file 9184028 (DFA/9301389)
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No. DG/CON/Mainteance-2023/11
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated: 29.10.2024
Subject: Modifications in Conditions of Contract, Clause 10A of GCC Maintenance
Works 2023.

Following amendments are made in the GCC Maintenance Works 2023 :-

. Existing Provision Modified Provision
]: Clause 10A: Materials to be provided
by the Contractor

(i) The contractor shall,
..................................... thereof and
in case of default, the Engineer-in- No Change

Charge may cause the same to be
| supplied and all costs which may attend
such removal and substitution shall be
borne by the Contractor.

The contractor shall at his own | Field Laboratory: The contractor shall at
expense, provide a material testing lab | his own expense, setup a material testing
at the site for conducting routine field | lab equipped with the testing equipment as
tests. The lab shall be equipped at least | specified in schedule F at site for
with the testing equipment as specified | conducting routine field test.

in schedule F.

External Laboratory: Letter for
submitting sample(s) for testing of
material shall be sent through e-mail to
the Lab by authorized representative of
Engineer-in-Charge or Engineer-in-
Charge of the work along with name(s)
of test(s) to be done on the material.

No Provision

The contractor shall collect the
sample(s) from the site and submit it to
the lab; make necessary payment for
the testing charges. He will inform on
the same day through email to

R(o{w“' A
K SINGH 1

EE(Manual)
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authorized representative of Engineer-
in-Charge and Engineer-in-Charge
regarding submission of sample (s) and
payment made to the lab. If he either
fails to collect or submit the sample(s)
to the lab within 03 days or in time as
prescribed in the specifications,
whichever is earlier, the Engineer-in-
Charge shall collect and submit the
sample(s) and make necessary payment
No Provision for testing charges to the lab. In such
case, Engineer-in-Charge shall make
recovery on account of collection and
submission of sample(s) to the lab and
paid testing charges etc. from the next
| R/A bill / Final bill of the contractor. This
[ action of Engineer-in-Charge shall be
final and binding.

If the contractor fails three times in
collection and/or submitting sample(s)
and/or fails to make payment for testing
charges, the contractor shall be
debarred from tendering in CPWD for a
period of two years.

Sl. no. (ii) (a) and (b) No change

This OM is applicable for all NITs uploaded after date of issue of this OM. \
This is issued with the approval of DG CPWD. ]ﬁ o bM m’j\l WPH
(R g8R e'ﬁ}%m)
arefteror sifaar (Hds vA)
Issued from file No. CSQ/CM/17(1)/2024/Maintenance e-file- 9184436 (DFA/9303295)
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No. DG/CON/Maintenance 2023/12
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.01.2025

Subject: Modifications in General Rules and Directions of GCC 2023 for Maintenance

Works.

The following amendments are made in the General Rules and Directions of GCC 2023

for Maintenance Works:

Existing provision

Modified provision

Applicable for Item Rate Tender only
(CPWD - 8)
4. Thexeles craunmmmams rupee one.

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit sealed revised offer quoting rate of
each item of the schedule of quantity for all
sub sections/sub heads as the case may be,
but the revised quoted rate of each item of
schedule of quantity for all sub sections/sub
heads should not be higher than their
respective original rate quoted already at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offer.

ifthe revised ..........covocvivines their tenders.

Incaseofany ...................... be forfeited.
Incaseall ................. lowest contractors.
Contractor ............ccoeveeeennnn. of the work.

Applicable for Item Rate Tender only
(CPWD - 8)
4 No change

In case the lowest tendered amount (worked
out on the basis of quoted rate of Individual
items) of two or more contractors is same,
then such lowest contractors may be asked
to submit revised price bid online using e-
tender website, quoting rate of each item of
the schedule of quantity for all sub
sections/sub heads as the case may be, on
the revised template which has been sent
to them by the Tender Inviting Authority
(TIA), but the revised quoted rate of each
item of schedule of quantity for all sub
sections/sub heads should not be higher
than their respective original rate quoted
already at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offer.

No change

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit sealed
revised offer in the form of letter mentioning

Applicable for Percentage Rate Tender
only [CPWD- 7]

4B In case the lowest tendered amount
(estimated cost + amount worked on the
basis of percentage above/below) of two or
more contractors is same, such lowest
contractors will be asked to submit revised
price bid online quoting percentage above/

Mr al
K SINGH

EE(Manual)
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percentage above/ below on estimated cost
of tender including all sub sections/sub
heads as the case may be, but the revised
percentage quoted above/below on tendered
cost or on each sub section/ sub head
should not be higher than the percentage
quoted at the time of submission of tender.
The lowest tender shall be decided on the
basis of revised offers.

Inicase:of anNY i ssmsiiee be forfeited.

If the revised ..................... their tenders.

Incaseall .........coo... process of the work.

below on estimated cost of tender including
all sub sections/sub heads as the case may
be on the revised template which has
been sent to them by the Tender Inviting
Authority (TIA), but the revised percentage
quoted above/below on tendered cost or on
each sub section/ sub head should not be
higher than the percentage quoted at the
time of submission of tender. The lowest
tender shall be decided on the basis of
revised offers.

No change

This issues with the approval of DG, CPWD.

M‘ ey

(fe=rer R
aefleror FfAgar (Wds )

Issued from file No. CSQ/CM/17(1)/ Maintenance/2024

e-file 9185053 (DFA/9307326)
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No. DGICONIMaintenance 2023/13
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 31.01.2025
Subject: Modifications in Clause 7A of GCC 2023 for Maintenance Works

The following amendments are made in the Clause 7A of GCC 2023 for
Maintenance Works:

Existing provision
Clause 7A

Modified p rovision

Clause 7A

(a) No Running Account BilllFinal Bill shal| be paid for
the work till the applicable labour licenses,
registration with EPFO, ESIC ang BOCW Welfare
Board, whatever applicable are submitted by the
contractor to the Engineer—in-Charge.

No Running Account Bill shall
be paid for the work till the
applicable labour licenses,
registration with EPFO, EsIC
and BOCW Welfare Board,
whatever  applicable are
submitted by the contractor to
the Engfneer-in—Charge.

- Details of person employed with date of their
employment up to previous month,

2. Documents of Payment made to the employees
directly into their bank accounts up to previous
month.

Previous month,

5. Any penalty imposed on the agency for delay in
disbursing Payment and deposition of EPF and
ESI deductions in the employee’s accounts up
to previous month,

6. Any other documenty(s) required as per statutory

requirements and/or as directed by Engineer-in-

Charge.

(c) In case, any of the documents submitted by the
contractor is found falselforged at a later date,
action for debarment of contractor will be taken

by the SE/CE concerned.

This issues with the approval of DG, CPWD.

SrefleTor Srfdrrer SASRS)
Issued from file No. csQ/cm/17(1 )/2023/Maintenance e-file 9184028 (DFA/9313089)
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Central Public Works Department
Office Memorandum
No. DG/CON/Maintenance 2023/14
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 10.02.2025

Subject: Modifications in Clauses 7, 8, 9 and Schedule F of clause 8 of GCC 2023

for Maintenance Works.

The following amendments are

made in the Clauses 7, 8, 9 and Schedule F of

clause 8 of GCC 2023 for Maintenance Works:

Existing provision

Modified provision

Clause 7
Existing provisions

No provision

Clause 7
No change

In case of correction / rejection / short
documents, it will be mandatory for
Engineer-in- Charge to give recorded
reasons for correction / rejection /
submission of additional documents
within seven days after submission of
running bill by the contractor.

Clause 8 Completion Certificate

Within ten days of the completion of
the work, the contractor shall give
notice of such completion to the
Engineer-in-Charge and within thirty
days of the receipt of such notice,
the Engineer-in-Charge shall inspect
the work and if there is no defect in
the work, shall furnish the contractor
with a final certificate of completion,
otherwise a provisional certificate of

physical completion indicating
defects (a) to be rectified by the
contractor and/or (b) for which

payment will be made at reduced
rates, shall be issued.

But no final certificate sum
actually realized by the sale thereof.

Clause 8 Completion Certificate

Within ten days of the completion of the
work, the contractor shall give notice of such
completion to the Engineer-in-Charge and
the Engineer-in-Charge within seven days
of receipt of intimation of completion
from contractor will inspect the work and
satisfy himself about completion of work,
then intimate to the concerned authorities
as mentioned in Schedule F for issuance
of completion certificate. The concerned
authorities will inspect the work and issue
completion certificate within thirty days of
the receipt of such intimation. The
Engineer-in-Charge shall furnish to the
contractor a final certificate of completion as
the case may be, indicating defects (a) to be
rectified by the contractor andfor (b) for
which payment will be made at reduced
rates.

No change.

o
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Clause 9 Payment of Final Bill Clause 9 Payment of Final Bill ]
The final bill shall be submitted by | i. The final bill shall be submitted by the
the contractor in the same manner contractor to the Engineer-in-Charge
as specified in interim bills within in the same manner as specified in
three months of physical completion interim bills within three months of
of the work or within one month of physical completion of the work or
the date of the final certificate of within one month of the date of the final
completion  furnished by the completion certificate furnished by the
Engineer-in-Charge  whichever s Engineer-in-Charge whichever is |
earlier. No further claims shall be earlier. At the time of submission of
made by the contractor after the final bill, receipt will be given by
submission of the final bill and these the O/o Engineer-in-Charge.
shall be deemed to have been | ii. In case of correction / rejection /
waived and extinguished. Payments short documents, it will be
of those items of the bill in respect of mandatory for Engineer-in- Charge
which there is no dispute and of to give recorded reasons for
items in dispute, for quantities and correction / rejection / submission of
rates as approved by Engineer-in- additional documents within fifteen
Charge, will, as far as possible be days after submission of final
made within the period of three measurement and/or final bill by the
months the period being reckoned contractor.
from the date of receipt of the bill by | ii.  Final bill will be accepted with all
the Engineer-in-Charge or his pre-requisite documents such as
authorized Asstt. Engineer, complete sanctioned copies of extra items and
with account of materials issued by deviation in quantities, escalation
the Department and dismantled statements, recovery statement,
materials. theoretical statement, completion |
certificate, final extension of time
case, mandatory tests statement,
dismantled materials account and
other documents as mentioned in
clause-7 A etc.

iv.  An undertaking along the final bill
will be submitted by the contractor
that “I / we hereby under take that all
the measurements/claims payable

“ under this contract have been
included in the final bill and will not

submit any other bill/claims in future
under this agreement thereafter”.

v. No further claims shall be entertained |
from the contractor after submission of
the final bill and these shall be deemed
to have been waived and extinguished.
Payments of those items of the bill in

/g.wﬁi/ -l respect of which there is no dispute and
\o* of items in dispute, for quantities and

RKS!N’ZH : .
EEy rates as approved by Engineer in
Page 2 of 3
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charge, will, be made within the period

‘ of three months. The period of three

months will be reckoned from the date

\ of receipt of the bill in complete shape

| after necessary corrections |/

‘ additional documents, by the
Engineer-in-Charge.

\ vi. In case of foreclosure !

determination of contract, if the

. contractor fails to submit the EOT

[ case, final measurement Ibills within

| 30 days of foreclosure/

| determination, the final bill will be

l prepared and decided by the

department. The final bill shall only

\ be paid after withholding amount

\ equivalent to maximum
‘ compensation to be levied on the
[ contractor.
If the final bill is submitted by the vii. If the final bill, in complete shape, is
| contractor within the period specified submitted by the contractor within the |
‘, above and delay in payment of final period specified above and delay in
| bills is made by the department after payment of final bills is made by the
prescribed time limit, a simple department after prescribed time limit, a
interest @ 5 % (five percent) per simple interest @5% (five percent) per ~
| annum shall be paid to the contractor annum may be paid to the contractor |
I\ from the date of expiry of prescribed from the date of expiry of prescribed |
| time limit, provided the final bill time limit, provided the final bill

submitted by the contractor is found

submitted by the contractor contains
to be in order.

all the documents as mentioned in \

ara — (iii) & (iv) above. B
Schedule F Schedule F }
|
‘| Clause 8 Clause 8

‘\No Provision Competent Authorities to inspect and

issue completion certificate .......... l

{To be filled by NIT approving authority). '\

a2 k
This issues with the approval of DG, CPWD. ‘\\,) YT o
D
(fe=rer /AR G%Ag)

afiegor afraar (@1gs TH)

Issued from file No. CSQ/CM/17(1)/2025/Maintenance

e-file 9190123 (DFA/931 5616) ) _
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No. DG/CON/ Maintenance 2023/15
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI

Dated: 03.03.2025

Subject: Modifications in Clause 14 of GCC 2023 for Maintenance Works.
The following amendments are made in the Clause 14 of GCC 2023 for

Maintenance Works:

Existing provision

Modified provision

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to
take the part work / part incomplete work
of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any
means at the risk and cost of the
contractor.

Clause 14 Carrying out part work at
risk & cost of contractor

If contractor:

(i) The Engineer- in-Charge without
invoking action under clause 3 may,
without prejudice to any other right or
remedy against the contractor which
have either accrued or accrue thereafter
to Government, by a notice in writing to

take the part work / part incomplete work |

of any item(s) out of his hands and shall
have powers to :

(a) Take possession of the site and any
materials, constructional plant,
implements, stores, etc., thereon; and/or
(b) Carry out the part work / part
incomplete work of any item(s) by any

means at the risk -and cost of the |

contractor. The contractor, from whom
a part work / part incomplete work of
any item(s), has been taken out of his
hands, shall not be allowed to
participate in the tendering/quotation
process of part work / part incomplete
work of any item(s).

This issues with the approval of DG, CPWD.

Issued from file No. CSQ/CM/17(1)/2023/ Maintenance e-file-9184028 (DFA/9319526)
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No. DG/CON/ Maintenance 2023/16
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

NIRMAN BHAWAN, NEW DELHI Dated: 16.06.2025
Subject: Modifications in Clause 25.2(b) and 25.6 of GCC 2023 for Maintenance
Works.

The following amendments are made in the Clause 25.2(b) and 25.6 of GCC 2023
for Maintenance Works:
Existing provision
Clause 25.2
(b) Qualification of Arbitrators: It is a
term of this contract that each member of
the Arbitral Tribunal shall be Graduate

Modified provision
Clause 25.2
(b) Qualification of Arbitrators: It is a term
of this contract that each member of the
Arbitral Tribunal shall be Graduate

Engineer with experience in execution of
public works engineering contracts, and
he should have worked earlier at a level
not lower than the Chief Engineer
(equivalent to level of Joint Secretary to
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of

Engineer (in Civil or Electrical or
Mechanical Engineering) with
experience in execution of public works
engineering contracts and he should
have worked earlier at a level not lower
than the SAG (Level 14 of 7*" CPC) of
the Government of India).

The aforesaid educational qualification
and work experience shall be mandatory
for appointment as Arbitrator.

The age of Arbitrator at the time of

appointment shall not exceed 75 years.
An  Arbitrator may be appointed
notwithstanding the total number of
active arbitration cases with him.

appointment shall not exceed 70 years.

Clause 25.6 Clause 25.6

Fee payable to Arbitrator(s): The fee | Fee payable to Arbitrator(s) for
payable to the arbitral tribunal shall be as | arbitration cases, shall be as per the fee
per CPWD OM No.2/2006/SE(TLC)/ | given in the fourth schedule of the
CSQ/137 dated 19.11.2019 (or latest | Arbitration & Conciliation Act, 1996 (or
amendment), and shall be shared equally | latest amendment), and shall be shared
by both the parties. equally by both the parties.

This issues with the approval of DG, CPWD.

/ Pk
ot _u‘/ﬁ'\‘o\f@,\vﬂg
(@== uren)
arefteror siffar (W ds )
Issued from file No. CSQ/CM/17(1)/2025 / Maintenance e-file 9135700 (TLC File)
Fanfafa qer e Rt & a ¥ &Y aYaH AT U Hriaret =g |

(@ Jgarse & A A) M@u’
K SINGH

EE(Manuai)

78

Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil D/M (E) AE(E)P



D e FEfor s
ST F9H

No. DG/CON/Maintenance-2023/17
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi

Dated: 06.11.2025

Subject: Modification of Clause 19L of GCC

-2023 for Maintenance Works.

The clause 19L in GCC-2023 for Maintenance Works is being modified:

Existing Provision

Modified Provision

Clause 19 L Contribution of EPF and
ESI

The ESI and EPF contributions on the part
of employer in respect of this contract
shall be paid by the contractor. These
contributions on the part of the employer
paid by the contractor shall be reimbursed
by the Engineer-in-charge to the
contractor on actual basis. The verification
of deployment labour will be done through
biometric attendance system or any other
suitable method by the Engineer in
Charge. The applicable and eligible
amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than
30 days of submission of documentary
proof of payment provided same are in
order

Clause 19 L Contribution of EPF and
ESI

It will be mandatory for all the agencies

to register with ESI and EPFO
departments within 30 days of the
award of the work unless exempted by
the provisions of ESI and / or EPFO and
as amended time to time. The ESI and
EPF contributions on the part of employer
in respect of this contract shall be paid by
the contractor. These contributions on the
part of the employer paid by the contractor
shall be reimbursed by the Engineer-in-
charge to the contractor on actual basis.
The verification of deployed labour will be
done through biometric attendance system
or any other suitable method by the
Engineer in Charge. The agency shall
submit an affidavit on a stamp paper of
Rs. 100 that the employees were
engaged fully and exclusively on the
work for which the claim is being made.
The applicable and eligible amount of
EPF & ESI shall be reimbursed preferably
within 7 days but not later than 30 days of
submission of documentary proof of
payment provided same are in order

This is issued with the approval of DG CPWD.

2. .1k -8
@(tl‘ 4 Ry
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areflefor arfdarar ( N

(G&M)

Issued from file No. CSQ/CM/1 7(1)/2024/ Maintenance e-file 9195855 (DFA/9350595)
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No. DG/CON/Misc/46
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Nirman Bhawan, New Delhi Dated:18.11.2025
Subject: Advisory on release of security deposit.

There are some instances of non-adherence to mandatory
provisions of withholding the dues from the same contract or other
contracts, in the cases when any amount is due to be recovered from
the contractor before releasing of the security deposit and other dues
payable to the contractor as per the provisions of the GCCs.

The relevant provisions exist in clause 29 of the CPWD GCC
Construction Works 2023 and GCC Maintenance Works 2023. The
same provisions exist in Clause 27 and Clause 28 of CPWD GCC
EPC Projects 2024 in respect of deductions / recoveries of the dues
from the contractors before releasing of the security deposits and other
dues, by the Engineer- in-charge.

All concerned field units are advised to strictly adhere to the
above provisions of GCCs.

This issues with the approval of competent authority.

3refleror rfra= (ﬁ’fo{ '

RSl

Issued from file No. CSQ/CM/17(1)/2025/GCC cr.aw'-r';':'.l. SE (G&M)

To,
All the officers of CPWD and PWD Delhi for information and necessary
action please. (Through CPWD website)

D.P. Jindal
EE (Contract)
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No. DG/CON/ Maintenance 2023/18
ISSUED BY AUTHORITY OF DIRECTOR GENERAL, CPWD

VIDYUT BHAWAN, NEW DELHI

Dated: 27.02.2026

Subject: Modifications in General Rules & Directions, Clause 1 and Schedule
E of GCC 2023 Maintenance Works

The following modifications are made in the General Rules & Directions,
Clause 1 and Schedule E of GCC 2023 Maintenance Works.

Existing provision

Modified provision

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee at  specified
percentage of the tendered amount as
mentioned in Schedule ‘E’ and within the
period specified in Schedule F. ...............

General Rules & Directions

11 (i) The Contractor whose tender is
accepted, will be required to furnish
performance guarantee as mentioned in
Schedule ‘E' and within the period
specified in Schedule F. ...............

Clause 1
Performance Guarantee

(i) The contractor shall submit an
irrevocable Performance Guarantee
at specified percentage of the
tendered amount as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in the
contract for his proper performance
of the contract agreement, (not
withstanding and/or without prejudice
to any other provisions in the
contract) within period specified in
Schedule 'F' from the date of issue of
letter of acceptance. ..........

Clause 1
Performance Guarantee

(i) The contractor shall submit an
irrevocable Performance
Guarantee as mentioned in
Schedule 'E', in addition to other
deposits mentioned elsewhere in
the contract for his proper
performance of the contract
agreement, (not  withstanding
and/or without prejudice to any
other provisions in the contract)
within  period  specified in
Schedule 'F' from the date of
issue of letter of acceptance. ......

SI. No. (ii) to (v)

No change

SCHEDULE ‘E’

Reference to General Conditions of
contract

SI. No. (i)

SCHEDULE ‘E’

Reference to General Conditions of
contract

No change

%\v\w

EE[LJ
D.P. Jindal

EE (Contract)
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(i) Performance Guarantee : 5% of (i) Performance Guarantee :

tendered value. (a) 5% of tendered value or Estimated
Cost Put to Tender (ECPT) (whichever
is higher).

(b) Where the tendered amount is less
than eighty percent (80%) of the
Estimated Cost Put to Tender (ECPT),
the Performance Guarantee, in
addition to the requirement under (a)
above, shall be increased by an
amount equal to the difference
between eighty percent (80%) of the
ECPT and the tendered amount.

Sl. No. (iii) No change
This issues with the approval of DG, CPWD. 0 2
oF
q gt Q“)
ﬁ fi . 7 SE W§&M)

Issued from file No. CSQ/CM/17(1)/2026/ Maintenance e-file 9212995
(DF A/ 9365660 )
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No. DG/CON/Maintenance 2023/19
ISSUED BY THE AUTHORITY OF DIRECTOR GENERAL, CPWD

Vidyut Bhawan, New Delhi Dated: 25.03.2026
Subject: Modifications in Clause 6 and Schedule ‘F’ of GCC 2023 Maintenance
Works

The following modifications are made in the Clause 6 and Schedule ‘F’ of GCC
2023 for maintenance works, for annual repair and maintenance works, special repair
works, comprehensive maintenance works and upgradation works amounting upto Rs.
10 crores in Delhi only.

Existing provision Modified provision
Clause 6: Computerized | Clause 6: Computerized
Measurement Book (CMB)/ | Measurement Book (CMB)/ Electronic

Electronic Measurement Book | Measurement Book (EMB) through
(EMB) through CPWD ERP portal CPWD ERP portal

Engineer-in-Charge ................. with | Engineer-in-Charge ................. with
the contract. the contract.

All measurements and levels of work | All measurements and levels of work
done during the period covering latter | done during the period covering latter
half of the preceding calendar month | half of the preceding calendar month and
and first half of the calendar month | first half of the calendar month shall be
shall be recorded by the contractor | recorded either by contractor or
and compiled in the shape of the | jointly by department and
Computerized Measurement Book | contractor as specified in Schedule F
(CMB) / Electronic Measurement Book | and compiled in the shape of the
(EMB) through CPWD ERP portal / | Computerized Measurement  Book
Computerized Level Book (CLB) | (CMB) / Electronic Measurement Book
respectively having pages of A-4 size | (EMB) through CPWD ERP portal /
as per the format of the department so | Computerized Level Book (CLB)
that a complete record is obtained of | respectively having pages of A-4 size as
all the items of works executed under | per the format of the department so that
the contract during the said period. | a complete record is obtained of all the
The proforma Computerised | items of works executed under the
Measurement and level books (along | contract during the said period. The
with soft copy) shall be submitted in | proforma Computerised Measurement
triplicate through letter of transmittal to | and level books (along with soft copy)
the Engineer-in-charge giving details | shall be submitted in triplicate through
of number of CMBs / CLBs and their | letter of transmittal to the Engineer-in-
number of pages by 20th day of every | charge giving details of number of CMBs
calendar month. / CLBs and their number of pages by 20t
day of every calendar month..

Incase of EMB, ................ calendar | No change.
month.

( T;% Page 143
J TB}-‘\.aJi‘ndai ’
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83
Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil D/M (E) AE(E)P



All such - monthly ............ccovieenecn
his/her authorized representative.

In case of CMB/CLB,
corrected and authorized proforma
CMB /CLB.

Incase of EMB, ................... record
of measurements available on ERP
Portal.

the

Engineer-in-charge
number of the CMB /
CLB /EMB to the Contractor.

contractor fails
................... Clause 25 of this GCC.
Resources deployed ...................
shall be sent to the contractor for his
record.

B[ 0 1111 o= (o] CH———— the
Engineer-in-Charge or his/her
representative.

Except where any ................... is

available then a mutually agreed
method shall be followed

The contractorshall ................... the
same was executed.

Engineer-in-Charge or ...................
to such checking of measurements or
levels.

It is also a term of
defects liability period.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

No change.

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

Clause 6 : Computerised Measure
Book (CMB) / Electronic Measurement
Book (EMB)

PROFORMA OF SCHEDULES
(Separate Performa for Civil, Elect.&
Hort. Works in case of Composite
Tenders)

Clause6: Computerised Measurement
Book (CMB) / Electronic Measurement
Book (EMB)

()

\%\ 34
D.P. Jindal

Page 2 0of 3
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|

Mode of measurement : CMB / EMB | (a) Mode of measurement:
Note:- One option to be kept by NIT | CMB/ EMB
approving authority (b) Measurement to be recorded either

by contractor or jointly by department
and contractor.

Note:-Only one option to be kept by NIT
approving authority in (a) and (b)

This issues with the approval of DG, CPWD.

Chander Pal, SE (CaM)

Issued from file No. CSQ/CM/17(1)/2023/Maintenance
e-file 9195855 (DFA/ 9355745)
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Page3of 3

85
Correction...Nil Deletion... Nil Insertion...Nil Over writing... Nil D/M (E) AE(E)P



LIST OF ACCEPTABLE MAKES OF ELECTRICAL ITEMS

Name of work: “Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, Sonapur
(SH: SITC of Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)”.

NIT No. : 88/NIT/EE(E)/GED/2026-27

SL

No. Item Makes

1 FRLS PVC insulated, copper conductor | Finolex / Havells /R R Kabel/Polycab/ GRG/
" | stranded cable / XLPE Cables (ISI Marked) | Richa/Rajanigandha/Greatwhite

5 LED fittings Philips/  Lightning  Technology/  Trilux/
' REGENT/ Jaquar/ Insta Power

3. | Ceiling fan/ exhaust fan Usha/Crompton/ Havells/ Orient/ Atomberg

4 Brass Batten / Angle Holder (ISI marked) Kinjal/ Aristo/ Emperor / Antex / SSK / Anchor
’ /Maru/ MK

5.| GI Pipe (ISI Marked) Jindal(Hissar) / Tata /Bansal/Nezone

6. | Compression gland/Lugs Dowel / Comet / Multi / Raychem / Jhonson / Action

7. | PVC Trunking Legrand/ OBO/ MK

8. | PVC Conduit with all accessories AKG/ BEC/ Precision/Welkm

9. | All other items not covered above As per approval of Engineer-in-charge

NOTES:-

1. The materials of first/standard quality from the following preferred makes are to be used. In case it
is established that the brands specified below ate not available in the market, contractor shall submit
alternative proposal to Engineer-in-Charge for the approval of NIT approving authority.

When two or more alternative brands have been mentioned, the brand to be finally used shall be as

decided by the Engineer-In-Charge. Nothing extra on this account is payable.

3. Article / Material / Brand which are not mentioned in the above list may be approved by the Chief
Engineer on the request of Contractor / Agency provided that the Material / Article / Brand proposed
by the contractor should have equivalent or better specifications and rates which are already

mentioned in the list.

4. All other items shall be of ISI marked / as per approved sample kept at site of work.
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SCHEDULE OF WORK

Name of Work:- Construction of Development work for FTR. H.Q. and Bn. H.Q. at SSB, Sonapur (SH: SITC of
Gate lighting i/c sign board for Main Gate at Fr. SSB, Sonapur)"

S.
N.

Description

Qty

Unit

Rate

Amount

1

“SITC of LED based RGB architectural facade lighting system for
illumination of Main Gate at SSB Sonapur, comprising RGB LED
facade/flood/linear luminaires of suitable wattage, with necessary
LED drivers, DMX/RGB controller, power supply units, control
panel, interconnecting cables/wiring, mounting brackets and all
necessary accessories, complete as required for uniform architectural
illumination with programmable colour-changing effects including
Indian Flag colour sequence, as per approved lighting design,
drawings and specifications comprising the following:

1.1

Providing, supplying, installing, testing and commissioning of 36W
RGBW LED Flood Washer, AC 220V, 3000K white, DMX
controllable, 10° beam, P66, IK08, 50000 burning hour complete
with mounting and connection accessories.

12

Each

40080.00

480960.00

1.2

Providing, supplying, installing, testing and commissioning of 24W
RGBW LED Flood Washer, AC 220V, 3000K white, DMX
controllable, 15° beam, P66, IK08, 50000 burning hour complete
with mounting and connection accessories.

Each

26536.00

159216.00

1.3

Providing, supplying, installing, testing and commissioning of 15W
RGBW LED Projector/Spot Light, DC operated, 3000K white, DMX
controllable, 12° beam, P66, IK08,50000 burning hour complete
with mounting accessories.

10

Each

24117.00

241170.00

1.4

Providing, supplying, installing, testing and commissioning of
suitable 200W LED driver/power supply for RGBW projector/spot
lights, complete with necessary accessories.

Each

4423.00

8846.00

1.5

Providing, supplying, installing, testing and commissioning of 30W
LED Flood Light, 240V AC, 3000K, 10° beam, IP66, IK06, 50000
burning hour complete with mounting accessories.

Each

15686.00

94116.00

1.6

Providing, supplying, installing, testing and commissioning of 8W
LED Flood Light, 240V AC, 3000K, 14° beam, P66, IK06, 50000
burning hour complete with mounting accessories.

Each

10711.00

64266.00

1.7

Providing, supplying, installing, testing and commissioning of
14W/m RGBW LED Linear Flex, 3000K white, DMX controllable,
1P67, 50000 burning hour complete with connectors, ALUMINIUM
PROFILE, and fixing accessories.

90

Mtr

5183.00

466470.00

1.8

Providing, supplying, installing, testing and commissioning of
suitable 200W LED driver/power supply for RGBW Linear Flex,
complete with accessories.

Each

4423.00

39807.00

1.9

Providing, supplying, installing, testing and commissioning of 8-port
stand-alone DMX Main Controller for complete dynamic RGBW
facade lighting system, including necessary accessories.

Mtr

123003.00

123003.00

1.10

Providing, supplying, installing, testing and commissioning of 4-
channel DMX Splitter for distribution of DMX control signals,
complete with accessories.

Each

74862.00

74862.00

Providing, supplying, installing, testing and commissioning of 4-
channel DMX Decoder suitable for RGBW lighting system,
complete with necessary accessories.

Each

10365.00

93285.00

1.12

Providing and installing suitable XLR Female Connector for DMX
control system, complete.

Each

864.00

864.00
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1.13

Providing and installing suitable XLR Male Connector for DMX
control system, complete.

Each

864.00

4320.00

1.14

Programming, testing and commissioning of complete dynamic
RGBW facade lighting system, including DMX configuration,
addressing,  synchronization, colour-changing scenes/effects
including Indian Flag sequence, aiming/focusing and demonstration,
complete as required.

Each

126689.00

126689.00

Providing, supplying, installing and fixing complete SSB Entry Gate
facade/signage work as per approved design and drawings,
comprising:

2.1

Aluminium Composite Panel (ACP) Cladding:

Providing and fixing ACP cladding of approved colour over the
complete upper beam/facade of the SSB Entry Gate, including
necessary cutting, bending, jointing, fixing framework/supports,
fasteners, sealant, edge finishing and all necessary accessories,
complete in all respects.

320

sq.ft

366.00

117120.00

22

LED Illuminated 3-D Signage Letters:

Providing, supplying, installing, testing and commissioning LED
illuminated 3-D signage letters in English and Hindi, fabricated from
304 grade stainless steel, duly cut, welded and ground, with acrylic
female base, having letter height of min 20 inches with proportionate
dimensions, including LED illumination, —mounting/fixing
arrangement and all necessary accessories, complete.

675

Sq.ft

371.00

250425.00

2.3

Acrylic Signage:

Providing, supplying and fixing acrylic signage of approved design,
size and thickness, including cutting, fabrication, lettering/printing as
required, mounting/fixing arrangement and all necessary accessories,
complete in all respects.

100

sq.ft

1074.00

107400.00

Total

2452819.00
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