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GOVERNMENT OF PUNJAB 
DEPARTMENT OF WATER 

RESOURCES 

BIDDING DOCUMENT 
 

Name of Work :  ESTIMATE FOR LAYING UNDERGROUND 
RCC PIPELINE FROM RD 282 MTR 427 MTR 
OF MEHNGROWAL DISTRIBUTARY FOR 
PROTECTION OF VILLAGE HALLUWAL 
FROM FLOOD IN DISTRICT HOSHIARPUR. 

Time Limit for Completion :     60 days 
 

Bid Security 
 

A. For Lump Sum Contracts : 
(i) With Technical Bid : - 
(ii) With Financial Bid       : 2% of Bid Value 

 
B. For Item Rate/Percentage Contracts : 
(i) With Technical Bid : As specified in the Tender Notice 
(ii) With Financial Bid        :  - 

 
 

Cost of Bid Document :    500/- 
 
 
 
 
 

This copy of Bidding Documents is issued to 

M/s 

 
 

 
Signature of Authorized Officer 
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Important Dates of the Bidding Process 
 
 

Date of issue of Notice Inviting Bid :   Date  24 Month 02  Year 2026 
 

Period of Sale of Bidding Document :      From 24-02-2026 
 

To 10-03-2026 
 

Time & Date of Pre-Bid Conference :  Date………..……Time… .............. Hours 
 

Last Date & Time for Receipt of Bids :  Date 10-03-2026 Time 10:00 Hours 
 

Time & Date of Opening Technical :  Date 10-03-2026 Time 12:00 Hours 
Bids 

 
Time & Date of Opening Financial : To be announced. 
Bids 

 
Place of Opening of Bids :    Office of :- Executive Engineer 

        Kandi Canal-3, WRD, Punjab, 
        Hoshiarpur. 

 
    Officer inviting Bids       :  Executive Engineer 

        Kandi Canal-3, WRD, Punjab, 
        Hoshiarpur. 

 

Sd/- 
        Executive Engineer 
        Kandi Canal-3, WRD, Punjab, 
        Hoshiarpur. 
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GOVERNMENT OF PUNJAB 
DEPARTMENT OF WATER RESOURCES 

INVITATION FOR BIDS (IFB) 

Bid No.: 36/2025-26 Date: 24-02-2026 

1. On  behalf  of  the  Governor  of  Punjab,  Executive  Engineer , 
invites bids from eligible bidders for the Projects detailed in the following 
table. The bids shall be on the item-rate basis/percentage rate basis/ 
Engineering, Procurement and Construction [EPC] format of Lump Sum 
Contracts. The bidders may submit bids for any or all of the following 
Projects: 

 
Sr 
No 
. 

Name of Project Bid Security 
(Rs.) 

Cost 
document 
(Rs.) 

Period
 
of 
completion
. 

Approxima te 
Value  of the 
Project (Rs.) 

1 2 3 4 5 6 
 ESTIMATE FOR LAYING 

UNDERGROUND RCC 
PIPELINE FROM RD 282 MTR 
427 MTR OF MEHNGROWAL 
DISTRIBUTARY FOR 
PROTECTION OF VILLAGE 
HALLUWAL FROM FLOOD IN 
DISTRICT HOSHIARPUR 

60,000/- 500/- 60 days 30,00,000/- 

[col. 6 to be deleted for Lump sum projects] 
 

2. The Bidding Documents shall be available in the web 
https://eproc.punjab.gov.in. The document downloaded from website 
should not be tempered, and if any such tempering is detected before or 
after the opening of bids, the bidder shall be penalized and blacklisted. 
The bidders should keep checking the website for any addenda/corrigenda 
to the notice/bidding documents till the date of submission of bids, and 
the bidder should incorporate the same in his bid documents. 

3. Bids must be accompanied by bid security of the amount specified for the 
Project in the table above. The cost of the bid document payable online only. 
Bid security will have to be as specified in the bidding document, and shall 
have to be valid for 45 days beyond the validity of the bid. 

 
4. Bids must be submitted through online or before 10:00 hours on 10-03-

2026(date). Technical bids will be opened  on  the same day at 12 hours, in 
the presence of the bidders who  wish  to attend. If the office happens to be 
closed on the date of receipt of the bids as specified, the bids will be 
received and opened on the next working day at the same time and venue. 

5. Conditional bids and the bids not meeting the qualifying criteria on the 
date of receipt of bids shall be summarily rejected. 

 

Sd/- 
        Executive Engineer 
        Kandi Canal-3, WRD, Punjab, 
        Hoshiarpur. 
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SECTION 1: INSTRUCTIONS TO BIDDERS 
Table of Clauses 

Clause Page Clause Page 
No. No. No. No. 

 

A. General 
 

1. Scope of Bid 
 

2. Source of funds 
 

3. Eligible Bidders 
 

4. Qualifications of Bidder 
 

5. One Bid per bidder 
 

6. Cost & Sufficiency of 

Bidding 

7. Site Visit 
 

B. Bidding Documents 
 

8. Content of Bidding 
Documents 

 
9. Clarification of Bidding 

Documents 
10. Amendment of Bidding 

Documents 
 

C. Preparation of Bids 

D. Submission of Bids 
 

09 19. Process of Bid Submission 21 
 

09 20. Deadline for submission of 21 
Bids 

09 21. Late Bids 21 

09 

13 E. Bid Opening and Evaluation 

13 22. Bid Opening 22 

14 23. Process to be confidential 23 

24. Clarification of Financial 23 
Bids 

15 25. Examination of Bids and 23 
Determination of 
Responsiveness 

15 26. Correction of Errors 24 

16 27. Evaluation and 24 
comparison of Financial 
Bids 

 
11. Language of Bid 17  

12. Documents comprising 
the bid 

13. Bid Prices 

17 
 

18 

F. 
 

28. 

Award of Contract 
 

Award Criteria 

 
 

26 

14. Currencies of Bid and 
payment 

 
15. Bid Validity 

18 
 

18 

29. 
 

30. 

Employer’s Right to Accept 
any Bid and to Reject  any 
or all bids 
Notification of Award and 

26 
 

26 
 
16. Bid Security 

 
19 

 
31. 

signing of Agreement 
Performance security 

 
26 

17. Alternative proposals by 
bidders 

18. Format and signing of 
Bid 

19 
 

19 

32. Corrupt or fraudulent 
practices 

27 
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A. GENERAL 
 

1. SCOPE OF BID 

The Employer (named in Appendix to ITB) invites bids for the Projects and 
(as defined in these documents and referred to as “the projects”) detailed 
in the table given in IFB. The bidders may submit bids for any or all of the 
projects detailed in the table given in IFB. 

The successful bidder will be expected to complete the projects by the 
intended completion date specified in the Contract Data. 

Throughout these  bidding  documents,  the  terms  ‘bid’  and  ‘tender’  and 
their derivatives (bidder/tenderer, bid/tender, bidding/tendering etc) are 
synonymous. 

 
2. AUTHORITY, & SOURCE OF FUNDS 

2.1 The Department of Water Resources is mandated to undertake such works 
under the Rules of  Business,  Government  of Punjab. 

2.2 The expenditure on this project will be met from the funds to be released to 
the Department by the Government of Punjab, Department of Finance 
under the scheme. 

 
3. ELIGIBLE BIDDERS 

 
3.1 This Invitation For Bids is open to established and reputed contracting 

agencies who fulfill the requirements laid down in Clause 4.3 of ITB. 

3.2 All bidders shall provide in Section 2- Forms of Bid and Qualification 
Information, a statement that the Bidder is neither associated, nor has 
been associated, directly, or indirectly, with the Consultant or any other 
entity that has prepared the design, specifications, and other documents 
for the project or being proposed as Project Manager for the contract. A 
firm that has been engaged by the Employer to provide consulting services 
for the preparation or supervision of the works, and any of its affiliates, 
shall not be eligible to bid. 

3.3 The bidder could be an individual, Limited Company/  corporation, 
Proprietary firm, Partnership etc. However Consortium or Joint Venture 
Companies are not allowed to bid for the Project(s) listed in the Table given 
in IFB. 

4. QUALIFICATION OF THE BIDDER 
 

4.1 All bidders shall provide in Section 2, Forms of the Bid and Qualifications 
information, a preliminary description of the proposed work method and 
schedule, including drawings and charts, as necessary. The proposed 
methodology shall include programme of construction backed with 
equipment planning and deployment duly supported with quality 
assurance procedures proposed to be adopted justifying their capability of 
execution and completion of works as per technical specifications, within 
stipulated period of completion. 
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4.2 All bidders shall include the following  information  and  documents  with 
their Technical Bid along with the information required as per Section 2: 

A. For Works upto Rs. 5.00 Crores - 

(a) Copy of the enlistment relevant to the Class and Category of work; 

B. For Works above Rs. 5.00 Crores - 

(a) Copy of Class A enlistment of Water Resources Department or 
enlistment with any other Department of Punjab Government or 
any other State Government or Government of India for Civil works 
with enlistment amounting to equal or more than the appropriate 
class and category of WRD enlistment 

(b) Copies of original documents defining the constitution or legal status, 
place of registration and principal place of business; written power of 
attorney to the signatory of the Bid to commit the Bidder; 

(c)  List of  similar  works  completed  during  previous  years  duly 
supported with performance certificate from authority for whom work 
has been completed  and  information  shall  include  name  of  work,  
estimated cost, date of start and date of completion; 

(d) List of equipment and  machinery  available  with  documentary  proof 
of ownership and machinery proposed for deployment for execution 
of work; 

(e) Qualifications and experience of key site management and technical 
personnel proposed for Contract; 

(f) Reports on financial standing of the Bidders, such as profit and loss 
statements and auditor’s reports for the past five years; 

(g) Evidence of access to line(s) of credit and  availability  of  other 
financial resources facilities (10% of contract value), certified by the 
Bankers (Not more than 3 months old) 

(h) Undertaking that the bidder will  be able to invest a minimum  cash 
upto 25% of contract value of work, during implementation of work. 

(i) Authority to seek references from the Bidder’s bankers; 

C. In addition, each bidder shall submit the following information for his 
qualification : 

 
(a) Copy of Permanent Account Number (PAN) issued by Income Tax 
department; 

(b) Affidavit  of  not  having  been  debarred/black-listed  by  any  Govt. 
/Semi Govt. Organization/Corporation at any stage; 

(c) Affidavit that information being submitted is correct and  true,  and that any 
false information shall lead to disqualification at any stage; 

(d) EPF registration certificate from Provident Commissioner; 

(e) Details of his available bid capacity with an undertaking that his available bid 
capacity, calculated as per clause 4.4 below, is more than the total value of his 
financial bid; 



11 
 

(f) GST/VAT if applicable Registration Number issued by concerned department; 

(g) Any other qualification information specified in the Conditions of Particular 
Application. 

4.3 To qualify for award of the contract, each bidder in its name should have: 
 

A. For Works upto Rs. 5.00 Crores – 
(a) valid enlistment with DEPARTMENT OF WATER RESOURCES 

under   the appropriate class and category; OR 
(b) Valid enlistment with any other Department of Punjab 

Government or any other State Government or Government of 
India for Civil works with enlistment amounting to equal or 
more than the appropriate class and category of WRD 
enlistment.However, the bidder will have to get enlisted with 
WRD before signing of the agreement in case the work is 
allotted to him.  

Note: If such bidder does not accept the work or does not enter 
into agreement with department after being declared 
successful, he shall be debarred from further bidding in Water 
Resources Department for one year. 

B. For Works above Rs. 5.00 Crores- 
 

a) Class A enlistment with DEPARTMENT OF  WATER 
RESOURCES; OR 
Valid enlistment with any other Department of Punjab 
Government or any other State Government or Government 
of India for Civil works with enlistment amounting to equal 
or more than the appropriate class and category of WRD 
enlistment. However, the bidder will have to get enlisted 
with WRD before signing of the agreement in case the work 
is allotted to him.  
Note: If such bidder does not accept the work or does not 
enter into agreement with department after being declared 
successful, he shall be debarred from further bidding in 
Water Resources Department for one year. 
 

b) Achieved  average annual financial turnover during last 3 years 
ending 31st March of previous financial year, should be atleast 
30% of estimated cost. [For Lump sum works where estimated 
cost is not to be disclosed, this amount should be given in 
figures]; 

 
c) satisfactorily completed in the last seven years and as a prime 

contractor (or as a nominated subcontractor, where the 
subcontract involved execution of all main items of work 
described in the bid document, provided further that all other 
qualification criteria are satisfied) one Bridge Work or Lining 
Work or Hydraulic Structure Work or Building Work or 
Mechanical Work or Electrical Works or Other Civil Works, as 
the work may be, of value not less than 80% of the estimated 
cost or two similar works of value not less than 50% of the 
estimated cost of work or three similar works of value not less 
than 40% of the estimated cost of work [For Lump sum works 
where estimated cost is not to be disclosed, these amounts 
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should be given in figures]. The values of works can be updated 
to current price levels by considering the escalation factors 
given in Appendix to ITB; 

 
d)  availability (either owned or leased) of the key and critical 

equipment for this Project as per Annexure-1. 
[The bidders should, however, undertake their own  studies  

and furnish with their bid, a detailed construction planning and 
methodology supported with layout and  necessary  drawings  and  
calculations  (detailed) as stated in clause 4.1 above to allow  the  
employer  to  review  their proposals. The numbers,  types  and  
capacities  of  each  plant/equipment shall be shown in the 
proposals  along  with  the  cycle  time  for  each operation for the 
given production capacity to match the requirements.]; 

e) availability of personnel with adequate experience as required for 
this work as per Annexure-II; 

f) liquid assets and/or availability of credit facilities of amount not 
less than that indicated in Appendix to ITB 
(Credit lines/letter of credit/certificates from Banks for meeting  the 
funds requirement etc. - usually the equivalent of  the  estimated  cash 
flow for 3 months in peak construction period.); 

g) submitted an undertaking that he will be  able  to  invest  a 
minimum cash up to 25% of contract value of work, during 
implementation of work. 

h) given to the Employer  or  his  representatives  the  authority  to 
seek references from the bidder’s bankers; 

C. In addition to above, each bidder to be eligible or qualify should 
have submitted with his technical bid- 

(a) an undertaking that his available bid capacity, calculated 
as per clause 4.4 below, is more than the total value of 
his financial bid.  

Note:-Class D Contractors enlisted with the Water 
Resources Department and Graduate Engineers 
enlisted as Class C contractors (only Graduate 
Engineers) with the Water Resources Department 
shall be exempted from providing the Bid Capacity 
for a period of two (2) years from the date of their 
enlistment." 

(b) the proof of PAN issued  by  Income  Tax department; 

(c) the affidavit of not having been debarred/black- listed 
by any Government /Semi Government 
Organization/Corporation at any stage; 

(d) the affidavit that information being submitted is correct 
and true, and that any false information shall lead to 
disqualification at any stage; 

(e) The proof of his valid EPF registration with the 
Provident Commissioner; 

(f) The proof of GST/VAT number issued by concerned 
department; 
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(g) An undertaking that he agrees to the terms and 
conditions of bidding document including the technical 
requirements and in case  there  is anything 
contradictory in his technical proposal with respect to the  
conditions  of  bidding document, the latter shall prevail. 

(h) The undertakings/affidavits/documentary proofs 
required as per the qualifying conditions laid down in 
the Conditions of Particular Application. 

 

4.4 Bid Capacity: 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A * N* 2 - B) 

Where 

A = Maximum value of Civil Engineering works executed in any one year 
during the last five years  (updated  to  the  price  level  of  year 
indicated in Appendix to ITB) taking into account  the  completed as 
well as works in progress. 

 

B = Value (updated to the price level of the year indicated in Appendix) 
of existing commitments  and  on-going  works  to  be  completed 
during the period of completion  of the  projects for which these bids 
are being invited. 
 

N = The time period which varies from work to work, however most of 
works of WRD do fall in  category N=0.5 (Value considered as per SBD 
for World Bank Projects) since this SBD is for all works hence this 
general formula considered. 

 
If, Completion period ≤ 6 months, N= 0.5 

Therefore, Bid capacity = A*0.5*2-B = A-B 

If, 6 < Completion period ≤ 12 months, N= 1 

Therefore, Bid capacity = A*1*2-B = 2A-B 

If,12 <Completion period ≤ 18 months, N= 1.5 

Therefore, Bid capacity = A*1.5*2-B = 3A-B 

If,18< Completion period ≤ 24 months, N= 2 

Therefore, Bid capacity = A*2*2-B = 4A-B 

 
And similar exercise be done as the case may be. 

Note:  The statement showing the value of existing commitments and       
ongoing works as well as the stipulated period of  completion remaining for 
each of the works listed should be  signed  by  the  Engineer-in  Charge,  not 
below the rank of an Executive Engineer or equivalent. 

4.5 Even though the bidders  meet  the  above  qualifying  criteria,  they  are    
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subject to be disqualified if they have:  

- made misleading or  false  representation  in  the  forms,  statements 
and attachments submitted in  proof  of  the  qualification 
requirements; and/or 

- record for poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history, or financial failures etc; and/or 

- participated in the previous bidding for the same work and had 
quoted unreasonably high bid prices and could not furnish rational 
justification to the employer. 

 
5. ONE BID PER BIDDER 

5.1 Each bidder shall submit only one bid for one project/package. A bidder 
who submits or participates in more than one Bid (other than as a 
subcontractor or in cases of alternatives that have been permitted or 
requested) will cause all the proposals with the Bidder’s participation to be 
disqualified. 

 
 

6. COST & SUFFICIENCY OF BIDDING 

6.1 The bidder shall bear all costs associated with the  preparation  and 
submission of his  Bid,  and  the  Employer  will  in  no  case  be  responsible 
and liable for those costs. 

6.2 The bidder shall  be  deemed to have  satisfied himself  before  bidding as to 
the correctness and sufficiency of his bid information for the works and of 
the rates and prices given  in  the  relevant  Schedule  or  quoted  by  him, 
which rates and prices shall, except as otherwise provided, cover all his 
obligations under  the  Contract  and  all  matters  and  things  necessary  for 
the proper completion and maintenance of the works. 

7. SITE VISIT 

The bidder at the his own responsibility, expenses and risk, is encouraged 
to visit and examine the Site(s) of Project(s) and its/their surroundings 
and obtain all information (including that on the risks, contingencies and 
other circumstances which may affect or influence the bid) that may be 
necessary for preparing the Bid and entering into a contract..  Nothing 
extra charges consequent on any misunderstanding or otherwise, shall be 
allowed. 
The bidder may reassure himself at his own cost about the strata/soil 
properties at the site. The Employer shall not be  responsible  for  any 
variation in soil strata from that given in this document. 
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B. BIDDING DOCUMENTS 

8. CONTENTS OF BIDDING DOCUMENTS 

8.1 The set of the bidding documents comprises the documents listed below 
and addenda issued in accordance with Clause 10. 

 
Section Particulars 

0. Invitation for Bids 

1. Instructions to Bidders 

2. Qualification Information and other 

Forms 

3. General Conditions of Contract & 

Conditions of Particular Application 

4. Contract Data 

5. Technical Specifications 

6. Rules for Sanitary Arrangements of 

Workers 

7. Contractors’ Labour Regulations 

8. Form of Bid 

9. Bill of  Quantities  (BOQ)/Schedules  of 

Payment (S-I) & Variation (S-II) 

10. Securities and other forms 

11. Drawings,  Site   Investigation   Data   & 

Other Technical Plans 

12. Documents to be furnished by Bidder 

 

8.2 One copy of each of the Sections 0 to 11 will be issued to the bidder. 
Documents to be furnished by the bidder in compliance to section 2 will be 
prepared by him and furnished  as  Section  12  in  two  parts  (refer  Clause 
12) 

8.3 The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms, technical specifications, bill of 
quantities, forms, Annexes and drawings in the Bid Document. Failure to 
comply with the requirements of Bid Documents shall be at the Bidder’s 
own risk. Pursuant to clause 25 thereof, bids which are not substantially 
responsive to the requirements of the Bid Documents shall be rejected. 

 
9. CLARIFICATION OF BIDDING DOCUMENTS 

9.1 A Prospective bidder requiring any clarification of the  bidding  documents 
may notify the Engineer in writing or by cable (hereinafter “cable” includes 
telex and facsimile) at the Engineer’s Address indicated in the invitation to 
bid. The Engineer will respond to any request for clarification which he 
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received earlier than 5 days prior to deadline  for  submission  of  bids. Copies 
of the Engineer’s response  will  be  forwarded  to  all  purchasers  of the 
bidding documents, including a description of the enquiry but without 
identifying its source. 

 
9.2 Pre-Bid Meeting (Only for works costing more than 1.00 Crore) 

 
9.2.1 The Bidder or his official representative is invited to  attend  a  pre-bid 

meeting which will take place at the address, venue, time and date  as 
indicated in Appendix in ITB. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by 
cable to reach the Employer not later than one week before the 
meeting. 

9.2.4 Minutes of the meeting, including the text of the questions raised 
(without identifying the source of enquiry) and the responses given 
will be transmitted without delay to all purchasers of the bidding 
documents. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid 
meeting shall be made by the Engineer exclusively through the issue 
of an Addendum/Corrigendum pursuant to clause 10 and not through 
the minutes  of  the  pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. 

 
10. AMENDMENT OF BIDDING DOCUMENTS 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda/corrigenda. 

10.2 Any addendum/corrigendum thus issued shall be part of the bidding 
documents and shall be communicated in writing or by cable to all the 
purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum/corrigendum in writing or by cable 
to the Employer. The Employer will assume no responsibility for postal 
delays. 

10.3 To give prospective bidders reasonable time in which to take an 
addendum/corrigendum into account in preparing their bids, the 
Employer may, at his discretion, extend as necessary the deadline for 
submission of bids, in accordance with Sub-Clause 20.2 below. 
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C. PREPARATION OF BIDS 
 

11. LANGUAGE OF THE BID 

11.1 All documents relating to the Bid shall be in the English Language. 

12. DOCUMENTS COMPRISING THE TECHNICAL AND FINANCIAL BID 

The bid to be submitted by the bidder shall be in two separate parts and 
comprises of the following documents; 

 
Part I : TECHNICAL BID 

 
  
(i) Bidding document as per Clause 8.1. 

(ii) Qualification Information and supporting documents as specified in     Clause 
4.2. 

(iii) Certificates, undertakings, affidavits as specified in Clause 4.2. 

(iv) Any other information pursuant to Clause 4.2 of these instructions. 

(v) Undertaking that the bid shall remain valid for the period specified in 
Clause 15.1. 

 

(vi) General Arrangement drawings including conceptual structural drawings with
approximate sizes, type of material and brief specification ensuring
conformity to technical requirements. [This  requirement applies to Lump
Sum Contracts only] 

(vii) Proof of submission of Earnest Money (Bid Security) deposited as per 16.1(1) 
 

 
  

Part II: FINANCIAL BID 

"Financial Bid"  should be submitted online and shall comprise 
 

(i) Financial Bid (percentage rate at par, below or above the estimated 
cost/item wise rates/one fixed sum)  written  both  in  figure  and 
words in the prescribed Form of Bid as specified in Section 8 read 
with section 9. 

 
Envelop I (a) (if any) will be sealed and marked in accordance with 

the Sealing and Marking Instructions in Clause 19. 
 

a. Following documents, which are not submitted with  the bid, will be 
deemed to be part of the bid. 

Section Particulars 
 

0. Invitation for Bids (IFB) 
1. Instructions to Bidders 
3. General Conditions of Contract & 

Conditions of Particular Application 
4. Contract Data 



18 
 

5. Technical Specifications 
6. Rules for Sanitary Arrangement 

of Workers 
7. Contractors’ Labour Regulations 

 
11.  Drawings & Soil Investigation 

Report & Other Technical Data 
 

Entire Bid including the Letter of Bid and filled-up Bill of Quantity shall be submitted online 
on e-procurement system 

13. BID PRICES 
 

13.1 The contract shall be for the whole Project as described in Sub-Clause 1.1, 
based on the Bill of Quantities given in the document/at the lumpsum 
price submitted by the Bidder. 

13.2  The Bidder shall fill in the lumpsum price (both in figures and words) for 
full scope of the Project described in the Bidding Document./ The 
Bidder shall fill in rates and prices and line item total (both in figures and 
words) for all items of the Works described in the Bill of Quantities 
alongwith total bid price (both in figures and words) Items for which no 
rate or price is entered by the bidder will not be paid for by the Employer 
when executed and shall be deemed covered by the other rates and prices in 
the Bill of Quantities./The Bidder shall fill in his bid as at par or percent 
above or percent below the estimated total cost in the Bill of Quantities as 
specified therein or Form of Bid. 

13.3   All duties taxes and other levies payable  by  the  contractor  under  the 
contract, or for any other  cause  shall  be  included  in  the  rates,  prices  and 
total Bid Price submitted by the Bidder. 

13.4 The rates and prices  quoted  by  the  bidder  are  subject  to  adjustment 
during the performance of the Contract in accordance with the provisions 
of the Conditions of Contract. 

 
14. CURRENCIES OF BID AND PAYMENT 

 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees. All payment shall be made in Indian Rupees. 
 

15. BID VALIDITY 
 

15.1 Bids shall remain valid for a period not less than 120 days after the 
deadline date for bid submission specified in Clause 20. A bid valid for a 
shorter period shall be rejected by the Engineer as non-responsive. In case 
of discrepancy in bid validity period between that given in the undertaking 
pursuant to Clause 12.1(iv) and the Form of Bid submitted by the bidder, 
the latter shall be deemed to stand corrected in accordance with  the 
former and the bidder has to provide for any additional security that is 
required. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Engineer may request that the  bidders  may  extend  the  period  of  validity 
for a specified additional period. The request and  the  bidder’s  responses 
shall be made in writing or by eloctronic mode. A bidder  may  refuse  the  
request without forfeiting his bid security. A bidder agreeing to the request 
will not be required or permitted to modify his bid, but will be required to 
extend the validity of his bid security for a period of  the  extension  and  in 
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compliance with Clause 16 in all respects. 
 

16. BID SECURITY (EARNEST MONEY) 

16.1 The bidder shall furnish, as part of his Bid, a Bid security (earnest money) 
in the amount as shown in appropriate column of the table of IFB for this 
particular Project. This bid  security  shall  be  in  favour  of  Engineer  as 
named in Appendix to ITB and may be in one of the following forms: 

1. E-Banking (for all Works) 

OR 

2. (a) Deposit at-call receipt from any Scheduled Indian Bank (for works 
above 5.0 crores); 

OR 

(b) Fixed Deposit Receipt, issued by any Scheduled Indian Bank, duly 
pledged on its back in favour of the concerned Executive Engineer (for 
works above 5.0 crores); 

OR 

(c) Bank guarantee in the prescribed format (for works above 5.0 crores); 

16.2 Any bid not accompanied by an acceptable Bid Security and not secured 
as indicated in Sub-Clause 16.1 above shall be rejected by the Engineer as 
non-responsive. 

16.3 The Bid Security of unsuccessful bidder will be returned within 28 days of 
the end of the bid validity period specified in 15.1. 

16.4 The Bid Security of the successful bidder will be released once the 
successful bidder has signed the contract and furnished the required 
performance security. 

16.5 The Bid Security may be forfeited. 

a) If the Bidder withdraws the Bid after Bid opening during the period 
of Bid Validity. 

b) If the Bidder does not accept the  correction  of  the  Bid  Price, 
pursuant to clause 26; or 

c) In the case of a successful Bidder, if the Bidder fails within the 
specified time limit to 

i) sign the Agreement 

ii) furnish the required Performance Security. 
 

17. ALTERNATIVE PROPOSALS BY BIDDERS 
 

17.1 Bidders shall submit offers that fully comply with the requirements of the 
bidding documents, including the conditions of contract (including 
mobilization advance or time for completion), basic technical parameters 
and requirements as indicated in the drawing and specifications. 
Conditional offers will not be considered further in the process of tender 
evaluation. 

18. FORMAT AND SIGNING OF BID 

18.1 The bidder shall prepare one original and one copy of the documents 
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comprising the bid as described in Clause 12 of these instructions to 
Bidders, bound with the volume containing the “Technical Bid” and 
“Financial Bid” in separate parts and clearly marked “ORIGINAL” and 
“COPY” as appropriate. In the event of discrepancy between them, the 
original shall prevail. 

18.2 The original and copy of the Bid shall be typed or written in indelible ink 
and shall be signed by a person or persons duly authorized to sign on 
behalf of the Bidder, pursuant to Sub-Clause 4.2. In the event of the Bid 
being submitted by a partnership firm, it must be  signed separately by 
each partner above their full names and current address thereof; in the 
event of the absence of any partner, it must be signed on his behalf by a 
person holding a valid power of attorney authorizing him to do so. The bid 
must be accompanied with legal valid power of attorney without which the 
bid will not be considered. 

18.3 All pages of the bid where entries or amendments have been made shall be 
initialed by the person or persons signing the bid. 

18.4 The Bid shall contain no alterations or  additions  except  those  to  comply 
with instructions issued by the Engineer, or as necessary to correct errors 
made by the bidder,  in  which  case  such  corrections  shall  be  initialed  by 
the person or persons signing the bid. 
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D. SUBMISSION OF BIDS 

19. Process of Bid Submission 

Entire Bid including the Letter of Bid and filled-up Bill of Quantity shall be submitted 
online on e-procurement system Details and process of online submission of the tender 
and relevant documents are given in the website mentioned above. Scanned copies of 
documents listed in ITB should also be uploaded on this  

 

20. DEADLINE FOR SUBMISSION OF THE BIDS 

20.1 Complete Bids (including Technical and Financial) shall be submitted not  
later  than  the  date  and  time indicated in appendix to ITB. In the event of the 
specified date for the submission of bids declared a holiday for the Engineer, 
the Bids will be received upto the appointed time on the next working day. 

20.2 The Engineer may  extend  the  deadline  for  submission  of  bids  by  issuing 
an amendment in accordance with clause 10, in which case all rights and 
obligations of the Engineer and the  bidders  previously  subject  to  the 
original deadline will then be subject to the new deadline. 

 

21. LATE BIDS 

21.1 No bid will be accepted  after  the  deadline  prescribed  in  Clause                            20  
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E. BID OPENING AND EVALUATION 

 
22. BID OPENING 

22.1  Tender Processing Committee (TPC) will open all the bids received (except 
those received late). In the event of the specified date of Bid opening being 
declared a holiday for the Engineer, the Bids will be opened at the appointed 
time and location on the next working day. 

22.2 The Qualification Information/  “Technical  Bid”  shall  be  scrutinized  first. 
The amount, form and validity of the bid security furnished with each bid 
will be checked. If the bid security furnished does not conform to the amount 
and validity period as specified in  the  Invitation  for  Bid,  and  has not been 
furnished in the form specified in  Clause  16,   technical bid will be treated as 
non responsive and rejected thus financial bid will not be openeed. 

22.3 (i) The bids accompanied with valid bid security will be taken up for 
technical evaluation with  respect  to  the  Qualification  Information 
and other information furnished in Part 1 of the  bid  pursuant  to 
Clause 12.1, subject to  confirmation  of  the  bid  security  by  the 
issuing Bank, if such  confirmation  is  considered  desirable  by  the 
TPC. 

ii) After receipt of confirmation of the bid security, the bidder will be 
asked in writing (usually within 7 days of opening of the Technical Bid) 
to clarify or modify his technical bid, if necessary with respect to 
any rectifiable defects. 

iii) The bidders will respond in not more than 3 days of issue of the 
clarification letter, which will also indicate the date, time and venue 
of opening of the Financial Bid. 

iv) On receipt of these clarifications, the Tender Processing Committee 
/ Engineer will finalize the list of responsive bidders whose financial 
bids are eligible for consideration. 

(For Lump Sum contract the Envelop containing Earnest  money  (Bid 
security) shall form part of  Financial  Bid  and  shall  be  opened  with 
Financial Bid after scrutinizing  the  Technical  Bid.  The  evaluation  of 
financial bid shall however  be  subject  to  confirmation  of  the  bid  security 
by the issuing bank). 

22.4 At the time of opening of “Financial Bid”,  the  names  of  the  bidders  who 
were found responsive in accordance with  Clause  22.3(iv)  will  be declared 
online in eprocurement website. The bids of only these bidders will be 
opened. The responsive  Bidders’ names, the Bid prices, the  total  amount  of  
each  bid,  any  discounts,  and such other details as the Engineer may consider 
appropriate, will be declared  by the Engineer at the time of  opening.   

22.5 In case bids are invited in more than one package, the order for opening  of 
the “Financial Bid” shall be that in which they appear in the “Invitation for 
Bid”. 

22.6 The Engineer shall prepare minutes of the Bid Opening, including the 
information  disclosed  to  those  present  in  accordance  with   Sub-clause 
22.4. 
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23. PROCESS TO BE CONFIDENTIAL 

23.1 Information relating to the examination, clarification, evaluation, and 
comparison of Bids and recommendations for the award of a contract shall 
not be disclosed to Bidders or any other persons  not  officially  concerned 
with such process until the award to the successful Bidder has been declared. 
Any effort by a  Bidder  to  influence  the  Engineer’s  processing the Bids, or 
award decisions may result in the rejection of his bid. 

 

24. CLARIFICATION OF FINANCIAL BIDS. 

24.1 To assist in the examination, evaluation and  comparison  of  Bids,  the 
Engineer may, at his discretion, ask any bidder for clarification of his Bid, 
including breakdown of unit rates. The request for clarification and the 
response shall be in writing or by electronic mode, but no change in the price 
or substance of the Bid shall be sought,  offered,  or  permitted  except  as 
required to confirm the correction of arithmetic errors discovered by the 
Engineer in the evaluation of the Bids in accordance with Clause 26. 

24.2 Subject to sub clause 24.1, no Bidder shall contact the  Engineer  on  any 
matter relating to his bid from the time of the bid opening to the time the 
contract is  awarded. If the Bidder wishes to bring additional information to 
the notice of the Employer, it should do so in writing. 

24.3 Any effort by the Bidder to influence the Engineer in the Engineer’s bid 
evaluation, bid comparison or contract award decisions may result in the 
rejection of the Bidder’s bid. 

 

25. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

25.1 During the  detailed  evaluation  of  Qualification  Information/“Technical 
Bids”, the Engineer will determine  whether  each  Bid  (a)  meets  the 
eligibility criteria defined in Clause 3 and 4 ; (b)  documents  has  been 
properly signed; (c) is accompanied by the required securities and; (d) is 
substantially and unconditionally responsive to all the requirements of the 
Bidding documents. During the  detailed  evaluation  of  the  “Financial  Bid” 
the responsiveness of the bids will be further determined with respect to 
the remaining bid conditions. 

25.2 A substantially responsive “Financial Bid” is one which conforms to all the 
terms, conditions, and specifications of the Bidding documents, without 
material deviation or reservation. A material deviation or reservation is one 
(a) which affects in any substantial way the scope, quality, or performance 
of the Works; (b) which limits in any substantial way, inconsistent with the 
Bidding documents, the Engineer’s right or  the  Bidder’s  obligations  under 
the Contract; or (c)  whose  rectification  would  affect  unfairly  the 
competitive position of other Bidders presenting substantially responsive 
Bids. 

25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the 
Engineer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 
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26. CORRECTION OF ERRORS 

26.1 “Financial Bids” determined to be substantially responsive will be checked 
by the Engineer for any arithmetic errors. Errors will be corrected by the 
Engineer in the following manners : 

a) Where there is a discrepancy between the rates in figures and in 
words, the rate in words will govern. 

b) Where there is a discrepancy between the unit rate and the line 
item total resulting from multiplying the unit rate by the quantity, 
the unit rate as quoted will govern. 

26.2 The amount stated in the “Financial Bid” will be corrected by the Employer 
in accordance with the above procedure and the bid amount adjusted with 
the concurrence of the bidder in the following manner: 

a) If the bid price increases as a result of these  corrections,  the 
amount as stated in the bid will be the bid price and the increase 
will be treated as rebate. 

b) If the bid price decreases as a result of these corrections, the 
decreased amount will be treated as the bid price. 

Such adjusted bid price shall be considered as binding upon the Bidder. If 
the Bidder does not accept the corrected amount the Bid will be rejected, 
and the Bid Security may be forfeited in accordance with sub-clause 
16.5(b). 

27. EVALUATION AND COMPARISON OF FINANCIAL BIDS 

27.1 The Engineer will evaluate and compare only the Bids determined to be 
substantially responsive with Sub Clause 25.2. 

27.2 In evaluating the Bids, the Engineer will determine for each Bid the 
evaluated Bid Price by adjusting the Bid Price as follows: 

a) making any correction for errors pursuant to Clause 26; or 

b) making an appropriate adjustments for any other acceptable 
variations, deviations and 

c) making appropriate adjustments to reflect discounts or other price 
modification offered in accordance with sub clause 22.4. 

27.3 The Engineer reserves the right to accept or  reject  any  variation  or 
deviation. Variations and deviations and other factors, which are in excess 
of the requirements of the Bidding documents or otherwise result in 

unsolicited benefits for the Engineer shall not be taken into account in Bid 
evaluation. 

27.4 The estimated effect of the price adjustment condition under the conditions 
of contract, during the period of implementation of the Contract, will not be 
taken into account in Bid evaluation. 

27.5 If the Bid of the successful Bidder is seriously unbalanced by more than or 
less than 25% in relation to the Engineer’s estimate of the cost of work to 
be performed under the contract, the Engineer may require the Bidder to 
produce detailed price analyses for  any  or  all  items  of  the  Bill  of 
Quantities, to demonstrate the  internal  constituency  of  those  prices  with 
the construction methods and schedule proposed. After evaluation  of  the 
price analyses, the Engineer may require that  the  amount  of  the 
performance security set forth in Clause 31  be increased at the  expense  or 
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the successful Bidder to a level sufficient to protect the Engineer against 
financial loss in the event of default of the successful Bidder under the 
Contract. 

27.6 If there are two or more bidders tied as the lowest financial bidders (L1), the 
bidder with the highest financial turnover for the period of 3 years preceeding 
the year of the bid shall be chosen. However, if there is tie among bidders 
having same financial turnover as above, the method of draw of lots in 
presence of bidders would be adopted. 
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F. AWARD OF CONTRACT 

 
28. AWARD CRITERIA 

28.1 Subject to clause 29, on the recommendation of Engineer and the 
Superintending Engineer,  the  Employer  will  award  the  Contract  to  the 
Bidder whose Bid has been determined to be substantially responsive to the 
Bidding documents and who has offered the lowest evaluated Bid Price. 

 

29. EMPLOYER’S RIGHT TO ACCEPT ANY BID AND REJECT ANY OR ALL 
BIDS 

29.1 Notwithstanding Clause 28, the Employer reserves the right to  accept  or 
reject any Bid, and to  cancel  the  Bidding  process  and  rejects  all  Bids,  at 
any time prior to the award of Contract, without thereby incurring  any 
liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Employer’s action. 

 

30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

30.1 The Bidder whose bid has been accepted by the Employer will be notified 
of the award by the Engineer prior to expiration of the Bid validity period 
by cable, telex or facsimile confirmed by registered letter or by electronics 
mode. This letter (hereinafter and in the Conditions of Contract called the 
“Letter  of Acceptance”) will state the sum that will be paid to the Contractor 
in consideration of  the  execution,  completion,  and  maintenance  of  the 
Projects as prescribed by the Contract  (hereinafter  and  in  the  Contract 
called the “Contract Price”) 

30.2 The notification of award will constitute the formation of  the  Contract, 
subject only to  the  furnishing  of  a  performance  security  in  accordance 
with the provisions of Clause 31. 

30.3 The agreement will incorporate all relevant correspondence between the 
Engineer and the successful Bidder. It will be  signed  within 3 days following 
the notification of award along with the Letter of Acceptance. 

30.4 Upon the furnishing by the successful Bidder of the Performance Security, 
the Engineer will promptly notify the other Bidders  that  their  Bids  have 
been unsuccessful. 

 

31. PERFORMANCE SECURITY 

31.1 The successful bidder should furnish performance security within: 

  1.  3 Days of receipt of the Letter of Acceptance, if work is of upto Rs 1.0 Crore. 

 2.  7 Days of receipt of the Letter of Acceptance, if work is of more than Rs 1.0 Cr. 
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 Additional Performance security for unbalanced bid should be payable as under:- 

 

Bid  variation in 

relation to estimated 
cost 

% age of additional 

Performance security 

(of the contract value) 

80 % or Above 5 % 

50 % to 80 % 3 % 

25% to 50% 2 % 

  

In events where the bidder has quoted  his rates below the estimated cost of work and 
caused an unbalance bid.  

Additional Performance security caused by quoting below the estimates rates shall be   
deposited before the start of work in the form of bank gurantee. The earnest money 
submitted can be considered as a part of Additional Performace Security. 

31.2 Within period specified in clause 31.1 the successful Bidder shall deliver to 
the Engineer a Performance Security [to cover the amount of liquidated 
damages and/or the compensation of the breach of contract] in any of the 
forms given below for an amount equivalent to 5% of the Contract Price 
plus additional security for unbalanced Bids in accordance with clause 
27.4 & 27.5 & 31.1 of ITB and as stipulated in the conditions of contract: 

a. a bank guarantee in the form given in Section 10; or 

b. certified Cheque / Bank Draft as indicated in Appendix. 

31.3 If the performance security is provided by the successful Bidder in the 
form of a Bank Guarantee, it shall be issued either: 

a. at the Bidder’s      option, by a Nationalized/Scheduled Indian Bank  

or  

b. a foreign bank located in India and acceptable to the Employer. 

31.4 Failure of the successful Bidder to comply with the requirements of Sub- 
clause  31.1  shall  constitute  sufficient  grounds  for  cancellation  of  the 
award and forfeiture of the Bid Security. 

 

32. CORRUPT OR FRAUDULENT PRACTICES 

32.1 The employer will reject a proposal for award if  it  determines  that  the 
Bidder recommended for award has engaged in corrupt or fraudulent 
practices in competing for the  contract  in  question  and  will  declare  the 
firm ineligible, either indefinitely or for a stated period of  time,  to  be 
awarded a contract with State PWD(Water Resources Department) and any 
other Agencies, if it at any time determines that the firm has engaged in 
corrupt or fraudulent practices in competing for the contract, or in 
execution. 

For the purpose  of  this  clause,  “Corrupt  Practice”  means  the 
offering, giving, receiving or soliciting of any thing of value to influence the 
action of a public official in the procurement  process  or  in  contract 
execution. “Fraudulent Practice” means  a  misrepresentation  of  facts  in 
order to influence a procurement process or the execution of a contract to 
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the detriment of the Borrower, and includes  collusive  practice  among 
Bidders (prior to or after bid submission) designed to establish  contract 
prices at artificial non-competitive levels  and  to  deprive  the  Borrower  of 
the benefits of free and open competition.” 
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Appendix to Information to Bidders [I.T.B.] 
(Mention ‘Not Applicable’ against columns not applying to a particular project) 

 

Sr. 
No 

Subject Description Reference 
Clause 

1. Name of the Employer Chief Engineer, Punjab, 

DEPARTMENT OF WATER 

RESOURCES 

For and on behalf of 

Governor of Punjab 

[Cl. 1.1] 

 Assignee Superintending Engineer, 

Hoshiarpur Canal and 
Dam Circle, Hoshiarpur 

DEPARTMENT OF WATER 
RESOURCES, 

 

2. The last five years are 2021-2022 
2022-2023 
2023-2024 
2024-2025 
2025-2026 (Current FY) 

 

3. The minimum turnover 
amount should be 

Rs…………….. [Cl.4.3] 

4. The “similar work” means   

5. The minimum value of one 
similar work is 

Rs……………..  

6. The minimum value of two 
similar works is 

Rs……………..  

7. The minimum value of three 
similar works is 

Rs……………..  

8. Minimum Liquid assets 
and/or availability of credit 
facilities should be 

Rs. ………… [Cl.4.3] 

9. Price level of the financial 
year 

Year Multiply factor 

2025-26 1.00 
2024-25 1.07 
2023-24 1.14 
2022-23 1.22 
2021-22 1.30 

 

 

10. Rate of inflation may be taken 
as 

7% per year  

11. The Pre-bid meeting will take 
place in 

The office of Executive Engieer,  
Kandi Canal-3, WRD, Punjab, 
Hoshiarpur 

[Cl. 9.2.1] 
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12. The technical bid will be 
opened in 

The office of Executive Engieer, 
Kandi Canal-3, WRD, Punjab, 
Hoshiarpur 
on 10-03-2026  
(time and date) 12:00  

(Cl. 22.1] 

13. Address of the Employer Chief Engineer, 

DEPARTMENT OF WATER 
RESOURCES, 

Hydel Building, Madhya Marg, 
Sector-18B, Chandigarh. 

[Cl. 19.2] 

  

 
Address of the Engineer 

 
Executive Engieer,  
Kandi Canal-3, WRD, Punjab, 
Hoshiarpur 

 

 

14. Identification Bid 
for......................................... 
………………………… ……… 

…………….. (Name of contract) 

Job No.…………………….. 

Do              not              open 
before ...................................... (time 
and date) 

[Cl. 19.2 (b)] 

15. The bid should be submitted 
latest by 

10:00 Hours on 10-03-2026    
(date and time) 

[Cl. 20.1] 

16. The financial bid will be 
opened in the office of 

Executive Engieer,  
Kandi Canal-3, WRD, Punjab, 
Hoshiarpur 
 

[Cl. 22.4] 

17. The Bid Security in favour of 
 
 
 
Payable at 

Executive Engieer,  
Kandi Canal-3, WRD, Punjab, 
Hoshiarpur 

 

[Cl. 31.1] 
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Annexure I 

 
TYPICAL INDICATIVE LIST OF KEY PLANT & EQUIPMENT TO BE  DEPLOYED 

ON CONTRACT WORK 
(Road Work) 

(REFERENCE Cl. 4] 
 

Sl. Type of Equipment Minimum Nos 
of Equipments 

1. Motor Grader 1 
2. Dozer 1 
3. Front end loader 1 
4. Smooth wheeled roller (with automatic water sprayer) 3 
5. Vibratory Roller 1 
6. Hot mix plant with electronic Controls 

(Minimum 50-60 TPH Capacity) 
1 

7. Paver Finisher with Electronic Sensor 1 
8. Tippers 5 
9. Water Tanker 2 
10. Bitumen Sprayer 1 
11. Tandem Roller 1 
12. Wet Mix Plant having suitable capacity. 1 
13. Wet Mix Paver. 1 
14. Air Compressor 1 

  21 
 

Note- 1. The above list of  machinery  is  indicative  only  and  the  requirement 
of machinery will be works specific to be identified by the Engineer 
and approved by the Employer. 

2. The agency will have to produce  the  original  documents  regarding 
the ownership/ lease deed of the above said machinery on the date 
of receipt of bids failing which his bid will be rejected. 
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TYPICAL INDICATIVE LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED 
ON CONTRACT WORK 

(Bridge /Cross Drainage works) 
(REFERENCE Cl. 4] 

 
Sl. Type of Equipment Minimum Nos 

of Equipments 
1. Concrete mixture 2 
2. Tippers 2 
3. Crane for sinking 1 
4. Surface Vibrators 2 
5. Needle Vibrators 2 

 Total 9 
 

Note- 1. The above list of  machinery  is  indicative  only  and  the  requirement 
of machinery will be works specific to be identified by the Engineer 
and approved by the Employer. 

2. The agency will have to produce  the  original  documents  regarding 
the ownership/ lease deed of the above said machinery on the date 
of receipt of bids failing which his bid will be rejected. 
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TYPICAL INDICATIVE LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED 
ON CONTRACT WORK 

(Building Works) 
(REFERENCE Cl. 4] 

 
Sl. Type of Equipment Minimum Nos 

of Equipments 
1. Concrete mixture 2 
2. Building hoist 2 
3. Steel centering & shuttering 3000 Sqm 
4. Surface Vibrators 2 
5. Needle Vibrators 2 

 Total 8 
 

Note- 1. The requirement of machinery will be works specific to be identified 
by the Engineer and approved by the Employer. 

2. The agency will have to produce  the  original  documents  regarding 
the ownership/ lease deed of the above said machinery on the date 
of receipt of bids failing which his bid will be rejected. 
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TYPICAL INDICATIVE LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED 
ON CONTRACT WORK 

(Canal Works) 
(REFERENCE Cl. 4] 

 
Sl. Type of Equipment Minimum Nos 

of Equipments 
1 Concrete mixture 5 
2 Smooth wheeled roller (with automatic water sprayer) 3 
3 Sheep foot roller 3 
4 Vibratory Roller 1 
5 Tippers 5 
6 Water Tanker 2 
7 Surface Vibrators 2 
8 Needle Vibrators 2 
9 Soaking Tank 5 
10 Tractors/Dozer 2 

 

Note- 1. The above list of  machinery  is  indicative  only  and  the  requirement 
of machinery will be works specific to be identified by the Engineer 
and approved by the Employer. 

2.  The agency will have to produce  the  original  documents  regarding 
the ownership/ lease deed of the above said machinery on the date 
of receipt of bids failing which his bid will be rejected. 
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Annexure II 
 

TYPICAL INDICATIVE LIST OF KEY PERSONNEL TO BE DEPLOYED ON 
CONTRACT WORK 

(Road Works) 
(REFERENCE Cl. 4] 

 
Sl. Personnel Qualification Minimum No. 
1. Project Manager BE (Civil/Electrical) 1 
2. Site Engineer BE (Civil/Electrical) or 

Diploma 
(Civil/Electrical) with 
2 years experience. 

1 

3. Plant Engineer B.E. (Mech./Electrical) or 
Dip. (Mech./Electrical) with 
2 years experience. 

1 

  Total 3 
 
 
 

TYPICAL INDICATIVE LIST OF KEY PERSONNEL TO BE DEPLOYED ON 
CONTRACT WORK 

(Bridge/Cross Draiange Works) 
(REFERENCE Cl. 4] 

 
Sl. Personnel Qualification Minimum No. 
1. Project Manager BE (Civil/Electrical) 1 
2. Site Engineer BE (Civil/Electrical) or 

Diploma 
(Civil/Electrical) with 
2 years experience. 

1 

3. Plant Engineer Dip. (Mech.) with 2 years 
experience. 

1 

4. Quality Control 
Engineer 

B.E. (Civil) or Dip. (Civil) 
with 2 years experience 

1 

5. Survey Engineer ITI qualified Surveyor 1 
  Total 5 

 
TYPICAL INDICATIVE LIST OF KEY PERSONNEL TO BE DEPLOYED ON 

CONTRACT WORK 
(Building/Canal  Works) 

(REFERENCE Cl. 4] 
 

Sl. Personnel Qualification Minimum No. 
1. Project Manager BE (Civil/Electrical) 1 
2. Site Engineer BE (Civil) & BE (Elect.) or 

Diploma (Civil / Elect.) 
with 2 years experience. 

2 

3. Quality Control 
Engineer 

B.E. (Civil/Electrical) or Dip. 
(Civil/Electrical) 
with 2 years experience 

1 

  Total 4 



36 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
 

i. Qualification document as detailed below, complete in all respects, should be 
submitted as per the stipulations of Clause 4.2 of ITB. 

 
Pre-qualification document contains 11 numbers of forms as follows1. 

1. FORMAT (1-1) GENERAL   INFORMATION 
2. FORMAT (1-2) NATURE OF FIRM (STR & ORG) 
3. FORMAT (2-1): AVERAGE ANNUAL TURNOVER 
4. FORMAT (2-2): DETAILS OF CONTRCTS OF SIMILAR NATURE 

AND COMPLEXITY 
5. FORMAT (2-3): PARTICULAR CONSTRUCTION EXPERIENCE 

RECORD 
6. FORMAT (2-4): EQUIPMENT  AVAILABILITY 
7. FORMAT (2-5): AVAILABILITY  OF  PERSONNEL 
8. FORMAT (2-6): AVAILABILITY OF CREDIT LINE 
9. FORMAT (2-7) EXISTING COMMITMENTS 
10. FORMAT (2-8): AFFIDAVIT 
11. FORMAT (2-9): UNDERTAKING 

ii. If necessary, additional sheets can be added to the schedules. Such 
attachments should be clearly marked as follows: 

 

‘Attachment 1 to Form (1-2), Attachment 2 to Form (2-5)’ etc. 
 
 

iii. While submitting the Qualification Information duly filled in, applicant shall 
enclose latest copies of brochures of their firms and technical documentation 
if any giving additional information and proper reference to the brochures. 

 
iv. Each page of Qualification Informatuion shall be duly signed by the applicant 

or his authorized representative. 
 

v. Costs incurred by applicant(s) in making this offer, in providing clarifications 
or attending discussions, conferences, or site visits shall not be reimbursed 
by the Employer. 

 
vi. Incomplete bids shall be summarily rejected. 

 
vii. The language for submission of application shall be English. 

 
viii. The enclosed Forms should be filled in completely  and all questions should 

be answered. If any particular query is not relevant, it should be replied as 
‘not applicable’. 

 
ix. Financial data, project costs, value of works, etc. should be  given  in  Indian 

Rupee only except for Works carried out abroad for which figures may be 
furnished in American Dollars. Deemed Export Projects procured against 
International  Competitive  Bid,  though  executed  within  the  country  and 
where the currency of  bid/contract  is  US  Dollars  or  other  convertible 
currency shall be considered as “Works Abroad.” 



38 
 

x. If the bid is made by a firm in partnership, it shall be signed by all the 
partners of the firm along with their full names and current addresses, or by 
a partner holding the power of attorney for the firm for signing the 
application. In such a case a certified copy of the power of attorney should 
accompany the application. A certified copy of the partnership deed, current 
address of the firm and the full names and current addresses of all the 
partners of the firm shall also accompany the application. 

 
xi. If the bid is made by a limited company or a limited corporation, it shall be 

signed by a duly authorized person  holding the  power of attorney for  signing 
the application, in which case a certified copy of the power of attorney should 
accompany the application. Such limited company or corporation will be 
required to furnish satisfactory evidence of its existence before the contract is 
awarded. 

 
xii. The information furnished must be sufficient to show that the bidder is 

capable in all respects to successfully complete the envisaged work. 
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FORMAT (1-1) 

GENERAL INFORMATION 

 
All individual firms and each partner of a joint venture bidding for the Work are 
requested to complete the information in this form. Nationality information to be 
provided for all owners or Applicant who are partnerships or individually owned 
firms. 
Following information with regard to the nature  of  your  interests  in  the  Firms 

may also be provided: 
 

a) Shareholding pattern or percentage of shares held by  the  individual 
partners. 

b) Firms interests in other areas of business 
c) If, they represent a group of companies all the relevant details. 

 
Where the Applicant proposes to use named subcontractor(s) for critical 
components of the works, or for work contents in excess of 10 percent of the 
value of the whole works, the following information should also be supplied for 
the subcontractor(s). 

 
1. Name of firm 

Place of incorporation / registration 
Year of incorporation / registration 

2. Head office Address 
Telephones 
Fax 

3 Name of Contact Person (s) 
Correspondence Address 
Telephones 
Fax 
E-mail 

 

Nationality of Owners (*) 

Name Nationality 

1.   

2.   

3.   

 
(*) To be completed by all owners of partnerships or individually owned firms. 

 
 

(Applicant) 
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FORMAT (1-2) 
STRUCTURE AND ORGANIZATION 

 
1. The Bidder is   

 (a) 
(b) 
(c) 
(d) 

An individual 
a proprietary firm 
a firm in partnership 
a Limited Company or 
Corporation 

  
 

2. Attach the Organization Chart 
showing the structure of the 
organization including the name of 
the Directors, position of directors, 
position of officers. 

  
 

 

3. No. of years of experience:   

 (a) As a Prime Contractor 
(contractor shouldering major 
responsibility) 

  

  i) In own country   
 

  ii) other countries (specify 
country) 

  
 

      

 (b) In a Joint Venture   

  i) in own country   
 

  ii) other countries (specify 
country) 

  
 

 (c) As Subcontractor (specify main 
Contractor) 

  

  i) in own country   
 

  ii) Other countries (specify 
country) 

  
 

4. For how many years has your 
organization been in business  of 
similar works  under  its  present 
name? 

  
 

 

6. Have you ever left the work awarded 
to you incomplete?  (If  so,  give  name 
of project and reasons for not 
completing the work). 

  
 

7. In which fields of civil engineering 
construction, do you claim 
specialization and interest 

  
 

 

8. Give details of your soil and materials 
testing laboratory, if any (include full 
range of equipments available; 
‘make’,        year        and        functional 
conditions details etc. including 
present     status     indicating     their 
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 availability for the contract (s) being 
applied for) 

  

9. Give details of your experience in 
similar works. 

  
 

 

 
 

 

 
 

 

 
 
 

 

 
 
 

(Applicant/Bidder) 
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Name of Applicant 

FORMAT 2-1 
 

ANNUAL TURNOVER 
 

 
 

All individual firms and all partners of a joint venture are required to complete the 
information in this form. The information supplied shall be the annual turnover of 
the Applicant (or each member of a joint venture), in terms of the amounts billed to 
clients for each year for work in progress or completed. Applicants  should 
enclose testimonials (certified copies of annual reports/, certificates) in 
support of their claim. 

 
 
 

. 
Annual Turnover Data 

(From Construction Works only)( Ref: Clause 4.1) 
 

S.No. Financial Year Turnover 

1.   

2.   

3.   

4.   

5.   

 
 

Note: In case of turnovers in foreign currency, the figures are to be given in 
relevant currency and Figures in INR may be worked out as per SBI Foreign 
Currency selling rates prevalent on 01.04.20_ _. 

 
 
 
 

(Applicant) 



43 
 

Name of Applicant 

FORMAT 2-2 
 
 

Experience on Similar Works (may use copies of format for more than one works) 
 

 
 

All individual firms are requested to complete the information in this  form. 
Applicants should enclose testimonials/  Clients’  certificates  in  support  of 
their claim.( In case of turnover in foreign currency, the figures are to be given in relevant 
currency and Figures in INR may be worked out as per SBI Foreign Currency selling rates 
prevalent on 1.04.20_ _.) 

 
(Ref: Clause 4.2) 

 

1. Identification Number of 
Contract 

 

Name of Contract 
Location of works 
Type of works: Type of works: Canals/Roads/Bridges/Railways/Cross 
Drainage Works/Lining/ Tunneling/Dams or others(Specify) 
Country 

2. Name of Employer 
3. Employer’s address (Give telephone and fax no.) 

 

4. Nature of works and special features relevant to the Contract for which the 
Applicant wishes to pre-qualify 

 

5. (tick one) 
Prime contractor Partner in a Joint Venture Sub- contractor 

6. Value of the total contract 

7. Date of award 
8. Date of Completion 
9. Contract duration (years and months) 

10. Specified requirements 
Give details in respect of earthwork, Brick Lining/Brick Work/Concrete 
Lining /Concrete Structures, Retaining Walls, Concrete in bridges/Cross 
Drainage works/Flood Protection Work etc. (submit a certificate from 
employer showing details of your share of work). 

 

11. Name and professional qualifications of Applicant’s Engineer –in- charge of 
the work: 

12. Were there any penalties/fines/stop notice/compensation/liquidated 
damage imposed? (Yes or No) If yes, give amount and explanation. 

 
Maximum value of Civil Engineering works executed in any one year during the last 
three years (updated to the price level of the year indicated in Appendix to ITB) = 

 

(Applicant) 
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FORMAT 2-3 
 

PARTICULAR CONSTRUCTION EXPERIENCE RECORD 
 

Sr.No. Detail of work Amount 
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FORMAT 2-4 
 

Equipment availability or access commitment 
 

Item of equipment Requirement Availability Proposals Remarks (From 
whom to be 
purchased) 

 No. Capacity Owned 
/leased 
/to be 

procure 
d 

Nos./ 
capacity 

Age/ 
condition 

 

(1) (2) (3) (4) (5) (6) (7) 
       

 

Note: Only major equipment needs to be reported here. 
 

(Applicant) 
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FORMAT 2-5 
 

Availability of personnel 
 
 

SL. NR. Personnel Number of 
persons 
required 

Qualification 

1. Project Manager 1  

2. Site Engineer 1  

3. Plant Engineer 1  

4. Quantity 
Surveyor 

1  

5. Survey Engineer 1  

6. Quality 
Assurance 
Engineer 

1  

7. Precasting yard 
Engineer 

1  

 
(Applicant) 
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FORMAT (2-6) 
 

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 
OVERDRAFT/CREDIT FACILITIES 

 
BANK CERTIFICATE 

 
This is to certify that M/s ................................................... is a reputed company with a 
good financial standing. 

 

If the contract for the project, namely “ ” is awarded to the above firm, we 
shall be able to provide overdraft/credit facilities to the extent of INR 
…………… to meet their working capital requirements for executing the 
above contract. 

 
 
 

 
Name of the Bank 

 
Senior Bank Manager 
Address of the Bank 



 

 
 
 

 
 
 

Current Contract commitments / works in progress 

Name of the Applicant : 

 
FORMAT (2-7) 

Summary Sheet: 

 

Applicants should provide information on their current commitments on all contracts  that have been  awarded, or for  which  a letter  of 
intent or acceptance has been received, or for contracts  approaching completion, but for  which  an  unqualified, full completion certificate 
has yet to be issued.In case of turnover in foreign currency, the figures are to be given in relevant currency and Figures in INR may 
be worked out as per SBI Foreign Currency selling rates prevalent on 1.04.20  . 

 
 
 

 

 
S.No. 

Name of the 
contract, 
Location 
and Nature 
of the work 

Contract 
No. & 
Date 

Percentage 
and 
amount of 
participatio 
n of firm in 
the project 

Percentag 
e and 
amount 
sub- 
contracte 
d by the 
firm 

Name and 
Address of 
Client 

(including 
Tel./ Fax 
no.) 

Contract 
value 

Length of 
the project 

Stipulated 
date of 
completion 

Value of 
outstandi 
ng work 

Estimated 
completio 
n date 

1 2 3 4 5 6 7 8 9 10 11 

1           

2           

3etc           

Total value of expected value of work to be carried out during completion period of this project= 
Assessed available bid capacity (pursuant to clause 4.4 of ITB) = = 
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FORMAT 2-8 
AFFIDAVIT* 

 
1. I/we, the undersigned, do hereby certify that all the statements made in the 

required attachments are true and correct. 
 

2. The undersigned also hereby certifies that neither our firm M/s 
     have abandoned any work under Government 
of India or Govt. of Punjab nor any contract awarded to us for such works 
have been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm 

or corporation to furnish pertinent information deemed necessary and 
requested by the Department to verify this statement or regarding my (our) 
competence and general reputation . 

 
4. The undersigned understand(s) and agree(s) that  further  qualifying 

information may  be  requested,  and  agrees  to  furnish  any  such  information 
at the request of the Department / Project implementing agency. 

 
5. The undersigned binds himself with all the stipulations of  the  Bidding 

Document including period of completion, provision of adequate equipment, 
personnel and other resources required for completion within the stipulated 
completion period and agrees to augment them, if found necessary for timely 
completion of the project, as desired by the employer. 

 
 

6. The undersigned are not and has never been debarred/blacklisted for 
contract work by Govt. of Punjab or any other Agency of Government of India 
or any of the State Governments at any stage. 

 
7. The undersigned has never been convicted by any court of law for any of the 

offences under any Indian/ foreign laws. 
 
 

  (Signed by an Authorized Officer of the Firm) 

Title of Office    

Name of Firm    
 

DATE 
 

* To be executed on a non-judicial stamp paper . 



48  

FORMAT 2-9 

UNDERTAKING 

I, the undersigned do hereby undertake that our firm 

M/s           

_ would invest a minimum cash upto Rs. lacs during implementation of the 

Contract. 

 
 

(Signed by an Authorized Office of the Firm) 
 

Title of Officer 

Name of Firm 
 
 

DATE 
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SECTION 3 

CONDITIONS OF CONTRACT 

(i) General Conditions of  Contract 
 

(ii) Conditions of Particular Application 
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(i)   GENERAL CONDITIONS  OF  CONTRACT 
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(i) GENERAL CONDITIONS OF CONTRACT 

A. GENERAL 
 
 

1. DEFINITIONS 

1.1 Terms which are defined in the Contract Data may not necessarily have 
been defined in the conditions of Contract but keep their defined 
meanings. Capital initials are used to identify defined terms 

Bill of quantities means the priced and completed Bill of Quantities 
forming part of the Bid. 

Compensation Events are those defined in Clause 41 hereunder. 

The Completed Work means the work completed in all respects as per 
laid down specifications, drawings & conditions of the contract to the 
entire satisfaction of Engineer. 

The Completion Date is the date of completion of the Works  as 
certified by the Engineer in accordance with Sub-Clause 55.1. 

Communication between parties are the written and signed letters , 
notices , reminders , memorandum and instructions recorded in the 
instruction book or books kept at site. 

The Contract is the contract between the Employer and the Contractor 
to execute and complete the Projects(as specified in the Tender Notice). 
The contract, shall include maintenance of the project by the contractor 
up to the expiry of defect liability period. It consists of the documents 
listed in Clause 2 below. 

The Contract Data defines the documents and other information which 
comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out 
the Projects has been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding Documents submitted 
by the Contractor to the Employer and includes Technical and 
Financial Bids. 

The Contract price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the 
Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Projects not completed in accordance with 
the Contract. 

The Defects Liability Period is the period named in the Contract Data 
and calculated from the Completion Date. 

The Employer is the party who will  employee  the  Contractor  to  carry 
out the works including maintenance. 

The Engineer is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in 
replacement of the Engineer) who is responsible for supervising the 
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Contractor, administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the Contract, awarding 
extensions of time, and valuing the Compensation Events and getting 
the contract executed on behalf of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought to the 
Site to construct the Projects. 

The Government or the State Government shall mean the Governor of 
Punjab. 

The Initial  Contract  Price  is  the  Contract  Price  listed  in  the 
Employer’s Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that 
the Contractor shall complete the Projects. The Intended Completion 
Date is specified in the Contract Data. The Intended Completion Date 
may be revised only by the Engineer by issuing letter of extension of 
time. 

Materials are all supplies,  including  consumables,  used  by  the 
contractor for incorporation in the Projects. 

Plant is any integral part of Projects which is to have a mechanical, 
electrical, electronic or chemical or biological function. 

Quarter means a financial year quarter. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the 
Bidding documents and are factual interpretative reports about the 
surface and sub-surface conditions at the site. 

Specifications means the Specification of the Projects included in the 
Contract and any modification or addition made or approved by the 
Engineer. 

The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the projects. It does not 
necessarily coincide with any of the Site Possession Dates. 

A Subcontractor is  a person or corporate body who has a Contract 
with the Contractor to carry out a part of the work in the  Contract 
which includes work on the Site. 

The Superintending Engineer is the engineer in charge of an 
administrative circle of the DEPARTMENT OF WATER RESOURCES, 
under whose supervision the project activities will be carried out. 

Temporary works are works designed, constructed, installed and 
removed by the Contractor which are needed for construction or 
installation of the Works. 

The Tender Processing Committee [TPC]  is the committee constituted 
by the Employer for receiving, opening, processing and  evaluating  the 
bids. 

A Variation is an instruction given by the Engineer, which varies the 
Projects. 
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The Projects, as defined in the Contract Data, are what the Contract 
requires the Contractor to construct, install, maintain and turn over to 
the Employer through the Engineer, as defined in the Contract Data. 
This term shall be used synonymously with the term “Works” 
hereinafter or anywhere in the Contract. 

2. INTERPRETATION 

In interpreting these  Conditions  of  Contract,  singular  also  means 
plural, male also means female or neuter and the other way around. 
Headings have no significance.  Works  have  their  normal  meaning 
under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries  about  the 
Conditions of the Contract. 

If sectional completion is specified in the Contract Data, references in 
the Conditions of Contract to the Works, the Completion Date and the 
Intended Completion Date apply to any Section  of  the  Works  (other 
than references to the Completion Date and Intended  Completion  date 
for the whole of the Works.) 

The documents forming the Contract shall be interpreted  in  the 
following order of priority 

a) Agreement 

b) Letter of Acceptance, notice to proceed with the works 

c) Contractor’s Bid 

d) Contract Data 

e) Conditions of Contract including Conditions of Particular 
Application 

f) Specifications 

g) Drawings and 

h) any other document listed in the Contract Data as forming 
part of the Contract 

If there are varying or conflicting provisions in the documents forming 

part of the contract, the Employer shall be the final deciding authority 

with regard to the intention of the document. 

 

3. LANGUAGE AND LAW 

3.1 The language of the Contract and the law governing the contract are 
stated in the Contract Data. 

 

4. ENGINEER’S DECISIONS 

4.1 Except where otherwise specifically stated, the Engineer shall decide 
contractual matters between the Employer and the Contractor in the 
role representing the Employer. Any clarifications on the Contract 
Data shall be given by the Engineer. 
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5. DELEGATION 

5.1 The Employer may delegate any of his duties and  responsibilities  to 
other people after notifying the Contractor and may cancel  any 
delegation after notifying the Contractor. 

 

6. COMMUNICATIONS 

6.1 Communications between parties which are referred to in the 
conditions are effective only when in writing. A notice shall be effective 
only when it is delivered (in terms of Indian Contract Act). 

7. SUB-CONTRACTING 

The contract shall not be assigned or sub-contracted without the 
written approval of the Engineer. Employment of labour on piece rate 
basis shall not, however be deemed as sub-contracting. If the 
contractor assigns or sublets his contract or attempts to  do  so 
without approval as aforesaid or becomes insolvent or commence any 
on solvency proceedings or make any composition with his creditors 
or attempt to do so or it any bribe, gratuity, gift, loan, perquisite, 
reward or advantage, pecuniary or otherwise, shall either direct or 
indirectly be given, promised or offered by the Contractor or any of his 
servants or agents to any public officer or person shall become in any 
directly or indirectly interested in the contract, the Engineer may 
absolutely thereupon terminate the contract as specified hereinafter 
with specified consequences. 

8. OTHER CONTRACTORS 

8.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities and the Engineer between the 
dates given in the Schedule of other Contractors. The Contractor shall 
as referred to in the Contract Data, also provide facilities and services 
for them as described in the Schedule. The engineer may modify the 
schedule of other contractors and shall notify the contractor of any 
such modification. 

9. CHANGE IN CONSTITUTION 
 

Where the contractor is a partnership firm, the previous approval in 
writing of Engineer shall be obtained before any changes is made in 
the constitution of the firm where the contractor is an individual or a 
Hindu-Undivided family business concern, such approval as aforesaid 
shall likewise be obtained before the contractor enters into any 
partnership agreement, where-under the partnership firm would have 
the right to carry out the work hereby undertaken by the contractor. If 
prior approval as aforesaid is not obtained, the contract shall be 
deemed to have been assigned in contravention of clause 7 hereof and 
the same action may be taken and the same consequences  shall 
ensure as provided in the said clause 7. 
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10. MATERIALS, MACHINERY & EQUIPMENT 
 

10.1 The contractor shall arrange and supply at his own cost all material, 
machinery, equipment, plant, tools ,appliances , implements ,ladder , 
cordage ,tackle , scaffoldings , water and power supply and temporary 
works requisite or proper for effective execution of the work , whether 
original, altered or substituted and whether included in the 
specification or other documents forming part of the Contract or 
referred to these conditions or not all which may be necessary for the 
purpose of satisfying or complying with the requirements of the 
Engineer as to any matter which under these conditions he is entitled 
to be satisfied or which he is entitled to require together with the 
carriage therefore to and from the work . 

10.2 The Contractor shall bear all the taxes including transportation, 
loading, unloading, stacking storage, safe custody against the damage 
due to sun, rain, dampness, fire, theft etc. except royalty on 
earthwork. 

 

10.3 The Contractor shall procure  all  material  from  sources  approved  by 
the Engineer in charge in writing. All the material brought to the site 
shall be duly accounted for  by the contractor  and got  insured against 
loss due to any reason what so ever. Proof regarding this supported by 
the copies of the requisite  document  shall  be  regularly  submitted  to 
the Engineer in charge. The department may summon the complete 
record of the procurement  of  materials  from  the  contractor  at  any 
time if needed. At site, the material shall be accounted in a manner 
prescribed by Engineer in charge in writing. 
The material procured by the contractor shall be strictly according to 
the specification of that material conforming to ISI 
standard/Departmental specifications or any other approving 
authority as applicable. Storage of the material should be as per 
approved norm. No damaged or inferior material will be kept at site of 
work for more than seven days from the date of orders of Engineer in 
charge to remove the material. 
 

10.4   The Contractor is responsible for utilizing all Credit Material at the 
site, With disposal at their discretion and no liability to the 
Department. The material's value will be deducted from the 
Contractor's bill according to the sanctioned rates of the estimate. 

 
11. LABOUR 

The Contractor shall unless otherwise provided in the Contract, make 
his own arrangements for the engagement of all staff and labour, local 
or other, and for their payment, housing, feeding and transport. 

The contractor shall, if required by  the  Engineer,  deliver  to  the 
Engineer a return in detail, in such form and at such intervals as the 
Engineer may prescribe, showing the staff and  the  number  of  the 
several classes of labour  from  time  to  time  employed  by  the 
Contractor on the  site  and  such  other  information  as  the  Engineer 
may require. 
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12. COMPLIANCE WITH LABOUR REGULATIONS 

During continuance of the contract, the Contractor and his sub- 
contractors shall abide at all times by the all existing 
labourenactments and rules made there under,  regulations,  
notifications and bye laws of the State or Central Government or 
local authority and any other labour law (including rules), regulations, 
bye laws that may be passed or notification that may be issued 
under any labour law in future either by the  State or the Central 
Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are 
given below. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any 
act or rules made there under, regulations, or notifications including 
amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe or for non 
observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments. If any on the part 
of the contractor, the Engineer/Employer shall have the right to 
deduct any money due to Contractor, the Engineer/Employer shall 
have the right to deduct any money due to the Contractor including 
his amount of performance security. The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered 
by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case 
shall be treated as the employees of the Employer at any point of time. 

 

13. PERSONNEL 

13.1 The Contractor shall employ the key personnel named in the Schedule 
of Key Personnel as referred to in the Contract Data to carry out the 
functions stated in the Schedule or other personnel approved by the 
Engineer. The Engineer will approve any proposed replacement of key 
personnel only if their qualifications, abilities and relevant experience 
are substantially equal to or better than those of the personnel listed 
in the Schedule. 

13.2 If the Engineer asks the Contractor to remove a person who is a 
member of Contractor’s staff or his work force stating the reasons, the 
Contractor shall ensure that the person leaves the Site within seven 
days and has no further connection with the work in the Contract. 

14. EMPLOYER’S AND CONTRACTOR’S RISKS 

14.1 The Employer carries the risk which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks. 

14.2 Employer’s Risks 

The Employer is responsible for the excepted risks which are (a) in so 
far as they directly affect the execution of the Works in India, the 
risks of war, hostilities, invasion, act of foreign enemies, rebellion, 
revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor’s 
employees) and contamination from any nuclear fuel or nuclear waste 
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or radioactive toxic explosive, or (b) a cause due solely to the design of 
the Works, other than the contractor’s design. 

14.3 Contractor’s Risks 

All risks of loss of or damage physical property and of personal injury 
and death which arise during and in consequence of the performance 
of the Contract other than the excepted risks are the responsibility of 
the Contractor. 

15. INSURANCE 

15.1 The contractor shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts and deductibles stated in the 
Contract Data for the following events which are due to the 
Contractor’s risk: 

(a) loss of or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment: 

(c) loss of or damage of property (except the Works, Plant, 
Materials and Equipment) in connection with the Contract: and 

(d) personal injury or death. 

15.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Engineer for the Engineer’s approval before  the 
Start Date. All such insurance shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify 
the loss or damage incurred. 

15.3 If the contractor does not provide any of the policies and certificates 
required, the Employer may affect the insurance which the Contractor 
should have provided and recover  the  premiums  the  Employer  has 
paid from payments otherwise due to the contractor or, if no payment 
is due, the payment of the premiums shall be a debt due. 

15.4 Alterations to the terms of insurance shall not be made without the 
approval of the Engineer. 

15.5 Both parties shall comply with any conditions of the insurance 
policies. 

16. WORKS TO BE COMPLETED BY THE INTENDED COMPLETION 
DATE 

16.1 The contractor shall construct and install the works in accordance 
with the Specification and Drawings. 

16.2 The Contractor may commence execution of the works on the Start 
Date and shall carry out the works in accordance with the programme 
submitted by the contractor, as updated with the approval of the 
Engineer, and complete them by the Intended Completion Date. 

17. ECOLOGICAL BALANCE 
 

17.1  The contractor shall maintain the ecological balance by preventing 
deforestation, water pollution and defacing of natural landscape. The 
contractor shall so conduct his construction operation as to prevent 
and destruction, scarring or defacing of natural surrounding in the 
vicinity of work or damage to any tree, scrub or water course unless 
any of same is specifically required to be cleared or removal for 
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construction purpose. Such removal shall only be done with prior 

approval of Engineer who may require the contractor to compensatory 
plantation at his cost. 

17.2  No separate payment shall be made for compliance with provisions 
of this clause and all costs shall be deemed to have been included in 
the bid. 

17.3  The contractor shall make his own arrangement for the disposal of 
the spoils from the works to  such  place  where  the  same  shall  not 
cause  nuisance  and  should  be  acceptable  to  the  authorities 
concerned. 

 
18. DIRECTIONS OF THE SUPERINTENDING ENGINEER 

 
All the works to be executed under the contract shall be executed 
under the directions and subject to the approval in all respects of the 
superintending engineer of the circle who shall be entitled to direct at 
what point or points and what manner they are to be commenced and 
from time to time carried out. 

19. APPROVAL BY THE ENGINEER 

19.1 The Contractor shall submit specifications and drawings showing the 
proposed construction methodology  to  the  Engineer,  who  is  to 
approve it if it complies with the specifications and drawings. 

19.2 The contractor shall be responsible for design of temporary works. 

19.3 The Engineer’s approval shall not alter the Contractor’s responsibility 
for design of the temporary works. 

19.4 The Contractor shall obtain approval of third parties to the design 
and drawings of the temporary work where required and inform the 
Engineer and Employer about the same alongwith copies of approved 
design and drawings. 

19.5 Before their use, all designs and drawings prepared by the Contractor 
for the execution of the permanent works are subject to approval by 
the Employer as stipulated in the Technical Conditions. 

 

20. SAFETY 

20.1 The Contractor shall be responsible for maintaining the safety of all 
activities on the site, without any obstacle to smooth flow of water 
/traffic at his own  cost. 

20.2 In respect of all labour directly or indirectly employed in the work for 
the performance of the Contractor's part of this contract, the 
Contractor shall at his own expense arrange for the safety provisions 
as per Safety Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the 
Contractor fails to make arrangement and provide necessary facilities 
as aforesaid, he shall be liable to pay a penalty of Rs.5000/- for each 
default day and in addition the Employer shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the Contractor. 
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21. DISCOVERIES 

21.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the site is the property of the Employer. 
The Contractor is to notify the Engineer of such discoveries and carry 
out the Engineer’s instructions for dealing with them. 

22. POSSESSION OF THE SITE 

22.1 The Engineer shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the  date stated in 
the Contract Data the Engineer is deemed to have delayed the start of 
the relevant activities and this will be Compensation Event for the 
purpose of time extension only. 

23. ACCESS & INSPECTION 

23.1 The Contractor shall allow the Engineer or any other person 
authorized by the Engineer access to the Site, to  any place  where 
work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant 
are being manufactured/fabricated/assembled for the works. 

 
23.2 All the work under or in course of execution or executed in pursuance 

of the contract shall at all times be open to the inspection and 
supervision of the Engineer and his senior/subordinate and the 
contractor shall at all times during the usual working hours and at all 
other times at which reasonable notice of the intention of  the 
Engineer or his senior / subordinate to visit the works shall have 
been given to the contractor , either himself to be present to receive 
orders and instructions or have a responsible agent, duly accredited 
in writing , present for that purpose. Orders given to a contractor’s 
agent shall be considered to have the same force as if they had been 
given to the contractor himself. 

24. INSTRUCTIONS 

24.1  The Contractor shall carry out all the instructions of the Engineer 
pertaining to works which comply with the applicable laws where the 
site is located. 

24.2 The Contractor shall permit the Employer to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor 
and to have them audited by auditors appointed by the Employer, if so 
required by the Employer. 
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   25 Dispute Resolution Mechanism 

If any dispute or difference of any kind whatsoever arises between the 
Government, its authorized representatives, and the Contractor in connection with 
or arising out of this contract or the execution of the work, the same shall be 
resolved as under: 

 

25.1   Decision by Engineer of the Work 

Whether before commencement, during the progress, or after the termination, 
abandonment, or breach of the contract, the dispute shall, in the first instance, be 
referred in writing by the Contractor for settlement to the Engineer of the Work 
(Executive Engineer or Chief Engineer as per SBD). The Engineer shall, within 
sixty (60) days of receiving such request, convey his decision in writing to the 
Contractor. 

Such decision shall, subject to the appeal before the Superintending Engineer and 
mediation (if any) as provided hereunder, be final and binding upon the 
Contractor. Pending final resolution, if the work is already in progress, the 
Contractor shall proceed with execution of the work with all due diligence in 
accordance with the Engineer’s decision, whether or not the Contractor intends to 
seek further remedy through appeal or mediation. 

 

25.2  Appeal to Superintending Engineer 

If: 

 The Engineer fails to convey his decision within the stipulated sixty (60) days; 
or 

 The Contractor is dissatisfied with the decision of the Engineer, 

Then, the Contractor may file an appeal to the Superintending Engineer within  

i) Fifteen (15) days of receiving decision of the Engineer or  
ii) Fifteen (15) days of expiry of 60 days period available to the 

Engineer 

The Superintending Engineer shall provide the Contractor an opportunity to be 
heard and to produce evidence in support of his appeal. A final decision shall be 
communicated by the Superintending Engineer within sixty (60) days from the 
date of filing of such appeal. 

In case the Engineer of the Work is Chief Engineer, then the contractor may refer 
the dispute directly to mediation following the decision of the Chief Engineer.  
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25.3  Mediation under the Mediation Act, 2023 

 

i) If the Contractor remains dissatisfied with the decision of the Superintending 
Engineer, or if the dispute remains unresolved even after the appeal process, the 
matter may be referred to mediation in accordance with the provisions of the 
Mediation Act, 2023, before pursuing any legal proceedings (if applicable). 

 

ii) Either party may issue a written notice expressing their intention to initiate 
mediation proceedings within thirty (30) days from the date of decision of 
the Superintending Engineer or the Chief Engineer as the case may be, 
failing which, the decision of Superintending Engineer or the Chief 
Engineer shall be final and binding. 

 

iii) After receiving the notice from either party expressing their intention to initiate 
mediation proceedings, The Chief Engineer shall, within sixty days of receipt of 
such notice, send a list of three officers to the contractor from the panel of 
mediators approved by the Government of Punjab, who have not been directly 
connected with the work under this contract. Then the Contractor shall, within 
thirty (30) days of receiving the list, select and shall intimate the name of one 
officer from the list to the Chief Engineer. That officer shall then be appointed as the 
sole mediator by the Chief Engineer.  

 

iv) If the contractor fails to do so within the stipulated period, t h e n  
the Chief Engineer shall, without any delay, select one officer from the 
list already provided to the contractor and appoint him as the sole 
mediator at his own discretion. 

 

v) The mediation proceedings shall be concluded within the time limits and as per 
the procedure laid down in the Mediation Act, 2023. 

 

vi) The concerned officer of the Water Resources Department participating in 
mediation proceedings must obtain prior approval from the Administrative 
Secretary of the Department before agreeing to, finalizing, or signing final 
settlement of the dispute before the mediator. 

 

vii) A lump sum amount of ₹75,000/- (Rupees Seventy-Five Thousand only) per 
mediation case, inclusive of all expenditure and taxes, shall be payable to the 
Mediator. This fee shall be disbursed in two instalments: 

 50% shall be paid upon the first hearing, and 



62  

 The remaining 50% shall be paid upon the completion of the mediation 
proceedings. 

viii) The fee shall be borne equally by both parties to the dispute. The party 
initiating the mediation shall pay the initial 50% amount to the Mediator, while the 
other party shall pay the remaining 50% upon conclusion of the mediation 
proceedings. 

ix) The execution of work under the contract shall continue uninterrupted during 
the pendency of dispute proceedings either with the Engineer, appeal with 
Superintending Engineer or mediator. The payments due to the contractor on 
account of work done under the terms of the existing agreement shall not be 
withheld by the Engineer, except where such payments are specifically the subject 
of the dispute that has arisen. 

x) Neither party shall be entitled to bring a claim for mediation, if it is 
not filed as per the time period already specified or within six months 
of the followings:- 

a) Of the date of completion of the work as certified by the 
Engineer           or the final bill of the work executed. 

b) Of the cancellation, termination or withdrawal of the work from 
the contractor in whole or in part.  

xi) All mediation proceedings shall only be held at Head Office, Water Resources 
Department, Sector 18, Chandigarh. 

xii) The jurisdiction of Civil Court for matter under dispute shall be 
the place where office of Engineer-in-charge is located. 

 
 
 
 

B. TIME CONTROL 
 
 

26. PROGRAMME   

26.1 Within the  time  stated  in  the  Contract  Data  the  Contractor  shall 
submit to the Engineer for approval a programme showing the general 
methods, arrangements, order, and timing for all the activities in the 
works along with monthly cash flow forecast. 

26.2 An update  of  the  Programme  shall  be  a  Programme  showing  the 
actual  progress   achieved   on   each   activity   and   the   effect   of   the 
progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

26.3 The Contractor shall submit to the Engineer, for approval, an updated 
 Programme  at   intervals   no   longer   than   the   period   stated   in   the 
 Contract Data  If the  Contractor does  not   submit   an   updated 
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Programme within  this  period,  the  Engineer  may  withhold  the 
amount stated in the Contract Data from the next payment certificate 
and continue to  withhold  this  amount  until  the  next  payment  after 
the date on which the overdue programme has been submitted. 

26.4 The Engineer’s approval of the Programme  shall  not  alter  the 
Contractor’s obligations. The Contractor  may  revise  the  programme 
and submit it to the Engineer again at any time. A revised programme 
is to show the effect of variations and compensation events. 

27. EXTENSION OF THE INTENDED COMPLETION DATE 

27.1 The Engineer shall extend the Intended Completion Date if a 
Compensation Event occurs or a variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion 
Date without the contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost. 

27.2 The Engineer shall decide whether and by how much to extend the 
Intended Completion Date within 28 days  of the  Contractor asking 
the Engineer for a decision upon the effect of a Compensation Event 
or Variation and submitting full supporting information. If the 
contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

27.3 The Engineer shall within 14 days  of  receiving  full  justification  from 
the Contractor for extension of  Intended  Completion  Date  refer  the 
case to the Superintending  Engineer  for  his  decision,  who  shall 
forward it to the Employer with his recommendation  for  decision  in 
case the cost of work is more than 5.00 Crore or in case the overall 
time extension exceeds the original time limit by more than 33%. The 
decision-making authority shall, in not  more  than  30  days, 
communicate the acceptance or otherwise of the time extension. If the 
Employer fails to give his decision, the recommendation of the 
Superintending Engineer shall be considered as the decision and the 
Engineer shall inform the Contractor accordingly. 

 
28. DELAYS ORDERED BY THE ENGINEER 

28.1 The Engineer may instruct the Contractor  to  delay  the  start  or 
progress of any activity within the works. 

 

29. MANAGEMENT MEETINGS 

29.1  The Engineer may require the Contractor to attend a management 
meeting. The business of a management meeting shall be to review 
the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

29.2  The Engineer shall record the business of management meetings and 
is to provide copies of his record to those attending the meeting and 
to the Employer. The responsibility of the parties  for  actions  to  be 
taken is to be decided by the Engineer either at  the  management 
meeting or after the management meeting and stated in writing to all  
who attended the meeting. 
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30. EARLY  WARNING 

30.1 The Contractor is to warn the Engineer at the earliest opportunity of 
specific likely  future  events  or  circumstances  that  may  adversely 
affect the quality of work, increase the Contract Price or delay the 
execution of works. The Engineer may  require  the  Contractor  to 
provide an estimate of the expected effect of the future event or 
circumstance on  the  Contract  Price  and  Completion  Date.  The 
estimate is to be provided by the Contractor as soon as reasonably 
possible. 

30.2 The Contractor shall cooperate with the Engineer in making and 
considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 
work and in carrying out any resulting instruction of the Engineer. 

 
 

C. QUALITY CONTROL 

 
31. QUALITY ASPECTS 

31.1 (a) The Contractor shall employ a competent quality control 
consultant/engineer to produce quality works. He is also expected to 
improve his procedures in line with ISO 9002 and get this 
certification. The contractor will set up fully equipped field laboratory 
to conduct quality control tests required as per relevant 
specifications. The records shall be maintained in the prescribed 
formats and the contractor shall supply copies thereof to the Engineer 
regularly with the bills without which no payment shall be made. In 
case the contractor fails to set up the laboratory and/or to employ the 
quality control consultant for the whole or part of the period of 
execution, the Engineer on behalf of the Employer may order setting 
up of the laboratory and/or employment of Quality Control 
Consultant at the cost of the Contractor or may order the 
departmental staff to carry out the quality  control tests. A deduction 
@ 1.5 % of the total cost of the work or actual expenditure incurred in 
this respect, whichever is more, shall be made from the payments of 
the Contractor. 

 
(b) For the Project(s) of total contract value of Rs. 3 Crores and above, 

the Employer may appoint one Independent Quality Assurance 
Consultant [IQAC] who will conduct 25% Quality Control tests 
independently during the execution of work and give the reports to 
the employer. The IQAC shall act independently as per the terms & 
conditions approved by  the  Chief  Engineer  and  shall  be  paid  by 
the Department out of the  Quality  Control  charges  of  the  works. 
The IQAC shall use the material,  manpower  and  the  laboratory  of 
the Contractor and the Contractor shall extend his full cooperation 
to the IQAC in fulfillment of the testing to be done by the latter. 
Nothing extra shall be payable to the Contractor in this regard. 

 
(c) The Engineer will be free to conduct surprise, random or  in  situ 

checks any time  during the execution and  after the completion of 
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the work but not later than  the  Defect  Liability  Period,  so  as  to 
have cross check in quality. 

(d) Nothing in this  clause  shall  reduce  the  overall  responsibility  of 
the Contractor regarding  quality  and  he  shall  remain  liable  for 
any defect in the execution. 

 
31 .2 Action and Compensation in case of Bad Work 

 
If it appears to the Engineer or his subordinate-in-charge of the work 
that any work or part of it has been executed with unsound, imperfect, 
unskillful workmanship or with materials of any inferior description or 
that any articles or materials provided by the Contractor for  the 
execution of the work are unsound or of inferior quality to  that 
contracted for or otherwise not in accordance with the contract, the 
Contractor shall, on written instructions by the Engineer specifying 
unsound the work, materials or articles, forthwith rectify or remove and 
reconstruct the work so specified in whole or part, as the case may 
require or as the case may be, remove the materials or articles at his own 
proper charge and cost, within a period specified by the Engineer. In the 
event of his falling to do so, the Contractor shall be liable to pay 
compensation at the rate of 1% of the estimated amount  of  unsound 
work per week. In case the Contractor does not make the necessary 
compliance at all, the Engineer may rectify or remove and, re-execute the 
work or remove and replace with others, the materials or articles 
complained of as the case may be, at risk and expenses of the 
Contractor. 

 

32. IDENTIFYING DEFECTS 

32.1 The Engineer shall check the Contractor’s work and notify the 
contractor of any defects that are found.  The note of the Engineer 
shall give the description of the defects in sufficient detail, including 
the obligations as per the Contract. Such checking shall not affect the 
Contractor’s responsibilities. The Engineer may also instruct the 
Contractor to search for a Defect and to uncover and test any work 
that the Engineer considers may have a Defect. 

32.2  If the Engineer instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a defect 
and the test shows that it does, the Contractor shall pay for the test 
and collection of samples. 

 

33. CORRECTION OF DEFECTS 

33.1 The Engineer shall give notice to the Contractor of any Defects before 
the end of  the Defects Liability Period, which begins at Completion 
and is defined in the Contract Data. The Defects Liability Period shall 
be extended for as long as Defects remain to be corrected. 
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33.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified Defect within the length of time specified by the Engineer’s 
notice. 

33.3 If the Contractor has not corrected a Defect within the time specified 
in the Engineer’s notice, the Engineer will assess the cost of having 
the Defect corrected, and recover twice of this amount from the 
Contractor. 

34. HABITUAL AND CONTINUED BAD WORKING 

34.1 If the Employer determines from the record of the Contractor’s 
performance on various works in the department that he has been 
penalized for sub-standard working in three or more works, the 
Employer shall  initiate Disciplinary Action against the contractor in 
accordance with procedure prescribed under the instructions for 
Enlistment of Contractor under water Resources Department, 2022. A 
Contractor debarred  twice under this clause  shall  be  blacklisted  for  
any  future  bidding  for works. 

 
D. COST CONTROL 

 
35. BILL OF QUANTITIES 

35.1 The Bill of Quantities shall contain items for the construction, 
installation, testing and commissioning work to be done by the    
Contractor. 

35.2 The Bill of Quantities is used to calculate the Contract Price. The 
Contractor is paid for the quantity of work done at the rate in the Bill of 
Quantities for each item. 

36. CHANGE IN THE QUANTITIES 

36.1 If the final quantity of work done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 percent provided the 
change exceeds 1% of initial Contract Price, the Engineer shall adjust 
the rate to allow for the change, duly considering. 

a) Justification for rate adjustment as furnished by the 
Contractor. 

b) Economies resulting from increase in quantities by way  of 
reduced plant, equipment and overhead costs. 

c) Entitlement of the contractor to compensation events where 
such events are caused by any additional work. 

d) The revised rates will be applicable to the quantity that exceeds 
25% limit and not on the entire quantity. 

36.2 The Engineer shall not adjust rates from changes in quantities  if 
thereby the Initial Contract Price is exceeded by more than 15 percent, 
except with the prior approval of the Employer. 

36.3 If requested by the Engineer, the Contractor shall provide the Engineer 
with a detailed cost breakdown of any rate in the Bill of Quantities. 

37. VARIATIONS 

37.1 All variations shall be included in updated Programmes produced by the 
Contractor. 
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38. PAYMENT FOR VARIATIONS 

38.1 The Contractor shall provide the Engineer with a quotation (with 
breakdown of unit rates) for carrying out the Variation when requested 
to do so  by  the  Engineer.  The  Engineer  shall  assess  the  quotation, 
which shall be given within seven days of  the  request  or  within  any 
longer period stated by the Engineer and before the Variation is ordered. 

38.2 If the work in the Variation corresponds with an item description  in the 
Bill of Quantities and if, in the opinion of the Engineer, the quantity of 
work above the limit stated in Sub Clause 38.1 or the timing  of  its 
execution do not cause the cost per unit of quantity to change, the rate 
in the Bill of Quantities shall be used to calculate  the  value  of  the 
Variation. If the cost per unit of quantity changes, or  if  the  nature  or 
timing of the work in the  Variation  does  not  correspond  with  items  in 
the Bill of Quantities, the quotation  by  the  Contractor  shall  be  in  the 
form of new rates for the relevant items of work. 

38.3 If the Contractor’s quotation is unreasonable, the Engineer may order 
the Variation and make a change to the Contract Price which shall be 
based on Engineer’s own forecast of the effects of the Variation on the 
Contractor’s cost. 

38.4 If the Engineer decides that the urgency of varying the work would 
prevent a quotation being given and considered without delaying the 
work, no quotation shall be given and the Variation shall be treated as a 
Compensation Event. 

38.5 The contractor shall not be entitled to  additional  payment  for  costs which 
could have been avoided by giving early warning. 

38.6 No increase in rates beyond the rates approved by competent 
authority for any kind of earth work shall be granted in any case. It 
shall be the responsibility of the Bidder to, at his own expenses and 
risk, may like to visit and examine the Site(s) of Project(s) and its/ 
their surroundings and obtain all information (including that on the 
risks, contingencies and other circumstances which may affect or 
influence the bid) that may be necessary for preparing the Bid and 
entering into a contract. It shall be the responsibility of the bidder to 
quote rates based on his assessment of the requirements of the 
specific work. Nothing extra consequent on any misunderstanding or 
otherwise (including change in source etc.), shall be allowed. 

 
 

[Alternate Clauses 35 to 37 for Lump Sum Contracts are as follows] 
 
 

35. SCHEDULE  OF  PAYMENT 
 

35.1 The Schedule  of  l  shall  contain  items  for  the  construction, 
installation, testing, and commissioning 
Contractor. 

work  to  be  done  by  the 
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35.2 The Contractor shall be paid for the quantity of work completed by 
him on a pro-rata basis at the time of submission of  monthly 
statement pursuant to clause 39. 

 
 

36. VARIATIONS & CHANGE IN THE SCOPE OF WORK 
 

36.1 The Engineer shall have power to make any variations, alterations 
omission, additions to or substitutions for the original specifications, 
drawings, designs and instructions that may appear to be necessary 
or advisable during the progress of the work, and the contractor shall 
be bound to carry out the work in accordance with any instructions 
which may be given to him in writing, signed by the Engineer in 

charge. Such alterations/additions /substitutions shall not invalidate 
the contract and shall be carried out by the contractor on the same 
conditions in all respect on which he agreed to do the main work. The 
time of completion of the work shall be extended in the proportion 
that the altered, additional or substituted works bears to the original 
contract work and the certificate of the Engineer shall be conclusive 
as to such proportion. 

 

36.2 If the final scope of work differs from the original by more than 1% of 
initial Contract Price, the Engineer shall adjust  the  rate  to  allow  for 
the change, duly considering: 

(a) Justification for rate adjustment as furnished by the 
Contractor, 

(b) Economies resulting from increase in quantities by way 
of reduced plant, equipment, and overhead costs. 

(c) Entitlement of the Contractor to compensation events 
where such events are caused by any additional work. 

 

36.3 The Engineer shall not adjust rates from changes in scope of work, if 
thereby the Initial  Contract  Price  is  exceeded  by  more  than  15 
percent, except with the prior approval of the Engineer. 

 
36.4 If requested by  the  Engineer,  the  Contractor  shall  provide  the 

Engineer with a detailed cost breakdown of any rate of the item 
undergoing variation in the scope of work. 

 
36.5 All variations shall be included in  updated  Programmes  produced  by 

the Contractor. 
 
 

37. PAYMENTS FOR VARIATION 
 

37.1 Any variation that is, increase or decrease in the  scope  of  this  work, 
shall be regulated as per schedule S-II (variation schedule), Section 10 
in so far as the  payments/recoveries  are  concerned.  All  other 
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conditions of contract shall remain unchanged. 

 
37.2 If rate is not available in schedule S-II, the Contractor shall provide 

the Engineer with a quotation (with breakdown of unit rates) for 
carrying out the Variation when requested to do so by the Engineer. 
The Engineer shall assess the quotation, which shall be given within 
seven days of the request or within any longer period stated by the 
Engineer and before the Variation is ordered. 

 

37.3 If the Contractor’s quotation is unreasonable, the Engineer may order 
the Variation and make a change to the Contract Price which shall be 

based on Engineer’s own forecast of the effects of the Variation on the 
Contractor’s costs. 

 
37.4 If the Engineer decides that the urgency of varying the work would 

prevent a quotation being given and considered without delaying the 
work, no quotation shall be given and the Variation shall be treated as 
a Compensation Event. 

 
37.5 The Contractor shall not be entitled to additional payment for costs 

which could have been avoided by giving early warning.  
 

38. (A) CASH FLOW FORECASTS 
 

When the Programme is updated, the contractor is to provide the 
Engineer with an updated cash flow forecast. 

 
39. PAYMENT CERTIFICATES 

 
39.1 The Contractor shall submit to the Engineer monthly statements/bills 

of the estimated value of the work completed less the cumulative 
amount certified previously, along with copies of the following 
documents:- 
(i) Measurements and quantities of items of work done since last 
bill. 
(ii) Copies of quality control tests in specified format covering the 
work done since last bill. 
(iii) Copies of instructions recorded in the instruction book 
containing the instructions and compliance made thereof , covering 
the work done since last bill. 
The contractor shall submit all bills on the printed forms to be had on 
applications from the office of the Engineer 

 
39.2 The Engineer shall check the Contractor’s monthly statements within 

30 days and certify the amount to  be  paid  to  the  Contractor  after 
taking into account any deductions for advance payments, retention, 
other recoveries in terms of the contract and taxes at source,  as 
applicable under the law, and the credit or debit for the month  in 
question in respect of materials for the works in the relevant amounts 
and under conditions set forth in clause 47. The Contractor shall be 
required to sign the corrections made, if any, in token of acceptance of 
the same, before release of payment. 
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39.3 The value of work executed shall be determined by the Engineer. 
 

39.4 The value of work executed shall include the valuation of Variations 
and Compensation Events. The Contractor shall be deemed to have 
waived off all claims not included in such bills/statements and will 
have no right to enforce any claim not so included, whatsoever be the 
circumstances. 

 
39.5 The Engineer may exclude any item certified in a previous certificate 

or reduce the proportion of any item previously certified in any 
certificate in light of later information. 

40. PAYMENTS 
 

40.1 The Employer shall pay the Contractor the amounts certified by the 
Engineer. 

 
40.2 Items of the Project, for which no rate or price  or  percentage  of 

lumpsum rate has been entered in, will  not  be  paid  for  by  the 
Employer and shall be deemed  covered  by  other  rates  and  prices  in 
the Contract. 

 
40.3 Any excess payment made to the contractor inadvertently or otherwise 

under this contract or on any account whatsoever and any other sum 
found to be due to the Government by the contractor in respect of this 
contract or any other contract or  work-order  or  any  account 
whatsoever may be deducted from  any  sum  payable  by  the 
Government to the contractor either in respect of this contract or any 
work order or contract or any other account by any other department 
of the Government. 

40.4 The Engineer may refuse or suspend payments on account of a work 
when executed by a firm or by a contractor described in his bid as a 
firm, unless receipts are signed by all the partners, or  one  of  the 
partners or an authorized representative of  the  contractor  who 
produces a valid authority in writing enabling him to give effectual 
receipts on behalf of the firm. 

 
40.5 All the intermediate payments shall be regarded as payments by way 

of advance against the final payment only and not as payments for 
work actually done and completed ; and shall not preclude the 
requiring of bad, unsound , imperfect or unskilled work to be removed 
and taken away and reconstructed or re-erected or be considered as 
an admission of the performance of the contract or any part thereof in 
any respect of the occurring of any claim , nor shall it conclude , 
determine or effect in any way the powers of the Engineer under these 
conditions or any of them as to the final settlement and adjustment of 
the accounts or otherwise or in any other way , vary or affect the 
contract. 
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40.6 The receipt of the Accountant or Clerk for any money paid by the 
contractor to the department will not be considered as a receipt of 
payment to the Engineer and the contractor shall be responsible for 
ensuring that he procures a receipt duly signed by the Engineer or his 
Sub Divisional Engineer. 

 
41. COMPENSATION EVENTS 

 
41.1 The following are Compensation Events unless they are caused by the 

Contractor: 
a) The Engineer does not give access to a part of the Site as 

stipulated in Clause 22 by the site possession Date stated in 
the Contract Data. 

b) The Employer modifies the schedule of other  contractors  in  a 
way which affects the  work  of  the  Contractor  under  the 
contract. 

c) The Engineer orders a delay or does not issue instructions 
required for execution of works on time. 

d) The Engineer gives an  instruction  for  dealing  with  an 
unforeseen condition,  caused  by  the  Employer,  or  other 
reasons. 

e) The effect on the Contractor of any of the Employer’s Risks. 
f) The Engineer unreasonably delays issuing a Certificate of 

Completion. 
g) Other Compensation Events listed in the Contract Data or 

mentioned in the Contract. 
 

41.2 If a Compensation Event would cause additional cost or  would 
prevent the work being completed before the Intended Completion 
Date, the Contract Price shall be increased and/ or the Intended 
Completion Date is extended. The Engineer shall decide whether and 
by how much the Contract Price shall be increased and whether and 
by how much the Intended Completion Date shall be extended. 

 
41.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has been 
provided by the Contractor, it is to be assessed by the Engineer and 
the Contract Price shall be adjusted accordingly. If the Contractor’s 
forecast is deemed unreasonable, the Engineer shall adjust the 
Contract Price based on Engineer’s own forecast. The Engineer will 
assume that the Contractor will react competently and promptly to 
the event. 

 
41.4 The Contractor shall  not  be  entitled  to  compensation  to  the  extent 

that the Employer’s interests are adversely affected by the Contractor 
not having given early warning or not having cooperated with the 
Engineer. 

 
42. TAXES 

 
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of  all 

the taxes, levies, cesses etc. including their variations as notified by the 
concerned authority from time to time and applicable on the day of 
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closing of bid,but excluding royalty on earthwork. The Engineer on 
behalf of the Employer will perform such duties in regard to the 
deduction of such taxes at source as per applicable law. 

42.2 The Contractor shall comply with the proper bye-laws and legal orders of the 
local body or public authority under the jurisdiction of which the work is 
executed and pay all fees and charges for which he may be liable. Nothing 
extra shall be payable on this account. 

 
43. CURRENCIES 

 
All payments shall be made in Indian Rupees. 

 
44. PRICE ADJUSTMENT (This Clause shall be applicable for works 

requiring completion time more than 1 year) 

 
44.1 Contract price shall be adjusted for increase or decrease in rates and 

price of labour, Cement, Steel, Bitumen, POL and material (other than 
Cement, Steel, Bitumen and POL) component only in accordance with 
the following principles and procedures and as per formula given in 
the contract data: 

(a) The price adjustment shall apply for the work done from the date of 
start as given in the contract data upto end of the initial intended date 
of completion. No price adjustment shall be allowed beyond the initial 
completion period other than in case of natural calamities, etc. (There 
shall be no provision of mutual agreement in this regard) The cost of 
materials and Electrical Energy supplied by the Employer at fixed 
prices shall be excluded from the scope of price adjustment. 

(b) The price adjustment shall be  determined  during  each  quarter  from 
the formula given in the  contract  data.  Total  value  of  work  done 
during the quarter would include the amount of secured  advance 
granted, if any, during  the  quarter,  less  the  amount  of  secured 
advance recovered, if any during the quarter. It will exclude value for 
works executed under variations for which price adjustment will be 
worked separately based on the terms mutually agreed. 

 
44.2 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in 
the contract, the bid price  shall  be  deemed  to  include  amounts  to 
cover the contingency of such other rise or fall in costs. 
 

 
 

45. RETENTION MONEY (SECURITY DEPOSIT) 
 

45.1 The Engineer on behalf of the Employer shall retain 5% of the amount 
of each payment due to the Contractor until Completion of the whole 
of the Project to cover the cost that may be involved in removal  of 
defects, imperfections, or taking remedial measures in the  work 
executed. This retention shall be inclusive of the initial bid security 
deposited by the bidder, but in addition to performance security to be 
delivered to the Engineer-in-charge  within period prescribed in clause 
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31 of ITB . 
 
 

45.2 50% of the total amount retained  shall  be  repaid  to  the  Contractor 
after three months of completion of the whole of the Project as 
certified satisfactory by the Engineer with respect to removal of all 
defects, imperfections, short comings and taking remedial measures, 
that may be necessary and after recording of final measurements of 
work done, for which the certificate of the Engineer would be 
conclusive. 

45.3 The remaining amount of the retained money shall be repaid after one 
year or when the Defects Liability Period has passed, whichever is 
later, and after the Engineer has certified that all Defects notified by 
the Engineer to the Contractor before the end of this period have been 
corrected. 

. 
    

46. LIQUIDATED DAMAGES    

46.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

46.2 

46.3 

 

A) If the work remains un-commenced after 10 days (3 Days for Closure 
works) of the issue of acceptance letter; the contractor shall pay 
prospectively as liquidated damages an amount upto 3% of the amount of 
contract or such lesser amount that the Engineer may levy on behalf of the 
Employer, for every week of the period for which the work remains un-
commenced. 
 
(B)  The Contractor shall ensure due diligence to achieve Physical 
progress of work not less than that indicated in the following 
milestones:-  

1) On Lapse of 25% contractual time : 30%  
2)  On Lapse of 50% contractual time : 60% 
3) On Lapse of 75% contractual time : 85% 
4) On Lapse of 100%(full) contractual time 100% 

 
In case of default, the contractor shall, notwithstanding issuance of a 
prior notice in this regard, pay prospectively as liquidated damages an 
amount of 5% of the amount of contract for lapse of 25% of contractual 
time;7% of the amount of contract for lapse of 50% of contractual time ; 
9% of the amount of contract for lapse of 75% of contractual time and 
10% of the amount of contract for lapse of 100% of contractual time   or 
the work remains unfinished after the completion date. 
 
Omitted 
 
The Employer (for works costing more than Rs. 5.00 Crore) or the 
Superintending Engineer (for works costing upto Rs. 5.00 Crores), on 
representation from Contractor and after hearing both the Engineer and 
Contractor, may reduce the amount of liquidated damages and his 
decision in writing shall be final. 
The Contractor shall pay liquidated damages to the  Engineer  on behalf 
of the Employer at the rate per day stated in the Contract Data for each 
day that the Completion Date is later than the Intended Completion Date 
(for the whole of the works or the milestone as stated in the contract 
data). The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Engineer on behalf of the 
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Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages does not affect the 
Contractor’s liabilities. 

46.4 If the Intended Completion Date is extended after liquidated damages 
have been paid, the Engineer shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate. 

46.5 If the contractor fails to comply with the time for completion  as 
stipulated in the  tender,  then  the  Contractor  shall  pay  to  the 
Employer (through the Engineer), the relevant sum stated  in  the 
Contract Data as Liquidated damages for such  default  and  not  as 
penalty for everyday or part  of  day  which  shall  elapse  between 
relevant time for completion and the date stated in the taking over 
certificate of the whole of the works  on the relevant section, subject to 
the limit stated in the contract data. 

 
46.6 If, before the Time for Completion of the whole of the Works or, if 

applicable, any  Section,  a  Taking  -  Over  Certificate  has  been  issued 
for any part of the Works or of a Section, the liquidated damages for 
delay in completion of the remainder of the Works or of that Section 
shall, for any period of delay after the date stated in such Taking-Over 
Certificate, and in  the  absence  of  alternative  provisions  in  the 
Contract, be reduced in the proportion which the value of the part so 
certified bears to the value of the whole of the Works or Section, as 
applicable. The provisions of this Sub-Clause  shall  only  apply  to  the 
rate of liquidated damages and shall not affect the limit thereof. 

 

47. SECURED ADVANCE 
 

47.1 The contractor ,on signing an indenture in the form to be specified by 
the Engineer, shall be entitled  to  be  paid,  during  the  execution  of 
work, upto 75% of the estimated value of any materials, which, in the 
opinion (as per Para 2.105 of P.W.D. code coupled with rule 7.37 of 
D.F.R. [Financial Hand  Book  No.3])  of  the  Engineer,  are  non- 
perishable and which have been  procured  and  adequately  stored 
against damage, but  which  have  not  been  incorporated  in  the  works 
at the time of making advance. 

a) The materials are in accordance with the specification for works; 

b) Such materials have been delivered to site, and are properly stored 
and protected against  damage  or  deterioration  to  the  satisfaction 
of the Engineer. The contractor shall store the bulk material in 
measurable stacks; 

c) The contractor’s records of the requirements, orders, receipt and 
use of materials are kept in a form approved by the Engineer and 
such records shall be available for inspection by the Engineer; 

d) The contractor has submitted with his monthly statement the 
estimated value of the materials on site together with  such 
documents as may be required by the Engineer for the purpose of 
valuation of the  materials  and  providing  evidence  of  ownership 
and payment thereof; 
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e) Ownership of such materials shall be deemed to vest in the 
Employer for which the Contractor has submitted an Indemnity 
Bond in an acceptable format; and 

f) The quantities of materials are not excessive and shall be used 
within a reasonable time as determined by the Engineer. 
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48. SECURITIES 
 

The Performance Security (including additional security for unbalance 
bids) shall be provided to the Engineer on behalf of the  Employer  no 
later than the date specified in the Letter of Acceptance and shall be 
issued in an amount and form and by a bank or surety acceptable to 
the Engineer on behalf of the Employer and denominated in Indian 
Rupees. The Performance Security shall be valid until a date 28 days 
pursuant to the date of expiry of the Defects Liability Period and the 
additional security for unbalanced bids shall be valid until  a  date  28 
days from the issue of the certificate of completion. 

 
49. CARRIAGE OF MATERIALS, MACHINERY ETC. 

The Contractor shall ensure that each vehicle transporting his 
material, machinery etc. to the work site does not exceed its 
stipulated loading capacity. In case it is found that the material, 
machinery etc. are being transported is in overloaded vehicles, then 
the Engineer shall make recovery from the payments of the contractor 
of an amount equivalent to 50% of the rate  of  the  carriage of 
material   brought to the site by the Contractor.   For the purpose of 
this clause, the rates of the carriage shall be  considered  as  those 
given in the Departmental Common Schedule of Rates (CSR) plus 
Sanctioned premium prevailing on the date of receipt of bids. The 
Engineer or his field staff shall certify that the actual carriage of 
material is within the norms and no overloading has been done. 

 
50. COST OF REPAIRS 

 
50.1 Loss of damage to the Works or Materials to be incorporated in  the 

Works between the Start Date and the end of the Defects Correction 
periods shall be remedied by the Contractor at Contractor’s cost if  the 
loss or damage arises from the Contractor’s acts or omissions. 

 

E. FINISHING THE CONTRACT 

51. COMPLETION 
 

51.1 The Contractor shall request the Engineer to issue a Certificate of 
Completion of the works and the Engineer, within 30 days of the 
receipt of such request, shall inspect the work and if there is no defect 
in the work, shall furnish the contractor with a certificate of 
completion. Otherwise, the Engineer may issue a provisional 
certificate of completion indicating the defects (a) to be rectified by the 
contractor and / or (b) for which payment shall be made at reduced 
rates. However no certificate, provisional or otherwise, shall be issued 
nor shall the work be considered to be complete until the Contractor 
has cleared all scaffolding, surplus materials, garbage  and  all  huts 
and sanitary arrangements set up for the labour at the site  and 
cleaned off the dirt from work. 
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52. TAKING OVER 
 

52.1 The Engineer on behalf of the  Employer  shall  take  over  the  Site  and 
the Works within seven days of having issued  a  Certificate  of 
Completion to the Contractor. 

 
53. FINAL ACCOUNT 

 
53.1 The Contractor shall supply to the Engineer a detailed account of the 

total amount that the Contractor considers payable under the 
Contract before the end of the Defects Liability Period. The Engineer 
shall issue a Defect Liability Certificate and certify any final payment 
that is due to the Contractor within 56 days of receiving the 
Contractor’s account if it is correct and complete. If it is not, the 
Engineer shall issue within 56 days a schedule that states the scope 
of the corrections or additions that are necessary. If the Final Account 
is still unsatisfactory after it has been resubmitted, the Engineer shall 
decide on the amount payable to the Contractor and issue a payment 
certificate, within 56 days of receiving the Contractor’s revised 
account. 

 
54. MANUALS & REGISTERS 

 
54.1 If “as built” Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the 
Contract Data. 

54.2 If the Contractor does not supply the Drawings and/or manuals by 
the dates stated in the Contract Data, or they do not receive the 
Engineer’s approval, the Engineer shall withhold the amount stated in 
the Contract Data from payments due to the Contractor. 

 
54.3 The Contractor shall also furnish, if so desired by the Engineer, the 

following documents duly signed by him or his authorized 

representatives: 

i) Variation statement showing the altered items , if any against those 

provided in the original drawings. 

ii) Original site instruction book. 

iii) Original registers for various quality control tests as specified. 

iv) Register of consumption of Cement, Steel and Bitumen. 

 
 

55. TERMINATION 
 

55.1 The Engineer on behalf of the Employer may terminate the Contract if 
the other party causes a fundamental breach of the Contract. For this 
purpose, 14 days notice in writing shall be served by either party on 
the other party clearly mentioning the particular grounds of Breach of 
Contract with a copy to the Employer. In case of Closure Works, the 
notice period shall be 3 days. 



78  

55.2 Fundamental breaches of Contract include, but shall not be limited to 
the following: 

 
(a) the Contractor stops work for  3 days when no stoppage of work is shown 

on the current programme and the stoppage has not been authorized by 
the Engineer; 

 
(b) the Employer or the Contractor is made bankrupt or goes into 

liquidation other than for a reconstruction or amalgamation; 
 

(c) the Engineer gives Notice that failure to correct a particular Defect is 
a fundamental  breach  of  Contract  and  the  Contractor  fails  to  correct 
it within a reasonable period of time determined by the Engineer; 

 
(d) the Contractor does not maintain a security which is required; 

 
(e) the Contractor has delayed the completion of works by the number of 

days for which the maximum amount  of  liquidated  damages  can  be 
paid as defined in the Contract data; and 

 
(f) If the Contractor,  in  the  judgment  of  the  Engineer  or  the  Employer 

has engaged in corrupt or fraudulent practices in competing for or in 
executing the Contract. 

 
(g) If the Contractor, having been given  a  notice  in  writing  by  the 

Engineer, fails to rectify, reconstruct or replace any defective work or 
continues the execution of work in  an  inefficient,  improper,  un 
workman – like manner or not in accordance with sound Engineering 
practices or without complying with the directions and requirements 
within a period specified said notice (3 days for closure works). 
 

(h) If the Contractor being a company shall pass a resolution or a court 
shall make an order of the effect that the company shall be wound up 
or if a receiver or a manager on behalf of the credit or shall be 
appointed or if circumstances shall arise which entitle the court of 
creditor to appoint a receiver or manager or to make a winding up 
order. 

 
(i) If the contractor commits any acts  of  defaults  with  respect  to 

conditions of contract. 
 

(j) In the event of the death or the insanity of the contractor, the contract 
may be terminated by notice in writing, pasted at the site and 
advertised in one issue of the local newspaper. All acceptable works 
shall thereafter, be paid at appropriate rates after recovering all the 
contractor`s dues to Govt., to the persons entitled to receive and give a 
discharge for such payment. 
If the contractor is imprisoned, becomes insolvent, compound with his 
creditors, has a receiving order made against him or carries on 
business under a receiver for the benefit of the creditors or any of 
them, or being a partnership firm becomes dissolved, or being a 
corporation goes in to liquidation or commences to be wound up not 
being a voluntary winding up for the purpose only of amalgamation or 
reconstruction, the govt. shall be at liberty: 

i. to give such liquidator, receiver, or other person in whom  the 
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contract may become vested  the  option  of  carrying  out  the 
contract, or a portion thereof to be determined by the govt. subject 
to his providing an appropriate guarantee for the performance  of 
such contract; or 

 
ii. to terminate the contract forthwith by notice in writing to the 

contractor, the liquidator, the receiver or person in whom the 
contractor may become vested. 
 

55.3 Notwithstanding the above, the Engineer on behalf of the Employer may 
terminate the Contract for convenience. 

 
55.4 If the Contract is terminated the Contractor shall stop work immediately, 

make the Site safe and secure and leave the Site as soon as reasonably 
possible. 

 
55.5 After the termination  of  the  contract  under  this  clause,  the  Employer  shall 

be at liberty to get  the  balance  work  executed  through  some  other 
contractual agency or  through  departmental  means  or  to  abandon  the 
balance work altogether or to modify the design and scope of the work in any 
manner. The Contractor shall have no claim against the  Employer  in  this 
regard. 

 
56. PAYMENT UPON TERMINATION 

 
56.1 If  the Contract is terminated  because of  a fundamental breach of Contract 

by the Contractor, the Engineer shall issue a certificate for the value of the 
work done less advance payments received upto the date of the issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due 
to be deducted at source as per applicable law and less 5% of the contract 
value towards compensation for the breach of contract. The total amount of 
liquidated damages and compensation for breach of contract shall, 
however, be limited to 10% of the contract value or the amount available 
with the Engineer (in the shape of retention money and performance 
security), whichever is less. The requisite amount for which the Contractor 
may become liable shall be realized by encashing the performance security 
furnished by the Contractor and/ or from other amounts due to the 
Contractor in respect of this work or any other work, undertaken by him for 
the Government. 

 
56.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done. This work value shall take into 
account the cost of balance material brought by the contractor and available 
at site, the reasonable cost of removal of Equipment, repatriation of the 
Contractor’s personnel employed solely on the Works, and the Contractor’s 
costs of protecting and securing the works. The advance payment received 
upto to the date of the certificate, other recoveries due in terms of the 
contract and the taxes due to be deducted at source as per applicable law, 
shall be detected from the work value. 
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56.3 No Compensation for Alteration in or Restriction in Works 
 

If at any time , after the commencement of the work the Government, for any 
reason whatsoever, does not require the whole Project or part thereof to be 
carried out, the Engineer shall give notice in writing of the fact to the 
Contractor, who shall have no claim to any payment or compensation 
whatsoever on account of any profit or advantage, which he might have 
derived from the execution of the work in full, but which he did not derive 
inconsequence of the full amount of work not having been carried out, 
neither shall he have any claim for compensation by reasons of  any 
alteration having been made in the original specifications, drawings , designs 
and instructions , which shall involve any curtailment of the work originally 
contemplated. 

 
 

57. PROPERTY 
 

57.1 All materials on the Site, Plant, Equipment, Temporary works and Works are 
deemed to be the property of the Employer, if the contract is terminated as 
per Cl. 55.2 above because of a Contractor’s default. 

 
58. RELEASE FOR PERFORMANCE 

 
58.1 If the Contract is frustrated by the outbreak of war or by any other  event 

entirely outside the control of either the Employer or the Contractor the 
Engineer shall certify that the Contract has been frustrated.  The  Contractor 
shall make the Site safe and stop work as quickly as possible after receiving 
this certificate and shall be paid for all work carried out before receiving it 
and for any work carried out afterwards to which commitment was made. 

 
59. EXTRAORDINARY CLAIMS 

 
No claim for payment of an extraordinary nature , such as claim for bonus, 
for extra labour employed in completing the work before the expiry of the 
contractual period at the request of the Engineer or claims for compensation 
where work has been temporarily brought to a stand-still though no fault of 
the Contractor , shall be  allowed unless  and to the  extent that  the same 
shall have been expressly sanctioned by the Punjab Government under the 
signature of one of its Secretaries. 
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SECTION 3 
 

(ii)CONDITIONS OF PARTICULAR APPLICATION 
[COPA] 
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CONDITIONS OF PARTICULAR APPLICATION 
 

Conditions/Clauses of the contract which are required in case of 
particular or specific work shall form part of this section. Such conditions 
may include additional qualification conditions for the bidders. For 
example, for construction of a bridge work in running canal conditions, an 
additional qualifying condition can be that the bidder should have 
experience of having done construction in such demanding conditions. 
Fresh administrative or financial instructions can also be included in this 
section. 

 

Clauses included in the General Conditions and Clauses of the Contract 
may need to be modified or deleted to suit the particular situation. Those 
modifications and deletions in reference to the clauses should also be 
inserted in this part. 
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SECTION 4 

CONTRACT DATA 
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CONTRACT DATA 

Name of the Project: ------------------------ 
Contract Identification No.: ---------------- 

 
The Contract Data hereunder pertains to some specific ,but in no way 
exhaustive, information on the Project. The bidders are required to 
study and account for this data in  conjunction to  various  other 
Sections of the Document. GCC stands for ‘General Conditions of 
Contract’. 

1. Name of the Employer : 
 

Chief Engineer 
DEPARTMENT OF WATER RESOURCES, Chandigarh. 
for and on behalf of 
Governor of Punjab. 

Address of Employer: 

DEPARTMENT OF WATER 
RESOURCES,   Hydel Building, Madhya 
Marg, 

Sector-18B, Chandigarh, Punjab (India). 

2. Name of the Assignee : 

Superintending Engineer, 
Circle, 

DEPARTMENT OF WATER RESOURCES, 
 

 
3. Name & Address of the Engineer: 

Executive Engineer, 
   Division, 
DEPARTMENT OF WATER RESOURCES, 

 

 
 The Defect Liability Period: 

It is ONE year (or as per requirement of funding agency) from the date of 
completion. [Cl. 1.1& 33,GCC] 

 The Start Date: 

The start date shall be from the date of issue of the 

allotment letter by the Engineer. 

 The Mobilization period: 

3 days from the date of issue of the allotment letter by the Engineer. 

 The Intended Date of Completion: 

The intended completion date for the whole works is 

60 days after start of the work. [CI 1.1& 27,GCC] 
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7. Site Particulars: 
The. site is at Km ------of ------ near ------, Punjab, India. The main markets 
are at ----------. The nearest Railway station is ------ --. The nearest post office 
and Telegraph office is -------------. Communication facilities like Fax, STD, 
ISTD service are available at----. 

The site falls in Seismic Zone --- & the conditions of exposure are ----- 
----. 

 

8. The Hydraulic Investigation Data : 

…………………………. 

9. The Scope of Work put to Bid: 
 

………………………………………. 

10. The additional documents that also form part of the Contract; 
[C1.2. GCC] 

…………………………………………………………………….. 

…………………………………………………………………….. 

11. The law which applies to the Contract: 

[CI 3.1,GCC] 

The Law of Union of India. 

12. The language of the contract document : 

[CI 3.1,GCC] 

English 

13. Amounts of Insurance & Deductions by Engineer : 

[CI 15.1,GCC] 

Nil 

14. Soil Investigation Report: Appended in Section--- 
- 

15. The Site possession dates are: 

[CI 22,GCC] 

i. For   ------------- Date of Award of Contract 

ii. For ------------- ……………………………….. 

iii. For ------------- ………………………………. 

16. The Period for Submission of the Programme for approval of 

Engineer: [CI 26,GCC] 

3 days from the issue of Letter of Acceptance. 

17. The period between programme updates shall be 30 days. [CI  27.3,GCC] 
 

18. The Additional Compensation Events are: 

[Cl. 41,GCC] 
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(i) Substantially adverse ground conditions encountered during 

the course of execution of work not provided in the bidding 

Document 

(ii) Removal of underground utilities detected subsequently 

(iii) Significant change in classification of soil requiring additional 

mobilization by the contractor, e.g. ordinary soil to rock excavation, 

(iv) Removal of unsuitable material like marsh, debris dumps, etc. not 
caused by the contractor 

(v) Artesian conditions 

(vi) Seepage, erosion, landslide 

(vii) Presence of historical, archeological or religious structures, 

Monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or military 
authority 

20. The currency of the Contract: [CI 43,GCC] Indian Rupees 

21. The schedule of submission of operating and Maintenance manual: 

[Cl 54.1,GCC] 

15 days after completion of work. 

22. The amount to be withheld for failing to supply “as built” drawings, if any, by 
the date required: 

[Cl 54.2,GCC] 

Rs. 10,000 or 1% of the contract amount, whichever is higher. 

23. The Events which shall also mean fundamental breach of contract: 

[CI 55.2,GCC] 

The Contractor has contravened Clause 9 of GCC 

24. The formula (e) for adjustment of prices are; [Cl. 44) 

Adjustment for Labour component 

i) Price adjustment for increase or decrease in the costs due to labour 
shall be paid in accordance with the following formula. 

 

VL =0.75xPL/100 x R x (Li –Lo )/Lo 

Following expressions and meanings are assigned to the values of the works 
done during each quarter. 

 

VL = increase or decrease in the cost of work during the quarter 
under consideration due to change in rates for local labour. 
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R=     Total   value of work done in Rupees during the quarter excluding cost 
of materials and electrical energy supplied by the employer at fixed 
prices. 

 

Lo = All India average consumer price index number for industrial workers 
for the Quarter preceding the date of opening of bids as issued by the 
Labour  Bureau Shimla and   published in the Indian   Labour Journal 
or as published in Reserve Bank of India Bulletin. 

 

Li = All India average  consumer  price  index  number  for  industrial  workers 
for the Quarter under consideration as issued by the  Labour  Bureau 
Shimla  and    published  in  the  Indian    Labour  Journal  or  as  published 
in Reserve Bank of India Bulletin. 

PL = Percentage of Labour component of the work. 
 

Adjustment for cement component 

ii) Price adjustment for increase or decrease in the costs of cement 
procured by the contractor shall be paid in accordance with the following 
formula. 

 

Vc =0.75x Pc/100 x R x (Ci –Co )/Co 

Vc =  increase or decrease in the cost of work during the quarter under 
consideration due to change in rates for cement. 

 

R =    Total   value of work done in Rupees during the quarter excluding cost 
of materials and electrical energy supplied by the employer at fixed prices. 

 

Co = The  all  India  average  whole  sale  price  index  for  cement  for  the 
Quarter preceding the date of opening of bids as published by the Ministry of 
Industrial Development, Government of India, New Delhi. 

Ci= The all India average whole  sale  price  index  for  cement for  the 
Quarter under consideration as published by the Ministry of Industrial 
Development ,Government of India, New Delhi. 

Pc = Percentage of cement component of the work. 

Adjustment for steel  component 

(iii) Price adjustment for increase or decrease in the costs of  steel   procured 
by the contractor shall be paid in accordance with the following formula. 

 

VS =0.75 x PS / 100 x R x (Si –So )/So 
 

VS = increase or decrease in the cost of work during the quarter under 
consideration due to change in rates for Steel. 
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R=     Total value of work done in Rupees during the quarter excluding cost 
of materials and electrical energy supplied by the employer at fixed prices. 

 

So  =   The all India average whole sale price index for steel(Bars & Rods)   for 
the Quarter preceding the date of  opening  of  bids  as  published  by  the 
Ministry of Industrial Development ,Government of India, New Delhi. 

Si    =   The all India average whole sale price index for steel(Bars & Rods)  for 
the Quarter under consideration as published by the Ministry of Industrial 
Development ,Government of India, New Delhi. 

PS = Percentage of Steel component of the work. 
 

Note:- For the application of this clause, index of Bars and Rods has been 
chosen to represent steel group. 

 

Adjustment for Bitumen  component 

(iv ) Price adjustment for increase or decrease in the cost of Bitumen 
procured by the contractor shall be paid in accordance with the following formula. 

 

Vb =0.75 x Pb /100 x R x (Bi-Bo)/ Bo 
 

Vb = increase or decrease in the cost of Bitumen work during the quarter 
under consideration due to change in rates for Bitumen . 

R= Total value of work done in Rupees during the quarter excluding cost 
of materials and electrical energy supplied by the employer at fixed prices. 

Bo = The official retail price of bitumen at the IOC Depot at nearest centre 
(Panipat) considered by the Department while inviting the Bids . 

 

Bi = The official retail price of bitumen at the IOC Depot at nearest centre 
(Panipat) for the quarter under consideration . 

 

Pb = Percentage of Bitumen component of the work. 

If the prices of bitumen change during the period under consideration for 
working out escalation, the period shall be split up to calculate appropriate 
adjustment. 

 

Adjustment  for POL Component 

(v) Price adjustment for increase or decrease in the cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula. 

 

Vf =0.75 x Pf / 100 x R x (Fi –Fo ) / Fo 
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Vf = increase or decrease in the cost of work during the quarter under 
consideration due to change in rates for Fuel and Lubricants. 

 

R =    Total   value of work done in Rupees during the quarter excluding cost 
of materials and electrical energy supplied by the employer at fixed prices. 

 

Fo = The average official  retail  price  of  High  Speed  Diesel(HSD)  at  the 
existing consumer pumps of IOC/HP/BP   nearest of the work site on the  day thirty 
days prior to the date of opening of bids. 

Fi = The average official retail price of High Speed Diesel(HSD) at the 
existing consumer pumps of IOC/HP/BP   nearest of the work site for the 15th day 
of the middle calendar month of the quarter under consideration. 

Pf = Percentage of Fuel and Lubricant component of the work. 
 

Note:- For the application of  this clause,  the price of High Speed Diesel oil 
has been chosen to represent fuel and lubricants group. 

 

Adjustment for material component other than Cement, Steel, 
Bitumen and POL. 

(vi) Price adjustment for increase or decrease in the cost of Materials other 
than cement , steel,  Bitumen and  POL   procured by the contractor   shall   be paid 
in accordance with the following formula. 

 

Vm =0.75xPm/100xRx(Mi –Mo )/Mo 

Vm = increase or decrease in the cost of work during the quarter under 
consideration due to change in rates for materials other than cement, steel, 
bitumen and POL. 

 

R=     Total   value of work done in Rupees during the quarter excluding cost 
of materials and electrical energy supplied by the employer at fixed prices. 

 
Mo  =  The all India average whole sale price index ( all   commodities) for 

the quarter preceding the date of  opening  of  bids  as  published  by  the 
Ministry of Industrial Development ,Government of India, New Delhi. 

Mi       =   The all India average whole sale  price index (all   commodities)   for 
the quarter under consideration as published by the Ministry of Industrial 
Development ,Government of India, New Delhi. 

Pm =Percentage of Material component (other  than  cement,  steel,  bitumen 
and POL) of the work. 

NOTE: 

i) The value of PL, Pc,Ps, Pb, Pf and Pm should equal 100%. 

ii) Contractor’s profit shall not be considered on Price Adjustment. 
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SECTION 5 
 

TECHNICAL CONDITIONS, SPECIFICATIONS & 
REQUIREMENTS 
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This section shall include detailed Technical Conditions, Specifications & 
Requirements specific to the Project. 

 
Every organization using this bidding document shall define these 

conditions at its own level. 
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SECTION 6 

MODEL RULES FOR THE PROTECTION OF HEALTH 
AND SANITARY ARRANGEMENTS FOR WORKERS 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS FOR WORKERS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in  which 
twenty or more workers are ordinarily employed or are proposed to be 
employed in any day during the period during which the contract work is in 
progress. 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily 
employed in connection with construction work on any day during the period 
during which the contract work is in progress. 

3. FIRST-AID FACILITIES 
i) At every work place there shall be  provided  and  maintained,  so  as  to  be 

easily accessible during working hours, first-aid  boxes  at  the  rate  of  not 
less than one box for 150 contract labour or part thereof  ordinarily 
employed. 

ii) The first-aid box shall be distinctly marked with a red cross on white back 
ground and shall contain the following equipment:- 

a) For work places in which the number of contract labour employed 
does not exceed 50- 
Each first-aid box shall contain the following equipments :- 

1. 6 small sterilized dressings. 
2. 3 medium size sterilized dressings. 
3. 3 large size sterilized dressings. 
4. 3 large sterilized burn dressings. 
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label. 

7. 1 snakebite lancet. 
8. 1 (30 gms.) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 
Service and Labour Institutes, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 

b) For work places in which the number of contract 
labour exceed 50, 
each first-aid box shall contain the following 
equipments. 

1. 12 small sterilized dressings. 
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2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings. 

4. (15 gms.) packets sterilized cotton wool. 
5. 1 (60 ml.) bottle containing a two per cent alcoholic solution 

iodine. 

6. 1 (60 ml.) bottle containing salvolatile having the dose and 
mode of administration indicated on the label. 

7. 1 roll of adhesive plaster. 
8. 1 snake bite lancet. 
9. 1 (30 gms.) bottle of potassium permanganate crystals. 
10. 1 pair scissors. 

11. 1 copy of the first-aid leaflet issued by the Director General 
Factory Advice Service and Labour Institutes /Government of 
India. 

12. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
13. Ointment for burns. 
14. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the 
equipment when necessary. 

iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

v) The first-aid  box shall be  kept in charge of a responsible person  who shall  always 
be readily available during the working hours of the work place. 

vi) A person in charge of the First-aid box shall be a person trained in First-aid 
treatment, in the work places where the number of contract labour employed 
is 150 or more. 

vii) In work places where the number of contract labour employed is 500 or more 
and hospital facilities are not available within easy distance from the works. 
First-aid posts shall be established and run by a trained compounder. The 
compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

viii) Where work places are situated in places which are  not  towns  or  cities,  a 
suitable motor transport shall be kept readily available to carry injured person 
or person suddenly taken ill to the nearest hospital. 

4. DRINKING WATER 
i) In every work place, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an Intermittent public water supply, each 
work place shall be provided with storage where such drinking water shall be 
stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from 
any latrine drain or other source of pollution. Where water has to be drawn 
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from an existing well which is within such proximity of latrine, drain or any 
other source of pollution, the well shall be properly chlorinated before water is 
drawn form it for drinking. All such wells shall be entirely closed in and be 
provided with a trap door which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing shall be provided 
and maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be  provided  for  the  use  of  male 
and female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition. 
6. LATRINES AND URINALS 
i) Latrines shall be provided in every work place on the following scale namely 
:- 

a) Where female are employed there shall be at least one latrine for every 25 
females. 
b) Where males are employed, there shall be at least one latrine for every 

25 males. 

Provided that where the number of males or  females  exceeds  100,  it 
shall be sufficient if there is  one  latrine  for  25  males  or  females  as  the 
case may be up to the first 100, and one for every 50 thereafter. 

ii) Every latrine shall be under cover  and  so  partitioned  off  as  to  secure 
privacy, and shall have a proper door and fastenings. 

iii) Construction of latrines : The inside walls shall be constructed of masonry 
or some suitable heat-resisting nonabsorbent materials and shall be 
cement washed inside and outside at least once a year, Latrines shall not 
be of a standard lower than borehole system. 

iv) a) Where workers of both sexes are employed, there shall  be  displayed 
outside each block of latrine and urinal, a notice in the language 
understood by the majority of the workers "For Men only" or "For 
Women Only" as the case may be. 

b) The notice shall also bear the figure of a man or of a woman, as the 
case may be. 

v) There shall be at least one urinal for male workers up  to  50  and  one  for 
female workers up to fifty employed at a time, provided that where the 
number of male or female workmen, as the case  may  be  exceeds  500,  it 
shall be sufficient if there is one urinal for every 50 males or females up 
to the first 500 and one for every 100 or part thereafter. 
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vi) a) The latrines and urinals shall be adequately lighted and shall be 
maintained in a clean and sanitary condition at all times. 

b)  Latrines and urinals other than those connected with a flush 
sewage system shall comply with the requirements of the Public 
Health Authorities. 

vii) Water shall be provided by means of tap or otherwise so as  to  be 
conveniently accessible in or near the latrines and urinals. 

viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of  excreta  by  incineration  at 
the work place shall be made by  means  of  a  suitable  incinerator. 
Alternately excreta may be disposed of by putting a layer of night soil at 
the bottom of a pucca tank prepared for the purpose and covering it with 
a 15 cm. layer of waste or refuse and then covering it with a layer of earth 
for a fortnight (when it will turn to manure). 

(ix) The contractor shall  at  his  own  expense,  carry  out  all  instructions  issued 
to him by the Employer to effect proper disposal of night soil and other 
conservancy work in respect of the contractor's workmen or employees on 
the site. The contractor shall be responsible for payment of any  charges 
which may be levied by Municipal or Cantonment Authority for execution 
of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for 
meals and the other two for rest separately for the use  of  men  and  women 
labour. The height of each shelter shall not be less than 3 metres (10 ft.) from 
the floor level to the lowest part of the roof. These shall be kept clean and the 
space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Employer may permit subject to his satisfaction, a portion of 
the building  under  construction  or  other  alternative  accommodation  to  be 
used for the purpose. 

8. CRECHES 
i) At every work place, at which 20 or more women worker are ordinarily 

employed, there shall be provided two rooms of reasonable dimensions for 
the use of their children under the age of six years. One room shall be 
used as a play room for the children and the other as their bedroom. 

ii) The rooms shall be provided with suitable and sufficient openings for light 
and ventilation. There shall be adequate provision of sweepers to keep the 
places clean. 

iii) The contractor shall supply adequate number of toys and games in the play 
room and sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one ayaa to  look  after  the  children  in  the 
creche when the number of women workers does not exceed 50 and two 
when the number of women workers exceed 50. 
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v)  The use of the rooms earmarked as creches shall be restricted to 
children, their attendants and mothers of the children. 

 
9. CANTEENS 

i) In every work place where the work regarding the employment of contract 
labour is likely to continue for six months and where in contract labour 
numbering one hundred or more are ordinarily employed, an adequate 
canteen shall be provided by the contractor for the use of such contract 
labour. 

ii) The canteen shall be maintained by the contractor in an efficient 
manner. 

iii) The canteen shall consist of  at  least  a  dining  hall,  kitchen,  storeroom, 
pantry and washing places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person 
has access to it. 

v) The floor shall be made of smooth and impervious materials and inside walls 
shall be lime-washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every 
four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary 
condition. 

vii) Waste water shall be carried away in suitable covered drains and shall not 
be allowed to accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of 
garbage. 

ix) The dining hall shall accommodate at a time 30 per cent of the contract 
labour working at a time. 

x) The floor area of the dining hall, excluding the area occupied by the service 
counter and any furniture except tables and chairs shall not be less than 
one square meter (10 sft) per diner to be accommodated as prescribed in 
sub-Rule 9. 

xi) a)  A portion of the dining hall and  service  counter  shall  be 
partitioned off and reserved for women workers in proportion to their 
number. 

b) Washing places for women shall be separate and screened to secure 
privacy. 

xii) Sufficient tables stools, chair or benches shall be available for the number 
of diners to be accommodated as prescribed in sub-Rule 9. 
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xiii) a) 1. There shall be provided and maintained sufficient utensils 
crockery, furniture and any other equipments necessary for the 
efficient running of the canteen. 

2. The furniture utensils and other equipment shall be 
maintained in a clean and hygienic condition. 

b) 1.  Suitable clean clothes for the employees serving in the 
canteen shall be provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 
material. 

3. Suitable facilities including an adequate supply of hot water shall be 
provided for the cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in 
conformity with the normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the 
canteen shall be based on 'No profit, No loss' and shall be conspicuously 
displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the 
canteen, the following items shall not be taken into consideration as 
expenditure namely:- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and equipments 
provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including 
furniture, crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of 
equipments provided for the canteen. 

xvii)  The accounts pertaining to the canteen shall be audited once every 12 
months by registered accountants and auditors. 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial 
instructions given to him by the Employer including the filling up of any 
borrow pits which may have been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting 

tenders and shall from an integral part of the contracts. 
 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue 
directions - it may consider necessary for the purpose of removing any 
difficulty which may arise in the administration thereof. 
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SECTION 7 

CONTRACTORS’ LABOUR REGULATIONS 
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PUNJAB (I) PUBLIC WORKS DEPARTMENT "CONTRACTORS LABOUR REGULATIONS 

 
1. SHORT TITLE 

These regulations may be called Punjab (I) Public Works Department 
Contractor's Labour regulations. 
2. DEFINITION IN THE REGULATIONS 

Unless otherwise expressed or indicated the following word and expressions 
shall have the meaning here by assigned to the respectively that is to say. 
(i) "LABOUR" mean workers employed by Punjab (I) Public Work Department 

Contractor directly or indirectly through a Sub-Contractor or other person or 
by an agent on his behalf. 

(ii) "FAIR WAGES" means wages whether for time or piece work notified as the 
time of inviting tenders for the work and where such wages have not been to 
notified, the wages prescribed by the Punjab (I) Works Department for in 
which the work is done. 

(iii) Contractor shall include every person whether a sub-contractor or headman 
or agent employing labour on the works taken on contract. 

(iv) "WAGES" shall have the same meaning as defined in the payment of Wages 
Act, 1936 and include times and rates wages. 

3. DISPLAY OF NOTICES, REGARDING WAGES, ETC. 
The contractor shall before the commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain in a clean 
and legible conditions in conscious place on the work, notices in English and 
in the local Indian languages spoken by the majority of the workers  giving 
the fair wages notified or prescribed by the Punjab (I) Public Work 
Department and the hours of work for which such wages are earned. 

4. PAYMENT OF WAGES 
1. Wages due to every worker shall be paid to him directly. 
2. All wages shall be paid in current or currency or both. 

5. FIXATION OF WAGES PERIOD 
1. The contractor shall fix wages periods in respect of which the wages 

shall be payable. 
2. No wage period shall exceed one month. 
3. Wages of every workman employed on  the  contract  shall  be  paid 

before expiry of ten days after the last day  of  the  wage  period  in 
respect of which the wages are payable. 

4. When the employment of any worker is terminated by on behalf of the 
contractor, the wages earned by him shall be paid before the expiry of 
the day succeeding one on which his employment is terminated. 

5. all payments of wages shall be made on working day. 
6. WAGES BOOK AND WAGE SLIPS etc. 

 
1. a). The contractor shall maintain wages book of each worker in such 

form as may be convenient but the same shall include the following 
particulars. 

b). Rate of daily or monthly wages. 
c). Nature of work on which employed. 
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d). Total number of days worked during each wages period. 
e) Total amount payable for the work during each wage period. 
f) All deduction made from the wages with an indication in each cases of 

the ground for which the deduction is made. 
2. The contractor shall also maintain a wage slip for each worker employed on 

the work. 
3. The authority competent to accept the contract may grant and exemption 

from the maintenance of wage book and wage slips to a contractor who in 
his opinion may not directly or indirectly employ more than 100 persons on 
the work. 

7. FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGES 
The wages of a worker shall be paid  to  him  without  any  deduction  of  any 
kind except following: 
(a) Fines 
(b) Deductions for absence from duty i.e. from the place or places 

where by the terms of his employment, he is required the work the 
amount of deduction shall  be  in  proportion  to  the  period  which  he 
was absent. 

(c) Deductions for damages to or loss of goods expressly entrusted to the 
employed person for custody or for loss of money for which he is 
required to account, where such damage or loss is directly 
attributable to his neglect or default. 

(d) (i) Any other deductions which the P.W.D. may from time to time 
allow. 

(ii)        No fine shall be imposed on a worker and no deduction for damage or 
loss shall be made from his wages until the worker has been given an 
opportunity of showing cause against such fines or deduction. 

 
8. REPORT OF LABOUR WELFARE OFFICER: 

The Labour Welfare Officer or any other person authorized as 
aforesaid shall submit a report of the results of his investigations or 
enquiry to the Executive-Engineer concerned, indicating the extent, if 
any, to which the default has been committed and the amount of fine 
recoverable in respect of the act of omission and commission of the 
labourer with a note that necessary deduction from the contractor will 
made and the wages and other dues be paid to the labourers 
concerned. 

9 APPEALS AGAINST THE DECISION OF LABOUR WELFARE 
OFFICER; 
Any person aggrieved by the decision and recommendation of Labour 
Welfare Officer person so authorised may appeal against  such 
decision to the Labour Commissioner, but subject to such appeal, the 
decision of the Officer shall be final and binding upon the contractor. 
12 a No party shall be allowed to be represented by a lawyer during 
any investigation enquiry appeal or any other proceeding under these 
regulations. 
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10. INSPECTION OF REGISTER 
The Contractor shall allow inspection of Wage and Wage slips 

to any of his worker or to his agent at a convenient time and place 
after due notice is received by the Punjab (1) Government on his 
behalf. 

11. SUBMISSION OF RETURNS 
The Contractor shall submit periodical returns as may be specified 
from time to time. 

 
12. AMENDMENTS 

The Punjab (1) Government may from time to time add or amend 
these regulations. The decision of the labour Commissioner Punjab (1) 
Government in the behalf shall be final. 
(a) The contractor shall pay not less than fair wage to laborers engaged 
by him on the work, Fair wage means wage whether for time to piece work 
notified, at the time of inviting tender for the work and where such wages 
have not been so notified, the wages prescribed by the public Works. 
Department Building and Roads Branch Punjab (1) for the district in which 
the work is done. 
(b) The Contractor shall not withstanding the provision of any agreement 
to the contract caused to be paid fro wage   to labourers indirectly engaged 
on the work, including any labour engaged by his sub-contractors in 
connection with the said word as if the labourers had been directly employed 
by him. 
(c) In respect of all labour directly or indirectly employed on the work for 
the performance of the contractor's part of this agreement the contractor 
shall comply with or carse to be complied with the Punjab (1) Public Works 
Deptt. Contractor's Labour Regulations made by Govt. from time to time in 
regard to payment of Wages, Wage period, Deduction from wages, recovery of 
wages not paid and deductions unauthorizely made intendancy of  wage 
book, wage slips, publication of wages and other terms of employment, 
inspection and submission of periodical returns and all other  matters  of 
alike nature. 

(d) The Executive Engineer or Sub Division Engineer concerned  shall  have  the 
right to deduct from the moneys due to the Contractor any sum required or 
estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfillment of the conditions of the contract from 
benefit of the workers,  non payment of wages deductions made  from his or 
their ages, which are not justified by the terms of  the  contract  of  the 
regulations referred to in clause (c) above. 

(e) Vis-à-vis the Punjab (1) Government the contractor shall be primarily liable 
of all payment to be made under and for the observation of the regulations 
aforesaid without prejudice to his right to claim indemnity from his sub 
contractors. 

(f) The regulation aforesaid shall  be  deemed  to  be  part  to  his  contractor  and 
any breach thereof shall be deemed to be breach of his contract. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTION WORKS 

a) Workmen Compensation Act 1923 : The act provides for compensation 
in case of injury by accident arising out of and of course of employment. 

b) Payment of Gratuity Act 1972 : Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if any 
employee has completed 5 years service or more, on death, the rate of 15 
days wages for every completed year of service. The act is applicable to 
establishments employing 10 or more employees. 

c) Employees PF and Misc. Provision Act 1952 – The Act provides for 
monthly contributes by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are : 

i) Pension or family pension on retirement or death, as the case may 
be. 

ii) Deposit linked insurance on the death in harness of the worker. 

iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951 : This act provides for leave and some other 
benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition Act 1970 : The act provides for 
certain welfare measures to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required 
to be provided by the Principal Employer by Law. The Principal Employer 
is required to take certificate of registration and the Contractor is 
required to take licence from the designated officer. The act is applicable 
to the establishments or Contractor of Principal Employer, if they employ 
20 or more contract labour. 

f) Minimum Wages Act 1948 :- The Employer is supposed to pay not less 
than the Minimum wages fixed by appropriate Government as per 
provisions of the Act, if the employment is a scheduled employment. 
Construction of Buildings, Roads, Runways are scheduled employments. 

g) Payment of Wages Act 1936 : It lays down as to by what date the wages 
are to be paid, when wit will be paid and what deductions can be made 
from the wages of the workers. 

h) Equal Remuneration Act 1979 :- The Act provided for payment of equal 
wages for work of equal nature to Male and Female workers and for not 
making discrimination against Female employees in  the  matters  of 
transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: The act is applicable to all establishments 
employing 20 or more employees. The act provides for payments of 
annual bonus subject to a minimum 8.33% of wages and maximum 20% 
of wages to employees drawing Rs. 3500/- per month or less. The bonus 
is to be paid to employees getting Rs. 2500/- per month or above upto 
Rs. 3500/- per month shall be worked out by taking wages as Rs. 2500/- 
per month only. The act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the 
employment size from 20 to 10 for the purpose of applicability of this Act. 
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j) Industrial Dispute Act 1947: The Act lays down the machinery and 
procedure  for  resolution  of  Industrial  disputes,  in  what  situations  a 
strike or lock out becomes  illegal  and  what  are  the  requirements  for 
laying off or retrenching  the  employees  or  closing  down  the 
establishment. 

k) Industrial Employment (Standing  Orders)  Act  1946: It is applicable to 
all establishments employing 100 or more workmen (employment size 
reduced by some of the State and Central Government to 50 ) The act 
provides for laying down rules governing the conditions of employment by 
the Employer on matters provided  in  the  Act  and  get  the  same  certified 
by the designated Authority. 

l) Trade Unions Act 1926 : The Act  lays  down  the  procedure  for 
registration of trade unions of workmen and employers. The Trade unions 
registered under the act have  been  given  certain  immunities  from  civil 
and criminal liabilities. 

m) Child Labour (prohibition & regulation ) Act 1986 : The act prohibits 
employment of children below 14 years of age in certain occupation and 
processes and provides for regulation of employment of  children  in  all 
other occupations  and  progress.  Employment  of  Child  labour  is 
prohibited in Building and Construction Industry. 

n) Inter State Migrant Workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979 : The act is applicable to an 
establishment which employs 5 or more interstate migrant workmen 
through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state) The inter 
State migrant workmen in an establishment to which this act becomes 
applicable, are required to be provided certain facilities such as housing, 
medical and traveling expenses from home upto the establishment and 
back etc. 

o) The Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act 1996 and the Cess Act 
of 1996 :- All the establishments who carry on any building or other 
construction work and employs 10 or more workers are covered under 
this act. All such establishments are required to pay cess at the rate no 
exceeding 25 of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide 
safety measures at the building or construction work and other welfare 
measures, such as Canteens, First Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p) Factories Act 1948 : The Act lays down the procedure for approval of 
plans before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave an drendering 
information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing 10 persons or more 
with aid of power or 20 or more persons without the aid of power engaged 
in manufacturing process. 
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SECTION 8 

FORM OF BID 

[The Specimen Form is given hereunder. It shall be devised judiciously 
keeping in view the nature of work and type of Contract] 
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Description of Work: 

FORM OF BID 

………………………………………………………………………………………… 
……………………………………………………………………………………….. 
BID 

 

To 

Address 

 
1. We offer to execute the works described above and remedy any defects 

therein and carry out the maintenance of the works up to expiry of the defect 
liability period in conformity with the conditions of Contract, specification, 
drawings, Bill of Quantities and Addenda for the sum (s) of 

 
 

2. We undertake if out Bid is accepted to commence the works as soon as is 
reasonably possible after the receipt of the  Engineer’s  notice  to  commence, 
and to complete the whole of the works comprised of the works comprised in 
the contract within the time stated in the document. 

3. We agree to abide by this Bid for the period of 120 days from the date fixed 
for receiving the same, and it shall remain binding upon us  and  may  be 
accepted at any time before the expiration of that period. 

4. Unless and until a formal agreement is prepared and executed this Bid 
together with your written acceptance thereof, shall constitute a binding 
contract between us. 

5. We understand that you are not bound to accept the lowest or any tender 
you may receive. 

 
Dated this  day of 20 
Signature  In the capacity of                                             
duly authorized to sign bids for and on behalf of      
(in Block capitals or typed) 

 
Address    

 

Witness    
 

Address    
 

Occupation    
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SECTION 9 
 

BILL OF QUANTITIES 
 

[Alternately, for Lump Sum Contracts, 

SCHEDULES OF PAYMENT & VARIATIONS ] 
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[This Section shall be tailored judiciously to suit the type of 

Contract i.e. Item Rate/ Percentage Rate/Lump Sum  Contract 

etc. Only a specimen/sample form is given hereunder] 

BILL OF QUANTITIES 
 

PREAMBLE 
1. The bill of quantities shall be read in conjunction, with the instructions to 

Bidders, Conditions of Contract, Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, 
and are given to provide a common basis for bidding. The basis of payment 
will be the actual quantities of work ordered and carried out, as measured 
by the Contractor and verified by the Engineer and valued at the rates and 
prices tendered in the priced Bill of Quantities, where applicable and other 
wise at such rates and prices as the Engineer may fix within the terms of the 
Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in 
so far as it is otherwise provided under the Contract, include all 
constructional plant, labour, supervision, materials, erection, maintenance, 
insurance, profit, taxes and duties, together with all general risks liabilities 
and obligations set out or implied in the Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

5. A rate or price shall be entered against each item in the Bill of Quantities, 
whether quantities are stated or not. The cost of items against which the 
Contractor has failed to enter a rate or price shall be deemed to be covered 
by other rates and prices entered in the Bill of Quantities. 

6. The whole cost of complying with the provisions of the Contract shall be 
included in the items provided in the priced Bill of Quantities, and where no 
items are provided the cost shall  be  deemed  to  be  distributed  among  the 
rates and prices entered for the related items of work. 

7. General directions  and  descriptions  of  work  and  materials  are  not 
necessarily repeated or summarized in  the  Bill  of  Quantities.  References  to 
the relevant sections of the contract documentation shall be made before 
entering rates or prices against each item in the Bill of quantities. 

8. The method of measurement of completed work for payment shall be in 
accordance with Punjab PWD Specifications/MORT&H specification for Road 
and Bridge works, 2001 (4th revisions). The measurement for fill placement 
shall be based on compacted bank/Zone. 

9. Errors will be corrected by the Engineer for any arithmetic errors pursuant 
to clause 26 of the Instructions to Bidders. 

10. Rock is defined as all materials which in the opinion of the Engineer, require 
blasting or the use of metal wedges and sledgehammers, or the use of 
compressed air drilling for its removal and which cannot be extracted by 
ripping with a tractor of at least 150 KW with a single rear mounted heavy 
duty ripper. 
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BILL OF QUANTITIES 

 
Name of Work:- ESTIMATE FOR LAYING UNDERGROUND RCC PIPELINE FROM RD 282 
MTR 427 MTR OF MEHNGROWAL DISTRIBUTARY FOR PROTECTION OF VILLAGE 
HALLUWAL FROM FLOOD IN DISTRICT HOSHIARPUR 

Sr.
No
. 

Description of  item. Quantity Unit Rate (Rs.) Amount (Rs.) 

In figures In words 

1 jungle clearance on running 
canals and branches, and 
drains with discharge more 
than 9 cum/s. medium 

1 HA 

   

2 Dismantling brick work tile, 
masonry or tile lining 
(b) In cement 

1 

CUM 

   

3 Excavation by mechanical 
means(JCB or Hydraulic 
excavator) in trenches for pipe 
lines with straight or open 
cutting in streets or open area 
including trimming and 
dressing sides levelling of beds 
of trenches to correct grade, 
cutting joint holes, refilling 
consolidation,watering , 
including the cost of 
dewatering of rain water, 
diversion for traffic, night 
signals. providing & fixing 
caution boards, crossing over 
trenches for access to the 
houses, watching, fencing, etc. 
and removal of surplus soil out 
side/inside the town involving 
lead upto 15 meter complete 
in all respect 

1 

CUM 

   

4 Earth work upto 1.5 m. Depth 
for, All classes of soil except 
rocky Cement Concrete 1:4:8  
(b)with stone aggregate 40mm 
gauge 
(i)mixing by manual means 

1 

CUM 

   

5 Cement Concrete 1:2:4  
(a)With stone ballast or shingle 
(i)mixing by manual means 

1 

CUM 
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6 First class brick masonary with 
cement and sand mortor 1:6 in 
foundation & Plinth. 

1 

CUM 

   

7 10mm thick Cement Plaster 1:4 1 
SQM 

   

8 Centering and shuttering for 
flat surfaces such as suspended 
floors, roofs, landings, chajjas, 
shelves etc. 

1 

SQM 

   

9 Cold twisted deformed 
(Ribbed/ Tor steel)Bars (Fe500 
grade as per IS1786-2008) , for 
R.C.C works,wherenot 
including in the complete rate 
of RCC including bending and 
binding placing in position 
complete 

1 

CUM 

   

10 Providing, lowering in trenches 
to correct  gradient and 
alignment, jointing with tyton 
rubber joint and cutting of 
reinforced cement concrete 
spigot and socketed pipes and  
specials with rubber ring ISI 
marekd as per  IS code IS 458-
2003 into trenches for all 
depths and laying out the same 
to correct alignment, gradients, 
levels etc. cutting of concrete 
beds and joints holes, 
supporting the pipes and 
specials in correct position in a 
suitable rigid manner while the 
same are being jointed and 
until the surrounding 
benchings, haunches and 
envelopes are completed. The 
pipes shall rest on the beds 
at all joints through their 
lengths and fixing of rubber 
ring, facing, testing the pipes 
for leakage and making good 
the same leakage and all 
defects to the entire 
satisfaction of the Engineer-in-
charge including all cartage etc. 
(b) R.C.C. Pipe NP -2 of 900 mm 
i/d pipe 

1 

MTR 
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11 Any Other Item (CSR + SP)      

Notes: 

1. Items for which no rate or price is entered by the bidder will not be paid for 
by the Employer when executed and shall be deemed covered  by  the  other 
rates and prices in the Bill of Quantities. (Refer  ITB  Cluase  13.2  and  GCC 
Cluase 40.2). 

2. The unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees (ITB Clause 14.1). 

3. Where there is a discrepancy between the rates in figures and in words, the 
rate in words will govern [ITB Clause 26.1(a)]. 

4. Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the  quantity,  the  unit  rate  as 
quoted will govern. [ITB Clause 26.1(b)] 
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SCHEDULE OF PAYMENT (S-I) 
 

PREAMBLE 

1. The Schedule of Payment shall be read in conjunction, with the instructions 
to Bidders, Conditions of Contract, Technical Specifications and Drawings. 

2. The method of measurement of completed work for payment shall be in 
accordance with Punjab PWD Specifications/MORT&H specification for Road 
and Bridge works, 2001 (4th revisions). The measurement for fill placement 
shall be as per compacted bank/Zone. 

3. In case a particular item mentioned in this schedule is not fully completed, 
payments on prorate basis shall be allowed. 

4. The percentage as provided in this schedule for payment to the Contractor 
can be further split up into smaller components, as approved by  the 
Engineer. 
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SECTION 10 

SECURITIES AND OTHER FORMS 

[The Forms given here are of Specimens. These shall be devised judiciously 

keeping in view the nature of work and type of Contract] 
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BID SECURITY (BANK GUARANTEE) 

WHEREAS [name of Bidder] (hereinafter called “the 

Bidder”)  has  submitted  his  Bid  dated [date] for the construction of 

   [name of Contract hereinafter called “the Bid”]. 

KNOW ALL PEOPLE by these presents that We                                                                   

[name  of  Bank]  of   [name of country] having our registered 

office     at  (hereinafter   called   “the   Bank”)    are    bound 

unto [name of Employer] (hereinafter called “the 

Employer”) in the sum of    * for which payment well and truly to 

be made to the said Employer the Bank itself, his successors and assigns by these 

presents. 

SEALED with the Common Seal of the said Bank this day of 20 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during  the period of Bid 

validity specified in the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the 

Employer during the period of Bid validity: 

(a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in  accordance 

with the Instructions to Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 26. 

We undertake to pay to the Employer  up to the above amount upon receipt 

of his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will not that the amount 

claimed by him is due to him owning to the occurrence of one or any of the three 

conditions, specifying the occurred condition or conditions. 

The Guarantee will remain in force upto and including the date ** 

day after the deadline for submission of Bids as such dead line is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extensions(s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date. 
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DATE  SIGNATURE   
 
 

WITNESS   

(Signature, name and address). 

SEAL   

 
 

* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 

16.1 of the Instructions to Bidders. 

** 45 days after the end of the validity period of the  Bid. Date should be 

inserted by the Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

 
1. In consideration of the President of India ( hereinafter called “the 

Government”)  having  agreed  to  exempt (herein after 
called “the said Contractor”) from the demand, under the terms and 
conditions   of   an   Agreement   dated made   between 
     and for   (hereinafter   called  “the   said 
Agreement”), of security deposit for the due fulfillment by the  said 
Contractor of the terms and conditions contained in the said Agreement, 
on       production       of       a       bank       Guarantee       for       Rs.   
(Rupees only)  we, (hereinafter referred 
to as “the Bank”) at the request of   contractor do hereby 
undertake to pay to the Government an amount not exceeding 
Rs. against  any  loss  or  damage  caused  to  or  suffered  or 
would be caused to or suffered by  the  Government  by  reason  of  any 
breach by the said Contractor of any of the terms or conditions contained 
in the said Agreement. 

 
2. We  do hereby undertake to pay the amounts due and 

payable under this guarantee without any demur, merely on a demand 
from the Government stating that the amount claimed is due by way of 
loss or damage caused to or would be caused to or suffered by the 
Government by reason of breach by the said Contractor of any of the 
terms or conditions contained in the said Agreement or by reason of the 
Contractor’s failure to perform the said Agreement. Any such demand 
made on the bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee. However, our liability under 
this  guarantee  shall  be  restricted  to   an   amount   not   exceeding 
Rs. . 

 
3. We undertake to pay to the Government any money so demanded not- 

withstanding any dispute or disputes raised by the Contractor in any suit 
or proceeding pending before any court or Tribunal relating thereto, our 
liability under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be  a  valid 
discharge of our  liability  for  payment  there  under  and  the  contractor 
shall have no claim against us for making such payment. 

 

4. We, further agree  that  the  guarantee  herein  contained 
shall remain in full force and affect during the period that would be taken 
for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of the Government under or by virtue of the 
said Agreement have been fully paid and its claims satisfied or discharges 
or till    (Office/Department) Ministry of 
     certified that the terms and conditions of the said 
Agreement have been fully and  properly  carried  out  by  the  said 
Contractor and  accordingly  discharges  this  guarantee.  Unless  a  demand 
or claim under this guarantee is made on us in writing on or before the 
     we shall be discharged from all liability under this 
guarantee thereafter. 
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5. We, further agree that Guarantee shall be valid until 28 
days from the date of expiry of the Defect Liability Period. 

 
6. We, further agree with the Government that the 

Government shall have the fullest liberty, without our consent and 
without affecting in any manner our obligations hereunder, to vary any of 
the terms and conditions of the said Agreement or to extend time of 
performance by the said Contractor from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the 
government against the said Contractor, and to forbear or enforce any of 
the terms and conditions relating to the said Agreement, and we shall not 
be relieved from our liability by reason of any such variation, or extension 
being granted to the said Contractor or for any forbearance, act or 
omission on the part of the government or any indulgence by the 
government to the said Contractor, or by any such matter or thing 
whatsoever which under the law retaining to sureties would, but for this 
provision, have effect of so relieving us. 

 
7. This guarantee will not be discharged due to the change in the 

constitution of the Bank or the Contractor. 
 

8. We, lastly undertake  not  to  revoke  this  guarantee 
during its currency except  with  the  previous  consent  of  the  Government 
in writing. 

 
 

 
Dated the day of 20__ 
for     

(Indicate the name of bank) 
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INDENTURE FOR SECURED ADVANCES 

FORM 31 

(for use in cases in which the contract is for finished work and the contractor has 
entered into an agreement for the execution of a certain specified quantity of work 
in a given time) 

 

This indenture made the day of , 20   
BETWEEN (hereinafter called the contractor which 
expression shall where the context so admits or implies be deemed to include his 
executors, administrators and assigns) or the one part and Employer of the other 
part. 

 
Whereas  by  an  agreement  dated (hereinafter called 

the said agreement) the contractor has agreed. 
 

AND WHEREAS the contractor has applied to the Employer that he 
may be allowed advanced on the security of materials absolutely belonging to him 
and brought by him to the site of the works the subject of the said agreement for 
use in the construction of such of the works as he has undertaken to executive at 
rates fixed for the finished work (inclusive of the cost of materials and labour and 
other charges) 

 
AND WHEREAS the Employer has agreed to advance to the 

Contractor  the  sum  of  Rupees on the security of 
materials the quantities and other particulars of which are detailed in Accounts of 
Secured Advances attached to the Running Account bill for the said works signed 
by the Contractor on and the Employer has reserved to himself the option of 
making any further advance or advances on the security of other materials brought 
by the Contractor to the site of the said work. 

 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees on or before the 
execution of these presents paid to the Contractor  by  the  Employer  (the  receipt 
where of the Contractor doth hereby acknowledge) and of such further advances (if 
any) as may be made to him as a for said the Contractor doth hereby covenant and 
agree with the President and declare as follows: 

 
(1) That the said sum of Rupees so advanced by the Employer 

to the Contractor as aforesaid and all or any further sum of sums advanced 
as aforesaid shall be  employed  by  the  Contractor  in  or  towards  expending 
the execution of the said works and for no other purpose whatsoever. 

 
(2) That the materials details in the said Account of Secured Advances which 

have been offered to and accepted by the Employer as security are absolutely 
the Contractor’s own propriety and free from encumbrances of any kind and 
the contractor will not make any application for or receive a further advance 
on the security of materials which are not absolutely his own property and 
free from encumbrances of any kind and the Contractor indemnified the 
Employer against all claims to any materials in respect of which an advances 
has be made to him as aforesaid. 
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(3) That the materials detailed in the said account of Secured Advances and all 
other materials on the security of which any further advance or advances 
may hereafter be made as aforesaid (hereafter called the said materials) shall 
be used by the Contractor solely in the execution of the said work in 
accordance with the directions of the Engineer. 

 
(4) That the contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and  protection  against  all 
risks of the said  materials  and  that  until  used  in  construction  as  aforesaid 
the said materials shall remain at the  site  of  the  said  works  in  the 
Contractor’s custody and on his own responsibility and shall  at  all  times  b 
open to inspection by the Engineer or any officer authorized by him. In the 
event of the said materials or any part thereof being stolen, destroyed or 
damaged or becoming deteriorated in a greater degree than is  due  to 
reasonable use and wear thereof the Contractor  will  forthwith  replace  the 
same with other materials of like quality or repair and make good the same 
required by the Engineer. 

 
(5) That the said materials shall not be any account be removed from the site of 

the said works except with the written permission  of  the  Engineer  or  an 
officer authorized by him on that behalf. 

 
(6) That the advances shall be repayable in full when or before the Contractor 

receives payment from the Employer of the price payable to him for the said 
works under the terms and provisions of the said agreement. Provided that if 
any intermediate payments are made to the Contractor on account  of  work 
done than on the occasion of each such  payment  the  Employer  will  be  a 
liberty to make a recovery from the Contractor’s bill for such payment by 
deducting there from the  value  of  the  said  materials  than  actually  used  in 
the construction and in respect of which recovery has not  been  made 
previously, the value for this purpose being determined in respect of each 
description of materials at the rates at which the amounts  of  the  advances 
made under these presents were calculated. 

 
(7) That if the Contractor shall at any time make any default in the performance 

or observance in any respect of any of the terms and provisions of the said 
agreement or of these presents the total amount of the advance or advances 
that may still be owing of the Employer shall immediately on the happening 
of such default be repayable by the Contractor to be  the  Employer  together 
with interest thereon at twelve per cent per  annum  from  the  date  or 
respective dates of such advance or advances to the date of repayment and 
with all costs, charges,  damages  and  expenses  incurred  by  the  Employer  in 
or for the recovery thereof or the enforcement of this security or otherwise by 
reason of the default of the Contractor  and  the Contractor hereby  covenants 
and agrees wit the Employer to reply and pay the same respectively to him 
accordingly. 

 
(8) That the Contractor hereby charges all the said materials with the 

repayment to the Employer of the said sum of Rupees                                     
and any further sum of sums advanced as aforesaid and all costs, charges, 
damages and expenses payable under these presents PROVIDED ALWAYS 
and it is hereby agreed and declared that notwithstanding anything in the 
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said agreement and without prejudice to the power contained therein if and 
whenever the covenant for payment and repayment here-in-before contained 
shall become enforceable and the money owing  shall  not  be  paid  in 
accordance there with the Employer may  at any time  thereafter  adopt  all or 
any of the following courses as he may deem best: 

 
a. Seize and utilize the said materials or  any  part  thereof  in  the 

completion of the said works on behalf of the contractor in accordance 
with the provisions in that behalf contained in the said agreement 
debiting the contractor with the  actual  cost  of  effecting  such 
completion and the amount due to the contractor  with  the  value  of 
work done as if he had carried it out in accordance with the said 
agreement and at the rates thereby provided. If the balance is against 
the contractor, he is to pay same to the Employer on demand. 

 
b. Remove and sell by public auction the seized materials or any part 

there of and out of the moneys arising from the sale retain all the 
sums aforesaid repayable or payable to the Employer under these 
presents and pay over the surplus (if any) to the Contractor. 

 

c. Deduct all or any part of the moneys owing out of the security deposit 
or any sum due to the Contractor under the said agreement. 

 
(9) That except in the event of such default on the part of the  contractor  as 

aforesaid interest on the said advance shall not be payable. 
 

(10) That in the event of  any  conflict  between  the  provisions  of  these  presents 
and the said agreement the provisions of  these  presents shall  prevail  and in 
the event of any dispute or difference arising over the construction or effect 
of these presents the settlement of which  has  not  been  here-in-before 
expressly provided for the same shall be referred to the Employer whose 
decision shall be final and the provision of  the Indian Arbitration Act for the 
time being in force shall apply to any such reference. 
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To, 

LETTER OF ACCEPTANCE 
   (Date) 

 
   (name and address of the contractor) 

 
 

 

Dear Sirs, 
 

This is to certify that your bid dated  for execution of the                    
Name of the contract and identification number as given in the instructions to the 
bidders) and maintenance of the works up to expiry of the defect liability period for 
the contract price of Rupees (  ) (amount in words and 
figures) as corrected and modified in accordance with the instructions to bidders is 
hereby accepted by our agency. 

 

We accept/do not accept that  be appointed as the 
adjudicator. You are hereby requested to furnish performance security, in the form 
detailed in Para 31.1 of ITB for an amount equivalent to Rs. Within 
period specified in para 31 of ITB valid upto 28 days from the date of  expiry  of  the 
defect liability period i.e upto and sign the contract failing which action as stated in 
Para 31.3 of IR}ITB will be taken 

 

Yours Faithfully, 
Authorized Signature 

 
Name of title of security 

Name of agency 

Delete "corrected and or "and modified " if only one of these actions apples delete as 

corrected and modified  in  accordance  with  the  instructions  to  bidders,  if 

corrections or modifications have not been affected. 

To be used only if the contractor disagrees in his bid with the adjudicator proposed 

by the employer in the instructions of bidders" 
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AGREEMENT FORM 

Agreement 
 

This      agreement      made      the Day      of between 

  (name and address of employer) (hereinafter called "the employer ") and 

(Name and address of contractor) hereinafter called "the  contractor"  or  the  other 

part. 

 
Whereas the employer is desirous that the contractor execute     

(hereinafter called "the works") and the employer has accepted the bid by the 

contractor for the execution and  completion  of  such  works  and  the  remedying  of 

any defects therein, at a cost of Rs ........................................... 

 
NOW THIS AGREEMENT WITNES SETH as follows: 

 
1. Date of Start: ___________________ 

2. Date of Completion: ___________________ 

3. Duration: ___________________ (days/weeks/months) 

4. The contractor is Enlisted with WRD vide order No___________________ dated__________or the 

L&C Society is enlisted with PWD vide enlistment  No___________________ dated__________.  

5. In this agreement, works and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract (hereinafter referred 

to and they shall be deemed to form and be read and constructed as part of this 

agreement. 

6. In consideration of the payements to be made by the employer to the contactor 

as hereinafter mentioned, the contractor hereby covenants with the employer to 

execute and complete the works and remedy and defects therein in conformity 

in all aspects with the provisions of the contract. 

7. The employer hereby covenants to pay the contractor in consideration of the 

execution on completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisos of 

the contract at the times and in the manner prescribed by the contract. 

8. The following documents shall  be  deemed to form  and  be  ready  and  construed 

as part of this agreement Viz. 

a) Letter of acceptance 

b) Notice to proceed with the works. 

c) Contractor's bid 

d) Condition of contract: General and special 
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e) Contract Data 

f) Additional Condition 

g) Drawings 
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h) Bill of quantities and 

i) Any other documents listed in the contact data as forming part of the 

contract: 

 
In witness whereof the parties there to have caused this agreement to be executed 

the day and 

year first before written 

The common seal of was hereunto affixed in the presence of 

: 

 
Signed, sealed and delivered by the 
said      

 

in the presence of : 
 

Binding signature of Employer (on behalf of employer )    
 

Binding Signature of Contractor   
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UNDERTAKING 
 

I, the undersigned do hereby undertake that our firm M/S 
 

.............................agree to abide by this bid for a period 
 

  days from the date fixed for receiving the same and it shall 

be binding on us and may be accepted at any time before the expiration of 

that period. 

 

(Signed by the Authorized Officer of the Firm) 
 
 

( Title of the Officer) 
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SECTION 11 

DRAWINGS, SITE INVESTIGATION DATA & OTHER 

TECHNICAL PLANS 



124  

 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION 12 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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