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Time Limit for Completion : 75 days
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EMD Cost: @ 2% (For Contractor/Agency) of bid value Rs. 368570/-

Bid Security

A. For Lump Sum Contracts :
(i) With Technical Bid -

(i) With Financial Bid 11 & 2% of Bid Value

B. For Item Rate/Percentage Contracts :

(i) With Technical Bid : As specified in the Tender Notice

(i) with Financial Bid : 1% of Bid Value i.e. Rs. 184285 /- for L&C Society

: 2% of Bid Value i.e. Rs. 368570/- For Contractor

Cost of Bid Document : 2000/-

This copy of Bidding Documents is issued toM/s

Sd/-
Executive Engineer/Pathankot,
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Division WRD, Punjab
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SECTION O

INVITATION FOR BIDS
(IFB)



GOVERNMENT OF PUNJAB DEPARTMENT
OF WATER RESOURCES
INVITATION FOR BIDS (IFB)
Bid No.: 09/6-A/Aggrement/2026-27 Date: 13/04/2026

1. On behalf of the Governor of Punjab, Executive Engineer, Drainage Cum Mining
Division Pathankot invites bids from eligible bidders for the Projects detailed in the
following table. The bids shall be on the item-rate basis. The bidders may submit bids for
any or all of the following Projects:

Sr Name of Work Bid Security Cost Period of | Value of
No (Rs.) document completion. | the Work
(Rs.) (Rs.)
1 2 3 4 5 6
1 Flood Risk  Mitigation for 1,84,285/- 2000/- 75 1,84,28,562/-
providing revetment for to save | (For L&C Society days
BSF Wire Fencing, C-land & BSF 3 63(@0/-
Post near International Border, (Fo’r Contractor
Near Bamial BOP at L/s of River 2%)
Ujh
2. The Bidding Documents shall be available on the web https://eproc.punjab.gov.in. The document

downloaded from the website should not be tempered, and if any such tempering is detected before or after
the opening of bids, the bidder shall be penalized and blacklisted. The bidders should keep checking the website
for any agenda/corrigendum to the notice/bidding documents till the date of submission of bids, and the bidder
should incorporate the same in his bid documents.

3. Bids must be accompanied by bid security of the amount specified for the Project in the table above. The
cost of the bid document is payable online only. Bid security will have to be as specified in the bidding document,
and shall have to be valid for 120 days beyond the validity of the bid.

4. Bids must be submitted through online or before Time 10:00 hours on 27/04/2026 (date). Technical bids
will be opened on 27/04/2026 at 12:00 hours, in the presence of the bidders who wish to attend. If the office
happens to be closed on the date of receipt of the bids as specified, the bids will be received and opened on the
next working day at the same time and venue.

5. Conditional bids and the bids not meeting the qualifying criteria on the date of receipt of bids shall be
summarily rejected.
6. It is also hereby intimated that Royalty for Ordinary earth in the above said work will be paid by the

Government. No Bidder/Contactor to whom a contract will be awarded will be liable to pay the Royalty Amount.

7. The Contractor shall bear all the taxes including transportation, loading, unloading, stacking storage, safe
custody against the damage due to sun, rain, dampness, fire, theft etc. except royalty on earthwork.

8. The rates quoted by the Contractor shall be deemed to be inclusive of all the taxes, levies, cesses etc.
including their variations as notified by the concerned authority from time to time and applicable on the day of
closing of bid, but excluding royalty on earthwork. The Engineer on behalf of the Employer will perform such
duties in regard to the deduction of such taxes at source as per applicable law.

sd/-
Executive Engineer/Pathankot,
Drainage-Cum Mining & Geology
Division WRD, Punjab
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SECTION 1: INSTRUCTIONS TO BIDDERS
Table of Clauses

Clause Page Clause Page
No. No. No. No.
A. General D. Submission of Bids
1. Scope of Bid 9 19. Sealing & marking of Bids 21
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13. Bid Prices 18 28. Award Criteria 26
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signing of Agreement
16. Bid Security 19 31. Performance security 26
17. Alternative proposals by 19 32. Corrupt or fraudulent 27
bidders practices
18. Format and signing of 19

Bid



2.1

2.2

3.1

3.2

3.3

4.1

A. GENERAL

SCOPE OF BID

The Employer (named in Appendix to ITB) invites bids for the Projects and (as
defined in these documents and referred to as “the projects”) detailed in the table
given in IFB. The bidders may submit bids for any or all of the projects detailed in
the table given in IFB.

The successful bidder will be expected to complete the projects by the intended
completion date specified in the Contract Data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/tenderer, bid/tender, bidding/tendering etc) are synonymous.

. AUTHORITY, & SOURCE OF FUNDS

The Department of Water Resources is mandated to undertake such works under
the Rules of Business, Government of Punjab.
The expenditure on this project will be met from the funds to be released tothe

Department by the Government of Punjab, Department of Finance under the
Head SDMF.

ELIGIBLE BIDDERS

This Invitation For Bids is open to established and reputed contracting agencies who
fulfill the requirements laid down in Clause 4.3 of ITB.

All bidders shall provide in Section 2- Forms of Bid and Qualification Information,
a statement that the Bidder is neither associated, nor hasbeen associated,
directly, or indirectly, with the Consultant or any other entity that has prepared
the design, specifications, and other documentsfor the project or being proposed
as Project Manager for the contract. A firm that has been engaged by the Employer
to provide consulting servicesfor the preparation or supervision of the works, and
any of its affiliates, shall not be eligible to bid.

The bidder could be an individual, Limited Company/ corporation, Proprietary firm,
Partnership etc. However Consortium or Joint Venture Companies are not allowed to
bid for the Project(s) listed in the Table givenin IFB.

QUALIFICATION OF THE BIDDER

All bidders shall provide in Section 2, Forms of the Bid and Qualifications
information, a preliminary description of the proposed work method and
schedule, including drawings and charts, as necessary. The proposed methodology
shall include programme of construction backed with equipment planning and
deployment duly supported with quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of works as per
technical specifications, within stipulated period of completion.



All bidders shall include the following information and documents with their
Technical Bid along with the information required as per Section 2:

A. For Works upto Rs. 5.00 Crores -

(a) Copy of the enlistment relevant to the Class and Category of work;

B. For Works above Rs. 5.00 Crores -

(@) Copy of Class A enlistment of Water Resources Department or enlistment with any othe
Department of Punjab Government or any other State Government or Government of
India for Civil works with enlistment amounting to equal or more than the appropriate
class and category of WRD enlistment.

(b) Copies of original documents defining the constitution or legal status, place of
registration and principal place of business; written power of attorney to the signatory
of the Bid to commit the Bidder;

() List of similar works completed during previous years duly supported with
performance certificate from authority for whom work has been completed and
information shall include name of work, estimated cost, date of start and date of

completion;

(d) List of equipment and machinery available with documentary proof of ownership and
machinery proposed for deployment for execution of work;

(e) Qualifications and experience of key site management and technical personnel
proposed for Contract;

(3] Reports on financial standing of the Bidders, such as profit and loss statements and
auditor's reports for the past five years;

(2) Evidence of access to line(s) of credit and availability of other financial resources
facilities (10% of contract value), certified by he Bankers (Not more than 3 months
old).

(h) Undertaking that the bidder will be able to invest a minimum cash upto 25% of contract value of
work, during implementation of work.

(i) Authority to seek references from the bidder’s bankers .

C. In _addition, each bidder shall submit the following information for his
qualification :

(@) Copy of Permanent Account Number (PAN) issued by Income Tax
department;

(b) Affidavit of not having been debarred/black-listed by any Govt.
/Semi Govt. Organization/Corporation at any stage;

(c) Affidavit that information being submitted is correct and true, andthat any
false information shall lead to disqualification at any stage;

(d) EPF registration certificate from Provident Commissioner;

(e) Details of his available bid capacity with an undertaking that his available bid
capacity, calculated as per clause 4.4 below, is more than the total value of
his financial bid;

() GST/VAT if applicable Registration Number issued by concerned department;

(g) Any other qualification information specified in the Conditions of Particular
Application.



4.3 To qualify for award of the contract, each bidder in its name should have:

A. For Works upto Rs. 5.00 Crores -

(a) wvalid enlistment with DEPARTMENT OF WATER RESOURCES under

the appropriate class and category;
or

Valid Enlistment with any other department of Punjab government or any other
state government or government of india for civil works with enlistment
amouonting to equal or more than the appropriate class and category of WRD
enlistment.
However, the bidder will have to get enlisted with WRD before signing of the
agreement in case the work is allotted to it.
Note: If such bidder does not accept the work or does not enter into agreement
with department after being declared successful, he shall be debarred from
further bidding in WRD for one year.

B. For Works above Rs. 5.00 Crores

a) Class A enlistment with DEPARTMENT OFWATER RESOURCES; OR

Valid enlistment with any other Department of Punjab Government or * any other
State Government or Government of India for Civil works with enlistment amounting
to equal or more than the appropriate class and category of WRD enlistment.
However, the bidder will have to get enlisted with WRD before signing of the
agreement in case the work is allotted to him.

Note: If such bidder does not accept the work or does not enter into agreement

with department after being declared successful, he shall be debarred from

further bidding in Water Resources Department for one year.

b) Achieved average annual financial turnover during last 3 yars ending 31st March
of previous financial year, should be. atleast 30% of estimated cost. [For Lump
sum works where estimated cost is not to be disclosed, this amount should be
given in figures];

c) Satisfactorily completed in the last seven years and as a prime contractor (or as a
nominated subcontractor, where the subcontract involved execution of all main
items of work described in the bid document, provided further that all other
qualification criteria are satisfied) one Bridge Work or Lining Work or Hydraulic
Structure Work or Building Work or Mechanical Work or Electrical Works or
Other Civil Works, as the work may be, of value not less than 80% of the estimated
cost or two similar works of value not less than 50% of the estimated cost of work
or three similar works of value not less than 40% of the estimated cost of work
[For Lump sum works where estimated cost is not to be disclosed, these amounts
should be given in figures]. The values of works can be updated to current price
levels by considering the escalation factors given in Appendix to ITB;

d) Availability (either owned or leased) of the key and critical equipment for this
Project as per Annexure-1.

[The bidders should however, undertake their own studies and furnish
with their bid, a detailed construction planning and methodology supported with
layout and necessary drawings and calculations (detailed) as stated in clause 4.1
above to allow the employer to review their proposals. The numbers, types and
capacities of each plant/equipment shall be shown in the proposals along with the
cycle time for each operation for the given production capacity to match the
requirements.];

e) availability of personnel with adequate experience as required for this work as
per Annexure-II;



4.4

f) liquid assets and/or availability of credit facilities of amount not less than that
indicated in Appendix to ITB
(Credit lines/letter of credit/certificates from Banks for meeting the funds
requirement etc. - usually the equivalent of the estimated cash flow for 3
months in peak construction period.);

g) submitted an undertaking that he will be able to invest a minimum cash up to
25% of contract value of work, during implementation of work.

h) given to the Employer or his representatives the authority to seek references from
the bidder's bankers;

C. In addition to above, each bidder to be eligible or qualify should have

submitted with his technical bid-

(a)

(b)
()

(d)

(e)

(f)

(8

(h)

Bid Capacity:

an undertaking that his available bid capacity, calculated as
per clause 4.4 below, is more than the total value of his
financial bid.

Note: Class D Contractors enlisted with the Water Resources
Department and Graduate Engineers enlisted as Class C contractors
(only Graduate Engineers) with the Water Resources Department
shall be exempted from providing the Bid Capacity for a period of
two (2) years from the date of their enlistment.”

the proof of PAN issued by Income Tax department;

the affidavit of not having been debarred/black- listed by any
Government /Semi Government Organization/Corporation at
any stage;

the affidavit that information being submitted is correct and
true, and that any false information shall lead to
disqualification at any stage;

The proof of his valid EPF registration with the
Provident Commissioner;

The proof of GST/VAT number issued by concerned
department;

An undertaking that he agrees to the terms and
conditions of bidding document including the technical
requirements and in case there is anything contradictory in
his technical proposal with respect to the conditions of bidding
document, the latter shall prevail.

The
undertakings/affidavits/documentary proofs required as per
the qualifying conditions laid down in the Conditions of
Particular Application.

The bid capacity of the prospective bidders will be calculated as under:Assessed

Available Bid Capacity = (A * N* 2 - B)

Where

A = Maximum value of Civil Engineering works executed in any one year during the
last five years (updated to the price level of year indicated in Appendix to
ITB) taking into account the completed as well as works in progress.

12



4.5

6.2

B = Value (updated to the price level of the year indicated in Appendix) of
existing commitments and on-going works to be completed during the
period of completion of the projects for which these bids are being invited.

N = The time period which varies from work to work, however most of works of
WRD do fall in category N=0.5 (Value considered as per SBD for World Bank
Projects) since this SBD is for all works hence this general formula considered.

If, Completion period < 6 months, N= 0.5
Therefore, Bid capacity = A*0.5*2-B = A-B
If, 6 < Completion period < 12 months, N=1
Therefore, Bid capacity = A*1*2-B = 2A-B
If,12 <Completion period < 18 months, N= 1.5
Therefore, Bid capacity = A*1.5*2-B = 3A-B
If,18< Completion period < 24 months, N= 2
Therefore, Bid capacity = A*2*2-B = 4A-B

And similar exercise be done as the case may be.

Note: The statement showing the value of existing commitments and
ongoing works as well as the stipulated period of completion remaining for
each of the works listed should be signed by the Engineer-in Charge, not
below the rank of an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they aresubject to be
disqualified if they have:

- made misleading or false representation in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

- record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc; and/or

- participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to
the employer.

ONE BID PER BIDDER

Each bidder shall submit only one bid for one project/package. A bidder who
submits or participates in more than one Bid (other than as a subcontractor or in
cases of alternatives that have been permitted or requested) will cause all the
proposals with the Bidder’s participation to bedisqualified.

COST & SUFFICIENCY OF BIDDING

The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

The bidder shall be deemed to have satisfied himself before bidding as to the
correctness and sufficiency of his bid information for the works and ofthe rates

and prices given in the relevant Schedule or quoted by him, which rates and
13



prices shall, except as otherwise provided, cover all his obligations under the
Contract and all matters and things necessary for the proper completion and
maintenance of the works.

SITE VISIT

The bidder at the his own responsibility, expenses and risk, is encouraged to visit
and examine the Site(s) of Project(s) and its/their surroundingsand obtain all
information (including that on the risks, contingencies and other circumstances
which may affect or influence the bid) that may be necessary for preparing the Bid
and entering into a contract. Nothing extra charges consequent on any
misunderstanding or otherwise, shall be allowed.

The bidder may reassure himself at his own cost about the strata/soil properties at
the site. The Employer shall not be responsible for any variation in soil strata from
that given in this document.



8.
8.1

8.2

8.3

B. BIDDING DOCUMENTS

CONTENTS OF BIDDING DOCUMENTS

The set of the bidding documents comprises the documents listed below and
addenda issued in accordance with Clause 10.

Section Particulars
0. Invitation for Bids
1. Instructions to Bidders
2. Qualification Information and other
Forms
3. General Conditions of Contract &

Conditions of Particular Application

4. Contract Data

5. Technical Specifications

6. Rules for Sanitary Arrangements of
Workers

Contractors’ Labour Regulations

Form of Bid

Bill of Quantities (BOQ)/Schedules of
Payment (S-1) & Variation (S-II)

10. Securities and other forms

11. Drawings, Site Investigation Data &

Other Technical Plans

12. Documents to be furnished by Bidder

One copy of each of the Sections 0 to 11 will be issued to the bidder. Documents to be
furnished by the bidder in compliance to section 2 will be prepared by him and
furnished as Section 12 in two parts (refer Clause 12)

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms,
Annexes and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the Bidder’s own risk. Pursuant to
clause 25 thereof, bids which are not substantially responsive to the requirements
of the Bid Documents shall be rejected.

CLARIFICATION OF BIDDING DOCUMENTS

A Prospective bidder requiring any clarification of the bidding documentsmay notify
the Engineer in writing or by cable (hereinafter “cable” includes telex and facsimile)
at the Engineer’s Address indicated in the invitation to bid. The Engineer will
respond to any request for clarification which he



9.2

10.
10.1

10.2

10.3

received earlier than 5 days prior to deadline for submission of bids. Copies
of the Engineer’s response will be forwarded to all purchasers of the
bidding documents, including a description of the enquiry but without
identifying its source.

Pre-Bid Meeting (Only for works costing more than 1.00 Crore)

9.2.1 The Bidder or his official representative is invited to attend a pre-bid

meeting which will take place at the address, venue, time and date as
indicated in Appendix in ITB.

9.2.2 The purpose of the meeting will be to clarify issues and to answer

questions on any matter that may be raised at that stage.

9.2.3 The bidder is requested to submit any questions in writing or by

cable to reach the Employer not later than one week before the
meeting.

9.2.4 Minutes of the meeting, including the text of the questions raised

(without identifying the source of enquiry) and the responses given
will be transmitted without delay to all purchasers of the bidding
documents. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid
meeting shall be made by the Engineer exclusively through the issue
of an Addendum/Corrigendum pursuant to clause 10 and not through
the minutes of the pre-bid meeting.

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for

disqualification of a bidder.

AMENDMENT OF BIDDING DOCUMENTS

Before the deadline for submission of bids, the Employer may modify the
bidding documents by issuing addenda/corrigenda.

Any addendum/corrigendum thus issued shall be part of the bidding
documents and shall be communicated in writing or by cable to all the
purchasers of the bidding documents. Prospective bidders shall
acknowledge receipt of each addendum/corrigendum in writing or by cable
to the Employer. The Employer will assume no responsibility for postal
delays.

To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the
Employer may, at his discretion, extend as necessary the deadline for
submission of bids, in accordance with Sub-Clause 20.2 below.



C. PREPARATION OF BIDS

11. LANGUAGE OF THE BID
11.1 All documents relating to the Bid shall be in the English Language.
12. DOCUMENTS COMPRISING THE TECHNICAL AND FINANCIAL BID

The bid to be submitted by the bidder shall be in two separate parts and
comprises of the following documents;

Part 1 : TECHNICAL BID

(i) Bidding document as per Clause 8.1.

(ii) Qualification Information and supporting documents as specified inClause
4.2.

(iii) Certificates, undertakings, affidavits as specified in Clause 4.2.

(iv) Any other information pursuant to Clause 4.2 of these instructions.

(v) Undertaking that the bid shall remain valid for the period specifiedin
Clause 15.1.

(vi) General Arrangement drawings including conceptual structural drawings with
approximate sizes, type of material and brief specification ensuring
conformity to technical requirements. [This requirement applies to Lump
Sum Contracts only]

(vii) Proof of submission of Earnest Money (Bid Security) deposited as per 16.1(1)

Part II: FINANCIAL BID

"Financial Bid" should be submitted online and shall comprise

(i) Financial Bid (percentage rate at par, below or above the estimated
cost/item wise rates/one fixed sum) written both in figure and
words in the prescribed Form of Bid as specified in Section 8 read
with section 9.

Envelop I (a) (if any) will be sealed and marked in accordance with

the Sealing and Marking Instructions in Clause 19.

a. Following documents, which are not submitted with thebid, will be
deemed to be part of the bid.

Section Particulars

0. Invitation for Bids (IFB)

1. Instructions to Bidders

3. General Conditions of Contract &
Conditions of Particular
Application

4., Contract Data



5. Technical Specifications

6. Rules for Sanitary
Arrangementof Workers

7. Contractors’ Labour Regulations

11. Drawings & Soil

Investigation Report &
Other Technical Data

Entire Bid including the Letter of Bid and filled-up Bill of Quantity shall be submitted online on
e-procurement system

13. BID PRICES

13.1 The contract shall be for the whole Project as described in Sub-Clause 1.1,
based on the Bill of Quantities given in the document/at the lumpsum
price submitted by the Bidder.

13.2 The Bidder shall fill in the lumpsum price (both in figures and words) for
full scope of the Project described in the Bidding Document./ The
Biddershall fill in rates and prices and line item total (both in figures and
words) for all items of the Works described in the Bill of Quantities
alongwith total bid price (both in figures and words) Items for which no rate
or price is entered by the bidder will not be paid for by the Employer when
executed and shall be deemed covered by the other rates and prices in the Bill
of Quantities./The Bidder shall fill in his bid as at par or percent above or
percent below the estimated total cost in the Bill of Quantities as specified
therein or Form of Bid.

13.3 All duties taxes and other levies payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and
total Bid Price submitted by the Bidder.

13.4 The rates and prices quoted by the bidder are subject to adjustment
during the performance of the Contract in accordance with the provisions
of the Conditions of Contract.

14. CURRENCIES OF BID AND PAYMENT

14.1 The unit rates and the prices shall be quoted by the bidder entirely in
Indian Rupees. All payment shall be made in Indian Rupees.

15. BID VALIDITY

15.1 Bids shall remain valid for a period not less than 120 days after the
deadline date for bid submission specified in Clause 20. A bid valid for a
shorter period shall be rejected by the Engineer as non-responsive. In case
of discrepancy in bid validity period between that given in the undertaking
pursuant to Clause 12.1(iv) and the Form of Bid submitted by the bidder,
the latter shall be deemed to stand corrected in accordance with the
former and the bidder has to provide for any additional security that is
required.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the
Engineer may request that the bidders may extend the period of validity for
a specified additional period. The request and the bidder’s responses shall be
made in writing or by eloctronic mode. A bidder may refuse the request
without forfeiting his bid security. A bidder agreeing to the request will not
be required or permitted to modify his bid, but will be required to extend
the validity of his bid security for a period of the extension and in compliance
with Clause 16 in all respects.



16.
16.1

16.2

16.3

16.4

16.5

17.

17.1

18.
18.1

BID SECURITY (EARNEST MONEY)

The bidder shall furnish, as part of his Bid, a Bid security (earnest money)
in the amount as shown in appropriate column of the table of IFB for this
particular Project. This bid security shall be in favour of Engineer as named
in Appendix to ITB and may be in one of the following forms:

E-Banking (for all Works)
OR

(a) Deposit at-call receipt from any Scheduled Indian Bank (for works
above 5.0 crores);

OR

(b) Fixed Deposit Receipt, issued by any Scheduled Indian Bank, duly
pledged on its back in favour of the concerned Executive Engineer (for
works above 5.0 crores);

OR

() Bank guarantee in the prescribed format (for works above 5.0
crores);

Any bid not accompanied by an acceptable Bid Security and not secured
as indicated in Sub-Clause 16.1 above shall be rejected by the Engineer as
non-responsive.

The Bid Security of unsuccessful bidder will be returned within 28 days of
the end of the bid validity period specified in 15.1.

The Bid Security of the successful bidder will be released once the successful
bidder has signed the contract and furnished the required performance security.

The Bid Security may be forfeited.

a) If the Bidder withdraws the Bid after Bid opening during the period
of Bid Validity.

b) If the Bidder does not accept the correction of the Bid Price,pursuant
to clause 26; or

c) In the case of a successful Bidder, if the Bidder fails within the
specified time limit to
i) sign the Agreement
ii) furnish the required Performance Security.

ALTERNATIVE PROPOSALS BY BIDDERS

Bidders shall submit offers that fully comply with the requirements of the
bidding documents, including the conditions of contract (including
mobilization advance or time for completion), basic technical parameters
and requirements as indicated in the drawing and specifications.
Conditional offers will not be considered further in the process of tender
evaluation.

FORMAT AND SIGNING OF BID

The bidder shall prepare one original and one copy of the documents
comprising the bid as described in Clause 12 of these instructions to
Bidders, bound with the volume containing the “Technical Bid” and
“Financial Bid” in separate parts and clearly marked “ORIGINAL” and
“COPY” as appropriate. In the event of discrepancy between them, the
original shall prevail.



18.2

18.3

18.4

The original and copy of the Bid shall be typed or written in indelible ink
and shall be signed by a person or persons duly authorized to sign on behalf
of the Bidder, pursuant to Sub-Clause 4.2. In the event of the Bid being
submitted by a partnership firm, it must be signed separately by each
partner above their full names and current address thereof; in the event of
the absence of any partner, it must be signed on his behalf by a person
holding a valid power of attorney authorizing him to do so. The bid must be
accompanied with legal valid power of attorney without which thebid will
not be considered.

All pages of the bid where entries or amendments have been made shall be
initialed by the person or persons signing the bid.

The Bid shall contain no alterations or additions except those to comply
with instructions issued by the Engineer, or as necessary to correct errors
made by the bidder, in which case such corrections shall be initialed by
the person or persons signing the bid.
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19.

20.
20.1

20.2

21.
21.1

D. SUBMISSION OF BIDS

Process of Bid Submission

Entire Bid including the Letter of Bid and filled-up Bill of Quantity shall be submitted
online on e-procurement system Details and process of online submission of the tender
and relevant documents are given in the website mentioned above. Scanned copies of
documents listed in ITB should also be uploaded on this

DEADLINE FOR SUBMISSION OF THE BIDS

Complete Bids (including Technical and Financial) shall be submitted not later than the
date and time indicated in appendix to ITB. In the event of the specified date for the
submission of bids declared a holiday for the Engineer, the Bids will be received upto the
appointed time on the next working day.

The Engineer may extend the deadline for submission of bids by issuing an
amendment in accordance with clause 10, in which case all rights and obligations of the
Engineer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

LATE BIDS

No bid will be accepted after the deadline prescribed in Clause20
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22.
221

22.2

22.3

22.4

22.5

22.6

23.
231

E. BID OPENING AND EVALUATION

BID OPENING

Tender Processing Committee (TPC) will open all the bids received (except
those received late). In the event of the specified date of Bid opening being
declared a holiday for the Engineer, the Bids will be opened at the appointed
time and location on the next working day.

The Qualification Information/ “Technical Bid” shall be scrutinized first. The
amount, form and validity of the bid security furnished with each bid will
be checked. If the bid security furnished does not conform to the amount and
validity period as specified in the Invitation for Bid, and hasnot been
furnished in the form specified in Clause 16, technical bid will be treated as
non responsive and rejected thus financial bid will not be opened.

§3)] The bids accompanied with valid bid security will be taken up for
technical evaluation with respect to the Qualification Information
and other information furnished in Part 1 of the bid pursuant to
Clause 12.1, subject to confirmation of the bid security by the
issuing Bank, if such confirmation is considered desirable by the
TPC.

ii) After receipt of confirmation of the bid security, the bidder will
beasked in writing (usually within 7 days of opening of the Technical
Bid) to clarify or modify his technical bid, if necessary with respect
to any rectifiable defects.

iii) The bidders will respond in not more than 3 days of issue of the
clarification letter, which will also indicate the date, time and venue
of opening of the Financial Bid.

iv) On receipt of these clarifications, the Tender Processing Committee
/ Engineer will finalize the list of responsive bidders whose financial
bids are eligible for consideration.

(For Lump Sum contract the Envelop containing Earnest money (Bid security)
shall form part of Financial Bid and shall be opened with Financial Bid after
scrutinizing the Technical Bid. The evaluation of financial bid shall however
be subject to confirmation of the bid security by the issuing bank).

At the time of opening of “Financial Bid”, the names of the bidders who
were found responsive in accordance with Clause 22.3(iv) will be declared
online in eprocurement website. The bids of only these bidders will be
opened. The responsive Bidders’ names, the Bid prices, the total amount of
each bid, any discounts, and such other details as the Engineer may consider
appropriate, will be declared by the Engineer at the time of opening.

In case bids are invited in more than one package, the order for opening of the
“Financial Bid” shall be that in which they appear in the “Invitation for Bid”.

The Engineer shall prepare minutes of the Bid Opening, including the
information disclosed to those present in accordance with Sub-clause
22.4.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, clarification, evaluation, and

comparison of Bids and recommendations for the award of a contract shall

not be disclosed to Bidders or any other persons not officially concernedwith
22



24.
241

24.2

24.3

25.
25.1

25.2

25.3

26.
26.1

26.2

such process until the award to the successful Bidder has been declared. Any
effort by a Bidder to influence the Engineer’s processing the Bids, or award
decisions may result in the rejection of his bid.

CLARIFICATION OF FINANCIAL BIDS.

To assist in the examination, evaluation and comparison of Bids, theEngineer
may, at his discretion, ask any bidder for clarification of his Bid, including
breakdown of unit rates. The request for clarification and the response shall be
in writing or by electronic mode, but no change in the price or substance of the
Bid shall be sought, offered, or permitted except as required to confirm the
correction of arithmetic errors discovered by theEngineer in the evaluation of
the Bids in accordance with Clause 26.

Subject to sub clause 24.1, no Bidder shall contact the Engineer on any matter
relating to his bid from the time of the bid opening to the time the contract is
awarded. If the Bidder wishes to bring additional information to the notice of
the Employer, it should do so in writing.

Any effort by the Bidder to influence the Engineer in the Engineer’s bid
evaluation, bid comparison or contract award decisions may result in the
rejection of the Bidder’s bid.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

During the detailed evaluation of Qualification Information/“Technical
Bids”, the Engineer will determine whether each Bid (a) meets the eligibility
criteria defined in Clause 3 and 4 ; (b) documents has been properly signed;
(c) is accompanied by the required securities and; (d) is substantially and
unconditionally responsive to all the requirements of the Bidding documents.
During the detailed evaluation of the “Financial Bid” the responsiveness of
the bids will be further determined with respect tothe remaining bid
conditions.

A substantially responsive “Financial Bid” is one which conforms to all the
terms, conditions, and specifications of the Bidding documents, without
material deviation or reservation. A material deviation or reservation is one
(a) which affects in any substantial way the scope, quality, or performance
of the Works; (b) which limits in any substantial way, inconsistent with the
Bidding documents, the Engineer’s right or the Bidder’s obligations underthe
Contract; or (c) whose rectification would affect unfairly the competitive
position of other Bidders presenting substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Engineer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

CORRECTION OF ERRORS

“Financial Bids” determined to be substantially responsive will be checked
by the Engineer for any arithmetic errors. Errors will be corrected by the
Engineer in the following manners :

a) Where there is a discrepancy between the rates in figures and in
words, the rate in words will govern.

b) Where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the quantity,
the unit rate as quoted will govern.

The amount stated in the “Financial Bid” will be corrected by the Employer
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27.
271

27.2

27.3

27.4

27.5

in accordance with the above procedure and the bid amount adjusted with
the concurrence of the bidder in the following manner:

a) If the bid price increases as a result of these corrections, the
amount as stated in the bid will be the bid price and the increase
will be treated as rebate.

b) If the bid price decreases as a result of these corrections, the
decreased amount will be treated as the bid price.

Such adjusted bid price shall be considered as binding upon the Bidder. If
the Bidder does not accept the corrected amount the Bid will be rejected,
and the Bid Security may be forfeited in accordance with sub-clause
16.5(b).

EVALUATION AND COMPARISON OF FINANCIAL BIDS

The Engineer will evaluate and compare only the Bids determined to be
substantially responsive with Sub Clause 25.2.

In evaluating the Bids, the Engineer will determine for each Bid the
evaluated Bid Price by adjusting the Bid Price as follows:

a) making any correction for errors pursuant to Clause 26; or

b) making an appropriate adjustments for any other acceptable
variations, deviations and

c) making appropriate adjustments to reflect discounts or other price
modification offered in accordance with sub clause 22.4.

The Engineer reserves the right to accept or reject any variation ordeviation.
Variations and deviations and other factors, which are in excess of the
requirements of the Bidding documents or otherwise result in

unsolicited benefits for the Engineer shall not be taken into account in Bid
evaluation.

The estimated effect of the price adjustment condition under the conditions
of contract, during the period of implementation of the Contract, will not be
taken into account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced by more than or
less than 25% in relation to the Engineer’s estimate of the cost of work to
be performed under the contract, the Engineer may require the Bidder to
produce detailed price analyses for any or all items of the Bill of Quantities,
to demonstrate the internal constituency of those prices with the
construction methods and schedule proposed. After evaluation of the price
analyses, the Engineer may require that the amount of the performance
security set forth in Clause 31 be increased at the expense or the successful
Bidder to a level sufficient to protect the Engineer against financial loss in the
event of default of the successful Bidder under the Contract.
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28.
28.1

29.

29.1

F. AWARD OF CONTRACT

AWARD CRITERIA

Subject to clause 29, on the recommendation of Engineer and the
Superintending Engineer, the Employer will award the Contract to the
Bidder whose Bid has been determined to be substantially responsive to the
Bidding documents and who has offered the lowest evaluated Bid Price.

EMPLOYER’S RIGHT TO ACCEPT ANY BID AND REJECT ANY OR ALL
BIDS

Notwithstanding Clause 28, the Employer reserves the right to accept or
reject any Bid, and to cancel the Bidding process and rejects all Bids, at
any time prior to the award of Contract, without thereby incurring any liability
to the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the grounds for the Employer’s action.

30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

30.1

30.2

30.3

30.4

The Bidder whose bid has been accepted by the Employer will be notified
of the award by the Engineer prior to expiration of the Bid validity period
by cable, telex or facsimile confirmed by registered letter or by electronics
mode. This letter (hereinafter and in the Conditions of Contract called the
“Letter of Acceptance”) will state the sum that will be paid to the Contractor in
consideration of the execution, completion, and maintenance of the
Projects as prescribed by the Contract (hereinafter and in the Contract
called the “Contract Price”)

The notification of award will constitute the formation of the Contract, subject
only to the furnishing of a performance security in accordance with the
provisions of Clause 31.

The agreement will incorporate all relevant correspondence between the
Engineer and the successful Bidder. It will be signed within 3 days following
the notification of award along with the Letter of Acceptance.

Upon the furnishing by the successful Bidder of the Performance Security,
the Engineer will promptly notify the other Bidders that their Bids have been
unsuccessful.

31. PERFORMANCE SECURITY

31.1 The successful bidder should furnish performance security within:

1. 3 Days of receipt of the Letter of Acceptance, if work is of upto Rs 1.0
Crore.

2. 7 Days of receipt of the Letter of Acceptance, if work is of more than Rs 1.0 Cr.
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under:-

31.2

31.3

31.4

Additional Performance security for unbalanced bid should be payable as

Bid variation in % age of additional
relation to estimated Performance security
cost (of the contract value)
80 % or Above 5%
50 % to 80 % 3%
25% to 50% 2%

In events where the bidder has quoted his rates below the estimated cost of work
and caused an unbalance bid.

Additional Performance security caused by quoting below the estimates rates
shall be deposited before the start of work in the form of bank gurantee. The
earnest money submitted can be considered as a part of Additional Performace
Security.

Within period specified in clause 31.1 the successful Biddershall deliver to
the Engineer a Performance Security [to cover the amount of liquidated
damages and/or the compensation of the breach of contract] in any of the
forms given below for an amount equivalent to 5% of the Contract Price
plus additional security for unbalanced Bids in accordance with clause 27.4
& 27.5 & 31.1 of ITB and as stipulated in the conditions of contract:

a.a bank guarantee in the form given in Section 10; or
b.certified Cheque / Bank Draft as indicated in Appendix.

If the performance security is provided by the successful Bidder in the
form of a Bank Guarantee, it shall be issued either:

a.at the Bidder’soption, by a Nationalized/Scheduled Indian Bank
or
b.a foreign bank located in India and acceptable to the Employer.

Failure of the successful Bidder to comply with the requirements of Sub-clause
31.1 shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Bid Security.

32. CORRUPT OR FRAUDULENT PRACTICES

32.1

The employer will reject a proposal for award if it determines that the
Bidder recommended for award has engaged in corrupt or fraudulent practices
in competing for the contract in question and will declare the firm
ineligible, either indefinitely or for a stated period of time, to be awarded a
contract with State PWD(Water Resources Department) and any other
Agencies, if it at any time determines that the firm has engaged in corrupt
or fraudulent practices in competing for the contract, or in execution.

For the purpose of this clause, “Corrupt Practice” means the
offering, giving, receiving or soliciting of any thing of value to influence the
action of a public official in the procurement process or in contract
execution. “Fraudulent Practice” means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract tothe
detriment of the Borrower, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish contract prices at
artificial non-competitive levels and to deprive the Borrower of the benefits

of free and open competition.”
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Appendix to Information to Bidders [I.T.B.]

(Mention ‘Not Applicable’ against columns not applying to a particular project)

Sr. Subject Description Reference
No Clause
1. | Name of the Employer Chief Engineer, Punjab, [CL 1.1]
DEPARTMENT OF WATER
RESOURCES
For and on behalf of
Governor of Punjab
Assignee Superintending Engineer
Drainage- cum Mining and
Geology Circle WRD Amritsar
2. The last five years are 2021-2022
2022-2023
2023-2024
2024-2025
2025-2026
3. | The minimum turnover As per Clause 4.3 [Cl.4.3]
amount should be
The “similar work” means As per Clause 4.3
5. The minimum value of one As per Clause 4.3
similar work is
6. The minimum value of two As per Clause 4.3
similar works is
7. Minimum Liquid assets As per Clause 4.3 [Cl.4.3]
and/or availability of credit
facilities should be
8. Price level of the financial Year Muliply Factor
year 2025-26 1.00
2024-25 1.06
2023-24 1.12
2022-23 1.19
2021-22 1.26
9. | Rate of inflation may be taken | As per Sr No. 8
as
10. | The Pre-bid meeting will take |[Executive [Cl.9.2.1]
place in Engineer/Pathankot,

Drainage-Cum Mining & Geology
Division WRD, Punjab
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11.

The technical bid will be
opened in

Executive
Engineer/Pathankot,
Drainage-Cum Mining & Geology
Division WRD, Punjab at

on 12:00 Hours Date
27/04/2026

(CL. 22.1]

12.

Address of the Employer

Chief Engineer,

DEPARTMENT OF WATER
RESOURCES,

Hydel Building, Madhya
Marg,Sector-18B,
Chandigarh.

[CL 19.2]

Address of the Engineer

Executive
Engineer/Pathankot,
Drainage-Cum Mining & Geology
Division WRD, Punjab

13.

Identification

Bid for:

Flood Risk Mitigation for
providing revetment for to save
BSF Wire Fencing, C-land & BSF
Post near International Border,
Near Bamial BOP at L/s of River
Ujh.

[CL 19.2 (b)]

14.

The bid should be submitted
latest by

27/04/2026 at 10:00 hrs

[CL. 20.1]

15.

The financial bid will be
opened in the office of

Executive
Engineer/Pathankot,
Drainage-Cum Mining & Geology
Division WRD, Punjab

[CL 22.4]

16.

The Bid Security in favour of

Payable at

Executive
Engineer/Pathankot,
Drainage-Cum Mining & Geology
Division WRD, Punjab

[CL 31.1]
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Annexure I

LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYEDON CONTRACT WORK

(REFERENCE Cl. 4]

(Canal Works)

SI. Type of Equipment Minimum Nos
of Equipments
1 Conrete Batching Plant with capacity of 20 cubic mtr per hour 0
2 Concrete mixture 0
3 Smooth wheeled vibratory roller/ compactor. 0
4 Rapid Transit mixture (each with capacity 7 cum) 0
5 Chain Mounted Hydraulic Excavator 0
6 Tractors/trolley 0
7 Water Tanker 0
8 Back Hoe loader 0
9 Needle Vibrators 0
10 Soaking Tank 0
11 Tractor/Dozer 0
Note- 1. The above list of machinery is indicative only and the requirementof

machinery will be works specific to be identified by the Engineer and

approved by the Employer.

The agency will have to produce the original documents regarding the
ownership/ lease deed of the above said machinery on the dateof receipt

of bids failing which his bid will be rejected.
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Annexure II

LIST OF KEY PERSONNEL TO BE DEPLOYED ONCONTRACT WORK

(Building/Canal Works)

(REFERENCE Cl. 4]

Sl. Personnel Qualification Minimum No.
1. Project Manager BE (Civil) 1
2. Site Engineer BE (Civil) & BE (Elect.) or 2
Diploma (Civil / Elect.)
with 2 years experience.
3. Quality Control B.E. (Civil) or Dip. (Civil) 1
Engineer with 2 years experience
Total 4

30




SECTION 2
QUALIFICATION INFORMATION
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i.

ii.

iii.

iv.

vi.

vii.

viii.

ix.

QUALIFICATION INFORMATION

Qualification document as detailed below, complete in all respects, should be
submitted as per the stipulations of Clause 4.2 of ITB.

Pre-qualification document contains 11 numbers of forms as follows1.

1. FORMAT (1-1) GENERAL INFORMATION

2. FORMAT (1-2) NATURE OF FIRM (STR & ORG)

3. FORMAT (2-1): AVERAGE ANNUAL TURNOVER

4. FORMAT (2-2): DETAILS OF CONTRCTS OF SIMILAR NATURE
AND COMPLEXITY

5. FORMAT (2-3): PARTICULAR CONSTRUCTION EXPERIENCE
RECORD

6. FORMAT (2-4): EQUIPMENT AVAILABILITY

7. FORMAT (2-5): AVAILABILITY OF PERSONNEL

8. FORMAT (2-6): AVAILABILITY OF CREDIT LINE

9. FORMAT (2-7) EXISTING COMMITMENTS

10.FORMAT (2-8): AFFIDAVIT

11.FORMAT (2-9): UNDERTAKING

If necessary, additional sheets can be added to the schedules. Such
attachments should be clearly marked as follows:

‘Attachment 1 to Form (1-2), Attachment 2 to Form (2-5)’ etc.

While submitting the Qualification Information duly filled in, applicant shall enclose
latest copies of brochures of their firms and technical documentation if any giving
additional information and proper reference to the brochures.

Each page of Qualification Informatuion shall be duly signed by the applicantor his
authorized representative.

Costs incurred by applicant(s) in making this offer, in providing clarifications or
attending discussions, conferences, or site visits shall not be reimbursed by the
Employer.

Incomplete bids shall be summarily rejected.
The language for submission of application shall be English.

The enclosed Forms should be filled in completely and all questions should be
answered. If any particular query is not relevant, it should be replied as ‘not
applicable’.

Financial data, project costs, value of works, etc. should be given in Indian Rupee only
except for Works carried out abroad for which figures may be furnished in American
Dollars. Deemed Export Projects procured against International Competitive Bid,
though executed within the country and where the currency of bid/contract is US
Dollars or other convertible currency shall be considered as “Works Abroad.”

32



Xi.

Xil.

If the bid is made by a firm in partnership, it shall be signed by all thepartners of the
firm along with their full names and current addresses, or bya partner holding the
power of attorney for the firm for signing the application. In such a case a certified
copy of the power of attorney should accompany the application. A certified copy of
the partnership deed, current address of the firm and the full names and current
addresses of all the partners of the firm shall also accompany the application.

If the bid is made by a limited company or a limited corporation, it shall besigned
by a duly authorized person holding the power of attorney for signing the application,
in which case a certified copy of the power of attorney should accompany the
application. Such limited company or corporation will be required to furnish satisfactory
evidence of its existence before the contract is awarded.

The information furnished must be sufficient to show that the bidder is capable in all
respects to successfully complete the envisaged work.

33



FORMAT (1-1) GENERAL

INFORMATION

All individual firms and each partner of a joint venture bidding for the Work are requested to
complete the information in this form. Nationality information to be provided for all owners
or Applicant who are partnerships or individually owned firms.

Following information with regard to the nature of your interests in the Firms may also
be provided:

a) Shareholding pattern or percentage of shares held by the individualpartners.
b) Firms interests in other areas of business
c) If, they represent a group of companies all the relevant details.

Where the Applicant proposes to use named subcontractor(s) for critical components of the
works, or for work contents in excess of 10 percent of the value of the whole works, the
following information should also be supplied forthe subcontractor(s).

1. Name of firm
Place of incorporation / registration
Year of incorporation / registration

2. Head office Address
Telephones
Fax

3 Name of Contact Person (s)
Correspondence Address
Telephones

Fax

E-mail

Nationality of Owners ()

Name Nationality

1.

2.

3.

(*) To be completed by all owners of partnerships or individually owned firms.

(Applicant)
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FORMAT (1-2)

STRUCTURE AND ORGANIZATION

The Bidder is

(a) | An individual

(b) | a proprietary firm

(c) | a firm in partnership
(d) | a Limited Company or
Corporation

Attach the Organization Chart
showing the structure of the
organization including the name of
the Directors, position of directors,
position of officers.

No. of years of experience:

(a) | Asa Prime Contractor
(contractor shouldering major

responsibility)

i) In own country

ii) other countries (specify
country)

(b) | In a Joint Venture

i) in own country

ii) other countries (specify
country)

(c) | As Subcontractor (specify main

Contractor)

i) in own country

ii) Other countries (specify
country)

For how many years has your
organization been in business  of
similar works under its present
name?

Have you ever left the work awarded
to you incomplete? (If so, give name
of project and reasons for not
completing the work).

In which fields of civil engineering
construction, do you claim
specialization and interest

Give details of your soil and materials
testing laboratory, if any (include full
range of equipments available;
‘make’, year and functional
conditions details etc. including
present status indicating their
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availability for the contract (s) being
applied for)

Give details of your experience in
similar works.

(Applicant/Bidder)
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FORMAT 2-1

ANNUAL TURNOVER

| Name of Applicant |

All individual firms and all partners of a joint venture are required to complete the
information in this form. The information supplied shall be the annual turnover of
the Applicant (or each member of a joint venture), in terms of the amounts billed to
clients for each year for work in progress or completed. Applicants should
enclose testimonials (certified copies of annual reports/, certificates) in
support of their claim.

Annual Turnover Data
(From Construction Works only)( Ref: Clause 4.1)

S.No. Financial Year
1. 202425
2. 2023-24
3. 2022-23
4. 2021-22
5. 2020-21

Note: In case of turnovers in foreign currency, the figures are to be given inrelevant
currency and Figures in INR may be worked out as per SBI Foreign Currency selling
rates prevalent on 01.04.2022

(Applicant)
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FORMAT 2-2

Experience on Similar Works (may use copies of format for more than one works)

| Name of Applicant |

All individual firms are requested to complete the information in this form.
Applicants should enclose testimonials/ Clients’ certificates in support of
their claim.( In case of turnover in foreign currency, the figures are to be given in relevant
currency and Figures in INR may be worked out as per SBI Foreign Currency selling rates
prevalent on 1.04.2022.)

(Ref: Clause 4.2)

1. Identification Number of
Contract
Name of Contract
Location of works
Type of works: Type of works: Canals/Roads/Bridges/Railways/Cross
Drainage Works/Lining/ Tunneling/Dams or others(Specify)
Country

2. Name of Employer

3. Employer’s address (Give telephone and fax no.)

4. Nature of works and special features relevant to the Contract for which the
Applicant wishes to pre-qualify

5. (tick one)
Prime contractor Partner in a Joint Venture Sub- contractor

6. Value of the total contract

7. Date of award

8. Date of Completion

o. Contract duration (years and months)

10. Specified requirements
Give details in respect of earthwork, Brick Lining/Brick Work/Concrete
Lining /Concrete Structures, Retaining Walls, Concrete in bridges/Cross
Drainage works/Flood Protection Work etc. (submit a certificate from
employer showing details of your share of work).

11. Name and professional qualifications of Applicant’s Engineer —in- charge of
the work:

12. Were there any penalties/fines/stop notice/compensation/liquidated
damage imposed? (Yes or No) If yes, give amount and explanation.

Maximum value of Civil Engineering works executed in any one year during thelast three years
(updated to the price level of the year indicated in Appendix to ITB) =

(Applicant)
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FORMAT 2-3

PARTICULAR CONSTRUCTION EXPERIENCE RECORD

Sr.No.

Detail of work

Amount
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FORMAT 2-4

Equipment availability or access commitment

Item of equipment Requirement Availability Proposals Remarks (From
whom to be
purchased)

No. Capacity | Owned Nos./ Age/
/leased | capacity | condition
/to be
procure
d
(1) (2) (3) (4) (5) (6) (7)

Note: Only major equipment needs to be reported here.

(Applicant)
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FORMAT 2-5

Availability of personnel

SL. NR. Personnel Number of Qualification
persons
required

1. Project Manager 1
2. Site Engineer 1
3. Plant Engineer 1
4. Quantity 1
Surveyor
5. Survey Engineer 1
6. Quality 1
Assurance
Engineer
7. Precasting yard 1
Engineer

(Applicant)
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FORMAT (2-6)

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
OVERDRAFT/CREDIT FACILITIES

BANK CERTIFICATE

This is to certify that M /S is a reputed company with a
good financial standing.

“«w »

If the contract for the project, namely is awarded to the above firm, weshall be
able to provide overdraft/credit facilities to the extent of INR

. to meet their working capital requirements for executing the
above contract.

Name of the Bank

Senior Bank Manager
Address of the Bank
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FORMAT (2-7)
Summary Sheet:

Current Contract commitments / works in progress

Name of the Applicant :

Applicants should provide information on their current commitments on all contracts that have been awarded, or for which a letter of
intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate
has yet to be issued.In case of turnover in foreign currency, the figures are to be given in relevant currency and Figures in INR may
be worked out as per SBI Foreign Currency selling rates prevalent on 1.04.2022 .

Name of the | Contract | Percentage | Percentag | Name and | Contract | Length of Stipulated Value of Estimated
contract, No. & and e and Address of | value the project date of outstandi | completio
Location Date amount of amount Client completion | ng work n date
S.No. | and Nature participatio | sub- . .
. . (including
of the work n of firm in | contracte
. Tel./ Fax
the project d by the
. no.)
firm
1 2 3 4 5 6 7 8 9 10 11
2
3etc

Total value of expected value of work to be carried out during completion period of this project=
Assessed available bid capacity (pursuant to clause 4.4 of ITB) =
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FORMAT 2-8AFFIDAVIT*

I/we, the undersigned, do hereby certify that all the statements made in the
required attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/s

have abandoned any work under Governmentof
India or Govt. of Punjab nor any contract awarded to us for such works have been
rescinded, during last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding my (our) competence and
general reputation .

The undersigned understand(s) and agree(s) that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
Department / Project implementing agency.

The undersigned binds himself with all the stipulations of the Bidding Document
including period of completion, provision of adequate equipment, personnel and other
resources required for completion within the stipulated completion period and agrees to
augment them, if found necessary for timely completion of the project, as desired by
the employer.

The undersigned are not and has never been debarred/blacklisted for contract work
by Govt. of Punjab or any other Agency of Government of Indiaor any of the State
Governments at any stage.

The undersigned has never been convicted by any court of law for any of the offences
under any Indian/ foreign laws.

(Signed by an Authorized Officer of the Firm)Title

of Office

Name of Firm

DATE

* To be executed on a non-judicial stamp paper .
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FORMAT 2-9

UNDERTAKING
I, the undersigned do hereby undertake that our firm
M/s
_ would invest a minimum cash upto Rs. lacs during implementation of the
Contract.

(Signed by an Authorized Office of the Firm)

Title of Officer

Name of Firm

DATE
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SECTION 3
CONDITIONS OF CONTRACT
() General Conditions of Contract

(i) Conditions of ParticularApplication

49
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(i) GENERAL CONDITIONS OF CONTRACT

A. GENERAL

DEFINITIONS

Terms which are defined in the Contract Data may not necessarily have been
defined in the conditions of Contract but keep their defined meanings. Capital
initials are used to identify defined terms

Bill of quantities means the priced and completed Bill of Quantities
forming part of the Bid.

Compensation Events are those defined in Clause 41 hereunder.

The Completed Work means the work completed in all respects as per laid
down specifications, drawings & conditions of the contract to the entire
satisfaction of Engineer.

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub-Clause 55.1.

Communication between parties are the written and signed letters , notices,
reminders , memorandum and instructions recorded in the instruction book or
books kept at site.

The Contract is the contract between the Employer and the Contractor to
execute and complete the Projects(as specified in the Tender Notice). The
contract, shall include maintenance of the project by the contractor up to the
expiry of defect liability period. It consists of the documents listed in Clause 2
below.

The Contract Data defines the documents and other information which comprise
the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Projects has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding Documents submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of theContract.

Days are calendar days; months are calendar months.

A Defect is any part of the Projects not completed in accordance with the
Contract.

The Defects Liability Period is the period named in the Contract Data
and calculated from the Completion Date.

The Employer is the party who will employee the Contractor to carryout the
works including maintenance.

The Engineer is the person named in the Contract Data (or any other competent
person appointed and notified to the contractor to act in replacement of the
Engineer) who is responsible for supervising the
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Contractor, administering the Contract, certifying payments due to the
Contractor, issuing and valuing Variations to the Contract, awardingextensions
of time, and valuing the Compensation Events and getting the contract
executed on behalf of the Employer.

Equipment is the Contractor’s machinery and vehicles brought to the Site to
construct the Projects.

The Government or the State Government shall mean the Governor of
Punjab.

The Initial Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Projects. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer by issuing letter of extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Projects.

Plant is any integral part of Projects which is to have a mechanical, electrical,
electronic or chemical or biological function.

Quarter means a financial year quarter.
The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site.

Specifications means the Specification of the Projects included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor
shall commence execution of the projects. It does not necessarily coincide with
any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work
on the Site.

The Superintending Engineer is the engineer in charge of an administrative
circle of the DEPARTMENT OF WATER RESOURCES, under whose supervision
the project activities will be carried out.

Temporary works are works designed, constructed, installed and removed by
the Contractor which are needed for construction or installation of the Works.

The Tender Processing Committee [TPC] is the committee constituted
by the Employer for receiving, opening, processing and evaluating the
bids.

A Variation is an instruction given by the Engineer, which varies the Projects.
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The Projects, as defined in the Contract Data, are what the Contract requires
the Contractor to construct, install, maintain and turn over to the Employer
through the Engineer, as defined in the Contract Data.This term shall be
used synonymously with the term “Works” hereinafter or anywhere in the
Contract.

INTERPRETATION

In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Headings have no
significance. Works have their normal meaningunder the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about the Conditions of the Contract.

If sectional completion is specified in the Contract Data, references inthe
Conditions of Contract to the Works, the Completion Date and the Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole of the
Works.)

The documents forming the Contract shall be interpreted in the following order
of priority

a) Agreement

b) Letter of Acceptance, notice to proceed with the works

c) Contractor’s Bid

d) Contract Data

e) Conditions of Contract including Conditions of Particular
Application

f) Specifications

g) Drawings and

h) any other document listed in the Contract Data as formingpart

of the Contract
If there are varying or conflicting provisions in the documents forming part of
the contract, the Employer shall be the final deciding authority with regard to

the intention of the document.

LANGUAGE AND LAW

The language of the Contract and the law governing the contract are stated in
the Contract Data.

ENGINEER’S DECISIONS

Except where otherwise specifically stated, the Engineer shall decide
contractual matters between the Employer and the Contractor in the role
representing the Employer. Any clarifications on the ContractData shall be
given by the Engineer.
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DELEGATION

The Employer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

COMMUNICATIONS

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

SUB-CONTRACTING

The contract shall not be assigned or sub-contracted without the written
approval of the Engineer. Employment of labour on piece rate basis shall not,
however be deemed as sub-contracting. If the contractor assigns or sublets
his contract or attempts to do so without approval as aforesaid or becomes
insolvent or commence any on solvency proceedings or make any
composition with his creditors or attempt to do so or it any bribe, gratuity,
gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall
either direct or indirectly be given, promised or offered by the Contractor or
any of hisservants or agents to any public officer or person shall become in
any directly or indirectly interested in the contract, the Engineer may
absolutely thereupon terminate the contract as specified hereinafter with
specified consequences.

OTHER CONTRACTORS

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Engineer between the dates given in the
Schedule of other Contractors. The Contractor shall as referred to in the
Contract Data, also provide facilities and services for them as described in the
Schedule. The engineer may modify the schedule of other contractors and
shall notify the contractor of any such modification.

CHANGE IN CONSTITUTION

Where the contractor is a partnership firm, the previous approval in writing
of Engineer shall be obtained before any changes is made in the constitution
of the firm where the contractor is an individual or a Hindu-Undivided family
business concern, such approval as aforesaid shall likewise be obtained
before the contractor enters into any partnership agreement, where-under
the partnership firm would have the right to carry out the work hereby
undertaken by the contractor. Ifprior approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of
clause 7 hereof andthe same action may be taken and the same consequences
shall ensure as provided in the said clause 7.
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10.

10.1

10.2

10.3

11.

12.

MATERIALS, MACHINERY & EQUIPMENT

The contractor shall arrange and supply at his own cost all material,
machinery, equipment, plant, tools appliances , implements ,ladder ,cordage
,tackle , scaffoldings , water and power supply and temporary works requisite
or proper for effective execution of the work , whether original, altered or
substituted and whether included in the specification or other documents
forming part of the Contract or referred to these conditions or not all which
may be necessary for the purpose of satisfying or complying with the
requirements of the Engineer as to any matter which under these conditions
he is entitled to be satisfied or which he is entitled to require together with
the carriage therefore to and from the work.

The Contractor shall bear all the taxes including transportation, loading,
unloading, stacking storage, safe custody against the damage due to sun, rain,
dampness, fire, theft etc. except royalty on earthwork.

The Contractor shall procure all material from sources approved by the Engineer
in charge in writing. All the material brought to the site shall be duly accounted
for by the contractor and got insured against loss due to any reason what so
ever. Proof regarding this supported by the copies of the requisite document
shall be regularly submitted to the Engineer in charge. The department may
summon the complete record of the procurement of materials from the
contractor at any time if needed. At site, the material shall be accounted in a
manner prescribed by Engineer in charge in writing. The material procured by
the contractor shall be strictly according to the specification of that material
conforming to ISI Standard/Departmental specifications or any other approving
authority as applicable. Storage of the material should be as per approved norm.
No damaged or inferior material will be kept at site of work for more than seven
days from the date of orders of Engineer in charge to remove the material.

LABOUR

The The Contractor shall unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or other,
and for their payment, housing, feeding and transport.

The contractor shall, if required by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the number of the several classes of labour
from time to time employed by the Contractor on the site and such other
information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contract, the Contractor and his sub- contractors
shall abide at all times by the all existing labour
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13.
13.1

13.2

14.
14.1

14.2

enactments and rules made there under, regulations, notifications and bye
laws of the State or Central Government or local authorityand any other
labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labourlaw in future either by the
State or the Central Government or the local authority. Salient features of
some of the major labour laws that are applicable to construction industry
are given below. The Contractor shall keep the Employer indemnified in case
any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any act or rules made
there under, regulations, or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe or for non observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulationsincluding amendments. If any
on the part of the contractor, the Engineer/Employer shall have the right to
deduct any money due to Contractor, the Engineer/Employer shall have the
right to deduct any money due to the Contractor including his amount of
performance security. The Employer/Engineer shall also have right to
recover fromthe Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point of time.

PERSONNEL

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated in
the Schedule or other personnel approved by the Engineer. The Engineer will
approve any proposed replacement of key personnel only if their
qualifications, abilities and relevant experienceare substantially equal to or
better than those of the personnel listedin the Schedule.

If the Engineer asks the Contractor to remove a person who is a member of
Contractor’s staff or his work force stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

EMPLOYER’S AND CONTRACTOR’S RISKS

The Employer carries the risk which this Contract states are Employer’s
risks, and the Contractor carries the risks which this Contract states are
Contractor’s risks.

Employer’s Risks

The Employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works in India, therisks of war,
hostilities, invasion, act of foreign enemies, rebellion,revolution, insurrection
or military or usurped power, civil war, riot commotion or disorder (unless
restricted to the Contractor’s employees) and contamination from any
nuclear fuel or nuclear wasteor radioactive toxic explosive, or (b) a cause due
solely to the design ofthe Works, other than the contractor’s design.
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14.3

15.
15.1

15.2

15.3

15.4

15.5
16.
16.1

16.2

17.

17.1

Contractor’s Risks

All risks of loss of or damage physical property and of personal injuryand
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.

INSURANCE

The contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts and deductibles stated in theContract Data
for the following events which are due to the Contractor’s risk:

(a) loss of or damage to the Works, Plant and Materials;
(b) loss of or damage to Equipment:
() loss of or damage of property (except the Works, Plant,
Materials and Equipment) in connection with the Contract: and
(d) personal injury or death.
(e) Insurance policies and certificates must be submitted to the Engineer-in-

(f)

Charge before commencement of work.

In case of failure by the contractor to furnish valid insurance, the Empolyer
is empowered to arrange insurance and recover the premium from the
contractors dues.

(8) No alternation in insurance terms is permissible without prior approval of
the Engineer.
(h) No work shall be allowed to commence unless valid insurance policies, as

prescribed in the SBD, are obtained and placed on record.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.

If the contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the contractor or, if no paymentis due, the payment of the
premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the approval of
the Engineer.

Both parties shall comply with any conditions of the insurance policies.
WORKS TO BE COMPLETED BY THE INTENDED COMPLETIONDATE

The contractor shall construct and install the works in accordance with the
Specification and Drawings.

The Contractor may commence execution of the works on the Start Date and
shall carry out the works in accordance with the programme submitted by
the contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion Date.

ECOLOGICAL BALANCE

The contractor shall maintain the ecological balance by preventing
deforestation, water pollution and defacing of natural landscape. The
contractor shall so conduct his construction operation as to prevent and
destruction, scarring or defacing of natural surrounding in the vicinity of
work or damage to any tree, scrub or water course unless any of same is
specifically required to be cleared or removal for construction purpose.
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Such removal shall only be done with prior
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17.2

17.3

18.

19.
19.1

19.2
19.3

19.4

19.5

20.
20.1

20.2

approval of Engineer who may require the contractor to compensatory
plantation at his cost.
No separate payment shall be made for compliance with provisions
of this clause and all costs shall be deemed to have been included in the bid.
The contractor shall make his own arrangement for the disposal ofthe
spoils from the works to such place where the same shall not cause nuisance
and should be acceptable to the authorities concerned.

DIRECTIONS OF THE SUPERINTENDING ENGINEER

All the works to be executed under the contract shall be executed under the
directions and subject to the approval in all respects of the superintending
engineer of the circle who shall be entitled to direct at what point or points
and what manner they are to be commenced and from time to time carried
out.

APPROVAL BY THE ENGINEER

The Contractor shall submit specifications and drawings showing the proposed
construction methodology to the Engineer, who is to approve it if it complies
with the specifications and drawings.

The contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the Contractor’s responsibility for
design of the temporary works.

The Contractor shall obtain approval of third parties to the designand
drawings of the temporary work where required and inform the Engineer
and Employer about the same alongwith copies of approved design and
drawings.

Before their use, all designs and drawings prepared by the Contractor for the
execution of the permanent works are subject to approval by the Employer
as stipulated in the Technical Conditions.

SAFETY

The Contractor shall be responsible for maintaining the safety of all activities on
the site, without any obstacle to smooth flow of water
/traffic at his own cost.

In respect of all labour directly or indirectly employed in the work for the
performance of the Contractor's part of this contract, the Contractor shall at
his own expense arrange for the safety provisions as per Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the Contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of
Rs.5000/- for each default day and in addition the Employer shall be at
liberty to make arrangement and provide facilities as aforesaid and recover
the costs incurred in that behalf from the Contractor.
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21.
211

22.
22.1

23.
23.1

23.2

24.
24.1

24.2

25.

i)

DISCOVERIES

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer.The Contractor is to
notify the Engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

POSSESSION OF THE SITE

The Engineer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Engineer is deemed to have delayed the start of the relevant activities and
this will be Compensation Event for the purpose of time extension only.

ACCESS & INSPECTION

The Contractor shall allow the Engineer or any other person authorized by
the Engineer access to the Site, to any place wherework in connection
with the Contract is being carried out or is intended to be carried out and to
any place where materials or plant are being
manufactured/fabricated/assembled for the works.

All the work under or in course of execution or executed in pursuance of the
contract shall at all times be open to the inspection and supervision of the
Engineer and his senior/subordinate and the contractor shall at all times
during the usual working hours and at all other times at which reasonable
notice of the intention of the Engineer or his senior / subordinate to visit
the works shall have been given to the contractor , either himself to be
present to receive orders and instructions or have a responsible agent,
duly accredited in writing , present for that purpose. Orders given to a
contractor’s agent shall be considered to have the same force as if they had
been given to the contractor himself.

INSTRUCTIONS

The Contractor shall carry out all the instructions of the Engineer pertaining to
works which comply with the applicable laws where thesite is located.

The Contractor shall permit the Employer to inspect the Contractor’s
accounts and records relating to the performance of the Contractorand to
have them audited by auditors appointed by the Employer, if so required by
the Employer.

DISPUTES RESOLUTION MECHANISM

If any dispute or differences of any kind what-so-ever arise between the
Government, its authorized representatives and the contractor in
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25.1

25.2

25.3

connection with or arising out of this contract or the execution of work, these
shall be resolved as under.

Decision by Engineer of the Work

Whether before commencement, during the progress, or after the termination,
abandonment, or breach of the contract, the dispute shall, in the first instance, be
referred in writing by the Contractor for settlement to the Engineer of the Work
(Executive Engineer or Chief Engineer as per SBD). The Engineer shall, within
sixty (60) days of receiving such request, convey his decision in writing to the
Contractor.

Such decision shall, subject to the appeal before the Superintending Engineer and
mediation (if any) as provided hereunder, befinal and binding upon the
Contractor. Pending final resolution, if the work is already in progress, the
Contractor shall proceed with execution of the work with all due diligence in
accordance with the Engineer’s decision, whether or not the Contractor intends to
seek further remedy through appeal or mediation.

Appeal to Superintending Engineer
If:

e The Engineer fails to convey his decision within the stipulated sixty (60) days;
or
e The Contractor is dissatisfied with the decision of the Engineer,

Then, the Contractor may file an appeal to the Superintending Engineer within

i) Fifteen (15) days of receiving decision of the Engineer or
ii) Fifteen (15) days of expiry of 60 days period available to the Engineer

The Superintending Engineer shall provide the Contractor an opportunity to be
heard and to produce evidence in support of his appeal. A final decision shall be
communicated by the Superintending Engineer within sixty (60) days from the
date of filing of such appeal.

In case the Engineer of the Work is Chief Engineer, then the contractor may refer
the dispute directly to mediation following the decision of the Chief Engineer.

Mediation under the Mediation Act, 2023

i) If the Contractor remains dissatisfied with the decision of the Superintending
Engineer, or if the dispute remains unresolved even after the appeal process, the
matter may be referred to mediation in accordance with the provisions of the
Mediation Act, 2023, before pursuing any legal proceedings (if applicable)

ii) Either party may issue a written notice expressing their intention to initiate
mediation proceedings with in thirty (30) days from the date of decision of
the Superintending Engineer or the Chief Engineer as the case may be,
failing which, the decision of Superintending Engineer or the Chief
Engineer shall be final and binding.
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iii) After receiving the notice from either party expressing their intention to initiate
mediation proceedings, The Chief Engineer shall, within sixty days of receipt of
such notice, send a list of three officers to the contractor from the panel of
mediators approved by the Government of Punjab, who have not been directly
connected with the work under this contract. Thenthe Contractor shall, within
thirty (30) days of receiving the list, select and shall intimate the name of one
officer from the list to the Chief Engineer. That officer shall then be appointed as the
sole mediator by the Chief Engineer.

iv)If the contractor fails to do so with in the stipulated period, then the
Chief Engineer shall, without any delay, select one officer from the list
already provided to the contractor and appoint him as the sole mediator
at his own discretion.

v)The mediation proceedings shall be concluded within the time limits and as per
the procedure laid down in the Mediation Act, 2023.

vi) The concerned officer of the Water Resources Department participating in
mediation proceedings must obtain prior approval from the Administrative
Secretary of the Department before agreeing to, finalizing, or signing final
settlement of the dispute before the mediator.

vii) A lump sum amount of X75,000/- (Rupees Seventy-Five Thousand only) per
mediation case, inclusive of all expenditure and taxes, shall be payable to the
Mediator. This fee shall be disbursed in two instalments:

e 50% shall be paid upon the first hearing, and
e The remaining 50% shall be paid upon the completion of the mediation
proceedings.

viii) The fee shall be borne equally by both parties to the dispute. The party
initiating the mediation shall pay the initial 50% amount to the Mediator, while the
other party shall pay the remaining 50% upon conclusion of the mediation
proceedings.

ix) The execution of work under the contract shall continue uninterrupted during
the pendency of dispute proceedings either with the Engineer, appeal with
Superintending Engineer or mediator. The payments due to the contractor on
account of work done under the terms of the existing agreement shall not be
withheld by the Engineer, except where such payments are specifically the subject
of the dispute that has arisen.

x) Neither party shall be entitled to bring a claim for mediation, if it
isnot filed as per the time period already specified or within six

monthsofthefollowings:-

a) Of the date of completion of the work as certified by the Engineer
or the final bill of the work executed.

b) Of the cancellation, termination or with drawal of the work from
the contractor in whole or in part.
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xi) All mediation proceedings shall only be held at Head Office, Water Resources
Department, Sector 18, Chandigarh.

xviii) xii) The jurisdiction of Civil Court for matter under dispute shall be
the place where office of Engineer-in-charge is located.

B. TIME CONTROL

26. PROGRAMME

26.1 Within the time stated in the Contract Data the Contractor shall
submit to the Engineer for approval a programme showing the general
methods, arrangements, order, and timing for all the activities in the
works along with monthly cash flow forecast.

26.2 An update of the Programme shall be a Programme showing the
actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work including any
changes to the sequence of the activities.

26.3 The Contractor shall submit to the Engineer, for approval, an updated
Programme at intervals no longer than the period stated in the
Contract Data If the Contractor does not submit an updated
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Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificateand continue to
withhold this amount until the next payment after the date on which the
overdue programme has been submitted.

26.4 The Engineer’s approval of the Programme shall not alter the Contractor’s

27.
27.1

27.2

27.3

28.

obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programmeis to show the effect of
variations and compensation events.

EXTENSION OF THE INTENDED COMPLETION DATE

The Engineer shall extend the Intended Completion Date if a Compensation
Event occurs or a variation is issued which makes it impossible for
Completion to be achieved by the Intended Completion Date without the
contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 28 days of the Contractor asking the Engineer for a
decision upon the effect of a Compensation Event or Variation and
submitting full supporting information. If the contractor has failed to give
early warning of a delay or has failed to cooperate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new Intended
Completion Date.

The Engineer shall within 14 days of receiving full justification from the
Contractor for extension of Intended Completion Date refer the case to the
Superintending Engineer for his decision, who shall forward it to the
Employer with his recommendation for decision incase the cost of work is
more than 5.00 Crore or in case the overall time extension exceeds the
original time limit by more than 33%. The decision-making authority shall, in
not more than 30 days, communicate the acceptance or otherwise of the time
extension. If the Employer fails to give his decision, the recommendation of the
Superintending Engineer shall be considered as the decision and the Engineer
shall inform the Contractor accordingly.

DELAYS ORDERED BY THE ENGINEER

28.1 The Engineer may instruct the Contractor to delay the start or progress of

29.

29.1

29.2

any activity within the works.

MANAGEMENT MEETINGS

The Engineer may require the Contractor to attend a management
meeting. The business of a management meeting shall be to review the
plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

The Engineer shall record the business of management meetings
andis to provide copies of his record to those attending the meeting andto
the Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to allwho attended the meeting.
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30.
30.1

30.2

31.
31.1

EARLY WARNING

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
work, increase the Contract Price or delay the execution of works. The Engineer
may require the Contractor toprovide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion Date. The
estimate is to be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event orcircumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.

C. QUALITY CONTROL

QUALITY ASPECTS

(a) The Contractor shall employ a competent quality control
consultant/engineer to produce quality works. He is also expected to
improve his procedures in line with ISO 9002 and get this certification. The
contractor will set up fully equipped field laboratory to conduct quality
control tests required as per relevant specifications. The records shall be
maintained in the prescribed formats and the contractor shall supply copies
thereof to the Engineerregularly with the bills without which no payment
shall be made. In case the contractor fails to set up the laboratory and/or to
employ thequality control consultant for the whole or part of the period of
execution, the Engineer on behalf of the Employer may order setting up of
the laboratory and/or employment of Quality Control Consultant at the cost
of the Contractor or may order the departmental staff to carry out the quality
control tests. A deduction @ 1.5 % of the total cost of the work or actual
expenditure incurred inthis respect, whichever is more, shall be made from
the payments of the Contractor.

(b) For the Project(s) of total contract value of Rs. 3 Crores and above,the
Employer may appoint one Independent Quality Assurance Consultant
[IQAC] who will conduct 25% Quality Control tests independently during the
execution of work and give the reports to the employer. The IQAC shall act
independently as per the terms & conditions approved by the Chief
Engineer and shall be paid by the Department out of the Quality Control
charges of the works. The IQAC shall use the material, manpower and the
laboratory of the Contractor and the Contractor shall extend his full
cooperationto the IQAC in fulfillment of the testing to be done by the latter.
Nothing extra shall be payable to the Contractor in this regard.

(c) The Engineer will be free to conduct surprise, random or in situ checks any
time during the execution and after the completion of
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31.

the work but not later than the Defect Liability Period, so as to have cross
check in quality.

(d) Nothing in this clause shall reduce the overall responsibility of the
Contractor regarding quality and he shall remain liable for any defect in
the execution.

Action and Compensation in case of Bad Work

If it appears to the Engineer or his subordinate-in-charge of the workthat
any work or part of it has been executed with unsound, imperfect, unskillful
workmanship or with materials of any inferior description or that any articles or
materials provided by the Contractor for the execution of the work are unsound
or of inferior quality to that contracted for or otherwise not in accordance with
the contract, the Contractor shall, on written instructions by the Engineer
specifying unsound the work, materials or articles, forthwith rectify or remove
and reconstruct the work so specified in whole or part, as the case may require
or as the case may be, remove the materials or articles at his own proper charge
and cost, within a period specified by the Engineer. In the event of his falling to
do so, the Contractor shall be liable to pay compensation at the rate of 1% of the
estimated amount of unsoundwork per week. In case the Contractor does not
make the necessary compliance at all, the Engineer may rectify or remove and,
re-execute the work or remove and replace with others, the materials or articles
complained of as the case may be, at risk and expenses of the Contractor.

IDENTIFYING DEFECTS

32.1 The Engineer shall check the Contractor’s work and notify the contractor of

any defects that are found. The note of the Engineer shall give the
description of the defects in sufficient detail, including the obligations as per
the Contract. Such checking shall not affect the Contractor’s responsibilities.
The Engineer may also instruct the Contractor to search for a Defect and to
uncover and test any work that the Engineer considers may have a Defect.

32.2 If the Engineer instructs the Contractor to carry out a test not specified in

the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and collection of samples.

CORRECTION OF DEFECTS

33.1 The Engineer shall give notice to the Contractor of any Defects before the

end of the Defects Liability Period, which begins at Completion and is
defined in the Contract Data. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.
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33.2 Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Engineer’s notice.

33.3 If the Contractor has not corrected a Defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of havingthe Defect
corrected, and recover twice of this amount from the Contractor.

34. HABITUAL AND CONTINUED BAD WORKING

34.1 If the Employer determines from the record of the Contractor’s performance on
various works in the department that he has been penalized for sub-standard
working in three or more works, theEmployer shall initiate Disciplinary Action
against the contractor in accordance with procedure prescribed under the
instructions for Enlistment of Contractor under water Resources Department,
2022. A Contractor debarred twice under this clause shall be blacklisted for
any future bidding forworks.

D. COST CONTROL

35. BILL OF QUANTITIES

35.1 The Bill of Quantities shall contain items for the construction, installation,
testing and commissioning work to be done by theContractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of work done at the rate in the Bill of Quantities for each
item.

36. CHANGE IN THE QUANTITIES

36.1 If the final quantity of work done differs from the quantity in the Bill of
Quantities for the particular item by more than 25 percent provided the change
exceeds 1% of initial Contract Price, the Engineer shall adjustthe rate to
allow for the change, duly considering.

a) Justification for rate adjustment as furnished by the
Contractor.

b) Economies resulting from increase in quantities by way of reduced
plant, equipment and overhead costs.

) Entitlement of the contractor to compensation events wheresuch
events are caused by any additional work.

d) The revised rates will be applicable to the quantity that exceeds25%

limit and not on the entire quantity.

36.2 The Engineer shall not adjust rates from changes in quantities if thereby the
Initial Contract Price is exceeded by more than 15 percent, except with the
prior approval of the Employer.

36.3 If requested by the Engineer, the Contractor shall provide the Engineer with a
detailed cost breakdown of any rate in the Bill of Quantities.

37. VARIATIONS

37.1 All variations shall be included in updated Programmes produced by the
Contractor.
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38. PAYMENT FOR VARIATIONS

38.1 The Contractor shall provide the Engineer with a quotation (with breakdown of
unit rates) for carrying out the Variation when requestedto do so by the
Engineer. The Engineer shall assess the quotation, which shall be given within
seven days of the request or within any longer period stated by the Engineer
and before the Variation is ordered.

38.2 If the work in the Variation corresponds with an item description in the Bill of
Quantities and if, in the opinion of the Engineer, the quantity ofwork above
the limit stated in Sub Clause 38.1 or the timing of its execution do not cause the
cost per unit of quantity to change, the ratein the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or
if the nature or timing of the work in the Variation does not correspond with
items inthe Bill of Quantities, the quotation by the Contractor shall be in the
form of new rates for the relevant items of work.

38.3 If the Contractor’s quotation is unreasonable, the Engineer may order the
Variation and make a change to the Contract Price which shall be based on
Engineer’s own forecast of the effects of the Variation on the Contractor’s cost.

38.4 If the Engineer decides that the urgency of varying the work would prevent a
quotation being given and considered without delaying the work, no quotation
shall be given and the Variation shall be treated as a Compensation Event.

38.5 The contractor shall not be entitled to additional payment for costs which could
have been avoided by giving early warning.

38.6 No increase in rates beyond the rates approved by competent authority for
any kind of earth work shall be granted in any case. It shall be the
responsibility of the Bidder to, at his own expenses and risk, may like to visit
and examine the Site(s) of Project(s) and its/ their surroundings and obtain
all information (including that on the risks, contingencies and other
circumstances which may affect or influence the bid) that may be necessary
for preparing the Bid and entering into a contract. It shall be the
responsibility of the bidder to quote rates based on his assessment of the
requirements of the specific work. Nothing extra consequent on any
misunderstanding or otherwise (including change in source etc.), shall be
allowed.

[Alternate Clauses 35 to 37 for Lump Sum Contracts are as follows]

35. SCHEDULE OF PAYMENT

35.1 The Schedule of Payment shall contain items for the construction,
installation, testing, and commissioning work to be done by the
Contractor.

35.2 The Contractor shall be paid for the quantity of work completed by him on a
pro-rata basis at the time of submission of monthly statement pursuant to
clause 39.

36. VARIATIONS & CHANGE IN THE SCOPE OF WORK

36.1 The Engineer shall have power to make any variations, alterations omission,
additions to or substitutions for the original specifications, drawings, designs
and instructions that may appear to be necessaryor advisable during the
progress of the work, and the contractor shall be bound to carry out the work
in accordance with any instructions which may be given to him in writing,
signed by the Engineer in
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36.2

36.3

36.4

36.5

37.

37.1

37.2

37.3

charge. Such alterations/additions /substitutions shall not invalidate the
contract and shall be carried out by the contractor on the same conditions in
all respect on which he agreed to do the main work. The time of completion
of the work shall be extended in the proportion that the altered, additional or
substituted works bears to the original contract work and the certificate of
the Engineer shall be conclusiveas to such proportion.

If the final scope of work differs from the original by more than 1% ofinitial
Contract Price, the Engineer shall adjust the rate to allow forthe change,
duly considering:

(@) Justification for rate adjustment as furnished by the
Contractor,

(b) Economies resulting from increase in quantities by way of
reduced plant, equipment, and overhead costs.

(c) Entitlement of the Contractor to compensation events where

such events are caused by any additional work.

The Engineer shall not adjust rates from changes in scope of work, if thereby the
Initial Contract Price is exceeded by more than 15 percent, except with the
prior approval of the Engineer.

If requested by the Engineer, the Contractor shall provide the Engineer with
a detailed cost breakdown of any rate of the item undergoing variation in the
scope of work.

All variations shall be included in updated Programmes produced by the
Contractor.

PAYMENTS FOR VARIATION

Any variation that is, increase or decrease in the scope of this work,shall be
regulated as per schedule S-II (variation schedule), Section 10 in so far as the
payments/recoveries are concerned. All other conditions of contract shall
remain unchanged.

If rate is not available in schedule S-II, the Contractor shall providethe
Engineer with a quotation (with breakdown of unit rates) for carrying out
the Variation when requested to do so by the Engineer. The Engineer shall
assess the quotation, which shall be given within seven days of the request or
within any longer period stated by the Engineer and before the Variation is
ordered.

If the Contractor’s quotation is unreasonable, the Engineer may order the
Variation and make a change to the Contract Price which shall be
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37.4

37.5

37.6

38.

39.

39.1

39.2

39.3

39.4

39.5

based on Engineer’s own forecast of the effects of the Variation on the
Contractor’s costs.

If the Engineer decides that the urgency of varying the work would prevent a
quotation being given and considered without delaying the work, no
quotation shall be given and the Variation shall be treated as a Compensation
Event.

The Contractor shall not be entitled to additional payment for costs which could
have been avoided by giving early warning.

No increase in rates beyond the rates approved by competent authority for any kind of
earth work shall be granted in any case. It shall be the responsibility of the Bidder to,
at his own expenses and risk, may like to visit and examine the Site(s) of Project(s)
and its/ their surroundings and obtain all information (including that on the risks,
contingencies and other circumstances which may affect or influence the bid) that
may be necessary for preparing the Bid and entering into a contract. It shall be the
responsibility of the bidder to quote rates based on his assessment of the requirements
of the specific work. Nothing extra consequent on any misunderstanding or otherwise
(Including change in source etc.), shall be allowed.

(A) CASH FLOW FORECASTS

When the Programme is updated, the contractor is to provide the
Engineer with an updated cash flow forecast.

PAYMENT CERTIFICATES
The Contractor shall submit to the Engineer monthly statements/bills of the

estimated value of the work completed less the cumulativeamount certified
previously, along with copies of the following documents:-

(i) Measurements and quantities of items of work done since last bill.

(i) Copies of quality control tests in specified format covering thework done
since last bill.

(iii) Copies of instructions recorded in the instruction book containing the

instructions and compliance made thereof , covering the work done since
last bill.

The contractor shall submit all bills on the printed forms to be had on
applications from the office of the Engineer

The Engineer shall check the Contractor’s monthly statements within

30 days and certify the amount to be paid to the Contractor after taking into
account any deductions for advance payments, retention, other recoveries in
terms of the contract and taxes at source, as applicable under the law, and the
credit or debit for the month in question in respect of materials for the works
in the relevant amounts and under conditions set forth in clause 47. The
Contractor shall be required to sign the corrections made, if any, in token of
acceptance ofthe same, before release of payment.

The value of work executed shall be determined by the Engineer.

The value of work executed shall include the valuation of Variations and
Compensation Events. The Contractor shall be deemed to have waived off all
claims not included in such bills /statements and will have no right to enforce
any claim not so included, whatsoever be the circumstances.

The Engineer may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate in
light of later information.
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40.

40.1

40.2

40.3

40.4

40.5

40.6

PAYMENTS

The Employer shall pay the Contractor the amounts certified by the
Engineer.

Items of the Project, for which no rate or price or percentage of lumpsum rate
has been entered in, will not be paid for by theEmployer and shall be deemed
covered by other rates and prices in the Contract.

Any excess payment made to the contractor inadvertently or otherwise under
this contract or on any account whatsoever and any other sum found to be due
to the Government by the contractor in respect of this contract or any other
contract or work-order or any account whatsoever may be deducted from any
sum payable by the Government to the contractor either in respect of this
contract or any work order or contract or any other account by any other
departmentof the Government.

The Engineer may refuse or suspend payments on account of a work when
executed by a firm or by a contractor described in his bid as afirm, unless
receipts are signed by all the partners, or one of the partners or an authorized
representative of the contractor who produces a valid authority in writing
enabling him to give effectual receipts on behalf of the firm.

All the intermediate payments shall be regarded as payments by way of
advance against the final payment only and not as payments for work
actually done and completed ; and shall not preclude the requiring of bad,
unsound , imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the
performance of the contract or any part thereof in any respect of the
occurring of any claim, nor shall it conclude , determine or effect in any way
the powers of the Engineer under these conditions or any of them as to the
final settlement and adjustment of the accounts or otherwise or in any other
way , vary or affect the contract.

The receipt of the Accountant or Clerk for any money paid by the contractor to
the department will not be considered as a receipt of payment to the Engineer
and the contractor shall be responsible for ensuring that he procures a receipt
duly signed by the Engineer or hisSub Divisional Engineer.
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41.

41.1

41.2

41.3

41.4

42.

42.1

COMPENSATION EVENTS

The following are Compensation Events unless they are caused by the
Contractor:
a) The Engineer does not give access to a part of the Site as stipulated in
Clause 22 by the site possession Date stated inthe Contract Data.
b) The Employer modifies the schedule of other contractors in a way
which affects the work of the Contractor under the contract.
¢) The Engineer orders a delay or does not issue instructions
required for execution of works on time.

d) The Engineer gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or other reasons.
e) The effect on the Contractor of any of the Employer’s Risks.
f) The Engineer unreasonably delays issuing a Certificate of Completion.
g) Other Compensation Events listed in the Contract Data or mentioned
in the Contract.
If a Compensation Event would cause additional cost or would prevent the
work being completed before the Intended Completion Date, the Contract
Price shall be increased and/ or the Intended Completion Date is extended.
The Engineer shall decide whether and by how much the Contract Price shall
be increased and whether andby how much the Intended Completion Date
shall be extended.
As soon as information demonstrating the effect of each Compensation
Event upon the Contractor’s forecast cost has been provided by the
Contractor, it is to be assessed by the Engineer andthe Contract Price shall
be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable,
the Engineer shall adjust the Contract Price based on Engineer’s own
forecast. The Engineer will assume that the Contractor will react
competently and promptly tothe event.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having
given early warning or not having cooperated with the Engineer.

TAXES

The rates quoted by the Contractor shall be deemed to be inclusive of all the
taxes, levies, cesses etc. including their variations as notified by the concerned
authority from time to time and applicable on the day of closing of bid, but
excluding Royalty on earthwork. The Engineer on behalf of the Employer will
perform such duties in regard to the deduction of such taxes at source as per
applicable law.
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42.2

43.

44.

44.1

(a)

(b)

44.2

45.

45.1

45.2

The Contractor shall comply with the proper bye-laws and legal orders of the
local body or public authority under the jurisdiction of which the work is
executed and pay all fees and charges for which he may be liable. Nothing
extra shall be payable on this account.

CURRENCIES
All payments shall be made in Indian Rupees.

PRICE ADJUSTMENT (This Clause shall be applicable for works requiring
completion time more than 1 year)

Contract price shall be adjusted for increase or decrease in rates and price of
labour, Cement, Steel, Bitumen, POL and material (other than Cement, Steel,
Bitumen and POL) component only in accordance with the following
principles and procedures and as per formula given in the contract data:

The price adjustment shall apply for the work done from the date of start as
given in the contract data upto end of the initial intended date of completion.
No price adjustment shall be allowed beyond the initial completion period
other than in case of natural calamities, etc. (There shall be no provision of
mutual agreement in this regard) The cost of materials and Electrical Energy
supplied by the Employer at fixed prices shall be excluded from the scope of
price adjustment.

The price adjustment shall be determined during each quarter from the
formula given in the contract data. Total value of work done during the
quarter would include the amount of secured advance granted, if any, during
the quarter, less the amount of secured advance recovered, if any during the
quarter. It will exclude value for works executed under variations for which
price adjustment will be worked separately based on the terms mutually
agreed.

To the extent that full compensation for any rise or fall in costs to the contractor
is not covered by the provisions of this or other clauses inthe contract, the
bid price shall be deemed to include amounts to cover the contingency of
such other rise or fall in costs.

RETENTION MONEY (SECURITY DEPOSIT)

The Engineer on behalf of the Employer shall retain 5% of the amountof
each payment due to the Contractor until Completion of the whole of the
Project to cover the cost that may be involved in removal of defects,
imperfections, or taking remedial measures in the work executed. This retention
shall be inclusive of the initial bid security deposited by the bidder, but in
addition to performance security to be delivered to the Engineer-in-charge
within period prescribed in clause 31 of ITB.

50% of the total amount retained shall be repaid to the Contractor after three
months of completion of the whole of the Project as certified satisfactory by
the Engineer with respect to removal of all defects, imperfections, short comings
and taking remedial measures, that may be necessary and after recording of final
measurements of work done, for which the certificate of the Engineer would be
conclusive.
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45.3 The remaining amount of the retained money shall be repaid after one year or
when the Defects Liability Period has passed, whichever is later, and after the
Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

46. LIQUIDATED DAMAGES

46.1 (A) If the work remains un-commenced after 10 days (3 Days for
Closureworks) of the issue Of acceptance letter; the Contractor shall pay
prospectively as liquidated damages an amount upto 3% of the amount of contract
or such lesser amount that the Engineer may levy on behalf of the Employer, for
every week of the period for which_the work remains un-commenced (B) The
Contractor shall ensure due diligence to achieve Physical progress of work not less
than that indicated in the following milestones:-

1.0n Lapse of 25% contractual time :30%
2.0n Lapse of 50% contractual time :60%
3.0n Lapse of 75% contractual time :85%
4. On Lapse of 100%(full) contractual time :100%

In case of default, the contractor shall, notwithstanding issuance of a prior notice In
this regard, pay prospectively as liquidated damages an amount of 5% of the
amount of contract for lapse of 25% of contractual time;7% of the amount of
contract for lapse of 50% of contractual time ; 9% of the amount of contract for
lapse of 75% of contractual and 10% of the amount of contract for lapse of 100% of
contractual times or the work remains unfinished after the completion date,

46.2 Omitted

46.3 The Employer (for works costing more than Rs. 5.00 Crore) or the
Superintending Engineer (for works costing upto Rs. 5.00 Crores), on
representation from Contractor and after hearing both the Engineer and
Contractor, may reduce the amount of liquidated damages and his decision in
writing shall be final. The Contractor shall pay liquidated damages to the Engineer
on behalf of the Employer at the rate per day stated in the Contract Data for each
day that the Completion Date is later than the Intended Completion Date (for the
whole of the works or the milestone as stated in the contract data). The total
amount of liquidated damages shallnot exceed the amount defined in the Contract
Data. The Engineer on behalf of the Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages does not affect the
Contractor’s liabilities.

46.4 If the Intended Completion Date is extended after liquidated damageshave
been paid, the Engineer shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate.
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46.5 If the contractor fails to comply with the time for completion as stipulated in the
tender, then the Contractor shall pay to the Employer (through the Engineer), the
relevant sum stated in theContract Data as Liquidated damages for such default and
not as penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole of the
works on the relevant section, subject to the limit stated in the contract data.

46.6 If, before the Time for Completion of the whole of the Works or, if applicable, any
Section, a Taking - Over Certificate has been issued for any part of the Works or of
a Section, the liquidated damages for delay in completion of the remainder of the
Works or of that Section shall, for any period of delay after the date stated in such
Taking-Over Certificate, and in the absence of alternative provisions in the
Contract, be reduced in the proportion which the value of the part so certified bears to
the value of the whole of the Works or Section, as applicable. The provisions of this
Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the
limit thereof.

47. SECURED ADVANCE

47.1 The contractor ,on signing an indenture in the form to be specified bythe
Engineer, shall be entitled to be paid, during the execution of work, upto 75%
of the estimated value of any materials, which, in the opinion (as per Para
2.105 of P.W.D. code coupled with rule 7.37 of
D.F.R. [Financial Hand Book No.3]) of the Engineer, are non- perishable and
which have been procured and adequately stored against damage, but which
have not been incorporated in the works at the time of making advance.

a) The materials are in accordance with the specification for works;

b) Such materials have been delivered to site, and are properly stored and
protected against damage or deterioration to the satisfaction of the
Engineer. The contractor shall store the bulk material in measurable stacks;

¢) The contractor’s records of the requirements, orders, receipt and use of
materials are kept in a form approved by the Engineer and such records
shall be available for inspection by the Engineer;

d) The contractor has submitted with his monthly statement the estimated
value of the materials on site together with such documents as may be
required by the Engineer for the purpose of valuation of the materials and
providing evidence of ownership and payment thereof;

e) Ownership of such materials shall be deemed to vest in the Employer for
which the Contractor has submitted an Indemnity Bond in an acceptable
format; and

f) The quantities of materials are not excessive and shall be used within a
reasonable time as determined by the Engineer.
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48.

49.

50.

50.1

51.

51.1

SECURITIES

The Performance Security (including additional security for unbalance bids)
shall be provided to the Engineer on behalf of the Employer nolater than the
date specified in the Letter of Acceptance and shall be issued in an amount and
form and by a bank or surety acceptable tothe Engineer on behalf of the
Employer and denominated in Indian Rupees. The Performance Security shall be
valid until a date 28 days pursuant to the date of expiry of the Defects Liability
Period and the additional security for unbalanced bids shall be valid until a date
28days from the issue of the certificate of completion.

CARRIAGE OF MATERIALS, MACHINERY ETC

The Contractor shall ensure that each vehicle transporting his material,
machinery etc. to the work site does not exceed its stipulated loading
capacity. In case it is found that the material, machinery etc. are being
transported is in overloaded vehicles, then the Engineer shall make recovery
from the payments of the contractorof an amount equivalent to 50% of the
rate of the carriage of material brought to the site by the Contractor. For
the purpose of this clause, the rates of the carriage shall be considered as
those given in the Departmental Common Schedule of Rates (CSR) plus
Sanctioned premium prevailing on the date of receipt of bids. The
Engineer or his field staff shall certify that the actual carriage of material is
within the norms and no overloading has been done.

COST OF REPAIRS

Loss of damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Correction periods shall be
remedied by the Contractor at Contractor’s cost if theloss or damage arises
from the Contractor’s acts or omissions.

E. FINISHING THE CONTRACT

COMPLETION

The Contractor shall request the Engineer to issue a Certificate ofCompletion
of the works and the Engineer, within 30 days of the receipt of such request,
shall inspect the work and if there is no defect in the work, shall furnish the
contractor with a certificate of completion. Otherwise, the Engineer may
issue a provisional certificate of completion indicating the defects (a) to be
rectified by the contractor and / or (b) for which payment shall be made at
reduced rates. However no certificate, provisional or otherwise, shall be
issuednor shall the work be considered to be complete until the Contractor
has cleared all scaffolding, surplus materials, garbage and all huts and
sanitary arrangements set up for the labour at the site and cleaned off the
dirt from work.
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52.

52.1

53.

53.1

54.

54.1

54.2

54.3

55.

55.1

TAKING OVER

The Engineer on behalf of the Employer shall take over the Site andthe
Works within seven days of having issued a Certificate of Completion to the
Contractor.

FINAL ACCOUNT

The Contractor shall supply to the Engineer a detailed account of the total
amount that the Contractor considers payable under the Contract before the
end of the Defects Liability Period. The Engineer shall issue a Defect Liability
Certificate and certify any final payment that is due to the Contractor within
56 days of receiving the Contractor’s account if it is correct and complete. If it
is not, the Engineer shall issue within 56 days a schedule that states the
scopeof the corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmitted, the Engineer shall decide on
the amount payable to the Contractor and issue a payment certificate, within
56 days of receiving the Contractor’s revised account.

MANUALS & REGISTERS

If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract
Data.

If the Contractor does not supply the Drawings and/or manuals bythe
dates stated in the Contract Data, or they do not receive the Engineer’s
approval, the Engineer shall withhold the amount stated in the Contract Data
from payments due to the Contractor.

The Contractor shall also furnish, if so desired by the Engineer, the following
documents duly signed by him or his authorized representatives:

Variation statement showing the altered items , if any against those provided
in the original drawings.

Original site instruction book.

Original registers for various quality control tests as specified.

Register of consumption of Cement, Steel and Bitumen.

TERMINATION

The Engineer on behalf of the Employer may terminate the Contract ifthe
other party causes a fundamental breach of the Contract. For this purpose, 14
days notice in writing shall be served by either party on the other party
clearly mentioning the particular grounds of Breach of Contract with a copy to
the Employer. In case of Closure Works, the notice period shall be 3 days.
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55.2

(a)

(b)

()

(d)
(e)

(f)

(8)

(h)

U]

0)

ii.

Fundamental breaches of Contract include, but shall not be limited to the
following:

the Contractor stops work for 3 days when no stoppage of work isshown on the
current programme and the stoppage has not been authorized by the Engineer;

the Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;

the Engineer gives Notice that failure to correct a particular Defect isa
fundamental breach of Contract and the Contractor fails to correct it within
a reasonable period of time determined by the Engineer;

the Contractor does not maintain a security which is required;

the Contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in
the Contract data; and

If the Contractor, in the judgment of the Engineer or the Employer has
engaged in corrupt or fraudulent practices in competing for or in executing the
Contract.

If the Contractor, having been given a notice in writing by the Engineer, fails
to rectify, reconstruct or replace any defective work or continues the execution
of work in an inefficient, improper, un workman - like manner or not in
accordance with sound Engineering practices or without complying with the
directions and requirements within a period specified said notice (3 days for
closure works).

If the Contractor being a company shall pass a resolution or a court shall
make an order of the effect that the company shall be wound up or if a
receiver or a manager on behalf of the credit or shall be appointed or if
circumstances shall arise which entitle the court of creditor to appoint a
receiver or manager or to make a winding up order.

If the contractor commits any acts of defaults with respect to conditions of
contract.

In the event of the death or the insanity of the contractor, the contract may be
terminated by notice in writing, pasted at the site and advertised in one issue
of the local newspaper. All acceptable works shall thereafter, be paid at
appropriate rates after recovering all the contractor’s dues to Govt., to the
persons entitled to receive and give adischarge for such payment.

If the contractor is imprisoned, becomes insolvent, compound with his
creditors, has a receiving order made against him or carries on business
under a receiver for the benefit of the creditors or any of them, or being a
partnership firm becomes dissolved, or being a corporation goes in to
liquidation or commences to be wound up not being a voluntary winding up
for the purpose only of amalgamation orreconstruction, the govt. shall be at
liberty:

to give such liquidator, receiver, or other person in whom the contract may
become vested the option of carrying out the contract, or a portion
thereof to be determined by the govt. subject to his providing an
appropriate guarantee for the performance ofsuch contract; or

to terminate the contract forthwith by notice in writing to the contractor,
the liquidator, the receiver or person in whom the contractor may become
vested.
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55.3

55.4

55.5

56.

56.1

56.2

56.3

57.

Notwithstanding the above, the Engineer on behalf of the Employer may terminate the
Contract for convenience.

If the Contract is terminated the Contractor shall stop work immediately, make the
Site safe and secure and leave the Site as soon as reasonably possible.

After the termination of the contract under this clause, the Employer shall be at
liberty to get the balance work executed through some other contractual agency or
through departmental means or to abandon the balance work altogether or to modify
the design and scope of the work in any manner. The Contractor shall have no claim
against the Employer in this regard.

PAYMENT UPON TERMINATION

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done less
advance payments received upto the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes dueto be deducted at source as
per applicable law and less 5% of the contract value towards compensation for the
breach of contract. The total amount of liquidated damages and compensation for breach of
contract shall, however, be limited to 10% of the contract value or the amount available
with the Engineer (in the shape of retention money and performance security),
whichever is less. The requisite amount for which the Contractor may become liable
shall be realized by encashing the performance security furnished by the Contractor
and/ or from other amounts due to the Contractor in respect of this work or any
other work, undertaken by him for the Government.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done. This work value shall take into account the
cost of balance material brought by the contractor and available at site, the
reasonable cost of removal of Equipment, repatriation of theContractor’s personnel
employed solely on the Works, and the Contractor’s costs of protecting and securing
the works. The advance payment received upto to the date of the certificate, other
recoveries due in terms of the contract and the taxes due to be deducted at source as
per applicable law, shall be detected from the work value.

No Compensation for Alteration in or Restriction in Works

If at any time , after the commencement of the work the Government, for any reason
whatsoever, does not require the whole Project or part thereof to be carried out, the
Engineer shall give notice in writing of the fact to the Contractor, who shall have
no claim to any payment or compensation whatsoever on account of any profit or
advantage, which he might havederived from the execution of the work in full, but
which he did not derive inconsequence of the full amount of work not having been
carried out, neither shall he have any claim for compensation by reasons of any
alteration having been made in the original specifications, drawings , designs and
instructions , which shall involve any curtailment of the work originally
contemplated.

PROPERTY
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57.1

58.

58.1

59.

All materials on the Site, Plant, Equipment, Temporary works and Works are
deemed to be the property of the Employer, if the contract is terminated as per CL
55.2 above because of a Contractor’s default.

RELEASE FOR PERFORMANCE

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor the Engineer shall certify
that the Contract has been frustrated. The Contractor shall make the Site safe and
stop work as quickly as possible after receivingthis certificate and shall be paid for
all work carried out before receiving itand for any work carried out afterwards to
which commitment was made.

EXTRAORDINARY CLAIMS

No claim for payment of an extraordinary nature , such as claim for bonus,for
extra labour employed in completing the work before the expiry of the contractual
period at the request of the Engineer or claims for compensation where work has
been temporarily brought to a stand-still though no fault of the Contractor , shall be
allowed unless and to the extent that the same shall have been expressly
sanctioned by the Punjab Government under the signature of one of its Secretaries.
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SECTION 3

(ii) CONDITIONS OF PARTICULAR APPLICATION
[COPA]
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CONDITIONS OF PARTICULAR APPLICATION

Conditions/Clauses of the contract which are required in case of
particular or specific work shall form part of this section. Such conditions
may include additional qualification conditions for the bidders. For
example, for construction of a bridge work in running canal conditions, an
additional qualifying condition can be that the bidder should have
experience of having done construction in such demanding conditions.
Fresh administrative or financial instructions can also be included in this
section.

Clauses included in the General Conditions and Clauses of the Contract
may need to be modified or deleted to suit the particular situation. Those
modifications and deletions in reference to the clauses should also be
inserted in this part.
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SECTION 4

CONTRACT DATA
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CONTRACT DATA

Name of the Project: Flood Risk Mitigation for providing revetment for to save BSF Wire
Fencing, C-land & BSF Post near International Border, Near Bamial BOP at L/s of River Ujh.

Contract Identification No.: 09/6-A/Agreement/2026-27 Dated 13.04.2026

The Contract Data hereunder pertains to some specific ,but in no way
exhaustive, information on the Project. The bidders are required to study and
account for this data in conjunction to various other Sections of the
Document. GCC stands for ‘General Conditions of Contract’.

1. Name of the Employer :
Chief Engineer
DEPARTMENT OF WATER RESOURCES, Chandigarh.
for and on behalf of

Governor of Punjab. Address
of Employer:
DEPARTMENT OF WATER RESOURCES,

Hydel Building, Madhya Marg,
Sector-18B, Chandigarh, Punjab (India).

2. Name of the Assignee :

Superintending Engineer,

Drainage cum Mining and Geology Circle Amritsar
DEPARTMENT OF WATER RESOURCES,

Punjab

3. Name & Address of the Engineer:
Executive Engineer/Pathankot,
Drainage-Cum Mining & Geology
Division WRD, Punjab

e The Defect Liability Period:

Itis 1 year from date of Completion (or as per requirement of funding agency) from
the date of completion. [Cl. 1.1& 33,GCC]

e The Start Date:
The start date shall be from the date of issue of the allotment

letter by the Engineer.

e The Intended Date of Completion:
75 days
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12.

13.

14.

15.

16.

17.

18.

19.

The. site is in District Pathankot.

As per Design.

Flood Risk Mitigation for providing revetment for to save BSF Wire
Fencing, C-land & BSF Post near International Border, Near Bamial
BOP at L/s of River Ujh.

The law which applies to the Contract:[CI

3.1,GCC]

The Law of Union of India.

The language of the contract document :[CI

3.1,GCC]

English

Amounts of Insurance & Deductions by Engineer :[CI
15.1,GCC]

Nil

Soil Investigation Report: Appended in Section---

The Site possession dates are:[CI

22,GCC]

i. For ------------- Date of Award of Contract
ii. For ------—-——--
iii. For -----ce-——---

The Period for Submission of the Programme for approval of
Engineer: [CI 26,GCC]
7days from the issue of Letter of Acceptance.

The period between programme updates shall be days. [CI 27.3,GCC]

The Additional Compensation Events are:[Cl.

41,GCC]

0] Substantially adverse ground conditions encountered duringthe
course of execution of work not provided in the bidding Document

(ii) Removal of underground utilities detected subsequently

(iii) Significant change in classification of soil requiring additional
mobilization by the contractor, e.g. ordinary soil to rock excavation,

(iv) Removal of unsuitable material like marsh, debris dumps, etc. notcaused by
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20.
21.

22.

23.

24.

the contractor

(v) Artesian conditions
(vi) Seepage, erosion, landslide
(vii) Presence of historical, archeological or religious structures,

Monuments interfering with the works
(vili)  Restriction of access to ground imposed by civil, judicial, or militaryauthority
The currency of the Contract: [CI 43,GCC] Indian Rupees
The schedule of submission of operating and Maintenance manual: [C]
54.1,GCC]
75 days after completion of work.

The amount to be withheld for failing to supply “as built” drawings, if any, bythe
date required:

[C]1 54.2,GCC]

Rs. 10,000 or 1% of the contract amount, whichever is higher.

The Events which shall also mean fundamental breach of contract: [CI

55.2,GCC]

The Contractor has contravened Clause 9 of GCC

The formula (e) for adjustment of prices are; [CL 44)
Adjustment for Labour component

i) Price adjustment for increase or decrease in the costs due to labourshall
be paid in accordance with the following formula.

V. =0.75xP./100 x R x (Li -Lo ) /Lo

Following expressions and meanings are assigned to the values of the worksdone
during each quarter.

VL = increase or decrease in the cost of work during the quarterunder
consideration due to change in rates for local labour.

R= Total value of work done in Rupees during the quarter excluding costof
materials and electrical energy supplied by the employer at fixed prices.

L, = All India average consumer price index number for industrial workers for the
Quarter preceding the date of opening of bids as issued by the Labour
Bureau Shimla and published in the Indian Labour Journal or as published
in Reserve Bank of India Bulletin.

L; = All India average consumer price index number for industrial workersfor the
Quarter under consideration as issued by the Labour Bureau Shimla and
published in the Indian Labour Journal or as published in Reserve Bank of
India Bulletin.

P. = Percentage of Labour component of the work.

Adjustment for cement component

ii) Price adjustment for increase or decrease in the costs of cement procured by
the contractor shall be paid in accordance with the following formula.
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V. =0.75x P.,/100 x Rx (Ci -C, )/Co

V¢ = increase or decrease in the cost of work during the quarter underconsideration
due to change in rates for cement.

R = Total value of work done in Rupees during the quarter excluding costof
materials and electrical energy supplied by the employer at fixed prices.

Co = The all India average whole sale price index for cement for the Quarter
preceding the date of opening of bids as published by the Ministry of Industrial
Development, Government of India, New Delhi.

Ci= The all India average whole sale price index for cement for the Quarter under
consideration as published by the Ministry of Industrial Development ,Government
of India, New Delhi.

P. = Percentage of cement component of the work.

Adjustment for steel component

(iii) Price adjustment for increase or decrease in the costs of steel procured by the
contractor shall be paid in accordance with the following formula.

Vs =0.75x Ps/ 100 x R x (Si =S¢ )/So

Vs = increase or decrease in the cost of work during the quarter under consideration due
to change in rates for Steel.

R= Total value of work done in Rupees during the quarter excluding costof
materials and electrical energy supplied by the employer at fixed prices.

So = The all India average whole sale price index for steel(Bars & Rods) for the
Quarter preceding the date of opening of bids as published by the Ministry of
Industrial Development ,Government of India, New Delhi.

Si = The all India average whole sale price index for steel(Bars & Rods) for the
Quarter under consideration as published by the Ministry of Industrial Development
,Government of India, New Delhi.

Ps = Percentage of Steel component of the work.

Note:- For the application of this clause, index of Bars and Rods has been chosen to
represent steel group.

Adjustment for Bitumen component

(iv ) Price adjustment for increase or decrease in the cost of Bitumenprocured by
the contractor shall be paid in accordance with the following formula.

Vb =0.75 x P, /100 x Rx (Bi-Bo)/ Bo

Vb = increase or decrease in the cost of Bitumen work during the quarterunder
consideration due to change in rates for Bitumen .
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R= Total value of work done in Rupees during the quarter excluding costof
materials and electrical energy supplied by the employer at fixed prices.

B, = The official retail price of bitumen at the IOC Depot at nearest centre
(Panipat) considered by the Department while inviting the Bids .

Bi = The official retail price of bitumen at the IOC Depot at nearest centre
(Panipat) for the quarter under consideration .

Py = Percentage of Bitumen component of the work.

If the prices of bitumen change during the period under consideration for working out
escalation, the period shall be split up to calculate appropriateadjustment.

Adjustment for POL Component

(v) Price adjustment for increase or decrease in the cost of POL (fuel and
lubricant) shall be paid in accordance with the following formula.

Ve =0.75 x Pr/ 100 x Rx (Fi -Fo) / Fo

V¢ = increase or decrease in the cost of work during the quarter under consideration due
to change in rates for Fuel and Lubricants.

R = Total value of work done in Rupees during the quarter excluding costof
materials and electrical energy supplied by the employer at fixed prices.

F, = The average official retail price of High Speed Diesel(HSD) at the existing
consumer pumps of IOC/HP/BP nearest of the work site on the day thirty days prior to the
date of opening of bids.

Fi = The average official retail price of High Speed Diesel(HSD) at the existing
consumer pumps of IOC/HP/BP nearest of the work site for the 15th day of the middle
calendar month of the quarter under consideration.

Pr = Percentage of Fuel and Lubricant component of the work.

Note:- For the application of this clause, the price of High Speed Diesel oil has been
chosen to represent fuel and lubricants group.

Adjustment for material component other than Cement, Steel, Bitumen and
POL.

(vi) Price adjustment for increase or decrease in the cost of Materials otherthan
cement, steel, Bitumen and POL procured by the contractor shall be paid in accordance
with the following formula.

Vm =0.75%Pm/100xRx(M; -M, )/M,

Vm = increase or decrease in the cost of work during the quarter under consideration
due to change in rates for materials other than cement, steel,bitumen and POL.

R= Total value of work done in Rupees during the quarter excluding costof
materials and electrical energy supplied by the employer at fixed prices.
M, = The all India average whole sale price index ( all commodities) for the

quarter preceding the date of opening of bids as published by the Ministry of
Industrial Development ,Government of India, New Delhi.

M; = The all India average whole sale price index (all commodities) for the
quarter under consideration as published by the Ministry of Industrial Development
,Government of India, New Delhi.
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Pm =Percentage of Material component (other than cement, steel, bitumen and POL)
of the work.

NOTE:
i) The value of Py, PP, Py,, Py and Pm should equal 100%.

ii) Contractor’s profit shall not be considered on Price Adjustment.
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SECTION 5

TECHNICAL CONDITIONS, SPECIFICATIONS &
REQUIREMENTS
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Work is to be executed as per P.W.D. Specification and approved design technical specification
and approved design of work. P.W.D Specification can be seen in the office of executive
engineer/Pathankot drainage cum mining geology division WRD Punjab on any working day.
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SECTION 6

MODEL RULES FOR THE PROTECTION OF HEALTH
AND SANITARY ARRANGEMENTS FOR WORKERS
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10.

11.
12.
13.

MoDEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS

APPLICATION

These rules shall apply to all buildings and construction works in which twenty or
more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the
contract work is in progress.

FIRST-AID FACILITIES

i) At every work place there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one
box for 150 contract labour or part thereof ordinarily employed.

ii) The first-aid box shall be distinctly marked with a red cross on white back ground
and shall contain the following equipment:-
a) For work places in which the number of contract labour employed does not
exceed 50-
Each first-aid box shall contain the following equipments :-
6 small sterilized dressings.
3 medium size sterilized dressings.
3 large size sterilized dressings.
3 large sterilized burn dressings.
1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml.) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

1 snakebite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General, Factory AdviceService
and Labour Institutes, Government of India.
1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
Ointment for burns.
A bottle of suitable surgical antiseptic solution.
b) For work places in which the number of contract
labour exceed 50,
each first-aid box shall contain the following
equipments.
L. 12 small sterilized dressings.
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6 medium size sterilized dressings.

6 large size sterilized dressings.

(15 gms.) packets sterilized cotton wool.

SO

1 (60 ml.) bottle containing a two per cent alcoholic solution
iodine.

6. 1 (60 ml.) bottle containing salvolatile having the dose andmode
of administration indicated on the label.

7 1 roll of adhesive plaster.

8. 1 snake bite lancet.

9 1 (30 gms.) bottle of potassium permanganate crystals.

10. 1 pair scissors.

11. 1 copy of the first-aid leaflet issued by the Director General Factory
Advice Service and Labour Institutes /Government ofIndia.

12. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

13. Ointment for burns.

14. A bottle of suitable surgical antiseptic solution.

ili) Adequate arrangements shall be made for immediate recoupment of theequipment when
necessary.

iv) Nothing except the prescribed contents shall be kept in the First-aid box.

v) The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment,
in the work places where the number of contract labour employedis 150 or more.

vii) In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works. First-aid posts
shall be established and run by a trained compounder. The compounder shall be on
duty and shall be available at all hours when the workers are at work.

viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured personor person suddenly
taken ill to the nearest hospital.

4. DRINKING WATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an Intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

ili) Every water supply or storage shall be at a distance of not less than 50 feet from any
latrine drain or other source of pollution. Where water has to be drawn
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from an existing well which is within such proximity of latrine, drain or any other
source of pollution, the well shall be properly chlorinated before water isdrawn form it
for drinking. All such wells shall be entirely closed in and be provided with a trap door
which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of maleand female
workers.

ili)Such facilities shall be conveniently accessible and shall be kept in clean and

hygienic condition.

6. LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely

a)Where female are employed there shall be at least one latrine for every 25

females.
b) Where males are employed, there shall be at least one latrine for every 25
males.

Provided that where the number of males or females exceeds 100, it shall be
sufficient if there is one latrine for 25 males or females as the case may be up to
the first 100, and one for every 50 thereafter.

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and
shall have a proper door and fastenings.

ili) Construction of latrines : The inside walls shall be constructed of masonry or some
suitable heat-resisting nonabsorbent materials and shall be cement washed
inside and outside at least once a year, Latrines shall not be of a standard lower
than borehole system.

iv) a) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority
of the workers "For Men only"” or "For Women Only" as the case may be.

b) The notice shall also bear the figure of a man or of a woman, as the case may
be.

v) There shall be at least one urinal for male workers up to 50 and one for female
workers up to fifty employed at a time, provided that where the number of male or
female workmen, as the case may be exceeds 500, itshall be sufficient if there is
one urinal for every 50 males or females upto the first 500 and one for every
100 or part thereafter.
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vi) a) The latrines and urinals shall be adequately lighted and shall bemaintained
in a clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flushsewage
system shall comply with the requirements of the PublicHealth
Authorities.

vii) Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration atthe work place shall
be made by means of a suitable incinerator. Alternately excreta may be disposed
of by putting a layer of night soil atthe bottom of a pucca tank prepared for the
purpose and covering it witha 15 cm. layer of waste or refuse and then covering
it with a layer of earthfor a fortnight (when it will turn to manure).

(ix) The contractor shall at his own expense, carry out all instructions issued to him
by the Employer to effect proper disposal of night soil and otherconservancy work in
respect of the contractor's workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or
Cantonment Authority for executionof such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and
the other two for rest separately for the use of men and women labour. The height of
each shelter shall not be less than 3 metres (10 ft.) fromthe floor level to the lowest
part of the roof. These shall be kept clean and thespace provided shall be on the basis
of 0.6 sq.m. (6 sft) per head.

Provided that the Employer may permit subject to his satisfaction, a portion ofthe
building under construction or other alternative accommodation to be used for the
purpose.

CRECHES

i) At every work place, at which 20 or more women worker are ordinarily employed,
there shall be provided two rooms of reasonable dimensions forthe use of their
children under the age of six years. One room shall beused as a play room for
the children and the other as their bedroom.

ii) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places
clean.

iili) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv) The contractor shall provide one ayaa to look after the children in the creche when
the number of women workers does not exceed 50 and two when the number of
women workers exceed 50.
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v) The use of the rooms earmarked as creches shall be restricted to
children, their attendants and mothers of the children.

CANTEENS
i) In every work place where the work regarding the employment of contractlabour
is likely to continue for six months and where in contract labour numbering one
hundred or more are ordinarily employed, an adequate canteen shall be provided by
the contractor for the use of such contractlabour.

ii) The canteen shall be maintained by the contractor in an efficient
manner.

ili) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and
washing places separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has
access to it.

v) The floor shall be made of smooth and impervious materials and inside walls shall be
lime-washed or colour washed at least once in each year.

Provided that the inside walls of the kitchen shall be lime-washed every four

months.
vi) The premises of the canteen shall be maintained in a clean and sanitary
condition.

vii) Waste water shall be carried away in suitable covered drains and shall not be
allowed to accumulate so as to cause a nuisance.

viii)  Suitable arrangements shall be made for the collection and disposal of
garbage.

ix) The dining hall shall accommodate at a time 30 per cent of the contractlabour
working at a time.

X) The floor area of the dining hall, excluding the area occupied by the service counter
and any furniture except tables and chairs shall not be less than one square meter
(10 sft) per diner to be accommodated as prescribed in sub-Rule 9.

Xi) a) A portion of the dining hall and service counter shall be partitioned off
and reserved for women workers in proportion to theirnumber.

b) Washing places for women shall be separate and screened to secure
privacy.

xii) Sufficient tables stools, chair or benches shall be available for the numberof
diners to be accommodated as prescribed in sub-Rule 9.
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b)
c)

d)

10.

11.

12.

xiii)  a) 1. There shall be provided and maintained sufficient utensils
crockery, furniture and any other equipments necessary for the
efficient running of the canteen.

2. The furniture utensils and other equipment shall be
maintained in a clean and hygienic condition.

b) 1. Suitable clean clothes for the employees serving in the
canteen shall be provided and maintained.

A service counter, if provided, shall have top of smooth and impervious
material.

Suitable facilities including an adequate supply of hot water shall be
provided for the cleaning of utensils and equipments.

xiv) The food stuffs and other items to be served in the canteen shall be in conformity
with the normal habits of the contract labour.

xv) The charges for food stuffs, beverages and any other items served in the canteen
shall be based on 'No profit, No loss' and shall be conspicuously displayed in the
canteen.

xvi) In arriving at the price of foodstuffs, and other article served in thecanteen,
the following items shall not be taken into consideration asexpenditure
namely:-

The rent of land and building.

The depreciation and maintenance charges for the building and equipments
provided for the canteen.

The cost of purchase, repairs and replacement of equipments including
furniture, crockery, cutlery and utensils.

The water charges and other charges incurred for lighting and ventilation.

The interest and amounts spent on the provision and maintenance of
equipments provided for the canteen.

xvii) The accounts pertaining to the canteen shall be audited once every 12
months by registered accountants and auditors.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial
instructions given to him by the Employer including the filling up of any
borrow pits which may have been dug by him.

The above rules shall be incorporated in the contracts and in notices invitingtenders
and shall from an integral part of the contracts.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue
directions - it may consider necessary for the purpose of removing any difficulty
which may arise in the administration thereof.
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SECTION 7
CONTRACTORS’ LABOUR REGULATIONS
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PUNJAB (I) PUBLIC WORKS DEPARTMENT "CONTRACTORS LABOURREGULATIONS

1.

SHORT TITLE
These regulations may be called Punjab (I) Public Works Department Contractor's

Labour regulations.

2.

DEFINITION IN THE REGULATIONS
Unless otherwise expressed or indicated the following word and expressions shall have

the meaning here by assigned to the respectively that is to say.

(1)

(i)

(ii)
(iv)

1.

"LABOUR" mean workers employed by Punjab (I) Public Work Department Contractor
directly or indirectly through a Sub-Contractor or other person or by an agent on his
behalf.

"FAIR WAGES" means wages whether for time or piece work notified as the time of
inviting tenders for the work and where such wages have not been to notified, the
wages prescribed by the Punjab (I) Works Department for in which the work is
done.

Contractor shall include every person whether a sub-contractor or headman or
agent employing labour on the works taken on contract.

"WAGES" shall have the same meaning as defined in the payment of Wages Act, 1936
and include times and rates wages.

DISPLAY OF NOTICES, REGARDING WAGES, ETC.

The contractor shall before the commences his work on contract, display and
correctly maintain and continue to display and correctly maintain in a clean and
legible conditions in conscious place on the work, notices in English and in the local
Indian languages spoken by the majority of the workers giving the fair wages
notified or prescribed by the Punjab (I) Public Work Department and the hours of
work for which such wages are earned.

PAYMENT OF WAGES

1. Wages due to every worker shall be paid to him directly.

2. All wages shall be paid in current or currency or both.

FIXATION OF WAGES PERIOD

1. The contractor shall fix wages periods in respect of which the wagesshall
be payable.

2. No wage period shall exceed one month.

3. Wages of every workman employed on the contract shall be paid before

expiry of ten days after the last day of the wage period in respect of which the
wages are payable.

4. When the employment of any worker is terminated by on behalf of the
contractor, the wages earned by him shall be paid before the expiry ofthe
day succeeding one on which his employment is terminated.

5. all payments of wages shall be made on working day.

WAGES BOOK AND WAGE SLIPS etc.

a). The contractor shall maintain wages book of each worker in such form as
may be convenient but the same shall include the followingparticulars.
b). Rate of daily or monthly wages.
c). Nature of work on which employed.
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d). Total number of days worked during each wages period.

e) Total amount payable for the work during each wage period.

f) All deduction made from the wages with an indication in each cases ofthe
ground for which the deduction is made.

The contractor shall also maintain a wage slip for each worker employed onthe

work.

The authority competent to accept the contract may grant and exemption from the

maintenance of wage book and wage slips to a contractor who inhis opinion may

not directly or indirectly employ more than 100 persons on the work.

FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of anykind except

following:

(@ Fines

(b) Deductions for absence from duty i.e. from the place or places
where by the terms of his employment, he is required the work the amount of
deduction shall be in proportion to the period which he was absent.

() Deductions for damages to or loss of goods expressly entrusted to the
employed person for custody or for loss of money for which he is required to
account, where such damage or loss is directly attributable to his neglect or

default.
(d) (i) Any other deductions which the P.W.D. may from time to timeallow.
(ii) No fine shall be imposed on a worker and no deduction for damage or loss shall

be made from his wages until the worker has been given an opportunity of
showing cause against such fines or deduction.

8. REPORT OF LABOUR WELFARE OFFICER:
The Labour Welfare Officer or any other person authorized as aforesaid shall
submit a report of the results of his investigations or enquiry to the
Executive-Engineer concerned, indicating the extent, if any, to which the
default has been committed and the amount of fine recoverable in respect of
the act of omission and commission of the labourer with a note that
necessary deduction from the contractor willmade and the wages and other
dues be paid to the labourers concerned.

9 APPEALS AGAINST THE DECISION OF LABOUR WELFARE OFFICER;
Any person aggrieved by the decision and recommendation of Labour
Welfare Officer person so authorised may appeal against suchdecision to
the Labour Commissioner, but subject to such appeal, thedecision of the
Officer shall be final and binding upon the contractor. 12 a No party shall be
allowed to be represented by a lawyer duringany investigation enquiry
appeal or any other proceeding under theseregulations.
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(d)

(e)

(f)

10. INSPECTION OF REGISTER
The Contractor shall allow inspection of Wage and Wage slipsto any
of his worker or to his agent at a convenient time and place after due notice is
received by the Punjab (1) Government on hisbehalf.
11. SUBMISSION OF RETURNS
The Contractor shall submit periodical returns as may be specifiedfrom
time to time.

12. AMENDMENTS

The Punjab (1) Government may from time to time add or amend these
regulations. The decision of the labour Commissioner Punjab (1) Government in the
behalf shall be final.
() The contractor shall pay not less than fair wage to laborers engagedby him
on the work, Fair wage means wage whether for time to piece work notified, at the
time of inviting tender for the work and where such wages have not been so notified,
the wages prescribed by the public Works. Department Building and Roads Branch
Punjab (1) for the district in which the work is done.
(b) The Contractor shall not withstanding the provision of any agreement to the
contract caused to be paid fro wage to labourers indirectly engaged on the work,
including any labour engaged by his sub-contractors in connection with the said
word as if the labourers had been directly employedby him.
() In respect of all labour directly or indirectly employed on the work forthe
performance of the contractor's part of this agreement the contractor shall comply
with or carse to be complied with the Punjab (1) Public Works Deptt. Contractor's
Labour Regulations made by Govt. from time to time in regard to payment of Wages,
Wage period, Deduction from wages, recovery of wages not paid and deductions
unauthorizely made intendancy of wage book, wage slips, publication of wages and
other terms of employment,inspection and submission of periodical returns and all
other matters ofalike nature.
The Executive Engineer or Sub Division Engineer concerned shall have the right to
deduct from the moneys due to the Contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract frombenefit of the workers, non payment of
wages deductions made from his or their ages, which are not justified by the terms of
the contract of the regulations referred to in clause (c) above.
Vis-a-vis the Punjab (1) Government the contractor shall be primarily liableof all
payment to be made under and for the observation of the regulations aforesaid without
prejudice to his right to claim indemnity from his sub contractors.
The regulation aforesaid shall be deemed to be part to his contractor and any
breach thereof shall be deemed to be breach of his contract.
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION
WORKS

b)

d)

g)

h)

Workmen Compensation Act 1923 : The act provides for compensationin case
of injury by accident arising out of and of course of employment.

Payment of Gratuity Act 1972 : Gratuity is payable to an employeeunder the
Act on satisfaction of certain conditions on separation if any employee has
completed 5 years service or more, on death, the rate of 15 days wages for every
completed year of service. The act is applicable to establishments employing 10
or more employees.

Employees PF and Misc. Provision Act 1952 - The Act provides for monthly
contributes by the employer plus workers @ 10% or 8.33% The benefits payable
under the Act are :

i) Pension or family pension on retirement or death, as the case maybe.
ii) Deposit linked insurance on the death in harness of the worker.
iii) Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951 : This act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition Act 1970 : The act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided by the
Principal Employer by Law. The Principal Employeris required to take certificate
of registration and the Contractor is required to take licence from the designated
officer. The act is applicable to the establishments or Contractor of Principal
Employer, if they employ 20 or more contract labour.

Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Buildings, Roads,
Runways are scheduled employments.

Payment of Wages Act 1936 : It lays down as to by what date the wages are to
be paid, when wit will be paid and what deductions can be made from the wages
of the workers.

Equal Remuneration Act 1979 :- The Act provided for payment of equal wages for
work of equal nature to Male and Female workers and for not making discrimination
against Female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The act is applicable to all establishments
employing 20 or more employees. The act provides for payments of annual
bonus subject to a minimum 8.33% of wages and maximum 20% of wages to
employees drawing Rs. 3500/- per month or less. The bonusis to be paid to
employees getting Rs. 2500/- per month or above uptoRs. 3500/- per month
shall be worked out by taking wages as Rs. 2500/- per month only. The act does
not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. Some of the State Governments
have reduced the employment size from 20 to 10 for the purpose of applicability
of this Act.
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k)

1)

p)

Industrial Dispute Act 1947: The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock out becomes
illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50 ) The act provides for laying down
rules governing the conditions of employment by the Employer on matters provided
in the Act and get the same certifiedby the designated Authority.

Trade Unions Act 1926 : The Act lays down the procedure for registration of
trade unions of workmen and employers. The Trade unions registered under the act
have been given certain immunities from civil and criminal liabilities.

Child Labour (prohibition & regulation ) Act 1986 : The act prohibits
employment of children below 14 years of age in certain occupation and processes
and provides for regulation of employment of children in all other occupations and
progress. Employment of Child labour is prohibited in Building and Construction
Industry.

Inter State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979 : The act is applicable to an establishment which employs 5
or more interstate migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state) The inter State migrant workmen in an establishment to which
this act becomes applicable, are required to be provided certain facilities such as
housing, medical and traveling expenses from home upto the establishment and
back etc.

The Building and Other Construction Workers (Regulation of Employment
and Conditions of Service) Act 1996 and the Cess Actof 1996 :- All the
establishments who carry on any building or other construction work and
employs 10 or more workers are covered under this act. All such establishments
are required to pay cess at the rate no exceeding 25 of the cost of construction as
may be modified by the Government. The Employer of the establishment is
required to provide safety measures at the building or construction work and
other welfare measures, such as Canteens, First Aid facilities, Ambulance,
Housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

Factories Act 1948 : The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave an drendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more persons
without the aid of power engagedin manufacturing process.
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SECTION 8

FORM OF BID

[The Specimen Form is given hereunder. It shall be devised judiciously
keeping in view the nature of work and type of Contract]
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FORM OF BID
Description of Work:

BID

To Address

1. We offer to execute the works described above and remedy any defectstherein and
carry out the maintenance of the works up to expiry of the defectliability period in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s) of

2. We undertake if out Bid is accepted to commence the works as soon as is reasonably
possible after the receipt of the Engineer’s notice to commence, and to complete the
whole of the works comprised of the works comprised inthe contract within the time
stated in the document.

3. We agree to abide by this Bid for the period of 120 days from the date fixed for
receiving the same, and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.

4. Unless and until a formal agreement is prepared and executed this Bid together with
your written acceptance thereof, shall constitute a bindingcontract between us.

5. We understand that you are not bound to accept the lowest or any tenderyou
may receive.

Dated this day of 20
Signature In the capacity of
duly authorized to sign bids for and on behalf of
(in Block capitals or typed)

Address

Witness

Address

Occupation
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SECTION 9
BILL OF QUANTITIES
[Alternately, for Lump Sum Contracts,

SCHEDULES OF PAYMENT & VARIATIONS ]
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10.

[This Section shall be tailored judiciously to suit the type of

Contract i.e. Item Rate/ Percentage Rate/Lump Sum Contract

etc. Onlv a specimen/sample form is given hereunder]

BILL OF QUANTITIES

PREAMBLE

The bill of quantities shall be read in conjunction, with the instructions to Bidders,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measuredby the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable and other wise at such rates and prices as
the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as
it is otherwise provided under the Contract, include all constructional plant, labour,
supervision, materials, erection, maintenance, insurance, profit, taxes and duties,
together with all general risks liabilities and obligations set out or implied in the
Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or price shall be entered against each item in the Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor has
failed to enter a rate or price shall be deemed to be coveredby other rates and
prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the
items provided in the priced Bill of Quantities, and where no items are provided the cost
shall be deemed to be distributed among the rates and prices entered for the
related items of work.

General directions and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant sections
of the contract documentation shall be made before entering rates or prices against
each item in the Bill of quantities.

The method of measurement of completed work for payment shall be in accordance
with Punjab PWD Specifications/MORT&H specification for Roadand Bridge works,
2001 (4th revisions). The measurement for fill placement shall be based on
compacted bank/Zone.

Errors will be corrected by the Engineer for any arithmetic errors pursuant to clause
26 of the Instructions to Bidders.

Rock is defined as all materials which in the opinion of the Engineer, require blasting
or the use of metal wedges and sledgehammers, or the use of compressed air drilling
for its removal and which cannot be extracted by ripping with a tractor of at least
150 KW with a single rear mounted heavy duty ripper
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BILL OF QUANTITIES

SI. Item Description Units
No.
2 3
Notes:
1. Items for which no rate or price is entered by the bidder will not be paid forby the
Employer when executed and shall be deemed covered by the otherrates and prices in
the Bill of Quantities. (Refer ITB Cluase 13.2 and GCC Cluase 40.2).
2. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees
(ITB Clause 14.1).
3. Where there is a discrepancy between the rates in figures and in words, the rate in
words will govern [ITB Clause 26.1(a)].
4. Where there is a discrepancy between the unit rate and the line item totalresulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern. [ITB
Clause 26.1(b)]
5. The items and quantities displayed above are tentative, and subject to change during final

sanction of estimate by the competent authority .

109



SCHEDULE OF PAYMENT (S-I)

PREAMBLE

The Schedule of Payment shall be read in conjunction, with the instructions to
Bidders, Conditions of Contract, Technical Specifications and Drawings.

The method of measurement of completed work for payment shall be in accordance
with Punjab PWD Specifications/MORT&H specification for Roadand Bridge works,
2001 (4th revisions). The measurement for fill placement shall be as per compacted
bank/Zone.

In case a particular item mentioned in this schedule is not fully completed, payments
on prorate basis shall be allowed.

The percentage as provided in this schedule for payment to the Contractor can be
further split up into smaller components, as approved by the Engineer.
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SECTION 10
SECURITIES AND OTHER FORMS

[The Forms given here are of Specimens. These shall be devised judiciously

keeping in view the nature of work and type of Contract]
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BID SECURITY (BANK GUARANTEE)

WHEREAS [name of Bidder] (hereinafter called “the Bidder”)

has submitted his Bid dated [date] for the construction of

[name of Contract hereinafter called “the Bid”].

KNOW ALL PEOPLE by these presents that We___ [name of
Bank] of [name of country] having our registered office
at (hereinafter called “the Bank”) are boundunto

[name of Employer] (hereinafter called “the Employer”) in

the sum of * for which payment well and truly tobe

made to the said Employer the Bank itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of. 20

THE CONDITIONS of this obligation are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;

OR

(2) If the Bidder having been notified to the acceptance of his bid by the Employer
during the period of Bid validity:

() fails or refuses to execute the Form of Agreement in accordance withthe
Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordancewith the
Instructions to Bidders; or

(c) does not accept the correction of the Bid Price pursuant to Clause 26.

We undertake to pay to the Employer up to the above amount upon receipt of his
first written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will not that the amount claimed by him is due to him
owning to the occurrence of one or any of the three conditions, specifying the occurred
condition or conditions.

The Guarantee will remain in force upto and including the date ok

day after the deadline for submission of Bids as such dead line is stated in the Instructions
to Bidders or as it may be extended by the Employer, notice of which extensions(s) to the
Bank is hereby waived. Any demand in respect of this guarantee should reach the Bank not

later than the above date.
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DATE SIGNATURE

WITNESS SEAL

(Signature, name and address).

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Clause

16.1 of the Instructions to Bidders.

wok 45 days after the end of the validity period of the Bid. Date should be

inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE BANK GUARANTEE

In consideration of the President of India ( hereinafter called “the Government”)
having agreed to exempt (herein after
called “the said Contractor”) from the demand, under the terms and
conditions of an Agreement dated made between
and for (hereinafter called “the said
Agreement”), of security deposit for the due fulfillment by the said Contractor of
the terms and conditions contained in the said Agreement, on production
of a bank Guarantee for Rs.
(Rupees only) we, (hereinafter referred
to as “the Bank”) at the request of contractor do hereby
undertake to pay to the Government an amount not exceeding
Rs. against any loss or damage caused to or suffered or
would be caused to or suffered by the Government by reason of any breach by
the said Contractor of any of the terms or conditions contained in the said
Agreement.

We do hereby undertake to pay the amounts due and
payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is due by way of loss or damage
caused to or would be caused to or suffered by the Government by reason of
breach by the said Contractor of any of the terms or conditions contained in the
said Agreement or by reason of the Contractor’s failure to perform the said
Agreement. Any such demand made on the bank shall be conclusive as regards
the amount due and payable by the Bank under this guarantee. However, our
liability under this guarantee shall be restricced to an amount not
exceedingRs.

We undertake to pay to the Government any money so demanded not- withstanding
any dispute or disputes raised by the Contractor in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of
our liability for payment there under and the contractor shall have no claim
against us for making such payment.

We, further agree that the guarantee herein contained

shall remain in full force and affect during the period that would be takenfor the
performance of the said Agreement and that it shall continue to be enforceable till
all the dues of the Government under or by virtue of thesaid Agreement have
been fully paid and its claims satisfied or discharges

or till (Office/Department) Ministry of
certified that the terms and conditions of the said Agreement
have been fully and properly carried out by the said Contractor and accordingly
discharges this guarantee. Unless a demand or claim under this guarantee is
made on us in writing on or before the

we shall be discharged from all liability under this guarantee

thereafter.
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We, further agree that Guarantee shall be valid until 28
days from the date of expiry of the Defect Liability Period.

We, further agree with the Government that the
Government shall have the fullest liberty, without our consent and without
affecting in any manner our obligations hereunder, to vary any ofthe terms and
conditions of the said Agreement or to extend time ofperformance by the said
Contractor from time to time or to postpone for any time or from time to time
any of the powers exercisable by the government against the said Contractor,
and to forbear or enforce any of the terms and conditions relating to the said
Agreement, and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Contractor or for any
forbearance, act or omission on the part of the government or any indulgence by
the government to the said Contractor, or by any such matter or thing
whatsoever which under the law retaining to sureties would, but for this
provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in theconstitution of the
Bank or the Contractor.

We, lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Governmentin
writing.

Dated the day of 20__
for

(Indicate the name of bank)
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INDENTURE FOR SECURED ADVANCES

FORM 31

(for use in cases in which the contract is for finished work and the contractor has entered into
an agreement for the execution of a certain specified quantity of workin a given time)

This indenture made the day of , 20
BETWEEN (hereinafter called the contractor which
expression shall where the context so admits or implies be deemed to include his executors,
administrators and assigns) or the one part and Employer of the other part.

Whereas by an agreement dated (hereinafter  called
the said agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought by
him to the site of the works the subject of the said agreement foruse in the construction
of such of the works as he has undertaken to executive at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the
Contractor the sum of Rupees on the security of
materials the quantities and other particulars of which are detailed in Accounts of Secured
Advances attached to the Running Account bill for the said works signed by the
Contractor on and the Employer has reserved to himself the option of making any further
advance or advances on the security of other materials brought by the Contractor to the
site of the said work.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the
execution of these presents paid to the Contractor by the Employer (the receipt where of the
Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to
him as a for said the Contractor doth hereby covenant and agree with the President and declare
as follows:

(1) That the said sum of Rupees so advanced by the Employer to
the Contractor as aforesaid and all or any further sum of sums advanced as
aforesaid shall be employed by the Contractor in or towards expending the
execution of the said works and for no other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutelythe Contractor’s
own propriety and free from encumbrances of any kind and the contractor will not
make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind
and the Contractor indemnified the Employer against all claims to any materials in
respect of which an advances has be made to him as aforesaid.
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(3)

(4)

(5)

(6)

(7)

(8)

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the
Contractor solely in the execution of the said work in accordance with the directions
of the Engineer.

That the contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe custody and protection against all risks of the said materials
and that until used in construction as aforesaid the said materials shall remain at the
site of the said works in the Contractor’s custody and on his own responsibility and
shall at all times b open to inspection by the Engineer or any officer authorized
by him. In theevent of the said materials or any part thereof being stolen, destroyed or
damaged or becoming deteriorated in a greater degree than is due to reasonable use
and wear thereof the Contractor will forthwith replace the same with other materials
of like quality or repair and make good the same required by the Engineer.

That the said materials shall not be any account be removed from the site ofthe
said works except with the written permission of the Engineer or an officer
authorized by him on that behalf.

That the advances shall be repayable in full when or before the Contractor receives
payment from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of workdone than on the occasion of
each such payment the Employer will be a liberty to make a recovery from the
Contractor’s bill for such payment by deducting there from the value of the said
materials than actually used in the construction and in respect of which recovery has
not been madepreviously, the value for this purpose being determined in respect of
each description of materials at the rates at which the amounts of the advances made
under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or
of these presents the total amount of the advance or advancesthat may still be
owing of the Employer shall immediately on the happening of such default be
repayable by the Contractor to be the Employer together with interest thereon at
twelve per cent per annum from the date orrespective dates of such advance or
advances to the date of repayment and with all costs, charges, damages and
expenses incurred by the Employer in or for the recovery thereof or the enforcement
of this security or otherwise by reason of the default of the Contractor and the
Contractor hereby covenants and agrees wit the Employer to reply and pay the same
respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to
the Employer of the said sum of Rupees
and any further sum of sums advanced as aforesaid and all costs, charges, damages
and expenses payable under these presents PROVIDED ALWAYS and it is hereby
agreed and declared that notwithstanding anything in the

117



(9)

(10)

said agreement and without prejudice to the power contained therein if and whenever
the covenant for payment and repayment here-in-before contained shall become
enforceable and the money owing shall not be paid in accordance there with the
Employer may at any time thereafter adopt all or any of the following courses as he
may deem best:

a. Seize and utilize the said materials or any part thereof in the completion of the
said works on behalf of the contractor in accordance with the provisions in that
behalf contained in the said agreement debiting the contractor with the actual
cost of effecting such completion and the amount due to the contractor with
the value of work done as if he had carried it out in accordance with the said
agreement and at the rates thereby provided. If the balance is againstthe
contractor, he is to pay same to the Employer on demand.

b. Remove and sell by public auction the seized materials or any part there of
and out of the moneys arising from the sale retain all thesums aforesaid
repayable or payable to the Employer under thesepresents and pay over the
surplus (if any) to the Contractor.

C. Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the
said agreement the provisions of these presents shall prevail and in the event of any
dispute or difference arising over the construction or effectof these presents the
settlement of which has not been here-in-before expressly provided for the same shall
be referred to the Employer whose decision shall be final and the provision of the
Indian Arbitration Act for the time being in force shall apply to any such reference.
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LETTER OF ACCEPTANCE

(Date)
To,
(name and address of the contractor)
Dear Sirs,
This is to certify that your bid dated for execution of the

Name of the contract and identification number as given in the instructions to the bidders) and
maintenance of the works up to expiry of the defect liability period forthe contract price of
Rupees ( ) (amount in words and
figures) as corrected and modified in accordance with the instructions to bidders is hereby
accepted by our agency.

We accept/do not accept that be appointed as the
adjudicator. You are hereby requested to furnish performance security, in the form detailed in
Para 31.1 of ITB for an amount equivalent to Rs. Within

period specified in para 31 of ITB valid upto 28 days from the date of expiry of the defect
liability period i.e upto and sign the contract failing which action as stated inPara 31.3 of
IR} TB will be taken

Yours Faithfully,
Authorized Signature

Name of title of security
Name of agency

Delete "corrected and or "and modified " if only one of these actions apples delete as corrected
and modified in accordance with the instructions to bidders, if corrections or modifications
have not been affected.

To be used only if the contractor disagrees in his bid with the adjudicator proposed by the

employer in the instructions of bidders"
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AGREEMENT FORM

Agreement

This agreement made the Day of between
(name and address of employer) (hereinafter called "the employer") and (Name and address of contractor)
hereinafter called "the contractor” or the other part.

Whereas the employer is desirous that the contractor execute (hereinafter called
"the works") and the employer has accepted the bid by the contractor for the execution and completion of such
works and the remedying of any defects therein, at a cost of Rs.........c.cc........

NOW THIS AGREEMENT WITNES SETH as follows:

1. Date of Start of Work:

2. Date of Completion of Work:

3. Duration: (days/weeks/months)
4. The contractor is Enlisted with WRD vide order No. date or the L&C
Society is enlisted with PWD vide enlistment No dated

5. In this agreement, works and expression shall have the same meanings as are respectively assigned to them in
the conditions of contract (hereinafter referred to and they shall be deemed to form and be read and
constructed as part of this agreement.

6. In consideration of the payments to be made by the employer to the contactor as herein after mentioned, the
contractor hereby covenants with the employer to execute and complete the works and remedy and defects
therein in conformity in all aspects with the pre visions of the contract.

7. The employer hereby covenants to pay the contractor in consideration of the execution ¢ n completion of the
works and the remedying the defects wherein contract price or such other sum as may become payable under
the provisos of the contract at the times and i n the manner prescribed by the contract.

8. The following documents shall be deemed to form and be ready and construed as part o this agreement Viz.

a. Letter of acceptance

b. Notice to proceed with the works.

C. Contractor's bid

d. Condition of contract: General and special

e. Contract Data

f. Additional Condition

g. Drawings

h. Bill of quantities and

i. Any other documents listed in the contact data as forming part of the contract:

In witness whereof the parties there to have caused this agreement to be execute d the day and year first before

written
The common seal of was hereunto affixed in the presence of :
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Signed, sealed and delivered by the said in the presence of:

Binding signature of Employer (on behalf of employer)

Binding Signature of Contractor
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UNDERTAKING

I, the wundersigned do hereby undertake that our firm M/S

............................. agree to abide by  this bid for a period

days from the date fixed for receiving the same and it shallbe

binding on us and may be accepted at any time before the expiration of that

period.

(Signed by the Authorized Officer of the Firm)

( Title of the Officer)
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SECTION 11
DRAWINGS, SITE INVESTIGATION DATA & OTHER
TECHNICAL PLANS
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SECTION 12
DOCUMENTS TO BE FURNISHED BY BIDDER

Signature Not Verified

Digitally signed by Preet bimar Sandhu
Date: 2026.04.12 14:12706 IST
Location: Punjab-P
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