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GOVERNMENT OF PUNJAB 
 

DEPARTMENT OF WATER RESOURCES  
PUNJAB 

STANDARD BIDDING DOCUMENT 
for 

PROCUREMENT OF CIVIL WORKS 
 
 
 

Sr.No. Name of Work 
1 ESTIMATE FOR FLOOD RISK MITIGATION BY LAYING OF UNDERGROUND 

PIPELINE IN THE LOW LYING POCKET OF VILLAGE LAKHEWALI DHAB, DISTRICT 

FAZILKA. 

 
 

Note:- The Quantity taken in BOQ are tentative, final 
evaluation will be done as per the sanctioned estimate. 



2 

 

 

 

 

GOVERNMENT OF PUNJAB DEPARTMENT OF 
WATER RESOURCES 

BIDDING DOCUMENT 

 

Name of Work : ESTIMATE FOR FLOOD RISK MITIGATION BY LAYING OF UNDERGROUND PIPELINE IN 

THE LOW LYING POCKET OF VILLAGE LAKHEWALI DHAB, DISTRICT FAZILKA.  

Bid Security 
 

A. For Lump Sum Contracts : 
(i) With Technical Bid : - 
(ii) With Financial Bid       : 2% of Bid Value 

 

B. For Item Rate/Percentage Contracts : 
(i) With Technical Bid : As specified in the Tender Notice 
(ii) With Financial Bid        : 2% of Bid Value 

 
 

Cost of Bid Document :    2 0 0 0 / -  
 
 
 

This copy of Bidding Documents is issued to M/s 

 
          
 
          

Executive Engineer/Fazilka, 
Drainage-Cum Mining & Geology  

   Division WRD, Punjab Fazilka.
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Important Dates of the Bidding Process 

 
 

Date of issue of Notice Inviting Bid :  20-04-2026 
 
Period of Sale of Bidding Document :  From:- 20-04-2026 

 To       30-04-2026 
 

Last Date & Time for Receipt of Bids :  Date 30-04-2026 Time 09:00 Hours 

 

Time & Date of Opening Technical :  Date 30-04-2026 Time 12:00 Hours 
Bids 

 
Time & Date of Opening Financial :  Will be uploaded on website  

 
Place of Opening of Bids :  Office of         

     Executive Engineer/Fazilka, 
    Drainage-Cum Mining & Geology  
   Division WRD, Punjab Fazilka. 

 
 
 
  

Officer inviting Bids : Executive Engineer, 

 

    

     Executive Engineer/Fazilka, 
    Drainage-Cum Mining & Geology  
   Division WRD, Punjab Fazilka 
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GOVERNMENT OF PUNJAB 

DEPARTMENT OF WATER RESOURCES 

INVITATION FOR BIDS (IFB) 

Bid No.: 23/2026-27/XEN DCD FZK                               Date: 20-04-2026 

 
On  behalf  of  the  Governor  of  Punjab,  Executive Engineer/Fazilka, Drainage-Cum Mining & 

Geology Division WRD, Punjab Fazilka .  invites bids from eligible bidders for the Projects detailed in the 
following table. The bids shall be on the item-rate basis. The bidders may submit bids for any or all of 
the following Projects: 

 
Sr 
No 
. 

Name of Work Bid Security 
(Rs.) 

Cost of 
document 
(Rs.) 

Period of 

completion. 
Value  of 
the Work 
(In lacs) 

1 2 3 4 5 6 
1 ESTIMATE FOR FLOOD RISK 

MITIGATION BY LAYING OF 

UNDERGROUND PIPELINE IN THE 

LOW LYING POCKET OF VILLAGE 

LAKHEWALI DHAB, DISTRICT 

FAZILKA.  

6,59,277/- 
 (2%) 

2000/- 60 Days 

 

32963854 

 

1. The Bidding Documents shall be available in the web https://eproc.punjab.gov.in. The 
document downloaded from website should not be tempered, and if any such tempering is 
detected before or after the opening of bids, the bidder shall be penalized and blacklisted. 
The bidders should keep checking the website for any addenda/corrigenda to the 
notice/bidding documents till the date of submission of bids, and the bidder should 
incorporate the same in his bid documents. 

2. Bids must be accompanied by bid security of the amount specified for the Project in the table 
above. The cost of the bid document payable online only. Bid security will have to be as 
specified in the bidding document, and shall have to be valid for       45 days beyond the 
validity of the bid. 

3. Bids must be submitted through online or before Time 09.00 hours on 30-04-2026 (date). 
Technical bids will be opened  on 30-04-2026 at 12:00 hours, in the presence of the bidders 
who  wish  to attend. If the office happens to be closed on the date of receipt of the bids as 
specified, the bids will be received and opened on the next working day at the same time and 
venue. 

4. Conditional bids and the bids not meeting the qualifying criteria on the date of receipt of 
bids shall be summarily rejected. 

 

     
    

   Executive Engineer/Fazilka, 
    Drainage-Cum Mining & Geology  
   Division WRD, Punjab Fazilka. 
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SECTION I 

INSTRUCTIONS TO BIDDERS 

(ITB) 
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SECTION 1: INSTRUCTIONS TO BIDDERS 
Table of Clauses 

Clause Page Clause Page 

No. No. No. No. 
 

A. General 
 

1. Scope of Bid 

 
2. Source of funds 

 

3. Eligible Bidders 
 

4. Qualifications of Bidder 
 

5. One Bid per bidder 
 

6. Cost & Sufficiency of 

Bidding 

7. Site Visit 
 

B. Bidding Documents 
 

8. Content of Bidding 
Documents 

 

9. Clarification of Bidding 
Documents 

10. Amendment of Bidding 
Documents 

 

C. Preparation of Bids 

D. Submission of Bids 
 

9 19. Sealing & marking of Bids 21 

 
9 20. Deadline for submission of 21 

Bids 
9 21. Late Bids 21 

9 

13 E. Bid Opening and Evaluation 

13 22. Bid Opening 22 

14 23. Process to be confidential 23 

24. Clarification of Financial 23 
Bids 

15 25. Examination of Bids and 23 
Determination of 
Responsiveness 

15 26. Correction of Errors 24 

16 27. Evaluation and 24 
comparison of Financial 
Bids 

 

11. Language of Bid 17  

12. Documents comprising 
the bid 

13. Bid Prices 

17 
 

18 

F. 
 

28. 

Award of Contract 
 

Award Criteria 

 

 
26 

14. Currencies of Bid and 
payment 

 
15. Bid Validity 

18 

 

18 

29. 

 

30. 

Employer’s Right to Accept 
any Bid and to Reject  any 
or all bids 
Notification of Award and 

26 

 

26 
 
16. Bid Security 

 
19 

 
31. 

signing of Agreement 
Performance security 

 
26 

17. Alternative proposals by 
bidders 

18. Format and signing of 
Bid 

19 
 

19 

32. Corrupt or fraudulent 
practices 

27 
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A. GENERAL 
 

1. SCOPE OF BID 

The Employer (named in Appendix to ITB) invites bids for the Projects and (as 
defined in these documents and referred to as “the projects”) detailed in the table 
given in IFB. The bidders may submit bids for any or all of the projects detailed in 
the table given in IFB. 

The successful bidder will be expected to complete the projects by the intended 
completion date specified in the Contract Data. 

Throughout these  bidding  documents,  the  terms  ‘bid’  and  ‘tender’  and their 
derivatives (bidder/tenderer, bid/tender, bidding/tendering etc) are synonymous. 

 
2. AUTHORITY, & SOURCE OF FUNDS 

2.1 The Department of Water Resources is mandated to undertake such works under 

the Rules of  Business,  Government  of Punjab. 

2.2 The expenditure on this project will be met from the funds to be released to the 
Department by the Government  of  Punjab,  Department  of  Finance under the 
SDMF. 

 
3. ELIGIBLE BIDDERS 

 
3.1 This Invitation For Bids is open to established and reputed contracting agencies who 

fulfill the requirements laid down in Clause 4.3 of ITB. 

3.2 All bidders shall provide in Section 2- Forms of Bid and Qualification Information, 
a statement that the Bidder is neither associated, nor has been associated, 
directly, or indirectly, with the Consultant or any other entity that has prepared 
the design, specifications, and other documents for the project or being proposed 
as Project Manager for the contract. A firm that has been engaged by the Employer 
to provide consulting services for the preparation or supervision of the works, and 
any of its affiliates, shall not be eligible to bid. 

3.3 The bidder could be an individual, Limited Company/ corporation, Proprietary firm, 
Partnership etc. However Consortium or Joint Venture Companies are not allowed to 
bid for the Project(s) listed in the Table given in IFB. 

 

4. QUALIFICATION OF THE BIDDER 
 

4.1 All bidders shall provide in Section 2, Forms of the Bid and Qualifications 
information, a preliminary description of the proposed work method and 
schedule, including drawings and charts, as necessary. The proposed methodology 
shall include programme of construction backed with equipment planning and 
deployment duly supported with quality assurance procedures proposed to be 
adopted justifying their capability of execution and completion of works as per 
technical specifications, within stipulated period of completion. 
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4.2 All bidders shall include the following  information and documents  with their 
Technical Bid along with the information required as per Section 2: 

A. For Works upto Rs. 5.00 Crores - 

(a) Copy of the enlistment relevant to the Class and Category of work; 

B. For Works above Rs. 5.00 Crores - 

(a) Copies of original documents defining the constitution or legal status, place of 
registration and principal place of business; written power of attorney to the 
signatory of the Bid to commit the Bidder; 

(b)  List of  similar  works  completed  during  previous  years  duly supported with 
performance certificate from authority for whom work has been completed  and  
information  shall  include  name  of  work,  estimated cost, date of start and 
date of completion; 

(c) List of equipment and  machinery  available  with  documentary  proof of 
ownership and machinery proposed for deployment for execution of work; 

(d) Qualifications and experience of key site management and technical 
personnel proposed for Contract; 

(e) Reports on financial standing of the Bidders, such as profit and loss 
statements and auditor’s reports for the past five years; 

(f) Evidence of access to line(s) of credit and  availability  of  other financial 
resources facilities (10% of contract value), certified by the Bankers (Not 
more than 3 months old) 

(g) Undertaking that the bidder will  be able to invest a minimum  cash upto 25% 
of contract value of work, during implementation of work. 

(h) Authority to seek references from the Bidder’s bankers; 

C. In addition, each bidder shall submit the following information for his 
qualification : 

 
(a) Copy of Permanent Account Number (PAN) issued by Income Tax 
department; 

(b) Affidavit  of  not  having  been  debarred/black-listed  by  any  Govt. 
/Semi Govt. Organization/Corporation at any stage; 

(c) Affidavit that information being submitted is correct and  true,  and that any 
false information shall lead to disqualification at any stage; 

(d) EPF registration certificate from Provident Commissioner; 

(e) Details of his available bid capacity with an undertaking that his available bid 
capacity, calculated as per clause 4.4 below, is more than the total value of 
his financial bid; 

(f) GST/VAT if applicable Registration Number issued by concerned department; 

(g) Any other qualification information specified in the Conditions of Particular 
Application. 
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4.3 To qualify for award of the contract, each bidder in its name should have: 
 

A. For Works upto Rs. 5.00 Crores – 
(a) valid enlistment with DEPARTMENT OF WATER RESOURCES under      

the appropriate class and category;  
     or 
 Valid Enlistment with any other department of Punjab government or any other 
state government or government of india for civil works with enlistment 
amouonting to equal or more than the appropriate class and category of WRD 
enlistment. 
However, the bidder will have to get enlisted with WRD before signing of the 
agreement in case the work is allotted to it. 
Note: If such bidder does not accept the work or does not enter into agreement 
with department after being  declared successful, he shall be debarred from 
further bidding in WRD for one year. 

B. For Works above Rs. 5.00 Crores 
 

a) Achieved  average annual financial turnover during last 3 years ending 
31st March of previous financial year, should be atleast 30% of 
estimated cost. [For Lump sum works where estimated cost is not to 
be disclosed, this amount should be given in figures]; 

 

b) Satisfactorily completed in the last seven years and as a prime 
contractor (or as a nominated subcontractor, where the subcontract 
involved execution of all main items of work described in the bid 
document, provided further that all other qualification criteria are 
satisfied) one Bridge Work or Lining Work or Hydraulic Structure 
Work or Building Work or Mechanical Work or Electrical Works or 
Other Civil Works, as the work may be, of value not less than 80% of 
the estimated cost or two similar works of value not less than 50% of 
the estimated cost of work or three similar works of value not less than 
40% of the estimated cost of work [For Lump sum works where 
estimated cost is not to be disclosed, these amounts should be given in 
figures]. The values of works can be updated to current price levels by 
considering the escalation factors given in Appendix to ITB; 

 

c)  availability (either owned or leased) of the key and critical equipment 
for this Project as per Annexure-1. 

[The bidders should, however, undertake their own  studies  and 
furnish with their bid, a detailed construction planning and methodology 
supported with layout and  necessary  drawings  and  calculations  
(detailed) as stated in clause 4.1 above to allow  the  employer  to  review  
their proposals. The numbers,  types  and  capacities  of  each  
plant/equipment shall be shown in the proposals  along  with  the  cycle  
time  for  each operation for the given production capacity to match the 
requirements.]; 

d) availability of personnel with adequate experience as required for this 
work as per Annexure-II; 

e) liquid assets and/or availability of credit facilities of amount not less 
than that indicated in Appendix to ITB 

(Credit lines/letter of credit/certificates from Banks for meeting  the 
funds requirement etc. - usually the equivalent of  the  estimated  cash 
flow for 3 months in peak construction period.); 

f) submitted an undertaking that he will be  able  to  invest  a minimum cash 
up to 25% of contract value of work, during implementation of work. 

g) given to the Employer  or  his  representatives  the  authority  to seek 
references from the bidder’s bankers; 
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C. In addition to above, each bidder to be eligible or qualify should have 
submitted with his technical bid- 

(a) an undertaking that his available bid capacity, calculated as 
per clause 4.4 below, is more than the total value of his 
financial bid. 

(b) the proof of PAN issued  by  Income  Tax department; 

(c) the affidavit of not having been debarred/black- listed by any 
Government /Semi Government Organization/Corporation at 
any stage; 

(d) the affidavit that information being submitted is correct and 
true, and that any false information shall lead to 
disqualification at any stage; 

(e) The proof of his valid EPF registration with the 
Provident Commissioner; 

(f) The proof of GST/VAT number issued by concerned 
department; 

(g) An undertaking that he agrees to the terms and 
conditions of bidding document including the technical 
requirements and in case  there  is anything contradictory in 
his technical proposal with respect to the  conditions  of  bidding 
document, the latter shall prevail. 

(h) The 
undertakings/affidavits/documentary proofs required as per 
the qualifying conditions laid down in the Conditions of 
Particular Application. 

 

4.4 Bid Capacity: 

The bid capacity of the prospective bidders will be calculated as under: Assessed 

Available Bid Capacity = (A * N* 2 - B) 

Where 

A = Maximum value of Civil Engineering works executed in any one year during the 
last five years  (updated  to  the  price  level  of  year indicated in Appendix to 
ITB) taking into account  the  completed as well as works in progress. 

 

B = Value (updated to the price level of the year indicated in Appendix) of 
existing commitments  and  on-going  works  to  be  completed during the 
period of completion  of the  projects for which these bids are being invited. 
 

N = The time period which varies from work to work, however most of works of 
WRD do fall in  category N=0.5 (Value considered as per SBD for World Bank 
Projects) since this SBD is for all works hence this general formula considered. 

 
If, Completion period ≤ 6 months, N= 0.5 

Therefore, Bid capacity = A*0.5*2-B = A-B 

If, 6 < Completion period ≤ 12 months, N= 1 

Therefore, Bid capacity = A*1*2-B = 2A-B 



13 

 

 

 

 

If,12 <Completion period ≤ 18 months, N= 1.5 

Therefore, Bid capacity = A*1.5*2-B = 3A-B 

If,18< Completion period ≤ 24 months, N= 2 

Therefore, Bid capacity = A*2*2-B = 4A-B 

 
And similar exercise be done as the case may be. 

Note:  The statement showing the value of existing commitments and       
ongoing works as well as the stipulated period of  completion remaining for 
each of the works listed should be  signed  by  the  Engineer-in  Charge,  not 
below the rank of an Executive Engineer or equivalent. 

4.5 Even though the bidders  meet  the  above  qualifying  criteria,  they  are subject to be 
disqualified if they have: 

- made misleading or  false  representation  in  the  forms,  statements and 
attachments submitted in  proof  of  the  qualification requirements; and/or 

- record for poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc; and/or 

- participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to 
the employer. 

 
5. ONE BID PER BIDDER 

5.1 Each bidder shall submit only one bid for one project/package. A bidder who 
submits or participates in more than one Bid (other than as a subcontractor or in 
cases of alternatives that have been permitted or requested) will cause all the 
proposals with the Bidder’s participation to be disqualified. 

 
 

6. COST & SUFFICIENCY OF BIDDING 

6.1 The bidder shall bear all costs associated with the  preparation  and submission of his  
Bid,  and  the  Employer  will  in  no  case  be  responsible and liable for those costs. 

6.2 The bidder shall  be  deemed to have  satisfied himself  before  bidding as to the 

correctness and sufficiency of his bid information for the works and of the rates 

and prices given  in  the  relevant  Schedule  or  quoted  by  him, which rates and 

prices shall, except as otherwise provided, cover all his obligations under  the  

Contract  and  all  matters  and  things  necessary  for the proper completion and 

maintenance of the works. 

 
 

7. SITE VISIT 

The bidder at the his own responsibility, expenses and risk, is encouraged to visit 

and examine the Site(s) of Project(s) and its/their surroundings and obtain all 

information (including that on the risks, contingencies and other circumstances 

which may affect or influence the bid) that may be necessary for preparing the Bid 

and entering into a contract..  Nothing extra charges consequent on any 

misunderstanding or otherwise, shall be allowed. 

The bidder may reassure himself at his own cost about the strata/soil properties at 
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the site. The Employer shall not be  responsible  for  any variation in soil strata from 

that given in this document. 
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B. BIDDING DOCUMENTS 

8. CONTENTS OF BIDDING DOCUMENTS 

8.1 The set of the bidding documents comprises the documents listed below and 
addenda issued in accordance with Clause 10. 

 

Section Particulars 

0. Invitation for Bids 

1. Instructions to Bidders 

2. Qualification Information and other 

Forms 

3. General Conditions of Contract & 

Conditions of Particular Application 

4. Contract Data 

5. Technical Specifications 

6. Rules for Sanitary Arrangements of 

Workers 

7. Contractors’ Labour Regulations 

8. Form of Bid 

9. Bill of  Quantities  (BOQ)/Schedules  of 

Payment (S-I) & Variation (S-II) 

10. Securities and other forms 

11. Drawings,  Site   Investigation   Data   & 

Other Technical Plans 

12. Documents to be furnished by Bidder 

 

8.2 One copy of each of the Sections 0 to 11 will be issued to the bidder. Documents to be 
furnished by the bidder in compliance to section 2 will be prepared by him and 
furnished  as  Section  12  in  two  parts  (refer  Clause 12) 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, technical specifications, bill of quantities, forms, 
Annexes and drawings in the Bid Document. Failure to comply with the 
requirements of Bid Documents shall be at the Bidder’s own risk. Pursuant to 
clause 25 thereof, bids which are not substantially responsive to the requirements 
of the Bid Documents shall be rejected. 

 
9. CLARIFICATION OF BIDDING DOCUMENTS 

9.1 A Prospective bidder requiring any clarification of the  bidding  documents may notify 
the Engineer in writing or by cable (hereinafter “cable” includes telex and facsimile) 
at the Engineer’s Address indicated in the invitation to bid. The Engineer will 
respond to any request for clarification which he 
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received earlier than 5 days prior to deadline  for  submission  of  bids. Copies 
of the Engineer’s response  will  be  forwarded  to  all  purchasers  of the 
bidding documents, including a description of the enquiry but without 
identifying its source. 

 
9.2 Pre-Bid Meeting (Only for works costing more than 1.00 Crore) 

 
9.2.1 The Bidder or his official representative is invited to  attend  a  pre-bid 

meeting which will take place at the address, venue, time and date  as 
indicated in Appendix in ITB. 

9.2.2 The purpose of the meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage. 

9.2.3 The bidder is requested to submit any questions in writing or by 
cable to reach the Employer not later than one week before the 
meeting. 

9.2.4 Minutes of the meeting, including the text of the questions raised 
(without identifying the source of enquiry) and the responses given 
will be transmitted without delay to all purchasers of the bidding 
documents. Any modification of the bidding documents listed in Sub-
Clause 8.1 which may become necessary as a result of the pre-bid 
meeting shall be made by the Engineer exclusively through the issue 
of an Addendum/Corrigendum pursuant to clause 10 and not through 
the minutes  of  the  pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 
disqualification of a bidder. 

 
10. AMENDMENT OF BIDDING DOCUMENTS 

10.1 Before the deadline for submission of bids, the Employer may modify the 

bidding documents by issuing addenda/corrigenda. 

10.2 Any addendum/corrigendum thus issued shall be part of the bidding 
documents and shall be communicated in writing or by cable to all the 
purchasers of the bidding documents. Prospective bidders shall 
acknowledge receipt of each addendum/corrigendum in writing or by cable 
to the Employer. The Employer will assume no responsibility for postal 
delays. 

10.3 To give prospective bidders reasonable time in which to take an 
addendum/corrigendum into account in preparing their bids, the 
Employer may, at his discretion, extend as necessary the deadline for 
submission of bids, in accordance with Sub-Clause 20.2 below. 
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C. PREPARATION OF BIDS 

 

11. LANGUAGE OF THE BID 

11.1 All documents relating to the Bid shall be in the English Language. 

12. DOCUMENTS COMPRISING THE TECHNICAL AND FINANCIAL BID 

The bid to be submitted by the bidder shall be in two separate parts and 
comprises of the following documents; 

 
Part I : TECHNICAL BID 

 

  
(i) Bidding document as per Clause 8.1. 

(ii) Qualification Information and supporting documents as specified in     Clause 
4.2. 

(iii) Certificates, undertakings, affidavits as specified in Clause 4.2. 

(iv) Any other information pursuant to Clause 4.2 of these instructions. 

(v) Undertaking that the bid shall remain valid for the period specified in 
Clause 15.1. 

 

(vi) General Arrangement drawings including conceptual structural drawings with 
approximate sizes, type of material and brief specification ensuring 
conformity to technical requirements. [This  requirement applies to Lump 
Sum Contracts only] 

(vii) Proof of submission of Earnest Money (Bid Security) deposited as per 16.1(1) 
 

 
  

Part II: FINANCIAL BID 

"Financial Bid"  should be submitted online and shall comprise 
 

(i) Financial Bid (percentage rate at par, below or above the estimated 
cost/item wise rates/one fixed sum)  written  both  in  figure  and 
words in the prescribed Form of Bid as specified in Section 8 read 
with section 9. 

 
Envelop I (a) (if any) will be sealed and marked in accordance with 

the Sealing and Marking Instructions in Clause 19. 

 

a. Following documents, which are not submitted with  the bid, will be 
deemed to be part of the bid. 

Section Particulars 
 

0. Invitation for Bids (IFB) 

1. Instructions to Bidders 

3. General Conditions of Contract & 
Conditions of Particular 
Application 

4. Contract Data 
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5. Technical Specifications 

6. Rules for Sanitary 
Arrangement of Workers 

7. Contractors’ Labour Regulations 
 

11.  Drawings & Soil 
Investigation Report & 
Other Technical Data 

 

Entire Bid including the Letter of Bid and filled-up Bill of Quantity shall be submitted online on 
e-procurement system 

13. BID PRICES 
 

13.1 The contract shall be for the whole Project as described in Sub-Clause 1.1, 
based on the Bill of Quantities given in the document/at the lumpsum 
price submitted by the Bidder. 

13.2  The Bidder shall fill in the lumpsum price (both in figures and words) for 
full scope of the Project described in the Bidding Document./ The 
Bidder shall fill in rates and prices and line item total (both in figures and 
words) for all items of the Works described in the Bill of Quantities 
alongwith total bid price (both in figures and words) Items for which no rate 
or price is entered by the bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the other rates and prices in the Bill 
of Quantities./The Bidder shall fill in his bid as at par or percent above or 
percent below the estimated total cost in the Bill of Quantities as specified 
therein or Form of Bid. 

13.3   All duties taxes and other levies payable  by  the  contractor  under  the 
contract, or for any other  cause  shall  be  included  in  the  rates,  prices  and 
total Bid Price submitted by the Bidder. 

13.4 The rates and prices  quoted  by  the  bidder  are  subject  to  adjustment 
during the performance of the Contract in accordance with the provisions 
of the Conditions of Contract. 

 

14. CURRENCIES OF BID AND PAYMENT 
 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in 
Indian Rupees. All payment shall be made in Indian Rupees. 

 

15. BID VALIDITY 
 

15.1 Bids shall remain valid for a period not less than 120 days after the 
deadline date for bid submission specified in Clause 20. A bid valid for a 
shorter period shall be rejected by the Engineer as non-responsive. In case 
of discrepancy in bid validity period between that given in the undertaking 
pursuant to Clause 12.1(iv) and the Form of Bid submitted by the bidder, 
the latter shall be deemed to stand corrected in accordance with  the 
former and the bidder has to provide for any additional security that is 
required. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Engineer may request that the  bidders  may  extend  the  period  of  validity for 
a specified additional period. The request and  the  bidder’s  responses shall be 
made in writing or by eloctronic mode. A bidder  may  refuse  the  request 
without forfeiting his bid security. A bidder agreeing to the request will not 
be required or permitted to modify his bid, but will be required to extend 
the validity of his bid security for a period of  the  extension  and  in compliance 
with Clause 16 in all respects. 
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16. BID SECURITY (EARNEST MONEY) 

16.1 The bidder shall furnish, as part of his Bid, a Bid security (earnest money) 
in the amount as shown in appropriate column of the table of IFB for this 
particular Project. This bid  security  shall  be  in  favour  of  Engineer  as named 
in Appendix to ITB and may be in one of the following forms: 

1. E-Banking (for all Works) 

OR 

2. (a) Deposit at-call receipt from any Scheduled Indian Bank (for works 
above 5.0 crores); 

OR 

(b) Fixed Deposit Receipt, issued by any Scheduled Indian Bank, duly 
pledged on its back in favour of the concerned Executive Engineer (for 
works above 5.0 crores); 

OR 

(c) Bank guarantee in the prescribed format (for works above 5.0 
crores); 

16.2 Any bid not accompanied by an acceptable Bid Security and not secured 
as indicated in Sub-Clause 16.1 above shall be rejected by the Engineer as 
non-responsive. 

16.3 The Bid Security of unsuccessful bidder will be returned within 28 days of 
the end of the bid validity period specified in 15.1. 

16.4 The Bid Security of the successful bidder will be adjusted in the retention 
money as stipulated in the General Conditions of Contract. 

16.5 The Bid Security may be forfeited. 

a) If the Bidder withdraws the Bid after Bid opening during the period 
of Bid Validity. 

b) If the Bidder does not accept the  correction  of  the  Bid  Price, pursuant 
to clause 26; or 

c) In the case of a successful Bidder, if the Bidder fails within the 
specified time limit to 

i) sign the Agreement 

ii) furnish the required Performance Security. 
 

17. ALTERNATIVE PROPOSALS BY BIDDERS 
 

17.1 Bidders shall submit offers that fully comply with the requirements of the 
bidding documents, including the conditions of contract (including 
mobilization advance or time for completion), basic technical parameters 
and requirements as indicated in the drawing and specifications. 
Conditional offers will not be considered further in the process of tender 
evaluation. 

18. FORMAT AND SIGNING OF BID 

18.1 The bidder shall prepare one original and one copy of the documents 

comprising the bid as described in Clause 12 of these instructions to 

Bidders, bound with the volume containing the “Technical Bid” and 

“Financial Bid” in separate parts and clearly marked “ORIGINAL” and 

“COPY” as appropriate. In the event of discrepancy between them, the 

original shall prevail. 

18.2 The original and copy of the Bid shall be typed or written in indelible ink 
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and shall be signed by a person or persons duly authorized to sign on behalf 

of the Bidder, pursuant to Sub-Clause 4.2. In the event of the Bid being 

submitted by a partnership firm, it must be  signed separately by each 

partner above their full names and current address thereof; in the event of 

the absence of any partner, it must be signed on his behalf by a person 

holding a valid power of attorney authorizing him to do so. The bid must be 

accompanied with legal valid power of attorney without which the bid will 

not be considered. 

18.3 All pages of the bid where entries or amendments have been made shall be 

initialed by the person or persons signing the bid. 

18.4 The Bid shall contain no alterations or  additions  except  those  to  comply 

with instructions issued by the Engineer, or as necessary to correct errors 

made by the bidder,  in  which  case  such  corrections  shall  be  initialed  by 

the person or persons signing the bid. 
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D. SUBMISSION OF BIDS 

19. Process of Bid Submission 

Entire Bid including the Letter of Bid and filled-up Bill of Quantity shall be submitted 
online on e-procurement system Details and process of online submission of the tender 
and relevant documents are given in the website mentioned above. Scanned copies of 
documents listed in ITB should also be uploaded on this  

 

20. DEADLINE FOR SUBMISSION OF THE BIDS 

20.1 Complete Bids (including Technical and Financial) shall be submitted not  later  than  the  
date  and  time indicated in appendix to ITB. In the event of the specified date for the 
submission of bids declared a holiday for the Engineer, the Bids will be received upto the 
appointed time on the next working day. 

20.2 The Engineer may  extend  the  deadline  for  submission  of  bids  by  issuing an 
amendment in accordance with clause 10, in which case all rights and obligations of the 
Engineer and the  bidders  previously  subject  to  the original deadline will then be 
subject to the new deadline. 

 

21. LATE BIDS 

21.1 No bid will be accepted  after  the  deadline  prescribed  in  Clause                            20  
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E. BID OPENING AND EVALUATION 

 
22. BID OPENING 

22.1  Tender Processing Committee (TPC) will open all the bids received (except 
those received late). In the event of the specified date of Bid opening being 
declared a holiday for the Engineer, the Bids will be opened at the appointed 
time and location on the next working day. 

22.2 The Qualification Information/  “Technical  Bid”  shall  be  scrutinized  first. The 
amount, form and validity of the bid security furnished with each bid will 
be checked. If the bid security furnished does not conform to the amount and 
validity period as specified in  the  Invitation  for  Bid,  and  has not been 
furnished in the form specified in  Clause  16,   technical bid will be treated as 
non responsive and rejected thus financial bid will not be openeed. 

22.3 (i) The bids accompanied with valid bid security will be taken up for 
technical evaluation with  respect  to  the  Qualification  Information 
and other information furnished in Part 1 of the  bid  pursuant  to 
Clause 12.1, subject to  confirmation  of  the  bid  security  by  the 
issuing Bank, if such  confirmation  is  considered  desirable  by  the 
TPC. 

ii) After receipt of confirmation of the bid security, the bidder will 
be asked in writing (usually within 7 days of opening of the Technical 
Bid) to clarify or modify his technical bid, if necessary with respect 
to any rectifiable defects. 

iii) The bidders will respond in not more than 3 days of issue of the 
clarification letter, which will also indicate the date, time and venue 
of opening of the Financial Bid. 

iv) On receipt of these clarifications, the Tender Processing Committee 
/ Engineer will finalize the list of responsive bidders whose financial 
bids are eligible for consideration. 

(For Lump Sum contract the Envelop containing Earnest  money  (Bid security) 
shall form part of  Financial  Bid  and  shall  be  opened  with Financial Bid after 
scrutinizing  the  Technical  Bid.  The  evaluation  of financial bid shall however  
be  subject  to  confirmation  of  the  bid  security by the issuing bank). 

22.4 At the time of opening of “Financial Bid”,  the  names  of  the  bidders  who 
were found responsive in accordance with  Clause  22.3(iv)  will  be declared 
online in eprocurement website. The bids of only these bidders will be 
opened. The responsive  Bidders’ names, the Bid prices, the  total  amount  of  
each  bid,  any  discounts,  and such other details as the Engineer may consider 
appropriate, will be declared  by the Engineer at the time of  opening.   

22.5 In case bids are invited in more than one package, the order for opening  of the 
“Financial Bid” shall be that in which they appear in the “Invitation for Bid”. 

22.6 The Engineer shall prepare minutes of the Bid Opening, including the 
information  disclosed  to  those  present  in  accordance  with   Sub-clause 
22.4. 

 
 

23. PROCESS TO BE CONFIDENTIAL 

23.1 Information relating to the examination, clarification, evaluation, and 
comparison of Bids and recommendations for the award of a contract shall 
not be disclosed to Bidders or any other persons  not  officially  concerned with 
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such process until the award to the successful Bidder has been declared. Any 
effort by a  Bidder  to  influence  the  Engineer’s  processing the Bids, or award 
decisions may result in the rejection of his bid. 

 

24. CLARIFICATION OF FINANCIAL BIDS. 

24.1 To assist in the examination, evaluation and  comparison  of  Bids,  the Engineer 
may, at his discretion, ask any bidder for clarification of his Bid, including 
breakdown of unit rates. The request for clarification and the response shall be 
in writing or by electronic mode, but no change in the price or substance of the 
Bid shall be sought,  offered,  or  permitted  except  as required to confirm the 
correction of arithmetic errors discovered by the Engineer in the evaluation of 
the Bids in accordance with Clause 26. 

24.2 Subject to sub clause 24.1, no Bidder shall contact the  Engineer  on  any matter 
relating to his bid from the time of the bid opening to the time the contract is  
awarded. If the Bidder wishes to bring additional information to the notice of 
the Employer, it should do so in writing. 

24.3 Any effort by the Bidder to influence the Engineer in the Engineer’s bid 
evaluation, bid comparison or contract award decisions may result in the 
rejection of the Bidder’s bid. 

 

25. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

25.1 During the  detailed  evaluation  of  Qualification  Information/“Technical 
Bids”, the Engineer will determine  whether  each  Bid  (a)  meets  the eligibility 
criteria defined in Clause 3 and 4 ; (b)  documents  has  been properly signed; 
(c) is accompanied by the required securities and; (d) is substantially and 
unconditionally responsive to all the requirements of the Bidding documents. 
During the  detailed  evaluation  of  the  “Financial  Bid” the responsiveness of 
the bids will be further determined with respect to the remaining bid 
conditions. 

25.2 A substantially responsive “Financial Bid” is one which conforms to all the 
terms, conditions, and specifications of the Bidding documents, without 
material deviation or reservation. A material deviation or reservation is one 

(a) which affects in any substantial way the scope, quality, or performance 
of the Works; (b) which limits in any substantial way, inconsistent with the 
Bidding documents, the Engineer’s right or  the  Bidder’s  obligations  under the 
Contract; or (c)  whose  rectification  would  affect  unfairly  the competitive 
position of other Bidders presenting substantially responsive Bids. 

25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the 
Engineer, and may not subsequently be made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 

26. CORRECTION OF ERRORS 

26.1 “Financial Bids” determined to be substantially responsive will be checked 
by the Engineer for any arithmetic errors. Errors will be corrected by the 
Engineer in the following manners : 

a) Where there is a discrepancy between the rates in figures and in 
words, the rate in words will govern. 

b) Where there is a discrepancy between the unit rate and the line 
item total resulting from multiplying the unit rate by the quantity, 
the unit rate as quoted will govern. 

26.2 The amount stated in the “Financial Bid” will be corrected by the Employer 
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in accordance with the above procedure and the bid amount adjusted with 
the concurrence of the bidder in the following manner: 

a) If the bid price increases as a result of these  corrections,  the 
amount as stated in the bid will be the bid price and the increase 
will be treated as rebate. 

b) If the bid price decreases as a result of these corrections, the 
decreased amount will be treated as the bid price. 

Such adjusted bid price shall be considered as binding upon the Bidder. If 
the Bidder does not accept the corrected amount the Bid will be rejected, 
and the Bid Security may be forfeited in accordance with sub-clause 
16.5(b). 

27. EVALUATION AND COMPARISON OF FINANCIAL BIDS 

27.1 The Engineer will evaluate and compare only the Bids determined to be 
substantially responsive with Sub Clause 25.2. 

27.2 In evaluating the Bids, the Engineer will determine for each Bid the 
evaluated Bid Price by adjusting the Bid Price as follows: 

a) making any correction for errors pursuant to Clause 26; or 

b) making an appropriate adjustments for any other acceptable 
variations, deviations and 

c) making appropriate adjustments to reflect discounts or other price 
modification offered in accordance with sub clause 22.4. 

27.3 The Engineer reserves the right to accept or  reject  any  variation  or deviation. 
Variations and deviations and other factors, which are in excess of the 
requirements of the Bidding documents or otherwise result in 

unsolicited benefits for the Engineer shall not be taken into account in Bid 
evaluation. 

27.4 The estimated effect of the price adjustment condition under the conditions 
of contract, during the period of implementation of the Contract, will not be 
taken into account in Bid evaluation. 

27.5 If the Bid of the successful Bidder is seriously unbalanced by more than or 
less than 25% in relation to the Engineer’s estimate of the cost of work to 
be performed under the contract, the Engineer may require the Bidder to 
produce detailed price analyses for  any  or  all  items  of  the  Bill  of Quantities, 
to demonstrate the  internal  constituency  of  those  prices  with the 
construction methods and schedule proposed. After evaluation  of  the price 
analyses, the Engineer may require that  the  amount  of  the performance 
security set forth in Clause 31  be increased at the  expense  or the successful 
Bidder to a level sufficient to protect the Engineer against financial loss in the 
event of default of the successful Bidder under the Contract. 
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F. AWARD OF CONTRACT 

 

28. AWARD CRITERIA 

28.1 Subject to clause 29, on the recommendation of Engineer and the 
Superintending Engineer,  the  Employer  will  award  the  Contract  to  the 
Bidder whose Bid has been determined to be substantially responsive to the 
Bidding documents and who has offered the lowest evaluated Bid Price. 

 

29. EMPLOYER’S RIGHT TO ACCEPT ANY BID AND REJECT ANY OR ALL 
BIDS 

29.1 Notwithstanding Clause 28, the Employer reserves the right to  accept  or 
reject any Bid, and to  cancel  the  Bidding  process  and  rejects  all  Bids,  at 
any time prior to the award of Contract, without thereby incurring  any liability 
to the affected Bidder or Bidders or any obligation to inform the affected 
Bidder or Bidders of the grounds for the Employer’s action. 

 

30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

30.1 The Bidder whose bid has been accepted by the Employer will be notified 
of the award by the Engineer prior to expiration of the Bid validity period 
by cable, telex or facsimile confirmed by registered letter or by electronics 
mode. This letter (hereinafter and in the Conditions of Contract called the 
“Letter  of Acceptance”) will state the sum that will be paid to the Contractor in 
consideration of  the  execution,  completion,  and  maintenance  of  the 
Projects as prescribed by the Contract  (hereinafter  and  in  the  Contract 
called the “Contract Price”) 

30.2 The notification of award will constitute the formation of  the  Contract, subject 
only to  the  furnishing  of  a  performance  security  in  accordance with the 
provisions of Clause 31. 

30.3 The agreement will incorporate all relevant correspondence between the 
Engineer and the successful Bidder. It will be  signed  within 3 days following 
the notification of award along with the Letter of Acceptance. 

30.4 Upon the furnishing by the successful Bidder of the Performance Security, 
the Engineer will promptly notify the other Bidders  that  their  Bids  have been 
unsuccessful. 

 

31. PERFORMANCE SECURITY 

31.1 The successful bidder should furnish performance security within: 

  1.  3 Days of receipt of the Letter of Acceptance, if work is of upto Rs 1.0 
Crore. 

 2.  7 Days of receipt of the Letter of Acceptance, if work is of more than Rs 1.0 Cr. 
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 Additional Performance security for unbalanced bid should be payable as 
under:- 

 

Bid  variation in 

relation to estimated 
cost 

% age of additional 

Performance security 

(of the contract value) 

80 % or Above 5 % 

50 % to 80 % 3 % 

25% to 50% 2 % 

  

In events where the bidder has quoted  his rates below the estimated cost of work 
and caused an unbalance bid.  

Additional Performance security caused by quoting below the estimates rates 
shall be deposited before the start of work in the form of bank gurantee. The 
earnest money submitted can be considered as a part of Additional Performace 
Security. 

31.2 Within period specified in clause 31.1 the successful Bidder shall deliver to 
the Engineer a Performance Security [to cover the amount of liquidated 
damages and/or the compensation of the breach of contract] in any of the 
forms given below for an amount equivalent to 5% of the Contract Price 
plus additional security for unbalanced Bids in accordance with clause 27.4 
& 27.5 & 31.1 of ITB and as stipulated in the conditions of contract: 

a. a bank guarantee in the form given in Section 10; or 

b. certified Cheque / Bank Draft as indicated in Appendix. 

31.3 If the performance security is provided by the successful Bidder in the 
form of a Bank Guarantee, it shall be issued either: 

a. at the Bidder’s      option, by a Nationalized/Scheduled Indian Bank  

or  

b.a foreign bank located in India and acceptable to the Employer. 

31.4 Failure of the successful Bidder to comply with the requirements of Sub- clause  
31.1  shall  constitute  sufficient  grounds  for  cancellation  of  the award and 
forfeiture of the Bid Security. 

 

32. CORRUPT OR FRAUDULENT PRACTICES 

32.1 The employer will reject a proposal for award if  it  determines  that  the 
Bidder recommended for award has engaged in corrupt or fraudulent practices 
in competing for the  contract  in  question  and  will  declare  the firm 
ineligible, either indefinitely or for a stated period of  time,  to  be awarded a 
contract with State PWD(Water Resources Department) and any other 
Agencies, if it at any time determines that the firm has engaged in corrupt 
or fraudulent practices in competing for the contract, or in execution. 

For the purpose  of  this  clause,  “Corrupt  Practice”  means  the 
offering, giving, receiving or soliciting of any thing of value to influence the 
action of a public official in the procurement  process  or  in  contract 
execution. “Fraudulent Practice” means  a  misrepresentation  of  facts  in order 
to influence a procurement process or the execution of a contract to the 
detriment of the Borrower, and includes  collusive  practice  among Bidders 
(prior to or after bid submission) designed to establish  contract prices at 
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artificial non-competitive levels  and  to  deprive  the  Borrower  of the benefits 
of free and open competition.” 
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Appendix to Information to Bidders [I.T.B.] 

(Mention ‘Not Applicable’ against columns not applying to a particular project) 
 

Sr. 
No 

Subject Description Reference 
Clause 

1. Name of the Employer Chief Engineer, Punjab, 

DEPARTMENT OF WATER 

RESOURCES 

For and on behalf of 

Governor of Punjab 

[Cl. 1.1] 

 Assignee 
Superindent Engineer  

Drainage- cum Mining and 
Geology Circle WRD  Ferozepur 

 

2. The last five years are 2021-2022 
2022-2023 
2023-2024 
2024-2025 
2025-2026 

 

3. The minimum turnover 
amount should be 

As per Clause 4.3  [Cl.4.3] 

4. The “similar work” means   As per Clause 4.3  

5. The minimum value of one 
similar work is 

As per Clause 4.3  

6. The minimum value of two 
similar works is 

As per Clause 4.3  

7. Minimum Liquid assets 
and/or availability of credit 
facilities should be 

As per Clause 4.3 [Cl.4.3] 

8. Price level of the financial 
year 

Year Muliply Factor 

2025-26 1.00 

2024-25 1.06 

2023-24 1.12 

2022-23 1.19 

2021-22 1.26 
 

 

9. Rate of inflation may be taken 
as 

As per Sr No. 8  

10. The Pre-bid meeting will take 
place in 

Executive Engineer/Fazilka    
Drainage-Cum Mining & Geology   
Division WRD, Punjab 

 

[Cl. 9.2.1] 

11. The technical bid will be 
opened in 

Executive Engineer/Fazilka,    
Drainage-Cum Mining & Geology   
Division WRD, Punjab at  

(Cl. 22.1] 



29 

 

 

 

 

 
on 12:00 Hours  Date 
30-04-2026 
 

12. Address of the Employer Chief Engineer, 

DEPARTMENT OF WATER 
RESOURCES, 

Hydel Building, Madhya 
Marg, Sector-18B, 
Chandigarh. 

[Cl. 19.2] 

  

 
Address of the Engineer 

 
Executive Engineer/Fazilka,    
Drainage-Cum Mining & Geology   
Division WRD, Punjab 

 

 

13. Identification Bid for:   
 

ESTIMATE FOR FLOOD RISK 

MITIGATION BY LAYING OF 

UNDERGROUND PIPELINE IN THE 

LOW LYING POCKET OF VILLAGE 

LAKHEWALI DHAB, DISTRICT 

FAZILKA.  

[Cl. 19.2 (b)] 

14. The bid should be submitted 
latest by 

30-04-2026 at 09:00 hrs [Cl. 20.1] 

15. The financial bid will be 
opened in the office of 

Executive Engineer/Fazilka,    
Drainage-Cum Mining & Geology   
Division WRD, Punjab 

 

[Cl. 22.4] 

16. The Bid Security in favour of 
 
 
 
Payable at 

Executive Engineer/Fazilka,    
Drainage-Cum Mining & Geology   
Division WRD, Punjab 

 

[Cl. 31.1] 
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Annexure I 

 

LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

(Canal Works) 
(REFERENCE Cl. 4] 

 

Sl. Type of Equipment Minimum Nos 
of Equipments 

1 Conrete Batching Plant with capacity of 20 cubic mtr per hour 1 
2 Concrete mixture 1 
3 Smooth wheeled vibratory roller/ compactor. 2 
4 Rapid Transit mixture (each with  capacity 7 cum) 4 
5 Chain Mounted Hydraulic Excavator 1 
6 Tractors/trolley 5 
7 Water Tanker 2 
8 Back Hoe loader 2 
9 Needle Vibrators 2 

10 Soaking Tank 4 
11 Tractor/Dozer 2 

 

Note- 1. The above list of  machinery  is  indicative  only  and  the  requirement of 
machinery will be works specific to be identified by the Engineer and 
approved by the Employer. 

2.  The agency will have to produce  the  original  documents  regarding the 
ownership/ lease deed of the above said machinery on the date of receipt 
of bids failing which his bid will be rejected. 
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Annexure II 
 

LIST OF KEY PERSONNEL TO BE DEPLOYED ON CONTRACT WORK 

(Building/Canal  Works) 
(REFERENCE Cl. 4] 

 
Sl. Personnel Qualification Minimum No. 
1. Project Manager BE (Civil) 1 

2. Site Engineer BE (Civil) & BE (Elect.) or 
Diploma (Civil / Elect.) 
with 2 years experience. 

2 

3. Quality Control 
Engineer 

B.E. (Civil) or Dip. (Civil) 
with 2 years experience 

1 

  Total 4 
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SECTION 2 

QUALIFICATION INFORMATION 
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       QUALIFICATION INFORMATION 

 
i. Qualification document as detailed below, complete in all respects, should be 

submitted as per the stipulations of Clause 4.2 of ITB. 
 

Pre-qualification document contains 11 numbers of forms as follows1. 

1. FORMAT (1-1) GENERAL   INFORMATION 

2. FORMAT (1-2) NATURE OF FIRM (STR & ORG) 

3. FORMAT (2-1): AVERAGE ANNUAL TURNOVER 

4. FORMAT (2-2): DETAILS OF CONTRCTS OF SIMILAR NATURE 
AND COMPLEXITY 

5. FORMAT (2-3): PARTICULAR CONSTRUCTION EXPERIENCE 
RECORD 

6. FORMAT (2-4): EQUIPMENT  AVAILABILITY 

7. FORMAT (2-5): AVAILABILITY  OF  PERSONNEL 

8. FORMAT (2-6): AVAILABILITY OF CREDIT LINE 

9. FORMAT (2-7) EXISTING COMMITMENTS 

10. FORMAT (2-8): AFFIDAVIT 

11. FORMAT (2-9): UNDERTAKING 

ii. If necessary, additional sheets can be added to the schedules. Such 
attachments should be clearly marked as follows: 

 

‘Attachment 1 to Form (1-2), Attachment 2 to Form (2-5)’ etc. 

 
 

iii. While submitting the Qualification Information duly filled in, applicant shall enclose 
latest copies of brochures of their firms and technical documentation if any giving 
additional information and proper reference to the brochures. 

 

iv. Each page of Qualification Informatuion shall be duly signed by the applicant or his 
authorized representative. 

 

v. Costs incurred by applicant(s) in making this offer, in providing clarifications or 
attending discussions, conferences, or site visits shall not be reimbursed by the 
Employer. 

 
vi. Incomplete bids shall be summarily rejected. 

 

vii. The language for submission of application shall be English. 
 

viii. The enclosed Forms should be filled in completely  and all questions should be 
answered. If any particular query is not relevant, it should be replied as ‘not 
applicable’. 

 

ix. Financial data, project costs, value of works, etc. should be  given  in  Indian Rupee only 
except for Works carried out abroad for which figures may be furnished in American 
Dollars. Deemed Export Projects procured against International  Competitive  Bid,  
though  executed  within  the  country  and where the currency of  bid/contract  is  US  
Dollars  or  other  convertible currency shall be considered as “Works Abroad.” 
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x. If the bid is made by a firm in partnership, it shall be signed by all the partners of the 
firm along with their full names and current addresses, or by a partner holding the 
power of attorney for the firm for signing the application. In such a case a certified 
copy of the power of attorney should accompany the application. A certified copy of 
the partnership deed, current address of the firm and the full names and current 
addresses of all the partners of the firm shall also accompany the application. 

 

xi. If the bid is made by a limited company or a limited corporation, it shall be signed 
by a duly authorized person  holding the  power of attorney for  signing the application, 
in which case a certified copy of the power of attorney should accompany the 
application. Such limited company or corporation will be required to furnish satisfactory 
evidence of its existence before the contract is awarded. 

 

xii. The information furnished must be sufficient to show that the bidder is capable in all 
respects to successfully complete the envisaged work. 
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FORMAT (1-1) GENERAL INFORMATION 

 
All individual firms and each partner of a joint venture bidding for the Work are requested to 
complete the information in this form. Nationality information to be provided for all owners 
or Applicant who are partnerships or individually owned firms. 
Following information with regard to the nature  of  your  interests  in  the  Firms may also 

be provided: 
 

a) Shareholding pattern or percentage of shares held by  the  individual partners. 

b) Firms interests in other areas of business 

c) If, they represent a group of companies all the relevant details. 
 

Where the Applicant proposes to use named subcontractor(s) for critical components of the 
works, or for work contents in excess of 10 percent of the value of the whole works, the 
following information should also be supplied for the subcontractor(s). 

 

1. Name of firm 
Place of incorporation / registration 
Year of incorporation / registration 

2. Head office Address 
Telephones 
Fax 

3 Name of Contact Person (s) 
Correspondence Address 
Telephones 
Fax 
E-mail 

 

Nationality of Owners (*) 

Name Nationality 

1.   

2.   

3.   

 
(*) To be completed by all owners of partnerships or individually owned firms. 

 
 

(Applicant) 
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FORMAT (1-2) 
STRUCTURE AND ORGANIZATION 

 

1. The Bidder is   

 (a) 
(b) 
(c) 
(d) 

An individual 
a proprietary firm 
a firm in partnership 
a Limited Company or 
Corporation 

  
 

2. Attach the Organization Chart 
showing the structure of the 
organization including the name of 
the Directors, position of directors, 
position of officers. 

  
 

 

3. No. of years of experience:   

 (a) As a Prime Contractor 
(contractor shouldering major 
responsibility) 

  

  i) In own country   
 

  ii) other countries (specify 
country) 

  
 

      

 (b) In a Joint Venture   

  i) in own country   
 

  ii) other countries (specify 
country) 

  
 

 (c) As Subcontractor (specify main 
Contractor) 

  

  i) in own country   
 

  ii) Other countries (specify 
country) 

  
 

4. For how many years has your 
organization been in business  of 
similar works  under  its  present 
name? 

  
 

 

6. Have you ever left the work awarded 
to you incomplete?  (If  so,  give  name 
of project and reasons for not 
completing the work). 

  
 

7. In which fields of civil engineering 
construction, do you claim 
specialization and interest 

  
 

 

8. Give details of your soil and materials 
testing laboratory, if any (include full 
range of equipments available; 
‘make’,        year        and        functional 
conditions details etc. including 
present     status     indicating     their 
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 availability for the contract (s) being 
applied for) 

  

9. Give details of your experience in 
similar works. 

  
 

 

 

 
 

 

 
 

 
 

 
 

 
 
 

(Applicant/Bidder) 
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Name of Applicant 

FORMAT 2-1 
 

ANNUAL TURNOVER 

 

 
 

All individual firms and all partners of a joint venture are required to complete the 
information in this form. The information supplied shall be the annual turnover of 
the Applicant (or each member of a joint venture), in terms of the amounts billed to 
clients for each year for work in progress or completed. Applicants  should 
enclose testimonials (certified copies of annual reports/, certificates) in 
support of their claim. 

 
 
 

. 
Annual Turnover Data 

(From Construction Works only)( Ref: Clause 4.1) 
 

S.No. Financial Year Turnover 

1. 2025-26  

2. 2024-25  

3. 2023-24  

4. 2022-23  

5. 2021-22  

 
 

Note: In case of turnovers in foreign currency, the figures are to be given in relevant 
currency and Figures in INR may be worked out as per SBI Foreign Currency selling 
rates prevalent on 01.04.2024. 

 
 
 

 
(Applicant) 
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Name of Applicant 

FORMAT 2-2 

 
 

Experience on Similar Works (may use copies of format for more than one works) 

 

 
 

All individual firms are requested to complete the information in this  form. 
Applicants should enclose testimonials/  Clients’  certificates  in  support  of 
their claim.( In case of turnover in foreign currency, the figures are to be given in relevant 
currency and Figures in INR may be worked out as per SBI Foreign Currency selling rates 
prevalent on 1.04.2024.) 

 

(Ref: Clause 4.2) 
 

1. Identification Number of 
Contract 

 

Name of Contract 
Location of works 

Type of works: Type of works: Canals/Roads/Bridges/Railways/Cross 
Drainage Works/Lining/ Tunneling/Dams or others(Specify) 
Country 

2. Name of Employer 

3. Employer’s address (Give telephone and fax no.) 
 

4. Nature of works and special features relevant to the Contract for which the 
Applicant wishes to pre-qualify 

 

5. (tick one) 
Prime contractor Partner in a Joint Venture Sub- contractor 

6. Value of the total contract 

7. Date of award 
8. Date of Completion 

9. Contract duration (years and months) 

10. Specified requirements 

Give details in respect of earthwork, Brick Lining/Brick Work/Concrete 
Lining /Concrete Structures, Retaining Walls, Concrete in bridges/Cross 
Drainage works/Flood Protection Work etc. (submit a certificate from 
employer showing details of your share of work). 

 

11. Name and professional qualifications of Applicant’s Engineer –in- charge of 
the work: 

12. Were there any penalties/fines/stop notice/compensation/liquidated 
damage imposed? (Yes or No) If yes, give amount and explanation. 

 
Maximum value of Civil Engineering works executed in any one year during the last three years 
(updated to the price level of the year indicated in Appendix to ITB) = 

 

(Applicant) 
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FORMAT 2-3 
 

PARTICULAR CONSTRUCTION EXPERIENCE RECORD 
 

Sr.No. Detail of work Amount 
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FORMAT 2-4 
 

Equipment availability or access commitment 
 

Item of equipment Requirement Availability Proposals Remarks (From 
whom to be 
purchased) 

 No. Capacity Owned 
/leased 
/to be 

procure 
d 

Nos./ 
capacity 

Age/ 
condition 

 

(1) (2) (3) (4) (5) (6) (7) 
       

 

Note: Only major equipment needs to be reported here. 
 

(Applicant) 
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FORMAT 2-5 
 

Availability of personnel 
 

 
SL. NR. Personnel Number of 

persons 
required 

Qualification 

1. Project Manager 1  

2. Site Engineer 1  

 

 

3. Plant Engineer 1  

 

 

4. Quantity 
Surveyor 

1  

5. Survey Engineer 1  

 

 

6. Quality 
Assurance 
Engineer 

1  

7. Precasting yard 
Engineer 

1  

 
 
 
 
(Applicant) 
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FORMAT (2-6) 

 

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 
OVERDRAFT/CREDIT FACILITIES 

 
BANK CERTIFICATE 

 
This is to certify that M/s ................................................................ is a reputed company with a 
good financial standing. 

 

If the contract for the project, namely “ ” is awarded to the above firm, we shall be 
able to provide overdraft/credit facilities to the extent of INR 

…………… to meet their working capital requirements for executing the 
above contract. 

 
 
 

 
Name of the Bank 

 
Senior Bank Manager 
Address of the Bank 



 

 

 

 



 

 

 

 

 
 
 

Current Contract commitments / works in progress 

Name of the Applicant : 

 
FORMAT (2-7) 

Summary Sheet: 

 

Applicants should provide information on their current commitments on all contracts  that have been  awarded, or for  which  a letter  of 
intent or acceptance has been received, or for contracts  approaching completion, but for  which  an  unqualified, full completion certificate 
has yet to be issued.In case of turnover in foreign currency, the figures are to be given in relevant currency and Figures in INR may 
be worked out as per SBI Foreign Currency selling rates prevalent on 1.04.2026 . 

 
 
 

 

 
S.No. 

Name of the 
contract, 
Location 
and Nature 
of the work 

Contract 
No. & 
Date 

Percentage 
and 
amount of 
participatio 
n of firm in 
the project 

Percentag 
e and 
amount 
sub- 
contracte 
d by the 
firm 

Name and 
Address of 
Client 

(including 
Tel./ Fax 
no.) 

Contract 
value 

Length of 
the project 

Stipulated 
date of 
completion 

Value of 
outstandi 
ng work 

Estimated 
completio 
n date 

1 2 3 4 5 6 7 8 9 10 11 

1           

2           

3etc           

Total value of expected value of work to be carried out during completion period of this project= 
Assessed available bid capacity (pursuant to clause 4.4 of ITB) =  
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FORMAT 2-8 AFFIDAVIT* 
 

1. I/we, the undersigned, do hereby certify that all the statements made in the 
required attachments are true and correct. 

 

2. The undersigned also hereby certifies that neither our firm M/s 
     have abandoned any work under Government of 
India or Govt. of Punjab nor any contract awarded to us for such works have been 
rescinded, during last five years prior to the date of this bid. 

 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 
corporation to furnish pertinent information deemed necessary and requested by 
the Department to verify this statement or regarding my (our) competence and 
general reputation . 

 

4. The undersigned understand(s) and agree(s) that  further  qualifying information may  
be  requested,  and  agrees  to  furnish  any  such  information at the request of the 
Department / Project implementing agency. 

 

5. The undersigned binds himself with all the stipulations of  the  Bidding Document 
including period of completion, provision of adequate equipment, personnel and other 
resources required for completion within the stipulated completion period and agrees to 
augment them, if found necessary for timely completion of the project, as desired by 
the employer. 

 

 
6. The undersigned are not and has never been debarred/blacklisted for contract work 

by Govt. of Punjab or any other Agency of Government of India or any of the State 
Governments at any stage. 

 

7. The undersigned has never been convicted by any court of law for any of the offences 
under any Indian/ foreign laws. 

 
 

  (Signed by an Authorized Officer of the Firm) Title 

of Office    

Name of Firm    
 

DATE 

 

* To be executed on a non-judicial stamp paper . 
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FORMAT 2-9 

UNDERTAKING 

I, the undersigned do hereby undertake that our firm 

M/s           

_ would invest a minimum cash upto Rs. lacs during implementation of the 

Contract. 

 
 

(Signed by an Authorized Office of the Firm) 

 

Title of Officer 

Name of Firm 
 
 

DATE 
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SECTION 3 

CONDITIONS OF CONTRACT 

(i) General Conditions of  Contract 
 

(ii) Conditions of Particular Application 
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(i)   GENERAL CONDITIONS  OF  CONTRACT 
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(i) GENERAL CONDITIONS OF CONTRACT 

A. GENERAL 

 
 

1. DEFINITIONS 

1.1 Terms which are defined in the Contract Data may not necessarily have been 
defined in the conditions of Contract but keep their defined meanings. Capital 
initials are used to identify defined terms 

Bill of quantities means the priced and completed Bill of Quantities 
forming part of the Bid. 

Compensation Events are those defined in Clause 41 hereunder. 

The Completed Work means the work completed in all respects as per laid 

down specifications, drawings & conditions of the contract to the entire 

satisfaction of Engineer. 

The Completion Date is the date of completion of the Works  as certified by 
the Engineer in accordance with Sub-Clause 55.1. 

Communication between parties are the written and signed letters , notices , 

reminders , memorandum and instructions recorded in the instruction book or 

books kept at site. 

The Contract is the contract between the Employer and the Contractor to 
execute and complete the Projects(as specified in the Tender Notice). The 
contract, shall include maintenance of the project by the contractor up to the 
expiry of defect liability period. It consists of the documents listed in Clause 2 
below. 

The Contract Data defines the documents and other information which comprise 
the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the 
Projects has been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding Documents submitted by the 
Contractor to the Employer and includes Technical and Financial Bids. 

The Contract price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Projects not completed in accordance with the 
Contract. 

The Defects Liability Period is the period named in the Contract Data 
and calculated from the Completion Date. 

The Employer is the party who will  employee  the  Contractor  to  carry out the 
works including maintenance. 

The Engineer is the person named in the Contract Data (or any other competent 
person appointed and notified to the contractor to act in replacement of the 
Engineer) who is responsible for supervising the 
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Contractor, administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the Contract, awarding extensions 
of time, and valuing the Compensation Events and getting the contract 
executed on behalf of the Employer. 

Equipment is the Contractor’s machinery and vehicles brought to the Site to 
construct the Projects. 

The Government or the State Government shall mean the Governor of 

Punjab. 

The Initial  Contract  Price  is  the  Contract  Price  listed  in  the 
Employer’s Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Projects. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be revised 
only by the Engineer by issuing letter of extension of time. 

Materials are all supplies,  including  consumables,  used  by  the contractor for 
incorporation in the Projects. 

Plant is any integral part of Projects which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

Quarter means a financial year quarter. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretative reports about the surface and sub-
surface conditions at the site. 

Specifications means the Specification of the Projects included in the Contract 
and any modification or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the projects. It does not necessarily coincide with 
any of the Site Possession Dates. 

A Subcontractor is  a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the  Contract which includes work 
on the Site. 

The Superintending Engineer is the engineer in charge of an administrative 
circle of the DEPARTMENT OF WATER RESOURCES, under whose supervision 
the project activities will be carried out. 

Temporary works are works designed, constructed, installed and removed by 
the Contractor which are needed for construction or installation of the Works. 

The Tender Processing Committee [TPC]  is the committee constituted 
by the Employer for receiving, opening, processing and  evaluating  the 
bids. 

A Variation is an instruction given by the Engineer, which varies the Projects. 
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The Projects, as defined in the Contract Data, are what the Contract requires 
the Contractor to construct, install, maintain and turn over to the Employer 
through the Engineer, as defined in the Contract Data. This term shall be 
used synonymously with the term “Works” hereinafter or anywhere in the 
Contract. 

2. INTERPRETATION 

In interpreting these  Conditions  of  Contract,  singular  also  means plural, male 
also means female or neuter and the other way around. Headings have no 
significance.  Works  have  their  normal  meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries  about  the Conditions of the Contract. 

If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date and the Intended 
Completion Date apply to any Section  of  the  Works  (other than references to 
the Completion Date and Intended  Completion  date for the whole of the 
Works.) 

The documents forming the Contract shall be interpreted  in  the following order 
of priority 

a) Agreement 

b) Letter of Acceptance, notice to proceed with the works 

c) Contractor’s Bid 

d) Contract Data 

e) Conditions of Contract including Conditions of Particular 
Application 

f) Specifications 

g) Drawings and 

h) any other document listed in the Contract Data as forming part 
of the Contract 

If there are varying or conflicting provisions in the documents forming part of 

the contract, the Employer shall be the final deciding authority with regard to 

the intention of the document. 

 

3. LANGUAGE AND LAW 

3.1 The language of the Contract and the law governing the contract are stated in 
the Contract Data. 

 

4. ENGINEER’S DECISIONS 

4.1 Except where otherwise specifically stated, the Engineer shall decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. Any clarifications on the Contract Data shall be 
given by the Engineer. 
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5. DELEGATION 

5.1 The Employer may delegate any of his duties and  responsibilities  to other 
people after notifying the Contractor and may cancel  any delegation after 
notifying the Contractor. 

 

6. COMMUNICATIONS 

6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act). 

7. SUB-CONTRACTING 

The contract shall not be assigned or sub-contracted without the written 

approval of the Engineer. Employment of labour on piece rate basis shall not, 

however be deemed as sub-contracting. If the contractor assigns or sublets 

his contract or attempts to  do  so without approval as aforesaid or becomes 

insolvent or commence any on solvency proceedings or make any 

composition with his creditors or attempt to do so or it any bribe, gratuity, 

gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall 

either direct or indirectly be given, promised or offered by the Contractor or 

any of his servants or agents to any public officer or person shall become in 

any directly or indirectly interested in the contract, the Engineer may 

absolutely thereupon terminate the contract as specified hereinafter with 

specified consequences. 

8. OTHER CONTRACTORS 

8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities and the Engineer between the dates given in the 

Schedule of other Contractors. The Contractor shall as referred to in the 

Contract Data, also provide facilities and services for them as described in the 

Schedule. The engineer may modify the schedule of other contractors and 

shall notify the contractor of any such modification. 

9. CHANGE IN CONSTITUTION 
 

Where the contractor is a partnership firm, the previous approval in writing 

of Engineer shall be obtained before any changes is made in the constitution 

of the firm where the contractor is an individual or a Hindu-Undivided family 

business concern, such approval as aforesaid shall likewise be obtained 

before the contractor enters into any partnership agreement, where-under 

the partnership firm would have the right to carry out the work hereby 

undertaken by the contractor. If prior approval as aforesaid is not obtained, 

the contract shall be deemed to have been assigned in contravention of 

clause 7 hereof and the same action may be taken and the same consequences  

shall ensure as provided in the said clause 7. 
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10. MATERIALS, MACHINERY & EQUIPMENT 
 

10.1 The contractor shall arrange and supply at his own cost all material, 

machinery, equipment, plant, tools ,appliances , implements ,ladder , cordage 

,tackle , scaffoldings , water and power supply and temporary works requisite 

or proper for effective execution of the work , whether original, altered or 

substituted and whether included in the specification or other documents 

forming part of the Contract or referred to these conditions or not all which 

may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer as to any matter which under these conditions 

he is entitled to be satisfied or which he is entitled to require together with 

the carriage therefore to and from the work . 

10.2 The Contractor shall bear all the taxes including transportation, loading, 
unloading, stacking storage, safe custody against the damage due to sun, 
rain, dampness, fire, theft etc. Expect royalty on earthwork. 

 

10.3 The Contractor shall procure  all  material  from  sources  approved  by the 
Engineer in charge in writing. All the material brought to the site shall be 
duly accounted for  by the contractor  and got  insured against loss due to any 
reason what so ever. Proof regarding this supported by the copies of the 
requisite  document  shall  be  regularly  submitted  to the Engineer in charge. 
The department may summon the complete record of the procurement  of  
materials  from  the  contractor  at  any time if needed. At site, the material shall 
be accounted in a manner prescribed by Engineer in charge in writing. 
The material procured by the contractor shall be strictly according to the 
specification of that material conforming to ISI standard/Departmental 
specifications or any other approving authority as applicable. Storage of the 
material should be as per approved norm. No damaged or inferior material 
will be kept at site of work for more than seven days from the date of orders 
of Engineer in charge to remove the material. 

 
11. LABOUR 

The Contractor shall unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, 
and for their payment, housing, feeding and transport. 

The contractor shall, if required by  the  Engineer,  deliver  to  the Engineer a 
return in detail, in such form and at such intervals as the Engineer may 
prescribe, showing the staff and  the  number  of  the several classes of labour  
from  time  to  time  employed  by  the Contractor on the  site  and  such  other  
information  as  the  Engineer may require. 

12. COMPLIANCE WITH LABOUR REGULATIONS 

During continuance of the contract, the Contractor and his sub- contractors 
shall abide at all times by the all existing labour 
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enactments and rules made there under,  regulations,  notifications and bye 
laws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the  
State or the Central Government or the local authority. Salient features of 
some of the major labour laws that are applicable to construction industry 
are given below. The Contractor shall keep the Employer indemnified in case 
any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any act or rules made 
there under, regulations, or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe or for non observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments. If any 
on the part of the contractor, the Engineer/Employer shall have the right to 
deduct any money due to Contractor, the Engineer/Employer shall have the 
right to deduct any money due to the Contractor including his amount of 
performance security. The Employer/Engineer shall also have right to 
recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

 

13. PERSONNEL 

13.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated in 
the Schedule or other personnel approved by the Engineer. The Engineer will 
approve any proposed replacement of key personnel only if their 
qualifications, abilities and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

13.2 If the Engineer asks the Contractor to remove a person who is a member of 
Contractor’s staff or his work force stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

14. EMPLOYER’S AND CONTRACTOR’S RISKS 

14.1 The Employer carries the risk which this Contract states are Employer’s 
risks, and the Contractor carries the risks which this Contract states are 
Contractor’s risks. 

14.2 Employer’s Risks 

The Employer is responsible for the excepted risks which are (a) in so far as 
they directly affect the execution of the Works in India, the risks of war, 
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection 
or military or usurped power, civil war, riot commotion or disorder (unless 
restricted to the Contractor’s employees) and contamination from any 
nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due 
solely to the design of the Works, other than the contractor’s design. 
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14.3 Contractor’s Risks 

All risks of loss of or damage physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the 
Contractor. 

15. INSURANCE 

15.1 The contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract Data 
for the following events which are due to the Contractor’s risk: 

(a) loss of or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment: 

(c) loss of or damage of property (except the Works, Plant, 
Materials and Equipment) in connection with the Contract: and 

(d) personal injury or death. 

15.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer’s approval before  the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

15.3 If the contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the Contractor should have 
provided and recover  the  premiums  the  Employer  has paid from payments 
otherwise due to the contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

15.4 Alterations to the terms of insurance shall not be made without the approval of 
the Engineer. 

15.5 Both parties shall comply with any conditions of the insurance policies. 

16. WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE 

16.1 The contractor shall construct and install the works in accordance with the 
Specification and Drawings. 

16.2 The Contractor may commence execution of the works on the Start Date and 
shall carry out the works in accordance with the programme submitted by 
the contractor, as updated with the approval of the Engineer, and complete 
them by the Intended Completion Date. 

17. ECOLOGICAL BALANCE 
 

17.1  The contractor shall maintain the ecological balance by preventing 
deforestation, water pollution and defacing of natural landscape. The 
contractor shall so conduct his construction operation as to prevent and 
destruction, scarring or defacing of natural surrounding in the vicinity of 
work or damage to any tree, scrub or water course unless any of same is 
specifically required to be cleared or removal for construction purpose. 
Such removal shall only be done with prior 
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approval of Engineer who may require the contractor to compensatory 
plantation at his cost. 

17.2 No separate payment shall be made for compliance with provisions of this 
clause and all costs shall be deemed to have been included in the bid. 

17.3 The contractor shall make his own arrangement for the disposal of the 
spoils from the works to  such  place  where  the  same  shall  not cause  nuisance  
and  should  be  acceptable  to  the  authorities concerned. 

 
18. DIRECTIONS OF THE SUPERINTENDING ENGINEER 

 
All the works to be executed under the contract shall be executed under the 
directions and subject to the approval in all respects of the superintending 
engineer of the circle who shall be entitled to direct at what point or points 
and what manner they are to be commenced and from time to time carried 
out. 

19. APPROVAL BY THE ENGINEER 

19.1 The Contractor shall submit specifications and drawings showing the proposed 
construction methodology  to  the  Engineer,  who  is  to approve it if it complies 
with the specifications and drawings. 

19.2 The contractor shall be responsible for design of temporary works. 

19.3 The Engineer’s approval shall not alter the Contractor’s responsibility for 
design of the temporary works. 

19.4 The Contractor shall obtain approval of third parties to the design and 
drawings of the temporary work where required and inform the Engineer 
and Employer about the same alongwith copies of approved design and 
drawings. 

19.5 Before their use, all designs and drawings prepared by the Contractor for the 
execution of the permanent works are subject to approval by the Employer 
as stipulated in the Technical Conditions. 

 

20. SAFETY 

20.1 The Contractor shall be responsible for maintaining the safety of all activities on 
the site, without any obstacle to smooth flow of water 
/traffic at his own  cost. 

20.2 In respect of all labour directly or indirectly employed in the work for the 
performance of the Contractor's part of this contract, the Contractor shall at 
his own expense arrange for the safety provisions as per Safety Code framed 
from time to time and shall at his own expense provide for all facilities in 
connection therewith. In case the Contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of 
Rs.5000/- for each default day and in addition the Employer shall be at 
liberty to make arrangement and provide facilities as aforesaid and recover 
the costs incurred in that behalf from the Contractor. 
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21. DISCOVERIES 

21.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the site is the property of the Employer. The Contractor is to 

notify the Engineer of such discoveries and carry out the Engineer’s 

instructions for dealing with them. 

22. POSSESSION OF THE SITE 

22.1 The Engineer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the  date stated in the Contract Data the 

Engineer is deemed to have delayed the start of the relevant activities and 

this will be Compensation Event for the purpose of time extension only. 

23. ACCESS & INSPECTION 

23.1 The Contractor shall allow the Engineer or any other person authorized by 

the Engineer access to the Site, to  any place  where work in connection 

with the Contract is being carried out or is intended to be carried out and to 

any place where materials or plant are being 

manufactured/fabricated/assembled for the works. 

 
23.2 All the work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the 

Engineer and his senior/subordinate and the contractor shall at all times 

during the usual working hours and at all other times at which reasonable 

notice of the intention of  the Engineer or his senior / subordinate to visit 

the works shall have been given to the contractor , either himself to be 

present to receive orders and instructions or have a responsible agent, 

duly accredited in writing , present for that purpose. Orders given to a 

contractor’s agent shall be considered to have the same force as if they had 

been given to the contractor himself. 

24. INSTRUCTIONS 

24.1  The Contractor shall carry out all the instructions of the Engineer pertaining to 
works which comply with the applicable laws where the site is located. 

24.2 The Contractor shall permit the Employer to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to 
have them audited by auditors appointed by the Employer, if so required by 
the Employer. 

  
 

25. DISPUTES RESOLUTION MECHANISM 

 
If any dispute or differences of any kind what-so-ever arise between the 

Government, its authorized representatives and the contractor in connection 

with or arising out of  this  contract  or  the  execution  of work, the shall be 

resolved as under. 

25.1 Decision by Engineer of the Work 

 
Whether before its commencement or during the progress or after the 

termination, abandonment or breach of the contract, the dispute shall, in the 

first instance, be referred in writing by the Contractor for settlement to the 

Engineer of the work (Executive Engineer or Chief Engineer as per). The 
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Engineer shall, within sixty (60) days of receiving such request, convey his 

decision in writing to the Contractor. 

Such decision shall, subject to the appeal before the Superintending Engineer 

and mediation (if any) as provided hereunder, be final and binding upon the 

Contractor. Pending final resolution, if the work with all due diligence in 

accordance shall proceed with execution of the work with all due diligence 

in accordance with the Engineer’s decision, whether or not the Contractor 

intends to seek further remedy through appeal or mediation.  

 

25.2 Appeal to Superintending Engineer 

If: 

 

  The Engineer fails to convey his decision within the stipulated sixty (60) 

days; or 

 The Contractor is dissatisfied with the decision of the Engineer, 

Then, the Contractor may file an appeal to the Superintending Engineer with in  

 

i) Fifteen (15) days of receiving decision of the Engineer  

ii) Fifteen (15) days of  expiry of 60 days period available to the   

The Superintending Engineer shall provide the Contractor an opportunity to be heard 

and to produce evidence in support of his appeal. A final decision shall be communicated 

by the superintending Engineer within Sixty (60) days from the date of filing of such 

appeal. 

In case the Engineer of the work is Chief Engineer, then the contractor may refer the 

dispute directly to mediation following the decision of the Chief Engineer. 

25.3 Mediation under the Mediation Act, 2023  
i) if the contractor  remains dissatisfied with the decision of the Superintending 

Engineer, or if the dispute remains unresolved even after the appeal provisions, the 

matter may be referred to mediation in accordance with the provisions of the 

mediation Act, 2023, before pursuing any legal proceedings ( if applicable). 

ii) Either party  may issue a written notice expressing their intention to initiate 

mediation proceedings within thirty (30) days from the date of decision of the 

Superintending Engineer or the Chief Engineer as the case may be, failing which, the 

decision of Superintending Engineer or the Chief Engineer shall be final and binding. 

 
iii) After receiving the notice from either party expressing their intention to 

initiate mediation proceedings, The Chief Engineer shall, within sixty days of 

receipt of such notice, send a list of three officers to the contractor from the 

panel of mediators approved by the  Government of Punjab, who have not 

been directly connected with the work under this contract. Then the 

Contractor shall within Thirty (30) days of receiving the list, select and shall 

intimate the name of one officer from the list to the Chief Engineer, Tat officer 

shall then be appointed as the sole mediator by the Chief Engineer. 

iv)  If the contactor fails to do so within the stipulated period, then the Chief 

Engineer shall, within any delay, select one officer from the list already 

provided to the contractor and appoint him as the sole mediator at his own 

discretion. 

 

v) The mediation proceedings shall be concluded within the time limits and as 

per the procedure laid down in the Mediation Act, 2023 

vi) The  concerned officer of the Water Resources Department participating in 

mediation proceedings must obtain prior approval from the administrative 

Secretary of the Department before agreeing to, final settlement of the 
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dispute before the mediatior. 

vii) A lump sum amount of Rs 75,000/- (Rupees Seventy- Thousand only) per 

mediation case, inclusive of all expenditure and taxes, shall be payable to the 

Mediator. This fee shall be disbursed in two instalments: 

 50% shall be paid upon the first hearing, and  

 The remaining 50% shall be paid upon the completion of the mediation      

proceedings.  

 

viii) the fee shall be born equally by both parties to the dispute. The party initiating the 

mediation shall pay the initial 50% amount to the Mediator, while the other party 

shall pay the remaining 50% upon conclusion of the mediation proceedings. 

 
 

ix) The execution on work under the contract shall continue uninterrupted 

during the pendency of dispute proceedings either with the Engineer, 

appeal with Superintending Engineer or mediator. The payments due to 

the contractor on account of work done under the terms of the existing 

agreement shall not be withheld by the engineer, except where such 

payments are specifically the subject of the dispute that has arisen. 

 
x) 

 
Neither party shall be entitled to bring a claim for mediation, if it is 

not filed as per the time period already specified or within six months 

of the followings:- 

a) Of the date of completion of the work as certified by the Engineer 

or the final bill of the work executed. 

b) Of the cancellation, termination or withdrawal of the work from 

the contractor in whole or in part. 

 
xi) 

 
 
 

xii) 

 
All mediation proceedings shall only be held at Head office, Water 

Resources Department, Sector 18, Chandigarh. 

 

 

The jurisdiction of Civil Court for matte under dispute shall be the place 

where office of Engineer-in-charge is located. 

 
 
 

B. TIME CONTROL 
 
 

26. PROGRAMME   

26.1 Within the  time  stated  in  the  Contract  Data  the  Contractor  shall 
submit to the Engineer for approval a programme showing the general 
methods, arrangements, order, and timing for all the activities in the 
works along with monthly cash flow forecast. 

26.2 An update  of  the  Programme  shall  be  a  Programme  showing  the 
actual  progress   achieved   on   each   activity   and   the   effect   of   the 
progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 
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26.3 The Contractor shall submit to the Engineer, for approval, an updated 
 Programme  at   intervals   no   longer   than   the   period   stated   in   the 
 Contract Data  If the  Contractor does  not   submit   an   updated 
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Programme within  this  period,  the  Engineer  may  withhold  the amount 
stated in the Contract Data from the next payment certificate and continue to  
withhold  this  amount  until  the  next  payment  after the date on which the 
overdue programme has been submitted. 

26.4 The Engineer’s approval of the Programme  shall  not  alter  the Contractor’s 
obligations. The Contractor  may  revise  the  programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
variations and compensation events. 

27. EXTENSION OF THE INTENDED COMPLETION DATE 

27.1 The Engineer shall extend the Intended Completion Date if a Compensation 
Event occurs or a variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date without the 
contractor taking steps to accelerate the remaining work and which would 
cause the Contractor to incur additional cost. 

27.2 The Engineer shall decide whether and by how much to extend the Intended 
Completion Date within 28 days  of the  Contractor asking the Engineer for a 
decision upon the effect of a Compensation Event or Variation and 
submitting full supporting information. If the contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing with a delay, the 
delay by this failure shall not be considered in assessing the new Intended 
Completion Date. 

27.3 The Engineer shall within 14 days  of  receiving  full  justification  from the 
Contractor for extension of  Intended  Completion  Date  refer  the case to the 
Superintending  Engineer  for  his  decision,  who  shall forward it to the 
Employer with his recommendation  for  decision  in case the cost of work is 
more than 5.00 Crore or in case the overall time extension exceeds the 
original time limit by more than 33%. The decision-making authority shall, in 
not  more  than  30  days, communicate the acceptance or otherwise of the time 
extension. If the Employer fails to give his decision, the recommendation of the 
Superintending Engineer shall be considered as the decision and the Engineer 
shall inform the Contractor accordingly. 

 
28. DELAYS ORDERED BY THE ENGINEER 

28.1 The Engineer may instruct the Contractor  to  delay  the  start  or progress of 
any activity within the works. 

 

29. MANAGEMENT MEETINGS 

29.1  The Engineer may require the Contractor to attend a management 
meeting. The business of a management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with 
the early warning procedure. 

29.2  The Engineer shall record the business of management meetings 
and is to provide copies of his record to those attending the meeting and to 
the Employer. The responsibility of the parties  for  actions  to  be taken is to be 
decided by the Engineer either at  the  management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 
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30. EARLY  WARNING 

30.1 The Contractor is to warn the Engineer at the earliest opportunity of specific 
likely  future  events  or  circumstances  that  may  adversely affect the quality of 
work, increase the Contract Price or delay the execution of works. The Engineer 
may  require  the  Contractor  to provide an estimate of the expected effect of the 
future event or circumstance on  the  Contract  Price  and  Completion  Date.  The 
estimate is to be provided by the Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Engineer in making and considering 
proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 

 
 

C. QUALITY CONTROL 

 
31. QUALITY ASPECTS 

31.1 (a) The Contractor shall employ a competent quality control 
consultant/engineer to produce quality works. He is also expected to 
improve his procedures in line with ISO 9002 and get this certification. The 
contractor will set up fully equipped field laboratory to conduct quality 
control tests required as per relevant specifications. The records shall be 
maintained in the prescribed formats and the contractor shall supply copies 
thereof to the Engineer regularly with the bills without which no payment 
shall be made. In case the contractor fails to set up the laboratory and/or to 
employ the quality control consultant for the whole or part of the period of 
execution, the Engineer on behalf of the Employer may order setting up of 
the laboratory and/or employment of Quality Control Consultant at the cost 
of the Contractor or may order the departmental staff to carry out the quality  
control tests. A deduction @ 1.5 % of the total cost of the work or actual 
expenditure incurred in this respect, whichever is more, shall be made from 
the payments of the Contractor. 

 
(b) For the Project(s) of total contract value of Rs. 3 Crores and above, the 

Employer may appoint one Independent Quality Assurance Consultant 
[IQAC] who will conduct 25% Quality Control tests independently during the 
execution of work and give the reports to the employer. The IQAC shall act 
independently as per the terms & conditions approved by  the  Chief  
Engineer  and  shall  be  paid  by the Department out of the  Quality  Control  
charges  of  the  works. The IQAC shall use the material,  manpower  and  the  
laboratory  of the Contractor and the Contractor shall extend his full 
cooperation to the IQAC in fulfillment of the testing to be done by the latter. 
Nothing extra shall be payable to the Contractor in this regard. 

 

(c) The Engineer will be free to conduct surprise, random or  in  situ checks any 
time  during the execution and  after the completion of 
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the work but not later than  the  Defect  Liability  Period,  so  as  to have cross 
check in quality. 

(d) Nothing in this  clause  shall  reduce  the  overall  responsibility  of the 
Contractor regarding  quality  and  he  shall  remain  liable  for any defect in 
the execution. 

 
31 .2 Action and Compensation in case of Bad Work 

 
If it appears to the Engineer or his subordinate-in-charge of the work that 

any work or part of it has been executed with unsound, imperfect, unskillful 

workmanship or with materials of any inferior description or that any articles or 

materials provided by the Contractor for  the execution of the work are unsound 

or of inferior quality to  that contracted for or otherwise not in accordance with 

the contract, the Contractor shall, on written instructions by the Engineer 

specifying unsound the work, materials or articles, forthwith rectify or remove 

and reconstruct the work so specified in whole or part, as the case may require 

or as the case may be, remove the materials or articles at his own proper charge 

and cost, within a period specified by the Engineer. In the event of his falling to 

do so, the Contractor shall be liable to pay compensation at the rate of 1% of the 

estimated amount  of  unsound work per week. In case the Contractor does not 

make the necessary compliance at all, the Engineer may rectify or remove and, 

re-execute the work or remove and replace with others, the materials or articles 

complained of as the case may be, at risk and expenses of the Contractor. 

 

32. IDENTIFYING DEFECTS 

32.1 The Engineer shall check the Contractor’s work and notify the contractor of 
any defects that are found.  The note of the Engineer shall give the 
description of the defects in sufficient detail, including the obligations as per 
the Contract. Such checking shall not affect the Contractor’s responsibilities. 
The Engineer may also instruct the Contractor to search for a Defect and to 
uncover and test any work that the Engineer considers may have a Defect. 

32.2  If the Engineer instructs the Contractor to carry out a test not specified in 
the Specification to check whether any work has a defect and the test shows 
that it does, the Contractor shall pay for the test and collection of samples. 

 

33. CORRECTION OF DEFECTS 

33.1 The Engineer shall give notice to the Contractor of any Defects before the 
end of  the Defects Liability Period, which begins at Completion and is 
defined in the Contract Data. The Defects Liability Period shall be extended 
for as long as Defects remain to be corrected. 
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33.2  Every time notice of a Defect is given, the Contractor shall correct the 
notified Defect within the length of time specified by the Engineer’s notice. 

33.3 If the Contractor has not corrected a Defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and recover twice of this amount from the Contractor. 

34. HABITUAL AND CONTINUED BAD WORKING 

34.1 If the Employer determines from the record of the Contractor’s performance on 
various works in the department that he has been penalized for sub-standard 
working in three or more works, the Employer shall  initiate Disciplinary Action 
against the contractor in accordance with procedure prescribed under the 
instructions for Enlistment of Contractor under water Resources Department, 
2022. A Contractor debarred  twice under this clause  shall  be  blacklisted  for  
any  future  bidding  for works. 

 
D. COST CONTROL 

 
35. BILL OF QUANTITIES 

35.1 The Bill of Quantities shall contain items for the construction, installation, 
testing and commissioning work to be done by the Contractor. 

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
paid for the quantity of work done at the rate in the Bill of Quantities for each 
item. 

36. CHANGE IN THE QUANTITIES 

36.1 If the final quantity of work done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 percent provided the change 
exceeds 1% of initial Contract Price, the Engineer shall adjust the rate to 
allow for the change, duly considering. 

a) Justification for rate adjustment as furnished by the 
Contractor. 

b) Economies resulting from increase in quantities by way  of reduced 
plant, equipment and overhead costs. 

c) Entitlement of the contractor to compensation events where such 
events are caused by any additional work. 

d) The revised rates will be applicable to the quantity that exceeds 25% 
limit and not on the entire quantity. 

36.2 The Engineer shall not adjust rates from changes in quantities  if thereby the 
Initial Contract Price is exceeded by more than 15 percent, except with the 
prior approval of the Employer. 

36.3 If requested by the Engineer, the Contractor shall provide the Engineer with a 
detailed cost breakdown of any rate in the Bill of Quantities. 

37. VARIATIONS 

37.1 All variations shall be included in updated Programmes produced by the 
Contractor. 
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38. PAYMENT FOR VARIATIONS 

38.1 The Contractor shall provide the Engineer with a quotation (with breakdown of 
unit rates) for carrying out the Variation when requested to do so  by  the  
Engineer.  The  Engineer  shall  assess  the  quotation, which shall be given within 
seven days of  the  request  or  within  any longer period stated by the Engineer 
and before the Variation is ordered. 

38.2 If the work in the Variation corresponds with an item description  in the Bill of 
Quantities and if, in the opinion of the Engineer, the quantity of work above 
the limit stated in Sub Clause 38.1 or the timing  of  its execution do not cause the 
cost per unit of quantity to change, the rate in the Bill of Quantities shall be used 
to calculate  the  value  of  the Variation. If the cost per unit of quantity changes, or  
if  the  nature  or timing of the work in the  Variation  does  not  correspond  with  
items  in the Bill of Quantities, the quotation  by  the  Contractor  shall  be  in  the 
form of new rates for the relevant items of work. 

38.3 If the Contractor’s quotation is unreasonable, the Engineer may order the 
Variation and make a change to the Contract Price which shall be based on 
Engineer’s own forecast of the effects of the Variation on the Contractor’s cost. 

38.4 If the Engineer decides that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the work, no quotation 
shall be given and the Variation shall be treated as a Compensation Event. 

38.5 The contractor shall not be entitled to  additional  payment  for  costs which could 
have been avoided by giving early warning. 

 
 

[Alternate Clauses 35 to 37 for Lump Sum Contracts are as follows] 

 
 

35. SCHEDULE  OF  PAYMENT 
 

35.1 The Schedule  of  Payment  shall  contain  items  for  the  construction, 
installation, testing, and commissioning 
Contractor. 

work  to  be  done  by  the 

 

35.2 The Contractor shall be paid for the quantity of work completed by him on a 
pro-rata basis at the time of submission of  monthly statement pursuant to 
clause 39. 

 
 

36. VARIATIONS & CHANGE IN THE SCOPE OF WORK 
 

36.1 The Engineer shall have power to make any variations, alterations omission, 
additions to or substitutions for the original specifications, drawings, designs 
and instructions that may appear to be necessary or advisable during the 
progress of the work, and the contractor shall be bound to carry out the work 
in accordance with any instructions which may be given to him in writing, 
signed by the Engineer in 
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charge. Such alterations/additions /substitutions shall not invalidate the 
contract and shall be carried out by the contractor on the same conditions in 
all respect on which he agreed to do the main work. The time of completion 
of the work shall be extended in the proportion that the altered, additional or 
substituted works bears to the original contract work and the certificate of 
the Engineer shall be conclusive as to such proportion. 

 

36.2 If the final scope of work differs from the original by more than 1% of initial 

Contract Price, the Engineer shall adjust  the  rate  to  allow  for the change, 

duly considering: 

(a) Justification for rate adjustment as furnished by the 
Contractor, 

(b) Economies resulting from increase in quantities by way of 
reduced plant, equipment, and overhead costs. 

(c) Entitlement of the Contractor to compensation events where 
such events are caused by any additional work. 

 

36.3 The Engineer shall not adjust rates from changes in scope of work, if thereby the 
Initial  Contract  Price  is  exceeded  by  more  than  15 percent, except with the 
prior approval of the Engineer. 

 
36.4 If requested by  the  Engineer,  the  Contractor  shall  provide  the Engineer with 

a detailed cost breakdown of any rate of the item undergoing variation in the 
scope of work. 

 
36.5 All variations shall be included in  updated  Programmes  produced  by the 

Contractor. 

 
 

37. PAYMENTS FOR VARIATION 
 

37.1 Any variation that is, increase or decrease in the  scope  of  this  work, shall be 

regulated as per schedule S-II (variation schedule), Section 10 in so far as the  

payments/recoveries  are  concerned.  All  other conditions of contract shall 

remain unchanged. 

 
37.2 If rate is not available in schedule S-II, the Contractor shall provide the 

Engineer with a quotation (with breakdown of unit rates) for carrying out 

the Variation when requested to do so by the Engineer. The Engineer shall 

assess the quotation, which shall be given within seven days of the request or 

within any longer period stated by the Engineer and before the Variation is 

ordered. 

 

37.3 If the Contractor’s quotation is unreasonable, the Engineer may order the 
Variation and make a change to the Contract Price which shall be 
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based on Engineer’s own forecast of the effects of the Variation on the 
Contractor’s costs. 

 
37.4 If the Engineer decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the work, no 
quotation shall be given and the Variation shall be treated as a Compensation 
Event. 

 
37.5 The Contractor shall not be entitled to additional payment for costs which could 

have been avoided by giving early warning.  
 

38. (A) CASH FLOW FORECASTS 
 

When the Programme is updated, the contractor is to provide the 
Engineer with an updated cash flow forecast. 

 
39. PAYMENT CERTIFICATES 

 
39.1 The Contractor shall submit to the Engineer monthly statements/bills of the 

estimated value of the work completed less the cumulative amount certified 
previously, along with copies of the following documents:- 

(i) Measurements and quantities of items of work done since last bill. 

(ii) Copies of quality control tests in specified format covering the work done 
since last bill. 

(iii) Copies of instructions recorded in the instruction book containing the 
instructions and compliance made thereof , covering the work done since 
last bill. 
The contractor shall submit all bills on the printed forms to be had on 
applications from the office of the Engineer 

 
39.2 The Engineer shall check the Contractor’s monthly statements within 

30 days and certify the amount to  be  paid  to  the  Contractor  after taking into 
account any deductions for advance payments, retention, other recoveries in 
terms of the contract and taxes at source,  as applicable under the law, and the 
credit or debit for the month  in question in respect of materials for the works 
in the relevant amounts and under conditions set forth in clause 47. The 
Contractor shall be required to sign the corrections made, if any, in token of 
acceptance of the same, before release of payment. 

 
39.3 The value of work executed shall be determined by the Engineer. 

 
39.4 The value of work executed shall include the valuation of Variations and 

Compensation Events. The Contractor shall be deemed to have waived off all 
claims not included in such bills/statements and will have no right to enforce 
any claim not so included, whatsoever be the circumstances. 

 
39.5 The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in 
light of later information. 
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40. PAYMENTS 
 

40.1 The Employer shall pay the Contractor the amounts certified by the 

Engineer. 

 
40.2 Items of the Project, for which no rate or price  or  percentage  of lumpsum rate 

has been entered in, will  not  be  paid  for  by  the Employer and shall be deemed  

covered  by  other  rates  and  prices  in the Contract. 

 
40.3 Any excess payment made to the contractor inadvertently or otherwise under 

this contract or on any account whatsoever and any other sum found to be due 

to the Government by the contractor in respect of this contract or any other 

contract or  work-order  or  any  account whatsoever may be deducted from  any  

sum  payable  by  the Government to the contractor either in respect of this 

contract or any work order or contract or any other account by any other 

department of the Government. 

40.4 The Engineer may refuse or suspend payments on account of a work when 

executed by a firm or by a contractor described in his bid as a firm, unless 

receipts are signed by all the partners, or  one  of  the partners or an authorized 

representative of  the  contractor  who produces a valid authority in writing 

enabling him to give effectual receipts on behalf of the firm. 

 
40.5 All the intermediate payments shall be regarded as payments by way of 

advance against the final payment only and not as payments for work 

actually done and completed ; and shall not preclude the requiring of bad, 

unsound , imperfect or unskilled work to be removed and taken away and 

reconstructed or re-erected or be considered as an admission of the 

performance of the contract or any part thereof in any respect of the 

occurring of any claim , nor shall it conclude , determine or effect in any way 

the powers of the Engineer under these conditions or any of them as to the 

final settlement and adjustment of the accounts or otherwise or in any other 

way , vary or affect the contract. 

 
40.6 The receipt of the Accountant or Clerk for any money paid by the contractor to 

the department will not be considered as a receipt of payment to the Engineer 

and the contractor shall be responsible for ensuring that he procures a receipt 

duly signed by the Engineer or his Sub Divisional Engineer. 
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41. COMPENSATION EVENTS 
 

41.1 The following are Compensation Events unless they are caused by the 
Contractor: 

a) The Engineer does not give access to a part of the Site as stipulated in 
Clause 22 by the site possession Date stated in the Contract Data. 

b) The Employer modifies the schedule of other  contractors  in  a way 
which affects the  work  of  the  Contractor  under  the contract. 

c) The Engineer orders a delay or does not issue instructions 
required for execution of works on time. 

d) The Engineer gives an  instruction  for  dealing  with  an unforeseen 
condition,  caused  by  the  Employer,  or  other reasons. 

e) The effect on the Contractor of any of the Employer’s Risks. 

f) The Engineer unreasonably delays issuing a Certificate of Completion. 

g) Other Compensation Events listed in the Contract Data or mentioned 
in the Contract. 

 
41.2 If a Compensation Event would cause additional cost or  would prevent the 

work being completed before the Intended Completion Date, the Contract 
Price shall be increased and/ or the Intended Completion Date is extended. 
The Engineer shall decide whether and by how much the Contract Price 
shall be increased and whether and by how much the Intended Completion 
Date shall be extended. 

 
41.3 As soon as information demonstrating the effect of each Compensation 

Event upon the Contractor’s forecast cost has been provided by the 
Contractor, it is to be assessed by the Engineer and the Contract Price shall 
be adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, 
the Engineer shall adjust the Contract Price based on Engineer’s own 
forecast. The Engineer will assume that the Contractor will react 
competently and promptly to the event. 

 
41.4 The Contractor shall  not  be  entitled  to  compensation  to  the  extent that the 

Employer’s interests are adversely affected by the Contractor not having 
given early warning or not having cooperated with the Engineer. 

 
42. TAXES 

 
42.1 The rates quoted by the Contractor shall be deemed to be inclusive of  all the 

taxes, levies, cesses etc. including their variations as notified by the concerned 
authority from time to time and applicable on the day of closing of bid, but 
excluding royalty on earthwork. The Engineer on behalf of the Employer will 
perform such duties in regard to the deduction of such taxes at source as per 
applicable law. 
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42.2 The Contractor shall comply with the proper bye-laws and legal orders of the 

local body or public authority under the jurisdiction of which the work is 

executed and pay all fees and charges for which he may be liable. Nothing 

extra shall be payable on this account. 

 
43. CURRENCIES 

 
All payments shall be made in Indian Rupees. 

 
44. PRICE ADJUSTMENT (This Clause shall be applicable for works requiring 

completion time more than 1 year) 

 
44.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, Cement, Steel, Bitumen, POL and material (other than Cement, Steel, 
Bitumen and POL) component only in accordance with the following 
principles and procedures and as per formula given in the contract data: 

(a) The price adjustment shall apply for the work done from the date of start as 
given in the contract data upto end of the initial intended date of completion. 
No price adjustment shall be allowed beyond the initial completion period 
other than in case of natural calamities, etc. (There shall be no provision of 
mutual agreement in this regard) The cost of materials and Electrical Energy 
supplied by the Employer at fixed prices shall be excluded from the scope of 
price adjustment. 

(b) The price adjustment shall be  determined  during  each  quarter  from the 
formula given in the  contract  data.  Total  value  of  work  done during the 
quarter would include the amount of secured  advance granted, if any, during  
the  quarter,  less  the  amount  of  secured advance recovered, if any during the 
quarter. It will exclude value for works executed under variations for which 
price adjustment will be worked separately based on the terms mutually 
agreed. 

 
44.2 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the 
bid price  shall  be  deemed  to  include  amounts  to cover the contingency of 
such other rise or fall in costs. 
 

 
 

45. RETENTION MONEY (SECURITY DEPOSIT) 
 

45.1 The Engineer on behalf of the Employer shall retain 5% of the amount of 
each payment due to the Contractor until Completion of the whole of the 
Project to cover the cost that may be involved in removal  of defects, 
imperfections, or taking remedial measures in the  work executed. This retention 
shall be inclusive of the initial bid security deposited by the bidder, but in 
addition to performance security to be delivered to the Engineer-in-charge  
within period prescribed in clause 31 of ITB . 
 
 

45.2 50% of the total amount retained  shall  be  repaid  to  the  Contractor after three 
months of completion of the whole of the Project as 
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certified satisfactory by the Engineer with respect to removal of all 
defects, imperfections, short comings and taking remedial measures, 
that may be necessary and after recording of final measurements of 
work done, for which the certificate of the Engineer would be 
conclusive. 

45.3 The remaining amount of the retained money shall be repaid after one 
year or when the Defects Liability Period has passed, whichever is 
later, and after the Engineer has certified that all Defects notified by 
the Engineer to the Contractor before the end of this period have been 
corrected. 

. 
    

46. LIQUIDATED DAMAGES    

46.1 (A) if the work remains un-commenced after 10 days (3 days for 
closure works) of the issue of acceptance letter, the contractor shall 
pay prospectively as liquidated damages an amount upto 3% of the 
amount of contract or such lesser amount that the engineer may levy 
on behalf of the employer, for every week of the period for which the 
work remains un-commenced. 

(B)The Contractor shall ensure due diligence to achieve physical 
progress of work not less than that indicated in the following 
milestones:- 

 1) On Lapse of 25% contractual time : 30% 

 ii) On Lapse of 50% contractual time : 60% 

 iii) On Lapse of 75% contractual time : 85% 

 iv) On Lapse of 100%(full) contractual time 100% 

 
 
 
 
 
 
 
 
 

 

In case of default, the contractor shall, notwithstanding issuance of a 
prior notice in this regard, pay prospectively as liquidated damages an 
amount of 5% of the amount of contract for lapse of 25% of 
contractual time, 7% of the amount of contract for lapse of 50% of 
contractual time, 9% of the amount of contract for lapse of 75% of 
contractual time and 10% of the amount of contract of for lapse of 
100% of contractual time or the work remains unfinished after the 
completion date.  

on behalf of the Employer, for every week of the period for which the 
work remains un-commenced after 10 days (3 Days for Closure 
works) of the issue of acceptance letter; or the minimum progress of 
work stated above is not achieved; or the work remains unfinished 
after the completion date. 

46.2 OMMITED. 

 
46.3 The Employer (for works costing more than Rs. 5.00 Crore) or 
the Superintending Engineer (for works costing upto Rs. 5.00 Crores), 
on representation from Contractor and after hearing both the 
Engineer and Contractor, may reduce the amount of liquidated 
damages and his decision in writing shall be final. 
The Contractor shall pay liquidated damages to the  Engineer  on 
behalf of the Employer at the rate per day stated in the Contract Data 
for each day that the Completion Date is later than the Intended 
Completion Date (for the whole of the works or the milestone as stated 
in the contract data). The total amount of liquidated damages shall 
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not exceed the amount defined in the Contract Data. The Engineer on 
behalf of the Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages does 
not affect the Contractor’s liabilities. 

46.4 If the Intended Completion Date is extended after liquidated damages 
have been paid, the Engineer shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate. 
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46.5 If the contractor fails to comply with the time for completion  as stipulated in the  
tender,  then  the  Contractor  shall  pay  to  the Employer (through the 
Engineer), the relevant sum stated  in  the Contract Data as Liquidated damages 
for such  default  and  not  as penalty for everyday or part  of  day  which  shall  
elapse  between relevant time for completion and the date stated in the taking 
over certificate of the whole of the works  on the relevant section, subject to the 
limit stated in the contract data. 

 

46.6 If, before the Time for Completion of the whole of the Works or, if applicable, any  
Section,  a  Taking  -  Over  Certificate  has  been  issued for any part of the 
Works or of a Section, the liquidated damages for delay in completion of the 
remainder of the Works or of that Section shall, for any period of delay after 
the date stated in such Taking-Over Certificate, and in  the  absence  of  
alternative  provisions  in  the Contract, be reduced in the proportion which the 
value of the part so certified bears to the value of the whole of the Works or 
Section, as applicable. The provisions of this Sub-Clause  shall  only  apply  to  the 
rate of liquidated damages and shall not affect the limit thereof. 

 

47. SECURED ADVANCE 
 

47.1 The contractor ,on signing an indenture in the form to be specified by the 

Engineer, shall be entitled  to  be  paid,  during  the  execution  of work, upto 75% 

of the estimated value of any materials, which, in the opinion (as per Para 

2.105 of P.W.D. code coupled with rule 7.37 of 

D.F.R. [Financial Hand  Book  No.3])  of  the  Engineer,  are  non- perishable and 

which have been  procured  and  adequately  stored against damage, but  which  

have  not  been  incorporated  in  the  works at the time of making advance. 

a) The materials are in accordance with the specification for works; 

b) Such materials have been delivered to site, and are properly stored and 
protected against  damage  or  deterioration  to  the  satisfaction of the 
Engineer. The contractor shall store the bulk material in measurable stacks; 

c) The contractor’s records of the requirements, orders, receipt and use of 
materials are kept in a form approved by the Engineer and such records 
shall be available for inspection by the Engineer; 

d) The contractor has submitted with his monthly statement the estimated 
value of the materials on site together with  such documents as may be 
required by the Engineer for the purpose of valuation of the  materials  and  
providing  evidence  of  ownership and payment thereof; 

e) Ownership of such materials shall be deemed to vest in the Employer for 
which the Contractor has submitted an Indemnity Bond in an acceptable 
format; and 

f) The quantities of materials are not excessive and shall be used within a 
reasonable time as determined by the Engineer. 
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48. SECURITIES 
 

The Performance Security (including additional security for unbalance bids) 
shall be provided to the Engineer on behalf of the  Employer  no later than the 
date specified in the Letter of Acceptance and shall be issued in an amount and 
form and by a bank or surety acceptable to the Engineer on behalf of the 
Employer and denominated in Indian Rupees. The Performance Security shall be 
valid until a date 28 days pursuant to the date of expiry of the Defects Liability 
Period and the additional security for unbalanced bids shall be valid until  a  date  
28 days from the issue of the certificate of completion. 

 

49. CARRIAGE OF MATERIALS, MACHINERY ETC. 

The Contractor shall ensure that each vehicle transporting his material, 

machinery etc. to the work site does not exceed its stipulated loading 

capacity. In case it is found that the material, machinery etc. are being 

transported is in overloaded vehicles, then the Engineer shall make recovery 

from the payments of the contractor of an amount equivalent to 50% of the 

rate  of  the  carriage of material   brought to the site by the Contractor.   For 

the purpose of this clause, the rates of the carriage shall be  considered  as  

those given in the Departmental Common Schedule of Rates (CSR) plus 

Sanctioned premium prevailing on the date of receipt of bids. The 

Engineer or his field staff shall certify that the actual carriage of material is 

within the norms and no overloading has been done. 

 

50. COST OF REPAIRS 
 

50.1 Loss of damage to the Works or Materials to be incorporated in  the Works 
between the Start Date and the end of the Defects Correction periods shall be 
remedied by the Contractor at Contractor’s cost if  the loss or damage arises 
from the Contractor’s acts or omissions. 

 

E. FINISHING THE CONTRACT 

51. COMPLETION 
 

51.1 The Contractor shall request the Engineer to issue a Certificate of Completion 
of the works and the Engineer, within 30 days of the receipt of such request, 
shall inspect the work and if there is no defect in the work, shall furnish the 
contractor with a certificate of completion. Otherwise, the Engineer may 
issue a provisional certificate of completion indicating the defects (a) to be 
rectified by the contractor and / or (b) for which payment shall be made at 
reduced rates. However no certificate, provisional or otherwise, shall be 
issued nor shall the work be considered to be complete until the Contractor 
has cleared all scaffolding, surplus materials, garbage  and  all  huts and 
sanitary arrangements set up for the labour at the site  and cleaned off the 
dirt from work. 
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52. TAKING OVER 
 

52.1 The Engineer on behalf of the  Employer  shall  take  over  the  Site  and the 
Works within seven days of having issued  a  Certificate  of Completion to the 
Contractor. 

 

53. FINAL ACCOUNT 
 

53.1 The Contractor shall supply to the Engineer a detailed account of the total 
amount that the Contractor considers payable under the Contract before the 
end of the Defects Liability Period. The Engineer shall issue a Defect Liability 
Certificate and certify any final payment that is due to the Contractor within 
56 days of receiving the Contractor’s account if it is correct and complete. If it 
is not, the Engineer shall issue within 56 days a schedule that states the 
scope of the corrections or additions that are necessary. If the Final Account is 
still unsatisfactory after it has been resubmitted, the Engineer shall decide on 
the amount payable to the Contractor and issue a payment certificate, within 
56 days of receiving the Contractor’s revised account. 

 

54. MANUALS & REGISTERS 
 

54.1 If “as built” Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the Contract 

Data. 

54.2 If the Contractor does not supply the Drawings and/or manuals by the 

dates stated in the Contract Data, or they do not receive the Engineer’s 

approval, the Engineer shall withhold the amount stated in the Contract Data 

from payments due to the Contractor. 

 
54.3 The Contractor shall also furnish, if so desired by the Engineer, the following 

documents duly signed by him or his authorized representatives: 

i) Variation statement showing the altered items , if any against those provided 

in the original drawings. 

ii) Original site instruction book. 

iii) Original registers for various quality control tests as specified. 

iv) Register of consumption of Cement, Steel and Bitumen. 

 
 

55. TERMINATION 
 

55.1 The Engineer on behalf of the Employer may terminate the Contract if the 
other party causes a fundamental breach of the Contract. For this purpose, 14 
days notice in writing shall be served by either party on the other party 
clearly mentioning the particular grounds of Breach of Contract with a copy to 
the Employer. In case of Closure Works, the notice period shall be 3 days. 
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55.2 Fundamental breaches of Contract include, but shall not be limited to the 
following: 

 

(a) the Contractor stops work for  3 days when no stoppage of work is shown on the 
current programme and the stoppage has not been authorized by the Engineer; 

 

(b) the Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstruction or amalgamation; 

 

(c) the Engineer gives Notice that failure to correct a particular Defect is a 
fundamental  breach  of  Contract  and  the  Contractor  fails  to  correct it within 
a reasonable period of time determined by the Engineer; 

 

(d) the Contractor does not maintain a security which is required; 
 

(e) the Contractor has delayed the completion of works by the number of days for 
which the maximum amount  of  liquidated  damages  can  be paid as defined in 
the Contract data; and 

 

(f) If the Contractor,  in  the  judgment  of  the  Engineer  or  the  Employer has 
engaged in corrupt or fraudulent practices in competing for or in executing the 
Contract. 

 
(g) If the Contractor, having been given  a  notice  in  writing  by  the Engineer, fails 

to rectify, reconstruct or replace any defective work or continues the execution 
of work in  an  inefficient,  improper,  un workman – like manner or not in 
accordance with sound Engineering practices or without complying with the 
directions and requirements within a period specified said notice (3 days for 
closure works). 
 

(h) If the Contractor being a company shall pass a resolution or a court shall 
make an order of the effect that the company shall be wound up or if a 
receiver or a manager on behalf of the credit or shall be appointed or if 
circumstances shall arise which entitle the court of creditor to appoint a 
receiver or manager or to make a winding up order. 

 
(i) If the contractor commits any acts  of  defaults  with  respect  to conditions of 

contract. 

 
(j) In the event of the death or the insanity of the contractor, the contract may be 

terminated by notice in writing, pasted at the site and advertised in one issue 
of the local newspaper. All acceptable works shall thereafter, be paid at 
appropriate rates after recovering all the contractor`s dues to Govt., to the 
persons entitled to receive and give a discharge for such payment. 
If the contractor is imprisoned, becomes insolvent, compound with his 
creditors, has a receiving order made against him or carries on business 
under a receiver for the benefit of the creditors or any of them, or being a 
partnership firm becomes dissolved, or being a corporation goes in to 
liquidation or commences to be wound up not being a voluntary winding up 
for the purpose only of amalgamation or reconstruction, the govt. shall be at 
liberty: 

i. to give such liquidator, receiver, or other person in whom  the contract may 
become vested  the  option  of  carrying  out  the contract, or a portion 
thereof to be determined by the govt. subject to his providing an 
appropriate guarantee for the performance  of such contract; or 

 

ii. to terminate the contract forthwith by notice in writing to the contractor, 
the liquidator, the receiver or person in whom the contractor may become 
vested. 
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55.3 Notwithstanding the above, the Engineer on behalf of the Employer may terminate the 

Contract for convenience. 
 

55.4 If the Contract is terminated the Contractor shall stop work immediately, make the 
Site safe and secure and leave the Site as soon as reasonably possible. 

 
55.5 After the termination  of  the  contract  under  this  clause,  the  Employer  shall be at 

liberty to get  the  balance  work  executed  through  some  other contractual agency or  

through  departmental  means  or  to  abandon  the balance work altogether or to modify 

the design and scope of the work in any manner. The Contractor shall have no claim 

against the  Employer  in  this regard. 

 

56. PAYMENT UPON TERMINATION 

 

56.1 If  the Contract is terminated  because of  a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done less 
advance payments received upto the date of the issue of the certificate, less other 
recoveries due in terms of the contract, less taxes due to be deducted at source as 
per applicable law and less 5% of the contract value towards compensation for the 
breach of contract. The total amount of liquidated damages and compensation for 
breach of contract shall, however, be limited to 7.5% of the contract value or the 
amount available with the Engineer (in the shape of retention money and 
performance security), whichever is less. The requisite amount for which the 
Contractor may become liable shall be realized by encashing the performance 
security furnished by the Contractor and/ or from other amounts due to the 
Contractor in respect of this work or any other work, undertaken by him for the 
Government. 

 
56.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done. This work value shall take into account the 
cost of balance material brought by the contractor and available at site, the 
reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and securing 
the works. The advance payment received upto to the date of the certificate, other 
recoveries due in terms of the contract and the taxes due to be deducted at source as 
per applicable law, shall be detected from the work value. 

 
 
 
 

56.3 No Compensation for Alteration in or Restriction in Works 
 

If at any time , after the commencement of the work the Government, for any reason 

whatsoever, does not require the whole Project or part thereof to be carried out, the 

Engineer shall give notice in writing of the fact to the Contractor, who shall have 

no claim to any payment or compensation whatsoever on account of any profit or 

advantage, which he might have derived from the execution of the work in full, but 

which he did not derive inconsequence of the full amount of work not having been 

carried out, neither shall he have any claim for compensation by reasons of  any 

alteration having been made in the original specifications, drawings , designs and 

instructions , which shall involve any curtailment of the work originally 

contemplated. 

 
 

57. PROPERTY 
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57.1 All materials on the Site, Plant, Equipment, Temporary works and Works are 
deemed to be the property of the Employer, if the contract is terminated as per Cl. 
55.2 above because of a Contractor’s default. 

 

58. RELEASE FOR PERFORMANCE 
 

58.1 If the Contract is frustrated by the outbreak of war or by any other  event entirely 
outside the control of either the Employer or the Contractor the Engineer shall certify 
that the Contract has been frustrated.  The  Contractor shall make the Site safe and 
stop work as quickly as possible after receiving this certificate and shall be paid for 
all work carried out before receiving it and for any work carried out afterwards to 
which commitment was made. 

 

59. EXTRAORDINARY CLAIMS 
 

No claim for payment of an extraordinary nature , such as claim for bonus, for 

extra labour employed in completing the work before the expiry of the contractual 

period at the request of the Engineer or claims for compensation where work has 

been temporarily brought to a stand-still though no fault of the Contractor , shall be  

allowed unless  and to the  extent that  the same shall have been expressly 

sanctioned by the Punjab Government under the signature of one of its Secretaries. 
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SECTION 3 
 

(ii)CONDITIONS OF PARTICULAR APPLICATION 
[COPA] 
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CONDITIONS OF PARTICULAR APPLICATION 

 
Conditions/Clauses of the contract which are required in case of 

particular or specific work shall form part of this section. Such conditions 

may include additional qualification conditions for the bidders. For 

example, for construction of a bridge work in running canal conditions, an 

additional qualifying condition can be that the bidder should have 

experience of having done construction in such demanding conditions. 

Fresh administrative or financial instructions can also be included in this 

section. 

 

Clauses included in the General Conditions and Clauses of the Contract 

may need to be modified or deleted to suit the particular situation. Those 

modifications and deletions in reference to the clauses should also be 

inserted in this part. 



83 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 4 

CONTRACT DATA 
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CONTRACT DATA 

Name of the Project:    

Sr.No. Name of Works 
1 ESTIMATE FOR FLOOD RISK MITIGATION BY LAYING OF UNDERGROUND 

PIPELINE IN THE LOW LYING POCKET OF VILLAGE LAKHEWALI DHAB, DISTRICT 

FAZILKA.  

 

Contract Identification No.: 23/2026-27/XEN DCD FZK dated 20-04-2026 

 
The Contract Data hereunder pertains to some specific ,but in no way 
exhaustive, information on the Project. The bidders are required to study and 
account for this data in  conjunction to  various  other Sections of the 
Document. GCC stands for ‘General Conditions of Contract’. 

1. Name of the Employer : 
 

Chief Engineer 
DEPARTMENT OF WATER RESOURCES, Chandigarh. 

for and on behalf of 
Governor of Punjab. Address 

of Employer: 

DEPARTMENT OF WATER RESOURCES,   
Hydel Building, Madhya Marg, 

Sector-18B, Chandigarh, Punjab (India). 

2. Name of the Assignee : 

Superintending Engineer, 
Drainage cum Mining and Geology Circle 
DEPARTMENT OF WATER RESOURCES, 
Punjab 

 
3. Name & Address of the Engineer:  

                     Executive Engineer/Fazilka, 
                      Drainage-Cum Mining & Geology 
‘                       Division WRD, Punjab 

 

 The Defect Liability Period: 

It is 1 year  from date of Completion (or as per requirement of funding agency) from 
the date of  completion. [Cl. 1.1& 33,GCC] 

 The Start Date: 

The start date shall be from the date of issue of the   allotment 

letter by the Engineer. 

 The Mobilization period: 

3 days from the date of issue of the allotment letter by the Engineer. 
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 The Intended Date of Completion: 

The intended completion date for the whole works is 

after start of the work. [CI 1.1& 27,GCC] 

   

7. Site Particulars: 
The. site is i n  D i s t r i c t  F a z i l k a    
 
The site falls in Seismic Zone IV & the conditions of exposure are ----- 
----. 

 

8. The Hydraulic Investigation Data : 

As per Design. 

9. The Scope of Work put to Bid: 

Sr.No. Name of Works 
1 ESTIMATE FOR FLOOD RISK MITIGATION BY LAYING OF UNDERGROUND 

PIPELINE IN THE LOW LYING POCKET OF VILLAGE LAKHEWALI DHAB, DISTRICT 

FAZILKA.  

10. The additional documents that also form part of the Contract; [C1.2. 
GCC] 

…………………………………………………………………….. 

…………………………………………………………………….. 

11. The law which applies to the Contract: [CI 

3.1,GCC] 

The Law of Union of India. 

12. The language of the contract document : [CI 

3.1,GCC] 

English 

13. Amounts of Insurance & Deductions by Engineer : [CI 

15.1,GCC] 

Nil 

14. Soil Investigation Report: Appended in Section--- 
- 

15. The Site possession dates are: [CI 

22,GCC] 

i. For   ------------- Date of Award of Contract 

ii. For ------------- ……………………………….. 

iii. For ------------- ………………………………. 

16. The Period for Submission of the Programme for approval of 

Engineer: [CI 26,GCC] 

3 days from the issue of Letter of Acceptance. 

17. The period between programme updates shall be   days. [CI  27.3,GCC] 
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18. The Additional Compensation Events are: [Cl. 

41,GCC] 

(i) Substantially adverse ground conditions encountered during the 

course of execution of work not provided in the bidding Document 

(ii) Removal of underground utilities detected subsequently 

(iii) Significant change in classification of soil requiring additional 

mobilization by the contractor, e.g. ordinary soil to rock excavation, 

(iv) Removal of unsuitable material like marsh, debris dumps, etc. not caused by 
the contractor 

(v) Artesian conditions 

(vi) Seepage, erosion, landslide 

(vii) Presence of historical, archeological or religious structures, 

Monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or military authority 

20. The currency of the Contract: [CI 43,GCC] Indian Rupees 

21. The schedule of submission of operating and Maintenance manual: [Cl 

54.1,GCC] 

45 days after completion of work. 

22. The amount to be withheld for failing to supply “as built” drawings, if any, by the 
date required: 

[Cl 54.2,GCC] 

Rs. 10,000 or 1% of the contract amount, whichever is higher. 

23. The Events which shall also mean fundamental breach of contract: [CI 

55.2,GCC] 

The Contractor has contravened Clause 9 of GCC 

24. The formula (e) for adjustment of prices are; [Cl. 44) 

Adjustment for Labour component 

i) Price adjustment for increase or decrease in the costs due to labour shall 
be paid in accordance with the following formula. 

 

VL =0.75xPL/100 x R x (Li –Lo )/Lo 

Following expressions and meanings are assigned to the values of the works done 
during each quarter. 

 

VL = increase or decrease in the cost of work during the quarter under 
consideration due to change in rates for local labour. 

R=     Total   value of work done in Rupees during the quarter excluding cost of 
materials and electrical energy supplied by the employer at fixed prices. 

Lo = All India average consumer price index number for industrial workers for the 
Quarter preceding the date of opening of bids as issued by the Labour  
Bureau Shimla and   published in the Indian   Labour Journal or as published 
in Reserve Bank of India Bulletin. 
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Li = All India average  consumer  price  index  number  for  industrial  workers for the 
Quarter under consideration as issued by the  Labour  Bureau Shimla  and    
published  in  the  Indian    Labour  Journal  or  as  published in Reserve Bank of 
India Bulletin. 

PL = Percentage of Labour component of the work. 

Adjustment for cement component 

ii) Price adjustment for increase or decrease in the costs of cement procured by 
the contractor shall be paid in accordance with the following formula. 

 

Vc =0.75x Pc/100 x R x (Ci –Co )/Co 

Vc =  increase or decrease in the cost of work during the quarter under consideration 
due to change in rates for cement. 

 

R =    Total   value of work done in Rupees during the quarter excluding cost of 
materials and electrical energy supplied by the employer at fixed prices. 

 

Co = The  all  India  average  whole  sale  price  index  for  cement  for  the Quarter 
preceding the date of opening of bids as published by the Ministry of Industrial 
Development, Government of India, New Delhi. 

Ci= The all India average whole  sale  price  index  for  cement for  the Quarter under 
consideration as published by the Ministry of Industrial Development ,Government 
of India, New Delhi. 

Pc = Percentage of cement component of the work. 

 

Adjustment for steel  component 

(iii) Price adjustment for increase or decrease in the costs of  steel   procured by the 
contractor shall be paid in accordance with the following formula. 

 

VS =0.75 x PS / 100 x R x (Si –So )/So 

 

VS = increase or decrease in the cost of work during the quarter under consideration due 
to change in rates for Steel. 

 

R=     Total value of work done in Rupees during the quarter excluding cost of 
materials and electrical energy supplied by the employer at fixed prices. 

 

So  =   The all India average whole sale price index for steel(Bars & Rods)   for the 
Quarter preceding the date of  opening  of  bids  as  published  by  the Ministry of 
Industrial Development ,Government of India, New Delhi. 

Si    =   The all India average whole sale price index for steel(Bars & Rods)  for the 
Quarter under consideration as published by the Ministry of Industrial Development 
,Government of India, New Delhi. 

PS = Percentage of Steel component of the work. 

 

Note:- For the application of this clause, index of Bars and Rods has been chosen to 
represent steel group. 
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Adjustment for Bitumen  component 

(iv ) Price adjustment for increase or decrease in the cost of Bitumen procured by 
the contractor shall be paid in accordance with the following formula. 

 

Vb =0.75 x Pb /100 x R x (Bi-Bo)/ Bo 

 

Vb = increase or decrease in the cost of Bitumen work during the quarter under 
consideration due to change in rates for Bitumen . 

R= Total value of work done in Rupees during the quarter excluding cost of 
materials and electrical energy supplied by the employer at fixed prices. 

Bo = The official retail price of bitumen at the IOC Depot at nearest centre 
(Panipat) considered by the Department while inviting the Bids . 

 

Bi = The official retail price of bitumen at the IOC Depot at nearest centre 
(Panipat) for the quarter under consideration . 

 

Pb = Percentage of Bitumen component of the work. 

If the prices of bitumen change during the period under consideration for working out 
escalation, the period shall be split up to calculate appropriate adjustment. 

Adjustment  for POL Component 

(v) Price adjustment for increase or decrease in the cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula. 

Vf =0.75 x Pf / 100 x R x (Fi –Fo ) / Fo 
 

Vf = increase or decrease in the cost of work during the quarter under consideration due 
to change in rates for Fuel and Lubricants. 

R =    Total   value of work done in Rupees during the quarter excluding cost of 
materials and electrical energy supplied by the employer at fixed prices. 

 

Fo = The average official  retail  price  of  High  Speed  Diesel(HSD)  at  the existing 
consumer pumps of IOC/HP/BP   nearest of the work site on the  day thirty days prior to the 
date of opening of bids. 

Fi = The average official retail price of High Speed Diesel(HSD) at the existing 
consumer pumps of IOC/HP/BP   nearest of the work site for the 15th day of the middle 
calendar month of the quarter under consideration. 

Pf = Percentage of Fuel and Lubricant component of the work. 

Note:- For the application of  this clause,  the price of High Speed Diesel oil has been 
chosen to represent fuel and lubricants group. 

Adjustment for material component other than Cement, Steel, Bitumen and 
POL. 

(vi) Price adjustment for increase or decrease in the cost of Materials other than 
cement , steel,  Bitumen and  POL   procured by the contractor   shall   be paid in accordance 
with the following formula. 
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Vm =0.75xPm/100xRx(Mi –Mo )/Mo 

Vm = increase or decrease in the cost of work during the quarter under consideration 
due to change in rates for materials other than cement, steel, bitumen and POL. 

R=     Total   value of work done in Rupees during the quarter excluding cost of 
materials and electrical energy supplied by the employer at fixed prices. 
Mo  =  The all India average whole sale price index ( all   commodities) for the 

quarter preceding the date of  opening  of  bids  as  published  by  the Ministry of 
Industrial Development ,Government of India, New Delhi. 

Mi       =   The all India average whole sale  price index (all   commodities)   for the 
quarter under consideration as published by the Ministry of Industrial Development 
,Government of India, New Delhi. 

Pm =Percentage of Material component (other  than  cement,  steel,  bitumen and POL) 
of the work. 

NOTE: 

i) The value of PL, Pc,Ps, Pb, Pf and Pm should equal 100%. 

ii) Contractor’s profit shall not be considered on Price Adjustment. 
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SECTION 5 
 

TECHNICAL CONDITIONS, SPECIFICATIONS & 
REQUIREMENTS 
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Work is to be executed as per P.W.D. Specification and approved design technical specification 
and approved design of work. P.W.D Specification can be seen in the office of  executive 

engineer/fazilka drainage cum mining geology division WRD Punjab on any working day. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



92 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 6 

MODEL RULES FOR THE PROTECTION OF HEALTH 
AND SANITARY ARRANGEMENTS FOR WORKERS 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS FOR WORKERS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in  which twenty or 

more workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contract work is in progress. 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the 

contract work is in progress. 

3. FIRST-AID FACILITIES 

i) At every work place there shall be  provided  and  maintained,  so  as  to  be easily 

accessible during working hours, first-aid  boxes  at  the  rate  of  not less than one 

box for 150 contract labour or part thereof  ordinarily employed. 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground 

and shall contain the following equipment:- 

a) For work places in which the number of contract labour employed does not 

exceed 50- 

Each first-aid box shall contain the following equipments :- 

1. 6 small sterilized dressings. 

2. 3 medium size sterilized dressings. 

3. 3 large size sterilized dressings. 

4. 3 large sterilized burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institutes, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

b) For work places in which the number of contract 

labour exceed 50, 

each first-aid box shall contain the following 

equipments. 

1. 12 small sterilized dressings. 
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2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings. 

4. (15 gms.) packets sterilized cotton wool. 

5. 1 (60 ml.) bottle containing a two per cent alcoholic solution 

iodine. 

6. 1 (60 ml.) bottle containing salvolatile having the dose and mode 

of administration indicated on the label. 

7. 1 roll of adhesive plaster. 

8. 1 snake bite lancet. 

9. 1 (30 gms.) bottle of potassium permanganate crystals. 

10. 1 pair scissors. 

11. 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes /Government of India. 

12. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

13. Ointment for burns. 

14. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

v) The first-aid  box shall be  kept in charge of a responsible person  who shall  always be 

readily available during the working hours of the work place. 

vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment, 

in the work places where the number of contract labour employed is 150 or more. 

vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid posts 

shall be established and run by a trained compounder. The compounder shall be on 

duty and shall be available at all hours when the workers are at work. 

viii) Where work places are situated in places which are  not  towns  or  cities,  a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly 

taken ill to the nearest hospital. 

4. DRINKING WATER 

i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an Intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn 
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from an existing well which is within such proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before water is drawn form it 

for drinking. All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 

5. WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be  provided  for  the  use  of  male and female 

workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 

6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale namely 

:- 

a) Where female are employed there shall be at least one latrine for every 25 

females. 

b) Where males are employed, there shall be at least one latrine for every 25 

males. 

Provided that where the number of males or  females  exceeds  100,  it shall be 

sufficient if there is  one  latrine  for  25  males  or  females  as  the case may be up to 

the first 100, and one for every 50 thereafter. 

ii) Every latrine shall be under cover  and  so  partitioned  off  as  to  secure privacy, and 

shall have a proper door and fastenings. 

iii) Construction of latrines : The inside walls shall be constructed of masonry or some 

suitable heat-resisting nonabsorbent materials and shall be cement washed 

inside and outside at least once a year, Latrines shall not be of a standard lower 

than borehole system. 

iv) a) Where workers of both sexes are employed, there shall  be  displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority 

of the workers "For Men only" or "For Women Only" as the case may be. 

b) The notice shall also bear the figure of a man or of a woman, as the case may 

be. 

v) There shall be at least one urinal for male workers up  to  50  and  one  for female 

workers up to fifty employed at a time, provided that where the number of male or 

female workmen, as the case  may  be  exceeds  500,  it shall be sufficient if there is 

one urinal for every 50 males or females up to the first 500 and one for every 

100 or part thereafter. 
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vi) a) The latrines and urinals shall be adequately lighted and shall be maintained 

in a clean and sanitary condition at all times. 

b)  Latrines and urinals other than those connected with a flush sewage 

system shall comply with the requirements of the Public Health 

Authorities. 

vii) Water shall be provided by means of tap or otherwise so as  to  be conveniently 

accessible in or near the latrines and urinals. 

viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of  excreta  by  incineration  at the work place shall 

be made by  means  of  a  suitable  incinerator. Alternately excreta may be disposed 

of by putting a layer of night soil at the bottom of a pucca tank prepared for the 

purpose and covering it with a 15 cm. layer of waste or refuse and then covering 

it with a layer of earth for a fortnight (when it will turn to manure). 

(ix) The contractor shall  at  his  own  expense,  carry  out  all  instructions  issued to him 

by the Employer to effect proper disposal of night soil and other conservancy work in 

respect of the contractor's workmen or employees on the site. The contractor shall be 

responsible for payment of any  charges which may be levied by Municipal or 

Cantonment Authority for execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 

the other two for rest separately for the use  of  men  and  women labour. The height of 

each shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest 

part of the roof. These shall be kept clean and the space provided shall be on the basis 

of 0.6 sq.m. (6 sft) per head. 

Provided that the Employer may permit subject to his satisfaction, a portion of the 

building  under  construction  or  other  alternative  accommodation  to  be used for the 

purpose. 

8. CRECHES 

i) At every work place, at which 20 or more women worker are ordinarily employed, 

there shall be provided two rooms of reasonable dimensions for the use of their 

children under the age of six years. One room shall be used as a play room for 

the children and the other as their bedroom. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places 

clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one ayaa to  look  after  the  children  in  the creche when 

the number of women workers does not exceed 50 and two when the number of 

women workers exceed 50. 
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v)  The use of the rooms earmarked as creches shall be restricted to 

children, their attendants and mothers of the children. 

 
9. CANTEENS 

i) In every work place where the work regarding the employment of contract labour 

is likely to continue for six months and where in contract labour numbering one 

hundred or more are ordinarily employed, an adequate canteen shall be provided by 

the contractor for the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient 

manner. 

iii) The canteen shall consist of  at  least  a  dining  hall,  kitchen,  storeroom, pantry and 

washing places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has 

access to it. 

v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime-washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four 

months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary 

condition. 

vii) Waste water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of 

garbage. 

ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 

working at a time. 

x) The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture except tables and chairs shall not be less than one square meter 

(10 sft) per diner to be accommodated as prescribed in sub-Rule 9. 

xi) a)  A portion of the dining hall and  service  counter  shall  be partitioned off 

and reserved for women workers in proportion to their number. 

b) Washing places for women shall be separate and screened to secure 

privacy. 

xii) Sufficient tables stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule 9. 
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xiii) a) 1. There shall be provided and maintained sufficient utensils 

crockery, furniture and any other equipments necessary for the 

efficient running of the canteen. 

2. The furniture utensils and other equipment shall be 

maintained in a clean and hygienic condition. 

b) 1.  Suitable clean clothes for the employees serving in the 

canteen shall be provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 

material. 

3. Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity 

with the normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen 

shall be based on 'No profit, No loss' and shall be conspicuously displayed in the 

canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, 

the following items shall not be taken into consideration as expenditure 

namely:- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of 

equipments provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 

months by registered accountants and auditors. 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial 

instructions given to him by the Employer including the filling up of any 

borrow pits which may have been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall from an integral part of the contracts. 

 
12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue 

directions - it may consider necessary for the purpose of removing any difficulty 

which may arise in the administration thereof. 
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SECTION 7 

CONTRACTORS’ LABOUR REGULATIONS 
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PUNJAB (I) PUBLIC WORKS DEPARTMENT "CONTRACTORS LABOUR REGULATIONS 

 

1. SHORT TITLE 

These regulations may be called Punjab (I) Public Works Department Contractor's 

Labour regulations. 

2. DEFINITION IN THE REGULATIONS 

Unless otherwise expressed or indicated the following word and expressions shall have 

the meaning here by assigned to the respectively that is to say. 

(i) "LABOUR" mean workers employed by Punjab (I) Public Work Department Contractor 

directly or indirectly through a Sub-Contractor or other person or by an agent on his 

behalf. 

(ii) "FAIR WAGES" means wages whether for time or piece work notified as the time of 

inviting tenders for the work and where such wages have not been to notified, the 

wages prescribed by the Punjab (I) Works Department for in which the work is 

done. 

(iii) Contractor shall include every person whether a sub-contractor or headman or 

agent employing labour on the works taken on contract. 

(iv) "WAGES" shall have the same meaning as defined in the payment of Wages Act, 1936 

and include times and rates wages. 

3. DISPLAY OF NOTICES, REGARDING WAGES, ETC. 

The contractor shall before the commences his work on contract, display and 

correctly maintain and continue to display and correctly maintain in a clean and 

legible conditions in conscious place on the work, notices in English and in the local 

Indian languages spoken by the majority of the workers  giving the fair wages 

notified or prescribed by the Punjab (I) Public Work Department and the hours of 

work for which such wages are earned. 

4. PAYMENT OF WAGES 

1. Wages due to every worker shall be paid to him directly. 

2. All wages shall be paid in current or currency or both. 

5. FIXATION OF WAGES PERIOD 

1. The contractor shall fix wages periods in respect of which the wages shall 

be payable. 

2. No wage period shall exceed one month. 

3. Wages of every workman employed on  the  contract  shall  be  paid before 

expiry of ten days after the last day  of  the  wage  period  in respect of which the 

wages are payable. 

4. When the employment of any worker is terminated by on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the 

day succeeding one on which his employment is terminated. 

5. all payments of wages shall be made on working day. 

6. WAGES BOOK AND WAGE SLIPS etc. 

 
1. a). The contractor shall maintain wages book of each worker in such form as 

may be convenient but the same shall include the following particulars. 

b). Rate of daily or monthly wages. 

c). Nature of work on which employed. 
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d). Total number of days worked during each wages period. 

e) Total amount payable for the work during each wage period. 

f) All deduction made from the wages with an indication in each cases of the 

ground for which the deduction is made. 

2. The contractor shall also maintain a wage slip for each worker employed on the 

work. 

3. The authority competent to accept the contract may grant and exemption from the 

maintenance of wage book and wage slips to a contractor who in his opinion may 

not directly or indirectly employ more than 100 persons on the work. 

7. FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGES 

The wages of a worker shall be paid  to  him  without  any  deduction  of  any kind except 

following: 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or places 

where by the terms of his employment, he is required the work the amount of 

deduction shall  be  in  proportion  to  the  period  which  he was absent. 

(c) Deductions for damages to or loss of goods expressly entrusted to the 

employed person for custody or for loss of money for which he is required to 

account, where such damage or loss is directly attributable to his neglect or 

default. 

(d) (i) Any other deductions which the P.W.D. may from time to time allow. 

(ii)        No fine shall be imposed on a worker and no deduction for damage or loss shall 

be made from his wages until the worker has been given an opportunity of 

showing cause against such fines or deduction. 

 
8. REPORT OF LABOUR WELFARE OFFICER: 

The Labour Welfare Officer or any other person authorized as aforesaid shall 

submit a report of the results of his investigations or enquiry to the 

Executive-Engineer concerned, indicating the extent, if any, to which the 

default has been committed and the amount of fine recoverable in respect of 

the act of omission and commission of the labourer with a note that 

necessary deduction from the contractor will made and the wages and other 

dues be paid to the labourers concerned. 

9 APPEALS AGAINST THE DECISION OF LABOUR WELFARE OFFICER; 

Any person aggrieved by the decision and recommendation of Labour 

Welfare Officer person so authorised may appeal against  such decision to 

the Labour Commissioner, but subject to such appeal, the decision of the 

Officer shall be final and binding upon the contractor. 12 a No party shall be 

allowed to be represented by a lawyer during any investigation enquiry 

appeal or any other proceeding under these regulations. 
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10. INSPECTION OF REGISTER 

The Contractor shall allow inspection of Wage and Wage slips to any 

of his worker or to his agent at a convenient time and place after due notice is 

received by the Punjab (1) Government on his behalf. 

11. SUBMISSION OF RETURNS 

The Contractor shall submit periodical returns as may be specified from 

time to time. 

 
12. AMENDMENTS 

The Punjab (1) Government may from time to time add or amend these 

regulations. The decision of the labour Commissioner Punjab (1) Government in the 

behalf shall be final. 

(a) The contractor shall pay not less than fair wage to laborers engaged by him 

on the work, Fair wage means wage whether for time to piece work notified, at the 

time of inviting tender for the work and where such wages have not been so notified, 

the wages prescribed by the public Works. Department Building and Roads Branch 

Punjab (1) for the district in which the work is done. 

(b) The Contractor shall not withstanding the provision of any agreement to the 

contract caused to be paid fro wage   to labourers indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said 

word as if the labourers had been directly employed by him. 

(c) In respect of all labour directly or indirectly employed on the work for the 

performance of the contractor's part of this agreement the contractor shall comply 

with or carse to be complied with the Punjab (1) Public Works Deptt. Contractor's 

Labour Regulations made by Govt. from time to time in regard to payment of Wages, 

Wage period, Deduction from wages, recovery of wages not paid and deductions 

unauthorizely made intendancy of  wage book, wage slips, publication of wages and 

other terms of employment, inspection and submission of periodical returns and all 

other  matters  of alike nature. 

(d) The Executive Engineer or Sub Division Engineer concerned  shall  have  the right to 

deduct from the moneys due to the Contractor any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason of non-

fulfillment of the conditions of the contract from benefit of the workers,  non payment of 

wages deductions made  from his or their ages, which are not justified by the terms of  

the  contract  of  the regulations referred to in clause (c) above. 

(e) Vis-à-vis the Punjab (1) Government the contractor shall be primarily liable of all 

payment to be made under and for the observation of the regulations aforesaid without 

prejudice to his right to claim indemnity from his sub contractors. 

(f) The regulation aforesaid shall  be  deemed  to  be  part  to  his  contractor  and any 

breach thereof shall be deemed to be breach of his contract. 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 
WORKS 

a) Workmen Compensation Act 1923 : The act provides for compensation in case 
of injury by accident arising out of and of course of employment. 

b) Payment of Gratuity Act 1972 : Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if any employee has 
completed 5 years service or more, on death, the rate of 15 days wages for every 
completed year of service. The act is applicable to establishments employing 10 
or more employees. 

c) Employees PF and Misc. Provision Act 1952 – The Act provides for monthly 
contributes by the employer plus workers @ 10% or 8.33% The benefits payable 
under the Act are : 

i) Pension or family pension on retirement or death, as the case may be. 

ii) Deposit linked insurance on the death in harness of the worker. 

iii) Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951 : This act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition Act 1970 : The act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided by the 
Principal Employer by Law. The Principal Employer is required to take certificate 
of registration and the Contractor is required to take licence from the designated 
officer. The act is applicable to the establishments or Contractor of Principal 
Employer, if they employ 20 or more contract labour. 

f) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 
Minimum wages fixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Buildings, Roads, 
Runways are scheduled employments. 

g) Payment of Wages Act 1936 : It lays down as to by what date the wages are to 
be paid, when wit will be paid and what deductions can be made from the wages 
of the workers. 

h) Equal Remuneration Act 1979 :- The Act provided for payment of equal wages for 
work of equal nature to Male and Female workers and for not making discrimination 
against Female employees in  the  matters  of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: The act is applicable to all establishments 
employing 20 or more employees. The act provides for payments of annual 
bonus subject to a minimum 8.33% of wages and maximum 20% of wages to 
employees drawing Rs. 3500/- per month or less. The bonus is to be paid to 
employees getting Rs. 2500/- per month or above upto Rs. 3500/- per month 
shall be worked out by taking wages as Rs. 2500/- per month only. The act does 
not apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. Some of the State Governments 
have reduced the employment size from 20 to 10 for the purpose of applicability 
of this Act. 



104 

 

 

 

 

j) Industrial Dispute Act 1947: The Act lays down the machinery and procedure  for  
resolution  of  Industrial  disputes,  in  what  situations  a strike or lock out becomes  
illegal  and  what  are  the  requirements  for laying off or retrenching  the  
employees  or  closing  down  the establishment. 

k) Industrial Employment (Standing  Orders)  Act  1946: It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50 ) The act provides for laying down 
rules governing the conditions of employment by the Employer on matters provided  
in  the  Act  and  get  the  same  certified by the designated Authority. 

l) Trade Unions Act 1926 : The Act  lays  down  the  procedure  for registration of 
trade unions of workmen and employers. The Trade unions registered under the act 
have  been  given  certain  immunities  from  civil and criminal liabilities. 

m) Child Labour (prohibition & regulation ) Act 1986 : The act prohibits 
employment of children below 14 years of age in certain occupation and processes 
and provides for regulation of employment of  children  in  all other occupations  and  
progress.  Employment  of  Child  labour  is prohibited in Building and Construction 
Industry. 

n) Inter State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979 : The act is applicable to an establishment which employs 5 
or more interstate migrant workmen through an intermediary (who has 
recruited workmen in one state for employment in the establishment situated in 
another state) The inter State migrant workmen in an establishment to which 
this act becomes applicable, are required to be provided certain facilities such as 
housing, medical and traveling expenses from home upto the establishment and 
back etc. 

o) The Building and Other Construction Workers (Regulation of Employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the 
establishments who carry on any building or other construction work and 
employs 10 or more workers are covered under this act. All such establishments 
are required to pay cess at the rate no exceeding 25 of the cost of construction as 
may be modified by the Government. The Employer of the establishment is 
required to provide safety measures at the building or construction work and 
other welfare measures, such as Canteens, First Aid facilities, Ambulance, 
Housing accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government. 

p) Factories Act 1948 : The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave an drendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20 or more persons 
without the aid of power engaged in manufacturing process. 
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SECTION 8 

FORM OF BID 

[The Specimen Form is given hereunder. It shall be devised judiciously 
keeping in view the nature of work and type of Contract] 
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Description of Work: 

FORM OF BID 

………………………………………………………………………………………… 

……………………………………………………………………………………….. 

BID 

 

To Address 

 
1. We offer to execute the works described above and remedy any defects therein and 

carry out the maintenance of the works up to expiry of the defect liability period in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

 
 

2. We undertake if out Bid is accepted to commence the works as soon as is reasonably 
possible after the receipt of the  Engineer’s  notice  to  commence, and to complete the 
whole of the works comprised of the works comprised in the contract within the time 
stated in the document. 

3. We agree to abide by this Bid for the period of 120 days from the date fixed for 
receiving the same, and it shall remain binding upon us  and  may  be accepted at any 
time before the expiration of that period. 

4. Unless and until a formal agreement is prepared and executed this Bid together with 
your written acceptance thereof, shall constitute a binding contract between us. 

5. We understand that you are not bound to accept the lowest or any tender you 
may receive. 

 
Dated this  day of 20 
Signature  In the capacity of                                             
duly authorized to sign bids for and on behalf of      
(in Block capitals or typed) 

 
Address    

 

Witness    
 

Address    
 

Occupation    
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SECTION 9 
 

BILL OF QUANTITIES 
 

[Alternately, for Lump Sum Contracts, 

SCHEDULES OF PAYMENT & VARIATIONS ] 
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[This Section shall be tailored judiciously to suit the type of 

Contract i.e. Item Rate/ Percentage Rate/Lump Sum  Contract 

etc. Only a specimen/sample form is given hereunder] 

BILL OF QUANTITIES 
 

PREAMBLE 

1. The bill of quantities shall be read in conjunction, with the instructions to Bidders, 
Conditions of Contract, Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 
given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable and other wise at such rates and prices as 
the Engineer may fix within the terms of the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as 
it is otherwise provided under the Contract, include all constructional plant, labour, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 
together with all general risks liabilities and obligations set out or implied in the 
Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

5. A rate or price shall be entered against each item in the Bill of Quantities, whether 
quantities are stated or not. The cost of items against which the Contractor has 
failed to enter a rate or price shall be deemed to be covered by other rates and 
prices entered in the Bill of Quantities. 

6. The whole cost of complying with the provisions of the Contract shall be included in the 
items provided in the priced Bill of Quantities, and where no items are provided the cost 
shall  be  deemed  to  be  distributed  among  the rates and prices entered for the 
related items of work. 

7. General directions  and  descriptions  of  work  and  materials  are  not necessarily 
repeated or summarized in  the  Bill  of  Quantities.  References  to the relevant sections 
of the contract documentation shall be made before entering rates or prices against 
each item in the Bill of quantities. 

8. The method of measurement of completed work for payment shall be in accordance 
with Punjab PWD Specifications/MORT&H specification for Road and Bridge works, 
2001 (4th revisions). The measurement for fill placement shall be based on 
compacted bank/Zone. 

9. Errors will be corrected by the Engineer for any arithmetic errors pursuant to clause 
26 of the Instructions to Bidders. 

10. Rock is defined as all materials which in the opinion of the Engineer, require blasting 
or the use of metal wedges and sledgehammers, or the use of compressed air drilling 
for its removal and which cannot be extracted by ripping with a tractor of at least 
150 KW with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES 
 
 
 

Sr.No. Description of 
item. 

Quantity Unit Rate (Rs.) Amount (Rs.) 

In figures In words 

       

Notes: 

1. Items for which no rate or price is entered by the bidder will not be paid for by the 
Employer when executed and shall be deemed covered  by  the  other rates and prices in 
the Bill of Quantities. (Refer  ITB  Cluase  13.2  and  GCC Cluase 40.2). 

2. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees 
(ITB Clause 14.1). 

3. Where there is a discrepancy between the rates in figures and in words, the rate in 
words will govern [ITB Clause 26.1(a)]. 

4. Where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the  quantity,  the  unit  rate  as quoted will govern. [ITB 
Clause 26.1(b)] 
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SCHEDULE OF PAYMENT (S-I) 
 

PREAMBLE 

1. The Schedule of Payment shall be read in conjunction, with the instructions to 
Bidders, Conditions of Contract, Technical Specifications and Drawings. 

2. The method of measurement of completed work for payment shall be in accordance 
with Punjab PWD Specifications/MORT&H specification for Road and Bridge works, 
2001 (4th revisions). The measurement for fill placement shall be as per compacted 
bank/Zone. 

3. In case a particular item mentioned in this schedule is not fully completed, payments 
on prorate basis shall be allowed. 

4. The percentage as provided in this schedule for payment to the Contractor can be 
further split up into smaller components, as approved by  the Engineer. 
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SECTION 10 

SECURITIES AND OTHER FORMS 

[The Forms given here are of Specimens. These shall be devised judiciously 

keeping in view the nature of work and type of Contract] 
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BID SECURITY (BANK GUARANTEE) 

WHEREAS [name of Bidder] (hereinafter called “the Bidder”)  

has  submitted  his  Bid  dated [date] for the construction of 

   [name of Contract hereinafter called “the Bid”]. 

KNOW ALL PEOPLE by these presents that We                                                                   [name  of  

Bank]  of   [name of country] having our registered office     

at  (hereinafter   called   “the   Bank”)    are    bound unto

 [name of Employer] (hereinafter called “the Employer”) in 

the sum of    * for which payment well and truly to be 

made to the said Employer the Bank itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this day of 20 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during  the period of Bid validity 

specified in the Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer 

during the period of Bid validity: 

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in  accordance with the 

Instructions to Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 26. 

We undertake to pay to the Employer  up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, provided 

that in his demand the Employer will not that the amount claimed by him is due to him 

owning to the occurrence of one or any of the three conditions, specifying the occurred 

condition or conditions. 

The Guarantee will remain in force upto and including the date ** 

day after the deadline for submission of Bids as such dead line is stated in the Instructions 

to Bidders or as it may be extended by the Employer, notice of which extensions(s) to the 

Bank is hereby waived. Any demand in respect of this guarantee should reach the Bank not 

later than the above date. 
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DATE  SIGNATURE   
 
 

WITNESS   

(Signature, name and address). 

SEAL   

 
 

* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 

16.1 of the Instructions to Bidders. 

** 45 days after the end of the validity period of the  Bid. Date should be 

inserted by the Employer before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

 
1. In consideration of the President of India ( hereinafter called “the Government”)  

having  agreed  to  exempt (herein after 
called “the said Contractor”) from the demand, under the terms and 
conditions   of   an   Agreement   dated made   between 
     and for   (hereinafter   called  “the   said 
Agreement”), of security deposit for the due fulfillment by the  said Contractor of 
the terms and conditions contained in the said Agreement, on       production       
of       a       bank       Guarantee       for       Rs.   
(Rupees only)  we, (hereinafter referred 
to as “the Bank”) at the request of   contractor do hereby 
undertake to pay to the Government an amount not exceeding 
Rs. against  any  loss  or  damage  caused  to  or  suffered  or 
would be caused to or suffered by  the  Government  by  reason  of  any breach by 
the said Contractor of any of the terms or conditions contained in the said 
Agreement. 

 

2. We  do hereby undertake to pay the amounts due and 
payable under this guarantee without any demur, merely on a demand from the 
Government stating that the amount claimed is due by way of loss or damage 
caused to or would be caused to or suffered by the Government by reason of 
breach by the said Contractor of any of the terms or conditions contained in the 
said Agreement or by reason of the Contractor’s failure to perform the said 
Agreement. Any such demand made on the bank shall be conclusive as regards 
the amount due and payable by the Bank under this guarantee. However, our 
liability under this  guarantee  shall  be  restricted  to   an   amount   not   
exceeding Rs. . 

 

3. We undertake to pay to the Government any money so demanded not- withstanding 
any dispute or disputes raised by the Contractor in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this 
present being absolute and unequivocal. 

The payment so made by us under this bond shall be  a  valid discharge of 
our  liability  for  payment  there  under  and  the  contractor shall have no claim 
against us for making such payment. 

 

4. We, further agree  that  the  guarantee  herein  contained 
shall remain in full force and affect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till 
all the dues of the Government under or by virtue of the said Agreement have 
been fully paid and its claims satisfied or discharges 
or till    (Office/Department) Ministry of 
     certified that the terms and conditions of the said Agreement 
have been fully and  properly  carried  out  by  the  said Contractor and  accordingly  
discharges  this  guarantee.  Unless  a  demand or claim under this guarantee is 
made on us in writing on or before the 
     we shall be discharged from all liability under this guarantee 
thereafter. 
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5. We, further agree that Guarantee shall be valid until 28 
days from the date of expiry of the Defect Liability Period. 

 

6. We, further agree with the Government that the 
Government shall have the fullest liberty, without our consent and without 
affecting in any manner our obligations hereunder, to vary any of the terms and 
conditions of the said Agreement or to extend time of performance by the said 
Contractor from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the government against the said Contractor, 
and to forbear or enforce any of the terms and conditions relating to the said 
Agreement, and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor or for any 
forbearance, act or omission on the part of the government or any indulgence by 
the government to the said Contractor, or by any such matter or thing 
whatsoever which under the law retaining to sureties would, but for this 
provision, have effect of so relieving us. 

 

7. This guarantee will not be discharged due to the change in the constitution of the 
Bank or the Contractor. 

 

8. We, lastly undertake  not  to  revoke  this  guarantee 
during its currency except  with  the  previous  consent  of  the  Government in 
writing. 

 
 

 
Dated the day of 20__ 
for     

(Indicate the name of bank) 
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INDENTURE FOR SECURED ADVANCES 

FORM 31 

(for use in cases in which the contract is for finished work and the contractor has entered into 
an agreement for the execution of a certain specified quantity of work in a given time) 

 

This indenture made the day of , 20   
BETWEEN (hereinafter called the contractor which 
expression shall where the context so admits or implies be deemed to include his executors, 
administrators and assigns) or the one part and Employer of the other part. 

 
Whereas  by  an  agreement  dated (hereinafter called 

the said agreement) the contractor has agreed. 
 

AND WHEREAS the contractor has applied to the Employer that he may be 
allowed advanced on the security of materials absolutely belonging to him and brought by 
him to the site of the works the subject of the said agreement for use in the construction 
of such of the works as he has undertaken to executive at rates fixed for the finished work 
(inclusive of the cost of materials and labour and other charges) 

 
AND WHEREAS the Employer has agreed to advance to the 

Contractor  the  sum  of  Rupees on the security of 
materials the quantities and other particulars of which are detailed in Accounts of Secured 
Advances attached to the Running Account bill for the said works signed by the 
Contractor on and the Employer has reserved to himself the option of making any further 
advance or advances on the security of other materials brought by the Contractor to the 
site of the said work. 

 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees on or before the 
execution of these presents paid to the Contractor  by  the  Employer  (the  receipt where of the 
Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to 
him as a for said the Contractor doth hereby covenant and agree with the President and declare 
as follows: 

 

(1) That the said sum of Rupees so advanced by the Employer to 
the Contractor as aforesaid and all or any further sum of sums advanced as 
aforesaid shall be  employed  by  the  Contractor  in  or  towards  expending the 
execution of the said works and for no other purpose whatsoever. 

 

(2) That the materials details in the said Account of Secured Advances which have been 
offered to and accepted by the Employer as security are absolutely the Contractor’s 
own propriety and free from encumbrances of any kind and the contractor will not 
make any application for or receive a further advance on the security of materials 
which are not absolutely his own property and free from encumbrances of any kind 
and the Contractor indemnified the Employer against all claims to any materials in 
respect of which an advances has be made to him as aforesaid. 



117 

 

 

 

 

 

(3) That the materials detailed in the said account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (hereafter called the said materials) shall be used by the 
Contractor solely in the execution of the said work in accordance with the directions 
of the Engineer. 

 

(4) That the contractor shall make at his own cost all necessary and adequate arrangements 
for the proper watch, safe custody and  protection  against  all risks of the said  materials  
and  that  until  used  in  construction  as  aforesaid the said materials shall remain at the  
site  of  the  said  works  in  the Contractor’s custody and on his own responsibility and 
shall  at  all  times  b open to inspection by the Engineer or any officer authorized 
by him. In the event of the said materials or any part thereof being stolen, destroyed or 
damaged or becoming deteriorated in a greater degree than is  due  to reasonable use 
and wear thereof the Contractor  will  forthwith  replace  the same with other materials 
of like quality or repair and make good the same required by the Engineer. 

 

(5) That the said materials shall not be any account be removed from the site of the 
said works except with the written permission  of  the  Engineer  or  an officer 
authorized by him on that behalf. 

 

(6) That the advances shall be repayable in full when or before the Contractor receives 
payment from the Employer of the price payable to him for the said works under the 
terms and provisions of the said agreement. Provided that if any intermediate 
payments are made to the Contractor on account  of  work done than on the occasion of 
each such  payment  the  Employer  will  be  a liberty to make a recovery from the 
Contractor’s bill for such payment by deducting there from the  value  of  the  said  
materials  than  actually  used  in the construction and in respect of which recovery has 
not  been  made previously, the value for this purpose being determined in respect of 
each description of materials at the rates at which the amounts  of  the  advances made 
under these presents were calculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or 
of these presents the total amount of the advance or advances that may still be 
owing of the Employer shall immediately on the happening of such default be 
repayable by the Contractor to be  the  Employer  together with interest thereon at 
twelve per cent per  annum  from  the  date  or respective dates of such advance or 
advances to the date of repayment and with all costs, charges,  damages  and  
expenses  incurred  by  the  Employer  in or for the recovery thereof or the enforcement 
of this security or otherwise by reason of the default of the Contractor  and  the 
Contractor hereby  covenants and agrees wit the Employer to reply and pay the same 
respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to 
the Employer of the said sum of Rupees                                     
and any further sum of sums advanced as aforesaid and all costs, charges, damages 
and expenses payable under these presents PROVIDED ALWAYS and it is hereby 
agreed and declared that notwithstanding anything in the 
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said agreement and without prejudice to the power contained therein if and whenever 
the covenant for payment and repayment here-in-before contained shall become 
enforceable and the money owing  shall  not  be  paid  in accordance there with the 
Employer may  at any time  thereafter  adopt  all or any of the following courses as he 
may deem best: 

 

a. Seize and utilize the said materials or  any  part  thereof  in  the completion of the 
said works on behalf of the contractor in accordance with the provisions in that 
behalf contained in the said agreement debiting the contractor with the  actual  
cost  of  effecting  such completion and the amount due to the contractor  with  
the  value  of work done as if he had carried it out in accordance with the said 
agreement and at the rates thereby provided. If the balance is against the 
contractor, he is to pay same to the Employer on demand. 

 

b. Remove and sell by public auction the seized materials or any part there of 
and out of the moneys arising from the sale retain all the sums aforesaid 
repayable or payable to the Employer under these presents and pay over the 
surplus (if any) to the Contractor. 

 

c. Deduct all or any part of the moneys owing out of the security deposit or any 
sum due to the Contractor under the said agreement. 

 

(9) That except in the event of such default on the part of the  contractor  as aforesaid 
interest on the said advance shall not be payable. 

 

(10) That in the event of  any  conflict  between  the  provisions  of  these  presents and the 
said agreement the provisions of  these  presents shall  prevail  and in the event of any 
dispute or difference arising over the construction or effect of these presents the 
settlement of which  has  not  been  here-in-before expressly provided for the same shall 
be referred to the Employer whose decision shall be final and the provision of  the 
Indian Arbitration Act for the time being in force shall apply to any such reference. 
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To, 

LETTER OF ACCEPTANCE 
   (Date) 

 
   (name and address of the contractor) 

 
 

 

Dear Sirs, 

 

This is to certify that your bid dated  for execution of the                    
Name of the contract and identification number as given in the instructions to the bidders) and 
maintenance of the works up to expiry of the defect liability period for the contract price of 
Rupees (  ) (amount in words and 
figures) as corrected and modified in accordance with the instructions to bidders is hereby 
accepted by our agency. 

 

We accept/do not accept that  be appointed as the 
adjudicator. You are hereby requested to furnish performance security, in the form detailed in 
Para 31.1 of ITB for an amount equivalent to Rs. Within 
period specified in para 31 of ITB valid upto 28 days from the date of  expiry  of  the defect 
liability period i.e upto and sign the contract failing which action as stated in Para 31.3 of 
IR}ITB will be taken 

 

Yours Faithfully, 
Authorized Signature 

 
Name of title of security 

Name of agency 

Delete "corrected and or "and modified " if only one of these actions apples delete as corrected 

and modified  in  accordance  with  the  instructions  to  bidders,  if corrections or modifications 

have not been affected. 

To be used only if the contractor disagrees in his bid with the adjudicator proposed by the 

employer in the instructions of bidders" 
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AGREEMENT FORM 

Agreement 
 

This      agreement      made      the Day      of between 

  (name and address of employer) (hereinafter called "the employer ") and (Name 

and address of contractor) hereinafter called "the  contractor"  or  the  other part. 

 
Whereas the employer is desirous that the contractor execute     

(hereinafter called "the works") and the employer has accepted the bid by the contractor for the 

execution and  completion  of  such  works  and  the  remedying  of any defects therein, at a 

cost of Rs ........................................... 

 
NOW THIS AGREEMENT WITNES SETH as follows: 

 

1. In this agreement, works and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract (hereinafter referred to and 

they shall be deemed to form and be read and constructed as part of this agreement. 

2. In consideration of the payements to be made by the employer to the contactor as 

hereinafter mentioned, the contractor hereby covenants with the employer to execute and 

complete the works and remedy and defects therein in conformity in all aspects with 

the provisions of the contract. 

3. The employer hereby covenants to pay the contractor in consideration of the execution on 

completion of the works and the remedying the defects wherein contract price or such 

other sum as may become payable under the provisos of the contract at the times and 

in the manner prescribed by the contract. 

4. The following documents shall  be  deemed to form  and  be  ready  and  construed as part of 

this agreement Viz. 

a) Letter of acceptance 

b) Notice to proceed with the works. 

c) Contractor's bid 

d) Condition of contract: General and special 

 

 
e) Contract Data 

f) Additional Condition 

g) Drawings 
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h) Bill of quantities and 

i) Any other documents listed in the contact data as forming part of the contract: 

 
In witness whereof the parties there to have caused this agreement to be executed the day 

and 

year first before written 

The common seal of was hereunto affixed in the presence of 

: 

 
Signed, sealed and delivered by the 
said      

 

in the presence of : 
 

Binding signature of Employer (on behalf of employer )    
 

Binding Signature of Contractor   
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UNDERTAKING 
 

I, the undersigned do hereby undertake that our firm M/S 
 

.............................agree to abide by this bid for a period 
 

  days from the date fixed for receiving the same and it shall be 

binding on us and may be accepted at any time before the expiration of that 

period. 

 

(Signed by the Authorized Officer of the Firm) 
 
 

( Title of the Officer) 
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SECTION 11 

DRAWINGS, SITE INVESTIGATION DATA & OTHER 

TECHNICAL PLANS 
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SECTION 12 

DOCUMENTS TO BE FURNISHED BY BIDDER 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


